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STATE BANK OF INDIA 
PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001. 

 

NOTICE INVITING e-TENDERS 

FOR 

SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF  

MECHANICAL PARKING SYSTEM  

FOR BRANCH BUILDING AT AE 1/1, NEW TOWN, KOLKATA  
 

The Bank’s Empanelled Contractors under the following category only are eligible to apply – 

Civil / Structural Works : Category Code – CE 

WORKS TO BE EXECUTED THROUGH SPECIALIZED VENDOR OF MECHANICAL PARKING SYSTEM 

AS PER APPROVED MANUFACTURERS SPECIFICATIONS. 

 

 

Last Date & Time for submission of e-Tender: 07/09/2023 till 3:00 PM 

Opening of e-Tender: 4:00 PM on 07/09/2023 

Tender Submitted By: 

Name of Contractor: ………………………………………………………………………………... 

Address: ……………………………………………………………………………………………… 

GSTIN: ………………………………………………………. Date: ………………………………. 

 

 

Note: 

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-Tendering. 

2. The successful bidder shall have to ensure, without any extra cost, meticulous compliance of protocols laid down by 

the Govt. with regard to COVID-19 during execution at site. 
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3. Bidders are requested to submit technical bid as well as price bid in online mode only. No hard copy is required 

to be submitted physically during tender submission. Only L1 bidder will be asked to submit the signed hard 

copy of all the pages of NIT in due course before issuing work order. 

STATE BANK OF INDIA 

PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL. 

e-TENDER NOTICE 

Tender  No.: KOL-SH-2023-08-001                                                                                Date: 24/08/2023 

 

SBI invites application cum sealed tender (ON ITEM  RATE  BASIS ) in single bid (Technical cum commercial bid) from  

the  empanelled  contractors for Civil/Structural works under Category CE (Work Value above Rs. 10.00 Lakh up to Rs. 

25.00 Lakh ) through online e-Tendering System Portal https://www. tenderwizard.com/ SBIETENDER. Details of the e-

Tender are as under: 

 

1. Name of the Work : SUPPLY, INSTALLATION, TESTING & 

COMMISSIONING OF MECHANICAL PARKING 

SYSTEM FOR BRANCH BUILDING AT AE 1/1, NEW 

TOWN, KOLKATA 

2. Estimated Cost : Rs. 14,20,000.00 (Rupees Fourteen Lakh Twenty thousand 

only) 

 

This amount is exclusive of applicable Goods & Services Tax 

(GST), which shall be paid extra as applicable from time to time 

on the final certified bill. 

3. Time Allowed for Completion : 90 days (including Sundays and Holidays) from the Date of Issue 

of the Work Order or the Site Handover Date, whichever is later. 

4. Validity of Tenders : 90 days from the date of opening of tenders 

5. Earnest Money Deposit (EMD) : Rs. Nil 

Copy of Special term deposit submitted to Bank for 

empanelment is to be submitted by means of uploading 

scanned copy in the e-tender portal. 

 

Bidders are requested to submit technical bid as well as  

price bid in online mode only. No hard copy is required to be 

submitted physically during tender submission. 

6. Pre-bid Meeting : No 

7. Initial Security Deposit (ISD) : 2% of contract amount to be submitted by successful L1 

tenderer. 

 

8. Total Security Deposit (TSD) in the form 

of Retention Money (RM) 

: 5% of the final bill amount including ISD. ISD will be 

retained with us for a defect liability period i.e, 12 months 

from the date of final bill . No interest will be paid for the 

said ISD. 
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9. Availability of Tender Documents : Tender documents are to be downloaded from the Bank’s website 

(www.sbi.co.in) or SBI e-Tender Portal 

https://www.tenderwizard..com/ SBIETENDER. 

 

10. Tender Documents Downloading : (a) Start Date: From 1:00 PM on 24/08/2023 

(b) End Date: Up to 2:00 PM on 07/09/2023 

 

11. Last Date and Time of Submission of 

Technical & Price Bids 

: 
Up to 3:00 PM on 07/09/2023 

 

12. Date and Time of Opening of the Tender : 07/09/2023 at 4:00 PM 

In case the tender opening date is declared as holiday / lock-down, 

the tender will be opened in the next working day at the same time. 

 

13 For any details, please contact : The Assistant General Manager, (P&E), State Bank of 

India, Local Head Office, Block-B,  9thFloor, Samriddhi 

Bhawan, Kolkata-700001 

    

14 Project Architect : M/s. ACME Consultants Pvt. Ltd.  

Add: 10C, Middleton Row, Kolkata - 700071 

Contact No.: +91-33-22294858, 22294676 

e-Mail ID: acme.kolkata@gmail.com, 
helpdesk@acmeconsultants.co.in 

15. For e-Tender related queries : Service provider: 
 
M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 
3rd Stage, 4th  Block, Bangalore – 
560079, Karnataka. 
Ph.: 080-49352000 / 40482000 

Fax: 080-49352034 

Help Desk:  9073677150 / 9073677151 / 9073677152 / 033 

4604 6611 

 

Contact Persons: 
(On working days 9 AM to 6 PM) 

1. Mr. Kushal Bose 

Mobile No.: +91 7686913157 

e-Mail: kushal.b@antaressystems.com 

2. Mr. Biswajit Chakraborty  

Mobile No.: +91 9674758723 

e-Mail: biswajit.c@antaressystems.com 

16. Liquidated Damages (LD) : 0.5% the Contract Price per week of delay, subject to the 

maximum of 5% of the accepted Contract Price (Work Order 

Value) 

17. Defects Liability Period : 12 Months from the date of Virtual Completion of work 

 

18. Value of Interim Certificate : No advance on materials / plant / machinery or mobilization 

advance shall be paid under any circumstances. 

 

http://www.sbi.co.in/
https://www.tenderwizard..com/%20SBIETENDER
mailto:acme.kolkata@gmail.com
mailto:kushal.b@antaressystems.com
mailto:biswajit.c@antaressystems.com
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19 Deduction of Income Tax and GST  A) TDS on Income Tax/GST will be deducted at source as 
per Govt. Guidelines. 
B) The contractor  should comply with the following;  
i. Contractor should have GST Registration  Number  
ii. Invoice should specifically/separately disclose the 
amount  of GST levied at applicable rate as per GST 
provision 

  iii.   Contractor   should   timely   file  his     GST   return   in 

accordance   with  GST  provisions  to  enable  the  Bank  to 

claim the credit of GST paid to the contractor. 

20 Corrigendum  Corrigenda, if any, is to be followed as published in 
www.tenderwizard.in/SBIETENDER  portal only. 

21. Documents Required to be signed , 

scanned and uploaded in the e-

Tendering website during 

submission of Tender 

: 1. Signed Copy of Special term deposit submitted to Bank for 

empanelment  

2. Process Compliance statement as per   Annexure-I of NIT 

3. Signed & Stamped copy of page no. 01 to 07 of  Technical 

bid i.e NIT.  

 

4. Declaration copy related reading , understanding and 

acceptance of all the pages of NIT 

 

No Hard copy of technical bid as well as price bid have to be 

submitted physically. Technical Bid as well as Price bid is to be 

submitted in online mode only. 

 

22. Any additional  Information  The estimated rates as per the Break-up Of Quantities 
(BOQ) uploaded  in this tender are inclusive of materials, 
labour, wages, fixtures, transportation, installation, all taxes 
& charges , cost of the insurances as specified in the tender, 
cost towards testing of materials supplied, wastages, Octroi, 
machinery,  temporary  works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental charges and 

all related expenses to complete the work. However, GST 

on work contract will be extra as applicable. 

 

 

 

Sd/- 

Assistant General Manager (P&E.) 

SBI, P&E Deptt., LHO Kolkata 

 

 

 

http://www.tenderwizard.in/SBIETENDER
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CAUTION NOTE : Please note that the contractor quoting abnormally low / erratic rates (quoting below 

7.50 % of the estimated cost mentioned in page no. 2 of this NIT) will be asked to submit rate analysis or 

Additional performance guarantee (APG) or both in the form of Bank Guarantee or D.D issued by any 

scheduled Bank as per draft supplied by the Bank, within a period of one week before awarding the work. The 

amount of said Bank Guarantee shall be equal to the difference between 92.5 % of estimated cost of project and 

tender amount quoted by the contractor. This Bank Guarantee/D.D will be treated as an additional security 

deposit for due fulfilment of contract and will be retained by the SBI for entire completion period of the project. 

The contractor shall undertake not to cancel/withdraw the said Bank Guarantee/DD. In case contractor fails to 

undertake the job within stipulated time or leave the same incomplete or carryout substandard job, the bank will 

be at liberty to forfeit the said initial security deposit and additional security deposit by invoking the Bank 

Guarantee/en-cashing the DD. 

And 

if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-reasonable then 

the vendor shall be debarred from participating in any further E-tendering process (for next 6 months) to 

be conducted by establishments under SBI LHO Kolkata.   
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IMPORTANT NOTES 

 

(a) All contractors who are empanelled with SBI Kolkata Circle in the specific category are only eligible for 

the above-mentioned work.  

 

(b) Any abnormal increase from the quoted price / cost will not be accepted.  

 

(c) The Bank reserves the right to reject any or all the tenders without assigning any reason whatsoever. 

(d) Sealed Tenders are invited from the Bank’s Empanelled Contractors in Category Code : CE 

(work value from Rs 10.00 Lakhs up-to Rs 25.00 Lakh for Civil/Structural works  ) only  in one part, 

i.e., Part – I [Technical Bid + Singed Copy of Special term deposit)], to be submitted online 

through the following  portal: www.tenderwizard.in/SBIETENDER 

** Price Bid and technical bid shall not be accepted offline. 

Price Bid and technical bid can be submitted through online mode only * 

 

Part – I (Technical Bid + “Singed Copy of Special term deposit”  ): Technical Bid will be available 

online for downloading of documents in the portal as stated above and is to be submitted online. 

and  

Online Price Bid: This shall contain the Electronic format of Price Bid. The contractors can view the 

Tender Opening Details through their respective log-in IDs on the above-mentioned e-

Tendering Portal (Website). 

(e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid documents. 

Failure to furnish all information required as per the Bid Documents or submission of bids not substantially 

responsive to the Bid Documents in every respect will be 

at the bidder’s risk and shall result in rejection of the bid. 

 

(f) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will be opened on 

the next working day at the same time. Again, corrigenda, if any, are to be followed from 

https://www.tenderwizard.com/ SBIETENDER. 

 

(g) No conditions other than mentioned in the tender will be considered, and if given they will have to be 

withdrawn before opening of the Price Bid. 

 

(h) Tenders received without “Singed Copy of Special term deposit” shall be summarily rejected, and 

such tenders shall not be allowed to participate in the online price bidding process. 

 

(i) SBI has the right to accept / reject any / all tenders without assigning any reasons and no correspondence 

shall be entertained in this regard. 

 

(k) The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails to quote 

their price in any of the items of price bid , the price quoted by the vendor will be assumed as “Zero”. 

Vendor will be bound to execute the work of the item & the work value of that item will be zero.  

 

(l) Contractors shall provide all labour and materials, tool and tackles including necessary scaffolding for 

proper execution of the work including curing etc. 

 

(m) 5% of the value of the executed work will be retained as Security Deposit and will be refunded on 

satisfactory completion of Defect Liability Period period, i.e., 12 (twelve) months from the date of 

completion of work. No interest shall be payable on Security Deposit. 

 

(n) Rates quoted shall be inclusive of providing necessary arrangements for satisfactory protection of 

http://www.tenderwizard.in/SBIETENDER
http://www.tenderwizard.com/SBIETENDER
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furniture / flooring / electrical fittings / Bank’s any other property during execution of the work. 

 

(o) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as per direction 

and inconformity with the Local or any other govt. authorities rules. 

 

(p) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls, etc., after 

completion of work. 

 

(q) In case of any poor quality of work or substandard materials used for the purpose, shall be replaced as 

per instructions without any extra cost. 

 

 

Notes:- 

• Conditional tenders shall be summarily rejected. 

• SBI reserve their rights to accept or reject any or all the tenders, either in part or whole 

without assigning any reason(s) for doing so and no claim/correspondence shall be entertained in 

this regard. 

• Quantities are tentative and can increase or decrease the quantities of any item and contractor 

have to execute the same at the quoted rates. 

• The application forms must be submitted in a prescribed format as laid down in the enclosed Annexures.  

The T e c h n i c a l  a n d  Price bid should be submitted in online mode only as prescribed format given in 

our Service Provider’s portalwww.tenderwizard.in/SBIETENDER. 
 
 
 
Yours Faithfully, 
 
 

Sd/- 

 
Assistant General Manager (P&E.) 

SBI, P&E Deptt., LHO Kolkata 

 

 

 

 

 

 

 

 

 

 

http://www.tenderwizard.in/SBIETENDER
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Terms & Conditions of e-Tendering 

State Bank of India shall finalize the Tender through e-Tendering mode, for which M/s. Antares Systems Limited have 

been engaged. Please go through the guidelines given below and submit your acceptance to the same along with your 

Commercial Bid: 

1. e-Tendering shall be conducted by SBI through M/s. Antares Systems Limited on pre-specified date. While the 

Contractors shall be quoting from their own offices / place of their choice, Internet Connectivity and other 

paraphernalia requirements shall have to be ensured by the Contractors themselves. In the event of failure of the 

Internet Connectivity due to any reason whatsoever, it is the Bidders’ responsibility only. 

In order to ward-off such contingent situation, Bidders are requested to make all the necessary arrangements / 

alternatives such as back-up power supply whatever required, so that they are able to circumvent such situation and 

still be able to participate in the e-Tendering successfully. Failure of power at the premises of Contractors during the 

e-Tendering cannot be the cause for not participating in the e-Tendering. On account of this, the time for the e-

Tendering cannot be extended and SBI is not responsible for such eventualities. 

2. M/s. Antares Systems Limited shall arrange to provide adequate training to the Bidders and their nominated person 

(s) without any cost to them. They shall also explain the former all the rules related to the e-Tendering. The Bidders 

are required to give their compliance on it before start of the Bid Process. 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Percentage-rate Tendering 

Process, the final amount will be in Indian Currency (INR) and Unit of Measurement will be displayed item-wise in 

online e-Tendering. 

4. BID PRICE: The Bidder has to quote only in terms of ITEM RATE Basis. 

5. VALIDITY OF BIDS: The quoted Bid Price shall be firm for a period specified in the tender document and shall not 

be subjected to any change whatsoever. 
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Procedure of e-Tendering 

Online Tendering: 

(a) The soft copy of the Technical as well as Price Bid is available on the Bank’s website during the period specified in 

the NIT. 

(b) Online e-Tendering is open to the empanelled bidders in the respective category. 

The Price Bid shall be made available online by the Service Provider wherein the Contractors will be required to fill-in 

their offers only in terms of Item Rate .“Incomplete Tender” shall be liable for rejection. 

(c) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the price bid to 

avoid complications related with internet connectivity, network problems, system crash down, power failure, etc. 

1. LOG-IN NAME & PASSWORD: Each Bidder is assigned a Unique Username & Password by M/s. Antares Systems 

Limited. All bids made from the Login ID given to the bidder will be deemed to have been made by the Bidder. 

2. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once made, cannot 

be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid rate. In case the L-1 

Bidder backs out or fail to complete the work as per the rate offered, SBI shall at liberty to take action as deemed 

necessary including de-paneling such contractors and forfeiting their EMD. 

3. At the end of the e-Tendering, SBI will decide upon the successful bidder. The decision of SBI on Award of Contract 

shall be final and binding on all the Bidders. 

4. SBI shall be at liberty to cancel the e-Tendering process / tender at any time, before ordering, without assigning any 

reason whatsoever. 

5. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the cause. 

6. Other terms and conditions shall be as per the Techno-Commercial Bids and other correspondences till date. 

7. OTHER TERMS & CONDITIONS: 

• The Bidders shall not involve themselves or any of their representatives in Price Manipulation of any kind, directly 

or indirectly, by communicating with other suppliers / bidders. 

• The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

• The decision of SBI on Award of Contract shall be final and binding on all the Bidders. 

• SBI reserve their rights to extend, re-schedule or cancel any e-Tendering within its sole discretion. 

• SBI or its authorized service provider shall not have any liability to Bidders for any interruption or delay in access to 

the site irrespective of the cause. 
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• SBI or its authorized service provider is not responsible for any damages, including damages that result from their 

works, but are not limited to negligence. 

SBI or its authorized service provider will not be held responsible for consequential damages, including but not limited to 

systems problems, inability to use the system, loss of electronic information, etc. 

N.B.: All the Bidders are required to submit the Process Compliance Statement (Annexure – I), duly signed, to the Service 

Provider. 

All the bidders are requested to ensure that they have a valid Digital Signature Certificate (DSC) well in advance to 

participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE I) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp and submit with technical Bid) 

 

To, 

M/s. Antares Systems Limited 

 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-TENDER OF 

SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF MECHANICAL PARKING SYSTEM FOR 

BRANCH BUILDING AT AE 1/1, NEW TOWN, KOLKATA 

 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 

This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the E- tendering as mentioned in 

RFP of SBI as well as this document  and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the functionality 

of the same thoroughly. 

4) We confirm that SBI and M/s. Antares Systems Limited,  shall not be liable & responsible in any manner 

whatsoever for  my/our failure to access  & bid on the E-tendering platform due to loss of internet 

connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 

before or during the E- tendering event. 

5) We confirm that we have a valid digital signature  certificate  issued  by  a  valid  Certifying Authority. 

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering process. 

 

With regards, Date: 

 

 

 

 

 

 

 

Signature with company seal Name: Company / Organization:                                                                                       

Designation within Company / Organization:                                                                                               

Address of Company/Organization: 
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PREAMBLE TO BILL OF QUANTITIES & RATES 

Bidders are advised to quote their rates after due consideration of the following pertinent points: 

 

1.    Actual site conditions including working time that would be available to them as per standing rules 

2.    Material access regulations of the building including permission of use of lifts and stairways etc. 

3.    Temporary storage provision of disposable materials arising out of the work. 

4.    Security measures and  permissions   required to be observed   and   obtained in consultation with the 

representatives  of the landlords and act strictly according to the same. 

5.    Traffic regulations of the City Police in order to organize trouble free access of materials 

6.    The work must be executed in close and effective co-ordination with other executing agencies who shall be 

working simultaneously 

7.    Any other governing issue or issues likely to have impact on the productions rate and cost of work 

8.    TAXES  AND  DUTIES:  The tenderer  must  include  in their tender  prices quoted  for all duties,  royalties, 

cess, excise, sales tax, work contract tax or any other taxes such as Income Tax deducted  to vendor or local 

charges, as applicable etc. No extra claim on this account will in any case be entertained. However, GST as 

per act will be paid on production of GST Registration Certificate and on claim. 

9.    GOVERNMENT AND  LOCAL  RULES:  The  Contractor shall  conform  to  the  provisions  of all  local 

Bylaws and Act relating to the work and to the Regulations,  etc., of the Government and Local Authorities 

(at the State / UT as the case may be) and of any Bank with whose system the premises is proposed  to be 

connected.  The Contractor shall give all notices required by the said Act, Rules, Regulations and By-laws 

etc. and pay all fees payable to such authority / authorities for execution of the work involved. The cost, if 

any shall be deemed to have been included in his quoted rates, taking into account all liabilities for licenses, 

fees for footpath encroachment and restorations, statutory  Clearance  etc. and shall defend all actions arising 

from such claims or liabilities.



Tender No.: KOL-SH-2023-08-001                                   Category – CE 

 

Page 13 of 57 
 

GENERAL CONDITIONS OF CONTRACT 

Except where provided for in the description of the individual items in the schedule of quantities and in the 

specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried out as per 

standard specifications and under the direction of SBI / Consultant. 

1. INTERPRETATION: 

In constructing these conditions, the specifications, the schedule of quantities, tender and agreement, the 

following words shall have the meaning herein assigned to them except where the subject or context otherwise 

requires: 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State 

Bank Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra, and, Local Head Office at 

“Samriddhi Bhavan”, Block B, 1, Strand Road, Kolkata – 700 001, West Bengal, and includes Client’s 

representative, successors & assigns. 

Consultant: The term Consultant shall mean M/s. ACME Consultants Pvt. Ltd. , having their office at 10C, 

Middleton Row, Kolkata - 700071, West Bengal, engaged by SBI, or in the event of their ceasing to be the 

Consultant for the purpose of this contract, such other person (s) as the Bank shall nominate for the purpose. 

ii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this office 

Tender No. KOL-SH-2023-08-001 dated 24.08.2023, and his / their heirs, legal representatives, assigns 

and successors. 

iii) Site: The site shall mean SBI “AE 1/1 Plot”, Newtown Kolkata, where the work is to be executed 

as per the lay-out plans and drawings including any other building (s) thereat allotted by the 

Bank for the Contractor’s  use Site Engineer / Project Management Consultant (PMC): The Site 

Engineer / Project Management Consultant shall be the person / organization appointed by the Bank / 

Consultant for administration of construction work. 

iv) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of 

quantities and any further drawings or any other instruction, which may be given by the Bank / Consultant, 

during the execution of the work. 

All drawings relating to work given to the Contractor together with a copy of schedule of quantities are 

to be kept at site and the Bank / Consultant shall be given access to such drawings or schedule of quantities 

whenever necessary. Detail fabrication drawings where required are to be prepared by the Contractor and have 

these approved by Consultants before taking up execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 

specifications and schedule of quantities or to additional instructions at least 15 days ahead from the time when 

it is required for implementation so that the Bank / Consultant may be able to give decision thereon. 

● “The Work” shall mean the work to be executed or done under this contract. 

● “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act, 1909, or in the 

Provincial Insolvency Act, 1920 (enactments) or any amending statutes. 

● “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of this 

contract. 

● “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted quoted 

Percentage of the Contractor against the Bank’s approved rates. 

2. SCOPE: 

The scope of work consists of Supply, Installation, Testing & Commissioning of Mechanical Parking 

System for Branch Building at AE 1/1, New Town, Kolkata in accordance with the drawings and “Schedule 

of Works”. It includes furnishing all materials, labour, tools and equipment and management necessary for and 

incidental to the construction and completion of the work in conformity with designs, drawings, specifications, 

bill of quantities, etc. Should any detail, essential for efficient completion of the work be omitted from the 
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drawings / specification, it shall be the responsibility of the Contractor to inform the Bank / Consultant and to 

furnish and install such detail with Bank’s / Consultant’s concurrence, so that upon completion of the proposed 

work the same becomes acceptable. The equipment has to be procured from the OEMs as stated in the list of 

Approved makes. 

The Bank / Consultant may, in their absolute discretion, issue further drawings and / or written 

instructions, details, directions and explanations, which are hereafter collectively referred to as “The Bank’s / 

Consultant’s Instructions” with regard to the following – 

a. The variation or modification of the design quality or quantity of work or the addition or omission 

or substitution of any work 

b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or 

specification 

c. The removal from the site of any defective material brought thereon by the Contractor and the 

substitution of any other material thereof 

d. The demolition, removal and / or re-execution of any work executed by the Contractor (s). 

e. The dismissal from the work of any person employed thereupon 

f. The opening up for inspection of any work covered up 

g. The rectification and making good of any defects under clauses hereinafter mentioned and those 

arising during the Defect Liability Period. 

The Contractor shall forthwith comply with and duly execute any work comprised in such Bank’s / 

Consultant’s instruction provided always that verbal instruction, directions and explanations given to the 

Contractor or his representative upon the work by the Bank / Consultant shall, if involving a variation, be 

confirmed in writing to the Contractors within seven days.  No work, for which rates are not specifically 

mentioned in the priced schedule of quantities, shall be taken up without written permission of the Bank / 

Consultant.  Rates of items not mentioned in the priced schedule of quantities shall be fixed by the Bank in 

consultation with the Consultant as provided in Clause “Variation”. 

3. DETAILED DRAWINGS AND INSTRUCTIONS: 

The Bank, through its Consultant, shall furnish with reasonable promptness additional instruction by 

means of drawings or otherwise necessary for proper execution of the work. All such drawings and instructions 

shall be consistent with contract documents, true documents thereof and reasonably inferable therefrom. 

The work shall be executed in conformity therewith and the Contractor shall not work without proper 

drawings and instructions. 

Immediately after receipt of the work order of the contract, the Contractor shall prepare a progress 

schedule and submit the same to the Bank through the Consultant for approval which shall indicate the dates 

for the starting and completion of the various stages of constructions. 

4. COPIES FURNISHED: 

The Contractor on the signing hereof of the Contract shall be furnished by the Bank /  through its 

Consultant free of charge with a copy of the priced schedule of quantities / rates, two copies of each of the said 

drawings and one copy of specification and two copies of all further drawings issued during the progress of 

the work. Any further copies of such drawings required by the Contractor shall be supplied on payment by the 

Contractor of the charges therefor. 

5. OWNERSHIP OF DRAWING: 

All drawings, specification and copies thereof furnished by the Bank through its Consultant are the 

property of the Bank. They are not to be used on other work, and with the exception of the signed contract set, 

are to be returned to the Bank on request on completion of the work. 

6. FAILURE BY CONTRACTORS TO COMPLY WITH THE BANK’S / CONSULTANT’S 

INSTRUCTIONS: 
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If the Contractor after receipt of written notice from the Bank / or the Consultant requiring compliance of 

any instructions within ten days fails to comply with such instructions, the Bank through the Consultant may 

employ other person, to carry out any such instructions whatsoever that may be necessary to give effect thereto 

and pay all cost in connection therewith.  The Contractor shall either pay the Bank the cost incurred by the 

Bank in connection therewith or the Bank may release the cost from any money due or to become due to the 

Contractor. 

● Owner’s Right to Terminate the Contract: 

If the Contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 

insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or 

subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or 

winding up shall be unable within 7 days after notice to him to do so to show to the reasonable satisfaction of 

the Architect / Consultant that he is able to carry out and fulfil the contract and to give security therefore if so 

required by the Architect / Consultant. 

Or, if the Contractor (whether an individual firm or incorporated Company) shall suffer execution to be 

is-sued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of 

the Contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI through the Architect / 

Consultant or shall charge or encumber this contract or any payment due to which may become due to the 

Contractor there under: 

(a) has abandoned the contract, or, 

(b) has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 15 days after receiving from the SBI through the Architect / 

Consultant written notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due progress as 

would enable the works to be completed within the time agreed upon, or has failed to remove the 

materials from the site or to pull down and replace work within seven days after written notice from 

the SBI through the Architect / Consultant that the said materials were condemned and rejected by 

the Architect / Consultant under these conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters or things by 

this contract to be observed and performed by the Contractor for seven days after written notice shall 

have been given to the Contractor to observe or perform the same or has to the detriment of good 

workmanship or in defiance of the SBI’s or Architect’s / Consultant’s instructions to the contrary 

subject any part of the contract.  

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any previous 

waiver, after giving seven days’ notice in writing to the Contractor, determine the contract, but without thereby 

affecting the powers of the SBI or the Architect / Consultant or the obligation and liabilities of the Contractor 

the whole of which shall continue in force as fully as if the contract had not been so determined and as if the 

works subsequently had been executed by or on behalf of the Contractor. 

And further the SBI through the Architect / Consultant their agents or employees may enter upon and take 

possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises 

or on the adjoining lands or Roads use the same by means of their own employees or workmen in carrying on 

and completing the work or by engaging any other Contractors or persons to complete the work and the 

Contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such other 

Contractor or other persons employed for completing and finishing or using the materials and plant for the 

works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect / 

Consultant shall give a notice in writing to the Contractor to remove his surplus materials and plants and should 

the Contractor fail to do so within 15 days after receipt thereof by him the SBI sell the same by public auction 
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after due publication, and shall adjust the amount realized by such auction. The Contractor shall have no right 

to question any of the act of the SBI incidental to the same of the materials etc. 

7. VISIT TO THE SITE: 

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site condition, 

nature and requirements of the work, facilities of transport condition, availability of labour and materials, 

access and storage for materials and removal of rubbish. The tenderer shall provide in the tender for cost of 

carriage, freight and other charges as also for any special difficulties and including police restriction for 

transport etc. for proper execution of work as indicated in the drawings. The successful tenderer will not be 

entitled to any claim or compensation for difficulties faced or loses incurred on account of any site condition 

which existed before the commencement of the work or which in the opinion of the Bank / Consultant, might 

be deemed to have reasonably been inferred as so existing before commencement of work. 

8. TENDERS: 

The entire tendering process will be conducted on an electronic platform through M/s. Antares Systems 

Limited, the Bank’s authorized e-Procurement Agency. 

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders 

for each section or to split up and distribute any item of work to any firm or firms, without assigning any 

reason. 

The tenderers should note that the tender is strictly on the Percentage-rate basis and their attention is 

drawn to the fact that the rates for each and every item are as per the Bank’s approved rates, which are workable 

and self-supporting considering present market prices. If called upon by the Bank / Consultant, justification of 

the Percentage offered by the Contractor shall have to be submitted. The Bank / Consultant shall not be bound 

to accept the said justification. 

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum” 

contract. 

All items of work described in the schedule of quantities are to be deemed and paid as complete work in 

all respects and details including preparatory and finishing work involved, directly related to and reasonably 

detectable from the drawings, specifications and schedule of quantities and no further extra charges will be 

allowed in this connection. 

The Bank has power to add to / omit from any work as shown in drawings or described in specifications 

or included in schedule of quantities and intimate the same in writing, but no addition, omission or variation 

shall be made by the Contractor without authorization from the Bank. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety) days 

from the date of opening of tender. 

● Important Note: 

In case the Lowest Tendered Amount, of two or more contractors is same, such lowest contractors will 

again be asked to submit sealed / online “Revised Item Rate offers” on the original Estimated cost of tender 

including all sub-sections / sub-heads as the case may be, but the revised percentage quoted shall, in no case, 

be higher than the percentage quoted during their initial offer for the project. The lowest tender shall be decided 

on the basis of revised offers. The process of online re-bidding amongst two or more contractors offering same 

rates shall continue till L-1 bidder is discovered. 

In case any of such contractor (s), who have quoted same tender amount during initial bidding or 

subsequent re-bidding, refuse (s) to submit revised offer, it shall be treated as “withdrawal of tender” by the 

contractor (s) before acceptance. The EMD of such contractors shall be forfeited. 

In case all the lowest contractors, who have quoted same tendered amount, refuse to participate in online 

revised bidding process for the project, the EMD of such contractors shall be forfeited and the tenders shall be 

re-invited for the project. The contractor (s) whose EMD amount (s) is / are forfeited because of non-
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submission of revised offer (s), shall not be allowed to participate in the re-tendering process for the said 

project. 

9. TENDER DOCUMENTS: 

The work has to be carried out strictly according to the conditions stipulated in tender consisting of the 

documents as NIT, Instructions to the Tenderers, General Conditions of Contact, Special Conditions of 

Contract, Technical Specifications, Price Bid, Drawings, etc. 

● Important Note: 

The above documents shall be taken as complementary and mutually explanatory of one another, but in 

case of ambiguities or discrepancies, shall take precedence in the order given below: 

a) Price Bid 

b) General Terms & Conditions (GCC) of Contract 

c) Instructions to Tenderers 

d) Drawings 

e) Special Conditions of Contract (SCC), if any 

f) Technical specification. 

Tender documents are not transferable. 

10. AGREEMENT: 

The successful tenderer shall sign the agreement as per draft agreement annexed herewith (Annexure I) 

within 10 days from the date of issue of formal work order and he shall pay for all stamps and legal expenses, 

incidental thereto. However, the written acceptance of the tender by the Bank / Consultant will constitute a 

binding contract between the Bank and the person so tendering whether such formal agreement is or is not 

subsequently executed. 

11. PERMITS AND LICENSES: 

Permits and licenses for release of materials which are under Government control shall be arranged by 

the Contractor on behalf of the Bank. The Bank will sign any form or application that may be necessary for 

the purpose. 

It may be clearly understood that no compensation or additional charges can be claimed by the Contractor 

for non-receipt of any such controlled material in due time. 

The Contractor will, however, be eligible to a proportionate extension of time on this account which in 

the opinion of the Bank / Consultant is reasonable. The Contractor shall, at his own cost, arrange for storage 

shed adequate for taking delivery and storing of the materials including any incidentals cost for obtaining 

permits and licenses etc.  The costs for storing, transporting, handling etc. are to be included by the Contractor 

in his quoted offer. 

12. GOVERNMENT AND LOCAL RULES: 

The Contractor shall conform to the provisions of all local Bylaws and Act relating to the work and to the 

Regulations, etc., of the Government and Local Authorities (at the State / UT as the case may be) and of any 

entity, private individual / commercial, with whose system the premises is proposed to be connected. The 

Contractor shall give all notices required by the said Act, Rules, Regulations and By-laws etc. and pay all fees 

payable to such authority / authorities for execution of the work involved. The cost, if any, shall be deemed to 

have been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath 

encroachment and restorations, statutory clearance, etc., and shall defend all actions arising from such claims 

or liabilities. 
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13. COVID-19 PANDEMIC – PRECAUTIONS & MEASURES OF PREVENTION: 

The Contractor shall, in addition to the above, ensure, without any extra cost, meticulous compliance of 

protocols laid down by the Govt. with regard to COVID-19 as well as proper sanitization of articles upon 

reaching at site and before handing over to the Bank. They will have to take all necessary precautions and 

measures of prevention from COVID-19 during the execution of job at all times without any exception 

involving the following – 

(a) Wearing face masks, hand-gloves, etc., by the workers and supervisors 

(b) Washing of hands with soap and water at regular intervals 

(c) Proper sanitization of the premises frequently during the execution of work 

(d) Ensure cleaning of ambience before and after a day’s work 

Apart from the aforesaid, any additional norm as prescribed by the Govt. as well as the Bank’s authorized 

officials from time to time in this respect shall have to be meticulously complied with. 

14. TAXES AND DUTIES: 

The tenderer must take a note of the fact that all the rates are inclusive of all duties, royalties, cess, excise, 

sales tax, work contract tax or any other taxes such as Income Tax deducted to contractor or local charges, as 

applicable etc. No extra claim on this account will in any case be entertained. However, Goods & Services Tax 

(GST) as per relevant GST act will be paid on production of GSTIN Registration Certificate and on claim. 

15. WATER & ELECTRICITY: 

The Contractor shall make his own arrangements for water required for the work and nothing extra will 

be paid for the same. This will be subject to the following conditions: 

(i) That the water used by the Contractor shall be fit for construction purposes to the satisfaction of the 

Bank or the Architect / Consultant. 

(ii) The Contractor shall make alternative arrangements for the supply of water if the arrangement made by 

the Contractor for procurement of water in the opinion of the Bank or the Architect / Consultant is 

unsatisfactory. 

(iii) The Contractor shall construct temporary well / tube well in SBI land for taking water for construction 

purposes only after obtaining permission in writing from the SBI.  The Contractor has to make his own 

arrangement for drawing and distributing the water at his own cost.  He has to make necessary 

arrangements. To avoid any accidents or damages caused due to construction and subsequent 

maintenance of the wells.  He has to obtain necessary approvals from local authorities, if required, at his 

own cost.  He shall restore the ground to its original condition after wells are dismantled on completion 

of work or hand over the well to the SBI without any compensation as directed by the Bank or the 

Architect / Consultant. 

(iv) The Contractor shall make his own arrangements for power and supply / distribution system for 

driving plant or machinery for the work and for lighting purposes at his own cost.  The cost of running 

and maintenance of the plants are to include in his tender prices.  He shall pay all fees and hold the 

owner free from all such costs.  He has to obtain necessary approval from the appropriate authorities, if 

required. 

 

16. PROVISIONAL SUMS (P. S.): 

All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the 

purchase of materials and not for any handling / fixing to be done by the Contractor. Such costs of handling 

and fixing with profit (including transport charge if required) shall be separately included in the contract price 

as described in the schedule of quantities. The disposal of the amounts covered under this head will be 

absolutely at the discretion of the Bank. Contractor is to make payments for these materials to the suppliers on 

certificate or orders issued by the Bank / Consultant and realize the payment from the Employee thus made 

through his bills for work done. 
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17. QUANTITY OF WORK TO BE EXECUTED: 

The quantities shown in the Schedule of quantities are intended to cover the entire new structure indicated 

in the drawing, but the Bank reserves the right to execute only a part or the whole or any excess thereof without 

assigning any reason therefor. If at any time after the commencement of the work, the Bank / Consultant shall, 

for any reason whatsoever, not require the whole work thereof as specified in the tender to be carried out the 

Consultant / Bank shall give notice in writing of the fact to the Contractor who shall have no claim to any 

payment as compensation whatsoever on account of any profit or advantage which he might have derived from 

the execution of the work in full, but which he did not derive in consequence of the full amount of the work 

not having been carried out; neither shall he have any claim for compensation by reason of any alterations 

having been made in the original specification, drawing, designs and instructions which shall involve any 

curtailment of the work as originally contemplated. 

● Other Persons Engaged by the Bank: 

The Bank reserves the right to execute any part of the work included in this contract or any work which 

is not included in this contract by other Agency or persons and the Contractor shall allow all reasonable 

facilities and use of any scaffolding etc. for the execution of such work.  All the agencies employed by the 

Bank on the work shall act in close co-ordination extend mutual assistance to enable completion of the work 

satisfactorily. 

18. EARNEST MONEY AND SECURITY DEPOSIT / RETENTION MONEY: 

The intending tenderers will have to deposit an amount of Nil in the form of Demand Draft (DD), drawn 

in favour of State Bank of India, payable at Kolkata, at the time of submission of tender as an Earnest 

Money. The Bank is not liable to pay any interest on the Earnest Money. The Earnest Money of the 

unsuccessful tenders will be refunded without any interest soon after the expiry of the validity period of the 

tender or on award of the Contract to the successful Tenderer, whichever is earlier. 

All DDs should be valid for a period of 90 days from the date of publication of the tender in the 

System Portal https://www.tenderwizard.com/SBIETENDER. 

 

The Initial Security Deposit (If any) will have to be made within 14 days from the date of acceptance of 

tender failing which the Bank at his discretion may revoke the Letter of Acceptance and forfeit the Earnest 

Money Deposit, furnished along with the tender. 

Apart from the Initial Security Deposit made as above, Retention Money shall be deducted from 

progressive running bills @ 10% of the gross value of work done by the Contractor and claimed in each bill 

provided the total security deposit, i.e., the ISD (If any) plus retention money shall both together not exceed 

5% of the contract value  

The retention money will not be deducted if adequate Bank Guarantee from a Nationalized Bank other 

than SBI is submitted by the Contractor. 

50% of the total security deposit will be refunded to the Contractor subject to the issue of virtual 

completion certificate by the Bank / Consultant and Contractor removing his materials, equipment, labour 

force, temporary shed / stores etc. from the site. The Balance 50% will be refunded to the Contractor 30 (Thirty) 

days after end of “Defect Liability Period” provided he has satisfactorily carried out all the work, submitted 

all documents contractually called for and attended to all defects during defect liability period in accordance 

with the conditions of contract. No interest is allowed on retention money and earnest money deposit. 

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank reserves the 

right to withhold payment of so much of the retention money as in his opinion, represents the cost of the same. 

 

● Note: 

If the bidder (s) has valid MSME Registration, submission of EMD is not mandatory. In such cases, valid 

MSME Registration Certificate is to be submitted in lieu of EMD. 

https://www.tenderwizard.com/SBIETENDER
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19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

The Contractor shall provide everything necessary for the proper execution of the work according to the 

intent and meaning of the drawing, schedule of quantities and specifications taken together whether the same 

may or may not be particularly shown or described therein provided that the same can reasonably be inferred 

therefrom and if the Contractor finds any discrepancies therein he shall immediately and in writing refer the 

same to the Bank / Consultant whose decision shall be final and binding. The Contractor shall provide himself 

for ground and fresh water for carrying out the work at his own cost. The Bank shall on no account be 

responsible for the expenses incurred by the Contractor for hired ground or fresh water obtained from 

elsewhere. 

The rates against individual items will be inclusive of everything necessary to complete the said items of 

work within the contemplation of the contract, and beyond the unit price no extra payment will be allowed for 

incidental or contingent work, labour and / or materials inclusive of all taxes and duties whatsoever except for 

specific items, if any stipulated in the tender documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools, 

tackles, machineries and equipment’s and all the necessary centering, scaffolding, staging, planking, timbering, 

strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required not 

only for the proper execution and protection of the said work but also for the protection of the public and safety 

of any adjacent roads, streets, walls, houses, buildings, all other erections, matters and things and the 

Contractor shall take down and remove any or all such centering, scaffolding planking, timbering, strutting, 

shoring etc. on occasions as required or when ordered so to do and shall fully reinstate and make good all 

matters and things disturbed during the execution of work to the satisfaction of the Bank / Consultant. 

The Contractor, if required, shall also provide such road on site as may be necessary for the proper 

performance of the contract and for his own convenience but not otherwise. Upon completion, such road shall 

be broken up and leveled where so required unless the Bank shall otherwise direct. 

The Contractor shall at all times give access to workers employed by the Bank or any men employed on 

the building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists and 

ladders and provide them with water and lighting and leave or make any holes, grooves etc. in any work, where 

directed by the Bank / Consultant as may be required to enable such workman to lay or fix pipes, Air-

conditioning wiring, special fittings etc. The quoted Percentage-rate of the tenderers shall accordingly include 

all these above-mentioned contingent works. 

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 

(a) Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of 90 days (including 

Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is 

later. The work shall be deemed to be commenced within 7 (seven) days from the issue of formal work order 

or the date on which the Contractor is instructed to take possession of the site, whichever is later. Time is the 

essence of the contract and shall be strictly observed by the Contractor. The work shall not be considered as 

complete until the Bank / Consultant have certified in writing that this has been completed and the Defects 

Liability Period shall commence from the date of such certificate. 

(b) Extension of Time: 

If in the opinion of the Bank / Consultant, the work be delayed for – 

● delayed handing over of site 

● by reason of any exceptionally inclement weather 

● by reason of instructions from the Bank / Consultant in consequence of proceedings taken or threatened 

by or disputes, with adjoining or neighboring owners 
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● by the work, or delay of other Contractors or tradesmen engaged or nominated by the Bank / Consultant 

and not referred to in the specification 

● by reason of authorized extra and additions 

● by reason of any combination of workman or strikes or lockout affecting any of the building trades 

● from other causes which the Bank / Consultant may consider are beyond the control of the Contractor, 

the Bank / Consultant at the completion of the time allowed for the contract shall make fair and 

reasonable extension of time for completion in respect therefor.  

In case of such strikes or lock-outs, as are referred to above, the Contractor shall immediately give the 

Bank / Consultant written notice thereof. Nevertheless, the Contractor shall use his best endeavors to prevent 

delay, and shall do all that as may be reasonably required, to the satisfaction of the Bank / Consultant to proceed 

with the work and on his so doing it will be ground of consideration by the Bank / Consultant for an extension 

of time as above provided. The decision of the Bank as to the period to be allowed for an extension of time for 

completion hereunder (which decision shall be final and binding on the Contractor) shall be promulgated at 

the conclusion of such strike or lock-out and the Bank shall then, in the event of extension being granted, 

determine and declare the final completion date. The provision in Clause 21 with respect to payment of 

liquidated damages shall, in such case be read and construed as if the extended date fixed by the Bank / 

Consultant were substituted for and the damage shall be deducted accordingly. 

(c) Progress of work / work programme: 

During the period of construction, the Contractor shall maintain proportionate progress on the basis of a 

programme chart submitted by the Contractor immediately before commencement of work and agreed to by 

the Bank / Consultant. Contractor should also include planning for procurement of scarce material well in 

advance and reflect the same in the programme chart so that there is no delay in completion of the project. 

21. LIQUIDATED DAMAGES: 

Should the work be not completed to the satisfaction of the Bank / Consultant within the stipulated period, 

the Contractor shall be bound to pay to the Bank a sum calculated @ 0.5% of the accepted Contract Price 

(Work Order Value) per week of delay, subject to a maximum of 5% of the Contract Price (Work Order Value) 

by way of liquidated damages and not as penalty during which the work remains uncommented or unfinished 

after the expiry of the completion date. 

● Addendum to Liquidated Damages Clause: 

The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers                          

losses, damages, the quantification of which may be difficult, and hence the amount specified                            

hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay                      

such liquidated damages, as defined hereunder as per the provisions of this Contract. 

The amount of liquidated damages under this Contract shall not exceed 5% of the total value of the 

contract. The liquidated damages shall be applicable under following circumstances: 

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay 1% of 

the total cost of the services for delay of each week or part thereof. 

(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction of 

the Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Liquidated 

Damages for an amount equal to 0.5% of total cost of the services for every week or part thereof for the 

delay. 

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the work 

done from an alternate source at the risk of the Contractor, besides forfeiting EMD. The decision of the Bank 

as to the period of delay on the part of the Contractor and the quantum of compensation for such delay shall 

be final and binding on the Contractor. 
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If the Contractor is unavoidably hindered in carrying out the work on account of delayed decision or the 

approval by the Bank, which are necessary to carry out further work, he shall be allowed suitable extension of 

time by concerned authority of the Project, whose decision shall be final and binding on the Contractor. 

No claim of the Contractor shall be entertained against the Bank for such delayed approvals / decisions 

by the Corporation, excepting suitable extension of time. 

 

22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 

himself liable to pay liquidated damages amounting to the whole of his security deposit (whether paid in one 

sum or deducted by instalments) the Bank / Consultant shall have power to adopt any of the following courses 

as they may deem best suited to the interest of the Bank: 

(a) To rescind the contract (of which rescission notice in writing to the Contractor under hand of the Bank 

shall be conclusive evidence) and in which case the security deposit of the Contractor shall stand forfeited 

and be absolutely at the disposal of the Bank. 

(b) To employ labour paid by the Bank and supply materials to carry out the work, or any part of the work, 

debiting the Contractor with the cost of the labour and price of material (of the amount of which cost and 

price of a certificate of the Consultant shall be final and conclusive against the Contractor) and crediting 

him with the value of the work done, in all respects in the same manner and at the same rates as if had 

been carried out by the Contractor under the terms of this contract. The certificate of the Consultant as to 

the value of the work done shall be final and conclusive against the Contractor. 

(c) To measure up the work of the Contractor, and to take such part thereof as shall be unexecuted, out of his 

hands, and to give it to another Contractor to complete in which case any expenses which may be incurred 

in excess of the sum which would have been paid to the original Contractor, if the whole work had been 

executed by him (of the amount of which excess the certificates in writing of the Consultants shall be 

final and conclusive) shall be binding and paid by the original Contractor and may be deducted from any 

money due to him by the Bank under the contract or otherwise or from his security deposit or the proceeds 

of sale thereof, or a sufficient part thereof. 

In the event of any the above courses being adopted by the Bank the Contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any materials or 

entered into any engagements, or make any advances on account of or with a view to the execution of this 

work or the performance of the contract. And in case the contract shall be rescinded under the provision 

aforesaid, the Contractor shall not be entitled to recover or be paid any sum for any work thereto actually 

performed under this contract, unless and until the Bank will have certified in writing the performance of such 

work and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 

REQUIREMENTS: 

The Contractor shall provide, fix up and maintain in an approved position proper office accommodation for 

the Contractor’s representative and staff, which offices shall be open at all reasonable hours to receive 

instruction notices or communications and clear away on completion of the work and make good all work 

disturbed. 

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. They are to be 

protected from ravages of termites, ants and other insects. 

The Contractor, if called for, shall provide at his own cost all artificial light required for work and to enable 

other Contractors and sub-Contractors to complete the work within the specified time. 

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away the 

same when no longer required and to provide all necessary attendance, lights etc. required. 
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The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field staff and 

keep the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall 

cause such latrines and soil to be cleared away whenever necessary and shall make good all the work 

disturbed by these conveniences. 

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during 

the construction and all receptacles, cisterns, water tanks etc. used for storage of water must be suitably 

protected against, breeding of mosquitoes.  The Contractor shall indemnify the Bank against any breach of 

rules in respect of anti-malarial measures. The Contractor shall not fix or place any placards or advertisement 

of any description or permit the same to be fixed or placed in or upon any boarding gantry, building structure 

other than those approved by the Bank. 

Protective Measures 

The Contractor from the time of being placed in possession of the site must make suitable arrangements for 

watching, lighting and protecting the work, the site and surrounding property by day, by night, on Sunday 

and other holidays. 

The Contractor shall indemnify the Bank against any possible damage to the building, roads or member of 

the public in courses of execution of the work. 

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of the 

work and materials and for altering and adopting the same as may be required and removing on completion 

of the work and making good all work disturbed. 

 

Storage of Materials 

The Contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the 

materials etc. and other work that may be executed on the site including the tools and materials of sub-

Contractors and remove the same on completion. Sheds for storage of cement are to have pucca floor raised 

above the ground. Cement godown shall be constructed for storing about six weeks requirements of cement 

and stored as per norms with a stack of 10 bags each, 2 ft. opening all around with 2 ft. passage between each 

stack. Structure shall be waterproof from all the sides and top. Cement should be stored one ft. above the 

ground level and have pucca raised floor. 

So also, reinforcement bars are to be stored above the ground level to prevent the same form getting rusted. 

Tools 

All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered necessary for 

the work shall be provided by the Contractor for the due performance of this contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely 

taking measurement shall he supplied by the Contractor. 

The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit level, a 

plumb bob and a square and shall check the work to see that the same is being done according to the drawing 

and specifications. The site Engineer will use any or all measuring instruments or tools belonging to the 

Contractor as he chooses for checking the work executed or being executed on the contract. 

The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of his 

scaffolding, tools and plant etc. by sub-Contractors for their work. 

 

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 
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The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to the 

Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / or 

authorities with whose system the structures were proposed to have connection and shall before making any 

variations from the drawings or specification that may be associated to so conform, give the Bank / 

Consultant written notices specifying the variations proposed to be made and the reasons for making them 

and apply for instruction thereon. The Bank / Consultant on receipt of such intimation shall give a decision 

within a reasonable time. 

The Contractor/s shall arrange to give all notices required for by the said Acts. Regulations or Bylaws to be 

given to any authority and to pay to such authority or to any public officer all fees that may be properly 

chargeable in respect of the work and lodge the receipts with the Bank. 

The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, damages to 

buildings, roads or members of public in course of execution of work and shall defend all action arising from 

such claims and shall keep the Bank saved harmless and indemnified in all respects form such actions, costs 

and expenses. 

25. CLEARING SITE AND SETTING OUT WORKS: 

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone and rubbish 

materials of all kinds. All holes or hollows whether original, existing or produced by removal of loose stone 

or materials shall be carefully filled up with earth well rammed and leveled off as directed at his own cost. 

The Contractor shall set out the work and shall be responsible for the true and perfect setting out of the 

work and for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at any 

time, any error shall appear during the progress of any part of the work, the Contractor shall at his own expenses 

rectify such error, if called upon to the satisfaction of the Bank / Consultant. The Contractor shall further set 

out the work to the alternative positions at the site until one is finally approved and the Percentage-rate quoted 

in his tender should include for this and no extra on this account will be entertained. 

Safety Warnings at Site: 

The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz. 

“RESTRICTED AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc. 

26. DATUM: 

The average ground level will be considered as the crown of the nearest road, which should be taken as 

“Datum” which is however, subject to final confirmation by the Bank / Consultant. All levels shown in the 

drawings are to be strictly adhered to. 

27. BENCHES: 

The Contractor is to construct and maintain proper benches of all the main walls, in order that the lines 

and levels may be accurately checked at all times. 

These benches will consist of timber posts of adequate length and minimum diameter 75 mm to be driven 

in the ground at suitable distance as directed encased with brick work. The wire nails will be driven on the top 

of timber posts on the centre lines of columns, walls, inside and outside face of foundation trenches. Centre 

line of walls, columns etc. may be clearly indicated and checked at any time if it is so required. 

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or 

other place shall not be deposited on the surface but shall be once be carted away by the Contractor to a safe 

place as per rules of the appropriate authorities. The Contractor shall keep the foundation and work free from 

water and shall provide and maintain at his own expenses electrically or other power-driven pumps and other 

plant to the satisfaction of the Bank for the purpose, until the building is handed over to the Bank. The 
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Contractor shall arrange for the disposal of the water so accumulated to the satisfaction of the Bank and the 

local authority and no claims will be entertained afterwards if he does not include in his rates for the purpose. 

29. ACCESS: 

Any authorized representative of the Bank / Consultant shall at all reasonable times have free access to 

the work and / or to the workshops, factories or other places where materials are being prepared or constructed 

for the work and also to any place where the materials are lying or from where they are being obtained, and 

the Contractor shall give every facility to the Bank or their representatives necessary for inspection and 

examination and test of the materials and workmanship. Except the representatives of the Bank and Consultant 

no person shall be allowed at any time without the written permission of the Bank. 

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS: 

All the work specified and provided for in the specification or which may be required to be done in order 

to perform and complete any part thereof shall be executed in the best and most workman like manner with 

materials of the best and approved quality of the respective kinds in accordance with the particulars contained 

in and implied by the specifications and as represented by the drawings or according to such other additional 

particulars and instructions as may from time to time be given by the Bank / Consultant during the execution 

of the work, and to his entire satisfaction. 

If required by the Bank / Consultant, the Contractor shall have to carry out tests on materials and 

workmanship in approved materials testing laboratories or as prescribed by Bank / Consultant at his own cost 

to prove that the materials etc. under test conform to the relevant I.S. standards or as specified in the 

specification. No extra payment on this account should in any case be entertained. 

A list of Mandatory Tests is given in Technical Specification which is only indicative and not exhaustive. 

Any other tests, special or routine, on any material or workmanship, advised to be done by the Bank / 

Consultant for any reason shall be done by the Contractor for which no additional payment will be made. 

All the materials, stores & equipment’s required for full performance of the work under the contract must 

be provided through normal channels and must include charge for sales tax, import duties and other charges 

as applicable and must be best of their kind available and the Contractor/s must be entirely responsible for the 

proper and efficient carrying out of the work. The work must be done in the best workmanship manner. 

Samples of all materials to be used shall be submitted to the Bank / Consultant and written approval from the 

Bank / Consultant shall be obtained prior to placement of order. A list of materials of approved make and brand 

is annexed. Materials mentioned in the said list shall be used. In case materials specified in the list are not 

available the Contractor/s may use the equivalent product with prior permission from the Bank / Consultant. 

As regards equivalent product / material the opinion of the Bank / Consultant shall be final and binding on the 

Contractor. 

During the inclement weather the Contractor shall suspend concreting and plastering for such time as the 

Bank / Consultant may direct and shall protect from injury all work during its course of execution. Any damage 

(during construction) to any part of the work for any reasons due to rain, storm or neglect of Contractor, shall 

be rectified by the Contractor in an approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the Contractor shall 

take all precaution necessary for the protection of work and at his own expenses shall make good any damage 

arising from any of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new work and supply all 

temporary doors, protection to windows, and any other requisite protection for the execution of the work 

whether by himself or special tradesman or sub-Contractor and any damage caused must be made good by the 

Contractor at his own expenses. 

31. REMOVAL OF IMPROPER WORK: 
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The Bank / Consultant shall during the progress of the work have power to order in writing from time to 

time the removal from the work within such reasonable time or times as may be specified in the order of any 

materials which in the opinion of the Bank / Consultant are not in accordance with specification or instruction, 

the substitutions or proper re-execution of any work executed with materials or workmanship not in accordance 

with the drawings and specifications or instruction. In case the Contractor refuses to comply with the order 

Bank / Consultant shall have the power to employ and pay other agencies to carry out the work and all expenses 

consequent thereon or incidental thereto as certified by the Consultant shall be borne by the Contractor or may 

be deducted from any money due to or that may become due to the Contractor. No certificate which may be 

given by the Consultant shall relieve the Contractor from his liability in respect of unsound work or bad 

materials. 

32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 

The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to superintendent 

the work. The Contractor shall afford the Site Engineer every facility and assistance for examining the work 

and materials and for checking and measuring work and materials. The Site Engineer shall have no power to 

revoke, alter, enlarge or relax any requirements of the Contract or to sanction any day work, additions, 

alterations, deviations or omission or any extra work whatever, except in so far as such authority may be 

specially conferred by a written order of the Bank / Consultant. 

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-approval of 

any work or materials and such work shall be suspended or the use of such materials shall be discontinued 

until the decision of the Bank / Consultant is obtained. The work will from time to time be examined by the 

Consultant / Bank or his authorized representative and the Site Engineer. But such examination shall not in 

any way exonerate the Contractor from the obligation to remedy any defects, which may be found to exist at 

any stage of work or after the same is complete. Subject to the limitations of this clause the Contractor shall 

take instructions only from the Consultant / Bank. 

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 

The Contractor shall provide erect and maintain at his cost a separate simple watertight office 

accommodation for the Site Engineer / PMC in case it is not already available at site. This accommodation 

shall be well lighted and ventilated and provided with windows, door with a lock. The Sit Engineer’s / PMC’s 

office shall be minimum of 14 Sqm (150 Sq.ft.) and the Contractor shall provide a desk, chair, drawers for 

keeping drawings, a cupboard having proper lock and backboard for displaying drawings and lights and fans. 

The accommodation shall be demolished when directed. 

34. CONTRACTOR’S EMPLOYEES: 

The Contractor shall employ technically qualified and competent supervisors for the work who shall be 

available (by turn) throughout the working hours to receive and comply with instruction of the Bank / 

Consultant. The Contractor shall engage at least one experienced Technical representative as Site-in-Charge 

for execution of the work. The Contractor shall employ in connection with the work persons having the 

appropriate skill or ability to perform their job efficiently. 

The Contractor shall employ local labourers on the work as far possible. No labourer below the age of 

sixteen years and not an Indian National shall be employed on the work. Any labour supplied by the Contractor 

to be engaged on the work on day-work basis either wholly or partly under the direct order or control of the 

Bank or his representative shall be deemed to be a person employed by the Contractor. The Contractor shall 

comply with the provisions of all labour legislation including the requirements of the following – 

(a) The Payment of Wages Act 

(b) Bank’s Liability Act 

(c) Workman’s Compensation Act 

(d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971. 
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(e) Apprentices Act 1961 

(f) Any other Act or enactment relating thereto, and rules framed there under from time to time. 

The Contractor shall keep the Bank saved harmless and indemnified against claims of any of the workmen 

and all costs and expenses as may be incurred by the Bank in connection with any claim that may be made by 

any workman are recoverable from the Contractor. 

The Contractor shall comply at his cost with order of requirement of any Health Officer of the State or 

any local authority or of the Bank regarding the maintenance of proper environmental sanitation of the area 

where the Contractor’s labourers are housed or accommodated, for the prevention of small-pox, cholera, 

plague, typhoid, malaria and other contagious diseases. The Contractor shall provide, maintain and keep in 

good sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at all 

time for the use of men engaged on the work and shall remove and clear away the same on completion of work.  

Adequate precaution shall be taken by the Contractor or prevent nuisance of any kind on the work or on the 

lands adjoining the same. 

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. He shall 

within 24 hours of occurrence of any accident at or about the site or in connection with execution of work, 

report such accident to the Bank and also to the competent authority where such report is required by law. 

35. DISMISSAL OF WORKMEN: 

The Contractor shall on the request of the Bank / Consultant immediately dismiss from work any person 

employed thereon by him, who may in the opinion of the Bank / Consultant be unsuitable or incompetent or 

who may misconduct himself. Such discharge shall not be the basis of any claim for compensation or damages 

against the Bank / Consultant or any of their officer / employee. 

36. ASSIGNMENT: 

The whole of the work included in the contract shall be executed by the Contractor and the Contractor 

shall not directly or indirectly transfer, assign or underlet or any part, share or interest therein nor, shall take a 

new partner, without written consent of the Bank and no subletting shall relieve the Contractor from the full 

and entire responsibility of the contract or from active superintendence of the work during their progress. 

37. NOMINATED SUB-CONTRACTOR: 

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any goods 

for which prime cost prices or provisional sums are included in the Schedule of Quantities / Rates and / or 

specification who may be nominated or selected by the Consultant / Bank are hereby declared to be sub-

Contractors employed by the Contractor and are herein referred to as nominated sub-Contractors. No 

nominated sub-Contractor shall be employed on or in connection with the work against which Contractor shall 

make reasonable objection or save where the Bank and Consultant shall otherwise agree who will not enter 

into a contract provided – 

(a) That the nominated sub-Contractor shall indemnify the Contractor against the same obligation in respect 

of the sub-contract as the Contractor is under in respect of this contract. 

(b) That the nominated sub-Contractor shall indemnify the Contractor against claims in respect of any 

negligence by the sub-Contractor, his servants or agents or any misuse by him or them of any scaffolding 

or other plants and property of the Contractor or under any Workman’s Compensation Act in force. 

(c) Payment shall be made to the nominated sub-Contractor within 14 days of his receipt of the Consultant’s 

certificate provided that before any certificate is issued the Contractor shall upon request furnish to the 

Consultant proof that all nominated sub-Contractors accounts included in previous certification have been 

duly discharged, in default thereof the Bank may pay the same upon a certificate of the Consultant and 

deduct the amount thereof from any sums due to the Contractor. The exercise of those powers shall not 

create probity of contract between the Bank and the Sub-Contractor. 

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 
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The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or things 

and for all damages to the structural and / or decorative part of property which may arise from the operations 

or neglect of himself or of any Sub-Contractor or of any of his or a cub-Contractor’s employees, whether such 

injury or damage arise from carelessness, accident or any of his or a sub-Contractor’s employees, or any other 

cause whatsoever in any way connected with the carrying out of this contract. The clause shall be held to 

include inter-alia, any damage to buildings whether immediately adjacent or otherwise and any damage to 

roads, streets, footpaths or ways as well as damage caused to the buildings and the work forming the subject 

of this contract by rain, wind or other inclemency of the weather. The Contractor shall indemnify the Bank and 

hold harmless in respect of all and any expenses arising from any such injury or damages to persons or property 

as aforesaid and also in respect of any claim made in respect of injury or damage under any acts of 

compensation or damage consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole 

of the contract work complete and perfect in every respect and so as to make good or otherwise satisfy all 

claims for damages to the property or third parties. 

39. INSURANCE: 

39.1 Without limiting his obligations and responsibilities under the contract, the Contractor shall insure in 

the joint names of the State Bank of India and the Contractor against all loss of damages from whatever 

cause arising other than the excepted risk, for which he is responsible under the terms of contract and in 

such a manner that the State Bank of India and Contractor are covered for the period stipulated under 

Clause 20 of GCC and are also covered during the period of maintenance for loss or damage arising 

from a cause, occurring prior to the commencement of the period of maintenance and for any loss or 

damage occasioned by the contract in the course of any operations carried out by him for the purpose of 

complying with his obligations under clause. 

(a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the work at their 

replacement value. 

(b) The constructional plant and other things brought on to the site by the Contractor to the replacement 

value of such constructional plant and other things. 

(c) Such insurance shall be in effect with an insurer and in terms approve by the State bank of India 

which approval shall not be unreasonably withheld and the Contractor shall, whenever required, 

produce to the Architect / Consultant the policy if insurance and he receipts for payment of the 

current premiums. 

 

39.2 Damage to persons and property 

The Contractor shall, except if and so far as the contract provides otherwise indemnify the State Bank of 

India against all losses and claims in respect of injuries or damages to any person or material or physical 

damage to any property whatsoever which may arise out of or in consequence of the execution and maintenance 

of the works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect 

of or in relation thereto except any compensation of damages for or with respect to: 

(a) The permanent use of occupation of land by or any part thereof. 

(b) The rights of State Bank of India execute the works or any part thereof on, over, under, in or through any 

lands. 

(c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance 

of the works in accordance with the contract. 

(d) Injuries or damage to persons or property resulting from any act or neglect of the State Bank of India their 

agents, employees or other Contractors not being employed by the Contractor or for or in respect of any 

claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or 
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where the injury or damage was contributed to by the Contractor, his servants or agents such part of the 

compensation as may be just and equitable having regard to the extent of the responsibility of the State 

Bank of India, their employees, or agents  or other Contractors for the damage or injury. 

 

39.3 Contractor to indemnify State Bank of India 

The Contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages, 

costs, charges and expenses in respect of the matters referred to in the provision Sub-clause 37(b) of this clause. 

39.4 Contractor’s superintendence 

The Contractor shall fully indemnify and keep indemnified the State Bank of India against any action, 

claim, or proceeding relating to infringement or use of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable which may be payable in respect of any article or part 

thereof included in the contract.  In the event of any claim made under or action brought against STATE BANK 

OF INDIA in respect of such matters as aforesaid the Contractor shall be immediately notified thereof and the 

Contractor shall be liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise 

there from, provided that the Contractor shall not be liable to indemnify the STATE BANK OF INDIA if the 

infringement of the patent or design or any alleged patent or design right is the direct result of an order passed 

by the Architect / Consultant in this behalf. 

39.5 Third party insurance 

39.5.1 Before commencing the execution of the work the Contractor but without limiting his obligations 

and responsibilities under Clause 24 of GCC shall insure against his liability for any material or 

physical damage, loss or injury which may occur to any property including that of STATE BANK 

OF INDIA, or to any person, including any employee of the STATE BANK OF INDIA, arising out 

of the execution of the works or in the carrying out of the contract, otherwise than due to the matters 

referred to in the provision to Clause 37 thereof. 

39.5.2 Minimum Amount of Third-party Insurance 

Such insurance shall be effective with an insurer and in terms approved by the State Bank of India 

which approval shall not be reasonably withheld and for at least the amount stated below.  The 

Contractor shall, whenever, produce to the Architect / Consultant the policy or policies of insurance 

cover and receipts for payment of the current premiums. 

39.6 The minimum insurance cover for physical property, injury, and death is Rs. 5.00 Lakh per occurrence 

with the number of occurrences limited to four.  After each occurrence Contractor will pay premium to 

make insurance valid for four occurrences always. 

 

39.7 Accident or Injury to workman 

39.7.1 The State Bank of India shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workmen or other person in the 

employment of the Contractor or any sub-Contractor, save and except an accident or injury resulting 

from any act or default of the State Bank of India or their agents, or employees.  The Contractor shall 

indemnify and keep indemnify State Bank of India against all such damages and compensation, save 

and except as aforesaid, and against STATE BANK OF INDIA claims, proceedings, costs, charges 

and expenses whatsoever in respect thereof or in relation thereto. 

39.7.2 Insurance against accident etc. to workmen 

The Contractor shall insure against such liability with an insurer approved by the State Bank of India 

during the whole of the time that any persons are employed by him on the works and shall, when 

required, produce to the architect / Consultant such policy of insurance and receipt for payment of the 
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current premium.  Provided always that, in respect of any persons employed by an sub-Contractor the 

Contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-

Contractor shall have insured against the liability in respect of such person in such manner that State 

Bank of India is indemnified under the policy but the Contractor shall require such sub-Contractor to 

produce to the Architect / Consultant when such policy of insurance and the receipt for the payment 

of the current premium. 

39.7.3 Remedy on Contractor’s failure to insure 

If the Contractor fails to effect and keep in force the insurance referred to above or any other insurance 

which he may be required to effect the terms of contract, then and in any such case the State Bank of 

India may effect and keep in  force any such insurance and pay such premium or premiums as may be 

necessary for that purpose and form time to time deduct the amount so paid by the State Bank of India 

as aforesaid from any amount due or which may become due to the Contractor, or recover the same as 

debt from the Contractor.  In addition, an amount of penalty of Rs. 1.00 lakh will be imposed and to 

be recovered from the proceedings of any bill due to be paid to the Contractor. 

39.7.4 Without prejudice to others’ rights of the State Bank of India against Contractors.  In respect of such 

default, the employer shall be entitled to deduct from any sums payable to the Contractor the amount 

of any damages, costs, charges, and other expenses paid by the State Bank of India and which are 

payable by the Contractors under this clause.  The Contractor shall upon settlement by the Insurer of 

any claim made against the insurer pursuant to a policy taken under this clause, proceed with due 

diligence to rebuild or repair the works destroyed or damaged.  In this event all the monies received 

from the Insurer in respect of such damage shall be paid to the Contractor and the Contractor shall not 

be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of 

the materials or goods destroyed or damaged. 

 

40. ACCOUNT RECEIPTS AND VOUCHERS: 

The Contractor shall upon the request of the Bank / Consultant furnish them will all the invoices, accounts, 

receipts and other vouchers that they may require in connection with the work under this contract. 

If the Contractor shall use materials less than what he is required under the contract, the value of the 

difference in the quantity of the materials he was required to use and that he actually used shall be deducted 

from his dues. The decision of the Bank shall be final and binding on the Contractor as to the amount of 

materials the Contractor is required to use for any work under this contract. 

41. MEASUREMENT OF WORK: 

The Contractor will record and submit to the Project Management Consultant / Site Engineer / Consultant 

/ Bank with the details of measurements for their scrutiny and signature. The Contractor should submit the bill 

with such endorsement of PMC / Site Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the Contractor that he requires the work to be 

measured, and the Contractor shall forthwith attend or send a qualified agent to assist the Consultant or the 

Consultant’s representative in taking such measurements and calculations and to furnish all particulars or to 

give all assistance required by them.   

The Contractor or his Agents may at the time of measurements take such notes and measurements as he 

may require. All authorized extra work, omissions and all variations made without the Consultants knowledge, 

if subsequently sanctioned by him in writing, with the approval of the Bank shall be included in such 

measurements. The final measurement should be done within one month from the date of completion of work 

jointly by the Consultant and / or his representative and if the Contractor fails to comply, the measurements 

taken by the Consultant will be final and binding. 

42. METHOD OF MEASUREMENT: 
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Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of work 

produced in accordance with up-to-date rules laid down by the Indian Standard Institution. In the event of any 

dispute with regard to the measurement of the work excluded the decision of the Consultant / Bank shall be 

final and binding on the Contractor. 

43. ACTION WHERE NO SPECIFICATION: 

In the case of any of work for which there is no such specification in Technical Specification such work 

shall be carried out in accordance with the I.S. Specification and in the event of there being no IS Specification, 

then in such case the work shall be carried out in all respects in accordance with the instructions and 

requirements of the Consultant / Bank. 

44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE 

INCONVENIENCE TO THE PUBLIC: 

The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the public. 

The Consultant may require the Contractor to remove any materials, which are considered by him to be a 

danger or inconvenient to the public and cause them to be removed at the Contractor’s cost. 

45. PAYMENTS: 

All bills shall be prepared by the Contractor in the form prescribed by the Bank / Consultant, (format 

enclosed). Normally one interim bill shall be prepared each month subject to minimum value for interim 

certificate as stated in these documents. The interim bill in proper forms must be duly accompanied by detailed 

measurements, duly endorsed by the Site Engineer / PMC in support of quantities of work done and must show 

deduction for all previous payments, retention money, etc. Advance / ad-hoc payments for work will not be 

normally made. However, ad-hoc payments may be made at the discretion of Consultant / Bank in case of 

exigency. 

The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s bill stating the amount 

due to the Contractor from the Bank and the Contractor shall be entitled to payment thereof, by the Bank within 

the period of “honouring certificates” mentioned in these documents. 

The amount stated in an interim certificate shall be the total value of work properly executed and approx. 

75% of invoiced value of material brought, to site for permanent incorporation into the work up to the date of 

the bill less the amount to be retained by the Bank as the retention money and less instalments previously paid 

under these conditions. 

The materials to be considered for secured advance shall be non-perishable in nature and only include the 

value of the said materials and goods as and from such time as they are reasonably, properly and not 

prematurely brought to or placed adjacent to the work and then only if adequately protected against weather 

or other casualties and considered acceptable by the   Consultants / Bank. An indemnity bond is to be submitted 

in an appropriate format approved by the Bank, whenever Secured Advance against materials are prayed for. 

If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials or goods 

will be progressively deducted from the amount due to Contractor in accordance with the quantities consumed 

in the work. 

All the interim payments shall be regarded as payments by way of advance against the final payment only 

and not as payments for work actually done and completed and shall not preclude the requiring of bad unsound 

and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be considered 

as an admission of the due performance of the contract or any part thereof in any respect or the accruing of 

any claim, nor shall, it conclude determine or affect in any way the powers of the Bank under these conditions 

or any of them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary 

or affect the contract. The final bill shall be submitted by the Contractor to the Consultant within one month 

of the date of certificate of completion furnished by the Consultant and payment shall be made after the same 

is duly verified and certified by the Consultant. 
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● Final Payment: 

The final bill shall be accompanied by a certificate of completion form the Consultant along with all other 

documents required to be submitted by the Contractor under these conditions. Payment of final bill shall be 

made after deduction of Retention Money as specified in these conditions which sum shall be refunded in the 

manner stated in these conditions. The acceptance of payment of the final bill by the Contractor would indicate 

that he would have no further claim in respect of the work executed. 

46. VARIATION / DEVIATION: 

The Contractor may when authorized and shall, when directed in writing by the Consultant / Bank, add 

and or omit or vary the work shown in the drawings or described in the specification or included in the priced 

schedule of quantities. The Contractor on his own accord shall make no addition, omission or variation without 

such authorization from Bank. A verbal authority or direction by the Consultant / Bank if confirmed by the 

Contractor in writing within 7 days shall be deemed to have been given in writing. 

The price of all such additional / non-tendered items will be worked out on the basis of rates quoted for 

similar items in the contract wherever existing or an engineering rate analysis based on prevalent fair price of 

labour materials at site of work including wastage and other components as required plus 15% for overhead 

and profit etc. works contract Sales Tax at prevailing rate will be payable extra over the stipulated OH/project 

percentage. The tender rates shall hold good for any increase or decrease in tender quantities. 

No claim for an extra shall be allowed unless it has been executed by the authorization of Bank / 

Consultant. No variation shall vitiate the contract. 

47. SUBSTITUTION: 

Should the Contractor desire to substitute any materials and workmanship he / they must obtain the 

approval of the Bank / Consultant in writing for any such substitution well in advance. For materials designated 

in this specification by such term as “Equal” or “other approved”, etc. Specific approval of the Bank / 

Consultant shall be obtained in writing prior to execution. 

48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE ON 

COMPLETION: 

The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects put right, 

all windows and doors cleaned including cleaning and oiling, if necessary, of all hardware.  All floors, 

staircases and every part of the building both inside & outside shall be left neat and clean as to ensure 

immediate occupation to the satisfaction of the Bank. 

On completion of above, the Contractor shall inform the Bank that he has completed the work and it is 

ready for inspection. 

49. CLEARING SITE ON COMPLETION: 

On completion of the work the Contractor shall clear away and remove from the site all constructional 

plant, surplus materials, rubbish and temporary work of every kind and leave the whole of the site and the 

work clean and in workman like condition to the satisfaction of the Bank / Consultant. 

50. DEFECTS AFTER COMPLETION: 

The Contractor shall make good from time to time at his own cost and to the satisfaction of the Bank / 

Consultant all defects, shrinkage, settlements or other faults which may appear within 12 (twelve) months after 

completion of the work and considered as the “defect liability period”. In default the Bank may employ and 

pay other persons to amend and make good such damages, losses and expenses consequent thereon or 

incidental there to shall be made good and borne by the Contractor and such damages, loss and expenses shall 

be recoverable from him by the Bank or may be deducted by the Bank, in lieu of such amending and making 

good by the Contractor deduct from any money due to the Contractor a sum equivalent to the cost of amending 

such work and in the event of the amount retained being insufficient recover the balance from the Contractor 
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from the amount retained under these conditions together with any expenses the Bank may have incurred in 

connection therewith. 

51. GUARANTEE FOR SPECIALIZED WORKS: 

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the 

specialized agency along with a counter guarantee by the main Contractor engaged for the work. The guarantee 

shall be furnished on a non-judicial stamp paper of appropriate value. If the Contractor is required to submit 

guarantee / guarantees for any item / items for a period of more than 12 months, the guarantee/guarantees in 

case of those items shall remain valid even after expiry of the defect liability period of 12 months as stipulated 

in the contract. 

52. CONCEALED WORK: 

The Contractor shall give due notice to the Bank / Consultant whenever any work is to be buried in the 

earth, concrete or in the bodies of walls or otherwise become inaccessible later on, in order that the work may 

be inspected, and correct dimensions taken before such burial.  In default whereof, the same shall, at the option 

of the Bank / Consultant, be either opened up for measurements at the Contractor’s expense or no payments 

may be made for such materials.  Should any differences or dispute arise after execution of any work as to 

measurements etc. or other matters which cannot be conveniently tested or checked the records of the Bank / 

Consultant shall be accepted as correct and binding on the Contractor. 

● Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to the Bank immediately. 

 

53. ESCALATION: 

The Percentage-rate quoted shall be firm throughout the tenure of the contract (including extension of 

time, if any granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales 

tax, octroi etc. unless specifically provided for this document. 

54. IDLE LABOUR: 

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and labour 

charges of tools and plants would be entertained under any circumstances. 

55. SUSPENSION: 

If the Contractor, except on account of any legal restraint upon the Bank preventing the continuance of 

the work or in the opinion of the Bank shall neglect or fail to proceed with the due diligence in the performance 

of his part of the contract or if he shall more than once make default, the Bank shall have the power to give 

notice in writing to the Contractor requiring the work be proceeded within a reasonable manner and with 

reasonable dispatch, such notice purport to be a notice under this Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to remove from site of the 

work or from any ground contiguous thereto, any plant or materials to subsist from the date of such notice 

being given until the notice shall have been complied with. If the Contractor shall fail for 15 days after such 

notice has been given to proceed with the work as therein prescribed, the Bank may proceed as provided in 

Clause 56 (Termination of Contract by the Bank). 

 

56. TERMINATION OF CONTRACT BY BANK: 

If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a firm shall 

be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a 

compensation for the benefit of the greater part, in number of amount of his creditors or shall enter into a Deed 
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or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of the Contractor 

in insolvency, shall repudiate the contract or if a Receiver of the Contractor’s firm appointed by the court shall 

be unable, within fourteen days after notice to him requiring him to do so, to show to the reasonable satisfaction 

of the Bank that he is able to carry out and fulfill the contract and if so required by the Bank to give reasonable 

security there for, of if the Contractor  shall suffer execution to be issued, or shall suffer any payment under 

this contract to be attached by or on behalf of and of the creditors of the Contractor or shall assign, charge or 

encumber this contract or any payments due or which may become due to the Contractor, thereunder, or shall 

neglect or fail to observe and perform all or any of the acts matters of things by this contract, to be observed 

and performed by the Contractor within three clear days after the notice shall have been given to the Contractor 

in manner hereinafter mentioned requiring the Contractor to observe or perform the same or shall use improper 

materials or workmanship in carrying on the  work, or shall in the opinion of the Bank not exercise such due 

diligence and made such due progress as would enable the work to be completed within due time agreed upon 

and shall fail to proceed to the satisfaction of the Bank after three clear days’ notice requiring the Contractor 

to do so shall have been given to the Contractor as hereinafter mentioned, or shall abandon the contract, then 

and in any of the said cases, the Bank may notwithstanding any previous waiver determine the contract by a 

notice in writing to the effect as hereinafter mentioned, but without thereby affecting the powers of the Bank 

of the obligations and liabilities of the contract the whole of which shall continue in force as fully as if the 

contract had not been so determined and as if the work subsequently executed had been executed by or on 

behalf of the Contractor (without thereby creating any trust in favour of the Contractor).  Further the Bank or 

his agent or servants may enter upon and take possession of the work and all plants, tools, scaffolding, sheds, 

machinery, steam and other power, utensils and materials being lying upon premises or the adjoining lands or 

road and sell the same as his own property or may employ the same by means of his own servants and workmen 

in carrying on and completing the work or by employing any other Contractors or other person to complete, 

and the Contractor shall not in any way interrupt or do any act, matter or thing to prevent  or  hinder  such 

other  Contractors  or  other  persons  or  person  employed  from completing and finishing or using the 

materials and plants for the work.  When the work shall be completed or as soon as thereafter as conveniently 

may be, the Bank shall give notice in writing to the Contractor to remove his surplus materials and plants and 

should the Contractor fail to do so within a period of 14 days after receipt by him of the said notice, the Bank 

may sell the same by Public Auction and shall give credit to the Contractor for the amount so realized. Any 

expenses or losses by the Bank in getting the work carried out by other Contractors shall be adjusted against 

the amount payable to the Contractor by way of selling his tools and plants or due on account of work carried 

out by the Contractor prior to engaging other Contractors or against the Security Deposit. 

57. ARBITRATION 

 

(a) Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 

specifications, design, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions orders or these conditions or otherwise concerning the work or the execution or 

failure to execute the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter. 

If the Contractor considers that he is entitled to any extra payment or compensation in respect of the works 

over and above the amount s admitted as payable by the Architect or in case the Contractor wants to dispute 

the validity of any deductions or recoveries made or proposed to be made from the contract or raise any dispute, 

the Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General Manager 

(Premises & Estate), SBI, LHO Kolkata and endorse a copy of the same to the Architect, within 30 days from 

the date of disallowance thereof or the date of deduction or recovery.  The said notice shall give full particulars 

of the claim, grounds on which it is based and detailed calculations of the amount claimed and the Contractor 
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shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the 

Contractor unless notice of such claim shall have been given by the Contractor to the Assistant General 

Manager (Premises & Estate), SBI, LHO Kolkata in the manner and within the time as aforesaid.  The 

Contractor shall be deemed to have waived and extinguished all his rights in respect of any claim not notified 

to the Assistant General Manager (Premises & Estate), SBI, LHO Kolkata in writing in the manner and within 

the time aforesaid. 

 

(b) The Assistant General Manager (Premises & Estate), SBI, LHO Kolkata shall give his decision in writing 

on the claims notified by the Contractor.  The Contractor may within 30 days of the receipt of the decision 

of the Assistant General Manager (Premises & Estate), SBI, LHO Kolkata submit his claims to the 

conciliating authority namely the Circle Development Officer, SBI, LHO Kolkata for conciliation along 

with all details and copies of correspondence exchanged between him and the Assistant General Manager 

(Premises & Estate), SBI, LHO Kolkata. 

 

(c) If the conciliation proceedings are terminated without settlement of the disputes, the Contractor shall, 

within a period of 30 days of termination thereof shall give a notice to the concerned Chief General 

Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims failing which the 

claims of the Contractor shall be deemed to have been considered absolutely barred and waived. 

 

(d) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes 

or differences arising out of the notified, claims of the Contractor as aforesaid and all claims of the Bank 

shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General 

Manager.  It will also be no objection to any such appointment that the Arbitrator so appointed is a Bank 

Officer and that he had to deal with the matters to which the Contractor relates in the course of his duties 

as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in the manner 

aforesaid by the said Chief General Manager. Such person shall be entitled to proceed with the reference 

from the stage at which it was left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 

claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General 

Manager as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration 

& Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made thereunder. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by 

both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the 

date he issues notice to both the parties calling them to submit their statement of claims and counter statement 

of claims.  The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole 

discretion.  The fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, 

be paid half and half by each of the parties.   The cost of the reference and of the award (including the fees, if 
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any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what 

manner, such costs or any part thereof, shall be paid and fix or settle the amount of costs to be so paid. 
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I. ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT SITE BY 

THE CONTRACTOR 

 

No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 

 

 

Total Value of materials at site 

Secured Advance @ ……………………… % o above value                                                 B 

 

Certified (i) that the materials mentioned above have actually been brought by the Contractor to the site 

of the work and no advance on any quantity of any of this item is outstanding on their security, (ii) that 

the materials are of imperishable nature and are all required by the Contractor for use in the work in 

connection with the items or which rates of finished work have been agreed upon. 

 

 

 

 

Dated signature of Site Engineer preparing the bill    _______________________________ 

 

Designation                               ________________________________ 

 

 

Dated signature of Bank’s Architects                  ________________________________ 

 

Name of the Architects    ________________________________ 

 

 

 

_____________________________ 

Dated signature of Contractor 
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II. MEMORANDUM FOR PAYMENT 

BILL NO._____________________________ 

 

1. Total amount due since previous bill (D) 

(A+B) 

 Rs. _________________ 

    

2. PVA on account of escalation in price of steel, 

cement and other materials and labour as 

detailed in separate statement enclosed. 

  

 

Rs. _________________ 

    

3. Deductions :   

    

i) Secured Advance paid in the previous R.A. 

Bill 

Rs. _______________ Rs. ________________ 

    

ii) Retention money on value of works as per 

accepted tenders : Up to date amount 

 

Rs. _______________ 

 

    

 Less: Already recovered                             (-) Rs. _______________  

    

 Balance to be recovered Rs. _______________ (–) Rs. ______________ 

    

iii) Mobilization advance, if any   

    

a) Outstanding amount (Principal + Interest) as 

on date 

 

Rs. _______________ 

 

    

b) To be recovered in this bill Rs. _______________  

    

iv) Any other departmental material cost to be 

recovered as per contract, if any 

 

Rs. _______________ 

 

    

v) Any other departmental service charges to be 

recovered if any, as per contract (water, power, 

etc.) Enclose statement 

 

 

Rs. _______________ 

 

    

 Total deduction as per Contractor Rs. _______________ (–) Rs. ______________ 

    

 Net amount payable as per Contract (E-F) Rs. _______________ Rs. ________________ (G) 

 (Rupees ………………………………………………………..) in words  

 

The bill amounting to ………………………………………………………. (both figures and words) has been 

scrutinized by me after due test check of the measurement of works as required and is recommended for 

payment. 

____________________________________ 

Dated signature of Bank's Engineer 

in charge of the project 
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STATUTORY DEDUCTIONS : 

 

1. Total amount due (E)    Rs. ____________________________ 

2. Less : Income Tax Payable    Rs. ____________________________ 

 

Net Payable  

 

The figure given in the Memorandum for Payment has been verified and the bill passed for payment 

Rs……………………………………………………………………...……………………….(Words and 

figures) 

________________________  

Date                                   Signature of Premises Officer 
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III. PROFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS 

 

Certificate No. Interim/ Dated 

Client : 
Project No.  

Particulars : 

Contractor 
Contract/Letter No. Dated : 

Contactor's Bill No. Dated : 

 

This is to certify that the amount given below (*) is due to your Contractors for the work done by them and/or 

against materials delivered at site and/or for advance towards contract on the above referred project. 

 

  

Advance against contract Rs. ________________________ 

  

Less : Advance adjusted to-date Rs. ________________________ 

  

Balance Advance Rs. ________________________ 

  

Advance against material delivered at site Rs. ________________________ 

  

Amount of work done to-date Rs. ________________________ 

  

Total Rs. ________________________ 

  

Less :  Retention on work done Rs. ________________________ 

  

Less : Previously certified upto Rs. ________________________ 

  

PRESENT CERTIFICATE (*) Rs. ________________________ 

  

  

RUPEES…………………………………………………  

 

The cost of cement or any other materials supplied by you or payments made by you directly, if any and not 

covered herein above, should be adjusted before making the payment of the certified amount (*) 

 

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying the above 

certified amount. 

 

By a copy of this letter, we are intimating the Contractors to call on you for the necessary payment. 

 

 

Remarks, if any : 

 

The details of Insurance Policy are given in the next page 
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Signature of Architects __________________________ 

 

Enclosures : Bill  

 

Client’s Copy 
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ANNEXURE – I 

 

ARTICLES OF AGREEMENT 

 

(On Non-Judicial Stamp Paper of Rs. 100.00) 

 

This Agreement made this _________________________ day of _______________________ month Two 

thousand and _____________________ between  the  STATE  BANK  OF  INDIA, a Corporation constructed 

under the State Bank of India Act, 1955 and having its Corporate Centre at Madam Cama Road, Mumbai – 

400 021, Maharashtra, ( hereinafter referred to as “the OWNER” ) which  expression   shall  include  its  

successor or successors and assigns ) of the ONE PART through the 

______________________________________________, the authorized officer of SBI, 

 

AND 

 

M/s. _________________________________ having its registered office at _________________                            

( therein  after  referred  to  as  the  ‘CONTRACTOR’ )  of  the  OTHER  PART.   

 

WHEREAS  the  OWNER  is  desirous  of  executing ____________________________________ 

_______________________________________________________________________________ 

_______________________________________________________________________________________

___________________________________________, ( hereinafter  called  the ‘ Work’ ). 

 

AND  WHEREAS  the  Owner  in  order  to  effectively carry  out the work has  engaged   M/s. 

_________________________________ having its registered office at _________________, a  firm  of  

Consultants,  Architects,  Engineers  and  Planners  of ________, Kolkata ( herein after referred to  as The  

Architect / Consultants) to  prepare  Scheme plans,  Detailed  Drawings  &  specifications,  description  of   

work,  to  supervise  the  work  and   to  assist   in  concerned  technical   matters. 

 

AND WHEREAS the Owner has caused the plans, drawings and specifications, priced schedule of quantities 

of the works to be executed  as  per  conditions  of  the  contract  and  special  conditions  prepared  with  the  

assistance  of   the  said   Architect / Consultant  subject  to  which  the  offer  of  the  Contractor shall  be  

accepted 

 

WHEREAS the Contractor has deposited with the Owner [EMD Rs.........................................../-  +  ISD 

Rs........................................../-] = TOTAL Rs...................................................../- (Rupees  

.........................................................................................................only) as security deposit for the due 

performance of the Agreement and WHEREAS the Owner has issued letter of intent work order  to  the   

Contractor through the architect. 

AND  WHEREAS  said drawings inclusive of the specifications, priced schedule of quantities, conditions of 

contract and special conditions all of which are collectively hereinafter collectively  referred  to as the said 

condition ) have been signed by the parties hereto and the Contractor  has  agreed  to  execute  the  works  upon  

and  subject  to  the  said  conditions. 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor 

shall upon and subject to the said conditions execute and complete the works shown upon the site drawings 
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etc. and such further detailed drawings as may be furnished to the Contractor by the said owner through the 

Architect as described in the said specifications and the said priced schedule of quantities. 

 

2. The Owner will pay to the Contractor the sum of Rs. _________________________ (Rupees 

____________________________________________________________________ only) (hereinafter called 

the contract sum) or such other sum become payable hereunder at the times and in the manner specified in the 

said conditions. However, the actual sum will be paid on the actual value of work done, irrespective of the 

contract sum. 

 

3. The term “The Architects / Consultants’ in the said conditions shall mean the said M/s. 

_________________________________ having its registered office at _________________ and in the event 

of the said Architect / Consultant ceasing to be the Architect / Consultant for the purpose of this contract such 

other person as shall be nominated for the purpose by the Owner. 

 

4. The plans, agreement and documents above mentioned shall form the basis of this contract                       

and all disputes to be decided in the manner prescribed in the conditions attached hereto. 

 

5. The said contract comprises the works as above mentioned, and all subsidiary works connected 

therewith within the same site as may be ordered to be done from time to time by the said Owner even though 

said works may not be shown on the drawings or described in the said specifications or  the  priced  schedule  

of  quantities. 

 

6. Notwithstanding what are stated in the special condition, conditions of contract and hereinbefore stated 

the Owner through the Architect / Consultants reserves to himself the right to alter the drawings and nature of 

the work and of adding to or omitting any items of works form or of having portions of the same carried out 

departmentally or otherwise and such alterations or variations shall be carried out without prejudice to this 

contract. 

 

7. The said conditions shall be read and be treated as forming part of this agreement and the parties hereto 

will respectively be bound thereby and to abide by and submit themselves to the conditions and stipulations 

and perform the same on their parts to be respectively observed and preferred. 

 

8. Employer reserves to itself the right of altering the drawings and nature of the work by adding to or 

omitting any items of work or having portions of the same carried out without prejudice to this contract. 

 

9. Time shall be considered as the essence of this contract and the Contractor hereby agrees to commence 

the work soon after the site is handed over to him or from 7th day after issue of formal work order as provided 

for in the said conditions whichever is earlier and to complete the entire work within the stipulated timeframe, 

subject to nevertheless the provisions for extension of time. 

 

10. All payments by the employer under this Contract will be made only at Kolkata. 

 

11. Vendor / Contractor shall promptly notify any changes in their constitution to SBI. It shall be open for 

SBI to terminate the agreement on the death, retirement, insanity or insolvency of any person/s, being director/s 

or partner/s, in the said company / firm or on the addition or introduction of a new partner without the previous 

approval in writing of SBI. But in the absence of and until its termination by SBI as aforesaid, this agreement 



Tender No.: KOL-SH-2023-08-001                                   Category – CE 

 

Page 44 of 57 
 

shall continue to be of full force and effect notwithstanding any changes in the constitution of the firm by 

death, retirement, insanity or insolvency of any of its partners or the addition or introduction of any new 

partners. In case of retirement / death, the surviving or remaining partners of the firm shall be jointly and 

severally liable for the due and satisfactory performance of the terms and conditions of the agreement. 

 

12. Any dispute arising under this agreement shall be referred to the arbitration to a sole arbitrator 

appointed with consent of the Owner and the Contractor as indicated in the Articles of the General Conditions. 

The award of the arbitrator shall be final and binding on both parties. The court in Kolkata shall have 

jurisdiction to determine the same. 

 

That the several parts of this contract have been read by the Contractor and fully understood by the Contractor. 

 

IN WITNESS WHEREOF, the parties hereto executed these presents the day and year hereinabove written. 

 

WITNESS                              EXECUTANTS 

        OWNER / CLIENT (SBI) 

1.        1. 

 

2. 

        CONTRACTOR 

1.        2. 

 

2. 

        Signature with Seal 

 

( In case of the Company, the common seal be affixed pursuant to resolution of Board of Directors in 

accordance with Articles of Association of the Company the directors etc. as the case may be affixing common 

seal may be initial in token thereof and also by putting their names. ) 

 

 

 

 

 

 

 

 

SAFETY MEASURES AT SITE 
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1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 

Visitors also should be provided with Helmets. It should be ensured that these are used properly. 

2. First Aid Box should be kept at site with all requisite materials. 

3. No one should be allowed to inspect / work at a height without Safety Belt. 

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 

ground, or from solid construction except such short period Work as can be done safely from ladders. 

When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used 

for carrying materials as well as suitable footholds and handholds shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 

braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or 

staging and extending along the entire length of the outside and ends thereof with only such openings as 

may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 

unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above 

ground level or floor level they should be closely boarded, should have adequate width and should be 

suitably fenced, as described. 

7. Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 

shall be 1 metre. 

8. Safe means of access shall be provided to all working platforms and other working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width between 

side rails in rung ladder shall in no case be less than 30cms for ladder up to and including Meters in length. 

For longer ladders this width should be increased at least 6mm for each additional 30 cm. Uniform step 

spacing shall not exceed 30 cm. 

9. Adequate precautions shall be taken to prevent danger from electrical equipment. For electrical on line 

works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 

Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter 

above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be 

stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 

collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half 

of the depth of the trench whichever is more cuttings shall be done from top to bottom. Under no 

circumstances undermining or under cutting shall be done. 

11. Before any demolition work is commenced and also during the process of the work :- 

b) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 

c) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus 

used by the operator shall remain electrically charged. 

d) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion 

or flooding. No floor, roof or other part of the building shall be so over-loaded with debris or 

materials as to render it unsafe. 

e) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept 

available for the use of the persons employed on the Site and maintained in a condition suitable for 

immediate use; and the Contractor should take adequate steps to ensure proper use of equipment by 

those concerned. 

f) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 
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g) Those engaged in white washing and mixing or stacking of cement bags or any materials which is 

injurious to the eyes shall be provided with protective goggles.  

h) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 

i) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals.  

j) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure 

that the manhole covers are opened and are ventilated at least for an hour before the workers are 

allowed to get into the manholes and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals and boards to prevent accident to the Public. 

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to 

the following standard or conditions: 

a) These shall be of good mechanical construction, sound material and adequate strength and free from 

patent defect and shall be kept in good repairs and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 

age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give 

signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used 

in hoisting or lowering or as means of suspension the safe working load shall be ascertained by 

adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 

load. In case of hoisting machine having a variable safe working load, each safe working load of the 

conditions under which it is applicable shall be clearly indicated. No part of any machine or of any 

gear referred to above in this paragraph shall be loaded beyond the safe working load except for the 

purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards, hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load, adequate precautions 

should be taken to reduce to the minimum the risk of any part of a suspended load becoming 

accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, insulating mats, 

wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The 

workers should not wear any rings, watches and carry keys or other materials, which are good 

conductors of electricity. 

All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing 

facilities shall be provided at or near places of work. 
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Details  of  Insurance  Policies 

 

 

 

Type of Policies 

 

Name of Insurance 

 

Amount (Rs.) 

 

Policy No. 

 

Validity 

      

CAR Policy including        3rd 

Party  Liability 

     

 

 

 

Workmen’s  Compensation 

_______________________________________________________________________________ 

 

 

 

Remarks  : 

 

1. This is only on-account payment and is not to be interpreted either as approval of                  work 

materials  brought  or  affixed  at  site  or  for  that  matter  approval  of  any  sort 

 

2. The quantum of work done and materials delivered at site have been certified                                by 

………………………………………………. 

 

 3. Should you  wish  to  audit  such  work,  kindly  contract  the  undersigned  and  oblige. 

 

 

Architects 
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PROFORMA  OF  HINDRANCE  REGISTER 

 

 

Name of Work  :    Date of state of work : 

 

Name of Contractor :    Period of completion : 

 

Agreement No. :    Date of completion : 

 

 

Sl. No. Nature of 

hindrance 

Date of 

occurrence of 

hindrance 

Date of which 

hindrance was 

removed 

Period or 

hindrance 

Signature  

SE/PE 

Remarks  

1 2 3 4 5 6 7 

 

SE  =  Site  Engineer 

 

PE  =  Project  Engineer 

 

          Place  : ___________________ 

 

Date   :  __________________ 
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PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT 

 

Name  of  Work  :    Name  of  Article  : 

 

Name  of  Contractor :    Estimated  Requirement : 

 

Agreement  No. :    Issue  Rate    : 

 

Sl. 

No. 

Date of 

Receipt 

Received 

from / 

issued to 

(with) 

Receipt Issue Balance Initials of 

Contractors 

Initials of Bank’s 

/ Architect’s 

Representative 

Remarks 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 

1. Name  of  the  Contractor  

   

2. Name  of  the  works  as  given  in  the  Agreement  

   

3. Agreement  WO  

   

4. Tender Amount  

   

5. Date  of  Commencement  of  Work  

   

6. Period  allowed  for  completion  as  per  agreement  

   

7. Date  of  completion  as  per  agreement  

   

8. Period  for  which  extension  of  time  has  been  given  

   

   Date Month Year 

      

 (a) 1st extension vide Bank’s Letter No.    

      

 (b) 2nd extension vide Bank’s Letter No.    

      

 (c) 3rd extension vide Bank’s Letter No.    

      

9. Reasons for which extensions have been previously given ( copies of the previous applications  should  

be  attached ) 

   

10. Period for which extension is applied for and the reasons thereof including hindrances                  time  

for  extra  work  assigned ,  if  any  etc. 

   

   

 

Signature of Contractor 
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TECHNICAL SPECIFICATION 

 

Work terms & conditions                                

1.   Contractor would be required to furnish after completion, two sets of detailed drawings. 

2.   Work must be completed within 90 days from the date of receipt of work order. 

3.   The work must be guaranteed for a period of 12 months for its satisfactory performance from the date      

of completion and all defects cropping up within this period must be rectified at contractor's cost 

immediately. 

4.   Caution boards as per statutory requirements must be displayed wherever required. 

5.   All material, fittings and appliances used in electrical installation shall conform to the latest relevant 

Indian Standard specifications, wherever they exist. A list of approved material is annexed and other 

materials not covered will have to be got approved by the Engineer-in-charge, prior to actual use. 

6.   Contractor is required to ensure that no damage is caused to Bank's property during execution of the job 

and should make good damages, if any, at their own cost. 

7.   Contractor must keep the E-I-C informed about the progress of work at suitable intervals, as desired by 

the Bank/E-I-C. 

8.  Standard deductions will be made from bills as per Bank's rules. 

9.  Bank shall not provide any mobilization advance. 

10.  Work has to be carried on without disturbing normal banking operations. 

11.  Rates shall be quoted as per price bid format and for all items individually.  

12.  Contractors shall provide all labour and materials including necessary scaffolding for proper execution 

of the work.  

13.  Bank shall have the right to change the quantities as per on spot requirements. Bank also have right to 

reserve to cancel at any/all quotations/tenders without any cause. 

14.  Contractors should submit the Test Certificate form at the time of submission of final bill                          

15.  Necessary blanking plates are to be provided wherever required. 

16. For earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-II)1981 or latest in all 

respect.                                                                                                                              

17.  Contractor should be advised to depute their representative to the Branch from take-on date to the 

following day of branch going live at their own cost.   

18.  All the materials which shall be used in the work shall be as per specification and must be from the list 

of approved materials as mentioned in the specification. Samples of the materials proposed to be used shall 

be submitted for approval and nothing shall be used which are not approved. 

19.  On demand lowest bidder must produce rate analysis of all the quotation items within 2/3 days from 

opening of the e-Tender. 

20.  The contractor has to obtain labor license and abide by Rules and Regulations of contract labor           

(Regulation and abolition Act., 1970 and central rule 1971 as also relevant latest amendments hereto..) 
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21.  Evidence vouchers from manufacturers/authorised agent showing use of proper materials should be 

furnished as and when required. 

22.  CONDITIONAL TENDERS OR INCOMPLETE TENDERS ARE LIABLE FOR REJECTION. 

23.  State Bank of India reserves the right to accept or reject any or all quotations/Tenders without assigning 

any reason therof. Bank’s decision as regards eligibility shall be final and binding. 

24. Each page of the tender (if needed to be submitted) shall be signed by the authorized person.                                                                  

25. No extra payment will be made for the work carried during the nights or holidays.                                     

26. The tenderers shall quote their rates for individual items .  If no rate is quoted for a 

particular item, the tender will be liable for rejection. 

27. The equipment has to be procured from the OEMs as stated in the list of Approved makes.                                                                                             
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TECHNICAL DETAILS 

A (1+1) Stack Parking System 
  

Indoor/Outdoor 

1 Type of Application (Indoor) HYDRAULIC 

2 Type of Operation (Hydraulic/Electro- Mechanical) Two Post Column Design only. 

3 

4  

Design   

Equipment (System) Details 3750mm for 2.0 tons 

a) System (Pallet) length (mm) 2200mm (usable width) 

b) System (Pallet) width (mm) 1.5 mm M.S Pre Galvanised High Tensile 

Steel Sheet (Make Poscoof 275 GSM) 

c) Pallet Material with thickness Platform profile is specially formed to make 

anti-skid for tyresat Entry Point 

d) Anti Skid Surface for Pallet (Yes/No) Hot Dip Galvanised Complete Structure 

e) Finishing HOT Dip Galvanization 100-110 Microns 

f) Side Beam and Entry Plate MS and Hot Dip Galvanization upto 

approx..100 microns. 

g) Columns Design for Interconnection hose pipe for 

clubbing stacks should be laid above ground 

with suitable fixing arrangement. GI drive 

through cover all cover shall be drive through 

type and shall be of same dimension. 

 

5  

h) Interconnection hose pipe cover race way   

Car Details To be fit in Pallet 5000 mm with centre to centre wheel to wheel 

base of 2900mm. 

a) Maximum Permissible car size (length) on Pallet 

(Upper tier) (mm) 

1800 mm 

b) Maximum Permissible car size (Width) on Pallet 

(Upper tier) (mm) 

1800 mm (Comfort Type) 

c) Maximum Permissible car size (Height) at Lower 

tier (mm) 

1800 mm(Comfort Type) 

d) Maximum Permissible car size (Height) on Pallet 

(Upper tier) (mm) 

YES : 300 mm variation in both standard and 

comfort type systems. 

Height adjustable after installation 2.0 tons 

 
e) Maximum permissible load on each Pallet (T) 3 Phase 

6 

7  

Electrical Requirement    

Motor Details 1.5 kw 

a) Rating in KW Submersible type LHP Make. 

b) Type Thermal overload relay 

c) Motor over heat protection Thermal overload relay 

 

9  

d) Protective device for motor   

Service/Operation time Approx. 50/60 sec with car on Platform. 

a) Lifting Time of Pallet (in Sec.) Approx. 30/35 sec 

b) Lowering Time of Pallet (in Sec.) Upper car level 30/35 sec 
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c) Maximum retrieval time for a car from the Upper 

level (in sec.) 

Less than 40 

10 Sound emission (in dB) Hold to run operation 

11 Operation Mode Spring LoadedKey Switch 

12 Control Hydraulic Cylinder 

13 

14  

Hoisting Mode    

Safety Device Mushroom Type Emergency Stop Switchper 

System. 

a) Emergency Stop Switch We can bring the systems down manually with 

our help or trained personal at site 

b) Manual Mode operation during emergency/fault 

(without power) 

HDG - 6mm thick U Traverse tyre stopper 

with three different adjustable positions 

available, with no welding at site. 

c) Tyre stopper. Systems stop where it is and don't run incase 

of Motor failure 

d) Motor Brake During Power Failure HDG - 6mm thick U Traverse. 

e) Center Support Balancing Chain 

f) Chain Electro Magnet lock from top to bottom at 

every 100mm in descending direction to 

ensure safety & Hydraulic Non Return Valve , 

should capable of manual release during 

breakdown. 

g) Safety Lock This galvanised cover protects the chain and 

Electromagnet from access.  

 

15  

h) Chain Cover   

PROTECTION CLASS (IP RATING) IP- 55 

a) Magnetic coils  IP- 55 
 

b) Operating box  All electrical wires with conduit /Hydraulic 

pipe will be covered with Galvanised Steel for 

protection. 

16 Covered electrical/Hydraulic pipes   
 

B. Puzzle Parking for 5 nos. of cars 
  

Indoor /Outdoor 

1 Type of Application Hydraulic 

2 Type of Operation  NA for indoor/ Must for outdoor (including 

back support) 

3 

4  

Shed /Enclosure   

Equipment (System) Details 5000 mm based on Drawings 

a) System length (mm) As per Drawing and Datasheet 

b) System (Pallet) width (mm) 2000 Kgs/ space or 2600 kg/Space 

c) Structural load of one Pallet only (in Kgs) As per Datasheet 

d) Structural Height of one complete system(mm) 1.5 mm M.S Pre Galvanised High Tensile 

Steel Sheet (Make Posco or equivalent) 

e) Pallet Material with thickness (along with type of 

treatment) 

Platform profile is specially formed to make 

anti skid for tyres 
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f) Anti Skid Surface for Pallet (Yes/No) Hot Dip Galvonized 

g) Finishing 75/175/8 mm MS and Hot Dip Galvonized 

 

5  

h) Major Structure C - Channels size   

Car Details To be fit in Pallet 4800 - 5000mm depend up system length 

a) Maximum Permissible car size (length) at lower 

tier (mm) 

4800 - 5000mm depend up system length 

b) Maximum Permissible car size (length) (Upper 

tier) (mm) 

As per drawing and datasheet 

c) Maximum Permissible car size (Width) at lower 

tier (mm) 

As per drawing and datasheet 

d) Maximum Permissible car size (Width) (Upper 

tier) (mm) 

As per drawing and datasheet 

e) Maximum Permissible car size (height) at lower 

tier (mm) 

As per drawing and datasheet 

f) Maximum Permissible car size (height) (Upper 

tier) (mm) 

2000 Kg./ 2600 Kg based on drawing 

 
g) Maximum permissible load on each Pallet (T)   

6 

7  

Electrical Requirement (Single/3 Phase)   

Motor Details 1.5 kw or 3 kw 

a) Rating in KW Induction motor 

b) Type 3.8 A 

c) Starting Current 3.7 

d) Running Current Thermal overload relay 

e) Motor over heat protection Thermal overload relay 

 

8  

f) Protective device for motor   

Power Pack Details 5.5 Ipm 

a) Flow Rate (l/mn) 200 

b) Maximum Working Pressure (bar) 20/50/90 depending upon grids 

c) Hydraulic Oil Capacity (Ltr.) Viscosity 46 Grade 

d) Hydraulic Oil Grade Submerged Motors 

e) Hydraulic Unit Closed 100p 

 

9  

f) Circuit Type   

Service/Operation time 50-60 sec 

a)Lifting Time of Pallet (in Sec.) 35-45 sec (based on car weight) 

b)Lowering Time of Pallet (in Sec.) 50-60 sec to lower upper car. 

 
c) Maximum retrieval time for a car from the Upper 

level (in sec.) 

< 30 dB 

10 Sound emission (in dB) Touch Button with RFID Function (Optional) 

11 Operation Mode (HMI) Yes (Green and Red) (Optional) 

12 Tower Lights Key switch 

13 Control Hydraulic cylinder 

14 

15  

Hoisting Mode    

Safety Device Provided- Mushroom Type 
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a) Emergency Stop Switch Sensor to test people barge in from entrance 

while in operation, will stop operation along 

with sound alarm 

b) Sensor Available 

c) Manual Mode operation during emergency/fault 

(without power) 

Portable - Yes 

d) Tyre Stopper Built in safety 

f) Motor Brake During Power Failure Available 

g) Chain/Rope lose detect In built 

h) Over voltage protection In built 

i) Low voltage protection ELCB 

j) Electrical leakage protection Available 

 

16  

k) Safety locker   

PROTECTION CLASS (IP RATING) IP 55 

a) Magnetic coils  IP 55 

b) Operating box  IP 66 

c) Photo sensor  IP 65 
 

d) Limit switch  Yes 

 

 

 

 

 

                                                                                                                                                                                               

Contractor signature with Date & Stamp  

 

 

 

 

 

 

 

 

 

 

 



Tender No.: KOL-SH-2023-08-001                                   Category – CE 

 

Page 57 of 57 
 

LIST OF APPROVED MANUFACTURERS    

 

The contractor shall use materials in their works subject to inspection prior to despatch, by Owner or his 

authorised representative of any materials, as deemed necessary in accordance with the following list.  All 

materials not otherwise specified shall be in accordance with the latest Indian Standard Specification, where 

such exists and subject to prior approval of Owner/Architect.   The contractor shall be bound to offer sample 

of materials, which are claimed to be conforming to IS  Specifications, for  testing  at  an  approved  Test 

Laboratory as and when directed by Owner/Architect. 

 

Contractor shall purchase all materials from the makers or their authorized stockists only. Necessary 

documentary evidence must be produced to the Owner or their authorised representative on demand. 

Contractor shall be bound to supply   items of any make of the items as per the choice of the Owner/Architect.  

Sl.No. Description  Make 

1. MECHANICAL PARKING 

SYSTEM 

: WOHR / SOTEFIN/KLAUS/WIPRO PARI 

 

 

 

 

 

Contractor signature with Date & Stamp  


