
 

NITNO SBIRB/HYD/2023-24/013 
DATE 30.01.2024 

 
 
 

 
 

STATE BANK INSTITUTE OF RURAL BANKING (SBIRB), HYDERABAD 

INVITES 

TENDER FOR 
 

ELECTRICAL WORKS RELATED TO PROPOSED RENOVATION OF 
CLASSROOM 5 AT STATE BANK INSTITUTE OF RURAL BANKING (SBIRB), 
LINGAMPALLY, HYDERABAD. 

 

FROM 

Electrical contractors who are empanelled with SBI-LHO, Hyderabad under 
respective category are only eligible to participate* 

THROUGH E-TENDERING PROCESS 
 

CONSULTANTS: 

mapeconnoisseurs, 
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 

3-4-485&485/1,D1,IFloor,NearBankofBaroda, 
Opp,.Reddywomen’scollege,Barkatpura,HYDERABAD–5000027. 

Tel.:48557866409–48557866.URL:www.mapeindia.comE-
mail:info@mapeindia.com 

 
Last date for submission of Sealed Tender: 15.00 P.M. (IST) on 05/02/2024. 

 
Opening of Sealed Tenders: 15.30 P. M. (IST) on05/02/2024 

 
 

Tender to be submitted to : 
 

ChiefManager(Admin), 
State Bank Institute of Rural Banking (SBIRB) 

Lingampally, Hyderabad-500019 
Phone No: 040-23463306, Email:agmadmin.sbirb@sbi.co.in 
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NOTICEINVITINGTENDER(NIT) 

SBIRB, invites online tenders on behalf of State Bank of India for the following work 
inTWOBIDSYSTEMfromtheempanelledelectricalcontractorsofLHOHyderabadcircleinres
pectivecategory. 

 

1. Name of the Work Electrical works related to proposed renovation of 
Classroom 5 at State Bank Institute of Rural Banking, 
Hyderabad 

2. Estimated cost of work ₹7,38,000/- plus GST as applicable 

3. Quantum of Earnest 
Money Deposit (EMD) 

₹7500/- DD Drawn In Favor of “CM(Admin), SBIRB”, 
Payable at Hyderabad. EMD will be exempted under 
submission of valid MSE certificate in the respective 
category. EMD/Valid exemption certificate should be 
submitted before due date 

4. Time for Completion of 
work 

45 Days from the date of PO or hand over of the site 
Whichever is earlier. 

5. Eligibility of the contractor 1. Empanelled electrical contractors of LHO Hyderabad 
circle in respective category. 
2. The vendor should have a valid digital signature to 
Participate in the online tendering process 

6. Date and Time where 
Tender forms are available 

From 30/01/2024 to 05/02/2024 

7. Download from the 
websites: links 

https://etender.sbi 

8. Last date  and  time  of 
Submission of online 
Tender 

05/02/2024 up to 15.00 hours 

9. Date, Time of opening of  
e-Tenders (Technical bid) 

05/02/2024 up to 15.30 hours 

10. Place of submission of 
EMD/MSE certificate, 
opening of tender,  
contact person/ telephone 
no/email address. 

OfficeChiefManager(Admin),
StateBankInstituteofRural 

Banking(SBIRB),Lingampally,Hyderabad5
00019 

PhoneNo:040-23463306 
Email:agmadmin.sbirb@sbi.co.in 

11. Quantum of Security 
Deposit (percentage) 

1.Initial Security Deposit (ISD)– 2% of the Tender 
Value including EMD 
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  2. Retention Money- 10% from each running bill subject 
to maximum of 5% of the contract value including EMD  
& ISD 

12. Terms of payment of Bills, 
if any (specify the 
minimum value of work 
for payment of running  
Account bills) 

i) No advance payment. 
ii) Interim Payment–₹4.00lakhs 
Final Payment after completion of the work subject to 
deductions as applicable. 

13. Initial Security Deposit 
(ISD) 

2% of the Contract value 

14. Defects Liability Period 12 Months from the date of completion or 
commissioning and handover of the work. 

15. Liquidated Damages for 
delay in work 

If the work is delayed beyond the scheduled 
completion date, then 0.50% of the total value of the 
contract per week (or part thereof) of delay will be 
deducted from the final bill value subject to max 5% of 
The value of work 

16. Validity of tender 90 days. 

17. Eligible Taxes A) Income Tax will be deducted at source as per Govt. 
Guidelines. 
B) Reimbursement of GST will be made only on 
submission of proper GST invoice as per applicable 
GST provision. The contractor should comply with the 
following; 

1. Contractor should have GST Registration 
Number 

2. Invoice should specifically/separately disclose 
the amount of GST levied at applicable rate as 
per GST provision 

3. In case of Correction in the bills after scrutiny, 
contractor should submit fresh bills for 
payment 

4. Contractor should timely file his GST return in 
accordance with GST provisions to enable the 
bank to claim the credit of GST paid to the 
contractor 

5. The GST Number of State Bank of India are 
For Telangana State-36AAACS8577K1ZQ 

18. Electronic Payment Payment shall be made by way of Electronic fund 
Transfer and the bill will be paid by the Branch. Firm 
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  Should furnish details of the bank, a/c no, IFSC code 
19. Any additional 

Information 
The quoted rate should be inclusive of materials, 
labour, wages, fixtures, transportation, installation, all 
taxes (excludingGST), wastages, Octroi, machinery, 
temporary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental 
charges and all related expenses to complete the work 

20. For any queries or e-Procurement technologies Limited, Ahmedabad. 
 Supporting connection 

with  
 Dinesh Dinesh.bagresha@e 9510812960 

   The online tendering Bagresha ptl.in  
 process, please contact 

DevendraR Devendra.r@eptl.in 9510812971 
 Our E-procurement 

NandanValera Nandan.v@eptl.in 9081000427 
 Solutions agency 

FahadKhan Fahad@eptl.in 9904406300 
  NikhilKhalas Nikhil@ept.in 9374519729 
In case the date of opening is declared as a holiday, the tenders will be opened on the next 
working day at the same time. 
SBI reserves the right to accept or reject any oral bids without assigning any reasons thereof, 
even after opening of the bids. 

If the final L1 bid is below 7.5% of the estimated cost then the L-1 
contractor has to submit Additional Security Deposit (ASD)/ Additional 
Performance Guarantee(APG). The amount of such ASD / APG shall be 
the difference between 92.5% of estimated cost put to tender and the 
quoted price. 

Bank Guarantee or FDR receipt favoring Asst. General Manager, SBI, but 
drawn on any other Nationalized Bank may also be accepted as ASD/APG. 
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INSTRUCTIONSTOTHETENDERERS 

1. Scope of Work: 

Online Sealed Tenders are invited by State Bank of India for the work as specified 
in  the tender 

1.1 Site and Its Location 

The proposed work is to be carried out at as specified in the NIT 

 Tender Documents 

 The work has to be carried out strictly according to the conditions stipulated in 
tender consisting the following documents and the most work man like 
manner, 

1. Instructions to tenderers 
2. General Conditions of Contract 
3. Special Conditions of Contract 
4. Additional Conditions for Electrical Installation 
5. Technical Specifications 
6. Drawings 
7. Price Bid 

 The above documents shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take 
precedence in the order given below, 
a. Price bid 
b. Technical Specifications 
c. Additional Conditions for Electrical Installation 
d. Special Conditions of Contract 
e. General Conditions of Contract 
f. Instructions to Tenderers 

 Complete set of Bid documents can be downloaded from the Bank’s website 
http://www.sbi.co.in under “SBIintheNews”link“procurementnews“ and also at 
oure-procurementagency’sportal https://etender.sbi during the period 
mentioned in the NIT. 

 The tender documents are not transferable. 
  
3 Site Visit 
The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data which may be required for the purpose of filling this tender 
document and enter in to a contract for the satisfactory performance of the work. The 
Tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication 
facilities,thecharacterqualityandquantityofthematerials,labour,thelawandordersituation,cli
maticconditionslocalauthoritiesrequirement,trafficregulationsetc; 

The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 
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4 Earnest Money 
 The tenderers are requested to submit the Earnest Money as specified in the NIT in the 

form of Demand Draft or Banker’s Cheque in favour of as mentioned in the NIT 
drawn on any Bank in India. EMD will be exempted subject to submission of valid 
MSE certificate under respective category. 

 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD inaccordance with clause 4.1 above shall be rejected. 

 No interest will be paid on the EMD. 
 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 
 EMD of successful tenderer will be retained as a part of security deposit. 
5 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract valueless 
EMD by means ofD/D as mentioned in the NIT within a period of 15 days of acceptance 
of tender. 

6 Security Deposit 
 Total security deposit shall be 3% of contract value or as per GO issued by central 

government at that time i.e settlement of final bill. Out of this 2% of contract value is 
in the form of initial security deposit which includes the EMD. Balance 3% shall 
bedeductedfromtherunningaccountbilloftheworkattherateof10%oftherespective 
running account bill i.e. deduction from each running bill account will be10% till 
total3% of contract value is reached. 50% of the total security shall be paid to the 
contractors on the basis of architect’s certifying the virtual completion. The balance 
50% would be paid to the contractors after the defects liability period as specified in 
the contract. 

 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
7 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of his tender by the Bank. However, the written acceptance of 
the tender by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 

8 Completion Period: Asstipulated in the NIT 
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9 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of3 (Three) months from 
the date of opening price bid. If the tenderer with draws his/her offer during the validity 
period or makes modifications in his/her original offer which are not acceptance to the 
Bank without prejudice to any other right or remedy the Bank shall be at liberty to for fe 
it the EMD. 

10 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract 
value. 

11 Rates and Prices 
 In case of item rate tender 
  

 APPLICABLE ONLY FOR OFFLINE TENDER: 
a. The tenderers shall quote the rates for individual items both in words and figures 

in case of discrepancy between the rates quoted in words and figures the unit rate 
quoted in words will prevail. 

b. The amount of each item shall be calculated and the requisite total is given. In 
case of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and 
the amount will be corrected. 

c. The tenderers should not change the units as specified in the tender. If any unit 
is changed the tenders would be evaluated as per the original unit and the 
contractor would be paid accordingly. 

d. The tenderer should not change or modify or delete the description of the item. If 
any discrepancy is observed he should immediately bring to the knowledge of the 
Architect/ Bank. 

e. Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him. 

f. Each page shall be totaled and the grand total shall be given. 

 APPLICABLE BOTH ONLINE/ OFFLINE TENDERS 

a. The rate quoted shall be firm and shall include all costs, allowances, 
taxes, levies, etc except GST. Applicable GST will be reimbursed by the 
Bank on the executed value. 

b. If no rate is quoted for a particular item the contractor shall not be paid for 
that item when it is executed. 

12. CLARIFICATION/AMENDMENTS AND CORRIGENDUM: 

 Bidder requiring any clarification of the bidding document may not if any us in writing 
at the address/bye-mail given in the NIT within the date/ time mentioned. 
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 The clarifications to the queries received or amendments in the tender will be posted on 
the Bank’s website and e-tender portal as a corrigendum/Addendum. No 
individual communication will be conveyed to the Bidders. The interested 
parties/ Bidders are advised to check the above website regularly till the date of 
submission of Bid document and ensure that clarifications/amendments issued, if 
any, have been taken into consideration before submitting the Bid. Such 
amendments/clarifications, if any, issued by the Bank will be binding on the 
participating Bidders. Bank will not take any responsibility for any such omissions 
by the Bidder. Bank, at its own discretion, may extend the deadline for submission 
of Bids in order to allow prospective Bidders a reasonable time to prepare the Bid, 
for taking the amendment into account. 

 Bank/ SBI reserve the right to amend, rescind or reissue the tender, at any time prior to 
the deadline for submission of Bids. 

 No request for change in commercial/legal terms and conditions, other than what has 
been mentioned in the tender or any addenda/corrigenda or clarifications issued 
in connection there to, will be entertained and queries in this regard, therefore will 
not be entertained. 

 Queries received after the scheduled date and time will not be responded/actedupon. 

13. Bank’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

Bank/ SBI reserves the right to accept or reject any Bid in part or in full or to cancel the 
Bidding process and reject all Bids at any time prior to award of the contract, without 
incurring any liability to the affected Bidder or Bidders or any obligation to inform the 
affected Bidder or Bidders of the grounds for the Bank’s action. 

 The acceptance of a tender rests with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject 
any or all of the tenders received, without assigning any reasons. All tenders in 
which any of the prescribed conditions are not fulfilled, or are incomplete in any 
respect are liable to be rejected. 

 The notification of award will constitute the formation of the Contract. The selected 
Bidder should convey acceptance of the award of contract by returning duly 
signed and stamped duplicate copy of the PO within 15 days of receipt of the 
communication and to enter into an agreement with the Bank. 

 
 
 

OPENING AND EVALUATION OF BIDS 
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The online Bids will be opened at the office address of SBI mentioned in the NIT. 
Representatives of Bidder may be present during opening of Bids. However, Bids would 
be opened even in the absence of any or all the bidder’s representatives. 

 

In the two bid system, the technical bids will be opened at the scheduled time mentioned 
in the NIT. Incase, if the date of opening is declared as non working day or Holiday, the 
bids will be opened on the next working day. The price bid of the qualified vendors will 
be opened on the same day or on a subsequent date which will be intimated to the 
bidders. 

 
 

 VALIDITY OF BID 

Bids shall remain valid and open for acceptance for a period stipulated in this document from the 
date of opening of price bid. If the Bidder withdraws his/her offer during the validity period or 
makes modifications in his/her original offer, which are not acceptable to the Bank, without 
prejudice to any other right or remedy, the Bank shall be at liberty of or feit the EMD. 

 
 

 PRELIMINARY EXAMINATION 

 SBI will examine the Bids to determine whether they are complete, on required formats & 
accompanied by supporting Documents and the Bids are conforming to all the terms 
andconditionsoftheBiddingDocumentwithoutanydeviationsandaregenerallyinorder. 

 
 

 If a Bid is not conforming to the terms and conditions, it will be rejected. However, SBI will have 
right to demand submission of more information as required, if any of the document is partly 
submitted. If the bidder does not respond within the stipulated time, SBI will reject or disqualify 
the bid. 

 
 

 TECHNICAL EVALUATION 

 Only those Bidders and Bids who have been found to be in conformity of the eligibility terms 
and conditions during the preliminary evaluation would be taken up for further detailed 
evaluation. Those Bids who do not qualify the eligibility criteria and all terms during preliminary 
examination will not be taken up for further revaluation. 

 
 

 During evaluation of bids, the SBI may, at its discretion ask the bidders for clarification 
ofitsbid.Therequestforclarificationshallbeinwritingandnochangeinpricesorsubstanceofthebid shall 
be sought, offered or permitted. No post bid clarification at the initiative of the bidder shall be 
entertained. 
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 The tenders must be unconditional. Conditional tenders leading to unknown/indefiniteliability 
may be summarily rejected. 

17. EVALUATION OF PRICE BIDS AND FINALIZATION 
 
 

Only those Bidders who qualify in Technical evaluation would be shortlisted and the 
online price bid submitted by the bidder will be opened. 

 
 

The L1 Bidder will be selected on the basis of net total of the price evaluation as quoted in 
the online bidding or Reverse Auction (if conducted). 

 
 

The process of online rebidding amongst the two or more contractors offerings a merates 
shall continue till L1 bidder is discovered. If required, SBI shall conduct reverse auction 
todiscovertheL1bidder. 

 
 

Incase, any of such contractors or all contractors (who have quoted same tender amount 
in the initial bidding or subsequent bidding) refuse to submit revised offer, it shall be 
treated as “Withdrawal of tender” by the Contractor before acceptance by SBI and the 
EMD ofsuchcontractorsshallbeforfeitedandtheyshallnotbeallowedtoparticipateinthere-
tenderingprocess for the work. 
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GENERALCONDITIONSOFCONTRACT 
 

a. Definitions 

"Contract" means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between State Bank of India (Client) and the 
contractor,togetherwiththedocumentsreferredthereinincludingtheseconditions,thespecific
ations,designs,drawingsandinstructionsissuedfromtimetotimebytheArchitects/Bank and 
all these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

 In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning here by respectively assigned to them. 

 
 'SBI' shall mean State Bank of India (client) a body Corporate created under State Bank 

of India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame 
Cama Road, Mumbai 400 021 and a Apex Training Centre State Bank Institute of 
Consumer Banking, Begumpet, Hyderabad and includes the client's 
representatives, successors and assigns. 

'Architects/Consultants' shall meanas M/s Mape 
 
 

 'SiteEngineer' shall mean an Engineer appointed by the Bank as the irrepresentative to 
give instructions to the contractors. 

 The Contractor' shall mean the individual or firm or company whether incorporated or 
not, undertaking the works and shall include legal personal representative of such 
individual or the composing the firm or company and the permitted assignees of 
such individual or firms of company. 

 

 
The expression 'works' or 'work' shall mean the permanent or temporary work 
described in the 'Scope of Work" and/or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, fittings 
and things of all kinds to be provided, the obligations of the 
contractorhereunderandworktobedonebythecontractorunderthecontract. 

 

 
 'Engineer' shall mean the representative of the Architect/consultant. 
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 'Drawings' shall mean the drawings prepared by the Architects and issued by the 
Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time 'Contract value shall 
mean the value of the entire work as stipulated in the letter of acceptance of 
tender subject to such additions there to or deductions there from as may be made 
under the provision here in after contained. 

 

 
 'Specifications' shall mean the specifications referred to in the tender and any 

modifications there of as may time to time be furnished or approved by the 
architect/consultant "Month" means calendar month. 

 
 "Week" means seven consecutive days. 

 

 "Day" means a calendar day beginning and ending at 00 Hrs and 24 hrs 
respectively. 

 
CLAUSE 

1. Security Deposit 

Total Security deposit comprise of: 

a. Earnest Money Deposit 
 

b. Initial Security Deposit 
 

c. Retention Money 
 

(a) Earnest Money Deposit (EMD): 
 The tenderer shall furnish EMD as specified in the NIT in the form of Demand 

draft or Bankers cheque drawn in favour of as specified in the NIT, on any 
Scheduled Bank. EMD is exempted subject to submission of valid MSE 
certificate in respective category. 

 No tender shall be considered unless the EMD is so deposited in the required 
form. 

 No interest shall be paid on this EMD. 
 The EMD of the unsuccessful tenderer shall be refunded soon after the decision 

to award the contract is taken with out interest. 
 The EMD shall stand absolutely forfeited 

i. If the tenderer revokes his tender at any time during the period when he is 
required to keep his tender open acceptance by the SBI 
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or 

ii. After it is accepted by the SBI the contractor falls to enterin to a formal agreement 

or 

iii. Fails to pay the initial security deposit as stipulated 

or 

iv. Fails to commence the work within the stipulated time. 

Note: If the tendering process is delayed for any reason, the Bank will insist on their 
validation of the DD and the bidder has to get it revalidated and submit again. 

 

(b) InitialSecurityDeposit(ISD) 

The amount of ISD shall be 2% of accepted value of tender including the 
EMD.Balance of ISD (i.e. excluding EMD) is to be submitted in the form of DD 
drawn onany scheduled Bank and shall be deposited within 15 days from the date of 
letter ofacceptanceoftender. 

(c) RetentionMoney 

Besides the ISD as deposited by the contractor in the above said manner the 
retention money shall be deducted from the running account bill at the rate of10%of 
the gross value of work done by the contractor and claimed in each bill provided the 
total security deposit i.e. the ISD plus Retention Money shall both together not 
exceed 5% of the contract value. 50% of the total security deposit shall be refunded 
to the contractor without any interest on issue of Virtual Completion certificate by 
the Architect/consultant. The balance 50% of the total security deposit shall be 
refunded to the contractors without interest within fifteen days after the end of 
defects liability period provided the contractor has satisfactorily attended to 
alldefectsinaccordancewiththeconditionsofcontractincludingsiteclearance. 

 
 

2.0 NA 

 Language Errors, Omissions and Discrepancies 

In case of errors, omissions and/or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc, the 
following order shall apply. 

i. Between scaled and written dimension (or description) on a drawing, the latter 
shall be adopted. 

ii. Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 
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iii. Between written description of the item in the specifications and descriptions in 
bills of quantities of the same item, the latter shall be adopted. 

iv. In case of difference between rates written in figures and words,the rate in words 
shall prevail. 

v. Between the duplicate/subsequent copies of the tender,the original tender shall 
be taken as correct. 

 
 

4.0 Scope of Work 
 

The contractor shall carry out, complete and maintain the said work in every respect 
strictly in accordance with this contract and with the directions of and to the 
satisfaction of the Bank to be communicated through the architect/consultant. The 
architect/consultant at the directions of the Bank from time to time issue further 
drawings and/or written instructions, details directions and explanations which 
arehereaftercollectivelyreferredtoasArchitect's/Consultant'sinstructionsinregardto 
:thevariationormodificationofthedesign,qualityorquantityofworkortheaddition or 
omission or substitution of any work, any discrepancy in the drawings or between 
the BOQ and/or drawings and/or specifications, the removal from the site of any 
material brought thereon by the contractor and the substitution of any 
othermaterialsthereof,thedemolition,removaland/orre-executionofanyworkexecuted 
by him, the dismissal from the work of any person employed/engaged there upon. 

5(i) Letter of Acceptance 
       Within the validity period of the tender the Bank shall issue a letter of acceptance 

either directly or through the architect by registered post or otherwise depositing at 
the address of the contractor as given in the tender to enter into a Contract for the 
execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the SBI and the contractor. 

5(ii) Contract Agreement 
On receipt of intimation of the acceptance of tender from the SBI/ Architect the 

successful tenderer shall be bound to implement the contract and within fifteen days 
thereof he shall sign an agreement in a non-judicial stamp paper of appropriate 
value. 

6.0 Ownership of drawings 
All drawings, specifications and copies thereof furnished by the SBI through its 

architect/ consultants are the properties of the SBI. They are not to be used on other 
work. 

7.0Detailed drawings and instructions 
The SBI through its architects/consultants shall furnish with reasonable promptness 

additional instructions by means of drawings or otherwise necessary for the proper 
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execution of the work. All such drawings and instructions shall be consistent with 
the contract documents, true developments thereof and reasonably inferable there 
from. 

The work shall be executed in conformity there with and the contractor prepare a 
detailed program schedule indicating there in the date of start and completion of various 
activities on receipt of the work order and submit the same to the SBI through the 
Architect/Consultant. 

 
Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the 
drawings shall be handed over to the contractors. 

8.0 Liquidated Damages 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC 
or to complete the work and clear the site including vacating their office on or before 
the contracted or extended date or completion without justification in support of the 
cause of delay, he may be called upon without prejudice to any other right of 
remedy available under the law to the SBI on account of such breach to pay a 
liquidated damages at the rate of 0.5% of the contract value per week subject to 
amaximumof5%ofthecontractvalue. 

9.0Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that 
are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline 
andgoodorderamonghisemployeesandshallnotemployontheworkanyunfitperson or 
anyone not skilled in the work assigned to him. Workman whose work or behavior 
is found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed 
from the site immediately. 

 
10.0Permits, Laws and Regulations 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. 

The contractor shall give notices and comply with the regulations, laws, and ordinances 
rules, applicable to the contractor. If the contractor observes any discrepancy between the 
drawings and specifications, he shall promptly notify the SBI in writing under intimation 
of the Architect/Consultant. If the contractor performs any act which is against the law, 
rules and regulations he shall meet all the costs arising there from and shall indemnify 
the SBI any legal actions arising there from. 

11.0 Setting out Work 
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The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the architect/consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by the 
architect/consultant the contractor shall be responsible for the same and shall at his own 
expenses rectify such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from 
damage and shall protect the SBl's properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss due to his faul to r 
negligence except which are due to causes beyond his control. 

He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protection of his employees on the 
works and shall comply with all applicable provisions of Government and local bodies' 
safety laws and building codes to prevent accidents, or injuries to persons or property of 
about or adjacent to his place of work. The contractor shall   take insurance covers 
asperclause24.0athisowncost.ThepolicymaybetakeninjointnamesofthecontractorsandtheS
BIandtheoriginalpolicymaybelodgedwiththeSBI. 

13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at all reasonable time have 
free access to the work site and/or to the workshop, factories or other places where 
materials are lying or from where they are obtained and the contractor shall give 
everyfacilitytotheSBI,Architect/Consultantandtheirrepresentativesnecessaryforinspectio
n and examination and test of the materials and workmanship. No person unless 
authorized by the SBI/Architect/Consultant except the representative of Public 
authorities shall be allowed on the work at any time. The proposed work either during 
itsconstruction/executionstageoritscompletioncanalsobeinspectedbytheChiefTechnicalEx
aminer'sorganizationawingofCentralVigilanceCommission. 

14.0 Assignment and subletting 

The whole of work included in the contract shall be executed by the contractor and 
heshallnotdirectlyentrustandengageorindirectlytransferassignorunderletthecontractor 
any part or share thereof or interest therein without the written consent of the 
SBIthroughthearchitectandnoundertakenshallrelievethecontractorfromtheresponsibilityof
thecontractorfromactivesuperintendenceoftheworkduringitsprogress. 

 Quality of Materials, Workmanship & Test 

1.  All materials and workmanship shall be best of the respective   kinds described 
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in the contract and in accordance with Architect/Consultant instructions and 
shallbesubjectfromtimetotimetosuchtestsasthearchitect/consultantmaydirectatthe
placeofmanufactureorfabricationoronthesiteoranapprovedtestinglaboratory.Thecon
tractorshallprovidesuchassistance,instruments,machinery,labor and materials 

 
 

2. Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site detailed 
literature/test certificate of the same shall be provided to the satisfaction of the 
Architect/ consultant. Before submitting the sample/literature the contractor shall 
satisfyhimselfthatthematerial/equipmentforwhichheissubmittingthesamples/literaturem
eetwith the requirement of tender specification. Only when the samples are approved in 
writing by the architect/consultant the contractor shall proceed with the procurement 
and installation of the particular material/equipment. The approved samples shall be 
signed by the Architect/Consultant for identification and shall be kept on record at 
siteofficeuntilthecompletionoftheworkforinspection/comparisonatanytime.TheArchitect
/Consultant shall take reasonable time to approve the sample. Any delay that might 
occur in approving the samples for reasons of its not meeting the specifications or other 
discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the 
materials/equipment set c shall be to the account of the contractor. 

 
(iii) Cost of tests 
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specifications or BOQ. 

(iv) Cost of test not provided for If any test is ordered by the Architect/Consultant 
which is either: 
If so intended by or provided for or (in the cases above mentioned) is not so 
particularized or through so intended or provided for but ordered by the 
Architect/Consultant which is either to be carried out by an independent person at 
anyplaceotherthanthesiteortheplaceofmanufactureorfabricationofthematerialstested or 
any Government/approved laboratory, then the cost of such test shall be borne by the 
contractor. 

 
 
16.0 Obtaining Information related to execution of work 
 

No claim by the contract or for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
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affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or 
from the entire responsibility for the fulfillment of contract. 

 
17.0 Contractor's superintendence 

The contractor shall give necessary personal superintendence during the execution of the 
works and as long, thereafter, as the Architect/consultant may consider necessary until 
the expiry of the defects liability period, stated here to. 

18.0 Quantities 

i. The bill of quantities (BOO) unless or otherwise stated shall be deemed to have 
been prepared in accordance with the Indian Standard Method of Measurements 

The rate quoted shall remain valid for variation of quantity against individual item 
to any extent subject to maximum variation of the contract value by 25%. The 
entire amount paid under Clause 20 hereof as well as amounts of prime cost and 
provisional sums, if any, shall be excluded. 

ii. Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof 

 
19.0 Works to be measured 
The Architect/Consultant may from time to time intimate to the contractor that he 
required the work to be measured and the contractor shall forthwith attend or send 
aqualifiedrepresentativetoassisttheArchitectintakingsuchmeasurementsandcalculation 
and to furnish all particulars or to give all assistance required by any of 
them.SuchmeasurementsshallbetakeninaccordancewiththeModeofmeasurementsdetailed 
in the specifications. The representative of the Architect/Consultant shall take joint 
measurements with the contractor's representative and the measurements shall be 
entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance .All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book .Should the contractor not 
attend or neglect or omitted epute his representative to take measurements then the 
measurements recorded by the representative of the Architect/consultant shall be final. 
All authorized extra work, omissions and all variations made shall be included in such 
measurements. 

 
 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/Consultant shall 

vitiate the contract. 

In case the SBI/Architect/Consultant thinks proper at any time during the progress of 
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works to make any alteration in, or additions to or omission from the works or any 
alteration in the kind or quality of the materials to be used there in, the 
Architect/Consultant shall give notice thereof in writing to the contractor or shall 
confirm in writing within seven days of giving such oral instructions the contractor shall 
alter to, add to, or omit from as the case may be in accordance with such notice but the 
contractor shall not do any work extra to or make any alteration or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of 
the Architect/Consultant and the value of such extras, alterations, additions or omissions 
shall in all cases be determined by the Architect/Consultant and the same shall be added 
to or deducted from the contract value, as the case may be. 

21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect/Consultant with the concurrence of the SBI as here in 
mentioned. Any such extra is here in referred to as authorized extra and shall be made in 
accordance with the following provisions. 

a i) The net rates or prices in the contract shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 

ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 

b The net prices of the original tender shall determine the value of the items 
omitted, provided if omissions do not vary the conditions under which any 
remaining items of works are carried out, otherwise the prices for the same shall 
be valued under sub clause(c) here under. 

c Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which 
any remaining items or works are carried out, then the contractor shall within 
7days of the receipt of the letter of acceptance inform the Architect/Consultant of 
the rate which he intends to charge for such items of work, duly supported 
byanalysisoftherateorratesclaimedandtheArchitect/Consultantshallfixsuchrate or 
prices as in the circumstances in his opinion are reasonable and proper, based on 
the market rate. 

d Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and 
ifrequiredbytheArchitect/Consultant)theworkman'snameandmaterialsemployedb
edeliveredforverificationstotheArchitect/Consultantatorbeforetheendoftheweekfo
llowingthatinwhichtheworkhasbeenexecuted. 
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flt is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the contractor shall submit rates duly supported by rate 
analysis worked on the "market rate basis" for material, labour, hire/running 
charges of equipment and wastage setcplus 15% towards establishment charges, 
contractor's overheads and profit. Such items shall not be eligible for escalation. 

22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six 
months of the virtual completion of the work. 

 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works have been completed to 
the satisfaction of the SBI. 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's 
labour, equipment and machinery. 

b. Demolish, dismantle and remove the contractor's site office, temporary works, 
structures including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works. 

c. Remove all rubbish, debris etc from the site and the land allotted to the contractor 
by the SBI and shall clear, level and dress, compact the site as required by the SBI. 

d. Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI. 

e. Shall hand over the work in a peaceful manner to the SBI. 
f. AII defects/imperfections have been attended and rectified as pointed out by the 

SBI to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the 
contractorshallbeentitledtoapplytotheArchitect/Consultantforthecertificate.IftheArchitect
/Consultantissatisfiedofthecompletionofthework,relativetowhichthecompletioncertificate
hasbeensought,theArchitect/Consultantshallwithinfourteen(14) days of the receipt of the 
application for virtual completion certificate, issue a VCC in respect of the work for 
which the VCC has been applied. 

This issuance of a VCC shall be without prejudice to the SBl's rights and 
contractor'sliabilitiesunderthecontractincludingthecontractor'sliabilityfordefectsliabilityp
eriodnorshalltheissuanceofVCCinrespectoftheworksorworkatanysitebeconstruedas a 
waiver of any right or claim of the SBI against the contractor in respect of works or work 
at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the 
site for execution of any work not included in the scope of this contract which it may 
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desire to have carried out by other persons simultaneously and the contractor shall 
notonlyallowbutalsoextendreasonablefacilitiesfortheexecutionofsuchwork.The 
contractorhowevershallnotberequiredtoprovideanyplantormaterialfortheexecution of 
such work except by special arrangement with the SBI. Such work shall be carried out in 
such manners not to impede the progress of the works included in the contract. 

 Insurance of Works 

 Withoutlimitinghisobligationsandresponsibilitiesunderthecontractthecontractor shall 
insure in the joint names of the SBI and the contractor against all loss or damages 
from whatever cause arising other than the excepted risks, 
forwhichheisresponsibleunderthetermsofcontractandinsuchamannerthatthe SBI 
and contractor are covered for the period stipulated in clause 28 of 
GCCandarealsocoveredduringtheperiodofmaintenanceforlossordamagearisingfro
macause,occurringpriortothecommencementoftheperiodofmaintenance and for 
any loss or damage occasioned by the contractor in the course of any operations 
carried out by him for the purpose of complying with his obligations under 
clause. 

a. TheworksforthetimebeingexecutedtotheestimatedcurrentContractvaluethereof,
or such additional sum as may be specified together with the materials for 
incorporation in the works at the irreplacement value. 

 
b. Theconstructionalplantandotherthingsbroughtontothesitebythecontractortothere

placementvalueofsuchconstructionalplantandotherthings. 

 
c. SuchinsuranceshallbeeffectedwithaninsurerandintermsapprovedbytheSBIwhich

approvalshallnotbeunreasonablywithheldandthecontractorshallwheneverrequir
edproducetotheArchitect/Consultantthepolicyofinsuranceandthereceiptsforpay
mentofthecurrentpremiums. 

 
 

  
  
  
  
 Damage to persons and property 

 
 

Thecontractorshall,exceptifandsofarasthecontractprovidesotherwiseindemnifythe SBI 
against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property what so ever which may arise out of or in consequence 
of the execution and maintenance of the 
worksandagainstallclaimsproceedings,damages,costs,chargesandexpenseswhatsoeverinr
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espectoforinrelationtheretoexceptanycompensationofdamagesfororwithrespectto: 
 

a. The permanent use or occupation of land by or any part thereof. 
 

b. The right of SBI to execute the works or any part thereof, on, over, under, in or 
through any lands. 

 
c. Lnjuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 

 
d. lnjuriesordamagetopersonsorpropertyresultingfromanyactorneglectoftheSBI,their

agents,employeesorothercontractorsnotbeingemployedbythecontractororinrespect
ofanyclaims,proceedings,damages,costs,chargesandexpensesinrespectthereoforinr
elationtheretoorwheretheinjuryordamagewascontributedtobythecontractor,hisser
vantsoragentssuchpartofthecompensationasmaybejustandequitablehavingregardt
otheextentoftheresponsibilityoftheSBI,theiremployees,oragentsorotheremployees,
oragentsorothercontractorsforthedamageorinjury. 

 Contractor to indemnify SBI 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-
clause26.2ofthisclause. 

 Contractor's superintendence 
The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to in fringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at 
his own expenses to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the SBI if the in 
fringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect/Consultant in this behalf. 

 
 Third Party Insurance 

Before commencing the execution of the work the contractor but without 
limitinghisobligationsandresponsibilitiesunderclause26.0ofGCCshallinsureagainsthis 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI, by or 
arising out of the execution of the works or in the carrying out of the contract, otherwise 
than due to the matters referred to in theprovisiontoclause26.0thereof. 
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 Minimum Amount of Third Party Insurance 
SuchinsuranceshallbeaffectedwithaninsurerandintermsapprovedbytheSBIwhichapprovalsh
allnotbereasonablywithheldandforatleasttheamountstatedbelow.Thecontractorshall,whene
verrequired,producetotheArchitect/Consultantthepolicyorpoliciesofinsurancecoverandrece
iptsforpaymentofthecurrentpremiums. 

Theminimuminsurancecoverforphysicalproperty,injury,anddeathisRs.5.0lacsperoccurrenc
ewiththenumberofoccurrenceslimitedtofour.Aftereachoccurrencecontractorwillpayadditi
onalpremiumnecessarytomakeinsurancevalidforfouroccurrencesalways. 

 Accident or Injury to Workmen 
The SBI shall not be liable for or in respect of any damages or compensation payable at law 
in respector in consequence of any accident or injury to 
anyworkmenorotherpersonintheemploymentofthecontractororanysub-
contractor,saveandexceptanaccidentorinjuryresultingfromanyactordefaultof the SBI or their 
agents, or employees. The contractor shall indemnify and keep in demnified SBI against all 
such damages and compensation, save and except as aforesaid and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect there of or in relation there 
to. 
 

 Insuranceagainstaccidentsetctoworkmen 
The contractor shall insure against such liability with an insurer approved by theSBI during 
the whole of the time any person employed by him on the works andshall, when required, 
produce to the architect/consultant such policy of 
insuranceandreceiptforpaymentofthecurrentpremium.Providedalwaysthat,inrespectofanyp
ersonsemployedbyanysub-contractorthecontractor'sobligationtoinsure as aforesaid under 
this sub-clause shall be satisfied if the sub contractorshall have insured against the liability 
in respect of such persons in such mannerthat SBI is indemnified under the policy but the 
contractor shall require such sub-contractor to produceto the Architec/Consultantwhen 
required such policy ofinsuranceandthereceiptforthepaymentofthecurrentpremium. 
 

 RemedyonContractor'sfailuretoinsure 
Ifthecontractorfailstoeffectandkeepinforcetheinsurancereferredtoaboveor any other 
insurance which he may be required to effect under the terms ofcontract,thenandinany 
suchcasethe SBImay effectand keepinforce anysuch insuranceandpay suchpremium 
orpremiums as may be necessary forthat purpose and from time to time deduct the amount 
so paid by the SBI asaforesaid and also deduct 15% of contract value from any amount due 
or whichmaybecomeduetothecontractor,orrecoverthesameasdebtfromthecontractor. 

Without prejudice to the other rights of the SBI against contractors, in respect ofsuch 
default, the Bank shall be entitled to deduct from any sums payable to thecontractor the 
amount ofany damages costs, charges,and other expenses paidby the 
SBIandwhicharepayablebythecontractorsunderthisclause.Thecontractor shall upon 
settlement by the insurer of any claim made against theinsurerpursuantto apolicy taken 
under this clause,proceedwith duediligenceto rebuild or repair the works destroyed or 
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damaged. In this event all the 
moniesreceivedfromtheinsurerinrespectofsuchdamageshallbepaidtothecontractorandtheco
ntractorshallnotbeentitledtoanyfurtherpaymentinrespect of the expenditure incurred for 
rebuilding or repairing of the materials orgoodsdestroyedordamaged. 
 

26.0CommencementofWorks 
The date of commencement of the work will be reckoned as the recorded date 
ofhandingoversitebytheSBIor15daysfromthedateofissueofLetterofAcceptance 
ofBank,whicheverislater. 

27.0Timeforcompletion 
Timeistheessenceofthecontractandshallbestrictlyobservedbythecontractor. The entire work 
shall be completed within a period as specified in theNIT calendar months from the date of 
commencement. Ifrequired in the contractor as directed by the Architect/Consultant, the 
contractor shall complete certainportions ofwork before completion ofthe entire work. 
However the completiondate shall be reckoned as the date by which the whole work is 
completed as perthetermsofthecontract. 

28.0ExtensionofTime 
If,in the opinion ofthe Architect/Consultant,theworkbedelayed for 
reasonsbeyondthecontrolofthecontractor,theArchitect/Consultantmaysubmitarecommenda
tion to the SBI to grant a fair and reasonable extension of time 
forcompletionofworkasperthetermsofcontract.Ifthecontractorneedsanextensionoftimeforthe
completionofworkorifthecompletionofworkislikelyto be delayed for any reasons beyond 
the due date of completion as stipulated 
inthecontract,thecontractorshallapplytotheSBIthroughtheArchitect/Consultantin writing at 
least 30 days before the expiry of the scheduled time and 
whileapplyingforextensionoftimeheshallfurnishthereasonsindetailandhisjustificationifany,f
orthedelays.Thearchitect/consultantshallsubmittheirrecommendations to 
theSBIintheprescribedformat for grantingextension oftime. While granting extension of 
time the contractor shall be informed the periodextended time which will qualify for levy of 
liquidated damages. For the balanceperiod in excess oforiginal stipulated period and duly 
sanctionedextension 
oftimebytheSBItheprovisionofliquidateddamagesasstatedunderclause9ofGCC shall become 
applicable. Further contract shall remain in force even for theperiod beyond the due date of 
completion irrespective whether the extension isgrantedornot. 

29.0Rateofprogress 
Whole of the materials, plant and labour to be provided by the contractor and 
themode,mannerandspeedofexecutionandmaintenanceoftheworksaretobeofakindandcondu
ctedinamannertothesatisfactionoftheArchitec/Consultant.Shouldtherateofprogressofthewo
rkoranypartthereofbe at any time be in the opinion of the Architec/ Consultant too slow to 
ensure thecompletion of the whole of the work by the prescribed time or extended time 
forcompletiontheArchitect/Consultantshallthereupontakesuchstepsasconsidered necessary 
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by the Architec/Consultant to expedite progress so as 
tocompletethewoksbytheprescribedtimeorextendedtime.Suchcommunications from the 
Architect/Consultant neither shall relieve the contractorfrom fulfilling obligations under 
the contract nor shall he be entitled to raise anyclaimsarisingoutofsuchdirections. 
 

30.0Workduringnightsandholidays 
Subject to any provision to the contrary contained in the contract no permanentwork shall 
save as herein provided be carried on during the night or on holidayswithoutthe 
permission in writing ofthe Architect/Consultant,save when the workis unavoidable or 
absolutely necessary for the saving of life or property or for 
thesafetyoftheworkinwhichcasethecontractorshallimmediatelyadvisetheArchitect/Consulta
nt.Howevertheprovisionoftheclauseshallnotbeapplicablein the case 
ofanyworkwhichbecomesessentialtocarry by rotaryordoubleshifts in order to achieve the 
progress and quality of the part of the works 
beingtechnicallyrequiredandcontinuedwiththepriorapprovaloftheArchitect/consultantatno
extracosttotheSBI. 
 
Allworkatnightafterobtainingapprovalfromcompetentauthoritiesshallbecarriedoutwithoutu

nreasonablenoiseanddisturbance. 

31.0Nocompensationforrestrictionsofwork 
Ifatany time afteracceptance ofthe tender SBIshalldecideto abandon orreduce the scope of 
work for any reason whatsoever and hence not require thewhole or any part of the work to 
be carried out, the Architect/Consultant shall 
givenoticeinwritingtothateffecttothecontractorandthecontractorshallactaccordingly in the 
matter. The contractor shall have no claim to any payment ofcompensation or otherwise 
whatsoever, on account of any profit or advantagewhich he might have derived from the 
execution of the work fully but which he 
didnotderiveinconsequenceoftheforeclosureofthewholeorpartofthework. 
 

Provided that the contractor shall be paid the chargeson the cartage only ofmaterials 
actually and bona fide brought to the site of the work by the contractorand rendered 
surplus as a result of the abandonment, curtailment of the work orany portion thereof and 
then taken back by the contractor, provided however thatthe Architect/Consultant shall 
have in such cases the option of taking over all 
oranysuchmaterialsattheirpurchasepriceoralocalcurrentratewhicheverisless. 

In case of such stores having been issued from SBI stores and returned by 
thecontractortostores,creditshallbegiventohimattheratesnotexceedingthoseatwhichwereorig
inally issued to the contractoraftertaking intoconsiderationand deduction for claims on 
account of any deterioration or damage while in thecustody of the contractor and in this 
respect the decision of Architect/Consultantshallbefinal. 

 Suspensionofwork 
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i. Thecontractorshall,onreceiptoftheorderinwritingoftheArchitect/Consultant(whos
edecisionshallbefinalandbindingonthecontractor)suspendtheprogressofworksoran
ypartthereofforsuchtimeandinsuchmannerasArchitect/Consultantmayconsiderne
cessarysoasnotcauseanydamageorinjurytotheworkalreadydoneorendangerthesafe
tythereofforanyoffollowingreasons. 

a. Onaccountanydefaultonthepartofthecontractor, 

or 

b. Forproperexecutionoftheworksorpartthereofforreasonsotherthanthedefault
ofthecontractor, 

or 

c)Forsafetyoftheworksorpartthereof. 

The contractor shall, during such suspension, properly protect and secure 
theworkstotheextentnecessaryandcarryouttheinstructionsgiveninthatbehalfbytheA
rchitect/Consultant. 

ii. lfthesuspensionisorderedforreasons(b)and(c)insub-Para(i)above: 

Thecontractorshallbeentitledtoanextensionoftimeequaltotheperiodofeverysuchsuspension
.Nocompensationwhatsoevershallbepaidonthisaccount. 

33.0Actionwhenthewholesecuritydepositisforfeited 
 
Inanycaseinwhichunderanyclauseorclausesofthiscontract,theContractorshallhaverenderedhims
elfliabletopaycompensationamountingtothewholeofhis security deposit the 
Architect/Consultant shall have the power to adopt 
anyofthefollowingcourseastheymaydeembestsuitedtotheinterestoftheSBI. 

a. To rescind the contract (of which rescission notice in writing to thecontractor 
bytheArchitect/Consultantshallbeconclusiveevidence)andinwhichcasethesecurity
depositofthecontractorshallbeforfeitedandbeabsolutelyatthedisposalofSBI. 

b. ToemploylabourpaidbytheSBIandtosupplymaterialstocarryoutthework,or any 
part of the work, debiting the contractor with the cost of the labour andmaterials 
(the cost of such labour and materials as worked out by the Architect/Consultant 
shall be final and conclusive against the contractor) and crediting 
himwiththevalueoftheworkdone,inallrespectsinthesamemannerandatthesameman
nerandatthesameratesasifithadbeencarriedoutbythecontractorunderthetermsofthis
contractthecertificateofArchitect/Consultantastothevalueofworkdoneshallbefinala
ndconclusiveagainstthecontractor. 

c. To measure up the workofthe contractor, and to take such part thereofas shallbe 
unexecuted,outofhis hands, and to give it to another contractor to completein 
which case any expenses which may be incurred in excess of the sum 
whichwouldhavebeenpaid 
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totheoriginalcontractor,ifthewholeworkhadbeenexecuted by him (of the amount of 
which excess the certificates in writing of theArchitects/ Consultant shall be final 
and conclusive) shall be borne by originalcontractor and may be deducted from 
any money due to him by SBI under thecontract or otherwise, or from his security 
deposit or the proceeds of sale thereof,orsufficientpartthereof. 

In the event of any of above courses being adopted by the SBI the contractor shallhave 
no claim to compensation for any loss sustained by him by reasons of hishaving 
purchased or procured any material or entered into any engagements ormake any 
advances on account of, or with a view to the execution of the work orthe 
performance of the contract and in case the contract shall be rescinded 
undertheprovision aforesaid,thecontractorshallnotbeentitled to recoverortobepaidany 
sumoranyworktheretoforactually 
performedunderthiscontract,unless,anduntiltheArchitect/Consultantwillhavecertified
inwritingtheperformance of such work and the value payable in respect thereof, and 
he shallonlybeentitledtobepaidthevalue socertified. 

 
 Owner'sRighttoTerminatetheContract 

Ifthe contractor being an individual or afirm commitany 'Act ofInsolvency'orshall be 
adjusted an insolvent or being an incorporated company shall have 
anorderforcompulsorywindingupvoluntarilyorsubjecttothesupervisionofGovernmentandof
theOfficialAssigneeoftheliquidatorinsuchactsofinsolvencyorwindingupshallbeunablewithin
sevendaysafternoticetohimtodo so,to show to thereasonable satisfactionofthe 
Architect/Consultant thatheis able to carry out and fulfil the contract, and to give security 
therefore if sorequiredbytheArchitect/Consultant. 

Or 

       If the contractor (whether an individual firm or incorporated Company) shall 
sufferexecution 
tobeissuedorshallsufferanypaymentunderthiscontracttobeattachedbyoronbehalfofanyofthec
reditorsofthecontractor. 

Or 

shallassign or sublet thiscontract withoutthe consentinwriting ofthe SBI 
throughtheArchitect/Consultantorshallchargeorencumberthiscontractoranypaymentdueto
whichmaybecomeduetothecontractorthereunder. 

a. Hasabandonedthecontract; 

Or 

b. Has failed to commence the works, or has without any lawful excuse under 
theseconditions suspended theprogress ofthe works for 14 days after receiving 
fromtheSBIthroughtheArchitect/Consultantwrittennoticetoproceed, 

Or 
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c. Has failed to proceed with the works with such diligence and failed to make 
suchdue progress as would enable the works to be completed within the time 
agreedupon,orhasfailedtoremovethematerialsfromthesiteortopulldownandreplacew
orkwithinsevendaysafterwrittennoticefromtheSBIthroughtheArchitect/ Consultant 
that the said materials were condemned and rejected by 
theArchitect/Consultantundertheseconditions;orhasneglectedorfailedpersistentlyto
observeandperformalloranyoftheacts,mattersorthingsbythiscontracttobeobservedan
dperformedbythecontractorforsevendaysafterwrittennoticeshallhavebeengivento the 
contractor to observe or performthe same orhas 
tothedetrimentofgoodworkmanshiporindefianceoftheSBl'sorArchitect's/Consultant'
s instructions to the contrary subject any part of the contract.Then and in any of said 
cases the SBI and or the Architect/Consultant, may notwithstanding any previous 
waiver, after giving seven days notice in writing to thecontractor, determine the 
contract, but without thereby affecting the powers oftheSBI or the 
Architect/Consultant or the obligation and liabilities of the contractor thewhole of 
which shall continue in force as fully as if the contract had not been sodetermined 
and as if the works subsequently had been executed by or on behalf 
ofthecontractor.And,furthertheSBIthroughtheArchitect/Consultant,theiragentsorem
ployeesmay enteruponand takepossessionoftheworkandall plants,tools, scaffoldings, 
materials, sheds, machineries lying upon the premises or on 
theadjoininglandsorroads,usethesamebymeansoftheirownemployeesorworkmeninca
rryingonandcompletingtheworkorbyengaginganyothercontractorsorpersonstocompl
etetheworkandthecontractorshallnotinanywasinterrupt or do any act, matter or thing 
to prevent or hinder such other contractor orotherpersonsemployedfor completing 
andfinishing orusing thematerials andplantfortheworks. 

When the works shall be completed or as soon thereafter as convenient the SBI orthe 
Architect/Consultant shall give a notice in writing to the contractor to remove 
hissurplus materials and plants and should the contractor fail to do so within 14 
daysafterreceiptthereofbyhimtheSBIsellthesamebypublicauctionafterduepublication 
and shall adjust the amount realized by such auction.The contractorshall have no 
right to question any of the act of the SBI incidental to the sale of thematerialsetc. 

 
35.0CertificateofPayment 

ThecontractorshallbeentitledunderthecertificatestobeissuedbytheArchitect/ 
Consultant to the contractor within 10 working days from the date ofcertificate to 
the payment from SBI from time to time. The SBI shall recover 
thestatutoryrecoveriesandotherduesincludingtheretentionamountfromthecertificat
eofpayment. 

ProvidedalwaysthattheissueofanycertificatebytheArchitect/Consultantduring the 
progress of works or completion shall not have effect as certificate 
ofsatisfactionorrelievethecontractorfromhisliabilityunderclause 

The Architect/Consultantshall have power towithhold the certificate 
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iftheworkoranypartthereofisnotcarriedouttotheirsatisfaction. 

The Architect/Consultant may by any certificate make any corrections required 
inpreviouscertificate. 

TheSBIshallmodifythecertificateofpaymentasissuedbytheArchitect/Consultantfro
mtimetotimewhilemakingthepayment. 

The contractor shallsubmit interim bills only after taking 
actualmeasurementsandproperlyrecordedintheMeasurementbook(M.B). 

The contractorshall not submit interimbills when the approximate valueofwork 
doneby him is less than amount specified in the NITand the minimum interval 
betweentwosuchbillsshallbeone month. 

The finalbillmay be submittedbycontractorwithina period ofone month 
fromthedateofvirtualcompletionandArchitect/Consultantshallissuethecertificateof 
payment within a period of two months. The SBI shall pay the amount within 
aperiod of three months from the date of issue of certificate provided there is 
nodisputeinrespectofratesandquantities. 

Thecontractorshallsubmittheinterimbillsintheprescribedformatwithalldetails. 

 SettlementofDisputesandArbitration 
Exceptwhereotherwiseprovidedinthecontractallquestionsanddisputesrelating to 
the meaning of the specifications, design, drawings and instructionsherein before 
mentioned and as to the quality ofworkmanship ormaterials 
usedontheworkorastoanyotherquestion,claim,right,matterorthingwhatsoeverinan
ywayarisingoutoforrelatingtothecontract,designs,drawings,specifications,estimate
s,instructions,ordersortheseconditionsorotherwiseconcerning the work or the 
execution or failure to execute the same, 
whetherarisingduringtheprogressoftheworkorafterthecancellation,termination,co
mpletionorabandonmentthereofshallbedealtwithasmentionedhereinafter 
 

i. lfthecontractorconsidersthatheisentitledtoanyextrapaymentorcompensation in 
respect of the works over and above the amounts admitted aspayable by the 
Architect or in case the contractor wants to dispute the validity ofany deductions 
or recoveries made or proposed to be made from the contract 
orraiseanydispute,theContractorshallforthwithgivenoticeinwritingofhisclaim,ordis
putetotheAssistantGeneralManager(Premises&Estate)/Dy.GeneralManager 
(Premises)and endorse a copy of the same to the Architect, within 30days from the 
date of disallowance thereof or the date of deduction or recovery.The said notice 
shall givefull particulars ofthe claim, groundson which it 
isbasedanddetailedcalculationsoftheamountclaimedandthecontractorshallnotbe 
entitled to raise anyclaimnorshall the Bankbein anyway liable inrespectofany 
claim by the contractorunlessnotice ofsuch claim 
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shallhavebeengivenbythecontractortotheAssistantGeneralManager(Premises&Esta
te)/Dy.GeneralManager(premises) inthe mannerandwithin the time asaforesaid. 
The contractorshallbe deemedto havewaivedandextinguishedallhis rights in 
respect of any claim not notified to theAssistant General Manager(Premises& 
Estate)/Dy.General Manager (premises) in writing in the manner 
andwithinthetimeaforesaid. 

ii. TheAssistantGeneralManager(Premises&Estate)/Dy.GeneralManager(premises)sh
allgivehisdecisioninwritingontheclaimsnotifiedbythecontractor. The contractor 
may within 30 days of the receipt of the decision of theAssistant General Manager 
(Premises& Estate)/Dy.General Manager 
(premises)submithisclaimstotheconciliatingauthoritynamelytheCircleDevelopmen
tOfficer/GeneralManager(CorporateServices)forconciliationalongwithalldetails 
and copies of correspondence exchanged between him and the 
AssistantGeneralManager(Premises&Estate)/Dy.GeneralManager(premises) 

iii. lftheconciliationproceedingsareterminatedwithoutsettlementofthedisputes, the 
contractorshall,within a period of 30 days of termination 
thereofshallgiveanoticetotheconcernedChiefGeneralManager/Dy.ManagingDirect
or&CorporateDevelopmentOfficeroftheBankforappointmentofanarbitratortoadjudi
catethenotifiedclaimsfailingwhichtheclaimsofthecontractorshallbedeemedtohavebeenc
onsideredabsolutelybarredandwaived. 

iv. Exceptwhere the decision hasbecome final, binding and conclusive in terms ofthe 
contract, all disputes or differences arising out of the notified claims of 
thecontractorasaforesaidandallclaimsoftheBankshallbereferredforadjudicationthro
ugharbitration. 

v. By the Sole Arbitrator appointed by the Chief General 
Manager/Dy.ManagingDirector &Corporate Development Officer. It will also be 
no objection to any suchappointment that the Arbitrator so appointed is a Bank 
Officer and that he had todeal with the matters to which the Contract relates in the 
course of his duties asBank Officer. If the arbitrator so appointed is unable or 
unwilling to act or resignshis appointment or vacates his office due to any reason 
whatsoever another solearbitrator shall be appointed in the manner aforesaid by 
the saidChiefGeneralManager/Dy.ManagingDirector&CorporateDevelopment 
Officer. Such personshallbe entitled to proceedwith thereference fromthe stage 
atwhich it was leftbyhispredecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 
disputeswithamountsclaimedinrespectofeachdisputealongwiththenoticeforappointment
ofarbitrator. 

It is also a term of this contract that no person other than a person appointed by 
suchChiefGeneralManageraforesaidshouldactasarbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions 
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oftheArbitration&ConciliationAct1996oranystatutorymodificationorre-
enactmentthereofandtherulesmadethereunder. 

It is also a term of the contract that if any fees are payable to the arbitrator theseshall be 
paid equally by both the parties. However, no fees will be payable to 
thearbitratorifheisaBankOfficer. 

Itisalsoatermofthecontractthatthearbitratorshallbedeemedtohaveenteredonthe 
referenceonthedate he issuesnotice toboth the partiescalling themtosubmit their 
statementofclaims and counterstatementofclaims. The venue ofthe arbitration shall be such 
place as may be fixed by the arbitrator in his solediscretion. The fees if any, of the arbitrator 
shall, if required to be paid before theaward is made and published,be paid half and halfby 
each ofthe parties.Thecost of the reference and of the award (including the fees, if any of the 
arbitrator)shall be in the discretion of the arbitrator who may direct to any by whom and 
inwhat manner, such costs or any part thereof shall be paid and fix or settle 
theamountofcoststo besopaid.37.0NA 

 POWER&WATER 

 PowerSupply 

Thecontractorshallmakehisownarrangementsforpowerandsupply/distributionsyst
emfordrivingplantormachineryfortheworkandforlighting purpose athisown 
cost.The costofrunningandmaintenance oftheplants are to be included in his 
tender prices. He shall pay all fees and chargesrequired forthe powersupply and 
includethesame in 
histenderedratesandholdtheownerfreefromallsuchcosts.Hehastoobtainnecessaryap
provalfromtheappropriateauthorities,ifrequired. 

 watersupply 

Thecontractorshallmakehisownarrangementsforwaterrequiredfortheworkandnothingextrawi
llbepaidforthesame.Thiswillbesubjecttothefollowingconditions: 

i. ThatthewaterusedbytheContractorshallbefitforconstructionpurposetothesatisfact
ionoftheArchitect/Consultant. 

 
ii.  TheContractorshallmakealternativearrangementsforthesupplyofwaterifthearran

gement made by the Contractor for procurement of water in the opinion of the 
Architect/Consultant isunsatisfactory. 

 
TheContractor shallconstructtemporary well/tubewellin SBI land for takingwater 
for construction purposes only after obtaining permission in writing from 
theSBI.Thecontractorhastomakehisownarrangementsfordrawinganddistributingth
ewaterathisowncost.Hehastomakenecessaryarrangements.To avoid any accidents 
or damages caused due to construction and subsequentmaintenance of the wells. 
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He has to obtain necessary approvals from the localauthorities, if requiredat his 
own cost. He shall restore the ground to its 
originalconditionafterwellsaredismantledoncompletionofworkorhandoverthewellt
otheSBIwithoutanycompensationasdirectedbytheArchitect/Consultant. 

39.0TreasureTroveetc. 

Anytreasuretrove,coinorobjectantiquewhichmaybefoundonthesiteshallbethepropertyofSBIa
ndshallbehandedovertotheBankimmediately. 
 

 
40.0MethodofMeasurement 

Unlessotherwisementionedinthescheduleofquantitiesorinmodeofmeasurementthemeasurement
willbeonthenetquantitiesorworkproducedinaccordancewithuptodate.RuleslaydownbytheBurea
uofIndianStandards.In the event any dispute/disagreement the decision ofthe 
Architect/Consultantshallbefinalandbindingonthecontractor. 
 

 
 MaintenanceofRegisters 

The contractor shall maintain thefollowing registers asper the enclosed formatat siteof 
work and should produce the same for inspection of 
SBI/Architect/Consultantwheneverdesiredbythem.Thecontractorshallalsomaintainther
ecords/registers asrequired bythe localauthorities/Governmentfromtime totime. 

i. Registerforsecuredadvance 
ii. Registerforhindrancetowork 
iii. Registerforrunningaccountbill 
iv. Registerforlabour 

 
 
 

Clause42.0 
 

PRICEVARIATIONADJUSTMENT(PVA)FORALLMATERIALS=NOTAPPLICABLE 
 
 

 ForceMajeure 
 
Neither contractor not SBI shall be considered in default in performance of theirobligations 
if such performance is prevented or delayed by events such as 
war,hostilitiesrevolution,riots,civilcommotion,strikes,lockout,conflagrations,epidemics,acci
dents,fire,storms,floods,droughts,earthquakesorordinancesorany actofgodor foranyother 
cause beyond thereasonable controloftheparty affected or prevented or delayed. However a 
notice is required to be givenwithin 30 days from the happening of the event with complete 
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details, to the otherparty to the contract, if it is not possible to serve a notice, within the 
shortestpossible periodwithoutdelay. 

Assoonasthecauseofforcemajeurehasbeenremovedthepartywhoseabilitytoperformitsobligat
ionshasbeenaffected,shallnotifytheotherofsuchcessationandtheactualdelayincurredinsuchaf
fectedactivityadducingnecessaryevidenceinsupportthereof.Fromthedateofoccurrenceofacas
eofforcemajeureobligationsofthepartyaffectedshallbesuspendedduringthecontinuanceofan
yinabilitysocaused.Withthecauseitselfandinabilityresultingtherefromhavingbeenremoved,t
heagreedtimeofcompletionoftherespectiveobligationsunderthisagreementshallstandextend
edbyaperiodequaltotheperiodofdelayoccasionedbysuchevents. 

Shouldoneorbothpartiesbepreventedfromfulfillingthecontractualobligationsbyastateofforce
majeurelastingtoaperiodof6monthsormorethetwopartiesshallmutuallydecideregardingthef
utureexecutionofthisagreement. 

44. CONTRACTOR’SEMPLOYEES 

The Contractor shall employ technically qualified / having appropriate skill andcompetent 
personsfully trained and adequately experienced Electricians, who aremedically fit. They 
should be free from any contagious diseases. The 
Electriciansshallbewellmanneredandproperly dressedwithshoesetc. 

Thecontractorshallprovidenecessarytrainingonsafetymeasureswhileexecuting 
theworkwherevernecessary so as to avoid accident. TheBank 
shallnotberesponsibleforanyaccidentoccurredordamageincurredorclaimsarising there 
fromduring the execution of work. The contractor shall also provideall risk insurance 
policies including third party insurance as may be necessary tocoverthe risk. 

The contractor/firmshallbe held responsible for any 
misdeeds/misbehavioroftheiremployeeswithinthepremises.Bankisnotresponsibleforanyda
magesor claims on account of the misbehavior / misdeeds of his employees.For 
thispurpose, any person supplied by the contractor to be engaged on the work onregular 
basis or as an alternate arrangement, under the direct order or control ofthe Employer or 
his representative shall be deemed to be a person employed bythecontractor. 

The contractor shall on the request of the Employer immediately dismiss 
fromworksanypersonemployedthereonbyhim,whointheopinionoftheEmployerbe 
unsuitable or incompetentor who may misconduct. Such discharges shallnotbe the basis of 
any claim for compensation or damages against the Employer 
oranyoftheirofficeroremployee. 

No employeeoftheBankisallowed toworkasa contractor for a period of2years of his/her 
retirement from Bank Services without previous permission of theBank. This contract is 
liable to be cancelled, if either the contractor or any of 
hisemployeesisanytimetobesuchapersonwhohadnotobtainedthepermissionofBankasaforesai
dbeforesubmissionofthetenderorengagementinthecontractor’sservice. 
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Contractorshouldnotengagechildlabourinanyoftheactivitiesinthiscontract. 

ThecontractorshallnotemploypersonwhoisnotanIndianNational. 

TheElectricianshallnotoverstay 
intheBankpremisesotherthanthetimepermittedbytheBankorintheoddhoursorholidaysunless
orotherwiserequiredbytheBranchforspecificreasonslikemaintenance,repairworksetc. 

Inrespectofalllabouremployeddirectlyorindirectlyontheworkfortheperformanceofthecontra
ctor’spartofwork,thecontractorathisownexpense,willarrangeforthesafetyprovisionsasperthe
statutoryprovisions,B.I.Srecommendations,factoryact,workman’s compensation act,CPWD 
codeandinstructionsissuedfromtimetotime. 

The Contractor’s workmen willnot have any right whatsoever to get absorbed 
intheBank.TheContractorshallberesponsibleforalltheclaimsoftheemployeesofthe Contractor 
andshallnot make andclaim whatsoever againstthe Bank.The Contractor shall be 
responsible for all statutory requirements e.g. ESI, 
PF,labourregistrations,Insurancecoverageetc.Theoperatorisresponsibleforcomplianceofallth
erules&safetyregulationsetc. 

MinimumwagesasprescribedbytheLabourActshallbepayabletotheoperator(s)bythecontracto
rasthecasemaybe.TheContractorshallbindhimself andkeeptheEmployer saved harmlessand 
indemnified againstclaimsif any of the workmen and all costs and expenses as may be 
incurred by theEmployerinconnectionwithanyclaimthatmaybemadebyanyworkmen. 

46. WORKINGHOURSATTHESITE 

As instructed by Bank. Contractor to ensure that the routine operations at the 
siteare not affected by the contract work if required, they have to work on the 
BankHolidaysincoordinationwithotheragenciesandBank. 

WORKINGONHOLIDAYS: 

No work shall be done on Sunday or other Bank holidays that may be notified 
bytheArchitect&Employer,withoutthespecificsanctioninwritingoftheArchitect&employeror
hisrepresentatives 
 

STORAGEOFMATERIALS 

The contractor shallstore their materialslike fixtures, cables, conduits,wires,tools etcin the 
sitewith thepermission ofthe Bank.However, the contractorsshall beresponsible for the 
custodyandsecurity ofall materials 
andequipmentatsite.NoclaimforlossortheftwillbeentertainedbytheBank. 
 
Shelterorstayandotheramenitiesfortheelectricianshavetobearrangedbythecontractorathisow
nexpenseandresponsibility. 
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Oncompletionoftheworks,thecontractorshallremovealltools, surplusmaterials, rubbish and 
temporary works of every kind and leave the whole of thesite and the works clean and in a 
workmanlike condition to the satisfaction of theBank 
 
COMPLIANCEOFSTATUTORYREGULATIONS 

Thecontractorshallconformtotheprovisionsofany ActsoftheLegislaturerelating to the work, 
and to the Regulations and Bye-Laws of any authorities likeElectricity, Pollution Control 
Boards, Municipal Authorities, water and 
Sewarageboardsandshallbeforemakinganyvariationsfromthedrawingsorspecifications that 
may be associated to so conform, give the Employer writtennotices specifying the 
variations proposed to be made and reasons for 
makingthemandapplyforinstructionthereon.TheEmployeronreceiptofsuchintimationshallgi
veadecisionwithinareasonabletime. 

The contractor/s shall arrange to give all notices required for by the said Acts,Regulations 
or Bye-laws to be given to any authority, and to pay to such authorityor to any public 
officer all fees that may be properly chargeable in respect of 
theworkandlodgethereceiptswiththeEmployer.TheContractorshallindemnifythe 
Employeragainstallclaims in respectofpatentrights, designs, trademarksor name or the 
protected rights in respect of any equipment, machine, work 
ormaterialusedfororinconnectionwiththeworksortemporaryworksandfromandagainstallclai
ms,demands,proceedings,damages,costs,charges,andexpenseswhatsoeverin 
respectthereofor inrelation thereto.TheContractorshalldefend all actions arising fromsuch 
claims, unless he has informed 
theEmployer,beforeanysuchinfringementandreceivedtheirpermissiontoproceedandshallhi
mselfpayallroyalties,licensefees,damages,coatandchargesofallandeverysortthatmaybelegall
yincurredinrespectthereof. 

The contractor should strictly abide by the Central/State labour regulation for 
theMinimumWages,Paymentofwages,WorkmenCompensation,PF,ESI,Contractlabour,inclu
dingthelatestamendments,ifanyandothersafetyregulations. 

The contractor shall keep the Employer saved harmless and indemnified againstclaims if 
any ofthe workmen and allcosts and expenses as may be incurred 
bytheEmployerinconnectionwithanyclaimthatmaybemadebyanyworkmen. 

INSURANCE&DAMAGETOPERSONSANDPROPERTYETC 

The insurance shall be for an amount equal to 110 percent of the value of thecontract on 
“All Risks” basis, valid until the Completion of the project or handingoverwhicheverislater. 

Should any loss or damage occur, the Vendor shall initiate and pursue claim tillsettlement 
and promptly make arrangements for repair and / or replacement ofany 5damaged item to 
the satisfaction of the Bank, irrespective of settlement ofclaimbytheunderwriters. 
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Thecontractorshallberesponsibleforallinjurytotheworkorworkmentopersons,animalsorthing
sandforalldamagestothestructuraland/ordecorative part of property which may arise from 
the operations or neglect ofhimself or of any sub-contractor or of any of his or a sub-
contractor’s employees,whether such injury or damage arise from carelessness, accident or 
any othercausewhatsoeverinanywayconnectedwiththecarryingoutofthiscontract. 

Thecontractorshallreinstatealldamagesofeverysortmentionedinthisclauseso as to deliver the 
whole of the contract works complete and perfect in everyrespectandsoastomake good 
orotherwise satisfy allclaims for damagestothepropertyofthirdparties. 

The contractor shall affect the insurance necessary and indemnify the 
Employerentirelyfromallresponsibilityinthisrespect. 

The contractor shall be responsible for anything, which may be excluded fromdamage to 
any property arising out of incidents, negligence or defective carryingoutofthiscontract. 

TheEmployershallbeatlibertyandisherebyempoweredtodeducttheamountofanydamages,co
mpensations,costs,chargesandexpensesarisingoraccruingfromorinrespectofanysuchclaimor
damagesfromanysumsduetoortobecomeduetothecontractor. 
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50. TERMINATIONOFCONTRACTBYBANK 

Ifthecontractorbeingacompanygointoliquidationwhethervoluntaryorcompulsory or beinga 
firm shallbe dissolved or being an 
individualshallbeadjudicatedinsolventorshallmakeanassignmentoracompositionforthebene
fit of the greater part, in number ofamount ofhis creditors or shall enter intoa Deed or 
arrangement with his creditors, or if the Official Assignee in insolvency,or the Receiver of 
the contractor in insolvency, shall repudiate the contract, or if areceiver ofthe contractor’s 
firm appointed by the court shall be unable 
withinfourteendaysafternoticetohimrequiringhimtodoso,toshowtothereasonable 
satisfaction of the Bank that he is able to carry outand fulfill 
thecontract,andifsorequiredbytheBanktogivereasonablesecuritytherefore,orif the contractor 
shall suffer execution to be issued, or shall suffer any paymentunder this contract to be 
attached by or on behalf of and of the creditors of thecontractor, orshallassign,charge or 
encumberthiscontractoranypaymentsdueorwhichmaybecomeduetocontractor,thereunder,o
rshallneglectorfailto observe and perform all or any ofthe acts matters ofthings by this 
contract, tobe observed and performed by the contractor within three clear days after 
thenotice shall have been given to the contractor in manner hereinafter mentionedrequiring 
the contractor to observe or perform the same or shall use impropermaterials of 
workmanship in carrying on the works, or shall in the opinion of theBanknot exercise such 
due diligence and make such progress 
aswouldenabletheworktobecompletedwithinduetimeagreedupon,andshallfailtoproceedto 
the satisfaction of the Bank after three clear das notice requiring the contractorso to do shall 
have been given to the contractor as hereinafter mentioned or 
shallabandonthecontract,thenandinanyofthesaidcases,theBankmaynotwithstanding 
previouswaiverdetermine the contractby a notice inwriting 
totheeffectashereinaftermentioned,butwithouttherebyeffectingthepowersofthe Bankofthe 
obligations and liabilitiesofthe contractor the whole 
ofwhichshallcontinueinforceasfullyasifthecontract,hadnotbeensodetermineandas if the 
works subsequently executed by or on behalf of the contractor 
(withouttherebycreatinganytrustinfavorofthecontractor)furthertheBankorhisagent,or 
servants, may enter upon and take possession of the work and all plants 
toolsscaffoldingshedsmachinery,steam,andotherpower,utensilsandmaterialslying upon 
premises or the adjoining lands or roads and sell the same as his ownproperty or may 
employ the same by means of his own servants and workmen incarrying on and 
completing the works or by employing any other contractors 
orotherpersonsorpersontocompletetheworks,andthecontractorshallnotinany way interrupt 
or do any act, matter or thing to prevent or hinder such 
othercontractorsorotherpersonsorpersonemployedfromcompletingandfinishingorusingthe
materialsandplantsfortheworkswhentheworksshallbecompleted,orassoonthereafterasconve
nientlymaybetheBankshallgivenotice in writing to the contractor to remove his surplus 
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materials and plants andshould the contractortoremove his surplus materials after receipt 
by himtheBankmaysellthesamebyPublicAuctionandshallgivecredittothecontractorfor the 
amount so realized. Any expenses or losses incurred by the contractor fortheamountso 
realized.Any expensesorlosses incurred by the Bankin gettingthe amount payable to the 
contractor by way of selling his tools and plants or 
dueonaccountofworkcarriedoutbythecontractorpriortoengagingothercontractorsoragainstth
eSecurity Deposit. 
 
DISPUTES/ARBITRATION: 

All disputes or differences whatsoever arising between the parties out of or inconnection 
with this contract or in discharge of any obligation arising out of theContract 
(whetherduring the progress ofwork orafter completion 
ofsuchworkandwhetherbeforeoraftertheterminationofthiscontract,abandonmentorbreachoft
hiscontract),shallbesettledamicably. 

If however, the parties are not able to solve them amicably, either party (Bank 
orVendor),givewrittennotice tootherpartyclearly settingoutthere in specificdispute(s) 
and/or difference(s) and shall be referred to a sole arbitrator mutuallyagreed upon, and the 
award made in pursuance thereof shall be binding on theparties. 

Intheabsenceofconsensusaboutthesinglearbitrator,thedisputemaybereferredtojointarbitrator
;onetobenominatedbyeachpartyandthesaidarbitratorsshallnominateapresidingarbitrator,bef
orecommencingthearbitration proceedings. The arbitration shall be settled in accordance 
with theapplicable Indian Laws. Any appeal will be subject to the exclusive jurisdiction 
ofcourtsatHyderabad. 

TheVendorshallcontinueworkundertheContractduringthearbitrationproceedings unless 
otherwise directed by the Bank or unless the matter is suchthat the work cannot possibly be 
continued until the decision of the arbitrator isobtained. 

Arbitration proceeding shall be held at Mumbai, India, and the language of thearbitration 
proceedings and thatofalldocuments and communications 
betweenthepartiesshallbeinEnglish. 

53. GOVERNINGLANGUAGE: 

AllcommunicationwithrespecttotheBid,clarifications,replies,contractdocumentsetcshallbein
English. 



  

Page 30 of 78mapeConnoisseurs  – SBIRB – Class Room-04,- Electrical Tender   

 LocalLaws,Acts,Regulations 
 

The contractor shall strictly adhere to all prevailing labour laws inclusive of 
contractlabour(regulationandabolitionactof1970)andothersafetyregulations.Thecontr
actorshallcomplywiththeprovisionofalllabourlegislationincludingthelatest 
requirements of all the Acts, laws, any other regulations that are applicable 
totheexecutionofthe project. 

i. MinimumWagesAct,1948(Amended) 
ii. PaymentofWagesAct1936(Amended) 
i. Workmen'sCompensationAct1923(Amended) 
ii. ContractLabourRegulationandAbolitionAct1970andCentralRules1971(Amen

ded) 
iii. ApprenticeAct1961(Amended) 
iv. lndustrialEmployment(StandingOrder)Act1946(Amended) 
v. PersonalInjuries(CompensationInsurance)Act1963andanyothermodif

ications 
vi. Employees'  Provident

 FundandMiscellaneousProvisionsAct1952andamendmentthereof 
vii. ShopandEstablishmentAct 
viii.  AnyotherActorenactmentrelatingtheretoandrulesframedthereunderfromtimetoti

me. 

 SAFETYCODE: 

SafetyGuidelinesfortheContractor: 

TheContractorshouldfollowthefollowingGeneralsafetyGuidelineswhileexecutingthework: 

Smokingisstrictlyprohibitedatworkplace. 
 
Nooneisallowedtoworkatormorethanthreemetersheightwithoutwearingsafetybeltandanc
horingthelanyardofsafetybelttofirmsupportpreferablyatshoulderlevel.Chinstrapofsafetyh
elmetshallbealwaysonandsafetybootisworn. 
 
Usageofeyeprotectionequipmentshallbeensuredwhenworkmenareengagedforgrindin
g,chipping,weldingandgas-
cutting.Forotherjobseyeprotectionhastobeprovidedaspertheneed. 
 
AllsafetyapplianceslikeSafetyshoes,Safetygloves,Safetyhelmet,Safetybelt,Safety 
gogglesetc.shallbearrangedbeforestartingthejob. 
 
Excavatedpitsforearthing,cablelayingshallbebarricadedtillthebackfillingisdone.Safeappro
achtobeensuredintoeveryexcavation 
 
Preferablytheworkshallbecarriedoutduringthedaytime.However,adequateilluminationat
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workplaceshallbeensuredincaseanyworkiscarriedoutatnight. 

Allthedangerousmovingpartsoftheportable/fixedmachinerybeingusedshallbeadequatelygu
arded. 
 
Laddersbeingusedatsiteshallbeadequatelysecuredatbottomandtop.Laddersshallnotb
eusedasworkplatforms. 
 
Debris,scrapandothermaterialstobeclearedfromtimetotimefromtheworkplaceandatthetime
ofclosingofworkevery day, 
dismantledMaterialshallnotbethrownfromtheheightandshallbeproperlydisposedofftoprev
entanyinjurytopublic/staff. 

Otherthanelectriciansnooneisallowedtocarryoutelectricalconnections,repairsonelectricalequ
ipmentorotherjobsrelatedthereto. 

Allelectricalconnectionsshallbemadeusing3or5corecables,havinganearthwire. 
 
Insertingofbarewiresfortappingthepowerfromelectricalsocketsiscompletelyprohibitedandpl
ugtopsofsuitablecapacityonly shallbeused. 
 
Alltheunsafeconditions,unsafeactsidentifiedbycontractors,reportedbyBanktobe 
correctedonprioritybasis. 
 
Nochildrenorphysicallychallengedpersonsshallbeallowedtoentertheworkplaceandshallno
tbeutilizedforanyserviceduringexecutionofthework. 
 
AlltheGascutting,sharptools,flammablematerialsandtacklesshallbestoredproperlyandsafel
ywhennotin use. 
 
ClampsshallbeusedonReturncablestoensureproperearthlingforweldingworks. 
 
Returncablesshallbeusedforearthling. 
 
Allthepressuregaugesusedingascuttingapparatusshallbeingoodworkingconditionandinc
aseofanyleakages;thesameshallnotbeused. 
 
Propereyewashingfacilitiesshallbemadeinareaswherechemicalsarehandled. 
 
Connectorsandhoseclampsareusedformakingweldinghoseconnections. 
 
Tappingofpowerbycuttingelectriccablesinbetweenmustbeavoided.Properjunctionboxesm
ustbeused. 

 

56.0Accidents 
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The contractorshallimmediatelyon occurrenceofany accident   at oraboutthe site 
orinconnectionwiththeexecutionoftheworkreportsuchaccidenttotheArchitect/Consultant.
Thecontractorshallalsoreportimmediatelytothecompetentauthority whenever such report 
is required to be lodged by the law andtake appropriateactionsthereof. 

 

 BANK'SBUILDINGPROJECTS-MAINTENANCEOFRECORDS 

  
A. Registers at the site office of the Bank's Engineer: 

1 Measurement Books. 

2 Drawings register 

3 Materials at site register. 

4 Hindrance Register. 

5 File and Register for extra/variation items. 

6 Materials test Register and File. 

7 Site Order Book (intriplicate). 

8 Labour Reports and progress Reports Register. 

9 Site Visit & Instructions Register. 

10 Certified true copies of the contracts. 

  
 

SPECIALCONDITIONSOFCONTRACT 
 

1. ACCESSOFINSPECTION: 

The contractor is to provide at all times, during the progress of the works and 
themaintenanceperiod,meansofaccesswithladders,gangwaysetc.,andthenecessarya
ttendantstomoveandadoptthesameasdirectedfortheinspectionor measurement of 
the work by the Architect and Employer or any other agencyemployedbytheclient. 

 
 
 

2. PROGRAMMEOFWORKS: 

The contractor on starting the work shall furnish to the Employer and Architect 
aPERT/CPM programme, for carrying out the work stage by stage in the 
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stipulatedtime, for the approval of Architects and Employer, and follow strictly 
the approvedtime schedule by incorporating changes,if any,soauthorizedby the 
ArchitectandEmployer,toensurethecompletionofconstructionworkinsstipulatedtim
e.Agraphorchartonindividualitem/groupofitems/tradesofworkshallbemaintained
,showingtheprogressbothintermsofquantitiesandvalue,weekbyweek.Thecontractor
shallsubmittotheEmployerandArchitectaweeklyprogress report stating the 
number of skilled and unskilled laborers employed onthe work, working hours 
done, quantity of cement, steel and other major items 
ofmaterials(quantityandvaluewise)usedandcorrespondingplace,typeandquantityo
fworkdoneduringtheperiod. 

The contractor must inform the Architects, 10 days in advance of requirement 
ofrespective drawings and details by him, from time to time.The contractor 
shallstrictly adhereto theapproved program and arrange forthematerials 
andlabouretc.,accordingly. 

Despite repeated instructions, ifthe contractor fails to show satisfactory 
progressofthework,theEmployer/Architectmaytakesuitableactionasdeemedfit,incl
uding levying of liquidated damages not exceeding ½% of contract price fordelay 
of every week or part thereof, subject to a limit of total liquidated damageslevied 
underthisclause to5%ofcontractpricewithoutprejudiceto any 
termsandconditionsofthecontract. 

 

3. FACILITIESTOOTHERCONTRACTORS: 

The contractor shall give full facilities and co-operation to all other 
contractorsworkingat sitedoing plumbing,Electrical, civilworksetc.,asdirected by 
theArchitect & Employer and shall arrangehis program ofwork, so as not tohinder 
the progress of other works.The decision of the Architect & Employer, onany point 
ofdisputes between the various contractors, shallbe final and 
bindingonallpartiesconcerned. 

 

4. TESTING: 

The contractorshall,as andwhendirected by the Architect & Employer, arrangeto 
test materials and/or portions of the workat site in any approved laboratory athis 
own cost, in order to provide their soundness and efficiency.The 
contractorshalltransport allthe materials fromsite to theapproved laboratory at his 
owncost.The contractor shall carryout all the mandatory tests as per list attached 
atthe frequencies stated therein.   Even after such tests,any materials brought tosite 
orincorporated inthe worksare found to bedefective or unsoundor not asper 
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approved samples, the contractor shall remove the same and re-erect at hisown 
cost andwithoutanyadditionaltime/period for the same, with reference tothe date 
fixed for completing the work.   In case these tests are not carried out 
atthefrequenciesstated,thenproportionatecostsofmaterialsnotsotested,includingcos
toftestingandquantitiesofitemsofworkexecutedwithsuchmaterials, 
ifotherwiseaccepted forretention in thework,willbe deducted 
fromtheduestothecontractor.ThedeductionswillbeworkedoutbytheArchitect/client
andshallbefinalandbindingonhim. 

Tolerance on various material and items of work shall be allowed laid down in 
thedocumentsbelowandtheorderofprecedenceshallbe: 

a) RelevantIndianStandardsSpecifications. 

b) Manufacturer’sSpecifications. 

In absence of above Architect’s decision basing on the general practice 
beingfollowingshallbefinal. 

5. SITEMEETINGS: 

A senior representative of the contractor shall attend weekly meetings at 
workssite;andinadditions,meetingsasandwhenarrangedbyArchitect&Employerto 
discuss the progress of the work and sort out problems, if any, and ensure 
thattheworkiscompletedinthestipulatedtime. 

6. NOTICES: 

NoticesfortheEmployer,theArchitect,ortheContractormaybeservedpersonally or by 
being left at or sent by registered post to the last known place ofabode or business 
of the party to whom the same is to be given or in the case ofthe contractor by 
being left on the works.In case of a company or corporation,notices may be served 
ator sentby registered post to the Registered Offices 
oftheCompanyorCorporation.Anynoticesentbyregisteredpostshallbedeemed to be 
served at the time, when in the ordinary course of post it would bedelivered. 

 
The contractor shall give all notices and pay all necessary and relevant fees 
andshallcomply with all Acts and Regulations, for the successful completion of 
thecontractwork. 
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7. MEASUREMENTTOBERECORDEDBEFOREWORKISCOVEREDUP: 
 

The contractor shall take joint measurements with the Employer’s 
representative(Project ManagementConsultantorany Engineer identified by the 
Bank) 
andArchitect’srepresentativebeforecoveringuporotherwiseplacingbeyondthereach 
of measurement any item of work.Should the contractor neglect to do 
so,thesameshallbeuncoveredatthecontractor’sexpenseorindefaultthereof,nopayme
ntorallowanceshallbemadeforsuchworkorthematerialswithwhichthesamewasexec
uted. 

 
8. ACTIONWHERETHEREISNOSPECIFICATION: 

 
In case of any item/class of work, for which there is no specification 
mentioned(either in part or full), the same will be carried out in accordance with 
the relevantCPWD specifications(only forthespecificationsmissing in the 
contract)and ifnot available even there (either in part orfull)in, relevantstandards 
ofBIS 
shallbefollowed(onlyfortheportionsofspecificationsmissinginthecontractspecificati
ons and CPWD specifications).   Indian standard specifications, 
subjecttotheapprovaloftheArchitect&Employer 

9. REPORTINGOFACCIDENTTO: 
 

The contractor shall be responsible for the safety of all persons employed by 
himon the works and shall report serious accidents to any of them, whenever 
andwhereveroccurringonetheworks,toEmployerwhoshallmakeeveryarrangement 
to render all possible assistance.This shall be without prejudice tothe 
responsibility of the Contractor, under the Insurance clause of the 
GeneralConditions.Contractorshalltakeallthe precautionsasdetailedin 
thesafetycodeattachedseparately. 

 

10. CLEARINGTHESITEONCOMPLETION/DETERMINATIONOFWORKS: 

ThecontractorshallclearthesiteofworksaspertheinstructionsoftheArchitect.The site 
of works shall be cleared ofall men,materials, sheds, hutsetc., belonging to the 
contractor.The site shall be delivered in a clean and neatcondition,asrequiredby 
Architect,withinaperiodoneweekafterthejobiscompleted.In caseoffailure by 
thecontractor, the Employer, underadvice tothe Architect, have the rightto getthe 
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sitecleared tohis satisfaction at the riskandcostofthecontractor. 
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11. POSSESSIONOFWORKS/WORKCOMPLETED: 
 

ThecontractorshallhandovertotheEmployer 
possessionofthecompletedworksinstages,asandwhenrequired,andasdirectedbythe
Architect&Employer. 

The Employer will take over the possession of completed works in stages 
asdirected by the Architect, and defects liability period will commence only from 
thedateoffinalhandingoverofalltheworkaccordingly. 

12. TYPOGRAPHIC,CLERICALANDOTHERERRORS: 

The Architects/Employer’s clarificationregardingpartially omitted particulars 
ortypographical,clericalandothererrorsshallbefinalandbindingonthecontractors. 

 

13. WORKPERFORMEDATCONTRACTOR’SRISK: 
 

The contractorshalltake allprecautionsnecessary and shallbe responsible forthe 
safety of the work and shall maintain all lights, guards, signs, 
barricades,temporary passages or other protection necessary for the purpose.All 
work shallbe done at the contractor’s risk and if any loss or damage shall result 
from fire orfrom any other cause, the contractor shall promptly repair or replace 
such loss 
ordamagefreefromallexpensestotheEmployer.TheContractorshallberesponsiblefor
anylossordamagetomaterials,toolsorotherarticlesusedorheldforuseinconnectionwit
hthework.TheworkshallbecarriedontoEmployerorofothersandwithoutinterference
withtheoperationofexistingmachineryorequipment,ifany. 

 

14. INSPECTIONBYTHECHIEFTECHNICALEXAMINERS(VIGILANCE): 

The proposed work covered under this tender, during the progress and/ or 
aftercompletion, can also be inspected by the Chief Technical Examiner/ 
TechnicalExaminer orOfficers of the Central Vigilance Commission, Government 
ofIndia,on behalf of Architect & Employer to ascertain that the execution of the 
work 
hasbeendonewithmaterialsandworkmanshipallasstipulatedinthecontractandasdire
cted. 
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Contractor shall afford allreasonable facilitiesto the above vigilance staffandalso 
provide themwith ladders, tapes, tools and tackles etc., as required 
anddirectedandalsonecessarylabourersskilled/unskilledtoenablethemtocompletet
heirinspection/study/technicalscrutinyandnoextrashallbeadmissibletothecontract
oronthisaccount. 

 

15. SPECIALCONDITIONSOFCONTRACT: 
 

In the event of any discrepancy with clauses mentioned anywhere else in 
thetenderwiththeclausesmentionedwithinspecialconditionsofcontract,theclauses 
mentioned within the special conditions of contract shall supersede 
therementionedelsewhere. 

 
16. FAILUREBYCONTRACTORTOCOMPLYWITHARCHITECT’SI

NSTRUCTIONS: 
 

IfthecontractorafterreceiptofwrittennoticefromtheArchitectrequiringcompliance 
with such further drawings and/or Architects instruction, fails withinsevendays 
tocomply with the same,the Architectand Employermay 
employandpayotherpersonstoexecuteanysuchworkwhatsoeverasmaybenecessaryt
ogiveeffecttheretoandallcostsincurredinconnectiontherewithshall be recoverable 
from the contractors by the employer on a Certificate by 
theArchitectasadebitormaybedeductedbyhimfromanymoneydueorwhichmaybeco
meduetothecontractors. 

17. ARCHITECT’SDELAYINPROGRESS: 

The Architect may delay the progress of the works in case of rains or 
otherwise,withoutvitiating the contractand grantsuch extensionoftime with the 
approvalof the Employer for the completion of the contract as he may think 
proper andsufficient in consequence of such delay, and the contractor shall not 
make anyclaimforcompensationordamageinrelationthereto. 

18. BISCODES 
 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in 
thistender document at his cost at the site to ensure the proper 
supervision/quality ofworkand materials. 
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FORMOFSUBMISSIONOFTENDER 

(Tobefilledbythetenderer) 

TheRegionalManager,SBI 

 
DearSir/s, 

 
 

Ref:TENDERFOR  
 
 

I/Wehaveexaminedtheabovetenderandsubsequentpre-bidclarifications/modifications / 
revisions, if any, furnished by Bank and I/We have inspected the site ofworksand have 
made me / us fully acquaintedwith the local conditionsin and 
aroundthesitesofworksandoffertoundertakeContractasdetailedinthistenderbysubmitting
my/ouronlinebidsintheBank’se-tenderportal. 

 
 

1. WhilesubmittingthisBid,I/Wecertifythat: 
i. TheundersignedisauthorizedtosignonbehalfoftheBidderandthenecessary 

support document delegating this authority is uploaded along withthebid. 
ii.  We certify that we have not made any changes in the contents of the 

tenderdocumentreadwithitsamendments/clarificationsprovidedbyBank,submi
ttedbyusinourBiddocument. 

iii. Theratequoted in the price Bids are as per the tender and subsequent pre-Bid 
clarifications/ modifications/ revisions furnished by the Bank, without 
anyexception. 

2. WeagreetoabidebyalltheBidtermsandconditions,contentsofAgreementandtheratesquo
tedinthebid,whichshallremainbindinguponus. 

3. IfourBidisaccepted,weundertaketoenterintoandexecuteatourcost,whencalleduponby
theBanktodoso,acontractintheprescribedformandweshallbejointlyandseverallyrespo
nsibleforthedueperformanceofthecontract. 

4. Untilaformalcontractispreparedandexecuted,thisBid,togetherwithyourwrittenaccepta
ncethereofandyournotificationofaward,shallconstituteabindingContractbetweenus. 
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5. It is further certified that the contents of our Bid are factually correct. We also 
acceptthat in the event of any information / data /particulars proving to be 
incorrect,Bankwillhavetherighttodisqualify usfromtheBid. 

6. We understand that you are not bound to accept the lowest or any Bid you 
mayreceive and you may reject all or any Bid without assigning any reason or 
givinganyexplanationwhatsoever. 

7. We hereby undertake thatour name does notappearin any “Caution” list ofRBI 
/IBAoranyotherregulatorybody. 

8. WealsoconfirmthatwehavenotbeenblacklistedbyanyBank/PSU/StateorCentralGo
vtdepartmentsforanyreasons. 

9. We confirm that we do not have any litigation / cases pending against us in 
anyBank/PSU/StateorCentralGovtdepartments. 

10. We confirm that we are responsible to obtain all necessary licenses, 
permission,NOCfromallthestatutory/localauthoritiesforthesmoothexecutionofthis
contractinBank’spremises. 

11. We herebyconfirm thatall thematerials/components/spare parts/equipmentetc.to 
be supplied / used as a part of this contract shall be original / new materials 
/components / parts / equipment only, from respective OEMs of the products 
andthatnorefurbished/duplicate/secondhandmaterials/components/parts/equip
mentshallbesuppliedorshallbeused. 

12. Foranytypeofdeviation(toanyofaboveorsubsequentinstructions),itwillbemy/ourres
ponsibility to obtain thewritten instruction ofthe Engineer-in-chargefor the same 
failing which it shall be deemed that I have carried out any 
suchdeviationsatmyownandIshallbedutyboundtoreplacethealldeviatedmaterial/w
orksfromthesiteatmy/ourcostaswellasIshallbeliabletopenalizedby the Bankas 
deemed fit and forallsuch loses made thereof, I/ 
weshallnothaveanyrighttoarbitrateinanymanner. 

 
 

Yoursfaithfully,Contractor

sSignatureName: 

Address: 
 

**************************************************************************************************** 
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FORMATFORPRE-BIDQUERIES: 
 
 
 

Sr. 
No. 

QueryRegarding Page
 o
fNo.RFP 

Query Reasons/Supportingdata/
papers 
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DRAFTCOPYOFARTICLESOFAGREEMENT 
 
 

ARTICLESOFAGREEMENTmadethe dayof
 _2021between 
 SBICB
 _of 
  
(hereinafter called the “Employer”) of the one part and 

 
of   (hereinafter called “The 
Contractor”)oftheotherpart,whereastheEmployerisdesirousofgettingtheworkof“  
_”executedandhascauseddrawings,conditionsofcontract,specificationsandschedule of 
quantities etc., describing the works prepared by M/s Nandu Associates,Hyderabad. 

 
AND WHEREAS the SAID DRAWINGSnumberedasper list attached inclusive 
ofandtheconditionsofcontract,specificationsandscheduleofquantitiesetc.,havebeensignedb
yoronbehalfofthepartieshereto. 

 
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to 
theconditions set forth in the Schedule hereto (hereinafter referred to as “Said 
Conditions”)the works shown upon the said drawings and described in the same 
specifications andincluded in the said schedule of quantities for such sum as may be 
ascertained to 
bepayableintermsoftheBillsofQuantities,andwhichsumisestimatedtobeRs.3,17,16,232.00/- 
(Rupees Three Crore Seventeen Lac Sixteen Thousand Two 
HundredandThirtyTwoOnly.(hereinafterreferredtoas“SaidContractAmount”). 
NOWITISHEREBYAGREEDASFOLLOWS: 

1. In considerationofthesaid sumtobe paid at the timesand in the manner setforth in 
the said conditions,the contractorshall upon and subjectto the 
saidconditions,executeandcompletetheworkshowninthesaiddrawingsanddescribe
dinthe saidspecifications. 

2. TheEmployershallpaythecontractorthesaidsumorsuchsumsasshallbecome payable 
hereunder at the times and in the manner specified in the saidconditions. 

 
3. Theterm“Architect”inthesaidconditionsshallmeanthesaidM/sNanduAssociates, 

Architects and designers or in the event of their ceasing to 
betheArchitectforthepurposeofthiscontract,suchotherpersonasshallbenominated 
for that purpose by the Employer , not being a person to whom thecontractor shall 
object for reasons considered to be sufficient by the Arbitratormentioned in the 
said conditions provided always that no persons 
subsequentlyappointedtobetheArchitectunderthiscontractshallbeentitledtodisrega
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rdor 
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over-rule anypreviousdecision orapprovalordirection given 
orexpressedbytheArchitectforthetime being. 

4. Tender documents containing work order Notice to the Contractor, Conditions 
ofContract, Appendix thereto, SpecialConditions ofContract, Specifications 
andSchedule ofQuantitieswith the ratesenteredtherein,shall be read and 
studiedasformingpartofthisagreementandthepartiesheretoshallrespectivelyabideb
y andsubmitthemselvestotheconditionsandstipulationsand 
performtheagreementontheirpartrespectivelyinsuchconditionscontained. 

5. The contract is neither a fixed lump sumcontractora piecework contract,but 
isacontracttocarryoutworkinrespectoftheentireworkstobepaidforaccordingtoactual
measuredquantities,includingvariationsfromBOQattheratescontainedintheSchedul
eofratesandProbablebillofquantitiesorasprovidedinthesaidconditions. 

6. The Employer through the Architect, reserves to himself the right of altering 
thedrawingsandnaturesofthework,ofadding/substitutiontooromittinganyitemsof 
work or having portions of the same carried out through alternate 
agencieswithoutprejudicetothiscontract. 

7. Time shall be considered a the essence of this agreement and the 
contractorherebyagrees to commencethework soonafter the site ishandedover to 
himbut within 15 days reckoned from the date of issue of work order to execute 
thework, as provided for in the said conditions and complete the entire work 
in120dayssubjecttoneverthelesstotheprovisionsforextensionoftime. 

8. This agreement and contract shall be deemed to have been made in 
Hyderabadand any questions ordisputerising outof or in anyway connected with 
thisAgreement and Contract shall be deemed to have arisen in Hyderabad and 
onlythecourtsinHyderabadshallhavejurisdictiontodeterminethesame.Thelimitation
periodwillbe90daysfromthedateofdisputehavingarisen. 

 

ASWITNESSourhandthis _dayof 2024 

Signedbythesaid inthepresenceof: 

WITNESS: 
SIGNATURENA
ME: 
ADDRESS: EMPLOYER 
WITNESS:SIGN
ATURENAME:A
DDRESS: 
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DRAFTFORMATOFBANKGUARANTEEINLIEUOFSECURITYDEPOSIT 

(SitespecificformatshallbeapprovedbytheSBIpriortoitsexecution) 

(TobesubmittedonNon-
judicialstamppaperofappropriatevaluepurchasedinthenameoftheissuingbank) 

 
 

Place:...................... 
 

Date:........................ 
 
 

{Onnon-judicialstamppaperofRs ----- /-) 
 

BANKGUARANTEEINLIEUOFSECURITYDEPOSIT 
 

B.G.No.  ValueRs.  
 
 
 

StateBankofIndia,(Add

ress) 

 

Sub: 
BankGuaranteeofRs
 .......................................................... towardsSecurityDepositfortheworkofforStateBa
nkofIndia 

 

{NameofBranch/Office) 
 
 

DearSir, 
 

WHEREAS 
(Nameandaddressofcontractor/vendor)(hereinaftercalledtheContractor)haveente
redintocontractfor(NameofWork)withStateBankofIndia(SBI)asmentionedin the
 letter of SBl's Consultants (Name &
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 addressofconsultants) videtheir 
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LetterNo.................dated...................... Andthecorrespondenceand 
tenderrelayingtheretowhich is hereinafter referred to as "the said contract" the 
Contractor has nowagreed toproduce a Bank Guarantee amounting to 2% of the 
contract value lessearnest moneydepositofRs............................... 
(Rupeesonly),toStateBankofIndiaforperformingtheirpartofthecontractobligations. 

 
AND WHEREAS in terms of said contract, the contractor isrequired to furnish 
toStateBankofIndiaaGuaranteeofaScheduledBankforavalueofRs...............tobevalid
upto(date). 

 
ANDWHEREAS(NameofBankanditsbranch)havingtheirofficeat(address)theGuar
antor,attherequestofthecontractorherebyfurnishesaPBGinfavourofStateBankofIn
diaandGuaranteesinthemannerhereinafterappearing.In consideration of the 
premise, we (name of Bank and its branch) having ouroffice 
at(address)hereaftercalledthe "Guarantor" (which expression shall 
includeitssuccessorsand assigns) 
herebyexpressly,irrevocably&unreservedlyundertakeand guarantee 
underthatiftheContractorfailstoexecutetheworkaccordingtohisobligationsunderth
esaidcontract, thennot withstanding any dispute between State Bank of India and 
thecontractortheGuarantorshall,ondemandwithoutdemurandwithoutreferencetot
hecontractorpaytoStateBankofIndiaimmediatelyanysumclaimedbyStateBankofIn
diaunderthesaidcontractuptoamaximumamountofRs__________(Rupeesonly). 

 
IncasetheamountdemandedbyStateBankofIndiaisnotpaidwithin48hoursofreceipt
ofdemand,theGuarantoragreestopaytheaforesaidamountof₹________. 

 

(i) Such payment shall be notwithstanding any right the contractor may 
havedirectlyagainstStateBankofIndiaoranydisputesraisedbytheContractorwithSta
teBankofIndiaor any suits or proceedings pending in any competent court or 
beforeanyarbitrator.StateBankofIndia'swrittendemandshallbeconclusiveevidence
to the Guarantor that 
suchpaymentispayablunderthetermsoftheContractandshallbebindinginallrespect
ontheguarantor. 

 
(ii) TheGuarantorshallnotbedischargedorreleasedfromthe undertaking 
andGuarantee, by any arrangement, variations made between SBIand the 
Contractor and or indulgence shown to the contractor by SBI, with 
orwithouttheconsentandknowledgeoftheguarantororbyalterationsintheobligation
s         of the contractorby any 
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forbearance,whetherastopayment,timeperformanceorotherwise. 
 

(iii) Thisguaranteeshallremainvaliduntilorasmaybecaused to 
beextendedbythecontractororuntildischargedbySBIinwritingwhicheverisearlier. 

 
(iv) Thisguaranteeshallbeacontinuingguaranteeand shall not 
berevocableduringitscurrencyexceptwiththepreviouswrittenconsentofSBI. 

 
(v) (a)Thisguaranteeshallnotbeaffectedbyanychangeintheconstitutionofthecontracto

r,byabsorptionwithanyotherbodyorcorporation ordissolution 
orotherwiseandthisguaranteewillbeavailabletoorenforceableagainstsuchbodyorc
orporation. 

 
(vi) In order to give effect to this guarantee SBI will be entitled to act as if 
theGuarantorwerethePrincipal debtorand the Guarantorhereby waivesall 
andanyofitsrightsorsurety ship. 

 
(vii) Thisguaranteeshallcontinuetobeinforce notwithstanding thedischarge of 
the contractor by operation of law and shall cease only on 
paymentofthefullamountbytheGuarantortoSBloftheamountherebysecured. 

 
(viii) Thisguaranteeshallbeinadditiontoandnotinsubstitutionforanyotherguaranteeors
ecurityforthecontractorgivenortobegiventoSBIinrespectofthesaidcontract. 

 

Any notice by way of request and demand or otherwise here under may 
besentbypostorany of 
othermodeorcommunicationtotheguarantoraddressedasaforesaidan difference 
sent 
bypostitshallbedeemedtohavebeengivenatthetimewhenitwouldbedeliveredindue 
course of post and in providing such notice when given by post it shall 
besufficienttoprovethat theenvelopecontaining 
thenoticewaspostedandacertificate signed by 

(ix) Bypostitshallbedeemedtohavebeengivenatthetimewhenitwouldbedeliveredindue 
course of post and in providing such notice when given by post it shall 
besufficienttoprovethat theenvelopecontaining thenoticewaspostedandacertificate 
signed by an officerofSBIthattheenvelopewassopostedshallbeconclusive 
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(x) ThesepresentsshallbegovernedbyandconstructedinaccordancewithIndianLaw. 
 

Notwithstanding anything contained hereinbefore the liability of the 
guarantorunderthisguaranteeisrestrictedtoa sumofRs._________. 

 
This guaranteewillremainvalidupto
 unlessademandorclaimunderthisgu
aranteeismadeinwritingonorbefore 
 theguarantorshallbedischargedfor
mal liabilityundertheguaranteethereafter. 

 
 
 
 
 

Datedthe................................. 
 
 
 
 
 

For(NameofBank)(Signature/swithdesignation/sofsignat

ory/ies)(NameandStampofBank) 
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FORMATFORAPPLICATION BYCONTRACTORFOREXTENSIONOFTIME 
 
 

 

 
 

 
 
 

 
SignatureofContractor 

 
 
 
 
  

1. NameoftheContractor  

2. Nameoftheworkasgiveninthe 
Agreement 

 

3. AgreementWO  

4. Tenderamount  

5. Dateofcommencementofwork  

6. Periodallowedforcompletionasper 
Agreement 

 

7. Dateofcompletionasperagreement  

8. Periodforwhichextensionoftimehasbeengive
n 

 

  Date Month Year 

     

 a) 1stextensionvideBank'sLetterNo.  

 b) 2ndextensionvideBank'sLetter 
No. 

 

 c) 3rdextensionvideBank'sLetterNo.  
 

9. Reasonsforwhichextensionshavebeenpreviouslygiven(copiesofthepreviousapplicatio
nsshouldbeattached) 

10. Periodforwhichextensionisappliedforandthereasonsthereofincludinghindrances,time
forextraworkassigned,ifanyetc. 
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FORMATOFHINDRANCEREGISTER 
 
 

NameofWork  

NameofContractor  

AgreementNo.  

Dateofstateofwork  

Periodofcompletion  

Dateofcompletion  

 
 

 

 

 

Sr. No NatureofHi
ndrance 

Dateofoccu
rrenceofhin
drance 

Dateofwhic
hhindrance
was 
removed 

Periodofh
indrance 

Signature
SiteEngin
eer/Proje
ct 
Engineer 

Remarks 

1 2 3 4 5 6 7 
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TECHNICALSPECIFICATIONS 
 
 

EXECUTIONOFELECTRICALWORKS: 

1TheContractorshallcarryoutandcompletetheElectricalworkasperstandardspecifications /as 
stipulated in this contractand relevant IS recommendations in coordinationwith otheragencies 
like Interior,ACand civilcontractors and to the satisfactionofthe 
Bank/SBI.WithapprovalofBankwillissuefurtherwritteninstructions,detaileddirectionsandexplanat
ions with respect to the specifications, quality or quantity of works or the addition 
oromissionorsubstitutionofany work. 

 
 

.2 METERBOARD: 

The Main DB/Meter Board shall be provided in the place free from leakages and in a 
coveredlocation.TheMeterBoardshallbeasperTSSPDCLrequirementsandshallbefixedfirmlyonthe 
wall. Any opening made in the wall for feeder cable entry should be sealed properly 
afterinstallationtoavoidentryofrodentsandrainwater.ThemeterBoardshallbeproperlyearthedaspert
heregulatory requirements. 

 
 

3 LTPANELINSTALLATION: 

Panelshall be covered properly to preventdust, contamination &damage during 
transportation.Incaseofdamagesduringtransportationorunloadingetc,thesame shallberectified 
andmade toperfection before installation. No excuse for delay on account of the above will 
beaccepted. 

For floor mounted panel, the exact location of the panel and fixing holes to be marked on 
theconcreteplinthfortheinstallation.Installthepanelinproperalignmentandfixproperly.Tightenallth
econnectionsasrequired.Accessaroundthepaneltobeprovidedasperregulatoryrequirements for 
future maintenance ensurethe services like AC drain lines orwaterpipe 
linesorsewagelinesareawayfromthepanelorthepanelisproperlyprotectedagainstanyaccidentalleaka
ges. 

Incomingandoutgoingcablesshallbemarked/identifiedasperapproveddrawing.Allcomponentsoft
hepanelshallbeverifiedagainsttheapprovedpaneldrawingforcorrectrating& size. Ensure that all 
internal connections are proper and loose connections are tightened. 
Allbreakers(incoming/outgoing)shallbein“OFF”positionandtobelockedtopreventmishandling 

Before commissioning all earth terminals of the panel are firmly connected to the designatedearth 
pits with suitable size of GI strips as required. Check whether the metering equipment 
andindication lampsare working as desired and rectify the defects, ifany. 
Afterinstallation,thepanelshallbeproperly cleanedandprotectedtopreventdust&contamination. 

 
 

4 INSTALLATIONOFDBs: 
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All DBs wall mounting and floor mounted arrangement shall be in accordance with BOQ and 
theapprovedmaterial.EnsurethatpaintingofthewalliscompletedpriortomarkingandmountingofDB.
Confirmlabel/markingtoensurethatisthecorrectDBandcheckthepositionaccordingto the approved 
layout and mark the fixing position ofthe DB's support. After marking, drillaccording to the 
selected sizes ofanchorbolts to appropriate depth.Permanently fix the DB tothe wall/slab with 
anchor bolts.If there is more than one DB to be installed at the same location,they shall be 
installed side by side and clearance shall be maintained for easy maintenance andtrouble 
shooting.The height of Distribution Board shall be maintained so that easy access fortermination 
of cables and other maintenance work can be carried out.Cut-out shall be made 
forinsertingthewireinDBandsamecutoutshallbeprovidedwitharubbergasketsothattherewillbenosh
arpedgesandsecurethewireinsulationfromdamage. 

Wire inserted in the DB shall be cross-checked forexisting circuit numberand final ferrulingshall 
be done. Wire in DB shall be used cable tie and dress with bunching of the phase-
neutralandearthand suitably lugged to the respective MCBs andBus bar.Bunchingshall bedone 
as per phase separation respectively R, Y and B. 
AfterCrimpinginsulationsleevesshallbeprovidedinthe 
Wire/Cabletoavoidaccidentalshortcircuitbetweentheadjacentterminals.DBsshallbe provided 
withbody earthing connections asperprovisionsavailable 
intheDB.Identificationslabelsofapprovedengravedtypenameplate/Radiumstickersofsuitablefont 
size shall be fixed on DB.After complete termination ofwire/cable same DB 
compartmentshallbecleanedbeforefixingthedoor. 

When the DB is fixed on the partition care should be taken to ensure the holding capacity of 
thepartition,toavoidtheDBfromfallingandgettingdamagedorcausinginjury.TheinstallationofDBsha
ll be done in such a way to add to the ambience of the Branch. It shall be firmly fixed 
onthewall/partition. 

 
 

5 LAYINGOFLTCABLE 

.5.1 INCABLETRAY: 

Whereverthe cable trays are provided, the cables shall be laid in the cable tray. The cable shallbe 
laid fromone end of the routeorany othersuitable point aspersite conditions. 
Whereverthecableneedstobebended,thecablesbendingradiusshallconformtothecablemanufacturer’
s recommendation. Prior to cable cutting, check both ends to make sure there issufficient length 
for proper dressing and end termination. After cable lying is finished, all cablesshall be tested for 
insulation resistance. Installthe cable tags,dress the cables and clamp it asperthe standards. 
Whenever, single core cables are used,Trefoil(three-foilformation) lyingshallbeusedwithsingle-
corecables. 

 
 

 LAYINGTHELTCABLEUNDERGROUND: 

Atrenchofabout1.5metersdeepand45cmwideisdug.Thenthetrenchiscoveredwitha10cm thick layer 
of fine sand.The cable is laid over the sand bed. The sand bed protects the cablefrom the moisture 
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from the ground.Then the laid cable is again covered with a layer of sand 
ofabout10cmthick.Whenmultiple cablesaretobelaidinthesametrench,ahorizontalorvertical spacing 
of about 30 cmis provided to reduce the effect of mutual heating. Spacingbetween the cables also 
ensures a fault occurring on one cable does not damage the 
adjacentcable.Thetrenchisthencoveredwithbricksandsoiltoprotectthecablefrommechanicalinjury.T
heLTCableroutemarkersshallbeprovidedasperstandards. 

 
 

 Theendterminationshallbeprovidedasperthecablesize.Unlessspecified,thetermination shall be 
single compression type glands of proper size and lugs shall be suitable 
forterminationasperthepointofterminationlikeswitchgearterminals,Busbar,terminalconnectors etc. 
Only therespective metallugs shallbe used for termination.Aluminum 
lugsshallnotbeusedtoterminateinthecopperbusbarsorviceversa. 

 
 

5.4The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed 
withsuitable size clamps if laid in the wall. If more number of cables is to be laid, then they shall 
belaidincabletraysofsuitablesizefirmlyfixedtotheceilingwiththreadedrods. 

5.5      To avoid rodent menace, the contractor shall close all openings made by him in the wall,the 
unused knockout holes in the DB, Panels, and Junction Boxes with suitable dummies, 
Blankingplatesetcandalsoprovidesufficientprotectiontothepanels,DB.Noclaimforadditionalamountt
owardsrectifyingtheworkonaccountofdamagescausedbyrodentswillbeentertainedduringthedefects 
liability period. 
 
 

6 CONDUITS: 

UnlessotherwisespecifiedallwiringshallbeinrigidPVCconduitembeddedinwall,orceilingorconceale
dinthefalseceiling.ThesizeofconduitsshallbeselectedinaccordancewiththeISregulationsandthemini
mumsizeoftheconduitshallbe20mmdiaunlessotherwiseindicated or approved. Conduits shall be 
kept at minimum of 100 mm from the pipes of othernon-electricalservices. 

Separateconduitsandrunwaysshallbeusedfor: 

1. Lightingsystem. 

2. Poweroutlets. 

3. Emergencylight. 

4. Telephonesystem. 

5. Firealarmsystem. 

6. Sound/publicaddresssystem. 

7. Televisionsystem. 

8. Computersystem. 
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Wiring forshortextensionstooutletsinhungceilingortoequipment,motorsetc.shallbeinstalled in 
flexible MS conduits.Otherwise rigid conduitsshallbe 
used.PVCconduitsshallnotbeusedinoutdoorsystem.Conduitsshallbefreefromsharpedgesandburrs
andgreaseoroilshallnotbeusedforthepurposeofpullingthewire.Theentiresystemofconduitsmustbec
ompletelyinstalledandrenderedelectricallycontinuousbeforetheconductorsarepulledin. 

 
 

All PVCconduits shallbe jointedwith plain PVC couples using approved PVCjointing materialsas 
recommended by the manufacturer.All joints shall be water tight.Junction between conduitand 
adaptable boxes, back outlet boxes, switch outlet boxes and the like must be provided 
withentryspoutsandsmoothPVCbushes. 

 
 

 LAYINGOFCONDUITSINSURFACE: 

Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn 
areproperlyscrewedtothewallorceiling.Saddlesshallbeatintervalsofnotmorethan60cm. 

Fixingscrewsshallbewithroundcheeseheadorandrustproofmaterials.Exposedconduitsshall be 
neatly run parallel or at right angles to the wall of the building.Pull boxes must 
beprovidedattherightanglesandatadistanceofnotexceeding20meter 

 
 

 CONCEALINGTHECONDUITSINTHEWALL: 

Conduits embedded into the walls shall be fixed by means of staples at not more than 60 
cmintervals.Chaseinthewallshallbeneatly 
madeandrefilledafterlayingtheconduitandbroughttothefinishofthewall.Chasingshallbedonewithth
ewallcuttingmachine.Hammerand chisel shall be used on chased portion to get uniform depth of 
50 mm. Uniform depth of 
50mmshallbemaintainedonchasedportion.ConcealBackboxshallbeinstalledbyusingcement mortar. 
Alignment of the back box shall be done by using a calibrated spirit level. PVCadaptor shall be 
used for connection between JB and conduit. PVC solvent shall be 
used.PVCsolventcementshallbeappliedonconduitbeforeinterconnection.EmbeddedJBshallbeprote
ctedby coveringwith brown tapefilled withjute/gunny bag.Cement mortar1:5 ratio(1portionofthe 
cement+5 portion of sand)shall be used for patchworkin chasedarea. Chicken(wire) meshand 
GInails shallbe used forallchasing width ofthe embedded conduit. 
Curingshallbecarriedoutforaminimumofthreedays. 

 
 

 CONCEALINGINTHECONCRETE: 

Conduitsburiedinconcretestructureshallbeputinpositionandsecurelyfastenedtothereinforcementa
ndgotapprovedbytheconsultant/Engineerbeforetheconcreteispoured.Propercare shall be taken to 
ensure that the conduits and boxes are neither dislocated norchokedat the timeofpouring 
theconcrete.Suitable fish wires shall be drawn inall 
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conduitsbeforetheyareembedded.Inspectionboxesshallbeprovidedforperiodicalinspectiontofacilit
ate draw and removal of cables.Such inspection boxes shall be flush with the wall in 
thecaseofrecessedconduits.Inspectionboxesshallbespacedatnotmorethan12metersapartortwo90de
greesolidbendsorequal. 

 
 

7 WIRINGANDACCESSORIES: 

 LAYINGOFWIRES: 

UnlessotherwisespecifiedallwiresshallbeFRLSPVCinsulatedsinglecore,strandedcopperconductor.Allwi
resshallbecoloredasfollows: 

PhaseR:RedColorofwirePhaseY:Y

ellowColorofwirePhaseB:BlueCol

orofwireNeutral:Black 

Ground:YellowGreenorGreen(OnecoloronlytobeusedforthecompleteInstallation). 
 

ThesizeofwiresshallbeasindicatedinthedrawingsorintheBOQ. 

When more than one wires are installed in the same raceway, they should be pulled in 
theraceway at the same time. Use guide wires and similar equipment when wire pulling, to 
supportthe tension and avoid possible damage. Conductor splices must be enclosed in junction 
boxes.Use a minimum of 300mm of slack conductors inside DB and at each outlet as 
needed.Ensureproperwireinstallationinallboxes.Afterinstallation,theWiresInsulationTestshouldbe
conducted. 

 
 

 SWITCHBOARDSANDPOWEROUTLETSOCKETS: 

Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall be 
ofgalvanizedsteel,andshallbeofshapesandsizetosuittheirrespectivelocationsandinstallationsandsh
all be providedwith coversto suittheir function and installation.Alloutletboxes shall be provided 
with brass ground terminals.All junction boxes/pull boxes shall havesuitable covers.Surface 
mounted outlet and junction boxes in the outdoor locations shall be ofweatherproof. The surface 
mounted indoor boxes shall be of sheet steel painted or PVC forsurface installation. For internal 
use Switches shall be of the grid assembly pattern with rockeroperated switch units suitable 
foroperation with inductive loads.Switches shallbe either oneway or two ways as specified in the 
BOQ. Switch plates shall be of suitable shade and size 
asspecifiedinBOQorapprovedbySBI.Surfaceinstallationswitchesshallbeprovidedwithmatchingstee
lbox. 

 
 

 CIRCUITWIRING 

Unless and otherwise specified in the BOQ,all sub main circuit conductor sizes for lighting 
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andappliances, shall be as shown in the schedule of quantities.Each circuit phase wire from 
thedistributionboardsshouldbe followedwitha separateneutralwireof 
thesamesizeasthecircuitwireorasspecifiedin the BOQ.Forthe light/fanpointwiring individual 
phase,Neutraland Earth wiresshall be run from the switch board to the respective ceiling rose. 
Looping ofneutral and Earth wires for adjacent light points are not allowed except for the 
secondary points.For the secondary points Neutral and Earth looping should be done only from 
the 
respectiveprimarypoints.ThiswillavoidnuisancetrippingofELCB/RCCBincaseofleakageandidentif
yingthefaultycircuitandrectifyingwillbeeasy.Eachlightpointandoutletshallbeidentifiedwiththeircir
cuitnumberandDBnumberwithalabelpastedonthem.Flexiblecordsforconnectiontoappliances,fansa
ndpendantsshallbe250/440Vgrade,threeorfourcores,with tinned stranded copper wires, 
insulated, twisted and sheathed with strengthening 
cord.IfdemandedbySBI,thecontractorshallsupplyacertificateissuedbythemanufacturerofwiresands
witchesstatingorigin,dateofmanufacture,batchnumberandstandardtowhichitcomplies and the test 
certificates.Looping system of wiring shall be used.Wires shall not 
bejointed.Wherejointsareunavoidable,theseshallbemadethroughapprovedmechanicalconnector.23
0Vpowersupplywiringshallbedistinctlyseparateformanyotherdifferentvoltagesystemandlighting
wiring. 

 

 CONTROLSWITCHES 

Controlswitchesshallbeconnectedinthephaseconductorsonlyandshallbe‘ON’whenknobisdown.Sw
itches shallbe fixed ingalvanized 
steelboxes.Chromiumplatedscrewsshallbeused.TheratingoftheSwitchesshallaspertheBOQ. 

For the UPSpowersocketsprovided in theworkstationsandcounters,the 
controlswitchesshallbeprovidedseparatelyabovethecounterandthesocketsbelowthecounter. 

Similarly,forthewallmountingfanpoints,thecontrolswitchesshallbeprovidedseparatelyintheSwitch
boardandthesocketoutletprovidednearthewallmountedfans. 

 
 

 TESTINGOFELECTRICALWIRINGSYSTEM 

TheentireinstallationshallbetestedinaccordancewithISregulationsfor: 

1. Insulationresistance. 

2. Earthcontinuity. 

3. Polarityofsinglepoleswitches. 
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8. LIGHT FIXTURE INSTALLATIONS: 

Inspect the site to install light fixtures as per approved lighting layout. If any mismatch 
isobservedbetweentheapproved layoutand theactual layout,please consult the SBI 
Engineerandreplanthelightinglayouttosuittheactualsiteconditions. 

Ifthere is no false ceiling,chalklines (geru powder cementcolour removable type)shall beused to 
mark the spacing of light fixtures as per approved drawing. After marking, the light 
fittingsupportandaccessoriesshallbefixed.Wiresshallbeconnectedtotheconnectoroflightfittingasper
standard.Lightfittingshallbemountedonthesupportfitted.Linelevelandfinalalignmentshallbecheck
edwithlinedori. 

 
 

 INSTALLATIONOFLIGHTFIXTURESINTHEFALSECEILING: 

Whileinstallinglightfixturesinthefalseceiling,thecontractorhastocheckthedistancebetween the 
roofand the false ceiling and ensure that the sufficient heightis available for fixingthe light 
fixtures and if requires any change in the lighting layout. Any hindrance like 
beams,seweragepipelines,electricalcablesetc.hastobeinformedtotheSBIEngineerandnecessaryguid
anceobtainedbeforeinstallation.Supporttohangthefixturetobeprovidedinthe roof with suitable 
length of chain links or GI wires of suitable size, as per recommendation ofthe light manufacturer. 
The supports shall be of sufficient length to enable change of location offixtures to the adjacent 
grid/cutout, if required by Bank. The supports should not be fixed to thepipesor cablesor 
electricalconduitsrunningabove thefalseceiling. The Light fixtures shouldnotbeloosely 
laidonthefalseceilinggridwithoutanysupport. 

 
 IncaseoftheGypsumfalseceiling,themarkingshallbemadeinthefalseceilingfirstasperthelighti
nglayoutandthecutoutshallbemadeincoordinationwiththeinteriorcontractor. 
Whereverrequired,thesuitable frames required have to 
providedbythecontractorforthe2’x2’fixtures. 

 
 

 The cutouts for the light fixtures and down lighters shall be properly marked in the 
falseceiling to make the cutout neatly and as perthe desired lighting layout.Nylonline 
dorishallbeusedtoensurethatalllightfixturesareinastraightline 

 
 

 If the works involves, some architectural features in the false ceiling, the contractor 
shallconsult the interior contractor and SBI Engineers before installation of light fixtures, 
ceiling fans,lying of cables above false ceiling to avoid any damage or any hindrance to 
the proposedarchitecturalfeatures. 
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9 EARTHSTRIPS/CABLETRAYS: 

 GI/COPPERSTRIPLAYING: 

BeforeinstallationofGIandcopperearthstrip,theinspectionshallbecarriedouttoconfirmsize,quantity 
andgalvanizing ofGIstrip. Arrangementshallbe made forproperscaffold forstrip lying on the 
tray.Checkwall and beam finishing before strip clamping on the wall andbeam. Ensure that all 
Earth strip installations are straight. The earth strip route and size shall 
beconfirmed/verifiedwithapprovedearthingdrawing. 

Ensure that there is no overlappingin stripsatjoints. Where required for Joint 
area,use“C”typeholdingclampforavoidinggapbetweentwostrips.GIstripfixinginsidecabletraywith
using ofGInutboltatevery 5mtr.interval.Clampsshallbefixed 
atanintervalof1000mm.CoppertoGIearthstripconnectionshallbedonebyusingthebimetallicwasher 

 
 

 EARTHSTRIPLAYINGBYWELDINGONWALL/SLAB. 

Whenever longerlength ofEarth strips are to be installed on wall/slab, the overlapping in stripsat 
joints shallbe minimum. Overlapping area to be properly weldedandensure no gapin thejoint 
area. Approved PVC sleeve shall be provided to 50x6mm and 75x10mm GI earth 
stripwhereveraccessibleareassuchasinsidesubstation,allembeddedportionetc.Weldingjointsareclea
nedwithwirebrushandthencoatedwithGalvabrite.Allpaint,scaleandenamelshallberemovedfromth
econtactbeforetheearthingconnectionsaremade.AllsizesofGIstripsshall be fixed by using GI clamp, 
GI spacer, and 35x8mm GIscrew with PVC nylon 
fasteners(PVCGrip).Clampsshallbefixedatanintervalof1000mm(incaseofwall/slab).Theearthingfor 
Equipment shall be tapped from the main earth conductor/strip. Equipment earthing shall 
bedonebyGInutbolting.EnsureGInutboltshallbefullytightenedatequipmentearthing.GIstrip 

laid underground shall be at depth of 500mm below finished grade level. All joint below 
groundlevelshallbeweldedbytwocoatsofbitumenpaint.Allconnectionstothegroundinggridshallbe 
made with earthing strip welded to the grid and bolted at equipment ends. All joints and 
cutendsshallbeproperlypaintedwithgalvabrite. 

 CABLETRAYINSTALLATION: 

Cable tray supports and cable tray material shall confirm the size, quantity and quality as 
pertechnical specification. Cable tray routes shall beclearedofany debris.Necessary cable trayroute 
and supports shall be checked as per approved drawings. If required, make suitable sizeopening 
in the wall for cable tray entry into the building. All accessories used such as joint 
plate,nut,boltswithwasher,bends,reducers,etc.usedincabletraysshallbeofthesamemanufacturerast
hatofthecabletrays.NecessaryScaffoldingshallbearrangedwhereverapplicable.Throughoutthework
execution,safetystandardsshallbefollowed. 

Chalklines(gerupowdercementcolourremovabletype)areusedtomarkthecabletrayrouteatthedecksl
ab.After markingofsupportslocation,drillthehole&installanchorfastener.Ceiling bracket and top 
hat section shall be fixed on anchor fastener. Install the threaded rodsupports using with ceiling 
bracket as per approved drawing. Check the vertical and horizontalalignmentofthreaded rod 
support by spirit level. Supportsshall be installed atspacing 
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notexceeding1.5metersandallbranches,bends,Endpointssupportsshallbeinstalledasshownontheap
proveddrawings.Nylonlinedoriwillbeusedtoensurethatallsupportsareinastraight line. After the 
installation of supports install the proper size cable tray and check thealignment using of line 
dori& Sprit level. Two lengths of cable tray shall be connected with thejoint plate. Minimum 
clearance shall be maintained between bottomof the tray and the 
ceiling.Endcaptobeprovidedatendcutportionoftray. 

10 CORECUT: 

Core cut hole shall be carried out at the site as per the site requirement after consulting 
CivilEngineer. Ensure marking of core cut is in line of existing cut out at the floor above or below 
tohaveverticalalignment.IfmorethanoneCorecutisrequired,requiredspacingshallbeprovided.Centr
eofcorecuttobedrilledwithdrillmachinetoreceivecorebitofmachine.Thiswill avoid displacement of 
core machine bit. The Core cut Machine will be Fixed to Slab usingMachine Clamp andanchor 
Fastener. Check that machine is firmed enough nottodisplacedfrom its location. Check the 
electrical supply and run the machine with minimal force. Maintainproper gaps between adjacent 
core cuts to allow pipe jointing in future.Upon completion of 
thecorecut,protecttheCorecutholeusingtheply piece. 

11 CONCEALINGINSIDEWALL/PARTITIONS/GROUND/CEILING: 

The contractor shall give due notice to the Employer whenever any work like opening 
fortheearthpits,undergroundlayingofcables,concealingtheconduitpiping,cablingoranywor
kistobeconcealedinthewall/falseceiling/partitionsorfinisheduporotherwisebecominginacc
essible later on, in order thatthe work may be inspected and correctdimensions 
takenbeforeconcealing. 

111.2 Ifthe Contractor has concealed the items without informing SBI 
Engineer,thesameshallbeopenedupformeasurementandmadegoodtotheoriginalfinishingatthecont
ractor’sexpenses.Ifthecontractorrefusestodoso,thenthesamewillnotbeconsideredformeasurementa
ndnopaymentmaybemadeforsuchmaterials.The contractor shall not execute any extra work other 
than the Bank’s or SBI written instruction. No works, for which rates are not specifically 
mentioned in the price bid, shall be taken up without written permission of the Bank/SBI. Should 
any dispute or differences arise after the execution of any work as to measurements etc., or other 
matters which cannot be conveniently tested or checked, the decision of SBI shall be accepted as 
correct and binding on the contractor. It is the responsibility of the Contractor to arrange/provide 
the tools, ladder, stands or any other gadgets or supports required for the execution of the work 
at site and Bank will not provide or entertain such requests. 
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LISTOFI.S.CODESFORINTERNALELECTRIFICATIONINSTALLATIONS 

S.No. Description ISCode 

1. EXTERNALELECTRIFICATIONwiringinstallation(systemvoltage
notexceeding650V 

IS732–1989 

2. GraphicalsymbolsusedinElectro-technologyart-XI-
ElectricalInstallationbuildings 

IS2032-1969 

3. Firesafetyofbuildings(General)ElectricalInstallation IS1646-1961 

4. 3pinplugsandsockets IS1293 

5. Earthing IS3043-1966 

6. Fittingsforelectricalwiring IS26671964 

7. Generalandsafetyrequirementsforelectriclightingfittings IS1913-1969 

8. Busbarratings IS8084-1976 

9. Onloadchangeoverswitches IS4064-1978 

10. PanelshallcomplywiththelatestRelevantIndianStandardsandElectri
cityRuleandRegulations 

IS-13947-1993 

11. Thegeneralconstructionshallforfactorybuiltassembledswitchgear&
controlgearforvoltageuptoandincluding1100VAC 

IS-8623-1977 
(Part-1) 

12. DBS IS-13947-1993 

13. Thegeneralconstructionforfactorybuiltassembledswitchgear&con
trolgearforvoltageuptoandincluding1100VAC 

IS-8623-1977 
(Part-1) 

14. ThedegreeofprotectionshallbeIP-42forindoorapplication,IP-
55forkitchenandIP-65foroutdoorapplication. 

 

15. Conduitsforelectricalinstallations,Part3:Rigidplainconduitsofinsula
tingmaterials.Generalrequirements[ETD14:ElectricalWiringAccess
ories]. 

IS9537-3(1983) 

16. Fittingsrigidnon-
metallicconduits[ETD14:ElectricalWiringAccessories] 

IS3419(1989) 
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REFERREDMAKEOFMATERIALSTOBEUSED: 
 
 

Sno ITEM
S 

BRANDNAM
E 

 
1. 

MCCB/MCB/RCCB/MC
B 
DB 

L&T/SIEMENS/SCHNEIDER/ABB/LEGRAND 
/HAVELLS 

2. HT/LTCABLES L&T/UNIVERSAL/FINOLEX/POLYCAB/HAVELL
S 

3. CABLEGLANDS HAX/DOWELLS/HMI/BRACO/COMET/ 
 Lights Philips/Havells/CG/orequivalent 

4. CABLELUGS DOWELL/3D/JAINSON 

5. CHANGEOVERSWITCH HPL/L&T/C&S 

6. INDICATINGMETERS L&T/AE/IMP/MECO/CONZERV 

7. RELAYS L&T/GE/TELEMECANIQUE/AREVA 

8. CT'SRESIN-CAST KAPPA/IMP/AE/KALPA 

9. SELECTORSWITCHES L&T/SIEMENS/KAYCEE 

10. FRLSWIRES RRKABEL/FINOLEX/POLYCAB/L&T/HAVELLS/
KEI 

 
11. 

 
MODULARSWITCHES 

ANCHOR/LEGRAND/ 
HONEYWELL/HAVELLS/SCHNIDER 

12. PVCCONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI 

13. CASING/CAPPING CLASSIC/MODI/SUDHAKAR 

14. LIGHTFITTINGS PHILIPS/ CROMPTON/WIPRO/ HAVELLS 

15. EXHAUSTFANS CROMPTON/GEC/ARMONALD/HAVELLS 

16. CEILINGFANS CROMPTON/HAVELLS/BAJAJ/USHA 

17. ACB L&T/SIEMENS/SCHNEIDER/ABB 

18. CONTACTORS L&T/SIEMENS/SCHNEIDER/ABB 

19. CABLETRAY STELCO/STEELWAYS/SLOTCO/PILCO 
 

20. 
BUSBARSUPPORT 
SYSTEM(SMCSHEETS) 

 
POWERMAT/L&T/C&S/LEGRAND 

21. BUSBARTAPINGBOX SIEMENS/SCHNEIDER/ABB/C&S 

22. MSCONDUITS BHARAT/ZINDAL/ 

23. CAPACITOR BANKS SCHNIDER/L&T/LEGRAND/EPCOS 
 

24. 
CAT-6/TELEPHONE 
CABLES 

 
D-
LINK/FINOLEX/POLYCAB/LEGRAND/SKYTON
E 

25. LANSWITCHESI/OPORT CISCO/D-LINK/JUNIPER/LEGRAND 

26. NETWORKRACK D-LINK/VALRACK/NETRACK/EMERSON 

27. ACs O-General/Mistubishi/Hitachi/Daikin/Bluestar 
 Important:PleaseTick(/)themakeofmaterialsconsideredintheTender. 
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PROPOSED CLASS ROOM-5 FOR STATE BANK INSTITUTE OF RURAL BANKING 
SITUATED AT LINGAMPALLY, HYDERABAD, TELANGANA. 

SCHEDULE OF QUANTITIES AND DETAILED SPECIFICATIONS 
      
S. No. Description Qty Units  Rate  Amount  
  DISTRIBUTION BOARDS         
1 Supply, erection, testing and 

commissioning of Double Door type 
MCB Distribution Boards, wall 
mounted (either surface / recess 
mounted ). The erection rate shall 
include fixing of DB on a M.S frame, 
Providing 32mm dia. FRLS PVC pipe 
for cable incoming and all other fixing 
accessories and necessary civil works as 
required. 

      

a 8 Way, TPN  MCB RCCB/RCBO  
(Metal door)with  63A, 4P, MCB ELCB 
-1 No as incomer   and 6- 32 A (10KA) 
SP MCBs -24 Nos  as outgoings. For 
lighting + Power DB 

1 Nos   

2 UPS RELATED DB'S        
a 18 WAY SPN DB with 40 Amp DP  

MCB  as Incomer & 6 Amp SP MCB 10 
No's as outcoming  For UPS POINTS 

1 Nos   

b 63A 4 POLE RCCB to AC Out door unit 
from panel and  panel for Panel Incomer 
with enclosure  

4 Nos   

3 CABLES        
  Supply and  laying  following size 

1.1KV grade PVC insulated armoured 
aluminium/Cu. FRLS conductor under 
ground cable on the surface of wall, 
above false ceiling along with 2runs of 
12swg GI wire with all installation 
materials.The cable shall conform to IS 
1554 Part- I.scope also includes 
termination of the cable as required 
with suitable glands and lugs 

      

a 4 core x 6sqmm Copper Armoured 
Cable for LDB I/C , INCOMING 

50 Mtr   
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b 4 core x 10sqmm Copper Armoured 
Cable for UPS 

80 Mtr   

c 4 core x 4sqmm Copper Armoured 
Cable for AC ODU's 

30 Mtr   

d 4 core x 16sqmm Copper Armoured 
Cable for   UPS 

30 Mtr   

4 Providing end terminations for 
following size cables including supply 
of Compression type cable gland, lugs, 
insulation tape and identification tags 
complete with end termination and 
earthing of gland. 

      

a 4 core x 6sqmm Copper Ar Cable 2 Nos   
b 4 core x 10sqmm Copper Ar Cable  2 Nos   
c 4 core x 16sqmm Copper Ar Cable  2 Nos   
5 POINT WIRING - LIGHTS        
a Point wiring with 1.5sqmm FRLS 650V 

grade multistranded PVC insulated 
copper wire in 2mm thick 25mm dia 
FRLS PVC pipe for lights, fans 
including supply & fixing of 5 amp 
modular switch in concealed MS switch 
box,front plate, 3 plate ceiling rose, and 
concealed circuit wiring with 3 Nos 
(P,N,E) 2.5sqmm (DB's to switchboards 
& switch board to switch boards 
loopings). and all interconnections as 
required. 

10 Pts   

b Same as above but for secondary points 
looped from the above 

7 Pts   

c Supply and fixing of 1nos. 6A sockets 
fixed on the common switch board with 
1 no 6A  switch including all 
interconnections as required for raw 
power  

4 Nos   

6  SOCKETS - UPS:       
a UPS Socket - 2 x 6A       
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i) Supply and fixing of 2nos. 6A UPS 
sockets fixed below the table  with 1 no 
16A switch fixed on a table with suitable 
module metal box and white front plate 
(Modular type) including all 
interconnections as required(switch 
shall be fixed above the table with 
suitable modular front plate /box and 
sockets shell be fixed below the 
counters)  with  3runs of 2.5 sq.mm 
FRLS grade 1100 V PVC insulated multi 
strand copper conductor wires 
conforming to IS 694 (with latest 
amendments) in suitable size  FRLS 
PVC conduit   of 2mm thick concealed 
in the above ducts in the floor and 
supply of all fixing materials and 
accessories,interconnections complete as 
required for the UPS power sockets.  

45 Nos   

7  DATA :       
a Supply and  Laying of 4Pair, 

UTP(Unshielded Twisted Pair) cat6  Lan 
Cable with Information outlet and 
Suitable 2mm Thick FRLS PVC Pipe 
Laying Below Flooring/Wall/Slab etc  
MS Junction Boxes to All Tables, 
Including all Related Civil Works etc All 
Cable Numbers to be Provided at both 
ends 

44 Nos   

b Supply & fixing of 7 feet feet Patch 
Cords. 

25 Nos   

c Supply & fixing of 3 feet Patch Cords. 19 Nos   
d Supply ,Installation,Tesitng and 

Comissioning of  24 Port Patch Panel  
2 Nos   

e Supply ,Installation,Tesitng and 
Comissioning of  24 Port network 
switch  

2 Nos   

f Supply & Fixing of 9U Rack with 
Accessories  

1 Nos   

  RACEWAYS & JUNCTION BOX       
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8 Fabricating,supplying and installation, 
in floor including chase cutting of 
floor,leveling, refilling and making 
good the same 2 mm thick cover 
pregalvanised GI raceways, totally 
enclosed, height 40 mm . The two 
lengths of raceways shall be fitted with 
Collars , 50 mm wide, 3 mm thick , press 
fit type. The raceways shall be clamped 
to the floor slab with GI clamps ,3mm 
thick and shall be screwed to the floor 
slab. The joint between raceway and 
junction box will be made with GI 
flexible strip( 3nos), 3 mm thick, 4 
inches long ,15 mm wide which will be 
nut bolted to the Junction box complete 
as required etc.The knockout shall be 
removed at the site as per requirements. 
Junction boxes shall be leveled at the 
time of installation and shall be earthed 
with 8 Swg G.I wire. Junction boxes and 
raceway shall be covered with plastic 
bags during backfilling of concrete 
work. 

      

  RACEWAY        
a 75MM X38MM G.I Raceways of 2mm 

thick  
50 Rmts   

b 100MM X38MM G.I Raceways of 2mm 
thick 

50 Rmts   

  FLOOR JUNCTION BOX       
c 100MM X 100MM X50MM DEEP JB 3 No's   
d 125MM X 125MM X50MM DEEP JB 3 No's   
9  SUPPLY AND INSTALLATION OF 

LIGHTING FIXTURES 
      

  Supply & Installation of following type 
Fluorescent / Compact fluorescent / 
Incandescent light fixtures. The fixtures 
shall be installed including supply and 
wiring between Ceiling rose to fixture 
with supply and laying of 3core 
1.5Sq.mm copper flexible cable and 
fixing of Lamp with all required 
accessories, support chains & 
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interconnections etc. 
b Supply and Installation of 2'x2' recessd 

mounted fitting  with all 
interconnections   and fixing 
arrangement as required. Make: 
Crompton Signature series STELLUX-H 
(Model : LCTRH-CDL) 

15  Nos   

c Supply & Installation of 20W LED down 
light .   including cost and conveyance 
of all materials, taxes and all labor 
charges etc., complete. 

12  Nos   

d Supply and Installation of walk over 
LED Profile with cover frame housing  
complete as per requirement  

15  Rmts   

e Supply,Fixing of  5MTR length LED 
Strip Light for  including driver cost 
and conveyance of all materials, Labour 
Charges etc.complete. MAKE: 
FLEXISTRIP5MIP2024V/ 
2ALED830MOD V1 Havells 

3  Strips   

ADDITIONAL WORKS       
10 Lifting servicing all components of all the 

existing Cassette Indoors and outdoors 
and reinstalling the same ( 4 No's) 

1 LS   

  GRAND TOTAL:       
 

          
           (Rupees___________________________________________________ 

    
 

                         _____________________________________________________Only.) 
 
 
 
 
 
 (Signature of the Contractor with Seal.)    

 
 
 
 
 
 
 
 
 
 
 



 



 


