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NIT NO SBIRB/2023-24/05 
DATE 31.08.2023 

 
STATE BANK INSTITUTE OF  RURAL BANKING (SBIRB), HYDERABAD 

INVITES 

TENDER FOR 

------------------------------------------------------------------------------------------------------------------------------------------ 

ELECTRICAL WORKS RELATED TO PROPOSED RENOVATION OF  CLASS 
ROOM 2 AT STATE BANK INSTITUTE OF RURAL BANKING (SBIRB), 
LINGAMPALLY, HYDERABAD. 
--------------------------------------------------------------------------------------------------------------------- 

FROM 

Electrical contractors who are empanelled with SBI-LHO, Hyderabad 
under respective category are only eligible to participate* 

THROUGH E-TENDERING PROCESS 

 
CONSULTANTS: 

mape connoisseurs, 

(Milind Architectural, Interior &Pankaj Engineering Connoisseurs) 

3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda, 

Opp,.  Reddy women’s college, Barkatpura,HYDERABAD – 500 0027. 

Tel. : 48557866409 – 48557866.URL: www.mapeindia.com 

E-mail: info@mapeindia.com 

 
ChiefManager(Admin), 

State Bank Institute of Rural Banking(SBIRB) 

Lingampally, Hyderabad-500019 

Phone No:040-23463306, Email: agmadmin.sbirb@sbi.co.in 
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NOTICE INVITING TENDER (NIT) 

SBIRB, invites online tenders on behalf of State Bank of India for the following work in 
TWO BID SYSTEM from the empanelled electrical contractors of LHO Hyderabad circle 
in respective category. 

1.  Name of the Work Electrical works  related to proposed renovation of 
Class room 2 at State Bank Institute of Rural Banking, 
Hyderabad 

2.  Estimated cost of work ₹6,57,553.00 plus GST as applicable 
 

3.  Quantum of Earnest 
Money Deposit (EMD) 

₹7000/- DD Drawn In Favor of “CM(Admin),SBIRB”, 
Payable at Hyderabad. EMD will be exempted under 
submission of valid MSE certificate in the respective 
category.EMD/Valid exemption certificate  should be 
submitted before due date 

4.  Time for Completion of 
work 

45Days from the date of PO or handover of the site 
whichever is earlier. 

5.  Eligibility of the contractor 1.empanelled electrical contractors of LHO Hyderabad 
circle in respective category. 
2. The vendor should have a valid digital signature to 
participate in the online tendering process 

6.  Date and Time where 
tender forms are available  

From31.08.2023 to 11.09.2023 

7.  download from the 
websites:links 

https://etender.sbi 

8.  Last date and time of 
submission of online 
Tender 

11.09.2023 upto 15.00 hours 
 

9.  Date, Time of opening of 
e-Tenders(Technical bid  

11.09.2023 upto 15.10 hours 

10.  Place of submission of 
EMD/MSE certificate, 
opening of tender, contact 
person /telephone 
no/email address. 

 
Office Chief Manager(Admin), 

State Bank Institute of Rural 
Banking(SBIRB),Lingampally, Hyderabad 

500019 

Phone No:040-23463306 

Email: agmadmin.sbirb@sbi.co.in 
11.  Quantum of Security 

Deposit (percentage) 
1. Initial Security Deposit (ISD) – 2% of the Tender 
value including EMD 
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2. Retention Money- 10% from each running bill 
subject to maximum of 5% of the contract value 
including EMD & ISD 

12.  Terms of payment of Bills, 
if any (specify the 
minimum value of work 
for payment of running 
account bills) 

i) No advance payment.  
ii) Interim Payment – ₹4.00 lakhs 
Final Payment after completion of the work subject to 
deductions as applicable. 

13.  Initial Security Deposit 
(ISD) 

2% of the Contract value  

14.  Defects Liability Period 12 Months from the date of completion or 
commissioning and handover of the work. 

15.  Liquidated Damages for 
delay in work 

If the work is delayed beyond the scheduled 
completion date, then 0.50% of the total value of the 
contract per week (or part thereof) of delay will be 
deducted from the final bill value subject to max 5%of 
the value of work 

16.  Validity of tender 90 days.  
 

17.  Eligible Taxes A )Income Tax will be deducted at source as per Govt. 
Guidelines. 
B) Reimbursement of GST will be made only on 
submission of proper GST invoice as per applicable 
GST provision. The contractor should comply with the 
following; 

1. Contractor should have GST Registration 
Number 

2. Invoice should specifically/separately disclose 
the amount of GST levied at applicable rate as 
per GST provision 

3. In case of Correction in the bills after scrutiny, 
contractor should submit fresh bills for payment 

4. Contractor should timely file his GST return in 
accordance with GST provisions to enable the 
bank to claim the credit of GST paid to the 
contractor 

5. The GST Number of State Bank of India are 
For Telangana State -36AAACS8577K1ZQ 

18.  Electronic Payment Payment shall be made by way of Electronic fund 
transfer and the bill will be paid by the Branch. Firm 
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should furnish details of the bank, a/c no, IFSC code 

19.  Any additional Information The quoted rate should be inclusive of materials, 
labour, wages, fixtures, transportation, installation, all 
taxes (excluding GST), wastages, Octroi, machinery, 
temporary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental 
charges and all related expenses to complete the work 

20.  For any queries or 
support in connection with 
the online tendering 
process, please contact 
our E-procurement 
solutions agency  
 

e-Procurement technologies Limited, Ahmedabad. 
Dinesh  
Bagresha 

Dinesh.bagresha@e
ptl.in 

95108 12960 

Devendra R Devendra.r@eptl.in 95108 12971 
Nandan Valera Nandan.v@eptl.in 90810 00427 
Fahad Khan Fahad@eptl.in 99044 06300 
Nikhil Khalas Nikhil@ept.in 93745 19729 

 

In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 

SBI reserves the right to accept or reject any or all bids without assigning any reasons 
thereof, even after opening of the bids. 

If the final L1 bid is below 7.5% of the estimated cost then the L-1 contractor has 
to submit Additional Security Deposit (ASD)/Additional Performance Guarantee 
(APG). The amount of such ASD / APG shall be the difference between 92.5 % of 
estimated cost put to tender and the quoted price.  

Bank Guarantee or FDR receipt favoring Asst.General Manager, SBI, but drawn on 
any other Nationalized Bank may also be accepted as ASD / APG. 

 
 

Chief Manager 
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INSTRUCTIONS TO THE TENDERERS 

1. Scope of Work: 

Online Sealed Tenders are invited byState Bank of India for the work as specified 
in the tender  

1.1 Site and Its Location 

The proposed work is to be carried out atas specified in the NIT 

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in 
tender consisting the             following documents and the most workmanlike 
manner, 

1. Instructions to tenderers 
2. General Conditions of Contract 
3. Special Conditions of Contract 
4. Additional Conditions for Electrical Installation 
5. Technical Specifications 
6. Drawings 
7. Price Bid 

2.1 The above documents shall be taken as complementary and mutually 
explanatory of one another but in   case of ambiguities or discrepancies, shall 
take precedence in the order given below, 
a. Price bid 
b. Technical Specifications 
c. Additional Conditions for Electrical Installation 
d. Special Conditions of Contract 
e. General Conditions of Contract 
f. Instructions to Tenderers 

2.2 Complete set of Bid documents can be downloaded from the Bank’s website 
http://www.sbi.co.in under “SBI in the News” link “procurement news“ and also at 
our e-procurement agency’s portal  https://etender.sbi during the period 
mentioned in the NIT. 

2.3   The tender documents are not transferable. 
3 Site Visit 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
Tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
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materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc; 
 

3.2   The tenderer will be fully responsible for considering the financial effect of any or all  
the  factors while submitting his tender. 

4 Earnest Money 
4.1 The tenderers are requested to submit the Earnest Money as specified in the NIT in 

the form of Demand Draft or Banker’s Cheque in favour of as mentioned in the NIT 
drawn on any Bank in India. EMD will be exempted subject to submission of valid 
MSE certificate under respective category. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender 
not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
5 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value 
less EMD by means of D/D as mentioned in the NIT within a period of 15 days of  
acceptance of tender. 

6 Security Deposit 
6.1 Total security deposit shall be 3% of contract valueor as per GO issued by central 

government at that time i.e settlement of final bill. Out of this 2% of contract value is 
in the form of initial security deposit which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e. deduction from each running bill account will be 
10% till total 3% of contract value is reached. 50% of the total security shall be paid 
to the contractors on the basis of architect’s certifying the virtual completion. The 
balance 50% would be paid to the contractors after the defects liability period as 
specified in the contract. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
7 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of his tender by the Bank. However, the written acceptance 
of the tender by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 

8 Completion Period: As stipulated in the NIT 
 

9 Validity of Tender 
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Tenders shall remain valid and open for acceptance for a period of 3 (Three) months 
from the date of opening price bid. If the tenderer withdraws his/her offer during the 
validity period or makes modifications in his/her original offer which are not acceptance 
to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to 
forfeit the EMD. 

10 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of 
contract value. 

11 Rates and Prices 
11.1 In case of item rate tender 
11.2 APPLICABLE ONLY FOR OFFLINE TENDER: 

a. The tenderers shall quote their rates for individual items both in words and 
figures in case of discrepancy between the rates quoted in words and figures the 
unit rate quoted in words will prevail.  

b. The amount of each item shall be calculated and the requisite total is given. In 
case of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the 
amount will be corrected. 

c. The tenderers should not change the units as specified in the tender. If any unit 
is changed the tenders would be evaluated as per the original unit and the 
contractor would be paid accordingly. 

d. The tenderer should not change or modify or delete the description of the item. If 
any discrepancy is observed he should immediately bring to the knowledge of the 
Architect/ Bank. 

e. Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him. 

f. Each page shall be totaled and the grand total shall be given. 

11.3 APPLICABLE BOTH ONLINE/ OFF LINE TENDERS 

a. The rate quoted shall be firm and shall include all costs, allowances, 
taxes, ,levies, etc except GST. Applicable GST will be reimbursed by the 
Bank on the executed vale.. 

b. If no rate is quoted for a particular item the contractor shall not be paid for 
that item when it is executed. 

12.   CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 

12.1 Bidder requiring any clarification of the bidding document may notify us in writing   
at the address/by e-mail given in the NIT within the date/time mentioned. 
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12.2. The clarifications to the queries received or amendments in the tender will be 
posted on the Bank’s website and e-tender portal as a corrigendum/Addendum. 
No individual communication will be conveyed to the Bidders. The interested 
parties/Bidders are advised to check the above website regularly till the date of 
submission of Bid document and ensure that clarifications / amendments issued, 
if any, have been taken into consideration before submitting the Bid. Such 
amendments/clarifications, if any, issued by the Bank will be binding on the 
participating Bidders. Bank will not take any responsibility for any such omissions 
by the Bidder. Bank, at its own discretion, may extend the deadline for 
submission of Bids in order to allow prospective Bidders a reasonable time to 
prepare the Bid, for taking the amendment into account. 

12.3. Bank/ SBI reserves the right to amend, rescind or reissue the tender, at any time 
prior to the deadline for submission of Bids.  

12.4. No request for change in commercial/legal terms and conditions, other than what 
has been mentioned in the tender or any addenda/corrigenda or clarifications 
issued in connection thereto, will be entertained and queries in this regard, 
therefore will not be entertained.  

12.5. Queries received after the scheduled date and time will not be responded/acted 
upon. 

13. Bank’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

Bank/ SBI  reserves the right to accept or reject any Bid in part or in full or to cancel the 
Bidding process and reject all Bids at any time prior to award of the contract, without 
incurring any liability to the affected Bidder or Bidders or any obligation to inform the 
affected Bidder or Bidders of the grounds for the Bank’s action. 

21.4 The acceptance of a tender rests with the Competent Authority, who does not 
bind himself to accept the lowest tender and reserves to himself the authority to 
reject any or all of the tenders received, without assigning any reasons. All 
tenders in which any of the prescribed conditions are not fulfilled, or are 
incomplete in any respect are liable to be rejected. 

21.5 The notification of award will constitute the formation of the Contract.  The 
selected Bidder should convey acceptance of the award of contract by returning 
duly signed and stamped duplicate copy of the PO within 15 days of receipt of 
the communication and to enter into an agreement with the Bank.   

 

 

OPENING AND EVALUATION OF BIDS 
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14.1 The online Bids will be opened at the office address of SBI mentioned in the NIT.  
Representatives of Bidder may be present during opening of Bids.However, Bids would be 
opened even in the absence of any or all the bidder’s representatives. 
 

14.2 In the two bid system, the technical bids will be opened at the scheduled time mentioned 
in the NIT. In case, if the date of opening is declared as nonworking day or Holiday, the bids will 
be opened on the next working day. The price bid of the qualified vendors will be opened on the 
same day or on a subsequent date which will be intimated to the bidders. 

 

14.3 VALIDITY OF BID 

Bids shall remain valid and open for acceptance for a period stipulated in this document from 
the date of opening of price bid. If the Bidder withdraws his/her offer during the validity period or 
makes modifications in his/her original offer, which are not acceptable to the Bank, without 
prejudice to any other right or remedy, the Bank shall be at liberty to forfeit the EMD. 

 

15.0 PRELIMINARY EXAMINATION 

15.1 SBI will examine the Bids to determine whether they are complete, on required formats 
& accompanied by supporting Documents and the Bids are conforming to all the terms and 
conditions of the Bidding Document without any deviations and are generally in order.  

 

15.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, SBI 
will have right to demand submission of more information as required, if any of the document is 
partly submitted. If the bidder does not respond within the stipulated time, SBI will reject or 
disqualify the bid. 

 

16.0 TECHNICAL EVALUATION 

16.1 Only those Bidders and Bids who have been found to be in conformity of the eligibility 
terms and conditions during the preliminary evaluation would be taken up for further detailed 
evaluation. Those Bids who do not qualify the eligibility criteria and all terms during preliminary 
examination will not be taken up for further evaluation. 

 

16.2 During evaluation of bids, the SBI may, at its discretion ask the bidders for clarification of 
its bid. The request for clarification shall be in writing and no change in prices or substance of 
the bid shall be sought, offered or permitted. No post bid clarification at the initiative of the 
bidder shall be entertained. 
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16.3 The tenders must be unconditional. Conditional tenders leading to unknown / 
indefinite liability may be summarily rejected. 

17.EVALUATION OF PRICE BIDS AND FINALIZATION 

 

17.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and the 
online price bid submitted by the bidder will be opened. 

 

17.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as quoted 
in the online bidding or Reverse Auction (if conducted). 

 

17.4 The process of online rebidding amongst the two or more contractors offering same 
rates shall continue till L1 bidder is discovered. If required, SBI shall conduct reverse auction to 
discover the L1 bidder. 

 

17.5 In case, any of such contractors or all contractors (who have quoted same tender 
amount in the initial bidding or subsequent bidding) refuse to submit revised offer, it shall be 
treated as “Withdrawal of tender” by the Contractor before acceptance by SBI and the EMD of 
such contractors shall be forfeited and they shall not be allowed to participate in the re-
tendering process for the work.  

 

 

 

 

 

 

 

 

 

 

 

GENERAL CONDITIONS OF CONTRACT 
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a. Definitions 

"Contract" means the documents forming the tender and the acceptance thereof and 
the formal agreement executed between State Bank of India (Client) and the contractor, 
together with the documents referred therein including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the 
Architects/Bank and all these documents taken together shall be deemed to form one 
contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 
 

1.1.1 'SBI' shall mean State Bank of India (client) a body Corporate created under 
State Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan, 
Madame Cama Road, Mumbai 400 021 and a Apex Training Centre State Bank 
Institute of Consumer Banking, Begumpet, Hyderabad and includes the client's 
representatives, successors and assigns. 

'Architects/Consultants ' shall mean as M/sMape 

 

1.1.2 'Site Engineer' shall mean an Engineer appointed by the Bank as their 
representative to give instructions to the contractors. 

1.1.3 The Contractor' shall mean the individual or firm or company whether 
incorporated or not, undertaking the works and shall include legal personal 
representative of such individual or the composing the firm or company and the 
permitted assignees of such individual or firms of company. 

 

      The expression 'works' or 'work' shall mean the permanent or temporary work 
described in the 'Scope of Work" and/or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, fittings 
and things of all kinds to be provided, the obligations of the contractor hereunder 
and work to be done by the contractor under the contract. 

 

1.1.4 'Engineer' shall mean the representative of the Architect/consultant. 
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1.1.5 'Drawings' shall mean the drawings prepared by the Architects and issued by the 
Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time 'Contract value 
shall mean the value of the entire work as stipulated in the letter of acceptance of 
tender subject to such additions thereto or deductions there from as may be 
made under the provision herein after contained. 

 

1.1.6 'Specifications' shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the 
architect/ consultant "Month" means calendar month. 

 

1.1.7 "Week" means seven consecutive days. 

 

1.1.8 "Day" means a calendar day beginning and ending at 00 Hrs and 24 hrs 
respectively. 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

CLAUSE 
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1. Total Security Deposit 

    Total Security deposit comprise of: 

a. Earnest Money Deposit  

b. Initial Security Deposit  

c. Retention Money 

(a) Earnest Money Deposit(EMD) : 
 The tenderer shall furnish EMD as specified in the NIT in the form of Demand 

draft or Bankers cheque drawn in favour of as specified in the NIT, on any 
Scheduled Bank. EMD is exempted subject to submission of valid MSE 
certificate in respective category. 

 No tender shall be considered unless the EMD is so deposited in the required 
form.  

 No interest shall be paid on this EMD. 
 The EMD of the unsuccessful tenderer shall be refunded soon after the decision 

to award the contract is taken without interest.  
 The EMD shall stand absolutely forfeited 

i. if the tenderer revokes his tender at any time during the period when he is 
required to keep his tender open acceptance by the SBI  

or 

ii. after it is accepted by the SBI the contractor falls to enter into a formal agreement  

or 

iii. fails to pay the initial security deposit as stipulated  

or 

iv. fails to commence the work within the stipulated time. 

Note: If the tendering process is delayed for any reason, the Bank will insist on the 
revalidation of the DD and the bidder has to get it revalidated and submit again. 
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(b) Initial Security Deposit (ISD) 

       The amount of ISD shall be 2% of accepted value of tender including the EMD. 
Balance of ISD (i.e. excluding EMD) is to be submitted in the form of DD drawn on 
any scheduled Bank and shall be deposited within 15 days from the date of letter of 
acceptance of tender.  

(c) Retention Money 

       Besides the ISD as deposited by the contractor in the above said manner the 
retention money shall be deducted from the running account bill at the rate of 10% 
of the gross value of work done by the contractor and claimed in each bill provided 
the total security deposit i.e. the ISD plus Retention Money shall both together not 
exceed 5% of the contract value. 50% of the total security deposit shall be 
refunded to the contractor without any interest on issue of Virtual Completion 
certificate by the Architect/consultant. The balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days after the end 
of defects liability period provided the contractor has satisfactorily attended to all 
defects in accordance with the conditions of contract including site clearance. 

 

 2.0 NA 

 3.0 Language Errors, Omissions and Discrepancies 

       In case of errors, omissions and/or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc, the 
following order shall apply. 

i. Between scaled and written dimension (or description) on a drawing, the latter 
shall be adopted. 

ii. Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

iii. Between written description of the item in the specifications and descriptions in 
bills of quantities of the same item, the latter shall be adopted. 

iv. In case of difference between rates written in figures and words, the rate in words 
shall prevail. 

v. Between the duplicate/subsequent copies of the tender, the original tender shall 
be taken as correct. 
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4.0 Scope of Work 
 

       The contractor shall carry out, complete and maintain the said work in every 
respect strictly in accordance with this contract and with the directions of and to the 
satisfaction of the Bank to be communicated through the architect/consultant. The 
architect/consultant at the directions of the Bank from time to time issue further 
drawings and/or written instructions, details directions and explanations which are 
hereafter collectively referred to as Architect's/Consultant's instructions in regard to 
: the variation or modification of the design, quality or quantity of work or the 
addition or omission or substitution of any work, any discrepancy in the drawings or 
between the BOQ and/or drawings and/or specifications, the removal from the site 
of any material brought thereon by the contractor and the substitution of any other 
materials thereof, the demolition, removal and/or re-execution of any work 
executed by him, the dismissal from the work of any person employed/engaged 
thereupon. 

5 (i) Letter of Acceptance 
 Within the validity period of the tender the Bank shall issue a letter of acceptance either 

directly or through the architect by registered post or otherwise depositing at the 
address of the contractor as given in the tender to enter into a Contract for the 
execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the SBI and the contractor. 

5 (ii) Contract Agreement 
  On receipt of intimation of the acceptance of tender from the SBI/Architect the 

successful tenderer shall be bound to implement the contract and within fifteen 
days thereof he shall sign an agreement in a non-judicial stamp paper of 
appropriate value. 

6.0 Ownership of drawings 
 All drawings, specifications and copies thereof furnished by the SBI through its 

architect/ consultants are the properties of the SBI. They are not to be used on 
other work. 

7.0 Detailed drawings and instructions 
The SBI through its architects/consultants shall furnish with reasonable promptness 

additional instructions by means of drawings or otherwise necessary for the proper 
execution of the work. All such drawings and instructions shall be consistent with 
the contract documents, true developments thereof and reasonably inferable there 
from. 

The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 



 
Signature of the contractor with sealPage16of79                    Signature of the Bank Official 
 
 

various activities on receipt of the work order and submit the same to the SBI through 
the Architect/Consultant. 

 

Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the 
drawings shall be handed over to the contractors. 

8.0 Liquidated Damages 

        If the contractor fails to maintain the required progress in terms of clause 30 of 
GCC or to complete the work and clear the site including vacating their office on or 
before the contracted or extended date or completion without justification in support 
of the cause of delay, he may be called upon without prejudice to any other right of 
remedy available under the law to the SBI on account of such breach to pay a 
liquidated damages at the rate of 0.5% of the contract value per week subject to a 
maximum of 5% of the contract value. 

9.0 Materials, Appliances and Employees 
        Unless or otherwise specified the contractor shall provide and pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that 
are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline and 
good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him. Workman whose work or 
behaviour is found to be unsatisfactory by the SBI/Architect/Consultant he shall be 
removed from the site immediately. 

10.0 Permits, Laws and Regulations 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. 

The contractor shall give notices and comply with the regulations, laws, and ordinances 
rules, applicable to the contractor. If the contractor observes any discrepancy between 
the drawings and specifications, he shall promptly notify the SBI in writing under 
intimation of the Architect/Consultant. If the contractor performs any act which is against 
the law, rules and regulations he shall meet all the costs arising there from and shall 
indemnify the SBI any legal actions arising there from. 

11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the architect/consultant before 
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proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by the 
architect/consultant the contractor shall be responsible for the same and shall at his 
own expenses rectify such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from 
damage and shall protect the SBl's properties from  injury  or  loss  arising  in 
connection  with contract.  He shall make good any such damage,  injury, loss due to 
his fault or negligence except which are due to causes beyond his control. 

He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protection of his employees on the 
works and shall comply with all applicable provisions  of  Government  and  local bodies' 
safety laws and building codes to prevent accidents, or injuries to persons or property of 
about or adjacent to his place of work.  The  contractor  shall  take insurance covers as 
per clause 24.0 at his own cost. The policy may be taken in joint names of the 
contractors and the SBI and the original policy may be lodged with the SBI. 

13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at  all  reasonable  time have 
free access to the work site and/or to the workshop, factories or other places where 
materials  are lying or from where they are obtained and the contractor  shall give every 
facility to the SBI,  Architect/Consultant  and  their  representatives necessary for 
inspection and examination and test  of  the  materials  and workmanship. No person 
unless  authorized  by the SBI/Architect/Consultant except the representative of Public 
authorities shall be allowed on the work at any time. The proposed work either during its 
construction/execution stage or its completion can also be inspected by the Chief 
Technical Examiner's organization a wing of Central Vigilance Commission. 

14.0 Assignment and subletting 

The whole of work included in the contract  shall be executed  by the contractor  and he 
shall not directly entrust and engage or indirectly transfer assign or underlet the contract 
or any part or share thereof or interest therein without the written consent of the SBI 
through the architect and no undertaken shall relieve the contractor from the 
responsibility of the contractor from active superintendence of the work during its 
progress. 

15.0 Quality of Materials, Workmanship & Test 

1.     All materials and workmanship shall be best of the respective  kinds described  
in the contract and in accordance with Architect/Consultant instructions and shall 
be subject from time to time to such tests as the architect/consultant may direct 
at the place of manufacture or fabrication  or on the site or an approved testing 
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laboratory. The contractor shall provide such assistance, instruments, machinery, 
labour and materials 
 
 

2. Samples 

All samples of adequate  numbers, size,  shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 
detailed literature/test certificate of the same shall be provided to the satisfaction of the 
Architect/ consultant. Before submitting the sample/literature the contractor shall satisfy 
himself that the material/equipment for which he is submitting the samples/literature 
meet with the requirement of tender specification. Only when the samples are approved 
in writing by the architect/consultant the contractor shall proceed with the procurement 
and installation of the particular material/equipment. The approved samples shall be 
signed by the Architect/Consultant for identification and shall be kept on record at site 
office until the completion of the work for inspection/comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the 
materials/equipmentsetc shall be to the account of the contractor. 

(iii)    Cost of tests 
The cost of making any test shall be borne by the contractor if such test is intended by 
or provided for in the specifications or BOQ. 

(iv) Cost of test not provided for If any test is ordered by the Architect/ Consultant which 
is either : 
If so intended by or provided for or ( in the cases above mentioned) is not so 
particularised or through so intended or provided for but ordered by the 
Architect/Consultant which is either to be carried out by an independent person at any 
place other than the site or the place of manufacture or fabrication of the materials 
tested or any Government/approved laboratory, then the cost of such test shall be borne 
by the contractor. 

16.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfillment of contract. 
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17.0 Contractor's superintendence 

The contractor shall give necessary personal superintendence during the execution of 
the works and as long, thereafter, as the Architect/consultant may consider necessary 
until the expiry of the defects liability period, stated hereto. 

18.0 Quantities 

i. The bill of quantities (BOO) unless or otherwise stated shall be deemed to have 
been prepared in accordance with the Indian Standard Method of Measurements 

         The rate quoted shall remain valid for variation of quantity against individual item 
to any extent subject to maximum variation of the contract value by 25%. The 
entire amount paid under Clause 20 hereof as well as amounts of prime cost and 
provisional sums, if any, shall be excluded. 

ii. Variation exceeding 25% : The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof . 

19.0 Works to be measured 
The Architect/Consultant may from time to time intimate to the contractor that he 
required the work to be measured and the contractor shall forthwith attend or send a 
qualified representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measurements 
detailed in the specifications. The representative of the Architect/Consultant shall take 
joint measurements with the contractor's representative and the measurements shall be 
entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance .All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book. Should the contractor 
not attend or neglect or omit to depute his representative to take measurements then 
the measurements recorded by the representative of the Architect/consultant shall be 
final. All authorized extra work, omissions and all variations made shall be included in 
such measurements. 

20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/Consultant shall 
vitiate the contract. 

In case the SBI/Architect/Consultant thinks proper at any time during the progress of 
works to make any alteration in, or additions to or omission from the works or any 
alteration in the kind or quality of the materials to be used therein, the 
Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm 
in writing within seven days of giving such oral instructions the contractor shall alter to, 
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add to, or omit from as the case may be in accordance with such notice but the 
contractor shall not do any work extra to or make any alteration or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of 
the Architect/Consultant and the value of such extras, alterations, additions or 
omissions shall in all cases be determined by the Architect/Consultant and the same 
shall be added to or deducted from the contract value, as the case may be. 

21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect/Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions. 

a  i) The net rates or prices in the contract shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 

ii)    Rates for all items, wherever possible should be derived out of the rates     given in 
the priced BOQ. 

b The net prices of the original tender shall determine the value of the items 
omitted, provided if omissions do not vary the conditions under which any 
remaining items of works are carried out, otherwise the prices for the same shall 
be valued under sub clause (c) hereunder. 

c         Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which 
any remaining items or works are carried out, then the contractor shall within 7 
days of the receipt of the letter of acceptance inform the Architect/Consultant of 
the rate which he intends to charge for such items of work, duly supported by 
analysis of the rate or rates claimed and the Architect/Consultant shall fix such 
rate or prices as in the circumstances in his opinion are reasonable and proper, 
based on the market rate. 

d  Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect/Consultant) the workman's name and materials 
employed be delivered for verifications to the Architect/Consultant at or before 
the end of the week following that in which the work has been executed. 

f lt is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the contractor shall submit rates duly supported by rate 
analysis worked on the "market rate basis" for material, labour, hire/running 
charges of equipment and wastages etc plus 15% towards establishment 
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charges, contractor's overheads and profit. Such items shall not be eligible for 
escalation. 

22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six 
months of the virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works have been completed to 
the satisfaction of the SBI. 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's 
labour, equipment and machinery. 

b. Demolish, dismantle and remove the contractor's site office, temporary works, 
structures including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works. 

c. Remove all rubbish, debris etc from the site and the land allotted to the 
contractor by the SBI and shall clear, level and dress, compact the site as 
required by the SBI. 

d. Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI. 

e. Shall hand over the work in a peaceful manner to the SBI. 
f. AII defects/imperfections have been attended and rectified as pointed out by the 

SBI to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall 
be entitled to apply to the Architect/Consultant for the certificate. If the 
Architect/Consultant is satisfied of the completion of the work, relative to which the 
completion certificate has been sought, the Architect/Consultant shall within fourteen 
(14) days of the receipt of the application for virtual completion certificate, issue a VCC 
in respect of the work for which the VCC has been applied. 

This issuance of a VCC shall be without prejudice to the SBl's rights and contractor's 
liabilities under the contract including the contractor's liability for defects liability period 
nor shall the issuance of VCC in respect of the works or work at any site be construed 
as a waiver of any right or claim of the SBI against the contractor in respect of works or 
work at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the 
site for execution of any work not included in the scope of this contract which it may 
desire to have carried out by other persons simultaneously and the contractor shall not 
only allow but also extend reasonable facilities for the execution of such work. The 
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contractor however shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work shall be 
carried out in such manners not to impede the progress of the works included in the 
contract. 

25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the 
contractor shall insure in the joint names of the SBI and the contractor against all 
loss or damages from whatever cause arising other than the excepted risks, for 
which he is responsible under the terms of contract and in such a manner that 
the SBI and contractor are covered for the period stipulated in clause 28 of GCC 
and are also covered during the period of maintenance for loss or damage 
arising from a cause, occurring prior to the commencement of the period of 
maintenance and for  any loss or damage occasioned by the contractor in the 
course of any operations carried out by him for the purpose of complying with his 
obligations under clause. 

a. The works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials 
for incorporation in the works at their replacement value. 

 

b. The constructional plant and other things brought on to the site by the contractor 
to the replacement value of such constructional plant and other things. 

 

c. Such insurance shall be effected with an insurer and in terms approved by the 
SBI which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the Architect/Consultant the policy of insurance 
and the receipts for payment of the current premiums. 

 

25.2 Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any 
person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of the works 
and against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation of 
damages for or with respect to: 

 

a. The permanent use or occupation of land by or any part thereof. 
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b. The right of SBI to execute the works or any part thereof, on, over, under, in or 
through any lands. 

 

c. lnjuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 

 

d. lnjuries or damage to persons or property resulting from any act or neglect of the 
SBI, their agents, employees or other contractors not being employed by the 
contractor or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage 
was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or 
agents or other contractors for the damage or injury. 

25.3 Contractor to indemnify SBI 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 

charges and expenses in respect of the matters referred to in the provision sub-
clause 26.2 of this clause. 

25.4 Contractor's superintendence 
The contractor shall fully indemnify and keep indemnified the SBI against any action, 

claim, or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the SBI if the infringement of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the 
Architect/Consultant in this behalf. 

25.5 Third Party Insurance 
25.5.1  Before commencing the execution of the work the contractor but without limiting 

his obligations and responsibilities under clause 26.0 of GCC shall insure 
against his liability for any material or physical damage, loss, or injury which 
may occur to any property including that of SBI, or to any person, including any 
employee of the SBI, by or arising out of the execution of the works or in the 
carrying out of the contract, otherwise than due to the matters referred to in the 
provision to clause 26.0 thereof. 
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25.5.2 Minimum Amount of Third Party Insurance 
Such insurance shall be affected with an insurer and in terms approved by the SBI 

which approval shall not be reasonably withheld and for at least the amount 
stated below. The contractor shall, whenever required, produce to the 
Architect/Consultant the policy or policies of insurance cover and receipts for 
payment of the current premiums. 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0 
lacs per occurrence with the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

25.7 Accident or Injury to Workmen 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default 
of the SBI or their agents, or employees. The contractor shall indemnify and keep 
indemnified SBI against all such damages and compensation, save and except 
as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

25.7.2 Insurance against accidents etc to workmen 
The contractor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time any person employed by him on the works and 
shall, when required, produce to the architect/consultant such policy of insurance 
and receipt for payment of the current premium. Provided always that, in respect 
of any persons employed by any sub-contractor the contractor's obligation to 
insure as aforesaid under this sub-clause shall be satisfied if the sub contractor 
shall have insured against the liability in respect of such persons in such manner 
that SBI is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architec/Consultant when required such policy of 
insurance and the receipt for the payment of the current premium. 

25.7.3 Remedy on Contractor's failure to insure 
If the contractor fails to effect and keep in force the insurance referred to above 
or any other insurance which he may be required to effect under the terms of 
contract, then and in any such case the SBI may effect and keep in force any 
such insurance and pay such premium or premiums as may be necessary for 
that purpose and from time to time deduct the amount so paid by the SBI as 
aforesaid and also deduct 15% of contract value from any amount due or which 
may become due to the contractor, or recover the same as debt from the 
contractor. 
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25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of 
such default, the Bank shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid 
by the SBI and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence 
to rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not be entitled to any further payment in 
respect of the expenditure incurred for rebuilding or repairing of the materials or 
goods destroyed or damaged. 

26.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of 
handing over site by the SBI or 15 days from the date of issue of Letter of 
Acceptance of Bank, whichever is later. 

27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the 
contractor. The entire work shall be completed within a period as specified in the 
NIT calendar months from the date of commencement. If required in the contract 
or as directed by the Architect/Consultant, the contractor shall complete certain 
portions of work before completion of the entire work. However the completion 
date shall be reckoned as the date by which the whole work is completed as per 
the terms of the contract. 

28.0 Extension of Time 
If, in the opinion of the Architec/Consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architec/Consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of work or if the completion of work is likely 
to be delayed for any reasons beyond the due date of completion as stipulated in 
the contract, the contractor shall apply to the SBI through the Architec/Consultant 
in writing at least 30 days before the expiry of the scheduled time and while 
applying for extension of time he shall furnish the reasons in detail and his 
justification if any, for the delays. The architect/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of 
time. While granting extension of time the contractor shall be informed the period 
extended time which will qualify for levy of liquidated damages. For the balance 
period in excess of original stipulated period and duly sanctioned extension of 
time by the SBI the provision of liquidated damages as stated under clause 9 of 
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GCC shall become applicable. Further contract shall remain in force even for the 
period beyond the due date of completion irrespective whether the extension is 
granted or not. 

29.0 Rate of progress 
Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be 
of a kind and conducted in a manner to the satisfaction of the 
Architec/Consultant. Should the rate of progress of the work or any part thereof 
be at any time be in the opinion of the Architec/ Consultant too slow to ensure the 
completion of the whole of the work by the prescribed time or extended time for 
completion the Architect/Consultant shall thereupon take such steps as 
considered necessary by the Architec/Consultant to expedite progress so as to 
complete the woks by the prescribed time or extended time. Such 
communications from the Architect/Consultant neither shall relieve the contractor 
from fulfilling obligations under the contract nor he shall be entitled to raise any 
claims arising out of such directions. 

30.0 Work during nights and holidays 
Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect/Consultant, save when the work 
is unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise the 
Architect/Consultant. However the provision of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double 
shifts in order to achieve the progress and quality of the part of the works being 
technically required and continued with the prior approval of the 
Architect/consultant at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be 

carried out without unreasonable noise and disturbance. 

31.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBI shall decide to abandon or 
reduce the scope of work for any reason whatsoever and hence not require the 
whole or any part of the work to be carried out, the Architect/Consultant shall give 
notice in writing to that effect to the contractor and the contractor shall act 
accordingly in the matter. The contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage 
which he might have derived from the execution of the work fully but which he did 
not derive in consequence of the foreclosure of the whole or part of the work. 
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Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bona fide brought to the site of the work by the contractor 
and rendered surplus as a result of the abandonment, curtailment of the work or 
any portion thereof and then taken back by the contractor, provided however that 
the Architect/Consultant shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is 
less. 

In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those 
at which were originally issued to the contractor after taking into consideration 
and deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Architect/Consultant 
shall be final. 

32.0 Suspension of work 
i. The contractor shall, on receipt of the order in writing of the Architect/Consultant 

(whose decision shall be final and binding on the contractor) suspend the 
progress of works or any part thereof for such time and in such manner as 
Architect/ Consultant may consider necessary so as not cause any damage or 
injury to the work already done or endanger the safety thereof for any of following 
reasons. 

a. On account any default on the part of the contractor, 

or 

b. For proper execution of the works or part thereof for reasons other than the 
default of the contractor, 

or 

c)For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf 
by the Architect/Consultant. 

ii. lf the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : 

The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 

33.0 Action when the whole security deposit is forfeited 
 

In any case in which under any clause or clauses of this contract, the Contractor 
shall have rendered himself liable to pay compensation amounting to the whole 
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of his security deposit the Architect/Consultant shall have the power to adopt any 
of the following course as they may deem best suited to the interest of the SBI. 

a. To rescind the contract (of which rescission notice in writing to the  contractor by 
the Architect/Consultant shall be conclusive evidence) and in which case the 
security deposit of the contractor shall be forfeited and be absolutely at the 
disposal of SBI. 

b. To employ labour paid by the SBI and to supply materials to carry out the work, 
or any part of the work, debiting the contractor with the cost of the labour and 
materials (the cost of such labour and materials as worked out by the Architect/ 
Consultant shall be final and conclusive against the contractor) and crediting him 
with the value of the work done, in all respects in the same manner and at the 
same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract the certificate of Architect/Consultant 
as to the value of work done shall be final and conclusive against the contractor. 

c. To measure up the work of the contractor, and to take such part thereof as shall 
be unexecuted, out of his hands, and to give it to another contractor to complete 
in which case any expenses which may be incurred in excess of the sum which 
would have been paid to the original contractor, if the whole work had been 
executed by him (of the amount of which excess the certificates in writing of the 
Architects/ Consultant shall be final and conclusive) shall be borne by original 
contractor and may be deducted from any money due to him by SBI under the 
contract or otherwise, or from his security deposit or the proceeds of sale thereof, 
or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or 
the performance of the contract and in case the contract shall be rescinded under 
the provision aforesaid, the contractor shall not be entitled to recover or to be 
paid any sum or any work thereto for actually performed under this contract, 
unless, and until the Architect/Consultant will have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall 
only be entitled to be paid the value so certified. 

34.0 Owner's Right to Terminate the Contract 
If the contractor being an individual or a firm commit any 'Act of Insolvency' or 
shall be adjusted an insolvent or being an incorporated company shall have an 
order for compulsory winding up voluntarily or subject to the supervision of 
Government and of the Official Assignee of the liquidator in such acts of 
insolvency or winding up shall be unable within seven days after notice to him to 
do so, to show to the reasonable satisfaction of the Architect/Consultant that he 
is able to carry out and fulfil the contract, and to give security therefore if so 
required by the Architect/Consultant. 
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Or 

if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the contractor. 

Or 

shall assign or sublet this contract without the consent in writing of the SBI through 
the Architect/Consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under. 

a.  Has abandoned the contract;  

or 

b. Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from 
the SBI through the Architect/Consultant written notice to proceed,  

or 

c.  Has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed 
upon, or has failed to remove the materials from the site or to pull down and 
replace work within seven days after written notice from the SBI through the 
Architect/ Consultant that the said materials were condemned and rejected by the 
Architect/ Consultant under these conditions; or has neglected or failed persistently 
to observe and perform all or any of the acts, matters or things by this contract to 
be observed and performed by the contractor for seven days after written notice 
shall have been given to the contractor to observe or perform the same or has to 
the detriment of good workmanship or in defiance of the SBl's or 
Architect's/Consultant's instructions to the contrary subject any part of the contract. 
Then and in any of said cases the SBI and or the Architect/Consultant, may not 
withstanding any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the 
SBI or the Architect/Consultant or the obligation and liabilities of the contractor the 
whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the works subsequently had been executed by or on behalf of 
the contractor. And, further the SBI through the Architect/Consultant, their agents 
or employees may enter upon and take possession of the work and all plants, 
tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the 
adjoining lands or roads, use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work and the contractor shall not in any was 
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interrupt or do any act, matter or thing to prevent or hinder such other contractor or 
other persons employed for completing and finishing or using the materials and 
plant for the works. 

       When the works shall be completed or as soon thereafter as convenient the SBI or 
the Architect/Consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days 
after receipt thereof by him the SBI sell the same by public auction after due 
publication and shall adjust the amount realized by such auction. The contractor 
shall have no right to question any of the act of the SBI incidental to the sale of the 
materials etc. 

35.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the 
Architect/ Consultant to the contractor within 10 working days from the date of 
certificate to the payment from SBI from time to time. The SBI shall recover the 
statutory recoveries and other dues including the retention amount from the 
certificate of payment. 

Provided always that the issue of any certificate by the Architect/Consultant 
during the progress of works or completion shall not have effect as certificate of 
satisfaction or relieve the contractor from his liability under clause. 

The Architect/Consultant shall have power to withhold the certificate if the work 
or any part thereof is not carried out to their satisfaction. 

The Architect/Consultant may by any certificate make any corrections required in 
previous certificate. 

The SBI shall modify the certificate of payment as issued by the 
Architect/Consultant from time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements 
and properly recorded in the Measurement book (M.B). 

The contractor shall not submit interim bills when the approximate value of work done 
by him is less than amount specified in the NITand the minimum interval between 
two such bills shall be one month. 

The final bill may be submitted by contractor within a period of one month from 
the date of virtual completion and Architect/Consultant shall issue the certificate 
of payment within a period of two months. The SBI shall pay the amount within a 
period of three months from the date of issue of certificate provided there is no 
dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all 

details. 
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36.0 Settlement of Disputes and Arbitration 
Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, design, drawings and instructions 
herein before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or thing whatsoever 
in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same, whether 
arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter : 

 

i. lf the contractor considers that he is entitled to any extra payment or 
compensation in respect of the works over and above the amounts admitted as 
payable by the Architect or in case the contractor wants to dispute the validity of 
any deductions or recoveries made or proposed to be made from the contract or 
raise any dispute, the Contractor shall forthwith give notice in writing of his claim, 
or dispute to the Assistant General Manager (Premises& Estate)/Dy.General 
Manager (Premises)and endorse a copy of the same to the Architect, within 30 
days from the date of disallowance thereof or the date of deduction or recovery. 
The said notice shall give full particulars of the claim, grounds on which it is 
based and detailed calculations of the amount claimed and the contractor shall 
not be entitled to raise any claim nor shall the Bank be in any way liable in 
respect of any claim by the contractor unless notice of such claim shall have 
been given by the contractor to the Assistant General Manager (Premises& 
Estate)/Dy.General Manager (premises) in the manner and within the time as 
aforesaid. The contractor shall be deemed to have waived and extinguished all 
his rights in respect of any claim not notified to theAssistant General Manager 
(Premises& Estate)/Dy.General Manager (premises) in writing in the manner and 
within the time aforesaid. 

ii. The Assistant General Manager (Premises& Estate)/Dy.General Manager 
(premises) shall give his decision in writing on the claims notified by the 
contractor. The contractor may within 30 days of the receipt of the decision of the 
Assistant General Manager (Premises& Estate)/Dy.General Manager (premises) 
submit his claims to the conciliating authority namely the Circle Development 
Officer/General Manager (Corporate Services) for conciliation along with all 
details and copies of correspondence exchanged between him and the Assistant 
General Manager (Premises& Estate)/Dy.General Manager (premises) 

iii. lf the conciliation proceedings  are terminated  without  settlement  of the 
disputes, the contractor  shall,  within a period of 30 days of termination thereof  
shall give a notice to the concerned Chief General Manager/Dy.Managing 
Director &Corporate Development Officer of the Bank for appointment of an 
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arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and 
waived. 

iv. Except where the decision has become final, binding and conclusive in terms of 
the contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the Bank shall be referred for 
adjudication through arbitration. 

v.     by the Sole Arbitrator appointed by the Chief General Manager/Dy.Managing 
Director &Corporate Development Officer. It will also be no objection to any such 
appointment that the Arbitrator so appointed is a Bank Officer and that he had to 
deal with the matters to which the Contract relates in the course of his duties as 
Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner aforesaid by the said  Chief  General  
Manager/Dy.Managing  Director  &Corporate  Development Officer. Such person 
shall be entitled to proceed with the reference from the stage at which it was left 
by his predecessor. 

 It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these 
shall be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue of 
the arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees if any, of the arbitrator shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The 
cost of the reference and of the award (including the fees, if any of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and in 
what manner, such costs or any part thereof shall be paid and fix or settle the 
amount of costs to be so paid. 
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37.0 NA 

38.0  POWER& WATER 

38.1 Power Supply 

The contractor shall make his own arrangements for power and 
supply/distribution system for driving plant or machinery for the work and for 
lighting purpose at his own cost. The cost of running and maintenance of the 
plants are to be included in his tender prices. He shall pay all fees and charges 
required for the power supply and include the same in his tendered rates and 
hold the owner free from all such costs. He has to obtain necessary approval 
from the appropriate authorities, if required. 

38.2 water supply 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions: 

i. That the water used by the Contractor shall be fit for construction purpose to the 
satisfaction of the Architect/Consultant. 

 

ii.    The Contractor shall make alternative arrangements for the supply of water if 
the arrangements made by the Contractor for procurement of water in the opinion 
of the Architect/Consultant is unsatisfactory. 

 

The Contractor shall construct temporary well/tube well in SBI land for taking 
water for construction purposes only after obtaining permission in writing from the 
SBI. The contractor has to make his own arrangements for drawing and 
distributing the water at his own cost. He has to make necessary arrangements. 
To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from the local 
authorities, if required.at his own cost. He shall restore the ground to its original 
condition after wells are dismantled on completion of work or hand over the well 
to the SBI without any compensation as directed by the Architect/Consultant. 

39.0 Treasure Trove etc. 

         Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBI and shall be handed over to the Bank immediately. 

 

40.0 Method of Measurement 

   Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement the measurement will be on the net quantities or work produced in 
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accordance with up to date. Rules laid down by the Bureau of Indian Standards. 
In the event any dispute/disagreement the decision of the Architect/Consultant 
shall be final and binding on the contractor. 

 

41.0 Maintenance of Registers 

  The contractor shall maintain the following registers as per the enclosed format at site 
of work and should produce the same for inspection of SBI/Architect/Consultant 
whenever desired by them. The contractor shall also maintain the 
records/registers as required by the local authorities/Government from time to 
time. 

i. Register for secured advance 
ii. Register for hindrance to work 

iii. Register for running account bill 
iv. Register for labour 

 

Clause 42.0 

PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS = NOT 
APPLICABLE 
 

43.0    Force Majeure 
 

43.1   Neither contractor not SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances 
or any act of god or for any other cause beyond the reasonable control of the 
party affected or prevented or delayed. However a notice is required to be given 
within 30 days from the happening of the event with complete details, to the other 
party to the contract, if it is not possible to serve a notice, within the shortest 
possible period without delay. 

 

43.2  As soon as the cause of force majeure has been removed the party whose ability 
to perform its obligations has been affected, shall notify the other of such 
cessation and the actual delay incurred in such affected activity adducing 
necessary evidence in support thereof. 
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43.3  From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. 
With the cause itself and inability resulting there from having been removed, the 
agreed time of completion of the respective obligations under this agreement 
shall stand extended by a period equal to the period of delay occasioned by such 
events. 

43.4  Should one or both parties be prevented from fulfilling the contractual 
obligations by a state of force majeure lasting to a period of 6 months or more 
the two parties shall mutually decide regarding the future execution of this 
agreement. 

44. CONTRACTOR’S EMPLOYEES 

45.1 The Contractor shall employ technically qualified / having appropriate skill and 
competent personsfully trained and adequately experienced Electricians, who are 
medically fit. They should be free from any contagious diseases. The Electricians 
shall be well mannered and properly dressed with shoes etc.  

45.2 The contractor shall provide necessary training on safety measures while 
executing the work wherever necessary so as to avoid accident. The Bank shall 
not be responsible for any accident occurred or damage incurred or claims 
arising there from during the execution of work. The contractor shall also provide 
all risk insurance policy including third party insurance as may be necessary to 
cover the risk. 

45.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour 
of their employees within the premises. Bank is not responsible for any damages 
or claims on account of the misbehavior / misdeeds of his employees.  For this 
purpose, any person supplied by the contractor to be engaged on the work on 
regular basis or as an alternate arrangement, under the direct order or control of 
the Employer or his representative shall be deemed to be a person employed by 
the contractor. 

45.4 The contractor shall on the request of the Employer immediately dismiss from 
works any person employed thereon by him, who in the opinion of the Employer 
be unsuitable or incompetent or who may misconduct. Such discharges shall not 
be the basis of any claim for compensation or damages against the Employer or 
any of their officer or employee. 

45.5 No employee of the Bank is allowed to work as a contractor for a period of 2 
years of his/her retirement from Bank Services without previous permission of the 
Bank. This contract is liable to be cancelled, if either the contractor or any of his 
employees is any time to be such a person who had not obtained the permission 
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of Bank as aforesaid before submission of the tender or engagement in the 
contractor’s service. 

45.6 Contractor should not engage child labour in any of the activities in this contract.  

45.7 The contractor shall not employ person who is not an Indian National. 

45.8 The Electrician shall not over stay in the Bank premises other than the time 
permitted by the Bank or in the odd hours or holidays unless or otherwise 
required by the Branch for specific reasons like maintenance, repair works etc.  

45.9 In respect of all labour employed directly or indirectly on the work for the 
performance of the contractor’s part of work, the contractor at his own expense, 
will arrange for the safety provisions as per the statutory provisions, B.I.S 
recommendations, factory act, workman’s compensation act, CPWD code and 
instructions issued from time to time.  

45.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in 
the Bank. The Contractor shall be responsible for all the claims of the employees 
of the Contractor and shall not make and claim whatsoever against the Bank. 
The Contractor shall be responsible for all statutory requirements e.g. ESI, PF, 
labour registrations, Insurance coverage etc. The operator is responsible for 
compliance of all the rules & safety regulations etc.  

           Minimum wages as prescribed by the Labour Act shall be payable to the 
operator(s) by the contractor as the case may be. The Contractor shall bind 
himself and  keep the Employer saved harmless and indemnified against claims 
if any of the workmen and all costs and expenses as may be incurred by the 
Employer in connection with any claim that may be made by any workmen. 

46. WORKING HOURS AT THE SITE 

           As instructed by Bank. Contractor to ensure that the routine operations at the site 
are not affected by the contract work. If required, they have to work on the Bank 
Holidays in coordination with other agencies and Bank. 

WORKING ON HOLIDAYS: 

  No work shall be done on Sunday or other Bank holidays that may be notified by 
the Architect & Employer, without the specific sanction in writing of the Architect 
& employer or his representatives 
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47.0 STORAGE OF MATERIALS  

47.1 The contractor shall store their materials like fixtures, cables, conduits, wires, 
tools etc in the site with the permission of the Bank. However, the contractors 
shall be responsible for the custody and security of all materials and equipment 
at site. No claim for loss or theft will be entertained by the Bank.  

 

47.2 Shelter or stay and other amenities for the electricians have to be arranged by 
the contractor at his own expense and responsibility.  

 

47.3 On completion of the works, the contractor shall remove all tools,surplus 
materials, rubbish and temporary works of every kind and leave the whole of the 
site and the works clean and in a workmanlike condition to the satisfaction of the 
Bank 

 

48.0 COMPLIANCE OF STATUTORY REGULATIONS 

48.1  The contractor shall conform to the provisions of any Acts of the Legislature 
relating to the work, and to the Regulations and Bye-Laws of any authorities like 
Electricity, Pollution Control Boards, Municipal Authorities, water and Sewarage 
boards and shall before making any variations from the drawings or 
specifications that may be associated to so conform, give the Employer written 
notices specifying the variations proposed to be made and reasons for making 
them and apply for instruction thereon. The Employer on receipt of such 
intimation shall give a decision within a reasonable time. 

48.2  The contractor/s shall arrange to give all notices required for by the said Acts, 
Regulations or Bye-laws to be given to any authority, and to pay to such authority 
or to any public officer all fees that may be properly chargeable in respect of the 
work and lodge the receipts with the Employer. The Contractor shall indemnify 
the Employer against all claims in respect of patent rights, designs, trademarks 
or name or the protected rights in respect of any equipment, machine, work or 
material used for or in connection with the works or temporary works and from 
and against all claims, demands, proceedings, damages, costs, charges, and 
expenses whatsoever in respect thereof or in relation thereto. The Contractor 
shall defend all actions arising from such claims, unless he has informed the 
Employer, before any such infringement and received their permission to 
proceed and shall himself pay all royalties, license fees, damages, coat and 
charges of all and every sort that may be legally incurred in respect thereof. 
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48.3 The contractor should strictly abide by the Central/State labour regulation for the 
Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI, 
Contract labour, including the latest amendments, if any and other safety 
regulations.  

48.4 The contractor shall keep the Employer saved harmless and indemnified against 
claims if any of the workmen and all costs and expenses as may be incurred by 
the Employer in connection with any claim that may be made by any workmen. 

49.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC 

49.1 The insurance shall be for an amount equal to 110 percent of the value of the 
contract on “All Risks” basis, valid until the Completion of the project or handing 
over whichever is later.  

49.2     Should any loss or damage occur, the Vendor shall initiate and pursue claim till 
settlement and promptly make arrangements for repair and / or replacement of 
any 5damaged item to the satisfaction of the Bank, irrespective of settlement of 
claim by the underwriters. 

49.3 The contractor shall be responsible for all injury to the work or workmen to 
persons, animals or things and for all damages to the structural and / or 
decorative part of property which may arise from the operations or neglect of 
himself or of any sub-contractor or of any of his or a sub-contractor’s employees, 
whether such injury or damage arise from carelessness, accident or any other 
cause whatsoever in any way connected with the carrying out of this contract. 

49.4 The contractor shall reinstate all damages of every sort mentioned in this clause 
so as to deliver the whole of the contract works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damages to 
the property of third parties. 

49.5 The contractor shall affect the insurance necessary and indemnify the Employer 
entirely from all responsibility in this respect. 

49.6 The contractor shall be responsible for anything, which may be excluded from 
damage to any property arising out of incidents, negligence or defective carrying 
out of this contract. 

49.7 The Employer shall be at liberty and is hereby empowered to deduct the amount 
of any damages, compensations, costs, charges and expenses arising or 
accruing from or in respect of any such claim or damages from any sums due to 
or to become due to the contractor. 
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50. TERMINATION OF CONTRACT BY BANK 

           If the contractor being a company go into liquidation whether voluntary or 
compulsory or being a firm shall be dissolved or being an individual shall be 
adjudicated insolvent or shall make an assignment or a composition for the 
benefit of the greater part, in number of amount of his creditors or shall enter into 
a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, 
or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a 
receiver of the contractor’s firm appointed by the court shall be unable within 
fourteen days after notice to him requiring him to do so, to show to the 
reasonable satisfaction of the Bank that he is able to carry out and fulfill the 
contract, and if so required by the Bank to give reasonable security therefore, or 
if the contractor shall suffer execution to be issued, or shall suffer any payment 
under this contract to be attached by or on behalf of and of the creditors of the 
contractor, or shall assign, charge or encumber this contract or any payments 
due or which may become due to contractor, there under, or shall neglect or fail 
to observe and perform all or any of the acts matters of things by this contract, to 
be observed and performed by the contractor within three clear days after the 
notice shall have been given to the contractor in manner hereinafter mentioned 
requiring the contractor to observe or perform the same or shall use improper 
materials of workmanship in carrying on the works, or shall in the opinion of the 
Bank not exercise such due diligence and make such progress as would enable 
the work to be completed within due time agreed upon, and shall fail to proceed 
to the satisfaction of the Bank after three clear das notice requiring the contractor 
so to do shall have been given to the contractor as hereinafter mentioned or shall 
abandon the contract, then and in any of the said cases, the Bank may 
notwithstanding previous waiver determine the contract by a notice in writing to 
the effect as hereinafter mentioned, but without thereby effecting the powers of 
the Bank of the obligations and liabilities of the contractor the whole of which 
shall continue in force as fully as if the contract, had not been so determine and 
as if the works subsequently executed by or on behalf of the contractor (without 
thereby creating any trust in favor of the contractor) further the Bank or his agent, 
or servants, may enter upon and take possession of the work and all plants tools 
scaffolding sheds machinery, steam, and other power, utensils and materials 
lying upon premises or the adjoining lands or roads and sell the same as his own 
property or may employ the same by means of his own servants and workmen in 
carrying on and completing the works or by employing any other contractors or 
other persons or person to complete the works, and the contractor shall not in 
any way interrupt or do any act, matter or thing to prevent or hinder such other 
contractors or other persons or person employed from completing and finishing 
or using the materials and plants for the works when the works shall be 
completed, or as soon thereafter as conveniently may be the Bank shall give 
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notice in writing to the contractor to remove his surplus materials and plants and 
should the contractor to remove his surplus materials after receipt by him the 
Bank may sell the same by Public Auction and shall give credit to the contractor 
for the amount so realized. Any expenses or losses incurred by the contractor for 
the amount so realized. Any expenses or losses incurred by the Bank in getting 
the amount payable to the contractor by way of selling his tools and plants or due 
on account of work carried out by the contractor prior to engaging other 
contractors or against the Security Deposit. 

 

51.0 DISPUTES/ARBITRATION: 

51.1 All disputes or differences whatsoever arising between the parties out of or in 
connection with this contract or in discharge of any obligation arising out of the 
Contract (whether during the progress of work or after completion of such work 
and whether before or after the termination of this contract, abandonment or 
breach of this contract), shall be settled amicably.  

52.2 If however, the parties are not able to solve them amicably, either party (Bank or 
Vendor), give written notice to other party clearly setting out there in specific 
dispute(s) and/or difference(s) and shall be referred to a sole arbitrator mutually 
agreed upon, and the award made in pursuance thereof shall be binding on the 
parties.  

52.3 In the absence of consensus about the single arbitrator, the dispute may be 
referred to joint arbitrator; one to be nominated by each party and the said 
arbitrators shall nominate a presiding arbitrator, before commencing the 
arbitration proceedings. The arbitration shall be settled in accordance with the 
applicable Indian Laws. Any appeal will be subject to the exclusive jurisdiction of 
courts at Hyderabad. 

52.4 The Vendor shall continue work under the Contract during the arbitration 
proceedings unless otherwise directed by the Bank or unless the matter is such 
that the work cannot possibly be continued until the decision of the arbitrator is 
obtained. 

52.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the 
arbitration proceedings and that of all documents and communications between 
the parties shall be in English. 

53. Governing Language: 

           All communication with respect to the Bid, clarifications, replies, contract 
documents etc shall be in English.  
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54.0 Local Laws, Acts, Regulations 
 

       The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractor shall comply with the provision of all labour legislation including the 
latest requirements of all the Acts, laws, any other regulations that are applicable to 
the execution of the project. 

i. Minimum Wages Act, 1948 (Amended) 
ii. Payment of Wages Act 1936 (Amended)  
i. Workmen's Compensation Act 1923 (Amended) 

ii. Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 
(Amended) 

iii. Apprentice Act 1961 (Amended) 
iv. lndustrial Employment (Standing Order) Act 1946 (Amended) 
v. Personal Injuries (Compensation Insurance) Act 1963 and any other 

modifications 
vi. Employees'   Provident   Fund   and   Miscellaneous  Provisions Act 1952 and 

amendment thereof 
vii. Shop and Establishment Act 

viii.  Any other Act or enactment relating thereto  and rules framed   there under from 
time to time. 

55.0 SAFETY CODE: 

Safety Guidelines for the Contractor: 

The Contractor should follow the following General safety Guidelines while 
executing the work: 

55.1 Smoking is strictly prohibited at workplace. 
55.2 No one is allowed to work at or more than three meters height without wearing 

safety belt and anchoring the lanyard of safety belt to firm support preferably at 
shoulder level. Chinstrap of safety helmet shall be always on and safety boot is 
worn. 

55.3 Usage of eye protection equipment shall be ensured when workmen are 
engaged for grinding, chipping, welding and gas-cutting. For other jobs eye 
protection has to be provided as per the need. 

55.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, 
Safety goggles etc. shall be arranged before starting the job. 

55.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is 
done. Safe approach to be ensured into every excavation. 

55.6 Preferably the work shall be carried out during the daytime. However, adequate 
illumination at workplace shall be ensured in case any work is carried out at 
night. 
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55.7 All the dangerous moving parts of the portable / fixed machinery being used shall 
be adequately guarded. 

55.8 Ladders being used at site shall be adequately secured at bottom and top. 
Ladders shall not be used as work platforms. 

55.9 Debris, scrap and other materials to be cleared from time to time from the 
workplace and at the time of closing of work everyday. Dismantled Material shall 
not be thrown from the height and shall be properly disposed off to prevent any 
injury to public/staff. 

55.10 Other than electricians no one is allowed to carry out electrical connections, 
repairs on electrical equipment or other jobs related thereto. 

55.10 All electrical connections shall be made using 3 or 5 core cables, having a earth 
wire. 

55.11 Inserting of bare wires for tapping the power from electrical sockets is completely 
prohibited and plug tops of suitable capacity only shall be used. 

55.12 All the unsafe conditions, unsafe acts identified by contractors, reported by Bank 
to be corrected on priority basis. 

55.13 No children or  physically challenged persons shall be allowed to enter the 
workplace and shall not be utilized for any service during execution of the work. 

55.14 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored 
properly and safely when not in use. 

55.15 Clamps shall be used on Return cables to ensure proper earthling for welding 
works. 

55.16 Return cables shall be used for earthling. 
55.17 All the pressure gauges used in gas cutting apparatus shall be in good working 

condition and in case of any leakages, the same shall not be used.  
55.18 Proper eye washing facilities shall be made in areas where chemicals are 

handled. 
55.19 Connectors and hose clamps are used for making welding hose connections. 
55.20 Tapping of power by cutting electric cables in between must be avoided. Proper 

junction boxes must be used. 

56.0 Accidents 

The contractor  shallimmediatelyon occurrence  of any accident  at or about the site or 
in connection with the execution of the work report such accident to the 
Architect/Consultant. The contractor shall also report immediately to the competent 
authority whenever such report is required to be lodged by the law and  take appropriate 
actions thereof. 
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57.0 BANK'S BUILDING PROJECTS - MAINTENANCE OF RECORDS 

A.Registers at the site office of the Bank's Engineer: 

1 Measurement Books. 

2 Drawings register 

3 Materials at site register. 

4 Hindrance Register . 

5 File and Register for extra / variation items. 

6 Materials test Register and File. 

7 Site Order Book (in triplicate). 

8 Labour Reports and progress Reports Register . 

9 Site Visit & Instructions Register . 

10 Certified true copies of the contracts. 

 

SPECIAL CONDITIONS OF CONTRACT 
 

1. ACCESS OF INSPECTION: 

The contractor is to provide at all times, during the progress of the works and the 
maintenance period, means of access with ladders, gangways etc., and the 
necessary attendants to move and adopt the same as directed for the inspection 
or measurement of the work by the Architect and Employer or any other agency 
employed by the client. 

 

2. PROGRAMME OF WORKS: 

 

The contractor on starting the work shall furnish to the Employer and Architect a 
PERT/CPM programme, for carrying out the work stage by stage in the stipulated 
time, for the approval of Architects and Employer, and follow strictly the approved 
time schedule by incorporating changes, if any, so authorized by the Architect 
and Employer, to ensure the completion of construction work ins stipulated time.  
A graph or chart on individual item/group of items/trades of work shall be 
maintained, showing the progress both in terms of quantities and value, week by 
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week.  The contractor shall submit to the Employer and Architect a weekly 
progress report stating the number of skilled and unskilled laborers employed on 
the work, working hours done, quantity of cement, steel and other major items of 
materials (quantity and value wise) used and corresponding place, type and 
quantity of work done during the period. 

The contractor must inform the Architects, 10 days in advance of requirement of 
respective drawings and details by him, from time to time.  The contractor shall 
strictly adhere to the approved programme and arrange for the materials and 
labour etc., accordingly. 

Despite repeated instructions, if the contractor fails to show satisfactory progress 
of the work, the Employer/Architect may take suitable action as deemed fit, 
including levying of liquidated damages not exceeding ½% of contract price for 
delay of every week or part thereof, subject to a limit of total liquidated damages 
levied under this clause to 5% of contract price without prejudice to any terms 
and conditions of the contract. 

3. FACILITIES TO OTHER CONTRACTORS: 

The contractor shall give full facilities and co-operation to all other contractors 
working at site doing plumbing, Electrical, civil works etc., as directed by the 
Architect & Employer and shall arrange his programme of work, so as not to 
hinder the progress of other works.  The decision of the Architect & Employer, on 
any point of disputes between the various contractors, shall be final and binding 
on all parties concerned. 

4. TESTING: 

 The contractor shall, as and when directed by the Architect & Employer, arrange 
to test materials and/or portions of the work at site in any approved laboratory at 
his own cost, in order to provide their soundness and efficiency.  The contractor 
shall transport all the materials from site to the approved laboratory at his own 
cost.  The contractor shall carryout all the mandatory tests as per list attached at 
the frequencies stated therein.  Even after such tests, any materials brought to 
site or incorporated in the works are found to be defective or unsound or not as 
per approved samples, the contractor shall remove the same and re-erect at his 
own cost and without any additional time/period for the same, with reference to 
the date fixed for completing the work.  In case these tests are not carried out at 
the frequencies stated, then proportionate costs of materials not so tested, 
including cost of testing and quantities of items of work executed with such 
materials, if otherwise accepted for retention in the work, will be deducted from 
the dues to the contractor.  The deductions will be worked out by the 
Architect/client and shall be final and binding on him. 
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Tolerance on various material and items of work shall be allowed laid down in the 
documents below and the order of precedence shall be: 

a) Relevant Indian Standards Specifications. 

b) Manufacturer’s Specifications. 

In absence of above Architect’s decision basing on the general practice being 
following shall be final. 

5. SITE MEETINGS: 

A senior representative of the contractor shall attend weekly meetings at works 
site; and in additions, meetings as and when arranged by Architect & Employer 
to discuss the progress of the work and sort out problems, if any, and ensure that 
the work is completed in the stipulated time. 

6. NOTICES: 

Notices for the Employer, the Architect, or the Contractor may be served 
personally or by being left at or sent by registered post to the last known place of 
abode or business of the party to whom the same is to be given or in the case of 
the contractor by being left on the works.  In case of a company or corporation, 
notices may be served at or sent by registered post to the Registered Offices of 
the Company or Corporation.  Any notice sent by registered post shall be 
deemed to be served at the time, when in the ordinary course of post it would be 
delivered. 

 

 The contractor shall give all notices and pay all necessary and relevant fees and 
shall   comply with all Acts and Regulations, for the successful completion of the 
contract work. 

 

 

7. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

The contractor shall take joint measurements with the Employer’s representative 
(Project Management Consultant or any Engineer identified by the Bank) and 
Architect’s representative before covering up or otherwise placing beyond the 
reach of measurement any item of work.  Should the contractor neglect to do so, 
the same shall be uncovered at the contractor’s expense or in default thereof, no 
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payment or allowance shall be made for such work or the materials with which 
the same was executed. 

 

8. ACTION WHERE THERE IS NO SPECIFICATION: 

In case of any item/class of work, for which there is no specification mentioned 
(either in part or full), the same will be carried out in accordance with the relevant 
CPWD specifications (only for the specifications missing in the contract) and if 
not available even there (either in part or full) in, relevant standards of BIS shall 
be followed (only for the portions of specifications missing in the contract 
specifications and CPWD specifications).  Indian standard specifications, subject 
to the approval of the Architect & Employer. 

9. REPORTING OF ACCIDENT TO: 

The contractor shall be responsible for the safety of all persons employed by him 
on the works and shall report serious accidents to any of them, whenever and 
wherever occurring one the works, to Employer who shall make every 
arrangement to render all possible assistance.  This shall be without prejudice to 
the responsibility of the Contractor, under the Insurance clause of the General 
Conditions.  Contractor shall take all the precautions as detailed in the safety 
code attached separately. 

10. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 

The contractor shall clear the site of works as per the instructions of the 
Architect.  The site of works shall be cleared of all men, materials, sheds, huts 
etc., belonging to the contractor.  The site shall be delivered in a clean and neat 
condition, as required by Architect, within a period one week after the job is 
completed.  In case of failure by the contractor, the Employer, under advice to 
the Architect, have the right to get the site cleared to his satisfaction at the risk 
and cost of the contractor. 

11. POSSESSION OF WORKS/ WORK COMPLETED: 

The contractor shall hand over to the Employer possession of the completed 
works in stages, as and when required, and as directed by the Architect & 
Employer. 
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The Employer will take over the possession of completed works in stages as 
directed by the Architect, and defects liability period will commence only from the 
date of final handing over of all the work accordingly. 

12. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 

The Architects/Employer’s clarification regarding partially omitted particulars or 
typographical, clerical and other errors shall be final and binding on the 
contractors. 

13. WORK PERFORMED AT CONTRACTOR’S RISK: 

The contractor shall take all precautions necessary and shall be responsible for 
the safety of the work and shall maintain all lights, guards, signs, barricades, 
temporary passages or other protection necessary for the purpose.  All work shall 
be done at the contractor’s risk and if any loss or damage shall result from fire or 
from any other cause, the contractor shall promptly repair or replace such loss or 
damage free from all expenses to the Employer.  The Contractor shall be 
responsible for any loss or damage to materials, tools or other articles used or 
held for use in connection with the work.  The work shall be carried on to 
Employer or of others and without interference with the operation of existing 
machinery or equipment, if any. 

14. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 

The proposed work covered under this tender, during the progress and/ or after 
completion, can also be inspected by the Chief Technical Examiner/ Technical 
Examiner or Officers of the Central Vigilance Commission, Government of India, 
on behalf of Architect & Employer to ascertain that the execution of the work has 
been done with materials and workmanship all as stipulated in the contract and 
as directed. 

 

Contractor shall afford all reasonable facilities to the above vigilance staff and 
also provide them with ladders, tapes, tools and tackles etc., as required and 
directed and also necessary labourers skilled/unskilled to enable them to 
complete their inspection/study/technical scrutiny and no extra shall be 
admissible to the contractor on this account. 
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15. SPECIAL CONDITIONS OF CONTRACT: 

In the event of any discrepancy with clauses mentioned anywhere else in the 
tender with the clauses mentioned within special conditions of contract, the 
clauses mentioned within the special conditions of contract shall supersede there 
mentioned elsewhere. 

 
16. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S 

INSTRUCTIONS: 
 

  If the contractor after receipt of written notice from the Architect requiring 
compliance with such further drawings and/or Architects instruction, fails within 
seven days to comply with the same, the Architect and Employer may employ 
and pay other persons to execute any such work whatsoever as may be 
necessary to give effect thereto and all costs incurred in connection therewith 
shall be recoverable from the contractors by the employer on a Certificate by the 
Architect as a debit or may be deducted by him from any money due or which 
may become due to the contractors. 

17. ARCHITECT’S DELAY IN PROGRESS: 

 The Architect may delay the progress of the works in case of rains or otherwise, 
without vitiating the contract and grant such extension of time with the approval 
of the Employer for the completion of the contract as he may think proper and 
sufficient in consequence of such delay, and the contractor shall not make any 
claim for compensation or damage in relation thereto. 

18. BIS CODES 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this 
tender document at his cost at the site to ensure the proper supervision/quality of 
work and materials. 
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FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

The Regional Manager, 

SBI 

 

Dear Sir/s, 

 

Ref: TENDER FOR ________________________________________________ 

 

I/We have examined the above tender and subsequent pre-bid clarifications/ 
modifications / revisions, if any, furnished by Bank and I/We have inspected the site of 
works and have made me / us fully acquainted with the local conditions in and around 
the sites of works and offer to undertake Contract as detailed in this tender by 
submitting my/our online bids in the Bank’s e-tender portal.  

 

1. While submitting this Bid, I / We certify that: 
i. The undersigned is authorized to sign on behalf of the Bidder and the 

necessary support document delegating this authority is uploaded along with 
the bid. 

ii.  We certify that we have not made any changes in the contents of the tender 
document read with its amendments/clarifications provided by Bank, 
submitted by us in our Bid document.  

iii. The rate quoted in the price Bids are as per the tender and subsequent pre-
Bid clarifications/ modifications/ revisions furnished by the Bank, without any 
exception. 

2. We agree to abide by all the Bid terms and conditions, contents of Agreement and 
the rates quoted in the bid, which shall remain binding upon us. 

3. If our Bid is accepted, we undertake to enter into and execute at our cost, when 
called upon by the Bank to do so, a contract in the prescribed form and we shall be 
jointly and severally responsible for the due performance of the contract. 

4. Until a formal contract is prepared and executed, this Bid, together with your written 
acceptance thereof and your notification of award, shall constitute a binding Contract 
between us. 
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5.   It is further certified that the contents of our Bid are factually correct. We also accept 
that in the event of any information / data / particulars proving to be incorrect, 
Bank will have the right to disqualify us from the Bid. 

6.  We understand that you are not bound to accept the lowest or any Bid you may 
receive and you may reject all or any Bid without assigning any reason or giving 
any explanation whatsoever.  

7.  We hereby undertake that our name does not appear in any “Caution” list of RBI / 
IBA or any other regulatory body. 

8. We also confirm that we have not been blacklisted by any Bank / PSU / State  
or Central Govt departments for any reasons. 

9.  We confirm that we do not have any litigation / cases pending against us in any 
Bank / PSU / State  or Central Govt departments. 

10.  We confirm that we are responsible to obtain all necessary licenses, permission, 
NOC from all the statutory /local authorities for the smooth execution of this 
contract in Bank’s premises.  

11.  We hereby confirm that all the materials/components/spare parts/equipment etc. 
to be supplied / used as a part of this contract shall be original / new materials / 
components / parts / equipment only, from respective OEMs of the products and 
that no refurbished / duplicate / second hand materials/components /parts/ 
equipment shall be supplied or shall be used. 

12.  For any type of deviation (to any of above or subsequent instructions), it will be 
my/ our responsibility to obtain the written instruction of the Engineer-in-charge 
for the same failing which it shall be deemed that I have carried out any such 
deviations at my own and I shall be duty bound to replace the all deviated 
material/ works from the site at my/ our cost as well as I shall be liable to 
penalized by the Bank as deemed fit and for all such loses made thereof, I/ we 
shall not have any right to arbitrate in any manner. 

 

Yours faithfully, 

Contractors Signature 

Name: 

Address: 

 

**************************************************************************************************** 



 
Signature of the contractor with sealPage51of79                    Signature of the Bank Official 
 
 

 

 

 

 

 

 

 

 

 

 

FORMATS 
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FORMAT FOR PRE-BID QUERIES: 

 

Sr. 
No.  

Query Regarding  Page 
No. RFP  

of  Query  Reasons/Supporting 
data/papers  
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DRAFT COPY OF ARTICLES OF AGREEMENT 
 

ARTICLES OF AGREEMENT made the ______________ day of __________ 2021 
between 
___________SBICB___________________________________________________ 
of ________________________________________________________________ 
(hereinafter called the “Employer”) of the one part and 
___________________________ 
of ________________________________________ (hereinafter called “The 
Contractor”) of the other part, where as the Employer is desirous of getting the work of  
“_____________________________________________________________________
_” executed and has caused drawings, conditions of contract, specifications and 
schedule of quantities etc., describing the works prepared by M/s Nandu Associates, 
Hyderabad. 
 
AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and 
the conditions of contract, specifications and schedule of quantities etc., have been 
signed by or on behalf of the parties hereto. 
 
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the 
conditions set forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) 
the works shown upon the said drawings and described in the same specifications and 
included in the said schedule of quantities for such sum as may be ascertained to be 
payable in terms of the Bills of Quantities, and which sum is estimated to be Rs. 
3,17,16,232.00/- (Rupees Three Crore Seventeen Lac Sixteen Thousand Two Hundred 
and Thirty Two Only. (hereinafter referred to as “Said Contract Amount”). 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said sum to be paid at the times and in the manner set 
forth in the said conditions, the contractor shall upon and subject to the said 
conditions, execute and complete the work shown in the said drawings and 
described in the said specifications. 

2. The Employer shall pay the contractor the said sum or such sums as shall 
become payable hereunder at the times and in the manner specified in the said 
conditions. 

 
3. The term “Architect” in the said conditions shall mean the said M/s 

NanduAssociates, Architects and designers or in the event of their ceasing to be 
the Architect for the purpose of this contract, such other person as shall be 
nominated for that purpose by the Employer , not being a person to whom the 
contractor shall object for reasons considered to be sufficient by the Arbitrator 
mentioned in the said conditions provided always that no persons subsequently 
appointed to be the Architect under this contract shall be entitled to disregard or 
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over-rule any previous decision or approval or direction given or expressed by 
the Architect for the time being. 

4. Tender documents containing work order Notice to the Contractor, Conditions of 
Contract, Appendix thereto, Special Conditions of Contract, Specifications and 
Schedule of Quantities with the rates entered therein, shall be read and studied 
as forming part of this agreement and the parties hereto shall respectively abide 
by and submit themselves to the conditions and stipulations and perform the 
agreement on their part respectively in such conditions contained. 

5. The contract is neither a fixed lump sum contract or a piece work contract, but is 
a contract to carry out work in respect of the entire works to be paid for according 
to actual measured quantities, including variations from BOQ at the rates 
contained in the Schedule of rates and Probable bill of quantities or as provided 
in the said conditions. 

6. The Employer through the Architect, reserves to himself the right of altering the 
drawings and natures of the work, of adding/substitution to or omitting any items 
of work or having portions of the same carried out through alternate agencies 
without prejudice to this contract. 

7. Time shall be considered a the essence of this agreement and the contractor 
hereby agrees to commence the work soon after the site is handed over to him 
but within 15 days reckoned from the date of issue of work order to execute the 
work, as provided for in the said conditions and complete the entire work in120 
dayssubject to nevertheless to the provisions for extension of time. 

8. This agreement and contract shall be deemed to have been made in Hyderabad 
and any questions or dispute rising out of or in any way connected with this 
Agreement and Contract shall be deemed to have arisen in Hyderabad and only 
the courts in Hyderabad shall have jurisdiction to determine the same. The 
limitation period will be 90 days from the date of dispute having arisen. 

 
AS WITNESS our hand this _____________ day of ____________ 2021 
 
Signed by the said in the presence of: 
 
WITNESS : 
SIGNATURE 
NAME   : 
ADDRESS :       EMPLOYER 
WITNESS : 
SIGNATURE 
NAME   : 
ADDRESS : 
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DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(Site specific format shall be approved by the SBI prior to its execution) 

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the 
name of the issuing bank)  

 

Place:..................... . 
 

Date:.......................  . 
 
 
 

{Onnon-judicialstamppaperofRs --- /-) 

 
BANKGUARANTEEINLIEUOFSECURITYDEPOSIT 

 
B.G.No.  ValueRs.  

 
 
 

StateBankofIndia,(

Address) 

 
 

Sub: 
 BankGuaranteeofRs...............towardsSecurityDepositfortheworkoffo
rStateBankofIndia. 

 
{NameofBranch/Office) 

 
 
 

DearSir, 
 

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the 
Contractor)haveenteredintocontractfor(NameofWork)withStateBankofIndia(SBI)
asmentionedinthe  letter  of  SBl's  Consultants   (Name  &  address   of  
consultants)   vide  their  
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letterNo.................dated...................Andthecorrespondenceandtenderrelayingtheret
owhich is hereinafter referred to as "the said contract" the Contractor has now 
agreed toproduce a Bank Guarantee amounting to 2% of the contract value less 
earnest moneydepositofRs
 ................................ (Rupeesonly),toStateBankofIndiaforperformingtheirpartofth
e 
contractobligations. 

 
AND WHEREAS in terms of said contract, the contractor isrequired to furnish to 
State BankofIndiaaGuaranteeof a ScheduledBankforavalueofRs...............to be 
valid upto(date). 

 
ANDWHEREAS(NameofBankandits 
branch)havingtheirofficeat(address)theGuarantor, 
attherequestofthecontractorherebyfurnishes 
aPBGinfavourofStateBankofIndiaandGuaranteesinthemannerhereinafterappeari
ng. 

 

 

In consideration of the premise, we (name of Bank and its branch) having our 
office at(address)hereaftercalledthe "Guarantor" (which expression shall include 
itssuccessorsandassigns) herebyexpressly, irrevocably 
&unreservedlyundertakeandguarantee under 
thatiftheContractorfailstoexecutetheworkaccordingtohisobligationsunderthesaidc
ontract, thennot withstanding any dispute between State Bank of India and the 
contractor the 
Guarantorshall,ondemandwithoutdemurandwithoutreferencetothecontractor 
paytoStateBankofIndia immediately any sum claimed by State Bank of India 
under the said contract up to amaximumamountofRs. (Rupeesonly). 

 
IncasetheamountdemandedbyStateBankofIndiaisnotpaidwithin48hoursofreceipt
ofdemand, the Guarantor agrees to pay the aforesaid amount of ₹   . 

 
(i) Such payment shall be notwithstanding any right the contractor may have 
directlyagainstStateBankofIndiaoranydisputesraisedbytheContractorwithStateBa
nkofIndiaor any suits or proceedings pending in any competent court or before 
any arbitrator.StateBank of India's written demand shall be conclusive evidence 
to the Guarantor that suchpayment 
ispayableunderthetermsoftheContractandshallbebindinginallrespect 
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ontheguarantor. 
 

(ii) The Guarantor shall not be discharged or released from the the 
undertaking andGuarantee, by any arrangement, variations made between SBI 
and the Contractor and orindulgence shown to the contractor by SBI, with or 
without the consent and knowledge of theguarantor or by alterations in the 
obligations of the contractor by any forbearance, 
whetherastopayment,timeperformanceorotherwise. 

 
(iii) This guarantee shall remain valid until or as may be caused to be 
extended by thecontractororuntildischargedbySBIinwritingwhicheverisearlier. 

 
(iv) This guarantee shall be a continuing guarantee and shall not be 
revocable during itscurrencyexceptwiththepreviouswrittenconsentofSBI. 

 
(iv)(a)Thisguaranteeshallnotbeaffectedbyanychangeintheconstitutionofthecontra
ctor, by absorption with any other body or corporation or dissolution or 
otherwise 
andthisguaranteewillbeavailabletoorenforceableagainstsuchbodyorcorporation. 

 
(v) In order to give effect to this guarantee SBI will be entitled to act as if the 
Guarantorwere the Principal debtor and the Guarantor hereby waives all and 
any of its rights or suretyship. 

 
(vi) This guarantee shall continue to be in force not withstanding the 
discharge of thecontractor by operation of law and shall cease only on payment 
of the full amount by theGuarantortoSBloftheamountherebysecured. 

 
(vii) This guarantee shall be in addition to and not in substitution for any other 
guaranteeorsecurityforthecontractorgivenortobegiventoSBIinrespectofthesaidco
ntract. 

 
(viii) Any notice by way of request and demand or otherwise here under may 
be sent 
bypostoranyothermodeorcommunicationtotheguarantoraddressedasaforesaidan
dif 

sentbypostitshallbedeemedtohavebeengivenatthetimewhenitwouldbedeliveredin
due course of post and in providing such notice when given by post it shall be 
sufficient toprove that the envelope containing the notice was posted and a 
certificate signed by 
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anofficerofSBIthattheenvelopewassopostedshallbeconclusive. 
 

(ix) ThesepresentsshallbegovernedbyandconstructedinaccordancewithIndianLaw. 
 

Notwithstanding anything contained hereinbefore the liability of the guarantor 
under thisguaranteeisrestrictedtoasumofRs. _ 

 
This guaranteewillremainvalidupto
 unlessademandorclaimunderthisguar
anteeismadeinwritingonorbefore  the guarantor shall be discharged 
fromallliabilityundertheguaranteethereafter. 

 
 
 
 
 

Datedthe................................. 
 
 
 
 
 

For(NameofBank) 
 

(Signature/swithdesignation/sofsignatory/ies)(Na

meandStampofBank) 
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FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION 
OF TIME 
 
 

1. NameoftheContractor  

2. 
 

Nameof  the  work  as  given  inthe 
Agreement 

 

3. AgreementWO  

4. Tenderamount  

5. Dateofcommencementofwork  

6. Periodallowedforcompletionasper 
agreement 

 

7. Dateofcompletionasperagreement  

8. Periodforwhichextensionoftimehas 
beengiven 

 

  Date Month Year 

     

 a) 1stextensionvideBank'sLetterNo.  

 b) 2ndextensionvideBank'sLetter 
No. 

 

 c) 3rdextensionvideBank'sLetterNo.  
 

9. Reasonsforwhichextensionshavebeenpreviouslygiven(copiesofthepreviousapplicati
onsshouldbeattached) 

  

10. Periodforwhichextensionisappliedforandthereasonsthereofincludinghindrances,tim
eforextraworkassigned,ifanyetc. 
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SignatureofContractor 

 

 

 

FORMAT OF HINDRANCE REGISTER 

 

 

Name of Work  

 

Name of Contractor  

 

Agreement No.  

 

Date of state of work  

 

Period of completion  

 

Date of completion  

 

 

 

Sr. No Nature of 
Hindrance 

Date of 
occurrence 
of 
hindrance 

Date of 
which 
hindrance 
was 

Period of 
hindrance 

Signature 
Site 
Engineer/ 
Project 

Remarks 
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removed Engineer 

1 2 3 4 5 6 7 

 

 

      

 

 

      

 

 

      

 

 

      

 

 

 

 

 

TECHNICAL SPECIFICATIONS 

 

EXECUTION OF ELECTRICAL WORKS: 

1 The Contractor shall carry out and complete the Electrical work as per standard 
specifications / as stipulated in this contract and relevant IS recommendations in coordination 
with other agencies like Interior, AC and civil contractors and to the satisfaction of the Bank  / 
SBI. With approval of Bank will issue further written instructions, detailed directions and 
explanations with respect to the specifications, quality or quantity of works or the addition or 
omission or substitution of any work. 

 

.2 METER BOARD:  

The Main DB/Meter Board shall be provided in the place free from leakages and in a covered 
location. The Meter Board shall be as per TSSPDCL requirements and shall be fixed firmly on 
the wall. Any opening made in the wall for feeder cable entry should be sealed properly after 
installation to avoid entry of rodents and rain water. The meter Board shall be properly earthed 
as per the regulatory requirements. 



 
Signature of the contractor with sealPage62of79                    Signature of the Bank Official 
 
 

 

3 LT PANEL INSTALLATION: 

Panel shall be covered properly to prevent dust, contamination & damage during transportation. 
In case of damages during transportation or unloading etc, the same shall be rectified and 
made to perfection before installation. No excuse for delay on account of the above will be 
accepted. 

For floor mounted panel, the exact location of the panel and fixing holes to be marked on the 
concrete plinth for the installation. Install the panel in proper alignment and fix properly.Tighten 
all the connections as required. Access around the panel to be provided as per regulatory 
requirements for future maintenance. Ensure the services like AC drain lines or water pipe lines 
or sewage lines are away from the panel or the panel is properly protected against any 
accidental leakages. 

Incoming and outgoing cables shall be marked/identified as per approved drawing. All 
components of the panel shall be verified against the approved panel drawing for correct rating 
& size. Ensure that all internal connections are proper and loose connections are tightened. All 
breakers (incoming/outgoing) shall be in “OFF” position and to be locked to prevent mishandling 

Before commissioning. All earth terminals of the panel are firmly connected to the designated 
earth pits with suitable size of GI strips as required. Check whether the metering equipment and 
indication lamps are working as desired and rectify the defects, if any. After installation, the 
panel shall be properly cleaned and protected to prevent dust & contamination. 

 

4 INSTALLATION OF DBs : 

All DBs wall mounting and floor mounted arrangement shall be in accordance with BOQ and the 
approved material.Ensure that painting of the wall is completed prior to marking and mounting 
of DB.Confirm label/marking to ensure that is the correct DB and check the position according 
to the approved layout and mark the fixing position of the DB's support. After marking, drill 
according to the selected sizes of anchor bolts to appropriate depth. Permanently fix the DB to 
the wall/slab with anchor bolts.If there is more than one DB to be installed at the same location, 
they shall be installed side by side and clearance shall be maintained for easy maintenance and 
trouble shooting.The height of Distribution Board shall be maintained so that easy access for 
termination of cables and other maintenance work can be carried out.Cut-out shall be made for 
inserting the wire in DB and same cut out shall be provided with a rubber gasket so that there 
will be no sharp edges and secure the wire insulation from damage. 

Wire inserted in the DB shall be cross-checked for existing circuit number and final ferruling 
shall be done. Wire in DB shall be used cable tie and dress with bunching of the phase-neutral 
and earth and suitably lugged to the respective MCBs and Bus bar. Bunching shall be 
done as per phase separation respectively R, Y and B. After Crimping insulation sleeves 
shall be provided in the Wire/ Cable to avoid accidental short circuit between the adjacent 
terminals. DBs shall be provided with body earthing connections as per provisions available in 
the DB.Identifications labels of approved engraved type nameplate/Radium stickers of suitable 
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font size shall be fixed on DB.After complete termination of wire/cable same DB compartment 
shall be cleaned before fixing the door. 

When the DB is fixed on the partition care should be taken to ensure the holding capacity of the 
partition, to avoid the DB from falling and getting damaged or causing injury. The installation of 
DB shall be done in such a way to add to the ambience of the Branch. It shall be firmly fixed on 
the wall / partition.  

 

5 LAYING OF LT CABLE  

.5.1 IN CABLE TRAY: 

Wherever the cable trays are provided, the cables shall be laid in the cable tray. The cable shall 
be laid from one end of the route or any other suitable point as per site conditions. Wherever 
the cable needs to be bended, the cables bending radius shall conform to the cable 
manufacturer’s recommendation. Prior to cable cutting, check both ends to make sure there is 
sufficient length for proper dressing and end termination. After cable laying is finished, all cables 
shall be tested for insulation resistance. Install the cable tags, dress the cables and clamp it as 
per the standards. Whenever, single core cables are used, Trefoil (three-foil formation) laying 
shall be used with single-core cables. 

 

5.2 LAYING THE LT CABLE UNDERGROUND: 

A trench of about 1.5 meters deep and 45 cm wide is dug.Then the trench is covered with a 10 
cm thick layer of fine sand.The cable is laid over the sand bed. The sand bed protects the cable 
from the moisture from the ground.Then the laid cable is again covered with a layer of sand of 
about 10 cm thick.When multiple cables are to be laid in the same trench, a horizontal or 
verticle spacing of about 30 cm is provided to reduce the effect of mutual heating. Spacing 
between the cables also ensures a fault occurring on one cable does not damage the adjacent 
cable.The trench is then covered with bricks and soil to protect the cable from mechanical 
injury. The LT Cable route markers shall be provided as per standards. 

 

5.3 The end termination shall be provided as per the cable size. Unless specified, the 
termination shall be single compression type glands of proper size and lugs shall be suitable for 
termination as per the point of termination like switchgear terminals, Bus bar, terminal 
connectors etc. Only the respective metal lugs shall be used for termination. Aluminium lugs 
shall not be used to terminate in the copper bus bars or vice versa.   

 

.5.4 The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed with 
suitable size clamps if laid in the wall. If more number of cables are to be laid, then they shall be 
laid in cable trays of suitable size firmly fixed to the ceiling with threaded rods.   
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5.5 To avoid rodent menace, the contractor shall close all openings made by him in the wall, 
the unused knockout holes in the DB, Panels, Junction Boxes with suitable dummies, Blanking 
plates etc and also provide sufficient protection to the panels, DB. No claim for additional 
amount towards rectifying the work on account of damages caused by rodents will be 
entertained during the defects liability period.   

 

6 CONDUITS: 

Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in wall, or ceiling 
or concealed in the false ceiling. The size of conduits shall be selected in accordance with the 
IS regulations and the minimum size of the conduit shall be 20 mm dia unless otherwise 
indicated or approved. Conduits shall be kept at minimum of 100 mm from the pipes of other 
non-electrical services. 

Separate conduits and runways shall be used for: 

1.    Lighting system. 

2.    Power outlets. 

3.    Emergency light. 

4.    Telephone system. 

5.    Fire alarm system. 

6.    Sound / public address system. 

7.    Television system. 

8.    Computer system. 

Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall be 
installed in flexible MS conduits.  Otherwise rigid conduits shall be used.PVC conduits shall 
not be used in outdoor system.  Conduits shall be free from sharp edges and burrs and grease 
or oil shall not be used for the purpose of pulling the wire.  The entire system of conduits must 
be completely installed and rendered electrically continuous before the conductors are pulled in. 

 

All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing materials 
as recommended by the manufacturer.  All joints shall be water tight.  Junction between conduit 
and adaptable boxes, back outlet boxes, switch outlet boxes and the like must be provided with 
entryspouts and smooth PVC bushes. 

 

6.1 LAYING OF CONDUITS IN SURFACE: 

Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn are 
properly screwed to the wall or ceiling.  Saddles shall be at intervals of not more than 60 cm.  
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Fixing screws shall be with round cheese head or and rustproof materials.  Exposed conduits 
shall be neatly run parallel or at right angles to the wall of the building.  Pull boxes must be 
provided at the right angles and at a distance of not exceeding 20 meter 

 

6.2 CONCEALING THE CONDUITS IN THE WALL: 

Conduits embedded into the walls shall be fixed by means of staples at not more than 60 cm 
intervals.  Chase in the wall shall be neatly made and refilled after laying the conduit and 
brought to the finish of the wall.Chasing shall be done with the wall cutting machine. Hammer 
and chisel shall be used on chased portion to get uniform depth of 50 mm. Uniform depth of 50 
mm shall be maintained on chased portion. Conceal Back box shall be installed by using 
cement mortar. Alignment of the back box shall be done by using a calibrated spirit level. PVC 
adaptor shall be used for connection between JB and conduit. PVC solvent shall be used.PVC 
solvent cement shall be applied on conduit before interconnection. Embedded JB shall be 
protected by covering with brown tape filled with jute/gunny bag. Cement mortar 1:5 ratio(1 
portion of the cement+5 portion of sand)shall be used for patchwork in chased area. Chicken 
(wire) mesh and GI nails shall be used for all chasing width of the embedded conduit. Curing 
shall be carried out for a minimum of three days. 

 

6.3 CONCEALING IN THE CONCRETE: 

Conduits buried in concrete structure shall be put in position and securely fastened to the 
reinforcement and got approved by the consultant/Engineer before the concrete is poured.  
Proper care shall be taken to ensure that the conduits and boxes are neither dislocated nor 
choked at the time of pouring the concrete.Suitable fish wires shall be drawn in all conduits 
before they are embedded.Inspection boxes shall be provided for periodical inspection to 
facilitate draw and removal of cables.  Such inspection boxes shall be flush with the wall in the 
case of recessed conduits.Inspection boxes shall be spaced at not more than 12 meters apart 
or two 90 degree solid bends or equal. 

 

7 WIRING AND ACCESSORIES: 

7.1 LAYING OF WIRES: 

Unless otherwise specified all wires shall be FRLS PVC insulated single core, stranded copper 
conductor. All wires shall be colored as follows: 

Phase R: Red Color of wire 

Phase Y: Yellow Color of wire 

Phase B: Blue Color of wire 

Neutral: Black 

Ground: Yellow Green or Green (One color only to be used for the complete Installation). 
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The size of wires shall be as indicated in the drawings or in the BOQ. 

When more than one wires are installed in the same raceway, they should be pulled in the 
raceway at the same time. Use guide wires and similar equipment when wire pulling, to support 
the tension and avoid possible damage. Conductor splices must be enclosed in junction boxes. 
Use a minimum of 300mm of slack conductors inside DB and at each outlet as needed.Ensure 
proper wire installation in all boxes. After installation, the Wires Insulation Test should be 
conducted. 

 

7.2 SWITCH BOARDS AND POWER OUTLET SOCKETS: 

Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall be of  
galvanized steel, and shall be of shapes and size to suit their respective locations and 
installations and shall be provided with covers to suit their function and installation.All outlet 
boxes shall be provided with brass ground terminals.All junction boxes/pull boxes shall have 
suitable covers.Surface mounted outlet and junction boxes in the outdoor locations shall be of 
weatherproof. The surface mounted indoor boxes shall be of sheet steel painted or PVC for 
surface installation. For internal use Switches shall be of the grid assembly pattern with rocker 
operated switch units suitable for operation with inductive loads.  Switches shall be either one 
way or two way as specified in the BOQ. Switch plates shall be of suitable shade and size as 
specified in BOQ or approved by SBI. Surface installation switches shall be provided with 
matching steel box. 

 

7.3 CIRCUIT WIRING 

Unless and otherwise specified in the BOQ,  all sub main circuit conductor sizes for lighting and 
appliances, shall be as shown in the schedule of quantities.Each circuit phase wire from the 
distribution boards should be followed with a separate neutral wire of the same size as the 
circuit wire or as specified in the BOQ. For the light/fan point wiring individual phase, Neutral 
and Earth wires  shall be run from the switch board to the respective ceiling rose. Looping of 
neutral and Earth wires for adjacent light points are not allowed except for the secondary points. 
For the secondary points Neutral and Earth looping should be done only from the respective 
primary points. This will avoid nuisance tripping of ELCB/RCCB in case of leakage and 
identifying the faulty circuit and rectifying will be easy. Each light point and outlet shall be 
identified with their circuit number and DB number with a label pasted on them.Flexible cords 
for connection to appliances, fans and pendants shall be 250/440V grade, three or four cores, 
with tinned stranded copper wires, insulated, twisted and sheathed with strengthening cord.If 
demanded by SBI, the contractor shall supply a certificate issued by the manufacturer of wires 
and switches stating origin, date of manufacture, batch number and standard to which it 
complies and the test certificates.Looping system of wiring shall be used.  Wires shall not be 
jointed.  Where joints are unavoidable, these shall be made through approved mechanical 
connector.230 V power supply wiring shall be distinctly separate form any other different 
voltage system and lighting wiring. 
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7.4 CONTROL SWITCHES 

Control switches shall be connected in the phase conductors only and shall be ‘ON’ when knob 
is down.Switches shall be fixed in galvanized steel boxes. Chromium plated screws shall be 
used. The rating of the Switches shall as per the BOQ. 

For the UPS power sockets provided in the workstations and counters, the control switches 
shall be provided separately above the counter and the sockets below the counter. 

Similarly, for the wall mounting fan points, the control switches shall be provided separately in 
the Switch board and the socket outlet provided near the wall mounted fans. 

 

7.5 TESTING OF ELECTRICAL WIRING SYSTEM 

The entire installation shall be tested in accordance with IS regulations for: 

1.    Insulation resistance. 

2.    Earth continuity. 

3.    Polarity of single pole switches. 

 

.8 LIGHT FIXTURE INSTALLATION: 

8.1 Inspect the site to install light fixtures as per approved lighting layout. If any mismatch is 
observed between the approved layout and the actual layout, please consult the SBI Engineer 
and replan the lighting layout to suit the actual site conditions. 

If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall be  
used to mark the spacing of light fixtures as per approved drawing. After marking, the light fitting 
support and accessories shall be fixed. Wires shall be connected to the connector of light fitting 
as per standard. Light fitting shall be mounted on the support fitted.Line level and final 
alignment shall be checked with line dori. 

 

8.2 INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING: 

While installing light fixtures in the false ceiling, the contractor has to check the distance 
between the roof and the false ceiling and ensure that the sufficient height is available for fixing 
the light fixtures and if requires any change in the lighting layout. Any hindrance like beams, 
sewerage pipe lines, electrical cables etc. has to be informed to the SBI Engineer and 
necessary guidance obtained before installation. Support to hang the fixture to be provided in 
the roof with suitable length of chain links or GI wires of suitable size, as per recommendation of 
the light manufacturer. The supports shall be of sufficient length to enable change of location of 
fixtures to the adjacent grid/cutout, if required by Bank. The supports should not be fixed to the 
pipes or cables or electrical conduits running above the false ceiling. The Light fixtures should 
not be loosely laid on the false ceiling grid without any support. 
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8.3 In case of the Gypsum false ceiling, the marking shall be made in the false ceiling first 
as per the lighting layout and the cutout shall be made in coordination with the interior 
contractor. Wherever required, the suitable frame required have to provided by the contractor 
for the 2’x2’ fixtures.  

 

8.4 The cutouts for the light fixtures and down lighters shall be properly marked in the false 
ceiling to make the cutout neatly and as per the desired lighting layout.Nylon line dori shall be 
used to ensure that all light fixtures are in a straight line 

 

8.5 If the works involves, some architectural features in the false ceiling, the contractor shall 
consult the interior contractor and SBI Engineers before installation of light fixtures, ceiling fans, 
laying of cables above false ceiling to avoid any damage or any hindrance to the proposed 
architectural features. 

 

9 EARTH STRIPS / CABLE TRAYS: 

9.1 GI/COPPER STRIP LAYING: 

Before installation of GI and copper earth strip, the inspection shall be carried out to confirm 
size, quantity and galvanizing of GI strip. Arrangement shall be made for proper scaffold for 
strip laying on the tray. Check wall and beam finishing before strip clamping on the wall and 
beam. Ensure that all Earth strip installation are straight. The earth strip route and size shall be 
confirmed/verified with approved earthing drawing. 

Ensure that there is no overlapping in strips at joints. Where required for Joint area, use “C” 
type holding clamp for avoiding gap between two strips. GI strip fixing inside cable tray with 
using of GI nut bolt at every 5 mtr.interval. Clamps shall be fixed at an interval of1000mm. 
Copper to GI earth strip connection shall be done by using the bimetallic washer 

 

9.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB. 

Whenever longer length of Earth strips are to be Installed on wall/ slab, the overlapping in strips 
at joints shall be minimum. Overlapping area to be properly welded and ensure no gap in the 
joint area. Approved PVC sleeve shall be provided to 50x6mm and 75x10mm GI earth strip 
wherever accessible areas such as inside substation, all embedded portion etc. Welding joints 
are cleaned with wire brush and then coated with Galva brite. All paint, scale and enamel shall 
be removed from the contact before the earthing connections are made. All sizes of GI strips 
shall be fixed by using GI clamp, GI spacer, and 35x8mm GI screw with PVC nylon fasteners 
(PVC Grip). Clamps shall be fixed  at an interval of1000mm (in case of wall/slab).The earthing 
for Equipment shall be tapped from the main earth conductor/strip. Equipment earthing shall be 
done by GI nut bolting. Ensure GI nut bolt shall be fully tightened at equipment earthing. GI strip 
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laid underground shall be at depth of 500mm below finished grade level. All joint below ground 
level shall be welded by two coats of bitumen paint. All connections to the grounding grid shall 
be made with earthing strip welded to the grid and bolted at equipment ends. All joints and cut 
ends shall be properly painted with galvabrite.  

9.3 CABLE TRAY INSTALLATION: 

Cable tray supports and cable tray material shall confirm the size, quantity and quality as per 
technical specification. Cable tray routes shall be cleared of any debris. Necessary cable tray 
route and supports shall be checked as per approved drawings. If required, make suitable size 
opening in the wall for cable tray entry into the building. All accessories used such as joint plate, 
nut, bolts with washer, bends, reducers, etc. used in cable trays shall be of the same 
manufacturer as that of the cable trays. Necessary Scaffolding shall be arranged wherever 
applicable. Throughout the work execution, safety standards shall be followed. 

Chalk lines (geru powder cement colour removable type) are used to mark the cable tray route 
at the deck slab. After marking of supports location, drill the hole & install anchor fastener. 
Ceiling bracket and top hat section shall be fixed on anchor fastener. Install the threaded rod 
supports using with ceiling bracket as per approved drawing. Check the vertical and horizontal 
alignment of threaded rod support by spirit level. Supports shall be installed at spacing not 
exceeding 1.5 meters and all branches, bends, Endpoints supports shall be installed as shown 
on the approved drawings. Nylon line dori will be used to ensure that all supports are in a 
straight line. After the installation of supports install the proper size cable tray and check the 
alignment using of line dhori& Sprit level. Two lengths of cable tray shall be connected with the 
joint plate. Minimum clearance shall be maintained between bottom of the tray and the ceiling. 
End cap to be provided at end cut portion of tray.  

10 CORE CUT: 

Core cut hole shall be carried out at the site as per the site requirement after consulting Civil 
Engineer. Ensure marking of core cut is in line of existing cut out at the floor above or below to 
have vertical alignment. If more than one Core cut is required, required spacing shall be 
provided. Centre of core cut to be drilled with drill machine to receive core bit of machine. This 
will avoid displacement of core machine bit. The Core cut Machine will be Fixed to Slab using 
Machine Clamp and anchor Fastener. Check that machine is firmed enough not to displaced 
from its location. Check the electrical supply and run the machine with minimal force. Maintain 
proper gaps between adjacent core cuts to allow pipe jointing in future.Upon completion of the 
core cut, protect the Core cut hole using the ply piece. 

11 CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING : 

11.1 The contractor shall give due notice to the Employer whenever any work like opening for 
the earth pits, underground laying of cables, concealing the conduit piping, cabling or any work 
is to be concealed in the wall/false ceiling/partitions or finished up or otherwise becoming 
inaccessible later on, in order that the work may be inspected and correct dimensions taken 
before concealing. 

111.2 If the Contractor has concealed the items without informing SBI Engineer, the same 
shall be opened up for measurement and made good to the original finishing at the contractor’s 
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expenses. If the contractor refuses to do so, then the same will not be considered for 
measurement and no payment may be made for such materials.   

11.3 The contractor shall not execute any extra work other than the Bank’s or SBI written 
instruction. No works, for which rates are not specifically mentioned in the price bid, shall be 
taken up without written permission of the Bank/SBI.  

11.4 Should any dispute or differences arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, the 
decision of SBI shall be accepted as correct and binding on the contractor. 

11.5 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or 
any other gadgets or supports required for the execution of the work at site and Bank will not 
provide or entertain such requests. 

 

LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS 

S.No. Description IS Code 

1.  EXTERNAL ELECTRIFICATION wiring installation (system 
voltage not exceeding 650V 

IS 732 – 1989 

2.  Graphical symbols used in Electro-technology art-XI-Electrical 
Installation buildings  

IS 2032-1969 

3.  Fire safety of buildings (General) Electrical Installation IS 1646-1961 

4.  3 pin plugs and sockets IS 1293 

5.  Earthing IS 3043-1966 

6.  Fittings for electrical wiring IS 26671964 

7.  General and safety requirements for electric lighting fittings IS 1913-1969 

8.  Busbar ratings IS 8084-1976 

9.  On load change over switches IS 4064-1978 

10.  Panel shall comply with the latest Relevant Indian Standards and 
Electricity Rule and Regulations 

IS-13947-1993 

11.  The general construction shall for factory built assembled 
switchgear & control gear for voltage up to and including 1100 V 
AC 

IS-8623-1977 
(Part-1) 

12.  DBS IS-13947-1993 

13.  The general construction for factory built assembled switchgear 
& control gear for voltage up to and including 1100 V AC 

IS-8623-1977 
(Part-1) 
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14.  The degree of protection shall be IP-42 for indoor application, IP-
55 for kitchen and IP-65 for outdoor application. 

 

15.  Conduits for electrical installations, Part 3: Rigid plain conduits of 
insulating materials. General requirements [ETD 14: Electrical 
Wiring Accessories]. 

IS 9537-3 (1983) 

 

16.  Fittings rigid non-metallic  conduits [ETD 14: Electrical Wiring 
Accessories] 

IS 3419 (1989) 

 

 

 

REFERRED MAKE OF MATERIALS TO BE USED: 

 

Sno ITEMS BRAND NAME 

1. 
MCCB/MCB/RCCB/MCB 
DB  

L&T/SIEMENS/ SCHNEIDER/ ABB / LEGRAND 
/HAVELLS 

2. HT/LT CABLES L&T/UNIVERSAL / FINOLEX / POLYCAB / HAVELLS 

3. CABLE GLANDS HAX/DOWELLS/HMI/BRACO/COMET/ 

 Lights Philips/ Havells/ CG/ or equivalent 

4. CABLE LUGS DOWELL/3D/JAINSON 

5. CHANGE OVER SWITCH HPL/L&T/C&S 

6. INDICATING METERS L&T/AE/IMP/MECO/CONZERV 

7. RELAYS L&T/ GE/TELEMECANIQUE/AREVA 

8. CT'S RESIN-CAST KAPPA/IMP/AE/KALPA 

9. SELECTOR SWITCHES L&T/SIEMENS/KAYCEE 

10. FRLS WIRES RR KABEL/FINOLEX/POLYCAB/L&T/HAVELLS/KEI 

11. MODULAR SWITCHES 
ANCHOR/LEGRAND/ 
HONEYWELL/HAVELLS/SCHNIDER 

12. PVC CONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI 

13. CASING / CAPPING CLASSIC/ MODI/SUDHAKAR 

14. LIGHT FITTINGS PHILIPS / CROMPTON/ WIPRO/ HAVELLS 

15. EXHAUST FANS CROMPTON/ GEC/ARMONALD/HAVELLS 

16. CEILING FANS CROMPTON/HAVELLS/ BAJAJ/ USHA 

17. ACB L&T/SIEMENS/ SCHNEIDER/ ABB  

18. CONTACTORS L&T/SIEMENS/ SCHNEIDER/ ABB 

19. CABLE TRAY STELCO/STEELWAYS/SLOTCO/PILCO 

20. 
BUS BAR SUPPORT 
SYSTEM(SMC SHEETS) POWERMAT/L&T/C&S/LEGRAND 

21. BUS BAR TAPING BOX SIEMENS/SCHNEIDER/ABB/C&S 
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22. M S CONDUITS BHARAT / ZINDAL/ 

23. CAPACITOR BANKS SCHNIDER/L&T/LEGRAND/EPCOS 

24. 
CAT-6/TELEPHONE 
CABLES D-LINK/FINOLEX/POLYCAB/LEGRAND/SKYTONE 

25. LAN SWITCHES I/O PORT CISCO/D-LINK/ JUNIPER/LEGRAND 

26. NETWORK RACK D-LINK/VALRACK/NETRACK/EMERSON 

27. ACs O-General/Mistubishi/Hitachi/Daikin/Bluestar 

Important: Please Tick (/) the make of materials considered in the Tender. 
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PRICE BID 

ELECTRICAL ESTIMATES FOR CLASS ROOM 
Sl 
No 

Description Unit Qty Unit Rate Total 
amount 

1 

DISTRIBUTION BOARDS:- 
Supply,  installation and concelling/surface of 
following size MCB/MCCB/RCBO distribution 
boards with following combination of C curve-MCBs 
as required.  the scope of work includes supply of 
blanking paltes for Vacent slots. .  

    

1.1 

UPS OUTPUT DB 
Ekinox³ 4 way ETPN DB's for DX³ MCB, Isolator, 
RCCB and RCBO IP 43 - #IK 09 with Double door. 
(1)32A,4P, MCB-1no(Input from UPS DB) 
(2)10A,SP MCB-12 no(outputs) 

No 2 
  

2 

ARMOURED  CABLES FOR DB INPUT, 
CASSETTE ACS & UPS INPUT DB:- 
Supply,Laying, Testing and commissioning of 1.1 
KV grade XLPE insulated armoured 
alluminium/copper conductor cable of the following  
size    including laying in trenches, cable trays, on 
wall including claming and including civil works  etc 
complete as per IS 7098 - Part 1 - 1983. The scope of 
work includes supply & laying of 2 runs of 8 SWG 
GI wire along with the cable 

    

2.1 4Core * 10sqmm Cu armoured cable Rmt 364 
  

3 

TERMINATIONS: 
Termination of  the following cables with double 
compression(DC) cable glands  and also with 
suitable size alluminiumn/copper  lugs including 
supply and fixing of Lugs.  

    

3.1 4Core * 10sqmm Cu armoured cable nO 2 
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4 

LIGHT & FAN POINT WIRING:- 
Point Wiring for Light/fan point with 3X1.5 sqmm 
copper 
conductor FRLS insulated 1100v grade multi strand 
wires (P+N+E) in concealed/ surface using 20/25/32 
Medium duty FRLS PVC conduit 16swg thick with all 
bend, tees, saddle mounting box, cover plate, ceiling 
rose, etc. complete as required etc. The scope of 
work includes the circuit wiring from DB to point 
control box /switch box using 3x2.5 sqmm copper 
conductor FRLS insulated 1100V grade multistrand 
wire (P+N+E) in FRLS PVC conduit 16 swg thick 
complete in all respect. Each circuit shall have 
separate earth wire. All switch socket must be 
modular type with M.S. Boxes and plate etc. as 
required. WIthout Banks instructions, if contractor 
executes primary points morethan given quantity , it 
will be treated as secondary points only. Use 
ferrouling for all wires 

    

4.1 Primary points No 9   

4.2 
same as the above secondary point ( only one 
secondary point on the primary point 

No 18 
  

4.3 one switch controlled by three lights No 3 
  

5 

EMERGENCY LIGHTING(UPS SUPPLY) 
Supply & laying of 3 core 1.5 sqmm copper flexible 
cable in a suitable FRLS PVC pipe for emergency 
lighting. The scope of work includes supply & fixing 
of 2A DP MCB in a suitable enclosure. No of points 
:One primary point & two secondary points. The 
scope of work extends to supply & fixing of 2 no of 
square type 15 watts  beam angle COB recess 
mounted LED lights also. 

No 1 
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6 

Supply and fixing of  switch(s) & socket(s) fixed on 
a suitable module metal box(16 guage) and white 
front plate (Modular type) including all 
interconnections as required  and blank plate has to 
be provided if necessary. The scope of work extends 
to Supply  and wiring with  3runs of 1.5 sq.mm   
1100 V grade PVC insulated multi strand FRLS 
copper conductor wires conforming to IS 694 (with 
latest amendments) in suitable size FRLS PVC 
CONDUIT of 2mm thick concealed in the above 
ducts in the floor and supply of all fixing materials 
and accessories, interconnections complete as 
required for the UPS/ raw power sockets in the single 
window counters and officer tables. if these sockets 
are mounted in SB ( along with point wiring) we 
will treat it as on board socket.use ferruling for all 
wires 

    

6.1 

PRIMARY POINT: UPS POWER 
2nos 6A SocketS with 1 No of 6A switch (UPS 
Sockets)- for tables( Switch  should be mounted 
above the table & Socket should be mounted below 
the table 

No 15 
  

6.2 

SECONDARY: UPS POWER 
2nos 6A SocketS with 1 No of 6A switch (UPS 
Sockets)- for tables( Switch  should be mounted 
above the table & Socket should be mounted below 
the table 

nO 20 
  

6.3 

PRIMARY POINT:UPS POWER 
4nos. 6A sockets with 1 no 16A switch (Switch shall 
be fixed above the table and sockets shall be fixed 
below the counter OF BM, SWO, field officer, 
Grahakamitra, Cash officers, gold loan, etc) 

No 2 
  

6.4 

PRIMARY POINT: UPS/RAW POWER 
1 nos of 6A socket with 1 no of 6A switch for  fire 
panel 

No 2 
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7 

MODULAR SOCKETS: 
Supply and fixing of  switch(s) & socket(s) fixed on 
a suitable module metal box(16 guage) and white 
front plate (Modular type) including all 
interconnections as required  and blank plate has to 
be provided if necessary. The scope of work extends 
to Supply  and wiring with  2runs of 4.0 sq.mm  & 
one run of 2.5sqmm 1100 V grade PVC insulated 
multi strand FRLS copper conductor wires 
conforming to IS 694 (with latest amendments) in 
suitable size FRLS PVC CONDUIT of 2mm thick 
concealed in the above ducts in the floor and supply 
of all fixing materials and accessories, 
interconnections complete as required for the UPS/ 
raw power sockets in the single window counters and 
officer tables. use ferruling for all wires 

    

7.1 

PRIMARY POINT: RAW POWER 
1 no of 6/16A socket with 1 no of 16A switch For 
power point in banking hall cooler, Kitch 

No 2 
  

7.2 

PRIMARY POINT: RAW POWER 
2 nos of 6/16A socket with 2 no of 16A switch For 
Kitchen 

No 2 
  

8 NETWORKING 
    

8.1 

POINT WIRING: 
Supplying, laying, tesing and commissioning of four 
pair CAT 6, UTP cable 23 AWG solid bare copper or 
better;Insulation - Polyethylene;Jacket - Flame 
Retardant PVC;Pair Separator - Star Quad Separator 
or equivalent; 250 MHz;UL Subject 444, EIAITIA-
568 B.2.1, ISO/IEC 11801 & IEC61156·5for LAN in 
a suitable FRLS PVC conduit of 2mm thick and 
making connection on both ends complete as 
required with all acessories including labour charges. 
The scope of work includes supply & fixing of RJ-45 
LAN socket outlet(I/O) in GI metal box and front 
cover plate .use ferruling for all wires 

No 41 
  

8.2 

SITC of branded UTP Category 6 four pair, 1 meter 
Patch Cord with factory crimped boots on RJ 45 
plugs at both ends. Should conform or exceed 
ISO/IEC 11801, EIA/TIA 568, EN50173 and UL, 
ETL  

No 41 
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8.3 

SITC of branded UTP Category 6 four pair, 2 meter 
Patch Cord with factory crimped boots on RJ 45 
plugs at both ends. Should conform or exceed 
ISO/IEC 11801, EIA/TIA 568, EN50173 and UL, 
ETL 

No 41 
  

8.4 

Supply of Cat-6 24 port jack panel  make-D-link or 
equlent No 2 

  

8.5 

Supply of 9U wall mount rack with all 
accessories(self,  power manager, cable Manager, 
Fan etc. Pl note that while installing the rack, power 
supply sockets and switch to be installaed above the 
rack. To avoid loose hanging power wires. 

No 1 
  

9 PUBLIC ADDRESSING SYSTEM 
    

9.1 

S & I of point wiring for music - cum PA system 
comprising of 2x 1.0 sqmm stranded , copper 
conductor , flexible PVC insulated and PVC 
Sheathed wire pulled through 20 mm dia FRLS PVC 
heavy gauge conduits and looped from one speaker 
to other and to the volume control and control switch 
wherever applicable and finally terminated at Tag 
Block. 

Pts. 6 
  

9.2 

S & I of Bose / Bosch/JBL make music 6W 
(101.6mm Diameter) speaker flush mounted on the 
false ceiling with proper clamping arrangement Nos. 6 

  

9.3 

S & I of 100 Watts Bose/Bosch/JBL make  Central 
Music System Amplifier and MP3/CD/USB Player 
with FM facility of make Samsung/Onida/LG.  SET 1 

  

10 

Supply & Installation of following type direct/ indirect 
type recess/surface/ wall mounted light fixtures. The 
fixtures shall be installed including supply and wiring 
between Ceiling rose to fixture with supply and laying 
of 3core 1.5Sq.mm copper flexible cable and fixing of 
Lamp with all required accessories, support chains & 
interconnections etc.  including cost and conveyance 
of all materials, taxes and all labor charges etc., 
complete. 

    

10.
1 

Supply & Installation of 15W beam angle COB Led 
down light fixture. S 6500K in Philips or equivalent) 
including cost and conveyance of all materials, taxes 
and all labor charges etc., complete. 

No 12 
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10.
2 

Supply & Installation of  33-36W 2X2 LedLight 
fixtures  (Havells - PLANO2X2PLR36WLED857S / 
VENUSNEOHE2X2PLR34WLED8XXS or 
CROMPTON: LCTLRNE-36-FO-CDL  or Philips RC 
375B30S 6500K  or Equl) including cost and 
conveyance of all materials, taxes and all labor 
charges etc., complete. Weight of the light should not 
be on the grid/ Gypsum ceiling. light has to be fixed 
with the help of GI/chain wires and to the anchroed to 
the ceiling. 

No 10 
  

10.
3 Linear lighting  

Rmt 8 
  

10.
4 supply & fixing of 20 watts per meter rope lights  

Rmt 60 
  

11 

Supply and laying of 8SWG CU Wire in 
20mm dia rigid pvc conduit for ups DB 
earthing from the existing earth pits in PVC 
conduit of suitable size. 

rmt 314   

12 Supply and laying of 1.6mm Thick 
Aluminum Floor Raceways of the following 
sizes in the floor including cutting/chipping 
of the existing floor with cutting machines 
etc wherever required and making the 
finishing to normal good level as required 
(Power / Data / Voice) 

    

a 
25x25mm 1.6mm thick Aluminium Box 
Section as Raceway 

Rmt 20 
  

b 50x25mm 1.6mm thick Aluminium Box 
Section as Raceway Rmt 100   

c 80x44mm 1.6mm thick Aluminium Box 
Section as Raceway Rmt 50 

  

d 100x44mm 1.6mm thick Aluminium Box 
Section as Raceway Rmt 50 

  

13 Supply and fixing of Junction boxes made 
out of 2mm thick MS sheet including 
powder coating as required fixed in floor. 
The box shall be provided with removable 
type 3mm thick powder coated cover. 

    

a 125X125X50mm deep junction boxes each 10 
  

b 300X300X50mm deep junction boxes each 10   
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14  

Cutting & chipping of the floor to lay the 
floor raceways / conduits. The cutting shall 
be made with the cutting machines and the 
debris shall be shift outside the premises. 
The floor shall be made good to normal 
after laying the raceways /conduits. (as 
directed by the site engineer). 

Cu.
Mt 

1 
  

Total  
Discounts if any  

Grand Total 

 

 

NOTE:     Above quoted amount shall be excluding GST.  

GST will be paid extra as applicable. 


