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NIT NO AO/NIZ/MANCHI/24-25/20 

DATE 31/12/2024 

 
STATE BANK OF INDIA 

INVITES 

 

TENDER FOR 

------------------------------------------------------------------------------------------------------------------------------------------ 

SITC OF AIR CONDITIONERS AT SBI LUXETTIPET  BRANCH, RBO MANCHERIAL, AO NIZAMABAD 

--------------------------------------------------------------------------------------------------------------------- 

FROM 

* Air conditioning vendors empanelled with SBI-LHO, Hyderabad under respective category are 
only eligible to participate* 

 

THROUGH E-TENDERING PROCESS 

 

Last date for submission of e-tender: 20/01/2025 by 3.00 PM 

The Assistant General Manager,  

State Bank of India,  

RBO Mancherial, H. No. 12-907/2,  

First Floor, SBI Reddy Colony Branch,  

Mancherial, Telangana. 

Ph.  

Email: 
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NOTICE INVITING TENDER (NIT) 

RBO Mancherial, invites online tenders on behalf of State Bank of India for the following work in TWO 

BID SYSTEM from the empanelled HVAC contractors of LHO Hyderabad circle in respective category. 

1.  Name of the Work SITC OF AIR CONDITIONERS AT SBI LUXETTIPET  BRANCH, RBO 

MANCHERIAL, AO NIZAMABAD 

2.  Estimated cost of work SITC: Rs.7,69770.00+ GST + CAMC for 5 years 

 

3.  Quantum of Earnest Money 

Deposit (EMD) 

₹7000/- DD Drawn In Favor of “AGM, RBO Mancherial, payable at 

Mancherial. EMD will be exempted under submission of valid 

MSE certificate in the respective category.EMD/Valid exemption 

certificate  should be submitted before due date 

4.  Time for Completion of work 60 Days from the date of PO or handover of the site whichever is 

earlier. 

5.  Eligibility of the contractor 1.empanelled AC contractors of LHO Hyderabad circle in 

respective category. 

2. The vendor should have a valid digital signature to participate 

in the online tendering process 

6.  Date and Time where tender 

forms are available  

31/12/2024 at www.sbi.co.in/ SBI in the News 
procurementnewsand https://etender.sbi 

7.  download from the 

websites:links 

https://etender.sbi 

8.  Last date and time of 

submission of online Tender 

20/01/2025 Upto 03:00PM  

9.  Date, Time of opening of e-

Tenders(Technical bid  

20/01/2025 at 03:30PM 
 

10.  Place of submission of 

EMD/MSE certificate, opening 

of tender, contact person 

/telephone no/email address. 

Original EMD should be submitted (before due date and time) 

physically At: 

Office of The Assistant General Manager,  

State Bank of India,  

RBO Mancherial, H. No. 12-907/2,  

First Floor, SBI Reddy Colony, Mancherial 

Telangana. 

Contact: Chief Manager (COMP) - 9849535718 
Technical Bid of those firms / contractors who do not submit 

EMD or tender fee shall be rejected. 

11.  Quantum of Security Deposit 

(percentage) 

3% of the contract value. 

12.  Terms of payment of Bills, if 

any (specify the minimum 

value of work for payment of 

running account bills) 

i) No advance payment.  
ii) a. 70% payment after Supply of all materials at site 

b. 25% payment after installation , testing & 
Commissioning of all AC units 
c. 5% will be retained as security deposit, subject to 
deductions as applicable.  

 

http://www.sbi.co.in/%20SBI%20in%20the%20News%20procurementnews
http://www.sbi.co.in/%20SBI%20in%20the%20News%20procurementnews
http://www.sbi.co.in/%20SBI%20in%20the%20News%20procurementnews
https://etender.sbi/
https://etender.sbi/
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13.  Initial Security Deposit (ISD) 2% of the Contract value  

14.  Defects Liability Period 12 Months from the date of completion or commissioning and 

handover of the work. 

15.  Liquidated Damages for delay 

in work 

If the work is delayed beyond the scheduled completion date, 

then 0.50% of the total value of the contract per week (or part 

thereof) of delay will be deducted from the final bill value subject 

to max 5%of the value of work 

16.  Validity of tender 90 days.  

 

17.  Eligible Taxes A )Income Tax will be deducted at source as per Govt. Guidelines. 

B) Reimbursement of GST will be made only on submission of 

proper GST invoice as per applicable GST provision. The 

contractor should comply with the following; 

1. Contractor should have GST Registration Number 

2. Invoice should specifically/separately disclose the 

amount of GST levied at applicable rate as per GST 

provision 

3. In case of Correction in the bills after scrutiny, contractor 

should submit fresh bills for payment 

4. Contractor should timely file his GST return in 

accordance with GST provisions to enable the bank to 

claim the credit of GST paid to the contractor 

5. The GST Number of State Bank of India are 

For Telangana State -36AAACS8577K1ZQ 

18.  Electronic Payment Payment shall be made by way of Electronic fund transfer and 

the bill will be paid by the Branch. Firm should furnish details of 

the bank, a/c no, IFSC code 

19.  Any additional Information The quoted rate should be inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes (excluding GST), 

wastages, Octroi, machinery, temporary works such as 

scaffolding, cleaning, overheads, profit, statutory expenses, 

incidental charges and all related expenses to complete the work 

20.  For any queries or support in 

connection with the online 

tendering process, please 

contact our E-procurement 

solutions agency  

 

e-Procurement technologies Limited, Ahmedabad. 

Dinesh  Bagresha Dinesh.bagresha@eptl.i

n 

95108 12960 

Devendra R Devendra.r@eptl.in 95108 12971 

Nandan Valera Nandan.v@eptl.in 90810 00427 

Fahad Khan Fahad@eptl.in 99044 06300 

Nikhil Khalas Nikhil@ept.in 93745 19729 
 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 

working day at the same time. 

SBI reserves the right to accept or reject any or all bids without assigning any reasons thereof, even after 

opening of the bids. 

mailto:Dinesh.bagresha@eptl.in
mailto:Dinesh.bagresha@eptl.in
mailto:Devendra.r@eptl.in
mailto:Nandan.v@eptl.in
mailto:Fahad@eptl.in
mailto:Nikhil@ept.in
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If the final L1 bid is below 7.5% of the estimated cost then the L-1 contractor has to submit Additional 

Security Deposit (ASD)/Additional Performance Guarantee (APG). The amount of such ASD / APG shall 

be the difference between 92.5 % of estimated cost put to tender and the quoted price.  

Bank Guarantee or FDR receipt favoring Asst.General Manager, SBI, but drawn on any other Nationalized 

Bank may also be accepted as ASD / APG.  

 

 

AGM 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

INSTRUCTIONS TO THE TENDERERS 

1. Scope of Work: 

Online Sealed Tenders are invited byState Bank of Indiafor  the work as specified in the tender  

1.1 Site and Its Location 

The proposed work is to be carried out atas specified in the NIT 

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting 

the             following documents and the most workmanlike manner, 

1. Instructions to tenderers 

2. General Conditions of Contract 

3. Special Conditions of Contract 
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4. Additional Conditions for Electrical Installation 

5. Technical Specifications 

6. Drawings 

7. Price Bid 

2.1 The above documents shall be taken as complementary and mutually explanatory of one 

another but in   case of ambiguities or discrepancies, shall take precedence in the order given 

below, 

a. Price bid 

b. Technical Specifications 

c. Additional Conditions for Electrical Installation 

d. Special Conditions of Contract 

e. General Conditions of Contract 

f. Instructions to Tenderers 

2.2 Complete set of Bid documents can be downloaded from the Bank’s website 

http://www.sbi.co.in under “SBI in the News” link “procurement news“ and also at our e-

procurement agency’s portal  https://etender.sbi during the period mentioned in the NIT. 

2.3   The tender documents are not transferable. 

3 Site Visit 

3.1  The tenderer must obtain himself on his own responsibility and his own expenses all information 

and data which may be required for the purpose of filling this tender document and enter into a 

contract for the satisfactory performance of the work. The Tenderer is requested satisfy himself 

regarding the availability of water, power, transport and communication facilities, the character 

quality and quantity of the materials, labour, the law and order situation, climatic conditions local 

authorities requirement, traffic regulations etc; 

 

3.2   The tenderer will be fully responsible for considering the financial effect of any or all  the  factors 

while submitting his tender. 

4 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money as specified in the NIT in the form of 

Demand Draft or Banker’s Cheque in favour of as mentioned in the NIT drawn on any Bank in India. 

EMD will be exempted subject to submission of valid MSE certificate under respective category. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not accompanied 

by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 

4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 

5 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by means 

of D/D as mentioned in the NIT within a period of 15 days of  acceptance of tender. 

6 Security Deposit 

6.1 Total security deposit shall be 5% of contract valueor as per GO issued by central government at 

that time i.e settlement of final bill. Out of this 2% of contract value is in the form of initial security 

deposit which includes the EMD. Balance 3% shall be deducted from the running account bill of the 

work at the rate of 10% of the respective running account bill i.e. deduction from each running bill 

account will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid 

http://www.sbi.co.in/
https://etender.sbi/
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to the contractors on the basis of architect’s certifying the virtual completion. The balance 50% 

would be paid to the contractors after the defects liability period as specified in the contract. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement and 

conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance of 

his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute a 

binding agreement between the Bank and successful tenderer whether such formal agreement is 

subsequently entered into or not. 

For AMC separate agreement will have to be entered with the Bank against the issue of PO.  

 

8 Completion Period: As stipulated in the NIT 

 

9 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of 

opening price bid. If the tenderer withdraws his/her offer during the validity period or makes 

modifications in his/her original offer which are not acceptance to the Bank without prejudice to any 

other right or remedy the Bank shall be at liberty to forfeit the EMD. 

10 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 

11 Rates and Prices 

11.1 In case of item rate tender 

11.2 APPLICABLE ONLY FOR OFFLINE TENDER: 

a. The tenderers shall quote their rates for individual items both in words and figures in case of 

discrepancy between the rates quoted in words and figures the unit rate quoted in words will 

prevail.  

b. The amount of each item shall be calculated and the requisite total is given. In case of 

discrepancy between the unit rate and the total amount calculated from multiplication of unit 

rate and the quantity the unit rate quoted will govern and the amount will be corrected. 

c. The tenderers should not change the units as specified in the tender. If any unit is changed the 

tenders would be evaluated as per the original unit and the contractor would be paid 

accordingly. 

d. The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed he should immediately bring to the knowledge of the Architect/ Bank. 

e. Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall 

be duly attested by him. 

f. Each page shall be totaled and the grand total shall be given. 

11.3 APPLICABLE BOTH ONLINE/ OFF LINE TENDERS 

a. The rate quoted shall be firm and shall include all costs, allowances, taxes, ,levies, etc 

except GST. Applicable GST will be reimbursed by the Bank on the executed vale.. 
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b. If no rate is quoted for a particular item the contractor shall not be paid for that item 

when it is executed. 

12.   CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 

12.1 Bidder requiring any clarification of the bidding document may notify us in writing   at the 

address/by e-mail given in the NIT within the date/time mentioned. 

12.2. The clarifications to the queries received or amendments in the tender will be posted on the 

Bank’s website and e-tender portal as a corrigendum/Addendum. No individual communication 

will be conveyed to the Bidders. The interested parties/Bidders are advised to check the above 

website regularly till the date of submission of Bid document and ensure that clarifications / 

amendments issued, if any, have been taken into consideration before submitting the Bid. Such 

amendments/clarifications, if any, issued by the Bank will be binding on the participating 

Bidders. Bank will not take any responsibility for any such omissions by the Bidder. Bank, at its 

own discretion, may extend the deadline for submission of Bids in order to allow prospective 

Bidders a reasonable time to prepare the Bid, for taking the amendment into account. 

12.3. Bank/ SBI reserves the right to amend, rescind or reissue the tender, at any time prior to the 

deadline for submission of Bids.  

12.4. No request for change in commercial/legal terms and conditions, other than what has been 

mentioned in the tender or any addenda/corrigenda or clarifications issued in connection 

thereto, will be entertained and queries in this regard, therefore will not be entertained.  

12.5. Queries received after the scheduled date and time will not be responded/acted upon. 

 

13. Bank’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

Bank/ SBI  reserves the right to accept or reject any Bid in part or in full or to cancel the Bidding process 

and reject all Bids at any time prior to award of the contract, without incurring any liability to the 

affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for 

the Bank’s action. 

21.4 The acceptance of a tender rests with the Competent Authority, who does not bind himself to 

accept the lowest tender and reserves to himself the authority to reject any or all of the tenders 

received, without assigning any reasons. All tenders in which any of the prescribed conditions 

are not fulfilled, or are incomplete in any respect are liable to be rejected. 

21.5 The notification of award will constitute the formation of the Contract.  The selected Bidder 

should convey acceptance of the award of contract by returning duly signed and stamped 

duplicate copy of the PO within 15 days of receipt of the communication and to enter into an 

agreement with the Bank.   

 

14 OPENING AND EVALUATION OF BIDS 

14.1 The online Bids will be opened at the office of the Regional Manager; Representatives of Bidder 
may be present during opening of Bids.However, Bids would be opened even in the absence of any or all 
the bidder’s representatives. 
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14.2 In the two bid system, the technical bids will be opened at the scheduled time mentioned in the 

NIT. In case, if the date of opening is declared as nonworking day or Holiday, the bids will be opened on 

the next working day. The price bid of the qualified vendors will be opened on a subsequent date which 

will be intimated to the bidders. 

 

14.3 VALIDITY OF BID 

Bids shall remain valid and open for acceptance for a period stipulated in this document from the date 

of opening of price bid. If the Bidder withdraws his/her offer during the validity period or makes 

modifications in his/her original offer, which are not acceptable to the Bank, without prejudice to any 

other right or remedy, the Bank shall be at liberty to forfeit the EMD. 

 

15.0 PRELIMINARY EXAMINATION 

15.1 M/s Bank will examine the Bids to determine whether they are complete, on required formats & 

accompanied by supporting Documents and the Bids are conforming to all the terms and conditions of 

the Bidding Document without any deviations and are generally in order.  

 

15.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, Bank will 

have right to demand submission of more information as required, if any of the document is partly 

submitted.  If the bidder does not respond within the stipulated time, BANK will reject or disqualify the 

bid. 

 

16.0 TECHNICAL EVALUATION 

16.1 Only those Bidders and Bids who have been found to be in conformity of the eligibility terms 

and conditions during the preliminary evaluation would be taken up for further detailed evaluation. 

Those Bids who do not qualify the eligibility criteria and all terms during preliminary examination will 

not be taken up for further evaluation. 

 

16.2 The Bank will evaluate the bids on technical & functional parameters including site or factory 

visit and witness demos of the system and verify functionalities, response times etc from the previous 

employers or users of the equipment. 

 

16.3 During evaluation of bids, the Bank may, at its discretion ask the bidders for clarification of its 

bid. The request for clarification shall be in writing and no change in prices or substance of the bid shall 

be sought, offered or permitted. No post bid clarification at the initiative of the bidder shall be 

entertained. 

 

16.4 The tenders must be unconditional. Conditional tenders leading to unknown / indefinite 
liability may be summarily rejected. 
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17.0 EVALUATION OF PRICE BIDS AND FINALIZATION 

17.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and the online price 

bid submitted by the bidder will be opened. 

 

17.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as quoted in the 

on line bidding.  

 

17.3 The process of online rebidding amongst the two or more contractors offering same rates 

shall continue till L1 bidder is discovered.  

 

17.5 In case, any of such contractors or all contractors (who have quoted same tender amount in 

the initial bidding or subsequent bidding) refuse to submit revised offer, it shall be treated as 

“Withdrawal of tender” by the Contractor before acceptance by BANK and the EMD of such 

contractors shall be forfeited and they shall not be allowed to participate in the re-tendering process 

for the work.  

 

GENERAL CONDITIONS OF CONTRACT 

 

a. Definitions 

"Contract" means the documents forming the tender and the acceptance thereof and the formal 

agreement executed between State Bank of India (Client) and the contractor, together with the 

documents referred therein including these conditions, the specifications, designs, drawings and 

instructions issued from time to time by the Architects/Bank and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 

 

1.1.1 'SBI' shall mean State Bank of India (client) a body Corporate created under State Bank of India 

Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 

021 and a Apex Training Centre State Bank Institute of Consumer Banking, Begumpet, 

Hyderabad and includes the client's representatives, successors and assigns. 

'Architects/Consultants ' shall mean as  

 

1.1.2 'Site Engineer' shall mean an Engineer appointed by the Bank as their representative to give 

instructions to the contractors. 
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1.1.3 The Contractor' shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or the 

composing the firm or company and the permitted assignees of such individual or firms of 

company. 

 

      The expression 'works' or 'work' shall mean the permanent or temporary work described in the 

'Scope of Work" and/or to be executed in accordance with the contract and includes materials, 

apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the 

obligations of the contractor hereunder and work to be done by the contractor under the contract. 

 

1.1.4 'Engineer' shall mean the representative of the Architect/consultant. 

 

1.1.5 'Drawings' shall mean the drawings prepared by the Architects and issued by the Engineer and 
referred to in the specifications and any modifications of such drawings as may be issued by the 
Engineer from time to time 'Contract value shall mean the value of the entire work as stipulated 

in the letter of acceptance of tender subject to such additions thereto or deductions there from 
as may be made under the provision herein after contained. 

 

1.1.6 'Specifications' shall mean the specifications referred to in the tender and any modifications 
thereof as may time to time be furnished or approved by the architect/ consultant "Month" 
means calendar month. 

 

1.1.7 "Week" means seven consecutive days. 

 

1.1.8 "Day" means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 
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CLAUSE 

1. Total Security Deposit 

    Total Security deposit comprise of: 

a. Earnest Money Deposit  

b. Initial Security Deposit  

c. Retention Money 

(a) Earnest Money Deposit(EMD) : 

 The tenderer shall furnish EMD as specified in the NIT in the form of Demand draft or Bankers 

cheque drawn in favour of as specified in the NIT, on any Scheduled Bank. EMD is exempted 

subject to submission of valid MSE certificate in respective category. 

 No tender shall be considered unless the EMD is so deposited in the required form.  

 No interest shall be paid on this EMD. 

 The EMD of the unsuccessful tenderer shall be refunded soon after the decision to award the 

contract is taken without interest.  

 The EMD shall stand absolutely forfeited 

i. if the tenderer revokes his tender at any time during the period when he is required to keep his 

tender open acceptance by the SBI  

or 

ii. after it is accepted by the SBI the contractor falls to enter into a formal agreement  

or 

iii. fails to pay the initial security deposit as stipulated  

or 

iv. fails to commence the work within the stipulated time. 

Note: If the tendering process is delayed for any reason, the Bank will insist on the revalidation of the 

DD and the bidder has to get it revalidated and submit again. 

(b) Initial Security Deposit (ISD) 

       The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD (i.e. 

excluding EMD) is to be submitted in the form of DD drawn on any scheduled Bank and shall be 

deposited within 15 days from the date of letter of acceptance of tender.  



12 
 
 

(c) Retention Money 

       Besides the ISD as deposited by the contractor in the above said manner the retention money shall 

be deducted from the running account bill at the rate of 10% of the gross value of work done by 
the contractor and claimed in each bill provided the total security deposit i.e. the ISD plus 
Retention Money shall both together not exceed 5% of the contract value. 50% of the total 
security deposit shall be refunded to the contractor without any interest on issue of Virtual 
Completion certificate by the Architect/consultant. The balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days after the end of defects 
liability period provided the contractor has satisfactorily attended to all defects in accordance with 
the conditions of contract including site clearance. 

 

 2.0 NA 

 3.0 Language Errors, Omissions and Discrepancies 

       In case of errors, omissions and/or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc, the following order shall apply. 

i. Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

ii. Between the written or shown description or dimensions in the drawings and the corresponding 

one in the specification the former shall be taken as correct. 
iii. Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the latter shall be adopted. 

iv. In case of difference between rates written in figures and words, the rate in words shall prevail. 

v. Between the duplicate/subsequent copies of the tender, the original tender shall be taken as 

correct. 

 

 

 

 

4.0 Scope of Work 

 

       The contractor shall carry out, complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through the architect/consultant. The architect/consultant at the directions of the 
Bank from time to time issue further drawings and/or written instructions, details directions and 
explanations which are hereafter collectively referred to as Architect's/Consultant's instructions in 
regard to : the variation or modification of the design, quality or quantity of work or the addition 
or omission or substitution of any work, any discrepancy in the drawings or between the BOQ 
and/or drawings and/or specifications, the removal from the site of any material brought thereon 
by the contractor and the substitution of any other materials thereof, the demolition, removal 
and/or re-execution of any work executed by him, the dismissal from the work of any person 
employed/engaged thereupon. 
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5 (i) Letter of Acceptance 

 Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or 
through the architect by registered post or otherwise depositing at the address of the contractor 
as given in the tender to enter into a Contract for the execution of the work as per the terms of the 
tender. The letter of acceptance shall constitute a binding contract between the SBI and the 
contractor. 

5 (ii) Contract Agreement 

  On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer 
shall be bound to implement the contract and within fifteen days thereof he shall sign an 
agreement in a non-judicial stamp paper of appropriate value. 

6.0 Ownership of drawings 

 All drawings, specifications and copies thereof furnished by the SBI through its architect/ consultants 
are the properties of the SBI. They are not to be used on other work. 

7.0 Detailed drawings and instructions 

The SBI through its architects/consultants shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution of the work. All 
such drawings and instructions shall be consistent with the contract documents, true 
developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the work 
order and submit the same to the SBI through the Architect/Consultant. 

 

Copies of Agreement 

Two copies of agreement/tender document duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

8.0 Liquidated Damages 

        If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete 
the work and clear the site including vacating their office on or before the contracted or extended 

date or completion without justification in support of the cause of delay, he may be called upon 
without prejudice to any other right of remedy available under the law to the SBI on account of 
such breach to pay a liquidated damages at the rate of 0.5% of the contract value per week subject 
to a maximum of 5% of the contract value. 

9.0 Materials, Appliances and Employees 

        Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 
power, tools, equipment transportation and any other facilities that are required for the 
satisfactory execution and completion of the work. Unless or otherwise specified all materials shall 
be new and both workmanship and materials shall be best quality. The contractor shall at all times 
enforce strict discipline and good order among his employees and shall not employ on the work 
any unfit person or anyone not skilled in the work assigned to him. Workman whose work or 

behaviour is found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed from 
the site immediately. 
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10.0 Permits, Laws and Regulations 

Permits and licenses required for the execution of the work shall be obtained by the contractor at his 
own expenses. 

The contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable 
to the contractor. If the contractor observes any discrepancy between the drawings and specifications, 
he shall promptly notify the SBI in writing under intimation of the Architect/Consultant. If the contractor 
performs any act which is against the law, rules and regulations he shall meet all the costs arising there 
from and shall indemnify the SBI any legal actions arising there from. 

11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and 
get it approved by the architect/consultant before proceeding with the work. If at any time any error in 
this respect shall appear during the progress of the works, irrespective of the fact that the layout had 
been approved by the architect/consultant the contractor shall be responsible for the same and shall at 
his own expenses rectify such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from damage and shall 

protect the SBl's properties from  injury  or  loss  arising  in connection  with contract.  He shall make 

good any such damage,  injury, loss due to his fault or negligence except which are due to causes 

beyond his control. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall 

take all precautions for safety and protection of his employees on the works and shall comply with all 

applicable provisions  of  Government  and  local bodies' safety laws and building codes to prevent 

accidents, or injuries to persons or property of about or adjacent to his place of work.  The  contractor  

shall  take insurance covers as per clause 24.0 at his own cost. The policy may be taken in joint names of 

the contractors and the SBI and the original policy may be lodged with the SBI. 

13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at  all  reasonable  time have free access to 

the work site and/or to the workshop, factories or other places where materials  are lying or from where 

they are obtained and the contractor  shall give every facility to the SBI,  Architect/Consultant  and  their  

representatives necessary for inspection and examination and test  of  the  materials  and workmanship. 

No person unless  authorized  by the SBI/Architect/Consultant except the representative of Public 

authorities shall be allowed on the work at any time. The proposed work either during its 

construction/execution stage or its completion can also be inspected by the Chief Technical Examiner's 

organization a wing of Central Vigilance Commission. 

14.0 Assignment and subletting 

The whole of work included in the contract  shall be executed  by the contractor  and he shall not 

directly entrust and engage or indirectly transfer assign or underlet the contract or any part or share 

thereof or interest therein without the written consent of the SBI through the architect and no 

undertaken shall relieve the contractor from the responsibility of the contractor from active 

superintendence of the work during its progress. 

15.0 Quality of Materials, Workmanship & Test 
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1.     All materials and workmanship shall be best of the respective  kinds described  in the contract 

and in accordance with Architect/Consultant instructions and shall be subject from time to time 

to such tests as the architect/consultant may direct at the place of manufacture or fabrication  

or on the site or an approved testing laboratory. The contractor shall provide such assistance, 

instruments, machinery, labour and materials 

 

 

2. Samples 

All samples of adequate  numbers, size,  shades & pattern as per specifications shall be supplied by the 

contractor without any extra charges. If certain items proposed to be used are of such nature that 

samples cannot be presented or prepared at the site detailed literature/test certificate of the same shall 

be provided to the satisfaction of the Architect/ consultant. Before submitting the sample/literature the 

contractor shall satisfy himself that the material/equipment for which he is submitting the 

samples/literature meet with the requirement of tender specification. Only when the samples are 

approved in writing by the architect/consultant the contractor shall proceed with the procurement and 

installation of the particular material/equipment. The approved samples shall be signed by the 

Architect/Consultant for identification and shall be kept on record at site office until the completion of 

the work for inspection/comparison at any time. The Architect/Consultant shall take reasonable time to 

approve the sample. Any delay that might occur in approving the samples for reasons of its not meeting 

the specifications or other discrepancies inadequacy in furnishing samples of best qualities from various 

manufacturers and such other aspects causing delay on the approval of the materials/equipmentsetc 

shall be to the account of the contractor. 

(iii)    Cost of tests 

The cost of making any test shall be borne by the contractor if such test is intended by or provided for in 
the specifications or BOQ. 

(iv) Cost of test not provided for If any test is ordered by the Architect/ Consultant which is either : 

If so intended by or provided for or ( in the cases above mentioned) is not so particularised or through 

so intended or provided for but ordered by the Architect/Consultant which is either to be carried out by 

an independent person at any place other than the site or the place of manufacture or fabrication of the 

materials tested or any Government/approved laboratory, then the cost of such test shall be borne by 

the contractor. 

16.0 Obtaining Information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure 

on his part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information 
relieve him from any risks or from the entire responsibility for the fulfillment of contract. 

 

 

17.0 Contractor's superintendence 

The contractor shall give necessary personal superintendence during the execution of the works and as 
long, thereafter, as the Architect/consultant may consider necessary until the expiry of the defects 
liability period, stated hereto. 

18.0 Quantities 
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i. The bill of quantities (BOO) unless or otherwise stated shall be deemed to have been prepared 
in accordance with the Indian Standard Method of Measurements 

         The rate quoted shall remain valid for variation of quantity against individual item to any extent 
subject to maximum variation of the contract value by 25%. The entire amount paid under 
Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

ii. Variation exceeding 25% : The items of work executed in relation to variation exceeding 25% 
shall be paid on the basis of provisions of clause 21(e) hereof . 

19.0 Works to be measured 

The Architect/Consultant may from time to time intimate to the contractor that he required the work to 
be measured and the contractor shall forthwith attend or send a qualified representative to assist the 
Architect in taking such measurements and calculation and to furnish all particulars or to give all 
assistance required by any of them. Such measurements shall be taken in accordance with the Mode of 
measurements detailed in the specifications. The representative of the Architect/Consultant shall take 
joint measurements with the contractor's representative and the measurements shall be entered in the 
measurement book. The contractor or his authorized representative shall sign all the pages of the 
measurement book in which the measurements have been recorded in token of his acceptance .All the 

corrections shall be duly attested by both representatives. No over writings shall be made in the M 
book. Should the contractor not attend or neglect or omit to depute his representative to take 
measurements then the measurements recorded by the representative of the Architect/consultant shall 
be final. All authorized extra work, omissions and all variations made shall be included in such 
measurements. 

20.0 Variations: 

No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the 
contract. 

In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to make any 
alteration in, or additions to or omission from the works or any alteration in the kind or quality of the 
materials to be used therein, the Architect/Consultant shall give notice thereof in writing to the 
contractor or shall confirm in writing within seven days of giving such oral instructions the contractor 
shall alter to, add to, or omit from as the case may be in accordance with such notice but the contractor 

shall not do any work extra to or make any alteration or additions to or omissions from the works or any 
deviation from any of the provisions of the contract, stipulations, specifications or contract drawings 
without previous consent in writing of the Architect/Consultant and the value of such extras, alterations, 
additions or omissions shall in all cases be determined by the Architect/Consultant and the same shall 
be added to or deducted from the contract value, as the case may be. 

21.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorized extra and shall be made in accordance with the following provisions. 

a  i) The net rates or prices in the contract shall determine the valuation of the extra work where 
such extra work is of similar character and executed under similar conditions as the work priced 
herein. 

ii)    Rates for all items, wherever possible should be derived out of the rates     given in the priced BOQ. 
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b The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions do not vary the conditions under which any remaining items of works are carried out, 
otherwise the prices for the same shall be valued under sub clause (c) hereunder. 

c         Where the extra works are not of similar character and/or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items or works 
are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance 
inform the Architect/Consultant of the rate which he intends to charge for such items of work, 
duly supported by analysis of the rate or rates claimed and the Architect/Consultant shall fix 
such rate or prices as in the circumstances in his opinion are reasonable and proper, based on 
the market rate. 

d  Where extra work cannot be properly measured or valued the contractor shall be allowed day 
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either case, 
vouchers specifying the daily time (and if required by the Architect/Consultant) the workman's 

name and materials employed be delivered for verifications to the Architect/Consultant at or 
before the end of the week following that in which the work has been executed. 

f lt is further clarified that for all such authorized extra items where rates cannot be derived from 
the tender, the contractor shall submit rates duly supported by rate analysis worked on the 
"market rate basis" for material, labour, hire/running charges of equipment and wastages etc 
plus 15% towards establishment charges, contractor's overheads and profit. Such items shall not 
be eligible for escalation. 

22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within six months of the 
virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC) 

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 
contractor shall ensure that the following works have been completed to the satisfaction of the SBI. 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's labour, equipment 

and machinery. 
b. Demolish, dismantle and remove the contractor's site office, temporary works, structures 

including labour sheds/camps and constructions and other items and things whatsoever brought 
upon or erected at the site or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works. 

c. Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI 
and shall clear, level and dress, compact the site as required by the SBI. 

d. Shall put the SBI in undisputed custody and possession of the site and all land allotted by the 
SBI. 

e. Shall hand over the work in a peaceful manner to the SBI. 

f. AII defects/imperfections have been attended and rectified as pointed out by the SBI to the full 
satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to 
apply to the Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of the 
completion of the work, relative to which the completion certificate has been sought, the 
Architect/Consultant shall within fourteen (14) days of the receipt of the application for virtual 
completion certificate, issue a VCC in respect of the work for which the VCC has been applied. 
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This issuance of a VCC shall be without prejudice to the SBl's rights and contractor's liabilities under the 
contract including the contractor's liability for defects liability period nor shall the issuance of VCC in 
respect of the works or work at any site be construed as a waiver of any right or claim of the SBI against 
the contractor in respect of works or work at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried out 
by other persons simultaneously and the contractor shall not only allow but also extend reasonable 

facilities for the execution of such work. The contractor however shall not be required to provide any 
plant or material for the execution of such work except by special arrangement with the SBI. Such work 
shall be carried out in such manners not to impede the progress of the works included in the contract. 

25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall 
insure in the joint names of the SBI and the contractor against all loss or damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the 
terms of contract and in such a manner that the SBI and contractor are covered for the period 
stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss or 
damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for  any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause. 

a. The works for the time being executed to the estimated current Contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at 
their replacement value. 

 

b. The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

 

c. Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect/Consultant the policy of insurance and the receipts for payment of the 
current premiums. 

 

25.2 Damage to persons and property 

 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all 
losses and claims in respect of injuries or damages to any person or material or physical damage 
to any property whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims proceedings, damages, costs, charges and 
expenses whatsoever in respect of or in relation thereto except any compensation of damages 
for or with respect to: 

 

a. The permanent use or occupation of land by or any part thereof. 
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b. The right of SBI to execute the works or any part thereof, on, over, under, in or through any 
lands. 

 

c. lnjuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract. 

 

d. lnjuries or damage to persons or property resulting from any act or neglect of the SBI, their 
agents, employees or other contractors not being employed by the contractor or in respect of 
any claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation 

thereto or where the injury or damage was contributed to by the contractor, his servants or 
agents such part of the compensation as may be just and equitable having regard to the extent 
of the responsibility of the SBI, their employees, or agents or other employees, or agents or 
other contractors for the damage or injury. 

25.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision sub-clause 26.2 of this clause. 

25.4 Contractor's superintendence 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claim made under or action brought against 
SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof 

and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct 
any litigation that may arise there from, provided that the contractor shall not be liable to 
indemnify the SBI if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Architect/Consultant in this behalf. 

25.5 Third Party Insurance 

25.5.1  Before commencing the execution of the work the contractor but without limiting his obligations 
and responsibilities under clause 26.0 of GCC shall insure against his liability for any material 

or physical damage, loss, or injury which may occur to any property including that of SBI, or 
to any person, including any employee of the SBI, by or arising out of the execution of the 
works or in the carrying out of the contract, otherwise than due to the matters referred to in 
the provision to clause 26.0 thereof. 

 

25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall 
not be reasonably withheld and for at least the amount stated below. The contractor shall, 
whenever required, produce to the Architect/Consultant the policy or policies of insurance 
cover and receipts for payment of the current premiums. 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence 
with the number of occurrences limited to four. After each occurrence contractor will pay 
additional premium necessary to make insurance valid for four occurrences always. 
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25.7 Accident or Injury to Workmen 

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury 
resulting from any act or default of the SBI or their agents, or employees. The contractor shall 

indemnify and keep indemnified SBI against all such damages and compensation, save and 
except as aforesaid and against all claims, proceedings, costs, charges and expenses whatsoever 
in respect thereof or in relation thereto. 

25.7.2 Insurance against accidents etc to workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during the 
whole of the time any person employed by him on the works and shall, when required, produce 

to the architect/consultant such policy of insurance and receipt for payment of the current 
premium. Provided always that, in respect of any persons employed by any sub-contractor the 
contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub 
contractor shall have insured against the liability in respect of such persons in such manner that 
SBI is indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the Architec/Consultant when required such policy of insurance and the receipt for 
the payment of the current premium. 

25.7.3 Remedy on Contractor's failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any such 
case the SBI may effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount so 
paid by the SBI as aforesaid and also deduct 15% of contract value from any amount due or 
which may become due to the contractor, or recover the same as debt from the contractor. 

 

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, 

the Bank shall be entitled to deduct from any sums payable to the contractor the amount of any 
damages costs, charges, and other expenses paid by the SBI and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the insurer of any claim 
made against the insurer pursuant to a policy taken under this clause, proceed with due 

diligence to rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the insurer in respect of such damage shall be paid to the contractor and the 
contractor shall not be entitled to any further payment in respect of the expenditure incurred 
for rebuilding or repairing of the materials or goods destroyed or damaged. 

26.0 Commencement of Works 

The date of commencement of the work will be reckoned as the recorded date of handing over 
site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is 
later. 

27.0 Time for completion 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period as specified in the NIT calendar months from the date 
of commencement. If required in the contract or as directed by the Architect/Consultant, the 
contractor shall complete certain portions of work before completion of the entire work. 
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However the completion date shall be reckoned as the date by which the whole work is 
completed as per the terms of the contract. 

28.0 Extension of Time 

If, in the opinion of the Architec/Consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architec/Consultant may submit a recommendation to the SBI to 

grant a fair and reasonable extension of time for completion of work as per the terms of 
contract. If the contractor needs an extension of time for the completion of work or if the 
completion of work is likely to be delayed for any reasons beyond the due date of completion as 
stipulated in the contract, the contractor shall apply to the SBI through the Architec/Consultant 
in writing at least 30 days before the expiry of the scheduled time and while applying for 
extension of time he shall furnish the reasons in detail and his justification if any, for the delays. 
The architect/consultant shall submit their recommendations to the SBI in the prescribed format 
for granting extension of time. While granting extension of time the contractor shall be 
informed the period extended time which will qualify for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned extension of time by 
the SBI the provision of liquidated damages as stated under clause 9 of GCC shall become 
applicable. Further contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not. 

29.0 Rate of progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architec/Consultant. Should the rate of 
progress of the work or any part thereof be at any time be in the opinion of the Architec/ 
Consultant too slow to ensure the completion of the whole of the work by the prescribed time 
or extended time for completion the Architect/Consultant shall thereupon take such steps as 
considered necessary by the Architec/Consultant to expedite progress so as to complete the 
woks by the prescribed time or extended time. Such communications from the 
Architect/Consultant neither shall relieve the contractor from fulfilling obligations under the 
contract nor he shall be entitled to raise any claims arising out of such directions. 

30.0 Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save 
as herein provided be carried on during the night or on holidays without the permission in 
writing of the Architect/Consultant, save when the work is unavoidable or absolutely necessary 
for the saving of life or property or for the safety of the work in which case the contractor shall 
immediately advise the Architect/Consultant. However the provision of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or double shifts in 
order to achieve the progress and quality of the part of the works being technically required and 
continued with the prior approval of the Architect/consultant at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried out 

without unreasonable noise and disturbance. 

31.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 

work for any reason whatsoever and hence not require the whole or any part of the work to be 
carried out, the Architect/Consultant shall give notice in writing to that effect to the contractor 
and the contractor shall act accordingly in the matter. The contractor shall have no claim to any 
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payment of compensation or otherwise whatsoever, on account of any profit or advantage 
which he might have derived from the execution of the work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials actually 
and bona fide brought to the site of the work by the contractor and rendered surplus as a result 
of the abandonment, curtailment of the work or any portion thereof and then taken back by the 
contractor, provided however that the Architect/Consultant shall have in such cases the option 
of taking over all or any such materials at their purchase price or a local current rate whichever 
is less. 

In case of such stores having been issued from SBI stores and returned by the contractor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally 
issued to the contractor after taking into consideration and deduction for claims on account of 
any deterioration or damage while in the custody of the contractor and in this respect the 
decision of Architect/Consultant shall be final. 

32.0 Suspension of work 

i. The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose 

decision shall be final and binding on the contractor) suspend the progress of works or any part 
thereof for such time and in such manner as Architect/ Consultant may consider necessary so as 
not cause any damage or injury to the work already done or endanger the safety thereof for any 
of following reasons. 

a. On account any default on the part of the contractor, 

or 

b. For proper execution of the works or part thereof for reasons other than the default of the 
contractor, 

or 

c)For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Architect/Consultant. 

ii. lf the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : 

The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

33.0 Action when the whole security deposit is forfeited 

 

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 
himself liable to pay compensation amounting to the whole of his security deposit the 
Architect/Consultant shall have the power to adopt any of the following course as they may 
deem best suited to the interest of the SBI. 

a. To rescind the contract (of which rescission notice in writing to the  contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the 

contractor shall be forfeited and be absolutely at the disposal of SBI. 
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b. To employ labour paid by the SBI and to supply materials to carry out the work, or any part of 
the work, debiting the contractor with the cost of the labour and materials (the cost of such 
labour and materials as worked out by the Architect/ Consultant shall be final and conclusive 
against the contractor) and crediting him with the value of the work done, in all respects in the 
same manner and at the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract the certificate of Architect/Consultant as to the 
value of work done shall be final and conclusive against the contractor. 

c. To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 
out of his hands, and to give it to another contractor to complete in which case any expenses 
which may be incurred in excess of the sum which would have been paid to the original 
contractor, if the whole work had been executed by him (of the amount of which excess the 
certificates in writing of the Architects/ Consultant shall be final and conclusive) shall be borne 
by original contractor and may be deducted from any money due to him by SBI under the 
contract or otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient 
part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any 

material or entered into any engagements or make any advances on account of, or with a view 
to the execution of the work or the performance of the contract and in case the contract shall 
be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to 
be paid any sum or any work thereto for actually performed under this contract, unless, and 
until the Architect/Consultant will have certified in writing the performance of such work and 

the value payable in respect thereof, and he shall only be entitled to be paid the value so 
certified. 

34.0 Owner's Right to Terminate the Contract 

If the contractor being an individual or a firm commit any 'Act of Insolvency' or shall be adjusted 
an insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Government and of the Official Assignee of the 

liquidator in such acts of insolvency or winding up shall be unable within seven days after notice 
to him to do so, to show to the reasonable satisfaction of the Architect/Consultant that he is 
able to carry out and fulfil the contract, and to give security therefore if so required by the 
Architect/Consultant. 

 

Or 

if the contractor (whether an individual firm or incorporated Company) shall suffer execution to 
be issued or shall suffer any payment under this contract to be attached by or on behalf of any 
of the creditors of the contractor. 

Or 

shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under. 

a.  Has abandoned the contract;  

or 
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b. Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the 
Architect/Consultant written notice to proceed,  

or 

c.  Has failed to proceed with the works with such diligence and failed to make such due progress 
as would enable the works to be completed within the time agreed upon, or has failed to remove 
the materials from the site or to pull down and replace work within seven days after written notice 
from the SBI through the Architect/ Consultant that the said materials were condemned and 
rejected by the Architect/ Consultant under these conditions; or has neglected or failed 
persistently to observe and perform all or any of the acts, matters or things by this contract to be 
observed and performed by the contractor for seven days after written notice shall have been 

given to the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBl's or Architect's/Consultant's instructions to the contrary 
subject any part of the contract. Then and in any of said cases the SBI and or the 
Architect/Consultant, may not withstanding any previous waiver, after giving seven days notice in 
writing to the contractor, determine the contract, but without thereby affecting the powers of the 
SBI or the Architect/Consultant or the obligation and liabilities of the contractor the whole of 
which shall continue in force as fully as if the contract had not been so determined and as if the 
works subsequently had been executed by or on behalf of the contractor. And, further the SBI 
through the Architect/Consultant, their agents or employees may enter upon and take possession 
of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or roads, use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other contractors or persons 
to complete the work and the contractor shall not in any was interrupt or do any act, matter or 

thing to prevent or hinder such other contractor or other persons employed for completing and 
finishing or using the materials and plant for the works. 

       When the works shall be completed or as soon thereafter as convenient the SBI or the 
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus materials 
and plants and should the contractor fail to do so within 14 days after receipt thereof by him the 
SBI sell the same by public auction after due publication and shall adjust the amount realized by 
such auction. The contractor shall have no right to question any of the act of the SBI incidental to 
the sale of the materials etc. 

35.0 Certificate of Payment 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant 
to the contractor within 10 working days from the date of certificate to the payment from SBI 
from time to time. The SBI shall recover the statutory recoveries and other dues including the 
retention amount from the certificate of payment. 

Provided always that the issue of any certificate by the Architect/Consultant during the progress 

of works or completion shall not have effect as certificate of satisfaction or relieve the 
contractor from his liability under clause. 

The Architect/Consultant shall have power to withhold the certificate if the work or any part 
thereof is not carried out to their satisfaction. 

The Architect/Consultant may by any certificate make any corrections required in previous 
certificate. 
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The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time 
to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement book (M.B). 

The contractor shall not submit interim bills when the approximate value of work done by him is less 
than amount specified in the NITand the minimum interval between two such bills shall be one 
month. 

The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect/Consultant shall issue the certificate of payment within a 
period of two months. The SBI shall pay the amount within a period of three months from the 
date of issue of certificate provided there is no dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

36.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and as 
to the quality of workmanship or materials used on the work or as to any other question, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same, whether arising during the 
progress of the work or after the cancellation, termination, completion or abandonment thereof 
shall be dealt with as mentioned hereinafter : 

 

i. lf the contractor considers that he is entitled to any extra payment or compensation in respect 
of the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing 
of his claim, or dispute to the Assistant General Manager (Premises& Estate)/Dy.General 
Manager (Premises)and endorse a copy of the same to the Architect, within 30 days from the 
date of disallowance thereof or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the amount 
claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any 
way liable in respect of any claim by the contractor unless notice of such claim shall have been 
given by the contractor to the Assistant General Manager (Premises&Estate)/Dy.General 
Manager (premises) in the manner and within the time as aforesaid. The contractor shall be 
deemed to have waived and extinguished all his rights in respect of any claim not notified to 
theAssistant General Manager (Premises& Estate)/Dy.General Manager (premises) in writing in 
the manner and within the time aforesaid. 

ii. The Assistant General Manager (Premises& Estate)/Dy.General Manager (premises) shall give 

his decision in writing on the claims notified by the contractor. The contractor may within 30 

days of the receipt of the decision of the Assistant General Manager (Premises& 

Estate)/Dy.General Manager (premises) submit his claims to the conciliating authority namely 

the Circle Development Officer/General Manager (Corporate Services) for conciliation along 

with all details and copies of correspondence exchanged between him and the Assistant General 

Manager (Premises& Estate)/Dy.General Manager (premises) 
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iii. lf the conciliation proceedings  are terminated  without  settlement  of the disputes, the 

contractor  shall,  within a period of 30 days of termination thereof  shall give a notice to the 

concerned Chief General Manager/Dy.Managing Director &Corporate Development Officer of 

the Bank for appointment of an arbitrator to adjudicate the notified claims failing which the 

claims of the contractor shall be deemed to have been considered absolutely barred and 

waived. 

iv. Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified claims of the contractor as aforesaid and all 

claims of the Bank shall be referred for adjudication through arbitration. 

v.     by the Sole Arbitrator appointed by the Chief General Manager/Dy.Managing Director 

&Corporate Development Officer. It will also be no objection to any such appointment that the 

Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which the 

Contract relates in the course of his duties as Bank Officer. If the arbitrator so appointed is 

unable or unwilling to act or resigns his appointment or vacates his office due to any reason 

whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said  Chief  

General  Manager/Dy.Managing  Director  &Corporate  Development Officer. Such person shall 

be entitled to proceed with the reference from the stage at which it was left by his predecessor. 

 It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration 
& Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules 
made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 
Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 
the date he issues notice to both the parties calling them to submit their statement of claims 
and counter statement of claims. The venue of the arbitration shall be such place as may be 
fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to 

be paid before the award is made and published, be paid half and half by each of the parties. 
The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be in 

the discretion of the arbitrator who may direct to any by whom and in what manner, such costs 
or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

 

37.0 NA 

38.0  POWER& WATER 

38.1 Power Supply 

The contractor shall make his own arrangements for power and supply/distribution system for 

driving plant or machinery for the work and for lighting purpose at his own cost. The cost of 

running and maintenance of the plants are to be included in his tender prices. He shall pay all 
fees and charges required for the power supply and include the same in his tendered rates and 
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hold the owner free from all such costs. He has to obtain necessary approval from the 
appropriate authorities, if required. 

38.2 water supply 

The contractor shall make his own arrangements for water required for the work and nothing extra will 
be paid for the same. This will be subject to the following conditions: 

i. That the water used by the Contractor shall be fit for construction purpose to the satisfaction of 
the Architect/Consultant. 

 

ii.    The Contractor shall make alternative arrangements for the supply of water if the 

arrangements made by the Contractor for procurement of water in the opinion of the 

Architect/Consultant is unsatisfactory. 
 

The Contractor shall construct temporary well/tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI. The contractor 
has to make his own arrangements for drawing and distributing the water at his own cost. He 
has to make necessary arrangements. To avoid any accidents or damages caused due to 

construction and subsequent maintenance of the wells. He has to obtain necessary approvals 
from the local authorities, if required.at his own cost. He shall restore the ground to its original 

condition after wells are dismantled on completion of work or hand over the well to the SBI 
without any compensation as directed by the Architect/Consultant. 

39.0 Treasure Trove etc. 

         Any treasure trove, coin or object antique which may be found on the site shall be the property of 
SBI and shall be handed over to the Bank immediately. 

 

40.0 Method of Measurement 

   Unless otherwise mentioned in the schedule of quantities or in mode of measurement the 
measurement will be on the net quantities or work produced in accordance with up to date. 
Rules laid down by the Bureau of Indian Standards. In the event any dispute/disagreement the 
decision of the Architect/Consultant shall be final and binding on the contractor. 

 

41.0 Maintenance of Registers 

  The contractor shall maintain the following registers as per the enclosed format at site of work and 
should produce the same for inspection of SBI/Architect/Consultant whenever desired by them. 
The contractor shall also maintain the records/registers as required by the local 
authorities/Government from time to time. 

i. Register for secured advance 

ii. Register for hindrance to work 

iii. Register for running account bill 

iv. Register for labour 
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Clause 42.0 

PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS = NOT APPLICABLE 

 

43.0    Force Majeure 

 

43.1   Neither contractor not SBI shall be considered in default in performance of their obligations if such 
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil 
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable 

control of the party affected or prevented or delayed. However a notice is required to be given 
within 30 days from the happening of the event with complete details, to the other party to the 
contract, if it is not possible to serve a notice, within the shortest possible period without delay. 

 

43.2  As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof. 

 

43.3  From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability 
resulting there from having been removed, the agreed time of completion of the respective 
obligations under this agreement shall stand extended by a period equal to the period of delay 
occasioned by such events. 

43.4  Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
force majeure lasting to a period of 6 months or more the two parties shall mutually decide 
regarding the future execution of this agreement. 

44. CONTRACTOR’S EMPLOYEES 

45.1 The Contractor shall employ technically qualified / having appropriate skill and competent 

personsfully trained and adequately experienced Electricians, who are medically fit. They should 

be free from any contagious diseases. The Electricians shall be well mannered and properly 

dressed with shoes etc.  

45.2 The contractor shall provide necessary training on safety measures while executing the work 

wherever necessary so as to avoid accident. The Bank shall not be responsible for any accident 

occurred or damage incurred or claims arising there from during the execution of work. The 

contractor shall also provide all risk insurance policy including third party insurance as may be 

necessary to cover the risk. 

45.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of their 

employees within the premises. Bank is not responsible for any damages or claims on account of 

the misbehavior / misdeeds of his employees.  For this purpose, any person supplied by the 

contractor to be engaged on the work on regular basis or as an alternate arrangement, under 

the direct order or control of the Employer or his representative shall be deemed to be a person 

employed by the contractor. 
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45.4 The contractor shall on the request of the Employer immediately dismiss from works any person 

employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or 

who may misconduct. Such discharges shall not be the basis of any claim for compensation or 

damages against the Employer or any of their officer or employee. 

45.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 

retirement from Bank Services without previous permission of the Bank. This contract is liable to 

be cancelled, if either the contractor or any of his employees is any time to be such a person 

who had not obtained the permission of Bank as aforesaid before submission of the tender or 

engagement in the contractor’s service. 

45.6 Contractor should not engage child labour in any of the activities in this contract.  

45.7 The contractor shall not employ person who is not an Indian National. 

45.8 The Electrician shall not over stay in the Bank premises other than the time permitted by the 

Bank or in the odd hours or holidays unless or otherwise required by the Branch for specific 

reasons like maintenance, repair works etc.  

45.9 In respect of all labour employed directly or indirectly on the work for the performance of the 

contractor’s part of work, the contractor at his own expense, will arrange for the safety 

provisions as per the statutory provisions, B.I.S recommendations, factory act, workman’s 

compensation act, CPWD code and instructions issued from time to time.  

45.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in the Bank. The 

Contractor shall be responsible for all the claims of the employees of the Contractor and shall 

not make and claim whatsoever against the Bank. The Contractor shall be responsible for all 

statutory requirements e.g. ESI, PF, labour registrations, Insurance coverage etc. The operator is 

responsible for compliance of all the rules & safety regulations etc.  

           Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by the 

contractor as the case may be. The Contractor shall bind himself and  keep the Employer saved 

harmless and indemnified against claims if any of the workmen and all costs and expenses as 

may be incurred by the Employer in connection with any claim that may be made by any 

workmen. 

46. WORKING HOURS AT THE SITE 

           As instructed by Bank. Contractor to ensure that the routine operations at the site are not 

affected by the contract work. If required, they have to work on the Bank Holidays in 

coordination with other agencies and Bank. 

WORKING ON HOLIDAYS: 

  No work shall be done on Sunday or other Bank holidays that may be notified by the Architect 

& Employer, without the specific sanction in writing of the Architect & employer or his 

representatives 
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47.0 STORAGE OF MATERIALS  

47.1 The contractor shall store their materials like fixtures, cables, conduits, wires, tools etc in the 

site with the permission of the Bank. However, the contractors shall be responsible for the 

custody and security of all materials and equipment at site. No claim for loss or theft will be 

entertained by the Bank.  

 

47.2 Shelter or stay and other amenities for the electricians have to be arranged by the contractor at 

his own expense and responsibility.  

 

47.3 On completion of the works, the contractor shall remove all tools,surplus materials, rubbish and 

temporary works of every kind and leave the whole of the site and the works clean and in a 

workmanlike condition to the satisfaction of the Bank 

 

48.0 COMPLIANCE OF STATUTORY REGULATIONS 

48.1  The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, 

and to the Regulations and Bye-Laws of any authorities like Electricity, Pollution Control Boards, 

Municipal Authorities, water and Sewarage boards and shall before making any variations from 

the drawings or specifications that may be associated to so conform, give the Employer written 

notices specifying the variations proposed to be made and reasons for making them and apply 

for instruction thereon. The Employer on receipt of such intimation shall give a decision within a 

reasonable time. 

48.2  The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-

laws to be given to any authority, and to pay to such authority or to any public officer all fees 

that may be properly chargeable in respect of the work and lodge the receipts with the 

Employer. The Contractor shall indemnify the Employer against all claims in respect of patent 

rights, designs, trademarks or name or the protected rights in respect of any equipment, 

machine, work or material used for or in connection with the works or temporary works and 

from and against all claims, demands, proceedings, damages, costs, charges, and expenses 

whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions 

arising from such claims, unless he has informed the Employer, before any such infringement 

and received their permission to proceed and shall himself pay all royalties, license fees, 

damages, coat and charges of all and every sort that may be legally incurred in respect thereof. 

 

48.3 The contractor should strictly abide by the Central/State labour regulation for the Minimum 

Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract labour, including the 

latest amendments, if any and other safety regulations.  

48.4 The contractor shall keep the Employer saved harmless and indemnified against claims if any of 

the workmen and all costs and expenses as may be incurred by the Employer in connection with 

any claim that may be made by any workmen. 

49.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC 
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49.1 The insurance shall be for an amount equal to 110 percent of the value of the contract on “All 

Risks” basis, valid until the Completion of the project or handing over whichever is later.  

49.2     Should any loss or damage occur, the Vendor shall initiate and pursue claim till settlement and 

promptly make arrangements for repair and / or replacement of any 5damaged item to the 

satisfaction of the Bank, irrespective of settlement of claim by the underwriters. 

49.3 The contractor shall be responsible for all injury to the work or workmen to persons, animals or 

things and for all damages to the structural and / or decorative part of property which may arise 

from the operations or neglect of himself or of any sub-contractor or of any of his or a sub-

contractor’s employees, whether such injury or damage arise from carelessness, accident or any 

other cause whatsoever in any way connected with the carrying out of this contract. 

49.4 The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver 

the whole of the contract works complete and perfect in every respect and so as to make good 

or otherwise satisfy all claims for damages to the property of third parties. 

49.5 The contractor shall affect the insurance necessary and indemnify the Employer entirely from all 

responsibility in this respect. 

49.6 The contractor shall be responsible for anything, which may be excluded from damage to any 

property arising out of incidents, negligence or defective carrying out of this contract. 

49.7 The Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensations, costs, charges and expenses arising or accruing from or in respect of 

any such claim or damages from any sums due to or to become due to the contractor. 

 

 

50. TERMINATION OF CONTRACT BY BANK 

           If the contractor being a company go into liquidation whether voluntary or compulsory or being a 

firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 

assignment or a composition for the benefit of the greater part, in number of amount of his 

creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee 

in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a 

receiver of the contractor’s firm appointed by the court shall be unable within fourteen days 

after notice to him requiring him to do so, to show to the reasonable satisfaction of the Bank 

that he is able to carry out and fulfill the contract, and if so required by the Bank to give 

reasonable security therefore, or if the contractor shall suffer execution to be issued, or shall 

suffer any payment under this contract to be attached by or on behalf of and of the creditors of 

the contractor, or shall assign, charge or encumber this contract or any payments due or which 

may become due to contractor, there under, or shall neglect or fail to observe and perform all 

or any of the acts matters of things by this contract, to be observed and performed by the 

contractor within three clear days after the notice shall have been given to the contractor in 

manner hereinafter mentioned requiring the contractor to observe or perform the same or shall 

use improper materials of workmanship in carrying on the works, or shall in the opinion of the 

Bank not exercise such due diligence and make such progress as would enable the work to be 

completed within due time agreed upon, and shall fail to proceed to the satisfaction of the Bank 

after three clear das notice requiring the contractor so to do shall have been given to the 
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contractor as hereinafter mentioned or shall abandon the contract, then and in any of the said 

cases, the Bank may notwithstanding previous waiver determine the contract by a notice in 

writing to the effect as hereinafter mentioned, but without thereby effecting the powers of the 

Bank of the obligations and liabilities of the contractor the whole of which shall continue in 

force as fully as if the contract, had not been so determine and as if the works subsequently 

executed by or on behalf of the contractor (without thereby creating any trust in favor of the 

contractor) further the Bank or his agent, or servants, may enter upon and take possession of 

the work and all plants tools scaffolding sheds machinery, steam, and other power, utensils and 

materials lying upon premises or the adjoining lands or roads and sell the same as his own 

property or may employ the same by means of his own servants and workmen in carrying on 

and completing the works or by employing any other contractors or other persons or person to 

complete the works, and the contractor shall not in any way interrupt or do any act, matter or 

thing to prevent or hinder such other contractors or other persons or person employed from 

completing and finishing or using the materials and plants for the works when the works shall be 

completed, or as soon thereafter as conveniently may be the Bank shall give notice in writing to 

the contractor to remove his surplus materials and plants and should the contractor to remove 

his surplus materials after receipt by him the Bank may sell the same by Public Auction and shall 

give credit to the contractor for the amount so realized. Any expenses or losses incurred by the 

contractor for the amount so realized. Any expenses or losses incurred by the Bank in getting 

the amount payable to the contractor by way of selling his tools and plants or due on account of 

work carried out by the contractor prior to engaging other contractors or against the Security 

Deposit. 

 

51.0 DISPUTES/ARBITRATION: 

51.1 All disputes or differences whatsoever arising between the parties out of or in connection with 

this contract or in discharge of any obligation arising out of the Contract (whether during the 

progress of work or after completion of such work and whether before or after the termination 

of this contract, abandonment or breach of this contract), shall be settled amicably.  

52.2 If however, the parties are not able to solve them amicably, either party (Bank or Vendor), give 

written notice to other party clearly setting out there in specific dispute(s) and/or difference(s) 

and shall be referred to a sole arbitrator mutually agreed upon, and the award made in 

pursuance thereof shall be binding on the parties.  

52.3 In the absence of consensus about the single arbitrator, the dispute may be referred to joint 

arbitrator; one to be nominated by each party and the said arbitrators shall nominate a 

presiding arbitrator, before commencing the arbitration proceedings. The arbitration shall be 

settled in accordance with the applicable Indian Laws. Any appeal will be subject to the exclusive 

jurisdiction of courts at Hyderabad. 

52.4 The Vendor shall continue work under the Contract during the arbitration proceedings unless 

otherwise directed by the Bank or unless the matter is such that the work cannot possibly be 

continued until the decision of the arbitrator is obtained. 

52.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be in 

English. 
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53. Governing Language: 

           All communication with respect to the Bid, clarifications, replies, contract documents etc shall be 

in English.  

54.0 Local Laws, Acts, Regulations 

 

       The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply 
with the provision of all labour legislation including the latest requirements of all the Acts, laws, 
any other regulations that are applicable to the execution of the project. 

i. Minimum Wages Act, 1948 (Amended) 

ii. Payment of Wages Act 1936 (Amended)  

i. Workmen's Compensation Act 1923 (Amended) 

ii. Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
iii. Apprentice Act 1961 (Amended) 

iv. lndustrial Employment (Standing Order) Act 1946 (Amended) 

v. Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

vi. Employees'   Provident   Fund   and   Miscellaneous  Provisions Act 1952 and amendment 
thereof 

vii. Shop and Establishment Act 

viii.  Any other Act or enactment relating thereto  and rules framed   there under from time to time. 

55.0 SAFETY CODE: 

Safety Guidelines for the Contractor: 

The Contractor should follow the following General safety Guidelines while executing the work: 

55.1 Smoking is strictly prohibited at workplace. 

55.2 No one is allowed to work at or more than three meters height without wearing safety belt and 
anchoring the lanyard of safety belt to firm support preferably at shoulder level. Chinstrap of 
safety helmet shall be always on and safety boot is worn. 

55.3 Usage of eye protection equipment shall be ensured when workmen are engaged for grinding, 
chipping, welding and gas-cutting. For other jobs eye protection has to be provided as per the 
need. 

55.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety goggles 
etc. shall be arranged before starting the job. 

55.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done. Safe 
approach to be ensured into every excavation. 

55.6 Preferably the work shall be carried out during the daytime. However, adequate illumination at 

workplace shall be ensured in case any work is carried out at night. 

55.7 All the dangerous moving parts of the portable / fixed machinery being used shall be adequately 
guarded. 

55.8 Ladders being used at site shall be adequately secured at bottom and top. Ladders shall not be 
used as work platforms. 

55.9 Debris, scrap and other materials to be cleared from time to time from the workplace and at the 
time of closing of work everyday. Dismantled Material shall not be thrown from the height and 
shall be properly disposed off to prevent any injury to public/staff. 

55.10 Other than electricians no one is allowed to carry out electrical connections, repairs on electrical 
equipment or other jobs related thereto. 
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55.10 All electrical connections shall be made using 3 or 5 core cables, having a earth wire. 
55.11 Inserting of bare wires for tapping the power from electrical sockets is completely prohibited 

and plug tops of suitable capacity only shall be used. 
55.12 All the unsafe conditions, unsafe acts identified by contractors, reported by Bank to be 

corrected on priority basis. 
55.13 No children or  physically challenged persons shall be allowed to enter the workplace and shall 

not be utilized for any service during execution of the work. 

55.14 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly and 

safely when not in use. 

55.15 Clamps shall be used on Return cables to ensure proper earthling for welding works. 
55.16 Return cables shall be used for earthling. 

55.17 All the pressure gauges used in gas cutting apparatus shall be in good working condition and in 
case of any leakages, the same shall not be used.  

55.18 Proper eye washing facilities shall be made in areas where chemicals are handled. 

55.19 Connectors and hose clamps are used for making welding hose connections. 

55.20 Tapping of power by cutting electric cables in between must be avoided. Proper junction boxes 
must be used. 

56.0 Accidents 

The contractor  shallimmediatelyon occurrence  of any accident  at or about the site or in connection 

with the execution of the work report such accident to the Architect/Consultant. The contractor shall 

also report immediately to the competent authority whenever such report is required to be lodged by 

the law and  take appropriate actions thereof. 

 

 

 

 

57.0 BANK'S BUILDING PROJECTS - MAINTENANCE OF RECORDS 

A.Registers at the site office of the Bank's Engineer: 

1 Measurement Books. 

2 Drawings register 

3 Materials at site register. 

4 Hindrance Register . 

5 File and Register for extra / variation items. 

6 Materials test Register and File. 

7 Site Order Book (in triplicate). 

8 Labour Reports and progress Reports Register . 

9 Site Visit & Instructions Register . 

10 Certified true copies of the contracts. 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. ACCESS OF INSPECTION: 

The contractor is to provide at all times, during the progress of the works and the maintenance 

period, means of access with ladders, gangways etc., and the necessary attendants to move and 

adopt the same as directed for the inspection or measurement of the work by the Architect and 

Employer or any other agency employed by the client. 

 

2. PROGRAMME OF WORKS: 

 

The contractor on starting the work shall furnish to the Employer and Architect a PERT/CPM 

programme, for carrying out the work stage by stage in the stipulated time, for the approval of 

Architects and Employer, and follow strictly the approved time schedule by incorporating 

changes, if any, so authorized by the Architect and Employer, to ensure the completion of 

construction work ins stipulated time.  A graph or chart on individual item/group of items/trades 

of work shall be maintained, showing the progress both in terms of quantities and value, week 

by week.  The contractor shall submit to the Employer and Architect a weekly progress report 

stating the number of skilled and unskilled laborers employed on the work, working hours done, 

quantity of cement, steel and other major items of materials (quantity and value wise) used and 

corresponding place, type and quantity of work done during the period. 

The contractor must inform the Architects, 10 days in advance of requirement of respective 

drawings and details by him, from time to time.  The contractor shall strictly adhere to the 

approved programme and arrange for the materials and labour etc., accordingly. 

Despite repeated instructions, if the contractor fails to show satisfactory progress of the work, 

the Employer/Architect may take suitable action as deemed fit, including levying of liquidated 

damages not exceeding ½% of contract price for delay of every week or part thereof, subject to 

a limit of total liquidated damages levied under this clause to 5% of contract price without 

prejudice to any terms and conditions of the contract. 

3. FACILITIES TO OTHER CONTRACTORS: 

The contractor shall give full facilities and co-operation to all other contractors working at site 

doing plumbing, Electrical, civil works etc., as directed by the Architect & Employer and shall 

arrange his programme of work, so as not to hinder the progress of other works.  The decision 

of the Architect & Employer, on any point of disputes between the various contractors, shall be 

final and binding on all parties concerned. 

4. TESTING: 

 The contractor shall, as and when directed by the Architect & Employer, arrange to test 

materials and/or portions of the work at site in any approved laboratory at his own cost, in 

order to provide their soundness and efficiency.  The contractor shall transport all the materials 

from site to the approved laboratory at his own cost.  The contractor shall carryout all the 
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mandatory tests as per list attached at the frequencies stated therein.  Even after such tests, any 

materials brought to site or incorporated in the works are found to be defective or unsound or 

not as per approved samples, the contractor shall remove the same and re-erect at his own cost 

and without any additional time/period for the same, with reference to the date fixed for 

completing the work.  In case these tests are not carried out at the frequencies stated, then 

proportionate costs of materials not so tested, including cost of testing and quantities of items 

of work executed with such materials, if otherwise accepted for retention in the work, will be 

deducted from the dues to the contractor.  The deductions will be worked out by the 

Architect/client and shall be final and binding on him. 

 

Tolerance on various material and items of work shall be allowed laid down in the documents 

below and the order of precedence shall be: 

a) Relevant Indian Standards Specifications. 

b) Manufacturer’s Specifications. 

In absence of above Architect’s decision basing on the general practice being following shall be 

final. 

5. SITE MEETINGS: 

A senior representative of the contractor shall attend weekly meetings at works site; and in 

additions, meetings as and when arranged by Architect & Employer to discuss the progress of 

the work and sort out problems, if any, and ensure that the work is completed in the stipulated 

time. 

6. NOTICES: 

Notices for the Employer, the Architect, or the Contractor may be served personally or by being 

left at or sent by registered post to the last known place of abode or business of the party to 

whom the same is to be given or in the case of the contractor by being left on the works.  In case 

of a company or corporation, notices may be served at or sent by registered post to the 

Registered Offices of the Company or Corporation.  Any notice sent by registered post shall be 

deemed to be served at the time, when in the ordinary course of post it would be delivered. 

 

 The contractor shall give all notices and pay all necessary and relevant fees and shall   comply 

with all Acts and Regulations, for the successful completion of the contract work. 

 

 

7. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

The contractor shall take joint measurements with the Employer’s representative (Project 

Management Consultant or any Engineer identified by the Bank) and Architect’s representative 

before covering up or otherwise placing beyond the reach of measurement any item of work.  

Should the contractor neglect to do so, the same shall be uncovered at the contractor’s expense 
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or in default thereof, no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

 

8. ACTION WHERE THERE IS NO SPECIFICATION: 

In case of any item/class of work, for which there is no specification mentioned (either in part or 

full), the same will be carried out in accordance with the relevant CPWD specifications (only for 

the specifications missing in the contract) and if not available even there (either in part or full) 

in, relevant standards of BIS shall be followed (only for the portions of specifications missing in 

the contract specifications and CPWD specifications).  Indian standard specifications, subject to 

the approval of the Architect & Employer. 

9. REPORTING OF ACCIDENT TO: 

The contractor shall be responsible for the safety of all persons employed by him on the works 

and shall report serious accidents to any of them, whenever and wherever occurring one the 

works, to Employer who shall make every arrangement to render all possible assistance.  This 

shall be without prejudice to the responsibility of the Contractor, under the Insurance clause of 

the General Conditions.  Contractor shall take all the precautions as detailed in the safety code 

attached separately. 

10. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 

The contractor shall clear the site of works as per the instructions of the Architect.  The site of 

works shall be cleared of all men, materials, sheds, huts etc., belonging to the contractor.  The 

site shall be delivered in a clean and neat condition, as required by Architect, within a period 

one week after the job is completed.  In case of failure by the contractor, the Employer, under 

advice to the Architect, have the right to get the site cleared to his satisfaction at the risk and 

cost of the contractor. 

11. POSSESSION OF WORKS/ WORK COMPLETED: 

The contractor shall hand over to the Employer possession of the completed works in stages, as 

and when required, and as directed by the Architect & Employer. 

The Employer will take over the possession of completed works in stages as directed by the 

Architect, and defects liability period will commence only from the date of final handing over of 

all the work accordingly. 

12. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 

The Architects/Employer’s clarification regarding partially omitted particulars or typographical, 

clerical and other errors shall be final and binding on the contractors. 

13. WORK PERFORMED AT CONTRACTOR’S RISK: 
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The contractor shall take all precautions necessary and shall be responsible for the safety of the 

work and shall maintain all lights, guards, signs, barricades, temporary passages or other 

protection necessary for the purpose.  All work shall be done at the contractor’s risk and if any 

loss or damage shall result from fire or from any other cause, the contractor shall promptly 

repair or replace such loss or damage free from all expenses to the Employer.  The Contractor 

shall be responsible for any loss or damage to materials, tools or other articles used or held for 

use in connection with the work.  The work shall be carried on to Employer or of others and 

without interference with the operation of existing machinery or equipment, if any. 

14. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 

The proposed work covered under this tender, during the progress and/ or after completion, 

can also be inspected by the Chief Technical Examiner/ Technical Examiner or Officers of the 

Central Vigilance Commission, Government of India, on behalf of Architect & Employer to 

ascertain that the execution of the work has been done with materials and workmanship all as 

stipulated in the contract and as directed. 

 

Contractor shall afford all reasonable facilities to the above vigilance staff and also provide them 

with ladders, tapes, tools and tackles etc., as required and directed and also necessary labourers 

skilled/unskilled to enable them to complete their inspection/study/technical scrutiny and no 

extra shall be admissible to the contractor on this account. 

 

 

15. SPECIAL CONDITIONS OF CONTRACT: 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 

clauses mentioned within special conditions of contract, the clauses mentioned within the 

special conditions of contract shall supersede there mentioned elsewhere. 

 

16. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S INSTRUCTIONS: 

 

  If the contractor after receipt of written notice from the Architect requiring compliance with 

such further drawings and/or Architects instruction, fails within seven days to comply with the 

same, the Architect and Employer may employ and pay other persons to execute any such work 

whatsoever as may be necessary to give effect thereto and all costs incurred in connection 

therewith shall be recoverable from the contractors by the employer on a Certificate by the 

Architect as a debit or may be deducted by him from any money due or which may become due 

to the contractors. 

17. ARCHITECT’S DELAY IN PROGRESS: 

 The Architect may delay the progress of the works in case of rains or otherwise, without vitiating 

the contract and grant such extension of time with the approval of the Employer for the 
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completion of the contract as he may think proper and sufficient in consequence of such delay, 

and the contractor shall not make any claim for compensation or damage in relation thereto. 

18. BIS CODES 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this tender 

document at his cost at the site to ensure the proper supervision/quality of work and materials. 

 

 

 

 

FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

The Regional Manager, 

SBI 

 

Dear Sir/s, 

 

Ref: TENDER FOR ________________________________________________ 

 

I/We have examined the above tender and subsequent pre-bid clarifications/ modifications / revisions, if 

any, furnished by Bank and I/We have inspected the site of works and have made me / us fully 

acquainted with the local conditions in and around the sites of works and offer to undertake Contract as 

detailed in this tender by submitting my/our online bids in the Bank’s e-tender portal.  

 

1. While submitting this Bid, I / We certify that: 

i. The undersigned is authorized to sign on behalf of the Bidder and the necessary support 

document delegating this authority is uploaded along with the bid. 

ii.  We certify that we have not made any changes in the contents of the tender document 

read with its amendments/clarifications provided by Bank, submitted by us in our Bid 

document.  

iii. The rate quoted in the price Bids are as per the tender and subsequent pre-Bid clarifications/ 

modifications/ revisions furnished by the Bank, without any exception. 

2. We agree to abide by all the Bid terms and conditions, contents of Agreement and the rates quoted 

in the bid, which shall remain binding upon us. 
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3. If our Bid is accepted, we undertake to enter into and execute at our cost, when called upon by the 

Bank to do so, a contract in the prescribed form and we shall be jointly and severally responsible for 

the due performance of the contract. 

4. Until a formal contract is prepared and executed, this Bid, together with your written acceptance 

thereof and your notification of award, shall constitute a binding Contract between us. 

5.   It is further certified that the contents of our Bid are factually correct. We also accept that in the 

event of any information / data / particulars proving to be incorrect, Bank will have the right to 

disqualify us from the Bid. 

6.  We understand that you are not bound to accept the lowest or any Bid you may receive and you may 

reject all or any Bid without assigning any reason or giving any explanation whatsoever.  

7.  We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA or any other 

regulatory body. 

8. We also confirm that we have not been blacklisted by any Bank / PSU / State  or Central Govt 

departments for any reasons. 

9.  We confirm that we do not have any litigation / cases pending against us in any Bank / PSU / 

State  or Central Govt departments. 

10.  We confirm that we are responsible to obtain all necessary licenses, permission, NOC from all 

the statutory /local authorities for the smooth execution of this contract in Bank’s premises.  

11.  We hereby confirm that all the materials/components/spare parts/equipment etc. to be 

supplied / used as a part of this contract shall be original / new materials / components / parts / 

equipment only, from respective OEMs of the products and that no refurbished / duplicate / 

second hand materials/components /parts/ equipment shall be supplied or shall be used. 

12.  For any type of deviation (to any of above or subsequent instructions), it will be my/ our 

responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 

which it shall be deemed that I have carried out any such deviations at my own and I shall be 

duty bound to replace the all deviated material/ works from the site at my/ our cost as well as I 

shall be liable to penalized by the Bank as deemed fit and for all such loses made thereof, I/ we 

shall not have any right to arbitrate in any manner. 

 

Yours faithfully, 

Contractors Signature 

Name: 

Address: 

 

*************************************************************************************

*************** 
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FORMATS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORMAT FOR PRE-BID QUERIES: 

 

Sr. 
No.  

Query Regarding  Page No. 
RFP  

of  Query  Reasons/Supporting 
data/papers  
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DRAFT COPY OF ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ______________ day of __________ 2021 between 
___________SBICB___________________________________________________ 
of ________________________________________________________________ 
(hereinafter called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The Contractor”) of the other 
part, where as the Employer is desirous of getting the work of  
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“______________________________________________________________________” executed and 
has caused drawings, conditions of contract, specifications and schedule of quantities etc., describing 
the works prepared by M/s Nandu Associates, Hyderabad. 
 

AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and the conditions of 

contract, specifications and schedule of quantities etc., have been signed by or on behalf of the parties 

hereto. 

 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in 

the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said 

drawings and described in the same specifications and included in the said schedule of quantities for 

such sum as may be ascertained to be payable in terms of the Bills of Quantities, and which sum is 

estimated to be Rs. 3,17,16,232.00/- (Rupees Three Crore Seventeen Lac Sixteen Thousand Two 

Hundred and Thirty Two Only. (hereinafter referred to as “Said Contract Amount”). 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said sum to be paid at the times and in the manner set forth in the said 

conditions, the contractor shall upon and subject to the said conditions, execute and complete 

the work shown in the said drawings and described in the said specifications. 

2. The Employer shall pay the contractor the said sum or such sums as shall become payable 

hereunder at the times and in the manner specified in the said conditions. 

 

3. The term “Architect” in the said conditions shall mean the said M/s xxxxxxx, Architects and 

designers or in the event of their ceasing to be the Architect for the purpose of this contract, 

such other person as shall be nominated for that purpose by the Employer , not being a person 

to whom the contractor shall object for reasons considered to be sufficient by the Arbitrator 

mentioned in the said conditions provided always that no persons subsequently appointed to 

be the Architect under this contract shall be entitled to disregard or over-rule any previous 

decision or approval or direction given or expressed by the Architect for the time being. 

4. Tender documents containing work order Notice to the Contractor, Conditions of Contract, 

Appendix thereto, Special Conditions of Contract, Specifications and Schedule of Quantities 

with the rates entered therein, shall be read and studied as forming part of this agreement and 

the parties hereto shall respectively abide by and submit themselves to the conditions and 

stipulations and perform the agreement on their part respectively in such conditions 

contained. 

5. The contract is neither a fixed lump sum contract or a piece work contract, but is a contract to 

carry out work in respect of the entire works to be paid for according to actual measured 

quantities, including variations from BOQ at the rates contained in the Schedule of rates and 

Probable bill of quantities or as provided in the said conditions. 

6. The Employer through the Architect, reserves to himself the right of altering the drawings and 

natures of the work, of adding/substitution to or omitting any items of work or having portions 

of the same carried out through alternate agencies without prejudice to this contract. 

7. Time shall be considered a the essence of this agreement and the contractor hereby agrees to 

commence the work soon after the site is handed over to him but within 15 days reckoned 

from the date of issue of work order to execute the work, as provided for in the said conditions 

and complete the entire work in__ dayssubject to nevertheless to the provisions for extension 

of time. 

8. This agreement and contract shall be deemed to have been made in Hyderabad and any 

questions or dispute rising out of or in any way connected with this Agreement and Contract 
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shall be deemed to have arisen in Hyderabad and only the courts in Hyderabad shall have 

jurisdiction to determine the same. The limitation period will be 90 days from the date of 

dispute having arisen. 

 

AS WITNESS our hand this _____________ day of ____________ 2024 

 

Signed by the said in the presence of: 

 

WITNESS : 

SIGNATURE 

NAME   : 

ADDRESS :       EMPLOYER 

WITNESS : 

SIGNATURE 

NAME   : 

ADDRESS : 

 

DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(Site specific format shall be approved by the SBI prior to its execution) 

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name of the issuing 

bank)  

 

Place:..................... . 
 

Date:.......................  . 
 
 
 

{Onnon-judicialstamppaperofRs -------------- /-) 

 
BANKGUARANTEEINLIEUOFSECURITYDEPOSIT 

 
B.G.No.  ValueRs.  

 
 
 

StateBankofIndia,(Addr

ess) 

 
 

Sub: 

 BankGuaranteeofRs...............towardsSecurityDepositfortheworkofforStateBankofInd

ia. 
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{NameofBranch/Office) 

 
 

 
DearSir, 

 
WHEREAS (Name and address of contractor/ vendor) (hereinafter called the 

Contractor)haveenteredintocontractfor(NameofWork)withStateBankofIndia(SBI)asmentionedi

nthe  letter  of  SBl's  Consultants   (Name  &address   of  consultants)   vide  their  

letterNo.................dated...................Andthecorrespondenceandtenderrelayingtheretowhich is 

hereinafter referred to as "the said contract" the Contractor has now agreed toproduce a Bank 

Guarantee amounting to 2% of the contract value less earnest moneydepositofRs

 ....................................... (Rupeesonly),toStateBankofIndiaforperformingtheirpartofthe 

contractobligations. 
 

AND WHEREAS in terms of said contract, the contractor isrequired to furnish to State 

BankofIndiaaGuaranteeof a ScheduledBankforavalueofRs...............to be valid upto(date). 

 
ANDWHEREAS(NameofBankandits branch)havingtheirofficeat(address)theGuarantor, 

attherequestofthecontractorherebyfurnishes 

aPBGinfavourofStateBankofIndiaandGuaranteesinthemannerhereinafterappearing. 

 

 

In consideration of the premise, we (name of Bank and its branch) having our office 

at(address)hereaftercalledthe "Guarantor" (which expression shall include 

itssuccessorsandassigns) herebyexpressly, irrevocably &unreservedlyundertakeandguarantee 

under 

thatiftheContractorfailstoexecutetheworkaccordingtohisobligationsunderthesaidcontract, 

thennot withstanding any dispute between State Bank of India and the contractor the 

Guarantorshall,ondemandwithoutdemurandwithoutreferencetothecontractor 

paytoStateBankofIndia immediately any sum claimed by State Bank of India under the said 

contract up to amaximumamountofRs. (Rupeesonly). 

 
IncasetheamountdemandedbyStateBankofIndiaisnotpaidwithin48hoursofreceiptofdemand, 

the Guarantor agrees to pay the aforesaid amount of ₹   . 

 
(i) Such payment shall be notwithstanding any right the contractor may have 

directlyagainstStateBankofIndiaoranydisputesraisedbytheContractorwithStateBankofIndiaor 

any suits or proceedings pending in any competent court or before any arbitrator.StateBank of 

India's written demand shall be conclusive evidence to the Guarantor that suchpayment 

ispayableunderthetermsoftheContractandshallbebindinginallrespect ontheguarantor. 

 
(ii) The Guarantor shall not be discharged or released from the theundertaking 

andGuarantee, by any arrangement, variations made between SBI and the Contractor and 
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orindulgence shown to the contractor by SBI, with or without the consent and knowledge of 

theguarantor or by alterations in the obligations of the contractor by any forbearance, 

whetherastopayment,timeperformanceorotherwise. 

 
(iii) This guarantee shall remain valid until or as may be caused to be extended by 

thecontractororuntildischargedbySBIinwritingwhicheverisearlier. 

 
(iv) This guarantee shall be a continuing guarantee and shall not be revocable during 

itscurrencyexceptwiththepreviouswrittenconsentofSBI. 

 
(iv)(a)Thisguaranteeshallnotbeaffectedbyanychangeintheconstitutionofthecontractor, by 

absorption with any other body or corporation or dissolution or otherwise 

andthisguaranteewillbeavailabletoorenforceableagainstsuchbodyorcorporation. 

 
(v) In order to give effect to this guarantee SBI will be entitled to act as if the 

Guarantorwere the Principal debtor and the Guarantor hereby waives all and any of its rights 

or suretyship. 

 
(vi) This guarantee shall continue to be in force not withstanding the discharge of 

thecontractor by operation of law and shall cease only on payment of the full amount by 

theGuarantortoSBloftheamountherebysecured. 

 
(vii) This guarantee shall be in addition to and not in substitution for any other 

guaranteeorsecurityforthecontractorgivenortobegiventoSBIinrespectofthesaidcontract. 

 
(viii) Any notice by way of request and demand or otherwise here under may be sent 

bypostoranyothermodeorcommunicationtotheguarantoraddressedasaforesaidandif 

sentbypostitshallbedeemedtohavebeengivenatthetimewhenitwouldbedeliveredindue course 

of post and in providing such notice when given by post it shall be sufficient toprove that the 

envelope containing the notice was posted and a certificate signed by 

anofficerofSBIthattheenvelopewassopostedshallbeconclusive. 

 
(ix) ThesepresentsshallbegovernedbyandconstructedinaccordancewithIndianLaw. 

 
Notwithstanding anything contained hereinbefore the liability of the guarantor under 

thisguaranteeisrestrictedtoasumofRs. _ 

 
This guaranteewillremainvalidupto

 unlessademandorclaimunderthisguaranteei

smadeinwritingonorbefore  the guarantor shall be discharged 

fromallliabilityundertheguaranteethereafter. 

 
 
 
 
 

Datedthe................................. 
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For(NameofBank) 
 

(Signature/swithdesignation/sofsignatory/ies)(NameandSt

ampofBank) 

FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 
 

1. NameoftheContractor  

2. 

 

Nameof  the  work  as  given  inthe 

Agreement 
 

3. AgreementWO  

4. Tenderamount  

5. Dateofcommencementofwork  

6. Periodallowedforcompletionasper 

agreement 
 

7. Dateofcompletionasperagreement  

8. Periodforwhichextensionoftimehas 

beengiven 
 

  Date Month Year 

     

 a) 1stextensionvideBank'sLetterNo.  

 b) 2ndextensionvideBank'sLetter 

No. 
 

 c) 3rdextensionvideBank'sLetterNo.  

 
9. Reasonsforwhichextensionshavebeenpreviouslygiven(copiesofthepreviousapplicationssho

uldbeattached) 

  

10. Periodforwhichextensionisappliedforandthereasonsthereofincludinghindrances,timeforex

traworkassigned,ifanyetc. 

  

 
 
 
 
 

SignatureofContractor 
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FORMAT OF HINDRANCE REGISTER 

 

 

Name of Work  
 

Name of Contractor  
 

Agreement No.  
 

Date of state of work  
 

Period of completion  
 

Date of completion  
 

 

 

Sr. No Nature of 
Hindrance 

Date of 
occurrence 
of 
hindrance 

Date of 
which 
hindrance 
was 
removed 

Period of 
hindrance 

Signature 
Site 
Engineer/ 
Project 
Engineer 

Remarks 

1 2 3 4 5 6 7 
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INSTALLATION OF AIR CONDITIONERS: 

17.1 The Contractor shall carry out and complete the AC installation work as per standard 

specifications / as stipulated in this contractand OEM’s recommendations and to the satisfaction of the 

Bank.  The Bank with approval of Bank issue further written instructions, detailed directions and 

explanations with respect to the specifications, quality or quantity of works or the addition or omission 

or substitution of any work. 

 

17.2 SPLIT TYPE ACs:  

17.2.1 Wherever split A.C. are planned in the new buildings, necessary openings in wall may be 

provided by use of 75 mm PVC pipe sleeves at suitable locations for taking refrigerant pipes and cable to 

outdoor unit, so as to avoid unnecessary cutting/ damage to walls at a later stage. The slope of sleeve of 

PVC pipe should be towards exterior to avoid seepage of water into the room. This opening should be 

sealed properly after installation to avoid entry of vermin, rodents and rain water. 

 

17.2.2 If the Split ACs are installed in the existing buildings, the opening shall be made with suitable 

drilling equipment with slope towards the exterior wall side for free flow of drain water and avoid 

seepage of rain water inside. The opening shall be packed with glass wool and finished with cement to 

avoid entry of rodents through the opening.   

 

17.2.3 For condensate drain, 25/32/40 mm PVC/ HDPE pipe be provided as per the site condition and 

taken to nearest drain or up to the stack for collection & disposal of condensate. The slope of such pipe 

also should be downwards. As far as possible, joints should be avoided in this pipe. 

 

17.2.4 The length of connecting refrigerant pipes between outdoor and indoor unit be kept to 

minimum feasible at site. However, it should not exceed 9 m, as the efficiency of the unit gets severely 

affected on increase of distance. Where the OEM specifies more than 9m for the specific model being 

used, the refrigerant pipe may be increased.  

 

17.2.5 The refrigerant pipes should be taken along the walls/ columns etc. duly clamped to their 

surface by saddles. If walls etc. are not available, tray be used to support the refrigerant pipes. No 

opening shall be made in the concrete roof to run the refrigerant pipe to avoid damage to the water 

proofing and leakage of water from the terrace.  Where bending ofrefrigerant pipes is required, proper 

pipe bending tool should be used to avoid pinching of pipes. 

 

17.2.6 The refrigerant pipes should be properly insulated as per the recommendations of the 

manufacturer of split type AC units. The insulation over refrigerant pipes be examined once in a year 

and in case of any deficiency/ defect the same may be replaced as a part of AMC. 
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17.2.7 The indoor unit shall be fixed on the wall or partition as per the direction/ instructions of the 

Bank. Care should be taken while fixing on the partition to ensure the holding capacity of the partition, 

to avoid the IDU from falling and getting damaged or causing injury. The installation of IDU shall be 

done in such a way to add to the ambience of the Branch. It shall be firmly fixed on the wall / partition.  

  

17.2.8 The ODU shall be fixed in the external wall or in the terrace with suitable size MS supports fixed 

firmly with anchor fasteners or as specified in the BOQ.  

 

17.2.9 If number of ODUs are installed in the terrace or external wall, the sufficient distance (vertical 

and horizontal) between ODUs shall be maintained to ensure optimum and efficient dissipation of Hot 

air to the atmosphere and to avoid short circuiting of the hot air between ODUs.  

 

17.3 INSTALLATION OF CASSETTE ACs: 

17.3.1 While installing Cassette type IDU’s, the contractor has to check the distance between the roof 

and the false ceiling and ensure that the sufficient height is available for fixing the IDU as per the layout 

and any hindrance like sewerage pipe lines, electrical cables etc. Support to hang the IDU to be provided 

in the roof with threaded rods of suitable size, as per recommendation of OEM. The length of the rod 

shall be of sufficient length to make finer adjustments while balancing the IDU. 

 

17.3.2 The drain pipe of the Cassette AC units shall be covered with the insulation and sealing tape to 

avoid leakage of water. As far as possible, Contractor should use full length of drain and refrigerant pipe 

for installation to avoid leakage of water or refrigerant gas.     

 

17.3.3 The refrigerant pipes from the IDU to the nearest wall should be duly fixed with the slotted 

angle supports or trays of suitable size firmly fixed with the threaded rods to the ceiling.   

 

17.3.4 To avoid rodent menace, the contractor shall close all openings made by him and also provide 

sufficient protection to the PCB, other parts of the IDU. No claim for additional amount towards 

rectifying the IDU on account of damages caused by rodents will be entertained during the warranty 

period or AMC period.     

 

17.3.5 Sufficient amount of refrigerant should be topped up as per the length of the copper pipes as 

required by OEM recommendation to ensure the optimum and desired performance of the ACs. 

 

17.3.6 If the works involves, some architectural features in the false ceiling, the contractor shall consult 

the interior contractor and BANK Engineers before installation of cassette ACs to avoid any damage or 

any hindrance to the proposed architectural features. 
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17.4 CONCEALING THE PIPES: 

17.4.1 The contractor shall give due notice to the Employer whenever any work like copper piping, 

cabling, acoustic insulation of the ducts or any work is to be concealed in the wall/false 

ceiling/partitions or finished up or otherwise becoming inaccessible later on, in order that the work may 

be inspected and correct dimensions taken before concealing. 

 

17.4.2 If the Contractor has concealed the items without informing BANK Engineer, the same shall be 

opened up for measurement and made good to the original finishing at the contractor’sexpenses. If the 

contractor refuses to do so, then the same will not be considered for measurement and no payment 

may be made for such materials.   

 

17.4.3 The contractor shall not execute any extra work other than the Bank’s or BANK’s written 

instruction. No works, for which rates are not specifically mentioned in the price bid, shall be taken up 

without written permission of the Bank.  

 

17.5 Should any dispute or differences arise after the execution of any work as to measurements 

etc., or other matters which cannot be conveniently tested or checked, the decision of BANK shall be 

accepted as correct and binding on the contractor. 

 

17.6 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or any 

other gadgets or supports required for the execution of the work at site and Bank will not provide or 

entertain such requests. 

 

 

SPECIAL CONDITIONS OF CONTRACT 

PAYMENT TERMS FOR CAMC: 

 The comprehensive AMC charges per unit per year plus GST extra will be paid forfour 

services in a year apart from any number of breakdown calls 

 The amount of CAMC will be paid on quarterly basis after successful completion the satisfactory 

service during the quarter of service. 

 

Preventive and Breakdown Maintenance during Warranty Period & AMC: 

1. All the Air-conditioners covered in this contract have to be maintained as per the standards of 
the original manufacturing company during the warranty period as well as AMC 
2. The warranty would be on-site and comprehensive in nature and back to back support from the 
OEM. The vendor will warrant all the spares against defects arising out of faulty design, materials and 



52 
 
 

workmanship etc. during the period of warranty.After the Warranty period of newly installed AC units 
expire, then these units are to be maintained by the Contractor till the expiry period of AMC. 
3. In case of AMC of the existing ACs, the contractor has to repair /service/ maintain the air conditioners 

under the AMC in as is where is condition when handed over to them underAMC.  

4. All required tools and tackles(in good working condition) necessary for carrying out repair and 
maintenance works of Air Conditioners under AMC have to be provided by the vendor. 
5. Professionally qualified personnel who have expertise in the AC supplied by the vendor will be 
permitted to undertake Preventive Maintenance/repair services during the period of warranty and AMC 
period. 
6. During the term of the contract, the vendor will maintain the equipment in perfect working 
order and condition and for this purpose will provide the repairs and maintenance services as under: 

Type of Service Warranty Period AMC 

Preventive Maintenance Every Quarter Every Quarter 

Breakdown Maintenance Within 48 hours of complaint Within 48 hours of Complaint 

 

Preventive maintenance:The Vendor shall conduct the following activities under Preventive 

Maintenance once within first 90 days of the installation of new ACs and once in every quarter 

thereafter, during the currency of this agreement or on a day and time to be mutually agreed upon. 

Notwithstanding the foregoing, the Vendor recognizes Bank’s operational needs and agrees that Bank 

shall have the right to require the Vendor to reschedule preventive maintenance from any scheduled 

time to a date and time not later than 15 working days thereafter. 

 

Sno Activity 

1. Inspection of the AC – IDU and ODU for any abnormality in operation, sound etc 

2. Testing the Performance of AC for desired cooling 

3. Testing of Gas pressure if necessary and check for any leakages near the check nut etc or 
diagnoseanyotherfault  

4. Checking of current consumption 

5. Remove the filter, water service and fix it back after drying 

6. Clean the drain tray and drain pipe and remove any choke for free flow of drain water 

7. Clean the Evaporator with brush and remove the dirt/dust. Check for any fungus formation or 
bad smell and wash it with chemical, if required.  

8. Lubricating /greasing of all Fans 

9. Water washing of Condenser Coil 

10. Topping of Refrigerant gas, if required 

11. Check the swing motor functions and rectify, if required 

12. In addition to the above, any other activity to ensure trouble free operation of AC  

13. Check the temperature setting and operation mode and advise the Branch on the optimum 
operation levels  

 
7. This comprehensive Contract includes replacement of all faulty spares. Some of the spares are 

listed as under:  

Compressors Starting Capacitors 

Fan Motors Running Capacitors 

Built – in Timer kit Relays, Thermostats 

Selector switches Fan Capacitors 

Contactors (Power / Control) Gas charging 

Micro Swing Motors Fan blades 
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Electronic Control Circuitries Air-Filters 

Remote Control Units Condenser Coils 

External Electronic / Analog time switches for 

timed running of A.C’s 
Stabilizers 

Outdoor unit mounting frames Cabling from IDU to ODU 

Parts of indoor / Outdoor unit enclosures Existing copper piping from IDU to ODU 

Display unit in AC Existing drain piping from IDU to drain point 

 

Note:The above list is only indicative.However, any parts which are not mentioned in the Tender 

Schedule of this Contract but required for the smooth and trouble free operation of the AC equipment 

are also required to be rectified or replaced with in the scope of this contract.  

 

8. Working Hours for Repair and Maintenance: 
All activities under the scope of the contract shall be undertaken during working hours i.e. from 10.00 

A.M. to 6.00 P.M. on all working days (viz. Monday to Saturday).   In case any defects, faults and failures 

in the AC could not be repaired or rectified during the said period, the technicians are required to 

accomplish their duties beyond the said schedules in case of any situation, if it warrants.   

 

9. Replacement of Spare parts: The required spares shall be kept as stock with the vendor for 
readily replacing the faulty spares, without loss of time or delay. In cases where unserviceable parts of 
the equipment need replacement, the vendor shall replace such parts, at no extra cost to the Bank, with 
brand new parts or those equivalent to new parts in performance. Any worn or defective parts 
withdrawn from the equipment and replaced by the vendor during the warranty period shall become 
the property of the vendor and the parts replacing the withdrawn parts shall become the property of 
Bank. 
Defective spares compressors / condensers are to be replaced with new compressors / condensers and 

repairing of the old compressors is not permitted. Whenever new compressors / condensers are used, 

the Contractor has to produce original invoice and Warranty Card of the new Compressor/ condenser if 

demanded by the Bank. The compressor/ condenser being replaced should match with the original star 

rating of the air conditioner. 

10. Only original spare parts/quality approved by the Bank will be permitted to be used for the 

maintenance during the AMC Period. If duplicate, refurbished or second hand parts are used by the 

vendor during the AMC, the contract shall be cancelled immediately without any notice period.  

11. It is the responsibility of the Contractor to accurately specify the damaged spare parts to the Bank 

and to rectification of the fault in A.C under maintenance. 

 

Response Time on receiving the complaint:The maximum response time i.e. time required for Vendor’s 

maintenance technicians to report to the Bank after a request call / fax /e-mail is made or letter is 

written by Bank shall not exceed 48 hours. 

 Apart from regular letter communications, all telephonic/E-mail or Whatsapp 

communications from Bank are to be treated as formal communication for all practical purposes. 

Escalation Matrix:Themobile number, land line number and email ID of the Contractor/Supervisor/Help 

desk to whom the complaints have to be reported and that of Top Management level is to be provided 

to Bank for communication purpose. Any change in numbers shall be advised then and there to the 

Bank. 
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Time taken for Repairs/Rectification:In case of Minor technical problems same are to be rectified 

within 3 hours of diagnosing of fault. In case of major technical problems, the same are to be rectified 

within 24 hours of identifying the problem.  

In the event of the equipment not being repaired or a workable solution not provided during Warranty 

period and the AMC period, a penalty as per the penalty clause will be charged to vendor.  The vendor 

may provide temporary equivalent replacement as a workable solution to avoid the above penalty.  

 

Insurance for the Workmen:The technicians deployed under AMC are to be covered by insurance under 

Workman Compensation Policy through reputed Insurance Companies during the AMC Period. If 

demanded, Copies of the Insurance Policies are to be submitted to the Bank by the vendor. 

Bank is not responsible for any loss of life, damage, injury to the technicians while undertaking the 

Maintenance activity under AMC contract or during the installation of new AC units. Vendor to ensure 

that all safety protocols are strictly followed while execution of the work. Vendor shall indemnify the 

Bank against any claims, damages, compensation for such losses. 

 

12. Extended Period of AMC: In case the Bank needs the AMC service beyond the period of AMC, additional 

AMC Charges will be paid on the pro-rata basis for the period for which these units are to be maintained 

at the same unit rate as applicable to similar item in the original AMC and on the same terms and 

conditions of the AMC. 

 

13. Increase / Decrease of ACs: If Bank decides that the additional number of air-conditioners other than 

the quantity mentioned in the tender are to be maintained by the Contractor, the contractor shall agree 

and maintain the ACs till the expiry period of AMC as per the same terms and conditions of the 

Contract. Proportionate amount of AMC shall be paid by the Bank for the same. 

14. If any units covered under these AMC are removed/dismantled/shifted from this location to another 

location, the Contract amount as per the unit rate of the Tender will be revised and suitable deductions 

made from the AMC bills. 

 

Other:The Bank has installed its own transformer for the site premises, hence the power supply is stable 

and is well regulated. The bank will not admit any claim from the contractor that the fault/damage is 

caused due to quality of power supply and it will not absolve the responsibility of the contractor in 

rectifying the fault. 

The successful Vendor has to rectify the faults or repairs to the AC machines arising due to rat bites also 

free of cost within the scope of the contract. Vendor should also analyze the site conditions and take 

efforts to secure the AC equipment from the rodent bites by proper wrapping of the critical components 

with suitable glass wool packing or any other material and closing the opening made for the AC piping & 

drains properly to avoid rodent entry. 

15. Details of important programs / functions of the Bank such as Conference, Review Meeting, 

VVIP functions etc that may be held in the Office will be informed to the contractor and they should 

assist the Bank in maintaining smooth running of the air-conditioners on that day without failure even if 

they are held on Bank Holidays. Non-attendance of the technicians on such a day will attract penalty at 

the discretion of the Bank. 

All security and safety regulations and guidelines as per the applicable law are to be followed. All 

guidelines/directions of Bank’s Security Section must be followed. 
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 Complaint / Service / Breakdown Register: 

The Bank shall maintain a register at its site in which, the Bank’s AC operator / Electrician or any other 

person identified by Bank shall record each event of failure and / malfunction of the ACs. The Vendor’s 

technician shall enter the details of the air conditioners serviced/ maintained / repaired by him in this 

register. Additionally, every time a preventive or corrective maintenance is carried out, the Vendor’s 

engineer shall make, in duplicate, a Service call report which shall be signed by him and thereafter 

countersigned by the Bank’s official. One copy of the Service call report shall be handed over to the 

Bank’s official. Spares taken outside the premises also to be recorded with serial number of spare and in 

and out date and time. The Vendor shall provide replacement equipment if any equipment is out of the 

premises for repairs. 

 

16. SHIFTING THE AC TO NEW LOCATION OR BRANCH: 
18.1 If Bank desires to shift the AC to a new location/floor or department in the same premises or to 

another branch/office and install it thereof urgently, the Bank shall bear the charges for such shifting 

and the vendor shall dismantle and reinstall the AC as desired. The terms of this agreement, after such 

shifting to the alternate site and reinstallation thereof would continue to apply and binding on the 

vendor. The warranty terms would not be considered as violated due to the above shifting. The vendor, 

would not unreasonably assume that the causes lie with the shifting activity.  

CONTRACTOR’S RESPONSIBILITY AFTER THE CONTRACT HAS EXPIRED 

Successful bidder has to handover all the ACs in good running condition before expiring of CAMC 

contract. Security Deposit will be released only after verifying the same.  

 
PENALTY CLAUSE FOR AMC: 

 

Any penalty due during the Warranty/AMC period will be adjusted against the bills payable or retention 

money retained by the Bank as per following in case of non-satisfactory services provided under 

Warranty/AMC: 

 

S. 

No. 
Type of Defective Service Penalty Amount / LD 

1 Penalty for every air conditioner which is not 

repaired post completion of 72 hours of 

reporting the complaint till the day the 

complaint is rectified. 

Rs 100/- per air conditioner per day till the 

day of rectification 

2 Penalty for every air conditioner that breaks 

down for more than three times in a month 

Rs 500/- per air conditioner per month 

3 Penalty for not doing the Preventive 

Maintenance or Vendor does not fulfill the 

provisions of the contract in a quarter 

only the proportionate maintenance 

charges for that period during the month 

will be considered payable by Bank without 

prejudice to the right of the Bank to 

terminate the contract. 
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4 Penalty for non-responsiveness to the calls of 

the Bank to repair or replace the faulty AC. If 

the vendor could not resolve the issues or not 

showing any interest to resolve the issue or 

non-responsive to Bank’s calls 

Bank will arrange to rectify the same 

through any other agency and recover the 

losses from the vendor by suitable 

deductions from the bills payable to the 

vendor or from the Security Deposit and 

contract cancelled. 

5 Penalty for losses to Bank’s property while 

performing the PM or repair workson account 

of any negligence, mishandling, non- 

adherence to the required safety protocols, 

commission or omission by the technicians of 

the Vendor and if any loss or damage caused to 

the Equipment or any Bank’s property 

Contractor to rectify orshallmake good of 

the losses suffered by the Bank or Bank will 

recover the actual amount incurred by Bank 

 

2. If, in any quarter, the invoice was paid to the Vendor without deducting the penalty or LD, the 

Bank can deduct the same from future payments payable or the Vendor shall refund the 

amount forthwith to Bank on demand by Bank.  

3. Further Bank reserves the right to terminate the contract at any time during the validity of the 

Contract period by giving 30 days’ notice to the Contractor with or without any reason. 

6. No term or provision hereof shall be deemed waived and no breach excused, unless such waiver or 

consent shall be in writing and signed by the party claimed to have waived or consented.  Any consent 

by any party to or waiver of a breach by other, whether express or implied, shall not constitute a 

consent to or waiver of or excuse for another different or subsequent breach. 

 

 

Date: 

Place: 

       Signature and seal of the Bidder 

 

LIST OF PREFERRED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN THE HVAC 

(AIR CONDITIONING) WORKS SUBJECT  

TO THEAPPROVAL OF SAMPLES BY BANK 

S.No. Material Name. Brand / Manufacturer / Recommended Make. 

1. Inverter Split/Cassette AC 1. Daikin 6. Hitachi 

2. Bluestar 7.Panasonic 

3. Mitsubishi Heavy 9. Voltas 

4. O’General 10. LG 

5. Toshibha  
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2. GI Sheets TATA / HSL / SAIL / NIPPON DENRO or approved 
equivalent. 

3. Fire Damper Caryaire / AirMaster / Air Breeze / Ravistar or approved 
equivalent. 

4. Vibration Isolators / 

FlexibleConnectors 

Resistoflex / Dunlop or approved equivalent. 

5. INSULATION / Fibre glass UP Twiga / Kimmco / Owens corning or approved 
equivalent. 

6. Power Cables CCI / ICC / Gloster / UCL or approved equivalent. 

7. Control Cables Finolex / Delton or approved equivalent. 

8. Aluminum Grilles Diffusers 

/Linear Grilles  

Caryaire / Air Master / Air Breeze/SRIFABS or approved 
equivalent. 

9. Filters Klenzaids / Airtech / Aerosol / Anfilco or approved 
equivalent. 

10. Cooling Coils / Heating Coils Bluestar / Rohini / Ethos / Carrier / Jaypee / Coil Company 
/ ZECO or approved equivalent. 

11. Nitrile rubber Armaflex / vedoflex /AERO FLEX/ARMACELL or approved 
equivalent. 

 

NOTE : The contractor shall use only above mentioned material or equivalent make to be 

approved by Bank. All other materials shall confirm to the specifications laid down. 

The tenderer shall take this into account while tendering rates / prices. 

 

TECHNICAL SPECIFICATIONS 
 

 

  CATEGORY-I: 1 TR INVERTER SPLIT AC 

S. No. parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify   

2 MODEL No Vendor has to specify   

3 Tonnage (minimum) 1 TR   

4 Star rating  5 STAR   

5 ISEER Rated Minimum 4.5   

6 Compressor type ROTARY   

7 Condenser COPPER   

8 Power Source 230V / 50HZ / 1PH   
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9 Cooling Capacity Rated Minimum 3.5 KW   

10 Voltage Range Vendor has to specify   

11 Operating Current Vendor has to specify   

12 Refrigerant R32/R410/ ECO-FRIENDLY   

13 Operating Range  deg C 

It should be operational at 

Minimum ambient 

temperature of 50 deg C 

  

        

  CATEGORY-II: 1.5TR INVERTER SPLIT AC 

S. No. parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify   

2 MODEL No Vendor has to specify   

3 Tonnage (minimum) 1.5 TR   

4 Star rating  5 STAR   

5 ISEER Rated Minimum 4.5   

6 Compressor type ROTARY   

7 Condenser COPPER   

8 Power Source 230V / 50HZ / 1PH   

9 Cooling Capacity Rated Minimum 5.2 KW   

10 Voltage Range Vendor has to specify   

11 Operating Current Vendor has to specify   

12 Refrigerant R32/R410/ ECO-FRIENDLY   

13 Operating Range  deg C 

It should be operational at 

Minimum ambient 

temperature of 50 deg C 

  

  

  CATEGORY-III: 2 TR INVERTER SPLIT AC 
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S. No. parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify   

2 MODEL No Vendor has to specify   

3 Tonnage (minimum) 2.0 TR   

4 Star rating  5 STAR   

5 ISEER Rated Minimum 4.5   

6 Compressor type ROTARY   

7 Condenser COPPER   

8 Power Source 230V / 50HZ / 1PH   

9 Cooling Capacity Rated 7 KW   

10 Voltage Range Vendor has to specify   

11 Operating Current Vendor has to specify   

12 Refrigerant R32/R410/ ECO-FRIENDLY   

13 Operating Range  deg C 

It should be operational at 

Minimum ambient 

temperature of 50 deg C 

  

  

  CATEGORY-IV: 2 TR INVERTER CASSETTE AC 

S. No. parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify   

2 MODEL No Vendor has to specify   

3 Tonnage (minimum) 2.0 TR   

4 ISEER Rated Minimum 3.2   

5 Compressor type ROTARY   

6 Condenser COPPER   

7 Power Source 230V / 50HZ / 1PH   
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8 Cooling Capacity Rated Minumum 7.0 KW   

9 Voltage Range Vendor has to specify   

10 Operating Current Vendor has to specify   

11 Refrigerant R32/R410/ ECO-FRIENDLY   

12 Operating Range  deg C 

It should be operational at 

Minimum ambient 

temperature of 50 deg C 

  

13 Compressor warranty 

Minimum 5 Year or as per 

OEM Warranty, which ever is 

more applicable 

  

14 
COMPREHENSIVE PRODUCT 

WARRANTY 
1 YEAR   

  

  CATEGORY-V: 3 TR INVERTER CASSETTE AC 

S. No. parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify   

2 MODEL No Vendor has to specify   

3 Tonnage (minimum) 3.0 TR   

4 ISEER Rated Minimum 3.2   

5 Compressor type ROTARY   

6 Condenser COPPER   

7 Power Source 
415V / 50HZ / 3PH  or                          

230V / 50HZ / 1PH 
  

8 Cooling Capacity Rated Minimum 10.5 KW   

9 Voltage Range Vendor has to specify   

10 Operating Current Vendor has to specify   

11 Refrigerant R32/R410/ ECO-FRIENDLY   

12 Operating Range  deg C 

It should be operational at 

Minimum ambient 

temperature of 50 deg C 
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  CATEGORY-VI: 4 TR INVERTER CASSETTE AC 

S. No. parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify   

2 MODEL No Vendor has to specify   

3 Tonnage (minimum) 4.0 TR   

4 ISEER Rated Vendor has to specify   

5 Compressor type ROTARY   

6 Condenser COPPER   

7 Power Source 415V / 50HZ / 3PH   

8 Cooling Capacity Rated 14 KW   

9 Voltage Range Vendor has to specify   

10 Operating Current Vendor has to specify   

11 Refrigerant R32/R410/ ECO-FRIENDLY   

12 Operating Range  deg C 

It should be operational at 

Minimum ambient 

temperature of 50 deg C 

  

 

Note: The bidders should fill the above data for the model and make offered by them in the online 

portal   
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PRICE BID 

LUXETTIPET BRANCH- AC ESTIMATES 

Sl No   Unit Qty Unit Rate Total amount 

            

1 SITC OF SPLIT AC Design, Supply, Installation, 
testing and commissioning of    split wall 
mounted with cordless remote Air conditioners 
with Invertor Technology (Rating: 5 star or 
equavalent) with Green Gas / eco-friendly & 
independent evaporator and 
compressor(copper) with copper coil & 
condenser .  

        

1.1 1.00 TR Inverter Split AC with 5 meters copper 
pipe 

No 1   

1.2 1.5TR Inverter Split AC with 5 meters copper 
pipe 

No 3   

2 Supply, installation, testing and commisioning 
of  Inverter type Round flow four way cassette 
type of indoor unit. The unit shall be powder 
coated galvanised steel andshall include 
prefilter, fan section, coil section, fan section 
with low noise  fan with Multi speed motor, 
condensate drain pump, Insulation, pipe 
connections , including necessary control 
wiring, all  necessary controls, valves and 
fittings, strainer, drier , Fresh air intake and 
operating on R410a refrigerant gas/ green gas. 
The scope includes required Cordless Remotes, 
supports with necessary Panels,bolts, 
screws&nuts etc,  

      

2.1 3 TR Inverter cassette AC No 4   

3 COPPER PIPING WORKS:       

3.1  
Supply, installation, testing & commissioning of 
suitable SWG copper Refrigerant Piping with 
suitable nitrile rubber(minimum thickness 19 
mm)  for suction & return  upto 2 TR casstte & 
split AC.(copper pipe should be  As per  
Manufacturer recomendation) and necessary 
Installation accessories such as  supports and 
clamps. The scope of work includes supply of & 
laying of suitable power & communication 

Rmt 70   
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cable from indoor to out door 

3.2  
Supply, installation, testing & commissioning of 
suitable SWG copper Refrigerant Piping with 
suitable nitrile rubber(minimum thickness 19 
mm)  for suction & return  for 3TR & 4 Tr 
cassette ACs.(copper pipe should be  As per  
Manufacturer recomendation) and necessary 
Installation accessories such as  supports and 
clamps. The scope of work includes supply of & 
laying of suitable power & communication 
cable from indoor to out door 

Rmt 85   

4  CABLE: 
Supply and laying of suitable electrical  flexible 
cable from out door to indoor 

Rmt 121   

5 DRAIN PIPE 
Supply & Erection of CPVC pipe Insulated 
condensate drain pipe of the following size 
etc., complete  as per the specification  

Rmt 60   

6 MS STAND: 
Supply & Fixing of suitable  MS Stand for above 
Acs 

No 8   

7 Stabilizer 
Supply & Installation of 4 KVA Stabilizer with 
metal body 

No 4   

TOTAL COST OF ACS FOR SITC OF ACS- PART-A 
 

8 COMPREHENSIVE ANNUAL MAINTENANCE 
CONTRACT FOR ABOVE ACS, WHICH WILL 
START AFTER EXPIRY OF ONE YEAR WARRANTY 
PERIOD 

  

      

8.1 CAMC for 2nd Year per TR 17.5   

8.2 CAMC for 3rd Year per TR 17.5   

8.3 CAMC for 4th Year per TR 17.5   

8.4 CAMC for 5th Year per TR 17.5   

8.5 CAMC for 6th Year per TR 17.5   

TOTAL COST OF CAMC FOR 5 YEARS   PART-B  
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TOTAL COST: PART:A+ PART-B  

Discounts I any   

Grand Total   

 

NOTE:     Above quoted amount shall be excluding GST.  

GST will be paid extra as applicable. 


