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NIT NO AO/NIZ/MANCHI/24-25/19 

DATE 31/12/2024 

 
STATE BANK OF INDIA 

INVITES 

 

TENDER FOR 

------------------------------------------------------------------------------------------------------------------------------------------ 

PROPOSED INTERNAL ELECTRICAL WORKS OF SBI LUXETTIPET BRANCH, RBO MANCHERIAL UNDER AO 

NIZAMABAD  

--------------------------------------------------------------------------------------------------------------------- 

FROM 

Electrical contractors who are empanelled with SBI-LHO, Hyderabad under respective category are 

only eligible to participate* 

THROUGH E-TENDERING PROCESS 

 

Last date for submission of e-tender: 20/01/2025 by 3.00 PM 
 

 

The Assistant General Manager,  

State Bank of India,  

RBO Mancherial, H. No. 12-907/2,  

First Floor, SBI Reddy Colony Branch,  

Mancherial, Telangana. 

Ph.  

Email: 
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NOTICE INVITING TENDER (NIT) 

RBO Mancherial, invites online tenders on behalf of State Bank of India for the following work in TWO 

BID SYSTEM from the empanelled electrical contractors of LHO Hyderabad circle in respective category. 

1.  Name of the Work PROPOSED INTERNAL ELECTRICAL WORKS OF SBI NANDIPET 

BRANCH, RBO MANCHERIAL UNDER AO NIZAMABAD  

2.  Estimated cost of work ₹9,82,840.00.00 plus GST as applicable 

 

3.  Quantum of Earnest Money 

Deposit (EMD) 

₹10000/- DD Drawn In Favor of “AGM, RBO Mancherial Payable 

at Mancherial. EMD will be exempted under submission of valid 

MSE certificate in the respective category.EMD/Valid exemption 

certificate  should be submitted before due date 

4.  Time for Completion of work 60 Days from the date of PO or handover of the site whichever is 

earlier. 

5.  Eligibility of the contractor 1.empanelled electrical contractors of LHO Hyderabad circle in 

respective category. 

2. The vendor should have a valid digital signature to participate 

in the online tendering process 

6.  Date and Time where tender 

forms are available  

31/12/2024 at www.sbi.co.in/ SBI in the News 
procurementnewsand https://etender.sbi 

7.  download from the 

websites:links 

https://etender.sbi 

8.  Last date and time of 

submission of online Tender 

20/01/2025 Upto 03:00PM  

9.  Date, Time of opening of e-

Tenders(Technical bid  

20/01/2025 at 03:30PM 
 

10.  Place of submission of 

EMD/MSE certificate, opening 

of tender, contact person 

/telephone no/email address. 

Original EMD should be submitted (before due date and time) 

physically At: 

Office of The Assistant General Manager,  

State Bank of India,  

RBO Mancherial, H. No. 12-907/2,  

First Floor, SBI Reddy Colony, Mancherial 

Telangana. 

Contact: Chief Manager (COMP) - 9849535718 
Technical Bid of those firms / contractors who do not submit 
EMD or tender fee shall be rejected. 

11.  Quantum of Security Deposit 

(percentage) 

1. Initial Security Deposit (ISD) – 2% of the Tender value including 

EMD 

2. Retention Money- 10% from each running bill subject to 

maximum of 5% of the contract value including EMD & ISD 

http://www.sbi.co.in/%20SBI%20in%20the%20News%20procurementnews
http://www.sbi.co.in/%20SBI%20in%20the%20News%20procurementnews
http://www.sbi.co.in/%20SBI%20in%20the%20News%20procurementnews
https://etender.sbi/
https://etender.sbi/
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12.  Terms of payment of Bills, if 

any (specify the minimum 

value of work for payment of 

running account bills) 

i) No advance payment.  
ii) Interim Payment – ₹4.00 lakhs 
Final Payment after completion of the work subject to 

deductions as applicable. 

13.  Initial Security Deposit (ISD) 2% of the Contract value  

14.  Defects Liability Period 12 Months from the date of completion or commissioning and 

handover of the work. 

15.  Liquidated Damages for delay 

in work 

If the work is delayed beyond the scheduled completion date, 

then 0.50% of the total value of the contract per week (or part 

thereof) of delay will be deducted from the final bill value subject 

to max 5%of the value of work 

16.  Validity of tender 90 days.  

 

17.  Eligible Taxes A )Income Tax will be deducted at source as per Govt. Guidelines. 

B) Reimbursement of GST will be made only on submission of 

proper GST invoice as per applicable GST provision. The 

contractor should comply with the following; 

1. Contractor should have GST Registration Number 

2. Invoice should specifically/separately disclose the 

amount of GST levied at applicable rate as per GST 

provision 

3. In case of Correction in the bills after scrutiny, contractor 

should submit fresh bills for payment 

4. Contractor should timely file his GST return in 

accordance with GST provisions to enable the bank to 

claim the credit of GST paid to the contractor 

5. The GST Number of State Bank of India are 

For Telangana State -36AAACS8577K1ZQ 

18.  Electronic Payment Payment shall be made by way of Electronic fund transfer and 

the bill will be paid by the Branch. Firm should furnish details of 

the bank, a/c no, IFSC code 

19.  Any additional Information The quoted rate should be inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes (excluding GST), 

wastages, Octroi, machinery, temporary works such as 

scaffolding, cleaning, overheads, profit, statutory expenses, 

incidental charges and all related expenses to complete the work 

20.  For any queries or support in 

connection with the online 

tendering process, please 

contact our E-procurement 

solutions agency  

e-Procurement technologies Limited, Ahmedabad. 

Dinesh  Bagresha Dinesh.bagresha@eptl.i

n 

95108 12960 

Devendra R Devendra.r@eptl.in 95108 12971 

Nandan Valera Nandan.v@eptl.in 90810 00427 

mailto:Dinesh.bagresha@eptl.in
mailto:Dinesh.bagresha@eptl.in
mailto:Devendra.r@eptl.in
mailto:Nandan.v@eptl.in
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 Fahad Khan Fahad@eptl.in 99044 06300 

Nikhil Khalas Nikhil@ept.in 93745 19729 
 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 

working day at the same time. 

SBI reserves the right to accept or reject any or all bids without assigning any reasons thereof, even after 

opening of the bids. 

If the final L1 bid is below 7.5% of the estimated cost then the L-1 contractor has to submit Additional 

Security Deposit (ASD)/Additional Performance Guarantee (APG). The amount of such ASD / APG shall 

be the difference between 92.5 % of estimated cost put to tender and the quoted price.  

Bank Guarantee or FDR receipt favoring Asst.General Manager, SBI, but drawn on any other 

Nationalized Bank may also be accepted as ASD / APG. 

 

 

AGM 

 

 

 

 

 

INSTRUCTIONS TO THE TENDERERS 

1. Scope of Work: 

Online Sealed Tenders are invited byState Bank of India for the work as specified in the tender  

1.1 Site and Its Location 

The proposed work is to be carried out atas specified in the NIT 

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting 

the             following documents and the most workmanlike manner, 

1. Instructions to tenderers 

2. General Conditions of Contract 

3. Special Conditions of Contract 

4. Additional Conditions for Electrical Installation 

5. Technical Specifications 

6. Drawings 

mailto:Fahad@eptl.in
mailto:Nikhil@ept.in
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7. Price Bid 

2.1 The above documents shall be taken as complementary and mutually explanatory of one 

another but in   case of ambiguities or discrepancies, shall take precedence in the order given 

below, 

a. Price bid 

b. Technical Specifications 

c. Additional Conditions for Electrical Installation 

d. Special Conditions of Contract 

e. General Conditions of Contract 

f. Instructions to Tenderers 

2.2 Complete set of Bid documents can be downloaded from the Bank’s website 

http://www.sbi.co.in under “SBI in the News” link “procurement news“ and also at our e-

procurement agency’s portal  https://etender.sbi during the period mentioned in the NIT. 

2.3   The tender documents are not transferable. 

3 Site Visit 

3.1  The tenderer must obtain himself on his own responsibility and his own expenses all information 

and data which may be required for the purpose of filling this tender document and enter into a 

contract for the satisfactory performance of the work. The Tenderer is requested satisfy himself 

regarding the availability of water, power, transport and communication facilities, the character 

quality and quantity of the materials, labour, the law and order situation, climatic conditions local 

authorities requirement, traffic regulations etc; 

 

3.2   The tenderer will be fully responsible for considering the financial effect of any or all  the  factors 

while submitting his tender. 

4 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money as specified in the NIT in the form of 

Demand Draft or Banker’s Cheque in favour of as mentioned in the NIT drawn on any Bank in India. 

EMD will be exempted subject to submission of valid MSE certificate under respective category. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not accompanied 

by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 

4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 

5 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by means 

of D/D as mentioned in the NIT within a period of 15 days of  acceptance of tender. 

6 Security Deposit 

6.1 Total security deposit shall be 5% of contract valueor as per GO issued by central government at 

that time i.e settlement of final bill. Out of this 2% of contract value is in the form of initial security 

deposit which includes the EMD. Balance 3% shall be deducted from the running account bill of the 

work at the rate of 10% of the respective running account bill i.e. deduction from each running bill 

account will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid 

http://www.sbi.co.in/
https://etender.sbi/
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to the contractors on the basis of architect’s certifying the virtual completion. The balance 50% 

would be paid to the contractors after the defects liability period as specified in the contract. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement and 

conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance of 

his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute a 

binding agreement between the Bank and successful tenderer whether such formal agreement is 

subsequently entered into or not. 

8 Completion Period: As stipulated in the NIT 

 

9 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of 

opening price bid. If the tenderer withdraws his/her offer during the validity period or makes 

modifications in his/her original offer which are not acceptance to the Bank without prejudice to any 

other right or remedy the Bank shall be at liberty to forfeit the EMD. 

10 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 

11 Rates and Prices 

11.1 In case of item rate tender 

11.2 APPLICABLE ONLY FOR OFFLINE TENDER: 

a. The tenderers shall quote their rates for individual items both in words and figures in case of 

discrepancy between the rates quoted in words and figures the unit rate quoted in words will 

prevail.  

b. The amount of each item shall be calculated and the requisite total is given. In case of 

discrepancy between the unit rate and the total amount calculated from multiplication of unit 

rate and the quantity the unit rate quoted will govern and the amount will be corrected. 

c. The tenderers should not change the units as specified in the tender. If any unit is changed the 

tenders would be evaluated as per the original unit and the contractor would be paid 

accordingly. 

d. The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed he should immediately bring to the knowledge of the Architect/ Bank. 

e. Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall 

be duly attested by him. 

f. Each page shall be totaled and the grand total shall be given. 

11.3 APPLICABLE BOTH ONLINE/ OFF LINE TENDERS 
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a. The rate quoted shall be firm and shall include all costs, allowances, taxes, ,levies, etc 

except GST. Applicable GST will be reimbursed by the Bank on the executed vale.. 

b. If no rate is quoted for a particular item the contractor shall not be paid for that item 

when it is executed. 

12.   CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 

12.1 Bidder requiring any clarification of the bidding document may notify us in writing   at the 

address/by e-mail given in the NIT within the date/time mentioned. 

12.2. The clarifications to the queries received or amendments in the tender will be posted on the 

Bank’s website and e-tender portal as a corrigendum/Addendum. No individual communication 

will be conveyed to the Bidders. The interested parties/Bidders are advised to check the above 

website regularly till the date of submission of Bid document and ensure that clarifications / 

amendments issued, if any, have been taken into consideration before submitting the Bid. Such 

amendments/clarifications, if any, issued by the Bank will be binding on the participating 

Bidders. Bank will not take any responsibility for any such omissions by the Bidder. Bank, at its 

own discretion, may extend the deadline for submission of Bids in order to allow prospective 

Bidders a reasonable time to prepare the Bid, for taking the amendment into account. 

12.3. Bank/ SBI reserves the right to amend, rescind or reissue the tender, at any time prior to the 

deadline for submission of Bids.  

12.4. No request for change in commercial/legal terms and conditions, other than what has been 

mentioned in the tender or any addenda/corrigenda or clarifications issued in connection 

thereto, will be entertained and queries in this regard, therefore will not be entertained.  

12.5. Queries received after the scheduled date and time will not be responded/acted upon. 

13. Bank’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

Bank/ SBI  reserves the right to accept or reject any Bid in part or in full or to cancel the Bidding process 

and reject all Bids at any time prior to award of the contract, without incurring any liability to the 

affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for 

the Bank’s action. 

21.4 The acceptance of a tender rests with the Competent Authority, who does not bind himself to 

accept the lowest tender and reserves to himself the authority to reject any or all of the tenders 

received, without assigning any reasons. All tenders in which any of the prescribed conditions 

are not fulfilled, or are incomplete in any respect are liable to be rejected. 

21.5 The notification of award will constitute the formation of the Contract.  The selected Bidder 

should convey acceptance of the award of contract by returning duly signed and stamped 

duplicate copy of the PO within 15 days of receipt of the communication and to enter into an 

agreement with the Bank.   
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OPENING AND EVALUATION OF BIDS 

14.1 The online Bids will be opened at the office address of SBI mentioned in the NIT.  
Representatives of Bidder may be present during opening of Bids.However, Bids would be opened even 
in the absence of any or all the bidder’s representatives. 
 

14.2 In the two bid system, the technical bids will be opened at the scheduled time mentioned in the 

NIT. In case, if the date of opening is declared as nonworking day or Holiday, the bids will be opened on 

the next working day. The price bid of the qualified vendors will be opened on the same day or on a 

subsequent date which will be intimated to the bidders. 

 

14.3 VALIDITY OF BID 

Bids shall remain valid and open for acceptance for a period stipulated in this document from the date 

of opening of price bid. If the Bidder withdraws his/her offer during the validity period or makes 

modifications in his/her original offer, which are not acceptable to the Bank, without prejudice to any 

other right or remedy, the Bank shall be at liberty to forfeit the EMD. 

 

15.0 PRELIMINARY EXAMINATION 

15.1 SBI will examine the Bids to determine whether they are complete, on required formats & 

accompanied by supporting Documents and the Bids are conforming to all the terms and conditions of 

the Bidding Document without any deviations and are generally in order.  

 

15.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, SBI will have 

right to demand submission of more information as required, if any of the document is partly 

submitted. If the bidder does not respond within the stipulated time, SBI will reject or disqualify the bid. 

 

16.0 TECHNICAL EVALUATION 

16.1 Only those Bidders and Bids who have been found to be in conformity of the eligibility terms 

and conditions during the preliminary evaluation would be taken up for further detailed evaluation. 

Those Bids who do not qualify the eligibility criteria and all terms during preliminary examination will 

not be taken up for further evaluation. 
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16.2 During evaluation of bids, the SBI may, at its discretion ask the bidders for clarification of its bid. 

The request for clarification shall be in writing and no change in prices or substance of the bid shall be 

sought, offered or permitted. No post bid clarification at the initiative of the bidder shall be entertained. 

 

16.3 The tenders must be unconditional. Conditional tenders leading to unknown / indefinite 
liability may be summarily rejected. 

17.EVALUATION OF PRICE BIDS AND FINALIZATION 

 

17.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and the online price 

bid submitted by the bidder will be opened. 

 

17.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as quoted in the 

online bidding or Reverse Auction (if conducted). 

 

17.4 The process of online rebidding amongst the two or more contractors offering same rates shall 

continue till L1 bidder is discovered. If required, SBI shall conduct reverse auction to discover the L1 

bidder. 

 

17.5 In case, any of such contractors or all contractors (who have quoted same tender amount in the 

initial bidding or subsequent bidding) refuse to submit revised offer, it shall be treated as “Withdrawal 

of tender” by the Contractor before acceptance by SBI and the EMD of such contractors shall be 

forfeited and they shall not be allowed to participate in the re-tendering process for the work.  
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GENERAL CONDITIONS OF CONTRACT 

 

a. Definitions 

"Contract" means the documents forming the tender and the acceptance thereof and the formal 

agreement executed between State Bank of India (Client) and the contractor, together with the 

documents referred therein including these conditions, the specifications, designs, drawings and 

instructions issued from time to time by the Architects/Bank and all these documents taken together 

shall be deemed to form one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 

 

1.1.1 'SBI' shall mean State Bank of India (client) a body Corporate created under State Bank of India 

Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 

021 and a Apex Training Centre State Bank Institute of Consumer Banking, Begumpet, 

Hyderabad and includes the client's representatives, successors and assigns. 

'Architects/Consultants ' shall mean as  

 

1.1.2 'Site Engineer' shall mean an Engineer appointed by the Bank as their representative to give 

instructions to the contractors. 

1.1.3 The Contractor' shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or the 

composing the firm or company and the permitted assignees of such individual or firms of 

company. 

 

      The expression 'works' or 'work' shall mean the permanent or temporary work described in the 

'Scope of Work" and/or to be executed in accordance with the contract and includes materials, 

apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the 

obligations of the contractor hereunder and work to be done by the contractor under the contract. 

 

1.1.4 'Engineer' shall mean the representative of the Architect/consultant. 
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1.1.5 'Drawings' shall mean the drawings prepared by the Architects and issued by the Engineer and 

referred to in the specifications and any modifications of such drawings as may be issued by the 
Engineer from time to time 'Contract value shall mean the value of the entire work as stipulated 
in the letter of acceptance of tender subject to such additions thereto or deductions there from 
as may be made under the provision herein after contained. 

 

1.1.6 'Specifications' shall mean the specifications referred to in the tender and any modifications 
thereof as may time to time be furnished or approved by the architect/ consultant "Month" 
means calendar month. 

 

1.1.7 "Week" means seven consecutive days. 

 

1.1.8 "Day" means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CLAUSE 
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1. Total Security Deposit 

    Total Security deposit comprise of: 

a. Earnest Money Deposit  

b. Initial Security Deposit  

c. Retention Money 

(a) Earnest Money Deposit(EMD) : 

 The tenderer shall furnish EMD as specified in the NIT in the form of Demand draft or Bankers 

cheque drawn in favour of as specified in the NIT, on any Scheduled Bank. EMD is exempted 

subject to submission of valid MSE certificate in respective category. 

 No tender shall be considered unless the EMD is so deposited in the required form.  

 No interest shall be paid on this EMD. 

 The EMD of the unsuccessful tenderer shall be refunded soon after the decision to award the 

contract is taken without interest.  

 The EMD shall stand absolutely forfeited 

i. if the tenderer revokes his tender at any time during the period when he is required to keep his 

tender open acceptance by the SBI  

or 

ii. after it is accepted by the SBI the contractor falls to enter into a formal agreement  

or 

iii. fails to pay the initial security deposit as stipulated  

or 

iv. fails to commence the work within the stipulated time. 

Note: If the tendering process is delayed for any reason, the Bank will insist on the revalidation of the 

DD and the bidder has to get it revalidated and submit again. 

 

 

 

(b) Initial Security Deposit (ISD) 
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       The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD (i.e. 

excluding EMD) is to be submitted in the form of DD drawn on any scheduled Bank and shall be 

deposited within 15 days from the date of letter of acceptance of tender.  

(c) Retention Money 

       Besides the ISD as deposited by the contractor in the above said manner the retention money shall 
be deducted from the running account bill at the rate of 10% of the gross value of work done by 
the contractor and claimed in each bill provided the total security deposit i.e. the ISD plus 
Retention Money shall both together not exceed 5% of the contract value. 50% of the total 
security deposit shall be refunded to the contractor without any interest on issue of Virtual 
Completion certificate by the Architect/consultant. The balance 50% of the total security deposit 

shall be refunded to the contractors without interest within fifteen days after the end of defects 
liability period provided the contractor has satisfactorily attended to all defects in accordance with 
the conditions of contract including site clearance. 

 

 2.0 NA 

 3.0 Language Errors, Omissions and Discrepancies 

       In case of errors, omissions and/or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc, the following order shall apply. 

i. Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 

ii. Between the written or shown description or dimensions in the drawings and the corresponding 
one in the specification the former shall be taken as correct. 

iii. Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the latter shall be adopted. 

iv. In case of difference between rates written in figures and words, the rate in words shall prevail. 

v. Between the duplicate/subsequent copies of the tender, the original tender shall be taken as 

correct. 

 

 

 

 

4.0 Scope of Work 

 

       The contractor shall carry out, complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through the architect/consultant. The architect/consultant at the directions of the 
Bank from time to time issue further drawings and/or written instructions, details directions and 
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explanations which are hereafter collectively referred to as Architect's/Consultant's instructions in 
regard to : the variation or modification of the design, quality or quantity of work or the addition 
or omission or substitution of any work, any discrepancy in the drawings or between the BOQ 
and/or drawings and/or specifications, the removal from the site of any material brought thereon 
by the contractor and the substitution of any other materials thereof, the demolition, removal 
and/or re-execution of any work executed by him, the dismissal from the work of any person 
employed/engaged thereupon. 

5 (i) Letter of Acceptance 

 Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or 
through the architect by registered post or otherwise depositing at the address of the contractor 
as given in the tender to enter into a Contract for the execution of the work as per the terms of the 
tender. The letter of acceptance shall constitute a binding contract between the SBI and the 
contractor. 

5 (ii) Contract Agreement 

  On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer 
shall be bound to implement the contract and within fifteen days thereof he shall sign an 
agreement in a non-judicial stamp paper of appropriate value. 

6.0 Ownership of drawings 

 All drawings, specifications and copies thereof furnished by the SBI through its architect/ consultants 
are the properties of the SBI. They are not to be used on other work. 

7.0 Detailed drawings and instructions 

The SBI through its architects/consultants shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution of the work. All 
such drawings and instructions shall be consistent with the contract documents, true 
developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the work 
order and submit the same to the SBI through the Architect/Consultant. 

 

Copies of Agreement 

Two copies of agreement/tender document duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

8.0 Liquidated Damages 

        If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete 
the work and clear the site including vacating their office on or before the contracted or extended 
date or completion without justification in support of the cause of delay, he may be called upon 
without prejudice to any other right of remedy available under the law to the SBI on account of 
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such breach to pay a liquidated damages at the rate of 0.5% of the contract value per week subject 
to a maximum of 5% of the contract value. 

9.0 Materials, Appliances and Employees 

        Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 
power, tools, equipment transportation and any other facilities that are required for the 
satisfactory execution and completion of the work. Unless or otherwise specified all materials shall 
be new and both workmanship and materials shall be best quality. The contractor shall at all times 
enforce strict discipline and good order among his employees and shall not employ on the work 
any unfit person or anyone not skilled in the work assigned to him. Workman whose work or 
behaviour is found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed from 
the site immediately. 

10.0 Permits, Laws and Regulations 

Permits and licenses required for the execution of the work shall be obtained by the contractor at his 
own expenses. 

The contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable 
to the contractor. If the contractor observes any discrepancy between the drawings and specifications, 
he shall promptly notify the SBI in writing under intimation of the Architect/Consultant. If the contractor 

performs any act which is against the law, rules and regulations he shall meet all the costs arising there 
from and shall indemnify the SBI any legal actions arising there from. 

11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and 
get it approved by the architect/consultant before proceeding with the work. If at any time any error in 
this respect shall appear during the progress of the works, irrespective of the fact that the layout had 
been approved by the architect/consultant the contractor shall be responsible for the same and shall at 
his own expenses rectify such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from damage and shall 

protect the SBl's properties from  injury  or  loss  arising  in connection  with contract.  He shall make 

good any such damage,  injury, loss due to his fault or negligence except which are due to causes 

beyond his control. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall 

take all precautions for safety and protection of his employees on the works and shall comply with all 

applicable provisions  of  Government  and  local bodies' safety laws and building codes to prevent 

accidents, or injuries to persons or property of about or adjacent to his place of work.  The  contractor  

shall  take insurance covers as per clause 24.0 at his own cost. The policy may be taken in joint names of 

the contractors and the SBI and the original policy may be lodged with the SBI. 

13.0 Inspection of Work 
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The SBI/Architect/Consultant or their representatives shall at  all  reasonable  time have free access to 

the work site and/or to the workshop, factories or other places where materials  are lying or from where 

they are obtained and the contractor  shall give every facility to the SBI,  Architect/Consultant  and  their  

representatives necessary for inspection and examination and test  of  the  materials  and workmanship. 

No person unless  authorized  by the SBI/Architect/Consultant except the representative of Public 

authorities shall be allowed on the work at any time. The proposed work either during its 

construction/execution stage or its completion can also be inspected by the Chief Technical Examiner's 

organization a wing of Central Vigilance Commission. 

14.0 Assignment and subletting 

The whole of work included in the contract  shall be executed  by the contractor  and he shall not 

directly entrust and engage or indirectly transfer assign or underlet the contract or any part or share 

thereof or interest therein without the written consent of the SBI through the architect and no 

undertaken shall relieve the contractor from the responsibility of the contractor from active 

superintendence of the work during its progress. 

15.0 Quality of Materials, Workmanship & Test 

1.     All materials and workmanship shall be best of the respective  kinds described  in the contract 

and in accordance with Architect/Consultant instructions and shall be subject from time to time 

to such tests as the architect/consultant may direct at the place of manufacture or fabrication  

or on the site or an approved testing laboratory. The contractor shall provide such assistance, 

instruments, machinery, labour and materials 

 

 

2. Samples 

All samples of adequate  numbers, size,  shades & pattern as per specifications shall be supplied by the 

contractor without any extra charges. If certain items proposed to be used are of such nature that 

samples cannot be presented or prepared at the site detailed literature/test certificate of the same shall 

be provided to the satisfaction of the Architect/ consultant. Before submitting the sample/literature the 

contractor shall satisfy himself that the material/equipment for which he is submitting the 

samples/literature meet with the requirement of tender specification. Only when the samples are 

approved in writing by the architect/consultant the contractor shall proceed with the procurement and 

installation of the particular material/equipment. The approved samples shall be signed by the 

Architect/Consultant for identification and shall be kept on record at site office until the completion of 

the work for inspection/comparison at any time. The Architect/Consultant shall take reasonable time to 

approve the sample. Any delay that might occur in approving the samples for reasons of its not meeting 

the specifications or other discrepancies inadequacy in furnishing samples of best qualities from various 

manufacturers and such other aspects causing delay on the approval of the materials/equipmentsetc 

shall be to the account of the contractor. 
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(iii)    Cost of tests 

The cost of making any test shall be borne by the contractor if such test is intended by or provided for in 
the specifications or BOQ. 

(iv) Cost of test not provided for If any test is ordered by the Architect/ Consultant which is either : 

If so intended by or provided for or ( in the cases above mentioned) is not so particularised or through 

so intended or provided for but ordered by the Architect/Consultant which is either to be carried out by 

an independent person at any place other than the site or the place of manufacture or fabrication of the 

materials tested or any Government/approved laboratory, then the cost of such test shall be borne by 

the contractor. 

16.0 Obtaining Information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure 
on his part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information 
relieve him from any risks or from the entire responsibility for the fulfillment of contract. 

 

 

17.0 Contractor's superintendence 

The contractor shall give necessary personal superintendence during the execution of the works and as 

long, thereafter, as the Architect/consultant may consider necessary until the expiry of the defects 
liability period, stated hereto. 

18.0 Quantities 

i. The bill of quantities (BOO) unless or otherwise stated shall be deemed to have been prepared 
in accordance with the Indian Standard Method of Measurements 

         The rate quoted shall remain valid for variation of quantity against individual item to any extent 
subject to maximum variation of the contract value by 25%. The entire amount paid under 
Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

ii. Variation exceeding 25% : The items of work executed in relation to variation exceeding 25% 
shall be paid on the basis of provisions of clause 21(e) hereof . 

19.0 Works to be measured 

The Architect/Consultant may from time to time intimate to the contractor that he required the work to 
be measured and the contractor shall forthwith attend or send a qualified representative to assist the 
Architect in taking such measurements and calculation and to furnish all particulars or to give all 
assistance required by any of them. Such measurements shall be taken in accordance with the Mode of 
measurements detailed in the specifications. The representative of the Architect/Consultant shall take 
joint measurements with the contractor's representative and the measurements shall be entered in the 
measurement book. The contractor or his authorized representative shall sign all the pages of the 
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measurement book in which the measurements have been recorded in token of his acceptance .All the 
corrections shall be duly attested by both representatives. No over writings shall be made in the M 
book. Should the contractor not attend or neglect or omit to depute his representative to take 
measurements then the measurements recorded by the representative of the Architect/consultant shall 
be final. All authorized extra work, omissions and all variations made shall be included in such 
measurements. 

20.0 Variations: 

No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the 
contract. 

In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to make any 
alteration in, or additions to or omission from the works or any alteration in the kind or quality of the 

materials to be used therein, the Architect/Consultant shall give notice thereof in writing to the 
contractor or shall confirm in writing within seven days of giving such oral instructions the contractor 
shall alter to, add to, or omit from as the case may be in accordance with such notice but the contractor 
shall not do any work extra to or make any alteration or additions to or omissions from the works or any 
deviation from any of the provisions of the contract, stipulations, specifications or contract drawings 
without previous consent in writing of the Architect/Consultant and the value of such extras, alterations, 
additions or omissions shall in all cases be determined by the Architect/Consultant and the same shall 
be added to or deducted from the contract value, as the case may be. 

21.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorized extra and shall be made in accordance with the following provisions. 

a  i) The net rates or prices in the contract shall determine the valuation of the extra work where 
such extra work is of similar character and executed under similar conditions as the work priced 
herein. 

ii)    Rates for all items, wherever possible should be derived out of the rates     given in the priced BOQ. 

b The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions do not vary the conditions under which any remaining items of works are carried out, 
otherwise the prices for the same shall be valued under sub clause (c) hereunder. 

c         Where the extra works are not of similar character and/or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items or works 

are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance 
inform the Architect/Consultant of the rate which he intends to charge for such items of work, 
duly supported by analysis of the rate or rates claimed and the Architect/Consultant shall fix 
such rate or prices as in the circumstances in his opinion are reasonable and proper, based on 
the market rate. 

d  Where extra work cannot be properly measured or valued the contractor shall be allowed day 
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 
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accordance with the local day work rates and wages for the district; provided that in either case, 
vouchers specifying the daily time (and if required by the Architect/Consultant) the workman's 
name and materials employed be delivered for verifications to the Architect/Consultant at or 
before the end of the week following that in which the work has been executed. 

f lt is further clarified that for all such authorized extra items where rates cannot be derived from 
the tender, the contractor shall submit rates duly supported by rate analysis worked on the 
"market rate basis" for material, labour, hire/running charges of equipment and wastages etc 
plus 15% towards establishment charges, contractor's overheads and profit. Such items shall not 
be eligible for escalation. 

22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within six months of the 
virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC) 

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 
contractor shall ensure that the following works have been completed to the satisfaction of the SBI. 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's labour, equipment 
and machinery. 

b. Demolish, dismantle and remove the contractor's site office, temporary works, structures 
including labour sheds/camps and constructions and other items and things whatsoever brought 
upon or erected at the site or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works. 

c. Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI 
and shall clear, level and dress, compact the site as required by the SBI. 

d. Shall put the SBI in undisputed custody and possession of the site and all land allotted by the 
SBI. 

e. Shall hand over the work in a peaceful manner to the SBI. 

f. AII defects/imperfections have been attended and rectified as pointed out by the SBI to the full 
satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to 
apply to the Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of the 
completion of the work, relative to which the completion certificate has been sought, the 
Architect/Consultant shall within fourteen (14) days of the receipt of the application for virtual 
completion certificate, issue a VCC in respect of the work for which the VCC has been applied. 

This issuance of a VCC shall be without prejudice to the SBl's rights and contractor's liabilities under the 
contract including the contractor's liability for defects liability period nor shall the issuance of VCC in 
respect of the works or work at any site be construed as a waiver of any right or claim of the SBI against 
the contractor in respect of works or work at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies 
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The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried out 
by other persons simultaneously and the contractor shall not only allow but also extend reasonable 
facilities for the execution of such work. The contractor however shall not be required to provide any 
plant or material for the execution of such work except by special arrangement with the SBI. Such work 
shall be carried out in such manners not to impede the progress of the works included in the contract. 

25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall 
insure in the joint names of the SBI and the contractor against all loss or damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the 
terms of contract and in such a manner that the SBI and contractor are covered for the period 
stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss or 
damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for  any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause. 

a. The works for the time being executed to the estimated current Contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at 
their replacement value. 

 

b. The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

 

c. Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect/Consultant the policy of insurance and the receipts for payment of the 
current premiums. 

 

25.2 Damage to persons and property 

 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all 
losses and claims in respect of injuries or damages to any person or material or physical damage 
to any property whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims proceedings, damages, costs, charges and 
expenses whatsoever in respect of or in relation thereto except any compensation of damages 
for or with respect to: 

 

a. The permanent use or occupation of land by or any part thereof. 
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b. The right of SBI to execute the works or any part thereof, on, over, under, in or through any 

lands. 
 

c. lnjuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract. 

 

d. lnjuries or damage to persons or property resulting from any act or neglect of the SBI, their 
agents, employees or other contractors not being employed by the contractor or in respect of 
any claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation 
thereto or where the injury or damage was contributed to by the contractor, his servants or 
agents such part of the compensation as may be just and equitable having regard to the extent 
of the responsibility of the SBI, their employees, or agents or other employees, or agents or 
other contractors for the damage or injury. 

25.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision sub-clause 26.2 of this clause. 

25.4 Contractor's superintendence 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claim made under or action brought against 
SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof 
and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct 
any litigation that may arise there from, provided that the contractor shall not be liable to 
indemnify the SBI if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Architect/Consultant in this behalf. 

25.5 Third Party Insurance 

25.5.1  Before commencing the execution of the work the contractor but without limiting his obligations 
and responsibilities under clause 26.0 of GCC shall insure against his liability for any material 

or physical damage, loss, or injury which may occur to any property including that of SBI, or 
to any person, including any employee of the SBI, by or arising out of the execution of the 
works or in the carrying out of the contract, otherwise than due to the matters referred to in 
the provision to clause 26.0 thereof. 

 

25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall 
not be reasonably withheld and for at least the amount stated below. The contractor shall, 
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whenever required, produce to the Architect/Consultant the policy or policies of insurance 
cover and receipts for payment of the current premiums. 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence 
with the number of occurrences limited to four. After each occurrence contractor will pay 
additional premium necessary to make insurance valid for four occurrences always. 

25.7 Accident or Injury to Workmen 

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury 
resulting from any act or default of the SBI or their agents, or employees. The contractor shall 
indemnify and keep indemnified SBI against all such damages and compensation, save and 

except as aforesaid and against all claims, proceedings, costs, charges and expenses whatsoever 
in respect thereof or in relation thereto. 

25.7.2 Insurance against accidents etc to workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during the 
whole of the time any person employed by him on the works and shall, when required, produce 
to the architect/consultant such policy of insurance and receipt for payment of the current 

premium. Provided always that, in respect of any persons employed by any sub-contractor the 
contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub 
contractor shall have insured against the liability in respect of such persons in such manner that 
SBI is indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the Architec/Consultant when required such policy of insurance and the receipt for 
the payment of the current premium. 

25.7.3 Remedy on Contractor's failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any such 
case the SBI may effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount so 
paid by the SBI as aforesaid and also deduct 15% of contract value from any amount due or 
which may become due to the contractor, or recover the same as debt from the contractor. 

 

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, 

the Bank shall be entitled to deduct from any sums payable to the contractor the amount of any 
damages costs, charges, and other expenses paid by the SBI and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the insurer of any claim 
made against the insurer pursuant to a policy taken under this clause, proceed with due 
diligence to rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the insurer in respect of such damage shall be paid to the contractor and the 
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contractor shall not be entitled to any further payment in respect of the expenditure incurred 
for rebuilding or repairing of the materials or goods destroyed or damaged. 

26.0 Commencement of Works 

The date of commencement of the work will be reckoned as the recorded date of handing over 
site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is 
later. 

27.0 Time for completion 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period as specified in the NIT calendar months from the date 
of commencement. If required in the contract or as directed by the Architect/Consultant, the 
contractor shall complete certain portions of work before completion of the entire work. 
However the completion date shall be reckoned as the date by which the whole work is 
completed as per the terms of the contract. 

28.0 Extension of Time 

If, in the opinion of the Architec/Consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architec/Consultant may submit a recommendation to the SBI to 
grant a fair and reasonable extension of time for completion of work as per the terms of 
contract. If the contractor needs an extension of time for the completion of work or if the 
completion of work is likely to be delayed for any reasons beyond the due date of completion as 
stipulated in the contract, the contractor shall apply to the SBI through the Architec/Consultant 
in writing at least 30 days before the expiry of the scheduled time and while applying for 
extension of time he shall furnish the reasons in detail and his justification if any, for the delays. 
The architect/consultant shall submit their recommendations to the SBI in the prescribed format 
for granting extension of time. While granting extension of time the contractor shall be 
informed the period extended time which will qualify for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned extension of time by 
the SBI the provision of liquidated damages as stated under clause 9 of GCC shall become 
applicable. Further contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not. 

29.0 Rate of progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architec/Consultant. Should the rate of 
progress of the work or any part thereof be at any time be in the opinion of the Architec/ 
Consultant too slow to ensure the completion of the whole of the work by the prescribed time 
or extended time for completion the Architect/Consultant shall thereupon take such steps as 
considered necessary by the Architec/Consultant to expedite progress so as to complete the 

woks by the prescribed time or extended time. Such communications from the 
Architect/Consultant neither shall relieve the contractor from fulfilling obligations under the 
contract nor he shall be entitled to raise any claims arising out of such directions. 



 

Signature of the contractor with seal                     Page24of82                    Signature of the Bank 
Official 
 
 

30.0 Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save 
as herein provided be carried on during the night or on holidays without the permission in 
writing of the Architect/Consultant, save when the work is unavoidable or absolutely necessary 
for the saving of life or property or for the safety of the work in which case the contractor shall 
immediately advise the Architect/Consultant. However the provision of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or double shifts in 
order to achieve the progress and quality of the part of the works being technically required and 
continued with the prior approval of the Architect/consultant at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried out 

without unreasonable noise and disturbance. 

31.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not require the whole or any part of the work to be 
carried out, the Architect/Consultant shall give notice in writing to that effect to the contractor 
and the contractor shall act accordingly in the matter. The contractor shall have no claim to any 

payment of compensation or otherwise whatsoever, on account of any profit or advantage 
which he might have derived from the execution of the work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials actually 
and bona fide brought to the site of the work by the contractor and rendered surplus as a result 
of the abandonment, curtailment of the work or any portion thereof and then taken back by the 
contractor, provided however that the Architect/Consultant shall have in such cases the option 
of taking over all or any such materials at their purchase price or a local current rate whichever 
is less. 

In case of such stores having been issued from SBI stores and returned by the contractor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally 
issued to the contractor after taking into consideration and deduction for claims on account of 

any deterioration or damage while in the custody of the contractor and in this respect the 
decision of Architect/Consultant shall be final. 

32.0 Suspension of work 

i. The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose 
decision shall be final and binding on the contractor) suspend the progress of works or any part 
thereof for such time and in such manner as Architect/ Consultant may consider necessary so as 
not cause any damage or injury to the work already done or endanger the safety thereof for any 
of following reasons. 

a. On account any default on the part of the contractor, 

or 
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b. For proper execution of the works or part thereof for reasons other than the default of the 
contractor, 

or 

c)For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Architect/Consultant. 

ii. lf the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : 

The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

33.0 Action when the whole security deposit is forfeited 

 

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 
himself liable to pay compensation amounting to the whole of his security deposit the 
Architect/Consultant shall have the power to adopt any of the following course as they may 
deem best suited to the interest of the SBI. 

a. To rescind the contract (of which rescission notice in writing to the  contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the 

contractor shall be forfeited and be absolutely at the disposal of SBI. 

b. To employ labour paid by the SBI and to supply materials to carry out the work, or any part of 
the work, debiting the contractor with the cost of the labour and materials (the cost of such 
labour and materials as worked out by the Architect/ Consultant shall be final and conclusive 
against the contractor) and crediting him with the value of the work done, in all respects in the 
same manner and at the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract the certificate of Architect/Consultant as to the 
value of work done shall be final and conclusive against the contractor. 

c. To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 
out of his hands, and to give it to another contractor to complete in which case any expenses 
which may be incurred in excess of the sum which would have been paid to the original 
contractor, if the whole work had been executed by him (of the amount of which excess the 
certificates in writing of the Architects/ Consultant shall be final and conclusive) shall be borne 
by original contractor and may be deducted from any money due to him by SBI under the 
contract or otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient 
part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any 
material or entered into any engagements or make any advances on account of, or with a view 
to the execution of the work or the performance of the contract and in case the contract shall 
be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to 
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be paid any sum or any work thereto for actually performed under this contract, unless, and 
until the Architect/Consultant will have certified in writing the performance of such work and 
the value payable in respect thereof, and he shall only be entitled to be paid the value so 
certified. 

34.0 Owner's Right to Terminate the Contract 

If the contractor being an individual or a firm commit any 'Act of Insolvency' or shall be adjusted 
an insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Government and of the Official Assignee of the 
liquidator in such acts of insolvency or winding up shall be unable within seven days after notice 
to him to do so, to show to the reasonable satisfaction of the Architect/Consultant that he is 
able to carry out and fulfil the contract, and to give security therefore if so required by the 
Architect/Consultant. 

 

Or 

if the contractor (whether an individual firm or incorporated Company) shall suffer execution to 
be issued or shall suffer any payment under this contract to be attached by or on behalf of any 
of the creditors of the contractor. 

Or 

shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under. 

a.  Has abandoned the contract;  

or 

b. Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the 
Architect/Consultant written notice to proceed,  

or 

c.  Has failed to proceed with the works with such diligence and failed to make such due progress 
as would enable the works to be completed within the time agreed upon, or has failed to remove 
the materials from the site or to pull down and replace work within seven days after written notice 
from the SBI through the Architect/ Consultant that the said materials were condemned and 
rejected by the Architect/ Consultant under these conditions; or has neglected or failed 
persistently to observe and perform all or any of the acts, matters or things by this contract to be 
observed and performed by the contractor for seven days after written notice shall have been 
given to the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBl's or Architect's/Consultant's instructions to the contrary 
subject any part of the contract. Then and in any of said cases the SBI and or the 
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Architect/Consultant, may not withstanding any previous waiver, after giving seven days notice in 
writing to the contractor, determine the contract, but without thereby affecting the powers of the 
SBI or the Architect/Consultant or the obligation and liabilities of the contractor the whole of 
which shall continue in force as fully as if the contract had not been so determined and as if the 
works subsequently had been executed by or on behalf of the contractor. And, further the SBI 
through the Architect/Consultant, their agents or employees may enter upon and take possession 
of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the 

premises or on the adjoining lands or roads, use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other contractors or persons 
to complete the work and the contractor shall not in any was interrupt or do any act, matter or 
thing to prevent or hinder such other contractor or other persons employed for completing and 
finishing or using the materials and plant for the works. 

       When the works shall be completed or as soon thereafter as convenient the SBI or the 
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus materials 
and plants and should the contractor fail to do so within 14 days after receipt thereof by him the 
SBI sell the same by public auction after due publication and shall adjust the amount realized by 
such auction. The contractor shall have no right to question any of the act of the SBI incidental to 
the sale of the materials etc. 

35.0 Certificate of Payment 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant 
to the contractor within 10 working days from the date of certificate to the payment from SBI 
from time to time. The SBI shall recover the statutory recoveries and other dues including the 
retention amount from the certificate of payment. 

Provided always that the issue of any certificate by the Architect/Consultant during the progress 

of works or completion shall not have effect as certificate of satisfaction or relieve the 
contractor from his liability under clause. 

The Architect/Consultant shall have power to withhold the certificate if the work or any part 
thereof is not carried out to their satisfaction. 

The Architect/Consultant may by any certificate make any corrections required in previous 
certificate. 

The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time 
to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement book (M.B). 

The contractor shall not submit interim bills when the approximate value of work done by him is less 
than amount specified in the NITand the minimum interval between two such bills shall be one 
month. 

The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect/Consultant shall issue the certificate of payment within a 
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period of two months. The SBI shall pay the amount within a period of three months from the 
date of issue of certificate provided there is no dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

36.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and as 
to the quality of workmanship or materials used on the work or as to any other question, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same, whether arising during the 
progress of the work or after the cancellation, termination, completion or abandonment thereof 
shall be dealt with as mentioned hereinafter : 

 

i. lf the contractor considers that he is entitled to any extra payment or compensation in respect 
of the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing 
of his claim, or dispute to the Assistant General Manager (Premises& Estate)/Dy.General 
Manager (Premises)and endorse a copy of the same to the Architect, within 30 days from the 
date of disallowance thereof or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the amount 

claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any 
way liable in respect of any claim by the contractor unless notice of such claim shall have been 
given by the contractor to the Assistant General Manager (Premises& Estate)/Dy.General 
Manager (premises) in the manner and within the time as aforesaid. The contractor shall be 
deemed to have waived and extinguished all his rights in respect of any claim not notified to 
theAssistant General Manager (Premises& Estate)/Dy.General Manager (premises) in writing in 
the manner and within the time aforesaid. 

ii. The Assistant General Manager (Premises& Estate)/Dy.General Manager (premises) shall give 

his decision in writing on the claims notified by the contractor. The contractor may within 30 

days of the receipt of the decision of the Assistant General Manager (Premises& 

Estate)/Dy.General Manager (premises) submit his claims to the conciliating authority namely 

the Circle Development Officer/General Manager (Corporate Services) for conciliation along 

with all details and copies of correspondence exchanged between him and the Assistant General 

Manager (Premises& Estate)/Dy.General Manager (premises) 

iii. lf the conciliation proceedings  are terminated  without  settlement  of the disputes, the 

contractor  shall,  within a period of 30 days of termination thereof  shall give a notice to the 

concerned Chief General Manager/Dy.Managing Director &Corporate Development Officer of 

the Bank for appointment of an arbitrator to adjudicate the notified claims failing which the 
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claims of the contractor shall be deemed to have been considered absolutely barred and 

waived. 

iv. Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified claims of the contractor as aforesaid and all 

claims of the Bank shall be referred for adjudication through arbitration. 

v.     by the Sole Arbitrator appointed by the Chief General Manager/Dy.Managing Director 

&Corporate Development Officer. It will also be no objection to any such appointment that the 

Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which the 

Contract relates in the course of his duties as Bank Officer. If the arbitrator so appointed is 

unable or unwilling to act or resigns his appointment or vacates his office due to any reason 

whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said  Chief  

General  Manager/Dy.Managing  Director  &Corporate  Development Officer. Such person shall 

be entitled to proceed with the reference from the stage at which it was left by his predecessor. 

 It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration 
& Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules 
made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 
Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 
the date he issues notice to both the parties calling them to submit their statement of claims 
and counter statement of claims. The venue of the arbitration shall be such place as may be 

fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to 
be paid before the award is made and published, be paid half and half by each of the parties. 

The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be in 

the discretion of the arbitrator who may direct to any by whom and in what manner, such costs 
or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

 

37.0 NA 

38.0  POWER& WATER 

38.1 Power Supply 

The contractor shall make his own arrangements for power and supply/distribution system for 
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of 

running and maintenance of the plants are to be included in his tender prices. He shall pay all 
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fees and charges required for the power supply and include the same in his tendered rates and 
hold the owner free from all such costs. He has to obtain necessary approval from the 
appropriate authorities, if required. 

38.2 water supply 

The contractor shall make his own arrangements for water required for the work and nothing extra will 
be paid for the same. This will be subject to the following conditions: 

i. That the water used by the Contractor shall be fit for construction purpose to the satisfaction of 
the Architect/Consultant. 

 

ii.    The Contractor shall make alternative arrangements for the supply of water if the 

arrangements made by the Contractor for procurement of water in the opinion of the 
Architect/Consultant is unsatisfactory. 

 

The Contractor shall construct temporary well/tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI. The contractor 
has to make his own arrangements for drawing and distributing the water at his own cost. He 
has to make necessary arrangements. To avoid any accidents or damages caused due to 

construction and subsequent maintenance of the wells. He has to obtain necessary approvals 

from the local authorities, if required.at his own cost. He shall restore the ground to its original 

condition after wells are dismantled on completion of work or hand over the well to the SBI 
without any compensation as directed by the Architect/Consultant. 

39.0 Treasure Trove etc. 

         Any treasure trove, coin or object antique which may be found on the site shall be the property of 
SBI and shall be handed over to the Bank immediately. 

 

40.0 Method of Measurement 

   Unless otherwise mentioned in the schedule of quantities or in mode of measurement the 
measurement will be on the net quantities or work produced in accordance with up to date. 
Rules laid down by the Bureau of Indian Standards. In the event any dispute/disagreement the 
decision of the Architect/Consultant shall be final and binding on the contractor. 

 

41.0 Maintenance of Registers 

  The contractor shall maintain the following registers as per the enclosed format at site of work and 
should produce the same for inspection of SBI/Architect/Consultant whenever desired by them. 
The contractor shall also maintain the records/registers as required by the local 
authorities/Government from time to time. 
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i. Register for secured advance 

ii. Register for hindrance to work 

iii. Register for running account bill 

iv. Register for labour 

 

Clause 42.0 

PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS = NOT APPLICABLE 

 

43.0    Force Majeure 

 

43.1   Neither contractor not SBI shall be considered in default in performance of their obligations if such 
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil 
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable 
control of the party affected or prevented or delayed. However a notice is required to be given 
within 30 days from the happening of the event with complete details, to the other party to the 
contract, if it is not possible to serve a notice, within the shortest possible period without delay. 

 

43.2  As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof. 

 

43.3  From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability 
resulting there from having been removed, the agreed time of completion of the respective 
obligations under this agreement shall stand extended by a period equal to the period of delay 
occasioned by such events. 

43.4  Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
force majeure lasting to a period of 6 months or more the two parties shall mutually decide 
regarding the future execution of this agreement. 

44. CONTRACTOR’S EMPLOYEES 

45.1 The Contractor shall employ technically qualified / having appropriate skill and competent 

personsfully trained and adequately experienced Electricians, who are medically fit. They should 

be free from any contagious diseases. The Electricians shall be well mannered and properly 

dressed with shoes etc.  
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45.2 The contractor shall provide necessary training on safety measures while executing the work 

wherever necessary so as to avoid accident. The Bank shall not be responsible for any accident 

occurred or damage incurred or claims arising there from during the execution of work. The 

contractor shall also provide all risk insurance policy including third party insurance as may be 

necessary to cover the risk. 

45.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of their 

employees within the premises. Bank is not responsible for any damages or claims on account of 

the misbehavior / misdeeds of his employees.  For this purpose, any person supplied by the 

contractor to be engaged on the work on regular basis or as an alternate arrangement, under 

the direct order or control of the Employer or his representative shall be deemed to be a person 

employed by the contractor. 

45.4 The contractor shall on the request of the Employer immediately dismiss from works any person 

employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or 

who may misconduct. Such discharges shall not be the basis of any claim for compensation or 

damages against the Employer or any of their officer or employee. 

45.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 

retirement from Bank Services without previous permission of the Bank. This contract is liable to 

be cancelled, if either the contractor or any of his employees is any time to be such a person 

who had not obtained the permission of Bank as aforesaid before submission of the tender or 

engagement in the contractor’s service. 

45.6 Contractor should not engage child labour in any of the activities in this contract.  

45.7 The contractor shall not employ person who is not an Indian National. 

45.8 The Electrician shall not over stay in the Bank premises other than the time permitted by the 

Bank or in the odd hours or holidays unless or otherwise required by the Branch for specific 

reasons like maintenance, repair works etc.  

45.9 In respect of all labour employed directly or indirectly on the work for the performance of the 

contractor’s part of work, the contractor at his own expense, will arrange for the safety 

provisions as per the statutory provisions, B.I.S recommendations, factory act, workman’s 

compensation act, CPWD code and instructions issued from time to time.  

45.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in the Bank. The 

Contractor shall be responsible for all the claims of the employees of the Contractor and shall 

not make and claim whatsoever against the Bank. The Contractor shall be responsible for all 

statutory requirements e.g. ESI, PF, labour registrations, Insurance coverage etc. The operator is 

responsible for compliance of all the rules & safety regulations etc.  

           Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by the 

contractor as the case may be. The Contractor shall bind himself and  keep the Employer saved 

harmless and indemnified against claims if any of the workmen and all costs and expenses as 
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may be incurred by the Employer in connection with any claim that may be made by any 

workmen. 

46. WORKING HOURS AT THE SITE 

           As instructed by Bank. Contractor to ensure that the routine operations at the site are not 

affected by the contract work. If required, they have to work on the Bank Holidays in 

coordination with other agencies and Bank. 

WORKING ON HOLIDAYS: 

  No work shall be done on Sunday or other Bank holidays that may be notified by the Architect 

& Employer, without the specific sanction in writing of the Architect & employer or his 

representatives 

 

 

 

47.0 STORAGE OF MATERIALS  

47.1 The contractor shall store their materials like fixtures, cables, conduits, wires, tools etc in the 

site with the permission of the Bank. However, the contractors shall be responsible for the 

custody and security of all materials and equipment at site. No claim for loss or theft will be 

entertained by the Bank.  

 

47.2 Shelter or stay and other amenities for the electricians have to be arranged by the contractor at 

his own expense and responsibility.  

 

47.3 On completion of the works, the contractor shall remove all tools,surplus materials, rubbish and 

temporary works of every kind and leave the whole of the site and the works clean and in a 

workmanlike condition to the satisfaction of the Bank 

 

48.0 COMPLIANCE OF STATUTORY REGULATIONS 

48.1  The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, 

and to the Regulations and Bye-Laws of any authorities like Electricity, Pollution Control Boards, 

Municipal Authorities, water and Sewarage boards and shall before making any variations from 

the drawings or specifications that may be associated to so conform, give the Employer written 

notices specifying the variations proposed to be made and reasons for making them and apply 
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for instruction thereon. The Employer on receipt of such intimation shall give a decision within a 

reasonable time. 

48.2  The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-

laws to be given to any authority, and to pay to such authority or to any public officer all fees 

that may be properly chargeable in respect of the work and lodge the receipts with the 

Employer. The Contractor shall indemnify the Employer against all claims in respect of patent 

rights, designs, trademarks or name or the protected rights in respect of any equipment, 

machine, work or material used for or in connection with the works or temporary works and 

from and against all claims, demands, proceedings, damages, costs, charges, and expenses 

whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions 

arising from such claims, unless he has informed the Employer, before any such infringement 

and received their permission to proceed and shall himself pay all royalties, license fees, 

damages, coat and charges of all and every sort that may be legally incurred in respect thereof. 

 

48.3 The contractor should strictly abide by the Central/State labour regulation for the Minimum 

Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract labour, including the 

latest amendments, if any and other safety regulations.  

48.4 The contractor shall keep the Employer saved harmless and indemnified against claims if any of 

the workmen and all costs and expenses as may be incurred by the Employer in connection with 

any claim that may be made by any workmen. 

49.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC 

49.1 The insurance shall be for an amount equal to 110 percent of the value of the contract on “All 

Risks” basis, valid until the Completion of the project or handing over whichever is later.  

49.2     Should any loss or damage occur, the Vendor shall initiate and pursue claim till settlement and 

promptly make arrangements for repair and / or replacement of any 5damaged item to the 

satisfaction of the Bank, irrespective of settlement of claim by the underwriters. 

49.3 The contractor shall be responsible for all injury to the work or workmen to persons, animals or 

things and for all damages to the structural and / or decorative part of property which may arise 

from the operations or neglect of himself or of any sub-contractor or of any of his or a sub-

contractor’s employees, whether such injury or damage arise from carelessness, accident or any 

other cause whatsoever in any way connected with the carrying out of this contract. 

49.4 The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver 

the whole of the contract works complete and perfect in every respect and so as to make good 

or otherwise satisfy all claims for damages to the property of third parties. 

49.5 The contractor shall affect the insurance necessary and indemnify the Employer entirely from all 

responsibility in this respect. 
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49.6 The contractor shall be responsible for anything, which may be excluded from damage to any 

property arising out of incidents, negligence or defective carrying out of this contract. 

49.7 The Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensations, costs, charges and expenses arising or accruing from or in respect of 

any such claim or damages from any sums due to or to become due to the contractor. 

 

 

50. TERMINATION OF CONTRACT BY BANK 

           If the contractor being a company go into liquidation whether voluntary or compulsory or being a 

firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 

assignment or a composition for the benefit of the greater part, in number of amount of his 

creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee 

in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a 

receiver of the contractor’s firm appointed by the court shall be unable within fourteen days 

after notice to him requiring him to do so, to show to the reasonable satisfaction of the Bank 

that he is able to carry out and fulfill the contract, and if so required by the Bank to give 

reasonable security therefore, or if the contractor shall suffer execution to be issued, or shall 

suffer any payment under this contract to be attached by or on behalf of and of the creditors of 

the contractor, or shall assign, charge or encumber this contract or any payments due or which 

may become due to contractor, there under, or shall neglect or fail to observe and perform all 

or any of the acts matters of things by this contract, to be observed and performed by the 

contractor within three clear days after the notice shall have been given to the contractor in 

manner hereinafter mentioned requiring the contractor to observe or perform the same or shall 

use improper materials of workmanship in carrying on the works, or shall in the opinion of the 

Bank not exercise such due diligence and make such progress as would enable the work to be 

completed within due time agreed upon, and shall fail to proceed to the satisfaction of the Bank 

after three clear das notice requiring the contractor so to do shall have been given to the 

contractor as hereinafter mentioned or shall abandon the contract, then and in any of the said 

cases, the Bank may notwithstanding previous waiver determine the contract by a notice in 

writing to the effect as hereinafter mentioned, but without thereby effecting the powers of the 

Bank of the obligations and liabilities of the contractor the whole of which shall continue in 

force as fully as if the contract, had not been so determine and as if the works subsequently 

executed by or on behalf of the contractor (without thereby creating any trust in favor of the 

contractor) further the Bank or his agent, or servants, may enter upon and take possession of 

the work and all plants tools scaffolding sheds machinery, steam, and other power, utensils and 

materials lying upon premises or the adjoining lands or roads and sell the same as his own 

property or may employ the same by means of his own servants and workmen in carrying on 

and completing the works or by employing any other contractors or other persons or person to 

complete the works, and the contractor shall not in any way interrupt or do any act, matter or 



 

Signature of the contractor with seal                     Page36of82                    Signature of the Bank 
Official 
 
 

thing to prevent or hinder such other contractors or other persons or person employed from 

completing and finishing or using the materials and plants for the works when the works shall be 

completed, or as soon thereafter as conveniently may be the Bank shall give notice in writing to 

the contractor to remove his surplus materials and plants and should the contractor to remove 

his surplus materials after receipt by him the Bank may sell the same by Public Auction and shall 

give credit to the contractor for the amount so realized. Any expenses or losses incurred by the 

contractor for the amount so realized. Any expenses or losses incurred by the Bank in getting 

the amount payable to the contractor by way of selling his tools and plants or due on account of 

work carried out by the contractor prior to engaging other contractors or against the Security 

Deposit. 

 

51.0 DISPUTES/ARBITRATION: 

51.1 All disputes or differences whatsoever arising between the parties out of or in connection with 

this contract or in discharge of any obligation arising out of the Contract (whether during the 

progress of work or after completion of such work and whether before or after the termination 

of this contract, abandonment or breach of this contract), shall be settled amicably.  

52.2 If however, the parties are not able to solve them amicably, either party (Bank or Vendor), give 

written notice to other party clearly setting out there in specific dispute(s) and/or difference(s) 

and shall be referred to a sole arbitrator mutually agreed upon, and the award made in 

pursuance thereof shall be binding on the parties.  

52.3 In the absence of consensus about the single arbitrator, the dispute may be referred to joint 

arbitrator; one to be nominated by each party and the said arbitrators shall nominate a 

presiding arbitrator, before commencing the arbitration proceedings. The arbitration shall be 

settled in accordance with the applicable Indian Laws. Any appeal will be subject to the exclusive 

jurisdiction of courts at Hyderabad. 

52.4 The Vendor shall continue work under the Contract during the arbitration proceedings unless 

otherwise directed by the Bank or unless the matter is such that the work cannot possibly be 

continued until the decision of the arbitrator is obtained. 

52.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be in 

English. 

53. Governing Language: 

           All communication with respect to the Bid, clarifications, replies, contract documents etc shall be 

in English.  

54.0 Local Laws, Acts, Regulations 
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       The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply 
with the provision of all labour legislation including the latest requirements of all the Acts, laws, 
any other regulations that are applicable to the execution of the project. 

i. Minimum Wages Act, 1948 (Amended) 

ii. Payment of Wages Act 1936 (Amended)  

i. Workmen's Compensation Act 1923 (Amended) 

ii. Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
iii. Apprentice Act 1961 (Amended) 

iv. lndustrial Employment (Standing Order) Act 1946 (Amended) 

v. Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

vi. Employees'   Provident   Fund   and   Miscellaneous  Provisions Act 1952 and amendment 
thereof 

vii. Shop and Establishment Act 

viii.  Any other Act or enactment relating thereto  and rules framed   there under from time to time. 

55.0 SAFETY CODE: 

Safety Guidelines for the Contractor: 

The Contractor should follow the following General safety Guidelines while executing the work: 

55.1 Smoking is strictly prohibited at workplace. 

55.2 No one is allowed to work at or more than three meters height without wearing safety belt and 
anchoring the lanyard of safety belt to firm support preferably at shoulder level. Chinstrap of 
safety helmet shall be always on and safety boot is worn. 

55.3 Usage of eye protection equipment shall be ensured when workmen are engaged for grinding, 
chipping, welding and gas-cutting. For other jobs eye protection has to be provided as per the 
need. 

55.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety goggles 
etc. shall be arranged before starting the job. 

55.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done. Safe 
approach to be ensured into every excavation. 

55.6 Preferably the work shall be carried out during the daytime. However, adequate illumination at 

workplace shall be ensured in case any work is carried out at night. 

55.7 All the dangerous moving parts of the portable / fixed machinery being used shall be adequately 
guarded. 

55.8 Ladders being used at site shall be adequately secured at bottom and top. Ladders shall not be 
used as work platforms. 

55.9 Debris, scrap and other materials to be cleared from time to time from the workplace and at the 
time of closing of work everyday. Dismantled Material shall not be thrown from the height and 
shall be properly disposed off to prevent any injury to public/staff. 

55.10 Other than electricians no one is allowed to carry out electrical connections, repairs on electrical 
equipment or other jobs related thereto. 

55.10 All electrical connections shall be made using 3 or 5 core cables, having a earth wire. 
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55.11 Inserting of bare wires for tapping the power from electrical sockets is completely prohibited 
and plug tops of suitable capacity only shall be used. 

55.12 All the unsafe conditions, unsafe acts identified by contractors, reported by Bank to be 
corrected on priority basis. 

55.13 No children or  physically challenged persons shall be allowed to enter the workplace and shall 

not be utilized for any service during execution of the work. 

55.14 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly and 

safely when not in use. 

55.15 Clamps shall be used on Return cables to ensure proper earthling for welding works. 
55.16 Return cables shall be used for earthling. 

55.17 All the pressure gauges used in gas cutting apparatus shall be in good working condition and in 
case of any leakages, the same shall not be used.  

55.18 Proper eye washing facilities shall be made in areas where chemicals are handled. 

55.19 Connectors and hose clamps are used for making welding hose connections. 

55.20 Tapping of power by cutting electric cables in between must be avoided. Proper junction boxes 
must be used. 

56.0 Accidents 

The contractor  shallimmediatelyon occurrence  of any accident  at or about the site or in connection 

with the execution of the work report such accident to the Architect/Consultant. The contractor shall 

also report immediately to the competent authority whenever such report is required to be lodged by 

the law and  take appropriate actions thereof. 

 

 

 

 

57.0 BANK'S BUILDING PROJECTS - MAINTENANCE OF RECORDS 

A.Registers at the site office of the Bank's Engineer: 

1 Measurement Books. 

2 Drawings register 

3 Materials at site register. 

4 Hindrance Register . 

5 File and Register for extra / variation items. 

6 Materials test Register and File. 

7 Site Order Book (in triplicate). 
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8 Labour Reports and progress Reports Register . 

9 Site Visit & Instructions Register . 

10 Certified true copies of the contracts. 

 

SPECIAL CONDITIONS OF CONTRACT 

 

1. ACCESS OF INSPECTION: 

The contractor is to provide at all times, during the progress of the works and the maintenance 

period, means of access with ladders, gangways etc., and the necessary attendants to move and 

adopt the same as directed for the inspection or measurement of the work by the Architect and 

Employer or any other agency employed by the client. 

 

2. PROGRAMME OF WORKS: 

 

The contractor on starting the work shall furnish to the Employer and Architect a PERT/CPM 

programme, for carrying out the work stage by stage in the stipulated time, for the approval of 

Architects and Employer, and follow strictly the approved time schedule by incorporating 

changes, if any, so authorized by the Architect and Employer, to ensure the completion of 

construction work ins stipulated time.  A graph or chart on individual item/group of items/trades 

of work shall be maintained, showing the progress both in terms of quantities and value, week 

by week.  The contractor shall submit to the Employer and Architect a weekly progress report 

stating the number of skilled and unskilled laborers employed on the work, working hours done, 

quantity of cement, steel and other major items of materials (quantity and value wise) used and 

corresponding place, type and quantity of work done during the period. 

The contractor must inform the Architects, 10 days in advance of requirement of respective 

drawings and details by him, from time to time.  The contractor shall strictly adhere to the 

approved programme and arrange for the materials and labour etc., accordingly. 

Despite repeated instructions, if the contractor fails to show satisfactory progress of the work, 

the Employer/Architect may take suitable action as deemed fit, including levying of liquidated 

damages not exceeding ½% of contract price for delay of every week or part thereof, subject to 

a limit of total liquidated damages levied under this clause to 5% of contract price without 

prejudice to any terms and conditions of the contract. 

3. FACILITIES TO OTHER CONTRACTORS: 
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The contractor shall give full facilities and co-operation to all other contractors working at site 

doing plumbing, Electrical, civil works etc., as directed by the Architect & Employer and shall 

arrange his programme of work, so as not to hinder the progress of other works.  The decision 

of the Architect & Employer, on any point of disputes between the various contractors, shall be 

final and binding on all parties concerned. 

4. TESTING: 

 The contractor shall, as and when directed by the Architect & Employer, arrange to test 

materials and/or portions of the work at site in any approved laboratory at his own cost, in 

order to provide their soundness and efficiency.  The contractor shall transport all the materials 

from site to the approved laboratory at his own cost.  The contractor shall carryout all the 

mandatory tests as per list attached at the frequencies stated therein.  Even after such tests, any 

materials brought to site or incorporated in the works are found to be defective or unsound or 

not as per approved samples, the contractor shall remove the same and re-erect at his own cost 

and without any additional time/period for the same, with reference to the date fixed for 

completing the work.  In case these tests are not carried out at the frequencies stated, then 

proportionate costs of materials not so tested, including cost of testing and quantities of items 

of work executed with such materials, if otherwise accepted for retention in the work, will be 

deducted from the dues to the contractor.  The deductions will be worked out by the 

Architect/client and shall be final and binding on him. 

 

Tolerance on various material and items of work shall be allowed laid down in the documents 

below and the order of precedence shall be: 

a) Relevant Indian Standards Specifications. 

b) Manufacturer’s Specifications. 

In absence of above Architect’s decision basing on the general practice being following shall be 

final. 

5. SITE MEETINGS: 

A senior representative of the contractor shall attend weekly meetings at works site; and in 

additions, meetings as and when arranged by Architect & Employer to discuss the progress of 

the work and sort out problems, if any, and ensure that the work is completed in the stipulated 

time. 

6. NOTICES: 

Notices for the Employer, the Architect, or the Contractor may be served personally or by being 

left at or sent by registered post to the last known place of abode or business of the party to 

whom the same is to be given or in the case of the contractor by being left on the works.  In case 

of a company or corporation, notices may be served at or sent by registered post to the 
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Registered Offices of the Company or Corporation.  Any notice sent by registered post shall be 

deemed to be served at the time, when in the ordinary course of post it would be delivered. 

 

 The contractor shall give all notices and pay all necessary and relevant fees and shall   comply 

with all Acts and Regulations, for the successful completion of the contract work. 

 

 

7. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

The contractor shall take joint measurements with the Employer’s representative (Project 

Management Consultant or any Engineer identified by the Bank) and Architect’s representative 

before covering up or otherwise placing beyond the reach of measurement any item of work.  

Should the contractor neglect to do so, the same shall be uncovered at the contractor’s expense 

or in default thereof, no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

 

8. ACTION WHERE THERE IS NO SPECIFICATION: 

In case of any item/class of work, for which there is no specification mentioned (either in part or 

full), the same will be carried out in accordance with the relevant CPWD specifications (only for 

the specifications missing in the contract) and if not available even there (either in part or full) 

in, relevant standards of BIS shall be followed (only for the portions of specifications missing in 

the contract specifications and CPWD specifications).  Indian standard specifications, subject to 

the approval of the Architect & Employer. 

9. REPORTING OF ACCIDENT TO: 

The contractor shall be responsible for the safety of all persons employed by him on the works 

and shall report serious accidents to any of them, whenever and wherever occurring one the 

works, to Employer who shall make every arrangement to render all possible assistance.  This 

shall be without prejudice to the responsibility of the Contractor, under the Insurance clause of 

the General Conditions.  Contractor shall take all the precautions as detailed in the safety code 

attached separately. 

10. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 



 

Signature of the contractor with seal                     Page42of82                    Signature of the Bank 
Official 
 
 

The contractor shall clear the site of works as per the instructions of the Architect.  The site of 

works shall be cleared of all men, materials, sheds, huts etc., belonging to the contractor.  The 

site shall be delivered in a clean and neat condition, as required by Architect, within a period 

one week after the job is completed.  In case of failure by the contractor, the Employer, under 

advice to the Architect, have the right to get the site cleared to his satisfaction at the risk and 

cost of the contractor. 

11. POSSESSION OF WORKS/ WORK COMPLETED: 

The contractor shall hand over to the Employer possession of the completed works in stages, as 

and when required, and as directed by the Architect & Employer. 

The Employer will take over the possession of completed works in stages as directed by the 

Architect, and defects liability period will commence only from the date of final handing over of 

all the work accordingly. 

12. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 

The Architects/Employer’s clarification regarding partially omitted particulars or typographical, 

clerical and other errors shall be final and binding on the contractors. 

13. WORK PERFORMED AT CONTRACTOR’S RISK: 

The contractor shall take all precautions necessary and shall be responsible for the safety of the 

work and shall maintain all lights, guards, signs, barricades, temporary passages or other 

protection necessary for the purpose.  All work shall be done at the contractor’s risk and if any 

loss or damage shall result from fire or from any other cause, the contractor shall promptly 

repair or replace such loss or damage free from all expenses to the Employer.  The Contractor 

shall be responsible for any loss or damage to materials, tools or other articles used or held for 

use in connection with the work.  The work shall be carried on to Employer or of others and 

without interference with the operation of existing machinery or equipment, if any. 

14. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 

The proposed work covered under this tender, during the progress and/ or after completion, 

can also be inspected by the Chief Technical Examiner/ Technical Examiner or Officers of the 

Central Vigilance Commission, Government of India, on behalf of Architect & Employer to 

ascertain that the execution of the work has been done with materials and workmanship all as 

stipulated in the contract and as directed. 
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Contractor shall afford all reasonable facilities to the above vigilance staff and also provide them 

with ladders, tapes, tools and tackles etc., as required and directed and also necessary labourers 

skilled/unskilled to enable them to complete their inspection/study/technical scrutiny and no 

extra shall be admissible to the contractor on this account. 

 

 

15. SPECIAL CONDITIONS OF CONTRACT: 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 

clauses mentioned within special conditions of contract, the clauses mentioned within the 

special conditions of contract shall supersede there mentioned elsewhere. 

 

16. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S INSTRUCTIONS: 

 

  If the contractor after receipt of written notice from the Architect requiring compliance with 

such further drawings and/or Architects instruction, fails within seven days to comply with the 

same, the Architect and Employer may employ and pay other persons to execute any such work 

whatsoever as may be necessary to give effect thereto and all costs incurred in connection 

therewith shall be recoverable from the contractors by the employer on a Certificate by the 

Architect as a debit or may be deducted by him from any money due or which may become due 

to the contractors. 

17. ARCHITECT’S DELAY IN PROGRESS: 

 The Architect may delay the progress of the works in case of rains or otherwise, without vitiating 

the contract and grant such extension of time with the approval of the Employer for the 

completion of the contract as he may think proper and sufficient in consequence of such delay, 

and the contractor shall not make any claim for compensation or damage in relation thereto. 

18. BIS CODES 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this tender 

document at his cost at the site to ensure the proper supervision/quality of work and materials. 
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FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

The Regional Manager, 

SBI 

 

Dear Sir/s, 

 

Ref: TENDER FOR ________________________________________________ 

 

I/We have examined the above tender and subsequent pre-bid clarifications/ modifications / revisions, if 

any, furnished by Bank and I/We have inspected the site of works and have made me / us fully 

acquainted with the local conditions in and around the sites of works and offer to undertake Contract as 

detailed in this tender by submitting my/our online bids in the Bank’s e-tender portal.  

 

1. While submitting this Bid, I / We certify that: 

i. The undersigned is authorized to sign on behalf of the Bidder and the necessary support 

document delegating this authority is uploaded along with the bid. 

ii.  We certify that we have not made any changes in the contents of the tender document 

read with its amendments/clarifications provided by Bank, submitted by us in our Bid 

document.  

iii. The rate quoted in the price Bids are as per the tender and subsequent pre-Bid clarifications/ 

modifications/ revisions furnished by the Bank, without any exception. 

2. We agree to abide by all the Bid terms and conditions, contents of Agreement and the rates quoted 

in the bid, which shall remain binding upon us. 

3. If our Bid is accepted, we undertake to enter into and execute at our cost, when called upon by the 

Bank to do so, a contract in the prescribed form and we shall be jointly and severally responsible for 

the due performance of the contract. 

4. Until a formal contract is prepared and executed, this Bid, together with your written acceptance 

thereof and your notification of award, shall constitute a binding Contract between us. 

5.   It is further certified that the contents of our Bid are factually correct. We also accept that in the 

event of any information / data / particulars proving to be incorrect, Bank will have the right to 

disqualify us from the Bid. 
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6.  We understand that you are not bound to accept the lowest or any Bid you may receive and you may 

reject all or any Bid without assigning any reason or giving any explanation whatsoever.  

7.  We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA or any other 

regulatory body. 

8. We also confirm that we have not been blacklisted by any Bank / PSU / State  or Central Govt 

departments for any reasons. 

9.  We confirm that we do not have any litigation / cases pending against us in any Bank / PSU / 

State  or Central Govt departments. 

10.  We confirm that we are responsible to obtain all necessary licenses, permission, NOC from all 

the statutory /local authorities for the smooth execution of this contract in Bank’s premises.  

11.  We hereby confirm that all the materials/components/spare parts/equipment etc. to be 

supplied / used as a part of this contract shall be original / new materials / components / parts / 

equipment only, from respective OEMs of the products and that no refurbished / duplicate / 

second hand materials/components /parts/ equipment shall be supplied or shall be used. 

12.  For any type of deviation (to any of above or subsequent instructions), it will be my/ our 

responsibility to obtain the written instruction of the Engineer-in-charge for the same failing 

which it shall be deemed that I have carried out any such deviations at my own and I shall be 

duty bound to replace the all deviated material/ works from the site at my/ our cost as well as I 

shall be liable to penalized by the Bank as deemed fit and for all such loses made thereof, I/ we 

shall not have any right to arbitrate in any manner. 

 

Yours faithfully, 

Contractors Signature 

Name: 

Address: 

 

*************************************************************************************

*************** 
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FORMATS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORMAT FOR PRE-BID QUERIES: 
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Sr. 

No.  

Query Regarding  Page No. 

RFP  

of  Query  Reasons/Supporting 

data/papers  

      

      

      

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

DRAFT COPY OF ARTICLES OF AGREEMENT 
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ARTICLES OF AGREEMENT made the ______________ day of __________ 2021 between 
___________SBICB___________________________________________________ 
of ________________________________________________________________ 
(hereinafter called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The Contractor”) of the other 
part, where as the Employer is desirous of getting the work of  
“______________________________________________________________________” executed and 
has caused drawings, conditions of contract, specifications and schedule of quantities etc., describing 
the works prepared by M/s Nandu Associates, Hyderabad. 
 

AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and the conditions of 

contract, specifications and schedule of quantities etc., have been signed by or on behalf of the parties 

hereto. 

 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in 

the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said 

drawings and described in the same specifications and included in the said schedule of quantities for 

such sum as may be ascertained to be payable in terms of the Bills of Quantities, and which sum is 

estimated to be Rs. 3,17,16,232.00/- (Rupees Three Crore Seventeen Lac Sixteen Thousand Two 

Hundred and Thirty Two Only. (hereinafter referred to as “Said Contract Amount”). 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said sum to be paid at the times and in the manner set forth in the said 

conditions, the contractor shall upon and subject to the said conditions, execute and complete 

the work shown in the said drawings and described in the said specifications. 

2. The Employer shall pay the contractor the said sum or such sums as shall become payable 

hereunder at the times and in the manner specified in the said conditions. 

 

3. The term “Architect” in the said conditions shall mean the said M/s NanduAssociates, Architects 

and designers or in the event of their ceasing to be the Architect for the purpose of this 

contract, such other person as shall be nominated for that purpose by the Employer , not being 

a person to whom the contractor shall object for reasons considered to be sufficient by the 

Arbitrator mentioned in the said conditions provided always that no persons subsequently 

appointed to be the Architect under this contract shall be entitled to disregard or over-rule any 

previous decision or approval or direction given or expressed by the Architect for the time 

being. 

4. Tender documents containing work order Notice to the Contractor, Conditions of Contract, 

Appendix thereto, Special Conditions of Contract, Specifications and Schedule of Quantities with 

the rates entered therein, shall be read and studied as forming part of this agreement and the 

parties hereto shall respectively abide by and submit themselves to the conditions and 

stipulations and perform the agreement on their part respectively in such conditions contained. 

5. The contract is neither a fixed lump sum contract or a piece work contract, but is a contract to 

carry out work in respect of the entire works to be paid for according to actual measured 
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quantities, including variations from BOQ at the rates contained in the Schedule of rates and 

Probable bill of quantities or as provided in the said conditions. 

6. The Employer through the Architect, reserves to himself the right of altering the drawings and 

natures of the work, of adding/substitution to or omitting any items of work or having portions 

of the same carried out through alternate agencies without prejudice to this contract. 

7. Time shall be considered a the essence of this agreement and the contractor hereby agrees to 

commence the work soon after the site is handed over to him but within 15 days reckoned from 

the date of issue of work order to execute the work, as provided for in the said conditions and 

complete the entire work in120 dayssubject to nevertheless to the provisions for extension of 

time. 

8. This agreement and contract shall be deemed to have been made in Hyderabad and any 

questions or dispute rising out of or in any way connected with this Agreement and Contract 

shall be deemed to have arisen in Hyderabad and only the courts in Hyderabad shall have 

jurisdiction to determine the same. The limitation period will be 90 days from the date of 

dispute having arisen. 

 

AS WITNESS our hand this _____________ day of ____________ 2024 

 

Signed by the said in the presence of: 

 

WITNESS : 

SIGNATURE 

NAME   : 

ADDRESS :       EMPLOYER 

WITNESS : 

SIGNATURE 

NAME   : 

ADDRESS : 

 

DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(Site specific format shall be approved by the SBI prior to its execution) 

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name of the issuing 

bank)  

 

Place:..................... . 
 

Date:.......................  . 
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{Onnon-judicialstamppaperofRs -------------- /-) 

 
BANKGUARANTEEINLIEUOFSECURITYDEPOSIT 

 
B.G.No.  ValueRs.  

 
 
 

StateBankofIndia,(Addr

ess) 

 
 

Sub: 

 BankGuaranteeofRs...............towardsSecurityDepositfortheworkofforStateBankofInd

ia. 

 
{NameofBranch/Office) 

 
 

 
DearSir, 

 
WHEREAS (Name and address of contractor/ vendor) (hereinafter called the 

Contractor)haveenteredintocontractfor(NameofWork)withStateBankofIndia(SBI)asmentionedi

nthe  letter  of  SBl's  Consultants   (Name  &  address   of  consultants)   vide  their  

letterNo.................dated...................Andthecorrespondenceandtenderrelayingtheretowhich is 

hereinafter referred to as "the said contract" the Contractor has now agreed toproduce a Bank 

Guarantee amounting to 2% of the contract value less earnest moneydepositofRs

 ....................................... (Rupeesonly),toStateBankofIndiaforperformingtheirpartofthe 

contractobligations. 
 

AND WHEREAS in terms of said contract, the contractor isrequired to furnish to State 

BankofIndiaaGuaranteeof a ScheduledBankforavalueofRs...............to be valid upto(date). 

 
ANDWHEREAS(NameofBankandits branch)havingtheirofficeat(address)theGuarantor, 

attherequestofthecontractorherebyfurnishes 

aPBGinfavourofStateBankofIndiaandGuaranteesinthemannerhereinafterappearing. 
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In consideration of the premise, we (name of Bank and its branch) having our office 

at(address)hereaftercalledthe "Guarantor" (which expression shall include 

itssuccessorsandassigns) herebyexpressly, irrevocably &unreservedlyundertakeandguarantee 

under 

thatiftheContractorfailstoexecutetheworkaccordingtohisobligationsunderthesaidcontract, 

thennot withstanding any dispute between State Bank of India and the contractor the 

Guarantorshall,ondemandwithoutdemurandwithoutreferencetothecontractor 

paytoStateBankofIndia immediately any sum claimed by State Bank of India under the said 

contract up to amaximumamountofRs. (Rupeesonly). 

 
IncasetheamountdemandedbyStateBankofIndiaisnotpaidwithin48hoursofreceiptofdemand, 

the Guarantor agrees to pay the aforesaid amount of ₹   . 

 
(i) Such payment shall be notwithstanding any right the contractor may have 

directlyagainstStateBankofIndiaoranydisputesraisedbytheContractorwithStateBankofIndiaor 

any suits or proceedings pending in any competent court or before any arbitrator.StateBank of 

India's written demand shall be conclusive evidence to the Guarantor that suchpayment 

ispayableunderthetermsoftheContractandshallbebindinginallrespect ontheguarantor. 

 
(ii) The Guarantor shall not be discharged or released from the the undertaking 

andGuarantee, by any arrangement, variations made between SBI and the Contractor and 

orindulgence shown to the contractor by SBI, with or without the consent and knowledge of 

theguarantor or by alterations in the obligations of the contractor by any forbearance, 

whetherastopayment,timeperformanceorotherwise. 

 
(iii) This guarantee shall remain valid until or as may be caused to be extended by 

thecontractororuntildischargedbySBIinwritingwhicheverisearlier. 

 
(iv) This guarantee shall be a continuing guarantee and shall not be revocable during 

itscurrencyexceptwiththepreviouswrittenconsentofSBI. 

 
(iv)(a)Thisguaranteeshallnotbeaffectedbyanychangeintheconstitutionofthecontractor, by 

absorption with any other body or corporation or dissolution or otherwise 

andthisguaranteewillbeavailabletoorenforceableagainstsuchbodyorcorporation. 

 
(v) In order to give effect to this guarantee SBI will be entitled to act as if the 

Guarantorwere the Principal debtor and the Guarantor hereby waives all and any of its rights 

or suretyship. 
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(vi) This guarantee shall continue to be in force not withstanding the discharge of 

thecontractor by operation of law and shall cease only on payment of the full amount by 

theGuarantortoSBloftheamountherebysecured. 

 
(vii) This guarantee shall be in addition to and not in substitution for any other 

guaranteeorsecurityforthecontractorgivenortobegiventoSBIinrespectofthesaidcontract. 

 
(viii) Any notice by way of request and demand or otherwise here under may be sent 

bypostoranyothermodeorcommunicationtotheguarantoraddressedasaforesaidandif 

sentbypostitshallbedeemedtohavebeengivenatthetimewhenitwouldbedeliveredindue course 

of post and in providing such notice when given by post it shall be sufficient toprove that the 

envelope containing the notice was posted and a certificate signed by 

anofficerofSBIthattheenvelopewassopostedshallbeconclusive. 

 
(ix) ThesepresentsshallbegovernedbyandconstructedinaccordancewithIndianLaw. 

 
Notwithstanding anything contained hereinbefore the liability of the guarantor under 

thisguaranteeisrestrictedtoasumofRs. _ 

 
This guaranteewillremainvalidupto

 unlessademandorclaimunderthisguaranteei

smadeinwritingonorbefore  the guarantor shall be discharged 

fromallliabilityundertheguaranteethereafter. 

 
 
 
 
 

Datedthe................................. 
 
 
 
 
 

For(NameofBank) 
 

(Signature/swithdesignation/sofsignatory/ies)(NameandSt

ampofBank) 
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FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 
 

1. NameoftheContractor  

2. 

 

Nameof  the  work  as  given  inthe 

Agreement 
 

3. AgreementWO  

4. Tenderamount  

5. Dateofcommencementofwork  

6. Periodallowedforcompletionasper 

agreement 
 

7. Dateofcompletionasperagreement  

8. Periodforwhichextensionoftimehas 

beengiven 
 

  Date Month Year 

     

 a) 1stextensionvideBank'sLetterNo.  

 b) 2ndextensionvideBank'sLetter 

No. 
 

 c) 3rdextensionvideBank'sLetterNo.  

 
9. Reasonsforwhichextensionshavebeenpreviouslygiven(copiesofthepreviousapplicationssho

uldbeattached) 

  

10. Periodforwhichextensionisappliedforandthereasonsthereofincludinghindrances,timeforex

traworkassigned,ifanyetc. 
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SignatureofContractor 

 

 

 

FORMAT OF HINDRANCE REGISTER 

 

 

Name of Work  

 

Name of Contractor  

 

Agreement No.  

 

Date of state of work  

 

Period of completion  

 

Date of completion  

 

 

 

Sr. No Nature of 

Hindrance 

Date of 

occurrence 

of 

hindrance 

Date of 

which 

hindrance 

was 

removed 

Period of 

hindrance 

Signature 

Site 

Engineer/ 

Project 

Engineer 

Remarks 
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1 2 3 4 5 6 7 

 

 

      

 

 

      

 

 

      

 

 

      

 

 

 

 

 

TECHNICAL SPECIFICATIONS 

 

EXECUTION OF ELECTRICAL WORKS: 

1 The Contractor shall carry out and complete the Electrical work as per standard specifications / 

as stipulated in this contract and relevant IS recommendations in coordination with other agencies like 

Interior, AC and civil contractors and to the satisfaction of the Bank  / SBI. With approval of Bank will 

issue further written instructions, detailed directions and explanations with respect to the 

specifications, quality or quantity of works or the addition or omission or substitution of any work. 

 

.2 METER BOARD:  

The Main DB/Meter Board shall be provided in the place free from leakages and in a covered location. 

The Meter Board shall be as per TSSPDCL requirements and shall be fixed firmly on the wall. Any 

opening made in the wall for feeder cable entry should be sealed properly after installation to avoid 

entry of rodents and rain water. The meter Board shall be properly earthed as per the regulatory 

requirements. 
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3 LT PANEL INSTALLATION: 

Panel shall be covered properly to prevent dust, contamination & damage during transportation. In case 

of damages during transportation or unloading etc, the same shall be rectified and made to perfection 

before installation. No excuse for delay on account of the above will be accepted. 

For floor mounted panel, the exact location of the panel and fixing holes to be marked on the concrete 

plinth for the installation. Install the panel in proper alignment and fix properly.Tighten all the 

connections as required. Access around the panel to be provided as per regulatory requirements for 

future maintenance. Ensure the services like AC drain lines or water pipe lines or sewage lines are away 

from the panel or the panel is properly protected against any accidental leakages. 

Incoming and outgoing cables shall be marked/identified as per approved drawing. All components of 

the panel shall be verified against the approved panel drawing for correct rating & size. Ensure that all 

internal connections are proper and loose connections are tightened. All breakers (incoming/outgoing) 

shall be in “OFF” position and to be locked to prevent mishandling 

Before commissioning. All earth terminals of the panel are firmly connected to the designated earth pits 

with suitable size of GI strips as required. Check whether the metering equipment and indication lamps 

are working as desired and rectify the defects, if any. After installation, the panel shall be properly 

cleaned and protected to prevent dust & contamination. 

 

4 INSTALLATION OF DBs : 

All DBs wall mounting and floor mounted arrangement shall be in accordance with BOQ and the 

approved material.Ensure that painting of the wall is completed prior to marking and mounting of 

DB.Confirm label/marking to ensure that is the correct DB and check the position according to the 

approved layout and mark the fixing position of the DB's support. After marking, drill according to the 

selected sizes of anchor bolts to appropriate depth. Permanently fix the DB to the wall/slab with anchor 

bolts.If there is more than one DB to be installed at the same location, they shall be installed side by 

side and clearance shall be maintained for easy maintenance and trouble shooting.The height of 

Distribution Board shall be maintained so that easy access for termination of cables and other 

maintenance work can be carried out.Cut-out shall be made for inserting the wire in DB and same cut 

out shall be provided with a rubber gasket so that there will be no sharp edges and secure the wire 

insulation from damage. 

Wire inserted in the DB shall be cross-checked for existing circuit number and final ferruling shall be 

done. Wire in DB shall be used cable tie and dress with bunching of the phase-neutral and earth and 

suitably lugged to the respective MCBs and Bus bar. Bunching shall be done as per phase separation 

respectively R, Y and B. After Crimping insulation sleeves shall be provided in the Wire/ Cable to avoid 

accidental short circuit between the adjacent terminals. DBs shall be provided with body earthing 

connections as per provisions available in the DB.Identifications labels of approved engraved type 

nameplate/Radium stickers of suitable font size shall be fixed on DB.After complete termination of 

wire/cable same DB compartment shall be cleaned before fixing the door. 
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When the DB is fixed on the partition care should be taken to ensure the holding capacity of the 

partition, to avoid the DB from falling and getting damaged or causing injury. The installation of DB shall 

be done in such a way to add to the ambience of the Branch. It shall be firmly fixed on the wall / 

partition.  

 

5 LAYING OF LT CABLE  

.5.1 IN CABLE TRAY: 

Wherever the cable trays are provided, the cables shall be laid in the cable tray. The cable shall be laid 

from one end of the route or any other suitable point as per site conditions. Wherever the cable needs 

to be bended, the cables bending radius shall conform to the cable manufacturer’s recommendation. 

Prior to cable cutting, check both ends to make sure there is sufficient length for proper dressing and 

end termination. After cable laying is finished, all cables shall be tested for insulation resistance. Install 

the cable tags, dress the cables and clamp it as per the standards. Whenever, single core cables are 

used, Trefoil (three-foil formation) laying shall be used with single-core cables. 

 

5.2 LAYING THE LT CABLE UNDERGROUND: 

A trench of about 1.5 meters deep and 45 cm wide is dug.Then the trench is covered with a 10 cm thick 

layer of fine sand.The cable is laid over the sand bed. The sand bed protects the cable from the moisture 

from the ground.Then the laid cable is again covered with a layer of sand of about 10 cm thick.When 

multiple cables are to be laid in the same trench, a horizontal or verticle spacing of about 30 cm is 

provided to reduce the effect of mutual heating. Spacing between the cables also ensures a fault 

occurring on one cable does not damage the adjacent cable.The trench is then covered with bricks and 

soil to protect the cable from mechanical injury. The LT Cable route markers shall be provided as per 

standards. 

 

5.3 The end termination shall be provided as per the cable size. Unless specified, the termination 

shall be single compression type glands of proper size and lugs shall be suitable for termination as per 

the point of termination like switchgear terminals, Bus bar, terminal connectors etc. Only the respective 

metal lugs shall be used for termination. Aluminium lugs shall not be used to terminate in the copper 

bus bars or vice versa.   

 

.5.4 The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed with suitable 

size clamps if laid in the wall. If more number of cables are to be laid, then they shall be laid in cable 

trays of suitable size firmly fixed to the ceiling with threaded rods.   
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5.5 To avoid rodent menace, the contractor shall close all openings made by him in the wall, the 

unused knockout holes in the DB, Panels, Junction Boxes with suitable dummies, Blanking plates etc and 

also provide sufficient protection to the panels, DB. No claim for additional amount towards rectifying 

the work on account of damages caused by rodents will be entertained during the defects liability 

period.   

 

6 CONDUITS: 

Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in wall, or ceiling or 

concealed in the false ceiling. The size of conduits shall be selected in accordance with the IS regulations 

and the minimum size of the conduit shall be 20 mm dia unless otherwise indicated or approved. 

Conduits shall be kept at minimum of 100 mm from the pipes of other non-electrical services. 

Separate conduits and runways shall be used for: 

1.    Lighting system. 

2.    Power outlets. 

3.    Emergency light. 

4.    Telephone system. 

5.    Fire alarm system. 

6.    Sound / public address system. 

7.    Television system. 

8.    Computer system. 

Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall be installed in 

flexible MS conduits.  Otherwise rigid conduits shall be used.PVC conduits shall not be used in outdoor 

system.  Conduits shall be free from sharp edges and burrs and grease or oil shall not be used for the 

purpose of pulling the wire.  The entire system of conduits must be completely installed and rendered 

electrically continuous before the conductors are pulled in. 

 

All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing materials as 

recommended by the manufacturer.  All joints shall be water tight.  Junction between conduit and 

adaptable boxes, back outlet boxes, switch outlet boxes and the like must be provided with entryspouts 

and smooth PVC bushes. 

 

6.1 LAYING OF CONDUITS IN SURFACE: 
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Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn are properly 

screwed to the wall or ceiling.  Saddles shall be at intervals of not more than 60 cm.  Fixing screws shall 

be with round cheese head or and rustproof materials.  Exposed conduits shall be neatly run parallel or 

at right angles to the wall of the building.  Pull boxes must be provided at the right angles and at a 

distance of not exceeding 20 meter 

 

6.2 CONCEALING THE CONDUITS IN THE WALL: 

Conduits embedded into the walls shall be fixed by means of staples at not more than 60 cm intervals.  

Chase in the wall shall be neatly made and refilled after laying the conduit and brought to the finish of 

the wall.Chasing shall be done with the wall cutting machine. Hammer and chisel shall be used on 

chased portion to get uniform depth of 50 mm. Uniform depth of 50 mm shall be maintained on chased 

portion. Conceal Back box shall be installed by using cement mortar. Alignment of the back box shall be 

done by using a calibrated spirit level. PVC adaptor shall be used for connection between JB and 

conduit. PVC solvent shall be used.PVC solvent cement shall be applied on conduit before 

interconnection. Embedded JB shall be protected by covering with brown tape filled with jute/gunny 

bag. Cement mortar 1:5 ratio(1 portion of the cement+5 portion of sand)shall be used for patchwork in 

chased area. Chicken (wire) mesh and GI nails shall be used for all chasing width of the embedded 

conduit. Curing shall be carried out for a minimum of three days. 

 

6.3 CONCEALING IN THE CONCRETE: 

Conduits buried in concrete structure shall be put in position and securely fastened to the 

reinforcement and got approved by the consultant/Engineer before the concrete is poured.  Proper care 

shall be taken to ensure that the conduits and boxes are neither dislocated nor choked at the time of 

pouring the concrete.Suitable fish wires shall be drawn in all conduits before they are 

embedded.Inspection boxes shall be provided for periodical inspection to facilitate draw and removal of 

cables.  Such inspection boxes shall be flush with the wall in the case of recessed conduits.Inspection 

boxes shall be spaced at not more than 12 meters apart or two 90 degree solid bends or equal. 

 

7 WIRING AND ACCESSORIES: 

7.1 LAYING OF WIRES: 

Unless otherwise specified all wires shall be FRLS PVC insulated single core, stranded copper conductor. 

All wires shall be colored as follows: 

Phase R: Red Color of wire 

Phase Y: Yellow Color of wire 

Phase B: Blue Color of wire 
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Neutral: Black 

Ground: Yellow Green or Green (One color only to be used for the complete Installation). 

The size of wires shall be as indicated in the drawings or in the BOQ. 

When more than one wires are installed in the same raceway, they should be pulled in the raceway at 

the same time. Use guide wires and similar equipment when wire pulling, to support the tension and 

avoid possible damage. Conductor splices must be enclosed in junction boxes. Use a minimum of 

300mm of slack conductors inside DB and at each outlet as needed.Ensure proper wire installation in all 

boxes. After installation, the Wires Insulation Test should be conducted. 

 

7.2 SWITCH BOARDS AND POWER OUTLET SOCKETS: 

Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall be of  galvanized 

steel, and shall be of shapes and size to suit their respective locations and installations and shall be 

provided with covers to suit their function and installation.All outlet boxes shall be provided with brass 

ground terminals.All junction boxes/pull boxes shall have suitable covers.Surface mounted outlet and 

junction boxes in the outdoor locations shall be of weatherproof. The surface mounted indoor boxes 

shall be of sheet steel painted or PVC for surface installation. For internal use Switches shall be of the 

grid assembly pattern with rocker operated switch units suitable for operation with inductive loads.  

Switches shall be either one way or two way as specified in the BOQ. Switch plates shall be of suitable 

shade and size as specified in BOQ or approved by SBI. Surface installation switches shall be provided 

with matching steel box. 

 

7.3 CIRCUIT WIRING 

Unless and otherwise specified in the BOQ,  all sub main circuit conductor sizes for lighting and 

appliances, shall be as shown in the schedule of quantities.Each circuit phase wire from the distribution 

boards should be followed with a separate neutral wire of the same size as the circuit wire or as 

specified in the BOQ. For the light/fan point wiring individual phase, Neutral and Earth wires  shall be 

run from the switch board to the respective ceiling rose. Looping of neutral and Earth wires for adjacent 

light points are not allowed except for the secondary points. For the secondary points Neutral and Earth 

looping should be done only from the respective primary points. This will avoid nuisance tripping of 

ELCB/RCCB in case of leakage and identifying the faulty circuit and rectifying will be easy. Each light 

point and outlet shall be identified with their circuit number and DB number with a label pasted on 

them.Flexible cords for connection to appliances, fans and pendants shall be 250/440V grade, three or 

four cores, with tinned stranded copper wires, insulated, twisted and sheathed with strengthening 

cord.If demanded by SBI, the contractor shall supply a certificate issued by the manufacturer of wires 

and switches stating origin, date of manufacture, batch number and standard to which it complies and 

the test certificates.Looping system of wiring shall be used.  Wires shall not be jointed.  Where joints are 
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unavoidable, these shall be made through approved mechanical connector.230 V power supply wiring 

shall be distinctly separate form any other different voltage system and lighting wiring. 

 

7.4 CONTROL SWITCHES 

Control switches shall be connected in the phase conductors only and shall be ‘ON’ when knob is 

down.Switches shall be fixed in galvanized steel boxes. Chromium plated screws shall be used. The 

rating of the Switches shall as per the BOQ. 

For the UPS power sockets provided in the workstations and counters, the control switches shall be 

provided separately above the counter and the sockets below the counter. 

Similarly, for the wall mounting fan points, the control switches shall be provided separately in the 

Switch board and the socket outlet provided near the wall mounted fans. 

 

7.5 TESTING OF ELECTRICAL WIRING SYSTEM 

The entire installation shall be tested in accordance with IS regulations for: 

1.    Insulation resistance. 

2.    Earth continuity. 

3.    Polarity of single pole switches. 

 

.8 LIGHT FIXTURE INSTALLATION: 

8.1 Inspect the site to install light fixtures as per approved lighting layout. If any mismatch is 

observed between the approved layout and the actual layout, please consult the SBI Engineer and 

replan the lighting layout to suit the actual site conditions. 

If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall be  used to 

mark the spacing of light fixtures as per approved drawing. After marking, the light fitting support and 

accessories shall be fixed. Wires shall be connected to the connector of light fitting as per standard. 

Light fitting shall be mounted on the support fitted.Line level and final alignment shall be checked with 

line dori. 

 

8.2 INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING: 

While installing light fixtures in the false ceiling, the contractor has to check the distance between the 

roof and the false ceiling and ensure that the sufficient height is available for fixing the light fixtures and 

if requires any change in the lighting layout. Any hindrance like beams, sewerage pipe lines, electrical 
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cables etc. has to be informed to the SBI Engineer and necessary guidance obtained before installation. 

Support to hang the fixture to be provided in the roof with suitable length of chain links or GI wires of 

suitable size, as per recommendation of the light manufacturer. The supports shall be of sufficient 

length to enable change of location of fixtures to the adjacent grid/cutout, if required by Bank. The 

supports should not be fixed to the pipes or cables or electrical conduits running above the false ceiling. 

The Light fixtures should not be loosely laid on the false ceiling grid without any support. 

 

8.3 In case of the Gypsum false ceiling, the marking shall be made in the false ceiling first as per the 

lighting layout and the cutout shall be made in coordination with the interior contractor. Wherever 

required, the suitable frame required have to provided by the contractor for the 2’x2’ fixtures.  

 

8.4 The cutouts for the light fixtures and down lighters shall be properly marked in the false ceiling 

to make the cutout neatly and as per the desired lighting layout.Nylon line dori shall be used to ensure 

that all light fixtures are in a straight line 

 

8.5 If the works involves, some architectural features in the false ceiling, the contractor shall consult 

the interior contractor and SBI Engineers before installation of light fixtures, ceiling fans, laying of cables 

above false ceiling to avoid any damage or any hindrance to the proposed architectural features. 

 

9 EARTH STRIPS / CABLE TRAYS: 

9.1 GI/COPPER STRIP LAYING: 

Before installation of GI and copper earth strip, the inspection shall be carried out to confirm size, 

quantity and galvanizing of GI strip. Arrangement shall be made for proper scaffold for strip laying on 

the tray. Check wall and beam finishing before strip clamping on the wall and beam. Ensure that all 

Earth strip installation are straight. The earth strip route and size shall be confirmed/verified with 

approved earthing drawing. 

Ensure that there is no overlapping in strips at joints. Where required for Joint area, use “C” type 

holding clamp for avoiding gap between two strips. GI strip fixing inside cable tray with using of GI nut 

bolt at every 5 mtr.interval. Clamps shall be fixed at an interval of1000mm. Copper to GI earth strip 

connection shall be done by using the bimetallic washer 

 

9.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB. 

Whenever longer length of Earth strips are to be Installed on wall/ slab, the overlapping in strips at 

joints shall be minimum. Overlapping area to be properly welded and ensure no gap in the joint area. 
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Approved PVC sleeve shall be provided to 50x6mm and 75x10mm GI earth strip wherever accessible 

areas such as inside substation, all embedded portion etc. Welding joints are cleaned with wire brush 

and then coated with Galva brite. All paint, scale and enamel shall be removed from the contact before 

the earthing connections are made. All sizes of GI strips shall be fixed by using GI clamp, GI spacer, and 

35x8mm GI screw with PVC nylon fasteners (PVC Grip). Clamps shall be fixed  at an interval of1000mm 

(in case of wall/slab).The earthing for Equipment shall be tapped from the main earth conductor/strip. 

Equipment earthing shall be done by GI nut bolting. Ensure GI nut bolt shall be fully tightened at 

equipment earthing. GI strip laid underground shall be at depth of 500mm below finished grade level. 

All joint below ground level shall be welded by two coats of bitumen paint. All connections to the 

grounding grid shall be made with earthing strip welded to the grid and bolted at equipment ends. All 

joints and cut ends shall be properly painted with galvabrite.  

9.3 CABLE TRAY INSTALLATION: 

Cable tray supports and cable tray material shall confirm the size, quantity and quality as per technical 

specification. Cable tray routes shall be cleared of any debris. Necessary cable tray route and supports 

shall be checked as per approved drawings. If required, make suitable size opening in the wall for cable 

tray entry into the building. All accessories used such as joint plate, nut, bolts with washer, bends, 

reducers, etc. used in cable trays shall be of the same manufacturer as that of the cable trays. Necessary 

Scaffolding shall be arranged wherever applicable. Throughout the work execution, safety standards 

shall be followed. 

Chalk lines (geru powder cement colour removable type) are used to mark the cable tray route at the 

deck slab. After marking of supports location, drill the hole & install anchor fastener. Ceiling bracket and 

top hat section shall be fixed on anchor fastener. Install the threaded rod supports using with ceiling 

bracket as per approved drawing. Check the vertical and horizontal alignment of threaded rod support 

by spirit level. Supports shall be installed at spacing not exceeding 1.5 meters and all branches, bends, 

Endpoints supports shall be installed as shown on the approved drawings. Nylon line dori will be used to 

ensure that all supports are in a straight line. After the installation of supports install the proper size 

cable tray and check the alignment using of line dhori& Sprit level. Two lengths of cable tray shall be 

connected with the joint plate. Minimum clearance shall be maintained between bottom of the tray and 

the ceiling. End cap to be provided at end cut portion of tray.  

10 CORE CUT: 

Core cut hole shall be carried out at the site as per the site requirement after consulting Civil Engineer. 

Ensure marking of core cut is in line of existing cut out at the floor above or below to have vertical 

alignment. If more than one Core cut is required, required spacing shall be provided. Centre of core cut 

to be drilled with drill machine to receive core bit of machine. This will avoid displacement of core 

machine bit. The Core cut Machine will be Fixed to Slab using Machine Clamp and anchor Fastener. 

Check that machine is firmed enough not to displaced from its location. Check the electrical supply and 

run the machine with minimal force. Maintain proper gaps between adjacent core cuts to allow pipe 

jointing in future.Upon completion of the core cut, protect the Core cut hole using the ply piece. 

11 CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING : 
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11.1 The contractor shall give due notice to the Employer whenever any work like opening for the 

earth pits, underground laying of cables, concealing the conduit piping, cabling or any work is to be 

concealed in the wall/false ceiling/partitions or finished up or otherwise becoming inaccessible later on, 

in order that the work may be inspected and correct dimensions taken before concealing. 

111.2 If the Contractor has concealed the items without informing SBI Engineer, the same shall be 

opened up for measurement and made good to the original finishing at the contractor’s expenses. If the 

contractor refuses to do so, then the same will not be considered for measurement and no payment 

may be made for such materials.   

11.3 The contractor shall not execute any extra work other than the Bank’s or SBI written instruction. 

No works, for which rates are not specifically mentioned in the price bid, shall be taken up without 

written permission of the Bank/SBI.  

11.4 Should any dispute or differences arise after the execution of any work as to measurements 

etc., or other matters which cannot be conveniently tested or checked, the decision of SBI shall be 

accepted as correct and binding on the contractor. 

11.5 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or any 

other gadgets or supports required for the execution of the work at site and Bank will not provide or 

entertain such requests. 

 

LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS 

S.No. Description IS Code 

1.  EXTERNAL ELECTRIFICATION wiring installation (system voltage not 

exceeding 650V 

IS 732 – 1989 

2.  Graphical symbols used in Electro-technology art-XI-Electrical 

Installation buildings  

IS 2032-1969 

3.  Fire safety of buildings (General) Electrical Installation IS 1646-1961 

4.  3 pin plugs and sockets IS 1293 

5.  Earthing IS 3043-1966 

6.  Fittings for electrical wiring IS 26671964 

7.  General and safety requirements for electric lighting fittings IS 1913-1969 

8.  Busbar ratings IS 8084-1976 

9.  On load change over switches IS 4064-1978 
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10.  Panel shall comply with the latest Relevant Indian Standards and 

Electricity Rule and Regulations 

IS-13947-1993 

11.  The general construction shall for factory built assembled switchgear 

& control gear for voltage up to and including 1100 V AC 

IS-8623-1977 (Part-

1) 

12.  DBS IS-13947-1993 

13.  The general construction for factory built assembled switchgear & 

control gear for voltage up to and including 1100 V AC 

IS-8623-1977 (Part-

1) 

14.  The degree of protection shall be IP-42 for indoor application, IP-55 

for kitchen and IP-65 for outdoor application. 

 

15.  Conduits for electrical installations, Part 3: Rigid plain conduits of 

insulating materials. General requirements [ETD 14: Electrical Wiring 

Accessories]. 

IS 9537-3 (1983) 

 

16.  Fittings rigid non-metallic  conduits [ETD 14: Electrical Wiring 

Accessories] 

IS 3419 (1989) 

 

 

 

REFERRED MAKE OF MATERIALS TO BE USED: 

 

Sno ITEMS BRAND NAME 

1.  MCCB/MCB/RCCB/MCB DB  L&T/SIEMENS/ SCHNEIDER/ ABB / LEGRAND /HAVELLS 

2.  HT/LT CABLES L&T/UNIVERSAL / FINOLEX / POLYCAB / HAVELLS 

3.  CABLE GLANDS HAX/DOWELLS/HMI/BRACO/COMET/ 

4.  CABLE LUGS DOWELL/3D/JAINSON 

5.  CHANGE OVER SWITCH HPL/L&T/C&S 

6.  INDICATING METERS L&T/AE/IMP/MECO/CONZERV 

7.  RELAYS L&T/ GE/TELEMECANIQUE/AREVA 

8.  CT'S RESIN-CAST KAPPA/IMP/AE/KALPA 

9.  SELECTOR SWITCHES L&T/SIEMENS/KAYCEE 

10.  FRLS WIRES RR KABEL/FINOLEX/POLYCAB/L&T/HAVELLS/KEI 

11.  MODULAR SWITCHES ANCHOR/LEGRAND/ HONEYWELL/HAVELLS/SCHNIDER 

12.  PVC CONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI 

13.  CASING / CAPPING CLASSIC/ MODI/SUDHAKAR 

14.  LIGHT FITTINGS PHILIPS / CROMPTON/ WIPRO/ HAVELLS 
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15.  EXHAUST FANS CROMPTON/ GEC/ARMONALD/HAVELLS 

16.  CEILING FANS CROMPTON/HAVELLS/ BAJAJ/ USHA 

17.  ACB L&T/SIEMENS/ SCHNEIDER/ ABB  

18.  CONTACTORS L&T/SIEMENS/ SCHNEIDER/ ABB 

19.  CABLE TRAY STELCO/STEELWAYS/SLOTCO/PILCO 

20.  

BUS BAR SUPPORT 

SYSTEM(SMC SHEETS) POWERMAT/L&T/C&S/LEGRAND 

21.  BUS BAR TAPING BOX SIEMENS/SCHNEIDER/ABB/C&S 

22.  M S CONDUITS BHARAT / ZINDAL/ 

23.  CAPACITOR BANKS SCHNIDER/L&T/LEGRAND/EPCOS 

24.  CAT-6/TELEPHONE CABLES D-LINK/FINOLEX/POLYCAB/LEGRAND/SKYTONE 

25.  LAN SWITCHES I/O PORT CISCO/D-LINK/ JUNIPER/LEGRAND 

26.  NETWORK RACK D-LINK/VALRACK/NETRACK/EMERSON 

27.  ACs O-General/Mistubishi/Hitachi/Daikin/Bluestar 

 

Important: Please Tick (/) the make of materials considered in the Tender. 
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PRICE BID 

Sl No Description Unit Qty Unit 
Rate 

Total 
amount 

            

1 DISTRIBUTION BOARDS:- 
Supply,  installation and concelling/surface of 
following size MCB/MCCB/RCBO distribution 
boards with following combination of C curve-
MCBs as required.  the scope of work includes 
supply of blanking paltes for Vacent slots. .  

        

1.01 MCCB NEAR ENERGY METER 
Supply & Installation of 125A,4Pole, 25KA MCCB 
in a fabricated IP 65 enclosure near Energy 
Meter ( MCCB should not visable to outside. 
I/P from Energy Meter, O/p to Cubicle 1  

No 1   

1.02 Master Control DB: 
Supply & fabrication of free stnading wall 
mounted M V panel made out of 14SWG MS 
sheet after seven tank process and painting with 
epoxy powder coating with vertical cubicles as 
detailed below.   
CUBLICLE-1: 125A,4P,25KA MCCB with vary 
deep extendable handle -1 no  and a busbar 
arrangement at input side to connect to the COS 
(COS I/P-1)@ cubicle-2 
Input:from  MCCB at Energy meter, 
Output : To PDB 
CUBICLE-2: 63A, 4P  Changeover(Manual 
Transfer Swtich-MTS) with vary deep extendable 
handle-1no. 
Input 1: From the I/P of Cubicle-1 MCCB  i.e 
from the busbar. 
Input 2: From COS O/P 
Output : MTS DB 
 
 
 

No 1   
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1.03 PDB/Main DB: 
3 phase 4 way Ekinox³ TPN DB-VTPN 
DPX³ 160 MCCB DB's IP 43 - #IK 09 with metal  
Double door:- 
(1) 100A,25KA, 4P, MCCB-1 no (input Master 
Control  DB cubicle-1)) 
(2) 63A,3P, MCB- 02 NO ( I/P to AC DB, COS I/P1) 
(3) 40A, 3P, MCB-01 No,( I/p to Capacitors) 
(4) 6-32A, SP MCb-3 No (Spare) 
Note: for indicating lamps,  tap the power 
supply from output of incomer  

No 1   

1.04 AC DB 
3 phase 4 way Ekinox³ TPN DB-VTPN DB's 
for DX³ MCB, IP 43 - #IK 09 with metal  Double 
door:- 
(1) 63A, 4P, MCB-1 no (input from PDB) 
(2)63A,4P, 100mA, RCCB-1 no (Input) 
(3) 32A,3P, MCB- 02 NO ( cassette Acs) 
(4) 6-32A SP MCb-3 No (cassette/ split Acs) 

No 1   

1.05 CHANGEOVER SWITCH(COS): 
SITC of fabricated  100A ,4 pole on load Change 
over switch  with provision for the service cable 
termination as required.  
(1) Input-1: From PDB 
(2)Input-2: From DG set 
(3) Output:7 segment display(LDB) and MTS1st 
Input. 
  

No 1   

1.06 COS OOUTPUT DB 
3 phase 4 way Ekinox³ TPN DB-VTPN DB's 
for DX³ MCB, IP 43 - #IK 09 with metal  Double 
door:- 
(1) 63A, 4P, MCB-1 no (input from PDB) 
(2)63A,4P, 100mA, RCCB-1 no (Input) 
(3) 32A,3P, MCB- 02 NO ( cassette Acs) 
(4) 6-32A SP MCb-3 No (cassette/ split Acs) 

No 1   
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1.07 LDB 
Ekinox³ TPN DB -  6way 7 segment DB's for DX³ 
MCB, Isolator, RCCB and RCBO :With provision 
for FP MCB/Isolator/RCCB/RCBO as incomer and 
SP MCB's as  
(1) 40 A 4 Pole MCB-1no (Input From COS/ COS 
O/P DB if any) 
(2) 40A 2P 30mA RCCB-3no  
(3)6-10A SP MCB-14no for raw power sockets 
and light point circuits  
(4) 16A SP MCB-3 nos of water cooler, Kitchen 
power point  
(5) 20A SP MCB-1 no for BM AC 

No 1   

1.08 OUTPUT OF MTS 
Ekinox³ 4 way ETPN DB's for DX³ MCB, Isolator, 
RCCB and RCBO IP 43 - #IK 09 with Double door. 
(1)63A,4P, MCB-1no(Input from main DB MTS) 
(2)40A, 2P, MCB-1no( Branch UPS I/P) 
(3)32A,4P, MCB-1no( ATM  Raw Power DB) 
(4)6A,2P, MCB-1no (sign board I/P) 
(5)6A,2P,MCB-1 No( exhaust fans in UPS room) 

No 1   

1.09 CAPACITOR PANEL.  
Supply, installation, testing and commissioing of 
2 no of 5KVAR heavy duty capacitor box type. 
The scope of work includes supply & fixing of  2 
no of 16A TP MCB and its related work 

No 1   

1.1 MCB WITH ENCLOSURE FOR CASSETTE AC(1 PH) 
SITC of 20A 2 pole MCB in a suitable weather 
proof enclosure for cassette Acs 

No 1   

1.11 MCB WITH ENCLOSURE FOR CASSETTE AC(3PH) 
SITC of 32A 4 pole MCB  with 40A  30ma RCCB in 
a suitable weather proof  enclosure  

No 4   

  UPS & RELATED DBS       

1.12  UPS INPUT DB: 
DP/TP/FP Metal enclosure with 1 no of 32A DP 
MCB for 2 to 5 KVA UPS. 

No 2   

1.13 UPS OUTPUT DB  
DP/TP/FP Metal enclosure with  1 no of 32A DP 
MCB 

No 2   
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1.14 UPS OUTPUT DISTRIBUTION DB NEAR UPS 
SPN 8 way IP 43 - #IK 09 with metal  Double 
door  DB for UPS sockets. The scope of work 
includes supply & fixing of following MCBs: 
(1) 32A DP MCB-1NO, (2)6-32A SP MCB-6NO ( 
Hub/NETWORK RACK,CCTV, Fire panel, 
Burgalarm and Distribution boards in banking 
hall) 

NO 1   

1.15 UPS DB IN BM CABIN 
SPN 8 way IP 43 - #IK 09 with metal  Double 
door  DB for UPS sockets. The scope of work 
includes supply & fixing of following MCBs: 
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-6NO 

No 1   

1.16 UPS DB IN BANKING HALL 
SPN 8 way IP 43 - #IK 09 with metal  Double 
door  DB for UPS sockets. The scope of work 
includes supply & fixing of following MCBs: 
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-6NO 

No 1   

1.17 UPS DB IN BANKING HALL 
SPN 12 way IP 43 - #IK 09 with metal  Double 
door  DB for UPS sockets. The scope of work 
includes supply & fixing of following MCBs: 
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-10NO 

No 1   

1.18  ATM UPS DB 
SPN 8 way IP 43 - #IK 09 with metal  Double 
door  DB for UPS sockets. The scope of work 
includes supply & fixing of following MCBs: 
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-6NO 
                

No 1   
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1.19 ATM RAW POWER DB (TO BE INSTALLED INSIDE 
THE ATM) 
7segment 4 way DB's IP 43 - #IK 09 with Double 
door. 
(1)32A,4P, MCB-1no(Input from MTS DB) 
(2)40A,100mA,1P RCCB-2 no (Input for lighting 
& AC) 
(3)32A, 2P, MCB-1no( ATM UPS I/P) 
(4) 32A,2P MCB-1 no (ATM AC) 
(5)10A,2P, MCB-1no( ATM  lighting SB) 
(6)6A,2P, MCB-2no (ATM sign board & Banking 
Hall Sign Board ) 

No 1   

2 ARMOURED  CABLES FOR DB INPUT, CASSETTE 
ACS & UPS INPUT DB:- 
Supply,Laying, Testing and commissioning of 1.1 
KV grade XLPE insulated armoured 
alluminium/copper conductor cable of the 
following  size    including laying in trenches, 
cable trays, on wall including claming and 
including civil works  etc complete as per IS 7098 
- Part 1 - 1983. The scope of work includes 
supply & laying of 2 runs of 8 SWG GI wire along 
with the cable 

      

2.1 3.5C X 35 SQMM ALU CABLE Rmt 253   

2.2 4C X 4 SQMM CU CABLE Rmt 176   

2.3 3 C X 4 SQMM CU CABLE Rmt 193   

3 TERMINATIONS: 
Termination of  the following cables with double 
compression(DC) cable glands  and also with 
suitable size alluminiumn/copper  lugs including 
supply and fixing of Lugs.  

      

3.1 3.5C X 35 SQMM ALU CABLE  No 14   

3.2 4C X 4 SQMM CU CABLE  No 8   

3.3 3 C X 4 SQMM CU CABLE  No 22   

4 UPS INTERNAL WIRING       
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  Supply , laying  and dressing of  following 1.1KV  
XLPE Insulated,  PVC tape/PVC Extruded 
Innersheathed for Multicore copper flexible 
Cables, extruded PVC Type ST2 Sheathed, 
650/1100 V grade as per IS 7098 (Part 1) 1988. 
The scope of work includes laying of cable in a 
suitable metal hose flexible pipe  .complete the 
work as directed by theSBIIMS. the cable should 
be laid from UPS I/P to UPS I/P enclosure & UPS 
O/P to UPS ouput enclosure only. 

      

4.1 3 core X 4 sqmm coppe flexible cable Rmt 40   

5 AC WIRING       

5.1 SPLIT AC WIRING:- 
Supply and Fixing of 20 A DP MCB fixed on a 
suitable module metal box including all 
interconnections as required. ( for High Wall Spli 
ACs) along with supply & laying of  3 C* 4 sqmm 
copper armoured cable concealed on wall/ 
Ceiling etc 
as required. The wires should be conforming to 
IS 694 (with latest amendments).The scope of 
work includes wiring from AC DB to DP MCB to 
AC unit . 

No 3   

5.2 GLOW SIGN BOARD:- 
Supply & laing of 3core 1.5sqmm Copper 
flexible Cable in a suitable FRLS PVC  pipe for 
Glow Sign Board including all terminations 

Rmt 60   

5.3 EMERGENCY LIGHTING(UPS SUPPLY) 
Supply & laying of 3 core 1.5 sqmm copper 
flexible cable in a suitable FRLS PVC pipe for 
emergency lighting. The scope of work includes 
supply & fixing of 2A DP MCB in a suitable 
enclosure. No of points :One primary point & 
two secondary points. The scope of work 
extends to supply & fixing of 3 no of square 
type 15 watts recess mounted LED lights also. 

No 1   
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6 LIGHT & FAN POINT WIRING:- 
Point Wiring for Light/fan point with 3X1.5 
sqmm copper 
conductor FRLS insulated 1100v grade multi 
strand 
wires (P+N+E) in concealed/ surface using 
20/25/32 
Medium duty FRLS PVC conduit 16swg thick with 
all 
bend, tees, saddle mounting box, cover plate, 
ceiling 
rose, etc. complete as required etc. The scope of 
work includes the circuit wiring from DB to point 
control box /switch box using 3x2.5 sqmm 
copper 
conductor FRLS insulated 1100V grade 
multistrand 
wire (P+N+E) in FRLS PVC conduit 16 swg thick 
complete in all respect. Each circuit shall have 
separate earth wire. All switch socket must be 
modular type with M.S. Boxes and plate etc. as 
required. WIthout Banks instructions, if 
contractor executes primary points morethan 
given quantity , it will be treated as secondary 
points only. Use ferrouling for all wires 

      

6.1 Primary points No 50   

6.2 same as the above secondary point ( only one 
secondary point on the primary point 

No 15   

6.3 one switch controlled by three lights No 3   

6.4 Call bell points for the cabins including supply of 
call bell as required 

No 1   
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7 MODULAR SOCKETS: 
Supply and fixing of  switch(s) & socket(s) fixed 
on a suitable module metal box(16 guage) and 
white front plate (Modular type) including all 
interconnections as required  and blank plate 
has to be provided if necessary. The scope of 
work extends to Supply  and wiring with  2runs 
of 4.0 sq.mm  & one run of 2.5sqmm 1100 V 
grade PVC insulated multi strand FRLS copper 
conductor wires conforming to IS 694 (with 
latest amendments) in suitable size FRLS PVC 
CONDUIT of 2mm thick concealed in the above 
ducts in the floor and supply of all fixing 
materials and accessories, interconnections 
complete as required for the UPS/ raw power 
sockets in the single window counters and 
officer tables. use ferruling for all wires 

      

7.1 PRIMARY POINT: RAW POWER 
1 no of 6/16A socket with 1 no of 16A switch For 
power point in banking hall cooler, Kitch 

No 2   

7.2 PRIMARY POINT: RAW POWER 
2 nos of 6/16A socket with 2 no of 16A switch 
For Kitchen 

No 2   

8 Supply and fixing of  switch(s) & socket(s) fixed 
on a suitable module metal box(16 guage) and 
white front plate (Modular type) including all 
interconnections as required  and blank plate 
has to be provided if necessary. The scope of 
work extends to Supply  and wiring with  3runs 
of 2.5 sq.mm   1100 V grade PVC insulated multi 
strand FRLS copper conductor wires conforming 
to IS 694 (with latest amendments) in suitable 
size FRLS PVC CONDUIT of 2mm thick concealed 
in the above ducts in the floor and supply of all 
fixing materials and accessories, 
interconnections complete as required for the 
UPS/ raw power sockets in the single window 
counters and officer tables. use ferruling for all 
wires 
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8.1 PRIMARY POINT- RAW POWER 
1nos6/16A Socket and 1nos 16A switch 
(Rawpower point switch and socket to be 
installed ina metal box) . The scope of work 
extends supply of 3 meter length of flexible 
3core 2.5sqmm multi core copper cable one 
end connected to plug top 16A and the other 
connected to the SB inside and a suitable hook 
arrangment as required for hanging the cable 
required for Record rooms & Safe room, 
LOCKER room, Strong room, stationary room( 
Independent Circuits)  

No 3   

8.2 PRIMARY POINT- RAW POWER 
1nos6/16A Socket and 1nos 16A switch 
(Rawpower point switch and socket to be 
installed ina metal box) . The scope of work 
extends supply of 3 meter length of flexible 
3core 2.5sqmm multi core copper cable one 
end connected to plug top 16A a required for 
ATM( Independent Circuits) 

No 4   

8.3 PRIMARY POINT:UPS POWER 
4nos. 6A sockets with 1 no 16A switch   for NET 
WORK RACK, CCTV etc) 

No 2   

8.4 1 no of 6A sockets with 1 no of 6A swtich for fire 
panel 

No 1   

9 Supply and fixing of  switch(s) & socket(s) fixed 
on a suitable module metal box(16 guage) and 
white front plate (Modular type) including all 
interconnections as required  and blank plate 
has to be provided if necessary. The scope of 
work extends to Supply  and wiring with  3runs 
of 1.5 sq.mm   1100 V grade PVC insulated multi 
strand FRLS copper conductor wires conforming 
to IS 694 (with latest amendments) in suitable 
size FRLS PVC CONDUIT of 2mm thick concealed 
in the above ducts in the floor and supply of all 
fixing materials and accessories, 
interconnections complete as required for the 
UPS/ raw power sockets in the single window 
counters and officer tables. if these sockets are 
mounted in SB ( along with point wiring) we will 
treat it as on board socket.use ferruling for all 
wires 
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9.1 PRIMARY POINT:UPS POWER 
4nos. 6A sockets with 1 no 16A switch (Switch 
shall be fixed above the table and sockets shall 
be fixed below the counter OF BM, SWO, field 
officer, Grahakamitra, Cash officers, gold loan, 
etc) 

No 10   

9.2 PRIMARY POINT: RAW POWER 
2nos 6A SocketS with 1 No of 6A switch (Raw 
Sockets)- for counters( Switch & Socket should 
be mounted above the table 

No 4   

9.3 SECONDARY POINT: RAW POWER (2 X6A socket 
& 1 X6A switch) 
same as above but looped from nearest  
point (Primary point to Secondary point) from 
counter to counter 

No 4   

9.4 PRIMARY POINT:UPS/ RAW POWER 
2 nos of 6A socket with 2 no of 6A switch for 
display,coin vending machine, pass book 
printing 

No 4   

9.5 PRIMARY POINT: UPS/RAW POWER 
1 nos of 6A socket with 1 no of 6A switch for  
fire panel 

No 1   

10 Supply and fixing of  switch(s) & socket(s) fixed 
on a suitable module metal box(16 guage) and 
white front plate (Modular type) including all 
interconnections as required  and blank plate 
has to be provided if necessary. 

      

10.1 ON BOARD SWITCH & SOCKET 
1 no of 6A socket with 1 no of 6A switch and it 
should be fixed in the switch board -RAW 
POWER 

No 1   

10.2 SOCKET FOR WALL MOUNTING FAN 
1 no of 6A socket 3" below the false ceiling  for 
wall mounting fan - RAW POWER 

No 6   

11 SUPPLY & FIXING OF EXHAUST FANS WITH 
TIMER 
Supply & fixing of 2 no of bird cage exhaust fans 
with timer control for the exhaust fans in the 
UPS room. The scope of work includes point 
wiring & making provision in the wall for 
installation of exhaust fans and bring back to 

No 1   
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original finish.  

12 NETWORKING       

a POINT WIRING: 
Supplying, laying, tesing and commissioning of 
four pair CAT 6, UTP cable 23 AWG solid bare 
copper or better;Insulation - 
Polyethylene;Jacket - Flame Retardant PVC;Pair 
Separator - Star Quad Separator or equivalent; 
250 MHz;UL Subject 444, EIAITIA-568 B.2.1, 
ISO/IEC 11801 & IEC61156·5for LAN in a suitable 
FRLS PVC conduit of 2mm thick and making 
connection on both ends complete as required 
with all acessories including labour charges. The 
scope of work includes supply & fixing of RJ-45 
LAN socket outlet(I/O) in GI metal box and front 
cover plate .use ferruling for all wires 

No 23   

b SITC of branded UTP Category 6 four pair, 1 
meter Patch Cord with factory crimped boots on 
RJ 45 plugs at both ends. Should conform or 
exceed ISO/IEC 11801, EIA/TIA 568, EN50173 
and UL, ETL  

No 23   

c SITC of branded UTP Category 6 four pair, 2 
meter Patch Cord with factory crimped boots on 
RJ 45 plugs at both ends. Should conform or 
exceed ISO/IEC 11801, EIA/TIA 568, EN50173 
and UL, ETL 

No 23   

d Supply of Cat-6 24 port jack panel  make-D-link 
or equlent 

No 1   

e Supply of 9U wall mount rack with all 
accessories(self,  power manager, cable 
Manager, Fan etc. Pl note that while installing 
the rack, power supply sockets and switch to be 
installaed above the rack. To avoid loose 
hanging power wires. 

No 1   

13 TELI PHONE WIRING       
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  POINT WIRING 
Supply, installation, testing and commissioing of 
high Conductivity Solid Annealed Bare Copper 
industrial 0.5mm dia Telephone (Switchboard) 
Cables with High Density Polyethylene 
Insulation, Paired, Polyester and Sheathed with 
High Oxygen Index, Fire Retardant, PVC 
Compound, Grey Outer Sheath generally 
conforming ITD Specification. the scope of work 
inclusive of all fixing accessories & laying in a 
suitable ISI medimum PVC conduit. The scope of 
work extends to Supply and Fixing of modular 
type RJ11 Telephone outlet with anodized GI 
box and front plate complete as required.use 
ferruling for all wires 

      

a 2 pair   No 9   

14 KRONE ENCLOSURE       

  Supply, installation, testing & commissioning of 
Telephone krone in an MS powder coated 
enclosure for the following sizes.. 

      

a 10 PAIR KRONE No 1   

15 FIXTURES/FANS( All light fixtures and fans to be 
supplied COMMERCIAL MODELS only) 

      

  Supply & Installation of following type direct/ 
indirect type recess/surface/ wall mounted light 
fixtures. The fixtures shall be installed including 
supply and wiring between Ceiling rose to 
fixture with supply and laying of 3core 
1.5Sq.mm copper flexible cable and fixing of 
Lamp with all required accessories, support 
chains & interconnections etc.  including cost 
and conveyance of all materials, taxes and all 
labor charges etc., complete. 

      

a Supply & Installation of 15W Led down light 
fixture. (Havells:- Integra neo 15W, 857 
CROMPTON: LCDEP-15-CDL or DN296B LED15S 
6500K in Philips or equivalent) including cost 
and conveyance of all materials, taxes and all 
labor charges etc., complete. 

No 15   
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b Supply & Installation of  33-36W 2X2 LedLight 
fixtures  (Havells - PLANO2X2PLR36WLED857S / 
VENUSNEOHE2X2PLR34WLED8XXS or 
CROMPTON: LCTLRNE-36-FO-CDL  or Philips RC 
375B30S 6500K  or Equl) including cost and 
conveyance of all materials, taxes and all labor 
charges etc., complete. Weight of the light 
should not be on the grid/ Gypsum ceiling. light 
has to be fixed with the help of GI/chain wires 
and to the anchroed to the ceiling. 

No 20   

c Supply & Installation of  610x610 LedLight 
fixtures Frames including cost and conveyance 
of all materials, taxes and all labor charges etc., 
complete.  

No 20   

d Supply & Installation of 9-12W T5 led Light 
fixtures and giving connections and all labour 
charges etc., complete for eraction. 
(LUMILINEBS9WLED857SPCWH - Havels or 
BN021-12S in Philips or Equl) 

No 3   

e Supply and Installation of 18-20W T5 fixtures 
SURFACE type with all interconnections   and 
fixing arrangement as required. 
(LUMILINEBS18WLED857SPCWH - Havels or 
BN021-21S in Philips or CROMPTON: CCS-103-
20-65-SL-DP-NWH or equivalent) 

No 15   

f supply & fixing of 20 watts per meter rope lights  Rmt 60   

g WALL MOUNTING FANS 
Supply and Fixing of 17-18 inch  metal(body & 
Blades) wall mounted fans with 3 pin socket,   
fan body should be earthed if 3 pin socket not 
available in the market  .(BM,counters,Server 
RM, Field Officer, ),  

No 6   

h EXHAIST FAN:- 
 Supply & Installation of  fresh air exhaust fan 
50W of light duty 300mm size (12"), Metallic 
body & blades, wire mesh, bird louvers etc. 
including cost and conveyance of all materials, 
taxes and all labor charges etc., complete for 
eraction 

No 2   
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i CEILING FAN:- 
supply &Fixing of 1200mm sweep 5 star High 
speed ceiling fan with electronic step regulator 
in suitable locations as required. And Supplying 
of double anchor fastener hooks and down rods 
. complete in all respects as directed by Bank. 
CG/ Havells 

No 7   

16 Earthing:       

a COPPER EARTHING: 
Providing independent earthing for 
sophisticated electronic equipment with 600 
mm x 600 mm x 3.5 mm thick copper plate 
rigidly fixed to 40 mm dia G.I. pipe of 3 mtr 
length connected with reducer providing .GI. 
funnel with wiremesh as per national electric 
code including C.C. Chamber of size 400 mm x 
400 mm x 400 mm covered with RCC slab filling 
with salt and charcoal giving earth connection 
from electrode copper strip  2 runs of 50 mm x 6 
mm x 3000 mm length with all accessories and 
labour charges complete, as per IS specifications 
732/1982 (Part II)  

No 2   

b GI EARTHING: 
Providing independent earthing for important 
equipment with 40 mm dia "B" class 2.5m long 
G.I pipe and 19mm dia "B" class G.I pipe of 0.3 
mtr. Long connected with reducer providing G.I. 
funnel with mesh enclosed in C.C. Chamber of 
400mm x 400 mm x 400 mm with RCC slab cover 
duly providing staggered holes filling with salt 
and charcoal from the bottom of the pipe giving 
earth connection from electrode through G.I. 
strip 2 runs of 50 x 6 mm x 3000 mm length with 
all accessories and labour charges complete, as 
per IS specifications 732/1982 (part II) 

No 2   

c Supply and laying of 8SWG Cu bear conductor in 
20mm dia rigid pvc conduit  For Body  

Rmt 78   

d Supply and laying of 8SWG GI bear conductor in 
20mm dia rigid pvc conduit  For Body  

Rmt 78   

e Supply & Laying of 300mmX 25mmX 5mm 
Copper strip with supporting insulator and holes 

no 1   
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f supply and laying of 25mm*3mm hot dipped GI 
flat. The scope of work includes painting with 2 
coats of red oxide and one coat of green paint 

Rmt 200   

17 ELECTRICAL SAFETY & INDICATION ITEMS       

a "Supply & laying of ISI marked Electrical 
Insulating dotted floor mat of dimension 2000 x 
600mm 12mm thick in Electrical / UPS room -IS 
15652:2006" 

No 1   

b "Preparing single line diagram for power & LAN 
(from sourse to end point), lamination(A3 size)  
& installation on wall and submit the soft copy 
of autocad & PDF formats.". The scope of work 
includes showing of cable size and length in the 
SLD. 

Job 1   

c "Supply & installation of Laminated Electrical 
Shock Treatment Chart (50x75cm) in UPS / 
Electrical Room." 

No 1   

d Danger Boards (English, Telugu & Hindi 
languages) in metal sheet at entrance of 
electrical room. 

Each 1   

e Danger boards sticker on DBs each 8   

f First Aid kit with complete set of medicines Each 1   

g Supply & Installation of 3 no of 3watts(R,Y,B) 
bulbs in a suitable enclosure For indicating the 
electricity board supply. The scope of work 
includes wiring from DB. 

No 1   

h Security Lights: 
Supply and installation of 6 Nos. of 6-10 Watts 
LED Bulk head ligths (Philips: WT140 C LED 7S 
CW PSU GR, or its equalent in Havells and Bajaj), 
the scope of work includes,  
(a) Supply & Installation of 24 hr. timer in 
manufacturer’s own enclosure (Legrand, Hager, 
L&T). 
(b) Point wiring for the above security lights with 
3R x 2.5 Sq. mm. FRLS Copper flexible wire in a 
suitable FRLS PVC conduit around peripherty of 
teh building. 

No 1   
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18 Arrangements of temporary power, Lighting, 
UPS wiring etc without effecting the operation 
of the  branch working hour.Liasioning with the 
supply authorities and other Government bodies 
for enhancement of power load . If any official 
fee payable to Telangana Power Distribution 
company will be reimbersed by the Bank.  
Meaning of Temporary POwer: vendor has to lay 
suitable copper flexible cable from UPS/ raw 
power  to counters with a protection of ELCB 
and laying of LAN cable also. The scope of work 
extends to removing of old wiring and disposal 
of the same from the premises 

Job 1   

                                                                    Total ( Part-
A) 

      

19 BUY BACK ( amount to be paid to the Bank)       

  Removing and taking away on as is where is 
basis of the following items from the branch 
with prior approval of the Bank after making 
payments. 

      

19.1 2X2 light fittings no. 1   

19.2 Spot light fittings no. 1   

19.3 CFL No 1   

19.4 cables & old DB unused LS 1   

Total of Buyback - (PART-B)   

 TOTAL = PART(A)-PART(B)   

Discounts if any   

Grand Total   

 

NOTE:     Above quoted amount shall be excluding GST.  

GST will be paid extra as applicable. 


