
PART – A :  TECHNICAL BID

PROPOSED AIR-CONDITIONING WORKS OF CONFERENCE ROOM REWA, RBO-6, 
REWA

TENDER ID- BHO-2023-24-JBP-48

TENDER SUBMITTED BY :

NAME : __________________________________

ADDRESS : __________________________________

__________________________________

__________________________________

DATE : __________________________________



NOTICE INVITING TENDERS

TENDER ID- BHO-2023-24-JBP-48

The Regional Business Office,  Rewa on behalf  of  SBI invites Item rate E-tender from the SBI 
Empanelled contractors under appropriate category for the captioned work. 

The SBI Empanelled contractors who receive NIT from Bank are only entitled to quote for  
this tender.

The details of tender are as under:

S.No. Description
1. Name of work Proposed Air-Conditioning works of Conference 

room Rewa, RBO-6, Rewa
2. Nature of Work Air-Conditioning works
3. Time allowed for completion 60days
4. Earnest Money Deposit Rs. 3100/-(Rupees three thousand one 

hundred only) by means of Demand Draft 
/B.C only (Valid for a period of 90 Days from the 
last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of 
Regional Manager, RBO-6,RewaNo 
TDR/STDR Shall be accepted as EMD.

5. Initial Security Deposit 2% of contract amount including EMD
6. Date  of  issue  of  tender 

documents  form  Bank’s 
website

From 01.04.2024.at 10:30 AM to 15.04.2024 at 
3:00 PM
https://www.tenderwizard.com/SBIETENDER

7. Last  date  &  time  for 
submission  of  Online 
Technical  and  Price  bid, 
EMD  and  cost  of  tender 
document

Up to 3:00 P.M. on 15.04.2024

8. Date & Time of opening of e-
tenders

3:30 P.M. on 15.04.2024

9. Address  at  which  alongwith 
EMD  &  Cost  of  tender 
document  proof  has  to  be 
submitted.

The Regional Manager, State Bank of India, 
RBO-6,  Ashirwad  Complex,  Geeta  Joyti 
School Campus, Urrahat, Rewa-486001

10. Place of opening tenders The Regional Manager, State Bank of India, 
RBO-6, Ashirwad Complex, Geeta Joyti 
School Campus, Urrahat, Rewa-486001

11. Liquidated Damages 0.50% of contract amount per weeks subject to 
max. 5% of contract value or final bill value.

12. Defects liability period 12 Months from the date of Virtual Completion
13 Validity of offer 90 days from the date of opening of Price-bid
14. Value of Interim Certificate Rs.  2.10  Lakhs.  No  advance  on  materials  / 

plant / machinery or mobilization advance shall 
be paid under any circumstances

15. Agency  for  arranging  e-
tender/online bidding

Support helpdesk team

E-Tender Portal Address: 
www.tenderwizard.com/SBIETENDER

Service provider: 

http://www.tenderwizard.com/SBIETENDER


M/s. Antares Systems Limited,
Registered Office: 
#24, Sudha Complex,
3rd Stage, 4thBlock, Bangalore – 560079,
Karnataka. Ph.: 080-49352000 / 40482000
Fax:080-49352034

Help Desk: 9044314492 / 9073677150/ 151 / 
152 / 9674758506 / 9674758723 / 26 / 
7980085370 / 033 4604 6611

Project  In-charge
Mr. Kushal Bose, Mobile No.: +91 9674758719, 
e-Mail: kushal.b@antaressystems.com

16.  Tenders  can  be  downloaded  from  the  bank’s  website  www.sbi.co.in (link)  <Procurement 
News>.It shall be responsibility of the contractor to arrange and ensure that all pages of technical 
and financial bid are properly bound separately. Tenders in loose pages may be disqualified.

17. The contractor shall sign and stamp each page of the tender document thereby ensuring the 
number and sequence of all pages.

18. No conditions other than mentioned in the tender will be considered, and if given they will have 
to be withdrawn before opening of the price-bid.

19. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part 
without assigning any reason for doing so and any claim / correspondence shall be entertained in 
this regard.

20.  Tenders received without  EMD shall  be summarily rejected and such tenders shall  not  be 
allowed to participate in the online price bidding process. 

21. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time.

22. SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard.

23. In case L-1 bidder quotes abnormally low rates (i.e. 7.5 % or more, below estimated project 
cost), the bank may ask such bidder to deposit  additional security deposit (ASD) equivalent to 
difference between 92.5 % of  estimated cost  put  to  tender and the quoted price vis-à-vis  L-1 
quoted amount for due fulfillment of contract. Such ASD could be in the form of Demand Draft 
Only.  On successful completion of work ASD will be returned to the contractor. In case contractor 
fails to complete the work in time or as per tender specification or leave the job incomplete, the 
bank will be at liberty to recover the dues from ASD or to forfeit such ASD as the case may be 
within its sole discretion. No interest shall be paid to the amount retained by the Bank as Security 
Deposit.

24. The bidder has to see the corrigendum, if publish any, till  last date of submission of tender 
documents.

REGIONAL MANAGER
RBO-6, REWA

http://www.sbi.co.in/


FORM TENDER

To,
The Regional Manager,
State Bank of India,
RBO-6,
Rewa

Dear Sir,

TENDER FOR AIR-CONDITIONING WORKS OF CONFERENCE ROOM REWA, RBO-6, REWA

Having examined the drawings,  specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the site of 
the works specified in the said memorandum and having acquired the requisite information relating 
thereto  as  affecting  the  tender,  I/We hereby  offer  to  execute  the  works  specified  in  the  said 
memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance in 
all  respects  with  the  specifications,  design,  drawings  and  instructions  in  writing  referred  to  in 
conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by, and in all other respects in 
accordance with such conditions so far as they may be applicable.

MEMORANDUM
Description of work Proposed  Air-Conditioning  works  of  Conference  room 

Rewa, RBO-6, Rewa
Earnest Money
Percentage,  if  any,  to  be 
deducted from Bills and total 
amount to be retained

10 % from Running Bills, subject to maximum Total 5% of 
contract amount or actual Final Bill value including EMD & 
Initial Security Deposit.

Time allowed for completion 
of  the  Works  from  second 
day after the date of written 
order or date of handing over 
of the site (whichever is later
) to commence the work

60 days

I / We have deposited a sum of Rs. 3,100/- (Rupees three thousand one hundred only) of 
the total tender amount as Earnest Money with the SBI which amount is not to bear any interest. 
Should I / We fail to execute the Contract when called upon to do so I / We do hereby agree that 
this sum shall be forfeited by me/us to SBI

1) Our Bankers are:

i) 

ii) 

The names of partners of our firm are:

i) 

ii) 



Name of the partner of the firm

Authorised to sign

Or

(Name of person having Power of 

Attorney to sign the Contract.

(Certified true copy of the Power

of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses

i) 

 ii) 



SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED AIR-CONDITIONING WORKS AT CONFERENCE ROOM REWA 
(M.P.)

(A) Business rules for E-tendering:

1. Only empanelled contractors with SBI under appropriate category who are invited by the 
project Architect/SBI shall only be eligible to participate.

2. SBI will engage the services of and E-tendering service provider who will provide necessary 
training and assistance before commencement of online bidding on Internet.

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to 
enable them to contact and get trained.

4. Business rules like event date, closing and opening time etc.  also will  be communicated 
through service provider for compliance.

5. Contractors have to send by email, the compliance form in the prescribed format (provided 
by service provider), before start of E-tendering. Without this the vendor will not be eligible 
to participate in the event.

6. The Contractors  will  be  required to submit  the  hard copy  of  EMD and proof  of  tender 
application copies in sealed Envelope to the office of State Bank of India at the address 
mentioned hereinbefore by the stipulated date and time. Contractors not submitting any 
one or more documents shall not be eligible to participate in the on line price bidding.

7. E-tendering will be conducted on schedule date & time.

8. The e-tendering will be treated as closed only when the bidding process gets closed in all   
respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s Antares Systems 
Limited, Bangalore, has been engaged by SBI an authorized service provider. Please go 
through the guidelines given below and submit your acceptance to the same along with 
your Commercial Bid.

1. E-tendering shall be conducted by SBI through M/s Antares Systems Limited, Bangalore on 
pre-specified date. While the Contractors shall be quoting from their own offices/ place of 
their choice, Internet connectivity and other paraphernalia requirements shall have to be 
ensured by Contractors themselves. In the event of failure of their Internet connectivity, 
(due to any reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-
off  such  contingent  situation  bidders  are  requested  to  make  all  the  necessary 
arrangements/ alternatives such as back–up power supply whatever required so that they 



are able to circumvent such situation and still  be able to participate in the E-tendering 
successfully. Failure of power at the premises of Contractors during the E-tendering cannot 
be the cause for not participating in the E-tendering. On account of this the time for the E-
tendering cannot be extended and SBI is not responsible for such eventualities.

2. M/s Antares Systems Limited,  Bangaloreshall arrange to train your nominated person(s), 
without any cost to you. They shall also explain you all the Rules related to the E-tendering. 
You are required to give your compliance on it before start of bid process.  

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in  Indian 
currency & Unit of Measurement will be displayed in Online E-tendering.

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 
document and shall not be subjected to any change whatsoever.

5. Procedure of E-tendering:

Online E-tendering :  

(a.a.1.a.i.3.a) The hard copy of the Technical as well as Price Bid is available on 
the Bank’s website during the period specified in the NIT.

(a.a.1.a.i.3.b) Online e-tendering is open to the empanelled bidders who receive 
NIT from the SBI and qualified for participating in the price bidding as provisions 
mentioned here in above through SBI approved Service Provider.

(a.a.1.a.i.3.c) The Price-Bid shall be made available online by the Service Provider 
wherein the contractors will be required to fill-in their Item-wise rates for each 
item.

(a.a.1.a.i.3.d) The  Contractors  are  advised  not  to  wait  till  the  last  minute  to 
submit their online item-wise quote in the price bid to avoid complications related 
with internet connectivity, network problems, system crash down, power failure, 
etc.

(a.a.1.a.i.3.e) It is mandatory to all the bidders participating in the price bid to 
quote their rates for each and every item. 

(a.a.1.a.i.3.f) In case, contractor fails to quote their rates for any one or more 
tender items, their tender shall be treated as  “Incomplete Tender” and shall be 
liable for rejection.

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by 
M/s  Antares  Systems  Limited,  Bangalore. The  Bidders  are  requested  to  change  the 
Password  after  the  receipt  of  initial  Password  from  M/s  Antares  Systems  Limited, 
Bangalore . All bids made from the Login ID given to the bidder will be deemed to have 
been made by the bidder. 

7. BIDS PLACED BY BIDDER:  Bids will be taken as an offer to execute the work as specified. 
Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute 



the work at the quoted bid price. In case the L-1 Bidder backs out or fail to complete the 
work  as  per  the rates  quoted,  SBI  shall  at  liberty  to  take action as  deemed necessary 
including depaneling such contractors and forfeiting their EMD.

8. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of 
Contract shall be final and binding on all the Bidder

9. SBI  shall  be  at  liberty  to  cancel  the  E-tendering  process  /  tender  at  any  time,  before 
ordering, without assigning any reason.

10. SBI shall not have any liability to bidders for any interruption or delay in access to the site 
irrespective of the cause.

11. Other  terms  and  conditions  shall  be  as  per  your  techno-commercial  offers  and  other 
correspondences till date. 

12. OTHER TERMS & CONDITIONS: 

- The  Bidder  shall  not  involve  himself  or  any  of  his  representatives  in  Price 
manipulation of any kind directly or indirectly by communicating with other suppliers / 
bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to 
any other party.

- SBI decision on award of Contract shall be final and binding on all the Bidders.

- SBI reserves their rights to extend, reschedule or cancel any E-tendering within its 
sole discretion. 

- SBI or its authorized service provider M/s Antares Systems Limited, Bangaloreshall 
not have any liability to Bidders for any interruption or delay in access to the site 
irrespective of the cause.

- SBI or its authorized service provider M/s Antares Systems Limited, Bangaloreis not 
responsible  for  any  damages,  including  damages  that  result  from,  but  are  not 
limited to negligence. 

- SBI or its authorized service  M/s Antares Systems Limited,  Bangalorewill  not be 
held responsible for consequential damages, including but not limited to systems 
problems, inability to use the system, loss of electronic information etc.

N.B.
- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly 

signed toM/s Antares Systems Limited, Bangalore.

 -      All the bidders are requested to ensure that they have a valid digital signature certificate 
well in advance to participate in the online event.



PROCESS COMPLIANCE STATEMENT (ANNEXURE II)
(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing)

To,
M/s. Antares Systems Limited,
24, Sudha Complex,
3rd Stage, 4thBlock, Bangalore – 560079,
Karnataka. Ph.: 080-49352000 / 40482000
e-Mail: kushal.b@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON LINE E-TENDERING 
FOR   PROPOSED AIR CONDITIONING WORKS AT CONFERENCE ROOM REWA, RBO-6, REWA.  
Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 
document.
This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 
mentioned in RFP of SBI as well as this document and confirm our agreement to them.

3) We also confirm that we have taken the training on the E-tendering tool and have understood 
the functionality of the same thoroughly.

4) We confirm that SBI and M/s Antares Systems Limited,shall not be liable & responsible in any 
manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to 
loss of internet connectivity, electricity failure, virus attack, problems with the PC, any other 
unforeseen circumstances etc. before or during the E-tendering event.

5) We  confirm  that  we  have  a  valid  digital  signature  certificate  issued  by  a  valid  Certifying   
Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 

With regards,
Date:

Signature with company seal

Name:



Company / Organization:

Designation within Company / Organization:

Address of Company / Organization: 

Scan it and send to this Document on --------------------------



ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 1500/- or as per latest Govt. Rules)

This agreement made the …………………………….day of ……………………… between 
AGM/ DGM(),State Bank of India, --------------(hereinafter called the Bank or SBI) which 
expression  shall  include  the  successors  and  assigns)  of  the  one  part  and  M/s.
…………………………………...  company  /partnership  for  registered  under  the  Indian 
Companies  Act/  Partnership  Act  having  its  registered 
office…………………………………………….……………………….….  (hereinafter  called 
‘the Contractors’ which expression shall include the present directors / partners and also 
the  directors  /partners  from  time  to  time  as  also  their  respective  heirs,  legal 
representatives, administrators and assigns) of the other part.

WHEREAS the employer is desirous of execution of _______________ (Name of work)
________ and has caused drawings and specifications describing the works to be done 
prepared by Project  Architects M/s _______  having their offices at _______________ 
(hereinafter called “the Architect”)

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents 
herein  after  mentioned and to be issued from time to time,  the specifications and the 
Schedule of items and quantities have been signed by or on behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the condition 
set forth herein and Schedule of items and quantities, General & special Conditions of 
Contract,  specification  etc.  contained  in  the  tendered  documents  including  all 
correspondences exchanged by or between the parties from the submission of tender till 
the award of work, both letters inclusive, (all of which are
collectively hereinafter referred to as “the said conditions”). The works shown upon the 
said drawing and /or described in the said specification and included in the schedule of 
Items and Quantities at the respective rates therein set forth amounting to the sum of 
____Rs_________  (Rupees _________in words___________) as there in arrived at or 
such other sum as shall become payable there under
(hereinafter referred to as “ the said Contract Amount”.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be paid at the times and the manner set 
forth in the said Conditions, the Contractors shall upon and subject to the said conditions 
execute and complete the work shown upon the said drawings and described in the said 
specifications and the schedule of items and quantities.

2. The employer shall pay the Contractors the amount or such other sum as shall become 
payable, at the times and in the manner specified in the said conditions.

3. The term “the Architect” in the said condition shall mean the said “M/s _____” or in the 
event of their ceasing to be the Architect  for the purpose of this contract for whatever 
reason,  such other  person or  persons as shall  be nominated for  that  purpose by the 
Employer, not being a person to whom the Contractor shall object for reasons considered 
to be sufficient by the Employer provided always that no person or persons subsequently 
appointed to be Architect under this contract shall be entitled to disregard or over rule any 
previous decisions or approval or direction given or expressed in writing by the architect 
for the time being.



4. The said conditions and appendix thereto shall be read and construed as forming part of 
this agreement, and the parties hereto shall respectively abide by / submit themselves to 
the said  conditions and perform the agreements  on their  part  respectively in  the  said 
conditions contained.

5. The plans, agreement and documents mentioned herein shall form the basis of this 
contract.

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a 
contract to carry out the work in respect of the entire project on item rate basis to be paid 
for  according  to  actual  measured quantities  at  the rates  contained in  the schedule  of 
quantities and rates or as provided in the said conditions.

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature 
of work by adding to or omitting any item of work or having portions of the same carried 
out without prejudice to the contract.

8. Time shall be considered as the essence of this contract and the contractor here by 
agrees to commence the work soon after the site is handed over to him or from the 14th 
day after  date of  issue of  formal  work  order  as provided for  in  the said  conditions of 
contractor  whichever  is  later  and  to  complete  the  entire  work  within  ____  (period  of 
contract) months subject never the less to the provisions for extension of time.

9. All payments by the Employer under this contract will be made only at Rewa.

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance 
with the stipulations laid down in the tender.

11. That all the parts of this contract have been read by the contractor and fully understood 
by the contractor. They further agree to complete the said work to fullest satisfaction of 
architect / Employer.

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective 
hands to these present through their duly authorized official and the said two duplicates 
hereof to be executed on its behalf of the day and year first herein above written.

Signed on behalf of the Signed-on behalf of the

STATE BANK OF INDIA CONTRACTORS

In the presence of:                                                         In the presence of :

1. Signature :                                                                  1. Signature :

Name :                                                                            Name :

Address :                                                                        Address :

In the presence of :                                                        In the presence of :

2. Signature :                                                                 2. Signature :

Name :                                                                           Name :

Address :                                                                       Address :



SECTION – 1

INSTRUCTIONS TO THE TENDERERS

1.0 Scope of work

Sealed  Tenders  are  invited  SBI  on  behalf  of  SBI  for  Proposed  Air-Conditioning  works  of 
Conference room Rewa, RBO-6, Rewa

Site and its location

The proposed work is to be carried out at Proposed Air-Conditioning works of Conference room 
Rewa, RBO-6, Rewa

2.0 Tender documents

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 
consisting of the following documents and the most workmen like manner.

Instructions to tenderers

General conditions of Contract

Special conditions of Contract

Additional specifications

Drawings

Priced bid A

2.2 The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall  take precedence in the order 
given below;

a) Price Bid

b) Additional Specifications

c) Technical specifications

d) Drawings

e) Special conditions of contract

f) General conditions of contract

g) Instructions to Tenderers

2.3 Complete set of tender documents including relative drawings can be downloaded from the 
website www.sbi.co  .in  

2.4 The tender documents are not transferable.

3.0 Site Visit

3.1 The  tenderer  must  obtain  himself  on  his  own  responsibility  and  his  own  expenses  all 
information and data that may be required for the purpose of filling this tender document 
and enter  into a contract  for  the satisfactory performance of  the work.  The tenderer  is 

http://www.sbi.co/


requested  satisfy  himself  regarding  the  availability  of  water,  power,  transport  and 
communication facilities, the character quality and quantity of the materials, labour, the law 
and order situation, climatic conditions local authorities requirement, traffic regulations etc;

The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender.

4.0 Earnest Money

4.1 The tenderers are requested to submit the Earnest Money of Rs 3,100.00 (Rupees three 
thousand one hundred only)  by means of Demand Draft  /  Banker’s Cheque Only 
(Valid for a period of 90 Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favor of Regional Manager, SBI, RBO-6, Rewa. 
NO TDR/STDR SHALL BE ACCEPTABLE AS EMD. TENDER WITHOUT EMD WILL NOT 
CONSIDERED.

4.2  EMD in any other form other than as specified above will  not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

4.3 No interest will be paid on the EMD.

4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

4.5 EMD of successful tenderer will be retained as a part of security deposit.

5.0 Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBI within a period of 15 days of 
acceptance of tender.

6.0 Security Deposit

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 
the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be 
deducted from the running account bill  of the work at the rate of 10% of the respective 
running account bill i.e., deduction from each running bill account will be @10% till Total 
Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total 
Security Deposit shall be paid to the contract on the basis of architect’s certifying the virtual 
completion. The balance 50% would be paid to the contractors after the defects liability 
period as specified in the contract.

6.2 Additional Security Deposit
            Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall 

be applicable if the bid price is below 7.5 % of the estimated cost put to tender. The 
amount of such ASD/ APG shall be the difference between 92.5 % of estimated cost 
put to tender and the quoted price.

6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit.

7.0 Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract attached herewith within 30 days from the receipt of intimation of 
acceptance of the tender by the Bank. However, the written acceptance of the tenders by 
the Bank will constitute a binding agreement between the Bank and successful tenderer 
whether such formal agreement is subsequently entered into or not.



8.0 Completion Period

Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of 60 days from the date of award of work.

9.0 Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of 
opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to 
any other right or remedy the Bank shall be at liberty forfeit the EMD.

10.0 Liquidated Damages

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract 
value.

11.0 Rate and prices:

11.1 In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In case of 
discrepancy between the rate quoted in words and figures, the unit rate quantity in words 
will prevail. If no rate is quoted for a particular item the contractor shall not be paid for that 
item when it is executed.
The amount of each item shall be calculated and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of unit 
rate and the quantity the unit rate quoted will govern and the amount will be corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case 
the tenderers quote their rates for such items those rates will be ignored and will not be 
considered during execution.

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed 
the tenders would be evaluated as per the original unit and the contractor would be paid 
accordingly.

The tenderer should not  change or  modify or  delete the description of  the item. If  any 
discrepancy is observed he should immediately bring to the knowledge of the SBI/Architect.

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 
shall be duly attested by him.

11.1.5 Each page shall be totaled and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.

11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust 
the work in phases or may drop the part scope of work at any stage of the project within its sole 
discretion without assigning any reason(s) for doing so and no claim / correspondence shall be 
entertained in this regard.

11.1.8 In case it is decided by the SBI to drop one or more buildings from the scope of work at any 
stage of the project, the contractor shall not be entitled to raise any claim / compensation for such 
deleted scope of  work. Also,  the SBI may consider issuing work order for various buildings in 
phases but within a reasonable time interval and the contractor shall  be bound to execute the 
same within the stipulated time period and as per rates quoted by them in this tender without any 



claim for price escalation.

SIGNATURE OF THE CONTRACTOR

WITH SEAL



GENERAL CONDITIONS OF CONTRACT

1.0 Definitions: -
“Contract means the documents forming the tender and the acceptance thereof and the 
formal  agreement  executed  between  SBI(client)  and  the  contractor,  together  with  the 
documents  referred  there  in  including  these  conditions,  the  specifications,  designs, 
drawings and instructions issued from time to time by the Bank/Architect  and all  these 
documents  taken  together  shall  be  deemed  to  form  one  contract  and  shall  be 
complementary to one another.

1.1   In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them. 

1.1.1   “SBI‟ shall mean  The Regional Manager, State Bank of India, RBO-  ) , and includes the 
client‟s representatives, successors and assigns. 

1.1.2  “SBIs/ Consultants‟ shall means…………. 

1.1.3 “Site Engineer‟ shall mean an Engineer appointed by the SBI at site as their representative 
for day-to-day supervision of work and to give instructions to the contractors. 

1.1.4  “The Contractor‟  shall  mean the individual  or  firm or  company whether  incorporate  not, 
undertaking  the  works  and  shall  include  legal  personal  representative  of  individual  or  the 
composing the firm or company and the permitted assignees of individual or firms of company. 
The expression „works‟ or „work‟ shall mean the permanent or temporary work description in the 
“Scope of  work”  and  /  or  to  be  executed in  accordance with  the  contract  includes materials, 
apparatus,  equipment,  temporary  supports,  fittings  and  things  of  kinds  to  be  provided,  the 
obligations of the contractor hereunder and work to be done by the contractor under the contract. 

1.1.5 “Engineer‟ shall mean the representative of the SBI. 

1.1.6  “Drawings‟  shall  mean  the  drawings  prepared  by  SBI  and  issued  by  the  Engineer  and 
referred to in the specifications and any modifications of such drawings as may be issued by the 
Engineer from time to time Contract value shall mean value of the entire work as stipulated in the 
letter of acceptance of tender subject such additions there to or deductions there from as may be 
made under the provide herein after contained. 

1.1.7  Specifications‟  shall  mean  the  specifications  referred to  in  the  tender  and  modifications 
thereof as may time to time be furnished or approved by the SBI Engineer. 

1.1.8 “Month” means calendar month. 

1.1.9 “Week” means seven consecutive days. 

1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 

1.1.11 “SBI‟s Engineer” shall mean The Civil/Engineer in – charge of the Project, as nominated by 
the Deputy General Manager(B&O).



1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) 
for assessing and reviewing the progress of the work on the project and to issue instructions or 
directions from time to time for being observed and followed by the SBIs Site Engineer /PMC and 
other consultants / contractors engaged in the execution of the project. 

i) Regional Manager of respective region.
ii) Chief Manager (Admin)/Branch Manager
iii) SBI Engineer (Civil and Electrical) in-charge of the Project, as may be nominated by the DGM 
(B&O), SBI. 

CLAUSE

1.0 Total Security Deposit

Total Security deposit comprise of

Earnest Money Deposit

Initial security deposit

Retention Money

a) Earnest Money Deposit -

The tenderer shall furnish EMD of  Rs.3,100.00 (Rupees Three thousand one hundred 
only)  in the form of Demand draft in favour of Regional Manager, RBO-6, Rewa on any 
Scheduled Bank.No tender shall  be considered unless the EMD is so deposited in the 
required  form.  No  interest  shall  be  paid  on  this  EMD.  The  EMD  of  the  unsuccessful 
tenderer shall be refunded soon after the decision to award the contract is taken without 
interest. The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 
time the period when he is required to keep his tender open acceptance by the SBI. or after 
it is accepted by the SBI the contractor fails to enter into a formal agreement or fails to pay 
the initial security deposit as stipulated or fails to commence the commence the work within 
the stipulated time. NO TDR/STDR SHALL BE ACCEPTABLE AS EMD

b) Initial Security Deposit (lSD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form 
of DD/FDR drawn on any scheduled Bank and shall be deposited within 15 days from the 
date of acceptance of tender.

ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be 
applicable if the bid price is below 7.5 % of the estimated cost put to tender. The 
amount of such ASD/ APG shall be the difference between 92.5 % of estimated cost 
put to tender and the quoted price.

c) Retention Money: -

Besides the SD as deposited by the contractor in the above said manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross value 
of work done by the contractor and claimed in each bill provided the total security deposit 



i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of the contract 
value. The 50% of the total security deposit shall be refunded to the contractor without any 
interest on issue of Virtual Completion certificate by the Architect/consultant. The balance 
50% of the total security deposit shall be refunded to the contractors without interest within 
fifteen days after the end of defects liability period provided the contractor has satisfactorily 
attended  to  all  defects  in  accordance  with  the  conditions  of  contract  including  site 
clearance.

2.0 Language

The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, omissions and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order shall 
apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall  be 
adopted.

ii)  Between  the  written  or  shown  description  or  dimensions  in  the  drawings  and  the 
corresponding one in the specification the former shall be taken as correct.

iii) Between written description of  the item in the specifications and descriptions in bills  of 
quantities of the same item, the former shall be adopted:

a) In case of difference between rates written in figures and words, the rate in words shall 
prevail.

b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken 
as correct.

4.0 Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect strictly 
accordance with this contract and with the directions of and to the satisfaction Bank to be 
communicated through the architect/consultant. The architect/consultant at the directions of 
the SBI from time to time issue further drawings and / or write instructions, details directions 
and explanations which are here after collectively references to as Architect’s /consultant’s 
instructions in regard to the variation or modification of the design, quality or quantity of any 
work or the addition or omission or substitution work. Any discrepancy in the drawings or 
between BOQ and / or drawings and / or specifications. The removal from the site of any 
material  brought  thereon by the  Contractor  and any substitution  of  any other  materials 
therefore the removal and / or re-executed of any work executed by him. The dismissal 
from the work of any person engaged thereupon.

5.0 i) Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance directly or 
through the architect by registered post or otherwise depositing at the of the contractor as 
given in the tender to enter into a Contract for the execution of the work as per the terms of 
the tender. The letter of acceptance shall constitute a bind contract between the SBI and 
the contractor.

ii) Contract Agreement:



On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days there of shall sign 
an agreement in a non-judicial stamp paper of appropriate value.

6.0 Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI through its Architect / 
consultants are the properties of the SBI. They are not to be used on other work.            

7.0 Detailed drawings and instructions:

The  RM  through its  SBIs/  architects  /  consultants  shall  furnish  with  reasonable  proper 
additional instructions by means of drawings or otherwise necessary for the execution of 
the work. All such drawings and instructions shall be consistent with contract documents, 
true developments thereof and reasonably inferable there.

The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various activities 
on  receipt  of  the  work  order  and  submit  the  same  to  the  SBI  through  the 
architect/consultant

7.0 Copies of agreement

Two copies of agreement duly signed by both the parties with the drawings shall be handed 
over to the contractors.

8.0  Liquidated damages:

If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to 
complete  the  work  and  clear  the  site  including  vacating  their  office  on  or  before  the 
contracted or extended date or completion, without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available under 
the law to the SBI on account of such breach to pay a liquidated damages at the rate of 
0.50% of the contract value which subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials  shall  be new and both workmanship and materials  shall  be best  quality.  The 
contractor shall at all times enforce strict discipline and good order among his employees 
and  shall  not  employ  on  the  work  any unfit  person  or  anyone  not  skilled  in  the  work 
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the SBI 
/Architect/ consultant he shall be removed from the site immediately.

10.0 Permits, Laws and Regulations:

Permits  and  licenses  required  for  the  execution  of  the  work  shall  be  obtained  by  the 
contractor  at  his  own expenses.  The contractor  shall  give notices and comply with the 
regulations,  laws,  and  ordinances  rules,  applicable  to  the  contract.  If  the  contractor 
observes  any  discrepancy  between  the  drawings  and  specifications,  he  shall  promptly 
notify  the  SBI in  writing  under  intimation  of  the  Architect/  Consultant.  If  the  contractor 
performs any act, which is against the law, rules and regulations he shall meet all the costs 
arising there from and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work:



The contractor shall  set out the work and shall  be responsible for  the true and perfect 
setting  out  of  the  same  and  for  the  correctness  of  the  positions,  levels,  dimensions, 
andalignment of all parts thereof and get it approved by the architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by, the 
architect /  consultant the contractor shall  be responsible for the same ad shall  his own 
expenses rectify such error, if so, required to satisfaction of the SBI

12.0 Protection of works and property:

The  contractor  shall  continuously  maintain  adequate  protection.  of  all  his  work  from 
damage and shall protect the SBI’s properties from injury or loss arising in connection with 
contract. He shall make good any such damage, injury, loss, except due to causes beyond 
his control and due to his fault or negligence.

He  shall  take  adequate  care  and  steps  for  protection  of  the  adjacent  properties.  The 
contractor shall  take all  precautions for  safety and protections of  his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety laws 
and building codes to prevent accidents, or  injuries to persons or property on about or 
adjacent to his place of work. The contractor shall take insurance covers as per clause 24.0 
at his own cost. The policy may be taken in joint names of the contractor and the SBIand 
the original policy may be lodged with the SBI

13.0 Inspection of work:

The SBI/ Architect / Consultant or their representatives shall at all reasonable times have 
free access to the work site and / or to the workshop, factories, or other places where 
materials are lying or from where they are obtained and the contractor shall  give every 
facility to the  SBI/Architect/consultant  and their  representatives necessary for inspection 
and examination and test of the materials and workmanship. No person unless authorized 
by the  SBI./ Architect /Consultant except the representative of Public authorities shall be 
allowed on the work at any time. The proposed work either during its construction stage or 
its completion can also be inspected by the Chief Technical Examiner’s Organization a wing 
of Central Vigilance commission.

14.0 Assignment and subletting

The whole of work included in the contract shall be executed the contractor and he shall not 
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part 
or  share there of  or  interest  therein  without  the  written  consent  of  the  SBIthrough the 
Architect  and  no  undertaking  shall  relieve  the  contractor  from the  responsibility  of  the 
contractor from active & superintendence of the work during its progress.

15.0 Quality of materials, workmanship & Test 

All  materials  and  workmanship  shall  be  best  of  the  respective  kinds  described  in  the 
contract and in accordance with Architect/consultant instructions and shall be subject from 
time to time to such tests as the architect/consultant may direct at the place of manufacture 
or fabrication or on the site or an approved testing laboratory. The contractor shall provide 
such assistance, instruments, machinery, labor, and materials as are normally required for 
examining measuring sampling and testing any material or part of work before incorporation 
in the work for testing as may be selected and required by the architect/consultant.

ii) Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall  be 



supplied by the contractor without any extra charges. If certain items proposed to be used 
are of  such nature  that  samples  cannot  be presented or  prepared at  the  site  detailed 
literature  /  test  certificate  of  the  same  shall  be  provided  to  the  satisfaction  of  the 
Architect/consultant.  Before submitting the sample / literature the contractor shall  satisfy 
himself that the material / equipment for which he is submitting the sample / literature meet 
with the requirement of tender specification. Only when the samples are approved in writing 
by  the  architect  /  consultant  the  contractor  shall  proceed  with  the  procurement  and 
installation of the particular material / equipment. The approved samples shall by the signed 
by the Architect / Consultant for identification and shall be kept on record at site office until 
the completion of the work for inspection / comparison at any time. The Architect/Consultant 
shall take reasonable time to approve the sample. Any delay that might occur in approving 
the  samples  for  reasons  of  its  not  meeting  the  specifications  or  other  discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and such 
other aspects causing delay on the approval of the materials / equipment etc. shall be to 
the account of the contractor.

iii) Cost of tests

The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ.

iv) Costs of tests not provided for

If any test is ordered by the Bank/Architect/ Consultant which is either

a) If so intended by or provided for or (in the cases above mentioned) is not so particularized, 
or though so intended or provided for but ordered by the Architect / Consultant to be carried 
out by an independent person at any place other than the site or the place of manufacture 
or fabrication of the materials tested or any Government / approved laboratory, then the 
cost of such test shall be borne by the contractor.

16.0 Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent 
upon  failure  on  his  part  to  obtain  correct  information  as  to  any  matter  affecting  the 
execution of the work nor any misunderstanding or the obtaining incorrect information or 
the  failure  to  obtain  correct  information  relieve  him  from  any  risks  or  from  the  entire 
responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence

The contractor  shall  give necessary personal superintendence during the execution the 
works and as long, thereafter, as the Architect / Consultant may consider necessary until 
the expiry of the defects liability period, stated here to.

18.0 Quantities

i) The bill  of  quantities (BOQ) unless or  otherwise stated shall  be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and quantities. 
The rate quoted shall remain valid for variation of quantity against individual item to any 
extent. The entire amount paid under Clause 19, 20 hereof as well as amounts of prime 
cost and provision sums, if any, shall be excluded.

19.0 Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he require the 



work  to  be  measured  and  the  contractor  shall  forthwith  attend  or  send  a  quantity 
representative to assist the Architect in taking such measurements and calculation  and to 
furnish all particulars or to give all assistance required by any of them. Such measurements 
shall be taken in accordance with the Mode of measurements detail in the specifications. 
The  representative  of  the  Architect  /  Consultant  shall  take  measurements  with  the 
contractor’s representative and the measurements shall be entered in the measurement 
book.  The  contractor  or  his  authorized  representative  shall  sign  all  the  pages  of  the 
measurement  book  in  which  the  measurements  have  been  recorded  in  token  of  his 
acceptance.  All  the corrections shall  be duly attested by both representatives.  No over 
writings shall be made in the M book should the contractor not attend or neglect or omit to 
depute  his  representative  to  take  measurements  the  measurements  recorded  by  the 
representative  of  the  Architect  /  consultant  shall  be  final.  All  authorized  extra  work, 
omissions and all variations made shall be included such measurement.

20.0 Variations

No alteration,  omission or  variation  ordered in  writing  by the SBI/Architect  /  consultant 
vitiates the contract. In case the SBI / Architect / Consultant thinks proper at any during the 
progress of works to make any alteration in, or additions to or omission from the works or 
any.  alteration in the kind or quality of  the materials to be used therein,  the Architect  / 
Consultant shall give notice thereof in writing to the contractor shall confirm in writing within 
seven days of giving such oral instructions the contract shall alter to, add to, or omit from as 
the case may be in accordance with such but the contractor shall not do any work extra to 
or make any alterations or additions to or omissions from the works or any deviation from 
any  of  the  provisions  of  the  contract,  stipulations,  specifications  or  contract  drawings 
without previous consent in writing of the Architect/ Consultant and the value of such extras, 
alterations,  additions  or  omissions  shall  in  all  cases  be  determined  by  the  Architect  / 
Consultant and the same shall be added to or deducted from the contract value, as the 
case may be.

21.0 Valuation of Variations

No claim  for  an  extra  shall  be  allowed  unless  it  shall  have  been  executed  under  the 
authority of the Architect / Consultant with the concurrence of the SBI as herein mentioned. 
Any such extra is herein referred to as authorized extra and shall be made in accordance 
with the following provisions.

a) (i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similarconditions as the 
work priced herein.

(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ.

b) The net prices of the original tender shall determine the value of the items omitted, provided 
if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub-Clause 
‘c’ hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items 
or works are carried out, then the contractor shall within 7 days of the receipt of the letter of 
acceptance inform the Architect/ consultant of the rate which he intends to charge for such 
items of work, duly supported by analysis of the rate or rates claimed and the Architect/ 
consultant shall fix such rate or prices as in the circumstances in his opinion are reasonable 
and proper, based on the market rate.



d) Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 
workman’s name and materials  employed be delivered for  verifications  to the  Architect 
/consultant at or before the end of the week following that in which the work has been 
executed.

e) It is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the Contractor shall submit rates duly supported by rate analysis worked 
on the ‘market  rate basis  for  material,  labour  hire /  running charges of  equipment and 
wastages etc. plus 15% towards establishment charges, contractor’s overheads and profit. 
Such items shall, not be eligible for escalation.

22.0 Final measurement

The measurement and valuation in respect of the contract shall be completed within two 
months of the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full satisfaction of 
the  SBI,  the contractor  shall  ensure that  the following works have been completed the 
satisfaction of the SBI.

a) Clear  the  site  of  all  scaffolding,  wiring,  pipes,  surplus  materials,  contractor’s  labour 
equipment and machinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the  SBI not 
incorporated in the permanent works.

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor the SBI 
and shall clear, level and dress, compact the site as required by the SBI.

d) Shall put the SBI in undisputed custody and possession of the site and all land allot by the 
SBI.

e) Shall hand over the work in a peaceful manner to the SBI.

f) All defects / imperfections have been attended and rectified as pointed out by the Architects 
to the full satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled 
to apply to the Architect / consultant is satisfied of the completion of work. Relative to which 
the completion certificate has been sought, the Architect/ consultant shall within fourteen 
(14) days of the receipt of the application for completion certificate, issue a VCC in respect 
of the work for which the VCC has applied.

This issuance of a VCC shall  not be without prejudice to the  SBI  rights and contractor 
liabilities under the contract including the contractor’s liability for defects liability nor shall 
the issuance of VCC in respect of the works or work at any site be construction as a waiver 
of any right or claim of the SBI against the contractor in respect of or work at the site and in 
respect of which the VCC has been issued.



24.0 Work by other agencies

The SBI / Architect / consultant reserves the rights to use premises and any portion the site 
for execution of any work not included in the scope of this contract with may desire to have 
carried out by other persons simultaneously and the contractor shall not only allow but also 
extend reasonable facilities for the execution of such work. The contractor however shall 
not be required to provide any plant or material for the execution of such work except by 
special arrangement with the SBI. Such work shall be carried out in such manner as not to 
impede the progress of the works included in the contract.

25.0 Insurance of works

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall 
insure in the joint names of the  SBIand the contractor against all loss of damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the 
terms of contract and in such a manner that the  SBI  and contractor are covered for the 
period stipulated I clause of GCC and are also covered during the period of maintenance 
for loss or damage arising from a cause, occurring prior to the commencement of the period 
of maintenance and for any loss or damage occasioned by the contractor in the course of 
any operations carried out by him for the purpose of complying with his obligations under 
clause.

a) The Works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things.

c) Such insurance shall be effected with an insurer and in terms approved by the  SBIwhich 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect / consultant the policy if insurance and the receipts for payment of 
the current premiums.

25.2 Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify the 
SBI  against  all  losses  and  claims  in  respect  of  injuries  or  damages  to  any  person  or 
material  or  physical  damage to any property whatsoever  which  may arise  out  of  or  in 
consequence  of  the  execution  and  maintenance  of  the  works  and  against  all  claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any 
lands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution 
or maintenance of the works in accordance with the contract

d) Injuries or damage to persons or property resulting from any act or neglect of the SBItheir 
agents, employees or other contractors not being employed by the contractor or for or in 
respect  of  any claims,  proceedings,  damages,  costs,  charges and expenses in  respect 
thereof  or  in  relation thereto or  where  the injury or  damage was contributed to by the 
contractor,  his  servants  or  agents  such  part  of  the  compensation  as  may be  just  and 
equitable having regard to the extent of the responsibility of the  SBI, their employees, or 



agents or other employees, or agents or other contractors for the damage or injury. 

25.3 Contractor to indemnify SBI.

The contractor shall  indemnify the  SBI  against all  claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 25.2 
of this clause.

25.4 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, 
or proceeding relating to infringement or use of any patent or design or any alleged patent r 
design rights and shall pay any royalties which may be payable in respect of any article or 
part thereof included in the contract. In the event of any claim made under or action brought 
against  SBI in respect of such matters as aforesaid the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expenses to settle any 
dispute or to conduct any litigation that may arise there from, provided that the contractor 
shall not be liable to indemnify the SBI. if the infringement of the patent or design or any 
alleged patent  or  design right  is  the direct  result  of  an order passed by the Architect  / 
consultant in this behalf.

25.5 Third Party Insurance

25.5.1  Before  commencing  the  execution  of  the  work  the  contractor  but  without  limiting  his 
obligations and responsibilities under clause 24.0 of GCC shall insure against his liability for 
any material or physical damage, loss, or injury which may occur to any property including 
that of  SBI, or to any person, including any employee of the SBI, by or arising out of the 
execution of the works or in the carrying out of  the contract,  otherwise than due to the 
matters referred to in the provision to clause 24.0 thereof.

25.5.2 Minimum amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor  shall,  whenever required,  produce to the.  Architect  /  consultant  the policy or 
policies of insurance cover and receipts for payment of the current premiums.

25.6 The minimum insurance cover for  physical  property,  injury,  and death is Rs.5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence contractor 
will pay additional premium necessary to make insurance valid for four occurrences always.

25.7 Accident or Injury to workman:

25.7.1 The SBIshall not be liable for or in respect of any damages or compensation payable at law 
in respect or in consequence of any accident or injury to any workmen or other person in 
the employment of the contractor or any sub-contractor, save and except an accident or 
injury  resulting  from any act  or  default  of  the  SBI or  their  agents,  or  employees.  The 
contractor  shall  indemnify  and  keep  indemnified  SBI against  all  such  damages  and 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto.

25.7.2 Insurance against accidents etc. to workmen

The contractor shall insure against such liability with an insurer approved by the SBI during 
the whole of the time that any persons are employed by him on the works and shall, when 



required,  produce to the architect  /  consultant  such policy of  insurance and receipt  for 
payment of the current premium. Provided always that, in respect of any persons employed 
by any sub-contractor the contractor’s obligation to insured as aforesaid under this sub-
clause shall  be  satisfied  if  the  sub-contractor  shall  have insured against  the liability  in 
respect of such persons in such manner that  SBI. is indemnified under the policy but the 
contractor shall require such sub-contractor to produce to the Architect /consultant when 
such policy of insurance and the receipt for the payment of the current premium.

25.7.3 Remedy on contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then and in 
any such case the  SBImay effect  and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time deduct 
the amount so paid by the SBIas aforesaid from any amount due or whichmay become due 
to the contractor, or recover the same as debt from the contractor.

25.7.4 Without  prejudice to the others rights of  the  SBIagainst  contractors.  In respect  of  such 
default, the employer shall be entitled to deduct from any sums payable to the contractor 
the amount of any damages costs, charges, and other expenses paid by the SBI and which 
are payable by the contractors under this clause. The contractor shall upon settlement by 
the Insurer of any claim made against the insurer pursuant to a policy taken under this 
clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In 
this event all the monies received from the Insurer in respect of such damage shall be paid 
to the contractor and the Contractor shall not be entitled to any further payment in respect 
of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged.

26.0 Commencement of Works:

The date of commencement of the work will be reckoned as the date, fifteen days from the 
date of award of letter by the SBI.

27.0 Time for completion

Time is essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period of  60 days from the date of commencement. If 
required in the contract or as directed by the Architect / consultant. The contractor shall 
complete  certain  portions  of  work  before  completion  of  the  entire  work.  However,  the 
completion date shall be reckoned as the date by which the whole work is completed as per 
the terms of the contract.

28.0 Extension of time

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/consultant may submit a recommendation to the SBI 
to grant a fair and reasonable extension of time for completion of work as per the terms of 
contract. If the contractor needs an extension of time for the completion of work or if the 
completion  of  work  is  likely  to  be  delayed  for  any  reasons  beyond  the  due  date  of 
completion as stipulated in the contract, the contractor shall apply to the SBI  through the 
Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled time and 
while applying for extension of time he shall furnish the reason in detail and his justification 
if an’, for the delays. The architect/consultant shall submit their recommendations to the SBI 
in the prescribed format for granting extension of time. While granting extension of time the 
contractor shall be informed the period extended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly sanctioned 



extension of time by the provision of liquidated damages as stated under clause 10.0 shall 
become applicable. Further the contract shall remain in force even for the period beyond 
the due date of completion irrespective whether the extension is granted or not.

29.0 Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect / consultant should the rate of 
progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed time 
or extended time for completion the Architect / consultant shall thereupon take such steps 
as  considered  necessary  by  the  Architect  /  consultant  to  expedite  progress  so  as  to 
complete the works by the prescribed time or extended time. Such communications from 
the  Architect  /  consultant  neither  shall  relieve.  The  contractor  from fulfilling  obligations 
under the contract nor he will be entitled to raise any claims arising out of such directions. 

30.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall 
save  as  herein  provided  be  carried  on  during  the  night  or  on  holidays  without  the 
permission in writing of the Architect / consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in which 
case  the  contractor  shall  immediately  advise  the  Architect  /  consultant.  However  the 
provisions of the clause shall not be applicable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress and quality of 
the part of the works being technically required / continued with the prior approval of the 
Architect / consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance.

31.0 No compensation or restrictions of work

If at any time after acceptance of the tender  SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part of 
the work to be carried out. The Architect / consultant shall give notice in writing to that effect 
to the contractor and the contractor shall act accordingly in the matter. The contractor shall 
have no claim to any payment of compensation or otherwise what so ever on account of 
any profit or advantage which he might have derived from the execution of the Work fully 
but which he did not derive in consequence of the foreclosure of the whole or part of the 
work.

Provided that the contractor shall  be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered surplus 
as a result of the abandonment, curtailment of the work or any portion thereof and then 
taken back by the contractor, provided however that the Architect / Consultant shall have in 
such cases the option of taking over all or any such materials at their purchase price or a 
local current rate whichever is less.

“In case of such stores having been issued from SBI stores and returned by the contractor 
to stores,  credit  shall  be given to him at  the rates not  exceeding those at  which were 
originally issued to the contractor after taking into consideration and deduction for claims on 
account of any deterioration or damage while in the custody of the contractor and in this 
respect the decision of Architect / consultant shall be final.



32.0 Suspension of work

i) The contractor shall, on receipt of the order in writing of the Architect / consultant (whose 
decision shall be final and binding on the contractor) suspend the progress ofworks or any 
part  thereof  for  such  time  and  in  such  manner  as  Architect  /consultant  may  consider 
necessary so as not to cause any damage or injury to the work already done or endanger 
the safety thereof for any of following reasons:

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default the 
contractor, or 

c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the 
extent  necessary and  carry  out  the  instructions  given  in  that  behalf  by the  Architect  / 
consultant.

i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:
The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account.

33 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit 
the Architect / consultant shall have the power to adopt any of the following course as they 
may deem best suited to the interest of the SBI:

a) To rescind the contract (of which rescission notice in writing to the contractor by - Architect / 
consultant  shall  be conclusive evidence) and in which case the security,  deposit  of  the 
contractor shall be forfeited and be absolutely at the disposal of SBI..

b) To employ labour paid by the SBIand to supply materials to carry out the work, or part of the 
work, debiting the contractor with the cost of the labour and materials cost of such labour 
and materials as worked out by the Architect/consultant shall final and conclusive against 
the contractor) and crediting him with the value of the work done, in all respects in the same 
manner and at the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract certificate of architect /consultant as to the value 
of work done shall be final conclusive against the contractor.

c) To  measure  up  the  work  of  the  contractor,  and  to  take  such  part  thereof  as  shall 
unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to 
the original contractor, if the whole work had been executed by him ( The amount of which 
excess the certificates in writing of the Architects / consultant shall  final and conclusive) 
shall  be borne by original contractor and may be deducted f any money due to him by 
SBIunder the contract or otherwise, or from his security deposit or the proceeds of sale 
thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any material or entered into any engagements or make any advances on account 
of, or with a view to the execution of the work or the performance of the contract and in 
case the contract shall be rescind under the provision aforesaid, the contractor shall not be 
entitled to recover or to be paid any sum or any work thereto for actually performed under 
this contract, unless, and until  the Architect /  consultant will  have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall only be 
entitled to be paid the value so certified.



34.0 Owner’s right to terminate the contract

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for compulsory 
winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of 
the liquidator in such acts of insolvency or winding up shall be unable within seven days 
after  notice  to  him to  do so,  to  show to  the  reasonable  satisfaction  of  the  Architect  / 
Consultant that he is able to carry out and fulfill the contract, and to dye security therefore if 
so required by the Architect / Consultant.

Or  if  the  contractor  (whether  an  individual  firm  or  incorporated  Company)  shall  suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or 
on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment dueto which 
may become due to the contractor there under:

a) has abandoned the contract; or
b) has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the 
Architect / consultant written notice to proceed, or

c) has failed to proceed with the works with such diligence and failed to  make such due 
progress as would enable the works to be completed within the time agreed upon, or
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI through the Architect / Consultant that the said 
materials were condemned and rejected by the Architect/consultant under these conditions; 
or has neglected or failed persistently to observe and perform all or any of the acts matters 
or things by this contract to be observed and performed by the contactor for seven days 
after written notice shall have been given to the contractor to observe or perform the same 
or has to the detriment  of  good workmanship or  in defiance of  the  SBI or  Architect’s / 
consultant’s instructions to the contrary subject any part of the contract. Then and in any of 
said cases the  SBI. and or the Architect / consultant, may not withstanding any previous 
waiver, after giving seven days’ notice in writing to the contractor, determine the contract, 
but  without  thereby affecting  the  powers  of  the  SBIor  the  Architect  /  consultant  or  the 
obligation and liabilities of the contractor the whole of which shall continue in force as fully 
as if the contract had not been  determined and as if the works subsequently had been 
executed by or  on  behalf  of  the contractor.  And,  further  the  SBIthrough the Architect  / 
consultant their agents or employees may enter upon and take possession of the work and 
all plants, took scaffoldings, materials, sheds, machineries lying upon the premises or on 
the adjoining lands or roads use the same by means of their own employees or workmen in 
carrying on and completing the work or by engaging any other contractors or persons to the 
work and the contractor shall  not in any was interrupt or do any act,  matter or thing to 
prevent or hinder such other contractor or other persons employed for complement and 
finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or architect 
/ consultant shall give a notice in writing to the contractor to remove his surplus materials 
and plants and should the contractor fail to do so within 14 days after receive thereof by 
him the  SBIsell the same by publication, and after due publication, and shall, adjust the 
amount realized by such auction. The contractor shall have no right to question any of the 
act of the SBIincidental to the sale of the materials etc.

35.0 Certificate of payment



The  contractor  shall  be  entitled  under  the  certificates  to  be  issued  by  the  Architect  / 
consultant to the contractor within 10 working days from the date of certificate to payment 
from  SB from  time  to  time.  The  SBIshall  recover  the  statutory  recovering  other  dues 
including the retention amount from the certificate of payment.

Provided  always  that  the  issue  of  any  certificate  by  the  Architect  /  consultant  during 
progress of works or completion shall not have effect as certificate of satisfaction relieve the 
contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work orin part 
thereof is not carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required previous 
certificate.

The SBIshall modify the certificate of payment as issued by the architect / consultant from 
time to time while making the payment

The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the M books

The Contractor shall not submit interim bills when the approximate value of work done by 
him is less thanRs. 2.10 Lakh.

The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect / consultant shall issue the certificate of payment within a 
period of two months. The SBI shall pay the amount within a period of three months from 
the  date  of  issue  of  certificate  provided  there  is  no  dispute  in  respect  of  rates  and 
quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

36.0   A. Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of the specifications,  design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work 
or the execution or failure to execute the same, whether arising during the progress of the work or 
after  the  cancellation,  termination,  completion  or  abandonment  thereof  shall  be  dealt  with  as 
mentioned hereinafter : 

i)If the contractor considers that he is entitled to any extra payment or compensation in respect of 
the  works  over  and  above  the  amounts  admitted  as  payable  by  the  Architect  or  in  case  the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing of 
his claim, or dispute to the Assistant General Manager (Premises& Estate)/ Dy. General Manager 
(Premises)and endorse a copy of  the same to the Architect,  within  30 days  from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall give full particulars 
of the claim, grounds on which it is based and detailed calculations of the amount claimed and the 
contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect 
of any claim by the contractor unless notice of such claim shall have been given by the contractor 
to  the  Assistant  General  Manager  (Premises& Estate)/Dy.  General  Manager  (premises)  in  the 
manner and within the time as aforesaid. The contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to the Assistant General Manager 



(Premises& Estate)/Dy. General Manager (premises) in writing in the manner and within the time 
aforesaid. 

ii) The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall give 
his decision in writing on the claims notified by the contractor. The contractor may within 30 days of 
the receipt of  the decision of  the Assistant  General  Manager (Premises & Estate)/Dy.  General 
Manager (premises) submit his claims to the conciliating authority namely the Circle Development 
Officer/General Manager (Corporate Services) for conciliation along with all details and copies of 
correspondence exchanged between him and the Assistant General Manager (Premises& Estate
)/Dy. General Manager (premises)

iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor 
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief 
General  Manager/Dy.  Managing  Director  &Corporate  Development  Officer  of  the  Bank  for 
appointment  of  an  arbitrator  to  adjudicate  the  notified  claims  failing  which  the  claims  of  the 
contractor shall be deemed to have been considered absolutely barred and waived

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes or  differences arising out  of  the notified claims of  the contractor  as aforesaid and all 
claims of  the Bank shall  be referred for  adjudication  through arbitration by the Sole  Arbitrator 
appointed by the Chief General Manager/Dy. Managing Director &Corporate Development Officer. 
It  will  also be no objection to any such appointment that the Arbitrator so appointed is a Bank 
Officer and that he had to deal with the matters to which the Contract relates in the course of his 
duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in  the  manner  aforesaid by the  said Chief  General  Manager/Dy.  Managing Director 
&Corporate Development Officer. Such person shall be entitled to proceed with the reference from 
the stage at which it was left by his predecessor. 
It  is  a term of  this contract  that  the party invoking arbitration shall  give a list  of  disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 
It  is  also a term of  this  contract  that  no person other than a person appointed by such Chief 
General Manager aforesaid should act as arbitrator. 
The  conciliation  and  arbitration  shall  be  conducted  in  accordance  with  the  provisions  of  the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 
rules made there under. 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties.  However,  no fees will  be payable to the arbitrator if  he is a Bank 
Officer. 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by 
the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the parties. The cost of 
the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 
of the arbitrator who may direct to any by whom and in what manner,  such costs or any part 
thereof shall be paid and fix or settle the amount of costs to be so paid.

37.0 Water supply

The contractor  shall  make  his  own  arrangements  for  water  required  for  the  work  and 
nothing extra will be paid for the same. This will be subject to the following condition.

i) That  the  water  used  by  the  contractor  shall  be  fit  for  construction  purposes  to  the 
satisfaction of the Architect / consultant’s. 

ii) The  contractor  shall  make  alternative  arrangements  for  the  supply  of  water  if  the 



arrangement made by the contractor for procurement of water in the opinion of the
Architect / consultant is unsatisfactory.

iii) In case contractor is permitted to use SBI’s source of water i.e. Municipal connection, Bore 
well (existing or new) etc., the SBI may consider recovering @1% of contract amount form 
the final bill of contractor.

37.1 The contractor shall construct temporary well / tube well in  SBI  and for taking water for 
construction  purposes  only  after  obtaining  permission  in  writing  from  the  SBI.  The 
contractor has to make his own arrangements for drawing and distributing the water at his 
own cost. He has to make necessary arrangements. To avoid any accidents or damages 
caused due to construction and subsequent maintenance of the wells. He has to obtain 
necessary approvals from local authorities, if required, at his own cost. He shall restore the 
ground to its original condition after wells are dismantled on completion of work or hand 
over the well to the SBI without any compensation as directed by the architect / consultant.

38.0 Power supply

The contractor shall make his own arrangements for power and supply / distribution system 
for driving plant or machinery for the work and for lighting purpose at his own cost, The cost 
of running and maintenance of the plants are to be included in his tender prices, He shall 
pay  all  fees  and  charges  required,  by  the  power  supply  and  include  the  same  in  his 
tendered rates and hold the owner free from all such costs. He has to obtain necessary 
approval from the appropriate authorities, if required.

39.0 Treasure trove etc.

Any treasure trove, coin or object antique which may be found on the site shall  be the 
property of SBI and shall be handed over to the bank immediately.

40.0 Method of measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date 
rules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement 
the decision of the Architect / consultant shall be final and binding on the corrector.

41.0  Maintenance of registers

The contractor shall maintain the following registers as per the enclosed perform at site of 
work and should produce the same for inspection of  SBI/Architect / consultant whenever 
desired by them. The contractor shall also maintain the records / registers as required by 
the local authorities / Govt. from time to time.

I) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour

42.0 Force Majeure

42.1  Neither contractor nor SBI shall be considered in default in performance of the obligations 
if  such performance is  prevented or  delayed by events such as but  not  war,  hostilities 
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, 
storms, floods, droughts, earthquakes or ordinances or any act of or for any other cause 



beyond the reasonable control  of  the party affected or prevents or delayed. However a 
notice is required to be given within 30 days from the happening of the event with complete 
details, to the other party to the contract, if it is not possible to serve a notice, within the 
shortest possible period without delay.

42.2 As soon as the cause of force majeure has been removed the party whose ability perform 
its obligations has been affected, shall notify the other of such cessation and the actual 
delay incurred in such affected activity adducing necessary evidence in support thereof.

42.3 From the date of occurrence of a case of force majeure obligations of the party affected 
shall be suspended during the continuance of any inability so caused. With the caused itself 
and inability resulting there from having been removed, the agreed time completion of the 
respective obligations under this agreement shall  stand extended a period equal to the 
period of delay occasioned by such events.

42.4 Should one or both parties be prevented from fulfilling the contractual obligations by state of 
force majeure lasting to a period of 6 months or wore the two parties, shall each other to 
decide regarding the future execution of this agreement.

43.0 Local laws, Acts Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractors should 
comply with the provision of all labour legislation including the latest requirements of the 
Acts, laws, any other regulations that are applicable to the execution of the project.

i)  Minimum wages Act 1948 (Amended)
ii)  Payment of wages Act 1936 (Amended)
iii) Workmen’s compensation Act 1923 (Amended)
iv) Contract labour regulation and abolition act 1970 and central rules 1971 (Amended)
v) Apprentice act 1961 (amended)
vi) Industrial employment (standing order) Act 1946 (Amended)
vii)  Personal injuries (Compensation insurance) act 1 963 and any other modifications
viii)  Employees’ provident fund and miscellaneous provisions Act 1952 and amendment thereof
ix) Shop and establishment act
x) Any other act or enactment relating thereto and rules framed there under from time to time.
xi)      Prevailing Indian Electricity rules & act.

44.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the architect / consultant. 
The contractor  shall  also such report  immediately to the competent  authority whenever 
such report is required to be lodged by the law and take appropriate actions thereof.



SPECIAL CONDITION OF CONTRACT

Scope of work

1.0  The scope of work is to carry out for  Proposed Air-Conditioning works of Conference Room 
Rewa, RBO-6, Rewa

2.0 Address of site

The site is located at Proposed Air-Conditioning works of Conference room Rewa, RBO-6, Rewa

3.0 Dimensions and Levels 

All dimensions and levels shown on the drawings shall be verified by the contractor and the 
site  and  he  will  be  held  responsible  for  the  accuracy  and  maintenance  of.  All  the 
dimensions  and  the  levels.  Figured  dimensions  are  in  all  cases  to  be  accepted  and 
dimension shall  be  scaled.  Large scale  details  shall  take precedence over  small  scale 
drawings. In case of discrepancy the contractor shall ask for clarification from the Architect / 
consultant before proceeding with the work.

04 Notice of operation 

The contractor shall not carry out any important operation without the Consent in with from 
the Architect / consultant:

5.0 Construction records 

           The contractor shall keep and provide to the Architect / consultant full and accurate records 
of the dimensions and positions of all new work and any other information necessary to 
prepare complete drawings recording details of the work as construction.

6.0 Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant supports 
as may be required to protect effectively all structures and protective give to trees, which 
may be endangered by the execution of the works or otherwise such permanent measures 
as may be required by the Architect to protect the tree structures. 

7.0 Temporary works. 

Before any temporary works are commenced the contractor shall submit at least in advance 
to the architect / consultant for approval complete drawings of all temporary works he may 
require for  the execution of  the works.  The contractor  shall  carry out  the modifications 
relating to strength, if required by the architect / consultant may require in accordance with 
the conditions of contract at his own cost The contractor shall be solely responsible for the 
stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution.

8.0 Water power and other facilities

a) The rate quoted by the contractor shall include all expenses that are required for providing 
all the water required for the work and the contractor shall make his own arrangements for 
the supply of good quality water  suitable for  the construction and good quality drinking 



water for their workers If necessary the contractor has to sink a tube well / open well and 
bring water by means of tankers at his own cost for the purpose The SBI will not be liable to 
pay any charges in connection with the above

b) The rate quoted in the tender shall  include the expenses for  obtaining and maintaining 
power connections and shall pay for the consumption charges

c) The contractors for other trades directly appointed by the SBI shall be entitled to take power 
and  water  connections  from  the  temporary  water  and  power  supply  obtained  by  the 
contractor However, the concerned contractor shall make their own arrangements to draw 
the  supply  and  pay  directly  the  actual  consumption  charges  at  mutually  agreed  rates 
between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent connections, 
if any, shall be initially paid by the contactor and the SBI  will reimburse the amount on 
production of receipts

d) The SBI  as  well  as  the  Architect  /  consultant  shall  give  all  possible  assistance to  the 
Contractor’s  to  obtain  the  requisite  Permission  from  the  various  authorities,  but  the 
responsibility for obtaining the same in time shall be of the contractor

9.0 Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to 
and from site of work at his own cost. 

10.0 Lighting of works

The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work.

11.0 Firefighting arrangements

i) The contractor  shall  provide suitable  arrangement  for  firefighting  at  his  own cost.  This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water these 
equipment shall be provided at suitable prominent and easily accessible place and shall be 
properly maintained.

ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at 
his  own cost  and,  to  the  approval  of  the  relevant  authorities.  The contractor  make the 
following arrangements at his own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.
b) Work operations which can create fire hazards.
c) Access for fire-fighting equipments.
d) Type, number and location of containers for the removal of surplus materials and rubbish.
e) Type, size, number and location of fire extinguishers or other tire fighting equipment.
f) General house keeping

12.0 Site order book

A site  order  book  shall  be  maintained  at  site  for  the  purpose  of  quick  communication 
between  the  Architect  /  Consultant.  Any  communication  relating  to  the  work  may  be 
conveyed through records in the site order book. Such a communication from one party to 
the other shall be deemed to have been adequately served in terms of contract Each site 



order book shall have machine numbered pages in triplicate and shall carefully maintained 
and preserved by the contractor and shall be made available to the architect / consultant as 
and when demanded- Any instruction which the architect /consultant may like to issue to 
the contractor or the contractor may like to bring to the architect / consultant two copies of 
such instructions shall be taken from the site order book and one copy will be handed over 
to the party against proper acknowledgment and the second copy will be retained for their 
record.

13.0 Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect I consultant and regulations of local authorities. These shall be 
altered, relocated and adopted from time to time as necessary and removed on completion 
of the work.

14.0 Site meetings

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the architect/ 
consultant. -

15.0 Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit  the  same  as  directed  by  the  architect  /  consultant  at  his  own  cost.  It  is  the 
responsibility of the contractor to obtain from the local authorities concerned to the effect 
that all rubbish arising out of contractor’s activities at the construction site or any other off-
site activities borrow pits has been properly disposed off.

16.0 Contractor to verify site measurement

The contractor  shall  check and verify all  site  measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay the 
works.

17.0 Displaying the name of the work

The contractor shall  put up a name board of suitable size as directed by the architect/ 
consultant  indicating therein the name of  the project  and other details  as given by the 
architect/consultant at his own cost and remove the same on completion of work. 

18.0 As built drawings

i) For  the  drawings  issued  to  the  contractor  by  the  Architect  /  Consultant.  The  architect 
Consultant will issue two sets of drawings to the Contractor for the items for some changes 
have  been  made.  From  the  approved  drawings  as  instructed  by  the  SBI  /  Architect  / 
Consultant. The contractor will make the changes made on these copies and return these 
copies to the architect / Consultant for their approval. In cases revision is required or the 
corrections  are  not  properly  marked  the  architect  /  Consultant  will  point  out  the 
discrepancies to the contractor. The contractor will have to incorporated these corrections 



and / or attend to discrepancies either on copies as directed by the architect / consultant 
and  resubmit  to  him for  approval.  The  architect  /  consultant  will  return  one  copy duly 
approved by him.

ii) For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made by the 
SBI  /  Architect  /  consultant.  And  submit  two  copies  of  such  modified  drawings  to  the 
architect/  consultant  for  approval.  The architect  /  consultant  will  return one copy of  the 
approved drawing to the contractor.

19.0 Approved make
The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing anti-termite, aluminum doors 
and windows and any other item as specified in the tender. The architect/consultant may 
approve any make / agency within the approved list as given in the tender after inspection 
of the sample/mock up.

20.0 Procurement of materials
The contractor shall make his own arrangements to procure all the required materials for 
the work .All wastages and losses in weight shall be to the contractors account

21.0 Excise duty, taxes, levies etc.;
The  contractor  shall  pay  and  be  responsible  for  payment  of  all  taxes,  duties,  levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales tax, 
tax on works contract excise duty, and octroi, payable in respect of materials, equipment 
plant and other things required for the contact. All of the aforesaid taxes, duties, levies, fees 
and charges shall be to the contractor’s account and the SBI shall not be required to pay 
any additional or extra amount on this account. Variation of taxes, duties, fees, levies etc. if 
any, till completion of work shall be deemed to be included in the quoted rates and no extra 
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra claim on this account 
will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 
imposed under as statutory law during the currency of contract the same shall be borne by 
the contractor.

22.0 Acceptance of tender
The SBI shall have the right to reject any or all tenders without assigning any reason. They 
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have 
no  right  to  question  the  acts  of  the  SBI.  However  adequate  transparency  would  be 
maintained by the SBI.

23.0Photographs:

• The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, 
taken from two approved portions of each building, at intervals of not more than one 
months during the progress of the work or at every important stage of construction.

• In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with  their  each Running Bill  for  the project  clearing  showing 
major progress of work measured and claimed therein failing which the Architect/ 
SBI may consider returning the Bill to the contractor and no claim for delay on this 
account will be entertained. 



SAFETY CODE

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall 
be kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases when the 
injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all  works that cannot 
safely be done from the ground.

4.  No portable single ladder shall be over 8 meters in length. The width between the side rails 
shall not be less than 30 cm. (clear) and the distance between two adjacent runnings shall 
not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for 
holding ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half 
of the depth of trench whichever is more. All trenches and excavations shall be provided 
with necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter.

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as 
to render it unsafe.

8. Workers  employed  on  mixing  and  handling  material  such  as  asphalt,  cement,mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves.

9 Those engaged in welding works shall be provided with welders’ protective eye shield and 
gloves.

10. (i)  No paint containing lead or lead products shall  be used except in the form of paste 
readymade paint.
(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in 
the form of spray or surface having lead paint dry rubbed and scrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during cessation of work.

12 Hoisting machines and tackle used in the works including their attachments anchor and 
supports shall be in perfect condition.

13. The ropes used in hoisting or  lowering material  or  as a means of  suspension shall  be 
durable quality and adequate strength and free form defects.



APPENDIX HEREINBEFORE REFERRED TO

1) Name of the organization Offering Contract : Proposed Air-conditioning works of 
                                                                                   Conference Room Rewa, RBO-6, Rewa 
2)  Consultants : NA

3) Site Address Proposed Air-Conditioning works of Conference  
                                                                        room Rewa, RBO-6, Rewa
                                                                        
4) Scope of Work : Proposed Air-Conditioning works of Conference  
                                                                         Room  Rewa, RBO-6, Rewa
                                                                                        
5) Name of the Contractor : -----------------------------------

-----------------------------------
------------------------------------

6) Address of the Contractor : ------------------------------------
------------------------------------
------------------------------------ 

7) Period of Completion : 60days from the date of 
Commencement

8) Earnest Money Deposit : Rs. 3,100/- (Rupees three thousand one     
                                               hundred only) by means of Demand Draft / Banker’s cheque

                   (Valid for a period of 90 Days 
from the last date of submission of the 

tender) from any scheduled Nationalized 
Bank drawn in favour of Regional Manager, State 

Bank of India, RBO-6, Rewa

9) Retention Money : As per clause no. 11(a) of general 
Conditions

10) Defects Liability Period : Twelve Months from the date of 
Virtual Completion.

11) Insurance to be undertaken by the : 125% of Contract Value 
            Contractor at his cost (Contractor’s all risk policy)

12) Liquidated damages : 0.5% of the Contract amount shown 
in the tender per week subject to max. 5% of 
the contract value or actual final bill value.

13) Value of Interim Bill (Min.) : Rs. 2.10 Lakhs.

14) Date of Commencement : 7  days from the date of acceptance letter
is  issued  to  the  Contractor/  or  the  day  on 
which  the  Contractor  is  instructed  to  take 
possession of the site whichever is earlier.

15) Period of Final Measurement : 3 Months from the date of Virtual 
 Completion.

16) Initial Security Deposit : 2% of the Accepted Value of the
                                                                                  Tender. (Clause No. 22) 



17) Total Security Deposit : As per clause No. 11 a

18)      Refund of initial Security Deposit
Comprising of EMD and ISD. : 50% of the Security Deposit shall be refunded 

to  the  Contractor  on  completion  of  the  work 
and  balance  refunded  only  after  the  Defect 
Liability Period is over.

19)    Period for Honoring Certificate : 1. One Month for R.A. Bills
2. The final bill will be submitted by the
Contractor within one monthof the date fixedfor 
completionwork and the Bill  shall  be certified 
within 3 months from the date of receipt of final 
bill provided the bills are submitted with all pre-
requisite  documents/test  reports  etc. 
prescribed in the tender.

.

________________________
Signature of Tenderer.

Date:



LETTER OF DECLARATION

To,
The Regional Manager,
State Bank of India,
RBO-6,
Rewa

Dear Sir,

Proposed Electrical works of Conference Room Rewa, RBO-6, Rewa

Having  examined the terms &  conditions, drawings, specifications,   design relating to the works 
specified in the  memorandum hereinafter  set out and having visited and examined the site  of the 
 works specified in the said memorandum and  having  acquired the  requisite  information relating 
thereto and  affecting  the quotation,  I/We hereby offer to execute the works specified in the  said 
memorandum within the time specified in the said  memorandum on the item rate basis mentioned 
in the attached  schedule and in accordance in all respect with the specifications, design, drawings 
and instructions in writing referred to in conditions of Tender, the articles of agreement, conditions 
of contract  and with such conditions so far as they may be applicable.

MEMORANDUM

(a) Description of work Proposed  Air-Conditioning  works  of 
Conference room Rewa, RBO-6, Rewa

(b) Earnest Money Rs.3,100/- (Rupees Three thousand one 
hundred only)

by  means  of  Demand  Draft  Only  from  any 
scheduled Nationalized Bank drawn in favour 
of Regional Manager, RBO-6, Rewa

(c) Time  allowed  for  completion  of 
work from the date of issue of work 
order.     

60 days from the date of commencement as 
per tender.

Should thistender be accepted, I/we  hereby  agree  to abide  by and fulfill the terms and provisions 
of the said  conditions of Contract annexed hereto so far as they may be applicable or in default 
thereof to forfeit and pay to SBI., the amount mentioned in the said conditions.

I/we  have  deposited  Demand  Draft  for  a  sum  of  Rs.3,100/-  (Rupees  Three  thousand  one 
hundred only)as Earnest money deposit with the SBI.  I/we do fail to execute the contract when 
called upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI.

We understand that as per terms of this tender, the SBI.may consider accepting our tender in part 
or whole or in phases. We, therefore, undertake that we shall not raise any claim / compensation in 
the eventuality of Bank deciding to drop any of the building / buildings from the scope of work of 
this tender at any stage during the contract period. Further, we also undertake to execute the work 
entrusted to us in phases on our approved rates and within the stipulated time limit without any 
extra  claim  for  price  escalation  as  provided  for  in  Clause  11.1.7  and  11.1.8  “Instructions  to 
Tenderers” of this tender.



We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any 
of the material during the currency of contract/execution/completion period. 

Yours faithfully,

Signature of contractor
With Seal



TABLE - I

MEMORANDUM FOR PAYMENT

R/A BILL NO.

1. Total  value  of  work  done  since 
previous bill (A)

Rs. -----------

2. Total  amount  of  secured advance 
due since Previous Bill (B)

Rs. -----------

3. Total  amount  due  since  Previous 
Bill (C) (A+B)

Rs. -----------

4. PVA on  account  of  declaration  in 
price  of  Steel,  Cement  and other 
materials and labour as detailed in 
separate statements enclosed.

Rs. -----------

5. Total amount due to the Contractor Rs. -----------

OBJECTIONS:

i) Secured  Advance  paid  in  the 
previous R/A

Rs. -----------

ii) Retention  money  on  value  of 
works  as  per  accepted  tenders 
upto date amount Rs.

Rs. -----------

Less already recovered Rs. -----------

Balance to be recovered Rs. -----------

iii) Mobilization Advance, if any



(a) Outstanding  amount  (principal  + 
interest) as on date 

Rs. -----------

(b) To be recovered in this bill Rs. -----------

iii. Any other  Departmental  materials 
cost  to  be  recovered  as  per 
contract, if any

Rs. -----------

iv. Any  other  Departmental  service 
charges to be recovered if any, as 
per  contract  (water,  power  etc.) 
enclose statement.

Rs. -----------

Total Deduction as per contract (F) Rs. -----------

Adjustments, if  any ------------------- 
Amount  less  received  by 
Contractor  in  ---------  R/A Bill  (as 
per statement of Contractor)

Rs. -----------

P.V.A. Rs. -----------

Total  amount  payable  as  per 
contract (E+F+G)

Rs. -----------

(Rupees  ---------------------------  in 
words)

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 
payment.

Date: ------------------------- -----------------------------
Signature of SBI

with Seal

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by 
me after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs...................................



Date : -----------------------------
Signature of Owners
Engineer

i) Total Amount due (E) Rs. -----------

ii) Less I.T. Payable Rs. -----------

iii) Less S.T. Payable Rs. -----------

Net Payable Rs. -----------

STATUTORY DEDUCTION:
This figures given in the Memorandum for payable has been verified and bill passed 

for payment ---------------------------------------------------------------- (in words and figures)

Date: ---------------------- ----------------------------------



TABLE-II
PROFORMA FOR HINDRANCE TO WORK

Name of Work : Date of Start of work :

Name of Contractor : Period of Completion :

Agreement No. : Dt. of Completion of work :

S.No
.

Nature of 
Hindrance

Date of 
Occurren

ce of 
Hindranc

e

Date of 
which 

Hindrance 
was 

removed

Period 
of 

which 
Hindra

nce 
existed

Signature 
of Site 

Engineer

Signature 
of Bank / 
Architects 
Represent

ative

1 2 3 4 5 6



TABLE - III
PROFORMA FOR RUNNING A/C BILL

i. Name of Contractor / Agency :

ii. Name of Work :

iii. Sl.No. of this Bill :

iv. No. & Date of previous Bill :

v. Reference to Agreement No. :

vi. Date of Written order to commence :

vii. Date of Completion as per Agreement :
S.No. Item Description Estimated 

Quantity
Unit Rate (Rs.) Tendered Amount (Rs.)

1 2 3 4 5

Upto Previous 
R.A. Bill

Up Date (Gross Present Bill (7-6)

Quantity Amount 
(Rs.)

Quantity Amount 
(Rs.)

Quantity Amount 
(Rs.)

6 7 8 9

Note: 

(i) If part rate is allowed for any item, it should be ____________ indicated with 
reasons for



allowing such a rate ‘Net value since’

(ii) If adhoc payment is made, it should be mentioned previous bill specifically.

II. ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT 
SITE BY THE CONTRACTOR

No. 
Item
Quantity
Unit
Amount
Remarks

1.
2.
3.
4.
5.
6.

Total Value of material at site.

Secured Advance @.......................% of above value B

CERTIFIED (i) that the materials mentioned above have actually been brought by the 
contractor to the site of the work and no advance on any quantity of any of this item is 
outstanding on their security (ii) that the materials are of imperishable nature and are 
all required by the contractor for use in the work in connection with the items for which 
rates of finished work have been agreed upon.

Dated signature of Site Engineer



preparing the bill

Designation ________________

Dated signature of Bank’s

Architects

(Name of the Architects)

___________________

Dated signature of Contractor

CERTIFICATE
The  measurements  on  the  basis  of  which  the  above  entries  for  the  Running  Bill 
No.__________________  were  made  have  been  taken  jointly  on 
___________________ and are
recorded  at  pages  _________  to  __________  of  measurement  book  No. 
___________________.

____________________________________________________
Signature and Signature and date of Signature and date of

Date of contractor Architect’s representative the Site Engineer

(seal)

The work recorded in the above-mentioned measurements has been done at the site 
satisfactorily as per tender drawings, conditions and specifications.

Architect Site Engineer Bank’s Engineer



LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS  

S. 
no

APPROVED MAKE OF AIR CONDITIONING WORKS

1 Air Conditioners  Daikin/ Hitachi/ Voltas/Bluestar/ Carrier

2 Drain Pipe Kasta/ Supreme/Astral/Finolex

3 Voltage Stabilizer Microteck, V-Gard

4 Timer Legrad/L&T other eq.  ISI make

Note:- All the material to be ISI marked. The material shall be only of the approved 
make only as specified as above. The Contractor shall submit samples of all the 
makes as specified in above specified makes and the Bank shall have the power to 
select any of them. The Bank's decision in this regard shall be binding on the 
contractor. In case any material is not available for any one or all of the above 
approved make the Bank's shall select and approve alternative makes. The contractor 
is binding to arrange that material. The LT panel as per IS standard/CPRI Tested.

Seal & Signature of the 
contractor

NB.  1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order  for  any specific  materials.   Employer  may /  delete  any of  the 

makes or brands out of the above list. 

2). All materials should conform to relevant standards and codes of BIS.

3) Materials  with  I.S.I.  mark  shall  be  used  duly  approved  by  the  Engineer  / 

Architect.

Note: -    If any material is found to be not up to the mark, the contractor will have 
to  produce  original  bills/certificate  from  the  manufacturer  or  his 
authorised Distributor for authenticity and genuineness of the material 
for consideration and as per make approved by the Bank. The same will 
not be considered for payment.   



Terms & Conditions for Air-Conditioning Work

(i)         Quarterly servicing of both indoor and outdoor units of all ACs during warranty 
period.  

(ii)          Cost of all spares and consumables will have to be borne by the supplier 
during the warranty period.

(iii) Attending to any number of breakdown calls during the warranty period.  

TECHNICAL GUIDELINES

1.  CORE CUT: Core cut hole shall be carried out at the site as per the site requirement 
after consulting Civil Engineer. Ensure marking of core cut is in line of existing cut out at 
the floor above or below to have vertical alignment. If more than one Core cut is required, 
required spacing shall be provided. Centre of core cut to be drilled with drill machine to 
receive core bit of machine. This will avoid displacement of core machine bit. The Core cut 
Machine will  be Fixed to Slab using Machine Clamp and anchor Fastener.  Check that 
machine is firmed enough not to displaced from its location. Check the electrical supply 
and run the machine with minimal force. Maintain proper gaps between adjacent core cuts 
to allow pipe jointing in future. Upon completion of the core cut, protect the Core cut hole 
using the ply piece. 

2.  CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING: The contractor shall 
give  due  notice  to  the  Employer  whenever  any  work  like  opening  for  the  earth  pits, 
underground laying of cables, concealing the conduit piping, cabling or any work is to be 
concealed  in  the  wall/false  ceiling/partitions  or  finished  up  or  otherwise  becoming 
inaccessible later on, in order that the work may be inspected and correct dimensions 
taken before concealing. If the Contractor has concealed the items without informing SBI 
Engineer, the same shall be opened up for measurement and made good to the original 
finishing at the contractor’s expenses. If the contractor refuses to do so, then the same will 
not be considered for measurement and no payment may be made for such materials. 

3. REFRIGERANT PIPING All refrigerant lines shall be of copper tubes of size prescribed 
by the Manufacturer of the air conditioners. The refrigerant lines shall be insulated using 
12 mm thick nitrile rubber sleeve and taping the same using 12.5 mm wide Teflon tape. 
The refrigerant line with insulation sleeve and Teflon taping shall be clamped at every 1 
metre length and both sides of bends irrespective of length. The copper pipes shall be laid 
in a standard manner horizontally and vertically with 90 degree bends. The refrigerant and 
drain water lines of cassette air conditioners inside the branch shall be taken through 4inch 
dia, 4kg/Sq.Cm plumbing grade PVC pipes which is supported at every 1.5 Metre using 
threaded rodes. The PVC pipe has to be laid up to the outside wall finished level only and 
to be plastered neatly with a small  hall  for  seepage of leaked water to outside of  the 
building.

 4.  DRAIN PIPING Separate drain water line shall be provided for each Air-conditioners. 
Drain water line of two or more air-conditioners shall not be combined unless there is a 
sufficient limitation at site to provide separate drain water lines. All drain water lines shall 
be using 25mm dia, 4Kg/Sq.Cm plumbing grade PVC pipes and shall be insulated using 
12.5mm Nitrile rubber insulation. The pipe shall be brought to 1 feet above ground level 
and shall be clamped at 75 cm intervals using GI clamps. 



5. WALL OPENINGS All wall openings made for the installation of air conditioners shall be 
closed from both sides of the wall using cement and to be finished neatly. 

6. OUTDOOR UNITS Out door units of all air conditioners shall be mounted on wall using 
powder coated metallic stand with anti vibration rubber pads and SS Nuts, Bolts & Washer.

 7.  The  contractor  shall  not  execute  any  extra  work  other  than  the  Bank’s  written 
instruction. No works, for which rates are not specifically mentioned in the price bid, shall 
be taken up without written permission of the Bank. 



MODE OF MEASUREMENT

1. Unless  otherwise  stated,  all  pipes  shall  be  measured  net,  length  as  laid  and 
measured  overall  fittings,  such  as  bends,  junctions,  etc.,  and  given  in  running 
meters. The length shall be taken along the center line of the pipes and fittings.

2. Length of  fittings viz,  taps,  valves,  traps etc.,  which  are paid  under  appropriate 
items shall not be re-measured under linear measurements as enumerated above.

3. Soil  waste and vent pipes shall  be measured along the center line of  the stack 
including the connecting bends/tees to W.C.  Pan, Nahani trap, etc. and shall be 
paid as enumerated above.

4. W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass shelf Toilet 
paper Holder, shall be measured by number and shall include all accessories as 
enumerated in detail specification under each item.

5. Unless otherwise specified, all  types of taps, valves, etc.,  shall  be measured by 
number and paid separately.

6. Manholes, inspection Chambers, Gully traps, etc. shall be constructed according to 
detail  specification and measured by number and paid separately.  The depth of 
Manhole shall mean the vertical distance from the top of the Manhole cover to the 
outgoing invert of the main drain channel.

7. Water meter shall include Y strainer and other appurtenances required by the local 
bodies and shall include brick masonry chamber, etc., as per detailed specifications 
and item shall be measured by number and paid for accordingly or as per schedule 
of quantity.



P R E A M B L E  T O  S C H E D U L E  O F  Q U A N T I T I E S

Note:  While  quoting  rates  for  each  item of  work,  the  contractor  shall  include  for  the 

following irrespective whether it has been mentioned or not in the description of the 

item without any extra claim / payment. 

1. All unexposed surfaces of timber (any variety) used shall be treated with necessary 

coats of wood   preservative.

2. All exposed surfaces of timber (any variety) shall also have necessary coat of wood 

primer / putty and paint / polish as per description in the item.

3. Before making bulk quantities, the contractor shall make each of the item as sample 

and get it approved in writing from the consultants minor modification if and as 

suggested by the consultant the same shall have to be incorporated without any 

extra cost.

4. All exposed edges of ply board shall be fixed with cedar / teak wood lipping.

5. All fabrics / leatherite to be used shall cost Rs. 300/ - per meter unless otherwise 

specified in the item.

Difference in cost for approved sample shall be adjusted accordingly.

6. For furniture item where required whether mentioned or not shall be include 

providing an fixing of  Brass / Power coated handles /knobs multipurpose locks, 

mini tower bolts ,ball  catchers, hinges, screws and sliding rails etc.

7. Back of all storage, cabinets, and consoles shall be in 6mm commercial ply only.

8. Thickness of laminates to be used shall be 1 mm except where specified.

9. Ant termite treatment is to provide for all wood / board /ply used in the storage.     
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