EMP NO	SBI/HYD/2024-25/006
Date:	01.05.2024



## Local Head Office, Premises & Estate Department, Bank Street, Koti, Hyderabad-500 095. Ph: 040-23466340/19

Invites applications for

## EMPANELMENT OF CONSULTANTS FOR ELEVATOR WORKS UNDER SBI, HYDERABAD <u>CIRCLE</u>

The Assistant General Manager, STATE BANK OF INDIA, Premises and Estate Department, Local Head Office, Bank Street, Koti, <u>HYDERABAD – 500 095.</u> <u>040-23466340/19</u> <u>agmpre.lhohyd@sbi.co.in;</u> <u>agmcivil.lhohyd@sbi.co.in;</u>

## **EMPANELMENT NOTICE**

State Bank of India, Premises & Estate Department, Local Head Office, Bank Street, Koti, Hyderabad - 500 001 invites applications for EMPANELMENT OF CONSULTANTS FOR ELEVATOR WORKS UNDER SBI, HYDERABAD CIRCLE.

	ELEVATOR WORKS UNDER SBI							
1)	Empanelment application form available for download from the websites:	"Émpanelment of	<ol> <li>https://www.sbi.co.in under "SBI in the News" link "Empanelment of vendors"</li> <li><u>https://etender.sbi</u>"</li> </ol>					
2)	Availability for download from the above website	From 01.05.2024	From 01.05.2024 to 21.05.2024					
3)	Last date and time for submis- sion of online applications in e- tender portal	21.05.2024 by 3.						
4)	Date and Time of opening of on- line applications:	21.05.2024 at 3.1	0 P.M.					
5)	For any queries or support in	e-Procurement te	chnologies Limited, Ahmed	labad:				
	connection with the online Sub- mission of applications, please contact our E-procurement solu-	<u></u> <u>For</u>	r e-Tender Support for Bio	dders_				
	tions agency	Fahad Khan	fahad@eptl.in	6352631766				
	5,	Utkarsh Pal	utkarsh@eptl.in	6352632098				
		Manish Pa- thak	manish.p@eptl.in	9265562819				
		Mubassera Mansuri	mubassera@eptl.in	7859800621				
		Hiral Purohit	hiral.purohit@eptl.in	6352631968				
		Email: etender.support@sbi.co.in For Registration / DSC Verification / Profile Approva For Profile activation, Digital Signature Certificate v cation please send mail to harsh.dalwadi@abcprocure.com or call to 079 68136866, +91 6353217080 For any Guidance/ Assistance of event submi Please contact on above numbers or download the nuals from website homepage https://etender.sbi/s know the Minimum system requirement, DSC set						
6)	SBI reserves the right to accept or	submission pro		easons thereof.				
7)	For Clarifications Please Contact: 040-23466340/19 agmpre.lhohyd@sbi.co.in; agmcivil.lhohyd@sbi.co.in;							

The Asst. General Manager (P&E) State Bank of India

## **ELIGIBILITY CRITERIA:**

SI.No.	Category	Eligibility criteria					
1	Up to Rs.100 lakhs	<ol> <li>Average Annual financial turnover during the last 3 years, ending 31st March 2023 should not be less than Rs. 1.2 lakhs which shall be determined from Form ST-3.</li> <li>Should have completed project of similar nature/ value/magnitude during the <u>last 7years</u> shall only be considered as on 30<sup>th</sup> April 2024(from 01.05.2017 to 30.04.2024).</li> </ol>					
		<ul> <li>(a) Three works, each costing not less than Rs. 40 lakhs.</li> <li>[or]</li> <li>(b) Two works, each costing not less than Rs 50 lakhs.</li> <li>[or]</li> <li>(c) One work costing not less than Rs. 80 lakhs.</li> </ul>					
2	Up to Rs.50 lakhs	<ol> <li>Average Annual financial turnover during the last 3 years, ending 31st March 2023 should not be less than Rs. 0.60 lakhs which shall be determined from Form ST-3.</li> <li>Should have handled completed project of similar nature/ value/magnitude during the last 7years shall only be considered as on 30<sup>th</sup> April 2024(from 01.05.2017 to 30.04.2024)</li> </ol>					
		<ul> <li>(a) Three works, each costing not less than Rs. 20 lakhs.</li> <li>[or]</li> <li>(b) Two works, each costing not less than Rs 25 lakhs.</li> <li>[or]</li> <li>(c) One work costing not less than Rs. 40 lakhs.</li> </ul>					

## **DEFINITION OF SIMILAR WORKS:**

All qualitative successful completion of Consultancy services for Elevator works such as designing, preparing technical specifications, preparation of estimates, rate analysis, Tender document, monitoring the work quality & schedule, testing of materials, certification of bills, etc. related to works of specified magnitude for Central Government Department / State – Govt. Dept/ Semi Govt. dept/ PSU / MNC'S /reputed client which are acceptable to Bank.

#### Note:

(i) The Consultancy services for Electrical maintenance (AMC, Hiring) works will not be considered for evaluation.

(ii) The Consultancy services under sub-lets will not be considered.

## **OTHER MANDATORY CONDITIONS:**

i) The firm should be well established for a minimum period of **7 years** as on 30.04.2024.

### ii) All the existing empanelled consultants need to apply afresh.

- iii) Applicants shall have an office in Telangana State or should open office in the state of Telangana within 2 months from the date of intimation. Empanelment letter will be issue after submitting the valid proof of office establishment in Telangana.
- iv) Applicants shall submit documentary proof of all credentials to support experience, turnover, qualifications etc. and applications without required credentials shall summarily be rejected.
- vi) The applicants should have valid **PAN, GST numbers & Digital Signature Certificate** of Class-3.
- vii) The applicant/firm should not be blacklisted or included in negative list or terminated of their services in the past by any scheduled Bank / PSU /Corporate body / Govt. body. No partner / proprietor of the applicant should have been a director / Partner / Proprietor in an entity that been blacklisted or included in negative list in the past by any scheduled bank/PSU/Corporate body/ Govt. body. An undertaking / Certificate to this effect should be submitted in the application. If the bank finds the undertaking / Certificate provided by the applicant to be false/forged at any time, including during the term of the empanelment (If empanelled), the applicant will be immediately disqualified / terminated by the bank. The undertaking for the same should be submitted as per the Annexure-D.

## **GENERAL TERMS & CONDITIONS:**

- 1. The Bank is inviting online tenders for its projects. Thus, the consultant will have to submit valid e-mail ID, cell no. and Digital Certificate class-3 to enable the firms for participation in the online procurement/e-tendering.
- 2. For assessing the Annual Turnover of the last 3 years, consultant must submit valid documents viz certificate from registered CA, copy of Income Tax Return, copies of IT assessment order, Profit & Loss Account and Audited Balance Sheet for the last 3 years.
- 3. The intending applicants are categorically advised to submit the empanelment documents strictly in the attached formats only through online portal "<u>https://etender.sbi</u>" and scanned copies (in PDF format only) to be attached where ever it is specified. The information required should be filled/typed in each and every column and rows of the Formats.

The applications received with "partly filled formats" not containing desired information in each and every columns/ points/row of various annexures and where they have written "Enclosed/YES/Submitted/Uploaded etc.," instead of filling the numerical/required data shall be treated as INCOMPLETE and such applications shall be summarily rejected without any reference to the applicant and at the applicant's risk and responsibility.

- 4. The prequalification criteria mentioned above are only provisional. Thus, the empanelment of consultants in each category shall be considered by the Bank purely on merits, performance of the consultant in timely execution of the project with quality, feedback / confidential reports of the firms/applicant received from other employers etc. Hence, merely fulfilling the prescribed minimum prequalification criteria shall not entitle the consultant for their empanelment with the Bank.
- 5. The Bank reserves its right to empanel consultants as per its needs in each category. The empanelment of consultants shall be considered on merits within the sole discretion of the Bank and cannot be claimed as right by the applicant and no correspondence shall be entertained by the Bank in this regard.
- 6. Canvassing in any form including bringing influence from any person / agency / Officials /authorities shall lead to disqualification for the empanelment exercise.
- 7. The Bank reserves the right to accept or reject any or all the applications without assigning any reason thereof and no correspondence will be entertained in this regard.
- 8. Empanelment does not mean allotment of works/tenders.
- 9. The Bank may choose to carry out physical inspection of works mentioned by the applicants in their application forms, in addition to calling for confidential reports from the respective employer/client/department to ascertain their capability and quality of works.
- 10. The performance of all the empanelled Auditors shall be reviewed by the Bank periodically and the Auditors with unsatisfactory performance and also those who do not respond to tender enquiries of the SBI for a period of <u>6 months</u>, disciplinary action shall be initiated as per Banks norms, without informing any valid reasons and no correspondence will be entertained in this regard.
  - 11. The consultant should furnish the registration details for the EPF, ESI and the Labour license details under the Labour Contract Act, if applicable. Further, the selected consultants shall be bound to make payment to their workmen through their Bank account and preferably to have their Bank account in State Bank of India branches. If the consultant

does not have an account with SBI, they may open a Bank account with SBI for easiness of transactions.

- 12. Site inspection of the previous works shall be done for the shortlisted applications and confidential information will be obtained from the previous clients for further process.
- 13. Selected applicants will be intimated of their empanelment. The panel will be in force for three years or new empanelment whichever is later, subjected to review at regular intervals.
- 14. Applicants found eligible for more than one category are requested to apply only for the higher category and will be eligible for the lower categories automatically.
- The eligible and interested parties shall download prescribed application form and other details from our website: "<u>https://sbi.co.in/web/sbi-in-the-news/empanelment-of-vendors</u>" Submission of online application at following website: "<u>https://etender.sbi</u>"
- 16. Corrigendum/amendment, if any would be hosted on the website only. Hence, prospective applicants are advised to visit website regularly for the above purpose.

Bank reserves right to reject any or all applications without assigning reasons thereof.

Assistant General Manager (P&E)

# ANNEXURE - 'A'

<b>BIO DATA</b>	OF THE	PARTNERS	<b>ASSOCIATES</b>

1	Name and email	
2	Association with the firm since	
3	Date of Birth/ Age	
4	Professional Qualification	
5	Professional Experience	
6	Professional Affiliation	
7	Membership in	
8	Details of published papers in Magazine	
9	Details of cost effective methods /designs adopted in the projects	
10	Exposure to new materials/Techniques	
11	Details of Features of Green building fea- tures provided in Buildings	
12	Details of modern amenities provided in Buildings	

Signature of the consultant with seal

Place:

Date:

#### ANNEXURE - 'B'

#### LIST OF MAJOR BUILDING MEP WORKS COMPLETED DURING THE LAST 7 YEARS ENDING WITH 30.04.2024

S.	Nam	Con-	PO	Stipu-	Actual					Nam	Cont	Em
no.	e of	sultant	Num	lated	Date	Actual value of comple-			e &	act	ail	
	the	fee in	ber	Date	of			of com	ple-	Ad-	num	ld
	work	Rs	and	of	Com-	tion i	n₹			dress	ber	of
	and		Date	Com-	pletion				,	of	the	
	locat		of	pletion					con-	the	clie	
	ca-		Awa						to-	tact	clien	nt.
	tion		rd			Н٧	Elec-	Plum	tal	Of	t	
						AC	trical	bing		Clien		
										t		
1												
2												
3												
4												
5												

Note: (1) Request to upload the maximum 5 highest value of the works executed in the above period.

(2) Request you to fill the all the data as required and not mention enclosed, submitted, Yes, No etc.

Please attach evidence like copy of award letter / completion certificate given by client / architect. Please also attach colored photographs of completed work.

Signature with seal Name:

Place: Date:

## ANNEXURE- 'C'

## LIST OF MAJOR BUILDING MEP WORKS ON HAND

Sr.	Name of	Na-	Feature	Location of	Esti-	Built up	Height of	Dat	Period of	Actual	Final	Rea-
				the build-					completion.			
				ing/Municip			building.			-		for the
				al limits.				t.				varia-
			ameni-									tion
			ties pro-							tion.	proj	/delay
			vided.								ect.	if any.
1.												
2.												
3.												
4.												

Signature with seal

Name:

Place: Date:

## Draft agreement format

#### STATE BANK OF INDIA

#### PREMISES & ESTATE DEPARTMENT

AND

M/s.

TOWARDS

#### ARCHITECTURAL SERVICES FOR PROPOSED OF SBI

#### 1. Consultant's Services:

The Consultants shall render the following services in connection with and in regard to the said works:

(a) Taking the Bank's instructions, preparing sketch designs with alternative schemes (including carrying out necessary revisions till the sketch designs are finally approved by the Bank), making approximate project cost estimates i.e. block/preliminary estimate based on sqm area x rate per sqm and preparing reports on merits of the scheme, high lighting the points such as permissible FAR/FSI, likely type of foundation required, structural design provisions to be made, planning norms/ development rules of the local authorities from whom the plans have to be got cleared before commencement of work and how the same are met in the proposed layout permissible and recommended basement areas and purpose, adequacy of available water sources for drinking, flushing. A.C. adequacy of electric sources for lighting and Air-conditioning and other purposes, any alternative arrangements required to be made for water and electricity, type of drainage

system, water storage and distribution arrangements, compound development, landscaping etc. and all incidentals and connected aspects thereto so as to enable the Bank to take a decision on the sketch designs and scheme as a whole.

- (b) After approval of the plans by the Bank, submitting the required drawings to the (Municipal Corporation and) or local authority like etc. and obtaining its/their approvals.
- (c) After approval of the plans by the Municipal Corporation and / or local authority or any other authority empowered to approve under law / rules & regulations in force, preparing detailed Architectural working drawings, making design calculations and drawings for foundation and other structural work of the building, making designs and drawings for normal sanitary, water supply and electrical services and also for any special installations like airconditioning, sewage treatment plant, fire fighting, telephone, public address system, computer installations, interior decoration/ site preparation work etc.(as may be included / required by the Bank in the Consultants services), meticulously working out technical specifications, bills of quantities and detailed cost estimates after briefing and discussing the amenities and finishes being proposed broadly with the Bank. While the Consultants would be given full scope to make suggestions in the best interest of the said works, the Consultants shall amend / change the same suitably if so desired by the Bank. The Consultants shall be responsible for inclusion of each and every item of the works/specifications required for completion of the project and the correctness of the quantities so as to ensure that variations are not beyond 5% either side between the actual quantities and the estimated quantities in exceptional / rare cases. The Consultants shall get all these detailed drawings and cost estimates approved by the Bank after making necessary changes/ amendment etc. is so, desired by the Bank.
- (d) Drawing up detailed tender documents for the various trades, complete with the Articles of the agreement, special conditions of contracts, specifications, drawings, schedules of quantities, the SBI's standard PVA clauses, lists of various tests to be conducted by the consultants or got done through laboratories for materials, works at site etc., theoretical / standard cement consumption for various items of works, various insurance covers required, time and progress charts and any other material necessary for completing the tender documents and getting them approved by the Bank.
- (e) Preparing select list of consultants i.e. short listing of consultants after scrutinizing the applications received in response to the press notice for prequalification of consultants and inspection of some of the works, done by them with the approval of the Bank, inviting the tenders for various trades, preparing comparative statements and submitting the assessment reports and recommendations thereon to the Bank, assist the Bank to conduct negotiations with the consultants wherever necessary and after the Bank's decision on the tenders, preparing contract documents and getting those executed by the concerned consultants including programme of work within the stipulated time frame.

It is clearly understood that the Bank shall at its absolute discretion may involve services of any site Engineer/Project Management Consultants in force (herein after referred to as the PMC) for day to day supervision and ensuring that the said works are being executed as per the plans and designs and specifications prepared by the Consultants and provided for in the contract agreement with the selected / appointed consultants for various disciplines of the said works, monitoring of the project, checking the materials / works, getting various tests for materials and works done, correct measurements of the works, initial scrutiny of the consultants bills at site and making the recommendations to the consultants. The Bank will be involving the said PMC agency in the project right from the beginning of the project i.e. from the stages of soil exploration, prequalification of the consultants as the Bank's agency to remain fully associated with the project and day to day work.

The Consultants shall not for whatsoever reason, object to the said appointment of the site Engineer/PMC by the Bank for monitoring of the project at site and assisting the Bank in scrutiny of the recommendations, reports, plans, estimates etc. received from the Consultants with a view to the decisions in the matters at the Bank's end. It is expected that the Consultants and the PMC / site Engineer, if any PMC is employed by the Bank, work jointly as a team in good spirit with a view to getting the said works completed in best possible manner and efficiently.

- (f) Preparing landscape drawings & planting of saplings
- (g) Preparing for the use of the Bank, the contactors, PMC/ and the Site Engineers (if any) appointed by the Bank, six copies of the contract documents of various trades including all drawings, specifications and other particular such further details and drawings as are necessary for the proper execution of the said works.
- (h) Assuring full responsibility of correctness of structural and foundation design and design for all services and installations and soundness of the construction according to the said designs and specifications.
- (i) Assuming full responsibility for the overall supervision and proper and timely execution of the said works by all the consultants and sub-consultants, specialists, consultants, technical adviser etc. that may be engaged from time to time as defined in the conditions of engagement referred to clause 2 below by following up the matter closely, with the appointed site Engineer/PMC, if any PMC is appointed by the Bank and even with the consultants. Appointment of the site Engineer/PMC by the Bank and their presence at site and involvement in the work shall not absolve the Consultants in any manner from those responsibilities. The role of the site Engineer/PMC will be as an Agent of the Bank employed for austere the Bank for efficient execution of the project at Site. The Consultants will have right to oversee, differ with the site Engineer/PMC's opinion in regard to the quality, measurement, rates of part/ substituted/ extra items etc. without affecting the Bank's interest. However, in the event of any dispute arising out due to difference between the opinion of the site Engineer/PMC and the Consultants, the decision of the Bank's shall

be final and binding on the consultants (and site Engineer/PMC as well).

Normally, the work rejected by the Site Engineer / PMC or the rates and /or quantities reduced by them shall not be disputed by the Consultants. However, if they differ with the decisions of Site Engineer / PMC in this regard, they have right to make recommendations/ suggestions to the Bank for the Bank's consideration and pending the Bank's decision/s on such points, the Consultants shall issue the interim payment certificates as recommended by the Site Engineer / PMC. On getting the Bank's decision on such points the Consultants can give effect to the same as may be necessary in the Bills to follow thereafter. The Consultant will have, however, a right to reject the works accepted by the Site Engineer / PMC if in their opinion they are not satisfied with the quality or execution of the same as expected by them but by clarifying the specific reasons in writing to do so to the Bank under a copy of the advice to the Site Engineer / PMC.

- (j) Test-checking or cross checking of measurements of works at site if and wherever felt necessary on receipt of the bills form the site duly scrutinized and verified from the said Site Engineer / PMC of the Bank (if appointed, otherwise detailed measurements to be checked by the Consultants), checking the consultant's bills, issuing certificates for payment and passing and certifying accounts so as to enable the Bank to make payments to the consultants and making adjustments of all accounts between the consultants and Bank. The Consultants shall assume full responsibility of the entire project, the correctness of the detailed measurements, calculations and summing-up of net total under appropriate tender items and correctness of the payment certified by them. Time limit for verification and certification of bills by Consultant shall be as under (failing which the Consultant may be penalized)
  - Running bill within 15 days
  - Final bill within one month
- (k) Submitting report to the Bank after verification the account of cement and other important materials as Bank may specify and certifying the quantities utilized in the works.
- (I) Obtaining final building completion certificate and securing permission of Municipal Corporation or other authority for occupation of the building and obtaining refund of deposits, if any, made by the Bank to the Municipal Corporation or other authority. The Consultants shall be also fully responsible for obtaining all other NOCs like those of Fire, Aviation and other departments/ offices of Govt./ Semi Govt./ Public Bodies in connection with getting approvals to the plans, commencement of works, completion of works etc.
- (m) Appearing on behalf of the Bank before the Municipal Assessor & Collector or other authority in connection with the final settlement of the initial ratable value of the building/s and tendering advice in the matter to the Bank.
- (n) Any other service connected with the said works usually and normally rendered by Consultants and not included in any of the items referred to

above.

## 2. Conditions of Engagement:

- a) The Consultants shall submit to the Bank the sketch plans, detailed plans, cost estimates, tender documents etc. within the period stipulated in the schedule hereto annexed.
- b) The Consultants shall exercise all reasonable skill, care and diligence in the discharge of duties hereby covenanted to be performed by them and shall exercise such general superintendence and inspection in regard to the said works as may be necessary to ensure that the work being executed by the consultants under day to day supervision of the site Engineer/PMC/ Resident's Consultant Engineer is in accordance with the Architectural working drawings and the finishes etc. as provided for by them. In the event of their finding out/ observing any deviations there from, they shall immediately bring it to the notice of the site Engineer/PMC / Resident's Consultant Engineer/Consultants at the site and write to the consultants for the same. All such letters addressed to the consultants by the consultants shall be routed, without exception through the PMC if any site Engineer/PMC is engaged, so that if there is any point of difference or there is any genuine technical / administrative / contractual difficulty in following the consultants' directions, the site Engineer/PMC can first talk to the consultants and or to the Bank before the consultants' letter/s reach to the consultants. Simultaneously, copies of all such correspondence with the PMC/ Consultants shall be sent to the Bank by the consultants periodically.

Consultants' overall responsibility will continue during the defect liability period to see that the PMC are persuaded to get the defects, if any, removed by the consultants and they shall give a "No Objection Certificate" at the end of the defect liability period of twelve months ...... to the consultants if any Site Engineer/PMC is appointed otherwise Consultants will take the responsibility themselves. Employees Bank they shall be authorized to write to the consultants, if they find any discrepancy in the drawings, specification or the consultants' instructions or any drawings, details, clarifications required for speedy implementation of the works are pending from the consultants' offices.

- (c) During the preliminary stage, the Consultants shall visit the site, collect all the relevant data, take site particulars, ascertain local authority's building byelaws, prevailing prices for building materials and labour wages etc. and forward the same to the Bank also. The consultants shall arrange, if required, for preparing a surveyed site plan and for necessary soil investigations like trial bores, or test pits, load bearing test or other soil tests as may be required and submit their report to the Bank. The cost of survey of site and carrying out soil investigations, various tests shall be borne by the Bank.
- (d) The Consultants shall co-ordinate all his activities during the detailed planning and tendering stage and in case any Site Engineer/ PMC and other consultants are separately appointed by the Bank, the consultants shall prepare a comprehensive programme of work in consultation with the Site

Engineer/ PMC and other consultants as also the consultants, and arrange to have the work completed in an expeditious manner and in accordance with the programme drawn up. For this purpose the Consultants shall attend the weekly / fortnightly joint meetings of the Bank, the Consultants, the ST / PMC, all the concerned consultant, consultants / sub-consultants and assist the Site Engineer/ PMC to prepare joint minutes of the discussion / instructions at such meetings with a view to co-ordinate the work of the various Site Engineer/PMC/ Resident Consultant Engineer or consultants / sub-consultants and to avoid delays.

It is clarified that day to day supervision, programming of the works and coordination of various activities, quality control, measuring and recording the actual quantity of work, their correctness, ensuring that the work is being executed as per tender specifications and drawings, pointing out of any discrepancy therein forthwith to the consultants after taking the Bank into confidence will be responsibility of the Consultants and the Consultants will oversee all these activities and follow up with the PMC or consultants, if any engaged by the Bank through their Resident Consultant at site to ensure timely and quality work as provided in the agreement.

- (e) The Consultants shall not make any deviation, alteration, omission from the approved design / plans without the written consent of the Bank. The Consultants shall not also undertake, execute or carry out any variations or extra items of works in excess of Rs.25,000/- (Rupees twenty five thousand only) or such amount as the Bank may expressly authorize by separate letter .All variations and extra items allowed within the discretion of the Consultants as well as costing Rs.25,000/- and above or the amount authorized shall be referred to the Bank together with the reasons for making such deviations and by furnishing an analysis of the extra cost involved thereby. All orders given to the consultants by the Consultants for any authorized deviations from the contract documents shall be in writing and variations orders incorporating the rates and quantities of extra work and omitted items of work in respect of all deviations shall be issued within a fortnight from the date of issue of instructions for deviations but after getting the Bank's approval within the same time. The Consultants shall on no account permit the consultants to include cost of variations or extra items of work in the running bill or certify the payments for such variations or extra items till the rates therefore are accepted by the Bank. In case of any additions or variations above Rs.25,000/- are carried out without the prior approval of the Bank, the Bank shall not be liable to pay the consultants for such additions and variations and the Consultants shall also not be entitled as a right to claim fees for such additional or deviated items of works.
- (f) In case any Site Engineer/ PMC is engaged by the Bank during the progress of work, the Consultants' representative at site shall remain in daily touch with the said Site Engineer/ PMC and ascertain from them whether any excesses over sanctioned cost is anticipated and / or has already occurred. The Consultants shall immediately report the same to the Bank with adequate justification for the same and obtain Bank's approval thereto. Also, as and when required, the Consultants shall also prepare a revised cost estimate for

Bank's approval with assistance from / in consultation with the said PMC.

- (g) The Consultants shall engage (within the fees mentioned in clause 5 below) a qualified graduate Resident Consultant/Engineer with not less than 5years experience or a diploma holder with not less than 8 years experience for coordination and overall supervision on the site on day to day basis during the construction of the works subject to clarifications given above on all projects costing Rs.3.00 Crores or more. The cost of Rs.3.00 Crores will be the aggregate cost of various works awarded by the Consultants under one single sanction / project.
- (h) The Consultants shall, within the fees mentioned in clause 5 below, engage a qualified :- (i) Structural Consultants / Engineer (ii)Electrical Consultants / Engineers (iii) Sanitary and Plumbing / Public Health Consultants, Engineer and (iv) Consultants for special installations like air-conditioning, lifts, generators and fire fighting installations, landscaping, interior works etc. to assist them in their works. The remuneration, fees of Resident Consultant and his required assistants / consultants / Engineers appointed under clauses (i) and (j) shall be paid by the Consultants who shall also be responsible for all the work, actions, omissions, etc. of any such Resident Consultant and his assistants / Consultants / Engineers.
- (i) The Consultants are supposed to ensure that the disputed / rejected works and the works not sanctioned by the Bank are not included, the quantities are not in excess of the tender quantities unless justified suitably to the satisfaction of the Bank, the rates quoted by them are not more than the reasonable in case of partly done / substituted / extra items and not more than tendered rates in case of completed tender items, various recoveries / deductions from the bills are properly effected, other recoveries made up to the last running bill in case of each consultant by the Bank to minimize further corrections at the Bank's end, various insurance covers are arranged by the consultants before giving certificate for payments of the bills by the Bank to the consultants. The Consultants shall be responsible for the corrections of the individual measurement, calculations etc. The Consultant should also satisfy themselves through their Resident Consultant that there is no duplication of the measurements and recording of the work done is under proper tender items. In case any PMC is engaged by the Bank to avoid delays in verification on this account, the Resident Consultant/ Engineer or his assistant at the site may remain associated with the Site Engineer/ PMC and the concerned consultants at the time of joint measurements to satisfy himself about what work is being measured and under that tender items.
- (j) The Consultants shall pay an amount limited to 10% of the total payable fees to the Bank or adequate damages for losses caused to the Bank or delay on their part in carrying out the terms of this contract and the consultants shall take all necessary precautions and perform all their duties before and during the progress of the work to bring about completion of the work as may be entrusted to them including determining claims of the consultants due to fault or delay caused by them or their staff, on which question the decision of Bank, is final and binding on the Consultants.

- (k) If the work of construction of any one or more of the civil engineering works or other works therein be substantially interrupted by force majeure or by reasons of any orders in writing issued by Banks topping or suspending the work of construction on grounds other than bad / unsound work or installation and / or defective supervision or lack of it or by reason of any undue or unreasonable delay on the part of SBI in the matter of approving of the work done or in the matter of giving such sanction or instruction as may be necessary for the future progress of the work, the firm shall not be liable in any way for the consequent delay in the completion of such work.
- (I) The Bank may require the Consultant to go out or travel for discharge of any of their duties enumerated in this agreement without any extra fees. In case of outstation firms, in addition to the professional fees payable to the appointed Consultant, the traveling allowances (as per actual expenditure incurred) and halting allowances (without insisting on production of the related bills) are also paid to the senior partners/associates of the firm of Consultants and their Junior staff/associates, whenever they visit places other than their head quarters. In case the site of work is located in the same city halting and traveling expenses shall not be paid. The scale of halting allowance payable to the senior partners/associates of the firm of Consultants and their junior staff/associates is as under:

## Traveling Expenses to the Consultants and Consultants:

- (m) Whenever the work is examined by the Chief Technical Examiner of the Central Vigilance Commission and if he brings to the notice of the Bank any defective or substandard work or any irregular / excessive payments the Consultants shall take necessary action to get the defect rectified and / or recover the irregular payments. They may bring such matters in writing to the notice of the concerned consultants by putting the correspondence / their letters to take immediate action to get the matters set right and report back to the Consultants for compliance. The Consultants shall assist the Bank and shall send suitable reply to the Chief Technical examiner's queries in shortest possible time. In case of any disputes with the consultant (s) or disputes arising out of the said project execution as well in the matter of arbitration (either initiated by the consultants or the Bank) pertaining to this project, the Consultants shall, assist the Bank from time by drafting suitable replies in consultation with the legal advisers and protect the interest of the Bank.
- (n) The Consultants shall, on the completion of the work, supply to the Bank free of cost two copies of 1:100 (one hundredth) scale drawings (one of which shall be in tracing cloth), two complete sets of structural drawings and two sets of drawings sufficiently showing the main lines of water and drainage pipes, electrical installation and other essential services and also and inventory of all fittings and fixtures in the building. The Consultants shall, if so required by the Bank, supply extra copies of all such drawings and the cost of such extra copies shall be reimbursed by the Bank to the Consultants in addition to this the consultant shall provide soft copies of drawings in pen

drive or CD/DVD

### 3. Termination of Agreement

- (a) The agreement herein in may be terminated at any time by either party by giving a written notice of two months to the other party. Even after the termination of their employment, the Consultants shall remain liable and shall be responsible for the certification / approval of any bills submitted by the consultants at any time in respect of the work executed before the termination of the Consultants appointment and consequences thereof on account of any excess / wrong payment, if any, certified / recommended by the Consultants for payments to the consultants, are liable for the payment of damages mentioned in paragraph 2 (j) herein above.
- (b) If the Consultants close their business or the company, partnership firm stands dissolved due to provisions, if any, in partnership agreement of the firm in the event of death of one or more partners die or become incapacitated from acting as such Consultants, then the Agreement shall stand terminated, subject to the clause 3(a) herein above.
- (c) (i) If the Consultants fail to adhere to the time schedule stipulated in the schedule hereto annexure or the extended time which may be granted by the Bank in his sole discretion or

(ii) In case there is any change in the constitution of the company / firm of the consultants for any reason whatsoever, the Bank shall be entitled to terminate this agreement without giving notice and entrust the work to some other Consultants.

- (d) In case of termination under sub-clause (a), (b) or (c) above, the Consultants shall not be entitled to fees or compensation except the fees payable to them for the work actually done and as per the provisions in this agreement .In such cases the decision of the Bank as to what is the work actually done and what is the amount of the fees due to the Consultants on the basis of actual work and as per the provision in this agreement shall be final and binding on the Consultants.
- (e) In case of the termination under sub-clauses (a), (b) or (c) above, the Bank may make use of all or any drawings, estimates or other documents prepared by the Consultants, after a reasonable payment for the services of the Consultants for preparation of the same in full as provided herein.

#### 4. Transfer of Interests

(i) The Consultants shall not assign, sublet or transfer their interest in this agreement, without the prior written consent it of the Bank.

(ii) Whether the firm is partnership firm or a company, no change in the constitution of such partnership or no change in the constitution of Board of Directors

of the company shall be made without the prior approval of SBI.

#### 5. Scale of Charges

(a) (i) The Bank shall pay to the Consultants as remuneration for the services to be rendered by the Consultants in relation to the said works, and in particular for the services herein before mentioned, a fees calculated at the rate of .... percent (.....percent) the cost of the work as

Indicated in sub-clause (c) of this clause plus service tax as applicable

(b) If the Bank appoints independent consultant/s for the work pertaining to special installations like air-conditioning, lifts, wet-risers etc., the Consultants shall not be paid any fees on the total value of such installations. Similarly no fee is payable on the cost of equipments for air-conditioning, lifts, computers etc., supply of which is directly arranged by the Bank.

(c) The Consultants shall be paid fees referred to above in the manner laid down in clause 6 below, in respect of the preparation of plans, drawing up of estimates, specifications, pre-qualifications of consultants, calling of tenders etc. up to the stage the work is done by them on the value of works estimated by them initially or on the basis of approved tender for civil works. However, the Bank shall be entitled to adjustments subsequently on the basis of actual cost of executed works so that the total fee payable to the Consultants does not exceed the aggregate of the percentages referred to in sub-clause (a) above on the value of the actual executed works including variations due to increase or decrease in the scope of the work authorized by the Bank. The Bank shall have the liberty to omit, postpone or not to execute any work and the Consultants shall not be entitled to any compensation or damages for such omission, postponement, or non-execution of the work, except the fees which have become payable to them for the services actually rendered by them.

# 6. Method of payment :-

# For Project costing below Rs.5.00 Crore

The Bank shall pay fees to the Consultants in the stages as follows.

Sr. No.	Services to be recorded	Subject to clarificati ons under col fees payments	Up to stage total cumulative fees payments	Remarks/ Clarifications
(1)	(2)	(3)	(4)	(5)
(a)	After completion of sketch plans, preliminary estimates Architectural design and model, if any, and their approval by the Bank.	1/8 <sup>th</sup> (12.5%) of the total agreed % of fees on total cost of related work.	1/8 <sup>th</sup> (12.5%) of the total agreed % of fees on total cost of related work.	It is clarified that estimated of the work at this stage shall also include cost of interior work only if the sketch plans include the detailed department-wise final layout plans for all floor for computerized office. As otherwise, the fees for the sketch plans for interior work will be paid later on when the sketch plans are approved by the Bank.
(b)	After completion of working drawings & detailed estimates to the satisfaction of the Bank including Architectural & structural drawing & all drawings pertaining to the various specialist services & their approval by the Municipal Corporation or other authorities & Pre-qualifications of consultants for main civil work (foundation as well as super structural)	1/4 <sup>th</sup> (25%) of the total% of fees on total cost of related work.	3/8 <sup>th</sup> (37.5%)of the total% of fees on total cost of related work.	If the civil work is executed in two stages i.e. foundation & plinth or pile foundation one stage and super structure as second stage, assessed cost for each work will be the basis for release of payment. The fees for detailed plans & estimates for interior work shall be paid later on when these are received & approved by the Bank.50% of the fees payable for this stage may, however, be paid on completion and approval by the Municipal or other authority of all drawings pertaining of civil work & completion of prequalification work of civil consultants separately or together for foundation & super structure civil work (on the estimated cost excluding interior work).
(c)	After preparation of contract documents including tenders,	1/8 <sup>th</sup> (12.5%) of the total%	of the total	Here also, as clarified in para (b) above, initially the estimated cost shall be the cost of foundation or/

	issue of tender notices in respect of all trades, submission of recommendations to the Bank and execution of the contract documents for various trades.	of fees on total cost of related work.	related work.	and super-structure (excluding interior decoration work) when the general building work is in progress. The fees under this (c) stage will be paid later on when the detailed plans/ estimates/ tender documents etc. are prepared by the ACF and approved by the Bank and the tenders are invited by the ACF. Part payments of fees in both these cases can be released at discretion of the Bank on request of the ACF in proportion to the services completed in respect of particular trades. Such payment shall be on account.
(d1)	During the progress of construction and in proportion to the value of the said works as certified from time to time and paid by the Bank.	1/4th (25%)of the total% of fees on total cost of related work.	3/4th (75%) of the total fees on total fees on total cost of related work.	
(d2)	On final completion of the project & closing of accounts including obtention of occupation certificate from NMMC / CIDCO / Fire authority / water connection authority / electrical connection authority / gas connection authority and / or any other authority / Board connected with the occupation of building	1/8th (12.5%) of the total% of fees on total cost of related work.	7/8th (87.5%) of the total fees on total cost of related work.	

(d3)	After the ACF issue "No objection certificate" for the refund of consultants retention money on expiry of Defects liability period of the various consultants and/ or attending to the CTE's / CVO's observations, if any, from time to time till its final disposal and award of arbitration, if any, whichever is later.	1/8 <sup>th</sup> (12.5%) of the total % of fees on total cost of related work.	100% of the total fees on total cost of related work.	The final payments under d1, d2 & d3 stages shall be made in accordance with and on the basis provided in the clauses 5 herein.
(e)	In case, this agreement is terminated in pursuance of clause 3 above, fees shall be paid to the consultants for the actual services rendered as per stages referred to in this clause and subject to other provisions about recoveries etc, as provided for elsewhere in this agreement.			

## 7. Visit to the Site

In addition to the stationed qualified Resident Consultant /Engineer and one or two of his assistants as the Consultants may consider necessary to support him, the Consultants as stipulated by the Bank or their representatives shall visit the site at least once in a week and more frequently if so required and their consultants shall visit the site periodically and as frequently as works require and inspect and supervise the construction to ensure and satisfy themselves that the works are being executed as designed and planned by them and approved by the Bank and general quality of the work and finishes etc. are good. For this no charges shall be payable by the Bank.

#### 8. Delays, Responsibility and Recoveries from fees

If the construction work after appointment of the consultants get delayed and (a) the appointed consultants disagree to bear liquidated damages levied for the same as per the provisions in the agreements between the Bank and the consultants on a ground that they did not receive detailed Architectural / structural drawings and of any further clarifications from the consultants, the consultants shall be liable to make good the losses to the Bank to an extent of the amount of liquidated damages disagreed by the consultants. Similarly, if the works done as per the consultants' earlier given Architectural / structural drawings are required to be the altered / demolished because of mistakes at the consultants / their consultants and the consultants shall be liable to bear the cost of the work required to be so altered / removed (including removal / alteration cost) unless the consultants agree to forgo the cost of said work. In the event the Consultants fail to discharge their duties diligently and delays are caused due to their negligence or if they do not cooperate and the work is not completed within the time frame, they shall be liable to make good the damages suffered by the Bank without prejudiced to the Bank Bank's right to terminate the agreement and pay such fees, which is at discretion of the Bank, required to be paid at the time of termination.

(b) In case any Site Engineer/ PMC or any consultant is engaged by the Bank, the consultants shall, closely follow up and keep the account of the progress made and arrange to solve the bottle necks, if any, and clarify the doubts / details, if any required by the Site Engineer/ PMC / consultants through their Resident Consultant/ Engineer and his assistants at site. If necessary, they should write to the Site Engineer/ PMC under advice to the Bank about time lag in the works and suggest improvements / course of action for PMC's consideration. Similarly if the Site Engineer/ PMC is engaged, they will be authorized to write to the consultants about their requirements like drawings, details, clarifications, discrepancies etc. if any, at consultants end.

(c) It is agreed by the Bank and the Consultants that the total recoveries / adjustments on account of delays / mistakes except in case of structural failure, at consultants' end and any other account from the consultants fees shall not exceed 15% of their total fees for the entire project including interior decoration work, foundation, compound development, landscaping etc. To protect their interest, the consultants shall keep the matter on record and shall maintain file / register with the acknowledgements etc. for issue of drawings, clarifications / Bank in writing. However, in the event of any damage / loss caused to the Bank on account of structural failure due to defective structural design by the Consultants and / or their structural consultants, the Consultants shall be liable to make good fully such damages / loss to the Bank without any upper limit.

## 9. Arbitration

(i) Any dispute and items of disagreement arising between the Consultants and the Site Engineer / PMC shall be referred to the Chief General Manager or in his absence, the General Manager of concerned network of SBI (the Bank) and his decision on those matters will be final and binding on the Consultants and Site Engineer / PMC as well.

(II) If any dispute, difference, or question shall at any time arise between the Consultants and the Employer as to the interpretation of this agreement or concerning anything herein contained or arising out of this agreement except that state in (I) above or as to the rights, liabilities and duties of the said parties hereunder, or as to the execution of the said works, except in respect of the matters for which it is provided herein, that the decision of the Employer is final and binding, the same shall be referred to the Arbitration and final decision of the Bombay based arbitrator to be agreed upon and appointed by both the parties or in case of disagreement as to the appointment of a single arbitrator, to be appointment of two arbitrators shall, before taking upon themselves the burden of reference, appoint and umpire.

(III)(i) For the purpose of appointing the (.....) based sole Arbitrator referred to above, the Appointing Authority i.e. the Chief General Manager of (......was local Head his behalf Asst. Manager Office) of the Bank or on the General (Premises),(.....)Local Head Office will send within thirty days of receipt by him of the written notice aforesaid to the Consultants a panel of three names of persons who shall be presently unconnected with the organization, for which the works executed.

(ii) The Consultants shall on receipt by them of the names of aforesaid, select any one of the persons named to be appointed as a sole Arbitrator and communicate his name to the Appointing Authority who shall thereupon without any delay appoint the said person as the sole Arbitrator. If the Consultants fail to communicate such selective as provided above within the period Specified, the Appointing Authority shall make the selection and appoint the selected person as the sole Arbitrator.

(iii) If the Appointing Authority fails to send to the Consultants the panel of three names as aforesaid within the period specified, the Consultants shall send to the Appointing Authority a panel of three names of ......based person who shall all be unconnected with either party. The Appointing Authority shall on receipt of the names of the aforesaid persons and appoint his as the sole Arbitrator within 30 days of receipt by him of the panel and inform the Consultants accordingly. If the Appointing Authority fails to do so, the Consultants shall be entitled to appoint one of the three persons from the panel as the sole Arbitrator and communicate his name to the Appointing Authority.

(iv) If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment of vacates his office due to any reason whatsoever another sole Arbitrator shall be appointed as aforesaid.

(v) The work under the contract shall, however, continue during the Arbitration proceedings. No payment due or payable to the Consultants shall be with-held on account of such proceedings except the disputed payment of fees on account of other provisions in this agreement.

(vi)The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties fixing the date of the first hearing.

(vii) The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and publishing the award.

(viii) The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned award. The venue of Arbitration shall be such place as may be fixed by the Arbitrator in his sole discretion.

(ix) The fees, if any, of the Arbitrator shall, if required to be paid before the award is made and published, be paid half and half by each of the parties. The costs of the reference and of the award including the fees, if any of the Arbitrator, who may direct to and by whom and in what manner, such costs or any part hereof shall be paid, may fix or settle the amount of costs to be paid.

This agreement executed the day and year first written above.

In witness of this agreement, the parties hereto have subscribed their respective hands hereto and or a duplicate hereof on the day, month and the year herein above first mentioned. Signed and delivered by within name

- 1.
- 2.

Signature of Managing Partner

Signed and delivered for and on behalf of The State Bank of India by

- 1.
- 2.

## SCHEDULE (REF. CLAUSE 1(a) & 2(f) OF THE AGREEMENT

S. No.	Submission	Period
1.	Submission of sketch plan & preliminary estimates.	Within 4 (four) weeks from the date of receipt of instructions from the Bank.
2.	Submission of Detailed drawings complete in all respect for the project for approval by the local authority.	Within 2 (two) weeks from the date of receipt of Bank's approval of the sketch plans and preliminary estimates.
3.	Submission of Detailed structural & other drawings and estimates, complete in all respect for the project.	Within (4 four) weeks from the date of receipt of plan approved by the local authority.
4.	Submission of Drawings and Draft tender documents complete in all respect.	Within 2 (two) weeks from the date of receipt of Bank's approval of Detailed estimates.
5.	Submission of Consultant's report on the various tenders.	Within 2 (two) weeks from the date of receipt of tenders from the Bank.
6.	Submission of variation orders.	Within a fortnight from the date of receipt of Bank's approval of the variation. In the case of variation costing less than Rs.25, 000/- or the amount authorized, as the case may be, within one week from the date of issue of instructions by the Consultants to the consultants.
7.	Other drawings, etc, if any.	Within a reasonable time making for the smooth running of the work.

## ANNEXURE - D

#### DECLARATION

1. All the information furnished by me/us here above is correct to the best of my knowledge and belief.

2. I/We have no objection if enquiries are made about the work listed by me/ us in the accompanying sheets/ annexures.

3. I/We agree that the decision of Bank in selection of contractors will be final and binding to me/ us

4. I/We hereby confirm that our firm/agency/company has not been disqualified / debarred / blacklisted by any Governments, Semi-governments, PSUs, Banks including any of the Offices/Branch of State Bank of India Pan India during last 7 year from the date of application.

5. I hereby confirm that all information, particulars, copies of certificates & testimonials in connection with my empanelment are correct and genuine. I am, therefore, liable to face appropriate actions as deemed fit by the Bank in the event of any of the information, particulars, copies of certificates and testimonials are not found correct and genuine.

Place:

Signature of the contractor with seal

Date:

# <u>APPLICATION FORM</u> TO BE FILLED IN ONLINE PORTAL (i.e, https://etender.sbi)

SI No		Fill the Data	Type of Document to be enclosed	Attachment
1.	Name of the Firm			
2.	Constitution of the Firm (Proprietor- ship/Partnership/Company)			
3.	Date, month & year of Establishment of the firm		shop Establish- ment/companies registra- tion/partnership deed	Û
4.	GST Number		GST	Û
5.	PAN Number		PAN	- Ň
6.	Contact person name			
7.	Mobile Numbers & Telephone num- bers			
8.	Email ID			
9.	Registered Office Address			
10.	Communication Address			
11.	Local Address in Telangana		Enclose valid proof	U
12.	Name of Part- ners/Associates/Directors.			
13.	Bio-data of Part- ners/Associates/Directors. Bio-data to be given in the Uploaded format		Annexure-A	Û
14.	Amount of service tax paid year wise during last 3 financial year ending on 31 <sup>st</sup> March of the current year with in- come tax return Form ST-3 as docu- ment proof		Enclose ST-3 form	Û
15.	Name and value of major Building Con- struction projects or face lift works <b>completed</b> during the last 7 years end- ing on 30 <sup>th</sup> April of the year. Details may be given in the enclosed format.		Annexure - 'B'	Û
16.	Name and value of major Building Con- struction projects or face lift/ MEP works in <b>hand</b> . Details may be given in the en- closed format.		Annexure - 'C'	Û
17.	Name & value of other major works (Other than building works) on hand. Details may be enclosed along with		If any Enclose	Û
18.	Details of features of Green building		If any enclose	Û

	provided in Building			
19.	Details of Modern amenities provided in		If any	0
	buildings			U
20.	List of technical personnel employed		enclose	Û
21.	List of other personnel employed		enclose	_
22.	List of consultants engaged by the firm (Address, telephone numbers and email ID etc. are to be furnished)		enclose	Û
23.	List of office equipment owned by the company		enclose	0
24.	Bankers Name			
25.	Latest Income tax clearance to be en- closed		IT clearance	Û
26.	<ul> <li>a) List of registration or empanelment with other organization.</li> <li>b) List of completion certificates etc. from clients for completed /ongoing projects.</li> <li>c) Certified copies of the letter of intent for award of work from reputed pri- vate/MNC/PSUs etc.</li> </ul>		Enclose	Û
27.	Particulars of participation in competi- tion and award of if any received.		Enclose	0
28.	Turnover			
29.	FY 2022-23	₹	Certificate issued by CA/ Profit & Loss statement	Û
30.	FY 2021-22	₹	Certificate issued by CA/ Profit & Loss statement	Û
31.	FY 2020-21	₹	Certificate issued by CA/ Profit & Loss statement	Û
32.	WORK-1Work Order Details for Work-1Name of the WorkWork Order NoWork Order AmountWork Order Date		Work order (work-1)	0
33.	Work Completion Details for Work-1Work Completion ValueWork Completion DateClient NameClient AddressClient Mobile Number and landlineClient official email ID:		Completion Certificate (work-1)	Û
34.	WORK-2			0
1	Work Order Details for Work-2		Work order	_ N

	Name of the Work	(work 2)	
ł	Work Order No	(work-2)	
	Work Order No Work Order Amount		
35.	Work Order Date	Comerciation	
35.	Work Completion Details for Work-2	Completion Certificate	
	Work Completion Value	_	
	Work Completion Date	(work-2)	
	Client Name		
	Client Address		
	Client Mobile Number and landline		
	Client official email ID:		
36.	WORK-3		0
	Work Order Details for Work-3	Work order	
	Name of the Work	(work-3)	
	Work Order No		
	Work Order Amount		
	Work Order Date		
37.	Work Completion Details for Work-3	Completion	
	Work Completion Value	Certificate	U
	Work Completion Date	(work-3)	
	Client Name		
	Client Address		
	Client Mobile Number and landline		
	Client official email ID:		
38.	WORK-4		
	Work Order Details for Work-4	Work order	
	Name of the Work	(work-4)	
	Work Order No		
	Work Order Amount		
	Work Order Date		
39.	Work Completion Details for Work-4	Completion	<u> </u>
59.		Completion	
	Work Completion Value	(work-4)	
	Work Completion Date Client Name	(WUIK-4)	
	Client Address Client Mobile Number and landline		
		I I I I I I I I I I I I I I I I I I I	
40	Client official email ID:		
40.	Client official email ID: WORK-5		0
40.	Client official email ID: <u>WORK-5</u> <u>Work Order Details for Work-5</u>	Work order	Û
40.	Client official email ID:WORK-5Work Order Details for Work-5Name of the Work	Work order (work-5)	Û
40.	Client official email ID:         WORK-5         Work Order Details for Work-5         Name of the Work         Work Order No		Û
40.	Client official email ID:WORK-5Work Order Details for Work-5Name of the WorkWork Order NoWork Order Amount		0
· · ·	Client official email ID:WORK-5Work Order Details for Work-5Name of the WorkWork Order NoWork Order AmountWork Order Date	(work-5)	
40.	Client official email ID:WORK-5Work Order Details for Work-5Name of the WorkWork Order NoWork Order AmountWork Order DateWork Completion Details for Work-5	(work-5)	
	Client official email ID:WORK-5Work Order Details for Work-5Name of the WorkWork Order NoWork Order AmountWork Order DateWork Completion Details for Work-5Work Completion Value	(work-5) Completion Certificate	
- - - -	Client official email ID:WORK-5Work Order Details for Work-5Name of the WorkWork Order NoWork Order AmountWork Order DateWork Completion Details for Work-5	(work-5)	

		Client Address		
		Client Mobile Number and landline		
		Client official email ID:		
4	2.	Signed copy of Declaration	Annexure-D	Û

Signature with seal

Name:

Place: Date: