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TENDER ID :AHMVAO1148 

 
STATE BANK OF INDIA 

 
INVITES ONLINE E-TENDER 

 
 

FOR 
 

CIVIL WORK OFSBI DANDIA BAZAR BRANCH,  
DISTRICT: VADODARA 

 
FROM 

 
THE SBI AHMEDABAD CIRCLE EMPANELLED CIVIL WORK CONTRACTORS UNDER 

THE CATEGORY OF WORKS UP TO RS. 10.00 LAKHS AND ABOVE 
 

 
THE LAST DATE OF SUBMISSION OF ONLINE TENDERS: 

05-04-2024  UP TO 03:00 PM 
 
 

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED  
 
 

PART – A (TECHNICAL BID) 
 
 
 
TENDER SUBMITTED BY: 
 
NAME         : 
 
ADDRESS  : 
 
DATE          : 
 
ARCHITECTS :   Ar. MSA INDIA 

60,MATRI MANDIR SOCIETY 
NEAR ISCKON TEMPLE  

GOTRI ROAD 
VADODARA-390007 

Mobile – 9825075048/ PH NO: 0265-2320720 
Email – msaindia2000@gmail.com 
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NOTICE INVITING TENDER (NIT) 
 
SBIthrough its Architect - Ar. MSA INDIA architects and interior designer, invites Online 
tender in two bid system, from the Bank’s Empanelled Civil contractors of Ahmedabad 
Circle for CIVIL Work at SBI DANDIA BAZAR Branch, Dist.: VADODARA. 
 

1 Name of Work PROPOSED CIVIL WORK OF SBI DANDIA 
BAZAR Branch, Dist.: VADODARA. 

2 Time allowed for completion 45 (Forty-five) Days from date of 
commencement of work order or handing over 
of site whichever is later. 

3 Earnest Money Deposit Rs. 3,700/- by means of Demand Draft / Pay 
Order (Valid for a period of 90 days from the last 
date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of 
State Bank of India, payable at VADODARA. 
[Those registered with MSME-UDYAM need 
not submitted EMD. Instead DD, Valid MSME 
UDHYAM certificate shall be uploaded] 

4 Initial Security Deposit 2% of the Tender amount 

5 Additional Security Deposit Additional Security deposit (ASD)/Additional 
performance Guarantee (APG) shall be 
applicable if the final bid price is below 7.5 % of 
the estimated cost. The amount of such ASD/ 
APG shall be the difference between 92.5 % of 
estimated cost put to tender and the quoted 
price. 

6 Total Security Deposit 5% of the final bill amount including ISD 
7 Start and end date for 

downloading of tender documents 
form Bank’s website 

22/03/2024 to 05/04/2024 at www.sbi.co.in 
under <Link><SBI in the news >procurement 
news. 

8 Last date & time of receipt of 
Tender 

05/04/2024 up to 03.00 Pm. 

9 Address at which the Online 
Tenders are to be opened 

Assistant General Manager, 
State Bank of India,  
Region 1, RBO,  
VADODARA 

10 Date and time of opening of 
Tender 

05/04/2024 at 03.30 Pm. 

11 Agency for arranging online 
Bidding (Technical bid and sealed 
price bid) 

M/s. Antares Systems Limited, Mr. Kushal Bose 
Mobile No.: +91 9674758719 e-Mail: 
kushal.b@antaressystems.com 

12 Defect liability period. 12 months from the date of Virtual Completion  
13 Validity of offer. 90 days from the date of opening of Price-bid  
14 Liquidated damages 0.50% of contract amount per weeks subject to 

max. 5% of contract value or final bill value.  
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15 Value of Interim Certificate No advance on materials I plant I machinery or 
mobilization advance shall be paid under any 
circumstances Only full and final payment shall 
be made after satisfactory completion of work.  

16 Insurance The contractor shall obtain all necessary 
insurance policies as per the governing laws 
applicable at the center & shall require to 
produce the original policy of Insurance & 
receipt of the premium as applicable in the 
matter to the Architect/Bank. In absence of this, 
suitable amount shall be deducted from 
Contractor’s Final Bill Amount. 

17 Water and Electricity If contractor is permitted to use SBI source of 
water & electricity, the SBI will recover @ 0.5% 
of contract amount from the final bill of 
contractor. However further distribution & 
extension & light fixtures etc. With required 
MCB switches, switch boards, lamp, tube etc. 
shall be arranged by the contractor at their own 
cost within the accepted tender amount. Bank 
will recover 0.5% of the final bill amount 
towards consumption of water & electricity. 

18 Rates Rates quoted shall be inclusive of all existing & 
future (including variation) taxes, duties, levies, 
royalties, transportation, other incidental 
charges, WCT etc. PVA & PVA Clause shall not 
be applicable. 
Note: GST will be paid Extra as per Applicable 
norms. If any tenderer puts any 
condition/anything/any taxes extra over and 
above their quoted rates the tender shall be 
summarily rejected. 

19 The tender will be summarily 
rejected if the Bidder 

1. Failed to submit the original EMD at above 
office before due date. (or Valid MSME 
UDHYAM) 
2. Failed to upload Entire tender document, 
which is downloaded from the website as a 
proof of accepting the terms and conditions. 
3. Failed to upload the Scan copy of required 
documents as mentioned in the documents to 
be uploaded. 
4. Partly or fully Modifies, alters or corrects the  
Tender document uploaded by the Bank. 

20 Tenders can be downloaded from the bank’s website www.sbi.co.in(link) or SBI 
e-Tender Portal www.tenderwizard.in/SBIETENDER. It shall be responsibility of 
the contractor to timely submit the technical and financial bid. SBI, in no case 
shall be responsible for site issues/ delay in tender submission. 

21 The contractor shall read and understand each page of the tender document thereby 
ensuring the number and sequence of all pages. 
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22 No conditions other than mentioned in the tender will be considered, and if given 
they will have to be withdrawn before submission of final quote, else their bid will be 
rejected. 

23 The Bank will place order as per its requirement and quoting minimum rate for any 
category does not provide any guarantee for receiving order for that item by the firm 
who quotes lowest rates. 

24 Bank reserves right to cancel any/ all tenders at any stage without assigning any 
reasons. 

25 The Bank reserves the right to accept the tender in full or in part and the tenderer 
shall have no claim for revision of rates or other condition if his tender is accepted in 
parts.  
Claims for revision of the Quoted price by any bidder after the tender will not be 
entertained. 

26 In case the date of opening of Tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 

27 Any clarifications sought after opening of thetenders will not be entertained at any 
cost. Firm 
should be visit the website till last date ofsubmission for changes/ corrigendum, if 
any 

28 SBI reserves the right to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason(s) for doing so, no claim / correspondence shall 
be entertained in this regard. For any clarification regarding Tendering procedure, 
please contact SBI RBO-1, Vadodara, whose address is mentioned in the NIT or 
Architect  MSA INDIA- ARCHITECT AND INTERIOR DESIGNER (M) 9825075048 

29 It is vendor's/supplier's responsibility to be well prepared and get ready with E-
Tendering procedures & well equipped with all requirements. SBI will not take any 
responsibility of delay in submission due to EMD, slow internet connectivity, system 
failures etc. 

30 Only final payment will be made.  

31 Percentage, if any, to be deducted from bills and total amount to be retained:10 % 
from Running Bills, subject to maximum Total 5% of contract amount or actual Final 
Bill value. 

32 The 'make' of materials should be chosen strictly from the approved makes as given 
in the tender. Using of the multi brands for the same item is not permissible. Single 
brand should be used for entire project. No change of brand will be permitted during 
the progress of the project. Decision of Bank in this regard shall be final. 

 
Yours Faithfully, 
 
 
(For and on behalf of SBI) 
 
Assistant General Manager                                                                       Date: 22-03-2024 
State Bank of India,  
Region 1, RBO,  
VADODARA 
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FORM OF TENDER 

 
To, 
Assistant General Manager, 
State Bank of India,  
Region 1, RBO,  
VADODARA 
 

 
PROPOSED CIVIL WORKS FOR SBI DANDIA BAZAR BRANCH DIST – VADODARA 
 
Having examined the terms & conditions, drawings, specifications, design relating to 
the  works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having 
acquired the requisite information relating thereto and affecting the quotation, I/We 
hereby offer to execute the works specified in the  said  memorandum  within  the  
time  specified  in  the  said memorandum on the item rate basis mentioned in the 
attached schedule and in accordance in all respect with the specifications, design, 
drawings and instructions in writing referred to in conditions of Tender, the articles 
of agreement, conditions of contract and with such conditions so far as they may be 
applicable.  

 
MEMORANDU

M   
(a)  Description of work  Proposed CIVIL works at SBI SBIDANDIA 

BAZAR BRANCH DIST. – VADODARA, 
GUJARAT  

(b)  Earnest Money  Rs. 3,700/- by means of Demand Draft / Pay 
Order (Valid for a period of 90 days from the 
last date of submission of the tender) from 
any scheduled Nationalized Bank drawn in 
favour of State Bank of India, payable at 
VADODARA. [Those registered with 
MSME-UDYAM need not submitted EMD. 
Instead DD, Valid MSME UDHYAM 
certificate shall be uploaded] 

(c) Percentage, if any, to be 
deducted from Bills and total 
amount to be retained 

10 % from Running Bills, subject to 
maximum Total 5% of contract amount or 
actual Final Bill value. 

(d)  Time allowed for completion 
of work from the date of issue 
of work order.  

45 days from the date of commencement as per 
tender.  

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms 
and provisions of the said conditions of Contract annexed hereto so far as they may 
be applicable or in default thereof to forfeit and pay to SBI, the amount mentioned 
in the said conditions. 
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We, hereby, also undertake that, we will not raise any claim for any escalation in 
the prices of any of the material during the currency of 
contract/execution/completion period. I/We have deposited a sum of Rs. 
_________of the total tender amount as Earnest Money with the State Bank of India 
which is not to bear any interest. I / We fail to execute the Contract when called 
upon to do so I/ We do hereby agree that this/any sum shall be forfeited by me/us 
to SBI and any suitable action may be taken by the Bank against us. This may also 
include debarring of my empanelment for an year or so. 
 
I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of 
Rs.3,700/- as Earnest money deposit with the SBI. Should I/we do fail to execute 
the contract when called upon to do so, I/we hereby agree that this sum shall be 
forfeited by me/us to SBI.  
 
 
 
Yours faithfully,  
 
 

 
Signature of contractor With Seal  

 
 

 
1) Our Bankers are: i)      ii) 
 
The names of partners of our firm are: i)    ii) 
 
Name of the partner of the firm Authorized to sign 
Or 
 
(Name of person having Power of Attorney to sign the Contract.) 
(Certified true copy of the Power of Attorney should be attached) 
 
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses i)    ii) 
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SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR CIVIL WORK OF 
SBI DANDIA BAZAR BRANCH DIST. – VADODARA, GUJARAT. 

(A) Business rules for E-tendering: 
 
1. Only Bank's empanelled CIVIL WORK contractors with SBI under appropriate 
category who are invited by the project Architect/SBI shall only be eligible to participate. 
2. SBI will engage the services of an E-tendering service provider who will provide 
necessary training and  assistance before commencement of online bidding on 
Internet. 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service 
provider to enable  them to contact and get trained. 
4. Business rules like event date, closing and opening time etc. also will be 
communicated through  service  provider for compliance. 
5. Contractors have to send by email, the compliance form in the prescribed format 
(provided by  service  provider), before start of E-tendering. Without this the vendor 
will not be eligible to participate  in the event. 
6. The Contractors will be required to submit the various documents in sealed 
Envelope to the office of SBI RBO-1, VADODARAat the address mentioned hereinbefore by 
the stipulateddate i.e. (1) Demand Draft of specified amount of EMD (NOT APPLICABLE 
FOR VALID MSME UDAYAM certificate - AS PER GOVT. RULES), (2) Process compliance 
form dully signed. Contractors not submitting any one or more documents shall not be 
eligible to participate in the on-line price bidding. 
7. E-tendering will be conducted on schedule date &time. 
8. The e-tendering will be treated as closed only when the bidding process gets 
closed in  all  respects for the item listed in the tender. 
 
(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s. Antares 
Systems Limited has been engaged by SBI an authorized service provider. Please go 
through the guidelines given below and submit your acceptance to the same along with 
your Commercial Bid. 
 
1. E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, on 
pre-specified date. While the Contractors shall be quoting from their own offices/ place of 
their choice, Internet connectivity and other paraphernalia requirements shall have to be 
ensured by  Contractors themselves. In the event of failure of their Internet connectivity, 
(due to any reason  whatsoever it maybe) it is the bidders’ responsibility 
In order to ward-off such contingent situation bidders are requested to make all the 
necessary arrangements/ alternatives such as back–up power supply whatever required 
so that they are able to circumvent such situation and still be able to participate in the E-
tendering successfully. Failure of power at the premises of Contractors during the E-
tendering cannot be the cause for not  participating in the E-tendering.  
On account of this the time for the E-tendering cannot be extended and SBI is not 
responsible for such  eventualities. 
2. M/s. Antares Systems Limited, shall arrange to train your nominated person(s), 
without any cost to you.They shall also explain you all the Rules related to the E-tendering. 
You are required to give your compliance on it before start of bid process. 
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3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 
Indian currency  & Unit of Measurement will be displayed in Online E-tendering. 
4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided 
by SBI through their appointed Architects. 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 
document and shall  not be subjected to any change whatsoever. 
6. Procedure off-tendering: 
 
i. OnlineE-tendering: 
 
(a) The hard copy of the Technical as well as Price Bid isavailableontheBank’s website 
during theperiod  specified in the NIT. 
(b) Onlinee-tenderingisopentotheempanelledbidderswhoreceiveNITfromthe Architect 
andqualified for participating in the price bidding as provisions mentioned hereinabove 
through SBI approved  Service Provider. 
(c) The Price-Bid shall be made available online by the Service Provider wherein the 
contractors will be required to fill-in their item- wise rates for each item. 
(d) TheContractorsareadvisednottowaittillthelastminutetosubmittheironline item-
wise quotein theprice bid to avoid complications related with internet connectivity, 
network problems, system crash down, power failure,etc. 
(e) It is mandatory to all the bidders participating in the price bid to quote their rates 
for each and every  item. 
(f) In case, contractor fails to quote their rates for any one or more tender items, their 
tender shall  be  treated as “Incomplete Tender” and shall be liable for rejection. 
7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 
Password by M/s. Antares Systems Limited. The Bidders are requested to change the 
Password after  the  receipt of initial Password from M/s. Antares Systems 
Limited. All bids made from the  Login ID given to the bidder will be deemed to have 
been made by the bidder. 
 
8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work 
as specified. Bids oncemade, cannot be cancelled / withdrawn and the Bidder shall 
be bound to execute the  work at the quoted bid price. In case the L1 Bidder backs 
out or fails to complete the work as per the rates quoted, SBI shall have the liberty 
to take action as deemed necessary including de-paneling such contractors and 
forfeiting their EMD (NOT APPLICABLE AS PER GOVT. RULES)/EMD amount through 
any means and imposing heavy penalty to contractor to recover thelosses occurred 
to the Bank. 
 
9. At the end of the E-tendering process, SBI will decide upon the winner. SBI decision 
on award of  Contract shall be final and binding on all the Bidders. 
10. SBIshallbeatlibertytocanceltheE-tenderingprocess/tenderatanytime, before 
ordering, without assigning  any reason. 
11. SBI shall not have any liability to bidders for any interruption or delay in access to 
the site irrespective of the cause. 
12. Other terms and conditions shall be as per your techno-commercial offers and 
other correspondences till date. 
13. OTHER TERMS &CONDITIONS: 
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- The Bidder shall not involve himself or any of his representatives in Price 
manipulation of any kind  directly or indirectly by communicating with other suppliers/ 
bidders. 
- The Bidder shall not divulge either his Bids or any other exclusive details ofSBI to 
any other party. 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 
- SBI reservetheirrightstoextend,rescheduleorcancelanyE-tendering within its sole 
discretion. 
- SBI or its authorized service provider M/s. Antares Systems Limited shall not 
haveany liability to Bidders for any interruption or delay in access to the site irrespective 
of the cause. 
- SBI or its authorized service provider M/s. Antares Systems Limited is not 
responsibleforanydamages,includingdamagesthatresultfrom,butarenotlimited 
tonegligence. 
- SBI or its authorized service M/s. Antares Systems Limited will not be held 
responsible for consequential damages, including but not limited to systems problems, 
inability to use the system, loss of electronic information, etc. 
 
N.B. 
- All the Bidders are required to submit the Process Compliance 
Statement(Annexure-II) duly signed to M/s. Antares Systems Limited. 
 
- All the bidders are requested to ensure that they have a valid digital signature 
certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 
(The bidders are required to print this on their company’s letter head and sign, stamp 
before e-mailing) 
 
To, 
M/s. Antares Systems Limited,  
Mr. Kushal Bose  
Mobile No.: +91 9674758719  
e-Mail: kushal.b@antaressystems.com 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE 
E-TENDERING FOR CIVIL WORK OF SBI DANDIA BAZAR BRANCH DIST.-VADODARA. 

 
Dear Sir, 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 
document 
This letter is to confirm that: 
1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-
tendering as  mentionedin RFP of SBI as well as this document and confirm our 
agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have 
understood the functionality of the same thoroughly. 
4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable 

&responsiblein any manner whatsoever for my/our failure to access & bid on the e-
E-tenderingplatformdue to loss ofinternet connectivity, electricity failure, virus 
attack, problems with the PC, any other unforeseen circumstances etc. before or 
during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid 
Certifying Authority. 
6) We, here by confirm that we will honor the Bids placed by us during the E-
tendering process. 
 
 
With regards, Date: 
 
 
Signature with company seal Name: 
 
Company / Organization: 
 
Designation within Company / Organization: Address of Company / Organization: 
 
 
Scan it and send to this Document on ------------------------ 
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(On Non -Judicial Stamp paper of appropriate value) 
 

ARTICLES OF AGREEMENT 
 
This agreement made the _________ day of ________________ Between AGM, State Bank Of 
India, ……………... (hereinafter called the Bank or SBI) which expression shall include its 
successors and assigns of the one part and M/s_______________ company/ partnership for 
registered under the Indian companies Act/ Partnership Act having its registered Office 
____________________ (hereinafter called the “Contractors” which expression shall include the 
present directors/ partners and also the directors/ partners from time to time as also 
their respective heirs, legal representatives, administrators and assigns) of the other part.  
 
WHEREAS the employer isdesirousof execution of ………………………(Name of 
work)…………… and has caused drawings and specifications describing the works to be 
done prepared by Project Architect M/s ………….. having their offices at …………………………… 
(hereinafter called “the Architect”)  
 
AND WHEREAS the said drawings numbered as mentioned in the Tender documents 
hereinafter mentioned and to be issued from time to time, the specifications and the 
schedule of items and quantities have been signed by or on behalf of the parties hereto.  
 
AND WHEREAS the Contractors have agreed to execute upon and subject to the condition 
set forth herein and Schedule of Items and quantities, General &Special Conditions of 
Contract, specifications etc contained in the tendered documents including all 
correspondences exchanged by or between the parties from the submission of tender till 
the award of work, both letters inclusive, (all of which are collectively hereinafter referred 
to as “the said conditions”).The works shown upon the said drawing and/ or described in 
the said specification and included in the schedule of items and Quantities at the 
respective rates therein set forth amounting to the sum of ……….Rs……(Rupees………..in 
words………….) as therein arrived at or such other sum as shall become payable there 
under (hereinafter referred to as “the said Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of the said contract amount to be paid at the times and the manner set 

forth in the said conditions, the contractors shall upon and subject to the said 
conditions execute and complete the work shown in the said drawings and described 
in the said specifications and the schedule of items and quantities, as per the terms and 
conditions contained in the said conditions. 

 
2. The employer/Bank shall pay the Contractor said contract amount, or such other sum 

as shall become payable, at the time and in the manner specified in the said conditions. 
 
3. The term “the Architect” in the said condition shall mean the said M/s Ar.MSA INDIA | 

ARCHITECT AND INTERIOR DESIGNER, 60 MATRI MANDIR SOCIETY NEAR ISCKON 
TEMPLE GOTRI ROAD VADODARA-390007 or in the event of their ceasing to be the 
Architect for the purpose of this contract for whatever reason, such other person or 
persons as shall be nominated for that purpose by the Bank, not being a person to 
whom the contractor shall object for reasons considered to be sufficient by the 
Employer/ Bank provided always that no person subsequently appointed to be 



Signature & Seal of Contractor                                                               Page 12 of 75 
 

Architect under this contract shall be entitled to disregard or over rule any previous 
decisions or approvals or directions given or expressed in writing by the Architects for 
the time being. 

 
4. The said general condition, Special condition, technical drawings, Notice Inviting 

Tender, specifications, Guarantee, Instruction to Tenderers Price  Bid (Schedule of 
Quantities), Correspondences, Letter of Acceptance, Agreements and Appendices there 
to, contained in the tendered documents/said conditions shall be read and considered 
as forming part of this Agreement, and the parties hereto shall respectively abide by, 
submit themselves to the said conditions and perform the agreements on their part 
respectively in the said conditions contained therein. 

 
5. The plans, agreements and documents mentioned herein shall form the basis of this 

contract. This contract is neither a fixed Lump Sum contract but is a contract to carry 
out the work in respect of the “Interior Decoration & Furnishing work: CIVIL WORK of 
SBI DANDIA BAZAR BRANCH, DIST. VADODARA for State Bank of India as per the 
scope described and to be paid for according to actual measured quantities at the rates 
contained in the Schedule of Rates and /or negotiated rates and Probable quantities or 
as provided in the said conditions. 

 
6. The Bank reserves to itself the rights of altering the specifications and nature of the 

work by adding to or omitting any items of work or having portions of the same 
carried out without prejudice to this contract. 

 
7. (a) The Contractors represent that they have experience and competent staff which 

will    enable them to ensure proper quality check on the materials, whether 
brought by the contractors or supplied by the Bank to the contractors, and which 
will ensure   that the contractor will carry out proper tests as required by the 
specifications and will supervise the day to day working and execution of the 
contract work. 

 
(b) If the contractors have any doubt about the quality of the materials or any 

difficulty in supervision of the day to day work it shall be duty of the contractors 
to report the matter in writing forthwith to the Bank and for the time being 
suspend that portion of the work about which difficulty is experienced, and the 
contractors will abide by the directions given by the Bank. 

 
(c) The contractors are aware that the Bank will not give day to day supervision but 

will periodically supervise and the contractor has to perform their obligations 
under the instructions given to him periodically and under sub clauses (a) and (b) 
above. 

 
(d) The contractors covenant and warrant that completed items of work as well as 

the entire work on completion will be in conformity with the specifications and 
the terms and conditions contained in the said conditions and will be of contract 
quality and description. 

 
(e) The employer reserves to itself the right of altering the drawings and nature of 

the work by adding to or omitting any items of work or having portions of the 
same carried out without prejudice to this contract. 
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8. Time shall be considered as the essence of this contract and the contractor hereby 

agrees to commence the work on the day on which he is instructed to take possession 
of the site or from the fourteenth day after the day of issue of formal Work Order as 
provided for in the said conditions whichever is later and to complete the entire work 
within 15 dayssubject nevertheless to the provisions for the extension of time. 
 

 
9. Any dispute arising under this Agreement shall be referred to arbitration in 

accordance with the stipulation laid down in the general conditions of contract. 
 

10. The contents of this contract agreement have been read by the contractor and fully 
understood by the contractor. 

 
IN WITNESS WHERE OF the Bank and the Contractor have set their respective hands to 
these Presents and two duplicates here of the day and year first herein above written (If 
the Contractor is a Partnership Firm or an Individual. 
 
IN WITNESS WHERE OF the Bank has set its hands to these presents through its duly 
authorized official and the contractor has caused its common seal to be affixed here unto 
and the said duplicates have/has caused these presents and the said two duplicates here 
of to be executed on its behalf, the day and year first here in above written (If contractor 
is a Company). 
 
Signature clause:  
_________________________ 
SIGNED AND DELIVERED 
 
By the hand of Shri --------------------------------             
Assistant General  Manager of  State Bank Of India 
(Name and Designation) 
 
In presence of  _________________________________________ 
 
1.               _________________________________________ 
Address     _________________________________________ 
 
2.  _________________________________________ 
Address   _________________________________________ 
(Witness) 
 
 
 
SIGNED AND DELIVERED by                                                 (If the Contractor is a 
Partnership Firm or an individual, should be signed by all partners or by duly 
authorized person on behalf of all partners) 
 
(1)          _______________________________ 
Address  _______________________________ 
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(2)          _______________________________ 
Address _______________________________ 
(Witness) 

 
 
THE COMMON SEAL OF ___________________________was hereinto affixed pursuant to the 
resolution By Board of Directors at the Meeting held on  (If the Contractor signs 
under its common seal, the Signature Clause should tally with the sealing clause in 
the Articles of Association) 
 
SIGNED AND DELIVERED by 
(1)  ____________________________________ 
 
(2)  ____________________________________ 
 
1)          ________________________________ 
Address ________________________________ 
 
(2)          _______________________________ 
Address  _______________________________ 
(Witness) 
 
 
SIGNED AND DELIVERED by  _________________________________(If the Contractor has signed 
by the hand of Power of Attorney , whether a Company or Individual) 
 
(1)          _______________________________ 
Address  _______________________________ 
 
(2)          _______________________________ 
Address  _______________________________ 
(Witness) 
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INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 
Sealed tenders are invited by Assistant General Manager, State Bank of India, 
Region 1, RBO,VADODARA for and on behalf of State Bank of India for the work of: 
CIVILWORK of DANDIA BAZAR BRANCH, DIST.-VADODARA for State Bank of 
India 

 
1.1 Site and its location: 
 The proposed work is to be carried out at SBIDANDIA BAZAR BRANCH,DIST.-

VADODARA,GUJARAT . 
 
2.0 Tender Documents 
2.1 The work has to be carried out strictly according to the condition stipulated in the 

tender consisting the following documents and the most workmen like manner. 
  
 Instructions to tenderers 
 General Conditions of Contract 
 Special Condition of Contract 
 Additional conditions 
 Technical Specifications  
 Drawings 
 Price Bid 
 NIT 
 Performance Guarantee Agreement 
 
2.2 The above documents shall be taken as complementary and mutually explanatory 

of one another but in case of ambiguities or discrepancies, shall take precedence in 
the order given below : 

(a) Price bid 
(b) NIT, corrigenda and addenda 
(c) Additional Conditions 
(d) Technical Specifications 
(e) Drawings 
(f) Special Condition of Contract 
(g) General Condition of Contract 
(h) Instructions to Tenderers 
 
2.3 Complete set of tender documents including relative drawings can be obtained in 

person from the officeof the Architects on any day during office hours except 
holidays during the period mentioned in the NIT on payment by means of cash/ 
Cheque/ DD/ drawn in favor of the architects 

2.4 Complete set of tender documents including relative drawings can be 
downloadedfrom the website www.sbi.co.in 

 
2.5 The tender documents are not transferable. 

 
3.0 Site Visit 
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The tenderer must obtain himself on his own responsibility and his own expenses 
all information and data which may be required for the purpose of filling this 
tender document and enter into a contract for the satisfactory performance of the 
work. The tenderer is requested to satisfy himself regarding the availability of 
water, power, transport and communication facilities, the character quality and 
quantity of the materials, labor, the law and order situations, climatic conditions, 
local authorities requirement, traffic regulations etc;The tenderer will be fully 
responsible for considering the financial effect of any or all the factors while 
submitting his tender. The Bank shall not be liable in anymanner whatsoever for 
the same or for any other costs or other expenses incurredby a Bidder regardless of 
the conduct or outcome of the bidding process. 
 

 The tenderer is advised to inspect the site and satisfy himself on his own 
responsibility and his own expenses all the following information and data which 
may be required for the purpose of preparation and submission of their bids: 
i)  The location of existing furniture and proposed furniture.  
ii)  Required civil work like making opening in the wall, 
iii)  feasibility for laying the materials for furniture.  
iv)  Availability of drain water point at the site 
v)  Availability of Power near the proposed furniture. 
vi)  Security gate pass requirements 
vii)  Storage space for the required materials.  
viii)  Permissible working hours at the site 
ix)  any other adverse conditions or hindrance to the installation 
x)  Any demo or presentation / temporary work  is required by Bank before 
installation 
xi)  traffic regulations, law & order situations in the area 
xii)  Whether furniture work has to be executed in coordination with other 
agencies like electric, ac and civil contractor etc 
 

4.0 CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 
4.1 Bidder requiring any clarification of the bidding document may notify us in writing 

at the address/by e-mail given in the NIT within the date/time mentioned. 
4.2 The clarifications to the queries received or amendments in the tender will 

beposted on the Bank’s website and e-tender portal as a corrigendum/Addendum. 
No individual communication will be conveyed to the Bidders. The interested 
parties/Bidders are advised to check the above website regularly till the date of 
submission of Bid document and ensure that clarifications / amendments issued, if 
any, have been taken into consideration before submitting the Bid. Such 
amendments/clarifications, if any, issued by the Bank will be binding on the 
participating Bidders. Bank will not take any responsibility for any such omissions 
by the Bidder. Bank at its own discretion, may extend the deadline for submission 
of Bids in order to allow prospective Bidders a reasonable time to prepare the Bid, 
for taking the amendment into account. 

4.3 Depending upon the site conditions and the Bank’s requirements, a pre-
Bidmeeting, if required, will be held on the date and time specified in the tender 
whichmay be attended by the interested Bidders or their representatives and get 
theirqueries clarified. 

4.4 Bank reserves the right to amend, rescind or reissue the tender, at any timeprior to 
the deadline for submission of Bids. 



Signature & Seal of Contractor                                                               Page 17 of 75 
 

4.5 No request for change in commercial/legal terms and conditions, other than what 
has been mentioned in the tender or any addenda/corrigenda or clarifications 
issued in connection thereto, will be entertained and queries in this regard, 
therefore will not be entertained. 

4.6 Queries received after the scheduled date and time will not be responded/acted 
upon. 
 

5.0 Earnest Money 
5.1 The tenderer are requested to submit the Earnest Money as mentioned in NIT 
5.2 EMD in any other form other than as specified above will not be accepted. Tender 

not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
5.3 No interest will be paid on the EMD 
5.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of contract. 
5.5 EMD of successful tenderer will be retained as a part of security deposit. 
 
6.0 Initial Security Deposit (ISD) 
 The successful tenderer will have to submit a sum equivalent to 2% of contract 

value less EMD by means of DD drawn in favor of State Bank of India within a 
period of 15 days of acceptance of tender. 

 
7.0 Security Deposit (TSD) 
7.1 Total Security Deposit shall be 5% of contract value,out of this 2% of contract value 

is in the form of initial security deposit which includes the EMD. Balance 3% shall 
be deducted from the running bill of the work at the rate of 10% of the respective 
running account bill i.e. deduction from each running bill account will be 10% till 
total 3% of contract value is reached. 50% of the total security shall be paid to the 
contractors on the basis of architect’s certifying the virtual completion. The Balance 
50% would be paid to the contractors after the defects liability period as specified 
in the contract. 

 
7.2 No interest shall be paid on the amount retained by the Bank as Security Deposit. 
 
8.0 BID SUBMISSION 
8.1 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. 

Tenders should be submitted online in the website https://tenderwizard.com. 
Bidder should log into the site well in advance for bid submission so that 
he/she upload the bid in time i.e. on or before the bid submission time. The 
server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for submission 
of the bids by the bidders, opening of bids etc. The bidders should follow this 
time during bid submission. Bidder will be responsible for any delay due to 
other issues. 

8.2 The bidders should submit their bids online with their valid digital certificate, 
which confirms that the bidders have read and understood the tender terms and 
conditions. Claiming ignorance of all the terms and conditions in this tender either 
before or after the PO is issued or during the progress of the work will not be 
accepted. 

8.3 The bidder shall submit the documents enlisted in the checklist in the NIT in the 
softcopy format. i.e. scanned copy of the documents either in PDF or JPEG format as 
required. The BANK will not be held responsible for any sort of delay or the 
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difficulties faced during the submission of bids online by the bidders. The bidder 
should see that the bid documents submitted should be free from virus and if 
thedocuments could not be opened, due to virus, during tender opening, the bid is 
liableto be rejected. 

8.4 The documents submitted online in the Technical Bid should NOT contain any 
price information. Such Bid, if received, will be rejected. 

8.5 The bidder shall submit his quotes online through the PRICE BID in the online 
bidding site. The price bid will be opened only if the Bid is unconditional andthe 
bidder qualifies as per eligibility criteria and meets technical specifications. 

8.6 Bank shall conduct e-reverse auction among the qualified biddersand the same 
shall be communicated to the bidders.(If required) 

8.7 No claim for submission of offline bids will be entertained. Such bids will notbe 
considered.If any Bidder submits Bid on behalf of an OEM / brand, the same Bidder 
shallnot submit a Bid on behalf of another OEM / brand. 

 
9.0 PRICE BID: RATES QUOTED BY BIDDER 
9.1 The contractor shall satisfy himself before Bidding as to the correctness and 

sufficiency of his Bid for the works and the rates/ amounts stated in the schedule of 
quantities and / or the schedule of rates and amount as provided covering all his 
obligations under the contract and all matters necessary for proper completion of 
the works expected in this document. 

9.2 The rate quoted shall be firm and shall include costs of all materials, loading, 
transport, unloading, Installation charges, wastage of materials during execution, 
levies, Octroi (if applicable), local body taxes(if applicable), all type of Insurance 
Charges, temporary works such as scaffolding, cleaning, overheads, profit, 
statutory expenses, incidental charges and all related expenses to complete the 
work etc.. 

9.3 Unless otherwise provided in the Schedule of Quantities/Specifications, therates 
tendered by the contractor shall be all inclusive and shall apply to all heights,lifts, 
leads and depths of the work and No extra charges will be paid over and abovethe 
contract amount on account of any other charges (existing or future addition) oron 
any other account. 

9.4 The GST shall be paid extra as applicable. 
9.5 Rate Revision in the contract amount is not permitted during the validity period of 

the contract for any reason including during the extended period, if any. 
9.6 Any request for review of the price bid after the bid opening will not be 

entertained. 
9.7 The Bidder shall quote their offers he will be willing to execute the work, in terms 

of “Specific Percentage Numerical Value” (only up to two decimal places) above (+) 
/ below(-) / at par with the total estimated cost put to bid. The same percentage 
offer is applicable for each and every item of the work including all sections/sub 
sections/ sub heads of the work. 
 

10.0 Signing of contract documents 
The successful tenderer shall be bound to implement the contract by signing 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of his tender by the Bank. However, the written 
acceptance of the tender by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 
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11.0 Completion period 
 Time is essence of the contract. The work should be completed in all respects in 

accordance with the terms of contract within a period as specified in the NIT from 
the date of handing over of site or from the date of Letter of Acceptance whichever 
is later. 

 
12.0 Validity of tender : As per NIT 
 Tenders shall remain valid and open for acceptance for a period as mentioned in 

the NIT (validity of Offer) from the date of opening of price bid. If the tenderer 
withdraws his/ her offer during the validity period or makes modifications in 
his/her original offer which are not acceptable to the Bank, without prejudice to 
any other right or remedy, the Bank shall be at liberty to forfeit the EMD. 

 
13.0 Photographs:  
 The Contractor shall at his own expense supply to the Architects with duplicate 

hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the 
works, taken from two approved portions of each building, at intervals of not more 
than one months during the progress of the work or at every important stage of 
construction.  

 In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ SBI 
may consider returning the Bill to the contractor and no claim for delay on this 
account will be entertained. 

14.0 Liquidated Damages 
 The liquidated damages shall be as mentioned in the NIT. 
15.0 Rate and prices: 
15.1 In case of item rate tender 
15.1.1 The tenderers shall quote their rates for individual items both in words and figures. 

In case of discrepancy between the rate quoted in words and figures the unit rate 
quoted in words will prevail. If no rate is quoted for a particular item the 
contractor shall not be paid for that item when it is executed. 

 The amount of each item shall be calculated and the requisite total is given. In case 
of discrepancy between the unit rate and total amount calculated from 
multiplication of unit rate and the quantity, the unit rate quoted will govern and the 
amount will be corrected. 

15.1.2 The tenderers need not quote their rates for which no quantities have been given. 
In case the tenderer quote their rates for such items those will be ignored and will 
not be considered during execution. 

15.1.3 The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 

 The tenderers should not change or modify or delete the description of the item. If 
any discrepancy is observed he should immediately bring to the knowledge of the 
Architect/ Bank. 

15.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him  

15.1.5 Each page shall be totaled and the grand total shall be given. 
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15.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies 
etc. 

 
16.0 Signing of the contract: 
16.1 The successful Tenderer shall be required to execute an agreement in the Performa 

attached with this tender document within 7 days from the date of receipt of the 
notice of acceptance of tender. In the event of failure on the part of the successful 
Tenderer to sign the agreement within the above-stipulated period.The reserves 
the right to forfeit the earnest money/ security deposit and cancel the contract. 
Until the Agreement is formally signed, the Work Order / Letter of Acceptance of 
Tender issued to the successful Tenderer and accepted by him shall be operative 
and binding on the SBI and the Contractor. 

16.2 On acceptance of the tender, the name of the accredited representatives of the 
Tenderer who would be responsible for taking instructions from the SBI shall be 
mentioned by the Tenderer. 

16.3 The SBI reserves the right to reproduce partly or fully the items executed on site 
anywhere in the country premises and no copyright claims shall be made by any 
contractor of any description from the SBI. 

16.4 The SBI has the right to delete items, reduce or increase the scope of work without 
the contractor claiming any compensation for the reduction in the scope of work.  I 
/ We hereby declare that I / We have read and understood the above instructions 
for the guidance of the Tenderers 

16.5 The rate quoted shall be firm and shall include all costs, allowances, 
materials, labours, taxes etc. except G.S.T, which shall be payable / 
reimbursed at actual  

16.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may 
entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and 
no claim / correspondence shall be entertained in this regard. 

 
 
 
 
SIGNATURE OF THE CONTRACTOR WITH SEAL 
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GENERAL & IMPORTANT NOTES 

1 GENERAL NOTES:  
 
(i) Unless otherwise specified in these tender documents mode of measurements 

specifications etc. shall be as per relevant IS codes.  
 
(ii) Source of materials / samples / brands / makes etc. shall be got approved from the 

Architects / Bank before using. In case of deviations, decision of the Bank shall be 
final and binding and shall not be open for arbitration.  

 
(iii) The Architects have their specific role / duties / rights as defined in these tender 

documents. However, in the event of any dispute arising out of differences between 
the opinions of the Architects and also their role/ duties/rights, the Banks’ decision 
shall be final & binding on the Architects and the Contractor and shall not be open 
to arbitration.  

 
(vi) The Contractor will extend full co-operation, support and all required assistance to 

Architect /Bank for discharging their duties and responsibilities efficiently and 
effectively. 

 
(vii) The contractor has to supply and adhere to the specific makes and 

specifications of all the items, which are mentioned in the separate list of 
approved makes. Any work found not as per the tender specifications and list 
of approved the contractor has to replace the same without any delay. The 
contractor is instructed of get approval of all the materials to be used on this 
site before starting the work. He should provide different sample of material 
for approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The 
contractor must take actual measurement at site and billing shall be done as per 
the actual measurement of the work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working 
at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this 
site before starting the work. He shall provide different sample of materials for 
approval before execution of the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far 
as possible.  
 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of 
onsite executed to the shape area only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the 
work shall be   done   by the contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & 
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submitted by the contractor. Testing of wood for moisture, knot % etc. shall be 
carried out by the contractor at his own cost.  
 
 

2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site 

during the entire execution process for coordination with various agencies / 
Architect / Bank & execution of work. 

(ii) If the assigned work is in running/working Branch, the contractor should 
have executed the site erection work in odd hours, Holidays and Sundays.  

(iii) The contractor shall prepare all loose furniture items at his workshop only & 
deliver the same to the site at appropriate time as instructed by the 
Architect/BMs/Bank Officials. 

 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed 

away at the location beyond the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the 
measurement checked  immediately on completion of such items. This shall be 
done before finishing the same The Architect shall be provided with such details 
well in advance so that the other work is not held up due to last moment action. 
(vi)  Before starting the work at site, the contractor shall mark out the plan & 
levels of the false  ceiling, partitions etc. in coordination with other agencies on 
site. 
vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, 
Delivery,  Installation, Testing, Commissioning etc. complete at the site. No extra 
will be paid for any kind of taxes. However, the GST will be paid extra as applicable 
as per actual.  
viii) The entire job shall be executed in total coordination with the other agencies 
working on the project & also with landlord, Branch Manager and Bank officials etc.  
ix) Architect of the project shall be kept informed about the progress of the work 
at various stages. 
x) The contractor shall arrange on his own for lighting & plug point with socket 
& electrical wiring, DB's etc. required during entire execution process. However, 
supply at point shall be provided by the bank / landlord  
(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD 

to Architect / Bank  
 
xii) BILLING PROCESS:  

The contractor/Architect should take care of the following while submitting 
the final Bill 
 
The Final Bill Should Contain: - 
a) Abstract in tender BOQ format only. 
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b) Schedules for detailed measurement sheet for all items (in detailed break 

up). 

c) original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All 

documents shall be submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in 

Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in 

the project. 

k) That extension of time, if any, beyond scheduled date of completion has 

been granted by the Competent Authority. 

l) original receipt of purchase of Corian/plywood/Gypboard and other major 

materials used in the work from the original manufacturer/authorized 

dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement 

of all claims" 

o) The total cost of work should be within the sanction amount, if not, revised 

sanction taken from the Competent Authority to be attached with the Final 

Bill 
 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN 
PIECEMEAL MANNER) ALONG WITH FULL & FINAL BILL &SHALL BE DULY 
SIGNED BY PUTTING COMPANY'S ADDRESS SEAL 
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GENERAL CONDITIONS OF CONTRACT 
  

1.0 Definitions: 
“Contract” means the documents forming the tender and the acceptance 
thereof and the formal agreement executed between State Bank of India (client) 
and the Contractor, together with the documents referred therein including 
these conditions, the specifications, designs, drawings and instructions issued 
from time to time by the Architects/ Bank and all these documents taken 
together shall be deemed to form one contract and shall be complementary to 
one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise 

requires, have the meaning hereby respectively assigned to them. 
 
1.1.1 ‘SBI’ shall mean State Bank of India (client/ Employer) a body corporate 

created under State Bank of India Act 1955,having its Corporate Centre at State 
Bank Bhavan, Madame Cama Road, Mumbai-400 021 and LHO at 
Bhadra,Ahmedabadand includes the Client’s representatives, successors and 
assigns. 
‘Architect/ consultants’ shall mean Ar. MSA INDIA, Architect & Interior 
Designer, Vadodara-390007. 
‘Project Management Consultant’ shall mean --------------Not Applicable -----------
--- 

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their 
representative to give instructions to the contractor. 

 
1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether 

incorporated or not, undertaking the works and shall include legal personal 
representative of such individual or the composing the firm or company and 
the permitted assignees of such individual or firm or company. 
 
The expression ‘Works’ or ‘Work’ shall mean the permanent or temporary 
work described in the ‘Scope of Work’ and / or to be executed in accordance 
with the contract and includes materials, apparatus, equipments, temporary 
supports, fittings and things of all kinds to be provided, the obligations of the 
contractor hereunder and work to be done by the contractor under the 
contract. 

1.1.4 ‘Engineer’ shall mean the representative of the Architect/ Consultant. 
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by 

the Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time ‘Contract value 
shall mean the value of the entire work as stipulated in the letter of acceptance 
of tender subject to such additions thereto or deductions there from as may be 
made under the provision herein after contained. 

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the 
Architects/ consultant.  

1.1.7 “Month” means calendar month. 
1.1.8 ‘Week’ means seven consecutive days. 
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1.1.9 ‘Day” means a calendar day beginning and ending at 00 hr and 24 hrs 
respectively. 

CLUASE 
1.0 Total Security Deposit 

Total Security Deposit comprise of  
Earnest Money deposit 
Initial security deposit 
Retention money 
 

a) Earnest Money Deposit: 
The tenderer shall furnish EMD as specified in the NIT in the form of Demand 
draft drawn in favor of the State Bank of India on any Scheduled Bank. No 
tender shall be considered unless the EMD is so deposited in the required form. 
No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer 
shall be refunded soon after the decision to award the contract is taken without 
interest. The EMD shall stand absolutely forfeited if the tenderer revoke his 
tender at any time during the period when he is required to keep his tender 
open for acceptance by the SBI or after it is accepted by the SBI the contractor 
fails to enter into a formal agreement or fails to pay the initial security deposit 
as stipulated or fails to commence the work within the stipulated time. 
 

b) Initial Security Deposit (ISD) 
The ISD shall be 2% of accepted value of tender including the EMD in the form 
of DD drawn in favor of any scheduled bank and shall be deposited within 15 
days from the date of acceptance of tender. 
 

c) Retention Money: 
Besides the ISD as deposited by the contractor in the above said manner the 
retention money shall be deducted from the running account bill at the rate of 
10% of the gross value of work done by the contractor and claimed in each bill 
provided the total security deposit i.e. the ISD plus retention money shall both 
together not exceed 5% of contract value. 50% of the total security deposit 
shall be refunded to the contractor without any interest on issue of Virtual 
Completion Certificate by the Architect/ Consultant. The balance 50% of the 
total security deposit shall be refunded to the contractor without any interest 
within fifteen days after the end of defect liability period provided the 
contractor has satisfactorily attended to all defects in accordance with the 
conditions of contract including site clearance. 
 

2.0  Language 
The language in which the contract documents shall be drawn shall be in 
English. 
 

3.0  Errors, omissions and discrepancies 
In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., 
the following order shall apply: 

i) Between scaled and written dimension (or description) on a drawing, the latter 
shall be adopted. 
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ii) Between the written or shown description or dimensions in the drawings and 
the corresponding one in the specification the former shall be taken as correct. 

 
iii) Between written description of items in the specifications and description in 

bills of quantities of the same former shall be adopted. 
 
a) In case of difference between rates written in figures and words, the rate in 

word shall prevail. 
 
b) Between the duplicate/ subsequent copies of the tender, the original tender 

shall be taken as correct. 
 

4.0 Scope of work: 
The contractor shall carryout complete and maintain the said work in every 
respect strictly in accordance with this contract and with the directions of and 
to the satisfaction of the Bank to be communicated through the Architect/ 
Consultant.  The Architect/ Consultant at the directions of the Bank from time 
to time, issue further drawings and/ or written instructions, detail directions 
and explanations which are hereafter collectively referred to as the Architect/ 
Consultant’s instructions in regard to the variation or modification of the 
design, quality or quantity of work or the addition or omission or submission of 
any work. Any discrepancy in the drawings or between the BOQ and/ or 
drawings and/ or specifications, the removal from the site of any material 
brought thereon by the Contractor and any submission of any other materials 
thereof the removal and or re-execution of any work executed by him, the 
dismissal from the work of any person employed/ engaged there upon. 
 

5.0  
(I) Letter of acceptance: 

Within the validity period of the tender, the Bank shall issue a letter of 
acceptance either directly or through the Architect/ Consultant by registered 
post or otherwise depositing at the address of the contractor as given in the 
tender to enter into a Contract for the execution of the work as per the terms of 
the tender. The letter of acceptance shall constitute a binding contract between 
the SBI and the contractor. 
 

(II) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI/ Architect the 
successful tenderer shall be bound to implement the contract and within fifteen 
days thereof. He shall sign an agreement on a non judicial stamp paper of 
appropriate value. 
 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its 
Architect / Consultants are the properties of the SBI. They are not to be used on 
other work. 

 
7.0 Detailed drawings and instructions: 

The SBI through its Architect / Consultants shall furnish with reasonable 
promptness additional instructions by means of drawings or otherwise, 
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necessary for the proper execution of the work. All such drawings and 
instructions shall be consistent with the contract document, true developments 
thereof and reasonably inferable there from.  
 
The work shall be executed in conformity therewith and the contractor will 
prepare a detailed program schedule indicating therein the date of start and 
completion of various activities on receipt of the work order and submit the 
same to the SBI through its Architect / Consultant.    
 

8.0  Copies of agreement 
Two copies of agreement duly signed byboth the parties (Bank & the 
Contractor) with the drawings shall be prepared one each for both the parties;a 
photo copy of such Agreement shall be kept by the Architect. 
 

9.0 Liquidating damages: 
If the contractor fails to maintain the required progress or to complete the 
work and clear the site including vacating their office on or before the 
contracted or extended date or completion without justification in support of 
the cause of delay, he may be called upon without prejudice to any other right 
of remedy available under the law to the SBI on account of such breach to pay a 
liquidated damages as mentioned in NIT 
 

10.0 Materials, Appliances and employees: 
Unless or otherwise specified the contractor shall provide and pay for all 
materials, labor, water, power, tools, equipment, transportation and any other 
facilities that are required for the satisfactory execution and completion of the 
work. Unless or otherwise specified. All materials shall be new and both 
workmanship and materials shall be of best quality. The contractor shall at all 
times enforce strict discipline and good order among his employees and shall 
not employ on the work any unfit person or any one not skilled in the work 
assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI/ Architect/Consultant shall be removed   from the 
site immediately. 
 

11.0 Permits, laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained 
by the contractor at his own expenses. The contractor shall give notice and 
comply with the regulations, laws, and ordinances, rules, applicable to the 
contract. If the contractor observes any discrepancy between the drawings and 
specifications, he shall promptly notify the SBI in writing under intimation of 
the Architect/Consultant. If the contractor performs any act which is against 
the law, rules and regulations he shall meet all the costs arising there from and 
shall indemnity the SBI any legal actions arising there from.  
 

12.0 Setting out work: 
The contractor shall set out the work and shall be responsible for the true and 
perfect setting out the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and got it approved by the 
Architect/Consultant before proceeding with the work at any time any error in 
this respect shall appear during the progress of the works, irrespective of the 
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fact that the layout had been approved by the Architect/Consultant the 
contractor shall be responsible for the same and shall at his own expenses 
rectify such error, if so, required to satisfaction of the SBI. 

 
13.0    Protection of works and property: 

The contractor shall continuously maintain adequate protection, of all his work 
from damage and shall protect the SBI’s properties from the injury or loss 
arising in connection with contract. He shall make good any such damage, 
injury, loss, except due to causes beyond his control and not due to his fault or 
negligence. 
He shall take adequate care and steps for protection of the adjacent properties. 
The contractor shall take all precautions for safety and protections of his 
employees on the works and shall comply with all applicable provisions of 
Govt. and local body’s safety laws and building codes to prevent accidents or 
injuries to persons or property on about or adjacent to his place of works.  

 
14.0     Inspections of  work: 

The SBI/ Architect/Consultant or their representatives shall at all reasonable 
times have free access to the work site and/ or to the workshop, factories, or 
other places where materials are laying or from where they are obtained and 
the contractor shall give every facility to the SBI/ Architect/Consultant and 
their representatives necessary for inspection and examination and test of the 
materials and workmanship. No person unless authorized by the SBI/ 
Architect/Consultant except the representative of Public authorities shall be 
allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief 
Technical Examiner’s organization a wing of Central Vigilance commission. 
 

15.0 Assignment and subletting: 
The whole of work included in the contract shall be executed by the contractor 
and he shall not directly entrust and engaged or indirectly transfer, assign or 
underlet the contract or any part or share thereof or interest therein without 
the written consent of the SBI though the Architect and no undertaking shall 
relieve the contractor from the responsibility of the contractor form active 
superintendence of the work during its progress. 
 

16.0 Quality of materials, workmanship & Test 
i) All materials and workmanship shall be best of the respective kinds described in 

the contract and in accordance with the Architect/Consultant’s instruction and 
shall be subject from time to time to such test as the Architect/Consultant may 
direct at the place of manufacture or fabrication or on the site or in an 
approved testing laboratory. The contractor shall provide such assistance, 
instruments, machinery, labor and materials as are normally required for 
examining, measuring, sampling and testing any material or part of work 
before incorporation in the work for testing a may be selected and required by 
the Architect/Consultant. 

 
ii) Samples 

All samples of adequate numbers, size, shades & pattern as per specifications 
shall be supplied by the contractor without any extra charges. If certain items 
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proposed to be used are of such nature that samples cannot be presented or 
prepared at the site detailed literature/ test certificate of the same shall be 
provided to the satisfaction of the Architect/Consultant,. Before submitting the 
sample/ literature the contractor shall satisfy himself that the material/ 
equipment for which he is submitting the sample/ literature meet with the 
requirement of tender specification. Only when the samples are approved in 
writing by the Architect/Consultant the contractor shall proceed with the 
procurement and installation of the particular material/ equipment. The 
approved samples shall be signed by the Architect/Consultant for the 
identification and shall be kept on record at site office until the completion of 
the work for inspection/ comparison at any time. The Architect/Consultant 
shall take responsibility time to approve the sample. Any delay that might 
occur in approving the samples for reasons of its not meeting the specifications 
or other discrepancies, inadequacy, delay in furnishing samples of best 
qualities from various manufactures and such other aspects causing delay on 
the approval of the material/ equipment etc. shall be to the account of the 
contractor. 
 

iii) Cost of Tests 
The cost of making any test shall be borne by the contractor if such test is 
intended by or provided for in the condition or specifications or BOQ. 
 

iv) Cost of test not provided for 
If any test is ordered by the Architect/Consultant which is either 

a) If so intended by or provide for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the 
Architect/Consultant to be carried out by an independent person at any place 
other than the site of the place of manufacture or fabrication of the materials 
tested or any Government/ approved laboratory, then the cost of such test shall 
be borne by the contractor. 
 

17.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any 
matter affecting the execution of the work or any misunderstanding or the 
obtaining incorrect information or the failure to obtain correct information 
relieve him from any risks or from the entire responsibility for the fulfillment of 
contract. 
 

18.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the 
execution of the works and as long, thereafter, as the Architect/ Consultant may 
consider necessary until the expiry of the defects liability period, stated hereto. 
 

19.0 Quantities: 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have 

been prepared in accordance with the Indian Standard method of 
Measurements and quantities. The rate quoted shall remain valid for variation 
of quantity against individual item to any extent subject to maximum variation 
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of the contract value by 25%. The entire amount paid under clause 21 hereof as 
well as amount of prime cost and provisional sums if any shall be excluded. 

ii) Variation exceeding 25%: the items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 22 hereof. 

 
20.0 Works to be measured 

The Architect/Consultant may from time to time intimate to the contractor that 
he requires the work to be measured and the contractor shall forthwith attend 
or send a qualified representative to assist the Architect in taking such 
measurements and calculations and to furnish all particulars or to give all 
assistance required by any of them. Such measurements shall be taken in 
accordance with the mode of Measurements detailed in the specifications. The 
representative of the Architect/Consultant shall take the joint measurements 
with the contractor’s representative and the measurements shall be entered in 
the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All the corrections shall be duly 
attested by both representatives. No over writings shall be made in the 
measurement book. Should the contactor not attend or neglect or omit to 
depute his representative to take measurements then the measurements 
recorded by the representative of the Architect/Consultant shall be final. All 
authorized extra work, omissions and all variations made shall be included in 
such measurement.   
 

21.0 Variations 
No alteration, omission or variation ordered in writing by the Architect/ 
Consultant shall vitiate the contract. In case the SBI/ Architect/Consultant 
thinks proper at any time during the progress of works to make any alteration 
in, or additions to or omissions from the works or any alteration in the kind or 
quality of the materials to be used therein, the Architect/Consultant shall give 
notice thereof in writing to the contractor or shall confirm in writing within 
seven days of giving such oral instructions, the contractor shall alter to, add to, 
or omit from as the case may be in accordance with such notice, but the 
contractor shall not do any work extra to or make any alterations or additions 
to or omissions from the works or any deviation from any of the provisions of 
the contract, stipulations, specifications or contract drawings without previous 
consent in writing of the Architect/Consultant  and the value of such extras, 
alternations, additions or omissions shall in all cases be determined by the 
Architect/Consultant and the same shall be added to or deducted from the 
contract value, as the case may be.  
 

22.0 Valuation of variations: 
No claim for an extra shall be allowed unless it shall have been executed under 
the authority of the Architect/Consultant with the concurrence of the SBI as 
herein mentioned. Any such extra is herein referred to as authorized extra and 
shall be made in accordance with the following provisions. 

a)  
i) The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 
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ii) Rates for all items, wherever possible should be derived out of the rates given in 
the priced BOQ. 
 

b) The net price of the original tender shall determine the value of the items 
omitted, provided if omissions do not vary the conditions under which any 
remaining items of works are carried out, otherwise the prices for the same 
shall be valued under sub-clause (c)  hereunder. 
 

c) Where the extra works are not of similar character and/ or executed under 
similar conditions are aforesaid or where the omissions vary the conditions 
under which any remaining items or works are carried out, then the contractor 
shall within 7 days of the receipt of the letter of acceptance inform the 
Architect/Consultant of the rate which he intends to charge for such items of 
work, duly supported by analysis of the rate or rates claimed and the 
Architect/Consultant shall fix such rate or prices as in the circumstances in his 
opinion are reasonable and proper, based on the market rate. 
 

d) Where extra work cannot be properly measured or valued the contractor shall 
be allowed day work prices at the net rats stated in the tender of the BOQ or, if 
not, so stated then in accordance with the local day work rates and wedges for 
the district; provided that in either case, vouchers specifying the daily time (and 
if required by the Architect/Consultant) the workman’s name and materials 
employed be delivered for verifications to the Architect/Consultant at or before 
the end of the week following that in which the work has been executed.  
 

e) It is further clarified that for all such authorized extra items where rates cannot 
be derived from the tender, the Contractor shall submit rates duly supported by 
rate analysis worked on the “market rate basis” for material, labor, hire/ 
running charges of equipments and wastage etc. plus 15% toward 
establishment charges, contractor’s overheads and profits. Such items shall not 
be eligible for escalation.  

23.0 Final measurements: 
The measurements and the valuation in respect of the contract shall be 
completed within one month of the virtual completion of the work. 
 

24.0 Virtual Completion Certificate (VCC) 
On successful completion of the entire works covered by the contract to the full 
satisfaction of the SBI, the contractor shall ensure that the following works has 
been completed to the satisfaction of the SBI. 

a)   Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 
labor, equipment and machinery. 

b)   Demolish, dismantle and remove the contractor’s site office, temporary works, 
structure including labor sheds/ camps and construction of other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works. 

c)   Remove all rubbish, debris etc. from the site and the land allotted to the 
contactor by the SBI and shall clear, level, and dress, compact the site as required 
by the SBI. 

d)   Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI. 
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e)   The contractor shall hand over the work in a peaceful manner to the SBI. 
f)   All defects/ imperfection have been attended and rectified as pointed out by the 

SBI to the full satisfaction of the SBI. 
 Upon the satisfactory fulfillment by the contractor as stated above, the contractor 

shall be entitled to apply to the Architect/Consultant is satisfied of the 
completion of the work. Relative to which the completion certificate has been 
sought, the Architect/Consultant shall within fourteen (14) days of the receipt of 
the application for virtual completion certificate, issue a VCC in respect of the 
work for which the VCC has been applied. 

 This issuance of a VCC shall be without prejudice to the SBI’s rights and 
contractors liabilities under the contract including the contractor’s liability for 
defect liability period nor shall the issuance of VCC in respect of the works or 
work at any site be construed as a waiver of any right or claim of the SBI against 
the contractor in respect of works or works at the site and in respect of which the 
VCC has been issued. 

 
25.0 Work by other agencies: 

The SBI / the Architect/Consultant reserve the rights to use premises and any 
portion of the site for execution of any work not included in the scope of this 
contract which it may desire to have carried out by other persons simultaneously 
and the contractor shall not only allow but also extend reasonable facilities for 
the execution of such work. The contractor however shall not be required to 
provide any plant or material for the execution of such work except by special 
arrangement with the SBI. Such work shall be carried out in such manner as not 
to impede the progress of the works included in the contract. 
 

26.0 Insurance of works: 
26.1  

Without limiting his obligations and responsibilities under the contract, the 
contractor shall insure in the joint names of the SBI and the contractor against all 
loss or damages from whatever cause arising other than the excepted risks, for 
which he is responsible under the terms of contract and in such a manner that 
the SBI and contractor are covered for the period stipulated in clause 28 and 29 
of GCC and are also covered during the period of maintenance for loss or damage 
arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the 
course of any operations carried out by him for the purpose of complying with 
his obligations under clause. 
 
a) The works for the time being executed to the estimated current Contract 
valuethereof, or such additional sum as may be specified together with the 
materials for incorporation in the works at their replacement value. 
 
b) The constructional plant and other things brought on to the site by the 
contractor to the replacement value of such constructional plant and other 
things. 
 
c) Such insurance shall be effected with an insurer and in terms approved by the 
SBI which approval shall not be unreasonably withheld and the contractor shall 
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whenever required produce to the Architect/Consultant the policy of insurance 
and the receipts for payment of the current premiums. 
 

26.2 Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages 
to any person or material or physical damage to any property whatsoever which 
may arise out of or in consequence of the execution and maintenance of the 
works and against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation of 
damages for or with respect to: 

a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of SBI to execute the works or any part thereof, over, under, in or 
through any lands. 
 

c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 
 

d) Injuries or damages to persons or properties resulting from any act or neglect of 
the SBI, their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claim, proceedings damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the contractor, his servants or agents. Such part of 
the compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or 
agents or other contractors for the damage or injury. 

 
26.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in 
the provision of these sub-clauses of 26.2 
 

26.4 Contractor’s superintendence  
The contractor shall fully indemnify and keep indemnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or 
design or any alleged patent or design rights and shall pay any royalties which 
may be payable in respect of any article or part thereof included in the contract. 
In the event of any claim made under or action brought against SBI in respect of 
such matters as aforesaid the contractor shall be immediately notified thereof 
and the contractor shall be at liberty, at his own expenses to settle any dispute 
or to conduct any litigation that may arise there from, provided that the 
contractor shall not be liable to indemnify the SBI if the infringement of the 
patent or design or any alleged patent or design right is the direct result of an 
order passed by the Architect/Consultant in this behalf. 
 

26.5 Third party Insurance 
26.5.1 Before commencing the execution of the work the contractor without limiting 

his obligations and responsibilities under clause 26.0 of GCC shall insure 
against his liability for any material or physical damage, loss, or injury which 
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may occur to any property including that of SBI, or to any person, including any 
employee of the SBI, by or arising out of the execution of the works or in the 
carrying out of the contract, otherwise than due to the matters referred to in 
the provision to clause 26.0 thereof.  

26.5.2 Minimum amount of third party insurance 
Such insurance shall be effective with an insurer and in terms of approved by 
the SBI which approval shall not be reasonably withheld and at least the 
amount stated below. The contractor shall whenever required produce to the 
Architect / Consultant the policy or policies of insurance cover and receipts for 
payment of the current premiums. 
The minimum insurance cover for physical property, injury and death is Rs. 5 
lacs per occurrence with the number of occurrences limited to four. After 
each occurrence contractor will pay additional premium necessary to make 
insurance valid for four occurrences always. 

 
26.6 Accident or Injury to workman: 
26.6.1 The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 
workman or other person in the employment of the contractor or any sub-
contractor, save and expect an accident or injury resulting from any act or 
default of the SBI or their agents, or employees. The contractor shall fully 
indemnify and keep indemnified the SBI against all such damages and 
compensations, save and except as aforesaid and against all claims proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 

 
26.6.2 Insurance against accidents etc. to workmen: 

The contractor shall insure against such liability with an insurer approved by 
the SBI during the whole of the time that any person are employed by him on 
the works and shall, when required, produce to the Architect/Consultant such 
policy of insurance and receipt for payments of the current premium. Provide 
always that, in respect of any persons employed by any sub-contractor, the 
contractor’s obligation to insure as aforesaid under this sub-clause shall be 
satisfied if the sub contractor shall have insured against the liability in respect 
of such persons in such manner that SBI is indemnified under the policy but the 
contractor shall require such sub-contractor to produce to the 
Architect/Consultant when such policy of insurance and the receipt for the 
payment of the current premium. 
 

26.6.3 Remedy on Contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance to above referred 
to above or any other insurance which he may be required to effect under the 
terms of contract, then and in any such case the SBI may effect and keep in 
force any such insurance and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount so paid by 
the SBI as aforesaid from any amount due or which may become due to the 
contractor, or recover the same as debt from the contractor. 
 

26.6.4 Without prejudice to the other rights of the SBI against the contractor, in 
respect of such default, the employer shall be entitled to deduct from any sums 
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payable to the contractor the amount of any damages, costs, charges, and other 
expenses paid by the SBI and which are payable by the contractor under this 
clause. The contractor shall upon settlement by the insurer of any claim made 
against the insurer pursuant to a policy taken under this clause, proceed with 
due diligence to rebuild or repair the works destroyed or damaged. In this 
event all the monies received from the insurer in respect of such damage shall 
be paid to the contractor and the contractor shall not be entitled to any further 
payment in respect of the expenditure incurred for rebuilding or repairing of 
the materials or good destroyed or damaged. 

 
27.0 Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing 
over site or fifteen days from the date of issue of letter of acceptance of the 
tender by the SBI whichever is later. 

 
28.0 Time of completion: 

Time is essence of the contract and shall be strictly observed by the contractor. 
The entire work shall be completed within as specified in the NIT from the date 
of commencement. If required in the contract or as directed by the 
Architect/Consultant, the contractor shall complete certain portions of work 
before completion of the entire work. However the completion date shall be 
reckoned as the date by which the whole work is completed as per the terms of 
the contract. 
 

29.0 Extension of time: 
If, in the opinion of the Architect/Consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/Consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms for contract. If the contractor needs an 
extension of the time for completion of the work or if the completion of work is 
likely to be delayed for any reasons beyond the due date of completion as 
stipulated in the contract, the contractor shall apply to the SBI through the 
Architect/Consultant in writing at least 30 days before the expiry of the 
scheduled time and while applying for extension of time he shall furnish the 
reasons in detail and his justification if any, for the delays. The 
Architect/Consultant shall submit their recommendations to the SBI in the 
prescribed format for granting extension of time. While granting extension of 
time the contractor shall be informed the period extended times, which will 
quality for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the SBI. The 
provision of liquidated damages as stated under clause 9 of GCC shall become 
applicable. Further the correct shall remain in force even for the period beyond 
the due date of completion irrespective whether the extension is granted or 
not. 
 

30.0 Rate of progress: 
Whole of the materials, plant and labor to be provided by the contractor and 
the mode, manner and speed of execution and maintenance of the works to be 
of a kind and conducted in a manner to the satisfaction of the 
Architect/Consultant should the rate of progress of the work or any part 
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thereof be at any time be in the opinion of the Architect/Consultant too slow to 
ensure the completion of the whole of the work by the prescribed time or 
extended time for completion the Architect/Consultant shall thereupon take 
such steps as considered necessary by the Architect/Consultant to expedite 
progress so as to complete the works by the prescribed time or extended time. 
Such communications from the Architect/Consultant neither shall relieve the 
contractor from fulfilling obligations under the contract nor will he be entitled 
to raise any claims arising out of such directions.   
 

31.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no 
permanent work shall save as herein provided be carried on during the night or 
on holidays without the permission in writing of the Architect/Consultant, save 
when the work is unavoidable or absolutely necessary for the saving of life or 
property or for the safety of the work in which case the contractor shall 
immediately advise the Architect/Consultant. However, the provisions of the 
clause shall not be applicable in the case of any work which becomes essential 
to carry by rotary or double shifts in order to achieve the progress and quality 
of the part of the work being technically required/ continued with the prior 
approval of the Architect/Consultant at no extra cost to the SBI. 
All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance. 
 

32.0 No compensation for restrictions of work: 
If at any time after acceptance of the tender SBI shall deduct to abandon or 
reduce the scope of work for any reason whatsoever and hence not required 
the whole or any part of the work to be carried out, the Architect/Consultant 
shall give notice in writing to that effect to the contactor and the contactor shall 
act accordingly. In the matter the contactor shall have no claim to any payment 
of compensation or otherwise whatsoever on account of any profit or 
advantage which he might have derived from the execution of the work fully 
but which he did not derive in consequences of the foreclosure of the whole or 
part of the work. 
Provided that the contactor shall be paid the charges on the cartage only of 
materials actually and bonafide brought to the site of the work by the contactor 
and rendered surplus as a result of the abandonment, curtailment of the work 
or any position thereof and taken back by the contactor, provided however that 
the Architect/Consultant shall have in such cases the opinion of taking over all 
or any such material at their purchase price or at local current rate whichever 
is less. 
“In case of such stores having been issued form SBI stores and returned by the 
contactor to stores, credits shall be given to him at the less rate not exceeding 
those at which were originally issued to the contactor after taking into 
consideration and deduction for claims on account of any deterioration or 
damage while in the custody of the contactor and in this respect the decision of 
the Architect/Consultant shall be final. 
 

33.0 Suspension of work: 
i) The contactor shall, on receipt of the order in writing of the 

Architect/Consultant (whose decision shall be final and binding on the 
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contractor) suspend the progress of work or any part thereof for such time and 
in such manner as  the Architect/Consultant may consider necessary so as not 
to cause any damage or injury to the work already done or endanger the safety 
thereof for any of the following reasons: 

a)   On account any default on the part of the contractor, or 
b)  For proper execution of the works or part thereof for reasons other than the 

fault of the contactor or  
c)   For safety of work or part thereof, the contactor shall during such suspension, 

properly protect and secure the works to the extent necessary and carry out 
the instructions given in that behalf by  the Architect/Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above,the 
contactor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 

 
34.0     Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the contactor 
shall have rendered himself liable to pay compensation amounting to the whole 
of his security deposit the Architect/Consultant  shall have the power to adopt 
any of the following course as they may deem best suited to the interest of the 
SBI. 

a) To rescind the contact (of which rescission notice in writing to  the contactor by 
the Architect/Consultant  shall be conclusive evidence) and in which case the 
security deposit of the contactor shall be forfeited and be absolutely at the 
disposal of SBI. 

b) To employ labor paid by the SBI and to supply materials to carry out the work, 
or any part of the work, debiting  the contactor with the cost of the labor and 
materials (the cost of such labor and materials as worked out by the 
Architect/Consultant shall be final and conclusive against the contractor.) and 
crediting him with the value of the work done, in all respects in the same 
manner and at the same rates as if it had been carried out by the contractor 
under the terms of this contract, the certificate of the Architect/Consultant as 
to the value of work done shall be final and conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall 

be unexecuted, out of his hands, and to give it to another contractor to 
complete in which case any expenses which may be incurred in excess of the 
sum which would have been paid to the original contractor, if the whole work 
had been executed by him (of the amount of which excess the certificates in 
writing of the Architect/Consultant shall be final and conclusive) shall be borne 
by original contractor and may be deducted from any money due to him by the 
SBI under the contract or otherwise, or from his security deposit or the 
proceeds of sale thereof, or sufficient part thereof. 
In the event of any of above courses being adopted by the SBI the contractor 
shall have no claim for compensation for any loss sustained by him by reasons 
of his having purchased or procured any material or entered into any 
engagements or make any advances on account of, or with a view to the 
execution of the work or the performance of the contract and in case the 
contract shall rescind under the provision aforesaid, the contractor shall not be 
entitled to recover or to be paid any sum or any work thereto for actually 
performed under this contract, unless, and until the Architect/Consultant will 



Signature & Seal of Contractor                                                               Page 38 of 75 
 

have certified in writing the performance of such work and the value payable in 
respect thereof, and he shall only be entitled to be paid the value so certified.  
 

35.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or 
shall be adjusted an Insolvent or being an incorporated company shall have an 
order for compulsory winding up voluntarily or subject to the supervision of 
Govt. and of the Official Assignee of the liquidator in such acts of insolvency or 
winding up shall be unable within seven days after notice to him to do so, to 
show to the reasonable satisfaction of the Architect/Consultant that he is able 
to carry out and fulfill the contract and to give security therefore if so required 
by the Architect/Consultant. 
Or if the contractor (whether an individual firm or incorporated company) shall 
suffer execution to be issued or shall suffer any payment under this contract to 
be attached by or on behalf of any of the creditors of the contractor. 
Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect/Consultant or shall charge or encumber this contract or 
any payment due to which may become due to the contractor there under: 

a) has abandoned the contract ; or 
b) has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving 
from the SBI through the Architect/Consultant written notice to proceed, or 

c) has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time 
agreed upon, or has failed to remove the materials from the site or to pull down 
and replace work within seven days after written notice from the SBI through 
the Architect/Consultant that the said materials were condemned and rejected 
by the Architect/Consultant under these conditions; or has neglected or failed 
persistently to observe and perform all or any of the acts, matters or things by 
this contract to be observed and performed by the contractor for seven days 
after written notice shall have been given to the contractor to observe or 
perform the same or has to the detriment of good workmanship or in defiance 
to the SBI’s or the Architect/Consultant’s instructions to the contrary subject 
any part of the contract. Then and in any of said cases the SBI and or the 
Architect/Consultant, may not withstanding any previous waiver, after giving 
seven days notice in writing to the contractor, determine the contract, but 
without thereby affecting the power the SBI or the Architect/Consultant or the 
obligation and liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract had not been so determined and as if the works 
subsequently had been executed by or on behalf of the contractor. And further 
the SBI through the Architect/Consultant their agents or employees may enter 
upon and take possession of the work and all plants, tools, scaffoldings, 
materials, sheds, machineries lying upon the premises or on the adjoining lands 
or roads use the same by means of their own employees or workmen in 
carrying on and completing the work or by engaging any other contractors or 
persons to complete the work  and the contractor shall not in any was interrupt 
or do any act, matter or thing to prevent or hinder such other contractor or 
other persons employed for completing and finishing or using the materials 
and plant for the works. 
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 When the works shall be completed as soon thereafter as convenient the SBI or 
the Architect/Consultant shall give a notice in writing to the contractor to 
remove his surplus materials and plants and should the contractor fail to do so 
within 14 days after receipt thereof by him the SBI sell the same by public 
auction after due publication, and shall adjust the amount released by such 
auction. The contractor shall have o right to question any of the acts of the SBI 
incidental to the sale of the materials etc. 

 
36.0 Certificate of payment: 

The contractor shall be entitled under the certificates to be issued by the 
Architect/Consultant to the contractor within 10 working days from the date of 
receipt of certificate to the payment from SBI from time to time. The SBI shall 
recover the statutory recoveries other dues including the retention amount 
from the certificates of payments. 
 They shall provide always that the issue of any certificate by the 
Architect/Consultant during the progress of works or completion shall not 
have effect as certificate of satisfaction or relive the contractor from his liability 
under clause. 
 The Architect/Consultant shall have power to withhold the certificate if 
the work or any part thereof is not carried out to their satisfaction. 
 The Architect/Consultant may by any certificate make any corrections 
required in previous certificate. 
 The SBI shall modify the certificate of payments as issued by the 
Architect/Consultant from time to time while making the payment. 
The contractor shall submit interim bills only after taking actual measurements 
and properly recorded in the M books. 
The contractor shall not submit interim bills when the approximate value of 
work done by him is less than Rs9lacs and the minimum interval between two 
such bills shall be one month. 
The final bill may be submitted by the contractor within a period of one month 
from the date of virtual completion and the Architect/Consultant shall issue the 
certificate of payment within a period of two months. The SBI shall pay the 
amount within a period of three months from the date of issue of certificate 
provided there is no dispute in respect of rates and quantities etc.  
The contractor shall submit the interim bills in the prescribed format with all 
details. 

 
37.0 SETTLEMENT OF DISPUTES AND ARBITRATION: 

Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, design, drawings and instructions 
herein before mentioned and as to the quality of workmanship or materials 
used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instruction, orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same 
whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter. 
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i) If the contractor consider that he is entitled to any extra payment or 
compensation in respect of the works over and above the amounts admitted as 
payable by the Architect or in case the contractor wants to dispute the validity 
of any deductions or recoveries made or proposed to be made from the 
contract or raise any dispute, the contractor shall forthwith give notice in 
writing of his claim, or dispute to the concerned Assistant General Manager 
and endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall 
given full particulars of the claim, grounds on which it is based and detailed 
calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the Bank be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the 
contractor to the Assistant General Manager, in the manner and within the 
time as aforesaid. The contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to the Assistant 
General Manager, in writing in the manner and within the time aforesaid. 

 
ii) The Assistant General Manager,shall give his decision in writing on the claims 

notified by the contractor. The contractor may within 30 days of the receipt of 
the decision of the Assistant General Managersubmit his claims to the 
conciliating authority namely the DGM for conciliation along with all detail and 
copies of correspondence exchanged between him and the Assistant General 
Manager. 

iii) If the conciliation proceedings are terminated without settlement of the 
disputes, the contractor shall, within a period of 30 days of termination thereof 
shall give a notice to the concerned CHIEF GENERAL MANAGER, of the Bank for 
appointment of an arbitrator to adjudicate the notified claims failing which the 
claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

 
iv) Except where the decision has become final, binding and conclusive in terms of 

the contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the Bank shall be referred for 
adjudication through arbitration by the Sole Arbitrator appointed by the CHIEF 
GENERAL MANAGER. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the 
matters to which the contract relates in the course of his duties as Bank Officer. 
If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner aforesaid by the said CHIEF 
GENERAL MANAGER. Such person shall be entitled to proceed with the 
reference from the stage at which it was left by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice 
for appointment of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed 
by such CHIEF GENERAL MANAGER as aforesaid should act as arbitrator. 
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The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any statutory 
modification or reenactment thereof and the rules made there under. 
It is also a term of this contract that if any fees are payable to the arbitrator, 
these shall be paid equally by both the parties. However, no fees will be payable 
to the arbitrator if he is a Bank Officer. 
It is also a term of this contract that the arbitrator shall be deemed to have 
entered on the reference on the date he issues notice to both the parties calling 
them to submit their statement of claims and counter statement of claims. The 
venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of 
parties. The cost of the reference and of the award  (including the fees, if any, of 
the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and in what manner, such costs or any part thereof, shall be paid and 
fix or settle the amount of costs to be so paid. 
 

38.0 ROLE OF ARCHITECT / CONSULTANT 
38.1.  Architect/Consultant’s duties are to design, control and supervise the works 

and to test any materials to be used or workmanship employed in connection 
with the works, quality control, project scheduling and monitoring and co-
coordinating with all other agencies and Civil Contractor, checking of 
measurements, certification of bills, preparing extra deviation items, preparing 
minutes of meetings etc. 

38.2  Wherever it is mandatory by law that the Architect / Consultant so appointed 
by the Bank shall be registered with the council of architecture/Competent 
Authority. 

38.3 The Contractor shall afford the Architect/Consultant every facility and 
assistance for examining the works and materials and checking and measuring 
time and materials. The Architect/Consultant shall have no power to revoke, 
alter, enlarge, or relax any requirements of this Contract, or to sanction any 
day-work, additions, alterations, deviations or omissions unless such an 
authority may be specially confirmed by a written order of the Bank. 

38.4 The Architect/Consultant shall act in consultation with the Bank regarding 
quality of works, interpretation of drawings, contract documents and finalize the 
selection of finishing materials. The Architect/Consultant shall check/ record the 
measurements made by Contractor’s representative for all items of works and on 
completion hand over the records to the Bank. 

38.5 The Architect/Consultant shall have the power to give notice to the Contractor or 
his Engineer In charge about the non-approval of any work or materials and such 
works shall be suspended or the use of such materials should be discontinued 
until the decision of the Architect / Consultant in consultation with Bank if 
required is obtained. The work will from time to time be visited by the 
Architect/Consultant / Bank but such examination shall not in any way 
exonerate the Contractor from the obligation to remedy any defects which may 
be found to exist at any stage of the work or after the same is completed. Subject 
to the limitations of this clause, the Contractor shall take instructions only from 
the Architect / Consultant as the case may be. In other words the contractors 
shall take total responsibility for the execution of work / items of work by using 
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quality materials and providing best of workmanship to fulfill the true intent of 
the tender provision. 

38.6 The Architect/Consultant shall have such other powers and discharge other 
functions as are specifically provided in this contract including such incidental or 
consequential powers or duties, subject always to such specific instructions or 
directions of the Bank, which shall be duly notified to the Contractor. 

38.7 The Architect / consultant shall have right to take remuneration loss from the 
contactor’s bill due to non working / completing work in time, & loss due to not 
clearance the site for other agencies in time. This amount has been deducted 
from contractor’s final bill.   

 
39.0  To define terms and explain plans 

The various parts of the Contract are intended to be complementary to one 
another; but should any discrepancy appear, or any misunderstanding arise as to 
the import of anything contained therein, the explanations of the 
Architect/Consultant shall be final and binding. The correction of any errors or 
omissions of the Drawings and Specifications may be made by the 
Architect/Consultant, when such correction is necessary to bring out clearly the 
intention, which is indicated by a reasonable interpretation of the drawings & 
Specifications as a whole. 

 
40.0 Matters to be finally determined by the Architect / Consultant: 
40.1 The Architect/Consultant’s decision, opinion, direction, Certificates (except for 

payments) with respect to all or any of the matter under clauses explained above 
in condition of contract and the schedule of rates, hereof shall be final and 
conclusive and binding on the parties here to and shall be without appeal. Bank’s 
instructions (if any), in this regard in case of any urgency, shall also be confirmed 
/ vetted by the Architect/Consultant at the earliest possible. 

40.2 Any of the decision, opinion, direction certificate, or valuation of the Architect or 
any refusal of the Architect to give any of the same shall be subject to the right of 
Arbitration and review in the same way in all respect (including the provision as 
to opening the reference) as if it were a decision of the Architect under the 
following clause. 

 
41.0 Typographical or clerical errors: 
 The Architect/Consultant’s clarifications regarding partially omitted particulars 

or 
Typographical or clerical errors shall be final and binding on the Contractor. 

 
42.0 Site visits: 
 The Architect/Consultant /Bank shall visit the site from time to time at their 

discretion, or when expressly called upon to do so, to co-ordinate various 
activities and/or to answer such queries that may be posed at site as on 
drawings. The contractor / or his specified personal must attend these meetings. 
Any absence of contractor / his personal without prior notice will not acceptable. 

 
43.0  Address for service 

All letters and Notices under or pursuant to these presents shall be hand 
delivered against acknowledgement or sent by Registered Post with 
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Acknowledgement Due at the respective addresses mentioned below. Any change 
in the addresses shall be duly intimated by the concerned Party to all others. 
 
Address of Bank: 

Assistant General Manager, 
State Bank of India,  
Region 1, RBO,  
VADODARA 
 

Name & Address of Architect/Consultant 
Ar. MSA INDIA 
60 MATRI MANDIR SOCIETY 
NEAR ISCKON TEMPLE  
GOTRI ROAD 
VADODARA-390007 Mobile – 9825075048 

 
 

44.0 Water Supply 
The contractor shall make his own arrangements for water required for the 
work and nothingextra will be paid for the same. This will be subject to the 
following conditions: 
 
i. That the water used by the Contractor shall be fit for construction purpose to 

thesatisfaction of the Architect/Consultant. 
ii. The Contractor shall make alternative arrangements for the supply of water if 

thearrangements made by the Contractor for procurement of water in the 
opinion of theArchitect/Consultant is unsatisfactory. 

iii. The Contractor shall construct temporary well/tube well in SBI land for 
taking water forconstruction purposes only after obtaining permission in 
writing from the SBI. The contractorhas to make his own arrangements for 
drawing and distributing the water at his own cost. Hehas to make necessary 
arrangements. To avoid any accidents or damages caused due toconstruction 
and subsequent maintenance of the wells. He has to obtain 
necessaryapprovals from the local authorities, if requiredat his own cost. He 
shall restore the groundto its original condition after wells are dismantled on 
completion of work or hand over thewell to the SBI without any 
compensation as directed by the Architect/Consultant. 

 
45.0 Power Supply: 

The contractor shall make his own arrangements for power and 
supply/distribution systemfor driving plant or machinery for the work and for 
lighting purpose at his own cost. The costof running and maintenance of the 
plants are to be included in his tender prices. He shallpay all fees and charges 
required for the power supply and include the same in his tenderedrates and 
hold the owner free from all such costs. He has to obtain necessary 
approvalsfrom the appropriate authorities, if required. 
 

45.1 The bank will not provide / make availability of lift / other means for 
transportation of goods / workers for floor to floor. The contractor has to 
arrange his own mean of transportation for this purpose with society’s 
permission. Contractor can avail lift facility by paying society charges if 
available.  Any security deposit / any other charges is levied by society for this 
purpose, the contractor has to pay it by himself. Bank will not pay any charges 
for it / take any responsibilities regarding this issue. If bank will get any 
complaint regarding using common areas / utilities without society’s 
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permission the bank will take actions on contractor for it. And if the bank has to 
pay any amount to society as aforesaid from any amount due or which may 
become due to the contractor, it will be recover the same as debt from the 
contractor. The contractor has to produce N.O.C from the society for payment of 
final bill. 
 

46.0 Treasure trove etc. : 
Any treasure trove, coin or object antique which may be found on the site shall 
be the property of the SBI and shall be handed over to the bank immediately. 
 

47.0 Method of measurements: 
Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement or elsewhere in these documents the measurement will be on the 
net quantities or work produced in accordance with up to date as per rules laid 
down by the Bureau of Indian Standards. In the event any 
dispute/disagreement the decision of the Architect/Consultant shall be final 
and binding on the contractor. 
 

48.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed format 
at site of work and should produce the same for inspection of 
SBI/Architect/Consultant whenever desired by them. The contractor shall also 
maintain the records/registers as required by the local 
authorities/Government from time to time. 
 
i) Register for secured advance 
ii) Register for hindrance to work 
iii)Register for running account bill 

              iv)Register for labor 
 

49.0 Force Majeure: 
44.1 Neither contractor nor SBI shall be considered in default in performance of 

their obligations if such performance is prevented or delayed by events such as 
war, hostilities revolution, riots, FURNITURE commotion, strikes, lockout, 
conflagrations, epidemics, accidents, fire, storm, floods, droughts, earthquakes 
or ordinances or any act of god or for any other cause beyond the reasonable 
control of the party affected or prevented or delayed. However a notice is 
required to be given within 30 days from the happening of the event with 
complete details to the other party to the contract, if it is not possible to serve a 
notice, within the shortest possible period without delay. 
 

44.2 As soon as the clause of force majeure has  been removed the party whose 
ability to perform its obligations has been affected, shall notify the other of such 
cessation and the actual delay incurred in such affected activity adducing 
necessary evidence in support thereof. 
 

44.3 From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. 
With the cause it and inability resulting there from having been removed, the 
agreed time of completion of the respective obligations under this agreement 
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shall stand extended by a period equal to the period of delay occasioned by 
such events.  
 

44.4 Should one or both parties be prevented from fulfilling the contractual 
obligations by a state of force major lasting to a period of 6 months or more the 
two parties shall each other to decide regarding the future execution of this 
agreement. 

 
45.0 Local laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labor laws inclusive of 
contract labor (regulation and abolition act of 1970) and other safety 
regulation. The contractor shall comply with the provision of all labor 
legislation including the latest requirements of all the Acts, Laws, any other 
regulations that are applicable to the execution of the project. 
 
i) Minimum Wages Act 1948 (Amended) 
ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract labor regulation and abolition act 1970 and central rules 1971 

(amended) 
v) Apprentice act 1961 (amended) 
vi) Industrial employment (standing order) Act 1946 (amended) 
vii) Personal injuries (compensation insurance) act 1963 and any other 

modifications 
viii) Employees’ provident fund and miscellaneous provisions Act 1952 and 

amendment thereof 
ix) Shop and establishment Act 
x) Any other act or enactment relating thereto and rules framed there under 

from time to time.   
 

46.0 Accidents: 
The contractor shall immediately on occurrence of any accident at or about the 
site or in connection with in execution of the work report such accident to the 
Architect/ Consultant. The contractor shall also such report immediately to the 
competent authority wherever such report is required to be lodged by the law 
and take appropriate actions thereof. 
 

47.0 During the execution of work, if any damage shall occur to the works already 
done, either due to rain or any other circumstances, the same shall be rectified 
and made good to the entire satisfaction of the Architect/Consultant by the 
contractor at his costs and risks. 

 48.0 Testing of Material’s etc.: The contractor at his own cost (without any extra cost     
             to the Bank) shall arrange for the laboratory and/or field testing of materials 
and     
             works as required by the architects/Bank. 
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SPECIAL CONDITIONS OF CONTRACT 
 

 Scope of Work:As defined & explained in these tender documents. 
49.0 Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the 
contractor on the site and he will be held responsible for the accuracy and 
maintenance of all the dimensions and the levels. Figured dimensions are in all 
cases to be accepted and no dimension shall be scaled. Large scale details shall 
take precedence over small-scale drawings. In case of discrepancy the 
contractor shall ask for clarification from the Architect/Consultant before 
proceeding with the work. 

50.0 Notice of operation: 
The contractor shall not carryout any important operation without the consent 
in writing from the Architect/Consultant. 

51.0 Construction records: 
The contractor shall keep and provide to the Architect/Consultant full and 
accurate records of the dimensions and positions of all new work and any other 
information necessary to prepare complete drawings recording details of the 
work as constructed. 

52.0 Safety of adjacent structures and trees 
The contractor shall provide and erect to the approval of the Architect/ 
Consultant such supports as may be required to protect effectively all 
structures and protective guards to trees which may be endangered by the 
execution of the works or otherwise take such permanent measures as may be 
required by the Architect to protect the trees and structures. 

53.0 Temporary works: 
Before any temporary works are commenced the contractor shall submit at 
least 7 days in advance to the Architect/Consultant for approval complete of all 
temporary works he may require for the execution of the works. The contractor 
shall carry out the modifications relating to strength, if required by the 
Architect/Consultant may require in accordance with the conditions of contract 
at his own cost. The contractor shall be solely responsible for the stability and 
safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their 
execution.  

54.0 Temporary roads 
The contractor shall provide access road to the site from the nearest main road 
at no extra cost and as directed by the Architect/Consultant. The contractor 
shall also be responsible for proper maintenance of this access road and would 
take all care to see that existing services, if any, are maintained in working 
order at his own cost. The laying and maintaining the temporary roads within 
the site area shall be the contractor’s responsibility and the contractor shall 
take such measures that are necessary and as directed by the 
Architect/Consultant. 

55.0 Water, power, and other facilities: 
a) The rate quoted by the contractor shall include all expenses that are required 

for providing all the water required for the work and the contractor shall make 
his own arrangements for the supply of good quality water suitable for the 
construction and good quality drinking water for their workers. If necessary 
the contractor has to sink a tube well/ open well and bring water by means of 
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tankers at his own cost for the purpose. The SBI will not be liable to pay any 
charges in connection with the above. 

b) The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges. 

c) The contractors for other trades directly appointed by the SBI shall be entitled 
to take power and water connections from the temporary water and power 
supply obtained by the contractor. However the concerned contractor shall 
make their own arrangements to draw the supply and pay directly the actual 
consumption charges at mutually agreed rates between them. All municipal 
charges for drainage and water connections for construction purposes shall be 
borne by the contractor and charges payable for permanent connections, if any, 
shall be initially paid by the contractor and the SBI will reimburses the amount 
on production of receipts. 

d) The SBI as well as the Architect/ Consultant shall give all possible assistance to 
the contractors to obtain the requisite permission from the various authorities, 
but the responsibility for obtaining the same in time shall be of the contractor. 

 
56.0 Office accommodation 
a) The contractors shall provide and maintain all necessary offices, workshops, 

stores, shelters, sanitary facilities, canteens and other temporary structures for 
themselves in connections with the work at the site at their own cost after 
getting the approval from the Architect/ Consultant. 

b) A site office for the use of SBI/ the Architect/ Consultant shall be provided by 
the contractors at his own expenses. 

c) All temporary buildings and facilities as mentioned above shall be removed on 
completion of the work or at any other earlier date as directed by the 
contractors.  
 
All the expenses for obtaining statutory approvals and maintenance of the 
above facilities as well as running expenses shall be borne by the contractor at 
no extra cost. It is also the responsibility of the contractor to obtain statutory 
approvals for providing the above facilities          

 
57.0 Facilities for Contractor’s employees: 

The contractor shall make his own arrangement for the housing and welfare of 
his staff and workmen including adequate drinking water facilities. The 
contractor shall also make the arrangement at his own cost for transport where 
necessary for his staff and workmen to and from site of work at his own cost. 
 

58.0 Lighting of works: 
The contractors shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of work. 
 

59.0 Fire fighting arrangements: 
i) The contractor shall provide suitable arrangement for firefighting at his own 

cost. For this purpose he shall provide requisite number of fire extinguishers 
and adequate number of buckets, some of which are to be always kept filled 
with sand and some with water. These equipments shall be provided at 
suitable prominent and easily accessible places and shall be properly 
maintained. 
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ii) Any deficiency in the fire safety or unsafe conditions shall be corrected the 
contractor at his own cost and to the approval of the relevant authorities. 
The contractor shall make the following arrangements at his own cost but 
not limited to the following. 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards 
c) Access for fire fighting equipments. 
d) Type, number and location of containers for the removal of surplus 

materials and rubbish. 
e) Type, size, number and location of fire extinguishers or other fire 

fightingequipments. 
f) General housekeeping. 

60.0 Site order book: 
A site order book shall be maintained at the site for the purpose of quick 
communication with the Architect/ Consultant. Any communication relating to 
the works may be conveyed through records in the site order book. Such a 
communication from one party to the other shall be deemed to have been 
adequately served in terms of contract. Each site order book shall have 
machine numbered pages in triplicates and shall carefully maintained and 
preserved by the contractor and shall be made available to the Architect/ 
Consultant as an when demanded. Any instructions which the Architect/ 
Consultant may like to issue to the contactor or the contractors may like to 
bring to the Architect/ Consultant Two copies of such instructions shall be 
taken from the site order book and one copy will be handed over to the party 
against proper acknowledgement and the second copy will be retained for their 
record. 
 

61.0 Temporary fencing/ barricading  
The contactor shall provide and maintain a suitable temporary fencing/ 
barricading and gates at his cost to adequately enclose all boundaries of the site 
for the protection of the public and for the proper execution and security of the 
work and in accordance with the requirement of the Architect/ Consultant and 
regulations of local authorities. These shall be altered, relocated and adopted 
from time to time as necessary and removed on completion of the work. 
 

62.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The 
contactor shall depute a senior representative along with the site 
representative and other staff of approved sub-contractors and suppliers as 
required to the site meetings and ensure all follow up actions. Any additional 
review meetings shall be held if required by the Architect/ Consultant. 
 

63.0 Disposal of refuse: 
The contactor shall cart away all debris, refuse etc. arising from the work from 
the site and deposited the same as directed by the Architect/ Consultant at his 
own cost. It is the responsibility of the contactor to obtain approval  from the 
local authorities concerned to the effect that all rubbish arising out of 
contractor’s activities at the construction site or any  other site activities 
borrow pits has been properly disposed off.  
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64.0 Contractor to verify site Measurements: 

The contractor shall check and verify all site measurements wherever 
requested by other specialist contractors or other sub-contractors to enable 
them to prepare their own shop drawings and pass on the information with 
sufficient promptness as will not in any way delay the works. 

 
65.0  Displaying the name of the work: 

The contractor shall put up a name board of suitable size as directed by the 
Architect/ Consultant indicating the name of the project and other details as 
given by the Architect/ Consultant at his own cost and remove the same on 
completion of work. 
 

66.0 Bar bending schedule: 
The contractor shall prepare a detailed bar bending schedule for all reinforced 
concrete works and got them approved by the Architect/ Consultant well in 
advance. 
 

67.0 As built drawings: 
i) For the drawings issued to the contractor by the Architect/ Consultant. The 

Architect/ Consultant will issue two sets of drawings to the contractor for 
the items for which some changes have been made from the approved 
drawings as instructed by the SBI/ the Architect/ Consultant. The 
contractor will make the changes made on these copies and return these 
copies to the Architect/ Consultant for their approval. In case any revision is 
required or the corrections are not properly marked, the Architect/ 
Consultant will point out the discrepancies to the contractor. The contractor 
will have to incorporate these corrections and/or attend to discrepancies 
either on the copies as directed by the Architect/ Consultant and resubmit 
to him for approval. The Architect/ Consultant will return one copy duly 
approved by him. 

ii) For the drawings prepared by the contractor, 
The contractor will modify the drawings prepared by him wherever the 
changes are made by the SBI/ the Architect/ Consultant and submit two 
copies of such modified drawings to the Architect/ Consultant for approval. 
The Architect/ Consultant will return one copy of the approved drawing to 
the contractor. 
 

68.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his 
own cost and also appoint the specialized agency for the waterproofing, anti-
termite, aluminum doors and windows and any other items as specified in the 
tender. The Architect/ Consultant may approve any make/ agency within the 
approved list as given in the tender after inspection of the sample/ mock up. 

 
69.0 Procurement of materials: 

The contractor shall make his own arrangement to procure all the required 
materials for the work. All wastages and losses in weight shall be to the 
contractor’s account. 
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70.0 Excise duty, Taxes, Levies etc. 
The contractor shall pay and be responsible for payment of all taxes, duties, 
levies, royalties, fees, cess or charges in respect of the works including but not 
limited to sale taxes, tax on works contract excise duty and octroi, payable in 
respect of material, equipments plant and other things required for the 
contract. All the aforesaid taxes, duties, levies, fees and charges shall be to the 
contractor’s account and the SBI shall not be required to pay any additional or 
extra amount on this account. Variation of taxes, duties, levies, etc. if any, till 
completion of work shall be deemed to be included in the quoted rates and no 
extra claim on this account will in any case be entertained. If a new tax or duty 
or levy or cess or royalty or octroi is imposed under as statue or law during the 
currency of the contract/work the same shall be borne by the contractor. 
 

71.0 Compliance to Bank’s/legal norms 
23.1 Notices 

a) The Contractor shall give all notices and pay all fees and shall comply with all 
Acts and Regulations for the successful completion of the Contract works. 
 

23.2 Authorities, notices, patents, rights & royalties 
The Contractor shall conform to the provisions of all the statutes relating to the 
works, and to the Regulations and bye laws of any local Authority, and of any 
Water, Lighting, Electric supply, and of other Companies or Authorities with 
whose systems the structure is proposed to be connected, and shall before 
making any variation from the drawings or specifications that may be 
necessitated by so confirming, give to the Architect/Consultant written notice, 
specifying the variations proposed to be made and the reason for making it, and 
apply for instruction thereon. In case the Contractor shall not within 120 days 
receive such instructions, he shall proceed with the work conforming to the 
provision or Regulations or Byelaws in question. 
 

a) The Contractor shall bring to the attention of the Architect / Consultant all 
notices required by the said Acts, Regulations or Bye-laws to be given to any 
Authority by the Bank or the Architect/Consultant and pay to such Authority, 
or to any public Officer, all fees that may be properly chargeable in respect of 
the works, and lodge the receipts with the Architect/Consultant. 
 

b) The Contractor shall indemnify the Bank against all claims in respect of patent 
rights, design, trademarks of name or other protected rights in respect of any 
constructional site, machine work or material used for or in connection with 
the works or temporary works and against all claims, demands, proceedings, 
damages, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto. The Contractor shall defend all actions arising from such 
claims, unless he has informed the Architect / Consultant before any such 
infringement and received their permission to proceed, and shall himself pay 
all royalties, license fees, damages, costs and charges of all and every sort that 
may be legally incurred in respect thereof. All statutory fees, deposits etc paid 
by the contractor for permanent works to be handed over to Bank which shall 
be reimbursed to him by the Bank against documentary proof. 
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c) The Contractor shall assist and co-ordinate with the Architect /Consultant in 
obtaining all statutory approvals and/or amendments to such approvals as per 
the rules in force from Municipality and other local bodies. Any expenditure 
incurred in obtaining such approvals is deemed included in the rates quoted by 
the Contractor. 
 

72.0 Notices to Local Bodies: 
a) The Contractor shall comply with and give all notices required under any 
law, rule, regulations, or byelaw of parliament, State Legislature or Local 
Authority relating to works. The Contractor shall before commencing the 
execution of work issue a certificate to the Bank/ Architect / Consultant that he 
has obtained all the permissions Registrations and give all the notices as are 
required to be obtained or given under law particularly blasting permission the 
Police permission etc. 
 

73.0 MUNICIPAL REGULATIONS: 
The whole of the work is to comply with the requirements and byelaws of the 
concerned Municipal Corporation and local bodies 
 

74.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any 
reason. They are not bound to accept the lowest or any tender and the tenderer 
or tenderers shall have no right to question the acts of the SBI. However 
adequate transparency would be maintained by the SBI. 
 

75.0     Defects after Virtual completion and defects liability period: 
            Any defect shrinkage, settlement or other faults which may appear within the    

“Defects Liability Period” which shall be as per NIT from the date of the virtual   
completion of  the work, arising in the opinion of the Architect from materials 
or workmanship not in accordance with the contract, shall upon the direction 
in writing of the Architect , and within such reasonable time as shall be 
specified therein, be amended and made good by the contractor, at his own cost 
and in case of default then Bank may employ and pay other person /agency to 
amend and make good such defects, shrinkage, settlement or other faults, and 
all damages, loss, and expenses consequent thereon or incidental thereto shall 
be made good and borne by the contractor and such damage, loss and expenses 
shall be recoverable from him by the Bank or may be deducted by the Bank, 
upon the Architect’s certificate in writing, from any money due or may be 
deducted by the Bank, upon the Architect’s certificate in writing, from any 
money due or that may become due to the contractor, or the bank may in lieu of 
such amending and marking good by the contractor deduct from any money 
due to the contractor a sum, to be determined by the Architect equivalent to the 
cost of amending such work and in the event of the amount retained under 
clause of GCC, hereof being insufficient, recover the balance from the 
contractor, together with any expenses the Bank may have incurred in 
connection therewith. Should any defective work have been done or material 
supplied by any sub-contractor employed on the works, who has been 
nominated or approved by the Architect as provided in clauses of GCC the 
contractor shall be liable to make good in the same manner as if such work or 
material has been done or supplied by the Contractor and been subject to the 
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provisions of this Contract. The Contractor shall remain liable under the 
provisions of this Contract notwithstanding the signing of any Certificate or the 
passing of any accounts, by the Architect. 
 

76.0 ANTI-TERMITE TREATMENT AND WATER PROOFING TREATMENT: 
a) Pre-construction soil treatment shall be carried out in co-ordination with the 

building work and shall be executed in such a manner that the civil works are 
not hampered or delayed by the anti-termite treatment. The treatment shall be 
carried out as detailed in IS: 6313 (Part III) latest revision. The water proofing 
treatment shall be type and specification as given in the schedule of quantities. 
The anti-termite and water proofing treatment shall be got done through 
specialized agencies only. 
 

b) The treatment against water-proofing of basement, roofs, water retaining area 
and termite infestation shall be and remain fully effective for a period of not 
less than 10 (ten) years to be reckoned from the date of expiring of the defect 
liability period, prescribed in the contract.   
 

c) The SBI reserves the right to get the quality of treatment checked in accordance 
with recognize test methods and in case it is found that the chemicals with the 
required concentration and rate of application have not been applied, or the 
water proof treatment is done as per specifications, the contractor will be 
required to do the re-treatment in accordance with the required concentration 
& specifications at no extra cost failing which no payment for such work will be 
made. The extent of work thus rejected shall be determined by the Architect. 
 

d) Water proofing and anti-termite termite treatment shall be got done through 
approved and specialized agencies only. 
 

e) The contractor shall make such arrangement as may be necessary to safe guard 
the workers and residents of the building against any poisonous effect of the 
chemicals used during the execution of the work. 
 

f) The contractor whose tender is accepted shall execute Free Maintenance 
Guarantee agreement Bond in the prescribed form as appended for 
guaranteeing the anti-termite and water proofing treatment.  
 

77.0 During the execution of work, if any damage shall occur to the works already 
done, either due to rain or any other circumstances, the same shall be rectified 
and made good to the entire satisfaction of the Architect/Consultant by the 
contractor at his costs and risks. 
 

78.0 Testing of Material’s etc.: 
The contractor at his own cost (without any extra cost to the Bank) shall arrange 
for the laboratory and/or field testing of materials and works as required by the 
architects/Bank 
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ADDITIONAL CONDITIONS OF CONTRACT 
 

 Notwithstanding anything contained herein above the following ADDITIONAL 
CONDITIONS shall be applicable for this contract / work. 

1.0 PRICE VARIATION ADJUSTMENT (PVA):  
 The rates quoted by the bidder shall remain firm throughout the contract / 

construction period. PVA & PVA Clause mentioned elsewhere in these documents 
shall not be applicable. 

 
2.0 WORKING SCHEDULE / BAR CHART: 
 Detailed working date schedule and bar chart for the work shall be prepared by 

the contractor and got approved from the Bank / Architect. A detailed flow chart 
of activities highlighting curing, setting time / period, pot life period / 
predecessor, successor & critical activities etc. shall also be prepared by the 
contractor for effective management of work and also to make a realistic bar 
chart / working date schedule.  

 
3.0 RATES: 
 It may be noted that it is an item rate contract. Rates  accepted by the bank shall 

be for all levels/height and lead unless otherwise specified in the schedule of 
quantities and shall be inclusive of all man, labour, supervision, materials, tools, 
equipment, scaffoldings, water, electricity, taxes, insurances, arrangements, 
temporary works, over heads,  collection  &  carting  away  & final disposal of 
rubbish & debris, regular cleaning of site etc. required to complete   the   works in   
all   respect  to  the  satisfaction  of  the  architects / Bank and nothing additional 
or extra shall be paid on these accounts and / or  on account of variation in rates 
/ taxes and / or imposition of new tax / levy during currency of contract / work, 
except for the items, taxes, works etc. for which there is a specific mention for 
additional payment in these tender documents. The rates shall remain firm 
throughout the contract period.  

 
4.0 BASIC RATE: 
 Wherever for any item of work basic rate of materials are specified, the materials 

of that basic rates as selected by the Bank/Architect at any commercial 
establishment/ seller of Ahmadabad or nearby centre, if such materials are not 
available at Ahmadabad, shall be procured and used by the contractor. 

 Basic rate of any material (Without processing) is the rate offered by seller 
against Bill and credit period not exceeding 15 days, including any applicable 
taxes ex-godown. Payments for procurement of materials shall be made by the 
contractor themselves. 

 If the basic rate of any material actually used for the work is more or less than 
the basic rate given in schedule of quantities, in that case adjustments in the rate 
admissible to the contractor shall be modified by adding or subtracting, as the 
case is, from the accepted tender rates an amount equivalent to difference in the 
basic rates plus 15 % of difference of the basic rate. 

 
5.0 BRANDED / FINISHING ITEMS: 
 Branded items such as tiles, construction chemicals, hardware, sanitary wares 

and other finishing items shall be used as per the samples selected and approved 
by the architects / Bank from the brands/makes mentioned in the tender 
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document. If the contractor intend to use an equivalent substitute than, they have 
to produce necessary documentary evidences establishing the equivalency to the 
satisfaction of the architect/Bank and shall use the same only after approval of 
the architect. 

 
6.0 INSURANCE 
 The contractor shall keep the Bank indemnify  from all the claims arising out of 

damage to workman/person & property of Bank and/or third party and the SBI 
shall have right to recover the cost of such  damages /claim from any amount due 
to the contractor. If the claim amount exceeds the amount due to be paid to the 
contractor, the contractor shall immediately pay such excess amount to the Bank. 
Decision of the Bank regarding determination of the amount of claim /damage 
shall be final & binding to the contractor. Being a short period work, the Bank 
may not be able to check or verify the various insurance policies required to be 
taken by the contractor and trust that the contractor has obtained all such 
policies. 

 
7.0 SITE CONDITION & WORKING HOURS. 
 The tenderer must visit the site and acquaint themselves with the site conditions. 

It must be noted that the work is to be carried out in the functional branch 
without hindering the normal functioning of the Branch. The work shall generally 
be carried out on holidays or after Banking hours only. 
The work is to be carried out in vacant premise; therefore the work shall be 
carried out day & night with prior permission from the society. Contractor must 
follow the rules and regulation of society and local authorities to work at night. 
The Lift shall not be used by Contractor for any propose. 

 The contractor has to work in coordination with the other contractors and 
daily/weekly schedule of working shall be prepared in consultation with the 
Architects/Banks. Regular updating / modification of such schedule shall be 
required. 
For normal functioning of the Bank/Branch the contractor shall be required to 
shift the FURNITURE etc and/or relocate the existing and/or new loose and/or 
fix FURNITURE and/or any other item of works and/or any such materials at 
new location at times. The contractor shall carry out all such activities with 
utmost priority and without any additional/extra cost to the bank. The tenderer 
shall quote the rates inclusive of all such activities/works as may be required as 
per site conditions. The rates quoted by the tenderer shall be inclusive of all such 
temporary/semi-permanent works/activities. 

 
8.0 GENERAL: 
 (i)   Source of materials / samples / brands / makes etc. shall be got approved from 

the Architects /Bank before using. In case of deviations, decision of the Bank 
shall be final and binding and shall not be open for arbitration. 

(ii)  The Architects have their specific role/duties/rights as defined in these tender 
documents However in the event of any dispute arising out of differences 
between the opinions of the Architects and also their role/duties/rights, the 
Banks’ decision shall be final & binding on the Architects and the Contractor and 
shall not be open to arbitration. 

(vi) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of 
onsite executed to the shape area only.  
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(vii) The  contractor’s  qualified & authorized representative shall remain  on site 
during the entire execution  process for coordination with  various agencies/ 
Architect/Bank & execution of work 

(viii) Hidden measurement. It is contractor’s responsibility to get the measurement 
checked immediately on completion of such items. This shall be done before 
finishing the same & before ceiling boarding done. The Architect shall be 
provided with such details well in advance so that the other work is not held up 
due to last moment action.  

(ix) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged 
&submitted by the contractor.  

(x) Water & Electricity, if available, shall be provided by the Bank at one point with 
charges (NIT - point no. 18). However, if the water & electricity could not be 
provided by the Bank, the same shall be arranged by the contractor at their own 
cost within the quoted/accepted rate. Nothing extra shall be paid by the Bank on 
account of not providing the water & Electricity. 

(XI)  Wherever the specifications are not specified in details the work shall be carried 
out as per CPWD specifications or Manufacturer’s instructions or architects 
instructions depending upon the site conditions as directed by the Bank/ 
Architects 

(XII) The contractor shall produce the bills / challans / documentary evidences and 
proof in respect of genuineness of materials used by him when so ever 
asked/demanded by the Architects/Bank. 

 
 
 

Safety Code: 
The Contractor should follow the following General safety Guidelines while 

executingthe work 
1. All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safetybelt, Safety 

goggles etc. shall be arranged before starting the job 
 

2. All personnel at site should be provided with Helmets and Safety Boots with some 
identification Mark. Visitors also should be provided with helmets. It should be 
ensured that these are used properly. 
 

3. No children or physically challenged persons shall be allowed to enter 
theworkplace and shall not be utilized for any service during execution of the 
work. 

 
4. First Aid Box should be kept at site with all requisite materials appliances including 

adequate supply of sterilized dressing and cotton wool shall be kept in a readily 
accessible place. 
 

5. An injured person shall be taken to a public hospital without loss of time, in cases 
when the injury necessitates hospitalization. 
 

6. Proper eye washing facilities shall be made in areas where chemicals arehandled. 
 

7. Smoking is strictly prohibited at workplace 
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8. No one is allowed to work at or more than three meters height without wearing 
safety belt and anchoring the lanyard of safety belt to firm support preferably at 
shoulder level. Chinstrap of safety helmet shall be always on and safety boot is worn. 
one should be allowed to inspect / work at a height without safety belt. 
 

9. Preferably the work shall be carried out during the daytime. However, adequate 
illumination at workplace shall be ensured in case any work is carried out at night. 

 
10. Usage of eye protection equipment shall be ensured when workmen are engaged for 

grinding, chipping, welding and gas-cutting. For other jobs eye protection has to be 
provided as per the need. 
 

11. Suitable and strong scaffolds should be provided for workmen for all works that 
cannot safely be done from the ground.  

 
12. Ladders being used at site shall be adequately secured at bottom and top. Ladders 

shall not be used as work platforms.No portable single ladder shall be over 8 meters 
in length. The width between the side rails shall not be less than 30 cm. (clear) and 
the distance between two adjacent running's shall not be more than 30 cm. When a 
ladder is used an extra labour shall be engaged for holding ladder.  
 

13. Debris, scrap and other materials to be cleared from time to time from the 
workplace and at the time of closing of work every day. Dismantled Material shall 
not be thrown from the height and shall be properly disposed off to prevent any 
injury to public/staff. 

 
14. The excavated material shall not be placed within 1.5 meters of the edge of the 

trench half of the depth of trench whichever is more. All trenches and excavations 
shall be provided with necessary fencing and lighting. 
 

15. Excavated pits for earthing, cable laying shall be barricaded till the backfilling is 
done. Safe approach to be ensured into every excavation. 

 
16. Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be one meter.  

 
17. No floor, roof or other part of the structure shall be so overloaded with debris or 

material as to render it unsafe. 
 

18. All electrical connections shall be made using 3 or 5 core cables, having earth wire. 
Other than electricians no one is allowed to carry out electrical connections, repairs 
on electrical equipment or other jobs related thereto. 
 

19. Inserting of bare wires for tapping the power from electrical sockets iscompletely 
prohibited and plug tops of suitable capacity only shall be used.Tapping of power by 
cutting electric cables in between must be avoided. Proper junction boxes must be 
used.  
 

20. Clamps shall be used on Return cables to ensure proper earthling forwelding works. 
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21. All the dangerous moving parts of the portable / fixed machinery being usedshallbe 

adequately guarded. 
 

22. All the Gas cutting, sharp tools, flammable materials and tackles shall be stored 
properly and safely when not in use. 
 

23. All the unsafe conditions, unsafe acts identified by contractors, reported bySBI/ to 
be corrected on priority basis. 

 
24. Workers employed on mixing and handling material such as asphalt, cement, 

mortar, concrete and lime shall be provided with protective footwear and rubber 
hand gloves. 

 
25. All the pressure gauges used in gas cutting apparatus shall be in goodworking 

condition and in case of any leakages, the same shall not be used.Those engaged in 
welding works shall be provided with welders’ protective eye shield 
andgloves.Connectors and hose clamps are used for making welding hose 
connections. 

 
26. (i) No paint containing lead or lead products shall be used except in the form of 

paste readymade paint.  
(ii)Suitable face masks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

 
27. Overalls shall be supplied by the contractor to the painters and adequate facilities 

shall be provided to enable the working painters to wash during cessation of work. 
 
28. Hoisting machines and tackle used in the works including their attachments anchor 

and supports shall be in perfect condition. 
 
29. The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form defects. 
 
30. Suitable scaffolds should be provided for workmen for all works that cannot safely 

be done from the ground, or from solid construction except such short period work 
as can done safely from ladders. When a ladder is used an extra Mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as 
well as suitable footholds and handholds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than ¼ to 1 (¼horizontal and 1 
vertical). 

 
31. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhead support or erected with stationary support shall have 
a guard rail properly attached, bolted, braced and otherwise secured at least 1 meter 
high above the floor or platform of such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 
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32. Working platforms, Gangways, and Stairways should be so constructed that they do 
not sag unduly or unequally, and if the height of the platform or the Gangway or the 
Stairway is more than 3-5 meters above ground level or floor level they should be 
closely boarded, should have adequate width and should be suitably fenced, as 
described. 

 
33. Safe means of access shall be provided to all working platform and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 
Meters in length while the width between side rails in rung ladder shall in no case be 
less than 30cms for ladder upto and including Meters in length. For longer ladders 
this width should be increased at least 6mm for each additional 30cms. Uniform step 
spacing shall not exceed 30cms. 

 
34. Adequate precautions shall be taken to prevent danger from electrical equipments. 

For electrical on line work gloves, rubber mats, and rubber shoes shall be used. 
 
35. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least 

one ladder for each 30 meters length or fraction thereof. Ladder shall be extended 
from bottom of the trench to at least 1Meter above the surface of the ground. The 
sides of the trenches, which are 1.5 meters  or more in depth shall be stepped back 
to give suitable slope, or securely held by  timber bracing, so as to avoid the danger 
of sides collapsing. The excavated materials shall not be placed within 1.5 Meters of 
the edge of the trench or half of the depth of the trench whichever is more cuttings 
shall be done from top to bottom. Under no circumstances undermining or under 
cutting shall be done. 
 

36. Before any demolition work is commenced and also during the process of the work:- 
(a) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected; 
 

(b) No electrical cable or apparatus which is liable to be a source of danger over a 
cable or apparatus used by the operator shall remain electrically charged. 

 
(c) All practical steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so over-loaded with debris or materials as to render it unsafe. 

 
(d) All necessary personal safety equipment as considered adequate by the site 

Engineer should be kept available for the use of the persons employed on the site 
and maintained in a condition suitable for immediate use; and the contractor 
should take adequate steps to ensure proper use of equipment by those 
concerned. 

 
(e) Workers employed on mixing Asphaltic materials, Cement and lime mortars shall 

be provided with protective footwear and protective goggles. 
 

(f) Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes shall be provided with protective goggles. 
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(g) Those engaged in welding works shall be provided with Welder’s protective eye-
shields. 

(h) Stone breakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 

 
(i) When workers are employed in sewers and manholes, which are in use, the 

contractor shall ensure that the manhole covers are opened and are ventilated at 
least for an hour before the workers are allowed to get into the manholes so 
opened shall be cordoned off with suitable railing and provided with warning 
signals and boards to prevent accident to the public. 

 
37. Use of hoisting machines and tackle including their attachments, anchorage and 

support shall conform to the following standard or conditions:- 
 

(a) These shall be of good mechanical construction, sound material and adequate 
strength and free from patent defect and shall be kept in good repairs and in 
good working order. 

 
(b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and free from 
patent defects. 

 
(c) Every crane driver or hoisting appliance operator shall be properly qualified 

and no person under the age of 21 years should be in-charge of any hoisting 
machine including any scaffold, winch or give signals to the operator. 

 
(d) In case of every hoisting machine and of every chain ring hook, shackle 

swivel and pulley block used in hoisting or lowering or as means of 
suspension the safe working load shall be ascertained by adequate means. 

 
(e) Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of hoisting machine having a variable safe 
working load, each safe working load of the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or of any gear 
referred to above in this paragraph shall be loaded beyond the safe working 
load except for the purpose of testing. 

 
(f) Motor, gearing, Transmission, Electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards, hoisting 
appliances should be provided with such means as will reduce to the 
minimum the risk of accidental descent of the load, adequate precautions 
should be taken to reduce to the minimum the risk of any part of a suspended 
load becoming accidentally displaced. 

 
(g) When workers are employed on electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves, and boots 
as may be necessary should be provided. The workers should not wear any 
rings, watches and carry keys or other materials, which are good conductors 
of electricity. 
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38. All scaffolds, ladders and other safety devices, mentioned or described herein shall 
be maintained in safe condition and no scaffold, ladder or equipment shall be altered 
or removed while it is in use. Adequate washing facilities shall be provided at or 
near places of work. 

 
39.  (i)  These and all other necessary safety provisions should be brought to the notice 

of all concerned by display on a notice board at a prominent place at work spot. The 
person responsible for compliance of the safety code shall be named therein by the 
contractor. 

 
(i) To ensure effective enforcement of the rules and regulations relating to 

safety precautions the arrangements made by the contractor shall be open to 
inspection by the labor officer, Engineers of the Department or their 
representatives. 

 
(ii) Notwithstanding the above clauses, there is nothing in these to exempt the 

contractor from the operations of any other Act or rule in force in the 
Republic of India. 

 
 
SCAFFOLDS 
 
i) Suitable double type steel H frame scaffolds or suitable alternative arrangements 

shall be provided for workmen for all works that cannot be done safety from the 
ground, or from solid construction except in the case of short duration work which 
can be done safety from ladders. When a ladder is used, it shall be of rigid 
construction made either of good quality wood or steel. The steps shall have a 
minimum width of 450 mm and a maximum rise of 300mm. Suitable hand holds of 
good quality wood or steel shall be provided and the ladder shall be given an 
inclination not steeper than ¼ to 1(1/4 horizontal and 1 vertical). 

 
ii) Scaffolding or staging more than 4 m above the ground floor, swung or suspended 

from an overhead support or erected with a stationary support shall have a guard 
rail properly bolted, braced or otherwise secured, at least 1 m above the floor or 
platform of such scaffolding or staging and extending along the entire length of the 
outside and ends thereof with only such openings as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened so as to 
prevent it from swaying from the building or structure. 

 
iii) Moving or Suspended type scaffolding specifications: Instead of Double type H 

frame steel scaffolding, if any Contractor desires to use suspended type of 
scaffolding or any other type of arrangement, they may do so but it should be 
supported by the full specifications, methodology and other relevant details in 
order to study and approve the same by the Consultant. No such arrangement of 
scaffolding will be altered unless the same is approved by the Consultant / Bank. 

 
iv) Working platforms, gangways and stairways shall be so constructed that they   do 

not sag unduly or unequally and if the height of the platform, gangway or stairway 
is more than 4 m above ground level or floor level, they shall be closely boarded 
and shall have adequate width and be suitably fenced as described in (ii) above. 
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v) Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing 
suitable fencing or railing whose minimum height shall be 1m. 

 Wherever there are open excavations in ground, they shall be fenced off by 
suitable railing and danger signals installed at night so as prevent persons slipping 
into the excavations. 

 
vi) Safe means of access shall be provided to all working places. Every  ladder          
 Shall be securely fixed. No portable single ladder shall be over 9m in length while 

the width between side rails in rung ladder shall in no case, be less than 290mm or 
for ladder up to and including 3m in length. For longer ladders the width shall be 
increases at least 20mm for each additional meter of length. 

 
OTHER SAFETY MEASURES 
 
i) All personnel of the contractor working within the plant site shall be provided with 

safety helmets. The welder’s goggles while welding works and all metal workers 
shall be provided with safety gloves. Persons employed in metal cutting and 
grinding shall wear safety glasses. For polymer application suitable hand gloves 
and other safety equipment / devices shall be provided. 

 
ii) Adequate precautions shall be taken to prevent danger from electrical equipment. 

No materials on any of the sites of work shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public. 

 
EXCAVATIONS & TRENCHING 
 
i) All trenches, 1.25 m or more in depth shall at all times be supplied with at least one 

ladder each 3 m in length or fraction thereof. The ladder shall be extended from 
bottom of the trench to at least 1 m above the surface of the Ground, Sides of 
trenches which are 1.5 m or more in depth shall be stepped back to give suitable 
slope or securely held by timber bracing so as to avoid the danger of sides 
collapsing. The excavated materials shall not be placed within 1.5m of the edges of 
the trench or half of the depth of the trench whichever is more. Undercutting shall 
be done. 

 
ii) The Contractor shall take all measures on the site of the work to protect the public 

from accidents and shall be bound to bear the expenses of defense of every suit, 
action or other proceedings at law that may be brought by any persons for injury 
sustained owing to neglect of the above precautions and to any such persons or 
which may with the consent of the contractor, be paid to compromise any claim by 
any such person. 

 
DEMOLITION. 
 
i) Before any demolitions / chiseling / breaking work is commenced and also During 

the process of the work: 
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a) All roads, open areas adjacent to the work site shall be suitably protected as 
directed by providing covered sturdy shed for thoroughfare of the staff, customers 
and public. 

 
b) No electric cable or apparatus which is liable to be a source of danger over a cable 

or apparatus used by the operator shall remain electrically charged. 
 
c) All practical steps shall be taken to prevent danger to persons employed from the 

risk of fire or explosion or flooding. No floor, roof or other part of the building shall 
be so overloaded with debris or materials as to render it unsafe.  

 
PERSONNEL SAFETY EQUIPMENTS. 
 
i) All necessary personal safety equipment as considered adequate by the Engineer 

should be kept available for the use of the person employed on the site and 
maintain in a condition suitable for immediate use and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. 
 

a) Workers employed on mixing asphaltic materials, Cement and Chemicals/ Polymer 
shall be provided with protective footwear, goggles and hand groves as per the 
requirements etc. 
 

b) Those engaged in white washing and mixing or stacking of cement Bags or any 
materials shall be provided with protective goggles. 
 

c) Those engaged in welding works shall be provided with welder’s Protective 
eyesight lids. 
 

d) Stone breakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 
 

e) When workers are employed in sewers and manholes, which are in use, the 
contractor shall ensure that the manhole covers are opened and are ventilated at 
least for an hour before the workers are allowed to get into manholes and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. 

 
f) The contractor shall not employ men below the age of 18 years and women on the 

work of painting with products containing lead in any form, Where ever men above 
the age of 18 are employed, on the work of lead painting the following precautions 
should be taken: 

i. No paint containing lead or lead products shall be used except in the form of paste 
or readymade paint. 
 

ii. Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint dry rubbed and scraped. 
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iii. Overalls shall be supplied by the contractor t the workmen and adequate facilities 
shall be provided to enable the working painters to wash during the cessation of 
work. 
 

iv. When the work is done near any public place where is risk of drawings all 
necessary equipments should be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision 
should be made for prompt first aid treatment of all injuries likely to be sustained 
during the course of the work. 

 
 
 
(G) INJURY TO OR DEATH OF A PERSON 
 
The Contractor shall be liable for and shall, indemnify the Employer against any 
expense, liability, loss, claim or proceedings whatsoever arising under any statute or at 
Common Law in respect of personal injury to or death of any person whomsoever 
arising out of or in the course of or caused by the carrying out of the Works. 
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APPENDIX HEREIN BEFORE REFERRED TO 
 

1 Name of the organization 
Offering Contract 

 
: 

Assistant General Manager, 
State Bank of India,  
Region 1, RBO,  
VADODARA 
 
 

2 Consultants : MSA INDIA ,architects & Interior Designer            

3 Site Address : SBI DANDIA BAZAR BRANCH, DIST.-
VADODARA. 

4 Scope of Work:  
 

: Proposed CIVIL works for SBI DANDIA BAZAR 
Branch, Dist. – VADODARA. 

5 Name of the Contractor  :  

_______________________________ 

_______________________________ 

_______________________________ 

6 Address of the Contractor :  

_______________________________ 

_______________________________ 

_______________________________ 

7 Period of Completion : 45 days from the date of Issue of work order. 

8 Earnest Money Deposit : Rs. 3,700/- (OR Valid MSME UDHYAM 
certificate) 

9 Retention Money : As per clause no.1d. of general Conditions  

10 Defects Liability Period : Twelve Months from the date of Virtual 
Completion 
 

11 Insurance to be undertaken 
by the Contractor at his cost 
(Contractor’s all risk policy)  

 125% of Contract Value   

12 Liquidated damages : 0.5% of the Contract amount shown in the 
tender per week subject to max. 5% of the 
contract value or actual final bill value 

13 Value of Interim Bill (Min.) : No Interim payment will be paid 

14 Date of Commencement : This will be reckoned as 15 days from the date 
of issue of letter of Acceptance of Bank/work 
order  issued to the Contractor or the day of 
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handing over of site by the SBI whichever is 
earlier. 
 

15 Period of Final Measurement : 2 Months from the date of Virtual completion. 

16 Initial Security Deposit                          : 2% of the Accepted Value of the Tender. 

17 Total Security Deposit : 5% of the final bill amount including ISD 

18 Refund of initial Security 
Deposit comprising of EMD 
and ISD 

: 50% of the Security Deposit shall be refunded 
to the Contractor on completion of the work 
and balance refunded only after the Defect 
Liability Period is over. 
 

19 Period for Honoring 
Certificate 

: One Month for R. A. Bills 

20 The final bill will be submitted by the Contractor within one month of the date fixed 
for completion work and the Bill shall be Certified within 3 months from the date of 
receipt of final bill provided the bills are submitted with all pre-requisite 
documents/test reports etc. prescribed in the tender. 

 
 
 
Signature of Tenderers. 
 
 
Date:  
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LETTER OF DECLARATION 
To, 
Assistant General Manager, 
State Bank of India,  
Region 1, RBO,  
VADODARA 

 
PROPOSED CIVIL WORKS FOR SBI DANDIA BRANCH, DIST.-VADODARA, GUJARAT. 
 
Having examined the terms & conditions, drawings, specifications, design relating to 
the  works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto and affecting the quotation, I/We hereby 
offer to execute the works specified in the  said  memorandum  within  the  time  
specified  in  the  said memorandum on the item rate basis mentioned in the attached 
schedule and in accordance in all respect with the specifications, design, drawings and 
instructions in writing referred to in conditions of Tender, the articles of agreement, 
conditions of contract and with such conditions so far as they may be applicable.  

 
MEMORANDUM   

(a)  Description of work  Proposed CIVIL works at SBI DANDIA BAZAR 
BRANCH,DIST.-VADODARA, GUJARAT  

(b)  Earnest Money  Rs. 3,700/- by means of Demand Draft / Pay 
Order (Valid for a period of 90 days from the 
last date of submission of the tender) from 
any scheduled Nationalized Bank drawn in 
favour of State Bank of India, payable at 
VADODARA [Those registered with MSME-
UDYAM need not submitted EMD. Instead 
DD, Valid MSME UDHYAM certificate shall 
be uploaded] 

(c)  Time allowed for completion of 
work from the date of issue of 
work order.  

45 days from the date of commencement as 
per tender.  

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms 
and provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the 
said conditions.  
 

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 3,700/- 
(Rupees Three Thousand Seven Hundred Only)as Earnest money deposit with the 
SBI. Should I/we do fail to execute the contract when called upon to do so, I/we 
hereby agree that this sum shall be forfeited by me/us to SBI.  
 
We understand that as per terms of this tender, the SBI may consider accepting our 
tender in part or whole or may entrust the work of various proposed Civil work (i.e. 
flooring, false ceiling, painting etc.,) in phases. We, therefore, undertake that we shall 
not raise any claim/compensation in the eventuality of Bank deciding to drop any of 
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the work from the scope of work of this tender at any stage during the contract 
period. Further, we also undertake to execute the work entrusted to us in phases on 
our approved rates and within the stipulated time limit without any extra claim for 
price escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this 
tender.  
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/completion 
period.  
 
 
Yours faithfully,  
 
 

 
 
 
Signature of contractor With Seal  
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PROFORMA OF HINDRANCE REGISTER 
 
 
 
 
 
 
 

Name of Work:-                                                                 Date of Start of Work:-  
 

 
Name of Contractor:-                                                         Period of Completion:-  
 
 
Agreement No.:-                                                                Date of Completion:-  
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LIST OF APPROVED MAKE FOR CIVIL WORKS 
 

1) Ordinary Portland Cement                                 As per latest approved list from R & B 
Dept. 
2) White Cement                                                    Birla, J.K. 
3) TMT "Fe - 415i 500 D" Ribbed bars                  Tata, RINL. (VIZAG). SAIL 
4) Structural Rolled Steel sections-beams,            Tata, SAIL, RINL.tee, flats, angles, 

bars(round,square, hexagonal) 
5) Structural Hollow steel sections                         (Square & Tata, Asian, Jindal, Surya, 
Appolo. 

Rectangula
r) 

6) Structural tubular sections                                 Tata, Asian, Jindal, Surya, Appolo. 
7) Coarse Aggregates (machine cut) 

6mm to 40mm sizesApproved quarry from 
Sevalia. (Hardblack trap stone) 

8) Stone Rubbles & Gravels                                  Approved quarry from 
Sevalia. (Hard black trap 
stone) 

9) Shuttering plywood                                            Anchor, Green, Archid, Silicon, Century 
10) Water proof/Marine grade plywood                  as per Anchor, Green, Archid, Silicon, 
Century 

- IS - 710 
(BWP) 

11) Commercial Plywood -                                    IS - 303 (BWR) Anchor, Green, 
Archid, Silicon, Century 

12) Decorative ply                                                  (Veneer) Anchor, Green, Archid, Silicon, 
Century 
13) MDF                                                                 Nuwood, Duratuff (exterior grade only) 
14) Prelam particle board                                       Novapan, Bhutan. (exterior grade only) 
15) Laminate sheet                                                Formica, Greenlam, Archid, Bloom, Aerolam. 
16) Cement bonded particle board                        Shera ,NCL (Bison board), Everest 
(Eternite). 
17) Calcium silicate board / Gypsum Board.           Saint Gobain (India Gypsum), Hilux 
,Lafartz. 
18) Flush door - decorative / non decorative         Anchor, Green, Archid, Silicon, Century 
19) Compact sheet                                                 Alfiaca, Sundek, Vir, Bloom, Formica, merino. 
20)Dead Locks/ Mortise locks/                               Kich, Dorma, 
Dorset, Yale. Narrow stile dead locks/ Tubular locks 
21) Float Glass / wired Glass, Mirror                     Modi guard, Saint Gobain, Asai, HNG. 
22) Reflective Glass                                               Saint Gobain, PPG, Asahi, Emirates, 
Pilkington. 
23) Paver block                                                      Vyara, Super eq.. 
24) MS Rolling shutter                                           Sona, Sagar, Suryoday, Gandhi,. 
25) Precast terrazo tiles &skirting( Mosaic)           Royal(rajkot) ,Alcock, Vyara, Nitco,. 
26) Glazed tiles                                                      Asian, Johnson, Somani, Kajaria, Nitco, 
27) Ceramic tiles                                                    Asian.Johnson, Somani, Nitco, Kajaria, 
29) Vitrified tiles                                                     Kajaria, Johnson, Simpolo, Nitco, Somany 

 
30) Non-metallic floor hardener                             Ironite 
31) Glass mosaic                                                   Bisazza, Palladio 
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32)Construction chemicals 
Plasticisers, Bonding agents, 
SBRmicro concrete                                                BASF, Fosroc 
Water proofing chemicals 
Chemical Water proofing 
&Integral water proofing 
compound 
Crystalline water proofing                                      Cico or PidilitePenetron or Kryton 

 
33) Silicon sealant/ Silicon paint                            Wacker, Dowcorning, GE, Soudal, Bostik 

 
Polysulphide sealant 
P.U sealant                                                          Pidilite, Chawksey,Sika (Exterior grade - UV 
resistant) 
34) Pre-coated steel roofingi walling sheets 
550 Mpa                                                                 Tata bluescope, Interarch, Nippon Dendro 

(poly steel) Shree Precoated (Meta color) 
35) Polypropylene fibers                                        Nina concrete, Reliance 
36) Paint, primer, putty Asian,                                Nerolac, ICI, Birla (putty), JK (Putty) 
37) Liquor iMelamine /PU polish                             MRF, Asian, ICI, ICA 
38) PVC Water stopArtiCables Baroda, Fixopan, Maruti. 
39) Door Window Hardware,                                  Kich, Dorma, Haffle,Palladium, Magnum 
40) Floor spring                                                      Dorma.Mab ,Hafle, Godrej, Inox,Ozone 
41) Door closer                                                       Dorma. Yale.,Hafle, Godrej, Ozone 
42) Wooden Adhesives                                          Fevicol, Blue coat, 
Araldite. Tile adhesives & grouting material                         BAL, 
Laticrete, Kerakoll. 
43) Oil & water finish Double boiled                       CAT brand linseed oil & MTO of reliance 
44) Fire door                                                          Shaktimat, AGEW, Radiant. 
45) Aluminum sections                                           Jindal, Hindalco (Indal), Banco, 

Royal touch, Bhoruka, Pankaj, Alufit, 
Gulf extrusion. 

46) Aluminum finish 
Interior works                                                         Super durable powder coated 

(Akzonobel, Jotun, FullerAG) 
Facade exteriors                                                    PVDFfinish (Valspar, PPG, 
Akzonobel) Non visible                                                             surface 
Chromatizing. 
47) Aluminum Window locks, handle ,Alualpha, Securestyle, Giessee, Roto, Geze, Savio, 

Frikstay 
47a) Rough ground for Aluminium works               IS 710 ply, 6mm to 8mm thick or Ghana 
teak. 
48)Gasket of infill panel for Aluminum                   Amee rubber, gold seal, Osaka rubber, 

Maharashtra polymer, Maharashtra tyre& 
rubber industries. 

49) Anchor Fasteners                                             Axel, Hilti, Fischer, Kundan, Mungo, 
Corroshield, Buildex 

50) Spandrel Insulation                                          Glass wool 
51) Wool feltiweather strip                                     Anand, reddiplex ltd. 
52) Rust RemovericonverterFeovert (Krishna Conchem), Roff Rust Clear 
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(Pidilite 
Industries) 

53) Non-shrink general purpose grout                   Fosroc, BASF 
54) Anchoring chemical for rebar dowell bar         Hilti, Fischer, Axel 
55) Roll down mosquito curtain                              Netmos 
56) Baker Rod, Expansion joint pre-moulded filler board    Supreme. 
57) SS clamps for cladding                                    Hilti, Axel. 
58) Aluminium operable Louvers                           Technal, Domal 
59)Spacer tape                                                      Norton, tremco, bow. 
60)AnodisingBhoruka alum, Alufit alum, Ajit India, Alufin 
61) Glass Processor 
For HSiHT, Bulletproof, DGU, Toughness, 
lamination etc.                                                        Impact safety, sejal, Glasstech, GSC, 

Asahi, FG Glass, Goldplus, Emirates 
62) Smoke seal                                                      IntumecentHilti / 3M. 
63) Elevator Schindler,                                           Otis, Mitsubishi 
64) uPVC windows                                                 Kommerling, Fenesta 
65) First Class Brick                                               Jay Jalaram Bricks, Jindal Mechno Brick



Signature & Seal of Contractor                                                               Page 72 of 75 
 

BILL OF QUANTITY 
(NOT TO BE FILLED) 

 

BOQ FOR CIVIL WORK OF  STATE BANK OF INDIA DANDIYA BAZAR BRANCH VADODARA 

        
Sr. No. Description Quantity Unit 

 
   Note : Rate should be inclusive of  material, labour, tools, machinery, scaffolding, final 
disposal of debris, cleaning  cutting wastage etc.  all taxes, transportation etc.  
complete. (Excluding GST) GST  will be paid  as Applicable at the time of payment of 
Bills.  
PLEASE NOTE: THIS IS A WORKING BRANCH. BIDDERS ARE ADVISED TO VISIT 
THE BRANCH BEFORE SUBMITTING THEIR BIDS. BIDDERS NEED TO ARRANGE 
FOR THEIR WORKING/ STAYING SPACE IN THE AREA BY THEIR OWN (OTHER 
THAN BRANCH). BANK WILL NOT BE RESPONSIBLE FOR THESE ARRANGEMENTS. 

 
     FALSE CEILING WORK     

1 P/F GYPSUM BOARD FALSE CEILLING 46 SMT 
  Providing and fixing Gypsum board 12.50 mm thick false 

ceiling in steps and design using Original Indian Gypsum 
board with original GI sheet section of Gypsteel ULTRA or 
Equivalent  supporting system in line and level.  Finishing 
the surface and applying 3 coats of   Plastic emulsion 
paint as directed complete. Entire work to be done as per 
standard specifications of Saint Gobin Gyproc India.  

    

  After  completion of work  to certificate from Saint 
GobinGyproc Company shall  be submitted  along with 
bill stating that  work is  satisfactorily   completed  as 
per their specification  

    

  Note : (1) Rate includes making necessary cutouts for 
lighting fixtures (2) Pattas of Less than 1'-0" shall be 
measured in Sqft and not in Rft and paid in Sqft.  (3) 
Only finished visible surface area shall be measured for 
payment.(4) Rate includes removal & dismantling of 
existing ceiling complete & its disposal away from 
premises. 

    

        
2 Providing and Fixing of Amstrong Mineral Fibre 

Acoustical Suspended ceilling system with FINE 
FISSURED (MICRO LOCK) EDGE TILES With Armstrong 
Silhouette Exposed Grid 

75 SMT 
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  Using Silhouette Grid with Fine Fissured   micro look Edge 
Tiles. With necessary Angles at junctions as per company 
specifications as directed complete.  Rate includes 
necessary cut outs for A/C Grills, diffusers light fixtures 
complete as directed. Cutout for light and Diffusers will   
be deducted from area. Only Tiles cost will be  deducted 
for payment purpose 

    

  After completion of work, certificate from Company to 
be obtained and submitted with bill that work is  
carried out as per their  specifications. Rate includes 
removal & dismantling of existing ceiling complete & its 
disposal away from premises.  

    

        
3 P/A ACRYLIC EMULSION  PAINT (PLASTIC PAINT)    345.00   SMT  
  Providing and applying (with rollers only) Acrylic emulsion 

paint of required shed and approved make on new/old 
work in two or more coats to give an even shed including 
the preparation of surface for painting, applying primer and 
putty, at all heights complete as per manufacturer's 
specification and as directed.     

        
4 P/A APEX PAINT      84.00   SMT  
  Provding and applying Apex  paint (Asian Paint Advanced 

Anti Algal wheather proof emulsion) on New/Old surface at 
all heights and levels.  Work includings preparation of 
surfaecleanning and scraping by wire brush.Filling cracks 
with "Rendroccs"( fosroc) and applying coat of  Hydroproof 
liquid mixed with  white cement.Applying primer coat as 
per company specifications and apply 2 or more coats of 
paint to give uniform shed at all levels complete.     

        
5 FLOORING WORK     
  P/F VITRIFIED TILES FLOORING  [600mmx600mm] 128 SMT 
  Providing & fixing 600 x 600 Double Charge  Lapis Vitrified  

tiles flooring of approved make and shade for flooring and 
skirting  as per design. Tiles shall  be laid on existing 
flooring and necessary adhesive  like NITOLITE -GP  of  
FOSROC make shall be used as directed. The rate 
includes the cost of adhesives & pigments to be filling in 
joints of tiles. The rate includes curing acid cleaning, cutting 
etc. complete. Rate shall be same for all levels. Basic price 
of Tiles shall be Rs. 450=00 per Sq. Mt (Excluding GST). 
etc. complete as directed. The rates include removal of 
existing skirting and providing new skirting in place. Its  
disposal. No additional  sand bedding charges shall be 
paid for Electric trenches filling.  
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  Providing and laying 3 mm thick bubble guard of Cello make  
or equiv. for flooring protection  and  after completion  of 
other furniture removing  the same and  carrying  away as 
buy back etc 

    

  Only  finished surface  area  shall be measured  for 
payment ( including flooring skirting ) 

    

  TOTAL COST "A"     
[B] BUY BACK      

 Less  Dismantling of entire false ceiling from existing 
premises and buy back of ceiling section not required 
by Bank (B) 

1 LUMSUM 

        
  TOTAL COST ( A-B )     
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TENDER DRAWINGS(TENDER PURPOSE ONLY) 
 

 
 


