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TENDER ID: AHMVAO1147 

 
 

STATE BANK OF INDIA 
 

INVITES ONLINE E-TENDER 
 
 

FOR 
 

INTERIOR FURNISHING WORK OF SBI DANDIA BAZAR BRANCH,  
DISTRICT: VADODARA 

 
FROM 

 
THE SBI AHMEDABAD CIRCLE EMPANELLED FURNITURE WORK CONTRACTORS 

UNDER THE CATEGORY OF WORKS UP TO RS. 10.00 LAKHS AND ABOVE 
 

 
THE LAST DATE OF SUBMISSION OF ONLINE TENDERS: 

05-04-2024 UP TO 03:00 PM 
 
 

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED  
 
 

PART – A (TECHNICAL BID) 
 
 
 
TENDER SUBMITTED BY: 
 
NAME         : 
 
ADDRESS  : 
 
DATE          : 
 
ARCHITECTS :   Ar. MSA INDIA 

60,MATRI MANDIR SOCIETY 
NEAR ISCKON TEMPLE  

GOTRI ROAD 
VADODARA-390007 

Mobile – 9825075048/ PH NO: 0265-2320720 
Email – msaindia2000@gmail.com 
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NOTICE INVITING TENDER (NIT) 
 
SBI through its Architect - Ar. MSA INDIA architects and interior designer, invites Online 
tender in two bid system, from the Bank’s Empanelled Furniture contractors of Ahmedabad 
Circle for INTERIOR FURNISHING Work at SBI DANDIA BAZAR Branch, Dist.: VADODARA. 
 

1 Name of Work PROPOSED FURNITURE WORK OF SBI DANDIA 
BAZAR Branch, Dist.: VADODARA. 

3 Time allowed for completion 45 (Forty-five) Days from date of 
commencement of work order or handing over 
of site whichever is later. 

5 Earnest Money Deposit Rs. 8,600/- by means of Demand Draft / Pay 
Order (Valid for a period of 90 days from the last 
date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of 
State Bank of India, payable at VADODARA. 
[Those registered with MSME-UDYAM need 
not submitted EMD. Instead DD, Valid MSME 
UDHYAM certificate shall be uploaded] 

6 Initial Security Deposit 2% of the Tender amount 

7 Additional Security Deposit Additional Security deposit (ASD)/Additional 
performance Guarantee (APG) shall be 
applicable if the final bid price is below 7.5 % of 
the estimated cost. The amount of such ASD/ 
APG shall be the difference between 92.5 % of 
estimated cost put to tender and the quoted 
price. 

8 Total Security Deposit 5% of the final bill amount including ISD 
9 Start and end date for 

downloading of tender documents 
form Bank’s website 

22/03/2024 to 05/04/2024 at www.sbi.co.in 
under <Link><SBI in the news >procurement 
news. 

10 Last date & time of receipt of 
Tender 

05/04/2024 up to 03.00 Pm. 

11 Address at which the Online 
Tenders are to be opened 

Assistant General Manager, 
State Bank of India,  
Region 1, RBO,  
VADODARA 

12 Date and time of opening of 
Tender 

05/04/2024 at 03.30 Pm. 

13 Agency for arranging online 
Bidding (Technical bid and sealed 
price bid) 

M/s. Antares Systems Limited,  
Mr. Kushal Bose  
Mobile No.: +91 9674758719  
e-Mail: kushal.b@antaressystems.com 

14 Defect liability period. 12 months from the date of Virtual Completion  
15 Validity of offer. 90 days from the date of opening of Price-bid  
16 Liquidated damages 0.50% of contract amount per weeks subject to 

max. 5% of contract value or final bill value.  
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17 Value of Interim Certificate No advance on materials I plant I machinery or 
mobilization advance shall be paid under any 
circumstances Only full and final payment shall 
be made after satisfactory completion of work.  

18 Insurance The contractor shall obtain all necessary 
insurance policies as per the governing laws 
applicable at the center & shall require to 
produce the original policy of Insurance & 
receipt of the premium as applicable in the 
matter to the Architect/Bank. In absence of this, 
suitable amount shall be deducted from 
Contractor’s Final Bill Amount. 

19 Water and Electricity If contractor is permitted to use SBI source of 
water & electricity, the SBI will recover @ 0.5% 
of contract amount from the final bill of 
contractor. However further distribution & 
extension & light fixtures etc. With required 
MCB switches, switch boards, lamp, tube etc. 
shall be arranged by the contractor at their own 
cost within the accepted tender amount. Bank 
will recover 0.5% of the final bill amount 
towards consumption of water & electricity. 

20 Rates Rates quoted shall be inclusive of all existing & 
future (including variation) taxes, duties, levies, 
royalties, transportation, other incidental 
charges, WCT etc. PVA & PVA Clause shall not 
be applicable. 
Note: GST will be paid Extra as per Applicable 
norms. If any tenderer puts any 
condition/anything/any taxes extra over and 
above their quoted rates the tender shall be 
summarily rejected. 

21 The tender will be summarily 
rejected if the Bidder 

1. Failed to submit the original EMD at above 
office before due date. (or Valid MSME 
UDHYAM) 
2. Failed to upload Entire tender document, 
which is downloaded from the website as a 
proof of accepting the terms and conditions. 
3. Failed to upload the Scan copy of required 
documents as mentioned in the documents to 
be uploaded. 
4. Partly or fully Modifies, alters or corrects the  
Tender document uploaded by the Bank. 

22 Tenders can be downloaded from the bank’s website www.sbi.co.in (link) or SBI 
e-Tender Portal www.tenderwizard.in/SBIETENDER. It shall be responsibility of 
the contractor to timely submit the technical and financial bid. SBI, in no case 
shall be responsible for site issues/ delay in tender submission. 

23 The contractor shall read and understand each page of the tender document thereby 
ensuring the number and sequence of all pages. 
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24 No conditions other than mentioned in the tender will be considered, and if given 
they will have to be withdrawn before submission of final quote, else their bid will be 
rejected. 

25 The Bank will place order as per its requirement and quoting minimum rate for any 
category does not provide any guarantee for receiving order for that item by the firm 
who quotes lowest rates. 

26 Bank reserves right to cancel any/ all tenders at any stage without assigning any 
reasons. 

27 The Bank reserves the right to accept the tender in full or in part and the tenderer 
shall have no claim for revision of rates or other condition if his tender is accepted in 
parts. Claims for revision of the Quoted price by any bidder after the tender will not 
be entertained. 

28 In case the date of opening of Tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 

29 Any clarifications sought after opening of the tenders will not be entertained at any 
cost. Firm should visit the website till last date of submission for changes/ 
corrigendum, if any 

30 SBI reserves the right to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason(s) for doing so, no claim / correspondence shall 
be entertained in this regard. For any clarification regarding Tendering procedure, 
please contact SBI RBO-1, Vadodara, whose address is mentioned in the NIT or 
Architect MSA INDIA- ARCHITECT AND INTERIOR DESIGNER (M) 9825075048 

31 It is vendor's/supplier's responsibility to be well prepared and get ready with E-
Tendering procedures & well equipped with all requirements. SBI will not take any 
responsibility of delay in submission due to EMD, slow internet connectivity, system 
failures etc. 

32 Only final payment will be made.  

33 The 'make' of materials should be chosen strictly from the approved makes as given 
in the tender. Using of the multi brands for the same item is not permissible. Single 
brand should be used for entire project. No change of brand will be permitted during 
the progress of the project. Decision of Bank in this regard shall be final. 

 
 
 
Yours Faithfully, 
 
 
 
 
(For and on behalf of SBI) 
 
Assistant General Manager                                                                        Date: 22-03-2024 
State Bank of India,  
Region 1, RBO,  
VADODARA 
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FORM OF TENDER 
 
To, 
Assistant General Manager, 
State Bank of India,  
Region 1, RBO,  
VADODARA 
 

 
PROPOSED FURNISHING WORKS FOR SBI DANDIA BAZAR BRANCH, VADODARA 
 
Having examined the terms & conditions, drawings, specifications, design relating to the  
works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto and affecting the quotation, I/We hereby offer 
to execute the works specified in the  said  memorandum  within  the  time  specified  in  
the  said memorandum on the item rate basis mentioned in the attached schedule and in 
accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of 
contract and with such conditions so far as they may be applicable.  

 
MEMORANDUM   

(a)  Description of work  Proposed Furnishing works at SBI DANDIA 
BAZAR BRANCH DIST. – VADODARA, 
GUJARAT  

(b)  Earnest Money  Rs. 8,600/- by means of Demand Draft / Pay 
Order (Valid for a period of 90 days from the 
last date of submission of the tender) from 
any scheduled Nationalized Bank drawn in 
favour of State Bank of India, payable at 
VADODARA. [Those registered with 
MSME-UDYAM need not submitted EMD. 
Instead DD, Valid MSME UDHYAM 
certificate shall be uploaded] 

(c) Percentage, if any, to be 
deducted from Bills and total 
amount to be retained 

10 % from Running Bills, subject to 
maximum Total 5% of contract amount or 
actual Final Bill value. 

(d)  Time allowed for completion 
of work from the date of issue 
of work order.  

45 days from the date of commencement as per 
tender.  

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms 
and provisions of the said conditions of Contract annexed hereto so far as they may 
be applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in 
the said conditions. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/completion 
period. I/We have deposited a sum of Rs. _________of the total tender amount as 
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Earnest Money with the State Bank of India which is not to bear any interest. I / We 
fail to execute the Contract when called upon to do so I/ We do hereby agree that 
this/any sum shall be forfeited by me/us to SBI and any suitable action may be taken 
by the Bank against us. This may also include debarring of my empanelment for an 
year or so. 
 
I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 
8,600/- as Earnest money deposit with the SBI. Should I/we do fail to execute the 
contract when called upon to do so, I/we hereby agree that this sum shall be 
forfeited by me/us to SBI.  
 
 
 
Yours faithfully,  
 
 

 
Signature of contractor With Seal  

 
 

 
1) Our Bankers are: i)      ii) 
 
 
 
 
The names of partners of our firm are: i)    ii) 
Name of the partner of the firm Authorized to sign 
 
 
 
Or 
 
 
 
(Name of person having Power of Attorney to sign the Contract.) 
(Certified true copy of the Power of Attorney should be attached) 
 
 
 
 
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses i)    ii) 
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SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR FURNITURE WORK OF 
SBI DANDIA BAZAR BRANCH DIST. – VADODARA, GUJARAT 

 
(A) Business rules for E-tendering: 
 
1. Only Bank's empanelled FURNITURE WORK contractors with SBI under appropriate 

category who are invited by the project Architect/SBI shall only be eligible to 
participate. 

2. SBI will engage the services of an E-tendering service provider who will provide 
necessary training and assistance before commencement of online bidding on 
Internet. 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service 
provider to enable them to contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be 
communicated through service provider for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format 
(provided by  service provider), before start of E-tendering. Without this the vendor 
will not be eligible to participate in the event. 

6. The Contractors will be required to submit the various documents in sealed Envelope 
to the office of SBI RBO-1, VADODARA at the address mentioned hereinbefore by the 
stipulated date i.e. (1) Demand Draft of specified amount of EMD (NOT APPLICABLE 
FOR VALID MSME UDAYAM certificate - AS PER GOVT. RULES), (2) Process 
compliance form dully signed. Contractors not submitting any one or more 
documents shall not be eligible to participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 
8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 
 
(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s. Antares 
Systems Limited has been engaged by SBI an authorized service provider. Please go 
through the guidelines given below and submit your acceptance to the same along 
with your Commercial Bid. 

 
1. E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, 
on pre-specified date. While the Contractors shall be quoting from their own offices/ 
place of their choice, Internet connectivity and other paraphernalia requirements 
shall have to be ensured by  Contractors themselves. In the event of failure of their 
Internet connectivity, (due to any reason whatsoever it maybe) it is the bidders’ 
responsibility. 

 In order to ward-off such contingent situation bidders are requested to make all the 
necessary arrangements/ alternatives such as back–up power supply whatever 
required so that they are able to circumvent such situation and still be able to 
participate in the E-tendering successfully. Failure of power at the premises of 
Contractors during the E-tendering cannot be the cause for not  participating in the E-
tendering.  

 On account of this the time for the E-tendering cannot be extended and SBI is not 
responsible for such  eventualities. 
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2. M/s. Antares Systems Limited, shall arrange to train your nominated person(s), 
without any cost to you.They shall also explain you all the Rules related to the E-
tendering. You are required to give your compliance on it before start of bid process. 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 
Indian currency & Unit of Measurement will be displayed in Online E-tendering. 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by 
SBI through their appointed Architects. 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 
document and shall not be subjected to any change whatsoever. 

6. Procedure off-tendering: 
 
i. Online E-tendering: 
(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website 

during the period specified in the NIT. 
(b) Online e-tendering is open to the empanelled bidders who receive NIT from the 

Architect and qualified for participating in the price bidding as provisions mentioned 
herein above through SBI approved Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider wherein the 
contractors will be required to fill-in their item- wise rates for each item. 

(d) The Contractors are advised not to wait till the last minute to submit their online 
item-wise quote in the price bid to avoid complications related with internet 
connectivity, network problems, system crash down, power failure, etc. 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for 
each and every item. 

(f) In case, contractor fails to quote their rates for any one or more tender items, their 
tender shall be treated as “Incomplete Tender” and shall be liable for rejection. 

 
7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 

Password by M/s. Antares Systems Limited. The Bidders are requested to change the 
Password after the receipt of initial Password from M/s. Antares Systems Limited. All 
bids made from the Login ID given to the bidder will be deemed to have been made 
by the bidder. 

 
8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder 
shall be bound to execute the work at the quoted bid price. In case the L1 
Bidder backs out or fails to complete the work as per the rates quoted, SBI shall 
have the liberty to take action as deemed necessary including de-paneling such 
contractors and forfeiting their EMD (NOT APPLICABLE AS PER GOVT. 
RULES)/EMD amount through any means and imposing heavy penalty to 
contractor to recover the losses occurred to the Bank. 

 
9. At the end of the E-tendering process, SBI will decide upon the winner. SBI decision 

on award of Contract shall be final and binding on all the Bidders. 
10. SBI shall be at liberty to cancel the E-tendering process/tender at any time, before 

ordering, without assigning any reason. 
11. SBI shall not have any liability to bidders for any interruption or delay in access to 

the site irrespective of the cause. 
12. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date. 
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13. OTHER TERMS & CONDITIONS: 
- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 
suppliers/ bidders. 

- The Bidder shall not divulge either his Bids or any other exclusive details ofSBI to any 
other party. 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 
- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its 

sole discretion. 
- SBI or its authorized service provider M/s. Antares Systems Limited shall not have 

any liability to Bidders for any interruption or delay in access to the site irrespective 
of the cause. 

- SBI or its authorized service provider M/s. Antares Systems Limited is not 
responsible for any damages, including damages that result from, but are not limited 
to negligence. 

- SBI or its authorized service M/s. Antares Systems Limited will not be held 
responsible for consequential damages, including but not limited to systems 
problems, inability  to use  the system, loss of electronic information, etc. 

 
N.B. 
- All the Bidders are required to submit the Process Compliance Statement(Annexure-

II) duly signed to M/s.  Antares Systems Limited. 
 
- All the bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 
(The bidders are required to print this on their company’s letter head and sign, stamp before 
e-mailing) 
 
To, 
M/s. Antares Systems Limited,  
Mr. Kushal Bose  
Mobile No.: +91 9674758719  
e-Mail: kushal.b@antaressystems.com 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE 
E-TENDERING FOR FURNITURE WORK OFSBI DANDIA BAZAR BRANCH DIST.-
VADODARA. 
 
Dear Sir, 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 
document 
This letter is to confirm that: 
1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-

tendering as  mentionedin RFP of SBI as well as this document and confirm our 
agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have 
understood the functionality of the same thoroughly. 

4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable 
&responsiblein any manner whatsoever for my/our failure to access & bid on the e-
E-tenderingplatformdue to loss ofinternet connectivity, electricity failure, virus 
attack, problems with the PC, any other unforeseen circumstances etc. before or 
during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid 
Certifying Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering 
process. 

 
 
With regards, Date: 
 
 
Signature with company seal Name: 
 
Company / Organization: 
 
Designation within Company / Organization: Address of Company / Organization: 
 
 
Scan it and send to this Document on ------------------------ 
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(On Non -Judicial Stamp paper of appropriate value) 
 

ARTICLES OF AGREEMENT 
 
This agreement made the _________ day of ________________ Between AGM, State Bank Of India, 
……………... (hereinafter called the Bank or SBI) which expression shall include its successors 
and assigns of the one part and M/s_______________ company/ partnership for registered 
under the Indian companies Act/ Partnership Act having its registered Office 
____________________ (hereinafter called the “Contractors” which expression shall include the 
present directors/ partners and also the directors/ partners from time to time as also their 
respective heirs, legal representatives, administrators and assigns) of the other part.  
 
WHEREAS the employer is desirous of execution of ………………………(Name of work)…………… 
and has caused drawings and specifications describing the works to be done prepared by 
Project Architect M/s ………….. having their offices at …………………………… (herein after called 
“the Architect”)  
 
AND WHEREAS the said drawings numbered as mentioned in the Tender documents 
hereinafter mentioned and to be issued from time to time, the specifications and the 
schedule of items and quantities have been signed by or on behalf of the parties hereto.  
 
AND WHEREAS the Contractors have agreed to execute upon and subject to the condition 
set forth herein and Schedule of Items and quantities, General &Special Conditions of 
Contract, specifications etc contained in the tendered documents including all 
correspondences exchanged by or between the parties from the submission of tender till the 
award of work, both letters inclusive, (all of which are collectively hereinafter referred to as 
“the said conditions”).The works shown upon the said drawing and/ or described in the said 
specification and included in the schedule of items and Quantities at the respective rates 
therein set forth amounting to the sum of ……….Rs……(Rupees………..in words………….) as 
therein arrived at or such other sum as shall become payable there under (hereinafter 
referred to as “the said Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of the said contract amount to be paid at the times and the manner set 

forth in the said conditions, the contractors shall upon and subject to the said conditions 
execute and complete the work shown in the said drawings and described in the said 
specifications and the schedule of items and quantities, as per the terms and conditions 
contained in the said conditions. 

 
2. The employer/Bank shall pay the Contractor said contract amount, or such other sum as 

shall become payable, at the time and in the manner specified in the said conditions. 
 
3. The term “the Architect” in the said condition shall mean the said M/s Ar. MSA INDIA | 

ARCHITECT AND INTERIOR DESIGNER, 60 MATRI MANDIR SOCIETY NEAR ISCKON 
TEMPLE GOTRI ROAD VADODARA-390007 or in the event of their ceasing to be the 
Architect for the purpose of this contract for whatever reason, such other person or 
persons as shall be nominated for that purpose by the Bank, not being a person to whom 
the contractor shall object for reasons considered to be sufficient by the Employer/ Bank 
provided always that no person subsequently appointed to be Architect under this 
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contract shall be entitled to disregard or over rule any previous decisions or approvals 
or directions given or expressed in writing by the Architects for the time being. 

 
4. The said general condition, Special condition, technical drawings, Notice Inviting Tender, 

specifications, Guarantee, Instruction to Tenderers Price  Bid (Schedule of Quantities), 
Correspondences, Letter of Acceptance, Agreements and Appendices there to, contained 
in the tendered documents/said conditions shall be read and considered as forming part 
of this Agreement, and the parties hereto shall respectively abide by, submit themselves 
to the said conditions and perform the agreements on their part respectively in the said 
conditions contained therein. 

 
5. The plans, agreements and documents mentioned herein shall form the basis of this 

contract. This contract is neither a fixed Lump Sum contract but is a contract to carry out 
the work in respect of the “Interior Decoration & Furnishing work: FURNITURE WORK 
of SBI DANDIA BAZAR BRANCH, DIST. VADODARA for State Bank of India as per the 
scope described and to be paid for according to actual measured quantities at the rates 
contained in the Schedule of Rates and /or negotiated rates and Probable quantities or as 
provided in the said conditions. 

 
6. The Bank reserves to itself the rights of altering the specifications and nature of the work 

by adding to or omitting any items of work or having portions of the same carried out 
without prejudice to this contract. 

 
7. (a) The Contractors represent that they have experience and competent staff which will    

enable them to ensure proper quality check on the materials, whether brought by 
the contractors or supplied by the Bank to the contractors, and which will ensure   
that the contractor will carry out proper tests as required by the specifications and 
will supervise the day to day working and execution of the contract work. 

 
(b) If the contractors have any doubt about the quality of the materials or any difficulty 

in supervision of the day to day work it shall be duty of the contractors to report the 
matter in writing forthwith to the Bank and for the time being suspend that portion 
of the work about which difficulty is experienced, and the contractors will abide by 
the directions given by the Bank. 

 
(c) The contractors are aware that the Bank will not give day to day supervision but 

will periodically supervise and the contractor has to perform their obligations 
under the instructions given to him periodically and under sub clauses (a) and (b) 
above. 

 
(d) The contractors covenant and warrant that completed items of work as well as the 

entire work on completion will be in conformity with the specifications and the 
terms and conditions contained in the said conditions and will be of contract quality 
and description. 

 
(e) The employer reserves to itself the right of altering the drawings and nature of the 

work by adding to or omitting any items of work or having portions of the same 
carried out without prejudice to this contract. 
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8. Time shall be considered as the essence of this contract and the contractor hereby agrees 
to commence the work on the day on which he is instructed to take possession of the site 
or from the fourteenth day after the day of issue of formal Work Order as provided for in 
the said conditions whichever is later and to complete the entire work within 15 days 
subject nevertheless to the provisions for the extension of time. 
 

9. Any dispute arising under this Agreement shall be referred to arbitration in accordance 
with the stipulation laid down in the general conditions of contract. 

 
10. The contents of this contract agreement have been read by the contractor and fully 

understood by the contractor. 
 
IN WITNESS WHERE OF the Bank and the Contractor have set their respective hands to 
these Presents and two duplicates here of the day and year first herein above written (If 
the Contractor is a Partnership Firm or an Individual. 
 
IN WITNESS WHERE OF the Bank has set its hands to these presents through its duly 
authorized official and the contractor has caused its common seal to be affixed here unto 
and the said duplicates have/has caused these presents and the said two duplicates here of 
to be executed on its behalf, the day and year first here in above written (If contractor is a 
Company). 
 
 
Signature clause:  
_________________________ 
SIGNED AND DELIVERED 
 
By the hand of Shri --------------------------------             
Assistant General  Manager of State Bank Of India 
(Name and Designation) 
 
In presence of  _________________________________________ 
 
1.               _________________________________________ 
Address     _________________________________________ 
 
2.  _________________________________________ 
Address   _________________________________________ 
(Witness) 
 
 
 
SIGNED AND DELIVERED by                                                 (If the Contractor is a Partnership 
Firm or an individual, should be signed by all partners or by duly authorized person 
on behalf of all partners) 
 
(1)          _______________________________ 
Address  _______________________________ 
 
(2)          _______________________________ 
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Address _______________________________ 
(Witness) 

 
 
THE COMMON SEAL OF ___________________________was hereinto affixed pursuant to the 
resolution By Board of Directors at the Meeting held on  (If the Contractor signs under 
its common seal, the Signature Clause should tally with the sealing clause in the 
Articles of Association) 
 
SIGNED AND DELIVERED by 
(1)  ____________________________________ 
 
(2)  ____________________________________ 
 
1)          ________________________________ 
Address ________________________________ 
 
(2)          _______________________________ 
Address  _______________________________ 
(Witness) 
 
 
SIGNED AND DELIVERED by  _________________________________(If the Contractor has signed 
by the hand of Power of Attorney , whether a Company or Individual) 
 
(1)          _______________________________ 
Address  _______________________________ 
 
(2)          _______________________________ 
Address  _______________________________ 
(Witness) 
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INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 
Sealed tenders are invited by Assistant General Manager, State Bank of India, Region 
1, RBO,VADODARA.for and on behalf of State Bank of India forthe work of: 
FURNITUREWORK of DANDIA BAZAR BRANCH, DIST.-VADODARA for State Bank 
of India 

 
1.1 Site and its location: 
 The proposed work is to be carried out at SBI DANDIA BAZAR BRANCH, DIST.-

VADODARA, GUJARAT . 
 
2.0 Tender Documents 
2.1 The work has to be carried out strictly according to the condition stipulated in the 

tender consisting the following documents and the most workmen like manner. 
  
 Instructions to tenderers 
 General Conditions of Contract 
 Special Condition of Contract 
 Additional conditions 
 Technical Specifications  
 Drawings 
 Price Bid 
 NIT 
 Performance Guarantee Agreement 
 
2.2 The above documents shall be taken as complementary and mutually explanatory of 

one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below : 

(a) Price bid 
(b) NIT, corrigenda and addenda 
(c) Additional Conditions 
(d) Technical Specifications 
(e) Drawings 
(f) Special Condition of Contract 
(g) General Condition of Contract 
(h) Instructions to Tenderers 
 
2.3 Complete set of tender documents including relative drawings can be obtained in 

person from the officeof the Architects on any day during office hours except holidays 
during the period mentioned in the NIT on payment by means of cash/ Cheque/ DD/ 
drawn in favor of the architects 

2.4 Complete set of tender documents including relative drawings can be 
downloadedfrom the website www.sbi.co.in 

 
2.5 The tender documents are not transferable. 

 
3.0 Site Visit 
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The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested to satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labor, the law and order situations, climatic conditions, local authorities 
requirement, traffic regulations etc;The tenderer will be fully responsible for 
considering the financial effect of any or all the factors while submitting his tender. 
The Bank shall not be liable in anymanner whatsoever for the same or for any other 
costs or other expenses incurredby a Bidder regardless of the conduct or outcome of 
the bidding process. 
 

 The tenderer is advised to inspect the site and satisfy himself on his own 
responsibility and his own expenses all the following information and data which 
maybe required for the purpose of preparation and submission of their bids: 
i)  The location of existing furniture and proposed furniture.  
ii)  Required civil work like making opening in the wall, 
iii)  feasibility for laying the materials for furniture.  
iv)  Availability of drain water point at the site 
v)  Availability of Power near the proposed furniture. 
vi)  Security gate pass requirements 
vii)  Storage space for the required materials.  
viii)  Permissible working hours at the site 
ix)  any other adverse conditions or hindrance to the installation 
x)  Any demo or presentation / temporary work is required by Bank before 
installation 
xi)  traffic regulations, law & order situations in the area 
xii)  Whether furniture work has to be executed in coordination with other 
agencies like electric, ac and civil contractor etc 
 

4.0 CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 
4.1 Bidder requiring any clarification of the bidding document may notify us in writing at 

the address/by e-mail given in the NIT within the date/time mentioned. 
4.2 The clarifications to the queries received or amendments in the tender will beposted 

on the Bank’s website and e-tender portal as a corrigendum/Addendum. No 
individual communication will be conveyed to the Bidders. The interested 
parties/Bidders are advised to check the above website regularly till the date of 
submission of Bid document and ensure that clarifications / amendments issued, if 
any, have been taken into consideration before submitting the Bid. Such 
amendments/clarifications, if any, issued by the Bank will be binding on the 
participating Bidders. Bank will not take any responsibility for any such omissions by 
the Bidder. Bank at its own discretion, may extend the deadline for submission of 
Bids in order to allow prospective Bidders a reasonable time to prepare the Bid, for 
taking the amendment into account. 

4.3 Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, 
if required, will be held on the date and time specified in the tender which may be 
attended by the interested Bidders or their representatives and get their queries 
clarified. 

4.4 Bank reserves the right to amend, rescind or reissue the tender, at any time prior to 
the deadline for submission of Bids. 
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4.5 No request for change in commercial/legal terms and conditions, other than what has 
been mentioned in the tender or any addenda/corrigenda or clarifications issued in 
connection thereto, will be entertained and queries in this regard, therefore will not 
be entertained. 

4.6 Queries received after the scheduled date and time will not be responded/acted 
upon. 
 

5.0 Earnest Money 
5.1 The tenderer are requested to submit the Earnest Money as mentioned in NIT 
5.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
5.3 No interest will be paid on the EMD 
5.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of contract. 
5.5 EMD of successful tenderer will be retained as a part of security deposit. 
 
6.0 Initial Security Deposit (ISD) 
 The successful tenderer will have to submit a sum equivalent to 2% of contract value 

less EMD by means of DD drawn in favor of State Bank of India within a period of 15 
days of acceptance of tender. 

 
7.0 Security Deposit (TSD) 
7.1 Total Security Deposit shall be 5% of contract value,out of this 2% of contract value is 

in the form of initial security deposit which includes the EMD. Balance 3% shall be 
deducted from the running bill of the work at the rate of 10% of the respective 
running account bill i.e. deduction from each running bill account will be 10% till 
total 3% of contract value is reached. 50% of the total security shall be paid to the 
contractors on the basis of architect’s certifying the virtual completion. The Balance 
50% would be paid to the contractors after the defects liability period as specified in 
the contract. 

 
7.2 No interest shall be paid on the amount retained by the Bank as Security Deposit. 
 
8.0 BID SUBMISSION 
8.1 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. 

Tenders should be submitted online in the website https://tenderwizard.com. 
Bidder should log into the site well in advance for bid submission so that 
he/she upload the bid in time i.e. on or before the bid submission time. The 
server time (which is displayed on the bidders’ dashboard) will be considered 
as the standard time for referencing the deadlines for submission of the bids by 
the bidders, opening of bids etc. The bidders should follow this time during bid 
submission. Bidder will be responsible for any delay due to other issues. 

8.2 The bidders should submit their bids online with their valid digital certificate,which 
confirms that the bidders have read and understood the tender terms andconditions. 
Claiming ignorance of all the terms and conditions in this tender eitherbefore or after 
the PO is issued or during the progress of the work will not beaccepted. 

8.3 The bidder shall submit the documents enlisted in the checklist in the NIT in the 
softcopy format. i.e. scanned copy of the documents either in PDF or JPEG format as 
required. The BANK will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the bidders. The bidder 
should see that the bid documents submitted should be free from virus and if the 
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documents could not be opened, due to virus, during tender opening, the bid is liable 
to be rejected. 

8.4 The documents submitted online in the Technical Bid should NOT contain any 
price information. Such Bid, if received, will be rejected. 

8.5 The bidder shall submit his quotes online through the PRICE BID in the online 
bidding site. The price bid will be opened only if the Bid is unconditional and the 
bidder qualifies as per eligibility criteria and meets technical specifications. 

8.6 Bank shall conduct e-reverse auction among the qualified bidders and the same shall 
be communicated to the bidders.(If required) 

8.7 No claim for submission of offline bids will be entertained. Such bids will notbe 
considered.If any Bidder submits Bid on behalf of an OEM / brand, the same Bidder 
shallnot submit a Bid on behalf of another OEM / brand. 

 
9.0 PRICE BID: RATES QUOTED BY BIDDER 
9.1 The contractor shall satisfy himself before Bidding as to the correctness and 

sufficiency of his Bid for the works and the rates/ amounts stated in the schedule of 
quantities and / or the schedule of rates and amount as provided covering all his 
obligations under the contract and all matters necessary for proper completion of the 
works expected in this document. 

9.2 The rate quoted shall be firm and shall include costs of all materials, loading, 
transport, unloading, Installation charges, wastage of materials during execution, 
levies, Octroi (if applicable), local body taxes(if applicable), all type of Insurance 
Charges, temporary works such as scaffolding, cleaning, overheads, profit, statutory 
expenses, incidental charges and all related expenses to complete the work etc.. 

9.3 Unless otherwise provided in the Schedule of Quantities/Specifications, therates 
tendered by the contractor shall be all inclusive and shall apply to all heights,lifts, 
leads and depths of the work and No extra charges will be paid over and abovethe 
contract amount on account of any other charges (existing or future addition) oron 
any other account. 

9.4 The GST shall be paid extra as applicable. 
9.5 Rate Revision in the contract amount is not permitted during the validityperiod of the 

contract for any reason including during the extended period, if any. 
9.6 Any request for review of the price bid after the bid opening will not be entertained. 
9.7 The Bidder shall quote their offers he will be willing to execute the work, in terms of 

“Specific Percentage Numerical Value” (only up to two decimal places) above (+) / 
below(-) / at par with the total estimated cost put to bid. The same percentage offer 
is applicable for each and every item of the work including all sections/sub 
sections/sub heads of the work. 
 

10.0 Signing of contract documents 
The successful tenderer shall be bound to implement the contract by signing 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of his tender by the Bank. However, the written 
acceptance of the tender by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 
 

11.0 Completion period 
 Time is essence of the contract. The work should be completed in all respects in 

accordance with the terms of contract within a period as specified in the NIT from the 
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date of handing over of site or from the date of Letter of Acceptance whichever is 
later. 

 
12.0 Validity of tender : As per NIT 
 Tenders shall remain valid and open for acceptance for a period as mentioned in the 

NIT (validity of Offer) from the date of opening of price bid. If the tenderer withdraws 
his/ her offer during the validity period or makes modifications in his/her original 
offer which are not acceptable to the Bank, without prejudice to any other right or 
remedy, the Bank shall be at liberty to forfeit the EMD. 

 
13.0 Photographs:  
 The Contractor shall at his own expense supply to the Architects with duplicate hard 

copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, 
taken from two approved portions of each building, at intervals of not more than one 
months during the progress of the work or at every important stage of construction.  

 In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ SBI may 
consider returning the Bill to the contractor and no claim for delay on this account 
will be entertained. 

14.0 Liquidated Damages 
 The liquidated damages shall be as mentioned in the NIT. 
15.0 Rate and prices: 
15.1 In case of item rate tender 
15.1.1 The tenderers shall quote their rates for individual items both in words and figures. 

In case of discrepancy between the rate quoted in words and figures the unit rate 
quoted in words will prevail. If no rate is quoted for a particular item the contractor 
shall not be paid for that item when it is executed. 

 The amount of each item shall be calculated and the requisite total is given. In case of 
discrepancy between the unit rate and total amount calculated from multiplication of 
unit rate and the quantity, the unit rate quoted will govern and the amount will be 
corrected. 

15.1.2 The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderer quote their rates for such items those will be ignored and will not 
be considered during execution. 

15.1.3 The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 

 The tenderers should not change or modify or delete the description of the item. If 
any discrepancy is observed he should immediately bring to the knowledge of the 
Architect/ Bank. 

15.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him  

15.1.5 Each page shall be totaled and the grand total shall be given. 
15.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. 
 
16.0 Signing of the contract: 
16.1 The successful Tenderer shall be required to execute an agreement in the Performa 

attached with this tender document within 7 days from the date of receipt of the 
notice of acceptance of tender. In the event of failure on the part of the successful 



Signature & Seal of Contractor                                                                      Page 20 of 80 
 

Tenderer to sign the agreement within the above-stipulated period.The reserves the 
right to forfeit the earnest money/ security deposit and cancel the contract. Until the 
Agreement is formally signed, the Work Order / Letter of Acceptance of Tender 
issued to the successful Tenderer and accepted by him shall be operative and binding 
on the SBI and the Contractor. 

16.2 On acceptance of the tender, the name of the accredited representatives of the 
Tenderer who would be responsible for taking instructions from the SBI shall be 
mentioned by the Tenderer. 

16.3 The SBI reserves the right to reproduce partly or fully the items executed on site 
anywhere in the country premises and no copyright claims shall be made by any 
contractor of any description from the SBI. 

16.4 The SBI has the right to delete items, reduce or increase the scope of work without 
the contractor claiming any compensation for the reduction in the scope of work.  I / 
We hereby declare that I / We have read and understood the above instructions for 
the guidance of the Tenderers 

16.5 The rate quoted shall be firm and shall include all costs, allowances, materials, 
labours, taxes etc. except G.S.T, which shall be payable / reimbursed at actual  

16.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may 
entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard. 

 
SIGNATURE OF THE CONTRACTOR WITH SEAL 
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GENERAL & IMPORTANT NOTES 

1 GENERAL NOTES:  
 
(i) Unless otherwise specified in these tender documents mode of measurements 

specifications etc. shall be as per relevant IS codes.  
 
(ii) Source of materials / samples / brands / makes etc. shall be got approved from the 

Architects / Bank before using. In case of deviations, decision of the Bank shall be 
final and binding and shall not be open for arbitration.  

 
(iii) The Architects have their specific role / duties / rights as defined in these tender 

documents. However, in the event of any dispute arising out of differences between 
the opinions of the Architects and also their role/ duties/rights, the Banks’ decision 
shall be final & binding on the Architects and the Contractor and shall not be open to 
arbitration.  

 
(vi) The Contractor will extend full co-operation, support and all required assistance to 

Architect /Bank for discharging their duties and responsibilities efficiently and 
effectively. 

 
(vii) The contractor has to supply and adhere to the specific makes and 

specifications of all the items, which are mentioned in the separate list of 
approved makes. Any work found not as per the tender specifications and list 
of approved the contractor has to replace the same without any delay. The 
contractor is instructed of get approval of all the materials to be used on this 
site before starting the work. He should provide different sample of material 
for approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The 
contractor must take actual measurement at site and billing shall be done as per the 
actual measurement of the work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at 
site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this 
site before starting the work. He shall provide different sample of materials for 
approval before execution of the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as 
possible.  
 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of 
onsite executed to the shape area only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the 
work shall be   done   by the contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & 
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submitted by the contractor. Testing of wood for moisture, knot % etc. shall be 
carried out by the contractor at his own cost.  
 
 
 

2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site 

during the entire execution process for coordination with various agencies / 
Architect / Bank & execution of work. 

(ii) If the assigned work is in running/working Branch, the contractor should have 
executed the site erection work in odd hours, Holidays and Sundays.  

(iii) The contractor shall prepare all loose furniture items at his workshop only & 
deliver the same to the site at appropriate time as instructed by the 
Architect/BMs/Bank Officials. 

 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed 

away at the location beyond the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the 

measurement checked immediately on completion of such items. This shall be 
done before finishing the same. The Architect shall be provided with such 
details well in advance so that the other work is not held up due to last 
moment action. 

(vi)  Before starting the work at site, the contractor shall mark out the plan & levels 
of the false ceiling, partitions etc. in coordination with other agencies on site. 

vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, 
Delivery, Installation, Testing, Commissioning etc. complete at the site. No extra 
will be paid for any kind of taxes. However, the GST will be paid extra as 
applicable as per actual.  

viii) The entire job shall be executed in total coordination with the other agencies 
working on the project & also with landlord, Branch Manager and Bank officials 
etc.  

ix) Architect of the project shall be kept informed about the progress of the work 
at various stages. 

x) The contractor shall arrange on his own for lighting & plug point with socket & 
electrical wiring, DB's etc. required during entire execution process. However, 
supply at point shall be provided by the bank / landlord  

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD 
to Architect / Bank  

 
xii) BILLING PROCESS:  

The contractor/Architect should take care of the following while submitting the 
final Bill 
 
The Final Bill Should Contain: - 
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a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break 

up). 

c) original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All 

documents shall be submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel 

format). 

j) The contractor shall submit the purchase bill copy of major items used in the 

project. 

k) That extension of time, if any, beyond scheduled date of completion has been 

granted by the Competent Authority. 

l) original receipt of purchase of Corian/plywood/Gypboard and other major 

materials used in the work from the original manufacturer/authorized 

dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement 

of all claims" 

o) The total cost of work should be within the sanction amount, if not, revised 

sanction taken from the Competent Authority to be attached with the Final Bill 
 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN 
PIECEMEAL MANNER) ALONG WITH FULL & FINAL BILL & SHALL BE DULY 
SIGNED BY PUTTING COMPANY'S ADDRESS & SEAL 
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GENERAL CONDITIONS OF CONTRACT 
  

1.0 Definitions: 
“Contract” means the documents forming the tender and the acceptance thereof 
and the formal agreement executed between State Bank of India (client) and the 
Contractor, together with the documents referred therein including these 
conditions, the specifications, designs, drawings and instructions issued from 
time to time by the Architects/ Bank and all these documents taken together shall 
be deemed to form one contract and shall be complementary to one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise 

requires, have the meaning hereby respectively assigned to them. 
 
1.1.1 ‘SBI’ shall mean State Bank of India (client/ Employer) a body corporate created 

under State Bank of India Act 1955,having its Corporate Centre at State Bank 
Bhavan, Madame Cama Road, Mumbai-400 021 and LHO at 
Bhadra,Ahmedabadand includes the Client’s representatives, successors and 
assigns. 

 
‘Architect/ consultants’ shall mean Ar. MSA INDIA, Architect & Interior 
Designer, Vadodara-390007. 
‘Project Management Consultant’ shall mean --------------Not Applicable -------------
- 

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their 
representative to give instructions to the contractor. 

 
1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether 

incorporated or not, undertaking the works and shall include legal personal 
representative of such individual or the composing the firm or company and the 
permitted assignees of such individual or firm or company. 
 
The expression ‘Works’ or ‘Work’ shall mean the permanent or temporary work 
described in the ‘Scope of Work’ and / or to be executed in accordance with the 
contract and includes materials, apparatus, equipments, temporary supports, 
fittings and things of all kinds to be provided, the obligations of the contractor 
hereunder and work to be done by the contractor under the contract. 

1.1.4 ‘Engineer’ shall mean the representative of the Architect/ Consultant. 
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time ‘Contract value 
shall mean the value of the entire work as stipulated in the letter of acceptance of 
tender subject to such additions thereto or deductions there from as may be 
made under the provision herein after contained. 

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the 
Architects/ consultant.  

1.1.7 “Month” means calendar month. 
1.1.8 ‘Week’ means seven consecutive days. 
1.1.9 ‘Day” means a calendar day beginning and ending at 00 hr and 24 hrs 

respectively. 
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CLUASE 
1.0 Total Security Deposit 

Total Security Deposit comprise of  
Earnest Money deposit 
Initial security deposit 
Retention money 
 

a) Earnest Money Deposit: 
The tenderer shall furnish EMD as specified in the NIT in the form of Demand 
draft drawn in favor of the State Bank of India on any Scheduled Bank. No tender 
shall be considered unless the EMD is so deposited in the required form. No 
interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be 
refunded soon after the decision to award the contract is taken without interest. 
The EMD shall stand absolutely forfeited if the tenderer revoke his tender at any 
time during the period when he is required to keep his tender open for 
acceptance by the SBI or after it is accepted by the SBI the contractor fails to 
enter into a formal agreement or fails to pay the initial security deposit as 
stipulated or fails to commence the work within the stipulated time. 
 

b) Initial Security Deposit (ISD) 
The ISD shall be 2% of accepted value of tender including the EMD in the form of 
DD drawn in favor of any scheduled bank and shall be deposited within 15 days 
from the date of acceptance of tender. 
 

c) Retention Money: 
Besides the ISD as deposited by the contractor in the above said manner the 
retention money shall be deducted from the running account bill at the rate of 
10% of the gross value of work done by the contractor and claimed in each bill 
provided the total security deposit i.e. the ISD plus retention money shall both 
together not exceed 5% of contract value. 50% of the total security deposit shall 
be refunded to the contractor without any interest on issue of Virtual Completion 
Certificate by the Architect/ Consultant. The balance 50% of the total security 
deposit shall be refunded to the contractor without any interest within fifteen 
days after the end of defect liability period provided the contractor has 
satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance. 
 

2.0  Language 
The language in which the contract documents shall be drawn shall be in English. 
 

3.0  Errors, omissions and discrepancies 
In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply: 

i) Between scaled and written dimension (or description) on a drawing, the latter 
shall be adopted. 

 
ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
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iii) Between written description of items in the specifications and description in bills 
of quantities of the same former shall be adopted. 

 
a) In case of difference between rates written in figures and words, the rate in word 

shall prevail. 
 
b) Between the duplicate/ subsequent copies of the tender, the original tender shall 

be taken as correct. 
 

4.0 Scope of work: 
The contractor shall carryout complete and maintain the said work in every 
respect strictly in accordance with this contract and with the directions of and to 
the satisfaction of the Bank to be communicated through the Architect/ 
Consultant.  The Architect/ Consultant at the directions of the Bank from time to 
time, issue further drawings and/ or written instructions, detail directions and 
explanations which are hereafter collectively referred to as the Architect/ 
Consultant’s instructions in regard to the variation or modification of the design, 
quality or quantity of work or the addition or omission or submission of any 
work. Any discrepancy in the drawings or between the BOQ and/ or drawings 
and/ or specifications, the removal from the site of any material brought thereon 
by the Contractor and any submission of any other materials thereof the removal 
and or re-execution of any work executed by him, the dismissal from the work of 
any person employed/ engaged there upon. 
 

5.0  
(I) Letter of acceptance: 

Within the validity period of the tender, the Bank shall issue a letter of acceptance 
either directly or through the Architect/ Consultant by registered post or 
otherwise depositing at the address of the contractor as given in the tender to 
enter into a Contract for the execution of the work as per the terms of the tender. 
The letter of acceptance shall constitute a binding contract between the SBI and 
the contractor. 
 

(II) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI/ Architect the 
successful tenderer shall be bound to implement the contract and within fifteen 
days thereof. He shall sign an agreement on a non judicial stamp paper of 
appropriate value. 
 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its 
Architect / Consultants are the properties of the SBI. They are not to be used on 
other work. 

 
7.0 Detailed drawings and instructions: 

The SBI through its Architect / Consultants shall furnish with reasonable 
promptness additional instructions by means of drawings or otherwise, 
necessary for the proper execution of the work. All such drawings and 
instructions shall be consistent with the contract document, true developments 
thereof and reasonably inferable there from.  
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The work shall be executed in conformity therewith and the contractor will 
prepare a detailed program schedule indicating therein the date of start and 
completion of various activities on receipt of the work order and submit the same 
to the SBI through its Architect / Consultant.    
 

8.0  Copies of agreement 
Two copies of agreement duly signed byboth the parties (Bank & the Contractor) 
with the drawings shall be prepared one each for both the parties;a photo copy of 
such Agreement shall be kept by the Architect. 
 

9.0 Liquidating damages: 
If the contractor fails to maintain the required progress or to complete the work 
and clear the site including vacating their office on or before the contracted or 
extended date or completion without justification in support of the cause of delay, 
he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damages as 
mentioned in NIT 
 

10.0 Materials, Appliances and employees: 
Unless or otherwise specified the contractor shall provide and pay for all 
materials, labor, water, power, tools, equipment, transportation and any other 
facilities that are required for the satisfactory execution and completion of the 
work. Unless or otherwise specified. All materials shall be new and both 
workmanship and materials shall be of best quality. The contractor shall at all 
times enforce strict discipline and good order among his employees and shall not 
employ on the work any unfit person or any one not skilled in the work assigned 
to him. Workman whose work or behavior is found to be unsatisfactory by the 
SBI/ Architect/Consultant shall be removed   from the site immediately. 
 

11.0 Permits, laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by 
the contractor at his own expenses. The contractor shall give notice and comply 
with the regulations, laws, and ordinances, rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the SBI in writing under intimation of the 
Architect/Consultant. If the contractor performs any act which is against the law, 
rules and regulations he shall meet all the costs arising there from and shall 
indemnity the SBI any legal actions arising there from.  
 

12.0 Setting out work: 
The contractor shall set out the work and shall be responsible for the true and 
perfect setting out the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and got it approved by the 
Architect/Consultant before proceeding with the work at any time any error in 
this respect shall appear during the progress of the works, irrespective of the fact 
that the layout had been approved by the Architect/Consultant the contractor 
shall be responsible for the same and shall at his own expenses rectify such error, 
if so, required to satisfaction of the SBI. 
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13.0    Protection of works and property: 
The contractor shall continuously maintain adequate protection, of all his work 
from damage and shall protect the SBI’s properties from the injury or loss arising 
in connection with contract. He shall make good any such damage, injury, loss, 
except due to causes beyond his control and not due to his fault or negligence. 
He shall take adequate care and steps for protection of the adjacent properties. 
The contractor shall take all precautions for safety and protections of his 
employees on the works and shall comply with all applicable provisions of Govt. 
and local body’s safety laws and building codes to prevent accidents or injuries to 
persons or property on about or adjacent to his place of works.  

 
14.0     Inspections of  work: 

The SBI/ Architect/Consultant or their representatives shall at all reasonable 
times have free access to the work site and/ or to the workshop, factories, or 
other places where materials are laying or from where they are obtained and the 
contractor shall give every facility to the SBI/ Architect/Consultant and their 
representatives necessary for inspection and examination and test of the 
materials and workmanship. No person unless authorized by the SBI/ 
Architect/Consultant except the representative of Public authorities shall be 
allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s organization a wing of Central Vigilance commission. 
 

15.0 Assignment and subletting: 
The whole of work included in the contract shall be executed by the contractor 
and he shall not directly entrust and engaged or indirectly transfer, assign or 
underlet the contract or any part or share thereof or interest therein without the 
written consent of the SBI though the Architect and no undertaking shall relieve 
the contractor from the responsibility of the contractor form active 
superintendence of the work during its progress. 
 

16.0 Quality of materials, workmanship & Test 
i) All materials and workmanship shall be best of the respective kinds described in 

the contract and in accordance with the Architect/Consultant’s instruction and 
shall be subject from time to time to such test as the Architect/Consultant may 
direct at the place of manufacture or fabrication or on the site or in an approved 
testing laboratory. The contractor shall provide such assistance, instruments, 
machinery, labor and materials as are normally required for examining, 
measuring, sampling and testing any material or part of work before 
incorporation in the work for testing a may be selected and required by the 
Architect/Consultant. 

 
ii) Samples 

All samples of adequate numbers, size, shades & pattern as per specifications 
shall be supplied by the contractor without any extra charges. If certain items 
proposed to be used are of such nature that samples cannot be presented or 
prepared at the site detailed literature/ test certificate of the same shall be 
provided to the satisfaction of the Architect/Consultant,. Before submitting the 
sample/ literature the contractor shall satisfy himself that the material/ 
equipment for which he is submitting the sample/ literature meet with the 



Signature & Seal of Contractor                                                                      Page 29 of 80 
 

requirement of tender specification. Only when the samples are approved in 
writing by the Architect/Consultant the contractor shall proceed with the 
procurement and installation of the particular material/ equipment. The 
approved samples shall be signed by the Architect/Consultant for the 
identification and shall be kept on record at site office until the completion of the 
work for inspection/ comparison at any time. The Architect/Consultant shall take 
responsibility time to approve the sample. Any delay that might occur in 
approving the samples for reasons of its not meeting the specifications or other 
discrepancies, inadequacy, delay in furnishing samples of best qualities from 
various manufactures and such other aspects causing delay on the approval of the 
material/ equipment etc. shall be to the account of the contractor. 
 

iii) Cost of Tests 
The cost of making any test shall be borne by the contractor if such test is 
intended by or provided for in the condition or specifications or BOQ. 
 

iv) Cost of test not provided for 
If any test is ordered by the Architect/Consultant which is either 

a)  If so intended by or provide for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the 
Architect/Consultant to be carried out by an independent person at any place 
other than the site of the place of manufacture or fabrication of the materials 
tested or any Government/ approved laboratory, then the cost of such test shall 
be borne by the contractor. 
 

17.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any 
matter affecting the execution of the work or any misunderstanding or the 
obtaining incorrect information or the failure to obtain correct information 
relieve him from any risks or from the entire responsibility for the fulfillment of 
contract. 
 

18.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the 
execution of the works and as long, thereafter, as the Architect/ Consultant may 
consider necessary until the expiry of the defects liability period, stated hereto. 
 

19.0 Quantities: 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have 

been prepared in accordance with the Indian Standard method of Measurements 
and quantities. The rate quoted shall remain valid for variation of quantity 
against individual item to any extent subject to maximum variation of the 
contract value by 25%. The entire amount paid under clause 21 hereof as well as 
amount of prime cost and provisional sums if any shall be excluded. 

ii) Variation exceeding 25%: the items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 22 hereof. 
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20.0 Works to be measured 
The Architect/Consultant may from time to time intimate to the contractor that 
he requires the work to be measured and the contractor shall forthwith attend or 
send a qualified representative to assist the Architect in taking such 
measurements and calculations and to furnish all particulars or to give all 
assistance required by any of them. Such measurements shall be taken in 
accordance with the mode of Measurements detailed in the specifications. The 
representative of the Architect/Consultant shall take the joint measurements 
with the contractor’s representative and the measurements shall be entered in 
the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All the corrections shall be duly 
attested by both representatives. No over writings shall be made in the 
measurement book. Should the contactor not attend or neglect or omit to depute 
his representative to take measurements then the measurements recorded by the 
representative of the Architect/Consultant shall be final. All authorized extra 
work, omissions and all variations made shall be included in such measurement.   
 

21.0 Variations:  
No alteration, omission or variation ordered in writing by the Architect/ 
Consultant shall vitiate the contract. In case the SBI/ Architect/Consultant thinks 
proper at any time during the progress of works to make any alteration in, or 
additions to or omissions from the works or any alteration in the kind or quality 
of the materials to be used therein, the Architect/Consultant shall give notice 
thereof in writing to the contractor or shall confirm in writing within seven days 
of giving such oral instructions, the contractor shall alter to, add to, or omit from 
as the case may be in accordance with such notice, but the contractor shall not do 
any work extra to or make any alterations or additions to or omissions from the 
works or any deviation from any of the provisions of the contract, stipulations, 
specifications or contract drawings without previous consent in writing of the 
Architect/Consultant  and the value of such extras, alternations, additions or 
omissions shall in all cases be determined by the Architect/Consultant and the 
same shall be added to or deducted from the contract value, as the case may be.  
 

22.0 Valuation of variations: 
No claim for an extra shall be allowed unless it shall have been executed under 
the authority of the Architect/Consultant with the concurrence of the SBI as 
herein mentioned. Any such extra is herein referred to as authorized extra and 
shall be made in accordance with the following provisions. 

a)  
i) The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 

ii) Rates for all items, wherever possible should be derived out of the rates given in 
the priced BOQ. 
 

b) The net price of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items 
of works are carried out, otherwise the prices for the same shall be valued under 
sub-clause (c)  hereunder. 
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c) Where the extra works are not of similar character and/ or executed under similar 
conditions are aforesaid or where the omissions vary the conditions under which 
any remaining items or works are carried out, then the contractor shall within 7 
days of the receipt of the letter of acceptance inform the Architect/Consultant of 
the rate which he intends to charge for such items of work, duly supported by 
analysis of the rate or rates claimed and the Architect/Consultant shall fix such 
rate or prices as in the circumstances in his opinion are reasonable and proper, 
based on the market rate. 
 

d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rats stated in the tender of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wedges for the 
district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect/Consultant) the workman’s name and materials 
employed be delivered for verifications to the Architect/Consultant at or before 
the end of the week following that in which the work has been executed.  
 

e) It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the “market rate basis” for material, labor, hire/ running 
charges of equipments and wastage etc. plus 15% toward establishment charges, 
contractor’s overheads and profits. Such items shall not be eligible for escalation.  

23.0 Final measurements: 
The measurements and the valuation in respect of the contract shall be completed 
within one month of the virtual completion of the work. 
 

24.0 Virtual Completion Certificate (VCC) 
On successful completion of the entire works covered by the contract to the full 
satisfaction of the SBI, the contractor shall ensure that the following works has 
been completed to the satisfaction of the SBI. 

a)   Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labor, 
equipment and machinery. 

b)   Demolish, dismantle and remove the contractor’s site office, temporary works, 
structure including labor sheds/ camps and construction of other items and things 
whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works. 

c)   Remove all rubbish, debris etc. from the site and the land allotted to the contactor 
by the SBI and shall clear, level, and dress, compact the site as required by the SBI. 

d)   Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI. 

e)   The contractor shall hand over the work in a peaceful manner to the SBI. 
f)   All defects/ imperfection have been attended and rectified as pointed out by the 

SBI to the full satisfaction of the SBI. 
 Upon the satisfactory fulfillment by the contractor as stated above, the contractor 

shall be entitled to apply to the Architect/Consultant is satisfied of the completion 
of the work. Relative to which the completion certificate has been sought, the 
Architect/Consultant shall within fourteen (14) days of the receipt of the 
application for virtual completion certificate, issue a VCC in respect of the work for 
which the VCC has been applied. 
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 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractors 
liabilities under the contract including the contractor’s liability for defect liability 
period nor shall the issuance of VCC in respect of the works or work at any site be 
construed as a waiver of any right or claim of the SBI against the contractor in 
respect of works or works at the site and in respect of which the VCC has been 
issued. 

 
25.0 Work by other agencies: 

The SBI / the Architect/Consultant reserve the rights to use premises and any 
portion of the site for execution of any work not included in the scope of this 
contract which it may desire to have carried out by other persons simultaneously 
and the contractor shall not only allow but also extend reasonable facilities for the 
execution of such work. The contractor however shall not be required to provide 
any plant or material for the execution of such work except by special arrangement 
with the SBI. Such work shall be carried out in such manner as not to impede the 
progress of the works included in the contract. 
 

26.0 Insurance of works: 
26.1  

Without limiting his obligations and responsibilities under the contract, the 
contractor shall insure in the joint names of the SBI and the contractor against all 
loss or damages from whatever cause arising other than the excepted risks, for 
which he is responsible under the terms of contract and in such a manner that the 
SBI and contractor are covered for the period stipulated in clause 28 and 29 of GCC 
and are also covered during the period of maintenance for loss or damage arising 
from a cause, occurring prior to the commencement of the period of maintenance 
and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations 
under clause. 
 
a) The works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 
 
b) The constructional plant and other things brought on to the site by the 
contractor to the replacement value of such constructional plant and other things. 
 
c) Such insurance shall be effected with an insurer and in terms approved by the 
SBI which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the Architect/Consultant the policy of insurance 
and the receipts for payment of the current premiums. 
 

26.2 Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever in 
respect of or in relation thereto except any compensation of damages for or with 
respect to: 
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a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of SBI to execute the works or any part thereof, over, under, in or through 
any lands. 
 

c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 
 

d) Injuries or damages to persons or properties resulting from any act or neglect of 
the SBI, their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claim, proceedings damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the contractor, his servants or agents. Such part of 
the compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or agents 
or other contractors for the damage or injury. 

 
26.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision 
of these sub-clauses of 26.2 
 

26.4 Contractor’s superintendence  
The contractor shall fully indemnify and keep indemnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or 
design or any alleged patent or design rights and shall pay any royalties which 
may be payable in respect of any article or part thereof included in the contract. 
In the event of any claim made under or action brought against SBI in respect of 
such matters as aforesaid the contractor shall be immediately notified thereof 
and the contractor shall be at liberty, at his own expenses to settle any dispute or 
to conduct any litigation that may arise there from, provided that the contractor 
shall not be liable to indemnify the SBI if the infringement of the patent or design 
or any alleged patent or design right is the direct result of an order passed by the 
Architect/Consultant in this behalf. 
 

26.5 Third party Insurance 
26.5.1 Before commencing the execution of the work the contractor without limiting his 

obligations and responsibilities under clause 26.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to 
any property including that of SBI, or to any person, including any employee of 
the SBI, by or arising out of the execution of the works or in the carrying out of 
the contract, otherwise than due to the matters referred to in the provision to 
clause 26.0 thereof.  

26.5.2 Minimum amount of third party insurance 
Such insurance shall be effective with an insurer and in terms of approved by the 
SBI which approval shall not be reasonably withheld and at least the amount 
stated below. The contractor shall whenever required produce to the Architect / 
Consultant the policy or policies of insurance cover and receipts for payment of 
the current premiums. 
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The minimum insurance cover for physical property, injury and death is Rs. 5 
lacs per occurrence with the number of occurrences limited to four. After 
each occurrence contractor will pay additional premium necessary to make 
insurance valid for four occurrences always. 

 
26.6 Accident or Injury to workman: 
26.6.1 The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 
workman or other person in the employment of the contractor or any sub-
contractor, save and expect an accident or injury resulting from any act or default 
of the SBI or their agents, or employees. The contractor shall fully indemnify and 
keep indemnified the SBI against all such damages and compensations, save and 
except as aforesaid and against all claims proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto. 

 
26.6.2 Insurance against accidents etc. to workmen: 

The contractor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time that any person are employed by him on the 
works and shall, when required, produce to the Architect/Consultant such policy 
of insurance and receipt for payments of the current premium. Provide always 
that, in respect of any persons employed by any sub-contractor, the contractor’s 
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub 
contractor shall have insured against the liability in respect of such persons in 
such manner that SBI is indemnified under the policy but the contractor shall 
require such sub-contractor to produce to the Architect/Consultant when such 
policy of insurance and the receipt for the payment of the current premium. 
 

26.6.3 Remedy on Contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance to above referred 
to above or any other insurance which he may be required to effect under the 
terms of contract, then and in any such case the SBI may effect and keep in force 
any such insurance and pay such premium or premiums as may be necessary for 
that purpose and from time to time deduct the amount so paid by the SBI as 
aforesaid from any amount due or which may become due to the contractor, or 
recover the same as debt from the contractor. 
 

26.6.4 Without prejudice to the other rights of the SBI against the contractor, in respect 
of such default, the employer shall be entitled to deduct from any sums payable to 
the contractor the amount of any damages, costs, charges, and other expenses 
paid by the SBI and which are payable by the contractor under this clause. The 
contractor shall upon settlement by the insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence 
to rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not be entitled to any further payment in 
respect of the expenditure incurred for rebuilding or repairing of the materials or 
good destroyed or damaged. 
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27.0 Commencement of Works: 
The date of commencement of the work will be reckoned as the date of handing 
over site or fifteen days from the date of issue of letter of acceptance of the tender 
by the SBI whichever is later. 

 
 

28.0 Time of completion: 
Time is essence of the contract and shall be strictly observed by the contractor. 
The entire work shall be completed within as specified in the NIT from the date of 
commencement. If required in the contract or as directed by the 
Architect/Consultant, the contractor shall complete certain portions of work 
before completion of the entire work. However the completion date shall be 
reckoned as the date by which the whole work is completed as per the terms of 
the contract. 
 

29.0 Extension of time: 
If, in the opinion of the Architect/Consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/Consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms for contract. If the contractor needs an 
extension of the time for completion of the work or if the completion of work is 
likely to be delayed for any reasons beyond the due date of completion as 
stipulated in the contract, the contractor shall apply to the SBI through the 
Architect/Consultant in writing at least 30 days before the expiry of the 
scheduled time and while applying for extension of time he shall furnish the 
reasons in detail and his justification if any, for the delays. The 
Architect/Consultant shall submit their recommendations to the SBI in the 
prescribed format for granting extension of time. While granting extension of 
time the contractor shall be informed the period extended times, which will 
quality for levy of liquidated damages. For the balance period in excess of original 
stipulated period and duly sanctioned extension of time by the SBI. The provision 
of liquidated damages as stated under clause 9 of GCC shall become applicable. 
Further the correct shall remain in force even for the period beyond the due date 
of completion irrespective whether the extension is granted or not. 
 

30.0 Rate of progress: 
Whole of the materials, plant and labor to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works to be of a 
kind and conducted in a manner to the satisfaction of the Architect/Consultant 
should the rate of progress of the work or any part thereof be at any time be in 
the opinion of the Architect/Consultant too slow to ensure the completion of the 
whole of the work by the prescribed time or extended time for completion the 
Architect/Consultant shall thereupon take such steps as considered necessary by 
the Architect/Consultant to expedite progress so as to complete the works by the 
prescribed time or extended time. Such communications from the 
Architect/Consultant neither shall relieve the contractor from fulfilling 
obligations under the contract nor will he be entitled to raise any claims arising 
out of such directions.   
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31.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect/Consultant, save when the 
work is unavoidable or absolutely necessary for the saving of life or property or 
for the safety of the work in which case the contractor shall immediately advise 
the Architect/Consultant. However, the provisions of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or 
double shifts in order to achieve the progress and quality of the part of the work 
being technically required/ continued with the prior approval of the 
Architect/Consultant at no extra cost to the SBI. 
All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance. 
 
 

32.0 No compensation for restrictions of work: 
If at any time after acceptance of the tender SBI shall deduct to abandon or 
reduce the scope of work for any reason whatsoever and hence not required the 
whole or any part of the work to be carried out, the Architect/Consultant shall 
give notice in writing to that effect to the contactor and the contactor shall act 
accordingly. In the matter the contactor shall have no claim to any payment of 
compensation or otherwise whatsoever on account of any profit or advantage 
which he might have derived from the execution of the work fully but which he 
did not derive in consequences of the foreclosure of the whole or part of the 
work. 
Provided that the contactor shall be paid the charges on the cartage only of 
materials actually and bonafide brought to the site of the work by the contactor 
and rendered surplus as a result of the abandonment, curtailment of the work or 
any position thereof and taken back by the contactor, provided however that the 
Architect/Consultant shall have in such cases the opinion of taking over all or any 
such material at their purchase price or at local current rate whichever is less. 
“In case of such stores having been issued form SBI stores and returned by the 
contactor to stores, credits shall be given to him at the less rate not exceeding 
those at which were originally issued to the contactor after taking into 
consideration and deduction for claims on account of any deterioration or 
damage while in the custody of the contactor and in this respect the decision of 
the Architect/Consultant shall be final. 
 

33.0 Suspension of work: 
i) The contactor shall, on receipt of the order in writing of the Architect/Consultant 

(whose decision shall be final and binding on the contractor) suspend the 
progress of work or any part thereof for such time and in such manner as  the 
Architect/Consultant may consider necessary so as not to cause any damage or 
injury to the work already done or endanger the safety thereof for any of the 
following reasons: 

a)   On account any default on the part of the contractor, or 
b)  For proper execution of the works or part thereof for reasons other than the fault 

of the contactor or  
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c)   For safety of work or part thereof, the contactor shall during such suspension, 
properly protect and secure the works to the extent necessary and carry out the 
instructions given in that behalf by  the Architect/Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above,the 
contactor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 

 
34.0     Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the contactor 
shall have rendered himself liable to pay compensation amounting to the whole 
of his security deposit the Architect/Consultant  shall have the power to adopt 
any of the following course as they may deem best suited to the interest of the 
SBI. 

a) To rescind the contact (of which rescission notice in writing to  the contactor by 
the Architect/Consultant  shall be conclusive evidence) and in which case the 
security deposit of the contactor shall be forfeited and be absolutely at the 
disposal of SBI. 

b) To employ labor paid by the SBI and to supply materials to carry out the work, or 
any part of the work, debiting  the contactor with the cost of the labor and 
materials (the cost of such labor and materials as worked out by the 
Architect/Consultant shall be final and conclusive against the contractor.) and 
crediting him with the value of the work done, in all respects in the same manner 
and at the same rates as if it had been carried out by the contractor under the 
terms of this contract, the certificate of the Architect/Consultant as to the value of 
work done shall be final and conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another contractor to complete in 
which case any expenses which may be incurred in excess of the sum which 
would have been paid to the original contractor, if the whole work had been 
executed by him (of the amount of which excess the certificates in writing of the 
Architect/Consultant shall be final and conclusive) shall be borne by original 
contractor and may be deducted from any money due to him by the SBI under the 
contract or otherwise, or from his security deposit or the proceeds of sale thereof, 
or sufficient part thereof. 
In the event of any of above courses being adopted by the SBI the contractor shall 
have no claim for compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or 
the performance of the contract and in case the contract shall rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid 
any sum or any work thereto for actually performed under this contract, unless, 
and until the Architect/Consultant will have certified in writing the performance 
of such work and the value payable in respect thereof, and he shall only be 
entitled to be paid the value so certified.  
 

35.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or 
shall be adjusted an Insolvent or being an incorporated company shall have an 
order for compulsory winding up voluntarily or subject to the supervision of 
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Govt. and of the Official Assignee of the liquidator in such acts of insolvency or 
winding up shall be unable within seven days after notice to him to do so, to show 
to the reasonable satisfaction of the Architect/Consultant that he is able to carry 
out and fulfill the contract and to give security therefore if so required by the 
Architect/Consultant. 
Or if the contractor (whether an individual firm or incorporated company) shall 
suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the contractor. 
Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect/Consultant or shall charge or encumber this contract or 
any payment due to which may become due to the contractor there under: 

a) has abandoned the contract ; or 
b) has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from 
the SBI through the Architect/Consultant written notice to proceed, or 

c) has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed 
upon, or has failed to remove the materials from the site or to pull down and 
replace work within seven days after written notice from the SBI through the 
Architect/Consultant that the said materials were condemned and rejected by the 
Architect/Consultant under these conditions; or has neglected or failed 
persistently to observe and perform all or any of the acts, matters or things by 
this contract to be observed and performed by the contractor for seven days after 
written notice shall have been given to the contractor to observe or perform the 
same or has to the detriment of good workmanship or in defiance to the SBI’s or 
the Architect/Consultant’s instructions to the contrary subject any part of the 
contract. Then and in any of said cases the SBI and or the Architect/Consultant, 
may not withstanding any previous waiver, after giving seven days notice in 
writing to the contractor, determine the contract, but without thereby affecting 
the power the SBI or the Architect/Consultant or the obligation and liabilities of 
the contractor the whole of which shall continue in force as fully as if the contract 
had not been so determined and as if the works subsequently had been executed 
by or on behalf of the contractor. And further the SBI through the 
Architect/Consultant their agents or employees may enter upon and take 
possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads use the 
same by means of their own employees or workmen in carrying on and 
completing the work or by engaging any other contractors or persons to 
complete the work  and the contractor shall not in any was interrupt or do any 
act, matter or thing to prevent or hinder such other contractor or other persons 
employed for completing and finishing or using the materials and plant for the 
works. 

   When the works shall be completed as soon thereafter as convenient the SBI or 
the Architect/Consultant shall give a notice in writing to the contractor to remove 
his surplus materials and plants and should the contractor fail to do so within 14 
days after receipt thereof by him the SBI sell the same by public auction after due 
publication, and shall adjust the amount released by such auction. The contractor 
shall have o right to question any of the acts of the SBI incidental to the sale of the 
materials etc. 
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36.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the 
Architect/Consultant to the contractor within 10 working days from the date of 
receipt of certificate to the payment from SBI from time to time. The SBI shall 
recover the statutory recoveries other dues including the retention amount from 
the certificates of payments. 
 They shall provide always that the issue of any certificate by the 
Architect/Consultant during the progress of works or completion shall not have 
effect as certificate of satisfaction or relive the contractor from his liability under 
clause. 
 The Architect/Consultant shall have power to withhold the certificate if 
the work or any part thereof is not carried out to their satisfaction. 
 The Architect/Consultant may by any certificate make any corrections 
required in previous certificate. 
 The SBI shall modify the certificate of payments as issued by the 
Architect/Consultant from time to time while making the payment. 
The contractor shall submit interim bills only after taking actual measurements 
and properly recorded in the M books. 
The contractor shall not submit interim bills when the approximate value of work 
done by him is less than Rs9lacs and the minimum interval between two such 
bills shall be one month. 
The final bill may be submitted by the contractor within a period of one month 
from the date of virtual completion and the Architect/Consultant shall issue the 
certificate of payment within a period of two months. The SBI shall pay the 
amount within a period of three months from the date of issue of certificate 
provided there is no dispute in respect of rates and quantities etc.  
The contractor shall submit the interim bills in the prescribed format with all 
details. 

 
37.0 SETTLEMENT OF DISPUTES AND ARBITRATION: 

Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, design, drawings and instructions 
herein before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or thing whatsoever 
in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instruction, orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter. 
 

i) If the contractor consider that he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions 
or recoveries made or proposed to be made from the contract or raise any 
dispute, the contractor shall forthwith give notice in writing of his claim, or 
dispute to the concerned Assistant General Manager, and endorse a copy of the 
same to the Architect, within 30 days from the date of disallowance thereof or the 
date of deduction or recovery. The said notice shall given full particulars of the 
claim, grounds on which it is based and detailed calculations of the amount 
claimed and the contractor shall not be entitled to raise any claim nor shall the 
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Bank be in any way liable in respect of any claim by the contractor unless notice 
of such claim shall have been given by the contractor to the Assistant General 
Manager,  in the manner and within the time as aforesaid. The contractor shall 
be deemed to have waived and extinguished all his rights in respect of any claim 
not notified to the Assistant General Manager,in writing in the manner and 
within the time aforesaid. 

 
ii)   The Assistant General Manager,shall give his decision in writing on the claims 

notified by the contractor. The contractor may within 30 days of the receipt of the 
decision of the Assistant General Manager submit his claims to the conciliating 
authority namely the DGM for conciliation along with all detail and copies of 
correspondence exchanged between him and the Assistant General Manager. 

iii)   If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 days of termination thereof shall give a 
notice to the concerned CHIEF GENERAL MANAGER, of the Bank for appointment 
of an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and 
waived. 

 
iv)   Except where the decision has become final, binding and conclusive in terms of 

the contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the Bank shall be referred for 
adjudication through arbitration by the Sole Arbitrator appointed by the CHIEF 
GENERAL MANAGER. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the 
matters to which the contract relates in the course of his duties as Bank Officer. If 
the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner aforesaid by the said CHIEF 
GENERAL MANAGER. Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice 
for appointment of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by 
such CHIEF GENERAL MANAGER as aforesaid should act as arbitrator. 
 
The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any statutory 
modification or reenactment thereof and the rules made there under. 
 
It is also a term of this contract that if any fees are payable to the arbitrator, these 
shall be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 
It is also a term of this contract that the arbitrator shall be deemed to have 
entered on the reference on the date he issues notice to both the parties calling 
them to submit their statement of claims and counter statement of claims. The 
venue of the arbitration shall be such place as may be fixed by the arbitrator in 
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his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of parties. 
The cost of the reference and of the award  (including the fees, if any, of the 
arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and in what manner, such costs or any part thereof, shall be paid and fix or 
settle the amount of costs to be so paid. 
 

38.0 ROLE OF ARCHITECT / CONSULTANT 
38.1.  Architect/Consultant’s duties are to design, control and supervise the works and 

to test any materials to be used or workmanship employed in connection with the 
works, quality control, project scheduling and monitoring and co-coordinating 
with all other agencies and Civil Contractor, checking of measurements, 
certification of bills, preparing extra deviation items, preparing minutes of 
meetings etc. 

38.2  Wherever it is mandatory by law that the Architect / Consultant so appointed by 
the Bank shall be registered with the council of architecture/Competent 
Authority. 

38.3 The Contractor shall afford the Architect/Consultant every facility and assistance 
for examining the works and materials and checking and measuring time and 
materials. The Architect/Consultant shall have no power to revoke, alter, enlarge, 
or relax any requirements of this Contract, or to sanction any day-work, 
additions, alterations, deviations or omissions unless such an authority may be 
specially confirmed by a written order of the Bank. 

38.4 The Architect/Consultant shall act in consultation with the Bank regarding quality 
of works, interpretation of drawings, contract documents and finalize the selection 
of finishing materials. The Architect/Consultant shall check/ record the 
measurements made by Contractor’s representative for all items of works and on 
completion hand over the records to the Bank. 

38.5 The Architect/Consultant shall have the power to give notice to the Contractor or 
his Engineer In charge about the non-approval of any work or materials and such 
works shall be suspended or the use of such materials should be discontinued until 
the decision of the Architect / Consultant in consultation with Bank if required is 
obtained. The work will from time to time be visited by the Architect/Consultant / 
Bank but such examination shall not in any way exonerate the Contractor from the 
obligation to remedy any defects which may be found to exist at any stage of the 
work or after the same is completed. Subject to the limitations of this clause, the 
Contractor shall take instructions only from the Architect / Consultant as the case 
may be. In other words the contractors shall take total responsibility for the 
execution of work / items of work by using quality materials and providing best of 
workmanship to fulfill the true intent of the tender provision. 

38.6 The Architect/Consultant shall have such other powers and discharge other 
functions as are specifically provided in this contract including such incidental or 
consequential powers or duties, subject always to such specific instructions or 
directions of the Bank, which shall be duly notified to the Contractor. 

38.7 The Architect / consultant shall have right to take remuneration loss from the 
contactor’s bill due to non working / completing work in time, & loss due to not 
clearance the site for other agencies in time. This amount has been deducted from 
contractor’s final bill.   
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39.0  To define terms and explain plans 
The various parts of the Contract are intended to be complementary to one 
another; but should any discrepancy appear, or any misunderstanding arise as to 
the import of anything contained therein, the explanations of the 
Architect/Consultant shall be final and binding. The correction of any errors or 
omissions of the Drawings and Specifications may be made by the 
Architect/Consultant, when such correction is necessary to bring out clearly the 
intention, which is indicated by a reasonable interpretation of the drawings & 
Specifications as a whole. 

 
40.0 Matters to be finally determined by the Architect / Consultant: 
40.1 The Architect/Consultant’s decision, opinion, direction, Certificates (except for 

payments) with respect to all or any of the matter under clauses explained above 
in condition of contract and the schedule of rates, hereof shall be final and 
conclusive and binding on the parties here to and shall be without appeal. Bank’s 
instructions (if any), in this regard in case of any urgency, shall also be confirmed / 
vetted by the Architect/Consultant at the earliest possible. 

40.2 Any of the decision, opinion, direction certificate, or valuation of the Architect or 
any refusal of the Architect to give any of the same shall be subject to the right of 
Arbitration and review in the same way in all respect (including the provision as to 
opening the reference) as if it were a decision of the Architect under the following 
clause. 

 
41.0 Typographical or clerical errors: 
 The Architect/Consultant’s clarifications regarding partially omitted particulars or 

Typographical or clerical errors shall be final and binding on the Contractor. 
 
42.0 Site visits: 
 The Architect/Consultant /Bank shall visit the site from time to time at their 

discretion, or when expressly called upon to do so, to co-ordinate various activities 
and/or to answer such queries that may be posed at site as on drawings. The 
contractor / or his specified personal must attend these meetings. Any absence of 
contractor / his personal without prior notice will not acceptable. 

 
43.0  Address for service 

All letters and Notices under or pursuant to these presents shall be hand delivered 
against acknowledgement or sent by Registered Post with Acknowledgement Due at 
the respective addresses mentioned below. Any change in the addresses shall be 
duly intimated by the concerned Party to all others. 
Address of Bank: 

Assistant General Manager, 
State Bank of India,  
Region 1, RBO,  
VADODARA 
 

Name & Address of Architect/Consultant 
Ar. MSA INDIA 
60 MATRI MANDIR SOCIETY 
NEAR ISCKON TEMPLE  
GOTRI ROAD 
VADODARA-390007 Mobile – 9825075048 
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44.0 Water Supply 
The contractor shall make his own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following 
conditions: 
 
i. That the water used by the Contractor shall be fit for construction purpose to 

thesatisfaction of the Architect/Consultant. 
ii. The Contractor shall make alternative arrangements for the supply of water if 

thearrangements made by the Contractor for procurement of water in the 
opinion of theArchitect/Consultant is unsatisfactory. 

iii. The Contractor shall construct temporary well/tube well in SBI land for taking 
water forconstruction purposes only after obtaining permission in writing from 
the SBI. The contractorhas to make his own arrangements for drawing and 
distributing the water at his own cost. Hehas to make necessary arrangements. 
To avoid any accidents or damages caused due toconstruction and subsequent 
maintenance of the wells. He has to obtain necessaryapprovals from the local 
authorities, if requiredat his own cost. He shall restore the groundto its original 
condition after wells are dismantled on completion of work or hand over 
thewell to the SBI without any compensation as directed by the 
Architect/Consultant. 

 
45.0 Power Supply: 

The contractor shall make his own arrangements for power and 
supply/distribution systemfor driving plant or machinery for the work and for 
lighting purpose at his own cost. The costof running and maintenance of the 
plants are to be included in his tender prices. He shallpay all fees and charges 
required for the power supply and include the same in his tenderedrates and 
hold the owner free from all such costs. He has to obtain necessary 
approvalsfrom the appropriate authorities, if required. 
 

45.1 The bank will not provide / make availability of lift / other means for 
transportation of goods / workers for floor to floor. The contractor has to arrange 
his own mean of transportation for this purpose with society’s permission. 
Contractor can avail lift facility by paying society charges if available.  Any 
security deposit / any other charges is levied by society for this purpose, the 
contractor has to pay it by himself. Bank will not pay any charges for it / take any 
responsibilities regarding this issue. If bank will get any complaint regarding 
using common areas / utilities without society’s permission the bank will take 
actions on contractor for it. And if the bank has to pay any amount to society as 
aforesaid from any amount due or which may become due to the contractor, it 
will be recover the same as debt from the contractor. The contractor has to 
produce N.O.C from the society for payment of final bill. 
 

46.0 Treasure trove etc. : 
Any treasure trove, coin or object antique which may be found on the site shall be 
the property of the SBI and shall be handed over to the bank immediately. 
 

47.0 Method of measurements: 
Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement or elsewhere in these documents the measurement will be on the 
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net quantities or work produced in accordance with up to date as per rules laid 
down by the Bureau of Indian Standards. In the event any dispute/disagreement 
the decision of the Architect/Consultant shall be final and binding on the 
contractor. 
 

48.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed format 
at site of work and should produce the same for inspection of 
SBI/Architect/Consultant whenever desired by them. The contractor shall also 
maintain the records/registers as required by the local authorities/Government 
from time to time. 
 
i) Register for secured advance 
ii) Register for hindrance to work 
iii)Register for running account bill 

              iv)Register for labor 
 

 
49.0 Force Majeure: 
44.1 Neither contractor nor SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by events such as war, 
hostilities revolution, riots, FURNITURE commotion, strikes, lockout, 
conflagrations, epidemics, accidents, fire, storm, floods, droughts, earthquakes or 
ordinances or any act of god or for any other cause beyond the reasonable control 
of the party affected or prevented or delayed. However a notice is required to be 
given within 30 days from the happening of the event with complete details to the 
other party to the contract, if it is not possible to serve a notice, within the 
shortest possible period without delay. 
 

44.2 As soon as the clause of force majeure has  been removed the party whose ability 
to perform its obligations has been affected, shall notify the other of such 
cessation and the actual delay incurred in such affected activity adducing 
necessary evidence in support thereof. 
 

44.3 From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. 
With the cause it and inability resulting there from having been removed, the 
agreed time of completion of the respective obligations under this agreement 
shall stand extended by a period equal to the period of delay occasioned by such 
events.  
 

44.4 Should one or both parties be prevented from fulfilling the contractual 
obligations by a state of force major lasting to a period of 6 months or more the 
two parties shall each other to decide regarding the future execution of this 
agreement. 

 
45.0 Local laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labor laws inclusive of 
contract labor (regulation and abolition act of 1970) and other safety regulation. 
The contractor shall comply with the provision of all labor legislation including 
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the latest requirements of all the Acts, Laws, any other regulations that are 
applicable to the execution of the project. 
 
i) Minimum Wages Act 1948 (Amended) 
ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract labor regulation and abolition act 1970 and central rules 1971 

(amended) 
v) Apprentice act 1961 (amended) 
vi) Industrial employment (standing order) Act 1946 (amended) 
vii) Personal injuries (compensation insurance) act 1963 and any other 

modifications 
viii) Employees’ provident fund and miscellaneous provisions Act 1952 and 

amendment thereof 
ix) Shop and establishment Act 
x) Any other act or enactment relating thereto and rules framed there under 

from time to time.   
 

46.0 Accidents: 
The contractor shall immediately on occurrence of any accident at or about the 
site or in connection with in execution of the work report such accident to the 
Architect/ Consultant. The contractor shall also such report immediately to the 
competent authority wherever such report is required to be lodged by the law 
and take appropriate actions thereof. 
 

47.0 During the execution of work, if any damage shall occur to the works already 
done, either due to rain or any other circumstances, the same shall be rectified 
and made good to the entire satisfaction of the Architect/Consultant by the 
contractor at his costs and risks. 

48.0 Testing of Material’s etc.: The contractor at his own cost (without any extra cost    
to the Bank) shall arrange for the laboratory and/or field testing of materials and 
works as required by the architects/Bank. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Signature & Seal of Contractor                                                                      Page 46 of 80 
 

SPECIAL CONDITIONS OF CONTRACT 
 

 Scope of Work: As defined & explained in these tender documents. 
48.0 Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the 
contractor on the site and he will be held responsible for the accuracy and 
maintenance of all the dimensions and the levels. Figured dimensions are in all 
cases to be accepted and no dimension shall be scaled. Large scale details shall 
take precedence over small-scale drawings. In case of discrepancy the contractor 
shall ask for clarification from the Architect/Consultant before proceeding with 
the work. 

49.0 Notice of operation: 
The contractor shall not carry out any important operation without the consent 
in writing from the Architect/Consultant. 

50.0 Construction records: 
The contractor shall keep and provide to the Architect/Consultant full and 
accurate records of the dimensions and positions of all new work and any other 
information necessary to prepare complete drawings recording details of the 
work as constructed. 

51.0 Safety of adjacent structures and trees 
The contractor shall provide and erect to the approval of the Architect/ 
Consultant such supports as may be required to protect effectively all structures 
and protective guards to trees which may be endangered by the execution of the 
works or otherwise take such permanent measures as may be required by the 
Architect to protect the trees and structures. 

52.0 Temporary works: 
Before any temporary works are commenced the contractor shall submit at least 
7 days in advance to the Architect/Consultant for approval complete of all 
temporary works he may require for the execution of the works. The contractor 
shall carry out the modifications relating to strength, if required by the 
Architect/Consultant may require in accordance with the conditions of contract 
at his own cost. The contractor shall be solely responsible for the stability and 
safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their 
execution.  

53.0 Temporary roads 
The contractor shall provide access road to the site from the nearest main road at 
no extra cost and as directed by the Architect/Consultant. The contractor shall 
also be responsible for proper maintenance of this access road and would take all 
care to see that existing services, if any, are maintained in working order at his 
own cost. The laying and maintaining the temporary roads within the site area 
shall be the contractor’s responsibility and the contractor shall take such 
measures that are necessary and as directed by the Architect/Consultant. 

54.0 Water, power, and other facilities: 
a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his 
own arrangements for the supply of good quality water suitable for the 
construction and good quality drinking water for their workers. If necessary the 
contractor has to sink a tube well/ open well and bring water by means of 
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tankers at his own cost for the purpose. The SBI will not be liable to pay any 
charges in connection with the above. 

b) The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges. 

c) The contractors for other trades directly appointed by the SBI shall be entitled to 
take power and water connections from the temporary water and power supply 
obtained by the contractor. However the concerned contractor shall make their 
own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them. All municipal charges for 
drainage and water connections for construction purposes shall be borne by the 
contractor and charges payable for permanent connections, if any, shall be 
initially paid by the contractor and the SBI will reimburses the amount on 
production of receipts. 

d) The SBI as well as the Architect/ Consultant shall give all possible assistance to 
the contractors to obtain the requisite permission from the various authorities, 
but the responsibility for obtaining the same in time shall be of the contractor. 

 
55.0 Office accommodation 
a) The contractors shall provide and maintain all necessary offices, workshops, 

stores, shelters, sanitary facilities, canteens and other temporary structures for 
themselves in connections with the work at the site at their own cost after getting 
the approval from the Architect/ Consultant. 

b) A site office for the use of SBI/ the Architect/ Consultant shall be provided by the 
contractors at his own expenses. 

c) All temporary buildings and facilities as mentioned above shall be removed on 
completion of the work or at any other earlier date as directed by the contractors.  
 
All the expenses for obtaining statutory approvals and maintenance of the above 
facilities as well as running expenses shall be borne by the contractor at no extra 
cost. It is also the responsibility of the contractor to obtain statutory approvals 
for providing the above facilities          

 
56.0 Facilities for Contractor’s employees: 

The contractor shall make his own arrangement for the housing and welfare of 
his staff and workmen including adequate drinking water facilities. The 
contractor shall also make the arrangement at his own cost for transport where 
necessary for his staff and workmen to and from site of work at his own cost. 
 

57.0 Lighting of works: 
The contractors shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of work. 
 

58.0 Fire fighting arrangements: 
i) The contractor shall provide suitable arrangement for firefighting at his own 

cost. For this purpose he shall provide requisite number of fire extinguishers 
and adequate number of buckets, some of which are to be always kept filled 
with sand and some with water. These equipments shall be provided at 
suitable prominent and easily accessible places and shall be properly 
maintained. 
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ii) Any deficiency in the fire safety or unsafe conditions shall be corrected the 
contractor at his own cost and to the approval of the relevant authorities. The 
contractor shall make the following arrangements at his own cost but not 
limited to the following. 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards 
c) Access for firefighting equipments. 
d) Type, number and location of containers for the removal of surplus 

materials and rubbish. 
e) Type, size, number and location of fire extinguishers or other fire fighting 

equipments. 
f) General housekeeping. 

59.0 Site order book: 
A site order book shall be maintained at the site for the purpose of quick 
communication with the Architect/ Consultant. Any communication relating to 
the works may be conveyed through records in the site order book. Such a 
communication from one party to the other shall be deemed to have been 
adequately served in terms of contract. Each site order book shall have machine 
numbered pages in triplicates and shall carefully maintained and preserved by 
the contractor and shall be made available to the Architect/ Consultant as an 
when demanded. Any instructions which the Architect/ Consultant may like to 
issue to the contactor or the contractors may like to bring to the Architect/ 
Consultant Two copies of such instructions shall be taken from the site order 
book and one copy will be handed over to the party against proper 
acknowledgement and the second copy will be retained for their record. 
 

60.0 Temporary fencing/ barricading  
The contactor shall provide and maintain a suitable temporary fencing/ 
barricading and gates at his cost to adequately enclose all boundaries of the site 
for the protection of the public and for the proper execution and security of the 
work and in accordance with the requirement of the Architect/ Consultant and 
regulations of local authorities. These shall be altered, relocated and adopted 
from time to time as necessary and removed on completion of the work. 
 

61.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The 
contactor shall depute a senior representative along with the site representative 
and other staff of approved sub-contractors and suppliers as required to the site 
meetings and ensure all follow up actions. Any additional review meetings shall 
be held if required by the Architect/ Consultant. 
 

62.0 Disposal of refuse: 
The contactor shall cart away all debris, refuse etc. arising from the work from 
the site and deposited the same as directed by the Architect/ Consultant at his 
own cost. It is the responsibility of the contactor to obtain approval  from the 
local authorities concerned to the effect that all rubbish arising out of contractor’s 
activities at the construction site or any  other site activities borrow pits has been 
properly disposed off.  
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63.0 Contractor to verify site Measurements: 
The contractor shall check and verify all site measurements wherever requested 
by other specialist contractors or other sub-contractors to enable them to 
prepare their own shop drawings and pass on the information with sufficient 
promptness as will not in any way delay the works. 

 
64.0  Displaying the name of the work: 

The contractor shall put up a name board of suitable size as directed by the 
Architect/ Consultant indicating the name of the project and other details as 
given by the Architect/ Consultant at his own cost and remove the same on 
completion of work. 
 

65.0 Bar bending schedule: 
The contractor shall prepare a detailed bar bending schedule for all reinforced 
concrete works and got them approved by the Architect/ Consultant well in 
advance. 
 

66.0 As built drawings: 
i) For the drawings issued to the contractor by the Architect/ Consultant. The 

Architect/ Consultant will issue two sets of drawings to the contractor for the 
items for which some changes have been made from the approved drawings 
as instructed by the SBI/ the Architect/ Consultant. The contractor will make 
the changes made on these copies and return these copies to the Architect/ 
Consultant for their approval. In case any revision is required or the 
corrections are not properly marked, the Architect/ Consultant will point out 
the discrepancies to the contractor. The contractor will have to incorporate 
these corrections and/or attend to discrepancies either on the copies as 
directed by the Architect/ Consultant and resubmit to him for approval. The 
Architect/ Consultant will return one copy duly approved by him. 

ii) For the drawings prepared by the contractor, 
The contractor will modify the drawings prepared by him wherever the 
changes are made by the SBI/ the Architect/ Consultant and submit two 
copies of such modified drawings to the Architect/ Consultant for approval. 
The Architect/ Consultant will return one copy of the approved drawing to 
the contractor. 
 

67.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his 
own cost and also appoint the specialized agency for the waterproofing, anti-
termite, aluminum doors and windows and any other items as specified in the 
tender. The Architect/ Consultant may approve any make/ agency within the 
approved list as given in the tender after inspection of the sample/ mock up. 

 
68.0 Procurement of materials: 

The contractor shall make his own arrangement to procure all the required 
materials for the work. All wastages and losses in weight shall be to the 
contractor’s account. 
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69.0 Excise duty, Taxes, Levies etc. 
The contractor shall pay and be responsible for payment of all taxes, duties, 
levies, royalties, fees, cess or charges in respect of the works including but not 
limited to sale taxes, tax on works contract excise duty and octroi, payable in 
respect of material, equipments plant and other things required for the contract. 
All the aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s 
account and the SBI shall not be required to pay any additional or extra amount 
on this account. Variation of taxes, duties, levies, etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra claim on 
this account will in any case be entertained. If a new tax or duty or levy or cess or 
royalty or octroi is imposed under as statue or law during the currency of the 
contract/work the same shall be borne by the contractor. 
 

70.0 Compliance to Bank’s/legal norms 
23.1 Notices 

a) The Contractor shall give all notices and pay all fees and shall comply with all 
Acts and Regulations for the successful completion of the Contract works. 
 

23.2 Authorities, notices, patents, rights & royalties 
The Contractor shall conform to the provisions of all the statutes relating to the 
works, and to the Regulations and bye laws of any local Authority, and of any 
Water, Lighting, Electric supply, and of other Companies or Authorities with 
whose systems the structure is proposed to be connected, and shall before 
making any variation from the drawings or specifications that may be 
necessitated by so confirming, give to the Architect/Consultant written notice, 
specifying the variations proposed to be made and the reason for making it, and 
apply for instruction thereon. In case the Contractor shall not within 120 days 
receive such instructions, he shall proceed with the work conforming to the 
provision or Regulations or Byelaws in question. 
 

a) The Contractor shall bring to the attention of the Architect / Consultant all 
notices required by the said Acts, Regulations or Bye-laws to be given to any 
Authority by the 
Bank or the Architect/Consultant and pay to such Authority, or to any public 
Officer, all fees that may be properly chargeable in respect of the works, and 
lodge the receipts with the Architect/Consultant. 
 

b) The Contractor shall indemnify the Bank against all claims in respect of patent 
rights, design, trademarks of name or other protected rights in respect of any 
constructional site, machine work or material used for or in connection with the 
works or temporary works and against all claims, demands, proceedings, 
damages, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto. The Contractor shall defend all actions arising from such claims, 
unless he has informed the Architect / Consultant before any such infringement 
and received their permission to proceed, and shall himself pay all royalties, 
license fees, damages, costs and charges of all and every sort that may be legally 
incurred in respect thereof. All statutory fees, deposits etc paid by the contractor 
for permanent works to be handed over to Bank which shall be reimbursed to 
him by the Bank against documentary proof. 
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c) The Contractor shall assist and co-ordinate with the Architect /Consultant in 
obtaining all statutory approvals and/or amendments to such approvals as per 
the rules in force from Municipality and other local bodies. Any expenditure 
incurred in obtaining such approvals is deemed included in the rates quoted by 
the Contractor. 
 

71.0 Notices to Local Bodies: 
a) The Contractor shall comply with and give all notices required under any law, 
rule, regulations, or byelaw of parliament, State Legislature or Local Authority 
relating to works. The Contractor shall before commencing the execution of work 
issue a certificate to the Bank/ Architect / Consultant that he has obtained all the 
permissions Registrations and give all the notices as are required to be obtained 
or given under law particularly blasting permission the Police permission etc. 
 

72.0 MUNICIPAL REGULATIONS: 
The whole of the work is to comply with the requirements and byelaws of the 
concerned Municipal Corporation and local bodies 
 

73.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any 
reason. They are not bound to accept the lowest or any tender and the tenderer 
or tenderers shall have no right to question the acts of the SBI. However adequate 
transparency would be maintained by the SBI. 
 

75.0     Defects after Virtual completion and defects liability period: 
              Any defect shrinkage, settlement or other faults which may appear within the    

“Defects Liability Period” which shall be as per NIT from the date of the virtual   
completion of  the work, arising in the opinion of the Architect from materials or 
workmanship not in accordance with the contract, shall upon the direction in 
writing of the Architect , and within such reasonable time as shall be specified 
therein, be amended and made good by the contractor, at his own cost and in case 
of default then Bank may employ and pay other person /agency to amend and 
make good such defects, shrinkage, settlement or other faults, and all damages, 
loss, and expenses consequent thereon or incidental thereto shall be made good 
and borne by the contractor and such damage, loss and expenses shall be 
recoverable from him by the Bank or may be deducted by the Bank, upon the 
Architect’s certificate in writing, from any money due or may be deducted by the 
Bank, upon the Architect’s certificate in writing, from any money due or that may 
become due to the contractor, or the bank may in lieu of such amending and 
marking good by the contractor deduct from any money due to the contractor a 
sum, to be determined by the Architect equivalent to the cost of amending such 
work and in the event of the amount retained under clause of GCC, hereof being 
insufficient, recover the balance from the contractor, together with any expenses 
the Bank may have incurred in connection therewith. Should any defective work 
have been done or material supplied by any sub-contractor employed on the 
works, who has been nominated or approved by the Architect as provided in 
clauses of GCC the contractor shall be liable to make good in the same manner as 
if such work or material has been done or supplied by the Contractor and been 
subject to the provisions of this Contract. The Contractor shall remain liable 
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under the provisions of this Contract notwithstanding the signing of any 
Certificate or the passing of any accounts, by the Architect. 
 

76.0 ANTI-TERMITE TREATMENT AND WATER PROOFING TREATMENT: 
a) Pre-construction soil treatment shall be carried out in co-ordination with the 

building work and shall be executed in such a manner that the civil works are not 
hampered or delayed by the anti-termite treatment. The treatment shall be 
carried out as detailed in IS: 6313 (Part III) latest revision. The water proofing 
treatment shall be type and specification as given in the schedule of quantities. 
The anti-termite and water proofing treatment shall be got done through 
specialized agencies only. 
 

b) The treatment against water-proofing of basement, roofs, water retaining area 
and termite infestation shall be and remain fully effective for a period of not less 
than 10 (ten) years to be reckoned from the date of expiring of the defect liability 
period , prescribed in the contract.   
 

c) The SBI reserves the right to get the quality of treatment checked in accordance 
with recognize test methods and in case it is found that the chemicals with the 
required concentration and rate of application have not been applied, or the 
water proof treatment is done as per specifications, the contractor will be 
required to do the re-treatment in accordance with the required concentration & 
specifications at no extra cost failing which no payment for such work will be 
made. The extent of work thus rejected shall be determined by the Architect. 
 

d) Water proofing and anti-termite termite treatment shall be got done through 
approved and specialized agencies only. 
 

e) The contractor shall make such arrangement as may be necessary to safe guard 
the workers and residents of the building against any poisonous effect of the 
chemicals used during the execution of the work. 
 

f) The contractor whose tender is accepted shall execute Free Maintenance 
Guarantee agreement Bond in the prescribed form as appended for guaranteeing 
the anti-termite and water proofing treatment.  
 

77.0 During the execution of work, if any damage shall occur to the works already 
done, either due to rain or any other circumstances, the same shall be rectified 
and made good to the entire satisfaction of the Architect/Consultant by the 
contractor at his costs and risks. 
 

78.0 Testing of Material’s etc.: 
The contractor at his own cost (without any extra cost to the Bank) shall arrange 
for the laboratory and/or field testing of materials and works as required by the 
architects/Bank. 
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ADDITIONAL CONDITIONS OF CONTRACT 
 

 Notwithstanding anything contained herein above the following ADDITIONAL 
CONDITIONS shall be applicable for this contract / work. 

1.0 PRICE VARIATION ADJUSTMENT (PVA):  
 The rates quoted by the bidder shall remain firm throughout the contract / 

construction period. PVA & PVA Clause mentioned elsewhere in these documents 
shall not be applicable. 

 
2.0 WORKING SCHEDULE / BAR CHART: 
 Detailed working date schedule and bar chart for the work shall be prepared by the 

contractor and got approved from the Bank / Architect. A detailed flow chart of 
activities highlighting curing, setting time / period, pot life period / predecessor, 
successor & critical activities etc. shall also be prepared by the contractor for 
effective management of work and also to make a realistic bar chart / working date 
schedule.  

 
3.0 RATES: 
 It may be noted that it is an item rate contract. Rates  accepted by the bank shall be 

for all levels/height and lead unless otherwise specified in the schedule of 
quantities and shall be inclusive of all man, labour, supervision, materials, tools, 
equipment, scaffoldings, water, electricity, taxes, insurances, arrangements, 
temporary works, over heads,  collection  &  carting  away  & final disposal of 
rubbish & debris, regular cleaning of site etc. required to complete   the   works in   
all   respect  to  the  satisfaction  of  the  architects / Bank and nothing additional or 
extra shall be paid on these accounts and / or  on account of variation in rates / 
taxes and / or imposition of new tax / levy during currency of contract / work, 
except for the items, taxes, works etc. for which there is a specific mention for 
additional payment in these tender documents. The rates shall remain firm 
throughout the contract period.  

 
4.0 BASIC RATE: 
 Wherever for any item of work basic rate of materials are specified, the materials of 

that basic rates as selected by the Bank/Architect at any commercial 
establishment/ seller of Ahmadabad or nearby centre, if such materials are not 
available at Ahmadabad, shall be procured and used by the contractor. 

 Basic rate of any material (Without processing) is the rate offered by seller against 
Bill and credit period not exceeding 15 days, including any applicable taxes ex-
godown. Payments for procurement of materials shall be made by the contractor 
themselves. 

 If the basic rate of any material actually used for the work is more or less than the 
basic rate given in schedule of quantities, in that case adjustments in the rate 
admissible to the contractor shall be modified by adding or subtracting, as the case 
is, from the accepted tender rates an amount equivalent to difference in the basic 
rates plus 15 % of difference of the basic rate. 

 
5.0 BRANDED / FINISHING ITEMS: 
 Branded items such as tiles, construction chemicals, hardware, sanitary wares and 

other finishing items shall be used as per the samples selected and approved by the 
architects / Bank from the brands/makes mentioned in the tender document. If the 
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contractor intend to use an equivalent substitute than, they have to produce 
necessary documentary evidences establishing the equivalency to the satisfaction 
of the architect/Bank and shall use the same only after approval of the architect. 

 
6.0 INSURANCE 
 The contractor shall keep the Bank indemnify  from all the claims arising out of 

damage to workman/person & property of Bank and/or third party and the SBI 
shall have right to recover the cost of such  damages /claim from any amount due 
to the contractor. If the claim amount exceeds the amount due to be paid to the 
contractor, the contractor shall immediately pay such excess amount to the Bank. 
Decision of the Bank regarding determination of the amount of claim /damage shall 
be final & binding to the contractor. Being a short period work, the Bank may not 
be able to check or verify the various insurance policies required to be taken by the 
contractor and trust that the contractor has obtained all such policies. 

 
7.0 SITE CONDITION & WORKING HOURS. 
 The tenderer must visit the site and acquaint themselves with the site conditions. It 

must be noted that the work is to be carried out in the functional branch without 
hindering the normal functioning of the Branch. The work shall generally be 
carried out on holidays or after Banking hours only. 
The work is to be carried out in vacant premise; therefore the work shall be carried 
out day & night with prior permission from the society. Contractor must follow the 
rules and regulation of society and local authorities to work at night. The Lift shall 
not be used by Contractor for any propose. 

 The contractor has to work in coordination with the other contractors and 
daily/weekly schedule of working shall be prepared in consultation with the 
Architects/Banks. Regular updating / modification of such schedule shall be 
required. 
For normal functioning of the Bank/Branch the contractor shall be required to shift 
the FURNITUREetc and/or relocate the existing and/or new loose and/or fix 
FURNITURE and/or any other item of works and/or any such materials at new 
location at times. The contractor shall carry out all such activities with utmost 
priority and without any additional/extra cost to the bank. The tenderer shall 
quote the rates inclusive of all such activities/works as may be required as per site 
conditions. The rates quoted by the tenderer shall be inclusive of all such 
temporary/semi-permanent works/activities. 

 
8.0 GENERAL: 
 (i)   Source of materials / samples / brands / makes etc. shall be got approved from the 

Architects /Bank before using. In case of deviations, decision of the Bank shall be 
final and binding and shall not be open for arbitration. 

(ii)  The Architects have their specific role/duties/rights as defined in these tender 
documents However in the event of any dispute arising out of differences between 
the opinions of the Architects and also their role/duties/rights, the Banks’ decision 
shall be final & binding on the Architects and the Contractor and shall not be open 
to arbitration. 

(vi) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of 
onsite executed to the shape area only.  
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(vii) The  contractor’s  qualified & authorized representative shall remain  on site during 
the entire execution  process for coordination with  various agencies/ 
Architect/Bank & execution of work 

(viii) Hidden measurement. It is contractor’s responsibility to get the measurement 
checked immediately on completion of such items. This shall be done before 
finishing the same & before ceiling boarding done. The Architect shall be provided 
with such details well in advance so that the other work is not held up due to last 
moment action.  

(ix) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged 
&submitted by the contractor.  

(x) Water & Electricity, if available, shall be provided by the Bank at one point with 
charges (NIT - point no. 18). However, if the water & electricity could not be 
provided by the Bank, the same shall be arranged by the contractor at their own 
cost within the quoted/accepted rate. Nothing extra shall be paid by the Bank on 
account of not providing the water & Electricity. 

(XI)  Wherever the specifications are not specified in details the work shall be carried 
out as per CPWD specifications or Manufacturer’s instructions or architects 
instructions depending upon the site conditions as directed by the Bank/ 
Architects 

(XII) The contractor shall produce the bills / challans / documentary evidences and 
proof in respect of genuineness of materials used by him when so ever 
asked/demanded by the Architects/Bank. 

 
 
 

Safety Code: 
The Contractor should follow the following General safety Guidelines while executingthe 

work 
1. All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safetybelt, Safety 

goggles etc. shall be arranged before starting the job 
2. All personnel at site should be provided with Helmets and Safety Boots with some 

identification Mark. Visitors also should be provided with helmets. It should be 
ensured that these are used properly. 

3. No children or physically challenged persons shall be allowed to enter theworkplace 
and shall not be utilized for any service during execution of the work. 

4. First Aid Box should be kept at site with all requisite materials appliances including 
adequate supply of sterilized dressing and cotton wool shall be kept in a readily 
accessible place. 

5. An injured person shall be taken to a public hospital without loss of time, in cases 
when the injury necessitates hospitalization. 

6. Proper eye washing facilities shall be made in areas where chemicals arehandled. 
7. Smoking is strictly prohibited at workplace 
8. No one is allowed to work at or more than three meters height withoutwearing safety 

belt and anchoring the lanyard of safety belt to firm supportpreferably at shoulder 
level. Chinstrap of safety helmet shall be always on andsafety boot is worn.one should 
be allowed to inspect / work at a height without safety belt. 

9. Preferably the work shall be carried out during the daytime. However,adequate 
illumination at workplace shall be ensured in case any work is carried outat night. 
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10. Usage of eye protection equipment shall be ensured when workmen areengaged for 
grinding, chipping, welding and gas-cutting. For other jobs eyeprotection has to be 
provided as per the need. 

11. Suitable and strong scaffolds should be provided for workmen for all works that 
cannot safely be done from the ground.  

12. Ladders being used at site shall be adequately secured at bottom and top.Ladders shall 
not be used as work platforms.No portable single ladder shall be over 8 meters in 
length. The width between the side rails shall not be less than 30 cm. (clear) and the 
distance between two adjacent running's shall not be more than 30 cm. When a ladder 
is used an extra labour shall be engaged for holding ladder.  

13. Debris, scrap and other materials to be cleared from time to time fromthe workplace 
and at the time of closing of work every day. Dismantled Material shallnot be thrown 
from the height and shall be properly disposed off to prevent any injuryto public/staff. 

14. The excavated material shall not be placed within 1.5 meters of the edge of the trench 
half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

15. Excavated pits for earthing, cable laying shall be barricaded till the backfillingis done. 
Safe approach to be ensured into every excavation. 

16. Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be one meter.  

17. No floor, roof or other part of the structure shall be so overloaded with debris or 
material as to render it unsafe. 

18. All electrical connections shall be made using 3 or 5 core cables, having 
aearthwire.Other than electricians no one is allowed to carry out electrical 
connections,repairs on electrical equipment or other jobs related thereto. 

19. Inserting of bare wires for tapping the power from electrical sockets iscompletely 
prohibited and plug tops of suitable capacity only shall be used.Tapping of power by 
cutting electric cables in between must be avoided. Proper junction boxes must be 
used.  

20. Clamps shall be used on Return cables to ensure proper earthling forwelding works. 
21. All the dangerous moving parts of the portable / fixed machinery being usedshallbe 

adequately guarded. 
22. All the Gas cutting, sharp tools, flammable materials and tackles shall be stored 

properly and safely when not in use. 
23. All the unsafe conditions, unsafe acts identified by contractors, reported bySBI/ to be 

corrected on priority basis. 
24. Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 
25. All the pressure gauges used in gas cutting apparatus shall be in goodworking 

condition and in case of any leakages, the same shall not be used.Those engaged in 
welding works shall be provided with welders’ protective eye shield 
andgloves.Connectors and hose clamps are used for making welding hose connections. 

26. (i) No paint containing lead or lead products shall be used except in the form of paste 
readymade paint.  
(ii)Suitable face masks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

27. Overalls shall be supplied by the contractor to the painters and adequate facilities 
shall be provided to enable the working painters to wash during cessation of work. 
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28. Hoisting machines and tackle used in the works including their attachments anchor 
and supports shall be in perfect condition. 

29. The ropes used in hoisting or lowering material or as a means of suspension shall be 
durable quality and adequate strength and free form defects. 

30. Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as 
can done safely from ladders. When a ladder is used an extra Mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well 
as suitable footholds and handholds shall be provided on the ladder and the ladder 
shall be given an inclination not steeper than ¼ to 1 (¼horizontal and 1 vertical). 

31. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 1 meter 
high above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 
as to prevent it from swaying from the building or structure. 

32. Working platforms, Gangways, and Stairways should be so constructed that they do 
not sag unduly or unequally, and if the height of the platform or the Gangway or the 
Stairway is more than 3-5 meters above ground level or floor level they should be 
closely boarded, should have adequate width and should be suitably fenced, as 
described. 

33. Safe means of access shall be provided to all working platform and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 
Meters in length while the width between side rails in rung ladder shall in no case be 
less than 30cms for ladder upto and including Meters in length. For longer ladders this 
width should be increased at least 6mm for each additional 30cms. Uniform step 
spacing shall not exceed 30cms. 

34. Adequate precautions shall be taken to prevent danger from electrical equipments. 
For electrical on line work gloves, rubber mats, and rubber shoes shall be used. 

35. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 
ladder for each 30 meters length or fraction thereof. Ladder shall be extended from 
bottom of the trench to at least 1Meter above the surface of the ground. The sides of 
the trenches, which are 1.5 meters  or more in depth shall be stepped back to give 
suitable slope, or securely held by  timber bracing, so as to avoid the danger of sides 
collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of 
the trench or half of the depth of the trench whichever is more cuttings shall be done 
from top to bottom. Under no circumstances undermining or under cutting shall be 
done. 

36. Before any demolition work is commenced and also during the process of the work:- 
(a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected; 
(b) No electrical cable or apparatus which is liable to be a source of danger over a 

cable or apparatus used by the operator shall remain electrically charged. 
(c) All practical steps shall be taken to prevent danger to persons employed from risk 

of fire or explosion or flooding. No floor, roof or other part of the building shall be 
so over-loaded with debris or materials as to render it unsafe. 

(d) All necessary personal safety equipment as considered adequate by the site 
Engineer should be kept available for the use of the persons employed on the site 
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and maintained in a condition suitable for immediate use; and the contractor 
should take adequate steps to ensure proper use of equipment by those concerned. 

(e) Workers employed on mixing Asphaltic materials, Cement and lime mortars shall 
be provided with protective footwear and protective goggles. 

(f) Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes shall be provided with protective goggles. 

(g) Those engaged in welding works shall be provided with Welder’s protective eye-
shields. 

(h) Stone breakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 

(i) When workers are employed in sewers and manholes, which are in use, the 
contractor shall ensure that the manhole covers are opened and are ventilated at 
least for an hour before the workers are allowed to get into the manholes so 
opened shall be cordoned off with suitable railing and provided with warning 
signals and boards to prevent accident to the public. 

 
37. Use of hoisting machines and tackle including their attachments, anchorage and 

support shall conform to the following standard or conditions:- 
 

(a) These shall be of good mechanical construction, sound material and adequate 
strength and free from patent defect and shall be kept in good repairs and in 
good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects. 

(c) Every crane driver or hoisting appliance operator shall be properly qualified 
and no person under the age of 21 years should be in-charge of any hoisting 
machine including any scaffold, winch or give signals to the operator. 

(d) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or lowering or as means of suspension the 
safe working load shall be ascertained by adequate means. 

(e) Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load. In case of hoisting machine having a variable safe 
working load, each safe working load of the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or of any gear 
referred to above in this paragraph shall be loaded beyond the safe working 
load except for the purpose of testing. 

(f) Motor, gearing, Transmission, Electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards, hoisting 
appliances should be provided with such means as will reduce to the minimum 
the risk of accidental descent of the load, adequate precautions should be taken 
to reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced. 

(g) When workers are employed on electrical installation, which are already 
energized, insulating mats, wearing apparel such as gloves, sleeves, and boots 
as may be necessary should be provided. The workers should not wear any 
rings, watches and carry keys or other materials, which are good conductors of 
electricity. 
 

38. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
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removed while it is in use. Adequate washing facilities shall be provided at or near 
places of work. 

 
39.  (i)  These and all other necessary safety provisions should be brought to the notice of 

all concerned by display on a notice board at a prominent place at work spot. The 
person responsible for compliance of the safety code shall be named therein by the 
contractor. 
(i) To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to 
inspection by the labor officer, Engineers of the Department or their 
representatives. 

(ii) Notwithstanding the above clauses, there is nothing in these to exempt the 
contractor from the operations of any other Act or rule in force in the Republic 
of India. 

 
 
SCAFFOLDS 
 
i) Suitable double type steel H frame scaffolds or suitable alternative arrangements 

shall be provided for workmen for all works that cannot be done safety from the 
ground, or from solid construction except in the case of short duration work which 
can be done safety from ladders. When a ladder is used, it shall be of rigid 
construction made either of good quality wood or steel. The steps shall have a 
minimum width of 450 mm and a maximum rise of 300mm. Suitable hand holds of 
good quality wood or steel shall be provided and the ladder shall be given an 
inclination not steeper than ¼ to 1(1/4 horizontal and 1 vertical). 

 
ii) Scaffolding or staging more than 4 m above the ground floor, swung or suspended 

from an overhead support or erected with a stationary support shall have a guard 
rail properly bolted, braced or otherwise secured, at least 1 m above the floor or 
platform of such scaffolding or staging and extending along the entire length of the 
outside and ends thereof with only such openings as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened so as to prevent 
it from swaying from the building or structure. 

 
iii) Moving or Suspended type scaffolding specifications: Instead of Double type H frame 

steel scaffolding, if any Contractor desires to use suspended type of scaffolding or 
any other type of arrangement, they may do so but it should be supported by the full 
specifications, methodology and other relevant details in order to study and approve 
the same by the Consultant. No such arrangement of scaffolding will be altered 
unless the same is approved by the Consultant / Bank. 

 
iv) Working platforms, gangways and stairways shall be so constructed that they   do 

not sag unduly or unequally and if the height of the platform, gangway or stairway is 
more than 4 m above ground level or floor level, they shall be closely boarded and 
shall have adequate width and be suitably fenced as described in (ii) above. 

 
v) Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1m. 
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 Wherever there are open excavations in ground, they shall be fenced off by suitable 
railing and danger signals installed at night so as prevent persons slipping into the 
excavations. 

 
vi) Safe means of access shall be provided to all working places. Every  ladder          
 Shall be securely fixed. No portable single ladder shall be over 9m in length while the 

width between side rails in rung ladder shall in no case, be less than 290mm or for 
ladder up to and including 3m in length. For longer ladders the width shall be 
increases at least 20mm for each additional meter of length. 

 
OTHER SAFETY MEASURES 
i) All personnel of the contractor working within the plant site shall be provided with 

safety helmets. The welder’s goggles while welding works and all metal workers shall 
be provided with safety gloves. Persons employed in metal cutting and grinding shall 
wear safety glasses. For polymer application suitable hand gloves and other safety 
equipment / devices shall be provided. 

ii) Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites of work shall be so stacked or placed as to cause danger 
or inconvenience to any person or the public. 

 
DEMOLITION. 
i) Before any demolitions / chiseling / breaking work is commenced and also During 

the process of the work: 
a) All roads, open areas adjacent to the work site shall be suitably protected as directed 

by providing covered sturdy shed for thoroughfare of the staff, customers and public. 
b) No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from the risk 

of fire or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe.  

 
PERSONNEL SAFETY EQUIPMENTS. 
i) All necessary personal safety equipment as considered adequate by the Engineer 

should be kept available for the use of the person employed on the site and maintain 
in a condition suitable for immediate use and the contractor should take adequate 
steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials, Cement and Chemicals/ Polymer 
shall be provided with protective footwear, goggles and hand groves as per the 
requirements etc. 

b) Those engaged in white washing and mixing or stacking of cement Bags or any 
materials shall be provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder’s Protective eyesight 
lids. 

d) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, the 
contractor shall ensure that the manhole covers are opened and are ventilated at 
least for an hour before the workers are allowed to get into manholes and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. 
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f) The contractor shall not employ men below the age of 18 years and women on the 

work of painting with products containing lead in any form, Where ever men above 
the age of 18 are employed, on the work of lead painting the following precautions 
should be taken: 

i. No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 

ii. Suitable face masks should be supplied for use by the workers when paint is applied 
in the form of spray or a surface having lead paint dry rubbed and scraped. 

iii. Overalls shall be supplied by the contractor t the workmen and adequate facilities 
shall be provided to enable the working painters to wash during the cessation of 
work. 

iv. When the work is done near any public place where is risk of drawings all necessary 
equipments should be provided and kept ready for use and all necessary steps taken 
for prompt rescue of any person in danger and adequate provision should be made 
for prompt first aid treatment of all injuries likely to be sustained during the course of 
the work. 

 
(G) INJURY TO OR DEATH OF A PERSON 
 
The Contractor shall be liable for and shall, indemnify the Employer against any expense, 
liability, loss, claim or proceedings whatsoever arising under any statute or at Common 
Law in respect of personal injury to or death of any person whomsoever arising out of or 
in the course of or caused by the carrying out of the Works. 
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APPENDIX HEREIN BEFORE REFERRED TO 
 

1 Name of the organization 
Offering Contract 

 
: 

Assistant General Manager, 
State Bank of India,  
Region 1, RBO,  
VADODARA 
 
 

2 Consultants : MSA INDIA ,architects & Interior Designer            

3 Site Address : SBI DANDIA BAZAR BRANCH,  
DIST.-VADODARA. 

4 Scope of Work:  
 

: Proposed Furnishing works for SBI DANDIA 
BAZAR Branch, Dist. – VADODARA. 

5 Name of the Contractor  :  

_______________________________ 

_______________________________ 

_______________________________ 

6 Address of the Contractor :  

_______________________________ 

_______________________________ 

_______________________________ 

7 Period of Completion : 45 days from the date of Issue of work order. 

8 Earnest Money Deposit : Rs. 8,600/- (OR Valid MSME UDHYAM 
certificate) 

9 Retention Money : As per clause no.1d. of general Conditions  

10 Defects Liability Period : Twelve Months from the date of Virtual 
Completion 
 

11 Insurance to be undertaken 
by the Contractor at his cost 
(Contractor’s all risk policy)  

 125% of Contract Value   

12 Liquidated damages : 0.5% of the Contract amount shown in the 
tender per week subject to max. 5% of the 
contract value or actual final bill value 

13 Value of Interim Bill (Min.) : No Interim payment will be paid 

14 Date of Commencement : This will be reckoned as 15 days from the date 
of issue of letter of Acceptance of Bank/work 
order  issued to the Contractor or the day of 
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handing over of site by the SBI whichever is 
earlier. 
 

15 Period of Final Measurement : 2 Months from the date of Virtual completion. 

16 Initial Security Deposit                          : 2% of the Accepted Value of the Tender. 

17 Total Security Deposit : 5% of the final bill amount including ISD 

18 Refund of initial Security 
Deposit comprising of EMD 
and ISD 

: 50% of the Security Deposit shall be refunded 
to the Contractor on completion of the work 
and balance refunded only after the Defect 
Liability Period is over. 
 

19 Period for Honoring 
Certificate 

: One Month  

20 The final bill will be submitted by the Contractor within one month of the date fixed 
for completion work and the Bill shall be Certified within 1 month from the date of 
receipt of final bill provided the bills are submitted with all pre-requisite 
documents/test reports etc. prescribed in the tender. 

 
 
 
Signature of Tenderers. 
 
 
Date:  
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LETTER OF DECLARATION 
To, 
Assistant General Manager, 
State Bank of India,  
Region 1, RBO,  
VADODARA 

 
PROPOSED FURNISHING WORKS FOR SBI DANDIA BRANCH, DIST.-VADODARA, 
GUJARAT. 
 
Having examined the terms & conditions, drawings, specifications, design relating to the  
works specified in the memorandum hereinafter set out and having visited and examined 
the site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto and affecting the quotation, I/We hereby offer to execute the 
works specified in the  said  memorandum  within  the  time  specified  in  the  said 
memorandum on the item rate basis mentioned in the attached schedule and in 
accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of 
contract and with such conditions so far as they may be applicable.  

 
MEMORANDUM   

(a)  Description of work  Proposed Furnishing works at SBI DANDIA 
BAZAR BRANCH,DIST.-VADODARA, GUJARAT  

(b)  Earnest Money  Rs. 8,600/- by means of Demand Draft / Pay 
Order (Valid for a period of 90 days from the 
last date of submission of the tender) from 
any scheduled Nationalized Bank drawn in 
favour of State Bank of India, payable at 
VADODARA [Those registered with MSME-
UDYAM need not submitted EMD. Instead 
DD, Valid MSME UDHYAM certificate shall 
be uploaded] 

(c)  Time allowed for completion of 
work from the date of issue of 
work order.  

45 days from the date of commencement as 
per tender.  

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the 
said conditions.  
 

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 8,600/- 
(Rupees Eight Thousand Six Hundred Only) as Earnest money deposit with the SBI. 
Should I/we do fail to execute the contract when called upon to do so, I/we hereby agree 
that this sum shall be forfeited by me/us to SBI.  

 
We understand that as per terms of this tender, the SBI may consider accepting our 
tender in part or whole or may entrust the work of various proposed furniture work 
(i.e. working table, chairs, partition work, low height partition, storage cabinets, interior 
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work) in phases. We, therefore, undertake that we shall not raise any 
claim/compensation in the eventuality of Bank deciding to drop any of the furniture / 
furniture work  from the scope of work of this tender at any stage during the contract 
period. Further, we also undertake to execute the work entrusted to us in phases on our 
approved rates and within the stipulated time limit without any extra claim for price 
escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender.  
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/completion 
period.  
 
 
Yours faithfully,  
 
 

 
 
 
Signature of contractor With Seal  
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PROFORMA OF HINDRANCE REGISTER 
 
 
 
 
 
 
 

 
Name of Work:-                                                                 Date of Start of Work:-  

 
 
Name of Contractor:-                                                         Period of Completion:-  
 
 
Agreement No.:-                                                                Date of Completion:-  
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SPECIFICATIONS (MAKES/MODELS) 
 

LIST OF APPROVED BRAND AND / OR MANUFACTURER FOR INTERIOR FURNISHING 
WORK 
SN Particulars and Specifications Approved Make / model 

1 Gypsum Board Gyproc (saint gobain)/ USG BORAL 

 Framing with complete system Gyp steel ultra (saint gobain) iUSG BORAL 

2 Locks  
 Auto latch Lock P-ALL1-22 (Ebco)iEG 
 Multipurpose group Lock E-MPL1-22 / E-MPL1C-22 

(Ebco)/EG/Godrej  Night latch 8812 (Godrej)/Doorset-NL 180 sis   /  
Europa 8010 
NS of SS brush Finished  Cylindrical lock (SS matt finish) 3792-with key and 3786-keyless (Godrej) / 
C120SS (Europa) 

 Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ Dorma 
Make 

 Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 SS  / 
Dorma  Make 

3 Drawer channels  
 Telescopic channels (zink plated) STDS35(/)35i STDS45(/)35i STDS50(/)35i 

STDS60(/)35 (Ebco)/ EFG/ Everite 
 Bottom channels (powder coated) BMDS 35i BMDS 37i BMDS 55i BMDS 60 

(Ebco) 
4 General hardware SS matt finish 

 Door stopper /) Black/ivory/brown/silver color Powder 
coated 
DS1 (Ebco) 
ii) Spring type black/brown/ivory 
color powder coated (ECGL's sterling)  'D' bracket 50x12 mm (Oswal) 

 Hinges /) 3"i4"i5"i6" 1.8mm th. SS matt finish 
(Suzu) 
ii) 75x12x19 1.2 mm th. SS matt finish for 
storage 
(Suzu) 
iii) Auto close hinges - slip on hinge- euro 

 Handles 'D' or 'C' type 1) 3"i4"i6"10mm dia SS 202 matt finish 
(Anjali)  Tower bolt 3"i4"i6"i8" brass extruded SS matt finish 
(Oswal) 5 Floor spring  

 60 kg 7477 (Godrej) / M-74 (Hardwyn)/Dorma 
/Everite  80 kg 8293 (Godrej) / M-74 
(Hardwyn)/Dorma/Everite  100 kg 8294 (Godrej) / M-76 
(Hardwyn)/Dorma/Everite 6 Door closer  

 60 kg Double speed 8292-silver, 7345- golden 
(Godrej) / 
Scorpio (Hardwyn)/Dorma/Ebco/Ozone  Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn) 
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7 Patch  fittings  for  door  and  fixed  

glass 
partition  (topibottom  patch,  pivot,  
patch lock,  L  arm,  L  connect,  
connector,  floor spring, handle, 

Godrej / XL C series(Dorma) / OPF series 
(Ozone) 

8 Particle boards Novapan / Deco board 
9 Computer accessories  

 Keyboard tray with mouse tray KTE-1-45M (Ebco) / 
Hettich/Innofit/Featherlite 

 CPU hangeri shelf Side    mounted    IS    CPU    HL    SM    
(Innofitt) 
iCPUSM(Ebco) , 4i2-SMCS (Zipco)  cable manager (60mm) /) metal - CO60ZN1(Ebco) 
ii) PVC - CO 60 (Ebco) black/ivory/grey 
color 10 Foam Sleepwell / Feather foam 

11 Glass film 3M INDIA /AVERY DENNISON 
12 Wood    For  Partition    and         

Paneling Frame 
Marandi wood or Equivalent 

13 Wooden         for         Visible         
surface i.e. Beading, jambs, etc. 

Steam Beach or Equivalent 

A INTERIOR WORK  
1 Vitrified floor tiles(600mm x 

600mm ) 
Johnson / Somani / AGL 

2 Adhesive Favicol SH / Blue coat / Royel bond / 
Mevicol  Sealant Pidilite / Roaper 

3 Paint on Wall & Ceiling Asian Paint / Nerolac  
4 Paint on Wood: Polyurethane 

systems 
( PU ) 

 
Sirca Paint / Asian paint 

 
5 

Ply wood ( IS 303 BWR)/ water 
proof ply IS 701 / Block Board IS 
1659 / 
Flush Door IS 2202 

 
Green / Century / Anchor / Archid / 
Mayur / Kit [IS 303 BWR] / Samrat 

 
6 

 
Laminate  IS 2046 Green / Formica / Sunmica / Marino / 

Bloom / Century 
 

7 
 
MDF Exterior Grade ISI Mark Nuwood / Action tesla / Dura 

turff / Century/Green 
8 Bison board NCL Industries  
9 Timber for lipping, moulding& 

when furniture is to be finished in 
polish 

Superior quality seasoned Ghana teak. 

 
10 Timber for all other type of 

furniture work 
First class seasoned C.P. Teak. 

11 Decorative laminate (1.0mm) Marino / Green / Sunmica / Formica  
12 Exterior Grade Compact Laminate 

(5mm,6mm) 
 
Clads (Greenlam) / Staylam 

13 Veneer Green ply nature max / Century / Lignin 
14 Hardware  

 a)   Latches Ebco / Hafele / Hettich 
 b)   Locks Ebco / Hafele / Hettich / Godrej 
 c)   Screw Nettle fold / GKW / Hafele 
 d)   Floor Spring Doorset / Dorma / Ozone / Godrej 
 e)   Patch Fitting Dorma / Haffle / Ozone 
 f)    Handles Doorset / Ozone / Godrej 
 g)   Drawer slides telescopic Ebco / Hafele / Hettich 
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 h)   Key board trey Ebco/ Hettich / Innofit 
 /)    CPU trolley Ebco/ Hettich / Innofit 
 j)    Door Closer Ozone / Dorma / Hafele  / Godrej 
 k)   Cable Manger Ebco / Easy 
 l)    Glass Bracket Flora / Riddhi 
 m)  Magnet Suprime / Bentex / Honda 
 n)   Tower Bolt Rolex / Flora / Riddhi 
 o)   Hinge Suzu matt / Gary premium 
 p)   Nails Mehta / chakra / Sun 
 q)   L & key Riddhi / Prince 

15 Glazing, Lacquered glass Tata / Modi guard / Saint gobain 
16 Vinyl & Glass film 3M India / Avery Dennison 
17 Roller Blinds Vista wall fashion / Mac 
18 Fabric Masper / D Decor 
19 Calcium silicate board Saint Gobain / Usgboral / Hilux  
20 Mineral fiber ceiling tiles 

tabulated profile 
 
Armstrong / USG / Usgboral / AMF 

21 Fire proof pvc sheet Vardhman wonder boards / Hilux 
22 Corian (Solid Surfaces) DUPONT 
23 Solid hardwood floor Vista / Armstrong / Squarfoot 
24 ACP Aludecore / Armstrong / Urobond / Timex 
25 Aluminum skirting Ozone 
26 Aluminum Section Jindal / Hindustan / Hindalco  
27 Modular items like chairs, 

storage units, drawer units 
 
Featherlite/ godrej / wipro 

28 Wall Putty Birla white / J.K. white 
29 Texture paint Asian / Nerolac 
30 Sanitary Fixture Hindware / Jaquare / Grohe / Kohler 
31 Sanitary Fittings Hindware / Jaquare / Grohe / Kohler 
32 Wall paper Green / Asian 
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BILL OF QUANTITY 
(NOT TO BE FILLED) 

 
ESTIMATE FOR FURNISHING WORK (LOOSE & FIXED FURNITURE) OF  STATE BANK OF 

INDIA DANDIYA BAZAR BRANCH VADODARA 
        

Sr. No. Description Quantity Unit 
        
Note : Rate should be inclusive of  material, labour, tools, machinery, scaffolding, final disposal 

of debris, cleaning  cutting wastage etc.  all taxes, transportation etc.  complete. 
(Excluding GST) GST  will be paid  as Applicable at the time of payment of Bills.  
PLEASE NOTE: THIS IS A WORKING BRANCH. BIDDERS ARE ADVISED TO VISIT THE 
BRANCH BEFORE SUBMITTING THEIR BIDS. BIDDERS NEED TO ARRANGE FOR THEIR 
WORKING/ STAYING SPACE IN THE AREA BY THEIR OWN (OTHER THAN BRANCH). 
BANK WILL NOT BE RESPONSIBLE FOR THESE ARRANGEMENTS. 

        
[A] FURNISHING WORK     

        
1 SINGLE WINDOW COUNTER AND CASH COUNTER  SIZE 5'-0" 

X 2'-9"  
4.60 RMT 

  Supplying, fixing and keeping in position  single window 
counter complete as per design, and drawing made out of  
18mm thick commercial ply wood of approved make, complete 
with  19 mm. C.P. Teak wood lipping on all edges wherever 
required. 

    

  The cost shall be inclusive of S & F of a drawer and shelf unit 
with 18mm thick commercial plywood  and with approved 
makemultipurpose Auto Lock in drawer and shelf unit. The cost 
shall also be inclusive of the following. 

    

[a] size :     
  Description:            L            B              Ht.     
  Writing Top          5'-0"        2'-9"          2'-6"     
  Transaction Top    5'-0"                        2'-6"     
  4 Drawers with         
  pegion hole          2'-0"       1'-3"          2'-0"     
  Computer key Board     
  Supplying and fixing metal key Board of approved make in 

counter as per design and instructions. 
    

[b] Working table top  and edges shall be finished with 6mm thick 
white corianof approved make, as per drawing and direction  
with all labour and materials  all edges should be finished with  
corian 

    

[c] Transaction  Top : 2x6 mm thick  flexy ply wood  round shape 
with 6mm thick  white corian  shall be  provided at  front  as 
per design,  all edges should be finished with  corian 
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[d] Front pannel (Front Apron) shall be finished with  6mm thick   
18" high, glass blue lacquered glass  of approved make and 
fixed on  18mm thick commercial ply wood  with  Natural 
Silicon gum as per manufacturers specification of approved 
make All complete as per drawing  

    

[e] Foot rest of 3" x 1.5" in C.P. Teak wood. and  CPU stand 16" x 
24" 

    

[f] All wood work shall be laquerpolished  to a smooth and 
uniform finish of choice colour and shade. 

    

[g] All fittings like S.S. handle/ approvedmake  Auto Lock to each 
drawer and cabinet doors, piano hinges, ball catcher stopper, 
metal cable manager etc. approved make  heavy duty full 
extension channel in drawers.   

    

[h] Heavy duty telescope full extension sliding channel of approved 
make shall be used in all drawers. 

    

[i] All the surface  without lamination  shall be  balansing 
laminate of approved shade etc complte 

    

[j] Counter shall be made independent in Length of 5'-0" and 
properly placed between two partition.Counter measured 
between two partition and paid  

  

  FINISHING DETAILS IN NUTSHELL:     
  1)  Table Top :   6mm thick  white corian     
  2) Front Appron:   Round  corian and 6 mm thick  lacquered  

blue glass fixed with Natural Silicon 
    

  3) Facing of Drawers:  1.00 mm thick  laminate finish     
        
2 Providing and fixing  12 mm thick Toughened Glass partition on 

counter front side top as follows.  
3.5 SQMT 

  Providing and fixing 12 mm thick Toughened float glass with 
polished edges shall be fixed with necessary S.S Brush finish 
brackets support on wooden  partition as directed. Making 
necessary cut out in glass  all edges of glass shall be Diamond 
cut polished edges as directed complete. 

    

        
3 Providing and fixing  12mm thick Toughened  float Glass 

partition between Single Window  counter partition front side    
as follows.  

1.3 SQMT 

  12 mm thick  Toughened  clear float glass with polished edges 
shall be fixed with silicon  and  T.W beading  support on 
wooden  partition as directed.  All edges of glass shall be 
Diamond cut polished edges as directed complete. ( Glass  for 
Measurement  outer  longer  width and height   shall be 
measured and paid)   
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4 Side Credenza  For S.W Countwer Size 3'-0"x1'-4" x 2'-6" ht. 
With openable shutter Side Table top  and edges shall be 
finished with 6 mmThick White Corian on Top and Edges. All 
other  visible surface shall be finished with 1.00 mm th 
laminate  

2.1 SQMT 

  Supplying and providing side cabinet for keeping computer and 
printer size 1'-4" width 2'-6" height and 3'-0" length. Openable  
shutters as directed.  Cabinet shall be made from  18mm thick 
commercial  ply wood &. Back shall be made from 6mm th 
commercial plywood. Openable  shutters shall be made from 18 
mm thick commercial ply wood with 1.0mm th laminate and 
approved group lock, handle, hinges, magnet catch. Edges to be 
finished with teak wood lipping etc. including all internal 
surface to be balansing laminate etc.  

    

 As per drawing and instruction  of Architect/Bank 
Complete 

    

        
 TABLES     

5 MANAGER  TABLE SIZE: 6'-0" X 2'-6" X2'-6" HT..with 1.00 
mm thick laminate  finish on Table Top ,sides & Edges  and  
all  other visible surfaces etc complete as follows 

1 NO 

 Supplying and providing Table as per the following description 
Size 6'-0" x 2'-9". Table top shall be made from 18mm thick 
commercial  ply wood with 1.00 mm thick laminate with 
necessary intermediates support.  Table top shall be supported 
by 18mm thick commercial ply wood with wooden framing.  
Storage cabinet of 1'-3" x 2'-0" x 2'-6" shall be provided using 
18mm thick commercial ply wood having 4 Nosdrawers  as 
directed with heavy duty telescope sliding channel of approved 
make , grouplock / S.S. Handle.  Computer Key board of metal of 
approved  make shall be provided.  Exposed surfaces of the 
cabinate shall have laminate finish .  Foot rest of 1 1/2" x 3" 
T.W members shall be provided.  All the surface without 
laminate shall be balansinglamninate 

  

  Apron (Modesty Panel) made from 18mm thick ply wood 
with laminate & groove  pattern as  per drawing 

    

  Table side made from 18mm thick ply wood with 1.00 mm 
thick laminate finish  shall be provided in a pattern as  per 
drawing directed.  laminate  to be provided  only  on visible 
surface  

    

  Table shall have stand for keeping CPU and metalic cable 
Manager shall be provided in table top. All exposed edges of 
plywood shall have  veneer with  smooth edges & corners 

    

  Exposed edges of  Table Top, Leg panel & Side Shelf shall be 
made 36 mm thick by providing additional 18 mm thick ply 
wood patta of required width. 

    

  All the  surface without  laminate  shall be balansing laminate of 
approved shade  
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  As per drawing and instruction  of Architect/Bank 
Complete    

    

        
  SIDE CREDENZA (SIDE TABLE)     

6 Side Credenza Size 3'-6"x1'-4" x 2'-6" Openable shutter 
with  1.00 mm thick laminate finish on  Top , front  side 
shutter  and 35 mmx6mm thick Burma Teak beading on  
Top Edges with . laminate  to be provided  only  on visible 
surface etc complete as follows  

0.82 SQ.MT 

  Supplying and providing side cabinet for keeping computer and 
printer size 1'-4" width 2'-6" height and 3'-6" length.  Having  
openable  shutters as directed.  Cabinet shall be made from  
18mm thick commercial  ply wood with 1.00 mm thick laminate 
Finish. back shall be made from 6mm th commercial plywood. 
Openable  shutters shall be made from 18 mm thick commercial 
ply wood with laminate finished and approved make group 
lock, handle, hinges, magnet catch. , Rate includes all necessary 
provisions for installing computers.All the surface without 
laminate shall be balansing laminate 

    

  Exposed edges of  Sides, Table Top shall be made 36 mm thick 
by providing additional 18 mm thick ply wood patta of required 
width. 

    

  As per drawing and instruction  of Architect/Bank 
Complete 

    

        
7 OFFICER TABLE FOR SERVICE MANAGER  AND OTHER 

TABLE  
    

  Same as above  Item No 5   but size  5'-0" x 2'-6"  with storage 
unit 4 Nos Drawer in table Finishing as follows  

6 NO 

  Table Top  finished with  1.0 thick laminate including  edges 
covering 

    

  Apron (Modesty Panel) made from 18mm thick ply wood with 
1 mm thick  frosty white laminate of approved make  shall be 
provided in a pattern as  per drawing /directed.  

    

  Table side made from 18mm thick ply wood with 1mm thick 
frosty white laminate   shall be provided in a pattern as  per 
drawing/ directed.  

    

  All the  surface without lamination shall have  balansing 
laminate of approved shade 

    

  As per drawing and instruction  of Architect/Bank 
Complete 

    

        
  1) Table Top :   Teak laminate  with Burma Teak beading      
  2)  Front Appron& Sides:   Frosty white Laminate     
  3) Facing of Drawers:  1.0 mm thick Laminate Finish      
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8 
SIDE CREDENZA (SIDE TABLE) for Sales officer and Service 
Manager and Other Officer 

4.2 SQ.MT 

  Same as above   laminate Finish on Top & Burma T.W Edges. 
Other surfaces finished with laminate  finished   Size shall be 3'-
0"/3'-3" x 1'-4" x 2'-6" ht. with openable shutters as directed.  

    

  As per drawing and instruction  of Architect/Bank 
Complete 

    

        
9 STORAGE CABINATE 8.84 SQMT 
  Supplyling and providing  storagecabinatewith 1.00 mm thick 

laminate  on Top,Front Shutter & 35 mmx6mm thick 
Burma Teak beading on Edges with polish. laminate  to be 
provided only on visible surfaces 

    

  Size : Depth 1'-4" ,. 2'-6" ht.  having  openable shutter as 
directed.  storage Cabinet shall be made from 18mm thick 
commercial  ply wood for Top with 1.00 mm thick laminate 
finish and 18mm thick ply wood  for verticle, shelves, shutters 
and 6mm commercial plywood for backing with 1.00 mm thick 
laminate  on all exposed surface. with verticle (at 3'-0" c/c) 
shelves at 1'-3" c/c  Openable shutters  in 18mm thick 
commercial ply wood with all S.S hinges, towers bolts, powder 
coated handle, ball catches, S.S approved make (group lock) 
multi purpose lock complte. Edges to be finished with teak 
wood lipping etc. including all internal surface to balansing 
laminate etc. complte. Laminate to be provided  only on  over 
visible surface 

    

  All the surface without laminate shall be balansing 
laminate of approved shed  

    

  Front surface area shall be measured for payment purpose.     
        

10 P/F ELECTRIC CUB BOARD 5 SQMT 
  Providing and fixing Electric cup board using 18mm thick 

bisionpanel  forverticale and shelves and aluminium framing of 
50x25x1.20mm thick  with 6mm thick bision panel on both side 
for shutter with 1.0 mm thick laminate on all exposed  surface 
and  polishing/ synthetic enamal paint on   all internal surface.  
shutter with approved make lock handle, hinges,ball catches 
P&fixing  S.S Perforated  jali  shall be  provided  in shutter 
etc.complete as directed, depth of cup board 1'-3".Shutter 
height up to 7'-0" and above fixed Type up to false ceilling 
bottom ( 1.82 x 2.74 = 4.98 ) 

    

        
11 P/F  LOW HEIGHT BOTH SIDE  LAMINATE PARTITION  FOR 

S.W COUNTER AND OFFICER SIDE  
18.3 SQMT 
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  Providing and fixing  low height partition using 50mm x25mm 
x 1.50mm thick Aluminium members maximum in  grid of 2'-0" 
x 2'-0" fixing 12 mm thick  MDF Board exterior grade of 
approved brand on both side of  aluminium skeleton and fixing 
1.0 mm thick laminate of approved shed on both sides. Fixing  
1.0 laminate  in a shape as directed shall be fixed on all exposed 
edges. Fixing 12 mm  transparentthoughened glass as 
directed. Applying  polish on exposed  steam beach members 
with lacquer polished edges as directed complete.   Laminate  
to be provided  only  on visible surface   

    

  For Low height   Single window and Cash cabin partition, 
Average  height  of partition shall be measured  and paid. 

    

        
12 PROVIDING AND FIXING  WICKET GATE  WITH BOTH SIDE 

LAMINATE 
1.2 SQMT 

  Same as item no 24 but P/F  30 mm thick  flush  shutter with  
both side laminate including SS hinges with countersunk SS 
screws, Aprroved make Night latch  Lock, S.S Handles,Door 
stoppers, doorstop etc complete as directed. 

    

        
13 P/F BOTH SIDE LAMINATE SOLID/ PARTLY GLAZED  FULL 

HEIGHT PARTITION 
21.2 SQMT 

 Providing and fixing both sideslaminate full  height partly 
glazed  partition using  50mm x25mm x 1.50mm thick 
Aluminium members in a maximum grid of 2'-0" x 2'-0" fixing 
12 mm thick  MDF Board exterior grade on both sides,1.0mm 
laminate of approved make shall be fixed on plywood, 
Providing 5.0/8.0 mm th float glass as directed in the partition. 
Providing door shutter using 30mm thick flush shutter with 
both side laminate and fixing 6 mm thick glass shall be 
provided in door shutter   providing 5" Long 3 Nos stainless 
steel hinges/doorstop and door closer shall be provided as 
directed. Godrej Mortice lock shall be provided in door shutter 
Steam beach Beading shall be provided for fixing glass.  All 
visible members if not laminated shall have lacquer polished as 
directed. 

    

        

14 Providing and fixing Isolated flush door shutter (Partly  
Glazed and Partly Laminate)  with  frame   as follows. 
 

3.9 SQMT 



Signature & Seal of Contractor                                                                Page 76 of 80 
 

  Providing and fixing    4"x2" steam beach  member for   frame 
and Flush door shutter  made out of 31 mm thick flush door  
with 6 mm thick clear float glass  vision panel secured  with 12 
mm thick steam beach beading,  31x 12 mm thick steam beach   
periphery  patti  around  shutter edges, 1 mm thick laminate on 
both sides, 35x12mm thick steam beach stopper patti on  frame 
including  3 Nos 5" long SS hinges with countersunk SS screws, 
Aprroved make Ded  Lock, S.S Handles,150 mm long Door 
stoppers,& Including Door Closer of approved make etc. all 
exposed surface /edges not laminated  be provided with 
lacquer polish  complete as per drawing & instructions 

    

        
15 P/F Wall panelling  with laminate  finishing for wall and 

Piller etc 
4.1 SQMT 

  Providing and laying panelling on walls & pillars having 12 mm 
thick  MDF Board exterior grade and 1.0mm th laminate fixed 
on wall & pillars with  Aluminium. framing of  
25mmx25mmx1.20mm thick at maximum  2'-0" c/c bothways  
on wall and pillar etc complete as directed.   panelling as per 
design and instruction of Architect. . 

    

        
16 Providing and fixing 8mm thick MDF Board exterior  grade with  

jali  work  with high gloss  PU coating paint over central column  
having  8mm thick MDF Board Exterior grade  fixed  on piller 
with   aluminium framing of 25mm x25mm x1.20 mm thick   at  
maximum 2'-0" c/c bothway  as per drawing and direction with 
all labour and material etc complete  (Rate  shall be including 
CNC cutting   jali work and  1mm thick blue gloss laminate  
behind   design jali work as directed)   ( 1.52 x 2.74 x 1 = 
4.16 SqMt ) 

6.7 SQMT 

        
17 Panelling for Display wall  with 3M  Vinyl  Films  with 

printed design  and lamination finishing 
5.85 SQMT 

  Providing and laying panelling on wall having 8mm th MDF 
Board   exterior grade with  3M vinyl films with  printed 
design and lamination fixed on wall with  Aluminium. framing 
of  25mmx25mmx1.20mm thick at maximum  2'-0" c/c 
bothways  etc. complete as directed.   panelling as per design 
and instruction of Architect. Only Finished  visible surface 
area  shall be measured  for payment (MDF board with 0.60 
mm thick laminate) Front surface area shall be measured 
for payment purpose. 

    

  Exposed edges of  Display wall four side shall be made 36 mm 
thick by providing additional  required thickness MDF patta of 
required width. 

    

        
18 Panelling for Digital wall  with Blue/white  high gloss PU 

Coating finishing  
8.82 SQMT 
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  Providing and laying pannelling on wall having 8mm th MDF 
Board   exterior grade with PU coating   fixed on wall with  
Aluminium framing of  25mm x 25mm x 1.20mm thick at 
maximum  2'-0" c/c bothways  etc. complete as directed.   
pannelling as per design and instruction of Architect. . Only 
Finished  visible surface area  shall be measured  for 
payment 

    

        
19 P/A WALL PAPERS on Digital wall  7.9 SQMT 

  Providing and applying Wall paper approved by Architect / 
Bank's Engineer, wall paper basic price of Rs 100=00 Per Sq.Ft 

    

        
20 SOFT BOARD  0.75 SQMT 

 Providing soft board for pin up using moulded Steam beach 
frame of 1" x  1/2" with 6mm thick commercial plywood on 
back side and 12mm th soft board on front.  Fixing cloth of 
selected design of Basic rate of Rs. 150 per mt.steam beach 
member shall have lacquer  polish as directed complete. 

    

        
21 CUSTOMER WRITING DESK  1 NO 

  Writing Desk Size 3'-0" x 1'-3" x 0'-6"+3'-0" ht.     
  Verticle Sides and bottom shall be made out of 36 mm (2X18) 

thick  Commercial plywood  and back side 12mm thick ply 
wood  with Laminate on Top and Edges on all sides including 
inside divisions. Top shall be made from 12mm thThoughend 
glass with polished edges making diff divisions by 18mm 
thplywwod with laminate on both side for slips or forms as per 
detail drawing and inststruction complete. (Drawing as 
enclosed herewith) Laminate  to be  provided on  all visible 
surface 

    

        
22 ALUMINUM COMPOSITE PANEL FOR FRONT SIDE 

ELEVATION 
5 SQMT 

  Providing and fixing 3 mm thick aluminium composite panel of 
Flexi Bond / Euro Bond with 0.25 mm foil with  2" x 1" x 1.20 
mm thick aluminium hollow section tray system with minimum 
20 mm bending with silicon Dow Coming of GE seal proof - ACP 
of approved indian make complete as per selection and 
direction of Architect for front facade for the building This item 
will be carried out as per manufacturer specifications. Rate also 
including trap door shutter including hinges 
stopersetccomplete as directed. Design as per  
Bankstandered Drawing and Architects instruction etc 
complete. 

    

        
23 Providing and Fixing 2 nos sheets of 24"x 36" clear acrylic ( 

poster to be sandwitched in  betweem) outer sheet is 5mm 
thick and bevelled crystal edge polished for 3/4 wide at 8-10 

1.2 SQ.MT 
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degree on all sides and the rear sheet is 5 mm thick flat etc 
complete as directed. 

        
24 P & F  FULLY GLAZED DOOR  WITH PATCH FITTINGS for 

Main Entrance Door For Branch ( Double Shutter 0.91 x 
2.13 x 2 Nos ) 

4.6 SQMT 

  Providing & Fixing fully glazed main door at the main entrance 
and ATM. The Item includes fixing of 12 mm th. Toughened 
glass with the help of top patch & bottom patch fittings.  The 
door will have patch lock, pti pivot, floor spring & 400 mm long 
handles both sides, (Approved Make), fixed with the glass by 
making necessary cutouts & holes.  The glass  edges  shall be 
polish on all sides.  The entire door shall be errected in 
complete line & level.  The door will have S.S brush finish 
Signage for pull & push. 

    

  The patch fittings (Approved make) shall be of aluminium with 
s,s, matt finish coating & signage shall be of kich make.  The 
entire door, complete in all respect should be installed in 
positions as req.Rate includes all material ,labour detailed 
above for proper completion of work. 

    

25 Supplying and fixing Roller   Blind  Blackout of  approved make 
with selected fabric of  approved design and shed. (Basic Price 
of  Rs 135=00 Per Sq.Ft)  

5.55 SQMT 

26 Supplying and providing Dressing Table  with  Puffy as follows. 1 NO 
  Dressing Table shall have 1'-6" x 4'-0" 5mm thick mirror with 1 

1/2" x 3" T.W frame and 6mm thick BWR plywood 2'-0" x 6" 
size having polished edges supported by brass bracket 2 Nos. as 
directed. 

    

  Puffy shall be made of using TW member  size 2"x2" and 18mm 
th.plywood for seat support. Seat shall be padded with 4" foam 
covered with hession cloth and upholstered with Approved 
shade and quantity fabric. Basic price of  fabric shall be Rs.400 
per Rmt. Visible wooden support shall be polished,Size of  Puffy 
shall be 1'6"x1'6". 

    

27 Repairing and Refurnishing existing sofa out of 19mm ply & TW 
(wherever required) with rubber cushions 100mm thick at a 
seat & 75mm thick at the back, necessary 'U' foam, upholstered 
with fabric of Rs. 500/- per rmt etc. inclusive of vinyl 
upholstery of approved make and  shape /style with protective 
coating all as per architect’s detailed drawings and to his 
approval.Rate includes polish / painting of exposed wooden 
members. 

4.3 RMT 

28 Repairing and Refurnishing existing sofa with necessary 'U' 
foam, upholstered with fabric of Rs. 500/- etc. inclusive of vinyl 
upholstery of approved make and  shape /style with protective 
coating all as per architect’s detailed drawings and 
to his approval.Rate includes polish / painting of exposed 
wooden members. 

2.15 RMT 
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29 Charges for Temporary shifting of Branch Furniture at 
convinient location on GF/FF as per the instruction of 
Architect/Bank.  Rate includes creating/errecting counters, 
cash cabin arrangement of furniture to  the entire satisfaction 
of Branch Manager complete as directed.by bank  Rate includes 
dismentling existing furniture and storing/ standing the same 
at a location as directed by bank  

1 JOB 

  TOTAL COST "A"   RS. 
        

[B] BUY BACK OF OLD FURNITURE     
 Less  Dismantling of entire  furniture and fixtures from  

existing premises and buy back of furniture not required 
by Bank as follows (tables aprox 7nos, single window 
aprox 5nos partition aprox 30.00 sqmt, door aprox 4nos 
etc ) --- (B) 

1.00 Lump 
sum 

        
  TOTAL COST ( A - B )   RS. 
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TENDER DRAWINGS(TENDER PURPOSE ONLY) 
 

 
 

 
 


