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NOTICE INVITING TENDERS 
TENDER ID: KOL202406001 

 

TENDER FOR: PROPOSED INTERIOR RENOVATION WORKS OF 54 NOS. 
EMERALD BRANCHES ON RATE CONTRACT BASIS 

 
SBI, Premises & Estate Department, Kolkata, LHO, Kolkata invites E-tenders on “Rate-Contract 
basis” for captioned work from the SBI eligible empaneled contractors under appropriate category 
(IA, IB, IC). Empaneled contractors who receive NIT from the SBI /Anteras are only entitled 
to quote for this tender. 

 
Details of the tenders are as under: 

 

SN Particulars Details 

1 Name of work Tender for: Proposed Interior Renovation Works of 
Emerald Branches (54 Nos). 

2 Nature of Work Interior Works 

3 Date of availability of tender 

documents on Service 

Provider’s website 

05.06.2024 to 12.06.2024 

Available at M/s. Antares Systems Limited., our 
Service Provider’s portal 

https://www.tenderwizard.com/ SBIETENDER. 

4 Last date & time for submission 
tender document  

12.06.2024 by 03:00 PM 

 

5 Date and Time of opening of 
Online Bid 

12.06.2024 by 03:30 PM 

6 Validity of offer 90 days from the date of opening of Price-bid 

7 Distribution of work amongst L-
1, L-2 and L-3 bidders 

SBI shall be at liberty to allot the work to participating 
bidders at Bank’s approved unit rates in the given 
proportion (i.e.  

Case 1 (Solo L-1 bidder) 

L-1 bidder will be allotted minimum 4 branches, rest 
participating bidders in the ascending list (L-2, L-3, and so 
on) will be given 2 branches each in Kolkata Circle of SBI 

Case 2 (More than one L-1 bidder) 

All L-1 bidders will be allotted minimum 4 branches each, 
rest of the participating bidders in the ascending list (L-2, L-
3, and so on) will be given 2 branches each, subject to 
availability of sufficient number of branches, in the Kolkata 
Circle of SBI) 

 

In case, on written demand by the SBI, the L-2 or L-3 bidder 
(or both) do not submit their written concurrence regarding 
their willingness to execute the work at L-1 bidder’s 
approved rates by the stipulated date, the SBI may consider 

https://www.tenderwizard.com/%20SBIETENDER


inviting next lowest bidders i.e. L-4, L-5, L-6 and so on for 
the purpose within its sole discretion and not further 
claim/correspondence shall be entertained in this regard. 

In case, any of the bidder (L-1/L-2/L-3 etc.) bidder either do 
not commence the work within the stipulated period or back 
out from the project at any stage, the SBI will be at liberty to 
entrust the work in the same proportion to next lower 
bidder(s) on L-1 approved rate. 

 

Also, in the event of next lowest vendors not ready to match 
L-1 price, leaving only Two bidders, the SBI will distribute 
the work in equal proportion or the entire work can also be 
allotted to only L-1 bidder. 

 

In the eventuality of 3 or more bidders have logged in but 
only 2 bidders have participated in the bidding process the 
SBI may consider awarding entire work either to L-1 bidder 
or to distribute amongst both the bidders in 50:50 proportion 
within its sole discretion. 

8 Submission of Technical 
Bid (Hard Copy) 

1. Contractors shall download the entire Technical Bid to 
get acquainted with the terms and conditions and 
shall upload compulsorily the pages numbered from 

01 to 09 of the technical bid without fail in the e-
tendering portal after putting the signature and seal. 
Failing to upload as stated above, the tender will be 
rejected. 

 
2. However, L1 Tenderer should submit the whole 

technical bid spirally bound securely and in serial order 
containing all pages duly signed with company seal and 
date to this Office within 7 days of receipt of 
confirmation. Failure to submit the hardcopy of 
Technical Bid may render the bidder disqualifies. 

9. Service provider: M/s. Antares Systems Limited,  
BSM Extension, Kengeri Satellite 
Town, Bengaluru, Karnataka 560060 
Ph.: 080-49352000 / 40482000 
Fax: 080-49352034 
Help Desk:  9073677150 / 9073677151 / 9073677152 
/ 033 
4604 6611 

 
Contact Persons: 
(On working days 9 AM to 6 PM) 
1. Mr. Kushal Bose 
Mobile No.: +91 7686913157 
e-Mail: kushal.b@antaressystems.com 
2. Mr. Biswajit Chakraborty  
Mobile No.: +91 9674758723 

e-Mail: biswajit.c@antaressystems.com 
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10. No conditions other than mentioned in the tender will be considered, and if given they will have 
to be withdrawn before opening of the price-bid. 

 
11. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason for doing so and any claim / correspondence shall be 
entertained in this regard. 
 
12. Bidder has to quote the offer price in total value of bidder portion of price bid  in % above or 
below or at par. 

 

 
13. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time. 

 
14. For any clarifications regarding E-Tendering procedure, System requirements etc. please 
contact M/s. Antares Systems Limited, whose address is mentioned in the NIT. 

 
Yours Faithfully, 

 

 
Assistant General Manager (P&E) 
Kolkata Circle 



SECTION – 1 

 
INSTRUCTIONS TO THE TENDERERS 

 
1.0 Scope of work 

 
E-Tenders are invited by SBI, Premises & Estate Department, LHO, Kolkata for Proposed 
Interior Renovation Works of various Emerald Branches on Rate Contract Basis 

 
1. Site and its location 

 
The proposed work is to be carried out at following 54 Nos. Emerald Branches 
located in Kolkata Circle for State Bank of India: 

 
1. Shyambazar (180) 
2. Chowringhee (1054) 
3. Kolkata High court SPB (14523) 
4. Barasat (24) 
5. Kalyani (1082) 
6. Madhyamgram (1329) 
7. Baguiati (1488) 
8. Anandpuri (1770) 
9. Sodepur (1796) 

10. Belghoria (1888) 
11. Dumdum Cantonment (1956) 
12. Dumdum (2054) 
13. Shibpur Howrah (2124) 
14. Chandennagore (53) 

15. Nager Bazar (4605) 
16. Manicktala Civic Centre (7468) 
17. H. B. town (Sodepur) (7654) 
18. Tegharia Raghunathpur (8735) 
19. Chinsurah (56) 

20. Midnapore (132) 
21. Bhowanipore (40) 
22. Netaji Subhash Road (144) 

23. Park Street (150) 
24. Dhakuria (1405) 

25. Southern Avenue (1505) 
26. Lake Town (1506) 
27. Narkeldanga (1580) 
28. Baghbazar (1652) 
29. Kalighat (1722) 
30. Paikpara (1747) 
31. Park Circus (1749) 
32. Elgin Road (1768) 
33. Serampore (178) 
34. Beliaghata (1798) 
35. Northern Avenue (1895) 
36. Cossipore (2043) 
37. LA Martiniere (3681) 
38. Bagmari (3682) 
39. Jeevandeep (3762) 



40. P.B.B. Saltlake (4204) 
41. P.B.B. Deshapriya Park (4233) 
42. South Sinthee (5374) 
43. A. E. Market Saltlake (6794) 
44. Gol Park (7195) 
45. Kalindi Housing Estate (7961) 
46. Bangur Avenue (9289) 
47. Saltlake electronics complex (9985) 
48. Uttarpara (1403) 
49. DA Block Saltlake (12402) 
50. New town terminus building branch (14528) 

51. Konnagar (2078) 
52. Doverplace (40229) 
53. New Town Rajarhat (5112) 
54. I.O.C. Haldia Refinery Campus (7090). 

 



1. 0 Tender documents 

 
1.1 The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 

Instructions to tenderers 

General conditions of Contract 

Special conditions of Contract 

Additional specifications 

Drawings 

Price bid A 

 
1.2 The above documents shall be taken as complementary and mutually explanatory of 

one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 

 
a) Price Bid 

b) Technical specifications 

c) Drawings 

d) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 

 
1.3 The tender documents are not transferable. 

 
3.0 Site Visit 

 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the materials, 
labour, the law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc. 

 
The tenderer will be fully responsible for considering the financial effect of any or all 

the factors while submitting his tender. 



 
5.0 Initial/ Security Deposit 

 
The Contractor entrusted with works in terms of NIT will have to submit ISD for the amount 
of 2% of the corresponding estimated cost of respective branches , rounded up to nearest 
thousand rupees, in the form of DD drawn in favour of SBI and payable at Kolkata within 
a period of 7 days of issuance of respective work orders.  

 
6.0 Security Deposit 

 
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value 

is in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% 
shall be deducted from the running account bill of the work at the rate of 10% of 
the respective running account bill i.e., deduction from each running bill account 
will be @10% till Total Security Deposit (TSD) including ISD reaches to 5% of 
contract value. The 50% of the Total Security Deposit shall be paid to the contract 
on the basis of bank’s Engineer certifying the virtual completion. The balance 50% 
would be paid to the contractors after the defects liability period as specified in 
the contract. 

 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 

 
7.0 Signing of contract Documents 

 
The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract attached herewith within 7 days from the receipt of intimation 
of acceptance of the tender by the Bank. However, the written acceptance of the tenders 
by the Bank will constitute a binding agreement between the Bank and successful tenderer 
whether such formal agreement is subsequently entered into or not. 

 



8.0 Validity of tender 

 
Tenders shall remain valid and open for acceptance for a period of 90 days from the date 
of opening price bid. If the tenderer withdraws his/her offer during the value period or 
makes modifications in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 

 
9.0 Liquidated Damages 

 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract 
value. 

 

 
10.0 Rate and Prices 

 
10.1 Instructions to Tenderers Regarding Percentage Rate Tender: 

 
10.1.1 The Tenderers shall quote percentage above / below / at par (in figures as well as in words) 

on the total estimated cost given in Schedule of Quantities, he will be willing to execute 
the work. 

10.1.2 In percentage rate tenders only percentage quoted shall be considered. Any tender 
containing item rates is liable to be rejected. Percentage quoted by the tenderer in 
percentage rate tender shall be accurately filled in figures and works, so that there is 
no discrepancy. 

10.1.3  The tender submitted shall be treated as invalid if the contractor does not quote 
percentage above / below / at par on the total amount of tender. 

10.1.4 If the percentage above / below / at par is different in figures & words on the total 
amount of tender than amount quoted in words will be considered. 

10.1.5  The rate and amount mentioned in the Schedule of Quantities will be in Indian 
Currency (₹) only and willbe firm and include all costs, allowances etc. except GST, which 
will be payable / reimbursed at actuals. 

 

 
10.2 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust 

the work in phases or may drop the part scope of work at any stage of the project or 
get the works done through another contractor at the cost of the accepted tenderer within 
its sole discretion without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 

 
10.3 In case it is decided by the SBI to reduce the scope of work at any stage of the project, the 

contractor shall not be entitled to raise any claim / compensation on account of reduction in 
scope of work. Also, the SBI may consider for increase in scope of similar work in other 
buildings in phases but within a reasonable time interval and the contractor shall be 
bound to execute the same within the stipulated time period and as per rates quoted by 
them in this tender without any claim for price escalation. 



LETTER OF UNDERTAKING 
 

 
To, 
The Assistant General Manager, 
Premises & Estate Department, Kolkata  

State Bank of India, 
Local Head Office, 
Bandra Kurla Complex, Kolkata-400 051. 

 
Dear Sir, 

 
Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the site 
of the works specified in the said memorandum and having acquired the requisite information 
relating thereto as affecting the tender, I/We hereby offer to execute the works specified in the 
said memorandum at the rates mentioned in the attached Schedule of Quantities and in 
accordance in all respects with the specifications, design, drawings and instructions in writing 
referred to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule of 
Quantities and Conditions of Contract and with such materials as are provided for by, and in all 
other respects in accordance with such conditions so far as they may be applicable. 

MEMORANDUM 

(a) Description of work Proposed Interior Renovation Works of 52 Nos. 
Emerald Branches on Rate Contract Basis 

(b) Time allowed for completion of 
the Works from Seven day after 
the date of written Order or date 
of handing over of the site 
(Whichever is later) to 
commence the work 

1 month 

 
1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 

provisions of the said conditions of contract annexed hereto so far as may be applicable 

or in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract. 

 
2) I/ We have read and understood various clauses of this tender and hereby submit our specific 

undertaking and concurrence in terms “Instruction to tenderer” to 



 
Further, under any circumstances, whatsoever, if I/We fail to comply the same including 
compliance of any such other conditions of tender within the stipulated time. I /We 
hereby, authorized SBI to cancel my/Our tender, to forfeit my EMD/ISD/ASD and to take 
further necessary action as deemed fit including debarring our firm from participating in SBI 
future tenders/de-paneling etc. 

 
3) I/ We understand that as per terms of this tender, SBI may consider accepting our tender 

in part or whole or may entrust the various work proposed in phases. We, therefore, 
undertake that we shall not raise any claim/ compensation in the eventuality of Bank deciding 
to drop any of the work from the scope of work of this tender at any stage during the contract 

period. Further, we also undertake to execute the work entrusted to us in phases on our 
approved percentage and within stipulated time limit without any extra claim for price 
escalation. 

 
4) We understand that the SBI shall be at liberty to allot the work to participating bidders at 

Bank’s approved unit rates in the given proportion i.e. L-1 bidder/bidders will be allotted 
minimum 4 branches, rest participating vendors in ascending order list (L-2, L-3 and so on) 
will be given 2 branches each subject to availability of sufficient number of branches . to 
which we submit our concurrence and shall not raise any objection for the same. 

 
5) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices 

of any of the material during the currency of contract/execution/completion period including 
authorized extended contract period, if any. 

 
6)  Our Bankers are: 

I) 

 
ii) 

 
The names of partners of our firm are: 
i) 

 
ii) 

 
Name of the partner of the firm 
Authorised to sign 

Or 
(Name of person having Power of 
Attorney to sign the Contract. 
(Certified true copy of the Power 
of Attorney should be attached) 
Yours faithfully, 
Signature of Contractors. 

Signature and addresses of Witnesses 
i) 

 
ii) 



(A) SAMPLE BUSINESS RULE DOCUMENT 

 
ONLINE E-TENDERING FOR PROPOSED INTERIOR RENOVATION WORKS OF 54 NOS. 

EMERALD BRANCHES ON RATE CONTRACT BASIS 

 
(A)  Business rules for E-tendering: 

 
1. Only empaneled contractors with SBI under appropriate category who are invited by the 

project Bank’s Engineer/SBI shall only be eligible to participate. 

 
2. SBI will engage the services of an E-tendering service provider who will provide necessary 

training and assistance before commencement of online bidding on Internet. 

 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service 

provider to enable them to contact and get trained. 

 
4. Business rules like event date, closing and opening time etc. also will be communicated 

through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format (provided 

by service provider),before start of E-tendering. Without this the vendor will not be 
eligible to participate in the event. 

 
6. The Contractors will be required to submit the various documents in sealed Envelope to 

the office of SBI at the address mentioned hereinbefore by the stipulated date i.e. (1) Hard 
Copy of Technical Bid duly signed and stamped on each page (2) Demand Draft of 
specified amount of EMD (3) Copy of Receipt/Challan of Cost of Tender documents. 
Contractors not submitting any one or more documents shall not be eligible to 
participate in the on-line price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets closed 

in all respects for the item listed in the tender. 

 
(B)  Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s. E-Procurement 
Technologies Ltd..has been engaged by SBI an authorized service provider. Please go 
through the guidelines given below and submit your acceptance to the same along with your 
Commercial Bid. 

 
1. E-tendering shall be conducted by SBI through M/s. E-Procurement Technologies Ltd., on 

pre-specified date. While the Contractors shall be quoting from their own offices/ place of 
their choice, Internet connectivity and other paraphernalia requirements shall have to be 
ensured by Contractors themselves. In the event of failure of their Internet connectivity, 
(due to any reason whatsoever it may be) it is the bidders’ responsibility. In order to 
ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/ alternatives such as back–up power supply whatever required so that 
they are able to circumvent such situation and still be able to participate in the E-
tendering successfully. Failure of power at the premises of Contractors during the E-
tendering cannot be the cause for not participating in the E- 



tendering. On account of this the time for the E-tendering cannot be extended and SBI 
is not responsible for such eventualities. 

 
2. M/s. E-Procurement Technologies Ltd.., shall arrange to train your nominated 

person(s), without any cost to you. They shall also explain you all the Rules related to the 
E-tendering. You are required to give your compliance on it before start of bid process. 

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian currency & Unit of Measurement will be displayed in Online E-tendering. 

 
4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by 

SBI their appointed Bank’s Engineers. 

 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 

 
6. Procedure of E-tendering: 

 
i. Online E-tendering: 

 
(a) The NIT &Technical bid available on the Bank’s website during the period 

specified in the NIT. 
(b) Online e-tendering is open to the empaneled bidders who receive NIT from 

the Bank’s Engineer and qualified for participating in the price bidding as 
provisions mentioned herein above through SBI approved Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider wherein 
the contractors will be required to fill-in their percentage rates on overall estimate. 

(d) The Contractors are advised not to wait till the last minute to submit their online 
tender price bid to avoid complications related with internet connectivity, 
network problems, system crash down, power failure, etc. 

(e) In case, contractor fails to quote their rates for any one or more tender items, 
their tender shall be treated as “Incomplete Tender” and shall be liable for 
rejection. 

 
7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 

by M/s. E-Procurement Technologies Ltd. The Bidders are requested to change the 

Password after the receipt of initial Password from M/s. E-Procurement Technologies Ltd. 
All bids made from the Login ID given to the bidder will be deemed to have been made 
by the bidder. 

 
8.  BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound 
to execute the work at the quoted bid price. In case the L-1 Bidder backs out or fail to 
complete the work as per the rates quoted, SBI shall at liberty to take action as deemed 
necessary including de-paneling such contractors and forfeiting their EMD. 

 
9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award 

of Contract shall be final and binding on all the Bidders. 

 
10. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 

ordering, without assigning any reason. 



 
11. SBI shall not have any liability to bidders for any interruption or delay in access to the 

site irrespective of the cause. 

 
12. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date. 

 
13. OTHER TERMS & CONDITIONS: 

 
- The Bidder shall not involve himself or any of his representatives in Price manipulation 

of any kind directly or indirectly by communicating with other suppliers / bidders. 

 
- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any 

other party. 

 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 
- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its 

sole discretion. 

 
- SBI or its authorized service provider M/s. E-Procurement Technologies Ltd. shall not 

have any liability to Bidders for any interruption or delay in access to the site 
irrespective of the cause. 

 
- SBI or its authorized service provider/s. E-Procurement Technologies Ltd. is not 

responsible for any damages, including damages that result from, but are not 
limited to negligence. 

 
- SBI or its authorized service M/s. E-Procurement Technologies Ltd. will not be held 

responsible for consequential damages, including but not limited to systems problems, 
inability to use the system, loss of electronic information etc. 

N.B. 
- All the Bidders are required to submit the Process Compliance Statement (Annexure 

II) duly signed to M/s. E-Procurement Technologies Ltd.. 
 

-  All the bidders are requested to ensure that they have a valid digital signature 
certificate well in advance to participate in the online even 



 

 
(D) Process Compliance Statement (Annexure II) 

 
(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

 
To, 
M/s. Antares Systems Limited,  
BSM Extension, Kengeri Satellite Town, Bengaluru, Karnataka 560060 
Ph.: 080-49352000 / 40482000 
Fax: 080-49352034 

 
Sub: Tender for Proposed Interior Renovation Works of 32 Nos. Emerald Branches on 
Rate Contract Basis. 

 
Dear Sir, 

 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender 
document 

 
This letter is to confirm that: 

 
1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the Reverse 

Auction as mentioned in RFP of SBI as well as this document and confirm our agreement 
to them. 

3) We also confirm that we have taken the training on the auction tool and have understood 

the functionality of the same thoroughly. 

4) We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever 
for my/our failure to access & bid on the e-auction platform due to loss of internet 
connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 
circumstances etc. before or during the tendering event. 

5) We also confirm that we have a valid digital signature certificate issued by a 
valid Certifying Authority. 

6) We also confirm that we will mail the price confirmation / break up of our quoted price 
as per Annexure III & Annexure IV within 24 hours of the completion of the bid/ reverse 
auction and the format as requested by SBI/ETL. 

7) We, hereby confirm that we will honor the Bids placed by us during the E-tendering/ 
auction process. 

 
With regards, 
Date: 
Signature with company seal 
Name: 
Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization: 
Scan it and send to this Document on kushal.b@antaressystems.com 

mailto:sujith@eptl.in


(E) Price Confirmation Letter (Annexure III) 
 

 
(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

 
To, 
M/s. Antares Systems Limited,  
BSM Extension, Kengeri Satellite Town, Bengaluru, Karnataka 560060 
Ph.: 080-49352000 / 40482000 
Fax: 080-49352034 

 

 
Sub: Final Price Quoted During E-tendering Proposed Interior Renovation Works of 32 
Nos. Emerald Branches on Rate Contract Basis 

 
Online Price Bid Date: 

 
Dear Sir, 

 
We confirm that we have quoted. 

 

 

 
Thanking you and looking forward to the valuable order from SBI. 

Yours sincerely, 

For   

 

Name: 
Company: 
Date: 

Seal: 
Scan it and send to this Document on kushal.b@antaressystems.com 

 
(F) Price break up (Annexure IV) 

 
Detailed Price Break up as per tender document 

mailto:sujith@eptl.in


 
GENERAL CONDITIONS OF CONTRACT 

 
1.0 Definitions: - 

“Contract means the documents forming the tender and the acceptance there of and 
the formal agreement executed between State Bank of India (client) and the contractor, 
together with the documents referred there in including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the Bank’s 
Engineers/ Bank and all these documents taken together shall be deemed to form one 
contract and shall be complementary to one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have 

the meaning hereby respectively assigned to them. 

 
1.1.1 ‘SBl’ shall mean State Bank of India (client) having its office at State Bank of India, 

Premises & Estate Department, Local Head Office, Kolkata and includes the client’s 
representatives, successors and assigns. 

 

 
1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank at site as their 

representative for day-to-day supervision of work and to give instructions to the 
contractors. 

 
1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporate not, 

undertaking the works and shall include legal personal representative of individual or 
the composing the firm or company and the permitted assignees of individual or firms 
of company. 

 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description 
in the “Scope of work” and / or to be executed in accordance with the contract includes 
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be 
provided, the obligations of the contractor hereunder and work to be done by the 
contractor under the contract. 

 
1.1.4 ‘Engineer’ shall mean the representative of the Bank’s Engineer/consultant. 

 
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Bank’s Engineers and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings 
as may be issued by the Engineer from time to time ‘Contract value shall mean value 
of the entire work as stipulated in the letter of acceptance of tender subject such additions 
there to or deductions there from as may be made under the provide herein after 
contained. 

 
1.1.6 Specifications’ shall mean the specifications referred to in the tender and modifications 

thereof as may time to time be furnished or approved by the Bank’s Engineer/ Consultant. 

 
1.1.7 “Month” means calendar month. 

 
1.1.8 “Week” means seven consecutive days. 

 
1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 



1.1.11 “Bank’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, 
as nominated by the AGM (P&E). 

 
. 

 
CLAUSE 

 
1.0 Total Security Deposit 

 
Total Security deposit comprise of  

Initial security deposit 

Retention Money 

 

a) Initial Security Deposit (lSD) 

 
The Contractor entrusted with works in terms of NIT will have to submit ISD for the amount 
of 2% of the corresponding estimated cost of respective branches , rounded up to nearest 
thousand rupees, in the form of DD drawn in favour of SBI and payable at Kolkata within 
a period of 7 days of issuance of respective work orders.  



 
 

 
b) Retention Money: - 

 
Besides the SD as deposited by the contractor in the above said manner, the 

Retention money shall be deducted from the running account bill at the rate of 10% of the 
gross value of work done by the contractor and claimed in each bill provided the total 
security deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 
5% of the contract value.The50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the Bank’s 
Engineer/consultant. The balance 50% of the total security deposit shall be refunded to 
the contractors without interest within fifteen days after the end of defects liability 
period provided the contractor has satisfactorily attended to all defects in accordance with 
the conditions of contract including site clearance. 

2.0 Language 

 
The language in which the contract documents shall be drawn shall be in English. 

 
3.0 Errors, omissions and discrepancies 

 
In case of errors, omissions and/ or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order shall 
apply. 

 
i) Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 

 
ii)  Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 

 
iii) Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted: 

 
a) In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 



4.0 Scope of Work: 

 
The contractor shall carryout complete and maintain the said work in every respectstrictly 
accordance with this contract and with the directions of and to the satisfaction Bank to be 
communicated through the Bank’s Engineer/consultant. The Bank’s Engineer/consultant 
at the directions of the Bank from time to time issue further drawings and / or write 
instructions, details directions and explanations which are here after collectively 
references to as Bank’s Engineer’s /consultant’s instructions in regard to the variation or 
modification of the design, quality or quantity of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings 
and / or specifications. The removal from the site of any material brought thereon by the 

Contractor and any substitution of any other materials therefore the removal and / or re-
executed of any work executed by him. The dismissal from the work of any person 
engaged thereupon. 

5.0 i) Letter of Acceptance: 

 
Within the validity period of the tender the Bank shall issue a letter of acceptance directly 
or through the Bank’s Engineer by registered post or otherwise depositing at the of the 
contractor as given in the tender to enter into a Contract for the execution of the work 
as per the terms of the tender. The letter of acceptance shall constitute a bind contract 
between the SBI and the contractor. 

 
ii) Contract Agreement: 

 
On receipt of intimation of the acceptance of tender from the SBI / Bank’s Engineer the 
successful tenderer shall be bound to implement the contract and within fifteen days there 
of shall sign an agreement in a non-judicial stamp paper of appropriate value. 

 
6.0 Ownership of drawings: 

 
All drawings, specifications and copies thereof furnished by the SBI through its 
Bank’s Engineer / consultants are the properties of the SBI. They are not to be used 
on other work. 

 
7.0 Detailed drawings and instructions: 

 
The SBI through its Bank’s Engineers / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the execution 
of the work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there. 

 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of various 
activities on receipt of the work order and submit the same to the SBI through the Bank’s 
Engineer/consultant 

7.0 Copies of agreement 

 
Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 



8.0 Liquidated damages: 

 
If the contractor fails to maintain the required progress in terms of clause 6. 0 of GOC 
or to complete the work and clear the site including vacating their office on or before 
the contracted or extended date or completion, without justification in support of the cause 
of delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damages at the 
rate of 0.50% of the contract value which subject to a maximum of 5% of the contract 
value. 

 
9.0 Materials, Appliances and Employees 

 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials shall be new and both workmanship and materials shall be best quality. The 
contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work 
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the 
SBI /Bank’s Engineer/ consultant he shall be removed from the site immediately. 

10.0 Permits, Laws and Regulations: 

 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBI in writing under intimation of the Bank’s Engineer/ Consultant. If the 
contractor performs any act, which is against the law, rules and regulations he shall meet 
all the costs arising there from and shall indemnify the SBI any legal actions arising 
there from. 

 
11.0 Setting out Work: 

 
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, 
andalignment of all parts thereof and get it approved by the Bank’s Engineer / 
consultant before proceeding with the work. If at any time any error in this respect shall 
appear during the progress of the works, irrespective of the fact that the layout had been 
approved by, the Bank’s Engineer / consultant the contractor shall be responsible for the 
same ad shall his own expenses rectify such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property: 

 
The contractor shall continuously maintain adequate protection. Of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection with 
contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety 



laws and building codes to prevent accidents, or injuries to persons or property on 
about or adjacent to his place of work. The contractor shall take insurance covers as 
per clause 24.0 at his own cost. The policy may be taken in joint names of the 
contractor and the SBI and the original policy may be lodged with the SBI. 

13.0 Inspection of work: 

 
The SBI / Bank’s Engineer / Consultant or their representatives shall at all 
reasonable times have free access to the work site and / or to the workshop, 
factories, or other places where materials are lying or from where they are obtained 
and the contractor shall giveevery facility to the SBI/Bank’s Engineer/consultant and 
their representatives necessary for inspection and examination and test of the 
materials and workmanship. No person unless authorized by the SBI/ Bank’s Engineer 
/Consultant except the representative of Public authorities shall be allowed on the work 
at any time. The proposed work either during its construction stage or its completion 
can also be inspected by the Chief Technical Examiner’s Organization a wing of Central 
Vigilance commission. 

14.0 Assignment and subletting 

 
The whole of work included in the contract shall be executed the contractor and he 

shall not directly entrust and engage or indirectly transfer, assign or underlet the contract 
or any part or share there of or interest therein without the written consent of the SBI 
through the Bank’s Engineer and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its 
progress. 

15.0 Quality of materials, workmanship & Test 

 
All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Bank’s Engineer/consultant instructions and shall be 
subject from time to time to such tests as the Bank’s Engineer/consultant may direct at the 
place of manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labour, and materials 
as are normally required for examining measuring sampling and testing any material or 
part of work before incorporation in the work for testing as may be selected and required 

by the Bank’s Engineer/consultant. 

ii) Samples 

 
All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used 
are of such nature that samples cannot be presented or prepared at the site detailed 
literature / test certificate of the same shall be provided to the satisfaction of the Bank’s 
Engineer/consultant. Before submitting the sample / literature the contractor shall satisfy 
himself that the material / equipment for which he is submitting the sample / literature meet 
with the requirement of tender specification. Only when the samples are approved in 
writing by the Bank’s Engineer / consultant the contractor shall proceed with the 
procurement and installation of the particular material / equipment. The approved samples 
shall by the signed by the Bank’s Engineer / Consultant for identification and shall be kept 
on record at site office until the completion of the work for inspection / comparison at any 
time. The Bank’s Engineer/Consultant shall take reasonable time to approve the 
sample. Any delay that might occur in approving the samples for reasons of its not meeting 



the specifications or other discrepancies inadequacy in furnishing samples of 



best qualities from various manufacturers and such other aspects causing delay on the 
approval of the materials / equipment etc. shall be to the account of the contractor. 

 
iii) Cost of tests 

 
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ. 

 
iv) Costs of tests not provided for 

 
If any test is ordered by the Bank’s Engineer/ Consultant which is either 

 
a) If so intended by or provided for or (in the cases above mentioned) is not so particularised, 

or though so intended or provided for but ordered by the Bank’s Engineer / Consultant to 
be carried out by an independent person at any place other than the site or the place of 
manufacture or fabrication of the materials tested or any Government / approved 
laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work 

 
No claim by the contractor for additional payment shall be entertained which is consequent 
upon failure on his part to obtain correct information as to any matter affecting the 
execution of the work nor any misunderstanding or the obtaining incorrect information or 
the failure to obtain correct information relieve him from any risks or from the entire 
responsibility for the fulfilment of contract. 

17.0 Contractor’s superintendence 

 
The contractor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the Bank’s Engineer / Consultant may consider 
necessary until the expiry of the defects liability period, stated here to. 

 
18.0 Quantities 

 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and quantities. 
The rate quoted shall remain valid for variation of quantity against individual item to any 
extent. The entire amount paid under Clause 19, 20 hereof as well as amounts of prime 
cost and provision sums, if any, shall be excluded. 

 

 
19.0 Works to be measured 

 
The Bank’s Engineer/Consultant may from time to time intimate to the contractor that 
he require the work to be measured and the contractor shall forthwith attend or send a 
quantity representative to assist the Bank’s Engineer in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measurements detail 
in the specifications. The representative of the Bank’s Engineer / Consultant shall take 
measurements with the contractor’s representative and the measurements shall be 
entered in the measurement book. The contractor or his authorised representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections 



shall be duly attested by both representatives. No over writings shall be made in the M 
book should the contractor not attend or neglect or omit to depute his representative to 
take measurements the measurements recorded by the representative of the Bank’s 
Engineer 
/ consultant shall be final. All authorized extra work, omissions and all variations made 
shall be included such measurement. 

 
20.0 Variations 

 
No alteration, omission or variation ordered in writing by the Bank’s Engineer / consultant 
vitiates the contract. In case the SBl / Bank’s Engineer / Consultant thinks proper at any 

during the progress of works to make any alteration in, or additions to or omission from the 
works or any. alteration in the kind or quality of the materials to be used therein, the Bank’s 
Engineer / Consultant shall give notice thereof in writing to the contractor shall confirm 
in writing within seven days of giving such oral instructions the contract shall alter to, add 
to, or omit from as the case may be in accordance with such but the contractor shall 
not do any work extra to or make any alterations or additions to or omissions from the 
works or any deviation from any of the provisions of the contract, stipulations, 
specifications or contract drawings without previous consent in writing of the Bank’s 
Engineer/ Consultant and the value of such extras, alterations, additions or omissions shall 
in all cases be determined by the Bank’s Engineer / Consultant and the same shall be 
added to or deducted from the contract value, as the case may be. 

21.0 Valuation of Variations 

 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Bank’s Engineer / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions. 

 
a) (i) The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates 

given in the priced BOQ. 

 
b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub- 
Clause ‘c’ hereunder. 

 
c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Bank’s Engineer/ consultant of the rate which 
he intends to charge for such items of work, duly supported by analysis of the rate 
or rates claimed and the Bank’s Engineer/ consultant shall fix such rate or prices as in the 
circumstances in his opinion are reasonable and proper, based on the market rate. 

 
d) Where extra work cannot be properly measured or valued the contractor shall be allowed 

day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then 
in accordance with the local day work rates and wages for the district; provided that in 



either case, vouchers specifying the daily time (and if required by the 



Bank’s Engineer/Consultant) the workman’s name and materials employed be delivered 
for verifications to the Bank’s Engineer /consultant at or before the end of the week 
following that in which the work has been executed. 

 
e) It is further clarified that for all such authorized extra items where rates cannot be derived 

from the tender, the Contractor shall submit rates duly supported by rate analysis worked 
on the ‘market rate basis for material, labour hire / running charges of equipment and 
wastages etc. plus 15% towards establishment charges, contractor’s overheads and profit. 
Such items shall, not be eligible for escalation. 

22.0 Final measurement 

 
The measurement and valuation in respect of the contract shall be completed within on 
month of the virtual completion of the work. 

 
23.0 Virtual Completion Certificate (VCC) 

 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works have been completed the 
satisfaction of the SBI: 

 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 

equipment and machinery. 

 
b) Demolish, dismantle and remove the contractor’s site office, temporary works, structure 

including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI not 
incorporated in the permanent works. 

 
c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor the SBI 

and shall clear, level and dress, compact the site as required by the SBI. 

 
d) Shall put the SBI in undisputed custody and possession of the site and all land allot by the 

SBI. 

 
e) Shall hand over the work in a peaceful manner to the SBI. 

 
f) All defects / imperfections have been attended and rectified as pointed out by the Bank’s 

Engineers to the full satisfaction of SBI. 

 
Upon the satisfactory fulfilment by the contractor as stated above, the contractor is entitled 
to apply to the Bank’s Engineer / consultant is satisfied of the completion of work. Relative 
to which the completion certificate has been sought, the Bank’s Engineer/ consultant shall 
within fourteen (14) days of the receipt of the application for completion certificate, 
issue a VCC in respect of the work for which the VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI’s rights and contractor 
liabilities under the contract including the contractor’s liability for defects liability nor 
shall the issuance of VCC in respect of the works or work at any site be construction 
as a waiver of any right or claim of the S.B.I. against the contractor in respect of or 
work at the site and in respect of which the VCC has been issued. 



 
24.0 Work by other agencies 

 
The SBI / Bank’s Engineer / consultant reserves the rights to use premises and any portion 
the site for execution of any work not included in the scope of this contract with may desire 
to have carried out by other persons simultaneously and the contractor shall not only allow 
but also extend reasonable facilities for the execution of such work. The contractor 
however shall not be required to provide any plant or material for the execution of such 
work except by special arrangement with the SBI. Such work shall be carried out in 
such manner as not to impede the progress of the works included in the contract. 

25.0 Insurance of works 

 
25.1 Without limiting his obligations and responsibilities under the contract the contractor shall 

insure in the joint names of the SBI and the contractor against all loss of damages 
from whatever cause arising other than the excepted risks, for which he is responsible 
under the terms of contract and in such a manner that the SBI and contractor are covered 
for the period stipulated I clause of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and for any loss or damage occasioned by 
the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

 
a) The Works for the time being executed to the estimated current Contract value thereof, or 

such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value. 

 
b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 

 
c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 

approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Bank’s Engineer / consultant the policy if insurance and the receipts 
for payment of the current premiums. 

25.2 Damage to persons and property 

 
The contractor shall, except if and so far as the contract provides otherwise indemnify the 
SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 

 
a) The permanent use or occupation of land by or any part thereof. 

 
b) The right of SBI to execute the works or any part thereof on, over, under, in or through any 

lands. 

 
c) Injuries or damages to persons or properties which are unavoidable result of the execution 

or maintenance of the works in accordance with the contract 



d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their 
agents, employees or other contractors not being employed by the contractor or for or 
in respect of any claims, proceedings, damages, costs, charges and expenses in respect 
thereof or in relation thereto or where the injury or damage was contributed to by the 
contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI, their employees, or 
agents or other employees, or agents or other contractors for the damage or injury. 

25.3 Contractor to indemnify SBI 

 
The contractor shall indemnify the SBI against all claims, proceedings, damages, 

costs, charges and expenses in respect of the matters referred to in the provision sub- 
clause 25.2 of this clause. 

 
25.4 Contractor’s superintendence 

 
The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any alleged 
patent r design rights and shall pay any royalties which may be payable in respect of any 
article or part thereof included in the contract. In the event of any claim made under or 
action brought against SBI in respect of such matters as aforesaid the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expenses to 
settle any dispute or to conduct any litigation that may arise there from, provided that the 
contractor shall not be liable to indemnify the SBI if the infringement of the patent or design 
or any alleged patent or design right is the direct result of an order passed by the Bank’s 
Engineer / consultant in this behalf. 

25.5 Third Party Insurance 

 
25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 24.0 of GCC shall insure against his liability 
for any material or physical damage, loss, or injury which may occur to any property 
including that of SBI, or to any person, including any employee of the SBI, by or arising 
out of the execution of the works or in the carrying out of the contract, otherwise than due 
to the matters referred to in the provision to clause 24.0 thereof. 

25.5.2 Minimum amount of Third Party Insurance 

 
Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated below. 
The contractor shall, whenever required, produce to the. Bank’s Engineer / consultant the 
policy or policies of insurance cover and receipts for payment of the current premiums. 

 
25.6 The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 

occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 



25.7 Accident or Injury to workman: 

 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the contractor or any sub-contractor, save and except an 
accident or injury resulting from any act or default of the SBI or their agents, or employees. 
The contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 

 
25.7.2 Insurance against accidents etc. to workmen 

 
The contractor shall insure against such liability with an insurer approved by the SBI during 
the whole of the time that any persons are employed by him on the works and shall, when 
required, produce to the Bank’s Engineer / consultant such policy of insurance and receipt 
for payment of the current premium. Provided always that, in respect of any persons 
employed by any sub-contractor the contractor’s obligation to insured as aforesaid under 
this sub-clause shall be satisfied if the sub-contractor shall have insured against the 
liability in respect of such persons in such manner that SBI is indemnified under the policy 
but the contractor shall require such sub-contractor to produce to the Bank’s Engineer 
/consultant when such policy of insurance and the receipt for the payment of the current 
premium. 

25.7.3 Remedy on contractor’s failure to insure 

 
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then 
and in any such case the SBI may effect and keep in force any such insurance and 
pay such premium or premiums as may be necessary for that purpose and from time 
to time deduct the amount so paid by the SBI as aforesaid from any amount due or 
whichmay become due to the contractor, or recover the same as debt from the contractor. 

 
25.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of such 

default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by the 
SBI and which are payable by the contractors under this clause. The contractor shall upon 
settlement by the Insurer of any claim made against the insurer pursuant to a policy taken 
under this clause, proceed with due diligence to rebuild or repair the works destroyed 
or damaged. In this event all the monies received from the Insurer in respect of such 
damage shall be paid to the contractor and the Contractor shall not be entitled to any 
further payment in respect of the expenditure incurred for rebuilding or repairing of the 
materials or goods destroyed or damaged. 

 
26.0 Commencement of Works: 

 
The date of commencement of the work will be reckoned as the date of three days 
from the date of award of letter by the SBI. 

27.0 Time for completion 

 
Time is essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period of 1 calendar month from the date of 



commencement. If required in the contract or as directed by the Bank’s Engineer / 
consultant. The contractor shall complete certain portions of work before completion of the 
entire work. However the completion date shall be reckoned as the date by which the 
whole work is completed as per the terms of the contract. 

28.0 Extension of time 

 
If, in the opinion of the Bank’s Engineer/consultant, the work be delayed for reasons 
beyond the control of the contractor, the Bank’s Engineer/consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an extension of 
time for the completion of work or if the completion of work is likely to be delayed for 
any reasons beyond the due date of completion as stipulated in the contract, the 
contractor shall apply to theSBI through the Bank’s Engineer’ Consultant in writing at 
least 30 Days before the expiry of the scheduled time and while applying for extension of 
time he shall furnish the reason in detail and his justification if an’, for the delays. The 
Bank’s Engineer/consultant shall submit their recommendations to the SBI in the 
prescribed format for granting extension of time. While granting extension of time 
the contractor shall be informed the period extended time which will qualify for levy of 
liquidated damages. For the balance period in excess of original stipulated period and 
duly sanctioned extension of time by the provision of liquidated damages as stated 
under clause 10.0 shall become applicable. Further the contract shall remain in force 
even for the period beyond the due date of completion irrespective whether the 
extension is granted or not. 

29.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Bank’s Engineer / consultant 
should the rate of progress of the work or any part thereof be at any time be in the opinion 
the. Bank’s Engineer / consultant too Slow to ensure the completion of the whole of the 
work the prescribed time or extended time for completion the Bank’s Engineer / consultant 
shall thereupon take such steps as considered necessary by the Bank’s Engineer / 
consultant to expedite progress so as to complete the works by the prescribed time 
or extended time. Such communications from the Bank’s Engineer / consultant neither 

shall relieve. The contractor from fulfilling obligations under the contract nor he will be 
entitled to raise any claims arising out of such directions. 

30.0 Work during nights and holidays 

 
Subject to any provision to the contrary contained in the contract no permanent work shall 
save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Bank’s Engineer / consultant, save when the work is 
unavoidable or absolutely necessary for the saving of life or property or for the safety of 
the work in which case the contractor shall immediately advise the Bank’s Engineer / 
consultant. However the provisions of the clause shall not be applicable in the case of any 
work which becomes essential to carry by rotary or double shifts in order to achieve the 
progress and quality of the part of the works being technically required / continued with 
the prior approval of the Bank’s Engineer / consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried 
out without unreasonable noise and disturbance. 



31.0 No compensation or restrictions of work 

 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part of 
the work to be carried out. The Bank’s Engineer / consultant shall give notice in writing 
o that effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise what so ever 
on account of any profit or advantage which he might have derived from the execution of 
the Work fully but which he did not derive in consequence of the foreclosure of the whole 
or part of the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered surplus 
as a result of the abandonment, curtailment of the work or any portion thereof and then 
taken back by the contractor, provided however that the Bank’s Engineer / Consultant 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 

 
“In case of such stores having been issued from SBI stores and returned by the contractor 
to stores, credit shall be given to him at the rates not exceeding those at which were 
originally issued to the contractor after taking into consideration and deduction for claims 
on account of any deterioration or damage while in the custody of the contractor and in 
this respect the decision of Bank’s Engineer / consultant shall be final. 

 
32.0 Suspension of work 

 
i) The contractor shall, on receipt of the order in writing of the Bank’s Engineer / consultant 

(whose decision shall be final and binding on the contractor) suspend the progress ofworks 
or any part thereof for such time and in such manner as Bank’s Engineer /consultant may 
consider necessary so as not to cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons: 

 
a) On account any default on the part of the contractor, or 

 
b) For proper execution of the works or part thereof for reasons other than the default the 

contractor, or 
c) For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works 
the extent necessary and carry out the instructions given in that behalf by the Bank’s 
Engineer 

/ consultant. 
i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 

 
33 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security 
deposit the Bank’s Engineer / consultant shall have the power to adopt any of the following 
course as they may deem best suited to the interest of the SBI: 



a) To rescind the contract (of which rescission notice in writing to the contractor by - Bank’s 
Engineer / consultant shall be conclusive evidence) and in which case the security, deposit 
of the contractor shall be forfeited and be absolutely at the disposal of SBI. 

 
b) To employ labour paid by the SBl and to supply materials to carry out the work, or part 

of the work, debiting the contractor with the cost of the labour and materials cost of 
such labour and materials as worked out by the Bank’s Engineer/consultant shall final and 
conclusive against the contractor) and crediting him with the value of the work done, in all 
respects in the same manner and at the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of this contract certificate of Bank’s 
Engineer /consultant as to the value of work done shall be final conclusive against the 

contractor. 
 

c) To measure up the work of the contractor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have 
been paid to the original contractor, if the whole work had been executed by him ( The 
amount of which excess the certificates in writing of the Bank’s Engineers / consultant 
shall final and conclusive) shall be borne by original contractor and may be deducted f any 
money due to him by SBI under the contract or otherwise, or from his security deposit 
or the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance of 
the contract and in case the contract shall be rescind under the provision aforesaid, the 
contractor shall not be entitled to recover or to be paid any sum or any work thereto 
for actually performed under this contract, unless, and until the Bank’s Engineer / 
consultant will have certified in writing the performance of such work and the value payable 
in respect thereof, and he shall only be entitled to be paid the value so certified. 

34.0 Owner’s right to terminate the contract 

 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 

compulsory winding up voluntarily or subject to the supervision of Govt. and of the Official 
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the Bank’s 
Engineer / Consultant that he is able to carry out and fulfill the contract, and to dye security 
therefore if so required by the Bank’s Engineer / Consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Bank’s Engineer/Consultant or shall charge or encumber this contract or any payment 
dueto which may become due to the contractor there under: 

 
a) has abandoned the contract; or 



b) has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the 
SBI through the Bank’s Engineer / consultant written notice to proceed, or 

 
c) has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI through the Bank’s Engineer / Consultant 
that the said materials were condemned and rejected by the Bank’s 
Engineer/consultant under these conditions; or has neglected or failed persistently to 
observe and perform all or any of the acts matters or things by this contract to be 

observed and performed by the contactor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the SBI or Bank’s Engineer’s / 
consultant’s instructions to the contrary subject any part of the contract. Then and in 
any of said cases the SBI and or the Bank’s Engineer / consultant, may not 
withstanding any previous waiver, after giving seven days’ notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the 
SBI or the Bank’s Engineer / consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not 
been determined and as if the works subsequently had been executed by or on behalf 
of the contractor. And, further the SBI through the Bank’s Engineer / consultant their 
agents or employees may enter upon and take possession of the work and all 
plants, took scaffoldings, materials, sheds, machineries lying upon the premises or on 
the adjoining lands or roads use the same by means of their own employees or workmen 
in carrying on and completing the work or by engaging any other contractors or 
persons to the work and the contractor shall not in any was interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other persons employed 
for complement and finishing or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient the SBI or Bank’s 
Engineer / consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days after 
receive thereof by him the SBI sell the same by publication, and after due publication, and 
shall, adjust the amount realized by such auction. The contractor shall have no right 
to question any of the act of the SBI incidental to the sale of the materials etc. 

35.0 Certificate of payment 

 
 

The final bill may be submitted by contractor within a period of one month from the 

date of virtual completion The SBI shall pay the amount within a period of three months 
after verification of bill. 

 
The contractor shall submit the bills in the prescribed format with all details. 

 
36.0 A. Settlement of Disputes and Arbitration 

 
Except where otherwise provided in the contract all questions and disputes to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as 
to the quality of workmanship or materials used on the work or as to any other question , 
claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings specifications, estimates, instructions orders or these 
conditions or otherwise concerning the work or the execution or failure to execute the 



same whether arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter: 

 
If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Bank’s 
Engineer or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, the 
contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant 
General Manager (Premises & Estate) S.B.I., L.H.O. Kolkata .And endorse a copy of the 
same to the Bank’s Engineer, within 30 days from the date of disallowance thereof or 
the date of deduction or recovery. The said notice shall give full particulars of the 
claim, grounds on which it is based and detailed calculations of the amount claimed and 
the contractor shall not be entitled to raise any claim nor shall the Bank be in any 
way liable in respect of any claim by the contractor unless notice of such claim shall have 
been given by the contractor to the Asst. General Manager (Premises& Estate) in the 
manner and within the time as aforesaid. The Contractor shall be deemed to have waived 
and extinguished all his rights in respect of any claim not notified to the Asst. General 
Manager (Premises & Estate) in writing in the manner and within the time aforesaid. 

B. Settlement of Disputes and Arbitration 

 
The Asst. General Manager ( Premises & Estate ) shall give his decision in writing on the 
claims notified by the receipt of the contractor may within 30 days of the receipt of the 
decision of the Asst. General Manager (Premises & Estate ) / Submit his claims to the 
conciliating authority namely the Circle Development Officer, S.B.I. L.H.O.Kolkata 



For conciliation along with all details and copies of correspondence exchanged between 
him and the Asst. General Manager (Premises & Estate). 

 
iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager of the Bank for appointment of an arbitrator to 
adjudicate the notified claims falling which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 

 
iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor 

as aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the Chief General Manager. It will also be no 
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and 
that he had to deal with the matters to which the Contract relates in the course of his duties 
as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed in the manner aforesaid by the said Chief General Manager Such 
person shall be entitled to proceed with the reference from the stage at which it was let by 
his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any or any accordance modification or re- 
enactment thereof and the rules made there under. 

 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is 
a Bank Officer. 

 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the 
arbitrators shall, if required to be paid before the award is made and published, be paid 
half and half by each of the parties. The Cost of the reference and of the award (including 
the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct 
to any by whom and din what manner, such costs or any part thereof, shall be paid and fix 
or settle the amount of costs to be so paid. 

37.0 Water supply 

 
The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 

 
i) That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Bank’s Engineer / consultant’s. 



 
ii) The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 
Bank’s Engineer / consultant is unsatisfactory. 

 
iii) In case contractor is permitted to use Bank’s source of water i.e. Municipal connection, 

Bore well (existing or new) etc., the Bank may consider recovering @1% of contract 
amount form the final bill of contractor. 

 
37.1 The contractor shall construct temporary well / tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI. The 

contractor has to make his own arrangements for drawing and distributing the water at his 
own cost. He has to make necessary arrangements. To avoid any accidents or damages 
caused due to construction and subsequent maintenance of the wells. He has to 
obtain necessary approvals from local authorities, if required, at his own cost. He shall 
restore the ground to its original condition after wells are dismantled on completion of work 
or hand over the well to the SBI without any compensation as directed by the Bank’s 
Engineer / consultant. 

38.0 Power supply 

 
The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own cost, 
The cost of running and maintenance of the plants are to be included in his tender 
prices, He shall pay all fees and charges required, by the power supply and include the 
same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the appropriate authorities, if required. 

39.0 Treasure trove etc. 

 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the bank immediately. 

 

 
40.0 Method of measurement 

 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to 
date rules laid down by the Bureau of Indian Standards. In the event any dispute / 
disagreement the decision of the Bank’s Engineer / consultant shall be final and binding 
on the corrector. 

41.0 Maintenance of registers 

 
The contractor shall maintain the following registers as per the enclosed perform at 
site of work and should produce the same for inspection of SBI Bank’s Engineer / 
consultant whenever desired by them. The contractor shall also maintain the records 
/ registers as required by the local authorities / Govt. from time to time. 

 
I) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 



42.0 Force Majeure 

42.1  Neither contractor nor SBI shall be considered in default in performance of the obligations 
if such performance is prevented or delayed by events such as but not war, hostilities 
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, 
fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any other 
cause beyond the reasonable control of the party affected or prevents or delayed. 
However a notice is required to be given within 30 days from the happening of the 
event with complete details, to the other party to the contract, if it is not possible to serve 
a notice, within the shortest possible period without delay. 

 
42.2 As soon as the cause of force majeure has been removed the party whose ability perform 

its obligations has been affected, shall notify the other of such cessation and the actual 
delay incurred in such affected activity adducing necessary evidence in support thereof. 

 
42.3 From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 
the caused itself and inability resulting there from having been removed, the agreed 
time completion of the respective obligations under this agreement shall stand 
extended a period equal to the period of delay occasioned by such events. 

 
42.4 Should one or both parties be prevented from fulfilling the contractual obligations by state 

of force majeure lasting to a period of 6 months or wore the two parties, shall each 
other to decide regarding the future execution of this agreement. 

 
43.0 Local laws, Acts Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractors should 
comply with the provision of all labour legislation including the latest requirements of the 
Acts, laws, any other regulations that are applicable to the execution of the project. 

 
i) Minimum wages Act 1948 (Amended) 
ii) Payment of wages Act 1936 (Amended) 

iii) Workmen’s compensation Act 1923 (Amended) 
iv) Contractlabour regulation and abolition act 1970 and central rules 1971 (Amended) 
v) Apprentice act 1961 (amended) 
vi) Industrial employment (standing order) Act 1946 (Amended) 
vii) Personal injuries (Compensation insurance) act 1 963 and any other modifications 

viii) Employees’ provident fund and miscellaneous provisions Act 1952 and amendment 
thereof 

ix) Shop and establishment act 
x) Any other act or enactment relating thereto and rules framed there under from time to 

time. 
xi) Prevailing Indian Electricity rules & act. 

 
44.0 Accidents 

 
The contractor shall immediately on occurrence of any accident at or about the site or 

in connection with the execution of the work report such accident to the Bank’s Engineer / 
consultant. The contractor shall also such report immediately to the competent 
authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 



SPECIAL CONDITION OF CONTRACT 
 

 
Scope of work 

1.0 The scope of work is to carry out for Interior Renovation of 32 Nos. Emerald Branches 
on Rate Contract Basis 

 
2.0 Address of site 

 
The sites are located at various locations in Kolkata / Sub-urbans. 

 
3.0 Dimensions and levels 

 
All dimensions and levels shown on the drawings shall be verified by the contractor at the 
site and he will be held responsible for the accuracy. Figured dimensions are in all cases 
to be accepted and dimension shall not be scaled. Large scale details shall take 
precedence over small scale drawings. In case of discrepancy the contractor shall ask for 
clarification from the Bank’s Engineer / consultant before proceeding with the work. 

 
04 Notice of operation 

 
The contractor shall not carry out any important operation without the Consent in with from 
the Bank’s Engineer/Bank’s Engineer / Consultant: 

 
5.0 Construction records 

 
The contractor shall keep and provide to the Bank’s Engineer / consultant full and accurate 
records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as construction. 

 
6.0 Safety of adjacent structures and trees 

 
The contractor shall provide and erect to the approval of the Bank’s Engineer / consultant 
supports as may be required to protect effectively all structures and protective give to 
trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Bank’s Engineer to protect the tree 
structures. 

 
7.0 Temporary works. 

 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the Bank’s Engineer / consultant for approval complete drawings of all 
temporary works he may require for the execution of the works. The contractor shall carry 
out the modifications relating to strength, if required by the Bank’s Engineer / consultant 
may require in accordance with the conditions of contract at his own cost The contractor 
shall be solely responsible for the stability and safety of all temporary works and unfinished 
works and for the quality of the permanent works resulting from the arrangement 
eventually adopted for their execution. 

8.0 Water power and other facilities 

 
a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his 



own arrangements for the supply of good quality water suitable for the construction 
and good quality drinking water for their workers If necessary the contractor has 
to sink a tube well / open well and bring water by means of tankers at his own 
cost for the purpose The SBI will not be liable to pay any charges in connection 
with the above. 

 
b) The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges 

 
c) The contractors for other trades directly appointed by the SBI shall be entitled to take 

power and water connections from the temporary water and power supply obtained by the 
contractor However, the concerned contractor shall make their own arrangements to 
draw the supply and pay directly the actual consumption charges at mutually agreed rates 
between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent connections, 
if any, shall be initially paid by the contactor and the SBI will reimburse the amount on 
production of receipts 

 
d) The SBI as well as the Bank’s Engineer / consultant shall give all possible assistance to 

the Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
9.0 Facilities for contractor’s employees 

 
The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also make 
the arrangements at his own cost for transport where necessary for his staff and workmen 
to and from site of work at his own cost. 

 
10.0 Lighting of works 

 
The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 

 
11.0 Firefighting arrangements 

 
i) The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number 
of buckets, some of which are to be always kept filled with sand and some with water these 
equipment’s shall be provided at suitable prominent and easily accessible place and shall 
be properly maintained. 

 
ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at 

his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 
c) Access for fire-fighting equipment’s. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f) General house keeping 



 
12.0 Site order book 

 
A site order book shall be maintained at site for the purpose of quick communication 
between the Bank’s Engineer / Consultant. Any communication relating to the work may 
be conveyed through records in the site order book. Such a communication from one 
party to the other shall be deemed to have been adequately served in terms of 
contract Each site order book shall have machine numbered pages in triplicate and shall 
carefully maintained and preserved by the contractor and shall be made available to the 
Bank’s Engineer / consultant as and when demanded- Any instruction which the Bank’s 
Engineer /consultant may like to issue to the contractor or the contractor may like to 
bring to the Bank’s Engineer / consultant two copies of such instructions shall be taken 
from the site order book and one copy will be handed over to the party against proper 
acknowledgment and the second copy will be retained for their record. 

 
13.0 Temporary fencing/ barricading 

 
The contractor shall provide and maintain a suitable temporary fencing / barricading 
and gates at his cost to adequately enclose all boundaries of the site for the protection of 
the public and for the proper execution and security of the work and in accordance with 
the requirement of the Bank’s Engineer I consultant and regulations of local authorities. 
These shall be altered, relocated and adopted from time to time as necessary and 
removed on completion of the work. 

14.0 Site meetings 

 
Site meetings will be held to review the progress and quality evaluation. The contractor 

shall depute a senior representative along with the site representative and other staff 
of approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the Bank’s 
Engineer/ consultant. - 

15.0 Disposal of refuse 

 
The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the Bank’s Engineer / consultant at his own cost. It is 
the responsibility of the contractor to obtain from the local authorities concerned to 
the effect that all rubbish arising out of contractor’s activities at the construction site or any 
other off-site activities borrow pits has been properly disposed off. 

 
16.0 Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own 
shop drawing and pass on the information with sufficient promptness as will in any way 
delay the works. 

 
 

17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the Bank’s 
Engineer/ consultant indicating therein the name of the project and other details as given 
by the Bank’s Engineer/consultant at his own cost and remove the same on completion of 



work. 



 
18.0 As built drawings 

 
i) For the drawings issued to the contractor by the Bank’s Engineer / Consultant. The Bank’s 

Engineer Consultant will issue two sets of drawings to the Contractor for the items for 
some changes have been made. From the approved drawings as instructed by the SBI/ 
Bank’s Engineer / consultant. The contractor will make the changes made on these copies 
and return these copies to the Bank’s Engineer / Consultant for their approval. In cases 
revision is required or the corrections are not properly marked the Bank’s Engineer / 
Consultant will point out the discrepancies to the contractor. The contractor will have to 
incorporated these corrections and / or attend to discrepancies either on copies as 
directed by the Bank’s Engineer / consultant and resubmit to him for approval. The Bank’s 
Engineer / consultant will return one copy duly approved by him. 

ii) For the drawings prepared by the contractor 

 
The contractor will modify the drawing prepared by him wherever the changes made 

by the SBI / Bank’s Engineer / consultant. And submit two copies of such modified 
drawings to the Bank’s Engineer/ consultant for approval. The Bank’s Engineer / 
consultant will return one copy of the approved drawing to the contractor. 

19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing anti-termite, aluminium 
doors and windows and any other item as specified in the tender. The Bank’s 
Engineer/consultant may approve any make / agency within the approved list as given 
in the tender after inspection of the sample/mock up. 

 
20.0 Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials 
for the work .All wastages and losses in weight shall be to the contractors account 

 

 
21.0 Excise duty, taxes, levies etc; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges except GST in respect of the works including but not limited 

to sales tax, tax on works contract excise duty, and octroi, except GST payable in respect 
of materials, equipment plant and other things required for the contact. All of the aforesaid 
taxes, duties, levies, fees and charges except GST shall be to the contractor’s account 
and the SBI shall not be required to pay any additional or extra amount on this account. 
Variation of taxes, duties, fees, levies etc if any except GST, till completion of work shall 
be deemed to be included in the quoted rates and no extra amount on this account. 
Variation of taxes, duties, fees, levies etc if any excluding GST, till completion of work 
shall be deemed to be included in the quoted rates and no extra claim on this account will 
in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 
imposed under as statutory law during the currency of contract the same shall be borne 
by the contractor. 

22.0 Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. They 
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have 
no right to question the acts of the SBI. However adequate transparency would be 
maintained by the SBI. 



 

 
23.0 Photographs: 

 

• The Contractor shall at his own expense supply to the Engineers with duplicate 
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the 
works, taken from two approved portions of each building, at intervals of not more 
than one months during the progress of the work or at every important stage of 
construction. 

 

• In addition to above, the contractor shall be bound to submit adequate no. of 
site photographs along with their each Running Bill for the project clearing showing 
major progress of work measured and claimed therein failing which the Bank’s 
Engineer/Bank may consider returning the Bill to the contractor and no claim 
for delay on this account will be entertained. 



ARTICLES OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/-) 

 
ARTICLES OF AGREEMENT made the   date of   between State 

Bank of India, having its office at Kolkata hereinafter called "the Bank" of the One Part and 

 

 

 

WHEREAS the Bank is desirous of   

 

and has caused drawings and specifications describing the work to be done to be provided by the 

Bank/ its Bank’s Engineers. 

 
AND WHEREAS the said Drawings numbered   to  

inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf 

of the parties hereto. 

 
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set 

forth herein and to the Conditions set forth herein in the Special Conditions and in the 

Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter referred 

to as “the said conditions”) the works shown upon the said Drawings and / or described in 

the said Specifications and included in the Schedule of Quantities at the respective rates 

therein set forth amounting to the sum as therein arrived at our such other sum as shall 

become payable there under (hereinafter referred to as “the said Contract Amount.) 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the Contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the priced Schedule of Quantities. 

 
2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 

shall become payable, at the times and in the manner specified in the said Conditions. 

 
3) The    term   “the Bank’s Engineers” in   the   said   Conditions   shall   mean   the 

 , or in the event of their ceasing to be the Bank’s Engineers for 

the purpose of this Contract for whatever reason, such other person or persons as shall be 

nominated for that purpose by the Employer, not being a person to whom the Contractor shall 

object for reasons considered to be sufficient by the Employer, PROVIDED ALWAYS that no 

person or persons subsequently appointed to be Bank’s Engineers under this Contract 

shall be entitled to disregard or overrule any previous decisions or approval or direction given 

or expressed in writing by the outgoing Bank’s Engineers for the time being. 

 
4) The said Conditions and Appendix thereto shall be read and construed as forming part of this 

Agreement, and the parties hereto shall respectively abide by submit themselves to 



the said Conditions and perform the Agreements on their part respectively in the said 

Conditions contained. 

 
5) The term Electrical Consultant refers to NA, Kolkata of their ceasing to be the Consultants for 

this Project, such other person or persons as may be appointed by the Bank’s Engineers 

with the approval of the Employer. 

 
6) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract. 

 
7) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to 

carry out the work in respect of the entire building complex to be paid for according to actual 

measured quantities at the rates contained in the Schedule of Quantities and Rates or as 

provided in the said Conditions. 

 
8) The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works, installation of lifts, Telephone, electrical installations, fittings air- 

conditioning and other ancillary works in the manner laid down in the said Conditions, and 

shall make good any damages done to walls, floors, etc. after the completion of his work. 

 
9) The Employer reserves to itself the right of altering the drawings and nature of the work by 

adding to or omitting any items of work or having portions of the same carried out without 

prejudice to this Contract. 

 
10) Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work soon after the Site is handed over to him or from 14th day after 

the date of issue of formal work order as provided for in the said Conditions whichever 

is later and to complete the entire work within 1 month subject to nevertheless the provisions 

for extension of time. 

 
11) All payments by the Employer under this Contract will be made only at Kolkata. 

 
12) All disputes arising out of or in any way connected with this Agreement shall be deemed to 

have arisen at Kolkata and only the Courts in Kolkata shall have jurisdiction to determine the 

same. 

 
13) That the several parts of this Contract have been read by the Contractor and fully understood 

by the Contractor. 

 
IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective 

hands to these presents and two duplicates hereof the day and year first hereinabove written. 

 

 
SIGNATURE CLAUSE 

 
SIGNED AND DELIVERED by the 



 By the 
(Employer) 

 
hand of Shri   

 

(Signature of Employer) 
 

(Name and Designation) 

In the presence of : 

1) Shri / Smt.   (Signature of Witness) 

 
Address   

 

 

(Witness) 

 
SIGNED AND DELIVERED by the 

 
  by the 
(Contractor) (Signature of Contractors) 

 

 
in the presence of : 

 
Shri / Smt.     (Signature of Witness) 

Address    

 

(Witness) 



 
SAFETY CODE 

 
1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall 

be kept in a readily accessible place. 

 
2. An injured person shall be taken to a public hospital without loss of time, in cases 

when the injury necessitates hospitalization. 

 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 

 
4.  No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent runnings 
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged 
for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half 

of the depth of trench whichever is more. All trenches and excavations shall be provided 
with necessary fencing and lighting. 

 
6. Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be one meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or 

material as to render it unsafe. 

 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 

 
9   Those engaged in welding works shall be provided with welders’ protective eye shield and 

gloves. 

 
10. (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during cessation of work. 

 
12   Hoisting machines and tackle used in the works including their attachments anchor 

and supports shall be in perfect condition. 

 
13.  The ropes used in hoisting or lowering material or as a means of suspension shall be durable 

quality and adequate strength and free form defects. 



 
TABLE - XIII 

PROFORMA FOR RUNNING A/C BILL 

 
i. Name of Contractor / Agency : 

 
ii. Name of Work : 

 
iii. Sl.No. of this Bill : 

 
iv. No. & Date of previous Bill : 

 
v. Reference to Agreement No. : 

 
vi. Date of Written order to commence  : 

 
vii. Date of Completion as per Agreement : 

S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 

1 2 3 4 5 

     

     

 

 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

6 7 8 9 

    



 

 
Note: 1. If part rate is allowed for any items, it      

should be indicated with reasons for     

allowing such a rate. Net Value since previous bill 

2. If ad-hoc payment is made, it should be 
mentioned specifically. 



CERTIFICATE 

 
The measurements on the basis of which the above entries for the Running Bill No. ---- 

---------------------- were made have been taken jointly on ---------------------------- and are recorded 

at pages to of measurement book No. 

. 
 
 
 
 
 

 

 
 

 

Signature and 
date of Contractor 

Signature and 
date of Bank’s 

Engineers 
Representative (Seal) 

Signature and 
date of Site Engineer 

 
 
 
 
 

 
The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

 

 
Bank’s Engineer Signature and 

date of Site Engineer 



TABLE - XIV 

 
ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 
 
 

 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

 

 
Total value of materials at Site. 

 

 
Secured Advance @ ---------------- of above value - B 

 
 

 
CERTIFIED: 

 
(i) That the materials mentioned above have actually been brought by the Contractor to 

the site of the work and on advance on any quantity of any of this item is outstanding 
on their security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the Contractor 

for use in the work in connection with the items for which rates of finished work have been 
agreed upon. 

 

 
Dated Signature of 
Site Engineer 
Preparing the bill 
Rank 

 
 

 
 

 

Dated Signature of 

the Contractor 



TABLE - XV 

 
MEMORANDUM FOR PAYMENT 

 
R/A BILL NO. 

 
 

 

1. Total value of work done since 
previous bill (A) 

Rs. ----------- 

 

2. Total amount of secured advance due 
since Previous Bill (B) 

Rs. ----------- 

 

3. Total amount due since Previous Bill 
(C) (A+B) 

Rs. ----------- 

 

4. PVA on account of declaration in price of 
Steel, Cement and other materials and 
labour as detailed in separate 
statements enclosed. 

Rs. ----------- 

 
5. Total amount due to the Contractor Rs. ----------- 

 
 
 
 

OBJECTIONS: 

 

i) Secured Advance paid in the previous 
R/A 

Rs. ----------- 

 

ii) Retention money on value of works as 
per accepted tenders upto date amount 
Rs. 

Rs. ----------- 

 
Less already recovered Rs. ----------- 

 
Balance to be recovered Rs. ----------- 

 
iii) Mobilization Advance, if any 

 

(a) Outstanding amount (principal + 
interest) as on date 



Rs. ----------- 

 
(b) To be recovered in this bill Rs. ----------- 



iii. Any other Departmental materials cost 
to be recovered as per contract, if any 

Rs. ----------- 

 

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 

Rs. ----------- 

 
 

 

Total Deduction as per contract (F)  Rs. ----------- 

Adjustments, if any ------------------- Rs. ----------- 
 

Amount less received by Contractor in   

--------- R/A Bill (as per statement of   

Contractor)   

P.V.A. Rs. ----------- 
 

Total amount payable as per contract 
(E+F+G) 

 
Rs. ----------- 

 
(Rupees in 
words) 

 

 
The bill amount to Rs --------------------(both figures and words) has been scrutinized by us after 
due checking of the measurements of work as required and is recommended for payment. 

 

Date: 
 

 

Signature of Bank’s Engineer 
with Seal 

 
The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by 

me after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs................................... 

 

Date :  
Signature of Owners 
Engineer 



STATUTORY DEDUCTION: 

 
i) Total Amount due (E) Rs. ----------- 

 
ii) Less I.T. Payable Rs. ----------- 

 
iii) Less S.T. Payable Rs. ----------- 

 
Net Payable Rs. ----------- 

 
 
 

 
This figures given in the Memorandum for payable has been verified and bill passed 

for payment (in words and figures) 
 

Date: 
 

 

Signature of the AGM 
(Premises) 



 
LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS 

 

1 Vitrified Tiles Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo 

2 Ceramic wall Tiles Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo, 

3 Ceramic 
(antiskid) 

floor Tiles Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo 

4 False Flooring Unifloor /Flexi Access Floor/Armstrong 

5 Wooden Laminated Flooring Pergo/Tiles/ Xylos / Armstrong/Vista. 

6 Aluminum Fittings Jindal/Hindalco/MAAN 

7 Aluminum 
Sections 

Extrusion Jindal/Hindalco/MAAN 

8 MR Grade Plywood Century/Green ply / Anchor /Kit ply 

9 Laminates 

thk.external)/ 
internal 

(1.00mm 

0.8 mm 
Dorby Mica /Royale touch/Century / Green lam/ 
Merino 

10 Veneer Greenplyveneer /Century / Durian/Natural Veneer 

11 Drawer Sliding Fittings Earl Bihari (EBCO)/ Godrej/ Hettich/Heffle 

12 Floor Spring / Door Closure Godrej /Hardwyn /Hyper/Dorma 

13 Triple Computer monitor 
mount/stand arm 

Vivo/ Dell/ HP 

14 Flush Door Century/ Anchor/Archid/Kit ply 

15 Texturized Interior Paint Sandtex Matt/ Dulux/ Berger. 

16 Readymade 
Drawer 

Computer Ebco/ Hettich/ Blum 

17 Paints Asian/ Nerolac/ Berger/Dulex 

a) Cement paint Snowcem/ Surfacem/ Durocem. 

b) Synthetic Enamel Paint Asian/ Nerolac/ Berger/Dulex. 

c) Acrylic Emulsion Paint 
(Interior and Exterior) 

 
Asian/ Nerolac/ Berger/Dulex 

18 Glazing Saint Gobian/Modi float Glass, Triveni Glass Ltd., 
Indo Asahi Glass Co.Ltd. 

19 Cement Grade 43/53 of L. 
Ambuja. 

& T., A.C.C., Rajashree, 

20 Fibre Mineral False Ceiling Armstrong /Indian Gypsum Board/Gypro. 

21 ACP Panels Aluco bond/ ALU Décor/ Alstrong/Alstone 

22 Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus 

23 Vertical/Roller blinds Vista/MAC/DACK 

24 All hardware fittings Earl Bihari (EBCO)/ Godrej/ Hettich/Heffle 



 
NB.  1) The contractor should obtain prior approval from Employer / Consultants before placing 

order for any specific materials. Employer may / delete any of the makes or brands 

out of the above list. 

2).  All materials should conform to relevant standards and codes of BIS. 

3) Materials with I.S.I. mark shall be used duly approved by the SBI Engineer / 

Bank’s Engineer. 

4) All types of paints to be used must have low VOC level. 

 
Note: - If any material is found to be not up to the mark, the contractor will have to 

produce original bills/certificate from the manufacturer or his authorised 

Distributor for authenticity and genuineness of the material for consideration 

and as per make approved by the SBI. The same will not be considered for 

payment. 


