Tender ID | AOKNL/RBOATP/018

Date 06.09.2024

SBI

STATE BANK OF INDIA
REGIONAL BUSINESS OFFICE, ANANTAPURAM

INVITES e-TENDERS

THROUGH E-TENDERING PROCESS

FOR
AIR CONDITIONING WORKS AT ALTERNATIVE PREMISES OF RF

ROAD BRANCH, TADIPATRI, ANANTAPURAM DT.

Manufacturers, Contractors/Approved Dealers of O- General, Diakin, Carrier, Voltas, Blue star,
Mitsubhishi, LG, Panasonic and Hitachi are only eligible. (Contractors/Vendor should submit proof of
the same)

Note:Firm should possess valid digital signature for this tender.

Last date for submission of e-Tender: 3:00 P.M. (IST) on 20.09.2024

Opening of e Tenders: 4:00 P.M. (IST) on 20.09.2024

The Regional Manager,
State Bank of India,
RBO, ANANTAPURAM,
ANANTAPURAM
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NOTICE INVITING TENDER (NIT)

SBI invites online e tenders for the below mentioned work from the Manufacturers, Contractors/Approved

Dealers of O- General, Diakin, Carrier, Voltas, Blue star, Mitsubhishi, LG, Panasonic and Hitachi

are only

eligible.(Contractors/Vendor should submit proof of the same).

Terms of payment of

1 Name of the work AIR CONDITIONING WORKS AT ALTERNATIVE PREMISES OF RF ROAD BRANCH,
HTH BT AN TADIPATRI, ANANTAPURAM DT.

2 |Ffdgrewdsistara | NIL
Cost of Tender
Documents

3 | fAfaer yu= Sues 819 1 | Available from 06.09.2024 to 20.09.2024
fafy ik W7a / Date and | at (i) https://etender.sbi/

Time where tender (ii) SBI Procurement news.
forms are available

4 | 3itarga 3-Ffaer uwga
A BT JHT MR Sifaw
faf¥/ Time and last date | Up to 3.00pm on 20.09.2024
of submission of online
e-Tender

5 |s-Ffaar I BT | Up to 3.00 pm on 20.09.2024
R, qHY Wf\‘mé? A) Tender documents (as specified) through online at
AfF /MG R/SHE https://etender.sbi/
gdrl B) EMD, Tender fees credit proof physically at the Address:

. The Regional Manager,
Place, Time& Address .

o State Bank of India,
for submission of e RBO, ANANTAPURAM,
tender/contact perso.n ANANTAPURAM
/telephone  no/email CM (Comp & Op) : 9560611933
address. . .
mail: cmcoopr3.aoknl@sbi.co.in

6 |s-Ffacisf & J e @ | On 20.09.2024 at 4:00 PM

faf¥, W ok w=uT TarT The Regional Manager,
AN T ({EEE) A State Bank of India,
AT RBO, ANANTAPURAM,
. ANANTAPURAM
Date,.Tlme and Place of CM (Comp & Op) : 9560611933
opening of e - Tenders mail: cmcoopr3.aoknl@sbi.co.in

7 YT AR 54T (STHSY) | Rs. 7,750.00 (DD-Drawn in favor of SBI, Regional Business Office,
PYATEATI / ANANTAPURAM payable at ANANTAPURAM)

Quantum of Earnest
Money Deposit (EMD).

8 | W& THT (THSH) I | 1. Initial Security Deposit (ISD) — 2% of the Tender value including EMD.
|ETE / Quantum  of | 2. Retention Money- Deductible in running bills @ 10% of the value of work
Security Deposit (SD). and Total deductible is 5% of value of work including EMD, ISD.

9 |egwfAd  W@Fd /| Rs.7,71,450.00 + GST
Estimated cost

10 ﬁ?ﬁ*‘fﬁﬁﬂ"ﬁﬁ/ 1. No Advance will be paid

2.  One RA bill can be claimed minimum of 4.00 lacs

Signature of Bidder
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Bills

11

&8 W/ /uRaH &fa /

@ 0.5% of the value of work per week of delay subject to a maximum penalty

Penalty of 5% of the value of work would be strictly imposed.
clause/Liquidated
Damages
12 | SR/3MYfd & QM §H F | 30 days
fere fAetfya wwai /
Stipulated time  for
completion of the
work/supply.
13 | e &5t dear smaftn / 180 days from last date for receipt of tender

Validity period of the
tender.

14

qA BT /
Eligible Taxes

A) Income Tax will be deducted at source as per Govt. Guidelines.

B) Reimbursement of GST will be made only on submission of proper GST
invoice as per applicable GST provisions/Rules. The contractor should comply
with the following;
@ Contractor should have GST Registration Number.
@ Invoice should specifically/separately disclose the amount of GST
levied at applicable rate as per GST provisions/Rules.
@ In case of Correction in the bills after scrutiny, contractor should
submit fresh bills for payment.
€ Contractor should timely file his GST return in accordance with GST
provisions to enable the bank to claim the credit of GST paid to the
contractor.
@ The GST Number of State Bank Of India are

For Andhra Pradesh state-37AAACS8577K1Z0
For Telangana State -36AAACS8577K1ZQ
For Puducherry UT - 34AAACS8577K1ZU

15

FAaEIIe YA

Electronic Payment

Electronic payment shall be preferred. All the contractor must furnish contact
details for communication in addition to,

1) Name of the their bank

2) Name of their branch

3) Account number

4) Name of the account holder as in the bank account

5) IFSC No of the branch

6) PAN number.

16

dJeel "Hal oS-
fAfae/eifAaga aiel
T B TR B qTeit
Qﬁlﬁ;ﬁwsnﬁwﬂ’lw%

For further Clarifications
on Technical matters &
Agency for arranging e-
tender/online bidding

1. All e-Tender/Online bidding related issues,
e-Procurement technologies Limited, Ahmedabad.
Call : +91 9904406300 / +91 9510812960 /
+91 9265562821 | +91 6354919566
e-mail: etender.support@sbi.co.in
2. All technical matters contact,

Vijayakumar Bandaru, 9402507007

Signature of Bidder

Page No. 4 of 57



mailto:yashrajsinh@auctiontiger.net
mailto:samjad@auctiontiger.net
mailto:samjad@auctiontiger.net
mailto:samjad@auctiontiger.net

17 | <hv Tar safy| One year from date of Virtual Completion

Defect Liability Period.

18 | #13 sifafved se™ The quoted rate should be inclusive of materials, labour, wages, fixtures,
transportation, installation, all taxes (excluding GST), wastage’s, Octroi,

Any additional | machinery, temporary works such as scaffolding, cleaning, overheads, profit,
Information statutory expenses, incidental charges and all related expenses to complete the
work

MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER

> Scanned copy of Tender Fees / Cost credit proof must be uploaded and physically the same needs
to be submitted at given address within due date of tender.

> Scanned copy of D.D/B.C of EMD must be uploaded and physically the same needs to be
submitted at given address within due date of tender.

> Scan copy of letter of Authorized dealership from Manufacturer should be uploaded, failing which

tender summarily rejected.

Scan copy of declaration copy duly signed by the respective bidder to be uploaded.

The signed and scanned copy of entire tender document in pdf format which is downloaded from

https://etender.sbi/.

> Scan copy of model no., brand, and technical specifications of the machines which are going to be
supplied and installed at the site.

Vv

¢ Any clarifications sought after opening of the tenders will not be entertained at any cost. Firm should
visit the website till last date of submission for changes/ corrigendum if any.

¢ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next
working day at the same time.

¢ The SBI reserves the right to cancel or postpone the tenders at any stage without assigning any reason.

The Regional Manager,
State Bank of India,
Regional Business Officer, ANANTAPURAM,
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INSTRUCTIONS TO THE TENDERER

1.0 NAME OF WORK
Sealed Tenders are invited by State Bank of India for the work of AIR CONDITIONING WORKS AT ALTERNATIVE
PREMISES OF RF ROAD BRANCH, TADIPATRI, ANANTAPURAM DT.

1.1 SITE AND ITS LOCATION
The proposed work is to be carried out at: ALTERNATIVE PREMISES OF RF ROAD BRANCH, TADIPATRI,
ANANTAPURAM DT., ANANTAPURAM dt.

2.0 TENDER DOCUMENTS
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the
following documents and the most workman like manner,

Instructions to tenderer

General Conditions of Contract

Special Conditions of Contract

Additional Conditions for AIR CONDITIONERS

Technical Specifications

Drawings

Priced Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in
case of ambiguities or discrepancies, shall take precedence in the order given below:

Price Bid

Technical Specifications

Additional Conditions for AIR CONDITIONERS

Special Conditions of Contract

General Conditions of Contract

Instructions to Tenderer

2.3 Complete set of tender documents including relative drawings can be obtained/downloaded from the
(i). https://etender.sbi/
(ii). SBI Procurement news
on any Day during the period mentioned in the NIT.

2.4 The tender documents are not transferable.

3.0 SITE VISIT

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data
which may be required for the purpose of filling this tender document and enter into a contract for the
satisfactory performance of the work. The Tenderer is requested satisfy himself regarding the availability of
water, power, transport and communication facilities, the character quality and quantity of the materials,
labour, the law and order situation, climatic conditions local authorities requirement, traffic regulations etc; The
tenderer will be fully responsible for considering the financial effect of any or all the factors while submitting
his tender.

3.2 The tenderer should visit the site to ascertain the working conditions and local authority regulations /
restrictions if any and other information required for the proper execution of the work. The work should be
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carried out at any floor.

4.0 TENDER EVALUATION

4.1 Submission of Bids/Tender:

Tenders should be submitted online in the website https://etender.sbi/.The tender shall be submitted online
in two parts, viz., Technical Bid and Financial/Price Bid with acceptance of Tender Conditions. In addition,
scanned copies of required (as mentioned in NIT) Mandatory checklist documents should be submitted
online with help of our service provider on the website at https://etender.sbi/ . The tender document is not
required to be sent to us in hard copy.

4.2 Technical bid
The list of documents, which are mandatory & specified in Tender Notice are to be furnished by the bidder. Only
Technical Bids of those contractors, who submit the earnest money in the prescribed manner, will be opened.
All Technical bid documents will be verified at the tender opening time specified in Notice Inviting Tender.

1. Technical bids of bidders whose EMD was not received physically, will not be opened.

2. If the Bidders failed to submit the listed mandatory documents, they will be disqualified.

3. Tender documents found partly or fully modified / altered/ corrected etc shall stand summarily
rejected.

4. Any clarifications sought after opening of the tenders will not be entertained at any cost.
5. Tender Document duly signed & stamped by the respective bidder in pdf format only will be validated.
6. If any bidder submit false/fake document they will be banned from doing work in SBI.
Financial bids of those bidders who qualified in technical bid will only be opened.
4.3 Financial bid
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The rates are summed up
automatically in the SBI e-Tender portal. The rates quoted by the Bidder will be validated/scrutinized by
committee and compared to market price for adaptability. The lowest total rate quoted will be considered for

award of work.

The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or all the
tenders without assigning any reason whatsoever.

5.0 EARNEST MONEY DEPOSIT
5.1 The tenderer are requested to submit the Earnest Money (as mentioned in NIT) in the form of Demand

Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India.

5.2 EMD in any other form other than as specified above will not be accepted. Tender not accompanied by the
EMD in accordance with clause 4.1 above shall be rejected.

5.3 No interest will be paid on the EMD.
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5.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
5.5 EMD of successful tenderer will be retained as a part of security deposit.

Forfeit of EMD : The EMD will be forfeited under the following conditions:
(a) If the tenderer withdraws or amend, impairs or derogates from the tender in any respect within the
period of validity of the tender.
(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of the bid or within
the time frame of extension given by SBI in special case communicated before the expiry of the bid.
(c) If the bidder fails to comply with any of the provisions of the terms and conditions of the bid
document.
(d) If the selected bidder fails to execute agreement in prescribed format and furnish the Bank
Guarantee within the prescribed time.

6.0 INITIAL SECURITY DEPOSIT
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by means of D/D
drawn in favour of State Bank of India within a period of 15 days of acceptance of tender.

7.0 SECURITY DEPOSIT
7.1 Total security deposit comprise of:

Earnest Money Deposit

Initial Security Deposit

Retention Money
and shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security deposit which
includes the EMD. Balance 3% shall be deducted from the running account bill of the work at the rate of 10% of
the respective running account bill i.e. deduction from each running bill account will be 10% till total 3% of
contract value is reached. 50% of the total security shall be paid to the contractors on the basis of SBI/Architects
certifying the virtual completion. The balance 50% would be paid to the contractors after the defects liability
period as specified in the contract.

7.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

8.0 SIGNING OF CONTRACT DOCUMENTS

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of
contract attached herewith within 15 days from the receipt of intimation of acceptance of his tender by the
Bank. However, the written acceptance of the tender by the Bank will constitute a binding agreement between
the Bank and successful tenderer whether such formal agreement is subsequently entered into or not.

9.0 COMPLETION PERIOD
The Successful Tenderer shall be complete the work within time period(as mentioned in the NIT) from the date
of the work order issued to the contractor to commence the work.
i) The work shall be considered as complete only when the certificate of virtual completion is issued by
the architects/Bank.
ii) The 'defects liability period' as prescribed in the contract shall commence only from date of such virtual
completion.
iii) Any defect that may appear within the defects liability period shall be rectified by the contractor within
reasonable time on receipt of necessary instructions from Bank to that effect.
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10.0 VALIDITY OF TENDER

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of opening
price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications in his/her
original offer which are not acceptance to the Bank without prejudice to any other right or remedy the Bank
shall be at liberty to forfeit the EMD.

11.0 PAYMENT TERMS

No advance payment in any from will be granted for the works proposed. Running A/c Bills shall be granted in
approved format as mentioned in NIT. Period of taking up the final bill will be one month from/ after
satisfactory virtual completion or the date of submission of the final bill whichever is later.

12.0 TAXES AND DUTIES
The tenderer must include in their tender prices quoted for all taxes(except GST) and duties royalties, cess ,local
charges if applicable. No extra claim on this account will in any case be entertained.

13.0 RATES AND PRICES

13.1 The tenderer shall quote their rates for individual items both in words and figures in case of discrepancy
between the rates quoted in words and figures the unit rate quoted in words will prevail. If no rate is quoted for
a particular item the contractor shall not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case of discrepancy between the
unit rate and the total amount calculated from multiplication of unit rate and the quantity the unit rate quoted

will govern and the amount will be corrected.

13.2 The tenderer need not quote their rates for which no quantities have been given. In case the tenderer
guote their rates for such items those rates will be ignored and will not be considered during execution.

The tenderer should not change the units as specified in the tender. If any unit is changed the tenders would be
evaluated as per the original unit and the contractor would be paid accordingly.

13.3 The tenderer should not change or modify or delete the description of the item. If any discrepancy is
observed he should immediately bring to the knowledge of the SBI/SBIIMSPL/ Bank.

13.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be duly
attested by him.

13.5 Each page shall be totaled and the grand total shall be given.
13.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc. excluding GST.

13.7 Bank has the right to offer the contractor to modify the old material wherever/ whenever necessary
instead of new supplies.

13.8 The quantities of various items given in the schedule of quantities are approximate. The quantities of work
may vary at time of allotment / execution of work. Bank reserves the right to omit / delete any item(s) of work
from the schedule at the time of allotment / before. Contractor will be paid for the actual work done at the site
duly verified by the concerned official of the Bank.
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14.0 ADDITIONAL SECURITY DEPOSIT

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the bid
price is below 7.5 % of the estimated cost put to tender. The amount of such ASD/ APG works out to the
difference between 92.5 % of estimated cost put to tender and the quoted price shall be submitted by the
bidder.

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the
lowest tender and reserves to himself the authority to reject any or all of the tenders received, without assigning
any reasons. All tenders in which any of the prescribed conditions are not fulfilled, or are incomplete in any
respect are liable to be rejected.

Regional Manager,
SBI, RBO, ANANTAPURAM.
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Regional Manager,
State Bank of India,

RBO, ANANTAPURAM,
ANANTAPURAM

Dear Sir/s,

Ref: TENDER FOR AIR CONDITIONING WORKS AT ALTERNATIVE PREMISES OF RF ROAD BRANCH,
TADIPATRI, ANANTAPURAM DT..

I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities
and rates, Form of Agreement, General Specification, Approved manufacturers/ natural source of materials
Technical Specifications of schedule of quantities, and clearly understood all the same and on the basis of the
same |/We quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents.

| / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) at the
respective rates quoted. I/ We are depositing a sum of Rs. .00 (Rupees
ONLY ) as earnest money deposit by way of demand draft drawn in favor of SBI, Reginal Business Office,
ANANTAPURAM. payable at ANANTAPURAM along with this tender for due execution of the work at my/ our
tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the declaration
on requisite non-judicial stamp papers as and when required and execute the contract according to your form
of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves to forfeit the aforesaid deposit.
In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and Third party
insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other instructions as given in
TENDER DOCUMENT.

I / We further agree to complete the work included in the said schedule of quantities within time 30 days from
the date of the work order issued to commence the same. Date of commencement shall be either one week
from the date of work order issued to the contractor or the date on which mark out of work at site has been
given to contractor; whichever is later.

I / We agree not to employ sub-contractors other than those that may be approved by Employer. | / We agree to
pay all taxes(except GST), insurance charges as prevailing from time to time, on such items for whom same is to
be levied by/ for the government, and the rates quoted by me / us are inclusive of all the same.

Yours Faithfully, Signature of Witness:
Contractor’s Signature 1.
Name: 2.
Address: 3.
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement
executed between State Bank of India (Client) and the contractor, together with the documents referred therein
including these conditions, the specifications, designs, drawings and instructions issued from time to time by
the SBI/Bank and all these documents taken together shall be deemed to form one contract and shall be
complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning
hereby respectively assigned to them.

1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India Act 1955,
having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and a LHO at
Hyderabad and includes the client’s representatives, successors and assigns.

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give instructions
to the contractors.

1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking
the works and shall include legal personal representative of such individual or the composing the firm or
company and the permitted assignees of such individual or firms of company.

1.1.5 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of
Work” and/or to be executed in accordance with the contract and includes materials, apparatus, equipment,
temporary supports, fittings and things of all kinds to be provided, the obligations of the contractor hereunder
and work to be done by the contractor under the contract.

1.1.6 ‘Engineer’ shall mean the representative of the SBI/Architect.

1.1.7 ‘Drawings’ shall mean the drawings prepared by the SBI and issued by the Engineer and referred to in the
specifications and any modifications of such drawings as may be issued by the Engineer from time to time
‘Contract value shall mean the value of the entire work as stipulated in the letter of acceptance of tender
subject to such additions thereto or deductions there from as may be made under the provision herein after
contained.

1.1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as
may time to time be furnished or approved by the SBI/ Architect “Month” means calendar month.

1.1.9 “Week” means seven consecutive days.

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

2.0 Scope of Work

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with
this contract and with the directions of and to the satisfaction of the Bank to be communicated through the

Architect. The SBI/Architect at the directions of the Bank from time to time issue further drawings and/or
written instructions, details directions and explanations which are hereafter collectively referred to as
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SBI/Architect’s instructions in regard to : the variation or modification of the design, quality or quantity of work
or the addition or omission or substitution of any work, any discrepancy in the drawings or between the BOQ
and/or drawings and/or specifications, the removal from the site of any material brought thereon by the
contractor and the substitution of any other materials thereof, the demolition, removal and/or re-execution of
any work executed by him, the dismissal from the work of any person employed/engaged thereupon.

3.0 (i) Letter of Acceptance

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or through the
Architect by registered post or otherwise depositing at the address of the contractor as given in the tender to
enter into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall
constitute a binding contract between the SBI and the contractor.

(ii)Contract Agreement

On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer shall be
bound to implement the contract and within fifteen days thereof he shall sign an agreement in a non-judicial
stamp paper of appropriate value.

Copies of Agreement

Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed
over to the contractors.

4.0 Detailed drawings and instructions

The SBI through its Architects shall furnish with reasonable promptness additional instructions by means of
drawings or otherwise necessary for the proper execution of the work. All such drawings and instructions shall
be consistent with the contract documents, true developments thereof and reasonably infer-able there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed programme schedule
indicating therein the date of start and completion of various activities on receipt of the work order and submit
the same to the SBI.

Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBI directly or through its Architects are the
properties of the SBI. They are not to be used on other work.

5.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of handing over site by the SBI
or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is later.

6.0 Schedule of Quantities

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance
with the Indian Standard Method of Measurements The rate quoted shall remain valid for variation of quantity
against individual item to any extent subject to maximum variation of the contract value by 25%. The entire
amount paid under Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be
excluded.

ii) Variation exceeding 25% : The items of work executed in relation to variation exceeding 25% shall be paid on
the basis of provisions of clause 21(e) hereof.

Approximate Quantities and Rates
e The quantities given in BOQ are those upon which the lump sum cost of the work is based. They are
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subjected to alterations omissions, deductions or additions as provided for in the conditions of this
contract and do not necessarily show the actual quantities of the work to be done. The unit rate noted
below are those governing payment of extras or deductions for omissions, according to the conditions
of the contract as set forth in the preliminary specifications of the Andhra Pradesh detailed standard
specifications and other conditions or specifications of this contract.

e It is to be expressly understood that the measured work is to be taken net (notwithstanding) any
custom or practice to the contrary according to the actual quantities when in place and finished
according to the drawings or as may be directed from time to time by the SBI, and the cost calculated
by measurements or weight, at the respective prices, without any additional charge for any necessary
or contingent works connected there with. The rates quoted are for work in site and complete in every
respects.

o If any operation of work, which is specified in the respective items mentioned in the schedule of
guantities, is not executed by the contractor then proportionately the amount shall not be paid..

7.0 Language Errors, Omissions and Discrepancies
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or
between the drawings and specifications etc, the following order shall apply.
i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.
ii) Between the written or shown description or dimensions in the drawings and the corresponding one
in the specification the former shall be taken as correct.
iii) Between written description of the item in the specifications and descriptions in bills of quantities of
the same item, the latter shall be adopted.
iv) In case of difference between rates written in figures and words, the rate in words shall prevail.
v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct.

8.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools,
equipment transportation and any other facilities that are required for the satisfactory execution and
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order among
his employees and shall not employ on the work any unfit person or anyone not skilled in the work assigned to
him. Workman whose work or behavior is found to be unsatisfactory by the SBI/Architect he shall be removed
from the site immediately.

9.0 Quality of Materials, Workmanship & Test
(i) All materials and workmanship
All materials & workmanship shall be best of the respective kinds described in the contract and in accordance
with SBI/Architect instructions and shall be subject from time to time to such tests as the SBI/Architect may
direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The
contractor shall provide such assistance, instruments, machinery, labour and materials
(ii)Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the
contractor without any extra charges. If certain items proposed to be used are of such nature that samples
cannot be presented or prepared at the site detailed literature/test certificate of the same shall be provided to
the satisfaction of the SBI/Architect. Before submitting the sample/literature the contractor shall satisfy himself
that the material/equipment for which he is submitting the samples/literature meet with the requirement of
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tender specification. Only when the samples are approved in writing by the SBI/Architect the contractor shall
proceed with the procurement and installation of the particular material/equipment.

The approved samples shall be signed by the SBIArchitect for identification and shall be kept on record at site
office until the completion of the work for inspection/comparison at any time. The SBI/Architect shall take
reasonable time to approve the sample. Any delay that might occur in approving the samples for reasons of its
not meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities from
various manufacturers and such other aspects causing delay on the approval of the materials/equipments etc
shall be to
the account of the contractor.

(iii)Cost of tests
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the
specifications or BOQ.

(iv)Cost of test not provided for
If any test is ordered by the SBI/ Architect which is either :
(a) If so intended by or provided for or ( in the cases above mentioned) is not so particularized or through so
intended or provided for but ordered by the SBI/Architect which is either to be carried out by an independent
person at any place other than the site or the place of manufacture or fabrication of the materials tested or any
Government/approved laboratory, then the cost of such test shall be borne by the contractor.

10.0 Work Performed at Contractors Risk

The contractor shall take all precautions necessary and shall be responsible for the safety of the work and shall
maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose. All works
shall be done by the contractor’s risk and if any loss or damage shall result from fire or from others cause, the
contractor shall promptly repay or replace such loss or damage free from all expenses to the employer. The
contractor shall be responsible for any loss or damage to materials, tools or other articles used held for use in
connection with the work. The work shall be carried on to completion without interferences with the
operations of existing machinery or equipment, if any

11.0 Authorities, Notices, Patent rights and Royalties

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and to the
Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and / or
authorities with whose systems the structures were proposed to have connection and shall before making any
variations from the drawings or specifications that may be associated to so conform, give the Employer / SBI
written notices specifying the variations proposed to be made and reasons for making them and apply for
instruction thereon. The Employer / SBI on receipt of such intimation shall give a decision within a reasonable
time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws to be
given to any authority, and to pay to such authority or to any public officer all fees that may be properly
chargeable in respect of the work and lodge the receipts with the Employer

The Contractor shall identify the Employer against all claims in respect of patent rights, designs, trademarks or
name or the protected rights in respect of any constructional plant, machine, work or material used for or in
connection with the works or temporary works and from and against all claims, demands, proceedings,
damages, costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The Contractor
shall defend all actions arising from such claims, unless he has informed the SBI, before any such infringement
and received their permission to proceed and shall himself pay all royalties, license fees, damages, coat and
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charges of all and every sort that may be legally incurred in respect thereof.

12.0 Permits, Laws and Regulations

Permits and licenses required for the execution of the work shall be obtained by the contractor at his own
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules,
applicable to the contractor. If the contractor observes any discrepancy between the drawings and
specifications, he shall promptly notify the SBI in writing under intimation of the SBI/Architect. If the contractor
performs any act which is against the law, rules and regulations he shall meet all the costs arising there from
and shall indemnify the SBI any legal actions arising there from.

13.0 Setting out Work

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same
and for the correctness of the positions, levels, dimensions, and alighnment of all parts thereof and get it
approved by the SBI/Architect before proceeding with the work. If at any time any error in this respect shall
appear during the progress of the works, irrespective of the fact that the layout had been approved by the
SBI/Architect the contractor shall be responsible for the same and shall at his own expenses rectify such error, if
so, required to satisfaction of the

SBI.

14.0 Protection of works and property

The contractor shall continuously maintain adequate protection, of all his work from damage and shall protect
the SBI’s properties from injury or loss arising in connection with contract. He shall make good any such
damage, injury, loss due to his fault or negligence except which are due to causes beyond his control. He shall
take adequate care and steps for protection of the adjacent properties. The contractor shall take all precautions
for safety and protection of his employees on the works and shall comply with all applicable provisions of
Government and local bodies’ safety laws and building codes to prevent accidents, or injuries to persons or
property of about or adjacent to his place of work. The contractor shall take insurance covers as per clause 22.0
at his own cost. The policy may be taken in joint names of the contractors and the SBI and the original policy
may be lodged with the SBI.

15.0 Obtaining Information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his
part to obtain correct information as to any matter affecting the execution of the work nor any
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve him
from any risks or from the entire responsibility for the fulfillment of contract.

16.0 Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution of the works and as long,
thereafter, as the SBI/Architect may consider necessary until the expiry of the defects liability period, stated
hereto.

17.0 Dismissal of Workmen

The contractor shall on the request of the Employer immediately dismiss from works any person employed
thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who may misconduct him.
Such discharges shall not be the basis of any claim for compensation or damages against the Employer or any of
their officer or employee.

18.0 Rate of progress
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Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of
the SBI/Architect. Should the rate of progress of the work or any part thereof be at any time be in the opinion of
the SBI/ Architect too slow to ensure the completion of the whole of the work by the prescribed time or
extended time for completion the SBI/Architect shall thereupon take such steps as considered necessary by the
SBI/Architect to expedite progress so as to complete the woks by the prescribed time or extended time. Such
communications from the SBI/Architect neither shall relieve the contractor from fulfilling obligations under the
contract nor he shall be entitled to raise any claims arising out of such directions.

19.0 Assignment and subletting

The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust
and engage or indirectly transfer assign or under let the contract or any part or share thereof or interest therein
without the written consent of the SBI through the nd no undertaken shall relieve the contractor from the
responsibility of the contractor from active superintendence of the work during its progress.

20.0 Variations:
No alteration, omission or variation ordered in writing by the SBI/Architect shall vitiate the contract.

In case the SBI/Architect thinks proper at any time during the progress of works to make any alteration in, or
additions to or omission from the works or any alteration in the kind or quality of the materials to be used
therein, the SBI/Architect shall give notice thereof in writing to the contractor or shall confirm in writing within
seven days of giving such oral instructions the contractor shall alter to, add to, or omit from as the case may be
in accordance with such notice but the contractor shall not do any work extra to or make any alteration or
additions to or omissions from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in writing of the SBI/Architect and
the value of such extras, alterations, additions or omissions shall in all cases be determined by the SBI/Architect
and the same shall be added to or deducted from the contract value, as the case may be.

21.0 Valuation of Variations
No claim for an extra shall be allowed unless it shall have been executed under the authority of the
SBI/Architect with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as
authorized extra and shall be made in accordance with the following provisions.
a) i)The net rates or prices in the contract shall determine the valuation of the extra work where such extra
work is of similar character and executed under similar conditions as the work priced herein.

ii)Rates for all items, wherever possible should be derived out of the rates given in the priced Bill of
Quantities.

b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do
not vary the conditions under which any remaining items of works are carried out, otherwise the prices for the
same shall be valued under sub clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or
where the omissions vary the conditions under which any remaining items or works are carried out, then the
contractor shall within 7 days of the receipt of the letter of acceptance inform the SBI/Architect of the rate
which he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed and
the SBI/Architect shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper,
based on the market rate.
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d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at
the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work
rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if required
by the SBI/Architect) the workman’s name and materials employed be delivered for verifications to the
SBI/Architect at or before the end of the week following that in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender,
the contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for material,
labour, hire/running charges of equipment and wastage’s etc plus 15% towards establishment charges,
contractor’s overheads and profit. Such items shall not be eligible for escalation.

22.0 Insurance of Works

22.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the
joint names of the SBI and the contractor against all loss or damages from whatever cause arising other than
the excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI
and contractor are covered for the period stipulated in clause 23 of GCC and are also covered during the period
of maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period of
maintenance and for any loss or damage occasioned by the contractor in the course of any operations carried
out by him for the purpose of complying with his obligations under clause.

a)The works for the time being executed to the estimated current Contract value thereof, or such
additional sum as may be specified together with the materials for incorporation in the works at their
replacement value.

b)The constructional plant and other things brought on to the site by the contractor to the replacement
value of such constructional plant and other things.

c)Such insurance shall be effected with an insurer and in terms approved by the SBI which approval
shall not be unreasonably withheld and the contractor shall whenever required produce to the
SBI/Architect the policy of insurance and the receipts for payment of the current premiums.

22.2 Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses
and claims in respect of injuries or damages to any person or material or physical damage to any property
whatsoever which may arise out of or in consequence of the execution and maintenance of the works and
against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation
thereto except any compensation of damages for or with respect to :

a)The permanent use or occupation of land by or any part thereof.
b)The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands.

c)Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

d)Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents,

employees or other contractors not being employed by the contractor or in respect of any claims,
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where
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the injury or damage was contributed to by the contractor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI,
their employees, or agents or other employees, or agents or other contractors for the damage or injury.

22.3 Contractor to indemnify SBI
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and expenses in
respect of the matters referred to in the provision sub-clause 22.2 of this clause.

22.4 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any
royalties which may be payable in respect of any article or part thereof included in the contract. In the event of
any claim made under or action brought against SBI in respect of such matters as aforesaid the contractor shall
be immediately notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute
or to conduct any litigation that may arise there from, provided that the contractor shall not be liable to
indemnify the SBI if the infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the SBI/Architect in this behalf.

22.5 Third Party Insurance

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and
responsibilities under clause 09.0 of GCC shall insure against his liability for any material or physical damage,
loss, or injury which may occur to any property including that of SBI, or to any person, including any employee
of the SBI, by or arising out of the execution of the works or in the carrying out of the contract, otherwise than
due to the matters referred to in the provision to clause 2.0 & 9.0 thereof.

22.5.2 Minimum Amount of Third Party Insurance : Such insurance shall be affected with an insurer and in
terms approved by the SBI which approval shall not be reasonably withheld and for at least the amount stated
below. The contractor shall, whenever required, produce to the SBI/Architect the policy or policies of insurance
cover and receipts for payment of the current premiums.

22.6 Minimum Insurance Cover

The minimum insurance cover for physical property, injury, and death is Rs.5.0lacs per occurrence with the
number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary
to make insurance valid for four occurrences always.

22.7 Accident or Injury to Workmen

22.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect or
in consequence of any accident or injury to any workmen or other person in the employment of the contractor
or any sub-contractor,save and except an accident or injury resulting from any act or default of the SBI or their
agents, or employees. The contractor shall indemnify and keep indemnified SBI against all such damages and
compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and expenses
whatsoever in respect

thereof or in relation thereto.

22.7.2 Insurance against accidents etc to workmen

The contractor shall insure against such liability with an insurer approved by the SBI during the whole of the
time any person employed by him on the works and shall,when required, produce to the SBI/Architect such
policy of insurance and receipt for payment of the current premium. Provided always that, in respect of any
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persons employed by any sub-contractor the contractor’s obligation to insure as aforesaid under this sub-clause
shall be satisfied if the sub contractor shall have insured against the liability in respect of such persons in such
manner that SBI is indemnified under the policy but the contractor shall require such sub-contractor to produce
to the SBI/Architect when required such policy of insurance and the receipt for the payment of the current
premium.

22.7.3 Remedy on Contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which
he may be required to effect under the terms of contract,then and in any such case the SBI may effect and keep
in force any such insurance and pay such premium or premiums as may be necessary for that purpose and from
time to time deduct the amount so paid by the SBI as aforesaid and also deduct 15%of contract value from any
amount due or which may become due to the contractor,or recover the same as debt from the contractor.

22.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, the Bank
shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs, charges,
and other expenses paid by the SBI and which are payable by the contractors under this clause. The contractor
shall upon settlement by the insurer of any claim made against the insurer pursuant a policy taken under this
clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all the
monies received from the insurer in respect of such damage shall be paid to the contractor and the contractor
shall not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of
the materials or goods destroyed or damaged.

23.0 Extension of Time

If, in the opinion of the SBI/Architect, the work be delayed for reasons beyond the control of the contractor, the
SBI/Architect may submit a recommendation to the SBI to grant a fair and reasonable extension of time for
completion of work as per the terms of contract. If the contractor needs an extension of time for the
completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of
completion as stipulated in the contract, the contractor shall apply to the SBI through the SBI/Architect in
writing at least 30 days before the expiry of the scheduled time and while applying for extension of time he
shall furnish the reasons in detail and his justification if any, for the delays. The SBI/Architect shall submit their
recommendations to the SBI in the prescribed format for granting extension of time. While granting extension
of time the contractor shall be informed the period extended time which will qualify for levy of liquidated
damages. For the balance period in excess of original stipulated period and duly sanctioned extension of time
by the SBI the provision of liquidated damages as stated under clause 24.0 of GCC shall become applicable.
Further contract shall remain in force even for the period beyond the due date of completion irrespective
whether the extension is granted or not.

24.0 Liquidated Damages

If the contractor fails to maintain the required progress in terms of clause 18.0 of GCC or to complete the work
and clear the site including vacating their office on or before the contracted or extended date or completion
without justification in support of the cause of delay, he may be called upon without prejudice to any other
right of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the
rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract value.

25.0 Inspection of Work

The SBI/Architect or their representatives shall at all reasonable time have free access to the work site and/or to
the workshop, factories or other places where materials are lying or from where they are obtained and the
contractor shall give every facility to the SBI, Architect and their representatives necessary for inspection and

Signature of Bidder Page No. 20 of 57



examination and test of the materials and workmanship. No person unless authorized by the SBI/Architect
except the representative of Public authorities shall be allowed on the work at any time. The proposed work
either during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s
organization a wing of Central Vigilance Commission.

26.0 No compensation for restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any
reason whatsoever and hence not require the whole or any part of the work to be carried out, the SBI/Architect
shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in the matter.

The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of
any profit or advantage which he might have derived from the execution of the work fully but which he did not
derive in consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafied
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment,
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that
the SBI/Architect shall have in such cases the option of taking over all or any such materials at their purchase
price or a local current rate whichever is less. In case of such stores having been issued from SBI stores and
returned by the contractor to stores, credit shall be given to him at the rates not exceeding those at which were
originally issued to the contractor after taking into consideration and deduction for claims on account of any
deterioration or damage while in the custody of the contractor and in this respect the decision of SBI/Architect
shall be final.

27.0 Time for completion

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be
completed within a period as mentioned in Notice from the date of commencement. If required in the contract
or as directed by the SBI/Architect, the contractor shall complete certain portions of work before completion of
the entire work. However the completion date shall be reckoned as the date by which the whole work is
completed as per the terms of the contract.

28.0 Action Where there is no Specification
In case of any class of work for which is there is no specification mentioned, the same will be carried out in
accordance with the Indian Standards Specifications subject to the approval of the Employer / SBI.

29.0 Suspension of work
i)The contractor shall, on receipt of the order in writing of the SBI/Architect(whose decision shall be final and
binding on the contractor) suspend the progress of works or any part thereof for such time and in such manner
as SBI/ Architect may consider necessary so as not cause any damage or injury to the work already done or
endanger the safety thereof for any of following reasons.

a)On account any default on the part of the contractor, or

b)For proper execution of the works or part thereof for reasons other than the default of the contractor,

or

c)For safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the works to the extent necessary
and carry out the instructions given in that behalf by the SBI/Architect.

ii)If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above :
The contractor shall be entitled to an extension of time equal to the period of every such suspension. No
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compensation whatsoever shall be paid on this account.

30.0 Action when the whole security deposit is forfeited
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself
liable to pay compensation amounting to the whole of his security deposit the SBI/Architect shall have the
power to adopt any of the following course as they may deem best suited to the interest of the SBI.
a)To rescind the contract (of which rescission notice in writing to the contractor by the SBI/Architect
shall be conclusive evidence) and in which case the security deposit of the contractor shall be forfeited
and be absolutely at the disposal of SBI.

b)To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the
work, debiting the contractor with the cost of the labour and materials(the cost of such labour and
materials as worked out by the SBI/ Architect shall be final and conclusive against the contractor) and
crediting him with the value of the work done, in all respects in the same manner and at the same
manner and at the same rates as if it had been carried out by the contractor under the terms of this
contract the certificate of SBI/Architect as to the value of work done shall be final and conclusive
against the contractor.

c)To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of
his hands, and to give it to another contractor to complete in which case any expenses which may be
incurred in excess of the sum which would have been paid to the original contractor, if the whole work
had been executed by him (of the amount of which excess the certificates in writing of the Architect
shall be final and conclusive) shall be borne by original contractor and may be deducted from any
money due to him by SBI under the contract or otherwise, or from his security deposit or the proceeds
of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any material or
entered into any engagements or make any advances on account of, or with a view to the execution of the work
or the performance of the contract and in case the contract shall be rescinded under the provision aforesaid,
the contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually performed
under this contract, unless, and until the SBI/Architect will have certified in writing the performance of such
work and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified.

31.0 Prices for Extras etc., Ascertainment

The rates of extra items will be ascertained as below
a) The rates will be derived from the rates of items already quoted in the original tender for the extra
work.
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work
prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then
in accordance with the local day work, rates and wages for the district, provided that in either case
vouchers specifying the daily time (and if required by the SBI, the workman’s name) and materials
employed at or before the end of the week following that in which the work has been executed.
c) The measurements and valuations in respect of the extra items of contract shall be completed within
the ‘period of final measurement’ or within three months of the completion of the contract works as
defined under clause (Certificate of Virtual Completion)

32.0 Extra Items Rates
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The work or extra items shall be started only after the approval of extra items rates by client / SBI. Rates for
additional or extra items work which cannot be derived from the contract item rates shall be calculated on the
basis of actual cost plus 15 % for profit.

33.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the
contractor shall ensure that the following works have been completed to the satisfaction of the SBI.

a)Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and
machinery.

b)Demolish, dismantle and remove the contractor’s site office, temporary works, structures including
labour sheds/camps and constructions and other items and things whatsoever brought upon or erected
at the site or any land allotted to the contractor by the SBI and not incorporated in the permanent
works.

c)Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI and
shall clear, level and dress, compact the site as required by the SBI.

d)Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI.
e)Shall hand over the work in a peaceful manner to the SBI.

f)All defects/imperfections have been attended and rectified as pointed out by the SBI to the full
satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to apply to
the SBI/Architect for the certificate. If the SBI/Architect is satisfied of the completion of the work, relative to
which the completion certificate has been sought, the SBI/Architect shall within fourteen (14) days of the
receipt of the application for virtual completion certificate, issue a VCC in respect of the work for which the VCC
has been applied.

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the
contract including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of
the works or work at any site be construed as a waiver of any right or claim of the SBI against the contractor in
respect of works or work at the site and in respect of which the VCC has been issued.

34.0 Removal of Improper Work

The Employer shall during the progress of the work have power to order in writing from time to time the
removal from the work within such reasonable time or times as may be specified in the order of any materials
which in the opinion of the Employer / SBl/re not in accordance with specification or instructions, the
substitution or proper re-execution of any work executed with materials or workmanship not in accordance
with the drawings and specifications or instructions. In case the contractor refuses to comply with the order the
Employer shall have the power to employ and pay other agencies to carry out the work and all expenses
consequent thereon or incidental thereto as certified by the Employer / SBI shall be borne by the contractor or
may be deducted from any money due to or that may become due to the contractor. No certificate, shall relieve
the contractor from his liability in respect of unsound work or bad materials.
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35.0 Defects after Completion

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, peeling off
laminate, false ceiling cracks, or any other faults, which may appear within 12 months after completion of the
work. In the default, the Employer may employ and pay other persons to amend and make good such damages,
losses and expenses consequent thereon or incidental thereto shall be made good and borne by the contractor
and such damages, loss and expenses shall be recoverable from him by the Employer or may be deducted by
the employer, in lieu of such amending and making good by the contractor, deduct from any money due to the
contractor a sum equivalent to the cost of amending such work and in the event of the amount retained being
insufficient recover that balance from the contractor from the amount retained(retention money) together with
any expenses the Employer may have incurred in connection therewith.

36.0 Works to be measured

The SBI/Architect may from time to time intimate to the contractor that he required the work to be measured
and the contractor shall forthwith attend or send a qualified representative to assist the SBI in taking such
measurements and calculation and to furnish all particulars or to give all assistance required by any of them.
Such measurements shall be taken in accordance with the Mode of measurements detailed in the
specifications. The representative of the SBI/Architect shall take joint measurements with the contractor’s
representative and the measurements shall be entered in the measurement book.

The contractor or his authorized representative shall sign all the pages of the measurement book in which the
measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by both
representatives. No over writings shall be made in the M book. Should the contractor not attend or neglect or
omit to depute his representative to take measurements then the measurements recorded by the
representative of the SBI/Architect shall be final. All authorized extra work, omissions and all variations made
shall be included

in such measurements.

37.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six months of the virtual
completion of the work.

38.0 Work by other agencies

The SBI/SBI/Architect reserves the rights to use premises and any portion of the site for execution of any work
not included in the scope of this contract which it may desire to have carried out by other persons
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of
such work. The contractor however shall not be required to provide any plant or material for the execution of
such work except by special arrangement with the SBI. Such work shall be carried out in such manners not to
impede the progress of the works included in the contract.

39.0 Notices and Statutory Regulations

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the successful
completion of the contract works. The whole of the work is to be complied with as per the requirements and
bylaws of the relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970.

40.0 Clearing Site on Completion

On completion of the works the contractor shall clear away and remove from the site all machinery, surplus
materials, rubbish and temporary works of every kind and leave the whole of the site and the works clean and
in a workmanlike condition to the satisfaction of the Employer/SBI.
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41.0 Architect’s Delay in Progress

The SBI may delay the progress of the works in case of rains or otherwise, without vitiating the contract and
grant such extension of time with the approval of the employer for the completion of the contract as he may
think proper and sufficient in consequences of such delay, and the contractor, shall not make any claim for
compensation or damage in relation thereto.

42.0 Failure by Contractor Comply with Architect Employer’s Instructions

If the contractor after receipt of written notice from the employer/SBI requiring compliance with such further
drawings and / or instruction, fails within seven days to comply with the same, the Employer / SBI may employ
and pay other persons to execute any such work whatsoever as may be necessary to give effect thereto and all
cost incurred in connection there with shall be recoverable from the contractors by the Employer as a debit or
may be deducted from any money due or which become due to the Contractors.

43.0 Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or
being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the
supervision of Government and of the Official Assignees of the liquidator in such acts of insolvency or winding
up shall be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the
SBI/Architect that he is able to carry out and fulfill the contract, and to give security therefore if so required by
the SBI/Architect. Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached by or on behalf of any of
the creditors of the contractor. Or shall assign or sublet this contract without the consent in writing of the SBI
through the SBI/Architect or shall charge or encumber this contract or any payment due to which may become
due to the contractor there under.

a)Has abandoned the contract; or

b)Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI through the SBI/Architect
written notice to proceed, or

c)Has failed to proceed with the works with such diligence and failed to make such due progress as
would enable the works to be completed within the time agreed upon, or has failed to remove the
materials from the site or to pull down and replace work within seven days after written notice from
the SBI through the SBI/Architect that the said materials were condemned and rejected by the
SBI/Architect under these conditions; or has neglected or failed persistently to observe and perform all
or any of the acts, matters or things by this contract to be observed and performed by the contractor
for seven days after written notice shall have been given to the contractor to observe or perform the
same or has to the detriment of good workmanship or in defiance of the SBI’s or SBI/Architect’s
instructions to the contrary subject any part of the contract. Then and in any of said cases the SBI and
or the SBI/Architect, may not withstanding any previous waiver, after giving seven days notice in writing
to the contractor, determine the contract, but without thereby affecting the powers of the SBI or the
SBI/Architect or the obligation and liabilities of the contractor the whole of which shall continue in force
as fully as if the contract had not been so determined and as if the works subsequently had been
executed by or on behalf of the contractor. And, further the SBI through the SBI/Architect, their agents
or employees may enter upon and take possession of the work and all plants, tools, scaffolding’s,
materials, sheds,machines lying upon the premises or on the adjoining lands or roads, use the same by
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means of their own employees or workmen in carrying on and completing the work or by engaging any
other contractors or persons to complete the work and the contractor shall not in any was interrupt or
do any act, matter or thing to preventor hinder such other contractor or other persons employed for
completing and finishing or using the materials and plant for the works. When the works shall be
completed or as soon thereafter as convenient the SBI or the SBI/Architect shall give a notice in writing
to the contractor to remove his surplus materials and plants and should the contractor fail to do so
within 14 days after receipt thereof by him the SBI sell the same by public auction after due publication
and shall adjust the amount realized by such auction. The contractor shall have no right to question any
of the act of the SBI incidental to the sale of the materials etc.

44.0 Certificate of Payment

The contractor shall be entitled under the certificates to be issued by the SBI/Architect to the contractor within
10 working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover
the statutory recoveries and other dues including the retention amount from the certificate of payment.
Provided always that the issue of any certificate by the SBI/Architect during the progress of works or completion
shall not have effect as certificate of satisfaction or relieve the contractor from his liability under clause.

The SBI/Architect shall have power to withhold the certificate if the work or any part thereof is not carried out
to their satisfaction.

The SBI/Architect may by any certificate make any corrections required in previous certificate.

The SBI shall modify the certificate of payment as issued by the SBI/Architect from time to time while making
the payment.

The contractor shall submit interim bills only after taking actual measurements and properly recorded in the
Measurement book (M.B).

The contractor shall not submit interim bills when the approximate value of work done by him is less than
amount specified in NIT and the minimum interval between two such bills shall be one month.

The final bill may be submitted by contractor within a period of one month from the date of virtual completion
and SBI/Architect shall issue the certificate of payment within a period of two months. The SBI shall pay the
amount within a period of three months from the date of issue of certificate provided there is no dispute in
respect of rates and quantities.

45.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or
these conditions or otherwise concerning the work or the execution or failure to execute the same, whether
arising during the progress of the work or after the cancellation, termination, completion or abandonment
thereof shall be dealt with as mentioned hereinafter :

i)If the contractor considers that he is entitled to any extra payment or compensation in respect of the works

over and above the amounts admitted as payable by the SBI or in case the contractor wants to dispute the
validity of any deductions or recoveries made or proposed to be made from the contract or raise any dispute,
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the Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General Manager
(Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of the same to the SBI within 30 days
from the date of dis allowance thereof or the date of deduction or recovery. The said notice shall give full
particulars of the claim, grounds on which it is based and detailed calculations of the amount claimed and the
contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim
by the contractor unless notice of such claim shall have been given by the contractor to the Assistant General
Manager (Premises& Estate)/Dy. General Manager (premises) in the manner and within the time as aforesaid.
The contractor shall be deemed to have waived and extinguished all his rights in respect of any claim not
notified to the Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) in writing in the
manner and within the time aforesaid.

ii)The Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) shall give his decision in
writing on the claims notified by the contractor. The contractor may within 30 days of the receipt of the
decision of the Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) submit his
claims to the conciliating authority namely the Circle Development Officer/General Manager (Corporate
Services) for conciliation along with all details and copies of correspondence exchanged between him and the
Assistant General Manager (Premises& Estate)/Dy. General Manager (premises).

iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within
a period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager/Dy.
Managing Director &Corporate Development Officer of the Bank for appointment of an arbitrator to adjudicate
the notified claims failing which the claims of the contractor shall be deemed to have been considered
absolutely barred and waived.

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be
referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager/Dy.
Managing Director &Corporate Development Officer. It will also be no objection to any such appointment that
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which the Contract
relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or
resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be
appointed in the manner aforesaid by the said Chief General Manager/Dy. Managing Director &Corporate
Development Officer. Such person shall be entitled to proceed with the reference from the stage at which it was
left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed
in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General Manager
aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration &
Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both
the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the
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date he issues notice to both the parties calling them to submit their statement of claims and counter
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole
discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is made and published,
be paid half and half by each of the parties. The cost of the reference and of the award (including the fees, if
any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what
manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid.
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SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses
mentioned within special conditions of contract, the clauses mentioned within the special conditions of
contract shall supersede those mentioned elsewhere.

1.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein
provided be carried on during the night or on holidays without the permission in writing of the SBI/Architect,
save when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of
the work in which case the contractor shall immediately advise the SBI/Architect. However the provision of the
clause shall not be applicable in the case of any work which becomes essential to carry by rotary or double
shifts in order to achieve the progress and quality of the part of the works being technically required and
continued with the prior approval of the SBI/Architect at no extra cost to the SBI. All work at night after
obtaining approval from competent authorities shall be carried out without unreasonable noise and
disturbance.

2.0 Site Supervision
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site,
(1) for joint measurements and preparations of bills,
(2) for testing materials at site and outside laboratory,
(3) for other general supervision. Their appointment shall be approved by the Employer / SBI.
(4) The site Engineers shall not be removed from the site without the written consent of the Employer /
SBI.

3.0 Cutting and Making Good

Where it is found necessary to interfere with finished work in order to execute this contract, the
contractor will be required to do all necessary work at his expenses. Only approved hangers and bolts
or other metal fixing devices shall be used to secure frames panels and other units in position.
Wooden plugs will not be permitted .Holes shall be formed with electric drills whenever possible.
Structural members shall not be cut or drilled without prior consent of the client.

4.0 Typographical Clerical Errors

The Employer / SBI clarification regarding partially omitted particulars of typographical or Clericals errors shall
be final and binding on the contractors.

5.0 Water supply

The contractor shall make his own arrangements for water required for the work and nothing extra will be paid

for the same. This will be subject to the following conditions:

i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the
SBI/Architect.

ii) The Contractor shall make alternative arrangements for the supply of water if the arrangements made
by the Contractor for procurement of water in the opinion of the SBI/Architect is unsatisfactory.

6.0 Power supply
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The contractor shall make his own arrangements for power and supply/distribution system for driving plant or
machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of the
plants are to be included in his tender prices. He shall pay all fees and charges required for the power supply
and include the same in his tendered rates and hold the owner free from all such costs. He has to obtain
necessary approvals from the appropriate authorities, if required.

7.0 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall
be handed over to the Bank immediately.

8.0 Unfixed Materials

When any materials intended for the works shall have been placed at site by the Contract, such material shall
not be removed there from (except for the purposes of being used on the works) without the written authority
of the Employer / SBI and when the contractor shall have received payment in respect of any certificate in
which the SBI shall have stated that he has taken in to account to value of such unfixed materials on the works
such material shall become the property of the Employer and the contractor shall be liable for any loss or
damage to any such materials.

9.0 Custody and Security of Materials
The contractors shall be responsible for the custody and security of all materials and equipment at site and he
will provide full time watchman / watchmen to lock after his materials, stores equipments etc.

10.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will
be on the net quantities or work produced in accordance with up to date. Rules laid down by the Bureau of
Indian Standards. In the event any dispute/disagreement the decision of the SBI/Architect shall be final and
binding on the contractor.

11.0 Maintenance of Registers
The contractor shall maintain the following registers as per the enclosed format at site of work and should
produce the same for inspection of SBI/SBI/Architect whenever desired by them. The contractor shall also
maintain the records/registers as required by the local authorities/Government from time to time.

i) Register for secured advance

ii) Register for hindrance to work

iii) Register for running account bill

iv) Register for labour

12.0 Force majeure

12.1 Neither contractor not SBI shall be considered in default in performance of their obligations if such
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes,
lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any
act of god or for any other cause beyond the reasonable control of the party affected or prevented or delayed.
However a notice is required to be given within 30

days from the happening of the event with complete details, to the other party to the contract, if it is not
possible to serve a notice, within the shortest possible period without delay.

12.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations
has been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity
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adducing necessary evidence in support thereof.

12.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be
suspended during the continuance of any inability so caused. With the cause itself and inability resulting there
from having been removed, the agreed time of completion of the respective obligations under this agreement
shall stand extended by a period equal to the period of delay occasioned by such events.

12.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force
majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding the future
execution of this agreement.

13.0 Local Laws, Acts, Regulations
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all labour
legislation including the latest requirements of all the Acts, laws, any other regulations that are applicable to
the
execution of the project.

i)Minimum Wages Act, 1948 (Amended)

ii)Payment of Wages Act 1936 (Amended)

iii)Workman’s Compensation Act 1923 (Amended)

iv)Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)

v)Apprentice Act 1961 (Amended)

vi)Industrial Employment (Standing Order) Act 1946 (Amended)

vii)Personal Injuries (Compensation Insurance) Act 1963 and any other modifications

viii)Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof

ix)Shop and Establishment Act

x)Any other Act or enactment relating thereto and rules framed there under from time to time.

14.0 Amendment

The central government may from time to time add to or amend the regulation and on any question as to the
application, interpretation or effect of these regulations the decision of the chief labour commission or deputy
chief labour commission to the government of India, or any other person authorized by the central
government in that behalf shall be final.

15.0 Contractor's Labour Regulations

Contractors should strictly follow the labour regulations as per the latest Indian Government acts.
15.1.Short title:These regulations may be called the "contractor labour regulations."

15.2.Definitions :— in these regulations, unless otherwise expressed or indicated, the works and expressions
shall have the meaning hereby assigned to them respectively, that is to say :
(i)"Labour" means worker employed by the Bank contractor directly or indirectly through a sub-
contractor or other persons or by an agent on his behalf of a payment not exceeding Rs.
/- per month and will not include supervisory staff like overseers etc.
(ii)"fair wages" means wages whether for time or piece work notified at the time of inviting tenders for
the work and where such wages prescribed by the government of India in the ministry of labour
and employment vide S. No. 1917 published in the gazette of India, extraordinary part - ii
section (3) sub-section (ii) dated 19-5-1969.
(iii)"contractors' shall include every person whether a sub-contractor or headman or agent employing
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labour on the work taken on contract.
(iv)"Wages" shall have the same meaning as defined in the payment of wages act and includes time and
piece rate wages.

2.a. Normally working hours if an adult employee should not exceed 9 hours a day and in case of a
child 4 1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if
any, it shall not spread over more than 12 hours on any day.

2.b. When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week. he shall be paid overtime for the extra hours put in by him at double the
ordinary rate of wages. Children shall not be made to work extra.

2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance with the
provisions of minimum wages (central) rules, 1960 as amended from time to time irrespective
of whether such worker is governed by the minimum wages act 1948 or not.

15.3.Display of notice regarding wage etc. the contractor shall:

(a) Before the commences his work on contract, display and correctly maintain and continue to display
correctly maintain in a clean legible condition in conspicuous places on the work, notice in English and
in the local Indian language spoken by the majority of workers, giving the rate of wages which have
been certified by the executive engineer, ZONAL labour commissioner fair as wages and the hours of
work for which such wages are earned, and

(b) Send a copy of such notices to the certifying officer.

15.4.Payment of wages under central govt. wages act:—
(i) Wages due to every worker shall be paid to him direct.
(i) All wages shall be paid in current coin or currency or in both.
(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained.

15.5.Fixation of wage periods:—
(i) The contractor shall fix the wage periods in respect of which the wages shall be payable.
The minimum daily rates of wages fixed under notification of the government of India in the ministry of
labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly day of restyle and the
guestion of extra payment for week holiday would not arise.

(i) No wage period shall exceed one month.

(iii) wages of every employed on the contract shall be paid (a) in case of establishments in which wage
period is one week within 3 days from the end of the wage period and (b) in the case of other
establishments before the expiry of the 7th day or 10th day from the end of the wages period according
to the number of workers employed in such establishment does not exceed 1000 or exceeds 1000.

(iv) When the employment of any worker is terminated by or on behalf or the contractor the wages earned
by him shall be paid before the expiry the day exceeding the one on which his employment is
terminated.

(v) All payment of wages shall be made on a working day except when the work is completed before the
expiry of the wage period in which case final payment shall be made within 48 hours of the last working
day at work site and during the working time.

Note: The term "working day" means a day on which work on which the labor employed is in progress.

15.6.Wage book and wage slips etc. : the contractor shall maintain a wage book of each worker in such form

as may be convenient at the place of work, but the same shall include the following particulars :-
(a) Name of the worker.
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(b) Rate of daily or monthly wages.

(c) Nature of work on which employed.

(d) Total number of days worked during each wage period.

(e) Dates and periods for which worked overtime.

(f) Gross wages payable for the work during each wage period.

(g) All deductions made from the wage with an indication in each case of the ground for which the
deduction is made.

(h) Wages actually paid for each wage period.

(i) Signature or thumb impression of the worker.

() The contractor shall also issue a wage slip containing the aforesaid particulars to each
worker employed by him on the work at least a day prior to the day of disbursement of wages.

(k) The contractor shall issue the employment card in the prescribed form iii to each worker on the
day of work or entry in to his employment. If the worker has already any such card with him
from the previous employer, the contractor shall merely endorse that employment card with
relevant entries. On termination of employment the employment card shall again be endorsed
by the contractor and returned to the worker.

(I) The contractor shall issue an attendance-cum-wages card as perform:
Attached to each worker on the day of each worker on entry into his employment.

15.7.Register of unpaid wages: — the contractor shall maintain a register of unpaid wages in such form as may
be convenient at the place of work but the same shall include the following particulars:
(a) Full particulars of the laborers where wages have not been paid.
(b) Reference number of the muster roll and wage register.
(c) Rate of wages.
(d) Wage period
(e) Total amount not paid
(f) Reasons for not making payment
(g) How the amount of unpaid wages was utilized.
(h) Acquaintance with dates.

15.8.Register of accidents: the contractor shall maintain a register of accidents in such form as may be
convenient at the work place but the same shall include the following particulars:
(a) Full particulars of the laborers who met with accident.
(b) Rate of wages.
(c) Sex
(d) Age
(e) Nature of accident and cause of accident.
(f) Time and date of accident
(g) Date and time when admitted in hospital
(h) Date of discharge from the hospital
(i) Period of treatment and result of treatment.
(j) Percentage of loss of earning capacity and disability as assessed by the medical officer.
(k) Claim required to be paid under worker's compensation act.
(I) Date of payment of compensation.
(m) Amount paid with details of persons to whom the same was paid.
(n) Authority by whom the compensation was assessed.
(o) Remarks.
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15.9.Fines and deductions which may be made from wages:

¢
¢
¢

The wages of a worker shall be paid to him without any deduction of any kind except the following:

Fines.

Deduction for absence from duty i.e. from the place or the places whereby terms of his employment he

required to work. The amount of deduction shall be in proportion to the period for which he was

absent.

Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or

loss of money or any other deduction which he is required to account, where such damage or loss is

directly attributable to this neglect or default.

Deduction for recovery of advances or for adjustment of over-payment of wages, advance granted shall

be entered in a register.

Any other deduction which the central government may from time to time allow.

1. No fine should be imposed on any worker save in respect of such acts and omission on his part as
have been approved by the chief labour commissioner.

2. No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his
wages until the worker has been given an opportunity of showing cause against such fines or
deductions.

3. The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that wage
period.

4. No fine imposed on any worker shall be recovered from him by installment, or after the expiry of
sixty days from the date on which it was imposed.

5. Every fine shall be deemed to have been imposed on the day of the act or omission in respect of
which it was imposed.

15.10.Register of fines, etc.:

¢

The contractor shall maintain a register of fines and a register of deduction for damage or loss in form
nos. 1 & 2 respectively which should be kept at the place of work.

The contractor shall maintain both in English and the local Indian language, a list approved by the chief
labour commissioner clearly starting the acts and omissions for which penalty or fine may be imposed
on a workman and display it in a good condition in a conspicuous place of the work.

15.11.Preservation of registers: the wage book the wage slips, the register of unpaid wages, the register of

accidents, the register of fines, deductions required to be maintained under these regulations shall be
preserved for 45 days after the date of last entry made in them and shall be made available for
inspection by the engineer-in-charge labour welfare officer or any other officer authorized by the chief
labour commissioner in this behalf.

15.12.Powers of labour welfare officer to make investigation or enquiry

The labour welfare officer or any other person authorized by the central government on their behalf
shall have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of the fair wage clauses and provisions of these regulations. He shall investigate into any
complaint regarding the default made by the contractor or sub-contractor in regard to such provision.

15.13.Report of labour welfare officer
The labour welfare officer or other persons authorized as aforesaid shall submit a report of result of his

investigation or enquiry to the executive engineer concerned indicating the extent, if any, to which the
default has been committed, with a note that necessary deduction from the contractor's bill be made
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and the wages and other dues be paid to the laborers concerned. In case an appeal is made by the
contractor under clause 14 of these regulations actual payment to the laborers will be made by the
executive engineer after the zonal labour commissioner has given his decision on such appeal. The
executive engineer shall arrange payments to the labors concerned within 45 days from the receipt of
the report from the labour welfare officer or the zonal labour commissioner as the case may be.

15.14.Appeal against the decision of labour welfare officer:
Any person aggrieved by the decision and recommendations of the labour welfare officer or other
person so authorized may appeal against such decision to the zonal labour commissioner concern
within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to the
executive engineer concerned but subject to such appeal, the decision of the officer shall be final and
binding upon the contractor.

15.15. Prohibition regarding representation through lawyer:
1. A workman shall be entitled to be represented in any investigation or enquiry under this regulation by:

(a) An officer of a registered trade union of which he is a member.
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is
affiliated.
(c)Where the employee is not a member of any registered trade union, by any officer, of a
registered union, connected with, or by any other workman, employed in the industry in which
the worker employed.

2. An employer shall be entitled to be represented in any investigation or enquiry under this regulation by;

(a) An officer of any association of employers of which he is a member.
(b) An officer of a federation of association of employers to which the
Association referred to in clause (a) is affiliated.
(c) Where the employer is not a member of any association of employers' by an officer of
association of employers connected with or by any other employer, engaged in the industry in
which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under

these regulations.

15.16.Inspection of books and slips:
The contractor shall allow inspection of the wage books and the wage slips the register of unpaid
wages, the register of a accident, and the register of fines and deduction to any of his workers or to his
agent at a convenient time and place after due notice is received or to the labour welfare officer or any
other person authorized by the central government on his behalf.

15.17.Submission of returns:
The contractor shall submit periodical returns as may be specified from time to time.

16.0 Delayed Payments

Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the SBI
hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest will be paid by the
Employer.

17.0 SAFETY CODE/SAFETY MEASURES
1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark.
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Visitors also should be provided with Helmets. It should be ensured that these are used properly.
2. First Aid Box should be kept at site with all requisite materials.
3. No one should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the
ground, or from solid construction except such short period Work as can be done safely from ladders.
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used
for carrying materials as well as suitable footholds and handholds shall be provided on the ladder and the
ladder shall be given an inclination not steeper than % to 1 (% horizontal and 1 vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached, bolted,
braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or
staging and extending along the entire length of the outside and

ends thereof with only such openings as may be necessary for the delivery of materials. Such scaffolding or
staging shall be so fastened as to prevent it from swaying from the building or structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above
ground level or floor level they should be closely boarded, should have adequate width and should be
suitably fenced, as described.

7. Every opening in the floor of a building or in a working platform be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall
be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width between
side rails in rung ladder shall in no case be less than 30cms for ladder up to and including Meters in length.
For longer ladders this width should be increased at least

6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm.

9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line
works gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each
30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1
Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth
shall be stepped back to give suitable slope, or securely held by timber

bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within
1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings shall be
done from top to bottom. Under no circumstances undermining or under cutting shall be done.

11. Before any demolition work is commenced and also during the process of the work :-
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a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with
debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be
kept available for the use of the persons employed on the Site and maintained in a condition
suitable for immediate use; and the Contractor should take adequate steps to ensure proper use of
equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is
injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall
ensure that the manhole covers are opened and are ventilated at least for an hour before the
workers are allowed to get into the manholes and the manholes so opened shall be cordoned off
with suitable railing and provided with warning signals and boards to prevent accident to the
Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform
to the following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate strength and free
from patent defect and shall be kept in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under
the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or

give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or lowering or as means of suspension the safe working load shall be ascertained
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by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe
working load. In case of hoisting machine having a variable safe working load, each safe working
load of the conditions under which it is applicable shall be clearly indicated. No part of any machine
or of any gear referred to above in this paragraph shall be loaded beyond the safe working load
except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards, hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load, adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already energized, insulating
mats, wearing apparel such as gloves,sleeves, and boots as may be necessary should be provided.
The workers should not wear any rings, watches and carry keys or other materials, which are good
conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing
facilities shall be provided at or near places of work.

18.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the
execution of the work report such accident to the SBI/Architect. The contractor shall also report immediately to
the competent authority whenever such report is required to be lodged by the law and take appropriate actions
thereof.
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ADDITIONAL CONDITIONS FOR AIR CONDITIONING WORKS

Unless otherwise specified in Technical specifications / General Conditions / Special Conditions the additional
conditions for Air Conditioning works shall be adopted. The Air Conditioning works and other accessories shall
comply with latest IS(Indian Standard Codes).

GENERAL

1.

RATING

These conditions are meant to amplify the specifications. If any discrepancy is noticed between these
conditions, Specifications, Bill of Quantities and Drawings the most stringent of the above shall apply
for execution of the work.

The materials, design and workmanship shall satisfy the specifications contained herein and Codes
referred to. Where the technical specifications stipulate the requirement in addition to those contained
in the Standard Codes and specifications those additional requirements shall also be satisfied. In the
absence of any Standard/Specifications covering any part of the work covered in this tender document,
the instruction/directions of Consultant will be binding on the contractor. The contractor shall quote as
per specification and shall not be accepted to deviate from the same. No alternative offer shall be
accepted for the works.

The scope of this section is to describe materials and systems for Heating, Ventilation & Air
Conditioning (HVAC) which form together with the project documents, a complete volume of work and
quality description.

All HVAC works shall be of high quality, complete and fully operational including all necessary items and
accessories whether or not specified herein. All HVAC works shall be completed in accordance with the
regulations and standards to the satisfaction of the Consultants. The general provisions, special
provisions and general requirements apply to the entire installation.

During the progress of work completed portion of the building may be occupied and be put to use by
the owner but the contractor shall remain fully responsible for the maintenance of Heating, Ventilation
& Air-conditioning works till the entire work covered by this contract is satisfactorily completed by him
and handed over to the owner.

Contractor shall calculate the capacities for areas and confirm the inside conditions specified in the
basis of design. Contractor shall be liable to make do any changes/modifications to the system for
achieving the inside conditions without any extra expenditure to the client.

Rating of all items shall be appropriate for the conditions on the particular site on which the item will be used.
All the equipment shall be fit for continuous work under the most severe conditions of site and shall berated for
the fpllowing ambient condition.

Outdoor temperature 442 C
Temperature under shade 422 C

INSPECTION AND TESTING
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1. The BANK /Consultant reserves the right to request inspection and testing at manufacturer’s works at
all reasonable times during manufacture of items for this contract. Tests on site of completed works
shall demonstrate among other things.

2. That the equipment installed complies with specification in all particulars and is of the correct rating for
the duty and site conditions.

3. That all items operate efficiently and quietly to meet the specified requirements.

4. The contractor shall provide all necessary instruments and labour for testing shall make adequate
records of test procedures and readings, shall repeat any tests requested by BANK /Consultants and
shall provide test certificates signed by a properly authorized person. Such test shall be conducted on all
materials and equipment’s and on completed work as called for by BANK / Consultants.

5. If it is proved that the installation or part thereof is not satisfactorily carried out then the contractor
shall be liable for the rectification and re-testing of the same as called for by BANK /Consultants at the
cost of the contractor. The BANK / Consultants decision as to what constitutes a satisfactory test shall
be final.

6. The above general requirements as to testing shall be read in conjunction with any particular
requirements specified elsewhere. A test house approved by BANK/Consultants shall carry out all tests.

7. In addition to the ‘Initial’ test the Contractor shall also give two or three continuous running tests of the
system, each of (3) three days duration, and each one during the full specified outside conditions (when
the ambient conditions are close to the specified ambient conditions). The first running test may be
taken on the completion of the initial test, provided the ambient temperature and Humidity are near
their peak.

8. The Contractor shall provide all necessary tools, instruments, gauges, flow meter, Anemometer, etc. as
may be required for conducting the various tests. He shall also provide necessary lubricant etc and
required personnel for the tests.

SAMPLES AND CATALOGUES

Before ordering the necessary material for these installations, the contractor shall submit Technical data sheets
for Compressors, Condensers, split units, Ductable units, Motors, Insulation material, Piping, , insulation, grills ,
dampers & all other instruments & controls to the BANK /Consultants for approval. A sample of every kind of
material such as pipe, fittings, insulation of ducts etc., shall be supplied.

Also the contractor shall ensure that the dimensional details of the equipment fit into the allotted space
provided in the building.

INSTRUCTION / MAINTENANCE MANUAL
1. The Contractor shall prepare and produce instruction, operation and maintenance manuals in English
for the use, operation and the maintenance of the supplied equipment and installations and submit to
BANK /Consultants in (6) copies at the time of handing over.

2. The manual shall generally consist of the following:
1. Description of the project.
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Operating instructions.

Maintenance instructions including procedures for preventive maintenance.
Manufacturers catalogue.

Spare parts list with prices.

Trouble shooting charts.

Schematic & control wiring diagrams.

Type and routine test certificates of major items.

One (1) set of reproducible ‘As Built’ tracings on cloth.

LN R~WN

COMPLETION CERTIFICATE
On completion of the HVAC installation a certificate shall be furnished by the contractor countersigned by the
licensed supervisor, under whose direct supervision the installation was carried out.

GUARANTEE:

At the close of the work and before issuance of final certificate of virtual completion by BANK /Consultants, the
contractor shall furnish written guarantee indemnifying the owner against defective materials and
workmanship for a period of one year after completion. The contractor shall hold himself fully responsible for
re-installation or replacement free of cost to owner, the following:

1. Any defective work or material supplied by the Contractor.

2. Any material or equipment supplied by the owner, which is damaged or destroyed as a result of
defective workmanship by the contractor.

3. Any material or equipment damaged or destroyed as a result of defective workmanship by the
contractor.

RATE ANALYSIS
At any time and at the request of BANK /Consultants the contractor shall provide details or break-up costs and
prices of any part or parts of the works.

WATER AND POWER

The contractor will make his own arrangement for water and electricity. If arranged by the Owner the same
shall be supplied at one point only and the contractor shall be required to make his own arrangement for
distribution lines required for the work. Recovery for the same shall be made at the prevailing rates based on
the meter readings to be installed by the contractor at the source point. In case the Owner does not provide
power/water they should make arrangements for themselves for carrying out the works.

PERIOD AND TIME LIMIT FOR VIRTUAL COMPLETION OF WORKS
The period and time limit for Virtual Completion of the Works shall be 8(Eight) calendar months from the date
of issue of Work Order to commence works or handing over of site in respect of the award of Contract.

PROFESSIONAL INTEGRITY AND TEAM SPIRIT

It is the intent of BANK / Consultant that this project will be executed in a spirit of team and full professional
integrity. Contractor is expected to cooperate with all the agencies involved in the project to fulfill this
objective.

NOISE CRITERION
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All air conditioning equipment and materials (like indoor units, outdoor units, motors, ducts, grilles, acoustic
lining etc.,) will be selected, designed and installed in such a manner that the inside noise criterion for all
conditioned spaces will be in the range NC-30 to NC-35. The noise levels in conditioned occupied spaces due to
all air conditioning equipment will not exceed 50 dB at 125Hz when measured at any point in the occupied
spaces less than 1.5 meter above floor level and not closer than 1.5 meter from any supply air register or 1
meter from any return air grill.

When taking noise level measurements, the background noise level without the equipment operating shall be
at least 7 dB below the actual background noise level when the equipment is in operation.

MODE OF MEASUREMENT
Each unit shall be measured as one item of work which shall consist of: Outdoor unit & Indoor unit. Mode of
Measurement for payment of items of ducting and piping & their insulation shall be as follows:

1. PIPING:

Shall be measured in units of length along the center line of installed pipes including all pipe fittings, flanges
(with gaskets and nuts and bolts for jointing), unions, bends, elbows, tees, concentric and/or eccentric reducers,
inspection pieces, expansion loops etc. The above accessories shall be measured as part of piping length along
the center line of installed pipes and no special rates for these accessories shall be permitted. The quoted unit
rates for center line linear measurement of piping shall include all wastage, allowances, pipe supports includes
hangers, MS channel, wooden bunches, nuts and check nuts, vibration isolator suspension where specified or
required, and cost of excavation, bedding back filling and finishing as required to complete the piping
installation as per the specification. None of these items will be separately measured and paid for. However, all
valves (gate/globe /butterfly /check -balancing/purge/drain etc.), strainers, orifice plates, temperature gauge,
pressure gauges shall be separately measured and paid as per their individual unit rates, which shall also include
their insulation as per specifications, piping measurements shall be taken before application of the insulation.
The cost shall also include any excavations and making masonry valve chamber with steel cover etc.

Piping will be measured in running lengths (Meters)

No special measurement of bends, elbows, reducer, expander, tees, cross etc. will be made. All

such fittings / accessories will be treated as normal piping.
The length of the piping including accessories and fittings will be measured along the
enter line of piping.

2. PIPING INSULATION:
Shall be measured in units of length along the centerline of the installed pipe, strictly on the same basis as the
piping measurements described above. The linear measurements shall be taken before the application of the
insulation, it may be noted that for piping measurements, all valves, orifice plates and strainers are separately
measurable and their quoted unit rates shall include the insulation cost in the valve required and as specified.

No separate measurement of insulation shall be made for fittings such as bends, elbows , reduces, expander ,
tees, crosses , flanges , etc, All such insulation shall be linear in meters measurement along the center line of

piping.

3. ELECTRICAL WORK:-
All cables shall be measured in running lengths as finally installed at site. No wastage measurement will be
allowed.
Control cable/ wiring for a plant inside the plant room shall be treated as a lump sum item.
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All measuring instruments indicating lamps, etc shall form part of the equipment specified and no separate
measurement shall be made for such items.

TESTS AT SITE:

1. GENERAL:
The Contractor must perform all inspection and tests of the system as a whole and of components individually
as required, under the supervision of the Engineer, in accordance with the provisions of the applicable ‘ASHRAE’
standards or approved equal and as per site requirements. All tests shall be recorded in the format approved by
BANK / Consultant

2. PIPING SYSTEM:
In general pressure tests shall be applied to piping only before connection of equipment and appliances. In no
case shall piping, equipment appliances be subjected to pressures exceeding their test ratings. Tests shall be
completed and approved before insulation is applied. After tests have been completed, the system shall be
drained and cleared of all dust and foreign material. The prescribed pressure shall be maintained at least three
complete days of Twenty Four hours each.

3. ELECTRICAL EQUIPMENT:
All electrical equipment shall be cleaned and adjusted at site before connection of power. The contractor as per
relevant IS/IE rules shall carryout the following minimum tests.
Wire and cable continuity tests
Insulation resistance test, phase to phase and phase to earth and phase to neutral on all circuits and
equipment, using a 1000 volt Megger. The earth resistance between conduit system and earth must not exceed
half (0.5) OHM.

The phase rotation tests Operating tests on all protective relays to prove their correct operation before
energizing the main equipment including secondary injection test at site. Operating tests on all starters, circuit
breakers, etc.

PERFORMANCE TESTS:
The installation as a whole shall be balanced and tested upon completion and all relevant information including
the reports to be handed over to engineer-in-charge.

MAINTENANCE
In case of poor workmanship or system breakdown the contractor shall repair/replace the defective parts
without any extra expenses to the client. This clause shall be in vogue till the guarantee period of the system.

PENALTY OTHER THAN LIQUIDATED DAMAGES

In case the units supplied by the manufacturer is not within the specified limits as per tender schedule he shall
compensate the for client the expenses incurred by virtue of power or any other means. Over and above he
shall compensate for the expenses incurred in running the plant until it is put back to the rating specified and
confirmed by BANK / consultants/owner. In case the job is not completed within the stipulated time, the
contractor shall be penalized at rate of 0.5% of the total contract value per week of delay up to a maximum of
10% of the total contract value.
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TECHNICAL SPECIFICATIONS

Unless otherwise mentioned in item description / bill of quantities and / or instructed by architects/Engineer
following specifications shall be adopted. All works to be carried as per detailed execution drawings and
instructions of Architect/Engineer in-charge. Sizes mentioned hereunder or elsewhere in these tender
documents are finished sizes and center to center distance is the maximum permissible distance.

HIGH WALL MOUNTED UNITS
¢ High Wall mounted units must be compact & stylish design that does not detract from the Décor of the
room.
¢ The unit shall be pre charged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant.
Additional charge shall be added as per refrigerant piping at site.
¢ Each indoor unit must have electronic expansion valve operated by microprocessor thermostat based
temperature control to deliver cooling/ heating as per the heat load of the room.
¢ The unit must have provision of adding drain pump kit if required & specified. The drain pump must be
suitable to lift drain up to 1000 mm from the bottom of the unit.
¢ Unit must be insulated with sound absorbing thermal insulation material, polystyrene/Polyethylene
foam. The noise level of unit at the highest operating level shall not exceed 46 dB(A), at a vertical
distance of 1.5 m from the grille of the unit.
¢ The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to remove,
clean & re install.
The unit grille must be washable with soap solution.
It shall be possible to set minimum 5 steps of discharge angle by remote controller.
It shall be possible to fit drain pipe from either side of the unit (Left or right)
The unit will be connected in series to a suitable outdoor unit & it must be possible to Operate the unit
independently, through corded/ cordless remote specified in the bill of quantities. The unit will be
further connected to Intelligent Building Management System(To be supplied by other vendors) & it
shall be possible to operate the unit through this IBMS system.
¢ The unit shall be supplied with following from the factory with following:
1.0Operation Manual
2.Installation Manual
3.Installation panel
4.Paper pattern for installation
5.Insulation tape/ Clamps/ Screws.

<

> & o o

NOTE: All out — door units shall be mounted on balcony types m.s. angle frame structure. the m.s. angle frame
structure shall be painted with enamel paint. the shade of the paint shall be approved by the architect / client.

SPLIT / CASSETTE AIR CONDITIONERS
1.0 SCOPE
The scope of work envisaged for the project is design, manufacture, shop testing, supply, unloading at site,
store at site, installation, testing & commissioning of an Air-conditioning System by Air-cooled Split/Cassette Air-
conditioners incorporating other ancillary work.

The tender specifies scroll compressors to minimize the mechanical losses and thereby enhancing the
equipment efficiency. Tenderer shall quote accordingly indicating the equipment capacity vis-a-vis power
consumption.The scope of this section covers the supply, installation, testing & commissioning of cassette/ split
air conditioners.
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2.0 GENERAL
The unit shall be completely factory assembled, wired & tested and shall generally comprise the following :

e Weatherproof outside located air-cooled condensing units complete with air-cooled condensers with
copper tube and extended aluminium fins, axial flow fan with direct driven motor, hermetic/semi
hermetic scroll compressor with refrigerant cooled drive motor, starter, safety control viz. HP/LP/OP cut-
outs, single phase preventers etc.

e The indoor unit shall comprise of the cooling coil, evaporator blower with motor & drive set,
thermostat, thermostatic expansion valve, filters etc.

e (Casing shall be made of G.I. sheet finished with polyester powder coating for corrosion resistant and
attractive finish.

e Ajr filter shall be synthetic non-woven fabric having large surface area and dust holding capacity as well
as easily cleanable and washable. The efficiency of filter shall be 90% down to 10 micron.

e The inside of the indoor units shall be suitable insulated with acoustic insulation. The drain pan shall be
adequately insulated to prevent sweating/condensation at the bottom of the tray.

e Timer shall be provided to stagger & sequence the operation of evaporator fan and compressor.

3.1 COMPRESSOR

e The compressor shall be scroll type with maximum energy efficient ration (EFR). The compressor may
be hermatic type.

e Internal thermostat shall be embedded in the winding of the motor to protect against overheating.

e Compressor shall be mounted on suitable vibration isolator preferably spring type.

e The unit shall be provided with force fed lubrication with the aid of a positive displacement reversible
oil pump.

e Tenderer shall furnish compressor performance curve at various load.

e Crankcase heater shall be provided to prevent high solubility of refrigerant in oil during idle periods.
The heater shall be automatically energized on tripping of compressor.

3.2 AIR COOLED CONDENSER
Selection of condenser shall be based on worst ambient condition and to match with the capacity of the A.C.
unit. It shall comprise of copper tube & mechanically bonded aluminum fins. The unit shall be suitable for
remote outdoor installation and hence shall be of weatherproof construction. The unit shall also house the
direct driven axial flow fans. The condenser fan motor shall have IP 55 protection class. Suitable bird at fan inlet
and outlet shall be provided.

Condenser shall be complete with the following accessories :
a) Hot gas inlet & liquid outlet with shut off valve.
b) Relief & purge valve.
c) Sub-cooling circuit.

3.3 COOLING COIL
The cooling coil shall be extended fir and tube type. Velocity of air across coil face shall not be more than 500
FPM. The copper tube minimum OD shall be 16 mm while minimum number of fins per inch shall be 12.

3.4 EVAPORATOR BLOWER

The blower shall be DIDW (Double Inlet Double Width) type with forward curved impeller blade for noise free
operation. The blower shall develop min. Static pressure (external) 40 mm WG at the desired delivery. The
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blower motor shall have adequate safety over BHP and same shall be of IP44 protection class.

3.5 CONTROLS & INSTRUMENTATIONS
Following refrigeration controls & safety cutouts shall be provided:

a) Thermostatic expansion valve
b) Pilot solenoid valve

c) HP & LP cutout

d) Adjustable thermostat

e) OP cutouts

f) Refrigerant line filter drier.

3.6 REFRIGERANT COPPER PIPING

e 16 gauge copper tubing shall be used to make connections to equipments wherever required.

e Flare fittings e.g. flare nuts, tees, elbows, reducers etc. shall be of brass.

e The pipes and fittings shall be connected by means of welded joints. The connections to gauges,
controls etc. (if any) shall be with soft copper tubing and flare fittings.

e Refrigerant piping routing shall be decided by Architect/Engineer-in-Charge.

e The refrigerant piping installation shall be as per drawing.

3.7 DRAIN PIPING

e All condensation drainage shall be pitched in the direction of flow to ensure adequate drainage with an
adequate trap seal to prevent leakage/infiltration.

e Provide pitch of 20 mm per meter for a smooth drainage of condensate.

e Condensate drain piping fixing shall be as per drawing.

e The routing of drain piping shall be decided by Architect/Engineer-in-Charge.

o The material for the drain pipe is hard drawn heavy duty flexible PVC pipe.

e Drain piping supporting shall be as per drawing.

ELECTRICAL EQUIPMENT

All electrical equipment shall be cleaned and adjusted at site before connection of power. The contractor
as per relevant IS/IE rules shall carryout the following minimum tests.

Wire and Cable continuity tests.
Insulation resistance test, phase to phase and phase to earth and phase to neutral on all circuits and
equipment, using a 1000 volt Megger. The earth resistance between conduit system and earth must not
exceed half (0.5) OHM.

The phase rotation tests Operating tests on all protective relays to prove their correct operation before
energizing the main equipment including secondary injection test at site. Operating tests on all starters,
circuit breakers, etc.

For Split/Cassette Each unit should have a separate control panel. The control panel shall be provided with
indicators to show and control the various working parameters of the machines. Each machine shall have a
remote control unit (cordless) for total control of the equipment.

Electrical cabling for ODU & IDU from the control panel of the unit shall be included in the equipment cost
and should be done with armored copper conductor PVC insulated cable of approved makes only.
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e The cabling to the main control panel of each A.C. unit shall be done as per drawings or instruction from
Engineer-in-Charge and shall be done in concealed conduit using copper flexible wires in BEMS conduit as
per tender specification.

TESTING OF AIR CONDITIONING SYSTEM

Routine and types tests for various items of equipments shall be performed at the contractor’s work
and the test certificates furnished. Functional test shall be conducted at site

The performance test to determine whether or not the full indent of the specification is met shall be
conducted by the contractor. After notification to the Employers that installation has been completed
and the plant has run continuously for a period of at least two weeks

the contractor shall conduct under the direction of the Architect and in the presence of Employers
representatives test, such test as specified to establish the capacity of various equipment supplied and
installed by the contractor.

The contractor shall operate test and adjust the air conditioning system units, fans, motors all air
conditioning appliances including adjustment of regulators, dampers etc.

All test equipment. labour, operating personnel, oil and refrigerant required for this test shall be
furnished by the contractor to enable the plant to be put in continuous running test for a period of 3
days after all other tests and adjustments have been made.

The contractor will be provided with electrical power water for testing by the client. The performance
test shall be conducted during peak summer and peak monsoon.

Each unit shall be factory assembled & tested. A test certificate shall be furnished for each unit delivered.

GENERAL NOTES

These specifications are for work to be done, items to be supplied and materials to be used in the
works as shown and defined on the drawings and described herein all under supervision and to the
entire satisfaction of the Architect/Consultant & owner.

The workmanship is to be the best available and of a very high standard, use must be made of specialist
tradesmen in all types of work and necessary allowance must be made for the same in the rates
quoted.

The materials and items to be provided by the contractor shall be the best of their respective kinds as
specified in the tender and in accordance with the samples approved, where materials or products are
specified in these specifications and/or Bill of Quantities by the name of the manufacturer of the brand
name, trade name or catalogue reference, the contractor will require to obtain prior approval of the
Architect/Consultant and owner for using substitute material or product.

The contractor shall produce all invoices, vouchers or receipted accounts for any materials if called
upon to do so by the Architect/Consultant and owner.
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e Samples of all materials are to be submitted to the Architect/Consultant/owner for his approval before
the contractor orders or delivers in bulk in the site.

e Samples together with their packing are to be provided by the Contractor free of charge and approved
samples will be retained by the owner and designer for comparison with the materials which will be
delivered to the site.

e Should any materials be rejected by the Architect/Consultant/owner, they will be removed from the
site at the Contractor's expense. Also the contractor will be required to submit specimen finishes of
colors, fabrics, etc. for approval of Architect/Consultants/ owner before proceeding with the works.

e Should it be necessary to prepare shop drawings, and then four copies of such drawings shall be
submitted for approval of the Architect/Consultant who will retain two copies, all at the Contractor's
expenses.

CIVIL, ELECTRICAL AND ALLIED WORKS RELATED TO AIR CONDITIONING & VENTILATION WORK

All civil, electrical and allied works related to Air Conditioning & Ventilation work such as support for outdoor
units, support for indoor units, cutting of holes for passage of ducts, refrigerant piping, drain piping, electrical
cabling from ODU & IDU and the distribution wiring from the TPN Units provided by the other agency by the
side of the machine. Opening for fresh air etc. & making good of same will be done by the Air-conditioning
Contractor. The rates for above items mentioned shall be included in the A.C. Contract. No extra cost for the
above will be admissible for any reason.

TECHNICAL DATA SHEET

Tenderer shall furnish the following technical data of the equipment and accessories offered by them as per the
scheme and bill of quantities.

SI. No. ‘ Description Unit Condition of services

Indoor Unit/Evaporator Unit
1 Unit no./model No.
2 Manufacturer
3 Operating weight KG
4 Qverall dimension M
5 Dimension of coil M
6 Finned area Sq. M
7 No. of rows Nos.
8 Fins per cm Nos.
9 Tube Dia MM
10 Thickness of tubes MM
11 Fin Material
12 Air quantity M 3 /hr
13 Fan outlet velocity M/s
14 No. of blower Nos.
15 Dia of blower MM
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16 Fan speed RPM

17 Total static pressure MM WG
18 Motor rating HP

19 Type of air filters/thickness/No.

Type & Make of Electrical items
1 Type
2 Size (Dia) MM
3 Air quantity Cum/hr
4 BHP/Offered motor HP

Compressor
1 Type: Reciprocating/screw/rotary/scroll
2 Make
3 Model
4 Refrigerant R-22

Condenser
1 Type
2 Make
3 Model
4 Tube Material
5 Tube thickness MM
6 Tube diameter MM
7 No. of tubes Nos.
8 Type of tubes/finning
9 Design pressure
10 Test pressure

TOTAL POWER CONSUMTION OF THE UNIT:-
For 5.0 TR Cassette Unit 3 Phase.......ccccecveveververeierieinrinrenen
For 4.0 TR Cassette Unit 3 Phase.......ccceveveveevercierierinrinrenen
For 3.0 TR Cassette Unit 3 Phase.......ccceeveveveevereierierinrinrenee
For 2.0 TR Cassette Unit 3 Phase .......ccccvvveveereceseveeccsceinns
For 1.5 TR HI WALL SPLIT UNIT oveieriieeeecee e
For 1.0 TR HI WALL SPLIT UNIT oveieieieeee e

TOLERANCES:-
Voltage
Power Factor
Frequency

PIPES & FITTINGS:-
Material
Thickness / Diameter

INSULATION MATERIAL:-
Material
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“K” Value at 10Rlc Mean temperature
Density

CABLES:-
Make
Type
Grade
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year 2018 between the State Bank of India,
RBO, ANANTAPURAM (Hereinafter referred to as the “Employer/Owner/client” which expression shall, unless
excluded by or repugnant to the context, includes its successors and assigns) of the ONE PART and

of (Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context,
includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out AIR CONDITIONING WORKS AT ALTERNATIVE PREMISES OF RF
ROAD BRANCH, TADIPATRI, ANANTAPURAM DT. and shall herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from
experienced,  resourceful and bonafied  contractors vide his  Notice Inviting  Tender
(NO. dated. ).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General notes,
General Conditions of Contract, Special conditions, Schedule of approximate quantities and rates , Form of
Agreement, General Specification, Approved manufacturers/ natural source of materials, Declaration, Technical
Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred to as
the “said conditions”), duly signed on each page as a token of his acceptance of the same, along with requisite
Earnest Money Deposit

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most suitable for the
project.

AND WHEREAS the Employer has accordingly issued the work order (NO. dt. ) to the
contractor subject to his furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance
NO. dt. and has also deposited with the Employer a sum of Rs.

which with the Earnest Money of RS. forms the requisite Security Deposit @ 2 % of the accepted
Tender Value of Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.

I.  This Article of Agreement.

II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and Schedule of
quantity.

lll. All correspondence between the Employer and the Contractor from the date of issue of N.L.T and the
date of issue of work order.

IV. Work order No. dt.

2) In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor shall
upon and subject to the said conditions, execute and complete the contracted project works shown upon the
said drawings etc. and such further detailed drawings as may be furnished to the contractor by the said
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Employer and described in the said Specifications and the said Schedule of Quantities.

3) Notwithstanding what are stated in the N.LT conditions of Tendering, Conditions of Contract of herein
stated before, the Employer reserves itself the right of altering the drawings and the nature of the work and
addition to or omitting any items of work or of having portions of same carried out departmentally or otherwise
and such alterations or variations shall be carried out without prejudice to this contract.

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming part of this
agreement and parties hereto will respectively be bound thereby and to abide by and submit themselves to the
conditions and stipulations and perform the same on their parts to be respectively observed and preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified in the
General Conditions of the Contract and all legal disputes shall be limited within the territorial jurisdiction of the

Hyderabad thereto. The decision of the arbitration shall be final and binding on both the parties.

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their hands, the
day, month and year first above written.

Signed and delivered for and on behalf of

State Bank of India, Shri. its duly authorized official, In the presence of —
1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of

The Contractor by Shri his duly authorized official, in the
presence of —
1. (Name and Address)

2. (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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DECLARATION
The Regional Manager,
State Bank of India,
RBO, ANANTAPURAM,
ANANTAPURAM

I/We have inspected the site for ALTERNATIVE PREMISES OF RF ROAD BRANCH, TADIPATRI, ANANTAPURAM
DT. and |/We have made me/ us fully acquainted with the local conditions in and around the sites of works and
Lay out drawings of works, drawings of each items etc. complete.

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities
and rates, Form of Agreement, General Specification, Approved manufacturers/ natural source of materials (i.e.
all parts of Technical bid), Technical Specifications of schedule of quantities (i.e. all parts of Price bid), and
clearly understood all the same and on the basis of the same I/ We have quoted our rates in the Schedule of
Quantities/BOQ attached with the tender documents.

We accept all the terms and conditions of tender documents. We will abide by the technical specification
mentioned in the tender. We here by undertake to use only specified material/ make as per the tender
schedule. I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our sole
responsibility to strictly adhere to/ meticulously follow the General Specification, Approved manufacturers/
natural source of materials, Technical Specifications of schedule of quantities, all drawings of layout and items.

For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility to
obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed that |
have carried out any such deviations at my own and | shall be duty bound to replace the all deviated material/
works from the site at my/ our cost as well as | shall be liable to penalized by the employer as deemed fit and
for all such loses made thereof, I/ we shall not have any right to arbitrate in any manner.

I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time and also
shall uniformly maintain such progress as may be directed by the employer to ensure completion of same
within the target date/ time as mentioned in the tender document.

Date:
Signature and seal of Contractor/ Tenderer

Witness:
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PROFORMA FOR
RUNNING A/CBILL

i. Name of Contractor/ Agency :

ii. Name of Work :

iii. Sr. No. of this Bill:

e No. & Date of previous Bill :

v. Reference to Agreement No. :

vi. Date of Written order to commence :

vii. Date of Completion as per Agreement :

S.No | Item Unit Rate(R As per Tender Up to Previous Up to date Present Bill
description s. R.A. Bill (Gross) Remarks

Qty Amoun Qty Amount | Qty Amoun Qty |Amou
t t nt

1 2 3 4 5 6 7 8 9 10 11 12 13

Note:

1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a rate. Net Value
since previous bill.

2. If ad-hoc payment is made, it should be mentioned specifically.
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MEMORANDUM FOR PAYMENT

BILLOFM/S._

FOR_

R/A BILL NO.

1. Total value of work done since previous bill (A) RSuuteeeieiieeeininnns
2. Total amount of secured advance due since Previous Bill (B) RS
3. Total amount due since Previous Bill (C) (A+B) RS i,

4. PVA on account of declaration in price of Steel, Cement and
other materials and labour as detailed in separate statements

enclosed. RS iierieeeeieeenns
5. Total amount due to the Contractor RS.ieeeieeeiieeeae
OBIJECTIONS

6. i) Secured Advance paid in the previous R/A RSeeiicceeee e,

ii) Retention money on value of works as per accepted

tenders up to date amount RSeiiiiieee e,
Less already recovered RSuttieeeeeeiicirenens
Balance to be recovered RS

iii) Mobilization Advance, if any RS,
(a) Outstanding amount(principal+interest) as on date RSeiiiiieeeiiiieenn,
(b) To be recovered in this bill RS,

(c) Any other Departmental materials cost to be
recovered as per contract, if any RSutieieeereereeeennes

iv) Any other Departmental service charges to be

recovered if any, as per contract (water, power
etc.) enclose statement. RSutieieerereeeeeen
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of
the measurements of work as required and is recommended for payment.

Date:

Signature of Architects
with Seal

The bill amount to Rs.----------------- certified by Architects has been scrutinized by me after due test checking of
measurements of works as required and is recommended for payment for an amount of

Signature of Bank's Engineer

STATUTORY DEDUCTION:
i) Total Amount due (E) Rs. ------—-—--
ii) Less |.T. Payable Rs. ---m-mmmme-
iii) Less S.T. Payable Rs. ---mmmmmme-
iv) Net Payable 2 —

This figures given in the Memorandum for payable has been verified and bill passed for payment --------------------
(in words and figures)

Date: Regional Manager, SBI, RBO,R5,
ANANTAPURAM
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LIST OF APPROVED MAKES

S. No ITEM MANUFACTURER
1 | Split/cassette unit Voltas/Blue Star/Carrier/LG/Hitachi/Daikin/O-General/Mitsubhishi
heavy/Panasonic
2 Starter/switch gear Siemens/Larsen & Toubro/Crabtree
3 | Power cables CCl/Gloster/ Finolex
4 | Control cable -doTender
5  GSS sheet SAIL/TATA/Jindal
6 | Nitrile Rubber Armaflex/K Flex/ EQUIVAL
7  Hard PVC Pipes (UPVC) Supreme / Prince / Dutron / Astral
8 Thermocole Breadshell/ Eq.
9 Copper Pipe Mandev / Rajco / Totaline
10 | Multi-function meter Conserve/ Siemens / L & T / Schneider
11 | Armored Cable Finolex / Universal / Polycab / RR Kabel / Polycab
12 | Miniature Circuit Breaker ABB/MOS/L&T/Merilin Gerin
13 | Flexible Cable Finolex / Universal / Polycab / RR Kabel / Polycab
14 | Stabilizers V guard / microtek

Note: Contractors has to submit samples as advised by the Architect / Bank and shall execute / use Article as
approved by the Architect / Bank engineer.

IS CODES PERTAINING TO AIR CONDITIONING WORKS

I.5.3696  Safety code for scaffolds and ladders

1.S. 660 Safety Code for Mechanical Refrigeration

I.S. 659 Safety Code for air conditioning

I.S. 3016 Code of Practice for Fire precautions in welding and cutting operations

1.S. 818 Code of practice for safety and health requirements in electrical and gas welding
and cutting operations.

I.5.5216  Code for safety procedure and practice in electrical works
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