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TENDER DOCUMENT 
 

STATE BANK OF INDIA 
LOCAL HEAD OFFICE 

8th FLOOR, WEST GANDHI MAIDAN, 
PATNA-800001 

     INVITES TENDERS 

 

Sl. No. Description 
(a) Tender ID LHOPAT/2024-25/11/003,                             

Date : 29.11.2024 
(b) Tender Name Renovation of Interior of fourth floor of 

LHO Patna building  
 

(c) Ending Date of Tender 20.12.2024 upto 03:00 PM 

 

Part -1 

(Technical Bid) 

Name of the Tenderer............................................................................................... 

Address........................................................................................................................ 

..................................................................................................................................... 

GSTIN............................................................................................................................ 

 

The Contractors who are in the list of approved empanelled contractors finalised by  SBI, Local 

Head Office, Patna for the  eligible categories of work i.e. Category- ‘AAA’,’AA’,’A’ ( Work Value 

from ₹50.0 Lakh and up to ₹500.0 Lakh) under Interior & Furnishing Works are only eligible to 

participate in this Tender. 

 
 
Project Architect: M/s Aayra Associates 
                               Architecture & Interior Designing 
                               Ar.Pooja Malhotra 
                               301, B-Block, Aashiana Chambers 
                               Exhibition Road, Patna-800001 
                               Contact No.+91-9835877071 
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The Assistant General Manager (P&E) 
State Bank of India 
LOCAL HEAD OFFICE 
8th FLOOR, WEST GANDHI MAIDAN, 
PATNA-800001 
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NOTICE INVITING TENDERS 

STATE BANK OF INDIA  LHO Patna (hereinafter referred to as SBI)   invites e-reverse auction 

after submission of online technical and indicative price bid  from the 

Contractors/Vendors who are in the list of approved empanelled contractors/vendors as 

mentioned in attached Tender document.  

1. Name & location of Work : Renovation of Interior of fourth floor 
of LHO Patna building  

2. Eligibility Criteria  The Contractors who are in the list of approved 

empanelled contractors finalised by  SBI, Local Head 

Office, Patna for the  eligible categories of work i.e. 

Category- ‘AAA’,’AA’,’A’ ( Work Value from ₹50.0 Lakh 

and up to ₹500.0 Lakh) under Interior & Furnishing Works 

are only eligible to participate in this Tender. 

 

3. Availability of tender documents : Tender documents can be downloaded from Bank’s website 

www.sbi.co.in under ‘Procurement News’ section OR SBI e-

tender portal https://www.tenderwizard.com/SBIETENDER 

4 Estimated Cost  Rs. 89 lac ( Approximately) Exclusive  of GST 

5 Tender shall remain valid for : For a period of 90 days from the date of opening of price bid 

of tender. 

6 Earnest Money Deposit (EMD)  Rs. 89000.00 in the form of DD from any Nationalised Bank 

drawn in favour of ‘State Bank of India, P&E department, LHO 

PATNA, payable at PATNA. 

7 Initial Security Deposit  Rs. 89000.00 ISD (in addition to EMD) to be submitted within 7 

days of acceptance of tender in the form of DD. 

8 Security Deposit  5%(Less EMD+ISD) will be deducted from contractors bills. 50% 

of SD will be refunded after satisfactory completion of work 

and the balance 50% will be refunded after defect liability 

period provided no defects has been noticed in the executed 

work. 

9 Time allowed for completion of 

work 

 45 days from the date of commencement of the work (refer 

clause 17). 
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10 Tender document downloading 

Start Date 

 From 02:00 PM (14:00 Hrs) on 30.11.2024 

11 Tender document downloading 

end Date 

 Upto 02:00 PM (14:00 Hrs) on 20.12.2024 

12 Last date and time of submission of  

Tender 

 Upto 3.00 P.M  (15:00 hrs) on   20.12.2024 

13 Date and time of opening of 

technical bid and indicative price 

bid 

 on   20.12.2024 at 03:30 PM 

 Date and time of E-Reverse 

Auction 

 E-Reverse Auction date: 21.12.2024 
E-Reverse Auction time : will start  at 
03:30 PM  
 
Unlimited extensions viz. ½ hour with 
unlimited extensions of 5 minutes each. 

Both Base Price as well as Decrement 
Value will be informed at the start of E-
Reverse Auction Process.  

The Base price will be either L1 
indicative price or estimated price 
whichever is lower. The decrement 
value will be informed at the same time 
as well. 

14 For E-Tender related queries  Service provider: 

M/S Antares Systems Limited. 

1st floor, Old Bank of India compound, 
M/22 Building, Road No. 25, S.K. Nagar, Patna-800001  
Mobile : Rakesh kumar 9771414548,  
Mr. Pawan kumar Singh 9771414547,  
Mr. Amit Prafulla 9988401985  

Email:r.rakeshkumar@antaressystems.com 
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15 Electronically Sealed e-tenders are invited from the Bank’s Empanelled Contractors as mentioned in NIT 
in two parts, i.e. Cover – I and Cover –II separately Sealed tenders in two parts i.e. cover-I and cover- II 
are to be submitted online on the website :https://www.tenderwizard.com/SBIETENDER 

** No bid shall be accepted offline. 

 a) Cover-I (Technical Bid) : Technical bid envelope called “Electronic Format of Technical 
Bid” shall contain the following documents:  

(i) Details of EMD: Scan copy of Demand Draft must be 
uploaded in e-tender website along with technical bid 

(ii) Electronic form of Technical Bid 

Cover-I will be opened as per above mentioned date & time in 
the presence of Tenderers who desire to attend. The tenderers 
can view the Tender opening details through their respective 
log in Ids on the above-mentioned e-tender portal (Website). 

 b) Cover-II (Indicative Price Bid) 

Shall contain the Electronic format of Indicative Price Bid Item rate.  

 No condition/ stipulation in Cover-II other than unconditional general rebate shall be 
accepted . 
 
 

16 Participation in E-Reverse Auction : Cover-II (Indicative Online Price Bid) will be 
opened only of those bidders who are 
successful in Technical Bid (Cover- I) after 
thorough scrutiny.  
 
The technically qualified bidders submitting 
online indicative price bids and the Process 
Compliance Statement (D) will be allowed to 
participate in e-Reverse Auction.  

17 Commencement of the work  The date of commencement of the work will be reckoned as 

the date of handing over site or 07 days from the date of issue 

of Work Order of the tender whichever is later 

18. Deduction of Income Tax and GST : A) TDS on Income /GST will be deducted at source as per 

Govt. Guidelines. 

B) The contractor should comply with the following; 

i. Contractor should have a valid GST Registration. 

ii. Invoice should specifically/separately disclose the amount of 
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GST levied at applicable rate as per GST provision 

iii. Contractor should timely file his GST return in accordance 

with GST provisions to enable the Bank to claim the credit of 

GST paid to the contractor. 

19. Terms & mode of payment : i) No advance is payable. 

ii) After successful completion of entire work, 100% payment will 
be released against submission of GST invoice and work 
completion Certificate from the user department. 

iii) Payments shall be made according to the extent of work 
done as per measurements taken up and in line with the terms 
of payments described in the Tender documents. 

v) Security deposit will be retained as per point no. 8 and 
statutory deductions will be made as applicable. 

vi) The contractor should furnish details of the Bank, A/C no, 
IFSC code etc. 

20. Liquidated Damages : If the bidder is not able to complete the work within the 

stipulated completion period as per terms of the tender, 

liquidated Damages will be imposed at the rate of 0.5% of the 

contract value per week subject to a maximum of 5 % of the 

contract value. 

21. Defects Liability Period : 12 Months (Twelve months) from the date of completion of the 

work and handing over to the Bank. 

22 Any additional Information : The estimated rates as per the Break-up Of Quantities (BOQ) 

uploaded in this tender are inclusive of materials, labour, 

wages, fixtures, transportation, installation, all taxes & charges , 

cost of the insurances as specified in the tender, cost towards 

testing of materials supplied, wastages,  Octroi, machinery, 

temporary works such as scaffolding, cleaning, overheads, 

profit, statutory expenses, incidental charges and all related 

expenses to complete the work. However, GST on work 

contract will be extra as applicable. 

23 Additional Security Deposit (ASD)/ 

Additional Performance 

Guarantee (APG) 

 I. ASD/APG shall be applicable if the bid price is below 7.5% of 

the estimated cost. 

II. The amount of such ASD/APG shall be the difference 

between 92.5% of the estimated cost put to tender and 

quoted price. 
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III. Vendor will submit bank guarantee or FDR receipt favouring 

SBI but drawn on any other Nationalised Bank may also be 

accepted as ASD/APG. 

 Notes:   

a) All Bidders are informed that, price bidding for the work will be through Online tendering method. The 

bill of quantity of tender i.e “Price Bid” is to be submitted online. Work Order will be placed based on L1 

price by bidder in the “Price Bid. 

b) The Bidders are expected to examine all instructions, forms, terms and specifications in the tender 

documents. Failure to furnish all information required as per the Tender Documents or submission of bids 

not substantially responsive to the Tender Documents in every respect will be at the Bidders risk and 

shall result in  rejection of the Tender. 

c) In case the date of submission of Technical Bid, Price Bid  is declared as a holiday, the respective date 

will be considered on the next working day at the same time and the tenders will be opened on the 

next working day at the same time.  

d) SBI reserves the right to cancel or postpone or modify the tenders at any stage without assigning any 

reason. 

e) All Bidders are informed that, price bidding for the work will be through E-Reverse 

Auction  method. Work Order will be placed on the basis of   L1 price by bidder and 

submission of  price confirmation along with the price break up in the e-reverse 

auction. 

f) Corrigendum: (If any) is to be followed as published in https://www.sbi.co.in portal or SBI e-tender portal 

https://www.tenderwizard.com/SBIETENDER 

g) i) All participating vendors should have facility to make machine based furniture including hydraulic 
laminate pressing work, CNC cutting work etc. at their own workplace/factory. Only item installation, 
setup will be allowed at bank project site. 

ii) No furniture manufacturing will be allowed at project site. 

iii) Bank authorities will make periodical inspection visit to place of contractor/vendor 
workplace/factory whose access should be allowed to bank officials without any hindrance. The item 
manufacturing workplace complete address should be informed in advance in written format. 

 (For and on behalf of State Bank of India)  

The Assistant General Manager (P&E) 
State Bank of India 
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LOCAL HEAD OFFICE 
8th FLOOR, WEST GANDHI MAIDAN, 
PATNA-800001 
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E-TENDERING INSTRUCTIONS TO BIDDERS 

General 

SBI hereby publish the TENDER on e-tendering Portal (Website) :https://www.tenderwizard.com/SBIETENDER in 
Electronic mode hereinafter referred as “e Tendering” and TENDER will be hereunder called as “e-Tender”. 
The e-tender published online through above portal (website) consisting of standard tender conditions, 
specifications, schedule of quantities, drawings (if any) for above referred work. Please note that copy of the 
above e-tender can be downloaded from above portal (website) and should be mandatorily submitted in 
Online Electronic Mode hereinafter referred as “Online Offer”. The submission of Online offer duly Encrypted & 
Digitally signed on above portal should be in prescribed Electronic Forms (Online) available on above portal 
for respective tender in Online Envelope(s) on or before As per the key Dates mentioned in the Tender Notice 
in this document and online portal for above tender . 

Instructions 

1. Tender Bidding Methodology: 

Electronically Sealed Bid System – Two Stage - Two Envelopes’ 

2. Broad outline of activities from Bidders prospective 

1. Procure a Digital Signing Certificate (DSC) 

2. Register on the e-Procurement portal: https://www.tenderwizard.com/SBIETENDER  (The contractors need to 
upload scan copy of their valid empanelment letter in the portal otherwise their registration would be 
cancelled)  

3. Create Users and assign roles on the above portal 

4. View Notice Inviting Tender (NIT) on the above portal 

5. Download Official Copy of Tender Documents from the above portal 

6. Clarification to Tender Documents on the above portal  

7. Bid-Submission on the above portal 

8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal 

– Opening of Technical-Part 

9. Post-TOE Clarification on the above portal (Optional) 

– Respond to SBI’s Post-TOE queries 

10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal 

– Opening of Financial-Part (Only for Technical Responsive Bidders) 

For participating in this tender online, the following instructions are to be read carefully. These instructions are 
supplemented with more detailed guidelines on the relevant screens of the above portal. 

 

3. Digital Certificates 
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For integrity of data and authenticity/ non-repudiation of electronic records, and to be complaint with IT Act 
2000, it is necessary for each user to have a Digital Certificate (DC). also referred to as Digital Signature 
Certificate (DSC), of Class II or above, issued by a Certifying Authority (CA) licensed by Controller of Certifying 
Authorities (CCA) [refer http://www.cca.gov.in]. 

4. Registration 

To use the Electronic Tender portal: https://www.tenderwizard.com/SBIETENDERvendors need to register on 
the portal. Registration of each organization is to be done by one of its senior persons vis-a-vis Authorized 
Signatory who will be the main person coordinating for the e-tendering activities. In the above portal 
terminology, this person will be referred to as the Super User (SU) of that organization. For further details, 
please visit the website/portal, and follow further instructions as given on the site. 

Note: After successful submission of Registration, details please contact to the Helpdesk of the portal to get 
your registration accepted/activated. 

Help Desk:  

Contact Person:  
Mr. Rakesh Kumar Tel. No.9771414548,  
Mr. Pawankumar Singh Tel No. 9771414547,  
Mr. Amit Prafulla Tel No. 9988401985   
Email ID – r.rakeshkumar@antaressystems.com 
 
5. Bidding related Information for this Tender (Sealed Bid) 
The entire bid-submission would be online on the portal. Broad outline of submissions are as follows: 

· Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document 

· Submission of digitally signed copy of Tender Documents/ Addendum 

· Power of Attorney, · Two Envelopes,- Technical-Part, Each of the above electronic envelopes consists of 
Main bid and Electronic form (both mandatory) and bid Annexure (Optional). 

NOTE: Please note that above e-Tendering system is an automatically time locked system which will be 
locked immediately as soon as due date and time is over and will not accept any offer after that.  So, the 
tenderers are strictly advised to do their process well before the due date and time to avoid any such 
instances. 

6. Tender Opening Event (TOE) 

The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender Opening Event (TOE)’. 
Tender Opening Officers as well as authorized representatives of bidders can attend the Public/Limited 
Online Tender Opening Event (TOE) from the comfort of their offices. For this purpose, representatives of 
bidders (i.e. Supplier organization) dully authorized are requested to carry a Laptop and Wireless Connectivity 
to Internet. Every legal requirement for a transparent and secure ‘Public/Limited Online Tender Opening 
Event (TOE)’ has been implemented on the portal. As soon as a Bid is decrypted with the corresponding 
‘Pass-Phrase’ as submitted online by the bidder himself (during the TOE itself), salient points of the Bids are 
simultaneously made available for downloading by all participating bidders. The tedium of taking notes 
during a manual ‘Tender Opening Event’ is therefore replaced with this superior and convenient form of 
‘Public/Limited Online Tender Opening Event (TOE)’. The portal has a unique facility of ‘Online Comparison 
Chart’, which is dynamically updated as each online bid is opened. The format of the chart is based on 
inputs provided by the Buyer for each Tender. The information in the Comparison Chart is based on the data 
submitted by the Bidders. A detailed Technical and/ or Financial Comparison Chart enhance Transparency. 
Detailed instructions are given on relevant screens. The portal has a unique facility of a detailed report titled 
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‘Minutes of Online Tender Opening Event (TOE)’ covering all important activities of ‘Online Tender Opening 
Event (TOE)’. This is available to all participating bidders for ‘Viewing/ Downloading’. There are many more 
facilities and features on the portal. For a particular tender, the screens viewed by a Supplier will depend 
upon the options selected by the concerned Buyer. 

 

7. Minimum Requirements at Bidders end 

In order to operate on the electronic tender management system, the user’s machine is required to be set 
up. The machine must have running XP service Pack 3 or higher version of Windows like Vista or Window 7. 
Also need to install Mozilla Fire fox web browser and latest Version of Java. 

IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ 
such as – a short period before bid-submission deadline, during online public/limited tender opening event, 
during e-auction, it is the bidder’s responsibility to have backup internet connections. In case there is a 
problem at the e-procurement/ e-auction service-provider’s end (in the server, leased line, etc) due to which 
all the bidders face a problem during critical events, and this is brought to the notice of SBI  by the bidders in 
time, then SBI  will promptly re-schedule the affected event(s). 

 

 
 
BUYER NAME 

The Assistant General Manager                  
State Bank Of India                                       
Local Head Office , Patna                             
8th Floor , Premises & Estate Department 
West Gandhi Maidan, Patna-800001 
Bihar 

 
AUCTION TO BE CONDUCTED 
BY 

 
Service provider: 

M/S Antares Systems Limited. 

#137/3, ‘Honganasu’ Kengeri 
Bangalore Mysore Road 
Bangalore-560 060 
Mail: mail@antaressystems.com 
 
Contact Person : Rakesh Kumar 9771414548,  

Email:  r.rakeshkumar@antaressystems.com 
 
DATE & TIME OF AUCTION 

E-Reverse Auction date: 21.12.2024
E-Reverse Auction time : will start  at 03:30 PM  
 
Unlimited extensions viz. ½ hour with unlimited 
extensions of 5 minutes each. 
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DOCUMENTS ATTACHED 

(A) Business rules for Reverse Auction 
(B) Terms & conditions of Reverse Auction 
(C) Annexure - I 
(D) Process Compliance Statement (Annexure II) 
(E) Price Confirmation Letter (Annexure III) 
(F) Price break up (Annexure IV) 
(G) Contact Information 

 
 
 
SPECIAL INSTRUCTIONS 

 
Bidding in the last minutes and seconds should be avoided in the 
bidders own interest. Neither the Service Provider nor SBI will be 
responsible for any lapses /failure on the part of the bidder, in 
such cases. 

 
 

(A) Business rules for Reverse Auction: 
Against this Enquiry for the subject item/system with detailed scope of supply as per 
our specification, SBI may resort to “REVERSE AUCTION PROCEDURE” i.e. ON LINE 
BIDDING on INTERNET. 

 
1. For the proposed reverse auction, technically and commercially acceptable bidders 

only shall be eligible to participate. 
2. SBI have engaged the services of a service provider who will provide all necessary 

training and assistance before commencement of on line bidding on Internet. 
3. Business rules like event date, time, extensions, etc. also will be communicated 

through service provider for compliance. 
4. Bidders have to send the mail of the compliance form in the 

prescribed format (provided by service provider) before start of 
Reverse auction. Without this the bidder will not be eligible to 
participate in the event. 

5. Reverse auction will be conducted on schedule date & time as notified . 
6. At the end of reverse auction event, the Successful lowest bidder value will be 

known on the network. 
7. The final rates of the items ( Break up of items) shall be calculated in ratio of total 

amount quoted by the lowest bidder through reverse auction process and the 
amount quoted for various items in indicative price bid (an example attached for 
ready reference at annexure-V) 

8. The Successful lowest bidder has to mail the duly signed filled-in prescribed format 
as provided on case-to-case basis to SBI through service provider within 24 hours of 
auction without fail. 

9. The reverse auction will be treated as closed only when the bidding process gets 
closed in all respects for the item listed in the tender. 
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(B) Terms & conditions of Reverse Auction: 
SBI shall finalize the procurement of the item against this Tender through reverse 
auction mode. SBI has made arrangement with M/s Antares System Ltd who shall be 
SBI’s authorized service provider for the same. Please go through the guidelines given 
below and submit your acceptance to the same. 

 
1. Computerized Reverse auction shall be conducted by SBI, on pre-specified 

date, while the bidders shall be quoting from their own offices/ place of their 
choice. Internet connectivity and other paraphernalia requirements shall have 
to be ensured by bidders themselves. In the event of failure of their Internet 
connectivity, (due to any reason whatsoever it may be) it is the bidders’ 
responsibility. In order to ward-off such contingent situation bidders are 
requested to make all the necessary arrangements/ alternatives such as 
back – up power supply whatever required so that they are able to circumvent 
such situation and still be able to participate in the reverse auction 
successfully. Failure of power at the premises of bidders during the Reverse 
auction cannot be the cause for not participating in the reverse auction. On 
account of this the time for the auction cannot be extended and SBI is not 
responsible for such eventualities. 

 

While it is the responsibility of the bidder to ensure continuity of power, internet 
connectivity and other paraphernalia requirements, the bidders may 
approach the service provider or the bank in case of any problem related to 
only e-auction application (request for any other reason will not be 
entertained) immediately after facing such problem. In any case, requests or 
complaints received by the service provider or SBI after the completion of the 
auction time will not be entertained. 

 

2. ASL shall arrange to train your nominated person(s), without any cost to you. 
They shall also explain you all the Rules related to the Reverse Auction. You are 
required to give your compliance on it before start of bid process. 

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian currency & Unit of Measurement will be displayed in Online Auction. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document 
provided by State Bank of India. 

 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 
 

6. At the end of the reverse auction, Successful bidder has to provide the price 
confirmation letter & a detail break up for his lowest offer within 24 hour of closing 
of auction as per the Annexure II & III respectively. 

 
7. Procedure of Reverse Auction: 

 
i. Online English Reverse (no ties) Auction {Reverse Auction}: 

 
 OPENING PRICE & BID DECREMENT AMOUNT: SBI will declare 

its Opening Price (OP), which shall be visible to the all 
bidders during the start of the reverse Auction. You will 
be required to start bidding after announcement of 
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Opening Price and decrement amount. Also, please note 
that the start price of an item in online reverse auction is 
open to all the participating bidders. Any bidder can start 
bidding, in the online reverse auction, from the start price 
itself. Also, please note that the first online bid that comes 
in the system during the online reverse auction can be 
equal to the auction's start price, or lesser than the 
auction's start price by one decrement, or lesser than the 
auction's start price by multiples of decrement. The second 
online bid and onwards will have to be lesser than the L1 
rate by one decrement value, or lesser than the L1 rate by 
multiples of the decrement value. It will not be possible to 
place tie bids after the first online bid. 

 
 The bid decrement amount shall be specified by SBI. 

 
 DURATION OF AUCTION: English Reverse (no ties) shall be 

for Unlimited extensions viz. ½ hour with 
unlimited extensions of 5 minutes each. If a 
bidder places a Bid in the last 5 minutes of Closing of the 
Auction, the auction shall get extended automatically for 
another 5 minutes. In case, there is no Bid in the 
next 5 minutes of closing of Auction, the Auction 
shall get closed automatically without any 
extension. Please note that if there are more than one 
item in a single auction, the auto-extension will be 
applicable to the entire event i.e. whenever a bidder 
places an acceptable bid in the last minutes of the closing 
of the auction as specified by bank, the auction shall get 
extended automatically for another 5 minutes for all the 
items in the auction. There are maximum six Extensions of 5 
Minutes each. 

 
 If no bids are received during the Bid duration, the details 

of subsequent process will be communicated by Bank. 
Fresh reverse auctions may be conducted after intimating 
both the bidders through e mail on same day or next 
working day. 

 
 

  However, bidders are advised not to wait till the last minute 
or last few seconds to enter their bid during the auto- 
extension period to avoid complications related with 
internet connectivity, network problems, system crash 
down, power failure, closure of reverse auction after 
reaching minimum price etc. (THIS SCHEDULE IS TENTATIVE. 
IF ANY CHANGE IN SCHEDULE HAPPENS, THE SAME SHALL BE 
COMMUNICATED TO YOU.) 

 
8. Successful bidder shall be required to submit the final prices, quoted during the 

English Reverse (no ties) exactly in the format issued by SBI/Service provider after 
the completion of Auction to SBI, duly signed and stamped as token of 
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acceptance without any new condition other than those already agreed to 
before start of auction. 

 
9. During English Reverse (no ties), if no bid is received within the specified time, SBI, 

at its discretion, may decide to revise Opening price / scrap the reverse auction 
process / proceed with conventional mode of tendering. 

 
10. Your bid will be taken as an offer to supply. Bids once made by you, cannot be 

cancelled / withdrawn and you shall be bound to supply as mentioned above at 
your final bid price. Should you back out and not supply as per the rates quoted, 
SBI shall take action as appropriate. 

 
11. LOG IN NAME & PASSWORD: Bidders have to use User Name & Password they 

already have for e-tendering. Bidders can change the Password after the receipt 
of initial Password from tender wizard. At the time of login, they have to select 
Auction from the dropdown of Tender/Auction and select Reverse Auction on 
the next screen from Reverse Auction/Forward Auction selection. All bids made 
from the Login ID of the bidder will be deemed to have been made by the 
bidder. 

 
12. VISIBILITY TO BIDDER: The Bidder shall be able to view the following on his screen 

along with the necessary fields during English Reverse – No ties Auction: 
a. Leading Bid in the Auction 
b. Bid Placed by you 
c. Auction Opening Price & bid decrement amount 
d. Your rank in the auction 

 
13. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to 

execute the work. Bids once made by the bidder cannot be cancelled. The 
bidder is bound to execute the work as mentioned above at the price that they 
bid. If a bidder backs out and does not make the supplies as per the rates 
quoted, SBI shall take action as appropriate. 

 
14. LOWEST BID OF A BIDDER: In case, the bidder submits more than one bid, the 

lowest valid bid will be considered as the bidder’s final offer to execute the work. 
 

15. At the end of the Reverse Auction, SBI will decide upon the winner. SBI’s decision 
on award of Contract shall be final and binding on all the Bidders. 

 
16. SBI shall be at liberty to cancel the reverse auction process / tender at any 

time, before ordering, without assigning any reason. 
 

17. SBI/ASL shall not have any liability to bidders for any interruption or delay in 
access to the site irrespective of the cause. 

 
18. Other terms and conditions shall be as per your techno-commercial offers 

and other correspondences till date. 
 

19. You are required to submit your acceptance to the terms / conditions / 
modality given above before participating in the reverse auction. 

 
20. AUCTION TYPE: English Reverse Auction - No Ties Auction 
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21. AUCTION WINNER: At the end of the Reverse Auction, SBI will evaluate all the 
bids submitted and will decide upon the winner. 

 
22. OTHER TERMS & CONDITIONS: 

- The Bidder shall not involve himself or any of his representatives in Price 
manipulation of any kind directly or indirectly by communicating with 
other suppliers / bidders. 

- The Bidder shall not divulge either his Bids or any other exclusive 
details of SBI to any other party. 

- SBI’s decision on award of Contract shall be final and binding on all the 
Bidders. 

- SBI along with ASL can decide to extend, reschedule or cancel any 
Auction. Any changes made by SBI and / or ASL, after the first posting 
will have to be accepted if the Bidder continues to access the site after 
that time. 

- ASL shall not have any liability to Bidders for any interruption or delay in 
access to the site irrespective of the cause. 

- ASL is not responsible for any damages, including damages that result 
from, but are not limited to negligence. ASL will not be held responsible 
for consequential damages, including but not limited to systems 
problems, inability to use the system, loss of electronic information etc. 

 
N.B. 

- All Bidders are required to submit the Process Compliance Statement 
(Annexure-II) duly signed to M/s Antares System Ltd. 

 
-  All bidders are requested to ensure that they have a valid digital 

signature certificate well in advance to participate in the online 
event. 
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( C ) ANNEXURE- I - The List of Items to be procured along 
with the Quantities and the Auction Start Time & Close Time 
is as follows: 

 

DESCRIPTION: E-REVERSE AUCTION FOR RENOVATION OF INTERIORS 
OF  FOURTH FLOOR OF LHO PATNA BUILDING  (Tender Ref 
No.LHOPAT/2024-25/11/003 DATE: 29/11/2024) 

 
 

REF: 
 
 
 
 

Item  
Quantity 

Opening 
Prices in Rs 

Bid 
Decrement 

in Rs 

Opening 
Time 

Closing 
Time 

  Will be Will be As Above As Above 

As per RFP displayed displayed   

 On Auction On Auction   

 screen screen   

 

Note: The final rates of the items ( Break up of items) shall be calculated in ratio of 
total amount quoted by the lowest bidder through reverse auction process and the 
amount quoted for various items in indicative price bid (an example attached for 
ready reference at annexure-V) 
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(C) Process Compliance Statement (Annexure II)  
(Bidders are required to print this on company’s letter head 
with sign and seal)  

To, 
Service provider: 
M/S Antares Systems Limited. 
#137/3, ‘Honganasu’ Kengeri 
Bangalore Mysore Road 
Bangalore-560 060 
Mail: mail@antaressystems.com 
 
Contact Person : Rakesh kumar 9771414548,  
Email:  r.rakeshkumar@antaressystems.com 

 

Sub: E-R EVERSE A UCT ION FOR RENOVATION OF INTERIOR WORKS AT FOURTH FLOOR OF 
LHO PATNA BUILDING  (Tender Ref No.LHOPAT/2024-25/11/003 DATE: 29/11/2024) 

 
REF: 

 

Dear Sir, 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the 
Tender document, the undersigned is authorized representative of the company. 

 
1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the 

Reverse Auction as mentioned in RFP of SBI as well as this document and confirm 
our acceptance to them. 

3) We also confirm that we have taken the training on the auction tool and have 
understood the functionality of the same thoroughly. 

4) We confirm that SBI and ASL shall not be liable & responsible in any manner 
whatsoever for my/our failure to access & bid on the e-auction platform due to loss 
of internet connectivity, electricity failure, virus attack, problems with the PC, 
any other unforeseen circumstances etc. before or during the auction event. 

5) We also confirm that we have a valid digital signature certificate issued by a valid 
Certifying Authority. 

6) We also confirm that we will mail the price confirmation & break up of our quoted 
price as per Annexure III & Annexure IV within 24 hour of the completion of the 
reverse auction and the format as requested by SBI/ASL. 

7) We, hereby confirm that we will honor the Bids placed by us during the auction 
process. 

 
With regards, Date: 
Signature with company seal 
Name: 
Company / Organization: 
Designation within Company / Organization: 

 

 
 

Address of Company / Organization: 
Send the scan copy to r.rakeshkumar@antaressystems.com 



     

Tender ID: LHOPAT/2024-25/11/003             Dated:29.11.2024             

SBI  LHO PATNA                                          PREMISES & ESTATE DEPARTMENT Page 19 
 

(D)Price Confirmation Letter (Annexure III) 
(Bidders are required to print this on company’s letter head with sign and seal) 

 
Service provider: 

M/S Antares Systems Limited. 

#137/3, ‘Honganasu’ Kengeri 
Bangalore Mysore Road 
Bangalore-560 060 
Mail: mail@antaressystems.com 
 
Contact Person : Rakesh kumar 9771414548,  
Email:  r.rakeshkumar@antaressystems.com 

 

Sub: E-REVERSE AUCTION FOR RENOVATION OF INTERIOR WORKS OF  
FOURTH FLOOR OF LHO PATNA BUILDING  (Tender Ref No.LHOPAT/2024-
25/11/003 DATE: 29/11/2024) 

 
 

REF: Reverse Auction Date: 08.04.2022 

 Dear Sir, 

We confirm that we have quoted. 
 

---------------------------------------------------- and its break up is attached in 
annexure IV. 

 
Thanking you and looking forward to the valuable order from SBI. 

 
 
 

Yours sincerely, 
 

For    
 

Name: 
Company: 
Date: 
Seal: 
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(D) Price break up (Annexure IV) 
 

Price Break up 

As per tender document provided by bank 

REVERSE AUCTION FOR RENOVATION OF INTERIOR WORKS AT FOURTH 
FLOOR OF LHO PATNA BUILDING  (Tender Ref No.LHOPAT/2024-25/11/003 
DATE: 29/11/2024) 
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Annexure-V 
 

Bidding Example:  
 
The final rates of the items may be calculated in ratio of total amount quoted by the lowest bidder 
through reverse auction process and the amount quoted in indicative price bid, wherever specified in 
tender.  
 
Example: Indicative Price Bid submitted by vendor:  
 
Item Rate (R)  Qty. Amount 

A 100 2 200/- 

B 200 3 600/- 

C 300 4 1200/- 

       Total amount in Indicative Price bid 2000/- 

 
 
The total amount mentioned in indicative price bid is Rs.2, 000/- but the final L-1 amount quoted by 
the vendor through E-reverse auction is Rs.1, 600/- then the K factor for L-1 vendor will be calculated 
as under: 
 
Ratio K = (Total amount quoted by the lowest bidder through e-reverse auction process) / (The amount 
quoted in indicative price bid). 
 
K = 1600 /2000 = 0.8 
 
 
The item wise final price to be confirmed by the vendor shall be as under: 
 
Item Final Rate=K*(R)  Qty. Amount 

A 100X0.8 2 160/- 

B 200X0.8 3 480/- 

C 300X0.8 4 960/- 

Total amount worked out after e-reverse auction 1600/- 

 
 
The lowest bidder after the e-reverse auction process will have to fax & e-mail the duly signed filled-in 
prescribed format to SBI through service provider within 24 hours of auction without fail. 
 
 
 

(E)  
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(F) Contact Information 
 
 

 
Antares System Ltd. 

 
State Bank of India 

Service provider:  

M/S Antares Systems Limited.  

#137/3, ‘Honganasu’ Kengeri The Assistant General Manager      
State Bank Of India                                      
Local Head Office , Patna                             

Bangalore Mysore Road 8th Floor , Premises & Estate Department 
Bangalore-560 060 West Gandhi Maidan, Patna-800001 
Mail: mail@antaressystems.com Bihar 

 
Mail ID: agmpe.lhopat@sbi.co.in 

 
Officer Name : Mr.V.K.Vishwakarma 

                            Manager(Electrical) 
Contact Person : Mr.Rakesh Kumar 9771414548,   

Mobile: 9480358158 
Email:  r.rakeshkumar@antaressystems.com  

  

  

  
  
  
  
  

 

 
 
The Assistant General Manager                  
State Bank Of India                                       
Local Head Office , Patna                             
8th Floor , Premises & Estate Department 
West Gandhi Maidan, Patna-800001 
Bihar 
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TERMS & CONDITIONS OF THE CONTRACT 

GENERAL INSTRUCTIONS TO THE BIDDERS 
 
Eligibility Criteria: Must be empanelled in SBI Patna Circle for category equivalent or above estimate value. 
Supporting document shall be attached 
 
1.0 Scope of Work 
Tenders are invited by State Bank of India for the captioned work. 
 
1.1 Site and Its Location: The proposed work is to be carried out at captioned site. 
 
2.0 Tender Documents 
 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the following 
documents and the most workmen like manner, 
 

a) General Conditions of Contract 
b) Special Conditions of Contract 
c) Technical Specifications 
d) Drawings 
e) Price Bid 

 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in 
case of ambiguities or discrepancies, shall take precedence in the order given below: 
 

a) Price Bid 
b) Drawings 
c) Technical Specifications 
d) Special Conditions of Contract 
e) General Conditions of Contract 

 
2.3 The tender documents are not transferable. 
 
3.0 Site Visit 
The Bidder must obtain himself on his own responsibility and his own expenses all information and data which may 
be required for the purpose of filling this tender document and enter into a contract for the satisfactory 
performance of the work. The Bidder is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the materials, labour, the law and 
order situation, climatic conditions local authorities requirement, traffic regulations etc; The Bidder will be fully 
responsible for considering the financial effect of any or all the factors while submitting his tender. 
 
4.0 Earnest MoneyDeposit(EMD) :- 

4.1 The Bidder are requested to submit the Earnest Money AS SPECIFIED to be deposited in the  form  as 

mentioned in NIT.  

4.2 No interest will be paid on the EMD. 

4.3 EMD of unsuccessful Bidders will be refunded within 30 days of award of Contract on submission of details of 

Bank Account by the bidders. 

4.4 EMD of successful Bidder will be retained as a part of security deposit. 

4.5 The EMD shall stand absolutely forfeited if the Bidder revokes his tender at any time during the period when he 

is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI, the contractor fails to 
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enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to commence the 

work within the stipulated time. 

 
5.0 Initial Security Deposit .(ISD) :- 
The successful Bidder will have to submit a sum equivalent to 2% of contract value less EMD to be deposited 
through SBI Bank draft or Bankers Cheque in favour of The Regional Manager, Patna East (I) within a period of                
07 days of acceptance of tender. 
 
6.0 Security Deposit :- 
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial 
security deposit, which includes the EMD. Balance 3% shall be deducted from the respective running  account bill 
of the work at the rate of 10% of the respective running account bill i.e. deduction from each running bill account 
will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid to the contractors 
without interest on the basis of certifying the virtual completion. The balance 50% would be paid to the 
contractors without interest within 15 days after the end of the defect liability period provided the contractor has 
satisfactorily attended to all defects in accordance with the conditions of contract including site clearance 
 
6.2 No interest shall be paid to the amount retained by SBI as Security Deposit. 
 
7.0 Signing of Contract Documents 
The successful Bidder shall be bound to implement the contract by signing an agreement and conditions of 
contract (draft agreement attached herewith) within 7 days from the receipt of intimation of acceptance of his 
tender by SBI. However, the written acceptance of the tender by the Bank will constitute a binding agreement 
between SBI and successful Bidder whether such formal agreement is subsequently entered into or not. 
 
8.0 Completion Period 
Time is essence of the contract. The work should be completed in all respects in accordance with the terms of 
contract within a period of 45 days from the date of handing over site or 45 days from the date of 
commencement of work whichever is later. 
 
9.0 Validity of Tender 
Tenders shall remain valid and open for acceptance for a period of three months from the date of Tendering 
Process. If the Bidder withdraws his/her offer during the validity period or makes modifications in his/her original 
offer which are not acceptable to the Bank without prejudice to any other right or remedy the Bank shall be at 
liberty to forfeit the EMD. 
 
10.0 Liquidated Damages 
The liquidated damages shall be 0.5% of the accepted tendered cost per week for the delayed period subject to 
a maximum of 5% of contract value. 
 
11.0 Tendered Rates and Prices 
11.1 The Bidders shall quote their rates for individual items in the  Price Bid as per the attached BOQ of this tender. 
The rate quoted shall be firm and shall include all costs of labour, material, allowances, taxes if any (other than 
GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be entertained. 
Bank will only pay GST in addition to quoted rates. 
 
11.2 The bidders shall quote their rates for individual items both in words and figures. In case of discrepancy 
between the rate quoted in words and figures the unit rate quoted in words in the original tender will prevail. If no 
rate is quoted for a particular item in either of the tender documents the contractor shall not be paid for that item 
when it is executed. 
 
11.3 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers 
quote their rates for such items those rates will be ignored and will not be considered during execution. 
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11.4 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders would 
be evaluated as per the original unit and the contractor would be paid accordingly. 
The tenderer should not change or modify or delete the description of the item. If any discrepancy is observed he 
should immediately bring it to the knowledge of the Architect / SBI. 
 
11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, vat levies etc.  but excluding GST 
which will be paid separately to the contractors 
 
11.6 Rates as bid in the “Price Bid” will be the basis of final order placement. 
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SAMPLE OF ARTICLES OF AGREEMENT 

ARTICLES OF AGREEMENT made this…………………………………day of ………………..  between the State Bank of 
India, a Corporation constitute under the State Bank of India Act, 1955 and having its Corporate Centre at 
Madam Cama Road, Mumbai 400 021. ( hereinafter referred to as “the OWNER” )  which  expression   shall  
include  its successor or  successors  and  assigns )  of  the  ONE PART through  the  authorized  officer Regional 
Manager ( Designation )/other authorized officer. 

AND M/s……………………………………………….......…………..having its registered office at  
……………………………………….(hereinafter referred to as the ‘Contractor’ of the OTHER PART. 

WHEREAS the Owner is desirous of executing ………………….work at…………………………………….. (hereinafter 
called the ‘works’) 

 

AND WHEREAS the owner has caused the plans, drawings and specifications, price schedule of quantities of the 
work to be executed at the SBI ………………………..  as per conditions of the contract and special conditions 
prepared subject to which the offer of the Contractor shall be accepted. 

AND WHEREAS the Contractor has deposited with the owner 
Rupees……………………………..………………………………………………………………………………………    as security 
deposit for the due performance of the agreement AND WHEREAS the Owner issued work order therefore to the 
contractor. 

AND WHEREAS said drawings……………………………………………………………..inclusive of the specifications, 
priced schedule of quantities, condition of contract and special conditions (hereinafter collectively referred to as 
the said condition) have been signed by the parties hereto and the contractor has agreed to execute the works 
upon and subject to the said conditions. 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities 
general conditions of contract, Specification and all correspondences exchanged by or between the parties 
from the submission of tender till the award of work, both letter inclusive, (all of which are collectively hereinafter 
referred to as “the said condition”) the work shown upon the said drawings and/ or described in the said 
specification and included in the schedule of  items and quantities at the respective rates therein at of such other 
sum as shall become payable there under (Hereinafter referred to as “the said contract amount”). 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the payment to be made to the contractor as hereinafter provided the contractor 
shall upon and subject to the said conditions executed the completed the works shown upon the said 
drawings etc. and such further detailed drawings as may be furnished to the contractor by the said 
owner through the Architect(if engaged)  as described in the said specifications and the said priced 
schedule of quantities. 

2. The owner will pay to the contractor the sum of 
Rs………………………………………….(Rupees……………………………………………………………………………
………….    ), hereinafter call the contract sum or such other sum as shall become payable hereunder at 
the times and in the manner specified in the said condition. However, the actual sum will be paid on the 
actual value of work done, irrespective of the contract sum. 

 
 
3. The plans, agreement and documents above mentioned shall form the basis of this contract and all 

disputes to be decided in the manner prescribed in the conditions attached hereto. 
 
4. The said contract comprises the ………………………………………………… works as above mentioned, 

and shall subsidiary works connected therewith within the same site as may be  ordered to be done 
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from time to time by the said Owner even through said works may not be shown on the drawings or 
described in the said specifications or the priced schedule of quantities. 

 
 
5. Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated 

the owner reserves to himself the right to alter the drawings and nature of the work and of adding to or 
omitting any items of works from or of having portions of the same carried out departmentally or 
otherwise and such alternations or variations shall be carried out without prejudice to this contact. 

 
 
6. The said condition shall be read and be treated as forming part of this Agreement, and the parties 

hereto will respectively be bound thereby and to abide by and submit themselves to the conditions and 
perform the same on their part to be respectively observed and preferred. 

  
7. Employer reserves to itself the right of altering the drawings and nature of the work by adding to or 

omitting any items of work or having portions of the same carried out without prejudice to this contract. 
 

8. Time shall be considered as the essence of this contract and the Contractor hereby agrees to 
commence the work soon after the site is handed over to him or from 14th day after issue of formal work 
order as provided for in the said conditions whichever is earlier and to complete the entire work within 
150 days subject to nevertheless the provisions for extension of time. 

 
9. All payments by the employer under this Contract will be made only at Patna Circle. 
 
10. Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator 

appointed with consent of the Owner and the contractor as indicated in the Article of the general 
conditions. The award of the arbitrator shall be final and binding on both parties.The court in Patna shall 
have jurisdiction to determine the same. 
 

11. That the several parts of this contract have been read by the Contractor and fully understood by the 
contractor. 

 
 
IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first 
hereinabove written 
 
WITNESS                                                                     EXECUTANTS 
 
1.                                                                                     1. OWNER 
 
2.                                                                                     2. CONTRACTOR 

 
 

                                                                               Common Seal  
 
In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in 
accordance with Articles of Association of the Company the director etc. as the case may be affixing 
common seal may be initial in token thereof  and also by putting their names. 
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GENERAL CONDITIONS OF CONTRACT 

1.0 Definitions 
“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement executed 
between State Bank of India (Client) and the contractor, together with the documents referred therein including these 
conditions, the specifications, designs, drawings and instructions issued from time to time by the Bank and all these documents 
taken together shall be deemed to form one contract and shall be complementary to one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby respectively 

assigned to them. 
 

1.2 “Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame Cama 
Road, Mumbai 400 021 and includes the client’s representatives, successors and assigns. 
 

1.3 ‘The Contractor’ shall mean the name of the contractor undertaking the works and shall include legal personal 
representative of such individual or the composing the firm or company and the permitted assignees of such individual or 
firms of company. 

 
1.4 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” and/or to 

be executed in accordance with the contract and includes materials, apparatus, equipment, temporary supports, fittings 
and things of all kinds to be provided, the obligations of the contractor hereunder and work to be done by the contractor 
under the contract. 

 
1.5 ‘Engineer’ shall mean the representative of the SBI. 

 
1.6 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the 

specifications and any modifications of such drawings as may be issued by the Engineer from time to time ‘ 
 

1.7 ‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject to such 
additions thereto or deductions there from as may be made under the provision herein after contained. 

 
1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time to time 

be furnished or approved by the employer. 
 

1.9 “Month” means calendar month. 
 

1.10 “Week” means seven consecutive days. 
 

1.11 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 
 

2.0 Language 
The language in which the contract documents shall be drawn shall be in English. All communications by employer & 
Contractor will be in English 

3.0 Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between the 
drawings and specifications etc, the following order shall apply.  

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the 
specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the same item, 
the latter shall be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall prevail. 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct. 

4.0 Scope of Work 
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this contract 
and with the directions of and to the satisfaction of the Employer 
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5.0 Letter of Acceptance 
Within the validity period of the tender the Employer will issue a letter of acceptance by registered post or otherwise depositing 
at the address of the contractor as given in the tender to enter into a Contract for the execution of the work as per the terms of 
the tender. The letter of acceptance shall constitute a binding contract between the Employer and the contractor. 

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the Employer the successful Bidder shall be 
bound to implement the contract and within seven days thereof he shall sign an agreement in a non judicial stamp paper of 
appropriate value. 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished  by Architects/ Consultants(if engaged) are the properties of the SBI. 
They are not to be used on other work. 

6.1 Detailed drawings and instructions: The Architects/ Consultants (if engaged) shall furnish with responsible promptness 
additional instructions by means of drawings or otherwise necessary for the proper execution of the work. All such drawings and 
instructions shall be consistent with the contract documents, true developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule including 
therein the date of start and completion of various activities on receipt of the work order and submit the same to  SBI through 
the Architect/ Consultant(if engaged). 

7.0 Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to the 
contractors. 

8.0 Liquidated Damages 
If the contractor fails to complete the work and clear the site including vacating their office on or before the contracted or 
extended date or completion without justification in support of the cause of delay, he may be called upon without prejudice to 
any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the 
rate of 0.5% of the contract value per week for the delayed period, subject to a maximum of 5% of the contract value. 

9.0 Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and  pay for all materials, labour, water, power, tools, equipment 
transportation and any other facilities that are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials shall be best quality. The contractor shall at 
all times enforce strict discipline and good order among his employees and shall not employ on the work any unfit person or 
any one not skilled in the work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the SBI/ 
architect/ consultant he shall be removed from the site immediately. 

10.0 Permits, Laws and Regulations 
Permits and license required for the execution of the work shall be obtained by the contractor at his own expenses. The 
contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he shall promptly notify the SBI in writing under 
intimation of the Architect/ Consultant. If the contractor performs any act which is against the law, rules and regulations he shall 
meet all the costs arising there from and shall indemnify the SBI any legal actions arising there from. 

11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the 
correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the bank before 
proceeding with the work. If at any time any error in this respect shall appear during the progress of the works, irrespective of 
the fact that the layout had been approved by the bank the contractor shall be responsible for the same and shall at his own 
expenses rectify such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property 
The contractor shall continuously maintain adequate protection. Of all his work from damage and shall protect the SBI’s 
properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, except due 
to causes beyond his control and due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all precautions for 
safety and protections of his employees on the work and shall comply with all applicable provisions of Govt. and local bodies 
safety laws and building codes to prevent accidents, or injuries to persons or property on, about or adjacent to his place of 
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work. The contractor shall take insurance covers as per clause 25.0 at his own cost. The policy may be taken in joint names of 
the contractor and the SBI and the original policy may be lodged with the SBI. 

13.0 Inspection of work: 
The SBI/ Architect /Consultant or their representative shall at all times have access to the work site and / or to the workshop, 
factories, or other places where materials are lying or from where they are obtained and the contractor shall give every facility 
to the SBI, Architect/ consultant and their representatives necessary for inspection and examination and test of the materials 
and workmanship. No person unless authorized by the SBI /architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person unless authorized by the 
SBI/architect/consultant except the representative of public authorities shall be allowed on the work at any time. The proposed 
work either during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s organization, 
a wing of central Vigilance commission. 

14.0 Assignment and subletting 
The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust and engage or 
indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without the written consent of 
the Employer and no undertaking shall relieve the contractor from the responsibility of the contractor from active 
superintendence of the work during its progress. 

15.0  Quality of Materials, Workmanship & Test 
All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 
architect/consultant(if engaged) instructions and shall be subject from time to time to such tests as the SBI/Architect/ 
Consultant/ may direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labour and materials as are normally required for examining 
measuring sampling and testing any material or part of work before incorporation in the work for testing as may be selected 
and required by the architect/consultant. 

i) Samples: All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the contractor 
without any extra charges. If certain items proposed to be used are of such nature the samples cannot be presented or 
prepared at the site detailed literature/ test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant. Before submitting the sample/literature the contractor shall satisfy himself that the material/ equipment for 
which he is submitting the sample/ literature meet with the requirement of tender satisfaction. Only when the samples are 
approved in writing by the Architect/consultant the contractor shall proceed with the procurement and installation of the 
particular material/equipment. The approved samples shall be sign by the Architect/ consultant for identification and shall be 
kept on record at site office until the completion of the work for inspection/ comparison at any time. The Architect/consultant 
shall take reasonable time to approve the sample. Any delay that might occur in approving the samples for reasons of its not 
meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities from various manufacturers 
and such other aspects causing delay on the approval of the materials/ equipment etc. shall be to the account of the 
contractor. 

ii) Cost of tests: Test provided for in the specifications or BOQ : 
 

a) The cost of making any test as directed by bank (Tests on cement, Tests on Brick, Tests on Coarse Aggregate , Tests on 
Fresh Concrete,Tests on Soil, Tests on Steel)  shall be borne by the contractor . 
 

b) Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBI which is either 
to be carried out by an independent person at any place other than the site or the place of manufacture or 
fabrication of the materials tested or any Government/ approved laboratory, then the cost of such test shall be borne 
by the contractor. 
 
 

iii) Testing of material & their Frequency 
 
S 
NO. 

MATERIAL TO BE TESTED TEST REQUIRED FREQUENCY TEST METHOD & 
ACCEPTANCE 
CRITERIA 

Remarks 

1 CEMENT         
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a   Initial and Final Setting Time One test for 15 
tonnes or part 
thereof. 

AS per the relevant 
latest IS Code Norms 
or IS 456 (2000). 

  

b   Compressive Strength One test for 15 
tonnes or part 
thereof. 

AS per the relevant 
latest IS Code Norms 
or IS 456 (2000). 

  

2 Fine Aggregate (sand)       Relevant Royalty 
documents, 
Reconciliation 
statements shall 
be submitted by 
the vendor 
 

    Moisture Content and 
absorption 

This test is carried 
out each day prior 
to start of batching 
and whenever the 
moisture content in 
fine aggregate is 
doubtful or every 
25 cum or part 
thereof. 

AS per the relevant 
latest IS Code Norms 
or IS 456 (2000). 

  

    Silt content Routine test and 
should be carried 
out for sand for 
each consignment 

AS per the relevant 
latest IS Code Norms 
or IS 456 (2000). 

  

3 Coarse Aggregate       Relevant Royalty 
documents, 
Reconciliation 
statements shall 
be submitted by 
the vendor 
 

    Aggregate Crushing value Routine test and 
should be carried 
out for aggregate 
for each 
consignment and 
to be repeated if 
the source of 
aggregate is 
changed 

AS per the relevant 
latest IS Code Norms 
or IS 456 (2000). 

  

    Grain Size Analysis for every 25 cum or 
part thereof. 

AS per the relevant 
latest IS Code Norms 
or IS 456 (2000). 

  

4 Reinforcement Steel 
Bars 

       Relevant Royalty 
documents, 
Reconciliation 
statements shall 
be submitted by 
the vendor 
 

    Tensile Test One test for 15 
tonnes or part 
thereof. 

AS per the relevant 
latest IS Code Norms 
or IS 456 (2000). 

  

5 Bricks         
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    Compressive Strength One set of test on 5 
bricks for every 100 
bricks or part 
thereof subject to 
change of brand of 
bricks. 

AS per the relevant 
latest IS Code Norms 
or IS 456 (2000). 

  

    Water absorption test One set of test on 5 
bricks for every 100 
bricks or part 
thereof subject to 
change of brand of 
bricks. 

AS per the relevant 
latest IS Code Norms 
or IS 456 (2000). 

  

    Efflorescence One set of test on 5 
bricks for every 100 
bricks or part 
thereof subject to 
change of brand of 
bricks. 

AS per the relevant 
latest IS Code Norms 
or IS 456 (2000). 

  

 
 
16.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to obtain 
correct information as to any matter affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from the entire responsibility for the fulfilment 
of contract. 

17.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution of the works and as long, thereafter, as the 
Employer may consider necessary until the expiry of the defects liability period, stated hereto. 

18.0 Quantities 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the Indian 
Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent subject to maximum variation of the contract value by 25%. The entire amount paid under Clause 20 hereof 
as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on the basis of 
provisions of clause 21(e) hereof. 

19.0 Works to be measured 
The Employer may from time to time intimate to the contractor that he required the work to be measured and the contractor 
shall forthwith attend or send a qualified representative to assist the Employer in taking such measurements and calculation and 
to furnish all particulars or to give all assistance required by any of them. The representative of the Employer shall take joint 
measurements with the contractor’s representative and the measurements shall be entered in the measurement book. The 
contractor or his authorized representative shall sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All authorized extra work, omissions and all variations made shall be included in 
such measurements. 

20.0 Variations 
No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case the Employer thinks 
proper at any time during the progress of works to make any alteration in, or additions to or omission from the works or any 
alteration in the kind or quality of the materials to be used therein, the Employer shall give notice thereof in writing to the 
contractor or shall confirm in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or omit 
from as the case may be in accordance with such notice but the contractor shall not do any work extra to or make any 
alteration or additions to or omissions from the works or any deviation from any of the provisions of the contract, stipulations, 
specifications or contract drawings without previous consent in writing of the Employer and the value of such extras, alterations, 
additions or omissions shall in all cases be determined by the Employer and the same shall be added to or deducted from the 
contract value, as the case may be. 
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21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the Employer as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made in accordance with the following 
provisions. 

a)  
i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra work is 

of similar character and executed under similar conditions as the work priced herein. 
ii) Rates for all items, wherever possible should  be derived out of the rates given in the priced BOQ. 

 
b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary 

the conditions under which any remaining items of works are carried out, otherwise the prices for the same shall be 
valued under sub clause (c) hereunder. 
 

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items or works are carried out, then the contractor shall 
within 7 days of the receipt of the letter of acceptance inform the Employer of the rate which he intends to charge for 
such items of work, duly supported by analysis of the rate or rates claimed and the Employer shall fix such rate or prices 
as in the circumstances in his opinion are reasonable and proper, based on the market rate. 
 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the net 
rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work rates and wages 
for the district; provided that in either case, vouchers specifying the daily time (and if required by the Employer) the 
workman’s name and materials employed be delivered for verifications to the Employer at or before the end of the 
week following that in which the work has been executed. 
 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the 
contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for material, labour, 
hire/running charges of equipment and wastages etc plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall not be eligible for escalation. 

22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion of the 
work. 

23.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction of the Employer, the contractor shall 
ensure that the following works have been completed to the satisfaction of the Employer. 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery. 
 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labour 
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site or any 
land allotted to the contractor by the SBI and not incorporated in the permanent works. 
 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall clear, 
level and dress, compact the site as required by the Employer. 
 

d) Shall put the Employer in undisputed custody and possession of the site and all land allotted by the Employer. 
 

e) Shall hand over the work in a peaceful manner to the Employer. 
 

f) All defects/imperfections have been attended and rectified as pointed out by the Employer to the full satisfaction of 
Employer. 

23.1 Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the Employer 
for the certificate. If the Employer is satisfied of the completion of the work, relative to which the completion certificate has 
been sought, the Employer shall within fourteen (14) days of the receipt of the application for virtual completion certificate, 
issue a VCC in respect of the work for which the VCC has been applied. 

23.2 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract including 
the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or work at any site be 
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construed as a waiver of any right or claim of the SBI against the contractor in respect of works or work at the site and in respect 
of which the VCC has been issued. 

24.0 Work by other agencies 
The SBI/ Architect consultant reserves the rights to use premises and any portion of the site for execution of any work not 
included in the scope of this contract which it may desire to have carried out by other persons simultaneously and the 
contractor shall not allow but also extend reasonable facilities for the execution of such work. The contractor however shall not 
be provided any plant or material for the execution of such work except by special arrangement with the SBI. Such work shall 
be carried out in such manner as not to impede the progress of the works included in the contract 

 
25.0 Insurance of Works 
Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the 
following pares/clauses: 
 

i) Contractor’s All Risk Policy including third party compensation as detailed below. 
 

ii) Workmen Compensation Policy. 
 
25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of the 
Employer and the contractor against all loss or damages from whatever cause arising other than the excepted risks, for which 
he is responsible under the terms of contract and in such a manner that the Employer and contractor are covered for the 
period stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss or damage arising from a 
cause, occurring prior to the commencement of the period of maintenance and for any loss or damage occasioned by the 
contractor in the course of any operations carried out by him for the purpose of complying with his obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or such additional sum as may 
be specified together with the materials for incorporation in the works at their replacement value. 
 

b) The constructional plant and other things brought on to the site by the contractor to the replacement value of such 
constructional plant and other things. 
 

c) Such insurance shall be effected with an insurer and in terms approved by the Employer which approval shall not be 
unreasonably withheld and the contractor shall whenever required produce to the Employer the policy of insurance 
and the receipts for payment of the current premiums 
 

d) Submitted original “ Contractor’s All Risk Insurance Policy ”  and  “ Workmen’s Compensation  ( General )  Policy  ”  
made  by   contractor’s  own  cost . 

25.2 Damage to persons and property: The contractor shall, except if and so far as the contract provides otherwise indemnify 
the Employer against all losses and claims in respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and maintenance of the works and against all 
claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to : 

a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands. 
 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the 
works in accordance with the contract. 
 

d) Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, employees or 
other contractors not being employed by the contractor or in respect of any claims, proceedings, damages, costs, 
charges and expenses in respect thereof or in relation thereto or where the injury or damage was contributed to by 
the contractor, his servants or agents such part of the compensation as may be just and equitable having regard to 
the extent of the responsibility of the Employer , their employees, or agents or other employees, or agents or other 
contractors for the damage or injury. 

25.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision sub-clause of this clause. 
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25.4 The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding relating to 
infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract. In the event of any claim made under or action 
brought against Employer in respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there from, 
provided that the contractor shall not be liable to indemnify the Employer if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the Consultant in this behalf. 

25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical damage, loss, or 
injury which may occur to any property including that of SBI, or to any person, including any employee of the SBI, by or 
arising out of the execution of the works or in the carrying out of the contract, otherwise than due to the matters 
referred to in the provision to clause 26.0 thereof. 

25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce to 
the SBI/Consultant the policy or policies of insurance cover and receipts for payment of the current premiums 

25.5.3 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with the 
number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary to 
make insurance valid for four occurrences always. 

25.6 Accident or Injury to Workmen 

25.6.1 The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect or 
in consequence of any accident or injury to any workmen or other person in the employment of the contractor or any 
sub-contractor, save and except an accident or injury resulting from any act or default of the Employer or their 
agents, or employees. The contractor shall indemnify and keep indemnified Employer against all such damages and 
compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto 

25.6.2. Insurance against accidents etc to workmen: The contractor shall insure against such liability with an insurer 
approved by the Employer during the whole of the time any person employed by him on the works and shall, when 
required, produce to the Employer such policy of insurance and receipt for payment of the current premium. Provided 
always that, in respect of any persons employed by any sub-contractor the contractor’s obligation to insure as 
aforesaid under this sub-clause shall be satisfied if the sub contractor shall have insured against the liability in respect 
of such persons in such manner that Employer is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Employer when required such policy of insurance and the receipt for the payment of the 
current premium. 

25.6.3 Remedy on Contractor’s failure to insure: If the contractor fails to effect and keep in force the insurance referred 
to above or any other insurance which he may be required to effect under the terms of contract, then and in any 
such case the Employer may effect and keep in force any such insurance and pay such premium or premiums as may 
be necessary for that purpose and from time to time deduct the amount so paid by the Employer as aforesaid from 
any amount due or which may become due to the contractor, or recover the same as debt from the contractor. 

25.6.4. Without prejudice to the other rights of the Employer against contractors, in respect of such default, the 
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs, 
charges, and other expenses paid by the Employer and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the insurer of any claim made against the insurer pursuant to a policy taken under 
this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all the 
monies received from the insurer in respect of such damage shall be paid to the contractor and the contractor shall 
not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the materials 
or goods destroyed or damaged. 
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26.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of handing over site or 14 days from the date 
of issue of letter of acceptance of the tender by the Employer whichever is later. 
 
27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed within a 

period of 45 days from the date of handing over the site or 45 days from the date of commencement of the work , whichever 
is later. If required in the contract or as directed by the Employer, the contractor shall complete certain portions of work before 
completion of the entire work. However the completion date shall be reckoned as the date by which the whole work is 
completed as per the terms of the contract. 

28.0 Extension of Time 
If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank to grant a fair 
and reasonable extension of time for completion of work as per the terms of contract. If the contractor needs an extension of 
time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to the Employer in writing immediately and while applying 
for extension of time he shall furnish the reasons in detail and his justification if any, for the delays. While granting extension of 
time the contractor shall be informed the period extended time which will qualify for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned extension of time by the Employer the provision of 
liquidated damages as stated under clause 8 of GCC shall become applicable. 

29.0 Rate of progress 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of execution and 
maintenance of the works are to be of kind and conducted in a manner to the satisfaction of the Architect/ consultant /SBI 
should the rate of progress of the work or any part thereof be at any time be in the opinion of the Architect/ consultant too slow 
to ensure the completion of the whole of the work by the prescribed time for completion the Architect/ consultant /SBI shall 
thereupon take such steps as considered necessary by the Architect/ consultant to expedite progress so as to complete the 
works the works by the prescribed time or extended time. Such communications from the Architect/ consultant /SBI neither shall 
relieve the contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims arising of such 
directions. 

30.0 Work during night and holidays 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be carried 
on during the night or holidays without the permission in writing of Architect/ consultant /SBI, save when the work is unavoidable 
or absolutely necessary for the saving of life of property or for the safety of the work in which case the contractor shall 
immediately advice the Architect/ consultant. However the provisions of the clause shall not be applicable in the case of any 
work which becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part of the 
works being technically required/ continued with the prior approval of the Architect/ consultant/SBI at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise and 
disturbance. 

31.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any reason 
whatsoever and hence not required the whole or any work to be carried out. The Architect/consultant shall give notice in 
writing to that effect to the contractor and the contractor shall act accordingly. In the matter, the Contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the work fully but which he did not derive in consequence of the foreclosure of the whole or part 
of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought to the 
site of the work by the contractor and rendered    surplus as a result of the abandonment, curtailment of the work or any portion 
thereof and then taken back by the contractor, provided however that the Architect/ Consultant shall have in such cases the 
option of taking over all or any such materials at their purchase price or a local current rate whichever is less. 

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall be given to him at 
the rates not exceeding those at which were originally issued to the contractor after taking into considerations and deduction 
for claims on account of any deterioration or damage while in the custody of the contractor and in his respect the decision of 
Architect /consultant/SBI shall be final. 
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32.0 Suspension of work 

i)The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding on the contractor) 
suspend the progress of works or any part thereof for such time and in such manner as SBI may consider necessary so as not 
cause any damage or injury to the work already done or endanger the safety thereof for any of following reasons. 

a) On account any default on the part of the contractor, or 

b) For proper execution of the works or part thereof for reasons other than the default of the contractor, or 

c) For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out the 
instructions given in that behalf by the Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No compensation 
whatsoever shall be paid on this account. 

33.0 Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of the following 
course as they may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Employer shall be conclusive 
evidence) and in which case the security deposit of the contractor shall be forfeited and be absolutely at the disposal 
of Employee. 
 

b) To employ labour paid by the Employer and to supply materials to carry out the work, or any part of the work, debiting 
the contractor with the cost of the labour and materials (the cost of such labour and materials as worked out by the 
Employer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all 
respects in the same manner and at the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract the certificate of Employer as to the value of work done shall be final and 
conclusive against the contractor. 
 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his hands, and 
to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum 
which would have been paid to the original contractor, if the whole work had been executed by him (of the amount 
of which excess the certificates in writing of the Employer shall be final and conclusive) shall be borne by original 
contractor and may be deducted from any money due to him by Employer under the contract or otherwise, or from 
his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to compensation for 
any loss sustained by him by reasons of his having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or the performance of the contract and in case 
the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and until the Employer will have certified in writing 
the performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid the value so 
certified. 

34.0 Bank’s Right to Terminate the Contract 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an 
incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of Govt and of 
the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days after notice to 
him to do so, to show to the reasonable satisfaction of the Employer that he is able to carry out and fulfil the contract, and to 
give security therefore if so required by the Employer. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer any 
payment under this contract to be attached by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall charge or 
encumber this contract or any payment due to which may become due to the contractor there under. 



  

 Tender ID: LHOPAT/2024-25/11/003 Date: 29.11.2024 

Page 38 of 58 
 

a) Has abandoned the contract; or 
 

b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress 
of the works for 14 days after receiving from the Employer written notice to proceed, or 
 

c) Has failed to proceed with the works with such diligence and failed to make such due progress as would enable the 
works to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull down 
and replace work within seven days after written notice from the Employer that the said materials were condemned 
and rejected by the Employer under these conditions; or has neglected or failed persistently to observe and perform 
all or any of the acts, matters or things by this contract to be observed and performed by the contractor for seven 
days after written notice shall have been given to the contractor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the Employer instructions to the contrary subject any part of the 
contract. Then and in any of said cases the Employer may not withstanding any previous waiver, after giving seven 
days notice in writing to the contractor, determine the contract, but without thereby affecting the powers of the 
Employer or the obligation and liabilities of the contractor the whole of which shall continue in force as fully as if the 
contract had not been so determined and as if the works subsequently had been executed by or on behalf of the 
contractor. And, further the Employer, their agents or employees may enter upon and take possession of the work and 
all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands or roads, 
use the same by means of their own employees or workmen in carrying on and completing the work or by engaging 
any other contractors or persons to complete the work and the contractor shall not in any was interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other persons employed for completing and finishing or 
using the materials and plant for the works. 
When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in writing to 
the contractor to remove his surplus materials and plants and should the contractor fail to do so within 14 days after 
receipt thereof by him the Employer sell the same by public auction after due publication and shall adjust the amount 
realized by such auction. The contractor shall have no right to question any of the act of the Employer incidental to 
the sale of the materials etc. 

35.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship or 
materials used on the work or as  to any other question, claim, right, matter or thing whatsoever in any way arising out 
of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same, whether arising during the progress of 
the work or after the cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned 
hereinafter : 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the works over and 
above the amounts admitted as payable by the Architect(if engaged)  or in case the contractor wants to dispute the 
validity of any deductions or recoveries made or proposed to be made from the contract or raise any dispute, the 
Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General Manager  and endorse 
a copy of the same to the Architect(if engaged), within 30 days from the date of disallowance thereof or the date of 
deduction or recovery. The said notice shall give full particulars of the claim, grounds on which it is based and detailed 
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in 
any way liable in respect of any claim by the contractor unless notice of such claim shall have been given by the 
contractor to SBI in the manner and within the time as aforesaid. The contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to SBI in writing in the manner and within the time 
aforesaid. 

ii)The Assistant General Manager  shall give his decision in writing on the claims notified by the contractor. The 
contractor may within 30 days of the receipt of the decision of the Assistant General Manager  submit his claims to the 
conciliating authority namely the DGM & Circle Development Officer  for conciliation along with all details and copies 
of correspondence exchanged between him and the Assistant General Manager . 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a 
period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager of the Bank for 
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 
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iv)Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be referred 
for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager. It will also be no 
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with the 
matters to which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable 
or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
respect of each dispute along with the notice for appointment of arbitrator. It is also a term of this contract that no 
person other than a person appointed by such Chief General Manager aforesaid should act as arbitrator. The 
conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & Conciliation Act 
1996 or any statutory modification or re-enactment thereof and the rules made there under. It is also a term of the 
contract that if any fees are payable to the arbitrator these shall be paid equally by both the parties. However, no 
fees will be payable to the arbitrator if he is a Bank Officer. It is also a term of the contract that the arbitrator shall be 
deemed to have entered on the reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be such place as may be fixed 
by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is 
made and published, be paid half and half by each of the parties. The cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom 
and in what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

 
 
36.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBI to the contractor within 10 
working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover the statutory 
recoveries and other dues including the retention amount from the certificate of payment. Provided always that the issue of 
any certificate by the Architect/Consultant during the progress of works or completion shall not have effect as certificate of 
satisfaction or relieve the contractor from his liability under clause. The Architect/Consultant shall have power to withhold the 
certificate if the work or any part thereof is not carried out to their satisfaction. The Architect/Consultant may by any certificate 
make any corrections required in previous certificate. The SBI shall modify the certificate of payment as issued by the 
Architect/Consultant from time to time while making the payment. The contractor shall submit final bills only after taking actual 
measurements and properly recorded in the Measurement book (M.B).. The SBI shall pay the amount within a period of three 
months from the date of issue of certificate provided there is no dispute in respect of rates and quantities. 

37.0 Water Supply 
The contractor shall make his arrangements for water required for the work and nothing extra will be paid for the same. This will 
be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant. 

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the contractor for 
procurement of water in the opinion of the Architect/ consultant is unsatisfactory. 

iii) The contractor shall construct temporary well /tube in SBI land for taking water for construction purpose only after obtaining 
permission in writing from the SBI. The contractor has to make his own arrangements for drawing and distributing the water at his 
own cost. He has to make necessary arrangements. To avoid any accidents or damages caused due to construction and 
subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cost. 
He shall restore the ground to his original condition after well are dismantled on the completion of work or hand over the well to 
the SBI without any compensation as directed by the Architect /consultant. 

38.0 Power Supply 
The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or machinery for the 
work and for lighting purpose at his own cost. The cost of running and maintenance of the plants are too included in his tender 
prices. He shall pay all fees and charges required for the power supply and include the same in his tendered rates and hold the 
owner free from all such costs. He has to obtain necessary approval from the appropriate authorities, if required. 

39.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be handed over 
to the bank immediately. 
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40.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net 
quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event any 
dispute/ disagreement the decision of the Architect/ consultant shall be final and binding on the contractor. 

41.0 Maintenance of registers 
The contractor shall maintain the following registers as per the enclosed proforma at site of work and should produce the same 
for inspection of SBI/ architect/ consultant whenever desired by them. The contractor shall also maintain the records/ registers 
as required by the local authorities /Govt. from time to time. 

i) Register for secured advance. 
ii) Register for hindrance to work. 
iii) Register for running account bill 
iv) Register for labour 

42.0 Price Variation 
No price variation shall be applicable in this contract. 

43.0 Force Majeure 

43.1 Neither contractor nor SBI/Employer shall be considered in default in performance of their obligations if such performance 
is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond 
the reasonable control of the party affected or prevented or delayed. However a notice is required to be given within 30 days 
from the happening of the event with complete details, to the other party to the contract, if it is not possible to serve a notice, 
within the shortest possible period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has been 
affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing necessary 
evidence in support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended during the 
continuance of any inability so caused. With the cause itself and inability resulting there from having been removed, the 
agreed time of completion of the respective obligations under this agreement shall stand extended by a period equal to the 
period of delay occasioned by such events. 

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure lasting to a 
period of 6 months or more the two parties shall mutually decide regarding the future execution of this agreement. 

44.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and abolition act of 1970) 
and other safety regulations. The contractor shall comply with the provision of all labour legislation including the latest 
requirements of all the Acts, laws, any other regulations that are applicable to the execution of the project. 

i) Minimum Wages Act, 1948 (Amended) 

ii) Payment of Wages Act 1936 (Amended) 

iii) Workmen’s Compensation Act 1923 (Amended) 

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 

v) Apprentice Act 1961 (Amended) 

vi) Industrial Employment (Standing Order) Act 1946 (Amended) 

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 

ix) Shop and Establishment Act 

x) Any other Act or enactment relating thereto and rules framed there under from time to time. 

xi) Indian Electricity Act 

xii) Tariff Advisory Committee Manual 
 

45.0 Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or in connection with the execution of the 
work report such accident to the Employer. The contractor shall also report immediately to the competent authority whenever 
such report is required to be lodged by the law and take appropriate actions thereof. 
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46.0 Safety of adjacent structures and trees 
The contractor shall provide and erect (after approval of the Bank) such supports as may be required to protect effectively all 
structures and protective guards to trees which may be endangered by the execution of works or otherwise take such 
permanent measures as may be required to protect the trees and structure.  
 
47.0 Photographs of the progress of work 
The contractor of general building work is required to submit the weekly progress report along with weekly progress 
photographs (date of photos recorded shall be written). 
 
48.0 Bar Bending Schedule 
The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works and got them approved by the 
bank’s competent authority. 
 
49.0 Within 15 days of commencement of work, the contractor has to submit detailed schedule of work to be executed 
alongwith necessary BAR/PERT chart, for completion of project within the stipulated time. 
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SPECIAL CONDITIONS OF CONTRACT 

The contractor shall visit the site on their own cost before filling the tender. The work shall be completed within stipulated time 
period, the time is essence for the contract. The permission, (if any ) for excavation & disposal of excavated earth has to be 
obtain by contractor. All the expenses for obtaining statutory approvals as required shall be borne by the contractor at no extra 
cost. 

1.0 Notice of operation 
The contractor shall not carry out any important operation without the Consent in writing from the Architect/ consultant. 

2.0 Temporary works 
Before any temporary works are commenced the contractor shall submit at least 2 days in advance to the architect/ 
consultant for approval complete drawings of all temporary works he may require for the executions of the works. The 
contractor shall carry out the modifications relating to strength, if required by the architect / consultant in accordance with the 
conditions of the contract at his own cost. The contractor shall be solely responsible for the stability and safety of all temporary 
works and unfinished works and for quality of the permanent works resulting from the arrangement eventually adopted for their 
execution. 

3.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, canteens 
and other temporary structures for themselves in connection with the work at the site at their own cost after getting 
the approval from the Architect/ consultant.  

b) A site office for the use of SBI/ architect/ consultant shall be provided by the contractor at his own expenses. 
c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at any other 

earlier date as directed by the architect/ consultant. 
d) All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running expenses 

shall be borne by the contractor at no extra cost. It is also the responsibility of the contractor to obtain statutory 
approvals for providing the above facilities. 

4.0 Facilities for contractor’s employees 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate 
drinking water facilities. The contractor shall also make the arrangements at his own cost for transport where necessary for his 
staff and workmen to and workmen to and from site of work at his own cost. 

5.0 Lighting of works 
The contractor shall at all times provide adequate and approved lighting as required for the proper execution and supervision 
and inspection of work. 

6.0 Fire fighting arrangements 

a) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shall provide 
requisite number of fire extinguisher and adequate number of buckets. Some of which are to be always kept filled with 
sand and some water. These equipments shall be provided at suitable prominent and easily accessible places and 
shall be properly maintained. 
 

b) Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and to the approval 
of the relevant authorities. The contractor shall make the following arrangements at his own cost but not limited to the 
following: 

i) Proper handing, storage and disposal of combustible materials and waste. 
ii) Work operations which can create fire hazards.  
iii) Access for fire-fighting equipments. 
iv) Type, number and location of containers for the removal of surplus materials and rubbish  
v) Type, size, number and location of fire extinguishers or fire fighting equipment   
vi) General housekeeping. 

7.0 Site order book 
A site order book shall be maintained at site for the purpose of quick communication between the Architect/ consultant/ SBI. 
Any communication from one party to the other shall be deemed to Records in the site order book. Such a communication 
from one party to the other shall be deemed to have been adequately served in terms of contract. Each site order book shall 
have machine numbered pages in triplicate and shall carefully maintained and preserved by the contractor and shall be 
made available to the architect/ consultant/ SBI as and when demanded. Any instruction which the architect/ consultant/ SBI 
may like to issue to the contractor or the contractor may like to bring to the architect/ consultant two copies of such instructions 
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shall be taken from the site order book and one copy will be handed over to the party against proper acknowledgement and 
the second copy will be retained for their record. 

 

8.0 Site Meetings 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior representative 
along with the site representative and other staff of approved sub-contractors and suppliers as required to the site meetings 
and ensure all follow up actions. Any additional review meetings shall be held if required by the architect/ consultant /SBI. 

9.0 Disposal of refuse 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed by the 
construction site or any other off-site activities borrow pits has been properly disposed off. 
 
10.0 Contractor to verify site measurement 
The contractor shall check and verify all site measurements whenever requested by other specialists  contractors or other sub 
contractors to enable them to prepare their own shop drawings and pass on the information with sufficient promptness as will 
not in any way delay the works. 

11.0 Displaying the name of the work 
The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there in the name 
of project and other details as given by the architect /consultant at his own cost and remove the same on completion of work. 

12.0 As built drawings: 

a. For the drawings issued to the contractor by the Architect/ consultant/SBI. The architect consultant will issue two sets of 
drawings to the Contractor for the items for which some changes have been made. From the approved drawings as 
instructed by the SBI/ Architect/ consultant. The contractor will make the changes made on these copies and return 
these copies to the architect/ consultant for their approval. In case any revision is required or the corrections are not 
properly marked the architect/ consultant will point out the discrepancies to the contractor. The contractor will have 
to incorporate these corrections and /or attend to discrepancies either on the copies as directed by the architect/ 
consultant and resubmit to him for approval. The architect/ consultant/SBI will return one copy duly approved by him. 
 

b. For the drawings prepared by the contractor. The contractor will modify the drawing prepared by him wherever the 
changes are made by the SBI/ Architect/ consultant. And submit two copies of such modified drawings to the 
architect/ consultant/SBI for approval. The architect/ consultant will return one of the approved drawings to the 
contractor. 

13.0 Approved make 
The contractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any make 
/agency within the approved list as given in the tender. 

14.0 Procurement of materials 
The contractor shall make his own arrangements to procure all the required materials for the work adhering to the project time 
schedule. All wastage and losses in weight shall be to the contractor’s account. 

15.0 Tendered Rates / Amount 

a) Price Bid :The Bidder has to submit Online item wise rates and Total Amount as per BOQ at annexure-III of this tender 
inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, charges etc. 
and exclusive of GST only on work contract. GST on work contract will be paid extra as applicable. Item wise rates bid 
in “Price Bid” will be the basis of final order placement. 
 

16.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not bound to accept the lowest or 
any tender and the Bidder or Bidders shall have no right to question the acts of the SBI. However adequate transparency would 
be maintained by the SBI. 

17.0 Government and Local Rules: 
The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations etc. of 
the Government and Local Authorities and of any company with whose system the structure is proposed to be connected. The 
contractor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and pay fees payable to such 
authority/ authorities for execution of the work involved. The cost, if any, shall be deemed to have been included in his quoted 
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rates, taking encroachment and restorations etc. and shall indemnify the Employer against such liabilities and shall defend all 
action arising from such claims of liabilities. 

 

18.0 Possession Prior to Completion 
The Owner shall have the right to take possession of or use any complete or partially completed part of the work. Such 
possession or use shall not be an acceptance of any work not completed in accordance with the contract Agreement. 

19.0 Tools, Storage of Materials, protective Works and Site Office Requirements 

a) The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 
Contractor’s representative and staff which office shall be open at all reasonable hours to receive instruction notices 
or communications and clear away on completion of the work and make good all work disturbed. 

b) All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a 
cost of approved varnish. They are to be protected from ravages of termites, ants, and other insects and made 
available to the Owner /architects for inspection or such other purposes they may require. 

c) The contractor shall provide at his own cost all artificial light required to complete the work within the specified time. 
d) The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer 

required and to provide all necessary attendance, lights etc. required. 
e) The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same in a clean 

and sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines and soil to be 
cleared away whenever necessary and shall good all the work disturbed by the conveniences. 

f) Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 
construction and all receptacles, cisterns, water tank etc. used for storage of water must be suitably protected against 
breeding of mosquitoes. The contractor shall indemnify the owner against any breach of rules in respect of anti-
malarial measures. 

g) The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or 
placed in or upon any boarding gantry, building structure other than those approved by the SBI. 

20.0 Protective Measures 
The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and protecting 
the work, the site and surrounding property by day, by night, on Sundays and other holidays. 
The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in course of 
execution of the work. The contractor shall provide necessary temporary enclosures etc. for the protection of the work and 
materials and for altering and adopting the same as may be required and removing on completion of the work and making 
good all work disturbed. 
 
21.0 Storage of Materials: 
The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials etc. 
and other work that may be executed on the site including the tools and materials of nominated sub-contractors and remove 
same on completion. 

22.0 Tools 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement shall be 
supplied by the Contractor. The labours and the supervisor on the work shall carry with them always a one meter or two meter 
steel tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob and a square check the work to see that the work is 
being done according to the drawing and specifications. The site engineer will use any or all measuring instruments or tools 
belonging to the contractors as he chooses for checking the work executed or being executed on the contract. The contractor 
should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, tools and plant etc. by 
nominated sub-contractors for their work. 
 
23.0 Removal of Improper Work 
The SBI/ Consultant shall during the progress of the work have power to order in writing from time to time the removal from the 
work within such reasonable time or times as may be specified in the order of any materials which in the opinion of the SBI/ 
Consultant are not in accordance with specifications or instructions, the substitution or proper re-executed with materials or 
workmanships not in accordance with the drawings and specifications or instructions. In case the Contractor refuses to comply 
with the order the SBI/ consultant shall have the power to employ and pay other agencies to carry out the work and all 
expenses consequent thereon or incidental thereto as certified by the SBI/ consultant shall be borne by the Contractor or may 
be deducted from any money to or that may become due to the contractor. No certificate which may be given by the 
consultant shall relieve the contractor from his liability in respect of unsound work or bad materials. 
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24.0 Dismissal of Workmen 
The Contractor shall on the request of the SBI/ Consultant immediately dismiss from work any person employed thereon by him, 
who may in the opinion of the SBI/ Consultant be unsuitable or incompetent or who may misconduct himself. Such discharge 
shall not be the basis of any claim for compensation or damages against the SBI/ Consultant or any of their officer or employee. 

 

25.0 Concealed Work 
The Contractor shall give not less than 5 days notice of the SBI/ Architects whenever any work is to be buried in the earth, 
concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be inspected and 
correct dimensions taken before such burial. In default whereof the same shall at opinion of the SBI/ Architect be either opened 
up for measurement at the Contractor’s expense or no payment may be made for such materials. Should any dispute or 
difference arise after the execution of any work as to measurements etc or other matters which cannot be conveniently tested 
or checked, the notes of the SBI/ Architects shall be accepted as correct and binding on the contractor. 

26.0 Substitution 
Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the 
SBI/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such term as 
“Equal” or “other approved” etc. specific approval of the SBI/ Architects has to be obtained in writing. 

27.0 Preparation of Building Works for Occupation and Use of Completion 
The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion of 
such inspection, he shall inform the SBI that he has completed the work and it is ready for inspection. 
On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all hardware, 
inside and outside, all floors, staircases every part of the building. He will leave the entire building neat, clean, and ready for 
immediate occupation and to the satisfaction of the SBI. 

28.0 Defects after Completion 
The Contractor shall make good at his own cost and to the satisfaction of the SBI all defects and other faults which may appear 
within 12 months after completion of the work. In default the SBI may employ other persons to amend and make good such 
damages, defects etc. Expenses consequent thereon or incidental thereto shall be recoverable from the contractor by the SBI 
from any money due to the contractor. In the event of the amount being insufficient the SBI may recover the balance from the 
contractor, from the amount retained under Clause No. 1 (total security deposit) of General Conditions of Contract together 
with any expenses the SBI may have incurred in connection therewith. 

29.0 Idle Labour 
Whatever the reasons may be, no claim for the labour, additional establishment cost of hire and labour charges of tools and 
plants would be entertained under any circumstances. 

30.0 Guarantee for the Specialized Works 
Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the specialized agency 
along with a counter guarantee by the main contractor engaged for the work. The guarantee shall be furnished on a non-
judicial stamp paper of appropriate value. If the contractor is required to submit guarantee/ guarantees for any items for a 
period of more than 12 months, the guarantee/ guarantees in case of those items shall remain valid even expiry of the defects 
liability period of 12 months as stipulated in the contract. 

31.0 Safety Measures at Site 
All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should be 
provided with Helmets. It should be ensured that these are used properly. 

1. First Aid Box should be kept at site with all requisite materials. 
2. No one should be allowed to inspect / work at a height without Safety Belt. 
3. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or from 

solid construction except such short period Work as can be done safely from ladders. When a ladder is used an  extra 
labour shall be engaged for holding the ladder and if the ladder is used for carrying materials as well as suitable 
footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than 
¼ to 1 (¼ horizontal and 1 vertical). 

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise 
secured at least 1 Meter high above the floor or platform of such scaffolding or staging and extending along the entire 
length of the outside and ends thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure. 
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5. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally, and 
if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground level or floor level 
they should be closely boarded, should have adequate width and should be suitably fenced, as described. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of 
persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter. 

7. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in rung 
ladder shall in no case be less than 30cms for ladder up to and including Meters in length. For longer ladders this width 
should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30cms. 

8. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line works 
gloves, rubber mats, and rubber shoes shall be used. 

9. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Meters length 
or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above the surface of the 
ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, 
or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings shall 
be done from top to bottom. Under no circumstances undermining or under cutting shall be done. 

10. Before any demolition work is commenced and also during the process of the work : 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the 

operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or flooding. 

No floor, roof or other part of the building shall be so over-loaded with debris or materials as to render it unsafe. 
d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available 

for the use of the persons employed on the Site and maintained in a condition suitable for immediate use; and 
the Contractor should take adequate steps to ensure proper use of equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective 
footwear and protective goggles. 

f) f) Those engaged in white washing and mixing or stacking of cement bags or any materials which are injurious to 
the eyes shall be provided with protective goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

intervals. 
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the 

manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into 
the manholes and the manholes so opened shall be cordoned off with suitable railing and provided with warning 
signals and boards to prevent accident to the Public. 

11. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the 
following standard or conditions:- 
a) These shall be of good mechanical construction, sound material and adequate strength and free from patent 

defect and shall be kept in good repairs and in good working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 

adequate strength, and free from patent defects. 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 

years should be in-charge of any hoisting machine including any scaffold, winch or give signals to the operator. 
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or 

lowering or as means of suspension the safe working load shall be ascertained by adequate means. 
e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case 

of hoisting machine having a variable safe working load, each safe working load of the conditions under which it 
is applicable shall be clearly indicated. No part of any machine or of any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be provided 
with efficient safeguards, hoisting appliances should be provided with such means as will reduce to the minimum 
the risk of accidental descent of the load, adequate precautions should be taken to reduce to the minimum the 
risk of any part of a suspended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, insulating mats, wearing 
apparel such as gloves, sleeves, and boots as may be necessary should be provided. The workers should not wear 
any rings, watches and carry keys or other materials, which are good conductors of electricity. 

12. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition 
and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities shall be 
provided at or near places of work. 
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32.0 Fire Safety Measure 
Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into correctly rated 
electrical outlets.  

1. Only ISI marked 3 pin plug and other appliances and equipment shall be used.  
2. Electrical power cables/wires used shall not have any joints and shall be properly rated.  
3. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely earthed to prevent 

leakage current while in operation.  
4. Before commencing the welding work, fire section shall be informed and required precautions should be taken.  
5. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on the site.  
6. Fire extinguishers recommended by fire officers shall be kept on the site.  
7. Used paint drums shall be stored in specified store only after closing them properly.  
8. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. depending upon the 

requirement of the work shall be provided by the contractor to the workmen to prevent occupational health hazards.  
9. The safety belt shall be provided by the contractor and used by the workmen while working from height for more than 

10 Mtr. from Ground level.  
10. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of materials/waste.  
11. Any debris/ waste generated from the work shall be collected on daily basis, removed from site and stored at the 

designated place in proper manner.  
12. Battery operated emergency light/torches shall be provided by the contractor to the workmen while working beyond 

office hours. 

33.0 Electrical work terms & conditions :- 

1. All PVC insulated and armoured cables used shall conform to ISI 554/64 and of 650/1100V grade. Test certificates of 
cables issued by manufacturers are to be furnished after installation on demand. 

2. Minimum bending radius of PVC armoured cables shall be 12 times the diameter of cable. 
3. Contractor would be required to furnish after completion, two sets of detailed drawings. 
4. The work must be guaranteed for a period of 12 months for its satisfactory performance from the date of completion 

and all defects cropping up within this period must be rectified at contractor's cost immediately. 
5. Caution boards as per statutory requirements must be displayed wherever required. 
6. All material, fittings and appliances used in electrical installation shall conform to the latest relevant Indian Standard 

specifications, wherever they exist. A list of approved material is annexed and other materials not covered will have to 
be got approved by SBI Engineer-in-charge, prior to actual use. 

7. Contractor is required to ensure that no damage is caused to Bank's property during execution of the job and should 
make good damages, if any, at their own cost. 

8. Work has to be carried on without disturbing normal banking operations. 
9. Contractors shall provide all labour and materials including necessary scaffolding for proper execution of the work. 
10. Bank shall have the right to change the quantities as per on spot requirements.  
11. Contractors should submit the Test Certificate form at the time of submission of final bill 
12. Necessary blanking plates are to be provided wherever required. 
13. For the Earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-II)1981 or latest in all respect. 
14. All the materials which shall be used in the work shall be as per specification and must be from the list of approved 

materials as mentioned in the specification. Samples of the materials proposed to be used shall be submitted for 
approval and nothing shall be used which are not approved. 

15. It is obligatory under Indian Electricity Rules that electrical installations work shall be executed under qualified Electrical 
Supervisor holding a valid Electrical Supervisor's Certificate of competency guaranteed by the State License Board 

16. The contractor has to obtain labour license and abide by Rules and Regulations of contract labour (Regulation and 
abolition Act., 1970 and central rule 1971 as also relevant latest amendments hereto.) 

17. Evidence vouchers from manufacturers/authorized agent showing use of proper materials should be furnished as and 
when required. 

18 .Quantities are approximate and the work will be paid on the measurement basis as per ISI code of measurement. 
         19.Test report of supply authority has to filled in, if required 
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TECHNICAL SPECIFICATION / LIST OF APPROVED MAKE 

LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE –CIVIL WORKS 

LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN THE INTERIOR WORKS SUBJECT TO THE 
APPROVAL OF SAMPLES BY SBI/ ARCHITECT.  

(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS OF IGBC) 

S 
No. 

MATERIAL NAME BRAND / MANUFACTURER 

1 Cement Ultratech/ OCL/ JK Cement (OPC)/ACC/Ambuja 

2 Steel Steel manufactured by the main producers namely 
SAIL,JSW,TATA,JINDAL 

3 Waterproofing Compound Dr Fixit , Cico , Berger , Fosroc 

4 Paint & Distempers ASIAN / NIPPON / BERGER / NEROLAC. 

5 Synthetic Enamel Paints / Plastic Emulsion Paints / 
Distemper 

Asian Paints/Berger/Nerolac 

6 Red Oxide Berger,Asian Paints ,Nerolac 

7 Second class hard wood Seasoned, Chemically treated hardwood of approved sizes of 
Badam/Kasi/Gambhari/Tentra. 

8 Teak wood beading, leap Seasoned, Chemically treated best quality local polished teak 
wood beading of sizes & moulding of size (as per approved 
design ) 

9 PLYWOOD – BWP (Marine Ply , Termite Resistant & Borer 
Resistant) – CONFIRMING TO IS : 710. 

GREENPLY (GOLD PLATINUM) / AUSTIN /CENTURY PLY (CLUB 
PRIME) /Globe Prime /ARCHID premium/ SYLVAN 

10 MDF – Exterior Grade (Medium Density Fibre Board) – 
CONFIRMING TO IS : 12406 - 2003. (Density: 750 – 850 
Kgs/m3) 

GREEN PLY / CENTURY / ARCHID / TESA 

11 BLOCK BOARD – CONFIRMING TO IS :11255 - 2003. NIKON / GOLDEN / GREENPLY./ CENTURY 

12 Adhesive Fevicol / Jeevanjor 

13  LAMINATE – CONFIRMING TO IS : GREENLAM / MERINO/ FORMICA/ CENTURY / AICA/ SUNMICA 
ARCHID / VIR LAMINATE / BRAVIA. 

14 2046-1995.  

15 Soft Board Jolly Board 

16 Wood primer & Synthetic enamel paint ICIC / Berger / Asian 
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17 Door Closure Godrej / Hardwyn 

18 Floor Spring Everite / Godrej / Ebco /Equivalent 

19 Screw Ebco /GKW / Nettlefold 

20 Vitrified Tiles/ceramic tiles RAK / Kajaria / Johnson 

21 Drawer Slids Hettich / Ebco 

22 Vertical Blinds Vista / Mac 

23 Multipurpose lock, night latches mortise lock (Open 
in/out-R/L) 

Ebco / Godrej / Hettich / 

24 Anchors & Fixings Fischer 

25 Auto shut hinges and other hardware Ebco / Hettich / Hafley 

26 Glass 5.5mm / 8mm / 12mm Float Glass of Modiguard / Indo-Asahi / Saint Gobin / 

27 Concrete Paving Designer Tiles Ultra / Eurocon / Multiwyn / 

28 Edge binding tape Rehau / Dolkin / 

29 Solid Surface Merino/ Dupont/LG/Corian 

30 Polish French / Zinc Oxide / Melamine ( Asian ) 

31 Synthetic Enamel Paints / Plastic Emulsion Paints / 
Distemper 

Asian Paints/Berger/Nerolac 

32 Weather Coat Paints / Cement based Paints / Acrylic 
Emulsion Paints etc. 

ICI / Berger or 

33 Silicon Sealant M/s.Wacker, Dr. Fixit , M/s. Sika , M/s. Choksey, M/s. Fosroc 

34 32-35mm thk. Flush Door Readily available flush door of Sylvan/green/ Century or 

35     

36 GI Pipes Medium quality TATA/ Prakash 

37 CI Pipes Hepco/ BES / Gini as approved approved by SBI 

38 uPVC window Prominance/ fenesta/ rehau as approved by SBI 

39 Bath room fittings like bib 
cock,anglecock,concealedcock,healthfa ucet,etc. 

Jaquar 

40 Sanitary fittings Parryware,Hindware, 

41 MDF – Exterior Grade (Medium Density Fibre Board) – 
CONFIRMING TO IS : 12406 - 2003. (Density: 750 – 850 
Kgs/m3) 

GREEN PLY / CENTURY / ARCHID / TESA 

42 PLYWOOD – BWP (Marine Ply , Termite Resistant & Borer 
Resistant) – CONFIRMING TO IS : 710. 

GREENPLY (GOLD PLATINUM) / AUSTIN /CENTURY PLY (CLUB 
PRIME) /Globe Prime /ARCHID premium/ SYLVAN 
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43 BLOCK BOARD – CONFIRMING TO IS :11255 - 2003. NIKON / GOLDEN / GREENPLY./ CENTURY 

44 FLUSH DOOR – CONFIRMING TO IS :2202(Part – 1) – 1991. NIKON / GREENPLY / CENTUARY / UNIPLY 

45 LAMINATE – CONFIRMING TO IS : 2046-1995. GREENLAM / MERINO/ FORMICA/ CENTURY / AICA/ SUNMICA 
ARCHID / VIR LAMINATE / BRAVIA. 

46 GLASS. SAINT GOBAIN /MODIFLOAT / ASAHI FLOAT. 

47 HARDWARE. EFFICIENT GADGETS (EG) / EARL BEHARI (EBCO) / 
DOORSET/OZEN 

48 BEECH WOOD. AS APPROVED BY SBI / ARCHITECT. 

49 SCREWS GKW NETTLEFOLD OR AS APPROVED 

50 PAINT. ASIAN / NIPPON / BERGER / NEROLAC. 

51 FLOOR SPRING / DOOR CLOSER. HETTICH/DOORSET / STERLING / DORMA / OZONE. 

52 LOCKS DOORSET / DORMA/ HETTICH/OZONE. 

53 GI SUPPORT SYSTEM FOR PLAIN FALSE CEILING. GYPSTEEL ULTRA / US BORAL. 

54 GI DRY WALL PARTITION SYSTEM GYPSTEEL / US BORAL / FRAME WORK / RONDO / BMS 

55 GYPSUM / PLASTER BOARDS. GYPBOARD / LAGYP. 

56 GI SUPPORT SYSTEM FOR GRID CEILING. ARMSTRONG / GYPSTEEL ULTRA / US BORAL. 

57 CEILING TILES ARMSTRONG / GYP ROCK / US BORAL./ DAIKEN 

58 ACRYLIC SOLID SURFACE. LG Hausys, HI - MACS / DUPONT - MONTELLI / MERINO – HANEX 
/ LOTTE - STARON. 

59 TEXTURED PAINT. TERRACO / SPECTRUM. 

60 VINYL FLOORING. LG / WINNER. 

61 WRITING BOARD. WHITE MARK OR APPROVED. 

62 VITRIFIED, CERAMIC AND GLAZED TILES. JOHNSON / KAJARIA / RAK. 

63 SANITARY FAUCETS AND FIXTURES. JAGUAR / HINDWARE / KOHLER. 

64 ALUMINIUM COMPOSITE PANELS. ALSTRONG / EUROBOND / ALUDECOR 

65 CARPET TILES FLOORING. GODREJ / ELEMENT / UNITEX / FLORTEX. 

66 CEMENT FIBER / CALCIUM SILICATE / REINFORCED 
MAGNESIUM SILICATE BOARD 

VISAKA / TRILITE / SHERA / BISON 

 

NOTE:- 

 The Bidders shall use all the material strictly as per the list of approved make as stated above, it is mandatory to take 
the written confirmation well in advance if the material as stated above is not available and / or the same is not 
suitable (colour, size, shape, texture) as per the site condition. 
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 Whether a product is equivalent or not will be decided by the Engineer-in-Charge only. 

 
 Contractor has to submit purchases voucher of items from authorized vendor of respective brand on demand by EIC. 
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III. CERTIFICATE 
The measurements on the basis of which the above entries for the Bill No……………………….. made have been taken jointly on 
……………………………. and are recorded at pages ……………………….to ……………………………….. …………. Of measurement 
book no./Sheets …………………………………………………………….. 

 

 

 

Signature and date of         Signature and date of 

Contractor           Engineer of SBI 

 

The work recorded in the above mentioned measurements has been done at the site satisfactory as per tender drawings, 
conditions and specifications. 

 

 

Architect     Site Engineer/Bank’s Engineer 
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IV – MEMORANDUM FOR PAYMENT 

                                                                    R. BILL NO …………………… 

1. Total amount due since previous bill (D) (A+B)  Rs……………………… 

2. PVA on account of escalation in price of steel 

cement and other materials and labour as detailed 

in separate statement enclose    Rs……………………… 

3. Deductions: 

a. Secured Advance paid in the previous R.A.  Rs.. ……………………. 

b. Retention money on value of works as per 

accepted tenders: up to date amount 

Less: Already recovered (-)    Rs……………………… 

Balance to be recovered     Rs……………………… 

c. Mobilization advance, if any 

i. Outstanding amount (Principal + Interest) 

as on date      Rs……………………… 

ii. To be recovered in this bill    Rs……………………… 

iii. Any other departmental material cost 

to be recovered as per contract, if any   Rs..…………………… 

iv. Any other departmental service charges to be 

recovered if any, as per contract (Water, power etc.)  

Enclose statement     Rs……………………… 

4. Total deduction as per contractor    Rs……………………… 

5. Net amount payable as per Contract (E-F)   Rs……………………… 

 

(Rupees……………………………………………………….) in words. 

This bill amounting to ……………………………………………….(both figures and words) has been scrutinized by me after due test 
check of the measurement of works as required and as recommended for payment. 

Dated Signature of Bank’s Engineer 

In charge of the project  

STATUTORY DEDUCTIONS: 

1. Total amount due (E)    Rs……………………… 

2. Less:  Income Tax Payable   Rs……………………… 

3. Net Payable     Rs……………………… 
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The figure in the Memorandum for Payment has been verified and the bill passed for payment 
Rs………………………………………………….(Words and figures) 

Date:                                                                                                                   Signature of Premises office 

DETAILS OF INSURANCE POLICIES 

Type of Polices Name of Insurance Amount (Rs.) Policy No. Validity 

 

 

Workmen’s Compensation 

 

Remarks: 

1. This only an ‘on –account’ payment and is not be interpreted either as approval of work,   
     materials brought or affixed at site or for that matter approval of any sort. 

2. The quantum of work done and materials delivered at site have been certified by …………….. 

3. Should you wish to audit such work, kindly contract the undersigned and oblige. 

 

 

     _____________________________ 

 Architects  
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PROFORMA OF HINDRANCE REGISTER 

 

Name of Work :  Date of state of work: 

Name of Contractor : Period of completion: 

Agreement No. :  Date of completion: 

 

Sr. no. Nature of 
hindrance 

Date of 
occurrence of  
hindrance 

Date of which 
hindrance was 
removed 

period of 
hindrance 

Signature 
SE/PE 

Remarks 

1                     2                     3                           4                         5                  6                     7 

 

 

SE = Site Engineer 

PE = Project Engineer 
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MAINTENANCE OF RECORDS 

 

A) Registers at the site office of the Bank’s Engineer: 

1. Measurement Books 

2. Drawing register 

3. Materials and site register 

4. Hindrance Register 

5. Site visit & instructions Register. 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name of Contractor: 

2. Name of the work as given in the Agreement 

3. Agreement WO 

4. Tender amount 

5. Date of commencement of work 

6. Period allowed for completion as per agreement  

7. Date of completion as per agreement 

8. Period for which extension of time has been given  

 

Date Month Year 

 

a) 1st extension vide Bank’s letter no. 

b) 2nd extension vide Bank’s letter no. 

c) 3rd extension vide Bank’s letter no. 

9. Reasons for which extension have been previously given (copies of the previous applications should be 
attached) 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra work 
assigned if any etc. 

 

 

  Signature of Contractor 
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BILL OF QUANTITIES (BOQ) 

 

(AS PER ANNEXURE-III IN SEPARATE ATTACHMENT FILE) 

 


