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TENDER PART-A 

STATE BANK OF INDIA 
RAHATGAON 
RBO BETUL 

TENDER FOR AC WORK 
OF 

RAHATGAON BRANCH 
AT 

RAHATGAON. 

(TECHNICAL BID) 

ARCHITECTS  

Minu & Sharat Associates 
EB/19, Doorsanchar Nagar, Gulmohar Colony, 

Bawada Kalan, 8hopal-462039. 
Ph: 09755945577, 0755- 4273906 

Email: niinusharaugmai1.coin 
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NOTICE INVITING TENDERS 

STATE BANK OF INDIA, RBO- BETUL through its Architect MIs. Minu & Sharat Associates, 
Bhopal invites online  item rate Etender  from the SBI Empaneled contractors under appropriate 
category for the captioned work. 

The SB! Enipaneled contractors who receive NIT from Architect are only entitled to quote for 
this tender  

The details of tender are as under:- 

rs. Description 
No.  
1. Name of work 

Nature of Work 
Time aflowed 
completion  
Earnest Money Deposit 

AC work of proposed RAHATGAON Branch, (BETUL I 
!9i0Pi  -- 

AC work. 
o1 45 Days from the date of Commencement 

Rs. 5,500/- (Rupees Five Thousand Five Hundered only) by 
means of Demand Draft I Banker's cheque (Valid for a period 
of 90 Days from the last date of submission of the tender) from 
any Nationalized Bank drawn in favour of R.M., State Bank of 
India, BETUL. 

2 
3 

4 

5 Initial Security Deposit The successfu( tenderer will have to submit a sum equivalent to 
2% of accepted tender value less EMD by means of DD drawn I 
in favour of R.M., State Bank of India, BETUL within a period of 

Date of issue of tender 
documents form Bank's 
website 

15 days of  acceptance of tender. 
From 01.01 .2025 
https:Thv.etender.sbi/ 

to 15.01 .2025 i 

7 Last date & time for 

8 

Up to 3:00 P.M. On 15.01.2025 
Note: It is sole responsibility of the bidder to ensure submission 
of their EMD and cost of tender document Gum processing by 
stipuLated date and time at specified address failing which they 
will not be allowed to participate in e-tendering 
3:30 P.M. On 15.01.2025 

The R M., State Bank of India, BETUL. (M.P.) 
However Bids would be opened even in the absence of any or 
all the bidder's representatives 

submission of Online 
Technical and Price bid!  
EMD and cost of tender 
document 
Date & Time of opening 
of e-tenders  
Address at which along 
with EMD & Cost cf 
tender document proof 
has to be submitted.  

10. Place of opening tenders The R.M., State Bank of India!  BETUL. (MR.) 
However Bids would be opened even in the absence of any or 
all the bidder's representatives.     H 

Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% of 
 contract value or final bill value.  

Li2 Defect's liability period 12 Months from the date of Virtual Completion 
Li 3. Validity of offer 90 days from the date of openrnq of Price-bid 

14. Value of Interim Rs. 7.0 Lakhs. No advance on materials / plant / I 
F Certificate machinery or mobflization advance shall be paid under any 

L ± . circumstances -- -- 
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15. Submission of 

Technical Bid (Hard 
Copy) 

16. Agency for arranging 
tender/online bidding 

31.12.2024  
Contractors shall download the entire Technical Bid to get 
acquainted with terms and conditions and without fail in the 
e-tendering portal after putting the signature and seaL 
Failing to upload as stated above, the tender will be 

relected. 
However, Li Tenderer should submit the whole technical 
bid spirally bound securely and in serial order containing all 
pages duly signed with company seal and date to this 
office within 7 days of receipt of confirmation. Failure to 
submit the hardcopy of Technical Bid may render the 
bidder disqualifies.  
MIs. Antares Systems Limited, 
24, Sudha Complex, 
3rd Stage, 4thBlock, Bangalore —560079, 
Karnataka. Ph.: 080-49352000 /40482000 

e-Mail: kushal.b©antaressystems.com  

17. Corrigendum 

 

I The contractors have to visit the Bank's web site regularly 
for any corhgendum till the last date and time of opening of 
tender  

       

18. Tenders can be downloaded from the banks website www.sbi.co.in  (link) 
<Procurement News>.lt shall be responsibility of the contractor to arrange and ensure that 
all pages of technical and financial bid are properly bound separately Tenders in loose 
pages may be disqualified. 

19. The contractor shall sign and stamp each page of the tender document thereby 
ensuring the number and sequence of all pages 

20 No conditions other than mentioned in the tender will be considered, and if given they 
will have to be withdrawn before opening of the price-bid. 

21. The SBI reserve their rights to acceptor reject any or all the tenders, either in whole or 
in part without assigning any reason(s) for doing so and no claim / correspondence shall be 
entertained in this regard. 

22. Tenders received without EMD and Cost of Tender Documents shall be summarily 
rejected and such tenders shall not be allowed to participate in the online price bidding 
process. 

23. In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 

24. 531 has the right to accept / reject any / all tenders without assigning any reasons and 
no correspondence shall be entertained in this regard. 
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The R.M., State Bank of India, BETUL. (M.P.) 

FORM OF TENDER  

To, 

The R.M., 

STATE BANK OF INDIA BANK, 

B El U L. 

NAME OF WORK: AC work for SBI RAHAIGAON Branch, BETUL Region. 

Sir. 

3.1 Having visited the site and examined the drawings, conditions of contract, special 
conditions of contract, General specifications and detailed specifications. schedules and bill of 
quantities for the construction of the above named works, we offer to construct, complete and 
maintain the whole of the said works in conformity with the said drawings! conditions of 
contract, specifications, schedules and bill of quantities for the sum stated In bill of quantities of 
this Tender Document or such other sum as may be ascertained in accordance with the said 
conditions of contract. 

3.2 We undertake to complete and deliver the whole of the works comprised in the contract 
within the time stated in the appendix hereto. 

3.3 We have independently considered the amount of liquidated damages shown in the 
Appendix hereto and agree that it represents a fair estimate of the loss likely to be suffered, by 
you in the event of the works not being completed in trme. 

3.4 We agree to abide by this tender for the period of 90 days from opening of envelope 3 or 
extension there of as required by the employer from the date fixed for receiving the same and it 
shall remain binding upon us and may be accepted at any time before the expiry of that period. 

3.5 We confirm that the period and rates as referred in the agreement or general conditions of 
contract are given or summarized in the appendix hereto, to which we give our consent and agree 
to abide by the same. 

3.6 If this tender is accepted!  we undertake to enter into and execute at our cost, when called 
upon by the employer to do so, a contract agreement in the prescribed form. Unless and until a 
formal agreement is prepared and executed this tender together with your written acceptance 
there of, shall constitute a binding contract between us. 

3.7 We understand that if our tender is accepted!  we are to be jointly and severally responsible 
for the due performance of the contract. 

3.8 We understand that you are not bound to accept the Lowest or any tender you may 
receive and may reject all or any tender, accept or entrust the entire work to the contractor or 
divide the work to more than one contractor without assigning any reason or giving any 
explanation whatsoever. 

Dated this  day of  2024 Signature 
 in the capacity of  duly authorized 

to sign tenders for and on behalf of  

(IN BLOCK CAPITALS) 

Witness 

Signature/ Address. 
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APPENDIX TO FORM OF TENDER 

GENERAL CONDITIONS OF CONTRACT CLAUSE NO. 

Defects Liability period 

Date of commencement 

Time of completion 

Period of Final Measurement 

Liquidated damages 

Minimum value of work for 

interim certificate 

Initial security deposit 

Retention percentage  

12 Months (Clause No. 5.37) 

3 days from the date of acceptance letter is issued to 
contractor or day on which the contractor is instructed to take 
possession of the site whichever is later. (Clause No. 5.14) 

45 Days from the date of commencement. (Clause No. 5.14) 

One mcnths from the date of virtual completion (Clause No. 
5.31) 

0.5% of the tendered amount shown in the tender per 
week subject to the ceiling of S°/c of the accepted contracted 
sum. (Clause No. 5.15) 

7.0 Lakhs (This value shall be the difference of work done of 
two consecutive bills). (Clause No. 5.29) 

2% of the accepted tender value including earnest money 

(Clause No 512) 

10% of the accepted tender amount subject to maximum as 
per clause (Clause No 5 12) 

Refund of 
comprising of 
Retention 

total security The initial security deposit comprising of EMD, shall be 
EMD, SD and i  refunded to the SD and retention contractor within 14 days 

of the issue of certificate of Virtual completion. The retention 

    

amount wilL be refunded to the contractor 14 days after the 
end of the defect liability period. (Clause No. 5.12) 

           

Period of honoring Cer icate 15 days from date of receipt of certificate from the 
Architect. (Clause No. 5.29) 

  

CS' Contractor to Quote rates excluding GST, the same shall be 
paid separately by the Bank as applicable 
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SAMPLE BUISNESS RULE DOCUMENT 

ONLINE F-TENDERING FOR PROPOSED AC WORK OF RAHATGAON BRANCH, BETUL 
Region (M.P.) 

A) Business rules for E-tenderinq:  

Only empaneled contractors with 531 under appropriate category who are invited by the 
project Architect/SBl shall only be eligible to participate. 

2. SBI will engage the services of and F-tendering service provider who will provide necessary 
training and assistance before commencement of online bidding on Internet. 

3. In case of e-tendering, SBI(RM, BETUL) will inform the vendor in writing, the details of 
service provider to enable them to contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

5 Contractors have to send by email!  the compliance form in the prescribed format (provided 
by service provider), before start of F-tendering Without this the vendor will not be eligible to 
participate in the event. 

6. The Contractors will be required to submit the hard copy of EMD and proof of tender 
application copies in sealed Envelope to the office of State Bank of India at the address 
mentioned hereinbefore by the stipulated date and time. Contractors not submitting any one 
or more documents shall not be eligible to participate in the online price bidding. 

7. F-tendering will be conducted on schedule date & time. 

8. The e-tenderinq will be treated as closed only when the biddinq process qets closed 
in all respects for the item listed in the tender.  

IB) Terms & conditions of E-tenderinq: 

SBI shall finalize the Tender through e-tendering mode for which MIs Antares 

Systems Limited, Bangalore, has been engaged by SBI an authorized service 

provider. Please go through the guidelines given below and submit your acceptance 

to the same along with your Commercial Bid. 

E-tendering shall be conducted by SBI through MIs Antares Systems Limited, 

Bangalore on pre-specified date. While the Contractors shall be quoting from their 

own offices! place of their choice, Internet connectivity and other paraphernalia 

requirements shall have to be ensured by Contractors themselves. In the event of 

failure of their Internet connectivty, (due to any reason whatsoever it may be) it is 
the bidders responsibility In order to ward-off such contingent situation bidders are 

requested to make all the necessary arranqements! alternatives such as back—up 
power supply whatever required so that they are able to circumvent such situation 

and still be able to participate in the E-tenderinci successfully. Failure of power at the 
premises of Contractors durinq the E-tenderinq cannot be the cause for not 
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participating in the E-tenderinq On account of this the time for the E-tenderinq 
cannot be extended and SBI is not responsible for such eventualities.  

MIs Antares Systems Limited, Bangalorc shall arrange to train your nominated 
person(s), without any cost to you. They shall also explain you all the Rules related 
to the E-tendering. You are required to give your compliance on it before start of bid 
process. 

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding witl be conducted 
in Indian currency & Unit of Measurement will be displayed in Online C-tendering. 

VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the 
tender document and shall not be subjected to any change whatsoever. 

Procedure of F-tendering: 

Online E-tenderinq  

(a.a.l.a.i.3.a) The hard copy of the Technical as well as Price Bid is available 
on the Bank's website during the period specified in the NIT. 

(a.a.l.a.i.3.b) Online e-tendering is open to the empaneled bidders who 
receive NIT from the SBI and qualified for participating in the price bidding 
as provisions mentioned hereinabove through SBI approved Service 
Provider. 

(a.a. l.a i 3 c) The Price-Bid shall be made available online by the Service 
Provider wherein the contractors will be required to fill-in their Item-wise 
rates for each item. 

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute to 
submit their online item-wise quote in the price bid to avoid compUcations 
related with internet connectivity, network problems, system crash down! 
power failure, etc. 

(a.a.1.a.L3.e) It is mandatory to all the bidders participating in the price bid to 
quote their rates for each and every item. 

(a.a.1.a.i.3.f) In case! contractor fails to quote their rates for any one or more 
tender Items their tender shall be treated as "Incomplete Tender" and 

shall be liable for rejection. 
LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 
Password by MIs Antares Systems Limited, Bangalore. The Bidders are 
requested to change the Password after the receipt of initial Password from MIs 
Antares Systems Limited, Bangalore. All bids made from the Login ID given to the 
bidder will be deened to have been made by the bidder. 

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made!  cannot be cancelled / withdrawn and the Bidder shall be 
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out 
or fail to complete the work as per the rates quoted! SBL shall at liberty to take action 
as deemed necessary including depanelLng such contractors and forfeiting their 
EMD 

7 SIGNATURE OF CONTRACTOR WITH SEAL 



RBO VF/Ops/2024-25/149 31. 22024 
8. At the end of the F-tendering. SBC will decide upon the winner. SBI decision on 

award of Contract shall be final and binding on all the Bidder 

SBI shall be at liberty to canceF the E-tendering process! tender at any time, before 
ordering, without assigning any reason. 

SBl shall not have any liability to bidders for any interruption or delay in access to 
the site irrespective of the cause 

Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date. 

OTHER TERMS & CONDITIONS: 

The Bidder shall not involve himself or any of his representatives in Price 
manipulation of any kind directly or indirectly by communicating with other 
suppliers! bidders. 

The Bidder shall not divulge either his Bids or any other exclusive details of SBF 
to any other party. 

SBI decision on award of Contract shall be final and binding on all the Bidders 

SBI reserves their rights to extend, reschedule or cancel any F-tendering within 
its sole discretion. 

SBI or its authorized service provider MIs Antares Systems Limited, Bangalore 
shall not have any liability to Bidders for any interruption or delay in access to the 
site irrespective of the cause 

SBI or its authorized service provider MIs Antares Systems Limited, Bangalore 
is not responsible for any damages, including damages that result from!  but ale 
not limited to negligence. 

SBI or its authorized service MIs Antares Systems Limited, Bangalore will not 
be held responsible for consequential damages!  including but not limited to 
systems problems, inability to use the system. loss of electronic information etc 

NB. 
- All the Bidders are required to submit the Process Compliance Statement (Annexure 

II) duty signed to MIs Antares Systems Limited!  Bangalore. 

- All the bidders are requested to ensure that they have a valid digital signature 
certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

fiMe bidders are required to print this on their company's letter head and siqn, stamp before 
emaiiinq)  

To, 

MIs. Antares Systems Limited, 

24, Sudha Complex, 

3rd Stage, 4thBlock, Bangalore —560079, 
Karnataka. Ph.: 08049352000 140482000 

e-Mail: kushaLb@antaressystems.com  

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDETIONS FOR THE ON 

LINE E-TENDERING FOR PROPOSED AC WORK OF RAHATGAON BRANCH. 

RAHATGAON.  

Dear Sir, 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 

document. 
This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBI as well as this document and confirm our 

agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly. 

4) We confirm that 551 and MIs Antares Systems Limited, Bangalore shaH not be liable 

& responsible in any manner whatsoever for mylour failure to access & bid on the e-E-

tendering platform due to loss of internet connectivity!  electricity failure, virus attack, 

problems with the PC!  any other unforeseen circumstances etc. before or during the F-

tendering event. 

5) We confirm that we have a valid diqital siqnature certificate issued by a valid Certifyinq 

Authority.  

6) We! hereby conflrm that we will honor the Bids placed by us during the E-tendering 

process. 

With regards, 

Date: 

Signature with company seal 

Name: 
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Company! Organization: 

Designation within Company / Organization: 

Address of Company! Organization: 

Scan it and send to this Document on  
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SECTION - II  

INSTRUCTIONS FOR TENDERER  

2.0 The details of work to be carried out and its scope are given in the specifications and bill of 
Quantities of these documents which also indicate a brief description of the Project where work is 
to be executed. 

The Tenderers are advised to study the same carefully before tendering and they shall be deemed 
to have fully acquainted themselves with the same. 

2.1 The Tenderers, in their own interest, are advised to inspect and examine the site and its 
surroundings and satisfy themselves before submitting their tenders, in respect of the site 
conditions including but not restricting to the following which may influence or effect the work or 
cost thereof under the contract. 

a) Site conditions including access to the site! existing and required roads and other means 
of transport/communication for use by him in connection with the work 

b) Requirement and availabHity of land and other facilities for his enabling works, stores and 
workshops etc. 

c) Ground condition including those bearing upon transportation, disposal, handling and 
storage or materials required for the work or obtained therefrom; 

d) Source and extent of availability of suitable materials including water etc. and labour (skilled 
and unskilled) required for work and laws and Regulations governing their use and employment; 

e) The type of equipment and facilities needed preliminary for and in the performance of the 
work and for successful completion of work. 

1) All other information pertaining to and needed for the work including information as to the 
risks, contingences and other circumstances which may influence or effect the work or the cost 
thereof under this contract. 

2.2 The tenderers should note that the information, if any, in regard to the site and local 
conditions, as contained in these tender documents has been given merely to assist the tenderers 
and is not warranted to be complete. 

2.3 The tenderers should note and bear in mind that the BANK shall bear no responsibility for 
the lack of acquaintance of the site and other conditions or any information relating thereto, on 
their part. The consequences of the lack of any knowledge as aforesaid on the part of the 
tenderers shall be at their risk and cost and no charges or claims whatsoever consequent upon 
the lack of any information, knowledge or understanding shall be entertained or payable by the 
BANK. 

2.4 Immediately on receipt of the Tender Documents from the BANK but at least seven days 
prior to the date fixed for opening of Envelope No 1 & 2 of Tender, the Tenderer may submit in 
writing any tender enquiry on matters where clarifications or additional information is desired. 

If considered appropriate!  the BANK reserves the right to issue addendum(s) or 
amendment(s) to any condition/specifications/schedules to all Tenderers before the date of 
submission. Tenders submitted by the tenderers shall be deemed to cover the effect of such 
addendum(s)/amendment(s) issued and such addendum(s)/amendment(s) duly signed by the 
tenderers shall be submitted along with the tenders. 

2.5 The tender should be submitted in the prescribed form and the same should be signed as 
laid down here under; 

a) If the tender is submitted by an individual it shall be signed by the proprietor above his full 
name and full name of his firm with his current business address 

b) If the tender is submitted by a proprietary firm! it shall be signed by the proprietor above his 
full name and full name of his firm with its name and current business address. 
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c) If the tender is submitted by a firm in partnership, it shall be signed for and on behalf of the 
firm by all the partners of the firm above, their full names and current business address. or by a 
partner holding the power of attorney for the firm by signing the tender In which case a certified 
copy of the Power of Attorney shall accompany the tender. A certified copy of the partnership 
deed and current business address of all the partners of the firm shall also accompany the 
tender. 

d) If the tender is submitted by a Limited company, or a Limited corporation, it shall be signed 
by a duly authorized person holding the power of attorney for signing the tender in which case a 
certified copy of the Power of Attorney shall accompany the tender. Such Limited company or 
Corporation may be required to furnish satisfactory evidence of its existence before the contract is 
awarded. 

e) If the tender is submitted by a group of firms, the sponsoring firms shall submit complete 
information pertaining to each firm in the group and state along with the bid as to which of the firm 
shall have the responsibility for tendering and for completion of the contract document and furnish 
evidence admissible in law in respect of the authority assigned to such firm on behalf of the 
group of the firms for tendering and for completion of the contract of the contract document. The 
full information and satisfactory evidence pertaining to the participation of each members of the 
group of firm in the tender shall be furnished along with the tender. 

f) All witnesses and sureties (if any) shall be persons of status and their full names, occupations 
and address shall be stated below their signatures. All signatures affixed on each page in the 
tender will be dated. 

2.6 The tenderer shall furnish with his tender 

a) Construction schedule showing all activities of work in details and in the form of Bar Chart 
proposed to be completed within the stipulated period duly signed as token of acceptance. 

b) Details of plant, equipment and Machinery immediately available with the tenderer for 
deployment on the work. 

c) Detail of Technical and supervisory personnel already employed by tenderer which he 
proposes to utilize for this work and such other personnel which he proposes to employ further for 
this work. 

d) Relevant information on the capacity, financial resources and experience about himself. 

2.7 The earnest money deposit without any interest will be returned to the unsuccessful 
tenderers only after validity period/award of work. 

2.8 The BANK or its duly authorized representative will open the tenders In the presence of 
tenderers who may be present at the time. If any of the tenderer or his agent is not present at the 
time of opening of tender, the BANK or its duly authorized representative will, on opening of tenders 
of the absentee tenderer, prepare a statement of the attested and unattested corrections in the 
tender under his signatures. Such a statement shall then be binding on the absentee tenderer. 

2.9 Tenders, which should always be placed in sealed covers, with the name of the project 
written on the envelopes will be received by R.M. BETUL STATE BANK OF INDIA upto 03:00 
noon On 15/01/2025  and will be opened by him in his office after 03:30 PM. 

2.10 The time allowed for the carrying out of the work will be 45 DAYS from the date of 
written orders to commence the work. 

2.11 The tenderers should quote for all the items of work as given in the bill of quantities. The 
rates shall be written in both the words and in figures. Tenderer shall also show cost of each item!  
totaJ of each subhead and, the Grand total of the whole contract. Corrections, if any, shall be 
made by crossing out, initialing dating and rewriting. 

2.12 While a contractor signs a tender in an Indian language the total amount tendered should 
also be written in the same language. In the case of illiterate contractors the rates and the amount 
tendered should be attested by a witness. 
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2.13 Issue of tender form will be stopped one days before the date fixed for the opening of 
tenders. 

2.14 Earnest money amounting to (RS 5500!-) in the form of BANK Draft drawn in favour of 
RM, RBO- BETUL, a/c (name of/Contractors  firm ) BETLJL' must accompany each tender and 
each tender is to be in a seated cover superscribed Tender  for AC Work of BETLJL Branch, 
BETUL at STATE BANK OF INDIA  and addressed to the office of R.M., BETUL 

2.15 The contractor whose tender is accepted will be required to furnish by way of security 
deposit 2% of the accepted tender amount (including earnest money) for the due fulfillment of his 
contract. The Security Deposit shalt be collected as detailed in General conditions of contract 
clause no. 5.12. 

2.16 The acceptance of a tender will rest with the STATE BANK OF INDIA, which does not bind 
itself to accept the lowest tender! and reserves to itself the authority to reject any or alt of the 
tenders received without the assignment of any reasons. All tenders in which any of the prescribed 
conditions are not fulfilled or are incomplete in any respect are liable to be rejected. 

2.17 Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 
the contractors who resort to canvassing will be liable to rejection. 

2.18 All item rates shall be quoted on the proper form of the tender alone. 

2.19 An item rate tender containing percentage below!above will be summarily rejected. 
However,where a tenderer voluntarily offers a rebate for payment within a stipulated period. This 
may be considered. 

2.20 On acceptance of tender!  the name of the accredited representative(s) of the contractor 
who would be responsible for taking instructions from the Employer/Architect shall be 
communicated to the Employer/Architect. 

2.21 Special care should be taken to write in figures as well as in words and the amounts in 
figure only! in such a way that interpretation is not possible. The total amount should be written 
both in figures and words. In case of figures!  the word Rs  should be written before, the figure of 
Rupees and words 'p after the decimal figures. e g. Rs 2.15 p  and in case words, the word 
'Rupees' should precede and the word paise should be written at the end! unless the rate is in 
whole rupees and followed by the words 'only', it should invariably be upto two decimal places. 
While quoting the rates in the bill of quantities, the word 'only' should be written crosely following 
the amount and it should not be written in the next line. 

2.22 (a) The BANK does not bind itself to accept the lowest tender but it may accept any tender 
and reserves to itself the right of accepting the whole or any part of a tender and the tenderer shall 
be bound to perform the same at the rate quoted 

(b) The BANK reserves the right to accept the tender in full or in parts and that the tenderer 
shall have no claim for revision of rates or other conditions if the tender is accepted in parts. 

2.23 The contractor shall give a list of his relatives working with the BANK along with their 
designations and addresses. 

2.24 No employee of the BANK is allowed to work under or as a contractor for a period of two 
years after his retirement from BANK services, without the previous permission of the BANK. This 
contract is liable to be cancelled if either the contractor or any of his employees is found at any time 
to be a such a person who had not obtained the permission of the BANK as aforesaid before 
submission of the tender or engagement in the contractor's service. 

2.25 The tender for works shall remain open for acceptance for a period of 90 days from the date 
of opening of Envelope No. 3 of the tenders. If any tenderer withdraws his tender before the said 
period, then the BANK shall be at liberty to forfeit Earnest Money paid along with the tender. 

The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in full in 
case he does not remit the initial security deposits withjn the stipulated period or start the work by 
the stipulated date mentioned in the award letter. 
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2.26 The tender for the work shaH not be witnessed by a contractor or contractors who 
himself/themselves has/have tendered or who may and has/have tendered for the said work 
Failure to observe this condition would render tenders of the contractors tendering as well as 
witnessing the lender liable to summary rejection. 

2.27 It wih be obligatory on the part of the tenderer to tender and sign the tender documents for 
all the component parts and that, after the work is awarded!  he will have to enter in to an 
agreement, for each component with the competent authority in the BANK. 

2.28 Sealed tenders are to be delivered in person to the officer nominated for the purpose or put 
in a sealed tender box kept in the office before the stipulated time. 

2.29 The Notice Inviting Tender' and this Instructions for Tenderers shall form part of the Tender 
Documents. 

SIGNATURE OF THE COMPETENT AUTHORITY 

STATE BANK OF INDIA 

14 SIGNATURE OF CONTRACTOR WITH SEAL 



RBO Vl/Ops/2024-25/149 31122024 

ARTICLES OF AGREEMENT  

(On non-judicial Stamp Paper of Rs. 1000/-or as per latest Govt. Rules) 

This agreement is made on day of 2024 between (STATE BANK 
OF INDIA RBO BETUL,  (hereinafter called The Employer) of the one 
part and  (hereinafter called 'the Contractor)  of the other 
part 

WHEREAS the Employer is desirous of certain works should be executed viz. AC Work for STATE 
BANK OF INDIA, RAHATGAON Branch, RAHATGAON and has by letter of acceptance dated 

 accepted a tender by the contractor for the execution, completion, and 
maintenance of such works, now THIS AGREEMENT WITNESSES as follows: 

4.1 In this agreement words and expressions shall have the same meaning as are respectively 
assigned to them in the said conditions of contract hereinafter referred to 

4.2 The following documents shall be deemed to form and to read construed as part of this 
agreement! viz. 

I) Original tender document. 

ii) Relevant correspondence all letters/correspondence forming part of contract and referred to 
in acceptance letter. 

iii) Acceptance letter. 

iv) Bill of quantities. 

v) The drawings. 

vi) Time and progress chart. 

vii) Other additional documents as required!  

a)  

b)  

c)  

viii) Article of Agreement. 

4.3 The aforesaid documents shall be taken as complementary and mutuarly explanatory of one 
another, but in the case of ambiguities of discrepancies the latest documents issued by the BANK 
shall prevail over on earlier documents. 

Give the Name, Destination and Address of the Contractor. 

4.4 In consideraton of the payment to be made by the employer to the contractor as hereinafter 
mentioned, the contractor hereby covenants with the employer to perform execute!  complete and 
maintain the work in conformity in all respects with the provision of the contract 

4.5 The employer hereby covenants to pay the contractor in consideration of the execution, 
completion and maintenance of the works such sums as shall become payable hereunder at 
the time(s) and in the manner prescribed in the said conditions and price schedule of 
quantities/bill of quantities prescribed in the contract. 
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IN WITNESS whereof the parties hereto have caused their respective common seals to be 
hereunto affixed (or have hereunto set their respective hands and seals) the day, month and year 
first above written. 

SIGNED AND SEALED AND DELIVERED BY THE 

said said 

(Name ) (Name  

on behalf of the contractor on behalf of the employer 

In the presence of In the presence of 

Name: Name:  

Address:  Address:  

• This form is included in the tender documents only for the information of the tenderers. Only 
the successful tenderer will be. in due course, required to complete the form. 
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RBO VI/Ops/2024-25/149 3112.2024 

INSTRUCTIONS TO THE TENDERERS 

• 1.0 Scope of work 

• RM, RBO, BETUL, invites e-tender's for Proposed AC work of RAHATGAON 
Blanch!  RAHATGAON. 

. 
Site and its location 

• 
• The proposed work is to be carried out at RAHATGAON Branch]  RAHATGAON. 
• 
• 2.0 Tender documents 
. 
• 2.1 The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 
. 
• Instructions to tenderers 
. 
• General conditions of Contract 
. 
• Special conditions of Contract 

• Additional specifications 
. 
• Drawings 
. 
• Priced bid A 
• 
• 22 The above documenis shall be taken as complementary and mutually explanatory of 

one another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below; 

• a) Price Bid 

• b) Additional Specifications 

• c) Technical specifications 

• d) Drawings 

• e) Special conditions of contract 

• f) General conditions of contract 

• g) Instructions to Tenderers 

• 2.3 Complete set of tender documents including relative drawings can be downloaded 
from the website vaw.sbi.co.in  

• 
• 2.4 The tender documents are not transferable. 
• 
• 3.0 Site Visit 
• 
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3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quahty and quantity of the materials, labour, the law 
and order situation, climatic conditions local authorities requirement, traffic regulations etc 

. 
• The tenderer will be fully responsible for considering the financial effect of any or all the 

factors while submilting his tender. 

• 4.0 Earnest Money 

• 4.1 The tenderers are requested to submit the Earnest Money of Rs. 5500.00 (Rupees 
Five Thousand Five Hundred only by means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of submission of the tender) from any NatFonalized 
Bank drawn in favour of R.M., State Bank of India, RBO BETUL payable in BETUL. NO 
TDR I STOR SHALL RE ACCEPTED AS EMD 

• 4.2 EMD in any other form other than as specified above will not be accepted. Tender 
not accompanied by the EMO in accordance with clause 4.1 above shall be rejected. 

• 4.3 No interest will be paid on the EMD. 

• 4.4 EMD of unsuccessful tenderer will be refunded within 45 DAYS of award of Contract. 
. 
• 4.5 EMD of successful tenderer will be retained as a part of security deposit. 

5.0 Initial! Security Deposit 

• The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of R.M., State Bank of India!  BETLJL within 
a period of 15 days of acceptance of tender. 

• 
• 6.0 Security Deposit 

• 6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value 
is in the form of Initial Security Deposit (ISD) whFch includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e., deduction from each running bill account will be @10% till Total 
Security Deposit (TSD) including ISO reaches to 5% of contract value. The 50% of the Total 
Security Deposit shall be paid to the contract on the basis of architect's certifying the virtual 
completion. The balance 50% would be paid to the contractors after the defects liability 
period as specified in the contract. 

• 6.2 Additional Security Deposit 
• In case [-I bidder quotes abnormally low rates (i.e. 7.50% or more, below estimated project 

cost), the bank may ask such bidder to deposit additional security deposit (ASO) equivalent 
to difference of estimated cost vis-á-vis LI quoted amount for due fulfillment of contract 
Such ASD could be in the form of DO / Banker Cheque in the Banks  name as per format 
approved by the Bank. On successful completion of work ASD will be returned to the 
contractor. In case contractor fails to complete the work in time or as per tender 
specification or leave the job incomplete! the bank will be at liberty to recover the dues from 
ASD or to forfeit such ASD as the case may be within its sole discretion. 
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• 6.3 No interest shall be paid to amoUnt retained by the Bank as Security Deposit 

• 7.0 Signing of contract Documents 

• The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract attached herewith within 7 Days from the receipt of intimation of 
acceptance of the tender by the Bank. However, the written acceptance of the lenders by 
the Bank will constitute a binding agreement between the Bank and successful tenderer 
whether such formal agreement is subsequently entered into or not. 

. 
• 8.0 Completion Period 

• Time is essence of the conlract. The work should be completed in all respect accordance 
with the terms of contract within a period of 450ays (Forty five days) from the date of 
award of work 

• 9.0 Validity of tender 

• Tenders shaH remain valid and open for acceptance for a period of 90 days from the date of 
opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to 
any other right or remedy the Bank shall be at liberty forfeit the EMD. 

. 
• 10.0 Liquidated Damages 

• The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract 
vaJue 

• 11.0 Rate and prices: 

• 11 1 The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will not 
be considered during execution. 

• 11.2 The tenderers should not change the units as specified in the lender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor would be 
paid accordingly. 

• The tenderer should not change or modify or delete the description of the tern. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect! SBI. 

• 11.3 Each page of the BOQ shall be signed by the authorized person and cutling Or 
overwriting shaH be duly aftested by him. 

• 
• 11.4 Each page shall be totaled and the grand total shall be given. 

• 11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes. Levies. 

• 11.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may 
entrust the work in phases or may drop the part scope of work at any stage of the project 
within its sole discretion without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in thEs regard. 

• 
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11.7 In case it is decided by the SBI to drop one or more buildings from the scope of work at 
any stage of the project, the contractor shall not be entitled to raise any claim I 
compensation for such deleted scope of work. Also, the SBI may consider issuing work 
order for various buildings in phases but within a reasonable time interval and the contractor 
shall be bound to execute the same within the stipulated time period and as per rates 
quoted by them in this tender without any claim for price escalation. 

. 

• 12. Restriction under Rule 144 9X1) of General Financial Rules 2017 of 
Ministry of Finance. India order no. F. No. 6118120191PP0 dated 23rdJul',  2020.  

• Any bidder from a country which shares a land border with India will be eligiable 

to bid in this tender ONLY if the bidder is registered with the Competent Authorty 

(registration committee constituted by the Department for promotion of industry 

and internal Trade). 

Bidder (including the terms tender]  consultant or service provider' in certain 

contexts) means any person or firm or company, including any member of a 

consortium or joint venture (that is an association of several persons, or firms or 

companies), every artificial judicial person not falling in any of the descriptions of 

bidders stated hereinbefore, including any agency branch or office controlled by 

such person]  participating in a procurement process. 

bidder from a country which shares land border with India (such a country): for 

this purpose means: 

An entity incorporated, established or registered in such a country, or 

• A subsidiary of an entity incorporated, established or registered in such a country or 

• An entity substantially controlled through entities incorporated, established or 

registered in such a country. or 

• An entity whose beneficial owner is situated in such a country or 

• An Indian (or other) agent of such an entity or 

• A natural person who is a citizen of such a country or 

• A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above. 

• 
The beneficial owner for the purpose of (iii) above will be as under: 

In case of A Company or Limited Liability Partnership, the beneficial owner is the 
natural person(s). who, whether acting alone or together. or through one or more 

judicial person, has a controlling interest or who exercise control through other 

means. 
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ExpFanation- 
Controlling ownersftp interested" means ownership of or entitlement to more than 

twenty five percent of shares or capital or profits of the Company; 

•!Control!! shall include right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements; 

In case of a partnership firm, the beneficial owner is the natural person(s), who 

whether actLng alone or together, through one or more judicial person, has 
ownershp of entitlement to more than fifteen percent of capital or profits of the 

partnership; 

• In case of an unincorporated association or body of individuals, the beneficial owner 

is the natural person(s), who whether acting alone o together, through one or more 

judicial person. has ownership of or entitlement to more than fifteen percent of 

capital or profits of such association or body of individuals. 

• Where no natural person is identified under (1) or (2) or (3) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing 

official; 

• In case of a trust, the trustiest, the identification of beneficial owner(s) shall include 

identification of the author of the trust!  the trustee, the beneficiaries with fifteen 

percent or more interest in the trust and any other natural person exercising ultimate 

effective control over the trust through a chain of control or ownership. 

• An Agent is a person to do any act for another, or to represent another in 

dealing with third person 

• [To be inserted in tenders for Works contracts!  including Turnkey contract]. The 

successful bidder shall not be allowed to sub-contract works to any contractor 
from a country which shares a land border with India unless such contractor is 
registered with the Competent Authority. 

• AU bidders need to submit a declaration-cum-certificate (along with evidence) in 

this regards as per :AnnexureI  failure to submit such valid declaration-cum-
Certificate will make the bid liable for rejection. 

SIGNATURE OF THE CONTRACTOR 

WITH SEAL 
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GENERAL CONDITIONS OF CONTRACT  

Except where provided for in the description of the individual items in the Schedule of Quantities 
and in the specifications and conditions laid down hereinafter and in the drawings, the work shall 
be carried as per standard specifications and under the directions of the Employer/Architects. 

5.1 INTERPRETATION 

In construing these conditions, the specifications. the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except where 
the subject of context otherwise requires 

i) Employer The term employer shall denote S FAFE BANK OF INDIA with their RBO BETUL, 
and any of its employees or representative authorized to act on their behalf. 

H) The BANK The term BANK shall mean STATE BANK OF INDIA BANK, the Employer. 

iii) Architects The term Architects shall means MIs Minu & Sharat Associates. E8119. 

Doorsanchar Nagar, Gulmohar Colony, Bawadia Kalan. BHOPAL 462039 or in the event of 
his/their ceasing to be the Architects for the purpose of this contract such other persons as the 
Employer shall nominate for the purpose. 

iv) The Engineer in charge The term means Engineer to STATE BANK OF INDIA of the 
STATE BANK OF INDIA deployed to lock after the work. 

v) Site Engineer The term shall means person posted at site who shall work under the 
orders of Architects/Employer/Engineer-in-charge to inspect the works. 

vi) Contractor The term Contractor shall mean 
 (name and address of the contractor) and his/their 

heirs!  legal representatives assigns and successors 

vii) Site The site shall mean the site where the works are to be executed as shown within 
boundary on the Site Plan including any building and erections thereon allotted by the Employer 
for the Contractor's use. 

viii) Drawings The work is to be carried out in accordance with drawings, specifications, the 
schedule of quantities and any further drawings which may be supplied or any other instruction, 
which may be given by the employer during the execution of the work. 

All the drawings relating to work given to the contractor together with a copy of schedule of 
quantities are to be kept at site and the Employer/Architects shall given access to such 
drawings or schedule of quantities whenever necessary. 

In case any detailed drawings are necessary, contractor shall prepare such detailed drawings 
and/or dimensional sketches therefore and have it confirmed by the employer prior to taking up 
such work. 

The contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least 10 days 
ahead from the time when it is required for implementations so that the Employer may be able to 
give decision thereon. 

ix) The  works' shall mean the work or works to be executed or done under this contract. 

x) 'Act of Insolvency shalL mean any act as such as defined by the Presidency Towns 
Insolvency Act or in Provincial Insolvency Act or any Amending Statutes. 

xi) The Schedule of Quantities" shall mean the schedule of quantities as specified and forming 
part of this contract. 

xii) Priced  Schedule of Quantities  shall mean the schedule of quantities duly priced with the 
accepted quoted percentage of the contractor. 

xiii) Order of precedence for any ambiguity in the schedule of quantities! general conditions, 
special conditions, specifications and drawings for the contractor shall be as per the decision of the 
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Employer and the same will be bindinc on the Contractor, and shaM be read as under in the 
decreasing order of importance. 

a) ScheduJe of Quantities. 

b) Drawings. 

c) Special Conditions. 

d) General Conditions 

e) Technical Specifications of Contract. 

f) C.P.W.D. specifications. 

g) Bureau of Indian Standards specifications. 

Ii) State P.W.D./General Engineering Practice. 

Any ambiguity observed shall be brought to the notice of Employer and be executed after obtaining 
approval from the Employer. 

5.2 SCOPE 

The work consists of AC Work of STATE BANK OF INDIA !  RAHATGAON Branch, RAF-IATGAON, 
in accordance with the Drawings  and 'Schedule of Quantities. The civil and electrical works etc. 
complete are within the scope of this tender. It includes furnishing all materials, labour. tools and 
equipment and management necessary for, and incidentaJ to! the construction and completion of 
the work. All work, during its progress and upon completion shall confirm to the lines, elevations 
and grades as shown on the drawings furnished by the employer. Should any detail essential for 
efficient completion of the work be omitted from the drawings and specifications it shall be the 
responsibility of the contractor to inform the employer and to furnish and install such detail with 
employers concurrence, so that upon completion of the proposed work the same will be 
acceptable and ready for use. 

Employer may in their absolute discretion issue further drawings and/or written instructions!  
details, directions and explanations, which are, hereafter collectively, referred to as 'the 
employers instructions" in regard to 

a) The variation or modification of the design quality or quantity of works or the addition or 
omission or substitution of any work. 

b) Any discrepancy in the drawing or between the schedule of quantities and/or drawings and/or 
specifications. 

c) The removal from the site of any defective materials brought thereon by the contractor 
and the substitution of any other material thereof. 

d) The demolition/removal and/or reexecution of any work executed by the contractors. 

e) The dismissal from the work of any persons employed thereupon. 

f) The opening up for inspection of any work covered up. 

g) The rectification and making good of any defects under clauses hereinafter mentioned and 
those arising during the maintenance period (retention period). 

The contractor shall forthwith comply with and duly execute any work comprised in such 
employer's instructions, provided always that verbal instructions, directions and explanations 
given to the contractor's or his representative upon the works by the employer shall if involving a 
variation be confirmed in writing to the contractor/s within seven days. No works for which rates 
are not specifically mentioned in the priced schedule of quantities, shall be taken up without 
written permission of the employer. Rates of items not mentioned in the priced schedule of 
quantities shall be fixed by the employer in consultation with the Architects as provided in clause 
"variations'. 
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5.3 TENDERER SHALL VISIT THE SITE 

Intending Tenderer shall visit the site and make himself thorough]y acquainted with the local site 
conditions, nature and requirements of the works, facilities of transport conditions, effective labour 
and materials, accesses and storage for materials The Tenderer shall provide in their tender for 
cost of carriage!  freight and other charges as also for any special difficulties and including police 
restriction for transport etc. for proper execution of work as indicated in drawings. The successful 
Tenderer will p01 be entitled to any claim of compensation for difficulties faced or losses incurred on 
account of any site conditions which existed before the commencement of the work or which in 
the opinion of the Employer might be deemed to have reasonably been inferred to be so existing 
before commencement of work. 

5.4 TENDERS 

The entire set of tender paper issued to the tenderer should be submitted duly priced and also 
signed on the last page together with initials on every page Initials/Signature will indicate the 
acceplance of the lender papers by the tenderers. 

The schedule of quantities shall be tilled In as follows: 

i) The rates column to be legibly filled in ink in both English figures and English words. 

ii) Amount column to be filled in figures for each item and the amount for each subhead as detailed 
in the 'Schedule of Quantities'. 

iH) All corrections are to be initialed. 

iv) The Rate Column' (for alternative items shall be filled up). 

v) The Amount" for alternate items of which the quantities are not mentioned shall not be filled up. 

vi) In case of any errors/omissions in the quoted rates!  the rates given in the tender marked 
"original" shall be taken as correct rates. 

No modifications, overwriting or corrections can be made in the tender papers by the tenderer. 
but he may at his option offer his comments or modifications in a separate sheet of paper 
attached to the original lender papers 

The employer reserves the right to reject the lowest or any tender and also to discharge any or all 
of the tenders for each section or to split up and distribute any item of work to any specialist firm or 

firms:  without assigning any reason. 

The BANK reserves the right to accept the tender in full or in pail and the tenderer shall have no 
claim for revision of rate or other conditions if his tender is accepted in parts. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correct workable and self-
supporting. If called upon by the employer detailed analysis of any or all the rates shall be 
submitted by the contractor. The employer shall not be bound to recognize the contractors 
analysis. 

The works will be paid for as 'measured work" on the basis of actual work done and not as "lump 
sum" contract. 

All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works involved 
directly related to and reasonably detectable from the drawings, specifications and schedule of 
quantities and no further extra charges will be allowed in this connection In the case of lump sum 
charges In the tender in respect of any item of works, the payment of such items of work will be 
made for the actual work done on the basis of lump sum charges as wilt be assessed to be 
payable by the employer. 

The employer has power to add to, omit from any works as shown in drawings or described in 
specifications or included in scheduJe of quantitres and intimate the same in writing but no addition, 
omission or variation shall be made by the contractor without authorisation from the Employer. No 
variation shall vitiate the contract. 
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The tenderer shall note that his tender shall remain open for consideration for a period of 90 
days from the date of opening of the tender (Envelope No. 3). 

5.5 AGREEMENT 

The successful contractor may be required to sign agreement as may be drawn up to suit local 
conditions and shall pay for all stamps and legal expenses, incidental thereto. 

5.6 PHOTOGRAPHS 

The contractor shall supply the Architect & Employer weekly with well executed unmounted 
photographs 4 (four) No. of size 200 x 250mm in duplicate showing the progress of the works and 
also such particular section of the works, site plan, machinery or materials as the Engineer may 
direct within his quoted prices. 

5.7 GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local By-laws and acts relating to the work and 
to the regulations etc. of the Government and local authorities and of any company with whose 
system the structure is proposed to be connected. The contractor shall give all notices required 
by said act!  rules, regulations and Byelaws etc. and pay all fees payable to such authorities for 
execution of the work involved. The cost, if any shall be deemed to have been included in his 
quoted rates, taking into account all liabilities for licenses!  fees for footpath encroachment and 
restorations etc. He shall indemnify the employer against such liabilities and shall defend all 
actions arising from such claims or liabilities. 

5.8 TAXES(GST) 

The tenderers to exclude GST, which shall be payable by the Bank seperatly as applicable. 
However, work contract tax shall be deducted at source at the specific rate in state legislative, if 
applicable. The certificate in respect of T.D.S. shall be issued by the BANK as per rate. No claim 
whatsoever on this account shall be entertained. 

5.9 PROVISIONAL SUM (P.S.) 

All provisional sums described in the schedule of quantities as P.S. shall be exclusively allotted 
to the purchase of materials and not for any handLing and fixing to be done by the contractor. 
Such costs of handling and fixing with profit (including transport charges if required) shall be 
separately included in the contract price as described in the schedule of quantities. The disposal 
of the amounts covered under this head will be absolutely at the discretion of the employer. 
Contractor is to make payments for these materials to the suppliers on certificate or order issued 
by the employer and realise them through his bills from the employer. 

5.10 QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities are intended to cover the entire new structure 
indicated in the drawings but the Employer reserves the right to execute only a part or the whole 
or any excess thereof without assigning any reason therefore. 

5.11 OTHER PERSONS ENGAGED BY THE EMPLOYER 

The employer reserves the right to execute any part of the work included in this contract or any 
work which [snot included in this contract by other agency or persons and contractor shall allow all 
reasonable facilities and use of his scaffolding for the execution of such work. However the 
contractor shall employ "A" grade Licence holder Electrical contractor to Complete the electrical 
work in the scope of the tender 

5.12 EARNEST MONEY AND SECURITY DEPOSIT 

The tenderer will have to deposit an amount of RS 55001-. in the form of BANK draft drawn in 
favour of RM, RBO-BETUL a/c (name of/Contractor's firm ) at the time of submission of tender 
as an Earnest Money. The employer is not liable to pay any interest on the Earnest Money. The 
Earnest Money of the unsuccessful tenderers will be refunded without any interest soon after the 
decision to award the work is taken or after the expiry of the validity period of the tender. 
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The successful tenderer to whom the contract is awarded will have to deposit an initial security 
depcs, a further sum to make up 2% of the value of the accepted tender including the Earnest 
Money The initial Security Deposit will have to be made by the contractor to the BANK within 
14 days of acceptance of award letter, failing which the employer at his discretion may revoke the 
letter of acceptance and forfeit the earnest money deposit furnished along with the tender. The 
initial security deposit shall be accepted in the form of Demand draft and not by BANK Guarantee. 
The initial security will be refunded to the contractor within fourteen days after the rssue of 
certificate of virtual completion 

Apart from the initial security deposit made as above, retention money shall be deducted from 
the progressive running bills at 10% of the gross value of each running bill. However the 
retention money on secured advance payabLe will not be deducted. 

The retention amount of 5% will be refunded to the contractor in the Final bill and balance 5% will 
be refunded fourteen days after the defect liability period. Provided the contractor has satisfactorily 
carried out all the works and to all the defects in accordance with the conditions of contract No 
interest is allowed on Retention Money. 

5.13 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything necessary for the proper execution of the work according 
to the intent and meaning of the drawings, schedule of quantities and specifications taken together 
whether the same may or may not be particularly shown or described therein provided that the 
same can reasonably be inferred therefrom and if the contractor finds any discrepancies therein, he 
shall immediately and in writing refer the same to the employer whose decision shall be final and 
binding. 

The rates quoted against individual items will be inclusive of everything necessary to complete the 
said items of work within the contemplation of the contract and beyond the unit price. No extra 
payments will be allowed for incidentaL or contingent work, labour and/or materials inclusive of all 
taxes excluding GST and duties whatsoever except for specific taxes, if any, stipulated in the tender 
documents. 

The contractor shall supply! fix and maintain at his own cost for the execution of any work! air 
tools tackles! machinery and equipments and all the necessary scaffolding,, watching and 
lighting by night as well as by day required not only for the proper execution and protection of the 
said work but also for the protection of the public and safety of any adjacent roads, streets, walls. 
houses, buiLdings, all other erections, matters and things and the contractor shall take down and 
remove any or all such scaffolding. etc. as occasion shall be required or when ordered to do so 
and shall fully reinstate and make good all matters and things distributed during the execution of 
works to the satisfaction of the Employer/Architect 

The Contractor shall at all times give access to workers employer by the Architect / Employer or any 
men employed on the buildings and to provide such parties with proper sufficient and if 
required special scaffolding, hoists and ladders and provide them with water and lighting and leave 
or make any holes, grooves etc. in any work where directed by the employer as may be required to 
enable such workmen to lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of 
the tenders shall accordingly include all these above mentioned contingent works. 

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

5.14.1 Time of completion 

The entire work is to be completed in alL respects within the stipulated period. The date of 
commencement will be Three days from the date of acceptance letter issued to the contractor or 
the day on which contractor is instructed to take possession of site, whichever is latter. Time is the 
essence of the contract and shall be strictly observed by the contractor. 

The work shall not be considered as completed until the Employer have certified in writing that 
work has been completed and the defects liability period shall commence from the date of such 
certificate. 

514.2 Extension of Time 
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If, in the opinion of the Employer/Architect the works be delayed 

(a) by reason of any exceptionally inclement weather, or 

(b) by reason of instruction from the employer in consequence of proceedings taken of 
threatened by or disputes!  with adjoining or neighboring owners or 

(c) by the works, or delay, of other contractors or tradesmen engaged or nominated by the 
Employer and not referred to in the specification or 

(d) by reason of authorized extra and additions or 

(e) by reason of any combination of workmen or strikes or lockout effecting any of the building 
trades or 

(f) from other causes which the employer may consider are beyond the control of the contractor, 
the Employer at the completion of the time allowed for the contract! shall make fair and reasonable 
extension of the time for completion in respect therefore. In the event of the Employer failing to give 
possession of the site upon the day specified above the time of completion shall be extended 
suitably. 

In case of such strikes or lockouts, as are referred to above, the contractor, shall immediately give 
the employer, written notice thereof. Nevertheless, the contractor shall use his best endeavors all 
that to prevent delay, and shall do all that may be reasonably required, to the satisfaction of the 
employer to proceed with the works and on his doing so that it will be ground of consideration by 
the employer for an extension of time as above provided. The decision of the Employer as to the 
period to the allowed for an extension of time for completion hereunder (which decision shall be 
final and binding on the contractor) shall be promulgated at the conclusion of such strike or 
lockout and the employer shall then, in the event of an extension being granted! determine and 
declare the final completion date. The provision in clause 5.15 with respect to payment of 
liquidated damages shall, in such case be read and construed as if the extended date fixed by the 
employer were substituted for and the damage shall be deducted accordingly. 

5.14.3 Progress of work 

During the period of construction the contractor shall maintain proportionate progress on the 
basis of a programme chart submitted by the contractor immediately before commencement of 
work and agreed to by the employer/Architect. Contractor should also include planning for 
procurement for scarce material well in advance and reflect the same in the programme chart so 
that there is no delay in completion of the project. 

5.15 LIQUIDATED DAMAGES 

Should the work be not completed to the satisfaction of the Employer/Architect within the 
stipulated period, the contractor shall be bound to pay to the employer a sum calculated as given 
below by way of liquidated damages and not as penalty during which the work remains un-
commenced or unfinished after the expiry of the completion date. 

0.5% of the tendered amount shown in the tender per week subject to ceiling of 5% of the 
accepted contracted sum. 

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE 

OFFICE REQUIREMENTS 

5.16.1 The contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the contractor's representative and staff, which offices shall be open at all 
reasonable hours to receive instruction, notices or communication and clear away on completion 
of the work and make good all work disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and 
covered with a coat of approved varnish. They are tc be protected from ravages of termites, ants 
and other insects. 

The contractcr shall provide at site at his own cost all artificial light required for the work and to 
enable other contractors and subcontractors to complete the work within the specified time. 
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The Contractor shall provide a suitable temporary hut for the watchmen and clear away the same 
when no longer required and to provrde all necessary attendants!  lights etc. required. 

The contractor shall arrange for temporary latrines for the use of workers and field staff and keep 
the same in a clean sanitary condition to the satisfaction of the Public HeaJth Authorities and shall 
cause such latrines and soil to be cleared away whenever necessary and shall make good all the 
works disturbed by these conveniences. 

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the 
works during the construction and all receptacles, cisterns, water tanks etc. used for the storage of 
water must be suitably protected against breeding of mosquitoes. The contractor shall indemnify 
the employer against any breach of rules in respect of anti-malarial measures. 

The contractor shall not fix or place any placards or advertisement of any description or permit 
the same to be fixed or placed in or upon any boarding!  gantry, building structure other than those 
approved by the Employer. 

5.16.2 Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable 
arrangements for watching, lighting and, protecting the work, the site and surrounding property by 
day, by night, on all days including Sundays and other holidays. 

Contractor shall indemnify the employer against any possible damage to the building, roads, or 
member of the public in coarse of execution of the work. 

The contractor shall provide necessary temporary enclosures, gates, entrance etc. for the 
protection of the work and materials and for altering and adopting the same as may be required 
and removrng on completion of the works and making good all works disturbed. 

5.16.3 Storage of materials 

The contractor shall provide and maintain proper sheds for the proper storage and adequate 
protection of the materials etc., and other work that may be executed on the site including the 
tools and materials of subcontractors and remove same on completion. 

5.16.4 Tools 

All instruments like steel tape etc. which is found necessary for the works shall be provided by the 
contractor for due performance of the contract. 

All measuring tapes shaLl be of steel and suitable scaffolding and ladders that may be require for 
safety taking measurements and shall be supplied by the contractor 

The Mistrys  and the supervisors on the works shall carry with them aLways a one meter or 
two meter steel tapes, a measuring tape of 30 meters, a spirit level!  a plumb bob and a square 
and shall check the work to see that work is being done according to the drawings and 
specifications. The site engineer will use any or all measuring instruments or tools belonging to 
the contractor as he chooses for checking the works executed or being executed on the contract. 

The contractor should cover in his rates for making provisions for all reasonable facilities for the 
use of his scaffolding tools and plants etc. by subcontractors for their work. 

5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall contrm to the provisions or any acts of the legislature relating to the work, 
and to the regulations and By-Laws of any authorities!  and I or any water, lighting and other 
companies, and / or authorities with whose system the structures were proposed to have 
constructed and shall before making any variation from the drawings or specifications that may be 
associated to so confirm, give the Employer/Architects written notice, specify the variations 
proposed to be made and the reasons for making them and apply for instructions thereon. the 
Employer on receipt of such intimation shall give a decision with a reasonable time. 

The Contractors shall arrange to give aLl notices required for by the said acts!  regulations or By-
laws to be given to any authority, and to pay to such authority or to any public officer alt fees that 
may be properly chargeable in respect of the work and lodge the receipts with the Employer 

28 SIGNATURE OF CONTRACTOR WITH SEAI 



RBO Vl/Ops/2024-25/149 31.122024 
The contractor shall indemnify the ernploye against ll claims in respect of patent rights, royalties, 
damages to buildings!  roads or member of public in course of execution of work and shall defend 
all actions arising from such claims and shall keep the employer saved harmless and 
indemnified in all respects from such actions!  costs and expenses. 

5.18 CLEARING SITE AND SETTING OUT WORKS 

The contractor shall set out the works and shall be responsible for the true and perfect setting out 
of the work and for the correctness of the positions, levels, dimensions and alignment of all parts 
thereof, If at any time, any error shall appear during the progress of any parts of the works the 
contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the 
employer. The contractor shall further set out the work to the alternative positions at the site until 
one is finally approved and the rates quoted in his lender should include for this and no extra on 
this account will be entertained. 

5.19 ACCESS 

Any authorized representative of the employer/architect shall at all reasonable times have free 
access to the works and/or to the workshops, factores or other places where materials are being 
prepared or constructed for the work and also to any place where the materials are lying or from 
where they are being obtained, and the contractor shall give every facility to the BANK or their 
representatives necessary for inspection and examination and test of the materials and 
workmanship. Except the representatives of the employer, no person shall be allowed at any lime 
without the written permission of the employer. 

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All the works specified and provided for in the specifications or which may be required to be done 
in order to perform and complete any part thereof shall be executed in the best and most 
workman like manner with materials of the best and approved quality of the respective kinds in 
accordance with the particulars contained in and implied by the specifications and as represented 
by the drawings or according to such other additional particulars and instructions as may from time 
to time be given by the Employer/Architect during the execution of the work, and to his entire 
satisfaction. 

If required by the Employer/Architect the contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the employer at his 
own cost to prove that the materials etc. under test confirming to the relevant IS standards or as 
specified in the specifications. The necessary charges for preparation of mould (in case of 
concrete cube), transporting, testing etc. shalr have to be borne by the contractor. No extra 
payment on this account would in any case be entertained. 

All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and 
must be the best of their kind available and contractor/s must be entirely responsible for the 
proper and efficient carrying out of the work. The work must be done in the best workman like 
manner Samples of all materials to be used must be submitted to the Employer/Architect when 
so directed by the Engineer/Architects and written approval from Employer/Architect must be 
obtaLned prior to placement of order The approved samples sharI be kept with the Employer till the 
completion of work. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause! the 
contractor shall take all precautions necessary for the protection of work and at his own expenses 
shall make good any damage arising from any of these causes. 

The contractor shall cover up and protect from damage, from any cause, all new work and supply 
all temporary doors, protection to windows!  and any other requisite protection for the execution of 
the work whether by himself or special tradesmen or subcontractor and any damage caused must 
be made good by the contractor at his own expenses. 
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5.21 REMOVAL OF IMPROPER WORK 

The employer shall during the progress of the work have power to order in writing from time to time 
the removal from the work within such reasonable time or times as may be specified in the order 
of any materials which in the opinion of the Employer/Architect are not in accordance with 
specification or instructions, the substitution or proper re-execution of any work executed with 
materials or workmanship not in accordance with the drawings and specifications or instructions 
In case the contractor refuses to comply with the order the employer shall have the power to 
employ and pay other agencies to carry out the work and all expenses consequent thereon or 
incidental there to as certified by the employer shall be borne by the contractor or may be 
deducted from any money due to or that may become due to the contractor. No certificate which 
may be given by the Architects shalL relieve the contractor from his liability in respect of unsound 
work or bad materials 

5.22 SITE ENGINEER 

The term Site  Engineer  shall mean the person posted at site by Architect/Employer to 
superintend the work. The contractor shall afford the Site Engineer every facility and assistance 
for examining the works and materials for checking and measuring work and materials. The 
Site Engineer shall have no power to revoke, alter, enlarge or relax any requirements of the 
contractor or to sanction any day work, additions, alterations, deviations!  or omissions or any extra 
work whatever, except in so far as such authority may be specially conferred by a written order of 
the Employer. 

The Site Engineer shall have power to give notice to the contractor or to his foreman of non-
approval of any work or materials and such work shall be suspended or the use of such materials 
shall be discontinued until the decision of the employer is obtained. The work will from time to time 
be examined by the Architects, Engineer from the premises department of the Employer and the 
Site Engineer. But such examination shall not in any way exonerate the contractor from the 
obligation to remedy and defects which may be found to exist at any stage of the work or after 
the same is complete. Subject to the limitations of this clause the contractor shall take instructions 
only from the EmpLoyer. 

5.23 CONTRACTOR'S EMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for the work who 
shall be available (by turn) through out the working hours to receive and compLy with 
instructions of the Employer/Architects The contractor shall engage at least one experienced 
Engineer as site-in-charge for execution of the work. The contractor shall employ in connections 
with the work persons having the appropriate skill or ability to perform their job efficiently. 

The contractor shall employ local labourers on the work as far as possible. 

No labourers below the age of sixteen years and who is not an Indian National shall be 
employed on the work. 

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly 
or partly under the direct order or control of the Employer or his representative shall be deemed to 
be a person employed by the contractor. 

The contractor shall comply with the provisions of all labour legislation's including the 
requirements of 

a) The payment of Wages Act. 

b) Employer's Liability Act. 

c) Workmen's Compensation Act. 

d) Contractor Labour (Regulation & Abolition) Act, 1970 and Central Rules 1974. 

e)Apprentices Act 1961. 

f) Any other Actor enactment relating thereto and rules framed there-under from time to time. 
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The contractor shall keep the Employer saved, harmess and indemnified against claims if any of 
the workmen or any other person and all costs and expenses as any be incurred by the Employer 
in connection with any claim that may be made by any workman or any other person. 

The contractor shall comply at his own cost with the order of requirement of any Health Officer of 
the slate or any Local authority or of the Employer regarding the maintenance of proper 
environmental sanitation of the area where the contractors labourers are housed or 
accommodated, for the prevention of small pox, cholera, plague, typhoid!  malaria and other 
contagious diseases. The contractor shall provide maintain and keep in good sanitary condition 
adequate sanitary accommodation and provide facilities for pure drinking water at all times for 
the use of men engaged on the works and shall remove and clear away the same on completion 
of the works. Adequate precautions shall be taken by the contractor to prevent nuisance of any 
kind on the works or the lands adjoining the same. 

The contractor shall arrange to provide first aid treatment to the labourers engaged on the works 
He shalt within 24 hours of the occurrence of any accident at or about the site or in connection 
with execution of the works, report such accident to the employer and also to the competent 
authority where such report is required by law 

5.24 DISMISSAL OF WORKMEN 

The contractor shall on the request of the employer immediately dismiss from works any person 
employed thereon by him who may in the opinion of the employer be unsuitable or incompetent or 
who may misconduct himself. Such discharges shall not be the basis of claim for compensation 
or damages against the employer or any of their officers or employee. 

5.25 ASSIGNMENT 

The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer! assign or underlet the contract or any part, share 
or interest therein nor, shall take a new partner without written consent of the employer and no 
subletting shalL relieve the contractor from the full and entire responsibility of the contract or from 
active superintendence of the work during their progress. 

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The contractor shall be responsible for all injury to the worker or workmen or persons, or things 
and for all damages to the project works, materials! equipments!  structural and/or decorative part 
of property which may arise from the operations or neglect of himself or of any subcontractor or 
any of his or a subcontractors  employees whether such injury or damage arise from carelessness, 
accident or any other cause whatsoever in any way connected with the carrying out of this 
contract. The clause shall be held to include interalia any damage to buildings whether 
immediately adjacent or otherwise and any damage to roads, streets, foot paths or ways as 
well as damages caused to the buildings and the works forming the subject of this contract by 
rain, wind or other inclemency of the weather. The contractor shall indemnify the employer and 
hold harmless in respect of all and any expenses arising from any such injury or damages to 
persons or property as aforesaid and also in respect of any claim made in respect of injury or 
damage under any acts of compensation or damage consequent upon such claim. 

The contractor shall reinstate, rectify and remedy all damages of every sort mentioned in this 
clause so as to deliver the whole of the contract works complete and perfect in every respect and 
so as to make good or otherwise satisfy all claims for damages to the property or third parties. 

The contractor shall effect the insurance necessary and indemnify the employer entirely from all 
responsibility in this respect. The insurance must be placed with company approved by the 
employer and must be effected jointly in the name of the contractor and the employer and the 
policy lodged with the latter. The scope of insurance is to include damage or loss to the contract 
itself till this is made over in a complete state Insurance is compulsory and must be effected for 
the very initial stage. The contractor shall also be responsible for anything which may be 
excluded from the damage to any property arising out of incidents, negligence or defective 
carrying out of this contract. 
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The employer shall be at liberty and hereby empowered to deduct the amount of any damages! 
compensations, costs, charges and expenses arising or accruing from or in respect of any such 
claim or damages from any sums including the total security deposit due or to become due to the 
contractor. 

527 INSURANCE 

Unless otherwise instructed the contractor shall insure the works for all risk (include fire, flood, 
earthquake & third party) of the contractor for total tender value and keep them insured until the 
virtual completion of the contract against any loss or damage of the material and of the project. 
The insurance must be placed with a company approved by the Employer in the joint names of 
the Employer and the contractor for such amount and for any further sum if called to do so by the 
Employer. The premium of such further sum being allowed to the contractor as an authorized 
extra. The contractor shall deposit the policy and receipt premium paid with the Employer within 
twenty one days from the date of issue of work order unless otherwise instructed. In default of 
the contractor insuring as provided above the Employer on his behalf may so insure and may 
deduct the premiums paid from any money due, or which may become due to the contractor. The 
contractor shalt as soon as the claim under the policy is settled or the work reinstated by 
Insurance Company should they elect to do so, proceed with due diligence with the completion of 
the works in the same manner as though the fire has not occurred and in all respects under the 
conditions of the contract. The Contractor in case of rebuilding or reinstatement after fire shall be 
entitled to extension of time for completion as the Employer may deem fit. 

5.28 ACCOUNTS RECEIPT & VOUCHERS 

The contractor shall, upon the request of the employer furnish them with all the invoices, 
accounts, receipts and other vouchers that they may require in connection with the works under 
this contract. If the contractor shall use materials less than what he is required under the contract. 
the value of the difference in the quantity of the materials he was required to use and that he 
actually used shall be deducted from his dues. The decision of the employer shall be final and 
binding on the contractor as to the amount of materials. The contractor is required to use for any 
work under this contract. 

Before taking any measurement of any work the site Engineer or a subordinate deputed by him 
shall give reasonable notice to the contractor, If the contractor fails to attend at the 
measurements after such notice or fails to countersign or to record the difference within a week 
from the date of measurement in the manner required by the Site Engineer then in any such event 
the measurements taken by the Site Engineer or by the subordinate deputed by him as the case 
may be is final and binding on the contractor and the contractor shalL have no right to dispute the 
same. 

PAYMENTS 

All bills shall be submitted by the contractor in the form prescribed by the employer. Normally one 
interim bill shall be prepared each month subject to minimum value for interim certificate as 
stated in these documents. The bills in proper forms must be duly accompanied by detailed 
measurements in support of the quantities of work done and must show deductions for all 
previous payments, retention money etc. The bill shall be checked at site by site Engineer and 
thereafter the Architect shall issue a certificate after due scrutiny of the contractors bill which 
may be further verified by the Employer and the contractor shall be entitled to payment there of. 
within the period of honoring certificates named in these documents, as per final verified amount by 
the Employer. 

The amount as stated in an interim certificate 

shall be the total value of work properly executed and secured advance on the materials as 
described under the heading of secured advance less the amount to be retained by the 
employer as retention money vide clause 5.12 of these conditions and less installments 
previously paid under these conditions, provided the such certificate shall only include the value of 
said material and goods as and from such time as they are reasonably, properly and not 
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prematurely brought to or placed adjacent to the vbrk and then only if adequately protected 
against weather or other casualties. 

The employer will deduct retention money as described In clause 512 of these conditions. The 
refund of retention money will be made as specified in the said clause. 

If the employer has supplied any materials or goods to the contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the contractor in 
accordance with the quantities consumed in the work. 

All the interim payments shall be regarded as payment by way of advance against the final 
payments only and not as payments for work actually done and completed and shall not preclude 
the requiring of bad unsound and imperfect or unskilled work to be removed and taken away and 
reconstructed or re-erected or to be considered as an admission of the due performance of the 
contract or any part thereof in any respect or the accruing of any claim, nor shall, it conclude 
determine or affect in any way the powers of the employer under these conditions or any of them 
as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or 
affect the contract. The final bill shall be submitted by the contractor within one month of the date 
fixed for completion of the work or of the date of certificate of virtual completion furnished by 
employer and payment shall be made within six weeks after issue of certificate of the Architect. 

5.30 SECURED ADVANCE FOR MATERIAL AT SITE 

No secured advance shall be paid. 

5.31 FINAL PAYMENTS 

The period of Final Measurements will be One Month from date of Completion, The final bill shall 
be accompanied by a certificate of completion from the Employer, payments of final bill shall be 
made after deduction of Retention Money as specified in clause 5.12 of these conditions, which 
sum shall be refunded after the completion of the Defects Liability Period after receiving the 
Employer and Architects  certificate that the contractor has rectified air defects to the satisfaction of 
the Employer and Architects. The acceptance of payments of the final bill by the contractor would 
indicate that he will have no further claim in respect of the work executed 

5.32 VARiATION/DEVIATIONS 

The contractor may when authorized and shall, when directed in writing by the employer add or 
omit, or vary the works shown in the drawings or described in the specifications or included in the 
priced schedule of the quantities. The contractor on his own accord shall make no addition!  
omission or variation without such authorization of direction. A verbal authorization of direction by 
the employer shall when confirmed correctly by the contractor in writing within 3 days shall be 
deemed to have been given in writing. 

The contractor shall send to the Architect/Employer once in every Month a statement giving 
particulars, as full and detailed as possible, of all claims for any additional payment to which the 
contractor may consider himself entitled and of all extra or additional work ordered by the 
employer which he has executed during the preceding month. 

No final interim claim for payment for any such work or expense, will be considered which has 
not been included in such a statement provided always that the Architect shall be entitled after 
taking employers sanction to authorize payment to be made for any such work or expense!  not 
withstanding the contractors failure to comply with this condition, if the contractor has, at the 
earliest practicable opportunity, notified the Architect in writing that he intends to make a claim for 
such work. 

The rates for additional!  altered, substituted work shall be arrived at in accordance with the 
following rules: 

U The net rates or prices in the contract schedule shall determine the valuation of (the rates for) 
the extra work (items) where such extra work is of similar character and is executed under similar 
conditions as the work priced therein. 
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U) If the rates for the extra, altered Cr substituted or (deviated) work are not provided for (available) 
in the schedule of quantities, they shall to the extent possib]e be derived out of rate given in that 
schedule for similar or near similar items. For the purpose of such deviation, where necessary and 
when so directed, the contractor shall furnish detaded analysis for the said similar or near similar 
items in the contract schedule. For such portions of the analysis, for the extra, altered or 
substituted (deviated) work for which prices cannot be abstracted from the corresponding analysis 
of rates for the said similar or near similar items in the contract schedule, market rates 
substantiated by purchase bills/vouchers dependable printed price schedule of building materials 
of different type shall be adopted using factors and constants for quantum of materials! labour, T 
& P and sundries, form standard analysis of rates adopted by the National Building Organization. 
Ministry of Works and Housing!  Government of India in preparation of All India Standard 
Schedule of Rates. 2002/DAR and adding 10% Over towards profit and overheads. When calLed 
upon to do so, the contractor shall submit the required purchase bills/vouchers. 

iii) In respect of a contract which incorporates more than one schedule, the rate appricable in case 
(i) above if not provided for in the schedule pertaining to the work in which the addition, alteration or 
substitution (deviation) occurs, shall be taken as the lowest applicable rate in other schedules. 
Similarly in case (ii) above if similar in near similar items cannot be found in the schedule 
pertaining to the work in which the addition, alteration or substitution (deviation) occurs, similar or 
near similar items from the other scheduLe shall be adopted. 

iv) In the case of additional, altered substituted (deviated) for which rates cannot be reasonably 
be derived as at (ii) and (üi) above, the rates shall be worked out adopting market prices, 
substantiated by purchase bills/vouchers using factors and constants for quantum of materials, 
labour. I & P and sundries from standard analysis of rates adopted by the National Building 
Organization, Ministry of Works and Housing, Government of India in preparation of All India 
Standard Schedule of Rates, 2002 DAR and adding 10% over towards profit and overheads. 
When called upon to do so the contractor shall submit his purchase bills/vouchers to the 
Architects and Employer. 

v) The question as to what particular items, being similar or near similar to the additional, altered or 
substituted (deviated) work in the contract schedule are to be. adopted for deviation of rates for the 
additional! altered for substituted deviated work and whether the said rates cannot be derived 
from similar or near similar items in the contract schedule will decided by the employer. 

vi) In case (H) to (iv) the contractor is required to submit his analysis of rates adopting the principles 
enunciated and the Architect, after scrutinizing the analysis any other papers furnished will allow 
such rates as he considers reasonable after obtaining Employer's sanctions. 

vii) Where extra work is of such a nature that it cannot he properly measured or valued, the 
contractor shall be allowed day work priced at the net rates stated in the tender or the priced 
schedule of quantities or if not so stated then in accordance with the minimum local day work 
rates and wage for the district notified by the concerned authority provided that in either case if 
required by the Architects! vouchers, muster rolls and other documents, required for proper 
verification of the labour employed and the materials deployed on the said work and the costs 
thereof be de]ivered to the Site Engineer, Architect or his representative on or before the end of 
the week following that in which the work has been executed. 

The question as to whether extra work is of such nature that it cannot be properly measured or 
valued will be decided by the Architects and Employer. The margin to be allowed on actual costs to 
the contractor towards profit and overhead shall be 15%. 

5.33 DEVIATION LIMIT FOR TENDER QUANTITIES BEYOND 25% 

The tender rates shall hold good for any increase in the tendered quantities up to variation of 
25%. In case tender quantities of an individual item exceeds the deviation limit of 25%, the same 
item is to be got approved by submitting the Market Rate Analysis of the above item, negotiated, 
and got to be approved by the competent authority. Please note that in no case contractor should 
execute the deviated tern without prior approval the rates for the excess quantities. Over and 
above the deviation limit shall be payable as per market rate analysis!  sustained by purchase 
vouchers/bill using constant only of materials!  labour!  T & P etc. from all Indian Standard analysis 
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of rates published by NBO/DAR with 15% contractors profit and overheads. For non schedule 
items, constant of material, labour, T & P etc. shall be decided by the Engineer in-charge of 
Employer, and Architect based on the actual observation at site. 

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and workmanship, 
he/they must obtain the approval of the Architect/Employer in writing for any such substitution well 
in advance. Materials designated in this specification indefinitely by such terms as "Equal" or 
'other approved' etc., specific approval of the Employer/Architect has to be obtained in writing. 

5.36 CLEARING SITE ON COMPLETION 

On completion of the works, the contractor shall clear away and remove from the site all 
constructional plant, surplus materials! rubbish and temporary works of every kind and leave the 
whole of the site and the works clean and in a workmanlike condition to the satisfaction of the 
Employer and Architects 

5.37 DEFECTS AFTER COMPLETION 

The defects liability period (D.L.P.) shall commence form the certified date of virtual completion 
issued jointly by the BANK lArchitects. The contractor shall make good at his own cost and to the 
satisfaction of the employer aJI defects!  shrinkages or other faults which may appear within 12 
months after completion of the work. In default, the employer may employ and pay other persons 
to amend and make good such damages, losses and expenses consequent thereon or 
incidental thereto shall be made good and borne by the contractor and such damages, losses and 
expenses shall be recoverable from him by the employer or may be deducted by the employer, in 
lieu of such amending and making good by the contractor, deduct from any money due to the 
contractor a sum equivalent to the cost of amending such work and in the event of the amount 
retained being insufficient, recover that balance from the contractor from the amount retained 
under clause No. 5.12 together with any expenses the Employer may have incurred in connection 
therewith. 

5.38 CONCEALED WORK 

The contractor shall give due notice to the Employer and Architects whenever any work is to be 
buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on. 
in order that the work may be inspected and correct dimensions taken before such burial, in default 
whereof the same shall, at the option of the Employer/Architect be either opened up for 
measurement at the contractors expense or no payment may be made for such materials. Should 
any dispute or differences arise after the execution of any work as to measurements etc., or other 
matters which cannot be conveniently tested or checked, the notes of the Employer shall be 
accepted as correct and binding on the contractor. 

5.39 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional 
establishment cost of hire and labour charges of tools and plants would be entertained under any 
circumstances. 

5.40 SUSPENSIONS 

If the contractor, except on account of any legal restraint upon the Employer preventing the 
continuance of the work, abandons, suspends work or in the opinion of the Employer, the 
contractor neglects or fails to proceed with due diligence in the performance of his part of the 
contract, the Employer shall have the power to give notice in writing to the contractor requiring the 
work be proceeded within a reasonable manner and with reasonable dispatch, such notices purport 
to be a notice under this clause. 

After such notice shall have been given the contractor shall not be at liberty to remove from the 
site of the works or from any ground contiguous thereto any plant or materials to subsist from the 
date of such notice being given until the notice shall have been complied with. If the contractor 
shall fail for 7 (seven) days after such notice has been given to proceed with the works as therejn 
prescribed, the Employer may proceed as provided in clauses 5.41 (Termination of contract by 
Employer). 

5.41 TERMINATION OF CONTRACT BY EMPLOYER 
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The contractor being a company go into liquidation whether voluntary or compulsory or being a 
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
assignment or a composition for the benefit of the greater part, in numbers or amount of his 
creditors or shall enters into a Deed or arrangement with his creditors or if the official assignee in 
insolvency of the receiver of the contractor in insolvency, shall repudiate the contract! or if a 
receiver of the contractor's appointed by court shall be unable, within fourteen days after notice 
to him requiring him to do so, to show to the reasonable satisfaction of the Employer that he is 
able to carry out and fulfill the contract, and if so required by the employer to give reasonable 
security therefore!  or if the contractor shall suffer execution to be issued, or shari suffer any 
payment under this contract to be attached by or on behalf of and the creditors of the contractor. 
or shall assign charge or encumber this contract or any payments due or which may become due 
to the contractor there under, or shalj neglect or fail to observe and perform all or any of the acts 
matters of things by this contract to be observed and performed by the contractor within three clear 
days after the notice shall have been given to the contractor in manner hereinafter mentioned 
requiring the contractor to observe or perform the same or shall use improper materials or 
workmanship in carrying on the works, or shall in the opinion of the employer not exercised such 
due diligence and make such due progress as would enable the work to be completed within due 
time agreed upon, and shall fail to proceed to the satisfaction of the employer after three clear 
days notice requiring the contractor so to do shall have been given to the contractor as hereinafter 
mentioned, or shall abandon the contract, then and in any of the said cases, the BANK may not 
withstanding previous waiver determine the contract by a notice in writing to the effect as 
hereinafter mentioned! but without thereby effecting the powers of the employer of the obligations 
and liabilities of the contractor the whole of which shall continue in force as fully as if the contract, 
had not been so determined and as if the works subsequently executed had been executed by 
or on behalf of the contractor (without thereby creating any trust in favour of the contractor) 
Further the employer or his agent. or servants, may enter upon and take possession of the work 
and all plants, tools, scaffolding, sheds. machinery, steam and other power utensils and materials 
lying upon premises or the adjoining lands or roads and sell the same as his own property or 
may employ the same by means of his own servants and workmen in carrying on and completing 
the works or by employing any other contractors or other persons or person to complete the works 
and the contractor shall not in any way interrupt or do any act! matter of thing to prevent or 
hinder such other contractors or other persons or person employed from completing and finishrng 
or using the materials and plants for the works when the works shall be completed, or as soon 
thereafter as conveniently may be, the emp'oyer shall give notice in writing to the contractor to 
remove his surplus materials and plants and should the contractor fail to do so within a period of 
fourteen days after receipt by him. The employer may sell the same by Public Auction and shall 
give credit to the contractor for the amount so released. Any expenses or losses incurred by the 
employer in getting the works carried out by other contractors shall be adjusted against the 
amount payable to the contractor by way of selling his tools and plants or due on account of work 
carried out by the contractor prior to engaging other contractors or against the Security 
Deposit. 

5.41 ARBITRATION 

Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of the specifications, design!  drawings and instructions herein before mentioned and as to the 
quaLity of workmanship or materials used on the work or as to any other question, claim, right. 
matter or thing whatsoever in any way arising out of or relating to the contract, designs. drawings. 
specifications, estimates!  instructions order or these conditions or otherwise concerning the work or 
the execution or failure to execute the same whether arising during the progress of the work or after 
the cancellation, termination, completion or abandonment there of shall be dealt with as mentioned 
hereinafter. 

If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
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made or proposed to the made from contract or raise any dispute, the contractor shall 
forthwith give notice in writing of his claim or dispute to the Assistant General Manager 
(Premises & Estate)/Dy General Manager (Premises). S.B.l  and 
endorse a copy of the same to the Architect, within 60 Days from the date of 
disallowance there of or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the contractor shaD not be entitled to raise any claim nor shall the 
Bank be in any way liable in respect of any claim by the contractor unless notice of such 
claim shall have been given by the contractor to the Asst. General manager (Premises & 
Estate)/Dy. General Manager (Premises) in the manner and within the time as aforesaid. 
The contractor shall be deemed to have waived and extinguished all his right in respect 
of any claim not notified to the Asst. General Manager (Premises & Estate)IDy. General 
Manager (Premises) in writing in the manner and within the time aforesaid. 

ii) The Asst. General Manager (Premises & Estale)/Dy. General Manager (Premises) shall 
give his decision in writing on the claims notified by the contractor. The contractor may 
within 60 Days of the receipt of the decision of the Asst. General Manager (Premises & 
Estate)/Dy General Manager (Premises) submit his claims to the conciliating authority 
namely the Circle Development Office/General Manager (O.L. & Corporate Services). 
S.B.l.  for conciliation alongwilh all details and copies of 
correspondence exchanged between him and the Asst. General Manager (Premises & 
Estate)/Dy. General Manager (Premises). 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 60 DAYS of termination there of shall give a notice to 
the concerned Chief General Manager/Dy. Managing Director & Corporate Development 
Office of the Bank for appointment of an arbitrator to adjudicate the notified claims falling 
which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

iv) Except where the decision has become final! binding and conclusive in terms of the 
contract!  all disputes of differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the Chief General Manager/Dy. Managing Director & 
Corporate Development Officer. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the mailers to 
which the Contract relates in the course of his duties as Bank Officer. F the arbitrator so 
appointed is unable or unwilhng to act or resigns his appointment or vacates his office 
due to any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said Chief General Manager! Dy. General Managing Director & C.D.O. 
Such person shall be entitled to proceed with the reference from the stage at which it 
was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager /Dy. Managing Director & Corporate Development Officer as aforesaid should act as 
arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment there of and the 
rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 
arbitrator in his sole discretion. The fees, if any of the arbitrator shall, if required to be paid before 
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the award is made and published, be paid half and half by each of the parties. The cost of the 
reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of 
the arbitrator who may direct to any by whom and in what manner, such costs or any part there of 
shall be paid and fix or settle the amount of costs to be so paid. 

5.44 SPECIALISTS WORKS 

The Contractor must associate himse!f with the specialist firm to be approved by the BANK,/ 
Architect in writing for wooden flooring for Electrical works are to be executed by specialist firms. 

5.45 CONTRACT DRAWINGS GENERAL 

Two copies of each of the drawings and one copy of each of the condition of contract specification 
tender preamble and bill of quantities will be provided for the use of the contractor who must satisfy 
himself as to the accuracy of the said copies in every detaiL and make all other copies necessary 
for the conduct of the work. Any comments on drawings tc be given by the contractor within 7 
days from receiving of drawings. 

One copy of each drawing or sketch furnished to the contractor shall be kept in an office at the 
works and the Engineer or any person authorized by the Employer shall have free access to the 
drawings and sketches whenever they desire. 

5.46 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 

The work is liable to be technically audited by the Chief Technical Examiner of the Central 
Vigilance Commission Government of India from time to time. Any defects, improvements or 
testing etc. pointed out by the Chief Technical Examiner should be carried out by the contractor 
at his own cost and any deduction suggested by the CTE wiU be effected. 

The Employer shall have a right to cause a technical examination and audit of works and the 
final bilLs of the contractor including all supporting vouchers, abstract, etc. to be made at the time of 
payment of the final bill. If as a result of this examination or otherwise any sum is found to have 
been over paid in respect of any work done by the contractor under the contract the contractor 
shall be liable to return the amount of over payment and it shall be lawful for the employer to 
recover the same from him from any sum or sums due to him and in any other manner legally 
permissible and if it is found that the contractor was paid less than what was due to him under the 
contract in respect of any work executed by him under it, the amount of such under payment shall 

be duly paid by the employer. 

Any sum of money due and payable to the contractor (including Security Deposit returnable to 
him) under this contract may be appropriated by the Employer and set off against any claim of the 
employer of the payment of a sum of money arising out of or under any other contract made by 
the contractor with employer. 

5.47 WATCHING AND LIGHTING 

The contractor shall provide and maintain at his own expense air lights, guards! fencing and 
watching when and where necessary or required by the Architects and Employer for the protection 
of the works or for the safety and convenience of those employed on the works or the public. 

5.48 CONTROL RECORDS 

The under-noted records books at the site of work shall be maintained in addition to normal routine 
requirements by the contractor. 

a) Daily progress record. 

b) Work site order book. 

c) Instruction by BANK's Officers. 

d) Test registers of other materials/fittings fixtures equipments as stipulated in the tender. 

e) Register of drawings and working details. 

f) Log book of defects. 
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g) Hindrance registers giving details of cormiiencernenl and removal of each hindrance. 

h) Dismantled materials account register 

i) Supply and consumption register of scare I costly materials like laminates special paints white 
cement, or any materiaJ as directed by Architect / Employer 

j) Specifications C.P.W 0. & 1.5.1. as applicable to the contract. 

k) IS: 1200 relating to measurements. 

I) Conversion Table IS 786. 

These registers are to be got singed by the Banks  Engineer! Architect on their visits. 

5.49 SECURITY ARRANGEMENT 

(a) Proper arrangements shall be made to keep all records under lock and key. 

(b) It shari be ensured that the contractor provides for adequate fences, watch and ward and 
security of basic materials such as cement and steel etc. 

(c) Movement of material, stores and plant, especially of those in which the BANK has got a 
financial interest or those which influence progress of work!  shall be strictly controlled. Checks 
shall be exercised at gate (entrance and exit shall be preferably through one gate only). 

(d) When the work Is completed and handed over to the user, the responsibility of proper security 
arrangement shall rest with the users. 

5.50 WORKING HOURS 

Site officers working hours shall normally be fixed as may be prevailing in the locality. 

Normally no construction work of important structural nature shall be carried out on Sundays. 
Holidays and during nights. En exceptional circumstances, however, the work may be carried out 
with proper approval of the Site Engineer who shah depute supervision staff to be present on the 
occasion. 

5.51 LABOUR RECORD 

The contractor shall maintain relevant records and fulfill all conditions and requirements in 
accordance with the following Act and Rules made hereunder. 

(a) The Payment of Wages Act. 

(b) Employer's Liability Act. 

(c) Workmens Compensation Act. 

(d) Contract Labour (ReguJation & Abolition) Act. 1970 and Central Rules 1971. 

(e) Apprentices Act 1961. 

(f) Minimum wages Act 1948. 

(g) Industrial disputed Act 1947. 

(h) Maternity benefit Act 1961. 

(i) ESI Act. 

(j) Payment of Bonus Act. 

(k) Payment of Gratuity Act. 

(I) Any other Act are enactment relating there to and rules framed thereunder from time to time. 

5.53 HANDING OVER BUILDING/PROJECT WORK TO THE BANK 

Handing and taking over report and inventories/statement (in quadruplicate) at the time of 
handLing over shall be prepared. The reports and inventories shall be signed by: 

(a) The contractor (Only the relevant papers). 

(b) The Site Engineer!  and 

(c) Competent authority in the BANK. 
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The following inventories/statements shaLl be prepared 

i. Inventory of furniture (Table, Chairs, Almirah etc.). 

ii.. Inventories of builders hardwares etc.) locks (Rum mortice and cylindrical) and night Latches all 
with duplicate keys. 

iii. Inventory of fixtures & fittings of installations (electrical light fittings! fans, bells, air-conditioning, 
lifts pumps and the like ). 

5.54 DELINQUENCIES OF CONTRACTORS 

5.54. Procedures for dealing with Delinquencies! Defaults/ Misconduct! Misdemeanors of 
tenderers/ Contractors. 

i) The undernoted delinquencies/defaults!misconduct/misdemeanors on the part of tenderer or 
enlisted contract will attract disciplinary action. 

a) Incorrect information about credentials, about his performance. equipment, resources, technical 
staff etc. 

b) Non-submission of the fresh/latest Income tax cLearance certificate. 

c) Irregular tendering practice. 

U) Submission of tender containing for too many arithmeticaL errors and freak rates. 

e) Revoking a tender without any valid reasons, 

f) Tardiness in commencing work. 

g) Poor Organisation at site & Lack of his personal supervision. 

h) Ignoring BANK's notices for replacement/rectification of rejected materials, workmanship etc. 

i) Violating any of the important conditions of contract:  I.e. site facilities!  insurance, labour laws, ban 

on subletting etc. 

j) Lack of promptitude and cooperation in measurement of work and settlement of final account. 

k) Non-submission of vouchers and proofs of purchase etc. 

I) Tendency towards putting up false and untenable claims 

m) Tendency towards suspension of work for frivobus reasons 

n) Bad treatment of labour. 

o) Bad treatment of subcontractors (piece workers) and un-business like dealings with suppliers of 
materials 

p) Lack of cooperation with nominated contractors or BANK's labour. 

q) Contractor becoming BANK rupt or insolvent. 

r) Contractors conviction by a ccurt of law. 

s) Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and discovery of 
latent defects in contractor's work after the expiry of OLP of his contract. 

5.54. Disciplinary action against (Delinquencies of) contractor 

ii) Action 

The award of the undernoted disciplinary action shall be considered, 

a) Placing embargo on issue of tenders of temporary suspension from the BANK's approved list. 

b) Permanent ban on issue of tenders & removal from the BANKs approved list. 

c) Circulation of the contractors name 10 other Public Under taking or Government Department 
for non-entertainment of this publication for contract work. 
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SPECIAL CONDITION OF CONTRACT 

Scope of work 
1.0 The scope of work is to carry out for the AC work of RAHATGAON branch. 

RAHATGAON, for Stale Bank of India 

2.0 Address of site 

The site is Located at SBL RAHATGAON Branch RAHATGAON. 

3.0 Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the contractor at the 
site and he will be held responsible for the accuracy. Figured dimensions are in all cases to 
be accepted and dimension shall not be scared. Large scale details shall take precedence 
over small scale drawings. In case of discrepancy the contractor shall ask for clarification 
from the Architect / consultant before proceeding with the work. 

34 Notice of operation 

The contractor shall not carry out any important operation without the Consent in with from 
the Bank's Engineer/Architect / Consultant 

5 0 Construction records 

The contractor shall keep and provide to the Architect / consultant full and accurate records 
of the dimensions and positions of all new work and any other information necessary to 
prepare complete drawings recording details of the work as construction. 

6.0 Safety of adjacent structures and trees 

The contractor shall provide and erect to the approval of the Architect / consultant supports 
as may be required to protect effectively all structures and protectLve give to trees, which 
may be endangered by the execution of the works or otherwise such permanent measures 
as may be required by the Architect to protect the tree structures. 

70 Temporary works. 

Before any temporary works are commenced the contractor shall submit at least in advance 
to the architect / consultant for approval complete drawings of all temporary works he may 
require for the execution of the works. The contractor shalL carry out the modifications 
r&ating to strength, it required by the architect / consultant may require in accordance with 
the conditions of contract at his own cost The contractor shalL be solely responsibLe for the 
stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution. 

8.0 Water power and other facilities 

a) The rate quoted by the contractor shall include all expenses that are required for providing 
all the water required for the work and the contractor shall make his own arrangements for 
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the supply of good quality water suitable for the construction and good quality drinking water 
for their workers If necessary the contractor has to sink a tube well / open welt and bring 
water by means of tankers at his own cost for the purpose The SBI will not be liable to pay 
any charges in connection with the above 

b) The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges 

c) The contractors for other trades directly appointed by the SBI shall be entitled to take power 
and water connections from the temporary water and power supply obtained by the 
contractor However!  the concerned contractor shall make their own arrangements to draw 
the supply and pay directly the actual consumption charges at mutually agreed rates 
between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent connections!  if 
any, shall be initially paid by the contactor and the SBl will reimburse the amount on 
production of receipts 

d) The SBI as well as the Architect I consultant shall give all possible assistance to the 
Contractor's to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

9.0 Facilities for contractor's employees 

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to 
and from site of work at his own cost 

10.0 Lighting of works 

The contractor shari at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work. 

11.0 Firefighting arrangements 

The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water these 
equipment's shall be provided at suitable prominent and easily accessible place and shari be 
properly maintained. 

h) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at 
his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following 

a) Froper handling, storage and disposal of combustible materials and waste 
b) Work operations which can create fire hazards. 
c) Access for fire-fighting equipment's. 
d) Type, number and location of containers for the removal of surplus materials and rubbish. 
e) Type, size, number and location of fire extinguishers or other tire lighting equipment. 
1) General house keeping 
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12.0 Site order book 

A site order book shall be mainlained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party to 
the other shall be deemed to have been adequately served in terms of contract Each site 
order book shall have machine numbered pages in triplicate and shall carefully maintained 
and preserved by the contractor and shall be made available to the architect / consultant as 
and when demanded- Any instruction which the architect /consultant may like to issue to the 
contractor or the contractor may like to bring to the architect / consultant two copies of such 
instructions shall be taken from the site order book and one copy will be handed over to the 
party against proper acknowledgment and the second copy will be retained for their record. 

130 Temporary fencing/ barricadüig 

The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect I consultant and regulations of local authorities. These shall be 
altered! relocated and adopted from time to time as necessary and removed on completion 
of the work. 

14.0 Site meetings 

Site meetings will be held to review the progress and quality evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all foflow up 
actions. Any additional review meetings shall he held if required by the architect] consultant. 

15.0 Disposal of refuse 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect I consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect 
that all rubbish arising out of contractor's activities at the construction site or any other off-
site activities borrow pits has been properly disposed off 

16.0 Contractor to verify site measurement 

The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay the 
works. 

17.0 Displaying the name of the work 

The contractor shall put up a name board of suitable size as directed by the architect! 
consultant indicating there in the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work. 

43 SIGNATURE OF CONTRACTOR WiTH SEAL 



RBO Vl/Ops/2024-25/149 3112.2024 

18.0 As built drawings 

For the drawings issued to the contractor by the Architect I Consultant The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some changes 
have been made- From the approved drawings as instructed by the SB!! architect / 
consultant. The contractor will make the changes made on these copies and return these 
copies to the architect / Consultant for their approval. Ln cases revision is required or the 
corrections are not properly marked the architect / Consultant will point out the 
discrepancies to the contractor. The contractor will have to incorporated these corrections 
and I or attend to discrepancies either on copies as directed by the architect I consultant 
and resubmit to him for approval. The architect I consultant will return one copy duly 

approved by him. 

ii) For the drawings prepared by the contractor 

The contractor will modify the drawing prepared by him wherever the changes made by the 
581 / architect I consultant. And submit two copies of such modified drawings to the 
architect/ consultant for approval. The architect I consultant will return one copy of the 
approved drawing to the contractor. 

19.0 Approved make 
The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing anti-termite. aluminrum doors 
and windows and any other item as specified in the tender. The architect/consultant may 
approve any make / agency within the approved list as given in the tender after inspecton of 
the sample/mock up. 

200 Procurement of materials 
The contractor shall make his own arrangements to procure all the required materials for the 
work All wastages and losses in weight shall be to the contractors account 

21 0 Excise duty, taxes, levies eto; 
The contractor shall pay and be responsible for payment of all taxes, duties! levies. 
royalties! fees cess or charges except GST in respect of the works including but not limited 
to sales tax, tax on works contract excise duty. and octroi. except GST payable in respect of 
materials! equipment plant and other things required for the contact. All of the aforesaid 
taxes, duties, levies, fees and charges except GST shall be to the contractor's account and 
the SBI shall not be required to pay any additional or extra amount on this account. Variation 
of taxes, duties, fees, levies etc if any except GST, till completion of work shall be deemed 
to be included in the quoted rates and no extra amount on this account. Variation of taxes. 
duties, fees, levies etc if any excluding GST, till completion of work shall be deemed to be 
included in the quoted rates and no extra claim on this account will in any case be 
entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under as 
statutory law during the currency of contract the same shall be borne by the contractor. 

22.0 Acceptance of tender 
The SBI shall have the right to reject any or all tenders without assigning any reason. They 
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have 
no right to question the acts of the SBI. However adequate transparency would be 
maintained by the SBI. 
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23.0 Photographs: 

• The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25cm. x 20 cm. (10  x 8) of the works, 
taken from two approved portions of each building, at intervals of not more than one 
months during the progress of the work or at every important stage of construclion. 

• In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with their each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/Bank may 
consider returnftig the Bill to the contractor and no claim for delay on this account wilr 
be entertained. 
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PROFORMA FOR RUNNING A/C BILL 

Name of Contractor I Agency 

ii. Name of Work 

iH. SLNo. of this Bill 

iv. No. & Date of previous Bill 

v. Reference to Agreement No. 

vi. Date of Written order to commence 

vii. Date  of Completion as per Agreement . - - 
S.No. I Item Description I Unit I Rate (Rs.) I As perTcneir - . - 

Quantityj  Amount(Rs.) 

23
- 

I j 

I ip PevioussABil .1 - - Up Date (Gross Present BiM - - II - Remarks 

Quantity I Amount I Quantity Amount Quantity Amount 

---- . I (Rs.) I  

- II . 7.. 8 9 

Note 1. If part rate is allowed for any items, 
shoutd be indicated with reasons for 
arlowing such a rate. 

2. II ad-hoc payment is made, it should be 
mentioned specifically. 

     

     

Net Value since previous bill 
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CERTIFICATE 

The measurements on Ihe basis of which the above entries for the Running Bill No.  

were made have been taken jointly on  and are recorded at pages - 

 to  of measurement book No. - 

Signature and Signature and Signature and 
dale of Contractor date of Architects date of Site Engineer 

Representative (Seal) 

The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings! conditions and specifications. 

Architect Signature and 
date of Site Engineer 
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TABLE 

ACCOUNT OF SECURED ADVANCE, IF ADMiSSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR  

S.No. - I! Item ouantay j Unit — LA1ount Remarks 

1 _2 3 4 15 6 

Total value of materials at Site. 

Secured Advance @ 

 

of above value - B 

 

CERTIFIED 

That the materials mentioned above have actually been brought by the Contractor to the site 
of the work and on advance on any quantity of any of this item is outstanding on their 
security. 

(ii) That the materials (are of imperishable nature) and are all required by the Contractor for use 
in the work in connection with the items for which rates of finished work have been agreed 
upon. 

Dated Signature of 
Site Engineer 
Preparing the bill 
Rank  

Date signature of 
Banks Architects  
(Name of the Architects) 

Dated Signature of 
the Contractor 
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TABLE 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

Total value of work done since Rs. 
previous bill (A) 

Total amount of secured advance due Rs. 
since Previous Bill (B) 

3. Total amount due since Previous Bill Rs. 
(C) (A+B) 

4. FVA on account of declaration in price Rs. 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements encrosed. 

5. Total amount due to the Contractor Rs. 

OBJECTIONS: 

Secured Advance paid in the previous Rs. 
R/A 

ii) Retention money on value of works as Rs. 
per accepted tenders upto date 
amount Rs. 

Less already recovered Rs. 

Balance to be recovered Rs. 

iii) Mobilization Advance, it any 

(a) Outstanding amount (principal + Rs 
Lnterest) as on date 

(b) To be recovered in this bill Rs. 

iii. Any other Departmental materials Rs. 
cost to be recovered as per contract, 
if any 

iv Any other Departmental service Rs 
charges to be recovered if any! as per 
contract (water, power etc.) enclose 
statement. 
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Total Deduction as per contract (F) Rs.  

Adjustments, if any  Rs. 
Amount less received by Contractor in 

 R/A Bill (as per statement of 
Contractor) 

P VA. Rs. 

Total amount payable as per contract Rs. 
(E+Fi-G) 

(Rupees in 
words) 

The bill amount to Rs.  (both figures and words) has been scrutinized by us after due 
checking of the measurements of work as required and is recommended for payment. 

Date. 
Signature of Architect 

with Seal 

The bill amount to Rs.  certified by Consultants has been scrutinized by me 
after due test checking of measurements of works as required and is recommended for payment for 
an amount of Rs  

Date 
Signature of Owners 
Engineer 

STATUTORY DEDUCTION:  

i) Total Amount due (F) Rs. 

ii) Less I T. Payable Rs. 

Less ST. Payable Rs 

Net Payable Rs. 

This figures given in the Memorandum for payable has been verified and bill passed for 
payment  (in words and figures) 

Date 
Signature of the AGM 
(Premises) 
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SECTION — VI  

PREAMBLE TO BILL OF QUANTITIES  

RATES TO INCLUDE:  

Rates quoted shall be for the items completed in all respect at all floors/heights/Levels including all 
taxes, and the cost of all materials!  fittings, fixtures, all labour and for all the operations as detailed 
in the specifications and contract conditions. Apart from other factors mentioned in the 
specifications and contract conditions! rates quoted for the items in this schedule shall also include 
the following 

10.1, I,IS'I(}FAPI'140\'I,]) %I.\kFSl\ I,AE(''I'RIC..i. FI'I'II\GS AND FIX'FtI4ES  

(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE IN CONSTRUCTION) 

S.NO LIST OF MATERIALS 

Switch fuse unit (HRC type) with 
HRC fuses 

SPECIFICATIONS 

Larsen and Tubro ! Siemens, English Electric, 

MCB and MCB DBs Legrand,Schneider,Siernens, and ABB (10 KA! fauLt 
level) 

PVC insulated aluminum/copper Cable corp. of India conductor armoured cables, 
(1.1 KVXLPE) Incab upto 1100 V. Grade Finolex, Havels. 

1100 V-G Node Copper Finolex, RR, Havells Muti strand wires. 
conductor PVC (FRL) wire 
insulated 

PVC! MS. conduit (131 marked) S.E.C., AKG,NIC 

Telphone wires (0.6mm) D-link, Delton, Finolex 

8 Fabrication of main!  L.T. panel To be fabricated locally as per Technical 
(main board) Specifications & schedule of Quantities. 

E.L.C.B. Siemens MDS, English Electric(GEC Alsthom), 
Schneider 

CTs Kappa Automatic Electric MDC (AARCEE 
Industries) 

II Selector switches Larsen and Tubro (Slezer) Kaycee 

12 

3 

14 

Volt/Amp. meters (96 Sq.mm) 

Indicating Lights 

Telphone Socket (3 pin) 

Automatic Electric 

Concord Siemens L & I 

Anchor ,Roma, Legrand ,MK, Crabtree 

5 Lugs Dowells 

6 Change over switch H.H. Elecon! Havells (on load front 
private limited (HFL 

operated) 

17 Electronic fan regulator Anchor. Roma, Legrend ,MK, Crabiree 

IS Modular Switches and Sockets Legrand. Crabtree, Roma, Anchor Modular 
Series,MK 

19 Light fixture Orient !  Philips. Wipro. Havells. CC. 

20 Ceiling fan, Exhaust Fan Usha, orient(PSPO),CG,Havells 

21 Modular Switches and Sockets Legrand, Crabtree, Roma, Anchor Modular 
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Serres.MK 

22 Air Conditioners Hitachi/Daikin/Carrier/Voltas/Bluestar 

23 Drain Pipe Kasta/Supreme/Astral/Finolex 

24 Voltage Stablizer MicroteckN-Gard 

25 Timer Legrad/L&T other eq. 151 make 

Note All the materials to be lSl Marked. The materials shall be only of the approved makes as 
specified is this List. The contractor shall submit sample of all the makes and the specified is this 
List and the architect! Bank shall have the proper to selected any of them Bank/ Architect decision 
in this regard shall we binding on the contractor. In case any material is not available for any one or 
aM of this approved make the architect! Bank shall select and approved other alternative makes and 
material. The Contractor shall get we samples of all item covered is this List from Bank/Architect 
before commissioning of work. 

TECHNICAL SPECIFICATIONS 

1.O:SIJRFACE POINT WIRING/CONDUlTlNG 

A) CONDUITING: The specifications described here refers to surface conduit wiring (however all 
vertical drops shall be concealed) required for light/power socket. Under the scope of point 
wiring, Contractor has to supply and fix from switchboard to all points, specified approved 
make of 16 gauge heavy duty ERW grade black enameled MS conduit of sizes specified in 
bill of quantities and heavy duty accessories like bends, junction boxes, MS pull boxes of 
specified sizes with top MS covers, checknuts etc. Complete conduit shall fixed on waLls. 
ceiling etc. by saddles. All accessories and joints shall be fixed by threaded method and in 
no circumstances pin type accessories to be used. The capacity of conduit shall be as per 
15732/1963 revised up to date. The conduits pipes in surface shall be installed by means of GI 
saddles fixed maximum at 400 mm distance Fixing of standard bends shall be preferably avoided 
and instead as far as possible conduit shall be bend using conduit offset machine with long 
radius bend. All conduit in switchboard/power boxes should be connected by threaded 
method by checknuts. After instaLlation of conduits, steel wires of appropriate sizes shall be 
instaJled to enable pulling of wires after completion of entire conduiting. (All joints shall be 
painted with two coats of redoxide paint. All conduits where lengths are cut should be filed to 
remove sharp edges at the ends to avoid damage to wires.) The conduiting method/specification 
are applicable for point, fan, exhaust fan, bell point, two way point, group control point, power 
socket wiring as specified in bill of quantities. 

Al: WIRING: 
The point wiring shall be carried out by supply and / laying 660/li CCV graded PVC insulated 
copper wires of specified sizes (preferably 2x1 .5 mm2 copper) These two wires are to be 
used for phase and neutral. An earth wire of 660/1100 V insulation grade of 1.5 sq. mm copper 
shall be used for all points Complete wiring shall be strictly done as per specifications and 
drawing details. Point shall be individually wired with phase, neutraL (unless specified 
otherwise) earth wires and a!] point neutrals shall be looped at switchboards (on connector in 
switchboard). All earth wires shall be fixed on switchboard box and connected with main earth 
wire brought along with circuit wire. In no circumstances neutral should be loosely 
connected by twisted joint Entire precautions should be taken while drawing wires inside conduit 
to ensure safe installation. Regular pull boxes of MS are to be provided maximum at 4.5 Mtr. 
length for ease in maintenance. The maximum number of wires per conduit shall be as per 
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specifications given herein and no attempt shall be made to accommodate more wires. Under the 
scope of point wiring Contractor has to quote considering WITH MATERIAL JOB BASIS for 
installation of point with all accessories like junction boxes bends , conduits! pull boxes, 
ceiling rose, round hylam plates (while color) and wires. The switchboard supply is to be 
considered onLy if it is specified in bill of quantities, however installation work of switchboard 
shall be considered as included in point wiring. The call bell points which will be done in a 
similar way as in point wiring and shall be paid in similar way Fan point wiring shall be done in 
same way and with the same material like point wiring. Fan regulator is NOT lobe provided in the 
rate for point wiring but the space for the same is to be provided in the swilch board. Rates include 
fixing of fan hook box of 12.5cm dia and 7.5cm height of SWGHS sheet5/Anchcr boll for fan 
hook. Contractor has lo quote 

considering with material job basis for installation of swilch board , power point with all 
accessories like junction boxes , bends , tee ! elbo ! PVC/MS boxes on surface/Concealed (as per 
condition of site) as specified in list of approved make. 

2.0) SURFACE CIRCUIT WIRING/MAINS WIRING 

B.1: CONDUITING 
Supply and Fixing of specified diameter 19/25 / 32 mm HGMS 16 GAUGE black enameled 
ERW grade conduit of approved make with heavy duly accessories like bend, junction box. MS 
pull boxes with covers, adapters, check nuts etc. The junction boxes lo be used should be 62 
mm deep for wall. Separale conduiting shall be done for mains !circuit wiring and in no case it 
should be mixed with point wiring conduits. Complete work has to be performed as per drawing 
and specifications. The work includes supply & fixing of conduit, pull boxes, bends on ceiling 
and wall. The switchboard/power socket to be fitted with conduit on surface. Conduit on surface 
shall also be fixed with GI stapples maximum at 400 mm distance. Complete hardware Like 
conduit reducers, bends! junction boxes to be fitted with thread type joinl. API joints should be 
painted with red oxide primer. 

B.2; WIRING 
The scope of wiring shall be from distribution board tc each switchboard . power socket and 
complete wiring shall be done with 660/1100V grade PVC insulated flexible copper wires. 
IndependenI wires with color code shall be used for phase. neutral and earth. Wire sizes shall be 
used as per bill of quantilies and drawings. Mains wiring also includes lermination of wires 
at DB and power outlet including providing ferrules at both ends for identification Looping of 
power sockets shall be done only where it is specifically menlioned .Earlhing wires shall be 
dedicated type and is to be used for each power point/switch board! DB. For a lhree phase 
circuit two earth wires of specified sizes are to be used from meler panel to power points. The 
earth wire are to be terminated at earthing link of panel and power oullel box. 

3 0 CABLE LAYING ON TRAYS/WALLS 
The cable trays are to be fabricated out of MS angle of given sizes. The trays has to be fabricated 
in two parts i.e. cable trays and its supports. Complete fabricalion work of tray/support has to be 
done by straightening of angles!  fabricating specified sizes, removaL of sharp edge and installation 
of trays on supports. The tray has to be installed in such a way that same level is maintained 
on one runner ( unless specified otherwise) The T section. bend has to be long radius type and 
shall be minimum 16 x outside dia of biggest size cable. The supports at such sections has lobe 
provided in addition to that shown in the drawing. Complete cable trays are to be painted with one 
coat of red oxide/two coats of black synthetic enamel paint. After completion of above work cable 
laying has to be started from LT panels to machines/power outlets. The premeasurement of cable 
length has to be carried out and only afler ensuring correct required length!  cable has to be cut. 
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The cables are to be laid on trays with minimum spacing of 75 mm ( or as specified in the 
drawing). After laying of all cables!  AL' tags are to be installed along with AL clamps ( made 
from AL strip of minimum 25mm x 3mm ). The spacing between such clamps shall be maximum 
at 450 mm and that between tag is same as specified in (1).For installation of cabLes in walls, 
MSIGI spacers shall be used. Spacers shall be MSIGI flat of 25mm x3 mm upto 16 mm2 cable 
and 40mm x 6mm above 16 mm2 cables. The spacing shall be maxrmum 200 mm and it shari be 
fixed with GI machine screws. Complete work has to be executed ensuring safe installation. 

4.0 CABLE END TERMINATION 
The cable end termination of all cables has to be done by a skilled cable jointer (to be arranged 
by Contractor) using proper size cable glands, lugs, ferrules of approved make. All such 
required material shall be supplied by Contractor. The cable glands shall be installed by punching 
appropriate size hole on gland plate. No extra hole shall be punched unless specifled 
otherwise. The gland plate has to be refitted properly to ensure verminproofners of panels. The 
iugs shall be of Copper and shall be crimped using crimping tool compression type. Above 50 
mm2. hydraulic crimping tools are to be arranged by the Contractor. Before crimping lugs contact 
enhancement paste has to be provided of approved make. The termination is then to be carried 
out ensuring tightness/proper contact at the point of termination. 

4a. TESTING OF CABLES 
Prior to burying of cable, following tests shall be carried out: 
Insulation test between phase and phase and earth for each length of cable before and after 
jointing. 
On completion of cable laying work, the following test shall be conducted in the presence of the 
Architect! Consultant 

a. Insulation Resistance Test (section and overall) 
b. Continuity Resistance Test. 
c. Sheathing Continuity Test. 
d. Earth test. 

All test shall be carried out in accordance with Relevant Indian Standard Code of Practice and 
Indian Electricity Rules. 
The contractor shall provide necessary nstruments, equipments and labour for conducting the 
above test and shall bear all expenses in connection with such test. All tests shall be carried out in 
the presence of the!  Architect / Consultant. 

5.0 FANS AND FIXTURES 
Fans and fixtures shall be supplied by the contractor rates to include storage and handling. 
Connections to the Fans!  Fixtures and Exhaust Fans shall be with 3x1 .5 sq mm copper 
conductor PVC insulated round flexible cord. Connection charges shall exclude all sundry 
material required for erection like connector strip, PVC tape!  MS and wooden screws of Cl, 
round blocks, wooden plates etc.The installation charges for Fans, Exhaust Fans shall include 
installation and connection of regulator, installation of exhaust fans shall include grouting of 
frame or tightening of frame with Anchor bolts as per site condition i.e repairing the hole 
with plaster 1:3 and painting to match as original work.Wali fans shall be fixed on 15 mm thick 
teak wood plate of 300 mm x 180 mm size and shall be grouted/fixed on wail by 6 nos. Anchor 
bolts of 112 dia of coach screw as per site conditions.All work shall be carried out neatly and as 
per the direction and to the satisfaction of Consultant. All fans and fixtures shall be connected with 
earthwire. 

6.0 EARTHING 
Under the scope of earihing work earthing of HT Yard, street lighting, Control and distribution 
boards, individual equipment, machines etc. is covered The earthing is segregated in 
different items and is to be done as per following details.The work includes supply of all 
materials required for earthig. 
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6.1 Earthing Electrodelpit Earthing 
The earthing electrode has to be installed by excavation of soil in size 900mm x 900mm x 2000 
mm (Depth) On completion excavation!  earthing plate electrode of 600mmx600mmx6 mm hot 
dipped plate or 300mmx300mmx3 mm copper or 600mmx 600mmx 6mm copper or pipe 
electrode as per specification has to be installed. The plate has to be connected with 2 No. 
45mm x5mm Cl or 25mmx5mm copper or 45mmx5mm copper strip with help to 2 Nos. GI/brass 
bolts /nuts and is to be suspended in excavation pit alongwith perforated Cl Pipe for watering. 
The plate is to be then covered with common salt, coat powder, black soil as per drawing and 
specifications. After back-filling, the POC in 1:2:4 is to be applied in an area of 300mmx300mm 
and brick masonry chamber( thickness of chamber wall 200 mm) has The chamber cover and 
frame of 300mmx300mm of Cl shall be supplied and grouted in brick masonry. The chamber 
cover shall have lifting hook and shall have space in frame for proper placement. The watering 
fennel, is to be installed over watering pipe. The test link between earthing pit clamps and 
running ear-thing strip is to be provided for testing . After completion of work, resistance of 
earthpil has to be measured 4 pin method and resulls shall be recorded /handed over to Bank 
/consultant in I sets. 

6.2 EARTHING STRIP 
The scope of work includes supply of hot dipped galvanised iron strips/wire as per details and 
drawings The Cl Strip supplied for purpose shall be continuous (minimum single length 
acceptable in 10 mtr.) The strip has to be straighiened without damaging galvanising. The 
strip has to be welded by overlapping and three side continuous welding joint. These joint shall 
then be cleaned and jute covering has to be provided (wherever strip is buried in ground). 
After this black bituminous anti corrosive paint has to be applied on alL joints. Same process has 
to be adapted for all tappings alsoln case if earth wire is required to be connected on strip with 
the help of bolt, Cl bolts,nuts are to be used along with covering and painting. The earthing strip 
wherever indicated in drawing, has to be supplied in ground at a depth specified in dwg. The 
earthing strip shall be covered with black soil and in no case sand has to be used around strip. 

7.0 TELPHONE SYSTEM 
The wires and cable used for telphone system shall be as mentioned in list of approved make 
and PVC insulated and sheathed 0.5 sqmm tinned copper conductor wires of various pars 
should be laid in previously laid metal conduits. The telphone wiring shall be carried out In 
the undermentioned manner confirming to the perticular specifications 
a. In Concealed system including providing and laying conduits bends junctions boxes . pull 
boxes . hardware etc. 
b.The installation generally will be carried out in conformity with the norms and rules laid 
down by the P&T deptt. of govt. of india and IS specifications The rate shall be on the basis of 
supply and fixing of dummy conduits and supply installation testing and commissioning 
of telphone cables as described above on per meter basis and of tag blocks and distribution 
frames on per unit basis 
Capacity Of Telphone Wires/Cables 

Size of Cable Conduit Size 

Up to 5 pair 20mm 

Above 5 pair up to 10 pair 25mm 

Above 10 pair up to 20 pair 32 mm 

6 Nos. 2 pair 20 mm 

8 Nos. 2 pair cable 25mm 

10 Nos 2 pair cable 32mm 
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The size of conduit shall depend upon no- of wires to be drawn. However minimum size of conduits 
shall be 19/20mm. 

8.0 STATUTORY APPROVALS 
All statutory approvals from electrical inspectors and MPEB are to be obtained by the electrical 
contractor at no extra cost only the official payment made in the govt. treasury for the first 
inspection of the electrical inspector will be reimbursed to you against receipt. The work also 
includes getting connection sanctioned from MPEB for individual meter for office/flat and common 
meters at no exira cost. Only official charges to be deposited for deposit of MPEB shall be 
reimbursed against treasury slip. 

r1 - - Switch fuse units on cubicle switch IS 4047 1967 

H boards —---- i ...  j — 
2. 

H3 
Switchgears Bus Bars a 

IS 375 
IS 2675 

1963 - 1966 Distribution boards 

4.  Enclosure for low voltage switchgears J IS 2147 1962 — 
5.  PVC cables IS 1554 j_1964 

tubuLar filament lamps IS 2410 11963  
I 7 Tungsten filament lamps IS 415 11963 

L8. 0eilimfai — — - S374 - — 1966 

9.  Industrial light fittings IS 1771 1961 

10. Water tight electric light fittings 53553 1966 

I 1 lij Steel boxes for enclosure of IS 5133 J 1966 

124electricaIaccessorles _L_ - 
13.  Fittings for rigid conduits IS 2667 1964 

14.  

H. 

Rigid steel conduits for electrical 
fln9 

'IS 9537 1984 

I 15. Accessories for rigid steel 
for 

- IS 5133 1966 
conduits electrical wiring 

16Switch socket outlet IS 4615 5968 

Three pin plugs and socket outlet 51293 1967 

18. Switches for domestic and similar 5 3854 1966 

H-
Jurpose 

LiQ1VC wires IS 694 I 1964 

20. Call bell and buzzers IS 2268 1966 

[2ftEartNng 3043 1966 

22. Electrical wiring installation I IS 732 [1963 

2- Switchgears — — — -. IS 3072 1 H 965 

24 Lighting protection - IS 2309 igeg 

Indian electricity rule 1956 amended as on date. 
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AN NEXU RE-i 

Maximum Capacity Of Ms Conduits For Simultaneous Drawing-In Of PVC Insulaled Copper 
Conductor 0ab1es560v/l .1 Ky Grade (Flexible wires) 

Size Of Conductor Of Maximum Number Of Cables 
Cables — — -

 — _Prn±2mrnL3?mm,AOmmJPmmtrnrn 11  
NominalAreamm2 I. 

,i.Osqrnm --. . 410 — r
14----H --—' —-- 1.5som 5 i2. 

2.5sqmm '5t8J12 iFL 
4sqmm 

.6sqmm - 2 . 45 8 - I - 

- - 
•16qmm . .-. 
•25sqmm - . . - H -----j 2 46 WI 
35qmm 3 +6  

•50sqmm .- , H - - -- - - 

No steel conduit less than 20 mm in dia shall be used 

Specificalions of the conduit will be as per following 

I Nominal Size Outside Dia Tolerance Outside Dia , Minimum Inside Dia 
For Medium 

Conduit 
20 - - 120 - To5 '169 

25 OA 21.4 
32 —2 0.4 - 278 
4O 40 OA

354  

All specification for conduit shall be as per IS 9537. 
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INSTRUCTIONS FOR CARRYING OUT ELECTRICAL INSTALLATIONS. 

1. The Contractor will have to bring ah the necessary and proper tools and tackles for carrying 
out the work. 

2. The work is to be carried out, when the building or parts are ready for installation 

3. Jointing of copper strips shall be done by brazing or by way of butt jointing, bolt!  nut!  washer 
used for jointing shall be either of brasslGl. The size of bolt shall be approved by Engineer-in-
charge / Architect, 

4. Fixing of copper strip on MS structure shall be done by welding/fixing MS clamps with GI 
saddles as directed by site Engineer in charge /Architect 

5. The materiaLs to be supplied by the Bank will have to be received by the Contractor from Bank 
godown. 

6. All material to be supplied by the Contractor must be of approved quality and make and must 
be got/approved by Engineer-in-charge/Architect before use. 

7. The Contractor shall follow all the rules and regulations like factory act, workmen compensation 
act and shall be responsible for any injury or accident to persons working at site. 

8. The work is to be carried out as per the Indian Electricity Rules & Standard code of 
practice and other relevant specifications. Workmanship shall be to the satisfaction of the 
Engineer-in-charge/Architect. Preference to the work/items shall be given as per requirement 
of Bank and site situations. 

8.a The installation shall have to be approved by Electrical lnspectorIM.P.E.B. and/or any other 
local authorities, if required and such approval shall have to be arranged by Contractor. Any 
alterations, additions suggested by them shall have to be incorporated by the Contractor at his 
cost 

ft After getting permission of charging from Electrical Inspector's office it is duty of Contractor 
to follow-up for installing energy meter and getting line charged from MPEB as early as possible. 
All follow-up expenses shall have to include in offer. 

9. The Contractor shall keep at site of work one engineer having diploma in electrical 
engineering for receiving instruction and shall have to give satisfactory progress of work 
.The contractor will have to obtain prior approval of EIC by submitting the credentials of the 
electrical engineer he propose to appoint on site of work Even during execution if ErG/Architect 
feels that the said engineer appointed by contractor has failed to perform his duties satisfactorily 
they can instruct the contractor to appoint another engineer and contractor will have to 
comply it immediately. 

10. Any extra items that may crop during the progress of the work shall have to be carried out 
by Contractor, if ordered so and shall be paid for the same at the rates to be worked out with 
mutual agreement. Payment of extra items of work will be made on the basis of cost of 
material and labour + 15% The latter figure would include all costs towards supply of all tools, plant 
hire charges, scaffolding charges, overhead expenses! Contractor's profit margin etc. 

11. In case of any dispute with setting of claims for extra items, the decision of Bank will be 
considered final and binding of the Contractor 
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12. If any part or whole of the work ci any item is not executed to the entire satisfaction of the 
Engineer-in- charge/Architect The Contractor shah have to demolish and do the same work again 
with out any extra cost if so ordered by the Engineer-in-charge/Architect. 

13. No materials supplied by the Bank shall be allowed to be removed from site of work unless 
and until ordered so by the Engineer-in-charge/Architect. The Contractor shall ensure the safety 
of the materials from date of receipts from the Banks store till actual installation at the works and 
handed over to Bank after connection and testing. The Contractor shall maintain a proper site 
order book at the site which remain in the custody of the Engineer-In-Charge. 

14. The place after any work is completed should be cleaned by the Contractor. Breaking of 
walls, slabs, roads etc. necessary for laying cables!  conduits drawing of cables/wires etc. 
and making them good to original position will have to be done by the Contractor through 
skilled workers. 

15. The measurement will be taken in presence of Consultants authorized representative at site. 

16. Whatever material/equipments supplied by the Contractor! he has to supply 4 sets of test 
certificates from the manufacturers like electrical control panel, sub distribution boards, MCB. 
MCCB. wires, cables and other item etc. 

17 The quantities as shown in the Tender are approximate and may change or delete 
according to site situation/conditions. However, the payment will be made on the actual supply 
and work carried out at site and duly certified by the Consultant. 

18 On the completion of the work the Contractor shaH supply free of charges, completion plan in 
triplicate, in blue prints and also in original drawing on tracing cloth. Insulation and earth test 
report of the Internal and External electrification installation shall be supplied in 3 copies. 
These shall be handed over to the Consultant in good condition by the Contractor before the 
finalization of his final biLl. 

20 All materials brought at site shall be as approved by Consultant and if desired so 
contractor shaH arrange for testing of materials at laboratory (ERDA Baroda)for any 
eLectrical parameter checking. All such expenses shall be borne by contractor and are included 
in quoted rates. 

21 General repairs should be done before completion of work. 

22 Guarantee period for all work/supply and complete installation (without tube Light and 
lamp) will be of one year or more from date of completion of work as per manufacturer 
guarantee 
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TESTING AND COMMISSIONING 

Before the lighting/power installation is made alive the Contractor shall carry out tests 
enumerated below in presence of Engineer-in-charge or his authorized representative All 
testing equipments  necessary to carry out the tests shall be arranged by Coniractor and the 
tests results recorded on approved proforma. Nothing extra shall be payable for testing. 

1. Measure insulation resistance of each circuit without lamps being in place and it should not 
be less than 5 mega ohms to earth. 

2- Before energizing, measure insulation resistance of the cable from phase to phase and that 
from phase to ground, Insulation resistance of the busbars at the lighting panel from phase to 
phase and from phase to ground shall be measured before energizing the panel and should 
comply latest IS. 

3. Current and voltage of all phase shall be measured at the lighting panel busbars with all circuits 
on with fixture and also in all switchboard. 

4. Check the earth continuity for all sockets outlets. A fixed relative position of the phase 
and neutral connection inside the socket shall be established for sockets. 

5. The earth electrodes shall be tested for earth resistance by means of standard earth tester. The 
resistance between the earthing system and the general mass of earth shall not be greater than 
1 ohm. 

6. While crossing the expansion joints in building conduits shall be provided with flexible pipe 
shall not be more than 250 mm, at both the ends of conduit proper flexible couplings shall be 
provided and earth wire shall be properly connected to earthing terminal of coupling. 

7. Contractor should quote after site visit only. In case for cable trench, street light pole pit, earthing 
pit etc. or any place where Contractor has to dig the earth in hard strata or rock he has to do so 
at quoted rates only for item. No blasting shall be allowed for such digging. 
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