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SECTION VII 

LIST OF APPROVED MAKE OF MATERIAL 

ACCEPTABLE LIST OF MATERIALS 

1.  BWP Boards & ply Green Ply Duro. Century. 

2.  Synthetic Enamel paint! Asian, Shalimar, Nerolac 

Oil Bond distemper/primers 

3.  Prelamnated Boards Novapan, Ktlam, Archidlam, 

4.  Locks Godrej, Harrison, ECIE 

5.  Brass/powder coated fittings Pallidium, Balbehari 
Hardwares 

6.  Glass (Plain) Modi float. Trivani Float Saint Gobian 

7.  Hardware fittings Locks, Everite, Bhandari, ABCO 

8.  Glue Fevicol. Vemicol . Ktcol 

9.  MS. Screws Nettle Fold 

10.  Pre laminated particle board Novapan., Arch!d, bhutan 

11 Laninates Green lam, Veer!  Airolam 

12.  Rubber MM Foam, Mcdi Foan 

13.  Polyurethane foam 131 Marked 

14.  Carpet Transasia, Marwar. Maharaja 

15.  HorizontalNertical Blinds Vista, Trac. MAC 
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11.2 WOODWORKAND JOINERY;  

11.2.1 PLY WOOD;  Ply wood shall be BWP quality phenol bonded as per relevant Indian Standard 
Specifications with commercial or decorative facing as required These shall be obtained from 
approved sources and thickness shall be as shown in drawings & in specifications. 

11 2.2 BLOCK BOARDS:  

Block board shall be Grade-I exterior grade bonded with BWP type synthetic phenol bonded 
adhesives. These shall be of the required thickness and type and obtained from approved sources. 

11.2.3 LAMINATE: 

Laminates where specified shall be of approved brand type, texture and thickness and 
manufacturer as per 15:2046-1969. 

Fixing of laminates shall be done as per best trade practices and strictly as per printed instructions 
of the manufacturers using phenol Formaldehyde Synthetic Resin adhesive of approved make 
UnLess otherwise indicated laminated shalL be 1 5mm thick of approved make. 

11.2.4 JOINERY: 

All details shaH conform to the drawings!  but all measurements shall be checked at site. The 
scantUngs shall be accurately planned and finished smooth to hold full dimensions shown in the 
drawings after finishing and rebates, roundings and mouldings made before they are framed. No 
patching or plugging of any kind shall be prepared and got approved by the Engineer before 
proceeding with bulk manufacture. 

11 3 IRONMONGERY: 

11.3.1 This section shall cover all finish hardware, latches, locks and other fittings and fixtures etc., 
used in wood doors. All finish hardware shall be well made, reasonably smooth, and free sharp 
edges and corners flaws and other defects and shall be as per relevant Indian Standard Code. 
Unless otherwise required all finish hardware shall be polished brass. 

11.3.2 All hardware shall be of approved make and shall be specifically got approved by the 
Engineer before ordering. No fittings arid fixtures shall be fixed before all major work is over. 
While fixing correct handling of fixtures shall be ensured 

Ii 3.3 All finish hardware shall be fixed by skilled carpenters experienced in this work. Work shall 
be done as per manufacturers  printed instructions and to the satisfaction of the Engineer. 

11.3.4 All hardware fixed to respective Ioations shall be adequately protected from damage and 
spashes of mortars and paints by covering suitably with Jute clothes/Black PVC sheet till handling 
over of the work to the Engineer/Owner to his satisfaction The finished hardware shall be 
absolutely clean without any foreign materials and fully showing original finish in its best condition. 

• HORIZONTAL/VERTICAL BLINDS; 

11.4.1 Vertical blinds shall be 100mm wide scotch guard cloth of approved shade & colour Pull 
cords shall be 1.7 mm dia braided nylon with a core of rayon threads. 

4.2. The Blinds shall be operable in any direction with a tilt upto 180 degrees and can slide to 
one side for opening purposes All metal parts shall be corrosion-resistant and rotating parts 
shall be self-lubricating. The fixing of the top rail shall be with special GI brackets at approx. 
lmt. 

11.4.3 The installation shall be done by expert workmen approved by the suppliers, strictly as per 
manufacturers printed instructions. The installed blinds shall stay flat and in plum in one line and 
shall operate smoothly to the approvaL of the Consultarit/ BANK. 
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diii. For painting and polishing iten --on all kinds of wood and wood based surfaces. 

div. All painting work to be completed with at least one coat of the primer along with two coats of 
the paint as per the Technical Specification, Manufacturers specification and to the 
satisfaction of the Architects! BANK. 

dv. All the polishing works to be completed with at least two coats of the polish of the approved 
make as pr the list of approved manufacturers and to the full satisfaction of the Architects/ 
BAN K. 

10.5. GLASS WORKS:  

ci. The edges of glass tops for tables wherever shown shall be beveled as per approval of the 
Architects. 

4.5.1 Rates shall include Aluminium grippers as directed Rates shall include laying of carpet to 
required shape with piles in one direction including all wastage, Rate quoted shall be 
applicable to skirting and steps and net area of laid carpet only shall be measured and paid. 

4.6 FALSE CEILING:  

10,7.1 Rates should include labour/materials required to suspend the false ceiling with dash 
fasteners from the reinforcement of the slab and repairing the portion without affecting the 
structural strength of the slab, also with provision of strip hangers/MS flats and hinged 
through nuts and bolts of adequate size (Rawl plug shall not be applied). The channels 
and hangers shall be as per the instructions of the Architects/BANK. 

v) Cutouts and openings as required by Architects for provision of lights, switches, AC grills 
and diffusers, sprinklers and providing of trap doors etc. and other fittings in false ceilings 
and holes and cutouts as required for running conduits in frame work of paneling including 
cutouts for switches and fittings in the paneling will be made by the Contractor. He will also 
provide necessary frame work support fro fixing of lights AC diffusers grills and fixtures etc. 
All these above will be made/provided by him at no extra cost and will be deemed to be 
included in the rates of the items quoted by him. 

10.8 PARTITIONS AND PANELLING  

1. Quoted rate shall include labour/materials required to fix the sub-frame to the wall with MS 
flats L'/ U)  shape clamp with adequate screws and repairing the portion damaged while 
putting the gutties. etc. and making good the same. 

2. Quoted rate shall be inclusive of making provisions for electrical conduits and switch boxes 
and time required while coordinating with other Contractors for the final finishing of the 
work. 

3. The partition frame work shall be provided upto the RCC slabs at top but measurement for 
payment shall be of partition upto false ceiling and frame /support of partition above false 
ceiling shall be carried out within the quoted rate for which no extra shall be paid. 

4. All electrical works shall be got carried out through licensed A]!  class Electrical Contractor 
having experience of similar work and duly approved by Architects! BANK. The work shall 
be executed as per specifications and strictly in keeping with relevant IS code and rules and 
regulations of authorities. 

5. ALl work/materials will be as per good engineering practice. 

6. Wherever glass is mentioned it will be clear float glass. 
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SE: CII ON — VI  

PREAMBLE TO BILL OF QUANTITIES  

RATES TO INCLUDE:  

Rates quoted shall be for the items completed in aM respect at all floors/heights/levels including all 
taxes, and the cost of alL materials!  fittings, fixtures all Labour and for all the operations as detailed 
in the specifications and contract conditions. Apart from other factors mentioned in the 
specifications and contract conditions, rates quoted for the items in this schedule shall also include 
the following 

10.1. GENERAL:  

.1. Whether mentioned or not in Inc Ru] of Quantities, all works are to be carried out as per the 
drawings, designs. catalogue5 and or instruc.tLnns of the Architects/ BANK. Nothing extra 
shall be paid over the quoted jte's for not undersranding the designs etc. before hand. 

Sample of all works/items shall be got approved from the Architects/ BANK before taking the 
mass production in hand and nothing shail be paid for the cost of samples. 

Any incidental work required to complete the item and not specifically covered in the item as 
mentioned in Bill of Quantities shall be compieted at no extra cost. 

.4 Unless otherwise specified all exposed surfaces of wood/wooden mouLdings and plywood of 
loose furniture/items tops shall be finished in at least two coats of melamine polish, 
including staining to match the shades of laminates etc. 

Rates for carpeting shall include for fixing of Aluminium grippers over the junction of carpet 
and/or marble stone flooring 

.6. All laminates for furniture items shall be 1.0mm thick in Satin finish,& Veneer 4.0mm 
colour texture and shade as per the schome given by the Architects. 

7. Unless otherwise specified, all in.er surfaces sides and under sides of furniture items, 
drawers/cabinets shall be polished/Fainted flat oil painted as directed by Architects. 

8. All exposed edges of plywood/bLock boards shalt be finished with teak wood lippings 5 mm 
thick of profiLe as per detail and MeIamne poFished unless otherwise specified and no extra 
cost shall be paid 

.9. All furniture items shall be dei:ve:ed at Ie pnckeo n polythene sheets 

WOOD WORKS:  

a.a) Wherever ply is mentioned i iri mean pLy ooci 

a.b) All Board/Fly will be of BWP ypo. 

ac) ALl teak wood will mean OP tenk. 

ad) All prelaminated Boards shall be Nova7an, KH1m. Archidlam. 

10.3. HARDWARE:  

ci. Necessary handles!  tower bolts, baiL catchers, stoopers, hinges, brass/GI screws, nails, 
locks, sliding rails!  nut and bolts Cic. shall be prokied by the Contractor which shall be out 
of the approved make of these materials annexed in the technical specificaticns/approved 
by Architects / BANK. 

10.4. PAINTING AND POLISHING:  

All finishes, shade of colours, textre of fabrics including all surfaces of finishes like FOP, 
painting, lamination, paneling s'ilchir.g joints in upholstery, all polishing shall be as per the 
satisfaction of the Architects/SANK. 

dii. Thoroughly brushing the surfjce to e linis1teu free from mortar dropping and other foreign 
matter including preparing the surface and said papering to give an even surface 
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Total Deduction as per contract/fl Rs 

31.12.2024 
   

Adjustments, if any  
Amount less received by Contractor in 

 R/A Bill (as per statement of 
Contractor) 

P.V.A. Rs. 

Total amount payable as per contract 
(E-F1-G) 

(Rupees in 
words) 

The bill amount to Rs.  (both figures and words) has been scrutinized by us after due 
checking of the measurements of work as required and is recommended for payment. 

Date: 
Signature of Architect 

wilh Seal 

The bill amount to Rs.  certified by Consultants has been scrutinized by me 
after due test checking of measurements of works as required and is recommended for payment for 
an amount of Rs  

Dale 
Signature of Owners 
Engineer 

STATUTORY DEDUCTION:  

i) Total Amount due (E) Rs. 

H) Less IT. Payable Rs. 

ih) Less ST. Payable Rs. 

Net Payable Rs. 

This figures given in the Memorandum for payable has been verified and bill passed for 
payment  (in words and figures) 

Date: 
Signature of the AGM 
(Premises) 
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TABLE 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

Total value of work done since Rs. 
previous bill (A) 

2. Total amount of secured advance due Rs. 
since Previous Bill (B) 

Total amount due since Previous Bifl Rs. 
(C) (A-tB) 

PVA on account of declaration in price Rs. 
of Steel!  Cement and other materials 
and labour as detailed in sepaiate 
statements enclosed. 

5. Total amount due to the Contractor Rs. 

OBJECTIONS:  

i) Secured Advance paid in the prevous Fs. 
EVA 

ii) Retention money on value of works as Fts. 
per accepted tenders upto date 
amount Rs. 

Less already recovered Rs. 

Balance to be recovered Rs.  

iii) Mobilization Advance, if any 

(a) Outstanding amount (principal + Rs.  
interest) as on date 

(b) To be recovered in this bill Rs.  

iü. Any other Departmental materials Rs. 
cost to be recovered as per contract, 
if any 

iv. Any other Departmental service Rs. 
charges to be recovered if any. as per 
contract (water, power etc.) enclose 
statement. 
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TABLE 

ACCOUNT OF SECURED ADVANCE IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR  

Unit 
4 

SNo. Item - Quantity 
1 2 3  

Amount 
5 

Remarks 
6 

Total value of materials at Site 

Secured Advance @ 

 

of above value - B 

 

CERTIFIED: 

That the materials mentioned above have actually been brought by the Contractor to the site 
of the work and on advance on any quantity of any of this item is outstanding on their 
security 

(ii) That the materials (are of mperishab(e nature) and are all required by the Contractor for use 
in the work in connection with the items for which rates of finished work have been agreed 
upon. 

Dated Signature of 
Site Engineer 
Preparing the biJi 
Rank----------------------------- 

Date signature of 
Banks Architects  
(Name of the Architects) 

Dated Signature of 
the Contractor 
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CERTIFICATE 

The measurements on the bess of which the above entries for the Running Bill No.  

were made have been taken jointly on  and are recorded at pages - 

 to  of measurement book No  

Signature and Signature and Signature and 
date of Contractor date of Architects date of Site Engineer 

Representative (Seal) 

The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

Architect Signature and 
date of Site Engineer 
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PROFORMA FOR RUNNING NC BILL 

Name of Contractor / Agency 

ii. Name of Work 

iii. Sl.No. of this Bill 

iv. No. & Date of previous Bill 

v. Reference to Agreement No. 

vi. Date of Written order to commence 

vii. Date of Completicnas per Agreement  
SNo. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amouni (Rs.) 
1 2 3 4 5 

UptcPreviousR.A Bi!l Up Date (Gross   Present Bill Remarks 
Quantity Amount Quantity Amount Quantity Amount 

(Rs.) (Rs.) I (Rs)J 
6 7 8 9 

Note 1. If part rate is allowed for any items, it 
should be indicated with reasons for 
aljowing such a rate. 

2. If ad-hoc payment is made!  it should be 
mentioned specifically. 

     

     

Net Value since previous bill 
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23.0 Photographs: 

• The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10  x 8D of the works. 
taken from two approved portions of each building, at intervals of not more than one 
months during the progress of the work or at every important stage of construction. 

• In addition to above!  the contractor shall be bound to submit adequate no. of site 
photographs along wirh their each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/Bank may 
consider returning the BHL to the contractor and no claim for delay on this account will 
be entertained. 
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18.0 As built drawings 

For the drawings issued to the contractor by the Architect / Consultant The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some changes 
have been made. From the approved drawings as instructed by the SBII architect / 
consultant. The contractor will make the changes made on these copies and return these 
copies to the architect / Consultant for their approval. In cases revision is required or the 
corrections are not properly marked the architect / Consultant will point out the 
discrepancies to the contractor The contractor will have to incorporated these corrections 
and I or attend to discrepancies either on copies as directed by the architect / consultant 
and resubmit to him for approval. The architect / consultant will return one copy duly 
approved by him. 

ii) For the drawings prepared by the contractor 

The contractor will modify the drawing prepared by him wherever the changes made by the 
SBI I architect / consultant. And submit two copies of such modified drawings to the 
architect! consultant for approval. The architect I consultant will return one copy of the 
approved drawing to the contractor. 

19.0 Approved make 
The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing anti-termite, aluminium doors 
and windows and any other item as specified in the tender. The architect/consultant may 
approve any make / agency within the approved list as given in the tender after inspection of 
the sample/mock up. 

20.0 Procurement of materials 
The contractor shall make his own arrangements to procure all the required materials for the 
work All wastages and losses in weight shall be to the contractors account 

21.0 Excise duty, taxes, levies eta; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges except GST in respect of the works including but not limited 
to sales tax, tax on works contract excise duty, and octroi, except GST payable in respect of 
materials, equipment plant and other things required for the contact. All of the aforesaid 
taxes, duties!  levies, fees and charges except GST shall be to the contractor's account and 
the SBI shall not be required to pay any additional or extra amount on this account. Variation 
of taxes, duties, fees, levies etc if any except GST, till completion of work shall be deemed 
to be included in the quoted rates and no extra amount on this account. Variation of taxes, 
duties!  fees, levies etc if any excluding GST, till completion of work shall be deemed to be 
included in the quoted rates and no extra claim on this account will in any case be 
entertained. U a new tax or duty or Iey or cess or royalty or octroi is imposed under as 
statutory law during the currency of contract the same shall be borne by the contractor. 

22.0 Acceptance of tender 
The SBI shall have the right to reject any or all tenders without assigning any reason. They 
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have 
no right to question the acts of the SBI. However adequate transparency would be 
maintained by the SBI. 
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12.0 Site order book 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant Any communication relating to the work may be 
conveyed through records in the site order book Such a communication from one party to 
the other shall be deemed to have been adequately served In terms of contract Each site 
order book shall have machine numbered pages in triplicate and shall carefully maintained 
and preserved by the contractor and shall be made avaiLabLe to the architect! consultant as 
and when demanded- Any instruction which the architect /consultant may like to issue to the 
contractor or the contractor may like to bring to the architect / consultant two copies of such 
instructions shall be taken from the site order book and one copy wilt be handed over to the 
party against proper acknowledgment and the second copy will be retained for their record. 

13.0 Temporary fencingl barricading 

The contractor shall provide and maintain a suitable temporary fencing I barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect consultant and regulations of local authorities. These shall be 
altered, relocated and adopted from time to time as necessary and removed on completion 
of the work. 

14.0 Site meetings 

Site meetings will be held to review the progress and quality evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all folLow up 
actions. Any additional review meetings shall he held if required by the architect/ consuLtant. 

150 Disposal of refuse 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect I consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect 
that all rubbish arising out of contractor's activities at the construction site or any other off-
site activities borrow pits has been properly disposed off 

16.0 Contractor to verify site measurement 

The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sutficient promptness as will in any way delay the 
works. 

17.0 Displaying the name of the work 

The contractor shall put up a name board of suitable size as directed by the architect! 
consultant indicating there in the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work. 
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the supply of good quality water suitable for the construction and good quality drinking water 
for their workers If necessary the contractor has to sink a tube well / open well and bring 
water by means of tankers at his own cost icr the purpose The 581 will not be liable to pay 
any charges in connection with the above 

b) The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges 

c) The contractors for other trades directly appointed by the SBI shari be entitled to take power 
and water connections from the temporary water and power supply cbtained by the 
contractor However, the concerned contractor shall make their own arrangements to draw 
the supply and pay directly the actual consumption charges at mutually agreed rates 
between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent connections, if 
any!  shall be initially paid by the contactor and the SB! will reimburse the amount on 
production of receipts 

d) The SBI as well as the Architect I consultant shall give all possible assistance to the 
Contractors to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

9.0 Facilities for contractor's employees 

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall aFso make the 
arrangements at his own cost for transport where necessary for his staff and workmen to 
and from site of work at his own cost. 

10.0 Lighting of works 

The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work. 

11.0 Firefighting arrangements 

The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water these 
equipments shall be provided at suitable prominent and easi[y accessible place and shall be 
properly maintained. 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at 
his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following 

a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 
c) Access for fire-fighting equipment's. 
d) Type, number and location of containers for the removal of surplus materials and rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f) General house keeping 
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SPECIAL CONDITION OF CONTRACT 

Scope of work 
1.0 The scope of work is to carry out for the Interior Furnishing work of RAHATGAON 

branch. RAHATGAON. foi State Bank of India 

2.0 Address of site 

The site is located at SBI RAHATGAON Branch. RAHATGAON. 

30 Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the contractor at the 
site and he wilt be held responsible for the accuracy. Figured dimensions are in all cases to 
be accepted and dimension shall not be scaled. Large scale details shall take precedence 
over small scale drawings. In case of discrepancy the contractor shall ask for clarification 
from the Architect / consultant before proceethng with the work. 

04 Notice of operation 

The contractor shall not carry out any importart operation without the Consent in with from 
the Banks  Engineer/Architect I Consultant. 

5.0 Construction records 

The contractor shall keep and provide to the Architect / consultant full and accurate records 
of the dimensions and positions of all new work and any other information necessary to 
prepare complete drawings recording details oF the work as construction. 

6.0 Safety of adjacent structures and trees 

The contractor shall provide and erect to the approval of the Architect / consultant supports 
as may be required to protect effectively all structures and protective give to trees!  which 
may be endangered by the execution of the works or otherwise such permanent measures 
as may be required by the Architect to protect the tree structures 

7.0 Temporary works. 

Before any temporary works are commenced the contractor shall submit at least in advance 
to the architect! consultant for approval cornp!ete drawings of alt temporary works he may 
require for the execution ot the works. 1 he contractor shall carry out the modifications 
relating to strength, if required by the architect / consultant may require in accordance with 
the conditions of contract at his own cost The contractor shall be solely responsible for the 
stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution. 

8.0 Water power and other facilitcs 

a) The rate quoted by the contractor shall incLude U expenses that are required for providing 
all the water required for the work and the c.ortactor shall make his own arrangements for 
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The following inventories/statements shall be prepared - 

i. ]nventory of furniture (Table, Chairs, Almirah etc.). 

H.. Inventories of builders bardwares etc.) locks (Rum ruortice and cylindrical) and night latches all 
with duplicate keys. 

üi. Inventory of fixtures & fittings of installations (electrical light fittings, fans! bells! air-conditioning! 
lifts pumps and the like). 

5.54 DELINQUENCIES OF CONTRACTORS 

5.54. Procedures for dealing with Delinquencies/ Defaults/ Misconduct! Misdemeanors of 
tenderers! Contractors 

i) The undernoted delinquencies/defaults/misconduct/misdemeanors on the part of tenderer or 
enlisted contract will attract disciplinary action 

a) Incorrect information about credentials, about his performance, equipment, resources!  technical 
staff etc. 

b) Non-submission of the fresh/latest Income tax clearance certificate. 

c) Irregular tendering practice. 

d) Submission of tender containing for too many arithmetical errors and freak rates. 

e) Revoking a tender without any varid reasons. 

f) Tardiness in commencing work. 

g) Poor Organisation at site & Lack of his personal supervision. 

h) Ignoring BANKs  notices for replacement/rectification of rejected materials, workmanship etc. 

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour laws, ban 
on subletting etc. 

j) Lack of promptitude and cooperation in measurement of work and settlement of final account. 

k) Non-submission of vouchers and proofs of purchase etc. 

I) Tendency towards putting up false and untenable claims. 

m) Tendency towards suspension of work for frivolous reasons. 

n) Bad treatment of labour. 

o) Bad treatment of subcontractors (piece workers) and un-business like dealings with suppliers of 
materials. 

p) Lack of cooperation with nominated contractors or BANK's labour. 

q) Contractor becoming BANK rupt or insolvent. 

r) Contractors conviction by a court of law. 

s) Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and discovery of 
latent defects in contractor's work after the expiry of DLP of his contract. 

5.54, Disciplinary action against (Delinquencies 00 contractor. 

ii) Action 

The award of the undernoted disciplinary action shall be considered. 

a) Flacing embargo on issue of tenders of temporary suspension from the BANKs approved list. 

b) Permanent ban on issue of tenders & removal from the BANKs approved list 

c) Circulation of the contractors name to other Public Under taking or Government Department 
for non-entertainment of this publication for contract work 
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g) Hindrance registers giving details of commencement and removal of each hindrance. 

h) Dismantled materials account register 

i) Supply and consumption register of scare I coslly materials like laminates special paints white 
cement, or any material as directed by Architect / Employer. 

j) Specifications 02 W.D. & 1.5.1. as applicable to the contract. 

k) IS 1200 relating to measurements. 

I) Conversion Table IS 786. 

These registers are to be got singed by the Banks  Engiiieer/ Architect on their visits. 

5.49 SECURITY ARRANGEMENT 

(a) Proper arrangements shall be made to keep all records under lock and key. 

(b) II shall be ensured that the contiaclor provides tor adequate fences, watch and ward and 
security of basic materials such as cemell! and steel etc. 

(c) Movement of material, stores aDo plant, especially of those in which the BANK has got a 
financial interest or those which influence progress of work. shall be strictly controHed Checks 
shall be exercised at gate (entrance and exit shall be preferably through one gate only). 

(d) When the work is completed and handed over to the user, the responsibility of proper security 
arrangement shall rest with the users. 

5.50 WORKING HOURS 

Site officers working hours shall normally be fixed as nay be prevailing in the locality. 

Normally no construction work of important structural nature shall be carried out on Sundays. 
Holidays and during nights. In exceptional circumstances, however, the work may be carried out 
with proper approval of the Site Engineer who shall depute supervision staff to be present on the 
occasion. 

5.51 LABOUR RECORD 

The contractor shall maintain relevant records and lulflll all conditions and requirements in 
accordance with the following Act and Rules made hereunder. 

(a) The Payment of Wages Act. 

(b) Employers Liability Act. 

(c) Workmens Compensation Act. 

(d) Contract Labour (Regulation & Abo::rion) Act. 1910 and Central Rules 1971 

(e) Apprentices Act 1961. 

(f) Minimum wages Act 1948. 

(g) Industrial disputed Act 1947 

(h) Maternity benefit Act 1961 

(i) ESI Act. 

(j) Payment of Bonus Act. 

(k) Payment of Gratuity Act. 

(I) Any other Act are enactment relating there to and rules framed thereunder from time to time. 

5.53 HANDING OVER BUILDING/PROJECT WORK TO THE BANK 

Handing and taking over report and nventorics;3t,tement (in quadruplicate) at the time of 
handling over shall be prepared The reports and inventories shall be signed by: 

(a) The contractor (Only the relevant paper& 

(b) The Site Engineer, and 

(c) Competent authority in the BANK 
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the award is made and published, be paid half and hoff by each of the parties. The cost of the 
reference and of the award (including the fees if any of the arbitrator) shall be in the discretion of 
the arbitrator who may direct to any by whom and in what manner, such costs or any part there of 
shari be paid and fix or settle the amount of costs to be so paid. 

5.44 SPECIALISTS WORKS 

The Contractor must associate himself with the specialist firm to be approved by the BANK,! 
Architect in writing for wooden flooring for Electrical works are to be executed by specialist firms. 

5.45 CONTRACT DRAWINGS GENERAL 

Two copies of each of the drawings and one copy of each of the condition of contract specification 
tender preamble and bill of quantities will be provided for the use of the coniractor who must satisfy 
himself as tc the accuracy of the said copies in every detail, and make all other copies necessary 
for the conduct of the work. Any comments on drawings to be given by the contractor within 7 
days from receiving of drawings. 

One copy of each drawing or sketch furnished to the contractor shall be kept in an office at the 
works and the Engineer or any person authorized by the Employer shall have free access to the 
drawrngs and sketches whenever they desire. 

5.46 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 

The work is liable to be technically audited by the Chief Technical Examiner of the Central 
Vigilance Commission Government of India from time to time. Any defects, improvements or 
testing etc. pointed out by the Chief Technical Examiner should be carried out by the contractor 
at his own cost and any deduction suggested by the CTE will be effected. 

The Employer shari have a right to cause a technical examination and audit of works and the 
final bills of the contractor including all supporting vouchers, abstract, etc. to be made at the time of 
payment of the final bill. If as a result of this examination or otherwise any sum is found to have 
been over paid in respect of any work done by the contractor under the contract the contractor 
shall be liable to return the amount of over payment and it shall be lawful for the employer to 
recover the same from him from any sum or sums due to him and in any other manner legally 
permissible and if it is found that the contractor was paid less than what was due to him under the 
contract in respect of any work executed by him under it, the amount of such under payment shall 
be duly paid by the employer. 

Any sum of money due and payable to the contractor (including Security Deposit returnable to 
him) under this contract may be appropriated by the Employer and set off against any claim of the 
employer of the payment of a sum of money arising out of or under any other contract made by 
the contractor with employer. 

5.47 WATCHING AND LIGHTING 

The contractor shall provide and maintain at his own expense all lights, guards!  fencing and 
watching when and where necessary or required by the Architects and Employer for the protection 
of the works or for the safety and convenience of those employed on the works or the public. 

5.48 CONTROL RECORDS 

The under-noted records books at the site of work shall be maintained in addition to normal routine 
requirements by the contractor. 

a) Daily progress record. 

b) Work site order book. 

c) Instruction by BANK's Officers. 

d) Test registers of other materials/fittings fixtures equipments as stipulated in the tender. 

e) Register of drawings and working details 

f) Log book of defects 
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made or proposed to the made from contract or raise any dispute, the contractor shall 
forthwith give notice in writing of his claun or dispute to the Assistant General Manager 
(Premises & Estate)/Dy. General Manager (Premises). S.B.l  and 
endorse a copy of the same to the Architect, within 60 Days from the date of 
disallowance there of or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the contractor shall not be entitled to raise any claim nor shall the 
Bank be in any way liable in respect of any claim by the Gontractor unless notice of such 
claim shall have been given by the contractor to the Asst. General manager (Premises & 
Estate)fDy. General Manager (Premises) in the manner and within the time as aforesaid. 
The contractor shall be deemed to have waived and extinguished all his right in respect 
of any claim not notified to the Asst. Genora Manager (Premises & Estate)/Dy General 
Manager (Premises) in writing in the manner and within the time aforesaid. 

ii) The Asst. General Managei (Premises & [state)tDy. General Manager (Premises) shall 
give his decision in writing n the claims notified by the contractor The contractor may 
within 60 Days of the receipt of me decision of the Asst. General Manager (Premises & 
Estate)/Dy. General Manager (Premises) submit his claims to the conciliating authority 
namely the Circle Development Office/Ceneral Manager (0 L. & Corporate Services) 
S.B.l.  for conciliatIon alongwith all details and copies of 
correspondence exchanged between hun and the Asst General Manager (Premises & 
Estate)IDy. General Manager (Premises) 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 60 DAYS of termination there of shall give a notice to 
the concerned Chief General Manager/Dy Managing Director & Corporate Development 
Office of the Bank for appointment of an arbilrator to adjudicate the notified claims falling 
which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

iv) Except where the decision has becorn final binding and conclusive in terms of the 
contract! all disputes of differcncos ar,sno o,jt of the notified claims of the contractor as 
aforesaid and all claims of he Bank shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the Chief General Manager/Dy. Managing Director & 
Corporate Development Officer It will also he no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to 
which the Contract relates in the course of his duties as Bank Officer. F the arbitrator so 
appointed Es unable or unwilling to act or rsiqns his appointment or vacates his office 
due to any reason whatsoeve, another sole arbitrator shall be appointed in the manner 
aforesaid by the said Chief General Manager I Dy. General Managing Director & C.D.O. 
Such person shall be entitled to proceed with the reference from the stage at which it 
was left by his predecessor. 

It is a term of this contract that the party invoking 3rbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager /Dy. Managing Director & Corporate Development Officer as aforesaid should act as 
arbitrator. 

The conciliation and arbitration shall be conducted n accordance with the provisions of the 
Arbitration & Conciliation Act 1996 01 ani statutory modification or reenactment there of and the 
rules made there under. 

It is also a term of the contract that if any fees are paabIe to the arbitrator these shall be paid 
equally by both the parties. However no lees will be yable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that ti'j ajoitrator shaH be deemed to have entered on the reference 
on the date he issues notice to both the orties calIuc, riern to submit their statement of claims and 
counter statement of claims. The ve:'uc ci he arbitrdtiLn shall be such place as may be fixed by the 
arbitrator in his sore discretion The fees. ii any of the arbitrator shall, if required to be paid before 
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The contractor being a company gointoljquidation whether voluntary or compulsory or being a 
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
assignment or a composition for the benefit of the greater part in numbers or amount of his 
creditors or shall enters into a Deed or arrangement with his creditors or if the official assignee in 
insolvency of the receiver of the contractor in insolvency, shall repudiate the contract, or if a 
receiver of the contractors appointed by court shall be unable, within fourteen days after notice 
to him requiring him to do so, to show to the reasonable satisfaction of the Employer that he is 
able to carry out and fulfill the contract, and if so required by the employer to give reasonable 
security therefore, or if the contractor shall suffer execution to be issued, or shall suffer any 
payment under this contract to be attached by or on behalf of and the creditors of the contractor. 
or shall assign charge or encumber this contractor any payments due or which may become due 
to the contractor there under, or shall neglect or fail to observe and perform all or any of the acts 
matters of things by this contract to be observed and performed by the contractor within three clear 
days after the notice shall have been given to the contractor in manner hereinafter mentioned 
requiring the contractor to observe or perform the same or shall use improper materials or 
workmanship in carrying on the works, or shalF in the opinion of the employer not exercised such 
due diligence and make such due progress as would enable the work to be completed within due 
time agreed upon, and shall fail to proceed to the satisfaction of the employer after three clear 
days notice requiring the contractor so to do shall have been given to the contractor as hereinafter 
mentioned! or shall abandon the contract!  then and In any of the said cases, the BANK may not 
withstanding previous waiver determine the contract by a notice in writing to the effect as 
hereinafter mentioned! but without thereby effecting the powers of the employer of the obligations 
and liabilities of the contractor the whole of which shall continue in force as fully as if the contract !  
had not been so determined and as if the works subsequently executed had been executed by 
or on behalf of the contractor (without thereby creating any trust in favour of the contractor). 
Further the employer or his agent, or servants. may enter upon and take possession of the work 
and all plants, tools, scaffolding, sheds!  machinery! steam and other power utensils and materials 
lying upon premises or the adjoining Lands or roads and sell the same as his own property or 
may employ the same by means of his own servants and workmen in carrying on and completing 
the works or by employing any other contractors or other persons or person to complete the works 
and the contractor shall not in any way interrupt or do any act!  matter of thing to prevent or 
hinder such other contractors or other persons or person employed from completing and finishing 
or using the materials and plants for the works when the works shall be completed, or as soon 
thereafter as conveniently may be, the employer shall give notice in writing to the contractor to 
remove his surplus materials and plants and should the contractor fail to do so within a period of 
fourteen days after receipt by him. The employer may sell the same by Public Auction and shall 
give credit to the contractor for the amount so released. Any expenses or losses incurred by the 
employer in getting the works carried out by other contractors shall be adjusted against the 
amount payable to the contractor by way of selling his tools and plants or due on account of work 
carried out by the contractor prior to engaging other contractors or against the Security 
Deposit. 

5.41 ARBITRATION 

Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, cLaim, right, 
matter or thing whatsoever in any way arising out of or reLating to the contract, designs, drawings. 
specifications, estimates, instructions order or these conditions or otherwise concerning the work or 
the execution or failure to execute the same whether arising during the progress of the work or after 
the cancellation, termination, completion or abandonment there of shall be dealt with as mentioned 
hereinafter. 

If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 

36 SIGNATURE OF CONTRACTOR WITH SEAL 



RBO VI/Ops/2024-25/147 31:12.2024 
of rates published by NBC/OAR with 15% contractc's profit and overheads. For non schedule 
items, constant of material, labour. I & P etc. shall be decided by the Engineer in-charge of 
Employer, and Architect based on the actual observation at site. 

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and workmanship. 
heIthey must obtain the approval of the Architect/Employer in writing for any such substitution well 
in advance- Materials designated in this specification indefinitely by such terms as Equal  or 
"other approved etc , specific approval of the Employer/Architect has to be obtained in writing. 

5.36 CLEARING SITE ON COMPLETION 

On completion of the works, the contractor shall clear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary works of every kind and leave the 
whole of the site and the works c!ean and in a workr,ianlike condition to the satisfaction of the 
Employer and Architects. 

5.37 DEFECTS AFTER COMPLETION 

The defects liability period (D.L P.) shall commence form the certified date of virtual completion 
issued jointly by the BANK /Architects. The contractor shall make good at his own cost and to the 
satisfaction of the employer all defects, shrinkages or other faults which may appear within 12 
months after completion of the work. In default, the employer may employ and pay other persons 
to amend and make good such damages!  losses and expenses consequent thereon or 
incidental thereto shall be made good and borne by the contractor and such damages, losses and 
expenses shall be recoverable from him by the employer or may be deducted by the employer, in 
lieu of such amending and making good by the contractor, deduct from any money due to the 
contractor a sum equivalent to the cost of amending such work and in the event of the amount 
retained being insufficient, recover that balance from the contractor from the amount retained 
under clause No. 5.12 together with any expenses the Employer may have incurred in connection 
therewith. 

5.38 CONCEALED WORK 

The contractor shall give due notice to the Employer and Architects whenever any work is to be 
buried in the earth, concrete or in the bodos of walls or otherwise becoming inaccessible later on, 
in order that the work may be inspected and correct dimensions taken before such burial, in default 
whereof the same shall, at the option of the Employer/Architect be either opened up for 
measurement at the contractor's expense or no payrnent may be made for such materials. Should 
any dispute or differences arise after the execution of any work as to measurements etc., or other 
matters which cannot be conveniently tested or checked, the notes of the Employer shall be 
accepted as correct and binding on the contractor. 

5.39 IDLE LABOUR: Whatever the reasons may be. no claim for idle labour, additional 
establishment cost of hire and labour charges of tools and plants would be entertained under any 
circumstances. 

5.40 SUSPENSIONS 

If the contractor, except on account ot any legal restraint upon the Employer preventing the 
continuance of the work, abandons, suspends work or in the opinion of the Employer, the 
contractor neglects or fails to proceed with due diligence in the performance of his part of the 
contract, the Employer shalt have the power to give notice in writing to the contractor requiring the 
work be proceeded within a reasonable mariner and with reasonable dispatch, such notices purport 
to be a notice under this clause 

After such notice shall have been given the contractor shall not be at liberty to remove from the 
site of the works or from any ground contiguous thereto any plant Cr materials to subsist from the 
date of such notice being given until the notice shall have been complied with. If the contractor 
shall fail for 7 (seven) days after such notiee has been given to proceed with the works as therein 
prescribed, the Employer may proceed as provided in causes 5.41 (Termination of contract by 
Employer) 

5.41 TERMINATION OF CONTRACT BY EMPLOYER 
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H) If the rates for the extra! altered or subsUtt,ted or (deviated) work are not provided for (available) 
in the schedule of quantities, they shall to the extent possible be derived out of rate given in that 
schedule for similar or near similar items. For the purpose of such deviation!  where necessary and 
when so directed, the contractor shall furnish detailed analysis for the said similar or near similar 
items in the contract schedule For such portions of the analysis!  for the extra, altered or 
substituted (deviated) work for which prices cannot be abstracted from the corresponding analysis 
of rates for the said similar or near similar items in the contract schedule, market rates 
substantiated by purchase bills/vouchers dependable printed price schedule of building materials 
of different type shall be adopted, using factors and constants for quantum of materials, labour! I 
& P and sundries, form standard analysis of rates adopted by the National Building Organization, 
Ministry of Works and Housing. Government of India in preparation of All India Standard 
Schedule of Rates, 2002/OAR and adding 10% over towards profit and overheads. When called 
upon to do so, the contractor shall submit the required purchase bills/vouchers. 

Hi) In respect of a contract which incorporates more than one schedule, the rate applicable in case 
(i) above if not provided for in the schedule pertaining to the work in which the addition, aLteration or 
substitution (deviation) occurs, shall be taken as the lowest applicable rate in other schedules. 
Similarly in case (ii) above if similar in near similar items cannot be found in the schedule 
pertaining to the work in which the addition, alteration or substitution (deviation) occurs, similar or 
near similar items from the other schedule shall be adopted. 

iv) In the case of additional, altered substituted (deviated) for which rates cannot be reasonably 
be derived as at (ii) and (iii) above, the rates shall be worked out adopting market prices. 
substantiated by purchase bills/vouchers using factors and constants for quantum of materials!  
labour, I & P and sundries from standard analysis of rates adopted by the National Building 
Organization Ministry of Works and Housing, Government of India in preparation of All India 
Standard Schedule of Rates, 2002 DAR and adding 10% over towards profit and overheads. 
When called upon to do so the contractor shall submit his purchase bills/vouchers to the 
Architect's and Employer. 

v) The question as to what particular items, being similar or near similar to the additional, altered or 
substituted (deviated) work En the contract schedule are to be adopted for deviation of rates for the 
additional, altered for substituted deviated work and whether the said rates cannot be derived 
from similar or near similar items in the contract schedule will decided by the employer. 

vi) In case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the principles 
enunciated and the Architect, after scrutinizing the analysis any other papers furnished will allow 
such rates as he considers reasonable after obtaining Employer's sanctions. 

vii) Where extra work is of such a nature that it cannot be properly measured or valued, the 
contractor shall be allowed day work priced at the net rates stated n the tender or the priced 
schedule of quantities or if not so stated then in accordance with the minimum local day work 
rates and wage for the district notified by the concerned authority provided that in either case if 
required by the Architects. vouchers. muster rolls and other documents, required for proper 
verification of the labour employed and the materials deployed on the said work and the costs 
thereof be delivered to the Site Engineer, Architect or his representative on or before the end of 
the week following that in which the work has been executed. 

The question as to whether extra work is of such nature that it cannot be properly measured or 
valued will be decided by the Architects and Employer. The margin to be allowed on actual costs to 
the contractor towards profit and overhead shall be 15%. 

5.33 DEVIATION LIMIT FOR TENDER QUANTITIES BEYOND 25% 

The tender rates shall hold good for any increase in the tendered quantities up to variation of 
25%. In case tender quantities of an individual item exceeds the deviation limit of 25%, the same 
item is to be got approved by submitting the Market Rate Analysis of the above item, negotiated, 
and got to be approved by the competent authority. Please note that in no case contractor should 
execute the deviated item without prior approval the rates for the excess quantities. Over and 
above the deviation limit shall be payable as per market rate analysis, sustained by purchase 
vouchers/bill using constant only of materials, labour. T & P etc. from all Indian Standard analysis 
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prematurely brought to or placed adjacent to the work and then only if adequately protected 
against weather or other casualties. 

The employer will deduct retention money as described in clause 5.12 of these conditions. The 
refund of retention money will be made as specified in the said clause. 

If the employer has supplied any materials or goods tc the contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the contractor in 
accordance with the quantities consumed in the work. 

All the interim payments shall be regarded as payment by way of advance against the final 
payments only and not as payments for work actually done and completed and shall not preclude 
the requiring of bad unsound and mperfect or unskilled work to be removed and taken away and 
reconstructed or re erected or to be considered as an admission of the due performance of the 
contract or any part thereof in any respect or the accruing of any claim, nor shaEl, it conclude 
determine or affect in any way the powers of the employer under these conditions or any of them 
as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or 
affect the contract. The final ball shall be submitted by the contractor within one month of the date 
fixed for completion of the work or of the date of certificate of virtual completion furnished by 
employer and payment shall be made within six weeks after issue of certificate of the Architect. 

5.30 SECURED ADVANCE FOR MATERIAL AT SITE 

No secured advance shall be paid. 

5.31 FINAL PAYMENTS 

The period of Final Measurements wiLl be One Month from date of Completion, The final bill shall 
be accompanied by a certificate of completion frcrn the Employer, payments of final bill shall be 
made after deduction of Retention Money as specified in clause 5.12 of these conditions, which 
sum shall be refunded after the completion of the Defects Liability Period after receiving the 
Employer and Architects certificate that the contractor has rectified all defects to the satisfaction of 
the Employer and Architects. The acceptance of payments of the final bill by the contractor would 
indicate that he will have no further claim 'n respect of the work executed. 

5.32 VARIATION/DEVIATIONS 

The contractor may when authorized and shall, when directed in writing by the employer add or 
omit, or vary the works shown in the drawings or described in the specifications or included in the 
priced schedule of the quantities fhe contractor on his own accord shall make no addition, 
omission or variation without such authorization of direction. A verbal authorization of direction by 
the employer shall when confirmed correctly by the contractor in writing within 3 days shall be 
deemed to have been given in writing. 

The contractor shall send to the ArhUec/Employer once in every Month a statement giving 
particulars, as full and detailed as possb!e, of all claims for any additional payment to which the 
contractor may consider himself entitled and of afl extra or additional work ordered by the 
employer which he has executed durin9 the preced!n9 mnnth. 

No final interim claim for payment for any such work or expense, will be considered which has 
not been included in such a statement provided alhays that the Architect shall be entitled after 
taking employer's sanction to authorize paymeni to be made for any such work or expense!  not 
withstanding the contractors failure to comply with this condition, if the contractor has, at the 
earliest practicable opportunity, notified the Architect in writing that he intends to make a claim for 
such work. 

The rates for additional, altered, substituted work shall be arrived at in accordance with the 
following rules: 

i) The net rates or prices in the contract schedule shal[ determine the valuation of (the rates for) 
the extra work (items) where such extra work is of sniilar character and is executed under similar 
conditions as the work priced therein. 
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The employer shall be at liberty and hereby empowered.: o deduct the amount of any damages. 
compensations, costs! charges and expenses arising or accruing from or in respect of any such 
claim or damages from any sums including the total security deposit due or to become due to the 
contractor. 

5.27 INSURANCE 

Unless otherwise instructed the contractor shall insure the works for all risk (include fire, flood. 
earthquake & third party) of the contractor for total tender value and keep them insured until the 
virtual completion of the contract against any loss or damage of the material and of the project. 
The insurance must be placed with a company approved by the Employer in the joint names of 
the Employer and the contractor for such amount and for any further sum if called to do so by the 
Employer. The premium of such further sum being allowed to the contractor as an authorized 
extra. The contractor shall deposit the policy and receipt premium paid with the Employer within 
twenty one days from the date of issue of work order unless otherwise instructed. In default of 
the contractor insuring as provided above the Employer on his behalf may so insure and may 
deduct the premiums paid from any money due!  or which may become due to the contractor. The 
contractor shall as soon as the claim under the policy is settled or the work reinstated by 
insurance Company should they elect to do so, proceed with due diligence with the completion of 
the works in the same manner as though the fire has not occurred and in all respects under the 
conditions of the contract. The Contractor in case of rebuilding or reinstatement after fire shall be 
entitled to extension of time for completion as the Employer may deem fit. 

5.28 ACCOUNTS RECEIPT & VOUCHERS 

The contractor shall, upon the request of the employer furnish them with all the invoices, 
accounts! receipts and other vouchers that they may require in connection with the works under 
this contract. If the contractor shall use materials less than what he is required under the contract. 
the value of the difference in the quantity of the materials he was required to use and that he 
actually used shall be deducted from his dues. The decision of the employer shall be final and 
binding on the contractor as to the amount of materials. The contractor is required to use for any 
work under this contract 

Before taking any measurement of any work the site Engineer or a subordinate deputed by him 
shall give reasonable notice to the contractor, If the contractor fails to attend at the 
measurements after such notice or fails to countersign or to record the difference within a week 
from the date of measurement in the manner required by the Site Engineer then in any such event 
the measurements taken by the Site Engineer Cr by the subordinate deputed by him as the case 
may be is final and binding on the contractor and the contractor shall have no right to dispute the 
same. 

PAYMENTS 

All bills shall be submitted by the contractor in the form prescribed by the employer. Normally one 
interim bill shall be prepared each month subject to minimum value for interim certificate as 
stated in these documents. The bills in proper forms must be duly accompanied by detailed 
measurements in support of the quantities of work done and must show deductions for all 
previous payments. retention money etc. The bill shall be checked at site by site Engineer and 
thereafter the Architect shall issue a certificate after due scrutiny of the contractor's bill which 
may be further verified by the Employer and the contractor shall be entitled to payment there of. 
within the period of honoring certificates named in these documents!  as per final verified amount by 
the Employer. 

The amount as stated in an interim certificate 

shall be the total value of work properly executed and secured advance on the materials as 
described under the heading of secured advance less the amount to be retained by the 
employer as retention money vrde clause 5.12 of these conditions and less installments 
previously paid under these conditions, provided the such certificate shall only include the value of 
said material and goods as and from such time as they are reasonably!  properly and not 
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The contractor shall keep the Employer saved, harmless and indemnified against claims ft any of 
the workmen or any other person and all costs and expenses as any be incurred by the Employer 
in connection with any claim thai may be made by any workman or any other person. 

The contractor shall comply at his own cost with the order of requirement of any Health Officer of 
the state or any local authority or of the Employer regarding the maintenance of proper 
environmental sanitation of the area where the contractor's labourers are housed or 
accommodated, for the prevention of small pox, cholera!  plague, typhoid, malaria and other 
contagious diseases. The contractor shall provide maintain and keep in good sanitary condition 
adequate sanitary accommodation and provide facilities for pure drinking water at all times for 
the use of men engaged on the works and shall remove and clear away the same on completion 
of the works. Adequate precautions shall be taken by the contractor to prevent nuisance of any 
kind on the works or the lands adjoining the same 

The contractor shall arrange to provide first aid treatment to the labourers engaged on the works. 
He shall within 24 hours of the occurrence of any accident at or about the site or in connection 
with execution of the works, report such accident to the employer and also to the competent 
authority where such report is required by law 

5.24 DISMISSAL OF WORKMEN 

The contractor shall on the request of the employer immediately dismiss from works any person 
employed thereon by him who may in the opinion of the employer be unsuitable or incompetent or 
who may misconduct himself. Such discharges shall not be the basis of claim for compensation 
or damages against the employer or any of their officers or employee. 

5.25 ASSIGNMENT 

The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign or underlet the contractor any part. share 
or interest therein nor, shall take a new partner without written consent of the employer and no 
subletting shall relieve the contractor from the full and entire responsibility of the contract or from 
active superintendence of the work during their progress 

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The contractor shall be responsible for all injury to the worker or workmen or persons, or things 
and for all damages to the project works, materials, equipments, structural and/or decorative part 
of property which may arise from the operations or neglect of himself or of any subcontractor or 
any of his or a subcontractor's employees whether such injury or damage arise from carelessness!  
accident or any other cause whatsoever in any way connected with the carrying out of this 
contract. The clause shall be held ro include interalia any damage to buildings whether 
immediately adjacent or otherwise and any damage to roads, streets, foot paths or ways as 
well as damages caused to the buildings and the works forming the subject of this contract by 
rain, wind or other inclemency of the weather. The contractor shall indemnify the employer and 
hold harmless in respect of all and any expenses ar:sing from any such injury or damages to 
persons or property as aforesaid and also in respect of any claim made in respect of injury or 
damage under any acts of compensaHon or damage consequent upon such claim. 

The contractor shall reinstate, rectify and remedy al damages of every sort mentioned in this 
clause so as to deliver the whole of the contract works complete and perfect in every respect and 
so as to make good or otherwise satsfy a!l claims for damages to the property or third parties. 

The contractor shall effect the insurance necessary and indemnify the empLoyer entirely from all 
responsibility in this respect. The :'nsurance must be placed with company approved by the 
employer and must be effected jointly ri the name of the contractor and the employer and the 
policy lodged with the latter. The scope of insurance is to include damage or loss to the contract 
itself till this is made over in a compl&e state. Insurance is compulsory and must be effected for 
the very initial stage. The contractor shall also be responsible for anything which may be 
excluded from the damage to any property arising out of incidents, negligence or detective 
carrying out of this contract. 
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5.21 REMOVAL OF IMPROPER WORK 

The employer shall during the progress of the work have power to order in writing from time to time 
the removal from the work within such reasonable time or times as may be specified in the order 
of any materials which in the opinion of the Employer/Architect are not in accordance with 
specification or instructions, the substitution or proper re-execution of any work executed with 
materials or workmanship not in accordance with the drawings and specifications or instructions. 
In case the contractor refuses to comply with the order the employer shall have the power to 
employ and pay other agencies to carry out the work and all expenses consequent thereon or 
incidental there to as certified by the employer shari be borne by the contractor or may be 
deducted from any money due to or that may become due to the contractor No certificate whFch 
may be given by the Architects shall relieve the contractor from his Liability in respect of unsound 
work or bad materials 

5.22 SITE ENGINEER 

The term Site Engineer  shall mean the person posted at site by Architect/Employer to 
superintend the work. The contractor shall afford the Site Engineer every facility and assistance 
for examining the works and materials for checking and measuring work and materials. The 
Site Engineer shall have no power to revoke, alter!  enlarge or relax any requirements of the 
contractor or to sanction any day work, additions, alterations, deviations, or omissions or any extra 
work whatever, except in so far as such authority may be specially conferred by a written order of 
the Employer. 

The Site Engineer shall have power to give notice to the contractor or to his foreman of non-
approval of any work or materials and such work shall be suspended or the use of such materials 
shall be discontinued until the decision of the employer is obtained. The work will from lime to time 
be examined by the Architects, Engineer from the premises department of the Employer and the 
Site Engineer. But such examination shall not in any way exonerate the contractor from the 
obligation to remedy and defects which may be found to exist at any stage of the work or after 
the same is complete. Subject to the limitations of this clause the contractor shall take instructions 
only from the Employer 

5.23 CONTRACTORS EMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for the work who 
shall be available (by turn) through out the working hours to receive and comply with 
instructions of the Employer/Architects. The contractor shall engage at least one experienced 
Engineer as site-in-charge for execution of the work. The contractor shall employ in connections 
with the work persons having the appropriate skill or ability to perform their job efficiently. 

The contractor shall employ local labourers on the work as far as possible. 

No labourers below the age of sixteen years and who is not an Indian National shall be 
employed on the work. 

Any laborer supplied by the contractor to be engaged on the work on day work basis either whoLly 
or partly under the direct order or control of the Employer or his representative shall be deemed to 
be a person employed by the contractor. 

The contractor shall comply with the provisions of all labour legislations including the 
requirements of: 

a) The payment of Wages Act. 

b) Employers  Liability Act. 

c) Workmens Compensation Act. 

d) Contractor Labour (Regulation & Abolition) Act, 1970 and Central Rules 1974. 

e)Apprentices Act 196ff. 

f) Any other Actor enactment relating thereto and rules framed there-under from time to time. 
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The contractor shall indemnify the employer against a!! claims in respect of patent rights! royalties. 
damages to buildings, roads or member of public in course of execution of work and shaU defend 
all actions arising from such clams and shall keep the employer saved harmless and 
indemnified in all respects from such actions, costs and expenses. 

5.18 CLEARING SITE AND SETTING OUT WORKS 

The contractor shall set out the works and shall be responsible for the true and perfect setting out 
of the work and for the correctness of the positions. levels. dimensions and alignment of all paris 
thereof. If at any time, any error shall appear during he progress of any paris of the works the 
contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the 
employer. The contractor shall further set out the work to the alternative positions at the site until 
one is finally approved and the rates quoted in his tender should include for this and no extra on 
this account will be entertained. 

5.19 ACCESS 

Any authorized representative of tne empLoyer/architect shall at all reasonable times have free 
access to the works andlor to the workshops, factories or other places where materials are being 
prepared or constructed for the work and also to any place where the materials are lying or from 
where they are being obtained, and the contractor shall give every facility to the BANK or their 
representatives necessary for inspection and examination and test of the materials and 
workmanship. Except the representatives of the employer, no person shall be allowed at any time 
without the written permission of the employer. 

5.20 MATERIALS, WORKMANSHIP, SAMPLES, WSTthJG OF MATERIALS 

All the works specified and provided for in the specifications or which may be required to be done 
in order to perform and complete any part thereof shall be executed in the best and most 
workman like manner with materials 01 the best and approved quality of the respective kinds in 
accordance with the particulars containea n and implied by the specifications and as represented 
by the drawings or according to such other additional particulars and instructions as may from time 
to time be given by the Employer/Architect during the execution of the work, and to his entire 
satisfaction. 

If required by the Employer/Architect the contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the employer at his 
own cost to prove that the materials etc under test confirming to the relevant IS standards or as 
specified in the specifications. The necessary charges for preparation of mould (in case of 
concrete cube), transporting, testing etc. shall have to be borne by the contractor. No extra 
payment on this account would in any case be entertained. 

All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and 
must be the best of their kind available and contractor/s must be entirely responsible for the 
proper and efficient carrying out of the work. The work must be done in the best workman like 
manner. Samples of all materials to be used must he submitted to the Employer/Architect when 
so direded by the Engineer/Architects and wriflen approval from Employer/Architect must be 
obtained prior to placement of order. The approved samples shall be kept with the Employer till the 
completion of work. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause! the 
contractor shalF take all precautions necessary for (be orotection of work and at his own expenses 
shall make good any damage arising from any of these causes 

The contractor shall cover up and protect from damaqe, from any cause!  all new work and supply 
all temporary doors!  protection to windows, and any other requisite protection for the execution of 
the work whether by himself or special tradesmen or subcontractor and any damage caused must 
be made good by the contractor at his own expenses 
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The Contractor shall provide a suitabLe teiiporary hut for he watchmen and clear away the same 
when no longer required and to provide all necessary attendants, lights etc. required 

The contractor shall arrange for temporary latrines for the use of workers and field staff and keep 
the same in a clean sanitary condition tc the satisfaction of the Public Health Authorities and shall 
cause such latrines and soil to be cleared away whenever necessary and shall make good all the 
works disturbed by these conveniences. 

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the 
works during the construction and all receptacles, cisterns, water tanks etc. used for the storage of 
water must be suitably protected against breeding of mosquitoes. The contractor shall indemnify 
the employer against any breach of rules in respect of anti-malarial measures. 

The contractor shall not fix or place any placards or advertisement of any description or permit 
the same to be fixed or placed in or upon any boarding !  gantry, building structure other than those 
approved by the Employer 

5.16.2 Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable 
arrangements for watching, lighting and, protecting the work, the site and surrounding property by 
day, by night! on all days including Sundays and other holidays. 

Contractor shall indemnify the employer against any possible damage to the building, roads!  or 
member of the public in coarse of execution of the work. 

The contractor shall provide necessary temporary enclosures, gates, entrance etc. for the 
protection of the work and materials and for altering and adopting the same as may be required 
and removing on completion of the works and making good all works disturbed. 

5.16.3 Storage of materials 

The contractor shall provide and maintain proper sheds for the proper storage and adequate 
protection of the materials etc., and other work that may be executed on the site including the 
tools and materials of subcontractors and remove same on completion. 

5.16.4 Tools 

All instruments like steel tape etc. which is found necessary for the works shall be provided by the 
contractor for due performance of the contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be require for 
safety taking measurements and shall be supplied by the contractor. 

The Mistrys and the supervisors on the works shall carry with them always a one meter or 
two meter steel tapes, a measuring tape of 30 meters, a spirit level, a plumb bob and a square 
and shall check the work to see that work is being done according to the drawings and 
specifications. The site engineer will use any or all measuring instruments or tools belonging to 
the contractor as he chooses for checking the works executed or being executed on the contract 

The contractor should cover in his rates for making provisions for all reasonable facilities for the 
use of his scaffolding, tools and plants etc. by subcontractors for their work. 

5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall confirm to the provisions or any acts of the legislature relating to the work. 
and to the regulations and By-Laws of any authorities!  and / or any water!  lighting and other 
companies, and / or authorities with whose system the structures were proposed to have 
constructed and shall before making any variation from the drawings or specifications that may be 
associated to so confirm, give the Employer/Architects written notice, specify the variations 
proposed to be made and the reasons for making them and apply for instructions thereon the 
Employer on receipt of such intimation shall give a decision with a reasonable time. 

The Contractors shall arrange to give all notices required for by the said acts, regulations or By-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that 
may be properly chargeable in respect of the work and lodge the receipts with the Employer 
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If, in the opinion of the Employer/Architect the works be Celayed 

(a) by reason of any exceptionally inclement weather or 

(b) by reason of instruction from the employer in consequence of proceedings taken of 
threatened by or disputes, with adjoining or neighboring owners or 

(c) by the works, or delay, of other contractors or tradesmen engaged or nominated by the 
Employer and not referred to in the specification or 

(d) by reason of authorized extra and additions or 

(e) by reason of any combination of workmen or strikes or lockout effecting any of the building 
trades or 

(f) from other causes which the employer may consider are beyond the control of the contractor!  
the Employer at the completion of the time allowed icr the contract, shall make fair and reasonable 
extension of the time for completion in respect therelcie in the event of the Employer failing to give 
possession of the site upon the day specified above the time of completion shall be extended 
suitably. 

In case of such strikes or lockouts! as ale referred to above, the contractor, shall immediately give 
the empLoyer, written notice thereof Nevertheless, the contractor shall use his best endeavors all 
that to prevent delay!  and shall do all that may be resonably required, to the satisfaction of the 
employer to proceed with the works and on his doing so that it will be ground of consideration by 
the employer for an extension of time s anove pioFde' The decision of the Employer as to the 
period to the allowed for an extension oi time for comrMetion hereunder (which decision shall be 
final and binding on the contractor) shall be pr..rnurQated at the conclusion of such strike or 
Lockout and the employer shall then. in the even ci ar extension being granted, determine and 
declare the final completion date, Thu provision i cLause 5.15 with respect to payment of 
liquidated damages shall, in such case. hrf: read and construed as if the extended date fixed by the 
employer were substituted for and the dairage shall hc deducted accordingly. 

5.14.3 Progress of work 

During the period of construction the contractor shnll rnaintain proportionate progress on the 
basis of a programme chart submitwd by the controclor immediately before commencement of 
work and agreed to by the employer/Architect. Cordractor should also include planning for 
procurement for scarce material we1 cn advance and reflect the same in the programme chart so 
that there is no delay in completion of the project. 

5.15 LIQUIDATED DAMAGES 

Should the work be not completed b: the atisfcnon of the Employer/Architect within the 
stipulated period, the contractor shall u ,ound to pay o the employer a sum calculated as given 
below by way of liquidated damages sr:d not a x.lty during which the work remains un-
commenced or unfinished after the Cxpl,"q oi ne coinu:trrcn date. 

0.5% of the tendered amount shown in the tender rJur week subject to ceiling of 5% of the 
accepted contracted sum. 

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE 

OFFICE REQUIREMENTS 

5.16.1 The contractor shall provide, fix up and mainLaiii in an approved position proper office 
accommodation for the contractors  representative and staff, which offices shall be open at all 
reasonable hours to receive instruction, notices or corr:munication and clear away on completion 
of the work and make good all work distuibed. 

All drawings maintained on the site are to he carefully mounted on boards of appropriate size and 
covered with a coat of approved varrush. They are to cc protected from ravages of termites, ants 
and other insects. 

The contractor shall provide at site t ms own cost ai jrtificial light required for the work and to 
enable other contractors and subcontraGtors to corripiee the work within the specified time. 
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The successful tenderer to whom thecontract is awsrded,will have to deposit an initial security 
deposit, a further sum to make up 2% of the value of the accepted tender including the Earnest 
Money. The initial Security Deposit will have to be made by the contractor to the BANK within 
14 days of acceptance of award letter!  failing which the employer at his discretion may revoke the 
letter of acceptance and forfeit the earnest money deposit furnished along with the tender. The 
initial security deposit shall be accepted in the form of Demand draft and not by BANK Guarantee. 
The initial security wilt be refunded to the contractor within fourteen days after the issue of 
certificate of virtual completion 

Apart from the initial security deposit made as above, retention money shall be deducted from 
the progressive running bills at 10% of the gross value of each running bill. However the 
retention money on secured advance payable will not be deducted. 

The retention amount of 5% will be refunded to the contractor in the Final bill and balance 5% will 
be refunded fourteen days after the defect liability period Provided the contractor has satisfactorily 
carried out all the works and to all the defects in accordance with the conditions of contract. No 
interest is allowed on Retention Money. 

5.13 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything necessary for the proper execution of the work according 
to the intent and meaning of the drawings. schedule of quantities and specifications taken together 
whether the same may or may not be particularly shown or described therein provided that the 
same can reasonably be inferred therefrom and if the contractor finds any discrepancies therein, he 
shall immediately and in writing refer the same to the employer whose decision shall be final and 
binding. 

The rates quoted against individual items will be inclusive of everything necessary to complete the 
said items of work within the contemplation of the contract and beyond the unit price No extra 
payments will be allowed for incidental or contingent work, labour and/or materials inclusive of all 
taxes excluding GST and duties whatsoever except for specific taxes, if any, stipulated in the tender 
documents. 

The contractor shall supply, fix and maintain at his own cost for the execution of any work, all 
tools tackles, machinery and equipment's and all the necessary scaffolding, , watching and 
lighting by night as well as by day required not only for the proper execution and protection of the 
said work but also for the protection of the public and safety of any adjacent roads, streets, walls. 
houses, buildings, all other erections, matters and things and the contractor shall take down and 
remove any or all such scaffolding, etc. as occasion shall be required or when ordered to do so 
and shall fully reinstate and make good all matters and things distributed during the execution of 
works to the satisfaction of the Employer/Architect. 

The Contractor shall at all times give access to workers employer by the Architect / Employer or any 
men employed on the buildings and to provide such parties with proper sufficient and if 
required special scaffolding!  hoists and ladders and provide them with water and lighting and leave 
or make any holes, grooves etc. in any work where directed by the employer as may be required to 
enable such workmen to lay or fx pipes, electrical wiring, special fittings etc. The quoted rates of 
the tenders shall accordingly include all these above mentioned contingent works. 

5.4 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

5.14.1 Time of completion 

The entire work is to be completed in all respects within the stipulated period. The date of 
commencement will be Three days from the date of acceptance letter issued to the contractor or 
the day on which contractor is instructed to take possession of site, whichever is ratter Time is the 
essence of the contract and shall be strictly observed by the contractor. 

The work shall not be considered as completed until the Employer have certified in writing that 
work has been completed and the defects liability period shall commence from the date of such 
certificate. 

5.14.2 Extension of Time 
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The tenderer shall note that his tender shall remain open for consideration for a period of 90 
days from the date of opening of the tender (Enveope Nc 3). 

5.5 AGREEMENT 

The successful contractor may be required to siyri agreement as may be drawn up to suit local 
conditions and shall pay for all stamps and legal expenses, incidental thereto. 

5.6 PHOTOGRAPHS 

The contractor shall supply the Architect & Employer weekly with well executed unmounted 
photographs 4 (four) No. of size 200 x 250mm in duplicate showing the progress of the works and 
also such particular section of the works, site plan, machinery or materials as the Engineer may 
direct within his quoted prices. 

5.7 GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local By-laws and acts relating to the work and 
to the regulations etc. of the Government and local authorities and of any company with whose 
system the structure is proposed to be connected i He contractor shall give all notices required 
by said act, rules, regulations and Byelaws etc and pay all fees payable to such authorities for 
execution of the work involved The cost. if any shaM be deemed to have been included in his 
quoted rates, taking into account aJ liabdities for licenses, fees for footpath encroachment and 
restorations etc. He shall indemnify the employer agaFnst such liabilities and shall defend all 
actions arising from such claims or liabilities. 

5.8 TAXES (GST) 

The tenderers to exclude GST, which shall be payable by the Bank seperatly as applicable. 
However, work contract tax shall be deducted at source at the specific rate in state legislative, if 
applicable. The certificate in respect of T.D.S. shall be issued by the BANK as per rate. No cLaim 
whatsoever on this account shall be entertained. 

5.9 PROVISIONAL SUM (P.S.) 

All provisional sums described in the schedule of quantities as P.S. shall be exclusively allotted 
to the purchase of materials and not for any handling and fixing to be done by the contractor. 
Such costs of handling and fixing with profit (includinj transport charges if required) shall be 
separately included in the contract price as described In the schedule of quantities. The disposal 
of the amounts covered under this head will be absolutely at the discretion of the employer. 
Contractor is to make payments for these materials to the suppliers on certificate or order issued 
by the employer and realise them through his bills frcm the employer. 

5.10 QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities se intended to cover the entire new structure 
indicated in the drawings but the Employer reserves the right to execute only a part or the whole 
or any excess thereof without assigning any reason therefore. 

5.11 OTHER PERSONS ENGAGED BY THE EMPLOYER 

The employer reserves the right to execute any part of the work included in this conlract or any 
work which is not included in this contract by other agency or persons and contractor shall allow all 
reasonable facilities and use of his scaffolding for the execution of such work. However the 
contractor shaJl employ ![A]!  grade Licence holder Elecliical contractor to Complete the electrical 
work in the scope of the lender 

5.12 EARNEST MONEY AND SECURITY DEPOSIT 

The tenderer will have lo deposit an emount of RS 15000/-. in the form of BANK draft drawn in 
favour of PM, RBO-BETUL a/c (name ot/cnntractws  hin ) at the time of submission of tender 
as an Earnest Money The employer is ;ot liable to cay any interest on the Earnest Money The 
Earnest Money of the unsuccessfuL tenderers will be iefunded without any interest soon after the 
decision lo award the work is taken or after the expiry ot the validity period of the tender. 
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5.3 TENDERER SHALL VISIT THEITE 

Intending Tenderer shall visit the site and make himself thoroughly acquainted with the Local site 
conditions, nature and requirements of the works, facilities of transport conditions, effective labour 
and materials, accesses and storage for materials. The Tenderer shall provide in their tender for 
cost of carriage, freight and other charges as also for any special difficulties and including police 
restriction for transport etc. for proper execution of work as indicated in drawings. The successful 
Tenderer will not be entitled to any claim of compensation for difficulties faced or losses incurred on 
account of any site conditions which existed before the commencement of the work or which in 
the opinion of the Employer might be deemed to have reasonably been inferred to be so existing 
before commencement of work 

5.4 TENDERS 

The entire set of tender paper issued to the tenderer should be submitted duly priced and also 
signed on the last page together with initials on every page. Initials/Signature will indicate the 
acceptance of the tender papers by the tenderers 

The schedule of quantities shall be filled in as follows 

i) The rates column to be leg!bly filled in ink in both English figures and English words. 

ii) Amount column to be frlled in figures for each item and the amount for each subhead as detailed 
in the Schedule of Quantities". 

iii) All corrections are to be initialed. 

iv) The 'Rate Column  (for alternative items shall be filled up). 

v) The Amount for alternate items of which the quantities are not mentioned shall not be filled up. 

vi) In case of any errors/omissions in the quoted rates, the rates given in the tender marked 
'original' shall be taken as correct rates. 

No modifications, overwriting or corrections can be made in the tender papers by the tenderer, 
but he may at his option offer his comments or modifications in a separate sheet of paper 
attached to the original tender papers. 

The employer reserves the right to reject the lowest or any tender and also to discharge any or all 
of the tenders for each section or to split up and distribute any item of work to any specialist firm or 
firms, without assigning any reason. 

The BANK reserves the right to accept the tender in full or In part and the tenderer shall have no 
claim for revision of rate or other conditions if his tender is accepted in parts. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correct workable and self-
supporting. If called upon by the employer detailed analysis of any or all the rates shall be 
submitted by the contractor. The employer shall not be bound to recognize the contractors 
analysis. 

The works will be paid for as 'measured work on the basis of actual work done and not as "lump 
sum" contract. 

All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works involved 
directly related to and reasonably detectable from the drawings, specifications and scheduLe of 
quantities and no further extra charges will be allowed in this connection. In the case of lump sum 
charges in the tender In respect of any item of works, the payment of such items of work will be 
made for the actual work done on the basis of lump sum charges as will be assessed to be 
payable by the employer. 

The employer has power to add to, omit from any works as shown in drawings or described in 
specifications or included in schedule of quantities and intimate the same in writing but no addition, 
omission or variation shall be made by the contractor without authorisation from the Employer. No 
variation shall vitiate the contract. 
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Employer and the same will be banding on the Contractor, and shall be read as under in the 
decreasing order of importance 

a) Schedule of Quantities. 

b) Drawings. 

c) Special Conditions. 

d) General Conditions. 

e) Technical Specifications of Contract 

f) C.P.W.D. specifications. 

g) Bureau of Indian Standards specifications. 

Ii) State P,W.D,IGer,eral Engineering Practice. 

Any ambiguity observed shall be brought to the notice of Employer and be executed after obtaining 
approval from the Employer. 

5.2 SCOPE 

The work consists of Interior Furnishing Works of STATE BANK OF INDIA RAHATGAON Branch, 
RAHATGAON. in accordance with the Drawings  and  Schedule  of Quantities. The civil and 
electrical works etc. complete are wLthin the scope of this tender. It includes furnishing all 
materials, labour, tools and equipment and management necessary for, and incidental to!  the 
construction and completion of the work. All work, during its progress and upon completion shall 
confirm to the lines, elevations and grades as shown on the drawings furnished by the employer 
Should any detail essential for efficient completion of the work be omitted from the drawings and 
specifications it shall be the responsibility of the contractor to inform the employer and to furnish 
and install such detail with employer's concurrence, so that upon completion of the proposed work 
the same will be acceptable and ready for use. 

Employer may in their absolute discretion issue further drawings and/or written instructions, 
details, directions and explanations which are hereafter collectively, referred to as the 
employer's instructions in regard to: 

a) The variation or modification of the design quality or quantity of works or the addition or 
omission or substitution of any work. 

b) Any discrepancy in the drawing or between the schedule of quantities and/or drawings and/or 
specifications. 

c) The removal from the site of any defective materials brought thereon by the contractor 
and the substitution of any other material thereof. 

d) The demolition/removal and/or re-execution of aily work executed by the contractors. 

o) The dismissal from the work of any persons employed thereupon. 

f) The opening up for inspection of any work covered up. 

g) The rectification and making good of any defects unjer clauses hereinafter mentioned and 
those arising during the maintenance period (retention period). 

The contractor shall forthwith comply with and duly execute any work comprised n such 
employers instructions, provided always that verbal instructions, directions and explanations 
given to the contractors or his representative upon the works by the employer shall if involving a 
variation be confirmed ri writing to the contractor/s within seven days. No works for which rates 
are not specifically mentioned in the priced scheduJe of quantities, shall be taken up without 
written permission of the employer. Rates of items not mentioned in the priced schedule of 
quantities shall be fixed by the employer in consultation with the Architects as provided in clause 
'variations" 
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GENERAL CONDITIONS OF CONTRACT  

Except where provided for in the description of the individual items in the Schedule of Quantities 
and in the specifications and conditions aid down hereinafter and in the drawings. the work shall be 
carried as per standard specifications and under the directions of the Employer/Architects 

5.1 INTERPRETATION 

In construing these conditions, the specifications, the schedule of quantities, tender and 
agreement!  the following words shall have the meaning herein assigned to them except where 
the subject of context otherwise requires 

i) Employer The term employer shall denote STATE BANK OF INDIA with their RBO BETUL. 
and any of its employees or representative authorized to act on their behalf. 

ii) The BANK The term BANK shall mean STATE BANK OF INDIA BANK, the Employer. 

iii) Architects The term Architects shall means MIs Minu & Sharat Associates, E8/1 9, 
Doorsanchar Nagar, Gulmohar Colony, Bawadia Kalan, BHOPAL 462039 or in the event of 
his/their ceasing to be the Architects for the purpose of this contract such other persons as the 
Employer shall nominate for the purpose 

iv) The Engineer in charge The term means Engineer to STATE BANK OF INDIA of the 
STATE BANK OF INDIA deployed to look after the work. 

v) Site Engineer The term shall means person posted at site who shall work under the 
orders of Architects/Employer/Engineer-in-charge to inspect the works. 

vi) Contractor The term Contractor shall mean 
 (name and address of the contractor) and his/their 

heirs, legal representatives assigns and successors. 

vii) Site The site shall mean the site where the works are to be executed as shown within 
boundary on the Site Plan including any building and erections thereon allotted by the Employer 
for the Contractors use. 

viii) Drawings The work is to be carried out in accordance with drawings, specifications!  the 
schedule of quantlies and any further drawings which may be supplied or any other instruction, 
which may be given by the employer during the execution of the work. 

All the drawings relating to work given to the contractor together with a copy of schedule of 
quantities are to be kept at site and the Employer/Architects shall given access to such 
drawings or schedule of quantities whenever necessary. 

In case any detailed drawings are necessary, contractor shall prepare such detailed drawings 
and/or dimensional sketches therefore and have it confirmed by the employer prior to taking up 
such work. 

The contractor shalt ask in writing for all clarifications on matters occurring anywhere in 
drawings!  specifications and schedule of quantities or to additional instructions at least 10 days 
ahead from the time when it is required for implementations so that the Employer may be able to 
give decision thereon. 

ix) 'The works' shall mean the work or works to be executed or done under this contract. 

x) Act of Insolvency shall mean any act as such as defined by the Presidency Towns 
Insolvency Act Grin Provincial Insolvency Act or any Amending Statutes. 

xi) The Schedule of Quantities shall mean the schedule of quantities as specified and forming 
part of this contract. 

xii) "Priced Schedule of Quantities' shall mean the schedule of quantities duLy priced with the 
accepted quoted percentage of the contractor. 

xiii) Order of precedence for any ambiguity in the schedule of quantities, general conditions, 
special conditions! specifications and drawings for the contractor shall be as per the decision of the 
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Explanation- 
"Controlling ownership interested" means ownership of or entitlement to more than 

twenty five percent of shares or capital or profits of the Company! 

"Control' shall include right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements: 

In case of a partnership firm!  the beneficial owner is the natural person(s), who 
whether acting alone or together. through one or more judiciaL person. has 
ownership of entitlement to more than fifteen percent of capital or profits of the 

partnership: 

In case of an unincorporated association or body of individuals!  the beneficial owner 

is the natural person(s), who whether acting alone or together, through one or more 
judicial person, has ownership of or entidement to mole than fifteen percent of 

capital or profits of such association or body of individuals. 

Where no natural person is identified under (1) or (2) or (3) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing 

official; 

• In case of a trust, the trustiest, the identification of beneficial owner(s) shall include 
identification of the author of the trust! the trustee, the beneficiaries with fifteen 
percent or more interest in the trust and any other natural person exercising ultimate 

effective control over the trust through a chain of control or ownership 

• An Agent is a person to do any act for another, or to represent another in 

dealing with third person 

• [To be inserted in tenders for Works contracts, including Turnkey contract]. The 

successful bidder shall not be allowed to sub-contract works to any contractor 
from a country which shares a land border with India unless such contractor is 

registered with the Competent Authority 

• All bidders need to submit a declaration-curn-certificate (along with evidence) in 
this regards as per "Annexure-l" failure to submit such valid declaration-cum-

Certificate will make the bid liable for rejection." 

SIGNATURE OF THE CONTRACTOR 

WITH SEAL 
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11.7 In case it is decided by the SB] to drop one or more buildings from the scope of work at 
any stage of the project, the contractor shall not be entitled to raise any claim I 
compensation for such deleted scope of work. Also, the SBI may consider issuing work 
order for various buildings in phases but withn a reasonable time interval and the contractor 
shall be bound to execute the same within the stipulated tme period and as per rates 
quoted by them In this lender without any claim for price escalation. 

. 
• 12. Restriction under Rule 144 9X1) of General Financial Rules 2017 of 

Ministry of Finance, India order no. F. No. 6/18/201 9/PPD dated 23 July 2020.  

• Any bidder from a country which shares a land border with India will be eligiable 

to bid in this tender ONLY if the bidder is registered with the Competent Authority 

(registration committee constituted by the Department for promotion of industry 

and internal Trade). 

'Bidder (including the terms tender  'consultant or service provider' in certain 

contexts) means any person or firm or company, including any member of a 

consortium or joint venture (that is an association of several persons. or firms or 

companies), every artiflcial judicial person not falling in any of the descriptions of 

bidders stated hereinbefore, including any agency branch or office controlled by 

such person. participating in a procurement process. 

'bidder from a country which shares land border with India (such a country); for 

this purpose means: 

• An entity incorporated, established or registered in such a country, or 

• A subsidiary of an entity incorporated, established or registered in such a country or 

• An entity substantially controlled through entities incorporated, established or 

registered in such a country. or 

• An entity whose beneficial owner is situated in such a country or 

• An Indian (or other) agent of such an entity or 

• A natural person who is a citizen of such a country or 

• A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above. 

The beneficial owner for the purpose of (iii) above will be as under: 

• In case of A Company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 
judicial person, has a controlling interest or who exercise control through other 
means. 
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• 6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

• 7 0 Signing of contract Documents 

• The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract attached herewit. within 7 Days from the receipt of intimation of 
acceptance of the tender by the Bank. However, the written acceptance of the tenders by 
the Bank will constitute a binding agreement between the Bank and successfuJ tenderer 
whether such formal agreement is subsequently entered into or not. 

. 
• 80 Completion Period 

• Time is essence of the contract. Ihe work should be completed in all respect accordance 
with the terms of contract within a period of 4.5Days (Forty five days) from the date of 
award of work. 

• 
• 9.0 Validity of tender 

• Tenders shall remain valid and open for acceptance for a period of 90 days from the date of 
opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to 
any other right or remedy the Bank shall be at kberty forfeit the EMO. 

• 
• 10.0 Liquidated Damages 

• The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract 
value. 

11.0 Rateandprices: 

• 11 1 The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will not 
be considered during execution. 

• 11.2 The tenderers should not change the units as specified In the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor would be 
paid accordingly. 

• The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he shoulci mmedEatey bring to the knowledge of the Architect/ SBI 

• 11.3 Each page of the BOO shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him. 

• 
• 11.4 Each page shall be totaled and the grand total shall be gwen. 

11 5 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 

• 11 6 The SBI reserve their rights to accept any tenders, either in whole or in part or may 
entrust the work in phases or may drop the part scope of work at any stage of the project 
within its sole discretion without assigning any reason(s) for doing so and no claim I 
correspondence shall be entertained in this regard. 

• 
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3.1 The tenderer must obtain himself on his own responsibility and his own expenses aLl 
information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the law 
and order situation! climatic conditions local authorities requirement!  traffic regulations etc, 

The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

4.0 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money of Rs. 12,000.00 (Rupees 
Twelve Thousand only by means of Demand Draft! Pay Order (Valid for a period of 90 
Days from the last date of submission of the tender) from any Nationalized Bank drawn in 
favour of R.M., State Bank of India, RBO BETUL payable in BETUL. NO TORI STDR 
SHALL BE ACCEPTED AS EMO 

4.2 EMD in any other form other than as specified above will not be accepted. Tender 
not accompanied by the EMD in accordance with clause 4.1 above shah be rejected. 

4.3 No interest will be paid on the EMD. 

4.4 EMD of unsuccessful tenderer will be refunded within 45 DAYS of award of Contract. 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 

5.0 lnitiall Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of R.M., State Bank of India, BETUL within 
a period of 15 days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value 
is in the form of Initial Security Deposit (lSD) which includes the EMD BaLance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e.. deduction from each running bill account will be @10% till Total 
Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total 
Security Deposit shall be paid to the contract on the basis of architects  certifying the virtual 
completion. The balance 50% would be paid to the contractors after the defects liability 
period as specified in the contract. 

6.2 Additional Security Deposit 
In case L-1 bidder quotes abnormally low rates (i.e. 750% or more!  below estimated project 
cost), the bank may ask such bidder to deposit additionaF security deposit (ASO) equivalent 
to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of contract 
Such ASD could be in the form of DD / Banker Cheque in the Bank's name as per format 
approved by the Bank. On successful completion of work ASD will be returned to the 
contractor In case contractor fails to complete the work in time or as per tender 
specification or leave the job incomplete, the bank will be at liberty to recover the dues from 
ASD or to forfeit such ASD as the case may be within its sole discretion. 
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INSTRUCTIONS TO THE TENDERERS 

1.0 Scope of work 

• RM, RHO, BETUL, invites e-tenders for Proposed Interior Furnishing work of 
RAHATGAON Branch! RAHATGAON. 

• 
Site and its location 

. 
• The proposed work is to be carried out at RAHATGAON Branch, RAHATGAON. 

2.0 Tender documents 

• 2.1 The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting of the following documents and the most workmen like manner. 

. 
• Instructions to tenderers 

• General conditions of Contract 

• Special conditions of Contract 
. 
• Additional specifications 
• 
• Drawings 
• 
• Priced bid A 

• 2.2 The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below; 

• 
• a) Price Bid 

• b) Additional Specifications 

• c) Technical specifications 

• d) Drawings 

• e) Special conditions of contract 

• f) General conditions of contract 

• g) Instructions to Tenderers 

• 
• 2.3 Complete set of tender documents including relative drawings can be downloaded 

from the website vpjv.sbi.co.in  
• 
• 2.4 The tender documents are not transferable. 

• 3.0 Site Visit 
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IN WITNESS whereof the parlies hereto have caused their respective common seals to be 
hereunto affixed (or have hereunto set their respective hands and seals) the day, mcnth and year 
first above written. 

SIGNED AND SEALED AND DELIVERED BY THE 

saFd said 

(Name 

 

(Name  

 

    

on behalf of the contractor on behalf of the employer 

In the presence of In the presence of 

Name: Name:  

Address:  Address:  

• This form is included in the tender documents only for the informaUon of the tenderers. Only 
the successful tenderer will be, in due course, required to complete the form. 
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ARTICLES OF AGREEMENT  

(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules) 

This agreement is made on day of 2024 between (STATE BANK 
OF INDIA RBO BETUL (hereinafter called The Employer)  of the one 
part and  (hereinafter called 'the Contractor)  of the other 
pat 

WHEREAS the Employer is desirous of certain works should be executed viz- Interior Works for 
STATE BANK OF INDIA, RAHATGAON Branch. RAHATGAON and has by letter of acceptance 
dated  accepted a tender by the contractor for the execution!  completion, and 
maintenance of such works, now THIS AGREEMENT WITNESSES as follows - 

4.1 In this agreement words and expressions shall have the same meaning as are respectively. 
assigned to them in the said conditions of contract hereinafter referred to: 

4.2 The following documents shall be deemed to form and to read construed as part of this 
agreement, viz 

i) Original tender document 

ii) Relevant correspondence all letters/correspondence forming part of contract and referred to 
in acceptance letter 

iii) Acceptance letter. 

iv) Bill of quantities 

v) The drawings 

vi) Time and progress chart. 

vii) Other additional documents as required, 

a)  

b)  

c)  

viii) Article of Agreement. 

4.3 The aforesaid documents shall be taken as complementary and mutually explanatory of one 
another, but in the case of ambiguities of discrepancies the latest documents issued by the BANK 
shall prevail over on earlier documents 

Give the Name! Destination an Address oF the Contractor 

4.4 In consideration of the payment to be made b the employer to the contractor as hereinafter 
mentioned, the contractor hereby covenants with the employer to perform execute! complete and 
maintain the work in conformity in all respects with the provision of the contract 

45 The employer hereby covenants to pay the contractor in consideration of the execution, 
completion and maintenance of the works such sLms as shall become payable hereunder at 
the time(s) and in the manlier prescribed in the said conditions and price schedule of 
quantities/bill of quantities prescribed in the contract. 
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2.26 The tender for the work shall not be witnessed by a contractor or contractors who 
himself/themselves has/have tendered or who may and has/have tendered for the said work. 
Failure to observe this condition would render tenders of the contractors tendering as well as 
witnessing the tender liable to summary rejection. 

2.27 It will be obligatory on the part of the tenderer to tender and sign the tender documents for 
all the component parts and that! after the work is awarded, he will have to enter in to an 
agreement, for each component with the competent authority in the BANK. 

2.28 Sealed tenders are to be delivered in person to the officer nominated for the purpose or put 
in a sealed tender box kept in the office before the stipulated time. 

2.29 The Notice Inviting Tender!  and this 'Instructions for Tenderers shall form part of the Tender 
Documents. 

SIGNATURE OF THE COMPETENT AUTHORITY 

STATE BANK OF INDIA 
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213 Issue of tender form will be stopped one uays before the date fixed for the opening of 
tenders. 

2.14 Earnest money amounting to (RS 12,000h.) n the form of BANK Draft drawn in favour of 
RM, RBO- BETUL, a/c (name of/Contractors firm ) BEETLJL" must accompany each tender and 
each lender is to be in a sealed cover superscr;bed "Tender for Interior Furnishing Works of 
BETUL Branch, BETUL at STATE BANK OF INDIA  and addressed to the office of R.M., BETUL 

215 The contractor whose tender is accepted will be required to furnish by way of security 
deposit 2% of the accepted tender amount (including earnest money) for the due fulfillment of his 
contracl. The Security Deposit shall be collected as detailed in General conditions of contract 
clause no. 5.12. 

2.16 The acceptance of a tender will rest with the STATE BANK OF INDIA!  which does not bind 
itself to accept the owest tender, and reserves to itself the authority to reject any or all of the 
tenders received without the assignnneik of any rcasoiis. All tenders in which any of the prescribed 
conditions are not fulfilled or are incornp!ete in any respect are liable to be rejected. 

2.17 Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 
the contractors who resort to canvassing will be liable to rejection. 

2.18 All item rates shall be quoted on the proper form of the tender alone. 

2.19 An item rate tender containing percentage below/above will be summarily rejected. 
However.where a tenderer voluntarily offers a rebate for payment within a stipulated period. This 
may be considered. 

2.20 On acceptance of tender, the name of the accredited representative(s) of the contractor 
who would be responsible for taking instructions from the Employer/Architect shall be 
communicated to the Employer/Architect 

2.21 Special care should be taken to write in fgures as well as in words and the amounts in 
figure only, in such a way that interpretation is not possible. The total amount should be written 
both in figures and words. In case of figures, the word Rs  should be written before, the figure of 
Rupees and words 'p'  after the decimal figures. e.g. Rs 2.15 p  and in case words, the word 
Rupees' should precede and the word paise should be written at the end, unless the rate is in 
whole rupees and followed by the words only, it should invariably be upto two decimal places. 
While quoting the rates in the bill of quantities the word only' should be written closely following 
the amount and it should not be wrtten in the next line. 

2.22 (a) The BANK does not bind itself to accept the lowest tender but it may accept any tender 
and reserves to itself the right of accepting the whole or any part of a tender and the tenderer shall 
be bound to perform the same at the ate quoted. 

(b) The BANK reserves the right tu accept the tender in full or in parts and that the tenderer 
shall have no claim for revision of rates or other conditions if the tender is accepted in parts. 

2.23 The contractor shall give a list of his reiatives working with the BANK along with their 
designations and addresses. 

2.24 No employee of the BANK is allowed to work inder or as a contractor for a period of two 
years after his retirement from BANK services. withoul the previous permission of the BANK. This 
contract is liable to be cancelled if either the contractcr a, any of his employees is found at any time 
to be a such a person who had not ohta;ned the permission of the BANK as aforesaid before 
submission of the tender or engagement in the contractor's service. 

2.25 The tender for works shall remain open for acceptance for a period of 90 days from the dale 
of opening of Envelope No. 3 of the tenders If ay tenderer withdraws his tender before the said 
period, then the BANK shall be at liberty  ic forfeit Eariiot Money paid along with the tender. 

The Earnest Money Deposit of the tenderer whose rJer is accepted shall be forfeited in full in 
case he does not remit the initial scc:ty deoosns wtI the stipulated period or start the work by 
the stipulated date mentioned in the awrd otter 
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c) If the tender is submitted by a firm in partnership, it shall be signed for and on behalf of the 
firm by all the partners of the firm above! their full names and current business address!  or by a 
partner holding the power of attorney for the firm by signing the tender in which case a certified 
copy of the Power of Attorney shall accompany the tender. A certified copy of the partnership 
deed and current business address of all the partners of the firm shall also accompany the 
tender. 

d) If the tender is submitted by a Limited company, or a Limited corporation, it shall be signed 
by a duly authorized person holding the power of attorney for signing the tender in which case a 
certified copy of the Power of Attorney shall accompany the tender. Such Limited company or 
Corporation may be required to furnish satisfactory evidence of its existence before the contract is 
awarded. 

e) If the tender is submitted by a group of firms, the sponsoring firms shall submit complete 
information pertaining to each firm in the group and state along with the bid as to which of the firm 
shall have the responsibility for tendering and for completion of the contract document and furnish 
evidence admissible in aw in respect of the authority assigned to such firm on behalf of the 
group of the firms for tendering and for completion of the contract of the contract document. The 
full information and satisfactory evidence pertaining to the participation of each members of the 
group of firm in the tender shall be furnished along with the tender. 

f) All witnesses and sureties (if any) shall be persons of status and their full names, occupations 
and address shall be stated below their signatures. All signatures affixed on each page in the 
tender will be dated 

2.6 The tenderer shall furnish with his tender: 

a) Construction schedule showing all activities of work in details and in the form of Bar Chart 
proposed to be completed within the stipulated period duly signed as token of acceptance. 

b) Details of plant, equipment and Machinery immediately available with the tenderer for 
deployment on the work. 

c) Detail of Technical and supervisory personnel already employed by tenderer which he 
proposes to utilize for this work and such other personnel which he proposes to employ further for 
this work. 

ci) Relevant information on the capacity, financial resources and experience about himself. 

2.7 The earnest money deposit without any interest will be returned to the unsuccessful 
tenderers only after validity period/award of work. 

2.8 The BANK or its duly authorized representative will open the tenders in the presence of 
tenderers who may be present at the time. If any of the tenderer or his agent is not present at the 
time of opening of tender!  the BANK or its duly authorized representative will, on opening of tenders 
of the absentee tenderer, prepare a statement of the attested and unattested corrections in the 
tender under his signatures. Such a statement shall then be binding on the absentee tenderer. 

2.9 Tenders, which should always be placed in sealed covers, with the name of the project 
written on the envelopes will be received by R.M. BERTh STATE BANK OF INDIA upto 03:00 
noon On 15.01.2025  and will be opened by him in his office after 03:30 PM. 

2.10 The time allowed for the carrying out of the wdrk will be 45 dAYS from the date of 
written orders to commence the work. 

2.0 The tenderers should quote for all the items of work as given in the bill of quantities. The 
rates shaLl be written in both the words and in figures Tenderer shall also show cost of each item. 
total of each subhead and, the Grand total of the whole contract. Corrections, if any, shall be 
made by crossing out, initialing dating and rewriting. 

2.12 While a contractor signs a tender in an Indian language the total amount tendered should 
also be written in the same language. In the case of illiterate contractors the rates and the amount 
tendered should be attested by a witness. 
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SECTION - II  

INSTRUCTIONS FOR TENDERER  

2.0 The details of work to be carried out and its scope are given in the specifications and bill of 
Quantities of these documents which also indicate a brief description of the Project where work is 
to be executed. 

The Tenderers are advised to study the same carefully before tendering and they shall be deemed 
to have fully acquainted themselves with the same. 

2.1 The Tenderers, in their own interest, are advised to inspect and examine the site and its 
surroundings and satisfy themselves before submitting their tenders, in respect of the site 
conditions including but not restricting to the followrig which may influence or effect the work or 
cost thereof under the contract. 

a) Site conditions including access to the site, existing and required roads and other means 
of transport/communication for use by him in connection with the work 

b) Requirement and availability ol land and other facilities for his enabling works, stores and 
workshops etc. 

c) Ground condition including those bearing upon transportation, disposal, handling and 
storage or materials required for the work or obtained therefrom; 

d) Source and extent of availability of suitable materials including water etc. and labour (skilled 
and unskilled) required for work and laws and Regulations governing their use and employment; 

e) The type of equipment and facilities needed preliminary for and in the performance of the 
work and for successful comp'etion of work. 

f) All other information pertaining to and needed for the work including information as to the 
risks, contingencies and other circumstances which may influence or effect the work or the cost 
thereof under this contract. 

2.2 The tenderers should note that the informaflon, if any, in regard to the site and local 
conditions, as contained in these tender documents has been given merely to assist the tenderers 
and is not warranted to be complete. 

2.3 The tenderers should note and bear in mind Ihat the BANK shall bear no responsibility for 
the lack of acquaintance of the site arid other conditions or any information relating thereto! on 
their part The consequences of tile lack of any knowledge as aforesaid on the part of the 
tenderers shall be at their risk and cost and no charges or claims whatsoever consequent upon 
the lack of any information, knowledge or understanding shall be entertained or payable by the 
BANK. 

2.4 Immediately on receipt of the Tender Documents from the BANK but at least seven days 
prior to the date fixed for opening of Envelope No 1 & 2 of Tender!  the Tenderer may submit in 
writing any tender enquiry on matters where clarifications or additional information is desired. 

If considered appropriate! the BANK reserves the right to issue addendum(s) or 
amendment(s) to any condition/spocihoations/schedules to all Tenderers before the date of 
submission. Tenders submitted by the tenderers shall be deemed to cover the effect of such 
addendum(s)/amendment(s) issued and such addendum(s)/amendment(s) duly signed by the 
tenderers shall be submitted along with the tenders 

2.5 The tender should be submillec in the prescribed form and the same should be signed as 
laid down here under: 

a) [f the tender is submitted by an individual it shall be signed by the proprietor above his full 
name and full name of his firm with his current business address. 

b) If the tender is submitted by a proprietary firm, it shall be signed by the proprietor above his 
full name and full name of his firm with its name and current business address. 
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Company / Organization 

Designation within Company / Organization: 

Address of Conpany / Organization: 

Scan it and send to this Document on  

10 SIGNATURE OF CONTRACTOR WITH SEAL 



RBO VI/OpsI2O24-25/47 3112.2024 

PROCESS COMPLIANCE STATEMENT (ANNEXURE Ill 
[The bidders are required to print this on their compan vs letter head and siqn. stamp 

before emaillng)  

To, 
MIs Antares Systems Limited, 

24!  Sudha Complex. 
3rd Stage, 4th31ock, Bangalore —560079, 
Karnataka. Ph: 080-49352000 / 40482000 
e-Mail: kushaI.bantaressystems corn 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON 
LINE E-TENDERING FOR PROPOSED INTERIOR FURNISHING WORK OF 

RAHATGAON BRANCH. RAHATGAON.  
Dear Sir. 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 

document. 
This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBl as well as this document and confirm our 

agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly. 

4) We confirm that SBI and MIs Antares Systems Limited, Bangalore shall not be liable 
& responsible in any manner whatsoever for my/our failure to access & bid on the e-E-
tendering platform due to loss of internet connectivity, electricity failure, virus attack, 

problems with the PC, any other unforeseen circumstances etc. before or during the E-
tendering event. 

5) We confirm that we have a valid diqital sionature certificate issued by a valid Certifyinq 

Authority.  

6) We. hereby confirm that we will honor the Bids placed by us during the E-tendering 

process 

With regards!  
Date. 

Signature with company seal 

Name: 
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8. At the end of the E-tendering, SRI will decide upon the winner. SBI decision on 

award of Contract shall be final and binding on all the Bidder 

SBl shall be at liberty to cancel the E-tendering process / tender at any time, before 
ordering, without assigning any reason. 

SBI shall not have any liability to bidders for any interruption or delay in access to 
the site irrespective of the cause, 

Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date. 

OTHER TERMS & CONDITIONS' 

The Bidder shall not involve himself or any of his representatives in Price 
manipulation of any kind directly or indirectly by communicating with other 
suppliers / bidders, 

The Bidder shall not divulge either his Bids or any other exclusive details of SRI 
to any other party. 

SRI decision on award of Contract shall be final and binding on aM the Bidders 

SBI reserves their rights to extend, reschedule or cancel any E-tendering within 
its sole discretion. 

SRI or its authorized service provider MIs Antares Systems Limited, Bangalore 
shall not have any liability to Bidders for any interruption or delay in access to the 
site irrespective of the cause 

SBI or its authorized service provider MIs Antares Systems Limited, Bangalore 
is not responsible for any damages, including damages that result from, but are 
not limited to negligence. 

SBI or its authorized service MIs Antares Systems Limited, Bangalore will not 
be held responsible for consequential damages! including but not limited to 
systems problems. inability to use the system, loss of electronic information etc. 

NB. 
AlP the Bidders are required to submit the Process Compliance Statement (Annexure 
II) duly signed to MIs Antares Systems Limited. Bangalore. 

- All the bidders are requested to ensure that they have a valid digital signature 
certificate well in advance to participate in the online event. 
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participatinq in the E-tenderinq. On account of this the time for the E-tenderinq 
cannot be extended and SBI 'snot responsible for such eventualities.  

MIs Antares Systems Limited, Bangalore shalL arrange to train your nominated 
person(s), without any cost to you. They shall also explain you all the Rules related 
to the E-tendering. You are required to give your compliance on it before start of bid 

process. 

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted 

in Indian currency & Unit of Measurement will be displayed in Online E-tendering. 

VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the 
tender document and shall not be subjected to any change whatsoever. 

Procedure of E-tendering: 

Online E-tenderinq  

(a.a.1 .a.i.3.a) The hard copy of the Technical as well as Price Bid is available 

on the Bank's website during the period specified in the NIL 
(a.a.1.a.i.3.b) Online c-tendering is open to the empaneled bidders who 

receive NIT from the SBl and qualified for participating in the price bidding 

as provisions mentioned hereinabove through SBI approved Service 

Provider. 
(a a 1.a.i.3.c) The Price-Bid shall be made available online by the Service 

Provider wherein the contractors will be required to fill-in their Item-wise 

rates for each item 

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute to 
submit their online item-wise quote in the price bid to avoid complications 
related with internet connectivity, network problems, system crash down!  

power failure. etc 
(a.a.1.a.i.3 e) It is mandatory to all the bidders participating in the price bid to 

quote their rates for each and every item. 
(a.a. .a.i.3.f) In case! contractor fails to quote their rates for any one or more 

tender items, their tender shall be treated as "Incomplete Tende( and 

shall be liable for rejection. 
LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 

Password by MIs Antares Systems Limited, Bangalore. The Bidders are 

requested to change the Password after the receipt of initial Password from MIs 

Antares Systems Limited, Bangalore. All bids made from the Login ID given to the 

bidder will be deemed to have been made cy the bidder. 

BIDS PLACED BY BIDDER: Bids will ho taken as an offer to execute the work as 
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out 
or fail to complete the work as per the rates quoted, SOI shall at liberty to take action 
as deemed necessary including depaneling such contractors and forfeiting their 
EMD 
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SAMPLE BUISNESS RULE DOCUMENT  

ONLINE F-TENDERING FOR PROPOSED INTERIOR FURNISHING WORK OF 
RAHATGAON BRANCH, BETUL Region (M.P.) 

A) Business rules for E-tenderinq: 

I. Only empaneled contractors with SBI under appropriate category who are invited by the 
project Architect/SB] shall only be eligible to participate. 

2. SBI will engage the services of and E-tendering service provider who will provide necessary 
training and assistance before commencement of online bidding on Internet. 

3. In case of e-tendering, SBJ(RM, BETUL) will inform the vendor in writing, the details of 
service provider to enable them to contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

5. Contractors have to send by email!  the compliance form in the prescribed format (provided 
by service provider), before start of E-tendering. Without this the vendor will not be eligible to 
participate in the event 

6. The Contractors will be required to submit the hard copy of EMD and proof of tender 
application copies in sealed Envelope to the office of State Bank of India at the address 
mentioned hereinbefore by the stipulated date and time. Contractors not submitting any one 
or more documents shall not be eligible to participate in the online price bidding. 

7. F-tendering will be conducted on schedule date & time. 

8. The e-tenderinq will be treated as closed only when the biddinq process gets closed 
in all respects for the item listed in the tender.  

B) Terms & conditions of E-tendering:  

SBI shall finalize the Tender through e-tendering mode for which MIs Antares 

Systems Limited, Bangalore, has been engaged by SBl an authorized service 

provider. Please go through the guidelines given below and submit your acceptance 

to the same along with your Commercial Bid. 

E-tendering shall be conducted by SBI through MIs Antares Systems Limited, 

Bangalore on pre-specified date. While the Contractors shall be quoting from their 

own offices/ place of their choice!  Internet connectivity and other paraphernalia 

requirements shall have to be ensured by Contractors themselves. In the event of 

failure of their Internet connectivity, (due to any reason whatsoever it may be) it is 
the bidders' responsibility. In order to ward-off such continqent situation bidders are 

requested to make all the necessary arranqements/ alternatives such as back—un 
power supply whatever required so that they are able to circumvent such situation 
and still be able to participate in the E-tenderinq successfully. Failure of power at the 

premises of Contractors durinq the E-tenderinq cannot be the cause for not 
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APPENDIX TO FORM OF TENDER 

GENERAL CONDITIONS OF CONTRACT CLAUSE NO. 

Defects LiabiLity period 12 Months (Clause No. 5.37) 

Date of commencement 3 days from the date of acceptance letter is issued to 
contractor or day on which the contractor is instructed to take 
possession of the site whichever is later. (Clause Nc. 514) 

45 Days from the date of commencement. (Clause No. 5.14) 

One months from the date of virtua' completion (CPause No. 
5.31) 

I0.5% of the tendered amount shown in the tender per 
week subject to the ceiling of 5% of the accepted contracted 
sum. (Clause No. 5.15) 

7.0 Lakhs (This value shall be the difference cf work done of 
two consecutive bills). (Clause No. 5.2) 

2% of the accepted tender value including earnest money 

(Clause No. 5 12) 

Time of completion 

Period of Final Measurement 

Liquidated damages 

Minimum value of work for 

interim certificate 

Initial security deposit 

Retention percentage 10% of the accepted tender amount subject to maximum as 
per clause (Clause No. 5.12) 

Refund of total security 
comprising of EMD, SD and 
Retention 

The initial security deposit comprising of EMD, shall be 
refunded to the SD and retention contractor within 14 days 
of the issue of cerflficate of Virtual completion. The retention 
amount will be refunded to the contractor 14 days after the 
end of the defect liability period. (Clause No. 5.12) 

      

Period of honoring Certificate 15 days from date of receipt of certificate from the 
Architect (Clause No 5.29) 

GST • Contractor to Quote rates excluding GST, the same shaM be 
paid separately by the Bank as applicable 
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The RM., State Bank of India, BETUL. (M.P.) 

FORM OF TENDER  

To, 

The R.M., 

STATE BANK OF INDIA BANK, 

B El U L 

NAME OF WORK: Interior Furnishing work for SBI RAHATGAON Branch, BETUL Region. 

Sir, 

3.1 Having visited the site and examined the drawings, conditions of contract, special 
conditions of contract, General specifications and detailed specifications, schedules and bill of 
quantities for the construction of the above named works, we offer to construct, complete and 
maintain the whole of the said works in conformity with the said drawings, conditions of 
contract, specifications, schedules and bill of quantities for the sum stated in bill of quantities of 
this Tender Document or such other sum as may be ascertained in accordance with the said 
conditions of contract. 

3.2 We undertake to complete and deliver the whole of the works comprised in the contract 
within the time stated in the appendix hereto. 

3.3 We have independently considered the amount of liquidated damages shown in the 
Appendix hereto and agree that it represents a fair estimate of the loss likely to be suffered, by 
you in the event of the works not being completed in time. 

3.4 We agree to abide by this tender for the period of 90 days from opening of envelope 3 or 
extension there of as required by the employer from the date fixed for receiving the same and it 
shall remain binding upon us and may be accepted at any time before the expiry of that period. 

3.5 We confirm that the period and rates as referred in the agreement or general conditions of 
contract are given or summarized in the appendix hereto, to which we give our consent and agree 
to abide by the same. 

3.6 If this tender is accepted, we undertake to enter into and execute at our cost, when called 
upon by the employer to do so, a contract agreement in the prescribed form. Unless and until a 
formal agreement is prepared and executed this tender together with your written acceptance 
there of. shall constitute a binding contract between us. 

3.7 We understand that if our tender is accepted, we are to be jointly and severally responsible 
for the due performance of the contract. 

3.8 We understand that you are not bound to accept the Lowest or any tender you may 
receive and may reject all or any tender, accept or entrust the entire work to the contractor or 
divide the work to more than one contractor without assigning any reason or giving any 
explanation whatsoever. 

Dated this  day of  2024 Signature 
 in the capacity of  duly authorized 

to sign tenders for and on behalf of  

(IN BLOCK CAPITALS) 

Witness 

Signature! Address: 
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15. Submission of 

Technical Bid (Hard 
Copy) 

31.12.2024 
Contractors shall download the entire Technical Bid to get 
acquainted with terms and conditions and without fail in the 
e-tendering portal after putting the signature and seal. 
Failing to upload as stated above, the tender will be 
rejected. 
However]  Li Tenderer should submit the whore technical 
bid spirally bound securely and in serial order containing all 
pages duly signed with company seal and date to this 
office within 7 days of receipt of confirmation. Failure to 
submit the hardcopy of Technical Bid may render the l 
bidder disqualifies.  

16 Agency for arranging e- MIs. Antares Systems Limited, 
tender/online bidding 24, Sudha Complex, 

3rd Stage, 4thBock, Bangalore — 560079, 
Karnataka. Ph.: 080-49352000 / 40482000 

e-Mail: kushal,b@antaressystems,00m  

7 Corrigendum  The contractors have to visit the Bank's web site regularly 
for any corrigendum till the last date and time of opening of 
tender. 

18. Tenders can be downloaded from the bank's website www.sbi.co.in  (link) 
cProcurement News>.lt shall be responsibility of the contractor to arrange and ensure that 
all pages of technical and financial bid are properly bound separately. Tenders in loose 
pages nay be disqualified. 

19. The contractor shall sign and stamp each page of the tender document thereby 
ensuring the number and sequence of all pages. 

20. No conditions other than mentioned in the tender will be considered]  and if given they 
will have to be withdrawn before opening of the pricebid. 

21. The SBI reserve their rights to acceptor reject any or all the tenders!  either in whole or 
in pad without assigning any reason(s) for doing so and no claim I correspondence shall be 
entertained in this regard. 

22. Tenders received without EMD and Cost of Tender Documents shall be summarily 
rejected and such tenders shall not be allowed to participate in the online price bEdding 
process. 

23. In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 

24. SBI has the right to accept / reject any / all tenders without assigning any reasons and 
no correspondence shall be entertained in this regard. 
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