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STATE  BANK  OF  INDIA 
 

E-TENDER DOCUMENT FOR 

 

PROPOSED INTERIOR FURNISHING WORK FOR STATE BANK OF INDIA 

EMERALD LOUNGE AT HOSIARPUR ROAD, GARHSHANKAR, DISTT. 

HOSIARPUR (Pb).  

(TIME BOUND WORK) 

 

TENDERNOTICE 
 

Interior  Contractors  who  are  on  the  panel  of 
 

SBI, Chandigarh  Circle,(LHO) 
 

in  the  Appropriate  category  are  only  eligible 
 
 

TECHNICALBID 

Last  date  for  submission  of  e-tender:- 10-06-2024 by 12.00PM 
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State  Bank  of  India (SBI) Invites  Online  Tenders  from  the  Empaneled  INTERIOR  WORKS  Contractors  
of SBI  at  Chandigarh  for  the E-TENDER  FOR  THE  PROPOSED  INTERIOR FURNISHING WORK FOR 
STATE BANK OF INDIA EMERALD LOUNGE AT HOSIARPUR ROAD, GARHSHANKAR, DISTT. 
HOSIARPUR. PB. 
 
 

1 Name  of  the  work E-TENDER   FOR  INTERIOR FURNISHING WORK FOR STATE 
BANK OF INDIA EMERALD LOUNGE AT HOSIARPUR ROAD, 
GARHSHANKAR, DISTT. HOSIARPUR  
 

2 Estimated  cost Rs. 3,83,200/-+  plus GST 

3 Cost  of  Tender  
Documents 

NIL 

4 Quantum  of  Earnest  
Money  Deposit(EMD) 

Rs.7,000/-Drafts/BCs  shall  be  in  favor  of “State  Bank  of  

India,”  Payable  at  Hosiarpur. “ MSME/NSIC Certificates will 

not be accepted for exemption of EMD” 

5 Date  and  Time  where  
tender  forms  are  
available 

From  03-06-2024 till  10-06-2024 upto  12:00  pm at  
www.sbi.co.in  /SBI  in  the  News  procurement–news  and 
 https://etender.sbi/   

6 Last  date  and  time  
of  submission  of  
onlineTender 

10-06-2024 up to  12:00  pm 

7 Place,  date  &  time  for  
submission  of  e-  
tender  Contact  person  
/telephone  no/  email  
address. 

a) On  line  submission  of  e-Tender  (Including  Technical  

Bid  and  Price  Bid)  up  to 10-06-2024 Up  to 12:00PM at  

https://etender.sbi/  

b) EMD  submission  Address: 

The  Chief  Manager( Operations) 

Regional Manager  
State Bank of India, RBO- III,                                                                                       
J.P. Complex, Sutehri Road, 
Hoshiarpur (Pb). 

Contact No.: 98780-59006 (Sh. Rajinder) Desk Officer 
 

8 Date,  Time  and  Place  
of  opening  of  e-
Tender 

Online  on  10-06-2024 at 01:00PM 

The  Chief  Manager( Operations) 

Regional Manager  
State Bank of India, RBO- III,                                                                                       
J.P. Complex, Sutehri Road, 
Hoshiarpur (Pb). 

9 Quantum  of  
Security  
Deposit(percentage) 

1. Initial  Security  Deposit  (ISD)  –2%  of  the  Tender  

value  including  EMD 

2. Retention Money-5%of the running bills and Total deduction 
of 5% of value of work including EMD, ISD. 

10 Terms  of  payment  of  
Bills,  if  any  (specify  the  
mini-mum  value  of  work  
for 
payment  of  running  ac-
count  bills) 

NIL 
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11 Stipulated time 
for completion of 
the Work/supply. 

20 days  from  the  date  of  the  work  order  issued  to  the  
contractor 

12 (Penalty  
clause)Liquidated  
Damages 

@0.5% of the value of work  per  week  of  delay  subject  to  a 
maximum  penalty  of  5%of  the  value  of  work  would  be  
strictly  imposed. 

13 Validity period of the 
tender. 

Three(3)Months 

14 Defect  Liability  Period Twelve(12)Months 

15 
 

Eligible  Taxes A) Income  Tax  &  GST  IT  will  be  deducted  at  source 

as  per  Govt.  Guidelines. 

B) Reimbursement  of  GST  will  be  made  only  on  

submission  of  proper  GST  invoice  as  per  applicable  

GST  provision.  The  con-tractor  should  comply  with  the  

following; 

1. Contractor  should  have  GST  Registration  Number 

2. Invoice  should  specifically/separately  disclose  the  

amount  of  GST  levied  at  applicable  rate  as  per  GST  

provision 

3. In  case  of  Correction  in  the  bills  after  scrutiny,  

contractor  should  submit  fresh  bills  for  payment 

4. Contractor  should  timely  file  his  GST  return  in  

accordancewithGSTprovisionstoenablethebanktoclaimthecr

editofGSTpaid  to  the  contractor 

5. The  GST  Number  of  State  Bank  of  India  

are For Punjab - 03AAACS8577K1ZZ  

16 Electronic Payment Payment  shall  be  made  by  way  of  Electronic  fund  transfer  

and  the  bill  will  be  paid  by  the  Branch.  Firm  should  

furnish  details  of  the  bank,  a/cno,  IFSC  code 

17 Agency for arranging 
on-line bidding 

M/s.  Antares  Systems  Limited, 
Registered  Office:  #24,  Sudha  Complex,  3rd  Stage,  4th  
Block, Bangalore–560079,Karnataka. 
Help  Desk:  7503347659  /  9044314492/  9073677150/  151  /  152  
/9674758506/9674758723/26 
Contact Persons:(On working days 9AM to 6PM) 
1.Mr.Pravesh  Mani   
No.:+919044314492 
e-Mail: praveshmani.t@antaressystems.com 
2.Mr.Abhay  kr  singh 
Mobile No.:+919708966660 
e-Mail:abhaykumar@antaressystems.com 

18 Any additional 
information 

The  quoted  rate  should  be  inclusive  of  materials,  labour,  

wages,  fixtures,  transportation,  installation,  all  taxes  

(excluding GST),wastages, Octroi, machinery ,temporary works 

such as scaffolding, cleaning ,overheads, profit, statutory 

expenses, incidental charges  and  all  related  expenses  to  

complete  the  work 
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19 EVALUATION  OF 
PRICE  BIDS  AND 
FINALIZATION 

1. Only  those  Bidders  who  qualify  in  Technical  evaluation  
would  be  shortlisted  and  the  online  price  bids  
submitted  by  the  bidders  will  be  opened.   

2. The  L1  Bidder  will  be  selected  on  the  basis  of  net  
total  of  the  price  evaluation  as  quoted  in  the  E-
TENDER. 

 
If  the  final L1  bid  is  unreasonably  low  i.e.L1  bid  is 
less  by  7.5%  or  more  of  the  Estimated  Cost,  the 
contractor  shall  submit  additional  Security  Deposit  
in  the  form  of  PBG/DD  for  an  amount  equal  to  
difference in the 92.5% of the estimated cost vis-à-vis 
final tender amount quoted by the L1 contractor. 
PBG/DD to  be  submitted  within  7  days  from  issue  
of  letter  from  Bank. 
 

3. If  the  L1  bidder  refuses  to  give  the  PBG,  then  the  EMD  
will be forfeited and the tender will be re-invited. The L1 
bidder will not be allowed to participate in the retendering 
process. 

 
 

1. Scanned  copy  of  EMD  must  be  uploaded  and  the  same  needs  to  be  

submitted  at  given  address  within  due  date  of  tender. 

2. Firm  can  visit  the  website  ( https://etender.sbi/ till  last  date  of  submission  for  changes.  

Corrigendum if any will be published only in  https://etender.sbi/  

3. L-1  Tenderer  signed  copy  of  entire  tender  document  should  be  submitted  

within  3 days  from  date  of  tender  opening. 

 
 

 
 
 
 
 

CHIEF  MANAGER, 
STATEBANKOFINDIA 



5 | P a g e             S i g n a t u r e  o f  t h e  C o n t r a c t o r   

INSTRUCTIONS TO TENDERERS 
Online, E-tenders  are  invited  for   
Proposed Interiors for Wealth Hub – Signature Lounge of State Bank of India Branch Office at 
Hosiarpur Road, Garhshankar, Distt. Hosiarpur. (Pb). Br. Code – 50081. 

 
1. Submission  of  BIDs/Tender  Documents:  Tenders  should  be  submitted  online  in  the  

website https://etender.sbi/   In  addition,  scanned  copy  of  the  declaration  given  in  the  
tender  to  be  signed  with  seal  and  scanned  proof  of  dealership/empanelment  letter  
certificate  should  be  submitted  on-line  with  our  service  provider  on  the  website  at : 
https://etender.sbi/  

 

2. Contractors should submit/send  EMD  physically  within  due  date  of  the  tender  at  the  
office  address  mentioned  the  in  NIT  document.  The  tender  will  be  rejected  if  the  
tenderer  fails  to  submit  the  EMD. 

 

3. Contract documents consist of detailed plans, technical specification, schedule of quantities of 
the various classes of work to be done, and the set of‘ conditions of contract’ to be compiled 
with  by  the  person  whose  tender  may  be  accepted.  The documents are available in the  
website  https://etender.sbi/  

 

4. Tenders should be submitted online (As mentioned in NIT). 

5. EMD  amount  (As  mentioned  in  NIT)  is  to  be  deposited  in  the  form  of  Demand  Draft/  
Banker’s  Cheque  payable  at  Hosiarpur  and  drawn  in  favor  of  State  Bank  of  India,  
otherwise  the  tender  is  liable  for  rejection. 

 

6. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be 
2% of  the  accepted  value  of  the  tender,  by  means  of  D.D.  in  favor  of  State  Bank  of  
India, Hosiarpur  The  Initial  security  deposit  is  to  be  paid  by  the  Contractor  to  Bank  
within  7  days  of  intimation  to  him  of  the  acceptance  of  the  tender.  No  interest  is  
allowed  on  the  above  said  security  deposit(EMD,ISD) 

 

7. Retention  Money:  From  each  running  bill,  an  amount  at  the  rate  of  5%  of  the  gross  
value  of  the  running  bill  shall  be  recovered  as  retention  money,  till  the  total  retention  
amount  including the EMD and ISD amounts already with the Bank become 5% of the value of 
the contract amount. 
This amount is called as Total Security Deposit, which consists of three components 

 

a) EMD-Earnest Money Deposit. 
b) ISD-Initial Security Deposits. 
c) RM-Retention Money. 

 
The total security deposit will be kept with the Bank.  And  total  security  deposit  may  be  refunded  
after  the  end  of  defects  liability  period  (one  year),  provided  he  has  satisfactorily  carried  out  all  
the  works  and  attended  to  rectification  of  all  defects  in  accordance  with  the  conditions  of  the  
contract.  In  case  of  failure  on  the  part  to  do  so,  the  cost  of  rectifying  the  defects  through  any  
other  agency  shall  be  deducted  from  the  amount  of  security  deposit  due  to  the  contractor. 

 

8. Completion of work: 

i) The  work  shall  be  considered  as  complete  only  when  the  certificate  of  virtual  
completion  is  issued  by  the  architects/Bank. 
ii) The defects liability period as prescribed in the contract shall commence only from date of 
such virtual completion. 
iii) Any  defect  that  may  appear  within  the  defects  liability  period  shall  be  rectified  
by  the  con-tractor within reasonable time on receipt of necessary instructions from Bank to 
that  effect. 
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9. The  acceptance  of  a  tender  will  rest  with  the  Competent  Authority,  who  does  not  bind  
himself  to  accept  the  lowest  tender  and  reserves  to  himself  the  authority  to  reject  any  
or  all  the  tenders received, without assigning any reasons. All tenders in which any of the 
prescribed conditions are  not  fulfilled  or  are  in  complete  in  any  respect  are  liable  to  be  
rejected. 

 
10. All compensation or other sums of money payable by the Contractor to Clients under the terms 

of  this  contract  may  be  deducted  from  the  security  deposit,  or  from  any  sum  that  may  
be  or  may  be  come  due  to  the  Contractor  on  any  account  whatsoever  and  in  the  event  
of  the  Security  Deposit  being  reduced  by  reasons  of  any  such  deductions,  the  
Contractor  shall  within  7  days  of  being  asked  to  do  make  good  in  by  DD  any  sum  
which  have  been  deducted  from  his  security  deposit. 

 

11. Tender  containing  any  condition  leading  to  unknown/indefinite liability  ,are  liable  to  be  
summarily  rejected. 

 

12. Canvassing  in  connection  with  tenders  is  strictly  prohibited  and  the  tenders  submitted  
by  the  con-tractors  who  resort  to  canvassing  will  be  liable  to  rejection. 

 

13. The  tenderer  should  quote  their(own)  rates  for  undertaking  the  work. 
 

14. GST  as  applicable  will  be  reimbursed  by  Bank  as  specified  in  NIT. 
 

15. All taxes other than GST, other statutory obligation in respect of this contract, as applicable, 
shall be payable by contractor including transportation and TA/DA of the workers at site and 
the Bank will not entertain any claim whatsoever in this respect. 

 

16. I.T.  will  be  recovered  as  per  Government  Rules 
 

17. Time is the essence of the contract.  The  work  should  be  completed  on  time  as  mentioned  
in  the  NIT.  The  successful  Contractor  will  have  to  give  CPM/PERT  chart  of  various  
activities  of  works  to  be  done  so  that  the  work  gets  completed  within  the  stipulated  
time.  The  chart  shall  be  submitted  within  7  days  from  the  date  of  acceptance  of  the  
tender. 

 

18. Tenders  for  works  shall  remain  open  for  acceptance  for  a  period  of  90  days  from  the  
last  date  of  tenders.  If  the  tenderer  withdraws  his  tender  before  the  expiry  of  the  said  
period  or  makes  any  modifications  in  terms  and  condition  of  the  tender  which  are  not  
acceptable  to  the  Bank,  then  the  bank  without  prejudice  to  any  other  right  or  remedy  
is  at  liberty  to  forfeit  the  earnest  money. 

 

19. The  successful  tenderer,  after  the  work  is  awarded,  he  will  have  to  enter  into  an  
agreement  with  the  competent  authority  of  the  bank. 

 

20. The  tenderer  must  co-ordinate  with  the  other  agencies  such  as  Interior/Furnishing/  
Electric-al/IT/Fire/AC etc. 

21. The tenderer should visit the site to ascertain the working conditions and local authority 
regulations  /  restrictions  if  any  and  other  information  required  for  the  proper  execution  
of  the work. 

22. The  work  may  be  carried  out  on  any  floor  level  as  per  site  condition.  Please  note  that  
materials  and  machines  are  required  to  be  carried  on  head  load  and  the  same  must  
be  accounted  in  the  costing.  Please  note  that  no  separate  cost  shall  be  allowed  for  
head  load. 

 

23. The quantities of various items given in the schedule of quantities are approximate. The 
quantities  of  work  may  vary  at  time  of  allotment  /  execution  of  work.  Bank  reserves  
the  right  to  omit  /  delete  any  item(s)  of  work  from  the  schedule  at  the  time  of  
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allotment  /  before.  Contractor  will  be  paid  for  the  actual  work  done  at  the  site  duly  
verified  by  the  concerned  official  of  the  bank. 

 

24. The  unit  price  shall  be  deemed  to  be  fixed  price.  In  case  of  extra  items,  a  record  of  
labour  charges  paid  shall  be  maintained  and  shall  be  presented  regularly  to  the  
Employer’s  for  checking.  The  settlement  will  be  made  based  on  figures  arrived  at  
jointly  and  taking  unit  price  given  in  the contract  assigned  to  the  successful  Tenderer.  
In  case  of  extra  items  where  similar  or  com-  parable  items  are  quoted  in  the  tender,  
extra  rates  shall  be  based  on  tender  rates. 

 

25. If  the  rate  quoted  by  the  contractor  for  any  item  /  items  are  not  workable  or  
abnormally  lower  than  the  market  rate,  the  bank  may  demand  Bank  guarantee  from  
the  contractor  for  satisfactory  completion  of  these  work.  The  bank  guarantee  amount  
will  be  not  less  than  50%  of  the  estimated  amount  of  the  items  for  which  the  rates  
are  not  workable  or  abnormally  low.  This  bank  guarantee  will  be  released  after  
completion  of  these  works  (unworkable  and  abnormally  low  rated  items)  to  the  
satisfaction  of  the  bank. 

 

26. The contractor shall submit the bar chart/CPM/PERT as well as shall submit the insurance 
cover  for  the  work  in  the  form  of  CAR  policy  and  Third-Party  Insurance  within  seven  
(7)  days  from  the  acceptance  of  work  order. 

 

27. The  work  must  be  started  within  immediately  from  the  date  of  receipt  of  work  order/  
mark  out  at  site;  whichever  is  later.  In  case  of  work  not  being  started  within  this  
stipulated  period,  the  bank  reserves  the  right  to  cancel  the  work  order  duly  forfeiting  
the  Earnest  money  deposit 

 

28. No  employee  of  the  Bank  is  allowed  to  work  as  a  contractor  for  a  period  of  2  years  
of  his/her  retirement  from  Bank  Services  without  previous  permission  of  the  Bank.  This  
contract  is  liable  to  be  cancelled,  if  either  the  contractor  or  any  of  his  employees  is  
any  time  to  be  such  a  person  who  had  not  obtained  the  permission  of  Bank  as  
aforesaid  before  submission  of  the  tender  or  engagement  in  the  contractor’s  service. 

 

29. Contractor  should  get  approval  of  the  samples  of  materials  in  advance  with  Bank’s  
Engineer  be-fore  use  of  the  same  in  the  work’ 

 

30. Bank  has  the  right  to  offer  the  contract  or  to  modify  the  old  material  
wherever/whenever  necessary  instead  of  new  supplies 

 

31. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 
installation,  all  taxes(excluding  GST),  wastages,  Octroi,  machinery,  temporary  works  
such  as  scaffolding,  cleaning,  overheads,  profit,  statutory  expenses,  incidental  charges  
and all  related  expenses  to  complete  the  work. 

32. The tenders shall summarily have rejected, if any one of the above said requirements has not 
been complied with. 

 
33. The  Bank  will  not  be  bound  to  accept  the  lowest  tender  and  reserves  the  right  to  

accept  or  reject  any  or  all  the  tenders  without  assigning  any  reason  whatsoever 
 
 
34. The  contractor  should  fulfill  the  labour  regulation  guidelines  stipulated  by  the  governments 
 
35. No  advance  payment  in  any  form  will  be  granted  for  the  works  proposed 

 
36. Period  of  taking  up  the  final  bill  will  be  

onemonthfrom/aftersatisfactoryvirtualcompletionorthedateofsubmission  of  the  final  bill  
whichever  is  later. 
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37. Contractor  is  advised  not  to  engage  child  labour  during  the  contract  period   
 
38. The  SBI  reserves  the  right  to  cancel  or  postpone  the  tenders  at  any  stage  

without  assigning  any  reason. 

 

39. Firm  should  be  visit  the  website  till  last  date  of  submission  for  changes/corrigendum  if  
any 

 

40. Tender documents found partly or fully modified/altered/corrected etc.  shall  

stand  summarily  rejected 

 

41. The  make  of  materials  should  be  chosen  strictly  from  the  approved  makes  as  

given  in  the  tender  .Using  of  the  multi brands  is  not  permissible.  Single brand should be 

used for entire project. 

 

42. ANY  CLARIFCATIONS  SOUGHT  AFTER  OPENING  OF  THE  TENDERS  WILL  NOT  BE  

ENTERTAINED  AT  ANY  COST. 

 
 
 

 
 
 
 
 

CHIEF  MANAGER, 
STATE BANKOF INDIA 
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FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

Regional Manager  
State Bank of India, RBO- III,                                                                                                                             
J.P. Complex, Sutehri Road, 
Hoshiarpur (Pb). 

Dear  Sir/s, 

 

REF: Proposed Interiors for Wealth Hub – Signature Lounge of State Bank of India Branch Office   at 
Hosiarpur Road, Garhshankar, Distt. Hosiarpur. (Pb). Br. Code – 50081. 

 
I/We  hereby  declare  that  I/  We  have  carefully  gone  through  the  conditions  laid  down  in  the  Notice  
Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule of 
approximate quantities and rates, Form of Agreement, General Specification, Approved manufacturers/  
natural  source  of  materials  Technical  Specifications  of  schedule  of  quantities,  and  clearly  understood  
all  the  same  and  on  the  basis  of  the  same  I/  We  have  quoted  our  rates  in  the  Schedule  of  
Quantities  (i.e.  BOQ) attached with the tender documents. 

 
I  /  We  do  here  by  undertaken  to  execute  and  complete  the  whole  or  part  of  the  work  (as  desired  
by you)  at the respective rates  quoted. 

 
I/  We  are  depositing  Earnest  Money  Deposit  (Amounts  as  per  NIT)  by  way  of  demand  draft  drawn  in 
favor  of  SBI,  PATIALA;  along  with  this  tender  for  due  execution  of  the  work  at  my/  our tendered 
rates. 

 
In  the  event  of  this  Tender  being  accepted  I/  We  agree  to  enter  into  the  agreement  and  submit  the 
declaration  on  requisite  non-judicial  stamp  papers  as  and  when  required  and  execute  the  contract  
ac-cording  to  your  form  of  Agreement  etc.,  in  default  whereof,  I/  We  do  hereby  bind  my-self  /  
ourselves to forfeit the aforesaid  deposit. 

 
In  the  event  of  this  Tender  being  accepted  I/  We  agree  to  obtain  the  labor  license  and  the  CAR  and 
Third  party  insurance  policy  and  deposit  the  balance  E.M.D.  amount  and  adhere/comply  to  all  other 
instructions as  given  in  TENDER  DOCUMENT. 

 
I  /  We  further  agree  to  complete  the  work  included  in  the  said  schedule  of  quantities  as  mentioned  
in NIT from the date of the  work  order issued to  commence the same. 

 
Date of commencement shall be either  three days  from  the  date  of  work  order  issued  to  the  
contractor or the date on which mark  out of work at site has been given to contractor; whichever is later. 

 
I/We agree not to employ sub-contractors other than those that may be approved by Employer. 

 
I  /  We  agree  to  pay  all  taxes(except  GST),  insurance  charges  as  prevailing  from  time  to  time,  on  
such items  for  whom  same  is  to  be  levied  by/  for  the  government,  and  the  rates  quoted  by  me  /  
us  are  inclusive of all  the same. 

 
Yours Faithfully, 
Contractor’s Signature   1. 

Signature of Witness: 

Name:    2. 
Address:    3. 
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GENERAL NOTES 
 

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 

a) Submission of BIDs/Tender Documents:  Tenders should be submitted online in the  website  
https://etender.sbi/ In  addition,  scanned  copy  of  the  declaration  to be  signed  with  seal  
and  scanned  proof  of  valid  dealership  certificate  should  be  submitted  
onlinewithourserviceprovideronthewebsiteat: https://etender.sbi/  

 

b) In  the  event  of  the  tender  being  submitted  by  a  firm,  it  must  be  signed  by  a  member  
or  members of  the  firm having  legal authority  to  do  so,  and  if  called  for,  the  legal 
documents in  support thereof  must  be  produced  for  inspection  and  the  same  in  the  case  
of  the  firm  carried  out  by  one member  of  a  joint  family.  It  must  disclose  that  the  firm  
is  duly  registered  under  the  India  Partner-ship  Act.  Any  tender  signed  by  a  member  
not  holding  a  power  of  attorney  shall  be  treated  as invalid. 

 

c) Tenderer  shall  note  that  their  tenders  shall  remain  open  for  acceptance  for  a  minimum  
period of three months from the last date of receipt of tenders. The tenders must be 
unconditional. Conditional tenders may be summarily rejected. 

 

2. RATES TO INCLUDE: 

While  quoting  their  rates  the  tenderer  should  include  the  following  if  otherwise  not  stated  herein  
be-fore. 

a) Necessary  cost  of  taking  samples  of  materials  supplied  by  them  for  the work,  testing  
of  the same  at  Govt.’s  /  approved  laboratory  including  transportation,  cost  of the  
samples,  as  and when required. 

b) Submission of test reports of other materials as may be specified by Bank’s Engineer. 
 

3. STORAGE OF MATERIALS: 

The  contractor  shall  not  store  their  materials  and  debris  within  the  premises  other  than  the  work  
site handed over to  him. 

 

5. LABOUR HUTMENT: 

Shelter  or  stay  and  other  amenities  for  the  labors  have  to  be  arranged  by  the  contractor  at  his  
own expense and  responsibility (outside the Bank  premises). 

 

6. IDLE LABOUR: 

In  case  the  work  is  held  up  for  any  site  conditions  not  attributable  to  the  contractors  or  for  any 
decisions  instructions  /  want  of  details  from  Employer  or  for  any  of  the  conditions,  the  contractor 
shall  be allowed  reasonable  extension  of  time  by  the  employer  but  any  claim  for  idle  labour  shall  
not been entertained by the  employer. Contractor’s quoted rates should include for all such contingencies. 

 

7. The  contractor  shall  engage  one  competent  person  at  site  who  shall  take  the  
instructions  from  the Employer. The work should not suffer due to lack of supervision,  man 
power and  materials. 

 

8. The  Contractor  is  required  to  co-ordinate  his  works  along  with  other  agencies  working  
at  site.  He has  to  reimburse  any  of  the  damage  made  by  him  or  any  of  his  representatives  
for  any  of  the  other agency or owner at  site. 
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9. Making  of  any  cut-out  /  opening  for  electrical  wiring  /  fitting  in  any  of  false  ceiling,  partition, 
Paneling,  masonry  work  etc.,  and  providing  panels  of  the  same  finish  in  partitions,  paneling  shall  
not be paid  extra. 

 

10. The  contractor  is  required  to  fabricate  a  sample  where  required,  or  any  item  so  installed  for 
approval.  Any  changes  made  by  the  Architect/Employer, in  the  sample  to  the  specifications as 
mentioned in  the tender,  shall not be deducted  or paid extra. 

 

11. All  measurements  given  in  the  schedule  hereunder  are  for  the  purpose  of  tender  only.  
Payment will be made on actual measurement of the work done. 
 
12.   All measurements shall be as per  relevant  I.S .standards   
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LETTER OF UNDERTAKING (Annexure I) 
 

(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

To, 

Regional Manager  
State Bank of India, RBO- III,                                                                                                                                             
J.P. Complex, Sutehri Road, 
Hoshiarpur (Pb). 

 
Dear Sir, 

 
Having  examined  the  drawings,  specification,  design  and  schedule  of  quantities  relating  to  the  works 
specified  in  the  memorandum  hereinafter  set  out  and  having  visited  and  examined  the  site  of  the 
works  specified  in  the  said  memorandum  and  having  acquired  the  requisite  information  relating 
thereto as affecting the tender, I/We hereby offer to execute the works specified in the said memorandum  at  
the  rates  mentioned  in  the  attached  Schedule  of  Quantities  and  in  accordance  in  all respects  with  
the  specifications,  design,  drawings  and  instructions  in  writing  referred  to  in  conditions of  tender,  the  
Articles  of  Agreement,  Special  Conditions,  Schedule  of  Quantities  and  Conditions  of Contract  and  with  
such  materials  as  are  provided  for  by,  and  in  all  other  respects  in  accordance  with such conditions 
so far  as they may be applicable. 

 
MEMORANDUM 

 

(a) Description of  work E-TENDER FOR INTERIOR FURNISHING WORK FOR STATE 
BANK OF INDIA EMERALD LOUNGE AT GHARSHANKAR. 

(b) Earnest Money Rs.7,000/-(Rupees  Seven  Thousand Only) by means of 

Demand  Draft  /  Pay  Order  (Valid  for  a  period  of  

completion  of the  work  from  the  last  date  of  submission  

of  the  tender)  from any  scheduled  Nationalized  Bank  

drawn  in  favour  of  SBI  and payable  in Hosiarpur  (PB) 

(c) Time allowed for completion 

of the Works from Seven  

day after  the  date  of  

written  Order or  date  of  

handing  over  of  the site 

(Whichever is later) to 

commence the work 

20  days 

 

1) Should this tender be accepted, I/we here by agree to abide by and fulfill the terms and 
provisions  of  the  said  conditions  of  contract  annexed  hereto  so  far  as  may  be  
applicable  or  in default thereof to forfeit and  pay to SBI, the amount mentioned in the said 
contract. 

2) I  /  We  have  deposited  a  sum  of  Rs.7,000/-  (Rupees  Seven  Thousand Only)  
asEarnestMoneywiththeSBIwhichamountisnottobearanyinterest.ShouldI/We  fail  to  execute  the  
Contract  when  called  upon  to  do  so  I  /  We  do  hereby  agree  that  this  sum shall be 
forfeited by me/us  to SBI. 

3) I/  We  have  read  and  understood  various  clauses  of  this  tender  and  hereby  submit  
our specific undertaking  and  concurrence  in terms  clause of  “Instruction  to tenderer”  to  
deposit Additional  Security  Deposit  (ASD)  of  required  amount  as  provided  for  in  this  
tender  and  within the  stipulated  period,  in  case,  my/our  tender  is  found  too  low  (i.e.  
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beyond 7.5%  of  the estimated cost) ,as a performance guarantee for due fulfillment of our 
contractual obligation for the project. 

 
Further, under any circumstances, whatsoever, if I/We fail to comply the same including compliance  of  
any  such  other  conditions  of  tender  within  the  stipulated  time.  I  /We  hereby, authorized  SBI  to  
cancel  my/our  tender,  to  forfeit  my  EMD/ISD/ASD  and  to  take  further  necessary action  as  deemed  
fit  including  debarring  our  firm  from  participating  in  SBI  future  tenders/de-paneling  etc. 

 

4) I/  We  understand  that  as  per  terms  of  this  tender,  the  SBI  may  consider  accepting  
our  tender  in part  or  whole  or  may  entrust  the  various  work  proposed  in  phases.  We,  
therefore,  undertake that  we  shall  not  raise  any  claim/  compensation  in  the  eventuality  
of  Bank  deciding  to  drop  any of  the  work  from  the  scope  of  work  of  this  tender  at  
any  stage  during  the  contract  period. Further, we also undertake to execute the work 

entrusted to us in phases on our approved rates and within stipulated time limit without any 
extra claim for price escalation as also provided for in the clause  of  “Instructions to 
Tenderers” of  this tender. 

 

5) I/  We,  hereby,  also  undertake  that,  we  will  not  raise  any  claim  for  any  escalation  in  
the  prices  of any of the material during the currency of contract/execution/completion period 
including authorized  extended  contract period, if any. 

 

6) Our  Bankers  are     

i) 
ii) 

The names  of  partners  of  our  firm  are: 

i) 
ii) 
 
Name of the partner of the  firm 
Authorized to  sign 

 

Or 
 

(Name  of  person  having  Power  of 

Attorney to  sign the Contract. 

 

(Certified true copy  of  the  Power  of  Attorney  should 
be attached) 

 
 

Yours faithfully,  

Signature of Contractors. 

Signature and addresses of Witnesses 

 
i) 
ii) 
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(A) Process Compliance Statement (Annexure III) 
 

(The bidders are required  to print this on their company’s letter head and  sign, stamp   
before emailing) 

To, 
M/s.  Antares  Systems  Limited,  Bangalore,   
#24,3rd  Stage,  4th  Block,   
Basveshwaranagar 
Bangalore-  560079,  India 

 

Sub:  Agreement  To  The  Process  Related  Terms  And  Conditions  For  Online  E-TENDER 

FOR INTERIOR FURNISHING WORK FOR STATE BANK OF INDIA EMERALD LOUNGE AT 

GHARSHANKAR 

 

Dear Sir, 

This has reference to the Terms & Conditions for the E-TENDER mentioned in the Tender document 

This letter is to confirm that: 

1) The under signed is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the 

ETENDER as mentioned in RFP of SBI as well as this document and confirm our 

agreement to them. 

3) We also  confirm  that  we  have  taken  the  training  on  the  E-BID/auction  tool and  

have understood the functionality of the same  thoroughly. 

4) We confirm  that SBI and  ETL  shall not be  liable  &  responsible  in  any  

mannerwhatsoeverformy/ourfailuretoaccess&bidonthee-auctionplatformduetolossof  

internet  connectivity,  electricity  failure,  virus  attack,  problems  with  the  PC,  

anyotherunforeseencircumstancesetc.beforeorduringtheauctionevent. 

5) We  also  confirm  that  we  have  a  valid  digital  signature  certificate  issued  by  a  
valid Certifying  Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-BID process. 
 
With Regards, 
Date: 

Signature with company seal  

Name: 

Company/Organization: 
Designation within Company /Organization: 
 

Address of Company/Organization :( Scan it and send this Document to ETL) 
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GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions: - 

 
“Contract means the documents forming the tender and the acceptance there of and the formal 
agreement executed between SBI (client) and the Contractor/ Vendor, together with the documents 
referred there in including these conditions, the specifications, designs, drawings and instructions 
issued from time to time by the Bank and all these documents taken together shall be deemed to 
form one contract and shall be complementary to one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have 

the meaning hereby respectively assigned to them. 

 
1.1.1 “SBI” shall mean State Bank of India (Client) having its Corporate Centre at Madame Cama 

Road, Nariman Point, Mumbai- 400 021 and its representative Local Head 
Offices/Administrative Offices/Regional Business Offices/Branches at various places across 
India and includes the client’s representatives, successors and assigns. 

 
1.1.2 ‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking the works 

and shall include legal personal representative of individual or composing the firm or 
company and the permitted assignees of individual or firms of company. 

 
1.1.3 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description 

in the “Scope of work” and / or to be executed in accordance with the contract includes 
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be 
provided, the obligations of the Contractor/ Vendor hereunder and work to be done by the 
Contractor/ Vendor under the contract. 

 
1.1.4 Engineer’ shall mean the representative Civil / Electrical Engineer of the SBI 

 
1.1.5 ‘Drawings’ shall mean the drawings prepared and issued by SBI or their Architects and 

referred to in the specifications and any modifications of such drawings as may be issued by 
the Engineer from time to time. 

 
1.1.6 ‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance of 

tender subject such additions thereto or deductions there from as may be made under the 
provide herein after contained. 

 
1.1.7 Specifications’ shall mean the specifications referred to in the tender and modifications 

thereof as may time to time be furnished or approved by the SBI 

 
1.1.8 “Month” means calendar month. 

 
1.1.9 “Week” means seven consecutive days. 

 
1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 
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1.1.11 SBI’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project. 

 
 

2.0 CLAUSE 
 

1.0 Total Security Deposit: The Total Security deposit comprise of 
 

a) Earnest Money Deposit 

b) Initial security deposit 

c) Retention Money 

 
a) Earnest Money Deposit - 

 

The tenderer shall furnish EMD of Rs. 7,000/- (Seven Thousand Only) in the form of Demand 
draft drawn in favor of SBI   on any Scheduled Bank. No tender shall be considered unless 
the EMD is deposited in the required form. 

 
• No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be 

refunded soon after the decision to award the contract is taken without interest. 

 
• The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 

time the period when he is required to keep his tender open acceptance by the SBI 
or after it is accepted by the SBI. the Contractor/ Vendor fails to enter into a formal 
agreement or fails to pay the initial security deposit as stipulated or fails to 
commence the commence the work within the stipulated time. 

 
b) Initial Security Deposit (lSD) 

 
The amount of ISD shall be 2% of accepted value of tender (In the instant case, the cumulative 
contract awarded value of including the EMD in the form of DD drawn on any scheduled Bank. The DD 
shall be deposited within 7 days from the date of acceptance of tender. 

 
c) Retention Money: - 

 
An amount @ 5% of the bill amount will be retained by the SBI from the bills and the same will be 
released by the SBI against Bank guarantee for equal amount issued by any Nationalised /Scheduled 
Bank in the SBI’s approved format valid for 1 year. The Bank guarantee shall be released only after 
completion of warranty period of 1year provided no complaint is received in the office chairs or the 
defects has been rectified by replacing the same satisfactorily. 

 
The successful bidder may choose to submit such Bank Guarantee to the SBI soon after 
commencement of work to avoid deduction of retention money from the Bills. No advance 
on materials / plant / machinery or mobilization advance shall be paid in any circumstances. 
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2.0 Language 

 
The language in which the contract documents shall be drawn shall be in English. 

 
2.0 Errors, Omissions and discrepancies 

 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc., the following order shall apply. 

 
i) Between scaled and written dimension (or description) on a drawing, the latter shall 

be adopted. 

 
ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 

 
iii) Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted: 

 
a) In case of difference between rates written in figures and words, the rate in words 

shall prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken 

as correct. 

 
4.0 Scope of Work: 

 
The Contractor/ Vendor shall carryout, complete and maintain the said work in every respect strictly 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through SBI. The SBI at the direction of the Bank from time to time issue further 
drawings and / or written instructions, detailed directions and explanations which are hereafter 
collectively referred to as instructions in regard to the variation or modification of the design, quality 
or quantity of any work or the addition or omission or substitution work. Any discrepancy in the 
drawings or between BOQ and / or drawings and / or specifications should be brought to the notice of 
SBI immediately. The removal from the site of any material brought thereon by the Contractor/ 
Vendor and any substitution of any other materials therefore the removal and / or re-executed of any 
work executed by him. The dismissal from the work of any person engaged thereupon. 

 
5.0 i) Letter of Acceptance: 

 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly by registered 
post or otherwise depositing at the office of the Contractor/ Vendor as given in the tender to enter 
into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance 
shall constitute a binding contract between the SBI and the Contractor/ Vendor. 
 
 
 

 
ii) Contract Agreement: 

On receipt of intimation of the acceptance of tender from the SBI. The successful tenderer shall be 
bound to implement the contract and within 15 days there of shall sign an agreement in a non-judicial 
stamp paper of appropriate value. 
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6.0 Ownership of drawings: 

 
All drawings, specifications and copies thereof furnished by the SBI are the properties of the SBI. 
They are not to be used on other work. 

 
7.0 Detailed drawings and instructions: 

 
The SBI shall furnish with reasonable proper additional instructions by means of drawings or 
otherwise necessary for the execution of the work. All such drawings and instructions shall be 
consistent with contract documents, true developments thereof and reasonably inferable there. 

 
The work shall be executed in conformity therewith and the Contractor/ Vendor prepare a detailed 
program schedule indicating therein the date of start and completion of various activities on receipt 
of the work order and submit the same to the SBI through the architect/consultant 

 
7.0 Copies of agreement 

 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to 
the Contractor/ Vendors. 

 
8.0 Liquidated damages: 

 
If the Contractor/ Vendor fails to maintain the required progress in terms of relevant clause under 
General Conditions of Contract (GCC) or to complete the work and clear the site including vacating 
their office on or before the contracted or extended date or completion, without justification in 
support of the cause of delay, he may be called upon without prejudice to any other right of remedy 
available under the law to the SBI on account of such breach to pay a liquidated damage at the rate of 
0.50% of the contract value subject to a maximum of 5% of the contract value. 

 
9.0 Materials, Appliances and Employees 

 
Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for the 
satisfactory execution and completion of the work. Unless or otherwise specified all materials shall 
be new and both workmanship and materials shall be best quality. The Contractor/ Vendor shall at all 
times enforce strict discipline and good order among his employees and shall not employ on the 
work any unfit person or anyone not skilled in the work assigned to him. Workman whose work or 
behavior is found to be unsatisfactory by the SBI he shall be removed from the site immediately. 

 
 
 

10.0 Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the Contractor/ 
Vendor at his own expenses. The Contractor/ Vendor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the Contractor/ Vendor 
observes any discrepancy between the drawings and specifications, he shall promptly notify the SBI 
in writing. If the Contractor/ Vendor performs any act, which is against the law, rules and regulations 
he shall meet all the costs arising there from and shall indemnify the SBI any legal actions arising 
there from. 

 
11.0 Setting out Work: 

 
The Contractor/ Vendor shall set out the work and shall be responsible for the true and perfect 
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setting out of the same and for the correctness of the positions, levels, dimensions, and alignment of 
all parts thereof and get it approved by the SBI before proceeding with the work. If at any time any 
error in this respect shall appear during the progress of the works, irrespective of the fact that the 
layout had been approved by SBI, the Contractor/ Vendor shall be responsible for the same ad 
shall his own expenses rectify such error, if so, required to satisfaction of the SBI. 

 
 

12.0 Protection of works and property: 

 
The Contractor/ Vendor shall continuously maintain adequate protection of all his work from damage 
and shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall 
make good any such damage, injury, loss, except due to causes beyond his control and due to his 
fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The Contractor/ 
Vendor shall take all precautions for safety and protections of his employees on the works and shall 
comply with all applicable provisions of Govt. and local bodies’ safety laws and building codes to 
prevent accidents, or injuries to persons or property on about or adjacent to his place of work. The 
Contractor/ Vendor shall take insurance covers as per clause 24.0 at his own cost. The policy may be 
taken in joint names of the Contractor/ Vendor and the SBI and the original policy may be lodged 
with the SBI. 

 
13.0 Inspection of work: 

 
The SBI or their representatives shall at all reasonable times have free access to the work site and / 
or to the workshop, factories, or other places where materials are lying or from where they are 
obtained and the Contractor/ Vendor shall give every facility to the SBI and their representatives 
necessary for inspection and examination and test of the materials and workmanship. No person 
unless authorized by the SBI except the representative of Public authorities shall be allowed on the 
work at any time. The proposed work either during its construction stage or its completion can also 
be inspected by the Chief Technical Examiner’s Organization a wing of Central Vigilance commission. 

 
 
 
 
 

14.0 Assignment and subletting 

The whole of work included in the contract shall be executed the Contractor/ Vendor and he shall not 
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part or 
share thereof or interest therein without the written consent of the SBI and no undertaking shall 
relieve the Contractor/ Vendor from the responsibility of the Contractor/ Vendor from active & 
superintendence of the work during its progress. 

 
15.0 Quality of materials, workmanship & Test 

 
All materials and workmanship shall be best of the respective kinds as described in the 
contract/BOQ and in accordance with SBI’s instructions and shall be subject from time to time to 
such tests as the SBI. may direct at the place of manufacture or fabrication or on the site or an 
approved testing laboratory. The Contractor/ Vendor shall provide such assistance, instruments, 
machinery, labor, and materials as are normally required for examining measuring sampling and 
testing any material or part of work before incorporation in the work for testing as may be selected 
and required by the SBI. 
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ii) Samples 

 
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by 
the Contractor/ Vendor without any extra charges. If certain items proposed to be used are of such 
nature that samples cannot be presented or prepared at the site detailed literature / test certificate 
of the same shall be provided to the satisfaction of the SBI. Before submitting the sample / literature 
the Contractor/ Vendor shall satisfy himself that the material/ Equipment for which he is submitting 
the sample / literature meet with the requirement of tender specifications. Only when the samples 
are approved in writing by SBI the Contractor/ Vendor shall proceed with the procurement and 
installation of the particular material / equipment. The approved samples shall by the signed by SBI 
for identification and shall be kept on record at site office until the completion of the work for 
inspection / comparison at any time. SBI shall take reasonable time to approve the sample. Any 
delay that might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in ELECTRICAL samples of best qualities from various manufacturers 
and such other aspects causing delay on the approval of the materials / equipment etc. shall be to 
the account of the Contractor/ Vendor. 

 
iii) Cost of tests 

 
The cost of making any test shall be borne by the Contractor/ Vendor if such test is intended by or 
provided for in the specification or BOQ. 

 
16.0 Obtaining information related to execution of work 

 
No claim by the Contractor/ Vendor for additional payment shall be entertained which is consequent 
upon failure on his part to obtain correct information as to any matter affecting the execution of the 
work nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct 
information relieve him from any risks or from the entire responsibility for the fulfillment of contract. 

 
 

17.0 Contractor/ Vendor’s superintendence 

The Contractor/ Vendor shall give necessary personal superintendence during the execution the 
works and as long, thereafter, as the SBI may consider necessary until the expiry of the defects 
liability period, stated here to. 

 
18.0 Quantities 

 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance 

with the Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid 
for variation of quantity against individual item to any extent. 

 
19.0 Works to be measured 

 
SBI may from time to time intimate to the Contractor/ Vendor that the work is required to be 
measured and the Contractor/ Vendor shall forthwith attend or send a qualified representative to 
assist the SBI in taking such measurements and calculation and to furnish all particulars or to give 
all assistance required by any of them. Such measurements shall be taken in accordance with the 
Mode of measurements detail in the specifications. The representative of SBI shall take 
measurements with the Contractor/ Vendor’s representative and the measurements shall be 
entered in the measurement book. The Contractor/ Vendor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been recorded in token 
of his acceptance. All the corrections shall be duly attested by both representatives. No over writings 
shall be made in the Measurement book should the Contractor/ Vendor not attend or neglect or omit 
to depute his representative to take measurements the measurements recorded by the 



21 | P a g e                       S i g n a t u r e  o f  t h e  C o n t r a c t o r  
 

representative of the SBI shall be final. All authorized extra work, omissions and all variations made 
shall be included such measurement. 

 
20.0 Variations 

 
No alteration, omission or variation ordered in writing by SBI    vitiates the contract. In case the SBI 
thinks proper at any stage during the progress of works to make any alteration in, or additions to or 
omission from the works or any. alteration in the kind or quality of the materials to be used therein, 
the SBI shall give notice thereof in writing to the Contractor/ Vendor shall confirm in writing within 
seven days of giving such oral instructions the contract shall alter to, add to, or omit from as the 
case may be in accordance with such notice but the Contractor/ Vendor shall not do any work extra 
to or make any alterations or additions to or omissions from the works or any deviation from any of 
the provisions of the contract, stipulations, specifications or contract drawings without previous 
consent in writing of the SBI and the value of such extras, alterations, additions or omissions shall in 
all cases be determined by the SBI and the same shall be added to or deducted from the contract 
value, as the case may be. 

 
21.0 Valuation of Variations 

 
No claim for an extra Item shall be allowed unless it shall have been executed under the authority of 
the SBI with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to 
as authorized extra and shall be made in accordance with the following provisions. 

 
a) (i) The net rates or prices in the contract shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions as 
the work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 
BOQ. 

 
b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of Works 
are carried out, otherwise the prices for the same shall be valued under sub Clause ‘c’ 
hereunder. 

 
c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the Contractor/ Vendor shall within 7 days 
of the receipt of the letter of acceptance inform the SBI of the rate which he intends to 
charge for such items of work, duly supported by analysis of the rate or rates claimed and 
the SBI shall fix such rate or prices as in the circumstances in its opinion are reasonable 
and proper, based on the market rate. 

 
d) Where extra work cannot be properly measured or valued the Contractor/ Vendor shall be 

allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; provided 
that in either case, vouchers specifying the daily time (and if required by the SBI) the 
workman’s name and materials employed be delivered for verifications to the Architect 
/consultant at or before the end of the week following that in which the work has been 
executed. 

 
e) It is further clarified that for all such authorized extra items where rates cannot be derived 
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from the tender, the Contractor/ Vendor shall submit rates duly supported by rate analysis 
worked on the ‘market rate basis for material, labour hire / running charges of equipment 
and wastages etc. plus 15% towards establishment charges, Contractor/ Vendor’s 
overheads and profit. Such items shall, not be eligible for escalation. 

 
22.0 Final measurement 

 
The measurement and valuation in respect of the contract shall be completed within one months of 
the virtual completion of the work. 

 
 

23.0 Virtual Completion Certificate (VCC) 

 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, 
the Contractor/ Vendor shall apply to SBI for completion certificate. 
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Upon the satisfactory fulfillment by the Contractor/ Vendor as stated above, the Contractor/ Vendor is 
entitled to apply to the SBI of satisfactory completion of work. Relative to which the completion 
certificate has been sought, the SBI shall within fourteen (14) days of the receipt of the application for 
completion certificate, issue a VCC in respect of the work for which the VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI’s rights and Contractor/ Vendor 
liabilities under the contract including the Contractor/ Vendor’s liability for defects liability nor shall 
the issuance of VCC in respect of the works or work at any site be construction as a waiver of any 
right or claim of the SBI against the Contractor/ Vendor in respect of or work at the site and in 
respect of which the VCC has been issued. 

 
24.0 Insurance of works 

 
24.1 Without limiting his obligations and responsibilities under the contract the 

Contractor/ Vendor shall insure in the joint names of the SBI and the Contractor/ 
Vendor against all loss of damages from whatever cause arising other than the 
excepted risks, for which he is responsible under the terms of contract and in 
such a manner that the SBI. and Contractor/ Vendor are covered for the period 
stipulated in clause 28 of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance 
and for any loss or damage occasioned by the Contractor/ Vendor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause. 

 
a) The Works for the time being executed to the estimated current Contract value thereof, 

or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value. 

b) Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be unreasonably withheld and the Contractor/ Vendor shall 
whenever have required produce to the SBI the policy of insurance and the receipts for 
payment of the current premiums. 

 
25.0 Damage to persons and property 

 
The Contractor/ Vendor shall, except if and so far as the contract provides otherwise indemnify the 
SBI against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any compensation of 
damages for or with respect to: 

 
a) The permanent use or occupation of land by or any part thereof. 

 
b) The right of SBI to execute the works or any part thereof on, over, under, in or through 

any lands. 
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c) Injuries or damages to persons or properties which are unavoidable result of the execution 
or maintenance of the works in accordance with the contract 

 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their 

agents, employees or other Contractor/ Vendors not being employed by the Contractor/ 
Vendor or for or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the Contractor/ Vendor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility 
of the SBI, their employees, or agents or other employees, or agents or other Contractor/ 
Vendors for the damage or injury. 

 
26.0 Contractor/ Vendor to indemnify SBI 

 
The Contractor/ Vendor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 25 of this 
clause. 

 
27.0 Contractor/ Vendor’s superintendence 

 
The Contractor/ Vendor shall fully indemnify and keep indemnified the SBI. against any action, claim, 
or proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claim made under or action brought against SBI. in 
respect of such matters as aforesaid the Contractor/ Vendor shall be immediately notified thereof 
and the Contractor/ Vendor shall be at liberty, at his own expenses to settle any dispute or to conduct 
any litigation that may arise there from, provided that the Contractor/ Vendor shall not be liable to 
indemnify the SBI. if the infringement of the patent or design or any alleged patent or design right is 
the direct result of an order passed by the SBI in this behalf. 

 
28.0 Third Party Insurance 

 
28.1 Before commencing the execution of the work the Contractor/ Vendor but without 

limiting his obligations and responsibilities under clause 24.0 of GCC shall insure 
against his liability for any material or physical damage, loss, or injury which may 
occur to any property including that of SBI., or to any person, including any employee 
of the SBI, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the matters referred to in the provision to clause 24.0 
thereof. 

 
28.2 Minimum amount of Third Party Insurance 

 
Such insurance shall be affected with an insurer and in terms approved by the SBI whose approval 
shall not be reasonably withheld and for at least the amount stated below. The Contractor/ Vendor 
shall, whenever required, produce to the SBI the policy or policies of insurance cover and receipts 
for payment of the current premiums. 
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The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence 
with the number of occurrences limited to four. After each occurrence Contractor/ Vendor will pay 
additional premium necessary to make insurance valid for four occurrences always. 

 
29.0 Accident or Injury to workman: 

 
i. The SBI shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the Contractor/ Vendor or any sub-Contractor/ Vendor, 
save and except an accident or injury resulting from any act or default of the SBI or 
their agents, or employees. The Contractor/ Vendor shall indemnify and keep 
indemnified SBI against all such damages and compensation, save and except as 
aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever 
in respect thereof or in relation thereto. 

 
ii. Insurance against accidents etc. to workmen 

 
The Contractor/ Vendor shall insure against such liability with an insurer approved by the SBI 
during the whole of the time that any persons are employed by him on the works and shall, when 
required, produce to the architect / consultant such policy of insurance and receipt for payment 
of the current premium. Provided always that, in respect of any persons employed by any sub 
Contractor/ Vendor the Contractor/ Vendor’s obligation to insured as aforesaid under this sub-
clause shall be satisfied if the sub-Contractor/ Vendor shall have insured against the liability in 
respect of such persons in such manner that SBI is indemnified under the policy but the   shall 
require such sub-Vendor to produce to the SBI when such policy of insurance and the receipt for 
the payment of the current premium. 

 
iii. Remedy on Contractor/ Vendor’s failure to insure 

 
If the Contractor/ Vendor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then and in any 
such case the SBI may affect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount so 
paid by the SBI as aforesaid from any amount due or which may become due to the Contractor/ 
Vendor or recover the same as debt from the Contractor/ Vendor. 

 
iv. Without prejudice to the others rights of the SBI against Contractor/ Vendors. In respect 

of such default, the employer shall be entitled to deduct from any sums payable to the 
Contractor/ Vendor the amount of any damages costs, charges and other expenses paid 
by the SBI and which are payable by the Contractor/ Vendors under this clause. The 
Contractor/ Vendor shall upon settlement by the Insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies received 
from the Insurer in respect of such damage shall be paid to the Contractor/ Vendor and 
the Contractor/ Vendor shall not be entitled to any further payment in respect of the 
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expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

 
30.0 Commencement of Works: 

 
The date of commencement of the work will be reckoned as the date of execution of agreement 
with SBI or possession of site whichever is later. 

 
31.0 Time for completion 

 
Time is essence of the contract and shall be strictly observed by the Contractor/ Vendor. The 
entire work shall be completed within a period  
of 30 days of commencement 

 
32.0 Extension of time 

                                                                                                    
from the date of work order. 

 

If, the work be delayed for reasons beyond the control of the Contractor/ Vendor, the Contractor/ 
Vendor may submit a recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the Contractor/ Vendor needs an extension of 
time for the completion of work or if the completion of work is likely to be delayed for any reasons 
beyond the due date of completion as stipulated in the contract, the Contractor/ Vendor shall apply to 
the SBI. in writing at least 20 Days before the expiry of the scheduled time and while applying for 
extension of time he shall furnish the reason in detail and his justification if any, for the delays in the 
prescribed format for granting extension of time. While granting extension of time the Contractor/ 
Vendor shall be informed the period extended time which will qualify for levy of liquidated damages. 
For the balance period in excess of original stipulated period and duly sanctioned extension of time 
by the provision of liquidated damages as stated under clause 8.0 shall become applicable. Further 
the contract shall remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not. 

 
33.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the Contractor/ Vendor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and conducted in a 
manner to the satisfaction of the SBI. Should the rate of progress of the work or any part thereof be 
at any time be in the opinion the SBI too Slow to ensure the completion of the whole of the work the 
prescribed time or extended time for completion, the SBI shall thereupon take such steps as 
considered necessary to expedite progress so as to complete the works by the prescribed time or 
extended time. Such communications from the SBI neither shall relieve the Contractor/ Vendor from 
fulfilling obligations under the contract nor will he be entitled to raise any claims arising out of such 
directions. 

 
34.0 Work during nights and holidays 

 
Subject to any provision to the contrary contained in the contract no permanent work shall, as herein 
provided, be carried on during the night or on holidays without the permission in writing of the SBI, 
except when the work is unavoidable or absolutely necessary for the 
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saving of life or property or for the safety of the work in which case the Contractor/ Contractor/ 
Vendor shall immediately advise the SBI. However, the provisions of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or double shifts in 
order to achieve the progress and quality of the part of the works being technically required / 
continued with the prior approval of the SBI at no extra cost. 

 
All work at night after obtaining approval from competent authorities of SBI shall be carried out 
without unreasonable noise and disturbance. 

 
35.0 No compensation or restrictions of work 

 
If at any time after acceptance of the tender, SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not required the whole or any part of the work to be 
carried out. SBI shall give notice in writing to that effect to the Contractor/ Vendor and the 
Contractor/ Vendor shall act accordingly in the matter. The Contractor/ Vendor shall have no claim to 
any payment of compensation or otherwise whatsoever on account of any profit or advantage which 
he might have derived from the execution of the Work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. 

 
Provided that the Vendor shall be paid the charges on the cartage of only materials actually and 
bona-fide brought to the site of the work by the Contractor/ Vendor and rendered surplus as a result 
of the abandonment, curtailment of the work or any portion thereof and then taken back by the 
Vendor, provided however that the SBI shall have in such cases the option of taking over all or any 
such materials at their purchase price or a local current rate whichever is less. 

 
“In case of such stores having been issued from SBI stores and returned by the Vendor to stores, 
credit shall be given to him at the rates not exceeding those at which were originally issued to the 
Vendor after taking into consideration and deduction for claims on account of any deterioration or 
damage while in the custody of the Contractor/ Vendor and in this respect the decision of Architect / 
consultant shall be final. 

 
36.0 Suspension of work 

 
i) The Contractor/ Vendor shall, on receipt of the order in writing of SBI (whose decision shall 

be final and binding on the Contractor/ Vendor) suspend the progress of works or any part 
thereof for such time and in such manner as SBI may consider necessary so as not to cause 
any damage or injury to the work already done or endanger the safety thereof for any of 
following reasons: 

 
a) On account any default on the part of the Contractor/ Vendor, or 

 
b) For proper execution of the works or part thereof for reasons other than the default 

the Vendor/ Contractor, or 

c) For safety of the works or part thereof. 

 
The Contractor / Vendor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the SBI. 
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ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

 
The Contractor/ Vendor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 
37.0 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor/ Vendor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit the SBI 
shall have the power to adopt any of the following course as they may deem best suited to the 
interest of the SBI: 

 
a) To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor by 

SBI shall be conclusive evidence) and in which case the security, deposit of the Contractor/ 
Vendor shall be forfeited and be absolutely at the disposal of SBI 

 
b) To employ labour paid by the SBI and to supply materials to carry out the work, or part of 

the work, debiting the Contractor/ Vendor with the cost of the labour and materials cost of 
such labour and materials (as worked out by the SBI shall final and conclusive against the 
Contractor/ Vendor) and crediting him with the value of the work done, in all respects in the 
same manner and at the same manner and at the same rates as if it had been carried out by 
the Contractor/ Vendor under the terms of this contract certificate of SBI as to the value of 
work done shall be final conclusive against the Contractor/ Vendor. 

 
c) To measure up the work of the Contractor/ Vendor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another Contractor/ Vendor to complete, in 
which case any expenses which may be incurred in excess of the sum which would have 
been paid to the original Contractor/ Vendor, if the whole work had been executed by him ( 
The amount of which excess the certificates in writing of the SBI shall final and conclusive) 
shall be borne by original Contractor/ Vendor and may be deducted if any money due to him 
by SBI under the contract or otherwise, or from his security deposit or the proceeds of sale 
thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the Contractor/ Vendor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or procured 
any material or entered into any engagements or make any advances on account of, or with a view to 
the execution of the work or the performance of the contract and in case the contract shall be 
rescind under the provision aforesaid, the Contractor/ Vendor shall not be entitled to recover or to be 
paid any sum or any work thereto for actually performed under this contract, unless, and until SBI 
will have certified in writing the performance of such work and the value payable in respect thereof, 
and he shall only be entitled to be paid the value so certified. 

 
38.0 Owner’s right to terminate the contract 

 
If the Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
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compulsory winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee 
of the liquidator in such acts of insolvency or winding up shall be unable within seven days after 
notice to him to do so, to show to the reasonable satisfaction of the SBI that he is able to carry out 
and fulfill the contract, and to dye security therefore if so required by the SBI 

 
Or if the Contractor/ Vendor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or on behalf 
of any of the creditors of the Contractor/ Vendor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI or shall charge or 
encumber this contract or any payment due to which may become due to the Contractor/ Vendor 
there under: 

 
a) has abandoned the contract; or 

 
b) has failed to commence the works or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI written 
notice to proceed, or 

 
c) has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI that the said materials were condemned and 
rejected by the SBI under these conditions; or has neglected or failed persistently to observe 
and perform all or any of the acts matters or things by this contract to be observed and 
performed by the contactor for seven days after written notice shall have been given to the 
Contractor/ Vendor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI to the contrary subject any part of the contract. 

 
Then and in any of said cases the SBI may not withstanding any previous waiver, after giving seven 
days’ notice in writing to the Contractor/ Vendor, determine the contract, but without thereby 
affecting the powers of the SBI or the obligation and liabilities of the Contractor/ Vendor the whole of 
which shall continue in force as fully as if the contract had not been determined and as if the works 
subsequently had been executed by or on behalf of the Contractor/ Vendor. And, further the SBI or 
their employees may enter upon and take possession of the work and all plants, took 

scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands or 
roads use the same by means of their own employees or workmen in carrying on and completing the 
work or by engaging any other Contractor/ Vendors or persons to the work and the Contractor/ 
Vendor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other 
Contractor/ Vendor or other persons employed for complement and finishing or using the materials 
and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient to the SBI   a notice in 
writing will be given to the Contractor/ Vendor to remove his surplus materials and plants and 
should the Contractor/ Vendor fail to do so within 14 days after receive thereof by him the SBI sell 
the same by publication, and after due publication, and shall, adjust the amount 
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realized by such auction. The Contractor/ Vendor shall have no right to question any of the act of the 
SBI incidental to the sale of the materials etc. 

 
39.0 Certificate of payment 

 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant to 
the contractor within 10 working days from the date of certificate to payment from SBI from time to 
time. The SBI shall recover the statutory recovering other dues including the retention amount from 
the certificate of payment. 

 
Provided always that the issue of any certificate by the Architect / consultant during progress of 
works or completion shall not have effect as certificate of satisfaction relieve the contractor from his 
liability under clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is 
not carried out to their satisfaction. 

 
The Architect / consultant may by any certificate make any corrections required previous certificate. 

 
The SBI shall modify the certificate of payment as issued by the architect / consultant from time to 
time while making the payment 

 
The contractor shall not submit interim bills. 

 
The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and Architect / consultant shall issue the certificate of payment within a period of two 
months. The SBI shall pay the amount within a period of three months from the date of issue of 
certificate provided there is no dispute in respect of rates and quantities. 

 
The contractor shall not submit interim bills. 

 
No advance on materials / plant / machinery or mobilization advance shall be paid in any 
circumstances. 

 
The SBI shall recover the statutory recoveries viz. TDS, retention and other dues, if any, as per 
contractual provisions. 

 
The SBI shall have power to withhold the payment if the work or part thereof is not carried out to 
their satisfaction. 

 
 

40.0 A. Settlement of Disputes and Arbitration 

 
Except where otherwise provided in the contract all questions and disputes to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to 
the quality of workmanship or materials used on the work or as to any other question , 
claim, right, matter or thing whatsoever in any way arising out 
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of or relating to the contract, designs, drawings specifications, estimates, instructions orders 
or these conditions or otherwise concerning the work or the execution or failure to execute 
the same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned 
hereinafter: 

 

i) If the contractor considers that he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, the 
Contractor shall forthwith give notice in writing of his claim, or dispute to the 
Regional Manager and endorse a copy of the same to the Architect, within 30 days 
from the date of disallowance thereof or the date of deduction or recovery. The said 
notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled 
to raise any claim nor shall the Bank be in any way liable in respect of any claim by 
the contractor unless notice of such claim shall have been given by the contractor 
to the Regional Manager in the manner and within the time as aforesaid. The 
contractor shall be deemed to have waived and extinguished all his rights in 
respect of any claim not notified to Regional Manager in writing in the manner and 
within the time aforesaid. 

 
B. Settlement of Disputes and Arbitration 

 
The DGM(B&O)shall give his decision in writing on the claims notified by the receipt of the 
contractor may within 30 days of the receipt of the decision of the 
DGM (B&O)Submit his claims to the conciliating authority. 

 

i) If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 days of termination thereof shall give a 
notice to the concerned DGM (B&O) of the SBI for appointment of an arbitrator to 
adjudicate the notified claims falling which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 

 

ii) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the SBI shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the DGM(B&O). It will also be 
no objection to any such appointment that the Arbitrator so appointed is a SBI 
Officer and that he had to deal with the matters to which the Contract relates in the 
course of his duties as SBI. If the arbitrator so appointed is unable or unwilling to act 
or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said DGM 
(B&O) of the SBI. Such person shall be entitled to proceed with the reference from 
the stage at which it was let by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 
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It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager as aforesaid should act as arbitrator. 

 
 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment 
thereof and the rules made there under. 

 
 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 
SBI Officer. 

 
 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their 

statement of claims and counter statement of claims. The venue of the arbitration shall be 

such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the 

arbitrators shall, if required to be paid before the award is made and published, be paid half 

and half by each of the parties. The Cost of the reference and of the award (including the fees, if 

any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom 

and din what manner, such costs or any part thereof, shall be paid and fix or settle the amount 

of costs to be so paid. 

 
41.0   Method of measurement 

 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date rules laid 
down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision of the 
SBI shall be final and binding on the corrector. 

42.0 Maintenance of registers 

 
The contractor shall maintain the following registers as per the enclosed perform at site of work and 
should produce the same for inspection of STATE BANK OF INDIA /Architect / consultant whenever 
desired by them. The contractor shall also maintain the records / registers as required by the local 
authorities / Govt. from time to time. 

 
I) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

43.0 Force Majeure 

 
43.1 Neither Contractor/ Vendor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any 
other cause beyond the reasonable control of the party affected or prevents or 
delayed. 
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However, a notice is required to be given within 30 days from the happening of the event with 
complete details, to the other party to the contract. 

 
43.2 As soon as the cause of force majeure has been removed the party whose ability perform its 

obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in support thereof. 

 
43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall 

be suspended during the continuance of any inability so caused. With the caused itself and 
inability resulting there from having been removed, the agreed time completion of the 
respective obligations under this agreement shall stand extended a period equal to the 
period of delay occasioned by such events. 

 
43.4 Should one or both parties be prevented from fulfilling the contractual obligations by state of 

force majeure lasting to a period of 6 months or more the two parties, shall mutually decide 
regarding the future execution of this agreement. 

 
44.0 Local laws, Acts Regulations: 

 
The Contractor/ Vendor shall strictly adhere to all prevailing labour laws including the contract 
labour (regulation and abolition act of 1970) and other safety regulations. The Contractor/ Vendors 
should comply with the provision of all labour legislation including the latest requirements of the 
Acts, laws, any other regulations that are applicable to the execution of the project. 

 
45.0 Accidents 

The Contractor/ Vendor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the architect / consultant. The 
Contractor/ Vendor shall also such report immediately to the competent authority whenever such 
report is required to be lodged by the law and take appropriate actions thereof. 

 
46.0 The contractor’s shall be bound to comply the following provision in terms of “Restrictions 

imposed by the Government of India, Ministry of Finance Department of Expenditure under 
Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. No 6/18/2019/PPD dated 
23rd July 2020” as under; 

 
I. Any bidder from a country which shares a land border with India will be eligible to bid in this 

tender ONLY if the bidder is registered with the Competent Authority (registration 
committee constituted by the Department for Promotion of Industry and Internal Trade). 

II. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) 
means any person or firm or company, including any member of a consortium or joint 
venture (that is an association of several persons, or firms or companies), every artificial 
judicial person not falling in any of the descriptions of bidders stated hereinbefore, including 
any agency branch or office controlled by such person, participating in a procurement 
process. 
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III. ‘Bidder from a country which shares a land border with India (such a country)’ for 
this purpose means: 

a. An entity incorporated, established or registered in such a country; or 

b. A subsidiary of an entity incorporated, established or registered in such a country; or 

c. An entity substantially controlled through entities incorporated, established or registered 
in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or 

g. A consortium or joint venture where any member of the consortium or joint venture 
falls under any of the above 

IV. The beneficial owner for the purpose of (iii) above will be as under: 

1. In case of A Company or Limited Liability Partnership, the beneficial owner is the natural 

person(s), who, whether acting alone or together, or through one or more judicial person, 
has a controlling interest or who exercises control through other means. 

Explanation- 

a. “Controlling ownership interest” means ownership of or entitlement to more than twenty-

five percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or management 
rights or shareholders agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 
acting alone or together, or through one or more judicial person, has ownership of 
entitlement to more than fifteen percent of capital or profits of the partnership; 

3. In case of an unincorporated association or body of Individuals, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more judicial 
person, has ownership of or entitlement to more than fifteen percent of the property or the 
capital or profits of such association or body of individuals; 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is 
the relevant natural person who holds the position of senior managing official; 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the 
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the 
trust and any other natural person exercising ultimate effective control over the trust 
through a chain of control or ownership. 

V. An Agent is a person to do any act for another, or to represent another in dealings with third 
person. 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a 
country which shares a land border with India unless such contractor is registered with the 
Competent Authority. 

VII. All bidders need to submit a declaration-cum-certificate (along with evidence) in this 
regard as per “Annexure Q”. Failure to submit such valid declaration-cum- 

Certificate will make the bid liable for rejection.” 
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ANNEXURE “Q” 
 

 
 

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on Procurement 

From Bidders From A Country Or Countries, On Grounds Of Defence In India, Or Matters Directly 

Related Thereto, Including National Security. 
 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, India order no. F. No 

6/18/2019/PPD dated 23rd July 2020 

 

I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares a 

land border with India; 

 
I/We, the bidder (Specify full name       ) certify 
that we are NOT from such a country OR, if from such a country, has been registered with Competent 
Authority. 

 
I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered. 

(Signature of Authorised Signatory along with Seal) 

Name of authorised signatory: 

 
Designation of Authorised signatory: 

 
List of Evidences enclosed: 

 
1. Copy of certificate of valid registration with the Competent Authority (Score out if not applicable) 

2. ………. 

3. ……….. 

4. ……….. 

Date: 

Place: 
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SPECIAL CONDITION OF CONTRACT 
 

1. The Technical Bid should contain the following: - 

 
a. Technical Bid duly signed and sealed on each page. 

b. Banker’s Cheque/Demand Draft of Earnest Money deposit. 

c. If any, The Authorization Certificate issued by the Bank's approved Principal Manufacturer 
only certifying that the tenderer is an Authorized Converter/Agency of their Company and 
they have been specifically authorized by them (i.e. OEM) to participate in the bidding 
process of SBI. 

d. If any, An undertaking from the Bank's approved OEM, in original, to the effect that in case 
their Authorised Agency/Converter is not able to perform contractual obligations for the 
project during the contract period, the Original Manufacturer shall own full responsibility to 
comply all contractual obligations relating the captioned work of SBI at their own (i.e. 
OEM’s) risk cost and consequences. 

 
The technical bid not accompanied by abovementioned any one or more documents shall be treated 
as non-responsive bid and the same shall be summarily disqualified. 

 
2. Taxes, duties, levies etc.: 

 
The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or charges in 
respect of the works but excluding GST which shall be payable over and above the approved rates as 
per actual. Variation of taxes, duties, fees, levies etc. (excluding GST) if any, till completion of work 
shall be deemed to be included in the quoted rates and no extra claim on this account in any case will 
be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under as statutory 
law during the currency of contract the same shall be borne by the Contractor/ Vendor. GST will 
however be paid by the SBI as applicable. 

 

3. The Contractor/ Vendor shall study the schedule of items, technical specifications, drawings, 
design, etc. for its sufficiency considering all the regulations of local authorities and supply 
company and code of standard as applicable at the time of submitting the tender and shall 
bring to the notice of bank, addition or deletion, if any, in writing before due date of 
submission of tender. 

 
4. Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to 
bind to accept the lowest or any tender and the tenderer or tenderers shall have no right to question 
the acts of the SBI However adequate transparency would be maintained by the SBI. 

 
5. Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the contractor and the site and 
he will be held responsible for the accuracy and maintenance of. All the dimensions and the levels. 
Figured dimensions are in all cases to be accepted and dimension shall be scaled. Large scale 
details shall take precedence over small scale drawings. In case of discrepancy the contractor shall 
ask for clarification from the Architect / consultant before proceeding with the work. 

 
6. Notice of operation 
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The contractor shall not carry out any important operation without the Consent in with from the 
Architect / consultant: 

 
7. Construction records 

The contractor shall keep and provide to the Architect / consultant full and accurate records of the 
dimensions and positions of all new work and any other information necessary to prepare complete 
drawings recording details of the work as construction. 

 
 

8. Safety of adjacent structures and trees 

 
The contractor shall provide and erect to the approval of the Architect / consultant supports as may 
be required to protect effectively all structures and protective give to trees, which may be 
endangered by the execution of the works or otherwise such permanent measures as may be 
required by the Architect to protect the tree structures. 

 
9. Temporary works 

 
Before any temporary works are commenced the contractor shall submit at least in advance to the 
architect / consultant for approval complete drawings of all temporary works he may require for the 
execution of the works. The contractor shall carry out the modifications relating to strength, if 
required by the architect / consultant may require in accordance with the conditions of contract at his 
own cost the contractor shall be solely responsible for the stability and safety of all temporary works 
and unfinished works and for the quality of the permanent works resulting from the arrangement 
eventually adopted for their execution. 

 
10. Water power and other facilities 

 
a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers If necessary the contractor has to sink 
a tube well / open well and bring water by means of tankers at his own cost for the 
purpose The STATE BANK OF INDIA will not be liable to pay any charges in 
connection with the above 

 
b) The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges 
 

c) The contractors for other trades directly appointed by the STATE BANK OF INDIA 
shall be entitled to take power and water connections from the temporary water and 
power supply obtained by the contractor However, the concerned contractor shall 
make their own arrangements to draw the supply and pay directly the actual 
consumption charges at mutually agreed rates between them. All municipal charges 
for drainage and water connection for Construction purposes shall be borne by the 
contactor and charges payable for permanent connections, if any, shall be initially 
paid by the contactor and the SBI    will reimburse the amount on production of 
receipts 
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d) The SBI as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
11. Facilities for contractor’s employees 

 
The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to and from 
site of work at his own cost. 

 
12. Lighting of works 

 
The contractor shall at all times provide adequate and approved lighting as required for the proper 
execution and supervision and inspection of work. 

 
13. Firefighting arrangements 

 
i) The contractor shall provide suitable arrangement for firefighting at his own cost. 

This purpose he shall provide requisite number of fire extinguishers and adequate number 
of buckets, some of which are to be always kept filled with sand and some with water this 
equipment shall be provided at suitable prominent and easily accessible place and shall be 
properly maintained. 

 
ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and, to the approval of the relevant authorities. The contractor 
makes the following arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 
c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials 

and rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f) General house keeping 

 
14. Site order book 

 
A site order book shall be maintained at site for the purpose of quick communication between the 
Architect / Consultant. Any communication relating to the work may be conveyed through records in 
the site order book. Such a communication from one party to the other shall be deemed to have been 
adequately served in terms of contract Each site order book shall have machine numbered pages in 
triplicate and shall carefully maintained and preserved by the contractor and shall be made available 
to the architect / consultant as and when demanded- Any instruction which the architect /consultant 
may like to issue to the contractor or the contractor may like to bring to the architect / consultant 
two copies of such instructions shall
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be taken from the site order book and one copy will be handed over to the party against proper 
acknowledgment and the second copy will be retained for their record. 

 
15. Temporary fencing/ barricading 

 
The contractor shall provide and maintain a suitable temporary fencing / barricading and gates at his 
cost to adequately enclose all boundaries of the site for the protection of the public and for the 
proper execution and security of the work and in accordance with the requirement of the architect I 
consultant and regulations of local authorities. These shall be altered, relocated and adopted from 
time to time as necessary and removed on completion of the work. 

 
16. Site meetings 

 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute 
a senior representative along with the site representative and other staff of approved sub-
contractors and suppliers as required to the site meetings and ensure all follow up actions. Any 
additional review meetings shall he held if required by the architect/ consultant. - 

 
17. Disposal of refuse 

 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit 
the same as directed by the architect / consultant at his own cost. It is the responsibility of the 
contractor to obtain from the local authorities concerned to the effect that all rubbish arising out of 
contractor’s activities at the construction site or any other off-site activities borrow pits has been 
properly disposed off. 

 
18. Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested other specialists 
contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on 
the information with sufficient promptness as will in any way delay the works. 

 
19. Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the architect/ consultant 
indicating therein the name of the project and other details as given by the architect/consultant at his 
own cost and remove the same on completion of work. 

 
20. As built drawings 

 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some changes 
have been made. From the approved drawings as instructed by the STATE BANK OF INDIA 
/ Architect / Consultant. The contractor will make the changes made on these copies and return 
these copies to the architect / Consultant for their approval. In cases revision is required or the 
corrections are not properly marked the architect / Consultant will point out 
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the discrepancies to the contractor. The contractor will have to incorporated these corrections and / 
or attend to discrepancies either on copies as directed by the architect / consultant and resubmit to 
him for approval. The architect / consultant will return one copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 

 
The contractor will modify the drawing prepared by him wherever the changes made by the STATE 
BANK OF INDIA / architect / consultant. And submit two copies of such modified drawings to the 
architect/ consultant for approval. The architect / consultant will return one copy of the approved 
drawing to the contractor. 

 
21. Approved make 

 
The contractor shall provide all materials from the list of approved makes at his own cost and also 
appoint the specialized agency for the waterproofing anti-termite, aluminum doors and windows and 
any other item as specified in the tender. The architect/consultant may approve any make / agency 
within the approved list as given in the tender after inspection of the sample/mock up. 

 
22. Procurement of materials 

 
The contractor shall make his own arrangements to procure all the required materials for the work. 
All wastages and losses in weight shall be to the contractors account 

 
23. Excise duty, taxes, levies etc.; 

 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, 
cess or charges in respect of the works including but not limited to sales tax, tax on works contract 
excise duty, and octroi, payable in respect of materials, equipment plant and other things required for 
the contact. All of the aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s 
account and the STATE BANK OF INDIA shall not be required to pay any additional or extra amount on 
this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed 
to be included in the quoted rates and no extra amount on this account. Variation of taxes, duties, 
fees, levies etc. if any, till completion of work shall be deemed to be included in the quoted rates and 
no extra claim on this account will in any case be entertained. If a new tax or duty or levy or cess or 
royalty or octroi is imposed under as statutory law during the currency of contract the same shall be 
borne by the contractor. 

 
24. Photographs: 

 
• The Contractor shall at his own expense supply to the Architects with duplicate hard 

copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, 
taken from two approved portions of each building/premises/branch, at intervals of 
not more than 2 days during the progress of the work or at every important stage of 
construction and in case of all hidden items. 
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• In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ STATE 
BANK OF INDIA may consider returning the Bill to the contractor and no claim for 
delay on this account will be entertained. 
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ARTICLES OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

 

 
ARTICLES OF AGREEMENT made the date of between STATE BANK OF 
INDIA, having its office at Mumbai hereinafter called "the Client" of the One Part and 

 

 

 

WHEREAS the STATE BANK OF INDIA is desirous of 
 

  and has 
 

caused specifications describing the work to be done to be prepared by STATE BANK OF INDIA. 

 
AND WHEREAS the said Drawings numbered to inclusive, the 

Specifications and the Schedule of Quantities have been signed by or on behalf of the parties hereto. 

 
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth herein and to the 

Conditions set forth herein in the Special Conditions and in the Schedule of Quantities and Conditions of Contract (all 
of which are collectively hereinafter referred to as “the said conditions”) the works shown upon the said Drawings 

and / or described in the said Specifications and included in the Schedule of Quantities at the respective rates therein 

set forth amounting to the sum as therein arrived at our such other sum as shall become payable there under 

(hereinafter referred to as “the said Contract Amount.) 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

 
1) In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the 

said Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the 
work shown upon the said Drawings and described in the said Specifications and the priced 
Schedule of Quantities. 

 
2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall 

become payable, at the times and in the manner specified in the said Conditions. 

 
3) The      term “The Architects” in   the   said   Conditions   shall   mean   the STATE BANK OF INDIA, or in 

the event of their ceasing to be the Architects for the purpose of this Contract for whatever reason, 
such other person or persons as shall be nominated for that purpose by the Employer, not being a 
person to whom the Contractor shall object for reasons considered to be sufficient by the Employer, 
PROVIDED ALWAYS that no person or persons subsequently appointed to be Architects under this 
Contract shall be entitled to disregard or overrule any previous decisions or approval or direction 
given or expressed in writing by the outgoing Architects for the time being. 

 
4) The said Conditions and Appendix thereto shall be read and construed as forming part of this 

Agreement, and the parties hereto shall respectively abide by submit themselves to the said 
Conditions and perform the Agreements on their part respectively in the said Conditions contained. 

 
5) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract. 

 

6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry 
out the work in respect of the entire building complex to be paid for according to actual measured 
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quantities at the rates contained in the Schedule of Quantities and Rates or as provided in the said 
Conditions. 

 
7) The Contractor shall afford every reasonable facility for the carrying out of all works relating to CIVIL 

WORKS, installation of lifts, Telephone, electrical installations, fittings air conditioning and other 
ancillary works in the manner laid down in the said Conditions, and shall make good any damages 
done to walls, floors, etc. after the completion of his work. 

 
8) The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature of the work 

by adding to or omitting any items of work or having portions of the same carried out without 
prejudice to this Contract. 

 
9) Time shall be considered as the essence of this Contract and the Contractor hereby agrees to 

commence the work soon after the Site is handed over to him or from 14th day after the date of issue of 
formal work order as provided for in the said Conditions whichever is later and to complete the entire 
work within 20 days subject to nevertheless the provisions for extension of time. 

 
10) All payments by the SBI under this Contract will be made only at Mumbai. 

 
11) All disputes arising out of or in any way connected with this Agreement shall be deemed to have 

arisen at Mumbai and only the Courts in Mumbai shall have jurisdiction to determine the same. 

 
12) That the several parts of this Contract have been read by the Contractor and fully understood by the 

Contractor. 

 

 
IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to these presents and two 
duplicates hereof the day and year first hereinabove written. 

 
SIGNATURE CLAUSE 

 
SIGNED AND DELIVERED by the 

 

  By the 
(Employer) 

 
hand of Shri    

 

 
 

(Name and Designation) 

 
 

In the presence of : 

 
1) Shri / Smt.    

(Signature of Employer) 

 
 
 
 
 

(Signature of Witness) 
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Address    
 
 

(Witness) 
 
 
 

 
SIGNED AND DELIVERED by the 

 

   by the 

(Contractor) (Signature of Contractors) 

 
 

in the presence of : 
 

Shri / Smt.  (Signature of Witness) 
 

Address    
 
 

(Witness) 
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SAFETY CODE 

 

1. First aid appliances including adequate supply of sterilized dressing and cotton 
wool shall be kept in a readily accessible place. 

 
2. An injured person shall be taken to a public hospital without loss of time, in 

cases when the injury necessitates hospitalization. 
 

3. Suitable and strong scaffolds should be provided for workmen for all works 
that cannot safely be done from the ground. 

 

4.  No portable single ladder shall be over 8 meters in length. The width between 
the side rails shall not be less than 30 cm. (clear) and the distance between two 
adjacent running shall not be more than 30 cm. When a ladder is used an extra 
Mazdoor shall be engaged for holding ladder. 

 

5. The excavated material shall not be placed within 1.5 meters of the edge of the 
trench half of the depth of trench whichever is more. All trenches and 
excavations shall be provided with necessary fencing and lighting. 

 

6. Every opening in the floor of a building or in a working platform be provided 
with suitable means to prevent the fall of persons or materials by providing 
suitable fencing or railing whose minimum height shall be one meter. 

 

7. No floor, roof or other part of the structure shall be so overloaded with debris 
or material as to render it unsafe. 

 

8. Workers employed on mixing and handling material such as asphalt, cement, 
mortar, concrete and lime shall be provided with protective footwear and 
rubber hand gloves. 

 
9  Those engaged in welding works shall be provided with welders’ protective eye shield 

and  gloves. 

 
10. (i) No paint containing lead or lead products shall be used except in the form 

of paste readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

 

11. Overalls shall be supplied by the contractor to the painters and adequate 
facilities shall be provided to enable the working painters to wash during 
cessation of work. 

 
12  Hoisting machines and tackle used in the works including their attachments 

anchor and supports shall be in perfect condition. 
 

13. The ropes used in hoisting or lowering material or as a means of suspension shall 
be durable quality and adequate strength and free form defects.
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GENERAL MATERIAL MAKES 

LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS 
 

SL. Item  Make  

1 Prelaminated Board  Navopan / Action Tesa 

2 Commercial Ply  Green ply ( Eco- Tech ) / Archid  / Century 

3 Laminates Royal Touch/ Dorby Mica/ Century Laminates 

4 Veneer Green Ply/ Decowood/Century 

5 Commercial Boards Green ( Eco- Tech ) / Corbett 

6 Local Wood  Chir / Holac 

7 Adhesive  Fevicol / JivanJor / Wooden Grip   

8 
Locks    
(Mortice locks   - Model No:- HH 2110 )  
(Drawer Locks  - Model No:- 43635 )  

Kich/ Hettich/ Dorma/ Hafele 

9 Door Closers ( Model No:- HSA 10 )    Dorma/ Hettich/ Haffele 

10 Glass Saint Gobain / TATA / Asahi 

11 Teak Wood  CP Teak  

12 Leathrite Bhor / As Approved  

13 Ventian Blind Vista / Mac 

14 Polish Melamine/ as specified 

15 Beading  L.P. Teak Wood  

16 Vitrified Floor Tiles  Nitco/ Kajaria / Johnson  tiles 

17 Wall Ceremic Tiles  Somany / Johnson / RAK 

18 Telescopic Channel Hettich / Haffele 

19 Ceiling Grid  Armstrong  

20 Gypsum Board  Saint Gobain / Gypsum India 

21 Ceiling Channel, Angle Screws Etc. Gypsum India  

22 Sanitary Ware / Urinals/ Urinal Partitions  Hindware/ Perryware/Jaguar 

23 Stainless Sink Neelkanth / Jyana / Nirali 

24 CP Fittings  Jaquar/Hindware /Johnson 

25 Flush Doors Duro/Green Panel/Merino 

26 Cement  ACC / ULTRATECH / BINANI 

27 GI Pipes Jindal/Swastik 

28 
Door Stopper  
( Wooden door - Model No:- HDS 46 )    
( Glass door - Model No:- HDS 44 )    

Hettich /Haffele/Dorma 

29 Cable Manager (60mm) 
Metal –C060ZN1(Ebco), PVC –CO60 (Ebco) 
Black/Ivory/Grey color. 

30 Floor Spring  ( Model No:- HTS FS 463 )    Everite/Dorma /Hettich 
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31 ACP Aluco bond, ALU Décor,Alstrong, Alstone 

32 Texture Paint Terraco/Spectrum 

33 Wall Putti  Birla White/JK white  

34 Glass Mirror  Modi-Float , Saint Gobain 

35 Corian Merino /Dupont/LG 

36 Aluminum Door & Window Section  Jindal/Lndal 

37 Fire Door  SBG/GMP/Kutty’s Doors 

38 Butt Hinges - (Model No:- 9230906 )    Hettich/ Haffele /Dorma 

39 Hydraulic Hinges (Model No:- 8645i )    Hettich/ Haffele /Dorma 

40 MDF Board Century MDF, Greenply MDF, Dura tuff MDF, Archid MDF 

41 Calcium Silicate Ramco Hilux, Yunion Board 

42 Aluminum Extruded Sections Jindal, Hindalco, Bharat, Maan 

43 Aluminum Fittings Jindal, Hindalco, Bharat, Maan 

44 Drawer Sliding Fittings Kich, Hettich, Haffle 

45 Readymade Computer Drawer Kich, Hettich, HaffleBlum 

46 Patch Fittings  Dorma, Kich, Hettich 

47 Handles Kich, Hettich, Haffle 

48 FRP Doors Godrej, Aditya FRP, Rawji FRP 

49 
Chemicals for Repair Work Krishna Conchem Products Pvt. Ltd., Sunanda 

Chemicals, BASF Chemicals. 

50 Acrylic Sheets Sanmati Acrylics, Acrylic Sheet India,Acry Plus 

51 Oil Bound Distemper Nerolac, Asian, Sherwin WillamsPaints. 

52 Synthetic Enamel Paint Nerolac, Asian, Sherwin WillamsPaints. 

53 Acrylic Emulsion paint Nerolac, Asian, Sherwin Willams 

54 Texturized Interior Paint Sandtex Matt, Dulux, Berger, Asian 

55 Cement Paint Snowcem/ Surfacem/ Durocem 

56 Wooden Flooring Pergo, Xylos, Squre Foot 

57 False Flooring Unifloor, Armstrong, Flexi Access 

58 Anti-skid Ceramic Tiles Nitco, Kajaria, Johnson tiles 

59 Waterproofing Compound Sunanda, Pidilite, Roff Chemicals, BASF, Dr. Fixit, 

60 Cement (43/53 Grade), (OPC/PPC) Ultratech, A.C.C., Lafarge. 

61 CPVC Pipes Prince, Supreme, Astral 

62 PVC Waste Pipe Prince, Supreme, Astral 

63 Kitchen SS Sinks Nirali, Faber, Neelkant 

64 Sanitary Wares Makes: Parryware, Hindware, Cera 

 
  

 
GENERAL MATERIAL MAKES 
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Note:- 

i) The  contractor  should  obtain  prior  approval  from  Employer  /  Consultants  before 

placing  order  for  any  specific  materials. Employer may change / delete any of the 

makes or brands out of the above list. 

 

ii) All  materials  should  conform  to  relevant  standards  and  codes  of  BIS.  Materials 

with I.S.I.  mark  shall  be  used  duly  approved  by  the  STATE  BANK  OF  INDIA 

Engineer/Architect. 

 

iii) If any material lis found to be not upto the mark ,the contractor will have to produce original 

bills/certificate from the manufacturer or his authorized  Distributor  for  authenticity  and  

genuineness  of  the  material  for consideration  and  as  per  make  approved  by  the  STATE  

BANK  OF  INDIA. The same will not be considered for payment. 

 
 
 

Signature of Contractor with Seal 
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TABLE-I 
 

PROFORMA FOR HINDRANCE TO WORK 
 

Name of Work : 

Date of Start of work : 

Name of Contractor : 

Period of Completion : 

Agreement No. : 

Dt. of Completion of work : 
 

 
S.No. Nature of 

Hindranc e 
Date of 

Occurrence 
of 

Hindrance 

Date of 
which 

Hindrance 
was 

removed 

Period of 
which 

Hindran ce 
existed 

Signature 
of Site 
Engine er 

Signature of 
Bank / 

Architects 
Representative 

1 2 3 4 5 6 7 
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TABLE-II 

PROFORMA FOR RUNNING A/C BILL 
 

i. Name of Contractor/Agency : 

ii. Name of Work : 

iii. S.No. of this Bill : 

iv. No. & Date of previous Bill : 

v. Reference to Agreement No. : 

vi. Date of Written order to commence : 

vii. Date of Completion as per Agreement : 
 

S.No. Item 
Description 

Unit Rat e 

(Rs. 
) 

 As per Tender 

 Quantity Amount 

(Rs.) 

1 2 3 4  5 

      

      

 

Upto Previous 
R.A. 

Bill 

Up Date (Gross Present Bill Remarks 

Quantity Amount 

(Rs.) 

Quantity Amount 

(Rs.) 

Quantity Amount 

(Rs.) 

6 7 8 9 

    

 
Note: 1. If part rate is allowed for any items, it    

should be indicated with reasons for     

allowing such a rate.          Net Value 

since previous bill 

2. If ad-hoc payment is made, it should be mentioned specifically. 
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CERTIFICATE 
 

The measurements on the basis of which the above entries for the 

Running Bill No. -------------------------- were made have been taken jointly on ------------ 
 

 

  and are recorded at pages to of measurement book No.   

  . 
 
 
 
 

 

 
 
 

Signature and date of 

Contractor 

Signature and 
date of Architects 
Representative 

(Seal) 

Signature and date of 

Site Engineer 

 
 
 
 

 
The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per 

tender drawings, conditions and specifications. 

 
 
 

 

 
Architect Signature and 

Date of Site Engineer 
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TABLE-III 

MEMORANDUM FOR PAYMENT 
 

R/A BILL NO. 
 

1. Total value of work done since Rs.----------- 

 
2. 

previous bill (A) 
Total amount of secured advance due 

 
Rs.----------- 

 
3. 

since Previous Bill (B) 
Total amount due since Previous Bill 

 
Rs.----------- 

 
4. 

(C) (A+B) 
PVA on account of declaration in price 

 
Rs.----------- 

5. of Steel, Cement and other materials and labour as 
detailed in separate statements enclosed. 
Total amount due to the Contractor 

 
 
 

Rs.----------- 
 

OBJECTIONS: 
 

i) Secured Advance paid in the previous Rs ----------- R/A 
ii) Retention money on value of works as tenders up to 

date amount Rs. 
Less already recovered 

Rs ---------- per accepted 
 

Rs.----------- 
 
iii) 

Balance to be recovered 
Mobilization Advance, if any 

Rs.----------- 

(a) Outstanding amount (principal + Rs.----------- 
 interest) as on date  

(b) To be recovered in this bill   Rs.----------- 

iii. Any other Department all materials cost  Rs.----------- 
to be recovered as per contract, if any 

iv. Any other Departmental service   Rs.----------- 
charges to be recovered if any, as per contract 
(water, power etc.) enclose statement. 

Total Deduction as per contract (F) Rs.----------- 

 
Adjustments, if any-------------------Rs -- Amount less received by Contractor in 

--------- R/A Bill (as per statement of Contractor) 
P.V.A. Rs. -- 
Total amount payable as per contract (E+F+G)Rs. ----------- 

(Rupees in words) 

The bill amount to Rs (both figures and words) has been scrutinized by us after 
due checking of the measurements of work as required and is recommended for payment. 

 

Date: 

Signature of Architect with Seal 
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The bill amount to Rs certified by Consultants has been scrutinized by me after due test checking of measurements 
of works as required and is recommended for payment for an amount of Rs.................................. 

 
Date:  Signature of Owners Engineer 

 

 

STATUTORY DEDUCTION: 
 

i) Total Amount due(E) Rs.----------- 
 

ii) Less I.T .Payable Rs.----------- 
 

iii) Less S.T. Payable Rs.----------- 
 

Net Payable Rs.----------- 

 
 
 
 

This figures given in the Memorandum for payable has been verified and bill passed for 

payment (in words and figures) 

 
 
 

 
Date:    

Signature of the Competent Officer 
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