
p
a
g
e

 

TenderID SBI/AAO-3/2024-25/11 

Date 07.08.2024 

 
 

STATE BANK OF INDIA 

INVITES ONLINE E-TENDER FOR 

PROPOSED FURNISHING WORK FOR CREATION OF SBI WEALTH IN 

 BODAKDEV BRANCH, SBI, AHMEDABAD. 
 

FROM 

THE EMPANELLED FURNISHING CONTRACTORS FOR AHMEDABAD CIRCLE UNDER THEALL CATEGORY OF 
WORKS,AS PER THE LIST ENCLOSED) 

 
THE LAST DATE OF SUBMISSION OF TECHNICAL BID: 14.08.2024 AT 3.00 PM 

NOPHYSICALSUBMISSIONOFDOCUMENTSREQUIREDEXCEPTPROCESSCOMPLIANCEFORM. 
 

PART–A:TECHNICAL BID 
 

TENDERSUBMITTEDBY: 
 

NAME :   
 

ADDRESS :   
 
 

 
DATE :   

Architect: 

BIMAL TALATI 
304, President House, Opp. C.N. Vidyalaya, 
Ambawadi, Ahmedabad – 380 006 
M:9408994093 
Email:bimaltalati@gmail.com 



 

NOTICE INVITING TENDERS 

SBI invites E-tender through its Architect M/s. BIMAL TALATI “Online e-tenders in two bid system i.e. online technical bid and online price 
bidding from the SBI Empanelled Furnishing contractors of Ahmedabad Circle forFurnishingworksforcreationofSBIWealthinSBI BODAKDEV 
BRANCH,AHMEDABAD. Please note that there will be e-reverse auction and rates quoted after reverse auction will be final. 

 
Thedetailsoftenderareasunder: 

S.No. Description  

1. Nameofwork PROPOSEDFURNISHINGWORK CREATIONOFSBI WEALTH IN SBI 
B O D A K D E V  BRANCH, AHMEDABAD 

2. NatureofWork FurnishingWork 

3. Timeallowedforcompletion 25 daysfromdateofacceptanceofwork order 

4. Tender Fees NA 

 EstimatedProjectCost Rs.6.84Lakhs 

5. EarnestMoneyDeposit Rs. 7,000/-bymeansofDemandDraft/PayOrder(Validfora periodof 90 
Days from the last date of submission of the tender) from any scheduled 
Nationalized Bank drawn in favour ofState Bank of India, payable at 
AHMEDABAD. [Those registered with MSMEUDYAM need not 
submitted EMD.Instead DD,ValidMSMEUDHYAM 
certificateshallbeuploaded] 

6. InitialSecurityDeposit 2%ofcontractvalueIncludingEMD(Noninterestbearing 
ISDtobesubmittedbytheL1Bidder) 

7. TotalSecurityDeposit 5%ofthefinalbillamount 

8. Start and end date for downloadingof tender 
documents form Bank’swebsite 

07.08.2024 to 14.08.2024 
www.sbi.co.inunder<Link><SBIinthenews 
>procurementnews. 

9. Last date & time for 
submissionofonlineTechnicalbid and Online 
Indicative Price Bid 

14.08.2024 up to 3:00pm 

10. AddressatwhichEMD&Process compliance form 
has to be submitted 

The Assistant General Manager, AAO-3 
,State Bank of India, Admin. Office, 2nd 
floor,C. N. Vidhyala Campus Ambwadi 

11. Date and time of opening of online 
Technicalbid&OnlineIndicativePrice bid at SBI 
address mentioned 
atSr.No.10 

14.08.2024at03:30 pm 

 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.sbi.co.in/


 

12. E-Tenderingwillbeconductedbyour approved e-
tendering consultant 

M/s. Antares Systems Limited, Registered 
Office: #24, Sudha Complex, 3rd Stage, 4th 
Block, Bangalore–560079,Mr.KushalBose 
Mobile No.: +91 9674758719 
e-Mail:kushal.b@antaressystems.com 

Mr. Pravesh 
MobileNo.:+919044314492 
e-Mail:praveshmani.t@antaressystems.com 

 
www.tenderwizard.com/SBIETENDER 

13. Date&timefore-reverseauction Date & time for e-reverse auction Will be Informed to qualified  
contractor separately. 

14. LiquidatedDamages 0.50% ofcontract amount per weeks subject to max.5% of 
contractvalueorfinalbillvalue. 

15. Rates Rates quoted shall be inclusive of all existing & future (including variation) 
taxes, duties, levies, royalties, transportation, other 
incidentalcharges,WCTetc.PVA&PVAClauseshallnotbe applicable. 

Note:GSTwillbepaidExtraasperApplicablenorms. 

If any tenderer puts any condition/anything/any taxes extra over 
andabovetheirquotedratesthetendershallbesummarily rejected. 

16. DefectsLiabilityPeriod 12MonthsfromthedateofVirtualCompletion 

17. Validityofoffer 90daysfromthedateofopeningofPrice-bid 

18. ValueofInterimCertificate (Noadvanceonmaterials/plant/machineryor 
mobilizationadvanceshallbepaidunderanycircumstances) 

19. Insurance Thecontractorshallobtainallnecessaryinsurancepoliciesas per the 
governing laws applicable at the centre& shall require to produce the 
original policy of Insurance& receipt of the premium as applicable in 
the matter to the Architect/Bank. 

20. WaterandElectricity If contractor is permitted to use SBI sourceof water & electricity,the SBI will 
recover @ 0.5% of contract amount from the final billof contractor. 
However further distribution & extension & light fixtures etc. With 
required MCB switches, switch boards, lamp, tube etc. shall be 
arranged by the contractor at their own cost within the accepted 
tender amount. Bank willrecover 0.5% of the final bill amount towards 
consumption ofwater & electricity. 

21 Tenders can be downloaded from the bank’s website www.sbi.co.in(link)<SBI In the news<Procurement News>. It 
shall be responsibility of the contractor to timely submit thetechnical and financial bid. SBI, in no case shall be responsible 
for site issues/ delay in tender submission. 

22 Thecontractorshallreadandunderstandeachpageofthetenderdocumenttherebyensuringthenumberand 
sequenceofallpages. 

23 No conditions other than mentioned in the tender will be considered, and if given they will have to be withdrawn before 
submission of final quote, else their bid will be rejected. 

24 The SBI reserve their rights to accept or reject any orall the tenders, either in whole or in part without assigning any reason(s) 
for doing so and no claim / correspondence shall be entertained in this regard. 

25 Tenders received without EMD and Process Compliance Form shall be summarily rejected andsuch tenders shall not be allowed 
to participate in the Price bid process/ rejected/ not considered. 

mailto:kushal.b@antaressystems.com
mailto:praveshmani.t@antaressystems.com
https://ind01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.tenderwizard.com%2FSBIETENDER&data=05%7C01%7CVIPUL.GOYAL%40sbi.co.in%7C64abf857d8394c9411f108da7776e0f6%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C637953650019349240%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C0%7C%7C%7C&sdata=d7mUh6KHNydwczsJclhFeX8s1UYcXGEfL0tQ9Fd86UE%3D&reserved=0
http://www.sbi.co.in/


 

26 In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next workingday at the 
same time. 

27 SBIhastherighttoaccept/rejectany/alltenderswithoutassigninganyreasonsandnocorrespondenceshall 
beentertainedinthisregard. 

28 TheBankwillplaceorderas per itsrequirement andquotingminimum rateforany category does notprovide any gua rantee for 
receiving order for that item by the firm who quotes lowest rates. 

29 Bankreservesrighttocancelany/alltendersatanystagewithoutassigninganyreasons. 
30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for revision of rates 

or other conditionifhis tender is accepted in parts. 
31 Incasethedateofonlinetenderingisdeclaredasaholiday,theonlinetenderingwillbeconductedonthenext 

workingdayatthesametime. 

32 SBI reserves the rightto acceptor reject any or all the tenderswithoutassigningany reasonwhatsoever.Forany clarification 
regarding E-Tendering procedure, System requirements etc please contact M/s Antares Systems Limited 
Bangalore, whose address is mentioned in the NIT. 

33 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering procedures & 
well equipped with all requirements. SBI will not take any responsibility of delay in submission due to 
EMD, slow internet connectivity, system failures etc. 

34 IT’SAVACANTPREMISE./WORKINGBRANCH 

 
 
YoursFaithfully, 
 
 
The Assistant General Manager,  
AAO-3 ,State Bank of India,  
Admin. Office, 2nd floor, 
C. N. Vidhyala Campus Ambawadi 
 
 
LISTOFEMPANELLEDINTERIORCONTRACTORSUPTO ₹25LAKH. 

1 AbhayInteriors, 
SB/3, Nandanvan Complex, Nr. Citizen Society, 
RameshwarMandirRoad,ElloraPark,Vadodara-390021 

9825327845 
abhayv845@gmail.com 

2 RajDecor, 
A-202,ArpanFlat,OppHaribaPark,NrSukurtiNagarsociety, 
diwalipura,Vadodara-0390015 

9426081311 
rajdecorbaroda@gmail.com 

3 RakeshBSharma, 
F/2-24, Om Shanti Nagar-2, Nr. BhammariyaKuwa, 
LambhaVatwa Road, Vatwa, Ahmedabad 

9426240961/9624730951 
rakeshbsharma1983@gmail.com 

4 Umesh Engineering works, 
GalaNoA-10,DMSinghCompound, 
OppShraddhaTower, Thakur complex,Kandivali (East), Mumbai 
- 400101 

9821098131/9869423623 
umeshengineeringworks@gmail.com 

5 ArvindCShukla& Co., "Meeta" 7/A, Tushar Society, 
OppGhelani Petrol Pump, Nizampura, 
Vadodara-390002 

9227100313/9099550373 
surit_as@yahoo.com 

6 HarshadFurniture Mart, 
Sadar, MotiTankiChowk, Opp. Vedanta (Ratlam - 2) Hospital, 
Near Eagle Travels Office, Jigar Pan Street, Rajkot - 360001 

9898198877/9979744997 
harshad_furniture@yahoo.com 

7 ShreePithadDecorators, 
82,KalakunjSociety-1,WaterTankRoad,NrAavakarHall, 
Karelibaug,Vadodara-390018 

9376215159 
nilesh.spd@gmail.com 

mailto:abhayv845@gmail.com
mailto:rajdecorbaroda@gmail.com
mailto:rakeshbsharma1983@gmail.com
mailto:umeshengineeringworks@gmail.com
mailto:surit_as@yahoo.com
mailto:harshad_furniture@yahoo.com
mailto:nilesh.spd@gmail.com


 

8 TheDecorator, 
109-110,CityEnclave,BSBarodaHighSchool,PoloGround 
(South),Vadodara - 390001 

9825028363 
thedecoratorsindia2@gmail.com/ 
dilipnachankar@gmail.com 

9 SHREESAICONSTRUCTION, 
E-402,SHIKHAR-1,ABHAYNAGARSOCIETY,VADODARA- 
390023 

9426007886/9427612103 
 

shyamprasad.kumble@gmail.com 

10 SHREETHAKARFURNITUREWORKS, 
RAMESHINDUSTRIESLANE,BEHINDWADISHAKMARKET,PA
RATAPNAGARROAD,BAORDA 

9426024569/9426588635,/9909416839 

11 R.S.ENTERPRISES, 
(HEAD OFFICE) C 74 PATEL NAGAR, RAISEN ROAD, 
BHOPAL - 
462021(BRANCHOFFICE)BHASANSINGH,236/6,SHIVNAGAR 
COLONY,GANDHIDHAM-KUTCH,GUJARAT-370201 

9826961063/9425378197, 

 
rsenterprises73@gmail.com 

12 TEZCORPORATION, 
A/55 AKRUTI SOCIETY, AJAY APARTMENTS-5 VASTRAL 
ROAD, AHMEDABAD 

9426020113 
tez267@gmail.com 

13 PATELCONSTRUCTIONCO., 
18,SanketComplex,N.H.No./,Naroda,Ahmedabad 

9427007484 
patelconstructioncompany99@yahoo.com 

14 M/SDEVIKRUPACORPORATION 
65 Kanan Residency, B/HPanchayat Office, Nana Chiloda, 
Ahmedabad – 382330 

9825068135 
devikrupa9297@yahoo.com 

15 DURGAFURNISHERS 
1,Adesh apartment, Nr. DharnidharDerasar,Shreyas 
Crossing Road, Paldi, Ahmedabad - 380007 

9898094841/9998948412 
durga79m@gmail.com 

16 SRENTERPRISE, 
128,SarvodayCo-operativeSociety,Nr.Ramvadi,Opp.Dev Castle, 
Isanpur, Ahmedabad -382443 

9824690946/9601253767 
srenterprises365@gmail.com 

17 PRAKASHFURNITURE, 
4 -LaxmiEstate,B/HNavneetPress,AjodDairyRoad,Rakhial, 
Ahmedabad - 380023 

9824021548/9824021498 
prakashfurn@gmail.com 
/prakashfurniture2013@gmail.com 

18 SURENDERFURNITURE, 
J-201,SANGANIPLATINIUM, OPP.SATVA-2,B/sSHRINATH 
RESIDENCY, NAROL, AHMEDABAD - 382405. 

9824054688/8401021565, 
surenderfurniture@gmail.com 

19 FIRM-AMULTRADERS, 35, PRASHANT PARK SOCIETY, 
BEHIND FATEHNAGAR, NR. DHANVANTARI GARDEN, 
PALDI, AHMEDABAD - 380007 

9825005970 
nineshipanchigar@gmail.com 

20 M/sDaxesh FurnitureMall, 48-49, Jay Hanuman Estate, 
ChoshathJoganiMandir Road, Nr. Navjivan Hyundai Showroom, 
UdhnaMagdalla Road, Surat - 395004 

9824126610 
info@daxeshfurnituremall.com 

LISTOFEMPANELLEDINTERIORCONTRACTORSUPTO₹50.0LAKH 

1 RSEnterprises, 
C-74,PatelNagar,RaisenRoad, 
Bhopal(M.P.) -462022 

9826961063/9425378197 
rsenterprises73@gmail.com 

2 Payal, 
12/EShilpalayShoppingCentre,B/HOldAnjaliCinema, Vasna, 
Ahmedabad - 380007 

9426485544/9825077428 
manan.2407@gmail.com 

3 GurukripalWoodenFurniture,RamnathMahadevMandir, 
OppIdgah Medan, Pratapnagar Road, Vadodara -390004 

9427981212/9824093358 
gurukripal@yahoo.co.in 

4 HarishkumarNarandasMistry,33,2ndFloor,Municipal 
Shopping Centre, Kotsafil Main Road, Surat 

9825981475/9925170302 
harishmistry1971@gmail.com 

mailto:thedecoratorsindia2@gmail.com
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mailto:prakashfurn@gmail.com
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mailto:harishmistry1971@gmail.com


 

5 DeviKrupa, 
26/A,JivrajparkSociety,B/HSahjanandTower,Jivrajpark Cross 
Road, Vejalpur, Ahmedabad - 380051 

9825013223/9925039223 
devikrupa9297@yahoo.com 

6 RajInterior, 
PlotNo13,MilanIndustrialEstate,DharmshiDesaiMarg, Near 
ChhaniJakat Naka, Vadodara - 390024 

9825321878 
rajinteriorbaroda2@gmail.com 

7 RajalInfracon, 
LG - 2, Sargam Complex, Opp. Bhulakabhavan School, Nr. 
Reid&TailorShowroom,Nr.HeroHondagodown,Adajan- Hazira 
Road, Surat 

9898544404 
nirajnmehta@yahoo.co.in 

8 LAXMIINTERIOR, 
106/18AVARDHAMANPARK,DESHMUKHHOMES,TATA 
POWER HOUSE, KALYAN SHILL ROAD, DOMBIVALI(E) 

7021634858/9322255135/ 
8451899148, 
laxminarayanjangid5@gmail.com 

9 MISTRY&SONS, 
MAAKRUPABUILDING,B/HNAVAFALIA,OPPMEHTA 
PETRO, PUMP, KATARGAM, SURAT 

9723747744/9825191014/261-2485044/ 
8160074393 
sanju6206@gmail.com 

10 VARDHANCONSTRUCTION, 
202VANSHIKARESIDENCEY,12UTKANTHSOCIEYT,BEHIND 
ALKAPURI CLUB, ALKAPURI BARIDA 

9825533571/7990251062 
vardhan.construction@yahoo.com 

11 MAMTAWOODDECORATE(INDIA) 
O/SCHANDPOLENEARVIDHYASOLASCHOOL,JODHPUR 
(Rajasthan),Pincode:342001 

0291-2790444/9782343734 
mwdindia@yahoo.com 

12 PHONIXFURNISHERS 
E4/141,ARERACOLONY,BHOPAL-462016 

7999552829/9827096677/ 
9999765017 
phonixfurnishers@gmail.com 

13 ASTHAENTERPRISES, 
1602,CrimsonTower,AkurliRoad,LokhandwalaComplex, 
Kandiwali (E), 
MUMBAI-400101 

7738009043/8828263768/ 
022-40030967 
Aastha.enterprises@ymail.com 

 

LISTOFEMPANELLEDINTERIORCONTRACTORSUPTO ₹100LAKH 

1 MukundFurniture, 
683/1,GaneshTempleroad,MotaThakorVas,OppVankar Vas, 
B/H Nirmal Nagar Society, Vatva Gam, Ahmedabad - 382440 

9081115137mukundfurniture@gmail.com 

2 PHONIXFURNISHERS, 
E4/141,ARERACOLONY,BHOPAL-462016 

7999552829/9827096677, 
phonixfurnishers@gmail.com 

3 ARIHANTDÉCOR, 
301WAIKIKIAPARTMENT,ANANDNAGAR,NEARVARTAK 
SCHOOL, VASAI(W), PALGHAR 

9326877256/9511637029 
gandhi_devesh@yahoo.in 

4 LIVEFURNISHERS, 
GF/2MANSURMANZIL,OPPBATASHOWROOM,ASHRAM 
RAOD 
AHMEDABAD 

079-26580996/9824023048 
rvshah54@hotmail.com 

5 DECORA 
40,MahavirnagarSociety,Nr.LJCollege,Vastrapur, Ahmedabad - 
380015 

9825073947 decora1967@gmail.com 

 

LISTOFEMPANELLEDINTERIORCONTRACTORSUPTO₹200LAKH 

1 GridInteriorsPvt.Ltd., 
E-326,GreaterKailash-2,NewDelhi-110048 

9810135852thegridprojects@gmail.com 

mailto:devikrupa9297@yahoo.com
mailto:rajinteriorbaroda2@gmail.com
mailto:nirajnmehta@yahoo.co.in
mailto:laxminarayanjangid5@gmail.com
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mailto:mwdindia@yahoo.com
mailto:phonixfurnishers@gmail.com
mailto:Aastha.enterprises@ymail.com
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mailto:thegridprojects@gmail.com


 

2 SHAHASSOCIATES, 
OPPLAXMIBHAVAN,NEWSTATIONROAD,BHUJKUTCHH- 
370001 

02832-226067/9825228305 
shahassociate1@gmail.com 

3 PHONIXFURNISHERS, 
E4/141,ARERACOLONY, 
BHOPAL-462016 

7999552829/9827096677/9999765017 
phonixfurnishers@gmail.com 

4 POORANCHANDSHARMA&SONS, 
1/70WHSTIMBERMARKET,KIRTINAGAR, NEW 
DELHI - 110015. 

011-41420277/9810111055 
 

sds.pcss@gmail.com 

5 ARAJCONSTRUCTIONCO. 
OfficeNo.301,TopFloor,BharatChamber,ScindiaHouse, 
Connaught Place, 
NewDelhi-110001 

9873960024/9873937633 
a_rajconstruction@yahoo.co.in 

6 InterFurn 
HIG-1/637,ArvindVihar,OppositeUCOBank,Bagmugaliya, 
Bhopal - 462043 

0755-2488430/09425301192-93 
interfurn1@rediffmail.com 

 

LISTOFEMPANELLEDINTERIORCONTRACTORSUPTO₹500LAKH 

1 MAHENDRUCONSULTANTS, 
16VINDHYACHALAPARTMENTS,INDER 
ENCLAVE, NEW DELHI 

011-25289843/9818446200/9810000608 
mahendruconsultants@gmail.com 

2 SANJEEVFURNISHERSPVTLTD, 
R-552,2nd 
floor,Shankarroad,Newrajindernagar,New 
Delhi-110060 

011-28741050/011- 
45088541/9810350767 
sanjeev@sanjeevfurnishers.com 

3 MAHENDRAREALTORS&INFRASTRUCTURE
PVT LTD, 
603 QUANTUM TOWER, 6TH FLOOR, RAM 
BAUG LANE, NEXT TO SBI MALAD WEST 
INDUSTRIALBRANCH,MALAD(W)MUMBAI- 
400 064 

022-28828239/28807684 
EMAIL-info@mripl.net 
/tenders@mripl.net 

 
4 

M/sInTeRmArc, 
1191-A,ArjunNagar,KotlaTimberMarket,New 
Delhi - 110003 

9717070610/9717070613/9818111113 
info@intermarc.co.in 
/taranjitbawa@intermarc.co.in 

 
 
 
 
 

LISTOFEMPANELLEDINTERIORCONTRACTORSUPTORs.10LAKH. 

1 Aadinath Construction 

106,ParkviewExchange, S.P.Ring Road, 

Bhadaj 

Circle,Ahmedabad- 382424 

9998802167,8734844040 

AADINATHCONSTRUCTION09@GMAIL.C
OM 

2 Jagdish B Mistry 

ShopNo5,JayTerraiya 

Complex,NrAssthGas 
Agency,Desainagar, 

9998300659,8866178505 

jagdishbmisri@gmail.com 

 Bhavnagar-364003  

3 NKASSOCIATES, 9824199146 

 13KAMLAPARKSOCIETY, MAIN 

RANDER ROAD, SURAT- 9. 

nk_associates@yahoo.com. 

4 PAY&SERVICE, 9825075667,8160197253 

mailto:shahassociate1@gmail.com
mailto:phonixfurnishers@gmail.com
mailto:sds.pcss@gmail.com
mailto:a_rajconstruction@yahoo.co.in
mailto:interfurn1@rediffmail.com
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mailto:info@mripl.net
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 309SADGURUARACADE,  
 DHEBARROADONEWAY, payandservice72@gmail.com 
 NEARJIVANCOMMERCIAL  

 BANK,RAJKOT  

5 MRINTERIOR 7359960693,9376160693 
  mrinteriorl@gmail.com 

 A/2/12,OmShantiNagar,  

 Vejalpur-MakarbaRoad,  

 Vejalpur,Ahmedabad-  

 380051  

6 RAJCORPORATION 9825053415,7984631986,8200095
716 

  rajcorporation53@gmail.com 
 G/4,GoldenTriangle 

Complex,Nr.StadiumPetrol 

 

 Pump,Navrangpura,  

 Ahmedabad -380014  

 
 
 
 
 
 
 
 

mailto:payandservice72@gmail.com
mailto:mrinteriorl@gmail.com
mailto:rajcorporation53@gmail.com


 
 

FORMTENDER 
To, 
The Assistant General Manager, RBO-II, 
StateBankofIndia,Admin.Office, 
Ambawadi,Ahmedabad. 
DearSir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the memorandum 
hereinafter set out and having visited and examined the site of the works specified in the said memorandum and having acquired the 
requisite information relating thereto as affecting the tender, I/We hereby offer to 
executetheworksspecifiedinthesaidmemorandumattheratesmentionedintheattachedScheduleofQuantitiesandinaccordanceinallrespectswi ththespecificati
ons,design,drawingsandinstructionsinwritingreferredtoinconditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities 
and Conditions of Contract and with such materials as are provided for by, and in all other respects in accordance with such conditions so far as they 
may be applicable. 

MEMORANDUM 

Descriptionofwork PROPOSEDFURNISHINGWORK FORCREATIONOFSBIWEALTHIN 
BODAKDEVBRANCH, AHMEDABAD 

EarnestMoney ThetenderershallfurnishEMDofRs. 7,000/-.Intheform ofDemanddraft or bankers cheque 
drawn in favour of State Bank of India payable at Ahmedabadon any Scheduled 
Bank. No tender shall be considered unless the EMD is so deposited in the required form. 
No interest shall be paidonthisEMD.[ThoseregisteredwithMSMEUDYAMneednot 
submitted EMD. InsteadDD, Valid MSMEUDHYAM certificate shallbe uploaded]. 

Percentage, if any, to be deducted from 
Billsandtotalamounttoberetained 

10 % from Running Bills, subject to maximum Total 5% of 
contractamountoractualFinalBillvalue. 

Time allowed for completion of the Works from 
fourteenth day after the date of written order or date 
of handing over of the site 
(whicheverislater)tocommencethework 

25days 

I/Wehavedepositedasumof R s .  7 , 0 0 0 /-ofthetotaltenderamountasEarnestMoneywith theStateBankofIndiawhichis not to bear any interest.Should I / 
We fail to execute the Contract when called upon to do so I/ We do hereby agreethat suitable action shall be initiated agains t us by SBI. This may also 
include debarring of my empanelment fora year or so. 
1)OurBankersare:i) ii) 
 
The names of partners of our firm are: i) ii) Name of the partner of the firm Authorizedto sign 
Or 
(NameofpersonhavingPowerofAttorneytosigntheContract.) 
 
(Certified true copy of the Power of Attorney should be attached) Yours faithfully, 
SignatureofContractorsSignatureandaddressesofWitnessesi) 



 
 

Business rules for E-

tendering:SAMPLEBUISNESSRULEDOCUMENT 

ONLINE E-Tendering for proposed furniture work for Bodakdev Emerald Branch, Ahmedabad 

BusinessrulesforE-tendering: 
 

1. OnlyAHMEDABADCIRCLEempanelledFURNITURE contractorsunderappropriatecategorywhoareinvitedbythe project Architect/SBI shall only be 
eligible to participate. 

2. SBI will engage the services of an E-tendering service provider who will provide necessary training and assistance before commencement of online 
bidding on Internet. 

3. In case of e-tendering, SBI will inform thevendor in writing, the details of service provider to enable them tocontact andget trained. 
4. Business rules like event date, closing and opening time etc. also will be communicated throughservice provider for compliance. 
5. Contractorshavetosendbyemail,thecomplianceformintheprescribedformat (providedbyserviceprovider),before start of E -tendering. Without this the 

vendor will not be eligible to participatein the event. 
6. E-tenderingwillbeconductedonscheduledate&time. 

 
7. The e-tendering will be treated as closed only when the bidding process gets closed in all respects for the itemlisted in the tender. 

(B)Terms&conditionsofE-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, Bangalore,has been 
engagedbySBIanauthorizedserviceprovider.Pleasegothroughtheguidelinesgivenbelowandsubmityour acceptance to the same along 
with your Commercial Bid. 
 
E-tenderingshallbeconductedbySBIthroughM/s.AntaresSystemsLimited,Bangalore,onpre-specifieddate.Whilethe 
Contractorsshallbequotingfromtheirownoffices/placeoftheirchoice,Internetconnectivityandotherparaphernalia 
requirementsshallhavetobeensuredbyContractorsthemselves.IntheeventoffailureoftheirInternetconnectivity,(dueto any reason wh atsoever it may be) it is 
the bidders’ responsibility 
 
Inordertoward-offsuchcontingentsituationbiddersarerequestedtomakeallthenecessaryarrangements/alternativessuchasback–uppower supplywhatever required 
sothatthey areableto circumvent such situation and stillbe able toparticipateintheE-tenderingsuccessfully.Failure of power at thepremises of Contractors 
duringtheE-tenderingcannotbe the cause for not participating in the E-tendering. On account of this the time for the E-tendering cannot be extendedand SBI is not 
responsible for such eventualities. 
 
 
M/s.AntaresSystemsLimited, Bangalore, shallarrangetotrainyounominatedperson(s),withoutanycosttoyou. They shall also explain you all the 
Rules related to the E-tendering. You are required to give your compliance on it before start of bid process. 
 

1. BIDDINGCURRENCYANDUNITOFMEASUREMENT:BiddingwillbeconductedinIndiancurrency&Unitof Measurement will be displayed in 
Online E-tendering. 
 

2. BIDPRICE:TheBidderhastoquotetherateaspertheTenderDocumentprovidedbySBItheirappointedArchitects. 

3. VALIDITYOFBIDS:TheBidpriceshallbefirmfor aperiodspecifiedinthetender documentandshallnotbe subjected to any change whatsoever. 



 
 

4. ProcedureofE-tendering: 
 

i.OnlineE-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period specified in the NIT. 
 

(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and qualified for participating inthe price bidding as provisions 
mentioned hereinabove through SBI approved Service Provider. 
 

(c) The Price-Bidshallbemade availableonlinebytheService Provider whereinthecontractorswillberequiredtofill -in rates 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the price bid to avoid complications related with 
internet connectivity, network problems, system crash down, power failure, etc. 

(e) Itismandatorytoallthebiddersparticipatinginthepricebidtoquotetheirratesforeachandevery item. 
 

(f) Incase,contractorfailstoquotetheirratesforanyoneormoretenderitems,theirtendershallbetreatedas 
“IncompleteTender”andshallbeliableforrejection. 

LOGINNAME&PASSWORD:EachBidderisassignedaUniqueUserName&Passwordby M/s.AntaresSystems Limited, Bangalore. The Bidders 
are requested to change the Password after the receipt of initial Password fromM/s. Antares Systems Limited, Bangalore. All bids made from the 
Login ID given to the bidder will be deemed to have been made by the bidder. 

5. BIDS PLACED BY BIDDER: Bidswill be taken as an offer to execute the work as specified. Bids once made, cannot be 
cancelled/withdrawnandtheBiddershallbeboundtoexecutetheworkatthequotedbidprice.IncasetheL1Bidder backs out or fails to comple te the 
work as per the rates quoted, SBI shall have the liberty to take action as deemed necessary including de-paneling such contractors and forfeiting 
their EMD and imposing heavy penalty to contractor to recover the losses occurred to the Bank. 
 

6. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of Contract shal l be final and binding on all the 
Bidders 
 

7. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, without assigning any reason. 
8. SBIshallnothaveanyliabilitytobiddersforanyinterruptionordelayinaccesstothesiteirrespectiveofthecause. 

 
9. Othertermsandconditionsshallbeasperyourtechno-commercialoffersandothercorrespondencestilldate. 

10. OTHERTERMS&CONDITIONS: 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or indirectly by communicating with other 
suppliers/ Bidders 
 

- TheBiddershallnotdivulgeeitherhisBidsoranyotherexclusivedetailsofSBItoanyotherparty. 
 

- SBIdecisiononawardofContractshallbefinalandbindingonalltheBidders 
 
-SBIreservestheirrightstoextend,rescheduleorcancelanyE-tenderingwithinitssolediscretion. 

SBIoritsauthorizedserviceproviderM/s.AntaresSystemsLimited,Bangalore,shallnothaveanyliabilitytoBidders 



 
 

foranyinterruptionordelayinaccesstothesiteirrespectiveofthecause. 
 
SBIoritsauthorizedserviceproviderM/s.Antares SystemsLimited,Bangalore,isnotresponsibleforany damages, including damages that result from, but are 
not limited to negligence. 
 
SBI or its authorized serviceM/s. Antares Systems Limited, Bangalore,will not be held responsible for consequentialdamages, including but not 
limited tosystems problems, inability to use the system, loss of electronic information etc.  
N.B. 

-AlltheBiddersarerequiredtosubmitthe ProcessComplianceStatement (Annexure-II)dulysignedto M/s.Antares SystemsLimited,Bangalore, 
 

-All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to 
participateintheonlineevent. 



 
 

PROCESSCOMPLIANCESTATEMENT(ANNEXUREII) 

(Thebiddersarerequiredtoprintthisontheircompany’sletterheadandsign,stampbeforee-mailing) 
To, 
M/s.AntaresSystemsLimited,Bangalore, 
#24,3rdStage,4thBlock,Basveshwaranagar,Bangalore-560079,India 
 
E-mail :kushal.b@anataressystems.comContact No.- 91 - 9674758719,9674758720 
 
AGREEMENTTOTHEPROCESSRELATEDTERMSANDCONDITIONSFORTHEONLINEE-TENDERINGFORPROPOSEDFURNISHING WORK FOR 
BODAKDEV EMERALD BRANCH, AHMEDABAD. 

DearSir, 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document This letter is to confirm that: 
 

1) Theundersignedisauthorizedrepresentativeofthecompany. 
2) WehavestudiedtheCommercialTermsandtheBusinessrulesgoverningtheE-tenderingasmentionedinRFPofSBI aswell asthisdocument and confirm 

our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the functionality of the same thoroughly. 

4) We confirm that SBI and M M/s. Antares Systems Limited, Bangaloreshall not be liable & responsible in any manner whatsoever for my/our failure to 

access & bid on the e-E-tendering platform due to loss of internet connectivity, electricity failure,virus attack,problemswiththePC,anyother 

unforeseen circumstances etc.beforeor duringtheE- tendering event. 

5) WeconfirmthatwehaveavaliddigitalsignaturecertificateissuedbyavalidCertifyingAuthority. 

6) We,herebyconfirmthatwewillhonortheBidsplacedbyusduringtheE-tenderingprocess. 
 
 
Withregards, Date: 
 
 
SignaturewithcompanysealName: 
Company/Organization: 
 
 
DesignationwithinCompany/Organization:AddressofCompany/Organization: 
 
 
ScanitandsendtothisDocumenton------------------------ 

mailto:jayprakash@auctiontiger.net


 
 

 
 
 
ScopeofWor
k 

SECTION – 

1INSTRUCTIONSTOTHETENDERERS

 
SiteandItsLocation 
TenderDocument
s 

Sealed Tenders are invited byM/s.BIMAL TALATI for and behalf of State Bank of Indiafor thework of Furniture at 
BODAKDEV EMERALD BRANCH, AHMEDABAD. 

TheproposedworkistobecarriedoutatgroundflooratBODAKDEV EMERALDBRANCH, AHMEDABAD. 
Thework has to be carried out strictly accordingto the conditions stipulated in tender consisting thefollowing documents and the most workman like 
manner, 

➢ Instructionstotenderers 
➢ GeneralConditionsofContract 
➢ SpecialConditionsofContract 
➢ AdditionalConditionsforElectricalInstallation 
➢ TechnicalSpecifications 
➢ Drawings 
➢ PricedBid 

Theabovedocumentsshallbetakenascomplementaryandmutuallyexplanatoryofone 
Anotherbutincaseofambiguitiesordiscrepancies,shalltakeprecedenceintheordergivenbelow: 

➢ PriceBid 
➢ TechnicalSpecifications 
➢ AdditionalConditionsforElectricalInstallation 
➢ SpecialConditionsofContract 
➢ GeneralConditionsofContract 

➢ Instructions toTenderers Thetenderdocumentsarenottransferable. 

SiteVisit 
Thetenderer must obtainhimself onhis ownresponsibility andhis ownexpenses all information anddata which may be required for the purpose of filling 
this tender document and enter into acontract for the satisfactory performance ofthe work. The Tenderer isrequested satisfy himselfregarding 
the availability of water, power, transport and communication facilities, the characterquality and quantity of the materials,  labour, the law & 
order situation, climatic conditions localauthorities requirement, traffic regulations etc.; 
The tenderer will be fully responsible for considering the financial effect of any or all the factors whilesubmittinghistender. 
EarnestMoney 
ThetenderersarerequestedtosubmittheEarnestMoneyofrupeesintheformofDemandDraftor 
Banker’sChequeinfavourofStateBankofIndiadrawnonanyBankinIndia. 
EMD in any oftheform other thanas specifiedabovewill not be accepted.Tender notaccompaniedby the EMD in accordance with clause 4.1 
above shall be rejected. 
NointerestwillbepaidontheEMD. 
EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. EMD of successful tenderer will be retained as apart of  security 
deposit. 
5.0 InitialSecurityDeposit
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Thesuccessfultendererwillhavetosubmitasumequivalentto2%ofcontractvaluelessEMD by means of D/D drawn in favour of State 
Bank of India within a period of 15daysofacceptanceoftender. 
Security Deposit 
Totalsecuritydepositshallbe5%ofcontractvalue.Outofthis2%ofcontractvalue isin the formofinitialsecurity deposit which includes  the EMD. 
Balance 3% shall bededucted from the runningaccount bill of the work at the rate of 10% of the respective running account bill 
i.e.deductionfromeachrunning billaccount willbe10% 
tilltotal3%ofcontractvalueisreached.50%ofthetotalsecurityshallbepaidtothecontractoronthebasisofarchitect’s 
certifyingthevirtualcompletion.Thebalance50%wouldbepaidtothecontractorsafterthedefects liabilityperiodasspecifiedinthecontract. 
NointerestshallbepaidtotheamountretainedbytheBankasSecurityDeposit. 
Additional Security Deposit: - Additional Security deposit (ASD)/Additional performance Guarantee(APG) shall be applicable If the bid 
price is below 7.5% of the estimated cost put totender.Theamountofsuch ASD/APGshallbethedifferencebetween92.5%of 
estimatedcostputtotenderandthequotedprice. 

7.0 SigningofContractDocuments 
The successful tenderer shall be bound toimplement the contract by signing an agreement and condition, so contract attached here with 
within15 days from the receipt of intimation of acceptance of his tender by the Bank. However, the written acceptance of the tender 
by the Bank will constitute a binding agreement between the Bank and successful tenderer whether such formal agreement is 
subsequently entered in to or not. 

8.0 Completion Period: The time period allowed for completion of the project shall be45days/monthsfrom the date of 
commencement of work or 15 days from the date of Issuance of work order, whichever is earlier. 

9.0 ValidityofTender 
Tendersshallremainvalid andopenforacceptanceforaperiod of 3(Three)monthsfrom the date of opening price bid. If the tenderer 
withdraws his/her offer during the validity period or makes modifications in his/her original offer which are
 not acceptancetotheBankwithoutprejudicetoanyotherrightorremedytheBankshallbeatlibertytoforfeitthe EMD. 

10.0 LiquidatedDamages 

Theliquidateddamagesshallbe0.5%perweeksubjecttoamaximumof5%ofcontractvalue. 
 
RatesandPrices 
Incaseofitemratetender 
The tenderers shall quote their rates for individual items both in words and figures incase ofdiscrepancy 
betweentheratesquotedinwordsandfigurestheunitratequotedinwordswill prevail. If no rate is quoted 
foraparticularitemthecontractorshallnotbepaidforthatitemwhenitisexecuted. 
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 The amount of each item shall be calculated, and the requisite total is given. In case 

ofdiscrepancybetweentheunitrateandthetotalamountcalculatedfrommultiplicationofunitrateandthe quantity the unit rate 
quoted will govern and the amount will becorrected. 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. Incase the tenderers quote their 
rates for such items those rates will be ignored and will not be considered during execution. 

11.1.3 The tenderers should not change the units asspecified in the tender. If any unit 
ischangedthetenderswouldbeevaluatedaspertheoriginalunitandthecontractorwouldbepaidaccordingly. 

 Thetenderershouldnotchangeormodifyordeletethedescriptionoftheitem.If 
anydiscrepancyisobservedheshouldimmediatelybringtotheknowledgeoftheArchitect/Bank. 

11.1.4 EachpageoftheBOQshallbesignedbytheauthorizedpersonandcuttingoroverwritingshallbedulyattested by him. 

11.1.5 Eachpageshallbetotaledandthegrandtotalshallbegiven. 

11.1.6 Theratequotedshallbefirmandshallincludeallcosts,allowances,taxes,VAT,levies,etc. 
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GENERAL&IMPORTANTNOTES 

1 GENERALNOTES: 
(i) Unless otherwisespecified in thesetender documents modeof measurements specificationsetc. 

shallbeasperrelevantIScodes. 

(ii) Sourceofmaterials/samples/brands/makesetc.shallbegotapprovedfromtheArchitects 
/ Bank before using. In case of deviations, decision of the Bank shall be final and binding and shall not be open for arbitration. 

(iii) The Architects have their specific role / duties / rights as defined in these tender documents. 

However,intheeventofanydisputearisingoutof differencesbetweentheopinionsofthe Architects and also their role/ 

duties/rights, the Banks’ decision shall be final & binding on the Architects and the Contractor and shall not be opento 

arbitration. 

(vi) TheContractorwillextendfullco-operation,supportandallrequiredassistancetoArchitect 
/Bankfordischargingtheirdutiesandresponsibilitiesefficientlyandeffectively. 

(vii) The contractor has to supply and adhere to the specific makes and specifications of all the items, which are 
mentioned in the separate list of approved makes. Any work 
foundnotasperthetenderspecificationsandlistofapprovedthecontractorhasto 
replacethesamewithoutanydelay.Thecontractorisinstructedofgetapprovalofallthe materials to be used on this 
site before starting the work. He should providedifferent sample of material for approval, before execution of 
work. 

(viii) Allquantitiesindicatedinthetenderareapproximate&arelikelytochange.Thecontractor must take actual 
measurement at site and billing shall be done as per the actual measurementoftheworkdoneatsite. 

(ix) Workhastobegotexecutedatsiteincoordinationwithvariousagenciesworkingatsite. 

(x) The contractor is instructed to get the approval of thematerials to be used on this site before starting the work. He 
shall provide different sample of materials for approval before executionof the work 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as possible. 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the 
shape areaonly. 

 
(xiii) Makingvarious levels & line out for total layout on site for the items in scope of the work 

shallbedonebythecontractorathisowncost. 

(xiv) MTC(ManufacturerTestcertificate)Whereverapplicableshallbearranged&submittedby the contractor. Testing of 
wood for moisture, knot % etc. shall be carried out by the contractorat his own cost. 



  

2. IMPORTANTNOTES: 

(i) The contractor’s qualified & authorized representative shall remain on site during the 

entireexecutionprocessforcoordinationwith variousagencies/Architect/Bank &execution of work. 

(ii) If the assigned work is in running/working Branch, the contractor should have executed the site 

erection work in odd hours, Holidays and Sundays. 

(iii) Thecontractorshallprepareall looseElectrical itemsathisworkshoponly&deliver the same to the site at 

appropriate time as instructed by the Architect/BMs/Bank Officials. 

(iv) The site shall becleaned on day-to-day basis &all debris shall be disposed away at the location beyond 

the limit as approved by the local authority. 

(v) Hidden measurements: - It is contractor’s responsibility to get the measurement 

checkedimmediatelyoncompletionofsuchitems.Thisshallbedonebeforefinishing the same TheArchitect shall be 

providedwith such details well in advance so that the otherwork is notheldupduetolastmomentaction. 

(vi) Before starting the work at site, the contractorshall mark out the plan & levels of the falseceiling, partitions 

etc. in coordination with other agencies on site. 

 
vii) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, 

Delivery,Installation,Testing,Commissioningetc.completeatthesite.Noextrawillbepaidforanykindoftaxes.However,the

GSTwillbepaidextraasapplicableasperactual. 

viii) Theentirejobshallbeexecutedintotalcoordinationwiththeotheragenciesworkingon the project & also with landlord, 

Branch Manager and Bank officials etc. 

ix) Architectoftheprojectshallbekeptinformedaboutthe progressoftheworkat various stages. 

 
x) The contractor shall arrange on his own for lighting & plug point with socket &electrical wiring, 

DB's etc. required during entire executionprocess. However, supply atpoint shallbeprovidedbythebank/landlord 

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect/Bank 
xii) BILLINGPROCESS: 

Thecontractor/Architect shouldtake care ofthe following whilesubmitting thefinalBill 

TheFinalBillShouldContain:- 



  

a) AbstractintenderBOQformatonly. 

b) Schedulesfordetailedmeasurementsheetforallitems(indetailedbreakup). 

c) Originalinsurancepoliciesaspertendertermsandconditions. 

d) CompletioncertificateissuedbytheconcernedArchitect. 

e) Inspection&completioncertificatesforalltypesoffalseceiling. 

f) TestreportforToughenedGlass. 

g) CopyofLOAetc. 

h) All documents shallcarry contractor's signature &sealwith address. - All documents shall 

be submitted in 1 + 1 copies. 

i) Thecontractorshall alsoprovideallmeasurement sheetin softcopy(in Excelformat). 

j) Thecontractorshallsubmitthepurchasebillcopyofmajoritemsusedintheproject. 

k) That extensionof time, if any,beyond scheduleddateof completionhas beengranted by the 

Competent Authority. 

l) Original receipt of purchase of Corian /plywood/ Gypboard and other major materials used in the work 

from the original manufacturer/authorized dealers/distributors 

m) Ifanyadvancespaidduringtheexecutionofthework. 

n) Acceptances form the contractor that“Accepted asfullandfinalsettlement ofall claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction taken from the 

Competent Authority to be attached with the Final Bill 

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEALMANNER)ALONG 

WITHFULL&FINALBILL&SHALLBEDULYSIGNEDBY PUTTINGCOMPANY'S ADDRESS SEAL 



  

GENERALCONDITIONSOFCONTRACT 
 
Definitions:- 

“Contract means the documents forming the tender and the acceptance thereof and the formal agreement executed between SBI (client) and 
the contractor, together with the documents referred there in including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the 
Architects/Bankandallthesedocumentstakentogethershallbedeemedtoformonecontractandshall becomplementarytooneanother. 
Inthecontractthe followingexpressionsshall,unlessthecontextotherwiserequires,havethemeaning hereby respectively assigned to 
them. 
 
‘SBIshallmeanSBIhavingitsOfficeatStateBankofIndiaandincludestheclient’s representatives,successorsandassigns. 
 
‘Architects/Consultants’shallmeanBIMAL TALATI,Architects&InteriorDesigners,Ahmedabad. 
‘SiteEngineer’shallmeananEngineerappointedbytheSBIatsiteastheirrepresentativeforday-to-day supervision of work and to give instructions to 
the contractors 
 
‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertakingtheworksand shall include legal personal 
representative of individual or the composing the firm orcompany and the permitted assignees of individual or firms of compan y. 
Theexpression‘works’ or ‘work’ shall mean the permanent or temporary work descriptioninthe“Scope ofwork” and/or to be executed in accordance 
with the contract includes materials, apparatus, equipment, 
temporarysupports,fittingsandthingsofkindstobeprovided,theobligationsofthecontractorhereunderand 
worktobedonebythecontractorunderthecontract. 
 
‘Engineer’shallmeantherepresentativeoftheArchitect/Consultant. 
 
‘Drawings’shallmeanthedrawingspreparedbytheArchitectsandissuedbytheEngineerandreferred to in the specifications and any 
modifications of such drawings as may be issued by the Engineerfromtime- to-time Contract value shall mean value of the entire work as 
stipulated in the letter ofacceptance of tender subject suchadditions thereto ordeductions there from as maybemade 
undertheprovideherein after contained. 
 
Specificationsshallmeanthespecificationsreferredtointhetenderandmodificationsthereofasmaytimeto time be furnished or approved by the 
Architect/Consultant. 
 
“Month”meanscalendarmonth. 
“Week”meanssevenconsecutivedays. 
“Day”meansacalendardaybeginningandendingat00Hrsand24Hrsrespectively. 
“SBIEngineer” shall mean TheCivil/Electrical Engineer in-charge of the Project,as nominated bytheAGM (P&E) SBI, Ahmedabad// Competent 
Authority,AHMEDABAD. 



  

The following shall constitute the Joint Project Committee (herein under referred to as JPC) for assessing and reviewing the progress of 
the work on the project and to issue instructions or directions 
fromtimetotimeforbeingobservedandfollowedbytheArchitectsSiteEngineer/PMCandother consultants / contractors engaged in the 
execution of the project. 

i) AssistGeneralManager–(P&E) 
ii) SBIEngineer(FurnitureandElectrical)in-chargeoftheProject. 
iii) ConcernedpartneroftheArchitectsandtheirResidentArchitectMember. 

 
CLAUSE 

TotalSecurityDeposit: 
Total securitydeposit shall be 5.0% ofcontract value. Deduction from each running bi ll account (if permitted) willbe@ 10%till 
TotalSecurityDeposit (TSD)reachesto 5%of contractvalue. The 50% of theTotal Security Deposit shall be paid to the contractor on the basis of 
Architect’s certifying the virtualcompletion.The balance 50% would be paid to the contractors after completion Defects Liability Period 
asspecified in the contract/WORK ORDER. 

EarnestMoneyDeposit-3,940/- 
However, if the tenderer revokes his tender after acceptance of rate at any time the period when he is required to keep his tender open 
acceptance by the SBI or after it is accepted by the SBI or the 
contractorfailstoenterintoaformalagreementorfailstocommencetheworkwithinthestipulatedtime,thebankisliable to initiate necessary action 
against the bidder. The action may also include debarring of bidders empanelment for an year or so. 

InitialSecurityDeposit(lSD):2%INCLUDINGEMD 
 

ADDITIONALSECURITYDEPOSIT/PERFORMANCEGUARANTEE 
AdditionalSecuritydeposit(ASD)/Additionalperformanceguarantee(APG)shallbeapplicableifthebid 
priceisbelow7.5%oftheestimatedcostputtotender.TheamountofsuchASD/APGshallbethe difference between 
92.5%ofestimatedcostputtotenderandthequotedprice. 

RetentionMoney: 
TheRetentionmoneyshallbedeductedfromtherunningaccountbillattherateof10%ofthegrossvalue of work doneby thecontractor andclaimedineach bill 
providedtheTotal Security Deposit plus RetentionMoney shall bothtogether not exceeding 5.0% of the contract value. The 50%of the total security 
depositshall be refunded to the contractor without any interest on issue of Virtual Completion certificate by the Architect/consultant. 
The balance 50% of the total security deposit shall be refunded to the contractors without interest within fifteen days after  the end of 
defects liability period provided the contractor has satisfactorily attended to all defects in accordance with the conditions of contract including 
site clearance. 
 

2.0 Language: 
ThelanguageinwhichthecontractdocumentsshallbedrawnshallbeinEnglish. 

3.0 Errors,omissionsanddiscrepancies: 
Incaseoferrors,omissionsand/ordisagreementbetweenwrittenandscaleddimensionsonthedrawingsor between the drawings and specifications 
etc., thefollowing order shall apply. 



  

i) Betweenscaledandwrittendimension(ordescription)onadrawing,thelattershallbeadopted. 

ii) Between thewrittenor showndescriptionor dimensionsinthedrawingsandthe correspondingonein the specification the former shall 
be taken as correct. 

iii) Betweenwritten description of the item in the specifications and descriptions in bills of quantities of thesame item, the former 
shall be adopted: 

a) Incaseofdifferencebetweenrateswritteninfiguresandwords,therateinwordsshallprevail. 

b) Betweentheduplicate/subsequentcopiesofthetender,theoriginaltendershallbetakenascorrect. 
 

4.0 ScopeofWork: 
Thecontractorshallcarryoutcompleteandmaintainthesaid/awardedworkineveryrespectstrictly 
accordancewiththiscontractandwiththedirectionsofandtothesatisfactionBanktobecommunicated through the architect/consultant. The 
architect/consultant at the directions of the SBI from time to time issue 
furtherdrawingsand/orwriteinstructions,detailsdirectionsandexplanationswhicharehereafter 
collectivelyreferencestoasArchitect’s/consultant’sinstructionsinregardtothevariationormodificationof the design, quality or quantity of any 
work or the addition or omission or substitution work. Any 
discrepancyinthedrawingsorbetweenBOQand/ordrawingsand/orspecifications.Theremovalfromthesiteof any material brought thereon by theContractor 
and any substitution of any other materials therefore the removal and/or re-execution of any work executed by him. The dismissal from the 
work of any person engaged the re upon. 

5.0 i)LetterofAcceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the 
architectbyregisteredpostorotherwisedepositingattheofthecontractorasgiveninthetendertoenter 
intoaContractfortheexecutionoftheworkasperthetermsofthetender.Theletterofacceptanceshall constitute a bind contract between the SBI 
and the contractor. 
 

ii)ContractAgreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the successfultenderer shall be 
boundtoimplementthecontractandwithinfifteendaysthereofshallsignanagreementinanon-judicial stamp paper of appropriate value. 
 

6.0 Ownershipofdrawings: 
Alldrawings,specificationsandcopiesthereoffurnishedbytheSBIthroughitsArchitect/consultantsare the properties of the SBI They are not to be 
used on other work. 

Detaileddrawingsandinstructions: 
TheSBIthroughitsarchitects/consultantsshallfurnishwithreasonableproperadditionalinstructionsby means of drawings or otherwise 
necessary for the execution of the work. All such drawings and instructions shall be consistent with contract documents, true development s 
thereof and reasonably inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a detailed programmescheduleindicatingthereinthe date of 
start andcompletion of various activities onreceipt of thework orderand submit the same to the SBI through the architect/consultant 

Copiesofagreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the contractors. 



  

8.0 Liquidateddamages: 
Ifthe contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete the work and clear the site 
including vacating their office on or before the contracted or extended date or completion, without justificationinsupport ofthecauseof delay, 
hemay becalleduponwithout prejudicetoany otherrightofremedyavailableunderthelawtotheSBIonaccountofsuchbreachtopayaliquidateddamages at the 
rate of 0.50% of the contract value which subject to a maximum of 5% of the contractvalue. 

9.0 Materials,AppliancesandEmployees: 
Unlessorotherwisespecifiedthecontractorshallprovideandpayforallmaterials,labour,water,power, tools, equipment transportation and any 
other facilities that are required for the satisfactory execution and completion of the work. Unless or otherwise specified all materials shall be 
new and both workmanship and materials shall be best quality. The contractor shall at all times enforce strict discipline and good order 
among his employees and shall not employ on the work any unfit person or anyone not skilled in the work assigned to him. Workman whose 
work or behavior is found to be unsatisfactory by the SBI /Architect/ consultant he shall be removed from the site immediately. 

10.0 Permits,LawsandRegulations: 
Permitsandlicensesrequiredfortheexecutionoftheworkshallbeobtainedbythecontractorathisown 
expenses.Thecontractorshallgivenoticesandcomplywiththeregulations,laws,andordinancesrules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he shall promptly notify the SBI in writing under 
intimation of the Architect/ Consultant. If the contractor performs any act, which is against the law, rules and regulations he shall meet all 
the costs arising the reform and shall indemnify the SBI any legal actions arising there from. 
 

11.0 SettingoutWork: 
The contractor shall set out the work and shall be responsible for the true and perfect setting out ofthe 
sameandforthecorrectnessofthepositions,levels,dimensions,andalignmentofallpartsthereofandget it approved by the architect / consultant 
before proceeding with the work. If at any time any error in this respect shall appear during the progress of the works, irrespective of 
the fact that the layout had been approved by, the architect / consultant the contractor shallbe responsibleforthe samead shall hisown 
expenses rectify such error, if so, required tosatisfaction of the SBI 

12.0 Protectionofworksandproperty: 
The contractor shall continuously maintain adequate protection of all his work from damage and shall protect the SBI’s properties from 
injury or loss arising in connection with contract. He shall make good anysuch damage, injury, loss, except due to causes beyond his control and 
due to his fault or negligence. 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautionsforsafetyandprotectionsofhisemployeesontheworksandshallcomplywithallapplicable provisions of Govt. and local bodies’ 
safety laws and building codes to prevent accidents, or injuries to 
personsorpropertyonaboutoradjacenttohisplaceofwork.Thecontractorshalltakeinsurancecovers as per clause at his own cost. The policy 
may be taken in joint names of the contractor and the SBI and the original policy may be lodged with the SBI 



  

13.0 Inspectionofwork: 
TheSBI/Architect/Consultantortheirrepresentativesshallatallreasonabletimeshavefreeaccessto 
theworksiteand/ortotheworkshop,factories,orotherplaceswherematerialsarelyingorfrom where they are obtained and the contractor shall 
give every facility to the SBI/Architect/consultant and their representatives necessary for inspection and examination and test of the 
materials and workmanship. No person unless authorized by the SBI/ Architect 
/ConsultantexcepttherepresentativeofPublicauthorities shallbeallowedontheworkatanytime.The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical Examiner’s Organization a wing of Central Vigilance 
commission. 

14.0 Assignmentandsubletting: 
Thewhole of work included inthecontract shall be executedthecontractor and heshall not directly entrustand engage or indirectly transfer, assign or 
underlet the contract or any part or share there of or interest herein without the written consent of the SBI through the Architect and no 
undertaking shall relieve thecontractor from the responsibility of the contractor from active & superintendence of the work during 
itsprogress. 

15.0 Qualityofmaterials,workmanship&Test: 
Allmaterialsandworkmanshipshallbebestoftherespectivekindsdescribedinthecontractandin accordance with Architect/consultant 
instructions and shall be subject from time to time to such tests as the architect/consultant may direct at the place of manufacture or 
fabrication or on the site or an approved testing laboratory. The contractor shall provide such assistance, instruments, machinery, 
labor, and materialsasarenormallyrequiredforexaminingmeasuringsamplingandtestinganymaterialorpartof work before in corporation 
in the work for testing as may be selected and required by the architect/consultant. 
 

ii) Samples: 
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the contractor without any extra 
charges. If certain items proposed to be used are of such nature that samples cannot be presented or prepared at the site detailed literature / 
test certificate of the same shall be providedto the satisfaction of the Architect/consultant before submitting the sample/literature the 
contractor shall satisfy himself that the material / equipment for which he is submitting the sample / literature meet with the requirement of 
tender specification. Only when the samples are approved in writing by the architect/consultant the contractor shall proceed 
with the procurement and installation of the particular material / equipment. The approved samples shall by the signed by the 
Architect / Consultant for identification and shall be kept on record at site office until the completion of the work for inspection / 
comparisonatanytime.TheArchitect/Consultantshalltakereasonabletimetoapprovethesample.Any 
delaythatmightoccurinapprovingthesamplesforreasonsofitsnotmeetingthespecificationsorother discrepancies inadequacy in 
AIRCONDITIONING MATERIAL samples of best qualities from various manufacturers and such other aspects causing delay on the 
approval of the materials / equipment etc. shall betotheaccountofthecontractor. 

iii) Costoftests: 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the specification or BOQ. 

iv) Costsoftestsnotprovidedfor: 
IfanytestisorderedbytheArchitect/Consultantwhichiseither 



  

a) If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though 
sointendedorprovidedforbutorderedbytheArchitect/Consultanttobecarriedoutbyanindependent person at any place other thanthesite or the 
place of manufacture or fabrication of thematerials tested orany Government / approved laboratory, then the cost of suchte st shall be borne by 
the contractor. 

16.0 Obtaininginformationrelatedtoexecutionofwork: 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure onhis part to obtain correct 
information as to any matter affecting the execution of the work nor any 
misunderstandingortheobtainingincorrectinformationorthefailuretoobtaincorrectinformationrelieve him from any risks or from the entire 
responsibility for the fulfillment of contract. 

17.0 Contractor’ssuperintendence: 
The contractor shall give necessary personal superintendence during the execution the works and as long, thereafter, as the 
Architect/Consultant may consider necessary until the expiry of the defects liability period, stated hereto. 

18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed tohave been prepared in accordance with the Indian 
Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity against individual itemto 
any extent.The entire amount paid under Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if any, shall be 
excluded. 

19.0 Workstobemeasured: 
The Architect/Consultantmayfromtimetotimeintimatetothecontractorthatherequirestheworktobe measured and the contractorshall forthwith 
attendor send a quantityrepresentativeto assistthe Architect intakingsuchmeasurementsandcalculation andtofurnishall particula rs or togiveall 
assistancerequired by any of them. Suchmeasurements shall be taken in accordance with the Mode of measurements detail inthe specifications. 
The representative of the Architect / Consultant shall take measurements with the 
contractor’srepresentativeandthemeasurementsshallbeenteredinthemeasurementbook.The 
contractororhisauthorizedrepresentativeshallsignallthepagesofthemeasurementbookinwhichthe measurements havebeenrecorded intoken of 
his acceptance. All thecorrections shall be duly attestedbyboth 
representatives.NooverwritingsshallbemadeintheMbookshouldthecontractornotattendorneglect or omit to depute his representative to 
take measurements the measurements recorded by the 
representativeoftheArchitect/consultantshallbefinal.Allauthorizedextrawork,omissionsandall variations made shall be included 
such measurement. 

20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiatesthe contract. In 
casetheSBI/Architect/Consultant thinksproperatanyduringtheprogressofworkstomakeany 
alterationin,oradditionstooromissionfromtheworksorany.Alterationinthekindorqualityofthe 
materialstobeusedtherein,theArchitect/Consultantshallgivenoticethereofinwritingtothecontractorshall confirm in writing within seven d ays of 
giving such oral instructions the contract shall alter to, add to,or omit from as the case may be in accordancewith such but  thecontractor shall 
not do any work extra toor make anyalterationsoradditionstooromissionsfromtheworksoranydeviationfromanyoftheprovisionsof the 
contract, stipulations, specifications or contract drawings without previous consent in writingofthe Architect/ Consultant andthevalue 
ofsuchextras, alterations, additions or omissionsshall in all cases be determined bythe Architect /Consultant and the same shallbe added to or 
deducted from thecontract value, asthe case maybe. 



  

21.0 ValuationofVariations: 
Noclaimforanextrashallbeallowedunlessitshallhavebeenexecutedundertheauthorityofthe Architect / Consultant with the 
concurrence of the SBI as herein mentioned. Any such extra is herein referred to as authorized extra and shall be made in accordance with 
the following provisions. 

(i) The net ratesorpricesinthe contract shall determine the valuation of the extra work where such extra work is of similar character 
and executed under similar conditions as the work price herein. 
(ii) Ratesforallitems,whereverpossibleshouldbederivedoutoftheratesgiveninthepricedBOQ. 

 
The net prices of the original tender shall determinethe value of the items omitted, provided if omissions do not vary the co nditions under which 
any remaining items of Works arecarried out, otherwise the prices for the same shall be valued under sub- Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or wheretheomissionsvarythe 
conditionsunderwhichanyremainingitemsorworksarecarriedout,then 
thecontractorshallwithin7daysofthereceiptoftheletterofacceptanceinformtheArchitect/consultantofthe rate which he intends to charge for such 
items of work, duly supported by analysis ofthe rate or rates claimed and the Architect/consultant shall fix such rate or prices as in the 
circumstances in his opinion are reasonable and proper, based on the market rate. 
Whereextraworkcannotbeproperlymeasuredorvaluedthecontractorshallbealloweddayworkpricesatthenetratesstatedinthetender,oftheBOQor,ifnot
,sostatedtheninaccordancewiththelocalday work ratesandwagesforthe 
district;providedthatineithercase,vouchersspecifyingthedailytime(andifrequired by the Architect/Consultant) the workman’s name and 
materials employed be delivered forverifications to the Architect /consultant at or before the end of the week following that in which the 
workhas been executed. 
Itisfurtherclarifiedthatforallsuchauthorizedextraitemswhereratescannotbederivedfromthetender,the Contractor shall submit rates duly 
supported by rate analysis worked on the ‘market rate basis for 
material,labourhire/runningchargesofequipmentandwastagesetc.plus15% towardsestablishment charges, contractor’s overheads and 
profit. Such items shall, not be eligible for escalation. 
 

22.0 Finalmeasurement: 
The measurement and valuation in respect of the contract shall be completed within two months of the virtualcompletionofthework. 
 

23.0 VirtualCompletionCertificate(VCC): 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the contractor shall ensure that the 
following works have been completed to the satisfaction of the SBI:  
Clearthesiteofallscaffolding,wiring,pipes,surplusmaterials,contractor’slabourequipmentandmachinery. 
 
Demolish,dismantleandremovethecontractor’ssiteoffice,temporaryworks,structureincludinglaboursheds/campsandconstructionsandotherit
emsandthingswhatsoeverbroughtuponorerectedatthesite or any land allotted to the contractor by the SBI not incorporatedin the permanent 
works. 
 
Removeallrubbish,debrisetc.fromthesiteandthelandallottedtothecontractorbytheSBIandshall 



  

clear,levelanddress,compactthesiteasrequiredbytheSBI 
 
Shall put the SBI in undisputed custody and possession of the site and allland allot by the SBI Shall hand over the work in a  peaceful manner to 
the SBI 
All defects / imperfections have been attended and rectified as pointed out by the Architects to the full satisfaction of SBI 
Upon the satisfactory fulfillment by thecontractor as stated above, the contractor is entitled to apply to the Architect / consultant is satisfied of 
thecompletion of work.Relativeto whichthecompletioncertificatehasbeen sought,the Architect/ consultant shallwithinfourteen(14)daysof the 
receipt oftheapplication for completion certificate, issue a VCC in respect of the work for which the VCC has applied.  
ThisissuanceofaVCCshallnotbewithoutprejudicetotheSBIrightsandcontractorliabilitiesunderthe contract including the contractor’s liability 
for defects liability nor shall the issuance of VCC in respect of the worksorworkatanysitebeconstructionasawaiver 
ofanyrightorclaimoftheSBIagainstthecontractor in respect of or work at the site and in respect of which the VCC has been issued.  

24.0 Workbyotheragencies: 
TheSBI / Architect / consultant reserves therights touse premises andany portionthesitefor executionofany work not included in the scope of this 
contract which it may desire to have carried out by other persons simultaneously and the contractor shall not only allow but also extend 
reasonable facilities for the executionof such work. The contractorhowevershallnot be required toprovide anyplant ormaterial for the 
execution of such work except by special arrangement with the SBI. Such work shall be carried out in such manner as not to im pede the 
progress of the works included in the contract. 

25.0 Insuranceofworks: 
Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint namesoftheSBIandthe 
contractoragainstalllossofdamagesfromwhatevercausearisingotherthan 
theexceptedrisks,forwhichheisresponsibleunderthetermsofcontractandinsuchamannerthatthe 
SBIandcontractorarecoveredfortheperiodstipulatedIclauseofGCCandarealsocoveredduringthe 
periodofmaintenanceforlossordamagearisingfromacause,occurringpriortothecommencementof 
theperiodofmaintenanceandforanylossordamageoccasionedbythecontractorinthecourseofany operations carried out by him for the 
purpose of complying with his obligations under clause. 
The Works for the time being executed to the estimatedcurrent Contract value thereof, or such additional sum as may be specif ied 
together with the materials for incorporation in the works at their replacement value. 
 
Theconstructionalplantandotherthingsbroughtontothesitebythecontractortothereplacementvalue of such constructional plant and other 
things. 
Such insurance shall be affected with an insurer and in terms approved by the SBI whichapproval shall notbe unreasonably withheldandthe 
contractor shall whenever requiredproduce tothe Architect/ consultantthe policy if insurance and the receipts for payment of the current 
premiums. 
 

26.0 Damagetopersonsandproperty: 



  

Thecontractorshall,exceptifandsofarasthecontractprovidesotherwiseindemnifytheSBIagainstall 
lossesandclaimsinrespectofinjuriesordamagestoanypersonormaterialorphysicaldamagetoany propertywhatsoever which 
mayariseoutoforin consequenceoftheexecutionandmaintenanceofthe works and against all claims proceedings, damages, costs, charges 
and expenses whatsoever in respect ofor in relation thereto except any compensation of damages for or withrespectto:  

a) Thepermanentuseoroccupationoflandbyoranypartthereof. 

b) TherightofSBItoexecutetheworksoranypartthereofon,over,under,inorthroughanylands. 
c) Injuriesordamagestopersonsorpropertieswhichareunavoidableresultoftheexecutionor maintenance of the works in 
accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, employees or other 
contractors not being employed by the contractor or for or in respect of any claims, 
proceedings,damages,costs,chargesandexpensesinrespectthereoforinrelationtheretoorwheretheinjuryor damage was contributed to by the 
contractor, his servants or agents such part of thecompensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, theiremployees,or agents or other employees, or agents or other contractors for the damage or injury. 

27.0 ContractortoindemnifySBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and expenses in respect of the matters 
referred to inthe provision sub-clause 26.0 of this clause. 
 

28.0 Contractor’ssuperintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding relatingtoinfringe ment or 
useofanypatentordesign oranyallegedpatent or designrightsandshall pay 
anyroyaltieswhichmaybepayableinrespecttoanyarticleorpartthereofincludedinthecontract.Intheevent ofanyclaimmadeunder oractionbrought 
against SBI inrespect ofsuchmattersasaforesaidthe contractor shall be immediately notified thereof and the contractor shall be at l iberty, 
at his own expenses to settleanydisputeortoconductanylitigationthatmayarisetherefrom,providedthatthecontractorshall 
notbeliabletoindemnifytheSBIiftheinfringementofthepatentordesignoranyallegedpatentordesignright is thedirect result of an order passed by 
theArchitect / consultant in this behalf. 

29.0 ThirdPartyInsurance: 
Beforecommencingtheexecutionoftheworkthecontractorbutwithoutlimitinghisobligationsand responsibilities under clause 25.0 of 
GCC shall insure against his liability for any material or physical 
damage,loss,orinjurywhichmayoccurtoanypropertyincludingthatofSBI,ortoanyperson,including 
anyemployeeoftheSBI,byorarisingoutoftheexecutionoftheworksorinthecarryingoutofthe contract, otherwise than due to the matters 
referred to in the provision to clause 25.0 thereof. 
 

30.0 MinimumamountofThirdPartyInsurance: 
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall notbe reasonably withh eld and for at 
least the amount stated below. The contractor shall, whenever required, 
producetothe.Architect/consultantthepolicyorpoliciesofinsurancecoverandreceiptsforpaymentof the current premiums. 
Theminimuminsurancecoverforphysicalproperty,injury,anddeathis₹5Lakhperoccurrencewiththe number of occurrences limited to four. 
After each occurrence contractor will pay additional premium necessary to make insurance valid for four occurrences always. 



  

31.0 AccidentorInjurytoworkman: 
TheSBIShallnotbeliablefororinrespecttoanydamagesorcompensationpayableatlawinrespector inconsequenceof anyaccident 
orinjuryto any workmenorother personin theemploymentof the contractororanysub-contractor,saveandexcept 
anaccidentorinjuryresultingfromanyactordefaultof theSBI or their agents, or employees. Thecontractor shall indemnify andkeepindemnifiedSBI against 
allsuch damages and compensation, save and except as aforesaid, and against all claims, proceedings,costs, charges and expenses 
whatsoever in respect thereof or in relationthereto. 

32.0 Insuranceagainstaccidentsetc.toworkmen: 
ThecontractorshallinsureagainstsuchliabilitywithaninsurerapprovedbytheSBIDuringthewholeof the time that any persons are employed 
by him on the works and shall, when required, produce to the architect/consultantsuch 
policyofinsuranceandreceiptforpaymentofthecurrentpremium.Provided always that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insuredasaforesaidunderthissub-clauseshallbesatisfiedifthesub-contractorshallhaveinsuredagainstthe 
liability in respect of such persons in such manner that SBI is indemnified under the policy but the contractor shall require such 
sub-contractor to produce to the Architect /consultant when such policy of insurance and the receipt for the payment of the current 
premium. 
 

33.0 Remedyoncontractor’sfailuretoinsure: 
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which he may be required to 
effect under the terms of contract, then and in any such case the SBI may effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary forthat purposeandfrom timetotimededuct the amount sopaidbythe SBIasaforesaidfrom 
anyamount due or which may become due to the contractor, or recover the same as debt from the contractor. 
Withoutprejudicetotheothers’rightsoftheSBI againstcontractorsInrespectofsuchdefault,the employer shallbeentitledto deduct from 
anysums payabletothecontractor the amount of anydamage’scosts, charges,andotherexpensespaidby theSBIAndwhichare payableby 
thecontractorsunder thisclause. Thecontractorshalluponsettlementby theInsurer of any claim made against theinsurer pursuantto apolicy taken 
under this clause, proceed with due diligence to rebuild or repair the works destroyed ordamaged. Inthis event all the moniesreceived from 
theInsurer in respect of such damage shall be paid to the contractor and the Contractorshall notbe entitled to any furtherpaymentin 
respectofthe expenditureincurred for rebuilding or repairing of the materialsor goods destroyed or damaged. 

34.0 CommencementofWorks: 
ThedateofcommencementoftheworkwillbereckonedfromthedateofawardofletterbytheSBI 
 

35.0 Timeforcompletion: 
Timeisessenceofthecontractandshallbestrictlyobservedbythecontractor.Theentireworkshallbe completed within the stipulated period 
from the date of commencement. If required in the contract or as 
directedbytheArchitect/consultant.Thecontractorshallcompletecertainportionsofworkbefore completionof 
theentirework.However,thecompletiondateshallbereckonedasthedatebywhichthe wholeworkiscompletedasperthetermsofthecontract. 

36.0 Extensionoftime: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the contractor, the Architect/consultant 
may submit a recommendation to the SBI to grant a fair and reasonable 
extensionoftimeforcompletionofworkasperthetermsofcontract.Ifthecontractorneedsanextension  



  

oftimeforthecompletionof workorifthecompletionofworkislikelytobedelayedforanyreasonsbeyondthe due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI Through the Architect’ Consultant inwritingat least 30Days before theexpiry ofthescheduled 
timeandwhile applyingfor extension of time he shall furnish the reason in detail and his justification if an’, for the delays. The 
architect/consultant shall submit their recommendations to the SBI in the prescribed format for granting 
extensionoftime.Whilegrantingextensionoftimethecontractorshallbeinformedtheperiodextended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly sanctioned extension of time by the provisio n of liquidated 
damages as stated under clause 
10.0shallbecomeapplicable.Furtherthecontractshallremaininforceevenfortheperiodbeyondtheduedate of completion irrespective whether the extension 
is granted or not. 

37.0 Rateofprogress: 
Whole of thematerials, plant and labour to be provided by thecontractor andthemode, manner andspeedof execution and maintenance of 
the works are to be of a kind and conducted in a manner to the 
satisfactionoftheArchitect/consultantshouldtherateofprogressoftheworkoranypartthereofbeatanytime be in the opinion the. Architect / consultant too 
Slow to ensure the completion of the whole of the work the 
prescribedtimeorextendedtimeforcompletiontheArchitect/consultantshallthereupontakesuchstepsasconsiderednecessarybythe Architect / 
consultant toexpedite progresssoastocompletetheworks by the prescribed time or extended time. Such communications from the 
Architect / consultant neither shall relieve. The contractor from fulfilling obligations under the contract nor he will be entitled toraise any 
claims arising out of such directions. 

38.0 Workduringnightsandholidays: 
Subjecttoanyprovisiontothecontrarycontainedinthecontractnopermanentworkshallsaveasherein provided be carried on during the 
night oron holidays withoutthe permission in writing of the Architect/consultant, save whenthe workis unavoidableorabsolutely 
necessaryforthe saving of lifeor propertyorforthesafetyoftheworkinwhichcasethecontractorshallimmediatelyadvisetheArchitect/ 
consultant. However the provisions of the clause shall not be applicable in the case of any work which becomes essentialtocarryby rotary 
or doubleshifts in order toachievetheprogress and quality of the partof the works being technically required / continued with the prior approval of 
the Architect / consultant at no extra costtothe SBI 
All work at night after obtaining approval from competent authorities shall be carried out without unreasonable  noise and 
disturbance. 
 

39.0 Nocompensationorrestrictionsofwork: 
IfatanytimeafteracceptanceofthetenderSBIshalldecidetoabandonorreducethescopeofworkfor any reason whatsoever and hence not 
required the whole or any part of the work to be carried out. The Architect / consultant shall give notice in writing that effect to the 
contractor and the contractor shall act accordinglyinthematter.Thecontractorshallhavenoclaimtoanypaymentofcompensationorotherwisewhat 
soeveronaccountofanyprofitoradvantagewhichhemighthavederivedfromtheexecutionoftheWorkfully but which he did not derive in consequence 
of the fore closure of the whole or part of the work. 
Providedthatthecontractorshallbepaidthechargesonthecartageonlyofmaterialsactuallyand bonafide brought to the site of the 
work by the contractor and rendered surplus as a result of the 
abandonment,curtailmentoftheworkoranyportionthereofandthentakenbackbythecontractor, provided however that 
theArchitect/Consultant shallhaveinsuchcasesthe option of takingover all or anysuch materials at their purchase price or a local current rate 
whichever is less. 



  

In case of such stores having been issued from SBI stores and returned by the contractor to stores, creditshall be given to h im at the rates not 
exceeding those at which were originally issued to the contractor after 
takingintoconsiderationanddeductionforclaimsonaccountofanydeteriorationordamagewhileinthe custody of the contractor and in this 
respect the decision of Architect / consultant shall be final. 
 

40.0 Suspensionofwork: 
Thecontractorshall,onreceiptoftheorderinwritingoftheArchitect/consultant(whosedecisionshallbefinal andbindingonthe 
contractor)suspendtheprogressofworksoranyparttheoffersuchtimeandinsuch manner as Architect/consultant may consider necessary 
so as not to cause any damage or injury tothe work already done or endanger thesafety thereof for any of following reasons:  

a) Onaccountanydefaultonthepartofthecontractor,or 
b) Forproperexecutionoftheworksorpartthereofforreasonsotherthanthedefaultthecontractor,or 
c) Forsafetyoftheworksorpartthereof. 

The contractor shall, during such suspension, properly protect and secure the works the extent necessaryand carry out the ins tructions givenin 
that behalf by the Architect / consultant. 
i)Ifthesuspensionisorderedforreasons(b)and(c)insub-para(i)above: 
Thecontractorshallbeentitledtoanextensionoftimeequaltotheperiodofeverysuchsuspension.No compensation whatsoever shall be paid on 
this account. 
 

41.0 Actionwhenthewholesecuritydepositisforfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liableto pay 
compensationamountingto thewholeof his security deposit the Architect / consultantshall have the power to adopt any of the following course as 
they may deem best suited to the interest ofthe SBI: 
To rescind the contract (of which rescission notice in writing to the contractor by- Architect / consultant 
shallbeconclusiveevidence)andinwhichcasethesecurity,depositofthecontractorshallbeforfeitedandbe absolutelyatthedisposalofSBI. 
 
ToemploylaborpaidbytheSBIandtosupplymaterialstocarryoutthework,orpartofthework,debitingthe 
contractorwiththecostofthelaborandmaterialscostofsuchlaborandmaterialsasworkedoutbytheArchitect  
/consultantshallfinalandconclusiveagainstthecontractor) andcreditinghim withthevalueofthework 
done,inallrespectsinthesamemannerandatthesamemannerandatthesameratesasifithadbeen carried out by the contractor under the terms 
of this contract certificate of architect /consultant astothevalue of work done shall be final conclusive against the contrac tor. 
To measure up the work of the contractor, and to take such part thereof as shallunexecuted, out of his 
hands,andtogiveittoanothercontractortocompleteinwhichcaseanyexpenseswhichmaybeincurred in excess of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him (The amount of which excess the certificates in writing of the 
Architects / consultant shallfinal and conclusive) shall be borne by original contractor and may be deducted any money due to him by 
SBIunderthecontractorotherwise,orfromhis securitydepositortheproceedsofsalethereof,or sufficient part thereof. 
 
IntheeventofanyofabovecoursesbeingadoptedbytheSBIthecontractorshallhavenoclaimto 
compensationforanylosssustainedbyhimbyreasonsofhishavingpurchasedorprocuredanymaterial 



  

orenteredintoanyengagementsormakeanyadvancesonaccountof,orwithaviewtotheexecutionof 
theworkortheperformanceofthecontractandincasethecontractshallberescindundertheprovision aforesaid, the contractor shall not be 
entitled to recover or to be paid any sum or any work thereto for actually performed under this contract, unless, and until the Architect / 
consultant will have certified in writing the performance of suchwork and the value payablein respect thereof, and he shall only 
beentitledtobepaidthevaluesocertified. 

42.0 Owner’srighttoterminatethecontract: 
Ifthecontractorbeinganindividualorafirmcommitany‘Actofinsolvency’orshallbe adjustedan 
insolventorbeinganincorporatedcompanyshallhaveanorderforcompulsorywindingupvoluntarilyor subject to the supervision of Govt. and of 
the Official Assignee of the liquidator in such acts of insolvency or 
windingupshallbeunablewithinsevendaysafternoticetohimtodoso,toshowtothereasonable satisfaction of the Architect / Consultant 
that he is able to carry out and fulfill the contract, and to dye security therefore if so required by the Architect /Consultant. 
Or if the contractor (whether an individual firm or incorporatedCompany) shall suffer execution to be issuedor shall suffer any payment under 
this contract to be attached by or on behalf of any of the creditors of the contractor. 
Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect/Consultant or shall charge or 
encumber this contract or any payment due towhichmay becomedue to the contractor there under: 
 
hasabandonedthecontract;or 
 
has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress of the works for 14 days 
after receiving from the SBI through the Architect / consultant written notice to proceed, or 
hasfailed to proceedwiththe workswithsuchdiligenceandfailed tomakesuch dueprogressaswould enable the works to be completed within 
the time agreed upon, orhas failed to remove the materials from the siteortopulldownand replaceworkwithinsevendaysafterwritten 
noticefrom the SBIthroughthe Architect / Consultant that the said materials were condemned and rejected by the Architect/ consultant 
under these conditions; or has neglected or failed persistently to observe and perform all or any ofthe acts matters or things by this contract 
to be observed and performed by the contactor for seven days after 
writtennoticeshallhavebeengiventothecontractortoobserveorperformthesameorhastothe detriment of good workmanship or in 
defiance of the SBI or Architect’s / consultant’s instructions to the contrary subject any part of the contract. Then and in any  of said 
cases the SBI and or the Architect / consultant, may not withstanding any previous waiver, after giving seven days’ notice  in writing to 
the contractor, determine the contract, but without thereby affecting the powers of the SBI or the Architect/consultant or the 
obligation and liabilities of the contractor the whole of which shall continue in 
forceasfullyasifthecontracthadnotbeendeterminedandasiftheworkssubsequentlyhadbeen executed by or on behalf of the 
contractor. And, further the SBI through the Architect / consultant their agents or employees may enter upon and take possess ion of 
the work and all plants, tookscaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands or roads use the 
same by means of their own employees or workmen in carrying on and completing the work or by engaging any other contractors or 
persons to the work and the contractor shall not in any was interrupt or do any act, 
matterorthingtopreventorhindersuchothercontractororotherpersonsemployedforcomplementand 



  

finishingorusingthematerialsandplantfortheworks. 
 
When the works shall be completed or as soon thereafter as convenient the SBI or architect/consultant shall give a notice in writing 
tothe contractor to remove his surplus materials and plants and should the contractor fail to do so within 14 days after receive thereof by 
him the SBI sell the same by publication, and 
afterduepublication,andshall,adjusttheamountrealizedbysuchtender.Thecontractorshallhaveno right to question any of the act of the SBI 
incidental tothe sale of the materials etc. 

43.0 Certificateofpayment: 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the 
contractorwithin10workingdaysfromthedateofcertificatetopaymentfromSBIfromtimetotimeSBI shall recover the statutory recovering 
other dues including the retention amount from the certificate of 
payment.ProvidedalwaysthattheissueofanycertificatebytheArchitect/consultantduringprogressof works or completion shall not have effect 
as certificate of satisfaction relieve the contractor from his liability under clause. 
The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not carried out to their satisfaction. 
The Architect/consultant may by any certificate make any corrections required previous certificate. The SBI shall modify the certificate 
of payment as issued by the architect/ consultantfromtimetotimewhilemakingthepayment.Thecontractorshallsubmitinterimbillsonlyafter 
takingactualmeasurementsandproperlyrecordedintheMeasurementbooks. TheContractorshallnot submit interim bills when the 
approximate value of work done by him up to 70%.The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of payment within a period of two months. The SBI Shall 
pay the amountwithinaperiodofthreemonthsfromthedateofissueofcertificateprovidedthereisnodisputein respectofratesandquantities. 
 
Thecontractorshallsubmittheinterimbillsintheprescribedformatwithalldetails. 

SettlementofDisputesandArbitration: 
 
Exceptwhereotherwiseprovidedinthecontractallquestionsanddisputesrelatingtothemeaningofthe 
specifications,design,drawingsandinstructionshereinbeforementionedandastothequality ofworkmanshipor materials usedontheworkor 
astoanyother question,claim,right,matter or thingwhatsoeverinanywayarisingoutoforrelatingtothecontract,designs,drawings, 
specifications,estimates, instructions, orders or these conditions or otherwise concerning the workorthe 
executionorfailuretoexecutethesame,whetherarisingduringtheprogressoftheworkorafterthecancellation,termination,completionor 
abandonmentthereofshallbe dealtwithasmentioned hereinafter: 
 

i. If the contractor considers that he is entitled to any extra payment or compensation in respectof the 
works over and above the amounts admitted as payable by the Architect orin case thecontractor 
wants to dispute the validity of any deductions or recoveries madeor proposed tobe made from 
the contract or raise any dispute, the Contractor shall           forthwith give notice inwriting of his claim, 
or dispute to theAssistant General Manager           (Premises& Estate)/Dy.General Manager 
(Premises)and endorse a copy of the same to the          Architect, within 30



  

Daysfromthedateofdisallowancethereoforthedateofdeductionorrecovery.Thesaidnoticeshallgive full 
particulars of the claim, grounds on which it is based and detailed calculations of theamount claimed 
and the contractor shall not be entitled to raise any claim nor shall the Bankbe in any way liable in 
respect of any claim by the contractor unless notice of such claim shallhave been given by the 
contractor to the Assistant General Manager (Premises& Estate)/Dy.General Manager (premises) in 
the manner and within the time as aforesaid. The contractorshall be deemed to have waived and 
extinguished all his rights inrespect of any claim 
notnotifiedtotheAssistantGeneralManager(Premises&Estate)/Dy.GeneralManager(Premises) inwriting 
inthe mannerandwithinthe timeaforesaid. 

ii. The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) 
shallgivehisdecisioninwritingontheclaimsnotifiedbythecontractor.Thecontractor 
maywithin30daysofthereceiptofthedecisionoftheAssistantGeneralManager 
(Premises&Estate)/Dy.GeneralManager(Premises)submithisclaimstothe conciliating authoritynamelytheCircle 
Development Officer/General Manager (Official 
Language&CorporateServices)forconciliationalongwithalldetailsandcopiesof correspondence exchanged
 between him and the AssistantGeneralManager(Premises&Estate)/Dy.GeneralManager(Premises) 

iii. Iftheconciliationproceedingsareterminatedwithoutsettlementofthedisputes,thecontractorshall,withinaperiodof30daysofterminatio
nthereofshallgiveanoticetotheconcernedChiefGeneral 
Manager/Dy.ManagingDirector(HR)&CorporateDevelopmentOfficeroftheBankforappointmentofanarbitratortoadjudicatethenotifi
edclaimsfailingwhichtheclaimsof thecontractorshall bedeemed tohavebeenconsideredabsolutelybarred andwaived. 

iv. Except where the decision has become final, binding and conclusive in terms of the 
contractalldisputesordifferencesarisingoutofthenotifiedclaimsofthecontractoras aforesaid 
andallclaimsoftheBankshallbereferredforadjudicationthrougharbitrationbytheSoleArbitratorappointedbytheChiefGeneralManageratLH
O/Dy.ManagingDirector&CorporateDevelopmentOfficeratCC/CCEs.ItwillalsobenoobjectiontoanysuchappointmentthattheArbitratorsoa
p pointedisatechnicallycompetentpersonnotbelowtherankofSuperintendingEngineeror equivalent positionin Public Sector 
Banks / CPSEs,CPWD, LIC, RBI etc. If thearbitratorso appointed is unable or unwillingto act or resigns his appointment or 
vacates hisoffice due to any reason whatsoever another sole arbitrator shall be appointedin themanneraforesaid by 
the said Chief General Manager/ Dy. Managing Director (HR) & 
CorporateDevelopmentOfficer.Suchpersonshallbeentitledtoproceedwiththe reference from thestageatwhich itwasleftby 
hispredecessor. 

v. Itisatermofthiscontractthatthepartyinvokingarbitrationshallgivealistofdisputes 
withamountsclaimedinrespectofeachdisputealongwiththenoticeforappointmentofarbitrator. 

vi. Itis also aterm ofthis contract that no person other thana person appointed by such ChiefGeneralManageraforesaid 
should act asarbitrator. 

vii. Theconciliationandarbitrationshallbeconductedinaccordancewiththeprovisionsof theArbitration & Conciliation Act 
1996 or any statutory modification or re-enactment thereof andtherulesmadethereunder. 

viii. It is also a term of the contract that if any fees are payable to the arbitrator these shall be paidequally by boththeparties. 
ix. It is also a term of the contract that the arbitrator shall be deemed to have entered on 

thereferenceonthedateheissuesnoticetoboththepartiescallingthemtosubmittheirstatement of claims and counter statement of 
claims. The venue of the arbitration shall be such



  

placeasmaybefixedbythearbitratorinhissolediscretion.Thefeesifany,ofthe arbitrator shall, ifrequired to be paid before the award is 
made and published, be paid halfandhalfbyeachoftheparties.Thecostofthereferenceandoftheaward(includingthe 
fees,ifanyofthearbitrator)shallbeinthediscretionofthearbitratorwhomaydirecttoanybywhomandinwhatmanner,suchcostsoranypartthereofshallbepaid
andfixorsettletheamountofcoststobesopaid. 
 

45.0Watersupply: 
Thecontractorshallmakehisownarrangementsforwaterrequiredfortheworkandnothingextrawillbe paid for the same. This will besubject to 
the following condition. 
 

i) That thewaterused bythe contractorshall be fit forconstruction purposes to thesatisfaction ofthe Architect /consultant’s. 
 

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the contractor for 
procurement of water in the opinion of the Architect / consultant is unsatisfactory. 

 
iii) In case contractor is permitted to use SBI source of water i.e., Municipal connection, bore well (existingor new) etc., the S BI will 
recover as per clause51.0 of this document form the final bill of contractor. 

 
The contractor shall construct temporary well / tube well in SBI land for taking water for construction purposes only after obtain ing 
permission in writing from the SBI The contractor has to make his own arrangements for drawing and distributing the water at his 
own cost. He has to make necessary arrangements. To avoid any accidents or damages caused due to construction and 
subsequent maintenanceofthewells.Hehastoobtainnecessaryapprovalsfrom localauthorities,ifrequired,athis 
owncost.Heshallrestorethegroundtoitsoriginalconditionafterwellsaredismantledoncompletionof work or hand over the well to the SBI 
without any compensation as directed by the architect /consultant. 

46.0 Powersupply: 
The contractor shall makehis own arrangements for power andsupply / distribution system for driving plantor machinery for thework andfor 
lightingpurposeat his owncost,thecost ofrunningandmaintenanceof the plants are to be included in his tender prices, He shall pay all fees and 
charges required, by thepower supplyandincludethesameinhistenderedratesandholdtheownerfreefromallsuchcosts.Hehasto obtain 
necessary approval from the appropriate authorities, if required. 
In case contractor ispermitted to use Bank’s source of power supply provided at one point, the SBI will recover as per clause51.0 of this 
document from the final bill of contractor. 

47.0 Treasuretroveetc. 
Any treasure trove, coin or object antique which may be found on the siteshall be the property of SBI and shall be handed over to the bank 
immediately. 
 

48.0 Methodofmeasurement: 
Unlessotherwisementionedinthescheduleofquantitiesorinmodeofmeasurement,themeasurement 
willbeonthenetquantitiesorworkproducedinaccordancewithuptodateruleslaiddownbytheBureau ofIndianStandards.Inthe event 
anydispute/disagreementthedecisionoftheArchitect/consultantshall be final and binding on the corrector. 



  

Maintenanceofregisters: 
The contractor shall maintain the following registers as per the enclosed perform at site of work and should 
producethesameforinspectionofSBI/Architect/consultantwheneverdesiredbythem.Thecontractor shall also maintain the records / registers 
as required by the local authorities / Govt. from time to time. 

i) Registerforsecuredadvance 
ii) Registerforhindrancetowork 
iii) Registerforrunningaccountbill 
iv) Registerforlabour 

 
50.0 ForceMajeure: 

Neither contractor nor SBI shall be considered in default in performance of the obligations if such 
performanceispreventedordelayedbyeventssuchasbutnotwar,hostilitiesrevolution,riots,civil commotion, strikes, lockout, 
conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any other cause 
beyond the reasonable control of the party affected or prevents or delayed. However, a notice is required to be given within 30 days 
from the happeningoftheeventwithcompletedetails,totheotherpartytothecontract,ifitisnotpossibletoserve a notice, within the shortest possible 
period without delay. 
 
Assoonasthecauseofforcemajeurehasbeenremovedthepartywhoseabilityperformitsobligations 
hasbeenaffected,shallnotifytheotherofsuchcessationandtheactualdelayincurredinsuchaffected activity adducing necessary evidence in support 
thereof. 
Fromthedateofoccurrenceofacaseofforforcemajeureobligationsofthepartyaffected. 
 

51.0 Waterpowerandotherfacilities: 
The rate quoted by the contractor shall include all expenses that are required for providing all the water 
requiredfortheworkandthecontractorshallmakehisownarrangementsforthesupplyofgoodquality 
watersuitablefortheconstructionandgoodqualitydrinkingwaterfortheirworkersIfnecessarythe contractor has to sink atube well/open 
well and bring water by means of tankers at his own costfor the purpose The SBI will not be liable to pay any charges in connection with the 
above. 
Theratequotedinthetendershallincludetheexpensesforobtainingandmaintainingpowerconnectionsand shall pay for the consumption 
charges. 
 
The contractors for other trades directly appointed by the SBI shall be entitled to take power andwater connections from the 
temporary water and power supply obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at mutually agreed rates between them. All municipal 
charges for drainage and water connection for Construction purposes shall be borne by the contactor and charges payable for permanent 
connections,ifany,shallbeinitiallypaidbythecontactorandtheSBIwillreimbursetheamounton production of receipts. 
 
The SBI aswell as theArchitect / consultant shall give all possibleassistanceto theContractor’s to 
obtaintherequisitePermissionfromthevariousauthorities,buttheresponsibilityforobtainingthesameintime shallbeofthecontractor. 



  

In case contractor is permitted to use Bank’s source of water and power supply provided at one point, theSBI will recover @ 0 .50% of final bill 
amount for water and electricity (Combined) from the bill of contractor. 

52.0 Facilitiesforcontractor’semployees: 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 
includingadequatedrinkingwaterfacilities.Thecontractorshallalsomakethearrangementsathisown cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost.  

53.0 Lightingofworks: 
Thecontractorshallatalltimesprovideadequateandapprovedlightingasrequiredfortheproper execution and supervision and 
inspection of work. 

54.0 Firefightingarrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall 
providerequisitenumberoffireextinguishersandadequatenumberofbuckets,someofwhicharetobe alwayskept filled 
withsandandsomewithwaterthis equipment shallbe provided at suitableprominent and easily accessible place and shall be properly 
maintained. 
 
Anydeficiencyinthefiresafetyorunsafeconditionsshallbecorrectedbythecontractorathisowncost and, to the approval of the relevant 
authorities. The contractor makes the following arrangements at his own cost but not limited the following: 

a) Properhandling,storageanddisposalofcombustiblematerialsandwaste. 
b) Workoperationswhichcancreatefirehazards. 

c) Accessforfire-fightingequipment. 
d) Type, number and location of containers for the removal of surplus materials and rubbish. 
e) Type,size,numberandlocationoffireextinguishersorothertirefightingequipment. 
f) General housekeeping. 

55.0 Siteorderbook: 
AsiteorderbookshallbemaintainedatsiteforthepurposeofquickcommunicationbetweentheArchitect 
/Consultant.Anycommunicationrelatingtotheworkmaybeconveyedthroughrecordsinthesiteorder 
book.Suchacommunicationfromonepartytotheothershallbedeemedtohavebeenadequatelyserved 
intermsofcontractEachsiteorderbookshallhavemachinenumberedpagesintriplicateandshall carefully maintained and preserved 
by the contractor and shall be made available to the architect/consultant as and when demanded- Any instruction which the 
architect/consultant may like to issuetothe contractororthe contractormayliketobring tothe architect / consultant twocopiesof such 
instructionsshallbetakenfromthesiteorderbookandonecopywillbehandedovertothepartyagainst proper acknowledgment and the second 
copy will be retainedfor their record. 

56.0 Temporaryfencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading and gates at his cost to 
adequatelyencloseallboundariesofthesitefortheprotectionofthepublicandfortheproperexecution andsecurityofthework 
andinaccordancewiththerequirementofthearchitect/consultantandregulations of local authorities. These shall be altered, relocated and 
adopted from time to time as necessary and removed on completion of the work. 



  

57.0 Sitemeetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior representative along with 
the site representative and other staff of approved sub-contractors and 
suppliersasrequiredtothesitemeetingsandensureallfollowupactions.Anyadditionalreviewmeetingsshall he held if required by the architect/ 
consultant. 
 

58.0 Disposalofrefuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed by the 
architect / consultant at his own cost. It is the responsibility of the contractor to 
obtainfromthelocalauthoritiesconcernedtotheeffectthatallrubbisharisingoutofcontractor’sactivitiesat the construction site or any other off-site 
activities borrow pits has been properly disposed off. 

59.0 Contractortoverifysitemeasurement: 
The contractor shall checkand verifyall site measurementswheneverrequested otherspecialistscontractors or other sub-
contractors to enable them to prepare the own shop drawing and pass on the information with sufficient promptness as will in any way 
delay the works. 

60.0 Displayingthenameofthework: 
The contractor shall put up a nameboard of suitable size as directed by the architect/ consultant indicating 
thereinthenameoftheprojectandotherdetailsasgivenbythearchitect/consultantathisowncostand remove the same on completion of 
work. 

61.0 Asbuiltdrawings: 
For the drawingsissued tothecontractor bythe Architect/Consultant.The architectConsultantwillissue two sets of drawings to th e Contractor for 
the items for some changes have been made. From the approved drawings as instructed bythe SBI / Architect / Consultant.The contractor 
will make the changes made on these copies and return these copies to the architect / Consultant fortheir approval. In cases revision is 
requiredorthecorrections arenotproperlymarkedthe architect/Consultantwillpointoutthediscrepancies to the contractor. The contractor will have 
to incorporated these corrections and / or attend to discrepancies 
eitheroncopiesasdirectedbythearchitect/consultantandresubmittohimforapproval.Thearchitect/ consultant will return one copy duly 
approved by him. 
Forthedrawingspreparedbythecontractor: 
The contractor will modify the drawing prepared by him wherever the changes made by the SBI / architect / consultant. And sub mit two copies 
of such modified drawings to the architect/ consultant for approval. The architect / consultant will return one copy of the approved drawing to the 
contractor. 

62.0 Approvedmake: 
Thecontractorshallprovideallmaterialsfromthelistofapprovedmakesathisowncostandalsoappointthe specialized agency for the waterproofing, 
anti-termite treatment, aluminum doors and windows and anyother 
itemasspecifiedinthetender.Thearchitect/consultantmayapproveanymake/agencywithinthe approved list as given in the tender after 
inspection of the sample/mockup. 

63.0 Procurementofmaterials: 
The contractor shall make his own arrangements to procure all the required materials for the work. All wastages and losses in  weight 
shall be to the contractors account 
 

64.0 Exciseduty,taxes,leviesetc.; 



  

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or charges in respect of the works 
including but not limited to sales tax, tax on works contract excise duty, and Octroi, payable in respect of materials, equip ment plant and other 
things required for the contact. All of the aforesaidtaxes,duties,levies,feesandchargesshall betothecontractor’saccountandtheSBIShallnot 
berequiredtopayanyadditionalorextra amountonthisaccount.Variationoftaxes,duties,fees,levies 
etc.ifany,tillcompletionofworkshallbedeemedtobeincludedinthequotedratesandnoextraamount onthis account. Variation of taxes, duties, 
fees,levies etc.if any,till completion of workshall be 
deemedtobeincludedinthequotedratesandnoextraclaimonthisaccountwillinanycasebeentertained.Ifanewtax or duty or levy or cess or royalty or 
Octroi is imposed under as statutory law during the currency ofcontractthe same shall be borne by the contractor. However, GS T will be paid 
extra. 

65.0 Acceptanceoftender: 
TheSBIshallhavetherighttorejectanyoralltenderswithoutassigninganyreason.Theyarenottobind toaccept thelowestor any tender andthe tenderer 
or tenderersshall havenoright toquestionthe acts of the SBI. However adequate transparency would be maintained by the SBI  

66.0 Photographs: 
TheContractorshallathisownexpensesupplytotheArchitectswithduplicatehardcopiesoflarge photographs not less than 25 cm. x 20 
cm. (10” x 8”) of the works, taken from two approved portions of each building, at intervals of not morethan one month during the progress 
of the work or at every important stage of construction. 
Inadditiontoabove,thecontractorshallbeboundtosubmitadequateno.ofsitephotographsalongwith 
eachRunningBillfortheprojectclearingshowingmajorprogressofworkmeasuredandclaimedtherein 
failingwhichtheArchitect/SBImayconsiderreturningtheBilltothecontractorandnoclaimfordelayon thisaccountwillbeentertained. 

67.0 SafetyCodes: 

1. First aid appliances includingadequate supply of sterilized dressing and cotton wool shall be kept in a readily accessible 
place. 

 
2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury 

necessitateshospitalization. 
 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from the ground. 
 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be 
lessthan30cm.(clear)andthe distancebetweentwoadjacentrunning'sshallnotbemorethan30cm. When a ladder is used an extra 
labor shall be engaged for holding ladder. 

5. Theexcavatedmaterial shall not beplacedwithin1.5meters of theedge of thetrenchhalf of the depth oftrench whichever is more. All trenches 
and excavations shall be provided with necessary fencing andlighting. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to preventthe fall of persons or 
materials by providing suitable fencing or railing whose minimum height shall be one meter. 



  

7. No floor, roof or otherpart of the structure shall be so overloaded with debrisor material as to render it unsafe. 
 

8. Workersemployedonmixing andhandlingmaterialsuchasasphalt,cement, mortar,concreteandlime shall be provided with 
protective footwear and rubber hand gloves. 

 
9Thoseengagedinweldingworksshallbeprovidedwithwelders’protectiveeyeshieldandgloves. 
 

10. (i) No paint containing lead or lead products shall be usedexcept in the form of paste readymade paint. (ii)Suitable face masks 
should be supplied for use by the workers when the paint applied in the form of spray 

orsurfacehavingleadpaintdryrubbedandscrapped. 
 

11. Overallsshall be supplied by the contractor tothe painters and adequate facilities shall be provided to enable the working 
painters to wash during cessation of work. 

12Hoistingmachinesandtackleusedintheworksincludingtheirattachmentsanchorandsupportsshallbe in perfect condition. 
 
13.Theropes usedinhoisting or loweringmaterialor as ameans ofsuspensionshall bedurablequality and adequate strength and free form 
defects. 



  

ANNEXURE-4.9BANKGUARANTEEINLIEUOFSECURITYDEPOSIT 
 
Place:…………………. Date:…………………... 
(Onnon-judicialstamppaperof₹ /-) 
 

BANKGUARANTEEINLIEUOFSECURITYDEPOSIT 
 
B.G.No.  Value₹  
 
State Bank of India,(Address) 
Sub:BankGuaranteeofRs. towardsSecurityDepositfortheworkofferStateBankof India. 
(NameofBranch/Office) 
 
DearSir, 
 
WHEREAS(Nameandaddressofcontractor/vendor)(hereinaftercalledtheContractor)haveenteredintocontractfor (Name of Work) with State 
Bank of India (SBI) as mentioned in the letter of SBI’sConsultants(Name&addressofconsultants)videtheirletterNo…………….dated
 and 
thecorrespondenceandtenderrelatingtheretowhichishereinafterreferredtoas“thesaidcontract”the Contractorhasnowagreed 
toproduce aBankGuaranteeamountingto2%ofthecontractvalue lessearnest 
moneydepositofRs.............................................................(Rupeesonly),toStateBankofIndiafor performingtheir  part of the contract obligations. 
 
AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India a Guarantee of a 
Scheduled Bank for a value of ₹ to be valid upto(date). 
 
AND WHEREAS(Name of Bank and its branch) having their office at (address) the Guarantor, at therequest ofthe contractor hereby 
furnishes a PBG in favour of State Bank of India and Guarantees in the manner hereinafterappearing. 
In consideration of the premise, we (name of Bank and its branch) having our office at (address)hereafter calledthe “Guarantor” (which 
expression shall include its successors and assigns) here by expressly, irrevocably 
&unreservedlyundertakeandguaranteeunderthatiftheContractorfailstoexecutetheworkaccordingtohis obligations under the
 said contract, then notwithstanding 
anydisputebetweenStateBankofIndiaandthecontractortheGuarantorshall,ondemandwithoutdemurandwithout reference to the contractor pay to 
State Bank of India immediately any sum claimed byState Bank of India under the said contract uptoa maximum amount of 
    (Rupees only). 
 
IncasetheamountdemandedbyStateBankofIndiaisnotpaidwithin48hoursofreceiptofdemand,theGuarantor



  

agreestopaytheaforesaidamountof Rs. /-(Rupees ______________ only). 

(i) SuchpaymentshallbenotwithstandinganyrightthecontractormayhavedirectlyagainstStateBankof 

IndiaoranydisputesraisedbytheContractorwithStateBankofIndiaoranysuitsorproceedings pending in any competent 

court or before any arbitrator. State Bank of India’s written demand shall be 

conclusiveevidencetotheGuarantorthatsuchpaymentispayableunderthetermsoftheContractand shall be binding in all 

respect on the guarantor. 

(ii) The Guarantor shall not be discharged or released from the the undertaking and Guarantee, by any arrangement, 

variationsmade between SBI and theContractor and or indulgence shown to the 

contractorbySBI,withorwithouttheconsentandknowledgeoftheguarantororbyalterationsintheobligationsof the contractor by any 

forbearance, whether as to payment, timeperformanceor otherwise. 

(iii) This guarantee shall remain valid until or as may because to be extended by the contract or until discharged by SBI 

in writing whichever is earlier. 

(iv) Thisguaranteeshallbeacontinuingguaranteeandshallnotberevocableduringitscurrencyexceptwiththe previous written consent of 

SBI. 

(v) This guaranteeshall not beaffectedby any changeinthe constitutionof thecontractor, by absorptionwithany 

otherbodyorcorporationordissolutionorotherwiseandthisguaranteewillbeavailabletoor enforceable against such 

body or corporation. 

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the Principal debt or and the 

Guaranty or here by waives all and any of it srights or suretyship. 

(vii) Thisguaranteeshallcontinuetobeinforcenotwithstandingthedischargeofthecontractorbyoperation 

oflawandshallceaseonlyonpaymentofthefullamountbytheGuarantortoSBIoftheamounthereby secured. 

(viii) This guarantee shall be in addition to and not insubstitution for any other guarantee or security for the contract or given or to 

be given to SBI in respect of the said contract. 

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any other modeor 

communicationtotheguarantor addressedas aforesaidandif sent by post it shall be deemedtohave been given at the time when it would be 

delivered in due course of post and in providing such notice when 

givenbypostitshallbesufficienttoprovethattheenvelopecontainingthenoticewaspostedandacertificate signed by an officer of SBI t hat 

the envelopewas so postedshall be conclusive. 

(x) ThesepresentsshallbegovernedbyandconstructedinaccordancewithIndianLaw. 
Notwithstandinganythingcontainedhereinbeforetheliabilityoftheguarantorunderthisguaranteeisrestrictedto as amount of Rs. . 
 
Thisguaranteewillremainvalidupto  
 Unlessademandorclaimunderthisguaranteeismadeinwritingonorbefore 
 Theguarantorshallbedischargedfromallliabilityundertheguaranteethereafter. 
 
 
Datedthe……………………………  

For(NameofBank) 
 
(Signature/s with designation/s of signatory/ies)(Name and 
StampofBank) 



 

ANNEXURE-4.31:DETAILSOFINSURANCEPOLICIES 
 
 
 
Typeofpolicies Name of 

Insurance 
Amount Rs. PolicyNo. Validity 

CARpolicyincluding 3
rd

party 

liability 

    

Workmen’s Compensation     

 
Remarks: 
 

1. Thisisonlyanon-accountpaymentandisnottobeinterpretedeitherasapprovalofwork,materialsbrought or affixedat site or for 

that matterapprovalof any sort. 

 
2. Thequantumofworkdoneandmaterialsdeliveredatsitehavebeencertifiedby…………………………. 

 
3. shouldyouwishtoauditsuchwork,kindlycontacttheundersignedandoblige. 

 
 
 
Architects  
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ANNEXURE-4.32:SAFETYCODE 
 
SAFETYMEASURESATSITE: 
 

1. AllpersonnelatsiteshouldbeprovidedwithHelmetsandSafetyBootswithsomeIdentificationMark.Visitorsalso should be providedwith 

Helmets. It should be ensured that these are used properly. 

 
2. FirstAidBoxshouldbekeptatsitewithallrequisitematerials. 

 
3. Nooneshouldbeallowedtoinspect/workataheightwithoutSafetyBelt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be donefrom the ground, orfrom solid 

construction except such short period Workascanbedonesafelyfrom ladders When a ladder is used an extra Mazdoor shall 

be engaged for holding the ladder and if the ladder is usedforcarryingmaterialsas well as suitable footholds andhandholds shall 

be providedon the ladderand theladder shall be given an inclination notsteeperthan¼to1(¼horizontal and1 vertical). 

 
5. Scaffoldingorstagingmorethan3.5metersabovethegroundorfloors,swungorsuspended froman overhead support orerected 

with stationarysupport shallhaveaguard railproperly attached, bolted, braced and otherwise secured at least 1 Meter high 

above the floor orplatformofsuchscaffoldingorstagingandextendingalongtheentirelengthoftheoutsideandends thereof with only 

such openings as may benecessary for the deliveryof materials. Such scaffoldingorstagingshall be so fastened as to p revent it from 

swaying from the building or structure. 

 
6. Workingplatforms,Gangways,andStairwaysshouldbesoconstructedthattheydonotsagundulyor 

unequally,andiftheheightoftheplatformor theGangwayortheStairwayismorethan3- 

5Metersabovegroundlevelorfloorleveltheyshouldbecloselyboarded,shouldhaveadequatewidthand 

shouldbesuitablyfenced,asdescribed. 

 
7. Everyopeninginthefloorofabuildingorinaworkingplatformbeprovidedwithsuitablemeanstopreventthefall of persons or materials by 

providingsuitable fencing or railingwhose minimum height shall be1 Meter. 

 
8. Safemeansofaccessshallbeprovidedtoallworkingplatformsandotherworking 

places.Everyladdershallbesecurelyfixed.Noportablesingleladdershallbeover9Metersinlengthwhilethewidthbetweensiderailsinrungladder

shallinnocasebelessthan30cmsforladderuptoandincludingMetersinlength. 

Forlongerladdersthiswidthshouldbeincreasedatleast6mmforeachadditional30cms.Uniform stepspacingshall 

notexceed30 cms. 

 
9. Adequateprecautionsshallbetakentopreventdangerfromelectricalequipments.Forelectricalonlineworks 

gloves,rubbermats,andrubbershoesshall beused. 

10. All trenches 1.2 Meters or more in depthshall at all times be supplied with at least one ladderfor each 30 Meters lengthorfraction 

thereof.Laddershallbe extended from bottomofthetrench toatleast1 Meter above 

thesurfaceoftheground.Thesidesofthetrenches,whichare1.5Metersormoreindepthshallbe stepped back to

 give suitable slope, or securely 

heldbytimberbracing,soastoavoidthedangerofsidescollapsing.Theexcavatedmaterialsshallnotbeplacedwithin1.5Metersoftheedgeofth

etrenchorhalfofthedepthofthetrench 
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Whicheverismorecuttingsshallbedonefromtoptobottom.Undernocircumstancesunderminingorundercutting shall be done. 
 

11. Beforeanydemolitionworkiscommencedandalsoduringtheprocessofthework: 
 

a) AllroadsandopenareasadjacenttotheWorkSiteshalleitherbeclosedorsuitablyprotected; 
 

b) Noelectricalcableor apparatuswhichisliabletobeasourceofdangerover acableor 

apparatususedbytheoperatorshall remainelectricallycharged. 

 
c) Allpracticalstepsshallbetakentopreventdangertopersonsemployedfromrisk 

orfireorexplosionorflooding.Nofloor,rooforotherpartofthebuildingshallbesoover-loadedwith 

debrisormaterialsastorenderitunsafe. 

d) AllnecessarypersonalsafetyequipmentasconsideredadequatebytheSiteEngineershouldbekeptavailablefortheuseofthep

ersonsemployedontheSiteandmaintained in a condition suitable for immediate use; and the Contractor should 

takeadequatestepstoensure properuseofequipment bythose concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shallbeprovidedwith protectivefootwear 

andprotective goggles. 

 
f) Thoseengagedinwhitewashingandmixingorstackingofcementbagsor 

anymaterialswhichisinjurioustotheeyesshallbeprovidedwithprotectivegoggles. 

 
g) ThoseengagedinweldingworksshallbeprovidedwithWelder’sprotectiveeye-shields. 

 
h) Stone breakers shall be provided with protective goggles and protective clothing 

andseatedatsufficientlysafe intervals. 

 
i) Whenworkersareemployedinsewersandmanholes,whichareinuse,theContractorshallensurethatthemanholecoversareopene

dandareventilatedatleastforanhourbeforetheworkersareallowedtoget intothemanholes andthemanholes so 

openedshallbecordonedoffwithsuitablerailingandprovidedwithwarningsignalsandboardstoprevent accidenttothe Public. 

 
12. Useofhoistingmachinesandtackleincludingtheirattachments,anchorageandsupportshall conform thefollowing 

standardorconditions 

 
a) Theseshallbeofgoodmechanicalconstruction,soundmaterialandadequatestrengthandfreefrompatentdefectandshallbek

eptingoodrepairsandingoodworkingorder. 

 
b) Everyropeusedinhoistingorloweringmaterialsorasameansofsuspensionshallbeof 

durablequalityandadequatestrength,andfree frompatentdefects. 

 
c) Every crane driver or hoisting appliance operator shall be properly qualified and 

nopersonundertheageof21yearsshouldbein-chargeofanyhoistingmachineincludingany scaffold,winch orgive 

signals tothe operator. 
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d) Incaseofeveryhoistingmachineandofeverychainringhook,shackleswivel andpulley block used in 

hoisting or lowering or as means of suspension the safe workingloadshall be ascertainedby 

adequatemeans. 

 
e) Every hoisting machine and allgear referred to aboveshall beplainly marked with thesafe working 

load. In case of hoisting machine having a variable safe working load,each safe working load of the 

conditions under which it is applicable shall be 

clearlyindicated.Nopartofanymachineorofanygearreferredtoaboveinthis paragraphshallbe loaded 

beyondthesafeworking loadexceptforthepurposeoftesting. 

 
f) Motor,Gearing,Transmission,Electricwiringandotherdangerouspartsof 

hoistingappliancesshouldbeprovidedwithefficientsafeguards,hoistingappliancesshould 

beprovidedwithsuchmeansaswillreducetotheminimumtheriskofaccidentaldescentoftheload,adequatepreca

utionsshouldbetakentoreducetotheminimumtheriskofany partofasuspendedload becomingaccidentally 

displaced. 

 
g) When workers are employed on electrical installation, which are already energized,insulating 

mats, wearing apparel such as gloves, sleeves, and boots as 

maybenecessaryshouldbeprovided.Theworkersshouldnotwearanyrings, watches 

andcarrykeysorothermaterials,whicharegood conductorsofelectricity. 

 
13. Allscaffolds,laddersandothersafetydevices,mentionedordescribedhereinshallbemaintainedinsafeconditionandnoscaff

old,ladderorequipmentshallbealteredorremovedwhileitis inuse. Adequatewashingfacilitiesshallbeprovidedator near 

placesofwork. 
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ANNEXURE-4.33:SAMPLEAGREEMENTWITHCONTRACTORS 
 
ARTICLESOFAGREEMENT 
 
Thisagreement madethe dayof 
. betweenAGM/DG 
M 
(),StateBankofIndia, (hereinaftercalledtheBankorSBI)whichexpressionshallinclude 
thesuccessorsandassigns)oftheonepartandM/s company 
/partnershipforregisteredundertheIndianCompaniesAct/PartnershipActhavingits registeredoffice
 (hereinaftercalledtheContractors’whichexpressionshallincludethepresentdirectors/partnersandalsothedirectors 
/partnersfromtimetotimeasalsotheirrespectiveheirs,legalrepresentatives,administratorsandassigns)oftheotherpart. 

WHEREAStheemployerisdesirousofexecutionof (Nameofwork)  
andhascauseddrawingsandspecificationsdescribingtheworkstobedonepreparedby ProjectArchitectsM/s BIMAL TALATI 
havingtheiroffices 304, President House, Opp. C.N. Vidyalaya, Ambawadi, Ahmedabad – 380006 
(hereinaftercalledtheArchitect”) 
AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinaftermentioned and to be issued 
from time to time, the specifications and the Schedule of items andquantitieshavebeensigned by oronbehalfoftheparties hereto . 
ANDwhereasthecontractorshaveagreedtoexecuteuponandsubjecttotheconditionset 
forthhereinandScheduleofitemsandquantities,General&specialConditionsofContract, specificationetc. contained in the tendered 
documents including all correspondences exchanged by or 
betweenthepartiesfromthesubmissionoftendertilltheawardofwork,bothlettersinclusive,(allofwhicharecollectivelyhereinafterreferredtoas“thesaid
conditions”).Theworksshownuponthesaid 
drawingand/ordescribedinthesaidspecificationandincludedinthescheduleofItemsandQuantitiesattherespectiveratesthereinsetforthamountingtothes
umofRs (Rupees  
Inwords )asthere in arrived at orsuch other sum as shall become payable there under(hereinafterreferredto as 
“thesaidContractAmount”. 
NOWITISHEREBYAGREEDASFOLLOWS: 

1. InconsiderationofthesaidContractamounttobepaidatthetimesandthemannersetforthinthesaid 

Conditions,theContractorsshalluponandsubjecttothesaidconditionsexecuteandcompletethe workshownupon 

thesaiddrawings anddescribedinthe saidspecificationsandthe scheduleofitemsand quantities. 

2. TheemployershallpaytheContractorstheamountorsuchothersumasshallbecomepayable,atthetimesand 

inthemannerspecified in thesaidconditions. 

3. Theterm“theArchitect”inthesaidconditionshallmeanthesaid“M/s”orintheeventoftheirceasing to be the 

Architectforthepurposeofthiscontractforwhateverreason,suchotherpersonorpersonsasshall be nominated for that purpose 

by the Employer, not being a person to whom theContractor shall object for reasons considered to be sufficient by the 

Employer provided always thatno person or 

personssubsequentlyappointedtobeArchitectunderthiscontractshallbeentitled 
todisregardoroverruleanypreviousdecisionsorapprovalordirectiongivenorexpressedinwritingbythearchitectforthetimebeing. 

4. The said conditions and appendix thereto shall be read and construed as forming part of thisagreement, and 

the parties hereto shall respectively abide by / submit themselves to the 

saidconditionsandperformtheagreementsontheirpartrespectively inthesaidconditions contained.  

5. Theplans,agreementanddocumentsmentionedhereinshallformthebasisofthiscontract. 
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6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract tocarry out the work in 

respect of the entire project on item rate basis to be paid for according to 

actualmeasuredquantitiesattheratescontainedinthescheduleofquantitiesandratesoras 

providedinthesaidconditions. 

7. TheBank/Employerreservestoitselftherightsofalteringthespecificationsandnatureofworkbyaddingtoor omitting any item of 

work or having portions of the same carried out without prejudicetothecontract. 

8. Timeshallbeconsideredastheessenceofthiscontractandthecontractorherebyagrees tocommencethework 

soonafterthesite is handedovertohimorfromthe14thday afterdateof
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Issueofformalworkorderasprovidedforinthe saidconditionsofcontractorwhicheverislaterand tocomplete the entire workwithin(period 
ofcontract) months subjectnever the less to theprovisions forextensionoftime. 

9. AllpaymentsbytheEmployerunderthiscontractwillbemadeonlyat . 

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with thestipulationslaid 

down inthe tender. 

11. Thatallthepartsofthiscontracthavebeenreadbythecontractorandfullyunderstoodby 

thecontractor.Theyfurtheragreetocompletethe saidworktofullestsatisfactionofarchitect/Employer.  

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands tothese present 

through their dulyauthorized official and the said two duplicates hereof to be executedonitsbehalfofthedayand 

yearfirstherein above written. 

 
Signedonbehalfofthe Signedonbehalfofthe 
 
STATEBANKOFINDIA CONTRACTORS 
 
Inthepresenceof: Inthepresenceof: 
 
 

1. Signature: 1.Signature: 
Name: Name: 
Address: Address: 
 
 
Inthepresenceof: Inthepresenceof: 

2. Signature: 2.Signature: 
Name: Name: 
Address: Address: 
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APPENDIXHEREINBEFOREREFERREDTO 
 

1) NameoftheorganizationOfferingContract :TheAssistantGeneralManager,RBO-II, 
State Bank of India, Admin. Office,Ambawadi,Ahmedabad. 

2) Consultants :ARCHITECTM/s.BIMAL TALATI 
 

3) Site Address:BODAKDEV EMERALDBRANCH,AHMEDABAD. 
4) ScopeofWork :ProposedFurnitureWorkofBODAKDEV EMERALDRANCH, 

AHMEDABAD. 
5) NameoftheContractor : 

6) AddressoftheContractor : 

7) PeriodofCompletion :withinthestipulatedperiodfromthedateofIssueofworkorder. 
 

8) EarnestMoneyDeposit :7,000/- 

9) Retention Money :As per clause no.1.4 ofGeneral 
Conditions 

 
10) Defects Liability Period : Twelve Months from the date of Virtual 
Completion. 

 
11) Insurance to be undertaken by the : 125% of Contract ValueContractor at his 
cost(Contractor’s all risk policy) 

 
12) Liquidated damages : 0.5% of the Contract amount shown in the 

tender per week subject to max. 5%of the 

contractvalueoractualfinalbillvalue. 
 

13) ValueofInterimBill(Min.) : NIL 

14) Date of Commencement :From the date of work order issued to the 
contractor/ or the day on which the 

Contractorisinstructedtotakepossessionof 
thesitewhicheverisearlier. 

15) PeriodofFinalMeasurement :2MonthsfromthedateofVirtualCompletion 
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Certificate(VCC) issued by the project Architect 
 

16) InitialSecurityDeposit :2%includingEMD 

17) TotalSecurityDeposit :5.0%ofthefinalbillamountorcontractvalue 

18) Refund of Total Security Deposit : 50% of the Security Deposit shall be 
refundedtotheContractoron completion of 

the work/along with thefinalbilland balance refundedonly after the Defect Liability Period is over. 

19) PeriodforHonoringCertificate :7daysforR.A.Bills 

20) The final bill will be submitted by the Contractor within one month of the date fixed for completion work andthe Bill shall becertified 
within3Months from the date of receipt of final bill provided the bills are submittedwithall pre-requisite documents/test reports etc. 
prescribed in the tender. 

 
 

Signature of Tenderer. Date: 



  

LETTEROFDECLARATION 
 
To, 

The Assistant General Manager, RBO-II, State 
Bank ofIndia, Admin.Office, 
Ambawadi,Ahmedabad. 

DearSir, 

PROPOSEDFURNITUREWORKSFORSBI,BODAKDEV EMERALD BRANCH, AHMEDABAD. 
 
Having examined the terms & conditions, drawings, specifications, design relating to theworks specified in the memorandum hereinafter set 
outand having visited and examined thesite ofthe works specified in thesaid 
memorandumandhavingacquiredtherequisiteinformationrelatingtheretoandaffectingthequotation,I/We hereby offer to execute the 
works specified in the said memorandum within the timespecified in the said memorandum on the item rate basis mentioned in the 
attached schedule and in accordance in all respect with the specifications, design, drawings and instructions in writing referred to in 
conditions of Tender, the articles of agreement, conditions of contract and with such conditions so far as they may be applic able. 
 
MEMORANDUM 

(a) Descriptionofwork Proposed Furniture works for SBI BODAKDEV 
EMERALDBRANCH, 
AHMEDABAD. 

(b) EarnestMoney 7,000/- 

(c) Time allowed for completion of work from thedate 
ofissue ofworkorder. 

25daysfromthedateofcommencementaspertender 

Shouldthistenderbeaccepted,I/weherebyagreetoabidebyandfulfillthetermsandprovisionsofthesaid conditions of Contract annexed hereto 
so far as they may be applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the said conditions. 
ShouldI/WefailtoexecutetheContractwhencalledupontodosoI/Wedoherebyagreethatsuitableactionshall be initiated against us by SBI. This may 
also include debarring of my empanelment for an year or so. 
Weunderstandthataspertermsofthistender,theSBImayconsideracceptingourtenderinpartorwholeormayentrusttheworkofvariousjobs/buildin
gsproposed(i.e.InstituteBuilding,StaffQtrsAndDirector’s Bungalow/ work) in phases. We, therefore, undertake that we shall not 
raise any claim/compensation in the 
eventualityofBankdecidingtodropanyofthework/building/buildingsfromthescopeofworkofthistenderat 
anystageduringthecontractperiod.Further,wealsoundertaketoexecutetheworkentrustedtousinphases as per L-1rates/standardrates acceptedby 
us/onour approvedrates andwithinthestipulatedtimelimit withoutany extra claim for price escalation as provided for in Clause 9.0.1 “Instructions to 
Tenderers” of this tender. 
We,hereby,alsoundertakethat,wewillnotraiseanyclaimforanyescalationinthepricesofanyof the material during the currency of 
contract/execution/completion period. 
Yoursfaithfully, 
 
Signatureofcontractorwithseal 
 



  

 
 

PROFORMA FOR RUNNING A/C BILLTABLE - XIII 
 
NameofContractor/Agency : 
 
NameofWork: 
Sr.No.ofthisBill: 
 
No.&DateofpreviousBill: 
ReferencetoAgreementNo. : 
 
DateofWrittenordertocommence: 
 
. DateofCompletionasperAgreement : 
 

S 
N 

Item 
Description 

Unit Rate 
(₹) 

Asper 
Tender 

Up to 
PreviousR.A. 
Bill 

UptoDate 
(Gross) 

PresentBill Remark s 

Qty Amount(
₹) 

Qty Amount(
₹) 

Qty Amount (₹) Qty Amount (₹) 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

             

             

 
 

Note: 
1. Ifpartrateisallowedforanyitems,it 

shouldbeindicatedwithreasonsforallowingsucharate. 
 
  
 

  

NetValuesincepreviousbill 
2. If ad-hoc payment is made, it should be mentioned specifically.  

 
 
 
 
 



  

 
 

CERTIFICATE 
 
ThemeasurementsonthebasisofwhichtheaboveentriesfortheRunningBillNo were 
madehavebeentakenjointlyon andarerecordedinExcelformat.Excelsheetenclosed 
 
 
 
 
 

      
Signatureanddate of 

Contractor 
Signature and date of Architects 
Representative (Seal) 

SignatureanddateofSite 
Engineer 

 
 
The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender drawings, conditions and 
specifications. 
 
 
 

    
Architect SignatureanddateofSiteEngineer 

 
 
 



  

 
 

TABLE–XV 

MEMORANDUM FORPAYMENT R/A BILL 

NO. 

 PreviousBill(B)  

3. TotalamountduesincePreviousBill 
(C) (A+B) 

Rs........................ 

4. PVAonaccountofdeclarationinpriceofSteel, Cement and 
other materials and 
laborasdetailedinseparatestatementsenclosed. 

Rs........................ 

5. TotalamountduetotheContractor 
Rs........................ 

 
OBJECTIONS: 

 

i) SecuredAdvancepaidinthepreviousR/A Rs........................ 

ii) Retentionmoneyonvalueofworksasper 
acceptedtendersuptodateamount₹ 

Rs........................ 

 Lessalreadyrecovered Rs........................ 

 Balancetoberecovered Rs........................ 

iii) MobilizationAdvance,ifany Rs........................ 

(a) Outstandingamount(principal+interest)ason date Rs........................ 

(b) Toberecoveredinthisbill Rs........................ 

iii. Any other Departmental materials cost to be 
recoveredaspercontract, ifany 

Rs........................ 

iv. Any other Departmentalservice chargestobe recovered if any, as 
per contract (water, power etc.)enclose 
statement. 

Rs........................ 

1. Total value of work done since 
previousbill(A) 

Rs........................ 

2. Totalamountofsecuredadvanceduesince 
Rs........................ 

 
 
 
 
 



  

ThebillamounttoRs.
 (bothfiguresandwords)hasbeenscrutinizedbyusafterduecheckingofthemeasurementsofworkasrequiredandisrecommendedforpayment. 
Date:------------------------- ----------------------------- 
 
 
SignatureofArchitectwithSeal 
ThebillamounttoRs. certifiedbyConsultantshasbeenscrutinizedbymeafterduetestcheckingof 
measurements of works as required and is recommended for payment for an amount ofRs................................... Date : 

 

This figures given in the 
Memorandumfor payable has beenverifiedand bill passed for payment----------- 

 
 
- (inwords 
andfigures) Date: 
 
 

 
 
CM(GB) 

------ STATUTORYDEDUCTION: 
 

i) TotalAmountdue(E) ₹----------- 

ii) LessI.T.Payable ₹----------- 

----------- iii) LessS.T.Payable ₹----------- 

Signatureofthe NetPayable ₹----------- 

 



  

TECHNICALSPECIFICATION 

SPECIFICATIONSOFMATERIALSTOBEUSED 
 

General: 
Thesespecificationsarefor the worktobeexecuteditemstobesuppliedand materials tobeusedinthe works as shown and defined on the dra wings 
and described here in all under the supervisionand to the satisfaction of the architect / employer. 
Theworkmanshipistobethebestavailableandtoahighstandard.Usemustbemadeofspecialisttradesmen in all aspects of the works, and allowance 
must be made in therates for doing so. 
Thematerialsanditemstobeprovidedbythecontractorshallbethebestoftheirrespectivekinds,approvedbythe 
architectinaccordancewithanysamples,whichmaybesubmittedforapproval,andgenerallyinaccordance with the specification.Where 
materialsorproductsare specified in thisspecification and/orbillof quantitiesbythe nameof the manufacture or the brand trade name or 
catalogue references the contractor willberequiredto 
obtaintheapprovalofthearchitect/employerbeforeusingamaterialorproductotherthanthespecified.The contractor shall produce all invoices, 
vouchers or receipted accounts for any materials of calledupon to do so by the architect. 
Sample of all material are to be submitted to the architect for his approval before the contractor orders or 
deliversinbulktothesite.Also,thecontractorwillberequiredtosubmitspecimenfinishestocolors,fabricsetc.For 
theapprovalofthearchitectbeforeproceedingwiththeworks.Shoulditbenecessarytoprepareshop drawings, then four copies of such 
drawings shall be submitted for the approval of the architect who will retain to copies, all at the contractors expenses. 

Materials 
The materials shall be of the best-approved quality obtainable and shall comply with the respective Indian standard specification. 
Ifdirected,materialsshallbetestedinanyapprovedtestinglaboratoryandthetestcertificatesinoriginalshall 
besubmittedtothearchitectandtheentirechargesforrepeatedtestes,iforderedshallbebornebythe constructor. 
Itshall be obligatory for thecontractor tofurnishcertificate, it demanded by the architect, frommanufacturer of the material supplier that the 
work has been carried out by using their material and as per their recommendations. 
Allmaterialssuppliedbytheemployer/anyotherspecialistfirmshallbeproperlystoresandthecontractorshallbe responsible for its safe  custody until 
they are required on the works and till the completion of work. 
Unless otherwise shown on the drawings or mentioned in the “Schedule of Quantities” or special specifications,the quality of materials, 
workmanship, dimensions etc., shall be as specified herein under. 
Thecontractorwithoutanyextracostforcarryingoutfield-testsonmaterialsshallprovideallequipmentandfacilities. 
Unlessmentionedspecifically,allmaterialsusedintheconstructionshallconformtotherelevantIndian standards published by bureau 
of Indian standards. 
The contractor whenever in doubt should get thematerials approved by the architect, before use. A sample of approved material should be 
deposited with the architect. 
Testcertificatesfromthelaboratoryapprovedbythearchitectwillhavetobefurnished,ifsodirectedbyhim. The contractor will pay all costs 
for the same. 
For special itemsto be used,themanufacturer'sinstruction of handling andinstallationshall bestrictlyadhered to. The contractor shall obtain the 
guarantee certificate from the manufacturer and pass onthe same to the owner. 
Materials ifsupplied by theownershall be properlystoredinthesafecustody ofthecontractor.Thesameshall be carefully used and shall be 
properly preserved till the work is completed and handed over to the owner. Properaccountsof 
suchmaterialswillbemaintainedandwillbepresentedforinspectionandphysical verification as and when requested by the owner. 
 

Timber: 
Timber generally is to be the best of its kind, well and properly seasoned, of mature growth, free from worm 
holeslargelooseordeadknotsorotherdefectsandsawndie squareandwillnotsupperwarping,splittingor other defects through improper 
handling. 
ThewoodistobeSteambeachweightingnotlessthan45lbspercubicfootwithmoisture contentnot exceeding 12% to 14%. The moisture 
content of timber shall be determined according to method described in paragraph 4 of is: 287 for “maximum permissible moisture 
content of timber used for different purpose in different zones”. 



  

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm shall be allowed for each planned surface. 

GoodqualitySteambeachwood: 
Steambeachwoodbeofgoodqualityandwellseasoned.Itshallhaveuniformcolor,reasonablystraightgrainsand shallbefreefromlarge, 
loosedeadknots,cracks, shakes,warp,twists,bends,borer,holesordefectsofany 
kind.Noindividualhardandsoundknowshallbemorethan1cm.Indiameterandaggregateareaofallknots shall not exceed½ % of the area of 
the piece. It shall be close gained and there shall not be less than 6growth ringsper2.5 cmwidth. 
GoodqualitySteambeachwood: 
Steambeachwoodshallbeofgoodqualityandwellseasoned.Itshallhaveuniformcolorreasonablystraight 
grainsandshallbefreefromlarge,loose,deadknots,cracks,shakes,warp,soundknotshallbemorethan2.5cm. 
Indiameterandaggregatedareaofallknotsshallnotexceed1%oftheareaofthepiece.There shallnotbe less than 4 growth rings per 2.5 cm 
width. 
Timber is to be cut to the required sizes and lengths as soon as practicable after the works are begun and stored under cover so that 
the air will circulate freely around it. Joinery is to be prepared, immediately after the 
placingofthecontract,framedup(butnotbonded)andstoreduntilrequiredforfixinginposition,whenitisto be bonded and wedged up. Any 
portions that warp or develop shakes or other defects are to be replaced before wedging up. The whole of the work is to be framed and 
finished in a proper and workman like manner, in 
accordancewiththedetaileddrawings,andfittedwithallnecessarymotetsstraps,beltsscrewsetc.Running bounded joints are to be cross-
tongued with teak on guese and where over 1-1/2% thick double cross tongued. Joiner’s work generally is to be finished with fine class 
papered surfaces unless otherwise specified. 
Templatesboxesandmouldsshallbeaccuratelysetoutandrigidlyconstructedsoastoremainaccurateduringthe time they are in use. 
Grounds are to be clean shown, free from large knots, splayed as required, plugged and fixed to walls etc. At 1’ - 6” centers 
Woodplugsaretobeputcutonthetwist.Patentwallplugsorplasticfillingmaybeusedinlieuofwoodplugs with the approval of the architect. 
All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors frames backs of doors 
frames,cupboardframing,groundsetc.Aretobetreatedwith twocoatsofapproved timberpreservativelike 
soigné,kirticite,termsealorcastralorvacuumpressureimpregnatedwithandapprovedwatersolubletimber preservative before fixing or 
bedding. 
Timbershallbewellseasonedandofthe bestqualityIndianteakofspecifiedspecies.Timbershallbe considered as well seasoned, if its 
moisture content does not exceed the following limits. 

(1) timberforframes.14% 

(2) timberforplanking,shuttersetc.12% 
The moisture content of timber shall be determined according to method described in paragraph 4 of is 287 for "maximum permissiblemoisture 
content of timber used fordifferent purposes in different climatic zones". 
In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5mm shall be allowed for each planed surface. 
 

Carpentry&Joinery: 
The carpenter and joiner shall include the finishing of all labor, materials, equipment, and appliances required to complete the work including 
the installation ofhardware as per the drawing. The timber shall be of the quality as described on the drawings or in the bills of quantities, shall 
be seasoned and uniform in texture, free from fungal growths, knots, wanes, open shake borer holes, rot, decay, discoloration, soft or 
spongy spots, holes, rot, decay, discoloration, soft or spongy spots, hollow pockets, patch or box heart and all other defects.  
 
Skilledworkmen,usingpropertools,shallcarryoutallthecarpenter’swork.Alljointsshallbesecurelynailed without splitting the wood.  
Wherever it is necessary the members shall be lapped of joining by g.i. stapes or extra wood blocks. All joints and nailing shall be done in 
neatness, and shall be approved by the architects. All assembly is exactly at right 
angles.Finishwoodworkandjoineryincludingdoorsshallbesurfacedwithstraightwithoutanywarpofbowandshall have smooth, well-
planned faces at right angles to each other. The frame members shall be planned on the three sides exposed at right angles to 
each other. 
All joinery work shall be securely mortised and tanned with synthetic resign conforming to I.S. 851-1957. Heads, posts, transoms, mullions 
of door and window frames shall be made out of singlepieces of timber only. The headsandpostsshallbethought-



  

tannedintothemortisesofnotlessthan½”.Solidwoodpanelsofnotless than 5” and not more than 8” in width shall be used and jointed together 
with tongue and groove joint. 
Allinteriorwoodfinishdoors,cabinetworkshallbesmoothlytradedandsandedaftererection,untilalldefects 
areentirelyremoved.AssembleddoorframewithoutsillsshallbefittedwithtemporarystretchersAllexposed woodandplywood shallbe 
straight-grainedmethod grainand colorandshallbeapprovedbythe architects. Interior wood finished doors cabinets and other fixed wooden 
equipments shall be properly installed, level plumb and true. But joints shall be avoided wherever possible; if unavoidable the joint shall 
be leveled. All exterior angles shall be mitered. Adjoininginterior woodwork shall match and harmonies. All woodwork in contactwith 
masonry shall be painted withbitumen paint or red oxide paint. 

Joints: 
Alljointswillbe standard,mortisedandtenon,dovetail,dowel,cross-halved,metered,tonguedandgrooved and rebated. Nailed or glued but 
joints, will not be permitted exceptional cases, ailed but joints will not be accepted. All joints shall be smeared with white lead. 
Whenever solid wood is specified it shall be as per I.S.I. and of good quality. The type of wood shall be got 
approvedbeforecollectingthesameonsite.Fabricationofwoodenmembersshallbestartedonlyafter approval. It shall be free from 
large, loose, dead of cluster knots, flows, shakes, wraps, bends or any other defect. It shall be uniform in substance and of straight fibers 
as far as possible. It shall be free from rats, decay, harmful fungi and other dejectsof nature which will affect the streng th, durability of it 
usefulness for the purposefor which it is required. The color of wood shall be uniform as far as possible. The scantlings pla nks etc. Shall be 
seen in straight lines and planes in the direction ofgrain and have uniform thickness.  

Plywood: 
PlywoodforgeneralpurposeshallconfirmI.S.303MRgrade&I.S.710B.W.P./marinegradeasspecified.It 
shallbeformedwith0.8mm.Thicknessescommercialfaceveneersand1.5mm.Thicknesses.Intermediate veneers in two opposite grain 
direction shall be 1:1. The moisture content shall not be more than 12.5% by mass. It shall either be kit ply make or other equivalent 
approved make. Where B.W.P. grade is specified it should be boiling waterproof confirming to I.S. standards.  
The plywood for general purpose shall conform to isI.S. 303 MR grade & I.S.710 B.W.P. /marine gradeas specified Cementing together 
thin boards or sheets of wood into panels makes plywood. There is always an odd number of layers 3,5,7,9 ply etc. Theplies are placed so 
that grain of each layer is right angle to the grain in the adjacent layer. 
AccordingtoisI.S.303MRgrade&I.S.710B.W.P./marinegradeasspecifiedtheplywoodforgeneral purpose shall be of three grades 
namely I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified depending upon the adhesives used for bonding and 
veneers, and it will be further classified into six types namelyaa, ab,ac,bb, 
bcandccbasedonthequalityofthetwoface,eachfacebeingofthreekindsnamely, a, b and c. 
303MRgrade&I.S.710B.W.P./marinegradeasspecified formedwith0.8mm.Thicknesscommercial 
faceveneersand1.5mm.Thickintermediateveneersintotwooppositegraindirection.Themoisture 
Contentshallnotbemorethan12.5%bymass.WhereB.W.P.gradeisspecifieditshouldbeboilingwaterproof 
conformingtoIndianstandards. 

Laminates: 
All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) thickness in approved the color and shade as 
approved and specified by the architect. It shall be matt finish manufactured by 
recommendedmakesaspersampleshownbytheconsultantunlessotherwisespecified.Itshallsatisfyallthe 
standards formelamine coated laminated fiberboard'sbefore the useof such fiberboard laminated. The contractor shall have to take 
approval of the department of each sheet of the laminates. 

Fixtures&Fastenings: 
The fixtures and fastening, that is, butt hinges, tend straphinges, sliding door bolts, tower bolts, door latch, bath room latch, handles, door 
stoppers, casement window fasteners, casement stays and ventilators catch shall be made of the metal as specified in the item or its 
specifications. 
They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and chromium plated brass, copper oxidized iron, 
copper oxidized brass or anodized aluminum as specified. 
The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and shall be such as will ensure ease of operation. 
The samples of fixtures and fasteningshall begot approvedasregards quality and shape before providingthemin position. Brass a nd anodized 
aluminum fixtures and fastenings shall be bright finished. 



  

Screws, nails, bolts will be of brassor other no corrosive metal. Inhardware, they will match thefinish of the hardwareitem. Nails, 
inafinishedsurfaceshall beneatly punchedandtheholefilledwithwoodfiller matching 
thefinish.Screwsinafinishedsurfacewillberoundhead,raisedheadorsunkbeneaththesurfacesandthe hole plugged with a wood plug with 
matching color and grain of the wood surface as directed. 
S.S.fittingsshouldbeproperpolishfinished. 
Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match with the hardware items.Nails, in a finished surface 
shall be neatly punched and the holes filled with wood filler matching the finish. 
Screws,inafinishedsurfacewillberoundhead,raisedheadorsunkbeneaththesurfacesandthehole plugged with a wood plug with 
matching color and grain of the wood surface, unless especially detailed 

Hardware: 
Hinges,locks,latches,doortracksetc.Shallbeasspecifiedandasfaraspossible,bythemanufacturer 
specified.Inanyvariationofthisqualityofthesubstituteshallbeequaltoorbetterthantheoriginalspecified, and the samples shall be submitted to 
the architect for prior approval. 
 

Hardwareandmetals: 
Thehardwarethroughoutshallbeofapprovedbrandandsupplywell-madeandequalineveryrespecttothe 
samplesdepositedwiththearchitect.Thecontractormayberequiredtoproduceandprovidesamplesmany different sources before the 
architect is able tomake the decision and he should allow in his rates for doing so.  
Fittingsgenerallyshallhaveabrassfinishorpowdercoatedfinishunlessotherwisespecifiedandshouldbesuitablefortheirintendedpurposes. 
Screws are to match the finish of the article to be fixed and to be rounded or flat headed or counter sunk as required. 
Cover up and protect at the brass or powder coated surfaces with a thick grease or other suitable material, renew as necessary and 
subsequently clean off and clear away oncompletion 
Allsteel,brass,bronze,aluminumandstainlesssteelarticlesshallbesubmittedtoareasonabletestfor strength. If so required by the 
architect at the contractors expenses. 

Doorclosers: 
The overhead door closer shall be ofstandard make as listed by the architect. The overhead door closer shall be of color asapproved 
bythearchitect. Fixingof theoverhead door closer shall be done byand experiencedworker preferable from the principal supplier of the item. 
Aftersuccessfulinstallationoftheoverheaddoorcloserthesameshallbecheckedforspeedofdoorclosing. 
Thecontractorshallmakenecessaryadjustedoperatingmechanismaspermanufacturer’sguidelinestoarriveat most suitable operating speed. 
The selected operating speed should remain constant on all repeated 
operations.Ifanoverheaddoorcloserisfoundtoloseitsadjustedoperatingspeedoftenduringwarrantyperiodthen the shall have to be replaced with a new 
piecewithout charging any extra. 
Incaseofasteelframedoortheoverheaddoorclosershallhavetobemountedonaspecialplatesuppliedbythe manufacturer. No extra payment shall be 
due for such mounting plate. 
Therateshallincludeallmaterials,labor,requiredcivilworketc.Completeandshallbepaidperno.Of overheaddoorclosersinstalled. 

Paints: 
Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint,enamel paint,flat oil paint, plastic emulsion paint, anti-
corrosive primer, red lead, water-proof cement paint shall be from an approved 
manufacturerandshallconformtothelatestIndianstandardforvariouspaints.Readymixedpaintsasreceivedfrom the manufacturer without any admixture 
shall be used, except for addition of thinner, if recommended bythe manufacturer. However, if ready mixed paint of specified shed or tint is 
not available then only ready mixedpaint with approved strainer will be allowed. In such a case, the contractor shall ensure that the 
shade of thepaint soallowedshallbeuniform. 
Allthepaintsshallmetwithfollowinggeneralrequirements: 
Paint shall not show excessive setting in a freshly opened full can and shalleasily be redispersed with a 
paddletoasmoothhomogeneousstate.Thepaintshallshownocurdling,levering,crackingorcolor separation and shall be free from 
lumps and skins. 
Paint as received shall brush easily; possess good leveling properties and show no running or sagging tendencies. 
Thepaintshallnotskinwithin48hoursinathreequartersfilledclosedcontainer. 



  

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and otherimperfect ions. General: wherever scaffolding is 
necessary, it shall be double scaffolding. 
The surface shall be thoroughly brushed free from mortar droppings, and foreign matter. All steel work shall be cleaned of loose rust, 
millscales, etc. So as to expose the original surface. All broken edges, cracks, loose- plaster and wavy surface shall be brought up either 
by patch plasterwork or by plaster of Paris. 
All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel paint, plastic 
emulsionpaint,cementprimer,redleadandotherprimersandmetallicpaintsshallconformtorespectivei.s. specifications and shall be obtained 
from approved manufacturers 

Painting-Flat/Plasticemulsionetc.: 
Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, aluminum paint, etc. 
Shallbebroughtinoriginalcontainersandinsealedtins,ifforanyreasonthinnerisnecessary,thebrandandquality of thinner recommended by the 
manufacturer or as instructed by the architect shall be used. 
The surface shall be prepared as specified above and a coat of approved primer shall be applied. After 24 hours drying, approved or 
specified quality paint shall be applied evenly and smoothly. Filler putty coating may be giventogivetogiveasmoothfinish. 
Eachcoatshallbeallowedtodryoutthoroughlyandthenlightlyrubbed downwithsand paper and cleanedof dust beforethenextcoat is 
applied.Number ofcoatsshall be as specified intheitemand if thefinishof thesurfaceis not uniform, additional coats as requiredshall be appliedtoget 
goodand uniformfinish at no extra cost. After completionno hair marks from the brush or clogging of paint puddles in the corners of p anels, 
angles or moldings etc. Shall be cleanedof stains. 
Pigmented priming coat (emulsion thinned with water) followed by three or more finishing coats of plastic emulsionpaint. Pastedfiller 
tobeapplied after every coat exemptingthefinal finishingcoat andsanded. When the final coat is applied, if directed the surfa ce shall be rolled 
with a roller or if directed, it shall be stippled with a stippling brush. 

Enamelpaints 
Oil paints shall be of first quality and ofthe specified color and shade, and as approved. The ready mixed paints 
shallbeonlyused.However,ifreadymixedpaintofspecifiedshadeortintisnotavailablewhilereadymixed 
paintwithapprovedstrainerwillbeallowed.Insucha case,thecontractorshallensurethattheshadeofthe paintsoallowedshallbeuniform. 
 

Allthepaintsshallmeetwiththefollowinggeneralrequirements: 
Paint shall not showed excessive setting in a freshly opened full can and shall easily be redispersed with a 
paddletoasmoothhomogeneousstage.Thepaintshallshownocurdlinglevering,cakingorcolorseparationand shallbefreefromlumpsandskins. 
Paint as revived shall brush easily; possess good leveling properties and show no running or sagging tendencies. 
Thepaintshallnotskinwithin48hoursinathreequartersfilledclosedcontainer. 
Thepaintshalldrytoasmoothuniformfinishfreefromroughness,grit,unevennessandotherimperfections. 
Ready mixed paint shall be used exactly as received from the manufacturers and generally according to their instructions and without any 
admixtures what so ever. 

Frenchpolish: 
TheFrenchpolishofrequiredtintandshapeshallbepreparedwiththebelowmentionedingredientsandothernecessarymaterial: 

(i) denaturedspiritofapprovedquality 

(ii) chandras 
(iii) shellac 
(iv)pigment 

TheFrenchpolishsopreparedshallconformtois348. 

Frenchpolishing: 
Frenchspiritpolishshallbeanapprovedmakeconformingtoi.s.:348.Ifithastobepreparedonsite,dissolving 
0.7kgshallmakethepolish.Ofbestshellacin4.5 litersofmentholatedspiritwithoutheating.Toobtain required shade pigment may be 
added and mixed. 
Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand paper and well dusted. Knots, if visible, shal l be 
covered with a preparation of red lead and glue. Resinous or loose knots and gaps 



  

shallbefilledwithseasonedtimberpiecesandmadelevelwithrestofthesurface.Holesandindentationson 
surfaceshallbefilledwithputtymadeofwhitingandlinseedoil.Surfaceshallbegivenacoatoffillermadeof 
2.25 kg. Of whiting in 1.5 liter of mentholated spirit. When it dries, surface shall again be rubbed down perfectly smooth with sand paper 
and wiped clean. 
Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to apply polish. The pad 
shallbemoistenedwithpolishandrubbedhardonthesurfaceapplyingthepolishsparinglybutuniformlyand completely over theentiresurface. It 
shall beallowedto dry andanother coat appliedin thesameway. TogiveCIVIL coat the pad shall be covered with afresh piece or clean fine cotton 
cloth,slightlydamped withmentholated spirit and rubbed lightly and quickly with a circularmotion, till the finished surface attains 
uniformtexture and high glass. 

Waxpolishing: 
Wax polish shall either be prepared on siteor obtained ready madefrom market. Polish made onthe state sha llbe prepared from a mixture of 
purr bees wax, linseed oil, turpentine oil and varnish in the ration or 2:1 ½:1: ½ by 
weight.Thebee’swaxandtheboiledlinseedoilshallbeheatedoveraslowfire.Whenthewaxiscompletely dissolved the mixture shall becooled till 
it is just warm, and turpentine oil and varnish added to it in the required proportions and the entire mixture is well stirred. 
Surface shall be prepared as described under “French polishing” except that the final rubbing shall be done with sand paper, which has been 
slightly moistened with linseed oil. 
Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank patches are left, 
andrubbedcontinuouslyforhalfanhour.Whenthesurfaceisquitedryasecondcoatshallbeappliedinthe 
samemannerandrubbedcontinuouslyforanhouroruntilthesurfaceisdry.Finalcoatshallthen beapplied 
andrubbedfortwohoursormoreifnecessary,untilthesurfacehasassumedauniformglassandisquitedry showing no sign of stickiness when 
touched. Glass rubbing must be continuous and with uniform pressure and frequentchangeisdirection. 

Glass: 
Allglassshallbeofbestquality,freefrom flaws,specks,bubbles,veins,smokes,airholesblistersandother 
defects.Thethicknessandkindofglasstobeusedshallbeasmentionedintheitemorasshownindetailed drawing. The thickness of glass panel 
shall be uniform. All glass shall be of approved make by the architect and conforming to is3548.All glass shall be float glass of the best 
quality, free from specks, bubbles, smokes, veins, air holes, blisters and otherdefects.The 
kindofglasstobeusedshallbeasmentionedintheitemorspecificationorinthespecial provisions or as shown in detailed drawings thickness of 
glass panel shall be uniform. All glass to be approved manufacture complying with is: 3548-1966 or as per approved quality and sample. 
The compound for glazing to metal is to be special non-hardening compound manufacture for the purpose and of 9 brands and quality 
approved the interior designer. 
In cutting glass, proper allowance shall be made for expansion. Each square of glaz ing to be in one whole sheet and after cutting the 
edges to be properly filled. 
On completion, clean all glass inside and out, replace all cracked scratched or broken panes and leave in goodcondition to the satisfaction 
of the architect. 
The contractor shall furnish all labor, materials, and equipments required for the installation of glass and glazing items. 
Theglassshallbeofthetype,qualityandsubstancespecificityinthebillsofquantities. 
In case of the glass being suppliedby the owners, the contractor shall take the delivery of the glass at site andshall be responsible for proper 
handling and stacking. We shall insure glass against theft, fire, etc.  
Thecontractorshallreplaceathisownexpenseallbroken,damagedordisfiguredglasscausedinthe execution of the work of faulty installation, 
before the virtual completion of the work. 
Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by the architects. Sheet glass shall bein 5 mm. In 
thickness. Wired glassshall be 6 mm. In thickness. 
The putty used for glazing metal door, window or ventilator shall conform to I.S. 420:1953. Before installation of the glass, the contractor shall 
ensure against the following: 
All glazing rebates shall be square, putty, true inplane, clear, dry and free of dust. The frames shall be adjusted 
beforeglazing.Theweightoftheglassinsidehungcasementcausesittodropslightlyonitshinges.Before glazing it shall be set in slightly high 
position in its frame. Glass edgesshall be clean and cut to the exact size, chippedordamagededgesshallberejected.Sashes 
shallbeglazingintheclosedpositionandshallnotbe open till the putty is set. 



  

 
Theglassshallbesetinteakwoodbeadingormetalglazingchipsandsoinstalledtoachievewaterlightness. 
The platter glass shall be bedded on strips of leather or felt turned over the two sides of the glass to form packing between the glass 
and the metal coating. The ground glass shall be getting with smooth surface outside. 
Glazinglargepanesofglass,orwhenheavywindpressureisexperienced,glazingbeadmaybeusedinsteadof front putty. In this case putty shall be 
applied to the face of the bead, which is in contact with glass. Putty would also be necessary, at the back. 
Beadsshallbeoftimber,rustproofsteeloraluminumandshallhavemiteredcornersThepositionandsizeof the bead may depend on the 
thickness of glass used. The beads shall be fixed with screws 0” apart.  
Oncompletionofthejob,allglassshallbethoroughlycleaned.Allpaintorothermarkstoberemoved. 



  

SPECIFICATIONFORWORKMANSHIP 

PaintingAndPolishing:VariousReadymadePaints: 
The surface to be painted shall be cleaned and all cracks, holes and surfacedefects shall be repaired with plaster of Paris. All 
irregularities shall be sand papered and wiped clean. The surface so prepared must be dryand free from dust. 
The priming coat shall be applied over in the manner recommended by themanufacture in case of special paint. When no priming coat is 
specified by the manufacturer, putty composed of powered whitening chalk mixed with double polished linseed oil of required workable 
consistency shall be applied to prepare a good, hard 
backgroundincaseofundecoratedsurfaces.Thesurfaceshallbethenrubbeddownagainwithafinegrade sand paper and made smooth. 
Thepaintshallbeof1stqualityandofspecifiedcolorandshadeandasapproved. 
Readymixedpaintasreceivedfromthemanufacturerwithoutanyadmixtureshallbeused,exceptforadditionof thinner, if recommended by the 
manufacturer. However, if ready mixed paint of specified shade or tint is not available while ready mixed paint with approved strainer will 
beallowed. In such a case, the contractor shall ensure that the shade of the paint so allowed shall be uniform. 

PolishingToWoodWork: 
Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed smooth with medium and fine sand papersInno 
casesandpapershallbe rubbed acrossthe grains. All holes, cracks, open jointsand 
smalldefectsifallallowedtoremainbythearchitectshallbestoppedwithputtymadefrompurewhitingmixed to the proper consistency with linseed 
oil. 
Polish shall be applied in very thin coats with special fine haired varnishing brushes. Before applying first coat after stopping, the wood 
surface shall be rubbed down lightly with a fine sand paper taking care to rub along the grains and to leave the color even. The number of 
coats shall be as specifiedin the item. 

Measurement: 
Noseparatemeasurement andpaymentshall bemadeforsuchfinishingwork.Thecost ofsuchfinishingshall be included in the rate of related item 
of woodwork. But if the item is to be carried out independent item of measurement shall be as per is 1270. 

Melaminepolishingtowoodwork: 
Allunevennessshallberubbeddowntosmoothwithsandpaperandsurfaceshallbecleanedofdust. 
Thewoodtobe polishedshouldbefirstpaintedwithfillercomposedofamixtureofwhitingandmentholated 
spirittoobtainagoodglasssurface.Thesurfaceshallbeagainrubbeddownformakingperfectlysmoothwithsand paper. 
The number of coats of melamine polishshall be as specified in the item. On the woodwork a pad of woolen cloth covered by fine cloth shall 
apply a thin coat of melamine polish. The pad shall be moistened with polishand rubbed on a surface in a series of overlaying circles, applying the 
polish uniformly over the entire area togive even surface. A trace of linseed oil on the face of pad facilitates this operati on. The surface shall 
be allowed to dry and the remaining coats shall be applied in the same manner to finish off. The pad shall be covered with a fresh piece of 
clean fine cloth, slightly damped with mentholatedspirit and rubbed lightly and quickly with circular motion. 
The finished surface shall have uniform texture and high glass. The melamine polish shall be applied with spray gun and even coating shall be 
applied to get thevery good quality of finishes. 

Measurement: 
Noseparatemeasurement andpaymentshall bemadeforsuchfinishingwork.Thecost ofsuchfinish ingshall be included in the rate of related item 
of woodwork. But if the item is to be carried out independent item of measurement shall be as per IS 1270. 



  

SPECIFICATIONS(MAKES/MODELS) 

LISTOFAPPROVEDBRANDSAND/ORMANUFACTURERFORINTERIORFURNISHINGWORK 

SN ParticularsandSpecifications ApprovedMake/model 

1 GypsumBoard Gyproc(saintgobain)/USGBORAL 

 Framingwithcompletesystem Gypsteelultra(saintgobain)/USGBORAL 

2 Locks  

 AutolatchLock P-ALL1-22(Ebco)/EG 

 MultipurposegroupLock E-MPL1-22/E-MPL1C-22(Ebco)/EG/Godrej 

 Nightlatch 8812(Godrej)/Doorset-NL180s/s/Europa8010 NSofSSbrush 
Finished 

 Cylindricallock(SSmattfinish) 3792-with key and 3786-keyless (Godrej) / C120SS 
(Europa) 

 Mortisedeadlock(twoway) 8815(Godrej)/Doorset-ML102S/DormaMake 

 Mortiselockwithdoorhandle Matiz 8083(Godrej) / Door set- HL 170 S/S/ DormaMake 

3 Drawerchannels  

 Telescopicchannels(zinkplated) STDS35(i)35/STDS45(i)35/STDS50(i)35/ 
STDS60(i)35(Ebco)/EFG/Everite/ 

 Bottomchannels(powdercoated) BMDS35/BMDS37/BMDS55/BMDS60(Ebco) 

4 Generalhardware SSmattfinish 

 Doorstopper i) Black/ivory/brown/silver color Powder coated DS1 
(Ebco) 
ii) Spring type black/brown/ivory color powder coated 
(ECGL’s sterling) 

 ‘D’bracket 50x12mm(Oswal) 

 Hinges i) 3”/4”/5”/6”1.8mmth.SSmattfinish(Suzu) 
ii) 75x12x19 1.2mm th. SS matt finish for storage (Suzu) 
iii) Auto close hinges – slip on hinge- euro / click onhinge-
I(Ebco)forstorage 

 Handles‘D’or‘C’type 1)3”/4”/6”10mmdiaSS202mattfinish(Anjali) 

 Towerbolt 3”/4”/6”/8”brassextrudedSSmattfinish(Oswal) 

5 Floorspring  

 60 kg 7477(Godrej)/M-74(Hardwyn)/Dorma/Everite 

 80 kg 8293(Godrej)/M-74(Hardwyn)/Dorma/Everite 

 100 kg 8294(Godrej)/M-76(Hardwyn)/Dorma/Everite 

6 Doorcloser  

 60 kg Doublespeed8292-silver,7345-golden(Godrej)/ 
scorpio(Hardwyn)/Dorma/Ebco/Ozone 

 Firerated60kg 1938(Godrej)/Triton(Hardwyn) 



  

7 Patchfittingsfordoorandfixedglass partition 
(top/bottom patch, pivot, patch 
lock,Larm,Lconnect,connector,floor 
spring,handle,plasticprofile) 

Godrej/XLCseries(Dorma)/OPFseries(Ozone) 

8 Particleboards Novapan/Decoboard 

9 Computeraccessories  

 Keyboardtraywithmousetray KTE-1-45M(Ebco)/Hettich/Innofit/Featherlite 

 CPUhanger/shelf SidemountedIS CPUHL SM (Innofitt) 
/CPUSM(Ebco),4/2-SMCS(Zipco) 

 cablemanager(60mm) i) metal-CO60ZN1(Ebco) 
ii) PVC-CO60(Ebco)black/ivory/greycolor 

10 Foam Sleepwell/Featherfoam 

11 Glassfilm 3MINDIA/AVERYDENNISON 

12 WoodForPartition and Paneling 
Frame 

MarandiwoodorEquivalent 

13 Wooden for Visible surface 
(ieBeading,jambs, etc. 

SteamBeachorEquivalent 

A INTERIORWORK  
1 Vitrifiedfloortiles(600mmx600mm) Johnson/AGL / Somani 

2 Adhesive FavicolSH/Bluecoat/Royelbond/Mevicol 

 Sealant Pidilite/Roaper 

3 PaintonWall&Ceiling AsianPaint/Nerolac 

4 
PaintonWood:Polyurethanesystems( 
PU) 

SircaPaint/Asianpaint 

5 
Ply wood ( IS 303 BWR) / water proof ply IS 701 / 
Block Board IS 1659 / Flush DoorIS 2202 

Green / Century / Anchor / Archid / Mayur / Kit [IS 303 BWR] 

6 LaminateIS2046 
Green/Formica/Sunmica/Marino/Bloom/ 
Century/Samrat 

7 MDFExteriorGradeISIMark Nuwood/Actiontesla/Duraturff/Century/Green 

8 Bisonboard NCL Industries 

9 
Timber for lipping, moulding& when furniture istobe 
finishedinpolish 

SuperiorqualityseasonedGhanateak. 

10 Timberforallothertypeoffurniturework FirstclassseasonedC.P.Teak. 

11 Decorativelaminate(1.0mm) Marino/Green/Sunmica/Formica 

12 
ExteriorGrade Compact Laminate (5mm,6mm) 

Clads(Greenlam)/Staylam 

13 Veneer Greenplynaturemax/Century/Lignin 

14 Hardware  

 a)Latches Ebco/Hafele/Hettich 

 b)Locks Ebco/Hafele/Hettich/Godrej 

 c)Screw Nettlefold/GKW/Hafele 

 d)FloorSpring Doorset/Dorma/Ozone/Godrej 

 e)PatchFitting Dorma/Haffle/Ozone 



  

 f) Handles Doorset/Ozone/Godrej 

 g)Drawerslidestelescopic Ebco/Hafele/Hettich 

 h)Keyboardtrey Ebco/Hettich/Innofit 

 i) CPUtrolley Ebco/Hettich/Innofit 

 j) DoorCloser Ozone/Dorma/Hafele/Godrej 

 k)CableManger Ebco/Easy 

 l) GlassBracket Flora/Riddhi 

 m)Magnet Suprime/Bentex/Honda 

 n)TowerBolt Rolex/Flora/Riddhi 

 o)Hinge Suzumatt/Garypremium 

 p)Nails Mehta/chakra/Sun 

 q)L&key Riddhi/Prince 

15 Glazing,Lacqueredglass Tata/Modiguard/Saintgobain 
16 Vinyl&Glassfilm 3MIndia/AveryDennison 

17 RollerBlinds Vistawallfashion/Mac 

18 Fabric Masper/DDécor 

19 Calciumsilicateboard SaintGobain/Usgboral/Hilux 

20 Mineralfiberceilingtilestabulatedprofile Armstrong/USG/Usgboral/AMF 
21 Fireproofpvcsheet Vardhmanwonderboards/Hilux 

22 Corian(SolidSurfaces) DUPONT 

23 Solidhardwoodfloor Vista/Armstrong/Squarfoot 

24 ACP Aludecore/Armstrong/Urobond/Timex 
25 Aluminum skirting Ozone 

26 AluminumSection Jindal/Hindustan/Hindalco 

27 
Modularitemslikechairs,storageunits, 
drawerunits 

Featherlite/godrej/ wipro 

28 Wall Putty Birlawhite/J.K.white 
29 Texturepaint Asian/Nerolac 

30 SanitaryFixture Hindware/Jaquare/Grohe/Kohler 

31 SanitaryFittings Hindware/Jaquare/Grohe/Kohler 

32 Wall paper Green/Asian 

 
Note: 
[a] Where other Material are proposed to be used these should be got approved from the Architect/Bank's 

Engineer before execution of particularitem. In caseof Non-Availabilityof any materialof specified make,the Alternative equivalent 
makeshould be usedonly afterit is Approved in writing bythe Employer or the Architect. The Material shall be used in preferential 
Order only. 

 
[b] Before starting of work, contractor must get all samples/make approved from Architect/Bank's 
authoritiesbeforeusingatsite 

[c] Consultants/Bank's authorities reserve theright toaddor delete name ofany manufacturers and when required. 

[d] Consultants/Bank'sauthoritiesreserverightstoselectanyofthespecifiedbrandsmentionedabove. 
<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><> 



  

SPECIFICATIONS(MAKES/MODELS) 

LISTOFAPPROVEDMAKEFORCIVILWORKS 

1) OrdinaryPortlandCement Ultratech,Birla,ACC,Lafarge. 
2) WhiteCement Birla,J.K. 
3) TMT“Fe–415/500D”Ribbedbars Tata,JSW,Electrotherm,RINL.(VIZAG).SAIL 
4) StructuralRolledSteelsections-beams, Tata,SAIL,RINL.tee,flats,angles,bars(round,square, 

hexagonal) 
5) StructuralHollowsteelsections (Square&Tata,Asian,Jindal,Surya,Appolo. 

Rectangular) 
6) Structuraltubularsections Tata,Asian,Jindal,Surya,Appolo. 
7) CoarseAggregates(machinecut) 

6mm to 40mm sizesApproved quarry from Sevalia. (Hardblack trap stone) 
8) Stone Rubbles & Gravels Approved quarry from Sevalia. (Hard black 

trap stone) 
9) Shutteringplywood Anchor,Green,Archid,Silicon,Century 
10) Waterproof/Marinegradeplywood asperAnchor,Green,Archid,Silicon,Century 

–IS–710(BWP) 
11) Commercial Plywood –  IS– 303 (BWR) Anchor, Green, Archid, Silicon, Century 
12) Decorativeply (Veneer)Anchor,Green,Archid,Silicon,Century 

13) MDF Nuwood,Duratuff(exteriorgradeonly) 
14) Prelamparticleboard Novapan,Bhutan.(exteriorgradeonly) 
15) Laminatesheet Formica,Greenlam,Archid,Bloom,Aerolam.AICA 
16) Cementbondedparticleboard Shera,NCL(Bisonboard),Everest(Eternite). 
17) Calciumsilicateboard/GypsumBoard. SaintGobain(IndiaGypsum),Hilux,Lafartz. 
18) Flushdoor–decorative/nondecorative Anchor,Green,Archid,Silicon,Century 
19) Compactsheet Alfiaca,Sundek,Vir,Bloom,Formica,merino. 

20) Dead Locks/ Mortise locks/ Kich,Dorma, Dorset, Yale. 
Narrowstiledeadlocks/ Tubularlocks 
21) FloatGlass/wiredGlass,Mirror Modiguard,SaintGobain,Asai,HNG. 
22) ReflectiveGlass SaintGobain,PPG,Asahi,Emirates,Pilkington. 
23) Paverblock Vyara,Supereq.. 
24) MSRollingshutter Sona,Sagar,Suryoday,Gandhi,. 
25) Precastterrazotiles&skirting(Mosaic) Royal(rajkot),Alcock,Vyara,Nitco,. 
26) Glazedtiles Asian,Johnson,Somani,Kajaria,Nitco, 
27) Ceramictiles Asian.Johnson,Somani,Nitco,Kajaria, 
29) Vitrifiedtiles Kajaria,Johnson,Simpolo,Nitco,Somany 

30) Non-metallicfloorhardener Ironite 
31) Glass mosaic Bisazza,Palladio 
32)Construction chemicals 

Plasticisers,Bondingagents, 



  

SBRmicroconcrete BASF,Fosroc 
Water proofing chemicals Chemical 
Water proofing &Integral water proofing 
compound 

Crystallinewaterproofing CicoorPidilitePenetronorKryton 
 

33) Silicon sealant/ Silicon paint Wacker, Dowcorning, GE, Soudal, Bostik 
Polysulphide sealant 

P.Usealant/ Pidilite,Chawksey,Sika(Exteriorgrade-UVresistant) 
34) Pre-coatedsteelroofing/wallingsheets 

550 Mpa  Tata bluescope, Interarch, Nippon Dendro (poly steel) ShreePrecoated(Metacolor) 
35) Polypropylenefibers Ninaconcrete,Reliance 
36) Paint,primer,putty Asian,Nerolac,ICI,Birla(putty),JK(Putty) 
37) Liquor/Melamine/PUpolish MRF,Asian,ICI,ICA 
38) PVCWaterstop ArtiCablesBaroda,Fixopan,Maruti. 
39) DoorWindowHardware, Kich,Dorma,Haffle,Palladium,Magnum 
40) Floorspring Dorma.Mab,Hafle,Godrej,Inox,Ozone 
41) Doorcloser Dorma.Yale.,Hafle,Godrej,Ozone 

42) AdhesivesWoodenAdhesives Fevicol,Bluecoat,Araldite. 
Tileadhesives&groutingmaterial BAL,Laticrete,Kerakoll. 

43) Oil&waterfinishDoubleboiled CATbrandlinseedoil&MTOofreliance 
44) Firedoor Shaktimat,AGEW,Radiant. 

45) Aluminum sections Jindal, Hindalco (Indal), Banco, Royal touch, 
Bhoruka,Pankaj,Alufit,Gulfextrusion. 

46) Aluminumfinish 
Interior works  Superdurable powder coated (Akzonobel,Jotun,FullerAG) 
Façadeexteriors PVDFfinish(Valspar,PPG,Akzonobel) 
NonvisiblesurfaceChromatizing. 

47) AluminumWindowlocks,handle, Alualpha,Securestyle,Giessee,Roto,Geze,Savio, 
Frikstay 
47a)RoughgroundforAluminiumworks IS710ply,6mmto8mmthickorGhanateak. 

48) GasketofinfillpanelforAluminum Ameerubber,goldseal,Osakarubber,Maharashtra 
polymer,Maharashtratyre&rubberindustries. 

49) Anchor Fasteners  Axel, Hilti, Fischer, Kundan, Mungo, Corroshield, Buildex 
50) SpandrelInsulation Glasswool 

51) Woolfelt/weatherstrip Anand,reddiplexltd. 
52) Rust Remover/converter Feovert (Krishna Conchem), Roff Rust Clear (Pidilite 

Industries) 
53) Non-shrinkgeneralpurposegrout Fosroc,BASF 

54) Anchoringchemicalforrebardowellbar Hilti,Fischer,Axel 
55) Rolldownmosquitocurtain Netmos 
56) BakerRod,Expansionjointpre-mouldedfillerboardSupreme. 
57) SSclampsforcladding Hilti,Axel. 

58) AluminiumoperableLouvers Technal,Domal 
59) Spacertape Norton,tremco,bow. 
60) Anodising Bhorukaalum,Alufitalum,AjitIndia,Alufin 



  

61) GlassProcessor 
ForHS/HT,Bulletproof,DGU,Toughness, 
lamination etc. Impact safety, sejal, Glasstech, GSC, Asahi, FG Glass, Goldplus, Emirates 

62) Smokeseal IntumecentHilti/3M. 
63) ElevatorSchindler, Otis,Mitsubishi 
64) uPVCwindows Kommerling,Fenesta 
65) FirstClassBrick JayJalaramBricks,JindalMechnoBricks 
66) AutoclavedAeratedConcreteBlock Aerocon,Green 

 
Note: 

 
[a] WhereotherMaterialareproposedtobeusedtheseshouldbegotapprovedfromthe Architect/Bank's 

Engineerbeforeexecutionofparticularitem.IncaseofNon-Availabilityofanymaterialofspecifiedmake,the 
AlternativeequivalentmakeshouldbeusedonlyafteritisApprovedinwritingbytheEmployerortheArchitect.The Material shall be used in 
preferential Order only. 

[b] Before starting of work, contractor must get all samples/make approved from Architect/ Bank's authorities before using atsite 
 

[c] Consultants/Bank'sauthoritiesreservetherighttoaddordeletenameofanymanufacturesandwhen required. 
 

[d] Consultants/Bank'sauthoritiesreserverightstoselectanyofthespecifiedbrandsmentionedabove. 

<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><> 



  

 
 
 

Material Make Description 

Veneer:(TableTops, Storagetops)   

 

 

GreenPly(Option1) HazelOakV008 

 

 

GreenPly(Option2) HazelOakV008 

 

 

DecowoodVeneers(Option3) OrientalAsh 

 

 

CenturyVeneers(Option4) AtlanticAshFA05 

Laminate:(Forofficerstable, clerks 
table) 

  

 

 

DorbyMica(Option1) ClassyCaramel(SF170) 



  

 

 

DorbyMica(Option1) FrostyWhite(SM104) 

 

 

CenturyLaminates (Option2) GlazeYellow(208) 

 

 

CenturyLaminates(Option2) FrostyWhite(111) 

Material Make Description 

Laminate:(Forofficers table,clerkstable)   

 

 

RoyaleTouche(Option3) CrystalMatty+1123 

 

 

RoyaleTouche(Option3) CF183 

WallPanelling:   

 

 

DorbyMica(Option1) RadianceElm(SF1101) 

 

 

CenturyLaminates(Option2) ArtisanOak(4398TS) 

 

 

Royale Touch Laminates (Option3) SL1758 



  

LaminateFlooring:   

 

 

PergoFlooring(Option1) RiversideOak 

 

 

XylosFlooring(Option2) AmazonOak 

 

 

SquareFootFlooring(Option3) OakAliano 

Material Make Description 

HighBackChairs   

 

 

GodrejChairs ProductID:PRIME0015 

 

 

FeatherLite FeatherliteLiberate(Colour:Ochre 

Yellow) 

 

 

WiproChairs AdaptSeries(Colour:Ochre Yellow) 



  

MediumBackChairs   

 

 

GodrejChairs Product ID:56101522SD04340 

 

 

Wipro WiproCandid(Colour:Ochre Yellow) 

 

 

FeatherliteChair Featherlite Liberate medium back(Colour: 

Ochre Yellow) 



 

Material Make Description 

Vitrifiedtiles(800x800 mm)   

 Nitco VintagePearl 

 Kajaria ZionMarfil 

 Johnsontiles Elentasnowallure 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

BOQ: PROPOSED FURNISHING WORK FOR SBI WEALTH AT BODEKDEV BRANCH, AHMEDABAD 
 
Note:- Rate should be inclusive of  material,labour,tools, machinery, scaffolding, final disposal of debris, cleaning  cutting wastage & removing of all 
existing furniture items and relocating the same as per instruction by bank etc. All taxes, transportation etc.  complete. (Excluding GST) GST  will be 
paid  as Applicable at the time of payment of Bills 
 

SN Description Qty. Unit  

1 OFFICER'S TABLE- Size 1500mm x 750mm x 750mm     
 

Supplying  and  installation  of  Table  as  per  the  following  description  and  as designed by the 
Architect: 
Table Top: Providing and fixing 19 mm thick IS 303 BWR grade plywood with 1mm thick laminate 
finish with necessary intermediate support. Table top shall be supported by 18 mm thick BWR grade 
ply wood with plywood framing.  The  top  of  the  table  shall  be  provided  with  equal  sized  12mm  
thick toughened glass with polished edges. The top level of the glass shall be 750mm. Apron 
(Modesty Panel) made from 18mm thick BWR grade plywood finished with 1mm laminate. 
Table sides, back & intermediate panels (at 500mm from each side) made from 18 mm thick MR ply 
wood finished with 1mm laminate for exposed surfaces (4 faces)  and  0.8  mm  thick  laminate  for  
inner  surfaces  shall  be  provided  as  per drawing. 
Drawer / Storage cabinet: Box of 400 X 750 X 720 mm shall be provided using 18 mm thick BWR 
grade plywood. Each Drawer Fascia made out of 18 mm thick plywood and all sides of drawers be 
made of 12 mm thick plywood & bottom of drawers shall be of 8 mm thick BWR grade plywood. The 
drawer unit box and individual drawers to be fixed with 1mm laminate on all exposed sides and all the 
internal surfaces shall be finished with 0.80 mm thick balancing laminate. The drawers  to  be  fitted  
with  Telescopic  sliding  channel  with  SS  Group  locks  of approved make and 100 mm long brush 
finish Stainless Steel handles C-type for each drawer. The front ply of the drawers to be overlapping 
the frame. 
Computer Keyboard (550 x 375 mm) of metal / PVC of approved make shall be provided. Footrest of 
38 x 76 MM T.W members shall be provided.   All internal surface will have min. 0.80 mm thick 
balancing laminate. Table shall have stand of 18 mm ply finish with 1 mm thk. Laminate of size 400 x 
375 mm for keeping CPU and PVC cable Manager shall be provided in the cutouts on the tabletop. 
All  edges  to  be  provided  &  fixed  with  teak  wood  lipping  patti  finished  with melamine  polish.  
All  the  surface  without  teak  veneer  /  laminate  /  balancing laminate  shall  be  lacquered  
polished  of  approved  shade.As  per  drawing  and instruction of Architect/Bank, work to be 
completed. 
Plywood Make: Greenply, Century, Duro or equivalent approved by the Bank. 

1 no.s 

2 CLERICAL STAFF TABLE- Size 1200mm x 750mm x 750mm      
Supplying and installation of Table as per the following description: Tabletop shall be made from 19  
mm thick IS 303 BWR grade plywood  with 1mm thick laminate finish with necessary intermediate 
support. Tabletop shall be supported by 19 mm thick BWR grade plywood with wooden framing. The 
top of  the  table  shall  be  provided  with  equal  sized  12mm  thick  toughened  glass fixed.Apron  
(Modesty  Panel)  made  from  19  mm  thick  BWR  grade  plywood finished  with  1mm  laminate  &  
groove  pattern  as  per  drawing.  Table  sides  & intermediate panels (at 50cm from each side) made 
from 19 mm thick BWR grade plywood finished with 1mm thick laminate for all surfaces shall be 
provided as per drawing. 
(Removed drawer cabinet in this version as there will be no space left for a person to sit)Computer 
Keyboard (550 x 375 mm) of metal / PVC of approved make shall be provided. Footrest of 38 x 76 
MM T.W members shall be provided.   All internal surface will have min. 0.80 mm thick balancing 
laminate. Table shall have stand of 18 mm ply finish with 1 mm thk. Laminate of size 400 x 375 mm 
for keeping CPU and PVC cable Manager shall be provided in table top. 
All  edges  to  be  provided  &  fixed  with  teak  wood  lipping  patti  finished  with melamine  polish.As  
per  drawing  and  instruction  of  Architect/Bank,  work  to  be Completed. 
Plywood Make: Greenply, Century, Duro or  equivalent approved by the Bank. 

1 no.s 

3 MEETING ROOM TABLE     



 

  Providing and placing in position Meeting Room tables of approx. size 2100/ 2400 mm x 1200 mm or 
900mm/ 1200mm in diameter (size to be considered based on site conditions). 
Providing & Fixing Conference Table of shape as per design made from 50mm X 40mm T. W. Wood 
framework 450mm center to center both ways for tabletop covered with 12mm thick BWR ply for 
bottom, 19mm thick BWR ply for top, table stand  and  base  with  necessary  50mm  X  40mm  
vertical  supports.  All exposed surfaces  shall  be  finish  with  approved  color  1  mm  thk.  laminate.  
All  internal surfaces to be finished with 0.8mm thick laminate. All edges to be provide with TW lipping 
patti finished with melamine polish. Rate shall be inclusive of Brush Finish  Stainless Steel Tray  with 
POP  UP Flap for electrical  switches  including necessary   openings   for   wire   manager,   mikes   
carting   away   unserviceable materials out of the compound,cleaning the site etc. complete as per 
the detail drawing and instruction of Engineer. 
Plywood Make: Greenply, Century, Duro or  equivalent approved by the Bank. 

1 no.s 

4 SIDE/ REAR CREDENZA- For officer and clerical staff table     

A Low Height Cupboard with Laminate Finish: Providing & fixing Low Height Storage Cupboard of 750 
height and 450mm deep. Outer exposed structure with to be made with 19mm BWR ply as per IS 303 
and back side using 8mm BWR grade ply. All shutters to be made from 25 mm thk BWR Ply and 
shelves to be made with 19 mm thk.BWR ply. 
The top potion of the side and rear credenza to be finished with approved1.00 mm thk. laminate. All 
the other internal and external surfaces to be finished with 0.8 mm laminate of approved shade and 
All edges to be provide with TW lipping patti finished with melamine polish. Shutters will have 
concealed handle with wooden groove finished with approved shade of melamine polish as per   
drawing,   magnetic   catchers,   self-closing   SS   hinges,   locks   (Godrej/ Hettich/Haffele), SS 
towerbolts etc.  All shutters to be made overlapping the frame Only front elevation will be considered 
for area calculation. As per drawing and instruction of Architect/Bank, work to be Completed 
Plywood Make: Greenply, Century, Duro or  equivalent approved by the Bank. 

2.00 smt 

5 STORAGE CUPBOARDS     

A Providing and placing in position storage cupboard of 450 mm depth, made out of 18 mm thick BWR 
grade ply. 
Full Height Cupboard with Laminate Finish: Providing & fixing full Height Storage Cupboard of 
2100mm height and 450mm deep. Outer exposed structure with to be made with 19mm BWR ply as 
per IS 303 and back side using 8mm BWR grade ply.All shutters and shelves to be made with 19 mm 
thk. BWR plywood. All internal and external surfaces to be finished with 1mm laminate of approved 
shade and make.All edges of the cupboard should be edge banded using PVC edge banding tape  of  
approved  shade.Shutters  to  be  provided  with  S.S.  200mm  handles, magnetic  catchers,  self-
closing  SS  hinges,  locks  (Godrej/  Hettich/Haffele),  SS tower  bolts  etc.   All  shutters  to  to  be  
made  overlapping  the  frame.  Only  front elevation will be considered for area calculation. 
Plywood Make: Greenply, Century, Duro or  equivalent approved by the Bank. 

2 0 

6 FULLY GLAZED DOOR     

  Providing and fixing position 12 mm fully glazed toughened glass door, single/ double shutter, of 
approx. size 900/ 1500 x 2100/2400 mm 
Providing and fixing in position frameless glass door shutter made using 12mm thick toughened glass 
fixed to the partition (glazed / solid / gypsum partitions) using heavy duty floor spring with pivot of 
approved make including necessary cutting of floor and making the surface good to its original 
position including all necessary Patch fittings of approved make and fixtures & hardwares. 
Approved make: DORMA Top Pivot - PT 24, Top Patch Fittings - PT 20, Bottom Patch fittings - PT 
10, Floor Spring - BTS 75 V, Corner lock with strike plate and Handle - TG DIH600 - 600mm length) 
or equivalent brand fittings from Hettich / Hafele / as per sample approved by the Bank. Rate should 
also include providing film as per design/ instructions of Bank. 
Mode of Measurement: Door opening size shall be measured. 

2.50 smt 

7 FULL   HEIGHT   FULLY   GLAZED   PARTITION   WITH   12MM  TOUGHENED GLASS UPTO 7’ 
LEVEL WITH SOLID PARTITION ABOVE 7’ LEVEL 

    



 

  Providing  &  fixing  full  height  glazed  partition  with  12mm  Toughened  glass  of approved make 
up to 7’ level height with solid partition above 7’-0” level up to false ceiling bottom. 
The  glazed panels  shall be fixed to the  existing  floor and false ceiling  with all necessary SS 
brackets (D, C or U type) 
Vertical joints between the glass panels shall be sealed with suitable transparent sealant. 
The solid partition above7’-0” level shall be made with aluminium framework of size 63mm X38.10mm 
X1.47 mm (0.780Kg /mtr) box section. The spacing of the Horizontal and Vertical members are 
approximately 600mm c/c (maximum) and the top of the frame shall be fixed to the RCC slab bottom. 
The exposed surfaces on both sides of framework are covered with 6mm BWR ply finished with 
1.0mm thick laminate as per direction. 
Providing,  placing  in  position  &  erecting  full  height  partition  in  desired  shape, framework shall 
be of 50 x 50 x 1.5 mm thick aluminum square section placed at 500 mm c/c both ways or as 
directed. 

21 smt 

8 MDF FLUTED WOODEN PANELLING     

  Wall paneling made from framework of 25 x 25 x 1.20 mm thick hollow aluminum sections spaced 
600mm c/c, over which MDF fluted wooden panel of 10mm +/- 2mm shall be fixed as per the design 
in the drawing or as directed by Architect. 
(i) Framework:- Made out of 25 mm x 25 mm x 1.2mm thick extruded Aluminium hollow  sections,  
placed  not  exceeding  600  mm  centre  to  centre,  bothways (horizontal and vertical), fixed rigidly 
on wall / columnns in perfect line, level and plumb. 
(ii)  Panel  Finishing:-  Providing  &  fixing  10mm  +/-  2mm  thick  approved  MDF Wooden Panelling 
fixed on the aluminum sections with tongue and groove joints in line and level. 
(iii)  The  rate  should  include  cost  of  necessary  hardware,  making  cutouts  / openings for 
electrical conduits / cables, Switch boards, AC ducts etc., including providing  necessary  
wooden/aluminum  section  members  support  at  cutouts, doors/windows openings etc. complete as 
per drawings and as directed by the Engineer-in-charge at site. 

13 smt 

9 FULL HEIGHT SOLID / PARTLY GLAZED WOODEN PARTITION WITH BOTH SIDES LAMINATE     

  Providing & fixing in position 70mm thick +/- 2mm solid / opaque partly glazed full height wooden 
partitions with 1200 mm high glass middle panels   finished with laminate on both sides comprising as 
under:- 
(i) Framing- Made out of 50mm x 50mm, 1.2 mm thick hollow aluminium sections not exceeding 600 
mm c/c bothways (horizontal and vertical) except in glazed portion of partition, fixed rigidly on floor, 
wall / column & ceiling. Spacing of frame members may vary to the nearest possible extent as per site 
conditions. 
(ii) Plywood skin:- Providing & fixing 12mm thick MDF boards on both sides of the framework. 
(iii) Finishing:- Providing 1.00 mm thick, approved quality and shade laminate, on both sides of 
partitions in approved design & pattern including making grooves as per Architectural drawing or as 
directed by the Engineer-in-charge using approve qualityadhesive complete. 
(iv) Providing and fixing 12mm thick approved make 1200 mm high toughened Glass panels in the 
middle panels of partitions using second class seasoned teak wood moulding of finished sectional 
size 75mmx12/15 mm all-round, complete as per drawing and as directed at site. (iv)  Making  
suitable  cutouts/openings/channels  for  Doors,  electrical  conduits, cables  &  switch  boards,  AC  
ducts  etc  including  providing  necessary  wooden supports wherever required and directed at site.                                                                          
                     

31 smt 

  (v) Providing and making suitable door frame with rebate for door shutters using approved quality 
seasoned full-length Teak Wood having finished sectional size 75mm  x  20mm  to  the  door  
perimeter  complete  as  per  detailed  Architectural drawing and as directed at site. (vi) Applying 2 or 
more coats of approved matching shade and finish, melamine polish to all exposed edges of 
partitions including those in door openings, cutouts etc. complete.                  (vii) The rate shall 
include cost of required hardware, necessary transportation, execution  of  work  at  all  heights  and  
locations  including  all  lead,  lift,  wastage, statutory liabilities etc. complete. Approved make:-                                                                          
(a) Aluminum extruded sections: Jindal, Hindalco or equivalent approved by the Bank. 
(b) MDF Board:- Greenply, Century, Samrat or  equivalent approved by the Bank. 
(c) Laminate:- Greenlam/Century/Archid or equivalent approved by the Bank. 
(d) Adhesive: Fevicol SH/Vamicol or equivalent approved by the Bank. 
Mode  of  measurement:-  Though  aluminium  frame  shall  extend  up  to  RCC slab/Beam bottom 
level above false ceiling, clear partition area below false ceiling 
shall be measured including deductions for Doors and openings above 0.50 Sqm. 

    



 

10 Providing & Supplying Sofas, Sofa chairs of various types & categories (Single seater,  Two  seater  
&  Three  seater)  etc  complete  as  per  the  manufacturers specifications as mentioned below. The 
rights to select & approve the sofas & seating  shall  vest  with  the  clients.  The  contractor  shall  
submit  brochures  of manufacturer at the time of quoting for this item etc complete as per layout. The 
consultants  reserve  the  right  to  select  the  sofas  in  line  with  the  technical specifications 
envisaged & meeting the specifications standards expected. (Approved makes: Godrej / Durian / 
Featherlite) 

    

A Single seater sofa 0 no.s 

B Two seater sofa 2 no.s 

C Three seater sofa 1 no.s 

11 CHAIRS FOR OFFICERS/VISITORS AND MEETING ROOM     

  Supplying & Installation of Office Chairs 
a) The seat & back are made of 1.20 cm thick hot-pressed plywood upholstered with fabric and 
polyurethane foam together with moulded ABS seat & back covers. The  back  foam  should  be  
designed  with  contoured  lumber  support  for  extra comfort having seat size 51x47 cm and back 
size 48x68cm approx. Overall size of the chair Depth 70 cm x width 70 cm x height 106 - 123.5cm 
seat ht. -44 - 45 cm. The polyurethane foam should be moulded with density =45 ± 2 kg/m3 and 
hardness + 20 ± 2 kg on Hampden machine at 25% compression. b) Chair should  be  provided  with 
a  synchro tilt  mechanism  which should  offer features like forward tilt, self-regulating tilt tension + 
Manual override, 4 position tilt  locking and anti-shock  back mechanism which  prevents the back  
rest from hitting the user when the lock should be released. The backrest consists of a drop lift 
mechanism, which can be adjusted in the range of 6.5 cm and can be locked in 5 steps for the better 
lumbar support. 
c) Chair should be provided with a gas lift mechanism for height adjustments. The pedestal should be 
injection moulded in black 30% glass filled nylon. The pedestal should be 60 cm pitch centre dia (70 
cm with castors). The twin wheel castors are injection  moulded  in  black  nylon.  All  metal  
components  are  epoxy  polyester powder coated with dry film thickness of more than 45 microns, 
salt spray test to withstand more than 1000 hrs, pencil scratch hardness more than 2H, other tests 
conforming to Class D, IS:6005:1970. Polyurethane arm rest & 5 twin wheel extra smooth castors. 

    

A Chair for Officers (Godrej model- DIVA Revolving Mid Back with Fixed Loop Arms) 
/ equivalent approved make of Featherlite / Wipro 

2 no.s 

B Chair for Visitors (Godrej model- DIVA Revolving Mid Back with Fixed Loop Arms) 
/ equivalent approved make of Featherlite / Wipro 

2 no.s 

C Chairs for Meeting Room (Godrej model- DIVA Revolving Mid Back with Fixed Loop Arms) / 
equivalent approved make of Featherlite / Wipro 

3 no.s 

12 GYPBOARD FALSE CEILING     
 

Providing  and  fixing  false  ceiling  at  all  height  including  providing  and  fixing  of frame work 
made galvanized M.S. sections as per IS : 277 and consisting of angle cleats of size 25 mm wide x 
1.6 mm thick with flanges of 27 mm and 37mm, at 1200 mm centre to centre, one flange fixed to the 
ceiling with dash fastener 12.5 mm dia x 50mm long with 6mm dia bolts, other flange of cleat fixed to 
the angle hangers of 25x10x0.50 mm of required length with nuts & bolts of required size and other 
end of angle hanger fixed with intermediate G.I. channels 45x15x0.9 mm  running  at  the  spacing  of  
1200  mm  centre  to  centre,  to  which  the  ceiling section 0.5 mm thick bottom wedge of 80 mm 
with tapered flanges of 26 mm each having lips of 10.5 mm, at 450 mm centre to centre, shall be 
fixed in a direction perpendicular to G.I. intermediate channel with connecting clips made out of 2.64 
mm  dia  x  230  mm  long  G.I.  wire  at  every  junction,  including  fixing  perimeter channels 0.5 mm 
thick 27 mm high having flanges of 20 mm and 30 mm long, the perimeter of ceiling fixed to 
wall/partition with the help of rawl plugs at 450 mm centre, with 25mm long dry wall screws @ 230 
mm interval. Fixing of gypsum board to ceiling section and perimeter channel with the help of dry wall 
screws of size 3.5 x 25mm at 230 mm c/c, including jointing and finishing to a flush finish of tapered 
and square edges of the board with recommended jointing compound , jointing tapes , finishing with 
jointing compound in 3 layers covering upto 150 mm on both sides of joint and two coats of primer 
suitable for board, all as per manufacturer's specification and also including the cost of making 
openings for light fittings, grills, diffusers, cutouts made with frame of perimeter channels suitably 
fixed, all complete as per drawings, specification and direction of Engineer in charge including cost of 
painting the false ceiling with two coats of acrylic emulsion paint over a cost of putty. 12.5 mm thick 
tapered edge gypsum plain board conforming to IS: 2095- (Part I) :2011 (Board with BIS certification 
marks) to be used. 

36 smt 

13 COVE IN FALSE CEILING     



 

  Same as Gypsum false ceiling but providing, making, and fixing Gypsum cove (inside height 150 - 
200 mm and border 75 mm) to hide strip/cove light in ceiling or to act as pelmet for roller blinds on 
windows or for projector screen, etc. 

20 rmt 

14 Center Table (3'-0" X 2'-0" Oval / Rectangular)     

  Providing and supplying in position oval or rectangular centre table to be made out of 2" X 2" 
teakwood frame including 12mm thk clear glass top with bevelled edges including bottom glass shelf 
with etching etc complete. The rate shall also include  SS  lining  design  to  the  teakwood  frames  
including  all  the  necessary hardware, fittings, fixtures as per manufactursrs specifications complete. 

2 no.s 

15 BACK PAINTED GLASS      

a. Back painted glass (Lacquer Glass) paneling: 
Providing and fixing in position wooden paneling to column / walls finished with Back painted 
(Lacquer Glass) comprising as under:- 
(i) Framework:- Made out of 50 mm x 25 mm x 1.2mm thick extruded Aluminium hollow sections, 
placed upto 600 mm centre to centre, bothways (horizontal and vertical), fixed rigidly on wall / 
columnns in perfect line, level and plumb. 
(ii) Panel Finishing:- Providing & fixing 9 mm thick approved make BWR plywood to Aluminum 
framework  finished with 8 mm thick approved quality and make back painted Lacquer Glass panels 
of required size, rigidly fixed using 3M  adhesive / double side self-adhesive tape complete as 
directed by the Engineer-in-charge. 
(iii)  The  rate  should  include  cost  of  necessary  hardware,  making  cutouts  / openings for 
electrical conduits / cables, Switch boards etc., including providing necessary  wooden/aluminum  
section  members  support  at  cutouts,  providing 
scaffolding for execution of work at all heights, complete as per drawings and as directed by the 
Engineer-in-charge at site. 

5 smt 

16 WOODEN FLOORING + SKIRTING     

  Providing and placing in position wooden laminate flooring with planks of size not less  than  1200  
mm  X  190  mm  (with  unlink  panels  /  tongue-groove  locking arrangement) having a 0.2 mm thick 
top abrasive layer followed by decorative layer  upon  HDF  (high  density  fiberboard)  substrate  core  
over  raisin  saturated backing layer installed using tongue-groove system over 2 mm thick underlayer 
of polyurethane foam on 250-micron polythene sheet over a smooth, flat, hard and  free  from  
moisture  floor  surface  complete  in  all  respect  with  required accessories  like  end  profile,  
transition  profile,  reducer  'T'  profile  etc.  and preparation  of  base  including  all  other  incidental  
works  as  per  direction  & satisfaction of Architect in charge. Cost of Laminate Floor Accessories, 
Skirting, End  edge,  T-  molding,  Reducer  shall  have  to  be  added  in  the  cost,  wherever 
required. 

22 smt 

17 ACRYLIC EMULSION PAINT ON OLD SURFACE      
 

Preparing earlier treated surface by scraping, rubbing with sand paper, applying two  coats  of  Birla  
white  putty  wherever  required,  to  level  the  surface,  and  its rubbing with sand paper, to ensure 
smooth surface, suitable to receive paint and then applying 2 or more coats of approved colour and 
shade of Acrylic Emulsion Paint   with  low  VOC  content  over  a  coat  of  approved  primer  
complete  as  per manufacturers'   specifications   to   internal   walls/ceiling      including   necessary 
scaffolding etc. complete. Make:- Asian / Berger/ICI or approved equivalent make. 

150 smt 

18 Polyster Film over glazed partition      

  Providing and fixing in position high impact resistant Polyester Films of approved design & pattern, 
which once installed on glass, give additional strength to glass, reduce glare & prevent glass from 
splintering on impact. thickness not less than 4 Mil (100 mic.) or 7 Mil (175 mic.) 

20 smt 

19 Roller Blinds      

  Providing, fabricating and fixing vertical roller blinds of approved make preferably of “Vista Levelor” 
with a woven made acrylic coated fabric of 100% polyester of thickness  0.50  –  0.60  mm  (  +/-  5%  
tolerance)  with  the  main  properties  like resistance  to   Cracking   &  Fraying,  dust  repellence,  
UV  proof  and   virtually maintenance free along with the Vista accessories of like Head rail , Roller 
tube Idler,  Bottom  rail,  chain,  matching  colour  installation  brackets  etc.  including  all fixtures  
and  fittings  of  Vista  like  Rainbow  curtain  rods  with  electric  resistance welded MS pipe having a 
corrugated virgin PVC extrusions reinforced to minimize friction, finials and along with standard 
anchoring arrangements etc. all complete done in workmanlike manner as per the approved design, 
colour and including necessary scaffolding as directed. 

6 smt 

  TOTAL COST OF FURNITURE WORK       



 

 

 
 
 



 

 
 
 
 
 
 



 

 


