TENDER ID: LHO/BHO/P7E/2024-25/42 DATE: 06.08.2024

STATE BANK OF INDIA
PREMISES & ESTATE DEPARTMENT,
LOCAL HEAD OFFICE BHOPAL

E-TENDER FOR PROPOSED CIVIL WORKS OF RAINWATER HARVESTING AT
BRANCHES & STAFF COLONIES UNDER BHOPAL CIRCLE

Last date for submission of tender: 26/08/2024 by 3.00 PM

TENDER SUBMITTED BY:

Name:

Address:

Email:

THE ASST. GENERAL MANAGER (P&E)
STATE BANK OF INDIA

PREMISES & ESTATE DEPARTMENT,
THIRD FLOOR, LOCAL
HEAD OFFICE BUILDING,
HOSHANGABAD ROAD,
ARERA HILLS, BHOPAL



TENDER ID: LHO/BHO/P7E/2024-25/42 DATE: 06.08.2024

NOTICE INVITING TENDER (NIT)

NAME OF WORK: SBI Invites E-TENDER FOR PROPOSED CIVIL WORKS OF
RAINWATER HARVESTING SYSTEM AT BRANCHES & STAFF COLONIES UNDER
BHOPAL CIRCLE

1 | Name of Work
E-TENDER FOR PROPOSED CIVIL WORKS OF

RAINWATER HARVESTING SYSTEM AT
BRANCHES & STAFF COLONIES UNDER BHOPAL
CIRCLE

2 | Earnest Money Deposit | The contractor has to submit EMD in the form of
Demand Draft amounting to Rs. 23,000 (Rupees
Twenty-Three Thousand Only) favouring The
Assistant General Manager (P&E), SBI, LHO, Bhopal

3 | Security Deposit (SD) The successful Contractor whose tender is accepted
by the Bank shall be bound to deposit a sum
equivalent to 2% of accepted “Contract Value” as
Security Deposit (SD) in the form of Demand Draft
issued by any Nationalized/Scheduled Commercial
Bank favoring The Assistant General Manager (P&E),
SBI, LHO, Bhopal

4 | Date of availability of | From 06/08/2023 to 26/08/2024 up to 03.00 PM

tender documents on | Bank’s Website:

Bank’s website / e- | https://www.sbi.co.in under procurement news e-Tender
tender portal Portal https://etender.sbi/

5 | Last date & time for Up to 03:00 PM on 26/08/2024
submission of Bid To be submitted online on e-tender portal -
https://etender.sbi/

Note: It is sole responsibility of the bidder to ensure
online submission of their bid by stipulated date and time
at specified address.

6 | Date and Time of 03.30 PM on 26/08/2024 on e-tender portal —
Opening of Online Bids | https://etender.sbi/



https://www.sbi.co.in/
https://etender.sbi/SBI/
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Contact Person of e-
tender service provider

e-Procurement Technologies Limited, Ahmedabad.

CONTACT NO : +91 9904406300 | +91 9510812960 |
+91 9265562821 | +91 6354919566

e-mail: etender.support@sbi.co.in

Office Hours of the Support Agency: (Monday — Friday:
10:00 AM — 7:30 PM (IST), Saturday: 10:00 AM — 6:00
PM (IST)) (Exclusion: Sunday, Holidays and 2nd & 4th
Saturday)

You are requested to contact the agency for further
guidance on E tendering

Address for
Communication

Assistant General Manager, Premises & Estate, State
Bank of India, Local Head Office, Bhopal
Email: agmprem.lhobho@sbi.co.in

Validity for Offer

Three months from the date of opening of the Tender.

10

Allotment of work

Work shall be awarded in the ratio 50:30:20 to L-1, L-2
and L-3 bidder on L-1 rates upon receipt of consent from
L-2 and L-3 bidder. The allotment of branches shall be
based purely on lottery system.

11

Date of
Commencement of
Work

One Week from the date of placing the order.

12

Penalty/Liguidated
damages

A penalty @ 0.5% of the total contract value will be
imposed per week beyond the date of completion,
subject to maximum of 5% of the contract value.

13

Time of Completion:

30 (Thirty) days from the date of placing the order.

14

Bidder Contact Details.

Bidder to provide following information.
e Name of Company.
e Contact Person.
e Mailing address with Pin Code.
e Telephone number and Fax number.
e Mobile Number and E-MAIL.

15

Defect Liability Period

Twelve (12) Months

16

Eligible Taxes

A) Income Tax & GST IT will be deducted at source as
per Govt. Guidelines.

B) Reimbursement of GST will be made only on
submission of proper GST invoice as per applicable
GST provision. The contractor should complywith the
following.

1. Contractor should have GST Registration Number

3
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2. Invoice should specifically/separately disclose the
amount of GST levied at applicable rate as per
GST provision.

3. In case of Correction in the bills after scrutiny, con-
tractor should submit fresh bills for payment.

4. Contractor should timely file his GST return in
accordance with GST provisions to enable the
bank to claim the credit of GST paid to the
contractor.

17

Any additional
Information

The quoted rate should be inclusive of materials, la-
bour, wages, fixtures, transportation, installation, all
taxes (excluding GST), wastages, Octroi, machinery,
temporary works such as scaffolding, cleaning, over-
heads, profit, statutory expenses, incidental charges
and all related expenses to complete the work

Assistant General Manager (P&E)
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INSTRUCTIONS TO TENDERERS (TENDERS TO BE SUBMITTED

ONLINE ONLY)

E-Tenders are invited for PROPOSED CIVIL WORKS OF RAINWATER HARVESTING
SYSTEM AT BRANCHES & STAFF COLONIES UNDER BHOPAL CIRCLE

Submission of BIDs/Tender Documents: Tenders should be submitted online only.

1.

Contract documents consist of detailed plans, technical specification, schedule of
quantities of the various classes of work to be done, and the set of ‘conditions of
contract’ to be compiled with by the person whose tender may be accepted. The
documents are available in the website https://etender.sbi

The successful tenderer will have to pay an amount of security deposit as mentioned
in NIT.

Completion of work:

i) The work shall be considered as complete only when the certificate of virtual
completion is issued by the architects/Bank.

i) The 'defects liability period' as prescribed in the contract shall commence only from
date of such virtual completion.

iif) Any defect that may appear within the defects liability period shall be rectified by the
contractor within reasonable time on receipt of necessary instructions from Bank to that
effect.

The acceptance of a tender will rest with the Competent Authority, who does not bind
himself to accept the lowest tender and reserves to himself the authority to reject any or
all the Percentage rate tenders received, without assigning any reasons. All tenders in
which any of the prescribed conditions are not fulfilled or are incomplete in any respect
are liable to be rejected.

All compensation or other sums of money payable by the Contractor to Clients under
the terms of this contract may be deducted from the security deposit, or from any sum
that may be or may become due to the Contractor on any account whatsoever and in
the event of the Security Deposit being reduced by reasons of any such deductions, the
Contractor shall within 7 days of being asked to do make good in by DD any sum which
have been deducted from his security deposit.

Tender containing any condition leading to unknown / indefinite liability, are liable to be
summarily rejected.

Canvassing in connection with tenders is strictly prohibited and the Percentage rate
tenders submitted by the contractors who resort to canvassing will be liable to rejection.

The tenderer should quote their (own) rates for undertaking the work.

GST as applicable will be reimbursed by Bank as specified in NIT.

10.All taxes other than GST, other statutory obligation in respect of this contract, as

applicable, shall be payable by contractor including transportation and TA / DA of the
workers at site and the Bank will not entertain any claim whatsoever in this respect.


https://etender.sbi/
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11.Income Tax will be recovered as per Government Rules

12.Time is the essence of the contract. The work should be completed on time as
mentioned in the NIT.

13.Tenders for work shall remain open for acceptance for a period of 90 days from the last
date of tender. If the tenderer withdraws his tender before the expiry of the said period
or makes any modifications in terms and condition of the tender which are not
acceptable to the Bank, then the bank without prejudice to any other right or remedy is
at libertyto forfeit the earnest money / Security deposit of the tenderer.

14.The successful tenderer, after the work is awarded, will have to enter into an agreement
with the competent authority of the bank on a non-judicial stamp paper of worth Rs.
1000/- (Rupees One Thousand Only), within a period of 7 days.

15.The tenderer should visit the site to ascertain the working conditions and local authority
regulations / restrictions if any and other information required for the proper execution
of the work.

16.The work may be carried out on any floor level as per site condition. Please note that
materials and machines are required to be carried on head load and the same must be
accounted in the costing. Please note that no separate cost shall be allowed for head
load.

17.The quantities of various items given in the schedule of quantities are approximate. The
guantities of work may vary at time of allotment / execution of work. Bank reserves the
right to omit / delete any item(s) of work from the schedule at the time of allotment / be-
fore. Contractor will be paid for the actual work done at the site duly verified by the
concerned official of the bank.

18.The unit price shall be deemed to be fixed price. In case of extra items, a record of
labour charges paid shall be maintained and shall be presented regularly to the
Employer’s for checking. The settlement will be made based on figures arrived at jointly
and taking unit price given in the contract assigned to the successful Tenderer. In case
of extra items where similar or comparable items are quoted in the tender, extra rates
shall be based on tender rates.

19.1f the rate quoted by the contractor for any item / items are not workable or abnormally
lower than the market rate, the bank may demand Bank guarantee from the contractor
for satisfactory completion of these work. The bank guarantee amount will be not less
than 50% of the estimated amount of the items for which the rates are not workable or
abnormally low. This bank guarantee will be released after completion of these works
(unworkable and abnormally low rated items) to the satisfaction of the bank.

20.The contractor shall submit the insurance cover for the work in the form of CAR policy
and Third-Party Insurance within seven (7) days from the acceptance of work order.

21.The work must be started immediately from the date of receipt of work order/ mark out
at site; whichever is later. In case of work not being started within this stipulated period,
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the bank reserves the right to cancel the work order duly forfeiting the Earnest money
deposit/Security Deposit.

22.Contractor should get approval of the samples of materials in advance with Bank’s
Engineer before use of the same in the work’

23.Bank has the right to offer the contractor to modify the old material wherever/ whenever
necessary instead of new supplies.

24.The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation,
installation, all taxes (excluding GST), wastages, Octroi, machinery, temporary works
such as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges,
and all related expenses to complete the work.

25.The Bank will not be bound to accept the lowest tender and reserves the right to accept
or reject any or all the Percentage rate tenders without assigning any reason
whatsoever.

26.The contractor should fulfill the labour regulation guidelines stipulated by the
government.

27.No advance payment in any form will be granted for the works proposed.
28.Contractor is advised not to engage child labour during the contract period.

29.Firm should visit the website till last date of submission for changes/ corrigendum if
any.

30. Tender documents found partly or fully modified / altered/ corrected etc. shall stand
summarily rejected.

31.The make of materials should be chosen strictly from the approved makes as given in
the tender. Using of the multi brands is not permissible. Single brand should be used
for entire project.

32.ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT
BE ENTERTAINED AT ANY COST.

ASSISTANT GENERAL MANAGER (P&E),
STATE BANK OF INDIA
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Assistant General Manager
(P&E), State Bank of India, Premises
& Estate, Local Head Office

Bhopal

Dear Sir,

SUB: PROPOSED CIVIL WORKS OF RAINWATER HARVESTING SYSTEM AT
BRANCHES & STAFF COLONIES UNDER BHOPAL CIRCLE

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions,
Schedule of ap- proximate quantities and rates, Form of Agreement, General Specification,
Approved manufacturers/ natural source of materials Technical Specifications of schedule
of quantities, and clearly understood all the same and on the basis of the same I/ We have
qguoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender
documents.

| / We do here by undertaken to execute and complete the whole or part of the work (as
desired by you) at the respective rates quoted.

I/ We are depositing Tender cost & Earnest Money Deposit / Security Deposit (Amounts as
per NIT) by way of demand draft drawn in favor of SBI, Hyderabad; along with this tender
for due executionof the work at my/ our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and
submit the declaration on requisite non-judicial stamp papers as and when required and
execute the contract according to your form of Agreement etc., in default whereof, I/ We do
hereby bind my-self / our- selves to forfeit the aforesaid deposit.

In the event of this Tender being accepted I/ We agree to obtain the labor license and the
CAR and Third-party insurance policy and deposit the balance E.M.D. amount and
adhere/comply to all other instructions as given in TENDER DOCUMENT.

| / We further agree to complete the work included in the said schedule of quantities as
mentioned iINNIT from the date of the work order issued to commence the same.

Date of commencement shall be either one week from the date of work order issued to the
contractor or the date on which mark out of work at site has been given to contractor;
whichever is later.

| / We agree not to employ sub-contractors other than those that may be approved by
Employer.

| / We agree to pay all taxes (except GST), insurance charges as prevailing from time to
time, on such items for whom same is to be levied by/ for the government, and the rates
guoted by me / us are inclusive of all the same.

Yours Faithfully,
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. Signature of Witness:
Contractor’s Signature

Name:
Address:

wneE
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GENERAL NOTES
TENDERS SHOULD BE SUBMITTED ONLINE ONLY

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER

Tenders are invited for PROPOSED CIVIL WORKS OF RAINWATER HARVESTING
SYSTEM AT BRANCHES & STAFF COLONIES UNDER BHOPAL CIRCLE
Submission of BIDs/Tender Documents: Tenders should be submitted online only.

a) In the event of the tender being submitted by a firm, it must be signed by a member or
members of the firm having legal authority to do so, and if called for, the legal
documents in support thereof must be produced for inspection and the same in the case
of the firm carried out by one member of a joint family. It must disclose that the firm is
duly registered under the India Partnership Act. Any tender signed by a member not
holdinga power of attorney shall be treated as invalid.

b) Tenderer shall note that their tenders shall remain open for acceptance for a minimum
period of three months from the last date of receipt of tenders. The tenders must be un-
conditional. Conditional tenders may be summarily rejected.

1. RATES TO INCLUDE:
While quoting their rates the tenderer should include the following if otherwise not stated
herein before.

a) Necessary cost of taking samples of materials supplied by them for the work. Testing
of the same at Govt.s / approved laboratory including transportation, cost of the
samples,as and when required.

b) Submission of test reports of other materials as may be specified by Bank’s Engineer.

2. STORAGE OF MATERIALS:
The contractor shall not store their materials and debris within the premises other than the
work site handed over to him.

5. LABOUR HUTMENT:
Shelter or stay and other amenities for the labors have to be arranged by the contractor at
his own expense and responsibility (outside the Bank premises).

6. IDLE LABOUR:

In case the work is held up for any site conditions not attributable to the contractors or for
any decisions instructions / want of details from Employer or for any of the conditions, the
contractor shall be allowed reasonable extension of time by the employer but any claim for
idle labour shall not be entertained by the employer. Contractor's quoted rates should
include for all such contingencies.

7. The contractor shall engage one competent person at site who shall take the instructions
from the Employer. The work should not suffer due to lack of supervision, manpower and
materials.

8. The Contractor is required to co-ordinate his works along with other agencies working at

site. He has to reimburse any of the damage made by him or any of his representatives for
any of the other agency or owner at site.

10
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9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling,
partition, Paneling, masonry work etc., and providing panels of the same finish in partitions,
paneling shall not be paid extra.

10. The contractor is required to fabricate a sample where required, or any item so installed
for approval. Any changes made by the Architect/Employer, in the sample to the
specifications as mentioned in the tender, shall not be deducted or paid extra.

11. All measurements given in the schedule hereunder are for the purpose of tender only.
Payment will be made on actual measurement of the work done.

12. All measurements shall be as per relevant I.S. standards.

11
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of
guantities and in the specifications and conditions laid down hereinafter and, in the
drawings, the work shall be carried out as per standard specifications and under the
direction of Employer.

1. INTERPRETATION
In constructing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except
where the subject or context otherwise requires.
a) Employer: The term employer shall denote SBI (Assistant General Manager
(Premises & Estate, LHO Bhopal) and any of its employees’ representative
authorized on their behalf.

b) Contractor: The term contractor shall mean (Name and address of
the contractor) and his / their heirs, legal representatives, assigns &successors.

c) Site: The site shall mean the site where the works are to be executed, i.e. Civil
works/interior works, Repairing and painting works at SBI Branch including any building
and erection thereon, allotted by the employer for the contractors use.

d) Drawings: The work is to be carried out in accordance with drawings, specifications,
the schedule of quantities and any further drawings which may be supplied or any other
instruction, which may be given by the Employer or Architects during the execution of
the work.

All drawings relating to work given to the contractor together with a copy of schedule of
guantities are to be kept at site and the Employer / Architects shall be given access to such
drawings or schedule of quantities wherever necessary.

In case any detailed Drawings are necessary contractor shall prepare such detailed
drawings and / or dimensional sketches therefore and have it confirmed by the Employer
as case may be prior to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in
drawings, specifications and schedule of quantities or to additional instructions at least 10
days ahead from the time when it is required for implementation so that the Employer may
be able to give decision thereon.

e “The Works” shall mean the work or works to be executed or done under this contract.

e “The Schedule of Quantities” shall mean the schedule of quantities as specified and
forming part of this contract.

e “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with
the accepted quoted rates of the contractor.

e “Contract” shall mean the Articles of Agreement, the general conditions special
conditions, the appendix, the schedule of quantities, specifications and drawings
attached hereto and duly signed.

12
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e ‘Contract Price’ shall mean the sum named in the Tender subject to such additions there-
to or deductions there from as may be made under the provisions hereafter contained.

e Notice in Writing’ or written notice shall mean a notice in writing, type or printed
characters sent (unless delivered personally or otherwise provided to have been
received) by registered post to the last known private or business address or registered
office of the addressee and shall be deemed to have been received when in the ordinary
course of post it would have been delivered.

e ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or
deducted from the total of the items if the Tender any sum, either as a percentage or
otherwise, then the net price of any item in the tender shall be the sum arrived at by
adding to or deducting from the actual figure appearing in the tender as the price of that
item a similar percentage or proportionate sum. Providing always that in determining the
percentage or proportion of the sum so added or deducted by the contractor, the total
amount of any Prime Cost items and provisional sums of money shall be deducted from
the total amount of the Tender. The expression ‘net rates’ or ‘net prices’ when used with
reference to the contract or account shall be hold to mean rates or prices so arrived at.

e ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for
occupation.

e Words importing persons include firms and corporations. Words importing the singular
only, also include the plural and vice versa where the Context requires.

13
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2. SCOPE OF WORK/ CONTRACT

The Brief Scope of work involves the following.
1. Excavation of soil,

2. Filling Boulders, sall

3. Brick work.

4. Rainwater Pipeline Work etc.

The Contractor shall carry out and complete the said work in every respect in accordance
with this Contract and with the directions of and to the satisfaction of the Employer. The
Architect with approval of Employer or Employer issue further drawings and/or written
instructions, detailed directions and explanations which hereafter collectively referred to as
‘Instructions’ in regard to:
e The variation or modification of the design quality or quantity of works or the addition
or omission or substitution of any work.

e Any discrepancy in the drawings or between the schedule of quantities and / or

drawings and / or specification.

e The removal from the site of any defective material brought thereon by the contractor
and the substitution of any other material thereof.

e The demolition removal and / or re-execution of any work executed by the
contractor/s.

e The dismissal from the work of any persons employed there upon.

e The opening up for inspection of any work covered up.

e The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the maintenance period (Defect Liability Period).

14
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The contractor shall forthwith comply with and duly execute any work comprised in such
Employer’s or his agent / Architect’s instructions, provided always that verbal instructions,
directions and explanations given to the contractor’s or his representative upon the works
by the Employer’s or his agent / Architects shall, if involving a variation, be confirmed in
writing to the contractor/s within seven days. No works, for which rates are not specifically
mentioned in the priced schedule of quantities, shall be taken up without written permission
of the Employer. The employer as provided in clause “variation” shall fix rates of items not
mentioned in the priced schedule of quantities. Regarding all factory-made products for
which ISI marked products are available, only products bearing ISI marking shall be used in
the work.

3. TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local
site condition, nature and requirements of the works, facilities of transport conditions,
effective labour and materials, access and storage for materials and removal of rubbish.
The tenderer shall provide in their tender for cost of carriage, freight and other charges as
also for any special difficulties and including police restriction for transport etc., for proper
execution of work as indicated in the drawings. The successful tenderer will not be entitled
to any claim of compensation for difficulties faced or losses incurred on account of any site
condition. Work to be done in phase manner.

4. TENDERS

The Employer reserves the right to reject the lowest or any tender. The tenderers should note
that the tender is strictly on the item rate basis and their attentionis drawn to the fact that the
rates for each and every item should be correct, workable and self-supporting. If called upon
by the Employer/Architects detailed analysis of any or all the rates shall be submitted. The
Employer/Architects shall not be bound to recognize the con- tractor’s analysis. The works will
be paid for as “measured work” on the basis of actual work done and not as “lump sum”
contract, unless otherwise specified. All items of work described in the schedule of quantities
are to be deemed and paid as complete works in all respects and details including preparatory
and finishing works in- volved, directly related to and reasonably detectable from the drawings,
specifications and schedule of quantities and no further extra charges will be allowed in this
connection. In the case of lump-sum charges in the tender in respect of any items of work will
be made for the actual work done on the basis of lump sum charges as will be assessed to
be payable bythe Employer / Architects. The employer has power to add, omit from any work
as shown in drawings or described in specifications or include in schedule of quantities and
intimate the same in writing but no addition, omission or variation shall be made by the
contractor without authorization fromthe Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of
three months from the date of opening of the tender.

5. AGREEMENT

The successful contractor will be required to sign agreement in accordance with the draft
agreement enclosed and the schedule conditions. The contractor shall pay for all stamps
and legal expenses, incidental thereto. However, the written acceptance by the employer
of a tender will constitute a binding contract between the employer and the person so
tendering such formal agreement is subsequently executed.

15
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6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:

The contractor shall conform to the provisions of any Acts of the Legislature relating to the
work, and to the Regulations and Bye-Laws of any authorities, and / or any water, lighting
and other companies, and / or authorities with whose systems the structures were proposed
to have connection and shall before making any variations from the drawings or
specifications that may be associated to so conform, give the Employer / Architects written
notices specifying the variations proposed to be made and reasons for making them and
apply for instruction thereon. The Employer / Architects on receipt of such intimation shall
give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations
or Bye-laws to be given to any authority, and to pay to such authority or to any public officer
all fees that may be properly chargeable in respect of the work and lodge the receipts with
the Employer The Contractor shall identify the Employer against all claims in respect of pa-
tent rights, designs, trademarks or name or the protected rights in respect of any
constructional plant, machine, work or material used for or in connection with the works or
temporaryworks and from and against all claims, demands, proceedings, damages, costs,
charges, and expenses whatsoever in respect thereof or in relation thereto. The Contractor
shall de- fend all actions arising from such claims, unless he has informed the Employer/
Architects, before any such infringement and received their permission to proceed and
shall himselfpay all royalties, license fees, damages, coat and charges of all and every sort
that may be legally incurred in respect thereof.

7. TAXES AND DUTIES

The tenderers must include in their tender prices quoted for all taxes (except GST) and du-
ties royalties, cess, local charges if applicable. No extra claim on this account will in any
case be entertained.

8. NOTICES AND STATUTORY REGULATIONS

The contractor shall give all notices and pay all fees and shall comply all Acts and
Regulations for the successful completion of the contract works.

The whole of the work is to be complied with as per the requirements and bylaws of the
relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970.

9. QUANTITY OF WORK TO BE EXECUTED

The Schedule of Quantities unless otherwise stated shall be deemed to have been
prepared in accordance with the Standard Procedure shall be approximate and no liability
shall attach to the employer for any error may be discovered therein. The Employer
reserves the right to execute only a part or the whole or any excess thereof without
assigning any reason thereof The Contractor shall be deemed to have satisfied himself
before tendering to the correct- ness and sufficiency of his tender for the works and of the
prices stated in the Schedule of Quantities and / or the Schedule of Rates and Prices, which
rates and prices shall cover all things necessary for the completion of the works.

10. OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this contract or
any work, which is not included in this contract by the other Agency, or persons and con-
tractor shall allow all reasonable facilities and use of his scaffoldings for the execution of
such work. The main contractor shall extend all cooperation in his regard.

16
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11. Tenderer should deposit EMD/ISD/SD as mentioned in the NIT.
12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the work ac-
cording to the intent and meaning of the drawings, schedule of quantities and specifications
taken together whether the same may or may not be particularly shown or described therein
provide that the same can reasonably be inferred there from and if the contractor finds any
discrepancies therein he shall immediately and in writing , refer the same to the Employer /
Architects whose decision shall be final and binding.

13. TIME OF COMPLETION, EXTENSION OF TIME

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’
stated in the Appendix, and he shall thereupon and forthwith begin the works and shall
regularly proceed with to complete the same. On or before the ‘Day of Completion’ stated
in the Appendix subject nevertheless the provision for the extension of time hereinafter
contained. If in the opinion of the Employer/Architect, the works be delayed:

a) By force major or

b) By reason of any exceptionally inclement weather or

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring
owners of public authorities arising, through the Contractor’s won default or

d) By the works or delays of the contractors tradesmen engaged or nominated by the
Employer / Architect and not referred in the Schedule of Quantities and / or specifications or
e) By reason of civil, commotion, local combination of workmen or strike or lock-out
affecting any of the buildings traders or

f) In consequence of the Contractor not having in due time, necessary instructions from the
Employer for which he shall have specifically applied in writing ahead of time, giving
reasonable time to prepare such instructions, the employer shall make a fair and
reasonable extension of time for completion of the Contract works.

In case of such strike or lock-out, the Contractor shall as soon as possible give written no-
tice thereof to the employer, but the Contractor shall nevertheless constantly use his
endeavors to prevent delay and shall do all they may reasonably be required, to the
satisfaction of the employer to proceed with the work. The Contractor must inform the
employer within 10 days in advance of all drawings and de- tailed required by him from time
to time. The Contractor shall adhere to the approved pro- gram and arrange for the
materials and labour etc. accordingly. Despite repeated instructions, if the Contractor fails to
show proportionate progress of the work, the Architect / Employer may take suitable action
and deemed fit without prejudice to any terms and conditions of the contract.

14. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer /Architects within the
stipulated period, the contractor shall be bound to pay to the Employer a sum calculated as
given below by way of liquidated damages and not as penalty during which the work re-
mains un-commenced or unfinished after the expiry of the completion date. If the contractor
fails to complete the work by the Scheduled date of completion or withinany sanctioned
extended time, he will have to pay liquidated damages at 0.5% of contract amount for each
week beyond the date that the work remains incomplete subject to maxi- mum of 5%of the
contract value.
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15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.

All the works specified and provided for in the specifications or which may be required to be
done in order to perform and complete any part thereof shall be executed in the best and
most workmanlike manner with materials of the best and approved quality of the respective
kinds in accordance with the particulars contained in and implied by the specifications and
as represented by the drawings or according to such other additional particulars, and
instructions as may from time to time be given by the Employer / Architects during the
execution of the work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the
Employer / Architects, the contractor shall have to carry out tests on materials and
workman- ship in approved materials testing laboratories or as prescribed by the Employer /
Architectsat his own cost to prove that the materials etc., under test conform to the relevant
|.S Standards or as specified in the specifications. The necessary charges, transporting,
testing etc., shall have to be borne by the contractor. No extra payment on this account
should in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the
full performance of the work under the contract must be provided through normal channels
and must include charges for import duties, and other charges and must be the best of their
kind available and the contractors must be entirely responsible for the proper and efficient
carrying out of the work. The work must be done in the best workmanlike manner. Samples
of all materials to be used must be submitted to the Employer when so directed by
the Engineer and written approval from Employer must be obtain prior to placement
of order.

Any damage (during the work) to any part of the work or to the premises for any reasons
due to rain, storm or neglect of contractor shall be rectified by the contractor in an approved
manner at no extra cost.

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own
expenses shall make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and
supply all temporary doors, protection to windows, and any other requisite protection for the
execution of the work whether by himself or special tradesmen or sub-contractor and any
damage caused must be made good by the contractor at his own expenses.

Contractor should take all precaution to safeguard the flooring and if any damages to the
flooring should be rectified by the contractor in the same quality at his own cost.

16. REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from time
to time the removal from the work within such reasonable time or times as may be specified
in the order of any materials which in the opinion of the Employer / Architects are not in
accordance with specification or instructions, the substitution or proper re-execution of any
work executed with materials or workmanship not in accordance with the drawings and
specifications or instructions. In case the contractor refuses to comply with the order the
Employer shall have the power to employ and pay other agencies to carry out the work and
all expenses consequent thereon or incidental thereto as certified by the Employer /
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Architects shall be borne by the contractor or may be deducted from any money due to or
that may become due to the contractor. No certificate shall relieve the contractor from his
liability in respect of unsound work or bad materials.

17. CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work
who shall be available (by turn) throughout the working hours to receive and comply with
instructions of the Employer / Architects. The contractor shall engage at least one
experienced Engineer as site-in-charge for execution of the work. The contractor shall
employ in connection with the work persons having the appropriate skill or ability to perform
their job efficiently.

The contractor shall not employ labour below the age of sixteen years and who is not an
Indian National.

Any laborer supplied by the contractor to be engaged on the work on day work basis either
wholly or partly under the direct order or control of the Employer or his representative shall
be deemed to be a person employed by the contractor.

18. LOCAL LAWS, ACTS, REGULATIONS

The contractor should abide by the central labour regulation and also shall strictly adhere to

all prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970)

and other safety regulations. The agency shall comply with the provision of all labour

legislation including the latest requirements of all the acts, laws, any other regulations that

are applicable to the execution of the tests.

e Minimum wages act, 1948 (Amended)

e Payment of wages act,1936 (Amended)

e Workmen’s compensation act 1923 (Amended)

e Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)

e Chief Labour Commissioner(C), Ministry of Labour & Employment vide Gazette
notificationtion No.F.N0.1/13(3)/2017-LS-1l dated 20th April 2017 on minimum wages.

e Apprentice act 1961 (Amended)

¢ Industrial employment (Standing order) Act 1946 (Amended)

e Personal injuries (compensation insurance) Act 1963 and other modifications

e Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment
thereof.

e Shop and Establishment Act

e Employer’s Liability Act.

e Any other Act or enactment thereof and rules framed there under from time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if
any of the workmen and all costs and expenses as may be incurred by the Employer in
connection with any claim that may be made by any workmen.

The contractor shall comply at his own cost with the order for requirement of any Health
Officer of the State or any local authority or of the Employer regarding the maintenance of
proper environmental sanitation of the area where the contractor’s laborers are housed or
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other
contagious diseases. The contractor shall provide, maintain and keep in good sanitary
condition adequate sanitary accommodation and provide facilities for pure drinking water at
all times for the use of men engaged on the works and shall remove and clear away the
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Architects on completion of the works. Adequate precautions shall be taken by the
contractor to pre- vent nuisance of any kind on the works or the lands adjoining the same.
The contractor shall arrange to provide first aid treatment to the laborers engaged on the
works. He shall within 24 hours of the occurrence of any accident at or about the site or in
connection with execution of the works report such accident to the Employer and also to the
competent Authority where such report is required by law.

19. DISMISSAL OF WORKMEN

The contractor shall on the request of the Employer immediately dismiss from works any
person employed thereon by him, who in the opinion of the Employer be unsuitable or in-
competent or who may misconduct him. Such discharges shall not be the basis of any claim
for compensation or damages against the Employer or any of their officer or employee.

20. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any patrt,
share or interest therein nor, shall take a new partner, without written consent of the
Employer and no subletting shall relieve the contractor from the full and entire responsibility
of the contract or from active superintendence of the work during their progress.

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.

The contractors under the terms of the contract are required to keep the works duly insured
under CAR Policy (Contractor All Risk Policy) as well as third Party Insurance for the value
of 110% of the Project value or Tender value until the Completion of the project or handing
over whichever is later. The insurance policies should be taken in the joint names by the
contractors and the same should be renewed at appropriate time.

The contractor shall be responsible for all injury to the work or workmen to persons, animals
or things and for all damages to the structural and / or decorative part of property which
may arise from the operations or neglect of himself or of any sub-contractor or of any of his
or a sub-contractor’'s employees, whether such injury or damage arise from carelessness,
accident or any other cause whatsoever in any way connected with the carrying out of this
contract. The clause shall be held to include inter-alias, any damage to buildings whether
immediately adjacent or otherwise, and any damage to roads, streets, foot paths or ways as
well as damages caused to the buildings and the works forming the subject of this contract
by rain, wind or other inclemency of the weather. The contractor shall indemnify the
Employer and hold harmless in respect of all and any expenses arising from any such injury
or damages to the person or property as aforesaid and also in respect of any claim made in
respect of injury of damage under any acts on compensation or damage consequent upon
such claim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to
deliver the whole of the contract works complete and perfect in every respect and so as to
make good or otherwise satisfy all claims for damages to the property of third parties.

The contractor shall affect the insurance necessary and indemnify the Employer entirely
from all responsibility in this respect. must be affected jointly in the name of the Employer
and contractor and the policy lodged with the Employer. The scope of insurance is to
include damage or loss to the contract itself till this is made over in a complete state.
Insurance is compulsory and must be affected from the very initial stage. The contractor
shall be responsible for anything, which may be excluded from damage to any property
arising outof incidents, negligence or defective carrying out of this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in
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respect of any such claim or damages from any sums due to or to become due to the
contractor.

22. MEASUREMENTS

Before taking any measurement of any work the Site Engineer or employer’s representative
shall give reasonable notice to the contractor. If the contractor fails to attend at the
measurements after such notice or fails to countersign or to record the difference within a
week from the date of measurement in the manner required by Site Engineer or by the
subordinate deputed by him as the case may be is final and binding on the contractor and
contractor shall have no right to dispute the same.

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill
stating the amount due to the contractor from the Employer and the contractor shall be
entitled to payment thereof, within the period of honoring certificates named in these
documents.

23. PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Employer’s /
Architect. NO INTERIM / RUNNING BILLS SHALL BE PAID.

The bills in proper forms must be duly accompanied by detailed measurements in M-book in
support of the qualities of work done and must show deductions for all previous payments,
retention money, etc.

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the
amount due to the contractor from the Employer and the contractor shall be entitled to
payment thereof, within the period of honoring certificates named in these documents.

The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and
retention money as described in this document. The refund of retention money will be made
as specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work.

All the interim payments, if any shall be regarded as payments by way of advance against
the final payment only and not as payments for work actually done and completed, and
shall not preclude the requiring of bad, unsound, and imperfect or unskilled work to be
removed and taken away and reconstructed, or re-erected or be considered as an
admissionof the due performance of the contract, or any part thereof in any respect or the
accruing of any claim, nor shall, it conclude, determine or affect in any way the power of the
Employer under these conditions or any of them as to the final settlement and adjustment of
the ac- counts or otherwise or in any other way vary or affect the contract. The final bill shall
be submitted by the contractor within one week of the date fixed for completion of the work
orof the date of certificate of completion and payment shall be made within one month from
the date of receipt of the bill.

Final Payment

The final bill shall be accompanied by a certificate of completion from the Architects.
Payments of final bill shall be made after deduction of Retention Money as specified,
which shall be refunded after the completion of the Defects Liability Period after receiving
the Branch Manager/Engineer’s certificate that the contractor has rectified all defects to the
satisfaction of the Employer. The acceptance of the payment of the final bill by the
contractor would indicate that he has no further claim in respect of the work executed.
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24. VARIATION / DEVIATION

The tender rates shall be fixed and applicable for any increase or decrease in the tendered
guantities. The Employer / Architect can increase or decrease any quantities to any extend
or even delete particular item as per the site requirements and the contractor shall not be
paid anything extra on this account. Nothing extra will be paid by the Bank on account of
omission / deletion of items or decrease in the quantity of items. The Bank shall not
entertain any claim whatsoever from the contractor on this account.

The price of all additional items/non-tendered items will be worked out on the basis of rates
guoted for similar items in the contract wherever existing. If similar items are not available,
the rates for such items will be derived as per standard method of rate analysis based on
prevalent fair price of labour, material and other components as required with 15% towards
contractor’s profit and overheads.

25. SUBSTITUTION

Should be contractor desire to substitute any materials and workmanship, he/they must
obtain the approval of the Employer/ Architects in writing for any such substitution well in
advance. Materials designated in this specification indefinitely by such term as “Equal” or
“Other approved” etc. specific approval of the Employer / Architect must be obtained in
writing.

26. CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all
machinery, surplus materials, rubbish and temporary works of every kind and leave the
whole of the site and the works clean and in a workmanlike condition to the satisfaction of
the Employer/Architects.

27. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all
defects, which may appear within 12 months after completion of the work. In the default, the
Employer may employ and pay other persons to amend and make good such damages,
losses and expenses consequent thereon or incidental thereto shall be made good and
borne by the contractor and such damages, loss and expenses shall be recoverable from
him by the Employer or may be deducted by the employer, in lieu of such amending and
making good by the contractor, deduct from any money due to the contractor a sum
equivalent to the cost of amending such work and in the event of the amount retained being
insufficient recover that balance from the contractor from the amount retained(retention
money) together with any expenses the Employer may have incurred in connection
therewith.

28. CONCEALED WORK

The contractor shall give due notice to the Employer/Architects whenever any work is to be
covered up or finished up or otherwise becoming inaccessible later on, in order that the
work may be inspected and correct dimensions taken before such covering, in default
whereof the same shall, at the opinion of the Employer/ Architect be either opened up for
measurement at the contractor’'s expenses or no payment may be made for such materials.
Should any dispute or differences arise after the execution of any work as to measurements
etc., or other matters which cannot be conveniently tested or checked, the notes of the
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Employer / Architects shall be accepted as correct and binding on the contractor.
29. IDLE LABOUR

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire
and labor charges of tools and plants would be entertained under any circumstances.

30. SUSPENSION OF WORKS

If the contractor except on account of any legal restraint upon the Employer preventing the
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed
with due diligence in the performance of his part of the contract or if he shall more than
once make default, the Employer shall have the power to give notice in writing to the con-
tractor requiring the work to be proceeded within a reasonable manner and with reasonable
dispatch, such notice purport to be a notice under this clause. After such notice shall have
been given, the contractor shall not be at liberty to remove fromthe site of the works or from
any ground contiguous thereto any plant or materials to subsistfrom the date of such notice
being given until the notice shall have been compiled with. Ifthe contractor fails to start the
work within seven days after such notice has been given to proceed with the works as
therein prescribed, the employer may proceed as provided in clause 31 (Termination of
Contract by Employer)

31. TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory or
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall
make an assignment or a composition for the benefit of the greater part, in number of
amount of his creditors or shall enter into a Deed or arrangement with his creditors, or if the
Official Assignee in insolvency, or the Receiver of the contractor in insolvency, shall
repudiate the contract, or if a receiver of the contractor’s firm appointed by the court shall be
unable within fourteen days after notice to him requiring him to do so, to show to the
reasonable satisfaction of the employer that he is able to carry out and fulfill the contract,
and if so re- quired by the employer to give reasonable security therefore, or if the
contractor shall suffer execution to be issued, or shall suffer any payment under this
contract to be attached by or on behalf of and of the creditors of the contractor, or shall
assign, charge or encumber this contract or any payments due or which may become due
to contractor, there under, or shall neglect or fail to observe and perform all or any of the
acts matters of things by this contract, to be observed and performed by the contractor
within three clear days after the notice shall have been given to the contractor in manner
hereinafter mentioned requiring the contractor to observe or perform the same or shall use
improper materials of workmanshipin carrying on the works, or shall in the opinion of the
employer not exercise such due diligence and make such progress as would enable the
work to be completed within due time agreed upon, and shall fail to proceed to the
satisfaction of the employer after three clear notice requiring the contractor so to do shall
have been given to the contractor as hereinafter mentioned or shall abandon the contract,
then and in any of the said cases, the Bankmay notwithstanding previous waiver determine
the contract by a notice in writing to the effect as hereinafter mentioned, but without thereby
effecting the powers of the employer of the obligations and liabilities of the contractor the
whole of which shall continue in force as fully as if the contract, had not been so determine
and as if the works subsequently executed by or on behalf of the contractor (without thereby
creating any trust in favor of the con- tractor) further the employer or his agent, or servants,
may enter upon and take possession of the work and all plants tools scaffolding sheds
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machinery, steam, and other power, utensils and materials lying upon premises or the
adjoining lands or roads and sell the same as his own property or may employ the same by
means of his own servants and workmen in carrying on and completing the works or by
employing any other contractors or other per- sons or person to complete the works, and
the contractor shall not in any way interrupt ordo any act, matter or thing to prevent or
hinder such other contractors or other persons or person employed from completing and
finishing or using the materials and plants for the works when the works shall be completed,
or as soon thereafter as conveniently may be the employer shall give notice in writing to the
contractor to remove his surplus materials and plants and should the contractor to remove
his surplus materials after receipt by him the employer may sell the same by Public Auction
and shall give credit to the contractor for the amount so realized. Any expenses or losses
incurred by the contractor for the amount so realized. Any expenses or losses incurred by
the employer in getting the amount payable tothe contractor by way of selling his tools and
plants or due on account of work carried outby the contractor prior to engaging other
contractors or against the Security Deposit.
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SPECIAL CONDITIONS OF CONTRACT
1. DRAWINGS AND SPECIFICATIONS

The works shall be carried out to the entire satisfaction of the EMPLOYER and the
Architect, in accordance with the signed drawings and specifications and such further
drawings and details as may be provided by the Architect/Employer, and in accordance with
such written instructions, directions and explanations as may from time to be given by the
Employer/Architect, whose decision as to the sufficiency and quality of the work and
materials shall be final and binding upon all parties. If the work shown on any such further
drawingsor work that may be necessary to comply with any such instructions directions or
explanations, be in the opinion of the contractor extraction that comprised in or reasonably
to be inferred from the contract he shall before proceedings with such work, give notice in
writing tothis effect to employer/Architect, and in the event of the employer/Architects agree
to the same in writing the contractor shall be entitled to an allowance in respect of such
extra workas on authorized extra. If the Architect and the contractor fail to agree as to
whether or to there is an extra, then, if the Employer/Architect decided that the contractor is
to carry out the said work, the contractor shall do so, and the question whether or not there
is any extra,and it so the amount thereof, shall failing agreement, be settled by Arbitration
as hereinafter provided, but such references shall in no way delay the fulfilment of this
contract.

No drawings shall be taken as in itself on order for variation unless, in addition to the
employer/Architect’s signature, it bears express words stating that is intended to be such an
order or bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work
shall be allowed unless the said work shall have been executed under the provisions of
clause 6 (Authorities notices, patent right and royalties) or by the Authorities of directions in
drawing of the Architect as herein mentioned.

One complete set of the signed drawings and specification and scheduled of quantities shall
be furnished by the Architect to the Contractor. The Architect shall furnish within such time,
as he may consider reasonable, one copy of any additional drawing, which is his opinion,
may be necessary for the execution of any part of work. Such copies shall be kept at the
works, and the architect or his representatives shall, at all reasonable times have access to
the same and shall be return to the Architect by the contractor before the issue of the Final
certificate. The contract shall remain in the custody of the Architect and shall be produced
by him at his office as and when required by the Employer or by the contractor.

2. INSPECTION OF DRAWINGS
Before filling in the tender, the contractor will have to check up all drawings/specification
and schedule of quantities and will have to get an immediate clarification from the employ-
er/ Architect on any point that he feels is vague or uncertain. No claim of damages or
compensation will be entertained on this account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)

The whole of the work is described in the contract a (including the schedule of Quantities,
the specifications, and all drawing pertaining there to) and as advised by Employer /
Architect from time to time is to be carried out and completed in all its parts to the entire
satisfaction of the Employer /Architect. Any minor details of the work which may not have
been definitely referred to in this contract, but which are usual in practice and essential to
the work, are deemed to be include in this contract. Rates quoted in the Schedule shall be
inclusive ofall frights, Royalties, duties, etc., as well as transportation, so as to execute the
contractor as per the rules and regulations of Local Bodies, State Government and
Government of India.

The rates quoted in the tender should include all charges for:
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a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc.

b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools,
materials and workmanship protection from weather, shuttering, temporary supports,
platform and maintenance of the same.

c) Covering for the walling and other works during inclement weather or striking or
whenever- er directed as necessary.

The rates quoted by contractor shall include removal of all the existing furniture and other
material & dispose them off wherever required including the furniture and material for which
the contract has given the pay back offer.

4. SITE SUPERVISION

The contractor shall appoint at his own cost competent and adequate number of qualified
Engineers at site, for (1) joint measurements and preparations of bills, (2) for testing
materials at site and outside laboratory, (3) for other general supervision. Their appointment
shall be approved by the Employer / Architect. The site Engineers shall not be removed
from the site without the written consent of the Employer / Architect.

5. DIMENSION

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-
scale details take precedence over small scale drawings. In case of discrepancy, the con-
tractor is to ask for a clarification before proceeding with the work. Accordingly, if any work
is executed without prior clarifications, it is liable to be rejected and shall not be paid for.

6. PROCUREMENT OF MATERIALS

Contractor shall procure all the materials for the work from the open market. Time is the
essence of the contract. Acceptance of the completion date by the contractor shall mean
that he has taken into consideration the availability of all material of approved make and
quality in sufficient quantities at site to enable him to complete the entire work in the
stipulated period. Contractor will get sample of all materials approved by the Employer
before placing order / purchase / procurement. They shall conform to I.S. codes and or
tender specificationas applicable.

For all materials the contractor shall quote for the best quality of the materials of best make
/ source or supply and it will be got approved by Employer before procurement. In case
sufficient quantities of approved quality materials from approved source are not available in
time, contractor may have to procure the same from neighboring area with longer leads as
required and directed at no extra cost. The material will be, however as per relevant I.S
code as and wherever applicable.

7. UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the Contract,
such material shall not be removed there from (except for the purposes of being used on
the works) without the written authority of the Employer / Architect and when the contractor
shall have received payment in respect of any certificate in which the architect shall have
stated that he has taken in to account to value of such unfixed materials on the works such
material shall become the property of the Employer and the contractor shall be liable for any
loss or damage to any such materials.

8. CUSTODY AND SECURITY OF MATERIALS

The contractors shall be responsible for the custody and security of all materials and
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equipment at site and he will provide full time watchman / watchmen to lock after his mate-
rials, stores equipment’s etc.

9. RATES

Rates quoted by the contractor shall hold good for all the work carried out to any height and
depth as shown in detailed drawings and as required and directed by the Architect.
Rates quoted by the contractor shall also hold good for any small work at any place at site.

10. PRICES FOR EXTRAS ETC., ASCERTAINMENT

The rates of extra items will be ascertained as below-:
a) The rates will be derived from the rates of items already quoted in the original tender for
the extra work.

b) Where extra work cannot be properly measured or valued, the contractor shall be al-
lowed any work prices at the net rates stated in the tender or the priced schedule of
guantities, or if not so stated, then in accordance with the local day work, rates and wages
for the district, provided that in either case vouchers specifying the daily time (and if
required bythe Architect, the workmen’s name) and materials employed at or before the
end of theweek following that in which the work has been executed.

c) The measurements and valuations in respect of the extra items of contract shall be
completed within the ‘period of final measurement’ or within three months of the completion
of the contract works as defined under clause (Certificate of Virtual Completion)

11. EXTRA ITEMS RATES

The work or extra items shall be started only after the approval of extra items rates by client
/ Architect. Rates for additional or extra items work which cannot be derived from the con-
tract item rates shall be calculated on the basis of actual cost plus 15 % for profit and over-
heads.

12. DRAWINGS AND INSTRUCTIONS

A set of major drawings along with the contract documents shall be provided to the
contractor. For any clarifications or further drawings are required by the contract, during or
before the start of construction work, the Contractor shall inform the employer/Architects in
writing to provide the same. Working details will be given to the contractor from time to time
during the progress of work as and when required. In case of other drawing is required by
the con- tractor he will give a minimum ten days’ notice to the Employer / Architect.

13. FAILURE BY CONTRACTOR COMPLY WITH EMPLOYER’S INSTRUCTIONS

If the contractor after receipt of written notice from the employer requiring compliance with
such further drawings and / or instruction, fails within seven days to comply with the same,
the Employer may employ and pay other persons to execute any such work whatsoever as
may be necessary to give effect thereto and all cost incurred in connection there with shall
be recoverable from the contractors by the Employer as a debit or may be deducted from
any money due or which become due to the Contractors.
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14. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR

The contractor shall furnish the Employer / Architect the following:

a) Detailed industrial statistics regarding the labor employed by him etc.

b) The Power of Attorney, name and signature of his authorized representative who will be
in charges for the execution of work.

c) The list of technically qualified persons employed by him for the execution of this work.

d) The total quantity and quality of materials used for the works.

e) The list of plant and machinery employed for this work.

15. FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this
agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other rea-
son, beyond the control of the parties and any breach of clauses arising from much force
majeure conditions as aforesaid shall not be regarded as a breach of the provision of this
Agreement.

16. INCOME-TAX & GST

Income Tax, GST IT shall be deducted at source by the client from the contractor’ interim
and final bill payments as per Statutory Regulations.

17. SITE MEETINGS

A senior representative of the contractor shall attend weekly meetings at works site and in
addition meetings as and when arranged by employer / Architect to discuss the progress of
the work and sort out problems, if any and ensure that the work is completed in the
stipulated time.

18. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE

1. The quantities given herein are approximate and they are subjected to alterations
omissions, deductions or additions as provided for in the conditions of this contract and do
not necessarily show the actual quantities of the work to be done.

2.1t is to be expressly understood that the measured work is to be taken net (not
withstanding) any custom or practice to the contrary according to the actual quantities when
in place and finished according to the drawings or as may be directed from time to time by
the employer and the cost calculated by measurements or weight, at the respective prices,
without any additional charge for any necessary or contingent works connected there with.
The rates quoted are for work in site and complete in every respects.

3. If any operation of work, which is specified in the respective items mentioned in the
schedule of quantities, is not executed by the contractor then proportionately the rate
guoted in the schedule shall be re-fixed.

19. ACTION WHERE THERE IS NO SPECIFICATION
In case of any class of work for which is there is no specification mentioned, the same will

be carried out in accordance with the Indian Standards Specifications subject to the
approval of the Employer / Architect
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20. ACCIDENT AT SITE

The contractor shall be responsible for the safety of persons employed by him on the works.
This shall be without prejudice to the responsibility of the contractor under the Insurance
Clause of the general conditions. Contractor shall take all precaution detailed in the safety
code attached separately.

21. TYPOGRAPHICAL CLERICAL ERRORS

The Employer / Architect clarification regarding partially omitted particulars of typographical,
or Clericals errors shall be final and binding on the contractors.

22. WORK PERFORMED AT CONTRACTOR’S RISK

The contractor shall take all precautions necessary and shall be responsible for the safety
of the work and shall maintain all lights, goods, signs, temporary passages or other
protection necessary for the purpose. All works shall be done by the contractor’s risk and
if any loss or damage shall result from fire or from others cause, the contractor shall
promptly re- pay or replace such loss or damage free from all expenses to the employer.
The contractor shall be responsible for any loss or damage to materials, tools or other
articles used held for use in connection with the work. The work shall be carried on to
completion without interferences with the operations of existing machinery or equipment, if
any.

23. Safety code

Scaffolds:

(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can be
done safely from ladders. when a ladder is used an extra mazdoor shall be engaged for
holding the ladder and if the ladder used for carrying material as will, suitable footholds and
hand holds shall be provided on the ladder and the ladder shall be given an inclination not
steeper than 1/4 to 1 (1/4) horizontal and 1 vertical).

(i) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached bolted, braced and otherwise secured at least 3 feet high above the floor or plat-
form of such scaffoldings or staging and extending along the entire length of the outside
and ends thereof with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

(i) Working platform, gangways, and stairways should be so constructed that they should not
sag unduly or unequally, and if the height of the platform or the gangway or the stairwayis
more than 12 feet above the ground level on the floor level. They should be closely
boarded, should have adequate width and should be suitably fastened, as described in (ii)
above every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing or
railing whose minimum height shall be 3'0". Wherever there are open excavations in
ground, they shall be fenced off by suitable railing and danger signals installed at night so
as to prevent persons slipping into the excavations.
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il

(iv)Safe means of access shall be provided to all working platforms and the working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. In length
while the width between sides rail in rung ladder width shall in no case be less than 290mm.
For ladder up to and including 3mt. in length. For longer ladders this width should be in-
creased at least 20mm. for each additional meter or length.

(v) A sketch of the ladders and scaffolds proposed to be used shall be prepared and
approval of the engineer obtained prior to construction.

Other safety measures

(vi) All personnel of the contractor working within the plant site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal
workers shall be provided with safety gloves. Persons employed on metal cutting and
grinding shall wear safety glasses.

(vii) Adequate precautions shall be taken to prevent danger from electrical equipment. No

materials on any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public.
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year 2024 between
the The Assistant General Manager (P&E), SBI (Hereinafter referred to as the “Employ-
er/Owner/client” which expression shall, unless excluded by or repugnant to the context,
includes its successors and assigns) of the ONE PART and of
(Hereinafter referred to as “Contractor” unless excluded by or repugnant to
the context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out PROPOSED CIVIL WORKS OF
RAINWATER HARVESTING SYSTEM AT BRANCHES & STAFF COLONIES UNDER
BHOPAL CIRCLE shall herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed
tenders from experienced, resourceful and bonafide contractors vide his Notice Inviting
Tender (NO. dated).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Ten-
der, General notes, General Conditions of Contract, Special conditions, Schedule of ap-
proximate quantities and rates , Form of Agreement, General Specification, Approved
manufacturers/ natural source of materials, Declaration, Technical Specifications as in
Scheduleof Quantities etc. for the above said project, (Hereinafter collectively referred to as
the “said conditions”), duly signed on each page as a token of his acceptance of the same,
along withrequisite Cost of tender and Earnest Money Deposit

AND WHEREAS out of the Percentage rate tenders received, the Tender of the contractor
was found to be most suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order

(NO. dt. ) to the contractor subject to his furnishing the requisite Security
Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of
acceptance NO. dt. and has also deposited with the
Employer a sum of Rs. which with the Earnest Money of RS. forms

the requisite Security Deposit @ 2 % of the accepted Tender Value of Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents

The following documents shall constitute the Contract Documents.

I. This Article of Agreement.

[I. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and
Schedule of quantity.

[1l. All correspondence between the Employer and the Contractor from the date of issue of
N.I.T and the date of issue of work order.

I\V. Work order No. dt.

2) In consideration of the payments to be made to the Contractor as hereinafter provided
the Contractor shall upon and subject to the said conditions, execute and complete the
contract project works shown upon the said drawings etc. and such further detailed
drawings as may be furnished to the contractor by the said Employer and described in the
said specifications and the said schedule of quantities.
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3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Con-
tract of herein stated before, the Employer reserves itself the right of altering the drawings
and the nature of the work and addition to or omitting any items of work or of having
portions of same carried out departmentally or otherwise and such alterations or variations
shall be carried out without prejudice to this contract.

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as
forming part of this agreement and parties hereto will respectively be bound thereby and to
abide by and submit themselves to the conditions and stipulations and perform the same on
their parts to be respectively observed and preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner
specified in the General Conditions of the Contract and all legal disputes shall be limited
within the territorial jurisdiction of the Hyderabad thereto. The decision of the arbitration
shall be final and binding on both the parties.

IN WITNESS WHEREOF THE PARTIES to their present have here under set and sub-
scribed their hands, the day, month and year first above written.

Signed and delivered for and on behalf of
State Bank of India, Shri. its duly authorized official, in the
presence of —

1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of

The Contractor by Shri his duly

authorized official, in the presence of —
1. (Name and Address)

2. (Name and Address)
The Assistant General Manager(P&E), SBI

READ. UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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DECLARATION

TO

THE ASSISTANT GENERAL MANAGER
(P&E)STATE BANK OF INDIA
PREMISES & ESTATE,

LOCAL HEAD OFFICE, BHOPAL

NAME OF THE WORK: PROPOSED CIVIL WORKS OF RAINWATER HARVESTING
SYSTEM AT BRANCHES AND STAFF COLONIES UNDER BHOPAL CIRCLE

I/We have inspected the site of works and have made me / us fully
acquainted with the local conditions in and around the sites of works. I/We hereby declare
that I/'We have gone through the conditions laid down in the Notice Inviting Tender,
Conditions of Contract, Technical Specifications, Bill of Quantities, approved makes and
understood the same and on the basis of the same I/We quoted our rates in the Schedule of
Quantities attached with the tender documents.

We accept all the terms and conditions of tender documents. We will abide by the technical
specification mentioned in the tender. We here by undertake to use only specified material/
make as per the tender schedule.

| undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of
the tender at your office.

For any type of deviation (to any of above or subsequent instructions), it will be my/ our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing
which it shall be deemed that | have carried out any such deviations at my own and | shall
be duty bound to replace the all deviated material/ works from the site at my/ our cost as
well as | shall be liable to penalized by the employer as deemed fit and for all such loses
made thereof, I/ we shall not have any right to arbitrate in any manner.

I/We shall also uniformly maintain such progress as may be directed by the Employer /
Architect to ensure completion of same within the target date as mentioned in the tender
document.

Witness:

Signature of Tender

Address

Date:
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES

I. The quantities given herein are those upon which the lump sum cost of the
work is based. They are subjected to alterations omissions, deductions or
additions as provided for in the conditions of this contract and do not necessarily show
the actual quantities of the work to be done. The unit rate noted below are those govern-
ing payment of extras or deductions for omissions, according to the conditions of the
contract as set forth in the preliminary specifications of the Bank detailed standard
specifications and other conditions or specifications of this contract.

II. It is to be expressly understood that the measured work is to be taken net
(notwithstanding) any custom or practice to the contrary according to the actual
guantities when in place and finished according to the drawings or as may be
directed from time to time by the Architects, and the cost calculated by
measurements or weight, at the respective prices, without any additional charge
for any necessary or contingent works connected there with. The rates quoted
are for work in site and complete in every respects.

[ll. If any operation of work, which is specified in the respective items mentioned in the
schedule of quantities, is not executed by the contractor then proportionately the rate
guoted in the schedule shall be re-fixed.

SIGNATURE OF THE CONTRACTOR
WITH DATE
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LIST OF PROPOSED RAINWATER HARVESTING SITES

S No Branch/Office/Residence

1. Shivaji Nagar Branch, Bhopal

2. T.T Nagar Branch, Bhopal

3. Hatta Branch

4. Gm Bungalows A 1, Char Imli, Bhopal
5. Gm Bungalows A 2, Char Imli, Bhopal
6. Gm Bungalows A 3, Char Imli, Bhopal
7. DGM Flat B-3 & B-4

8. DGM Flat B-5 & B-6

9. SBILD Indore

10. Jagdalpur

11. Shivni Branch

12. Bhanpuri Branch

13. Commercial Branch Bhopal

14. Khajuraho Branch

15. RBO Betul

16. RSETI Neemuch

ALLOTMENT OF WORK: - Work shall be awarded in the ratio 50:30:20 to L-1, L-2 and L-3
bidder on L-1 rates upon receipt of consent from L-2 and L-3 bidder. The allotment of
branches shall be based purely on lottery system.
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