TENDER PART-A
TENDER ID- LHO/BHO/P&E/24-25/44

STATE BANK OF INDIA

PREMISES AND ESTATES DEPARTMENT
L H O BHOPAL

PROPOSED ELECTRICAL & AIR-
CONDITIONING WORK'S

FOR

GUEST ROOMS (8 Nos) WITH DINING &

WAITING AREA

AT

GROUND & FIRST FLOOR ZONAL OFFICE

GWALIOR.

(TECHNICAL BID)

ARCHITECTS

design home

455/3 Shakti Nagar Bhopal
Ph: 09425004543, 07554271687

Email: designhome_bpl@yahoo.com
Web: designhome.in
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NOTICE INVITING TENDERS

STATE BANK OF INDIA, Premises & Estates Department, Local Head Office, Bhopal
through its Architect M/s. Design Home Bhopal invites “online item rate E-tender” from the
SBI Empaneled contractors under appropriate category for the captioned work.

The SBI Empaneled contractors who receive NIT from Architect are only entitled to

quote for this tender.

The details of tender are as under:-

S.N | Description
0.
1. Name of work Proposed Electrical & Air-Conditioning
Renovation work of Guest Rooms (8 Nos) with
Dining & Waiting Area at Ground & First Floor
Zonal Office Gwalior.
2. Nature of Work Electrical & Air-Conditioning Renovation Work
3. Time allowed for completion | 90 Days from the date of Commencement
4. Tender Processing Fees NIL
5. Earnest Money Deposit Rs. 21000.00.00/- (Rupees Twenty One Thousand
only) by means of Demand Draft / Banker’s cheque
(Valid for a period of 90 Days from the last date of
submission of the tender) from any Nationalized Bank
drawn in favour of A.G.M. (P&E) State Bank of
India, LHO Bhopal.
6. Initial Security Deposit The successful tenderer will have to submit a sum
equivalent to 2% of accepted tender value less EMD
by means of DD drawn in favour of A.G.M. (P&E)
State Bank of India, LHO Bhopal within a period of 15
days of acceptance of tender.
7. Date of issue of tender | From 06.08.2024 to 26.08.2024
documents form Bank’s | https://www.etender.sbi/
website
8. Last date & time for | Upto 3:00 P.M. On 26.08.2024
submission of Online | Note: It is sole responsibility of the bidder to ensure
Technical and Price bid, & | submission of their EMD by stipulated date and time at
EMD specified address failing which they will not be allowed
to participate in e-tendering
9. Date & Time of opening of | 3:30 P.M. On 26.08.2024
e-tenders
10. | Address at which along with | The A.G.M. (P&E), State Bank of India, Local Head
EMD & Tender document | Office, Hoshangabad Road, Bhopal 462011
proof has to be submitted.
11. | Place of opening tenders The A.G.M. (P&E), State Bank of India, Local Head
Office, Hoshangabad Road, Bhopal 462011
12. | Liquidated Damages 0.50% of contract amount per weeks subject to max.
5% of contract value or final bill value.
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13. | Defect’s liability period 12 Months from the date of Virtual Completion

14. | Validity of offer 90 days from the date of opening of Price-bid
15. | Value of Interim | Rs. 12 Lakhs. No advance on materials / plant /
Certificate machinery or mobilization advance shall be paid

under any circumstances

16. | Submission of Technical | Contractors shall download the entire Technical
Bid (Hard Copy) Bid to get acquainted with terms and conditions
and without fail in the e-tendering portal after
putting the signature and seal. Failing to upload
as stated above, the tender will be rejected.

However, L1 Tenderer should submit the whole
technical bid spirally bound securely and in serial
order containing all pages duly signed with
company seal and date to this office within 7 days
of receipt of confirmation. Failure to submit the
hardcopy of Technical Bid may render the bidder

disqualifies.
17. | Agency for _arrgnging e- | Service provider:M/s e-Procurement
tender/online bidding Technologies Ltd.,(Procure Tiger)

A-201, Wall Street-1I, Opp. Orient Club, Near
Gujarat College, Ahmedabad-380006, Gujrat
State, India Tel.: PH Nos.:t9179-681368
40/31/35/63/29/57/53/43/52/20/59/22, Mobile
No.: 9081000427/99044079/6386155829
Email:sujith@auctiontiger.net, sujith@eptl.in,
jaymeet.rathod@auctiontiger.net,
mehnaz@eptl.in, geeta@auctiontiger.net

18. | Corrigendum The contractors have to visit the Bank’s web site
regularly for any corrigendum till the last date and
time of opening of tender.

19. Tenders can be downloaded from the bank’s website www.sbi.co.in (link)
<Procurement News>.It shall be responsibility of the contractor to arrange and ensure
that all pages of technical and financial bid are properly bound separately. Tenders in
loose pages may be disqualified.

20. The contractor shall sign and stamp each page of the tender document thereby
ensuring the number and sequence of all pages.

21. No conditions other than mentioned in the tender will be considered, and if given
they will have to be withdrawn before opening of the price-bid.

22. The SBI reserve their rights to accept or reject any or all the tenders, either in
whole or in part without assigning any reason(s) for doing so and no claim /
correspondence shall be entertained in this regard.

23. Tenders received without EMD shall be summarily rejected and such tenders shall
not be allowed to participate in the online price bidding process.
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24. In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

25. SBI has the right to accept / reject any / all tenders without assigning any reasons
and no correspondence shall be entertained in this regard.

The A.G.M. (P&E)
State Bank of India
L.H.O. Bhopal.
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FORM OF TENDER

To,

The AGM (P&E) LHO,

STATE BANK OF INDIA BANK,
LHO, Hoshangabad Road
BHOPAL.

NAME OF WORK: Proposed Electrical & Air-Conditioning Renovation work of
Guest Rooms (8 Nos) with Dining & Waiting Area at Ground & First Floor Zonal
Office Gwalior.

Sir,

3.1 Having visited the site and examined the drawings, conditions of contract, special
conditions of contract, General specifications and detailed specifications, schedules and bill
of quantities for the construction of the above named works, we offer to construct, complete
and maintain the whole of the said works in conformity with the said drawings, conditions of
contract, specifications, schedules and bill of quantities for the sum stated in bill of quantities
of this Tender Document or such other sum as may be ascertained in accordance with the
said conditions of contract.

3.2 We undertake to complete and deliver the whole of the works comprised in the
contract within the time stated in the appendix hereto.

3.3 We have independently considered the amount of liquidated damages shown in the
Appendix hereto and agree that it represents a fair estimate of the loss likely to be
suffered, by you in the event of the works not being completed in time.

34 We agree to abide by this tender for the period of 90 days from opening of envelope
3 or extension there of as required by the employer from the date fixed for receiving the
same and it shall remain binding upon us and may be accepted at any time before the expiry
of that period.

3.5 We confirm that the period and rates as referred in the agreement or general
conditions of contract are given or summarized in the appendix hereto, to which we give our
consent and agree to abide by the same.

3.6 If this tender is accepted, we undertake to enter into and execute at our cost, when
called upon by the employer to do so, a contract agreement in the prescribed form. Unless
and until a formal agreement is prepared and executed this tender together with your
written acceptance there of, shall constitute a binding contract between us.

3.7 We understand that if our tender is accepted, we are to be jointly and severally
responsible for the due performance of the contract.

3.8 We understand that you are not bound to accept the Lowest or any tender you may
receive and may reject all or any tender, accept or entrust the entire work to the contractor
or divide the work to more than one contractor without assigning any reason or giving any
explanation whatsoever.

Dated this day of 2024 Signature
in the capacity of duly
authorized to sign tenders for and on behalf of

(IN BLOCK CAPITALS)
Witness :
Signature/ Address:
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APPENDIX TO FORM OF TENDER
GENERAL CONDITIONS OF CONTRACT CLAUSE NO.

Defects Liability period

12 Months (Clause No. 5.37)

Date of commencement

7 days from the date of acceptance letter is issued to contractor
or day on which the contractor is instructed to take possession
of the site whichever is later. (Clause No. 5.14)

Time of completion

90 Days from the date of commencement. (Clause No. 5.14)

Period of Final Measurement

One months from the date of virtual completion (Clause No.
5.31)

Liquidated damages

0.5% of the tendered amount shown in the tender per
week subject to the ceiling of 5% of the accepted contracted
sum. (Clause No. 5.15)

Minimum value of work for
interim certificate

12.0 Lakhs (This value shall be the difference of work done of
two consecutive bills). (Clause No. 5.29)

Initial security deposit

2% of the accepted tender value including earnest money
(Clause No. 5.12)

Retention percentage

10% of the accepted tender amount subject to maximum as
per clause (Clause No. 6.3)

Refund of total security
comprising of EMD, ISD and
Retention

The initial security deposit comprising of EMD, shall be
refunded to the ISD and retention contractor within 14 days of
the issue of certificate of Virtual completion. The retention
amount will be refunded to the contractor 14 days after the end
of the defect liability period. (Clause No. 5.12)

Period of honoring Certificate

15 days from date of receipt of certificate from the

Architect. (Clause No. 5.29)

GST

Contractor to Quote rates excluding GST, the same shall be
paid separately by the Bank as applicable
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SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR Proposed Electrical & Air-Conditioning Renovation
work of Guest Rooms (8 Nos) with Dining & Waiting Area at Ground & First
Floor Zonal Office Gwalior.

(A) Business rules for E-tendering:

1.

Only empaneled contractors with SBI under appropriate category who are invited by the
project Architect/SBI shall only be eligible to participate.

SBI will engage the services of and E-tendering service provider who will provide
necessary training and assistance before commencement of online bidding on Internet.

In case of e-tendering, SBI(A.G.M. P&E) will inform the vendor in writing, the details of
service provider to enable them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be communicated
through service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format
(provided by service provider), before start of E-tendering. Without this the vendor will
not be eligible to participate in the event.

The Contractors will be required to submit the hard copy of EMD and proof of tender
application copies in sealed Envelope to the office of State Bank of India at the address
mentioned hereinbefore by the stipulated date and time. Contractors not submitting any
one or more documents shall not be eligible to participate in the on line price bidding.

E-tendering will be conducted on schedule date & time.

The e-tendering will be treated as closed only when the bidding process gets
closed in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s e-
Procurement Technologies Pvt Ltd, Ahemedabad, has been engaged by
SBl an authorized service provider. Please go through the guidelines given
below and submit your acceptance to the same along with your Commercial
Bid.

E-tendering shall be conducted by SBI through M/s e-Procurement
Technologies Pvt Ltd, Ahemedabad on pre-specified date. While the
Contractors shall be quoting from their own offices/ place of their choice,
Internet connectivity and other paraphernalia requirements shall have to be
ensured by Contractors themselves. In the event of failure of their Internet
connectivity, (due to any reason whatsoever it may be) it is the bidders’
responsibility. In order to ward-off such contingent situation bidders are
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5.

6.

requested to make all the necessary arrangements/ alternatives such as back—
up power supply whatever required so that they are able to circumvent such
situation and still be able to participate in the E-tendering successfully. Failure
of power at the premises of Contractors during the E-tendering cannot be the
cause for not participating in the E-tendering. On account of this the time for the
E-tendering cannot be extended and SBI is not responsible for such
eventualities.

M/s e-Procurement Technologies Pvt Ltd, Ahemedabad shall arrange to
train your nominated person(s), without any cost to you. They shall also explain
you all the Rules related to the E-tendering. You are required to give your
compliance on it before start of bid process.

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be
conducted in Indian currency & Unit of Measurement will be displayed in Online
E-tendering.

. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in
the tender document and shall not be subjected to any change whatsoever.
Procedure of E-tendering:

aadtai. Online E-tendering :

(a.a.1.a.i.3.a) The hard copy of the Technical as well as Price Bid is
available on the Bank’s website during the period specified in the NIT.

(a.a.1.a.i.3.b) Online e-tendering is open to the empaneled bidders who
receive NIT from the SBI and qualified for participating in the price
bidding as provisions mentioned hereinabove through SBI approved
Service Provider.

(a.a.1.a.i.3.c) The Price-Bid shall be made available online by the Service
Provider wherein the contractors will be required to fill-in their ltem-wise
rates for each item.

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute
to submit their online item-wise quote in the price bid to avoid
complications related with internet connectivity, network problems,
system crash down, power failure, etc.

(a.a.1.a.i.3.e) It is mandatory to all the bidders participating in the price
bid to quote their rates for each and every item.

(a.a.1.a.i.3.f) In case, contractor fails to quote their rates for any one or
more tender items, their tender shall be treated as “Incomplete
Tender’ and shall be liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name
& Password by M/s e-Procurement Technologies Pvt Ltd, Ahemedabad.
The Bidders are requested to change the Password after the receipt of initial
Password from M/s e-Procurement Technologies Pvt Ltd, Ahemedabad. All
bids made from the Login ID given to the bidder will be deemed to have been
made by the bidder.
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BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work
as specified. Bids once made, cannot be cancelled / withdrawn and the Bidder
shall be bound to execute the work at the quoted bid price. In case the L-1
Bidder backs out or fail to complete the work as per the rates quoted, SBI shall
at liberty to take action as deemed necessary including depaneling such
contractors and forfeiting their EMD.

At the end of the E-tendering, SBI will decide upon the winner. SBI decision on
award of Contract shall be final and binding on all the Bidder

SBI shall be at liberty to cancel the E-tendering process / tender at any time,
before ordering, without assigning any reason.

SBI shall not have any liability to bidders for any interruption or delay in access
to the site irrespective of the cause.

Other terms and conditions shall be as per your techno-commercial offers and
other correspondences till date.

OTHER TERMS & CONDITIONS:

The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other
suppliers / bidders.

The Bidder shall not divulge either his Bids or any other exclusive details of
SBI to any other party.

SBIl decision on award of Contract shall be final and binding on all the
Bidders.

SBI reserves their rights to extend, reschedule or cancel any E-tendering
within its sole discretion.

SBI or its authorized service provider M/s e-Procurement Technologies
Pvt Ltd, Ahemedabad shall not have any liability to Bidders for any
interruption or delay in access to the site irrespective of the cause.

SBI or its authorized service provider M/s e-Procurement Technologies
Pvt Ltd, Ahemedabad is not responsible for any damages, including
damages that result from, but are not limited to negligence.

SBI or its authorized service M/s e-Procurement Technologies Pvt Ltd,
Ahemedabad will not be held responsible for consequential damages,
including but not limited to systems problems, inability to use the system,
loss of electronic information etc.

N.B.
All the Bidders are required to submit the Process Compliance Statement
(Annexure 1) duly signed to M/s e-Procurement Technologies Pvt Ltd,
Ahemedabad.

All the bidders are requested to ensure that they have a valid digital
signature certificate well in advance to participate in the online event.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II)

(The bidders are required to print this on their company’s letter head and sign, stamp

before emailing)

To,

M/s. e-Procurement Technologies Pvt Limited,

B-704, Wall Street-Il, Opp. Orient Club, Near Gujrat College Road,
Ellise Bridge, Ahemedabad-380006

Mobile no. 7940016800

Email: aman.v@procuretiger.com

AG

REEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE

ON LINE E-TENDERING FOR Proposed Electrical & Air-Conditioning Renovation

work of Guest Rooms (8 Nos) with Dining & Waiting Area at Ground & First

Floor Zonal Office Gwalior.

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the
Tender document.
This letter is to confirm that:

1)

2)

3)

4)

5)

6)

The undersigned is authorized representative of the company.

We have studied the Commercial Terms and the Business rules governing the E-
tendering as mentioned in RFP of SBI as well as this document and confirm our
agreement to them.

We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

We confirm that SBlI and M/s e-Procurement Technologies Pvt Ltd,
Ahemedabad shall not be liable & responsible in any manner whatsoever for
my/our failure to access & bid on the e-E-tendering platform due to loss of internet
connectivity, electricity failure, virus attack, problems with the PC, any other
unforeseen circumstances etc. before or during the E-tendering event.

We confirm that we have a valid digital signature certificate issued by a valid
Certifying Authority.

We, hereby confirm that we will honor the Bids placed by us during the E-tendering
process.

With regards,
Date:
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Signature with company seal
Name:

Company / Organization:

Designation within Company / Organization:

Address of Company / Organization:

Scan it and send to this Document on
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SECTION - 11
INSTRUCTIONS FOR TENDERER

2.0 The details of work to be carried out and its scope are given in the specifications and
bill of Quantities of these documents which also indicate a brief description of the Project
where work is to be executed.

The Tenderers are advised to study the same carefully before tendering and they shall be
deemed to have fully acquainted themselves with the same.

2.1 The Tenderers, in their own interest, are advised to inspect and examine the site
and its surroundings and satisfy themselves before submitting their tenders, in respect of
the site conditions including but not restricting to the following which may influence or effect
the work or cost thereof under the contract.

a) Site conditions including access to the site, existing and required roads and other
means of transport/communication for use by him in connection with the work.

b) Requirement and availability of land and other facilities for his enabling works, stores
and workshops etc.

c) Ground condition including those bearing upon transportation, disposal, handling
and storage or materials required for the work or obtained therefrom;

d) Source and extent of availability of suitable materials including water etc. and labour
(skilled and unskilled) required for work and laws and Regulations governing their use and
employment;

e) The type of equipment and facilities needed preliminary for and in the performance of
the work and for successful completion of work.

f) All other information pertaining to and needed for the work including information as to
the risks, contingencies and other circumstances which may influence or effect the work or the
cost thereof under this contract.

2.2 The tenderers should note that the information, if any, in regard to the site and local
conditions, as contained in these tender documents has been given merely to assist the
tenderers and is not warranted to be complete.

2.3 The tenderers should note and bear in mind that the BANK shall bear no
responsibility for the lack of acquaintance of the site and other conditions or any information
relating thereto, on their part. The consequences of the lack of any knowledge as aforesaid
on the part of the tenderers shall be at their risk and cost and no charges or claims
whatsoever consequent upon the lack of any information, knowledge or understanding shall
be entertained or payable by the BANK.

24 Immediately on receipt of the Tender Documents from the BANK but at least seven
days prior to the date fixed for opening of Envelope No. 1 & 2 of Tender, the Tenderer may
submit in writing any tender enquiry on matters where clarifications or additional information is
desired.

If considered appropriate, the BANK reserves the right to issue addendum(s) or
amendment(s) to any condition/specifications/schedules to all Tenderers before the date of
submission. Tenders submitted by the tenderers shall be deemed to cover the effect of such
addendum(s)/amendment(s) issued and such addendum(s)/amendment(s) duly signed by
the tenderers shall be submitted along with the tenders.

2.5 The tender should be submitted in the prescribed form and the same should be signed
as laid down here under;

a) If the tender is submitted by an individual it shall be signed by the proprietor above his
full name and full name of his firm with his current business address.
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b) If the tender is submitted by a proprietary firm, it shall be signed by the proprietor
above his full name and full name of his firm with its name and current business address.

c) If the tender is submitted by a firm in partnership, it shall be signed for and on behalf of
the firm by all the partners of the firm above, their full names and current business
address, or by a partner holding the power of attorney for the firm by signing the tender in
which case a certified copy of the Power of Attorney shall accompany the tender. A
certified copy of the partnership deed and current business address of all the partners of the
firm shall also accompany the tender.

d) If the tender is submitted by a Limited company, or a Limited corporation, it shall be
signed by a duly authorized person holding the power of attorney for signing the tender in
which case a certified copy of the Power of Attorney shall accompany the tender. Such
Limited company or Corporation may be required to furnish satisfactory evidence of its
existence before the contract is awarded.

e) If the tender is submitted by a group of firms, the sponsoring firms shall submit
complete information pertaining to each firm in the group and state along with the bid as to
which of the firm shall have the responsibility for tendering and for completion of the contract
document and furnish evidence admissible in law in respect of the authority assigned to
such firm on behalf of the group of the firms for tendering and for completion of the contract
of the contract document. The full information and satisfactory evidence pertaining to the
participation of each members of the group of firm in the tender shall be furnished along with
the tender.

f) All witnesses and sureties (if any) shall be persons of status and their full names,
occupations and address shall be stated below their signatures. All signatures affixed on
each page in the tender will be dated.

2.6 The tenderer shall furnish with his tender :

a) Construction schedule showing all activities of work in details and in the form of Bar
Chart proposed to be completed within the stipulated period duly signed as token of
acceptance.

b) Details of plant, equipment and Machinery immediately available with the tenderer for
deployment on the work.

¢) Detail of Technical and supervisory personnel already employed by tenderer which he
proposes to utilize for this work and such other personnel which he proposes to employ
further for this work.

d) Relevant information on the capacity, financial resources and experience about himself.

2.7 The earnest money deposit without any interest will be returned to the unsuccessful
tenderers only after validity period/award of work.

2.8 The BANK or its duly authorized representative will open the tenders in the presence
of tenderers who may be present at the time. If any of the tenderer or his agent is not present
at the time of opening of tender, the BANK or its duly authorized representative will, on
opening of tenders of the absentee tenderer, prepare a statement of the attested and
unattested corrections in the tender under his signatures. Such a statement shall then be
binding on the absentee tenderer.

2.9 Tenders, which should always be placed in sealed covers, with the name of the project
written on the envelopes will be received by AGM (P&E) LHO Bhopal STATE BANK OF
INDIA upto 3:00 pm On 23.08.2024 and will be opened by him in his office after 3:30 PM.

210 The time allowed for the carrying out of the work will be 90 Days from the date of
written orders to commence the work.

2.11 The tenderers should quote for all the items of work as given in the bill of quantities.
The rates shall be written in both the words and in figures. Tenderer shall also show cost of
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each item, total of each subhead and, the Grand total of the whole contract. Corrections, if
any, shall be made by crossing out, initialing dating and rewriting.

2.12 While a contractor signs a tender in an Indian language the total amount tendered
should also be written in the same language. In the case of illiterate contractors the rates and
the amount tendered should be attested by a witness.

2.13 Issue of tender form will be stopped one days before the date fixed for the opening of
tenders.

2.14 Earnest money amounting to (RS 21000.00/-.) in the form of BANK Draft drawn in
favour of " AGM (P&E) LHO Bhopal a/c (name of/Contractor’s firm ) Bhopal" must
accompany each tender and each tender is to be in a sealed cover superscribed "Tender for
Proposed Electrical & Air-Conditioning work of Guest Rooms (8 Nos) with Dining &
Waiting Area at Ground & First Floor Zonal Office Gwalior. at STATE BANK OF INDIA"
and addressed to the office of AGM (P&E) LHO Bhopal.

2.15 The contractor whose tender is accepted will be required to furnish by way of security
deposit 2% of the accepted tender amount (including earnest money) for the due fulfillment of
his contract. The Security Deposit shall be collected as detailed in General conditions of
contract clause no. 5.12.

2.16 The acceptance of a tender will rest with the STATE BANK OF INDIA, which does not
bind itself to accept the lowest tender, and reserves to itself the authority to reject any or all
of the tenders received without the assignment of any reasons. All tenders in which any of
the prescribed conditions are not fulfilled or are incomplete in any respect are liable to be
rejected.

2.17 Canvassing in connection with tenders is strictly prohibited and the tenders submitted
by the contractors who resort to canvassing will be liable to rejection.

2.18 Allitem rates shall be quoted on the proper form of the tender alone.

2.19 An item rate tender containing percentage below/above will be summarily rejected.
However,where a tenderer voluntarily offers a rebate for payment within a stipulated period.
This may be considered.

2.20 On acceptance of tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Employer/Architect
shall be communicated to the Employer/Architect.

2.21 Special care should be taken to write in figures as well as in words and the amounts
in figure only, in such a way that interpretation is not possible. The total amount should be
written both in figures and words. In case of figures, the word 'Rs' should be written before,
the figure of Rupees and words 'p' after the decimal figures, e.g. Rs 2.15 p and in case
words, the word 'Rupees' should precede and the word paise should be written at the end,
unless the rate is in whole rupees and followed by the words 'only', it should invariably be
upto two decimal places. While quoting the rates in the bill of quantities, the word 'only'
should be written closely following the amount and it should not be written in the next line.

2.22 (a) The BANK does not bind itself to accept the lowest tender but it may accept any
tender and reserves to itself the right of accepting the whole or any part of a tender and the
tenderer shall be bound to perform the same at the rate quoted.

(b) The BANK reserves the right to accept the tender in full or in parts and that the
tenderer shall have no claim for revision of rates or other conditions if the tender is accepted
in parts.

2.23 The contractor shall give a list of his relatives working with the BANK along with their
designations and addresses.

2.24 No employee of the BANK is allowed to work under or as a contractor for a period of
two years after his retirement from BANK services, without the previous permission of the
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BANK. This contract is liable to be cancelled if either the contractor or any of his employees is
found at any time to be a such a person who had not obtained the permission of the BANK as
aforesaid before submission of the tender or engagement in the contractor's service.

2.25 The tender for works shall remain open for acceptance for a period of 90 days from the
date of opening of Envelope No. 3 of the tenders. If any tenderer withdraws his tender before
the said period, then the BANK shall be at liberty to forfeit Earnest Money paid along with the
tender.

The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in full
in case he does not remit the initial security deposits within the stipulated period or start the
work by the stipulated date mentioned in the award letter.

2.26 The tender for the work shall not be witnessed by a contractor or contractors who
himself/themselves has/have tendered or who may and has/have tendered for the said
work. Failure to observe this condition would render tenders of the contractors tendering as
well as witnessing the tender liable to summary rejection.

2.27 It will be obligatory on the part of the tenderer to tender and sign the tender
documents for all the component parts and that, after the work is awarded, he will have to
enter in to an agreement, for each component with the competent authority in the BANK.

2.28 Sealed tenders are to be delivered in person to the officer nominated for the purpose
or put in a sealed tender box kept in the office before the stipulated time.

2.29 The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the
Tender Documents.

SIGNATURE OF THE COMPETENT
AUTHORITY

STATE BANK OF INDIA

15 Seal & sign of contractor




ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules)

This agreement is made on day of 2024 between (STATE
BANK OF INDIA LHO BHOPAL, (hereinafter called "The
Employer") of the one part and (hereinafter called

"the Contractor") of the other part.

WHEREAS the Employer is desirous of certain works should be executed viz. Proposed
Electrical & Air-Conditioning work of Guest Rooms (8 Nos) with Dining & Waiting Area
at Ground & First Floor Zonal Office Gwalior and has by letter of acceptance dated
accepted a tender by the contractor for the execution, completion, and
maintenance of such works, now THIS AGREEMENT WITNESSES as follows :

4.1 In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the said conditions of contract hereinafter referred to :

4.2 The following documents shall be deemed to form and to read construed as part of this
agreement, viz.

i) Original tender document.

i) Relevant correspondence all letters/correspondence forming part of contract and
referred to in acceptance letter.

iii) Acceptance letter.

iv) Bill of quantities.

V) The drawings.

vi) Time and progress chart.

vii)  Other additional documents as required,

viii)  Article of Agreement.

4.3 The aforesaid documents shall be taken as complementary and mutually explanatory
of one another, but in the case of ambiguities of discrepancies the latest documents issued by
the BANK shall prevail over on earlier documents.

* Give the Name, Destination and Address of the Contractor.

44 In consideration of the payment to be made by the employer to the contractor as
hereinafter mentioned, the contractor hereby covenants with the employer to perform execute,
complete and maintain the work in conformity in all respects with the provision of the contract.

4.5 The employer hereby covenants to pay the contractor in consideration of the
execution, completion and maintenance of the works such sums as shall become
payable hereunder at the time(s) and in the manner prescribed in the said conditions
and price schedule of quantities/bill of quantities prescribed in the contract.
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IN WITNESS whereof the parties hereto have caused their respective common seals to be
hereunto affixed (or have hereunto set their respective hands and seals) the day, month and
year first above written.

SIGNED AND SEALED AND DELIVERED BY THE

said said

(Name ; ) (Name

on behalf of the contractor on behalf of the employer
In the presence of In the presence of

Name: Name:

Address: Address:

e This form is included in the tender documents only for the information of the tenderers.
Only the successful tenderer will be, in due course, required to complete the form.
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e INSTRUCTIONS TO THE TENDERERS

1.0 Scope of work
A.G.M. (P&E) LHO, BHOPAL invites e-tender’s for Proposed Electrical & Air-

Conditioning work of Guest Rooms (8 Nos) with Dining & Waiting Area at
Ground & First Floor Zonal Office Gwalior.

¢ Site and its location
The proposed work is to be carried out at SBILD Indore
2.0 Tender documents

2.1 The work has to be carried out strictly according to the conditions stipulated in
the tender consisting of the following documents and the most workmen like manner.

Instructions to tenderers

General conditions of Contract

Special conditions of Contract

Additional specifications

Drawings

Priced bid A

2.2 The above documents shall be taken as complementary and mutually
explanatory of one another but in case of ambiguities or discrepancies, shall take

precedence in the order given below;

a) Price Bid

b) Additional Specifications

c) Technical specifications

d) Drawings

e) Special conditions of contract
f) General conditions of contract

g) Instructions to Tenderers

2.3 Complete set of tender documents including relative drawings can be
downloaded from the website www.sbi.co.in

24 The tender documents are not transferable.
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3.0 Site Visit

3.1 The tenderer must obtain himself on his own responsibility and his own
expenses all information and data that may be required for the purpose of filling this
tender document and enter into a contract for the satisfactory performance of the work.
The tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of the
materials, labour, the law and order situation, climatic conditions local authorities
requirement, traffic regulations etc;

The tenderer will be fully responsible for considering the financial effect of any or all
the factors while submitting his tender.

4.0 Earnest Money

4.1 The tenderers are requested to submit the Earnest Money of Rs. 21000.00.00
(Rupees Twenty one Thousand only) by means of Demand Draft / Pay Order
(Valid for a period of 90 Days from the last date of submission of the tender) from any
Nationalized Bank drawn in favour of A.G.M. (P&E) State Bank of India, LHO
Bhopal and payable in Bhopal. NO TDR / STDR SHALL BE ACCEPTED AS EMD

4.2 EMD in any other form other than as specified above will not be accepted.
Tender not accompanied by the EMD in accordance with clause 4.1 above shall be
rejected.

4.3 No interest will be paid on the EMD.

44 EMD of unsuccessful tenderer will be refunded within 30 days of award of
Contract.

4.5 EMD of successful tenderer will be retained as a part of security deposit.

5.0 Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender
value less EMD by means of DD drawn in favour of A.G.M. (P&E) State Bank of India,
LHO Bhopal within a period of 15 days of acceptance of tender.

6.0 Security Deposit

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract
value is in the form of Initial Security Deposit (ISD) which includes the EMD. Balance
3% shall be deducted from the running account bill of the work at the rate of 10% of
the respective running account bill i.e., deduction from each running bill account will be
@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value.
The 50% of the Total Security Deposit shall be paid to the contract on the basis of
architect’s certifying the virtual completion. The balance 50% would be paid to the
contractors after the defects liability period as specified in the contract.

6.2 Additional Security Deposit

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be
applicable if the bid price is below 7.5 % of the estimated cost put to tender. The amount
of such ASD/ APG shall be the difference between 92.5 % of estimated cost put to
tender and the quoted price. Such ASD could be in the form of DD / STDR in the
Bank’s name as per format approved by the Bank. On successful completion of work
ASD will be returned to the contractor. In case contractor fails to complete the work in
time or as per tender specification or leave the job incomplete, the bank will be at liberty
to recover the dues from ASD or to forfeit such ASD as the case may be within its sole
discretion.
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6.3 Retention Money: -

Besides the SD as deposited by the contractor in the above said manner, the Retention money
shall be deducted from the running account bill at the rate of 10% of the gross value of work
done by the contractor and claimed in each bill provided the total security deposit i.e. ISD plus
EMD plus Retention Money shall both together not exceed 5% of the contract value. The 50%
of the total security deposit shall be refunded to the contractor without any interest on issue of
Virtual Completion certificate by the Architect/consultant. The balance 50% of the total security
deposit shall be refunded to the contractors without interest within fifteen days after the end of
defects liability period provided the contractor has satisfactorily attended to all defects in
accordance with the conditions of contract including site clearance liberty to recover the dues
from ASD or to forfeit such ASD as the case may be within its sole discretion.

6.4 No interest shall be paid to the amount retained by the Bank as Security
Deposit.

7.0 Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 30 days from the receipt
of intimation of acceptance of the tender by the Bank. However, the written acceptance
of the tenders by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered into or
not.

8.0 Completion Period

Time is essence of the contract. The work should be completed in all respect
accordance with the terms of contract within a period of 90 days (Ninety days) from
the date of award of work.

9.0 Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days from the
date of opening price bid. If the tenderer withdraws his/her offer during the value
period or makes modifications in his/her original offer which are not acceptable to Bank
without prejudice to any other right or remedy the Bank shall be at liberty forfeit the
EMD.

10.0 Liquidated Damages

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of
contract value.

11.0 Rate and prices:

11.1 The tenderers need not quote their rates for which no quantities have been given.
In case the tenderers quote their rates for such items those rates will be ignored and
will not be considered during execution.

11.2 The tenderers should not change the units as specified in the tender. If any unit
is changed the tenders would be evaluated as per the original unit and the contractor
would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the
Architect/ SBI.

11.3 Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.
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11.4 Each page shall be totaled and the grand total shall be given.
11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.

11.6 The SBI reserve their rights to accept any tenders, either in whole or in part or
may entrust the work in phases or may drop the part scope of work at any stage of the
project within its sole discretion without assigning any reason(s) for doing so and no
claim / correspondence shall be entertained in this regard.

11.7 In case it is decided by the SBI to drop one or more buildings from the scope of
work at any stage of the project, the contractor shall not be entitled to raise any claim /
compensation for such deleted scope of work. Also, the SBI may consider issuing work
order for various buildings in phases but within a reasonable time interval and the
contractor shall be bound to execute the same within the stipulated time period and as
per rates quoted by them in this tender without any claim for price escalation.

12. Restriction under Rule 144 9XI) of General Financial Rules 2017 of
Ministry of Finance, India order no. F. No. 6/18/2019/PPD dated 23" July
2020.

e Any bidder from a country which shares a land border with India will be
eligiable to bid in this tender ONLY if the bidder is registered with the
Competent Authority (registration committee constituted by the Department
for promotion of industry and internal Trade).

e ‘Bidder (including the terms ‘tender’ ‘consultant or ‘service provider in
certain contexts) means any person or firm or company, including any
member of a consortium or joint venture (that is an association of several
persons, or firms or companies), every artificial judicial person not falling in
any of the descriptions of bidders stated hereinbefore, including any agency
branch or office controlled by such person, participating in a procurement
process.

e ‘bidder from a country which shares land border with India (such a country);
for this purpose means:

An entity incorporated, established or registered in such a country, or

A subsidiary of an entity incorporated, established or registered in such a
country or

An entity substantially controlled through entities incorporated, established or
registered in such a country, or

An entity whose beneficial owner is situated in such a country or
An Indian (or other) agent of such an entity or

A natural person who is a citizen of such a country or
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A consortium or joint venture where any member of the consortium or joint
venture falls under any of the above.

. The beneficial owner for the purpose of (iii) above will be as under:

In case of A Company or Limited Liability Partnership, the beneficial owner is
the natural person(s), who, whether acting alone or together, or through one or
more judicial person, has a controlling interest or who exercise control through
other means.

Explanation-
“Controlling ownership interested” means ownership of or entittement to more
than twenty five percent of shares or capital or profits of the Company;

“Control” shall include right to appoint majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s), who
whether acting alone or together, through one or more judicial person, has
ownership of entittlement to more than fifteen percent of capital or profits of the
partnership;

In case of an unincorporated association or body of individuals, the beneficial
owner is the natural person(s), who whether acting alone or together, through
one or more judicial person, has ownership of or  entitlement to more than
fifteen percent of capital or profits of such association or body of individuals.

Where no natural person is identified under (1) or (2) or (3) above, the
beneficial owner is the relevant natural person who holds the position of senior
managing official;

In case of a trust, the trustiest, the identification of beneficial owner(s) shall
include identification of the author of the trust, the trustee, the beneficiaries with
fifteen percent or more interest in the trust and any other natural person
exercising ultimate effective control over the trust through a chain of control or
ownership.

e An Agent is a person to do any act for another, or to represent another in
dealing with third person .

e [To be inserted in tenders for Works contracts, including Turnkey contract].
The successful bidder shall not be allowed to sub-contract works to any
contractor from a country which shares a land border with India unless such
contractor is registered with the Competent Authority.
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e All bidders need to submit a declaration-cum-certificate (along with
evidence) in this regards as per “Annexure-l” failure to submit such valid
declaration-cum-Certificate will make the bid liable for rejection.”

e SIGNATURE OF THE CONTRACTOR
WITH SEAL

GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the Schedule of
Quantities and in the specifications and conditions laid down hereinafter and in the drawings,
the work shall be carried as per standard specifications and under the directions of the
Employer/Architects.

5.1 INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except
where the subject of context otherwise requires :

i) Employer : The term employer shall denote STATE BANK OF INDIA with their LHO
BHOPAL, and any of its employees or representative authorized to act on their behalf.

ii) The BANK : The term BANK shall mean STATE BANK OF INDIA BANK, the
Employer.

iii) Architects : The term Architects shall means M/s Design Home 455, Sector-3 Shakti
Nagar BHOPAL 462024 or in the event of his/their ceasing to be the Architects for the
purpose of this contract such other persons as the Employer shall nominate for the purpose.

iv) The Engineer in charge : The term means Engineer to STATE BANK OF INDIA of the
STATE BANK OF INDIA deployed to look after the work.

v) Site Engineer : The term shall means person posted at site who shall work under
the orders of Architects/Employer/Engineer-in-charge to inspect the works.

vi) Contractor : The term Contractor shall mean
(name and address of the contractor) and
his/their heirs, legal representatives assigns and successors.

vii) Site : The site shall mean the site where the works are to be executed as shown within
boundary on the Site Plan including any building and erections thereon allotted by the
Employer for the Contractor's use.

viii) Drawings : The work is to be carried out in accordance with drawings, specifications,
the schedule of quantities and any further drawings which may be supplied or any other
instruction, which may be given by the employer during the execution of the work.

All the drawings relating to work given to the contractor together with a copy of schedule of
quantities are to be kept at site and the Employer/Architects shall given access to such
drawings or schedule of quantities whenever necessary.

In case any detailed drawings are necessary, contractor shall prepare such detailed
drawings and/or dimensional sketches therefore and have it confirmed by the employer prior
to taking up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in
drawings, specifications and schedule of quantities or to additional instructions at least 10
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days ahead from the time when it is required for implementations so that the Employer may
be able to give decision thereon.

ix) "The works" shall mean the work or works to be executed or done under this contract.

x)  "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns
Insolvency Act or in Provincial Insolvency Act or any Amending Statutes.

xi) "The Schedule of Quantities" shall mean the schedule of quantities as specified and
forming part of this contract.

xii) "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the
accepted quoted percentage of the contractor.

xiii) Order of precedence for any ambiguity in the schedule of quantities, general conditions,
special conditions, specifications and drawings for the contractor shall be as per the decision
of the Employer and the same will be binding on the Contractor, and shall be read as under in
the decreasing order of importance.

a) Schedule of Quantities.

b) Drawings.

¢) Special Conditions.

d) General Conditions.

e) Technical Specifications of Contract.

f) C.P.W.D. specifications.

g) Bureau of Indian Standards specifications.
h) State P.W.D./General Engineering Practice.

Any ambiguity observed shall be brought to the notice of Employer and be executed after
obtaining approval from the Employer.

5.2 SCOPE

The work consists of Electrical & Air-Conditioning Renovation Works STATE BANK OF INDIA
at Ground & First Floor Guest ROOMS at Zonal Office Gwalior , in accordance with the
"Drawings" and "Schedule of Quantities". The Interior works, related Civil and electrical works
etc. complete are within the scope of this tender. It includes furnishing all materials, labour,
tools and equipment and management necessary for, and incidental to, the construction and
completion of the work. All work, during its progress and upon completion shall confirm to the
lines, elevations and grades as shown on the drawings furnished by the employer. Should
any detail essential for efficient completion of the work be omitted from the drawings and
specifications it shall be the responsibility of the contractor to inform the employer and to
furnish and install such detail with employer's concurrence, so that upon completion of the
proposed work the same will be acceptable and ready for use.

Employer may in their absolute discretion issue further drawings and/or written instructions,
details, directions and explanations, which are, hereafter collectively, referred to as "the
employer's instructions" in regard to :

a) The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of any work.

b) Any discrepancy in the drawing or between the schedule of quantities and/or drawings
and/or specifications.

c) The removal from the site of any defective materials brought thereon by the
contractor and the substitution of any other material thereof.

d) The demolition/removal and/or re-execution of any work executed by the contractors.
e) The dismissal from the work of any persons employed thereupon.
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f) The opening up for inspection of any work covered up.

dg) The rectification and making good of any defects under clauses hereinafter mentioned
and those arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such
employer's instructions, provided always that verbal instructions, directions and explanations
given to the contractor's or his representative upon the works by the employer shall if
involving a variation be confirmed in writing to the contractor/s within seven days. No works
for which rates are not specifically mentioned in the priced schedule of quantities, shall be
taken up without written permission of the employer. Rates of items not mentioned in the
priced schedule of quantities shall be fixed by the employer in consultation with the
Architects as provided in clause "variations".

5.3 TENDERER SHALL VISIT THE SITE

Intending Tenderer shall Vvisit the site and make himself thoroughly acquainted with the
local site conditions, nature and requirements of the works, facilities of transport conditions,
effective labour and materials, accesses and storage for materials. The Tenderer shall
provide in their tender for cost of carriage, freight and other charges as also for any special
difficulties and including police restriction for transport etc. for proper execution of work as
indicated in drawings. The successful Tenderer will not be entitled to any claim of
compensation for difficulties faced or losses incurred on account of any site conditions which
existed before the commencement of the work or which in the opinion of the Employer
might be deemed to have reasonably been inferred to be so existing before commencement
of work.

5.4 TENDERS

The entire set of tender paper issued to the tenderer should be submitted duly priced and
also signed on the last page together with initials on every page. Initials/Signature will
indicate the acceptance of the tender papers by the tenderers.

The schedule of quantities shall be filled in as follows :
i) The rates column to be legibly filled in ink in both English figures and English words.

i) Amount column to be filled in figures for each item and the amount for each subhead as
detailed in the "Schedule of Quantities".

iii) All corrections are to be initialed.
iv) The "Rate Column" (for alternative items shall be filled up).

v) The “Amount" for alternate items of which the quantities are not mentioned shall not be
filled up.

vi) In case of any errors/omissions in the quoted rates, the rates given in the tender marked
"original" shall be taken as correct rates.

No modifications, overwriting or corrections can be made in the tender papers by the
tenderer, but he may at his option offer his comments or modifications in a separate sheet
of paper attached to the original tender papers.

The employer reserves the right to reject the lowest or any tender and also to discharge any
or all of the tenders for each section or to split up and distribute any item of work to any
specialist firm or firms, without assigning any reason.

The BANK reserves the right to accept the tender in full or in part and the tenderer shall have
no claim for revision of rate or other conditions if his tender is accepted in parts.

The tenderers should note that the tender is strictly on the item rate basis and their
attention is drawn to the fact that the rates for each and every item should be correct
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workable and self-supporting. If called upon by the employer detailed analysis of any or all
the rates shall be submitted by the contractor. The employer shall not be bound to recognize
the contractor's analysis.

The works will be paid for as "measured work" on the basis of actual work done and not as
"lump sum" contract.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works involved
directly related to and reasonably detectable from the drawings, specifications and schedule
of quantities and no further extra charges will be allowed in this connection. In the case of
lump sum charges in the tender in respect of any item of works, the payment of such items
of work will be made for the actual work done on the basis of lump sum charges as will be
assessed to be payable by the employer.

The employer has power to add to, omit from any works as shown in drawings or described
in specifications or included in schedule of quantities and intimate the same in writing but no
addition, omission or variation shall be made by the contractor without authorisation from the
Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of
90 days from the date of opening of the tender (Envelope No. 3).

5.5 AGREEMENT

The successful contractor may be required to sign agreement as may be drawn up to suit
local conditions and shall pay for all stamps and legal expenses, incidental thereto.

5.6 PHOTOGRAPHS

The contractor shall supply the Architect & Employer weekly with well executed unmounted
photographs 4 (four) No. of size 200 x 250mm in duplicate showing the progress of the
works and also such particular section of the works, site plan, machinery or materials as the
Engineer may direct within his quoted prices.

5.7 GOVERNMENT AND LOCAL RULES

The contractor shall conform to the provisions of all local By-laws and acts relating to the
work and to the regulations etc. of the Government and local authorities and of any company
with whose system the structure is proposed to be connected. The contractor shall give all
notices required by said act, rules, regulations and Byelaws etc. and pay all fees payable to
such authorities for execution of the work involved. The cost, if any, shall be deemed to have
been included in his quoted rates, taking into account all liabilities for licenses, fees for
footpath encroachment and restorations etc. He shall indemnify the employer against such
liabilities and shall defend all actions arising from such claims or liabilities.

5.8 TAXES (GST)

The tenderers to exclude GST, which shall be payable by the Bank seperatly as applicable.
However, work contract tax shall be deducted at source at the specific rate in state legislative,
if applicable. The certificate in respect of T.D.S. shall be issued by the BANK as per rate. No
claim whatsoever on this account shall be entertained.

5.9 PROVISIONAL SUM (P.S.)

All provisional sums described in the schedule of quantities as P.S. shall be exclusively
allotted to the purchase of materials and not for any handling and fixing to be done by the
contractor. Such costs of handling and fixing with profit (including transport charges if
required) shall be separately included in the contract price as described in the schedule of
quantities. The disposal of the amounts covered under this head will be absolutely at the
discretion of the employer. Contractor is to make payments for these materials to the
suppliers on certificate or order issued by the employer and realise them through his bills
from the employer.
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5.10 QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to cover the entire new
structure indicated in the drawings but the Employer reserves the right to execute only a
part or the whole or any excess thereof without assigning any reason therefore.

5.11 OTHER PERSONS ENGAGED BY THE EMPLOYER

The employer reserves the right to execute any part of the work included in this contract or
any work which is not included in this contract by other agency or persons and contractor
shall allow all reasonable facilities and use of his scaffolding for the execution of such work.
However the contractor shall employ “A” grade Licence holder Electrical contractor to
Complete the electrical work in the scope of the tender

5.12 EARNEST MONEY, RETENTION MONEY AND SECURITY DEPOSIT

The tenderer will have to deposit an amount of RS 21000.00/-. in the form of BANK draft
drawn in favour of AGM (P&E) LHO Bhopal a/c (name of/Contractor’s firm ) at the time of
submission of tender as an Earnest Money. The employer is not liable to pay any interest on
the Earnest Money. The Earnest Money of the unsuccessful tenderers will be refunded
without any interest soon after the decision to award the work is taken or after the expiry of
the validity period of the tender.

The successful tenderer to whom the contract is awarded will have to deposit an initial
security deposit, a further sum to make up 2% of the value of the accepted tender including
the Earnest Money. The initial Security Deposit will have to be made by the contractor to
the BANK within 14 days of acceptance of award letter, failing which the employer at his
discretion may revoke the letter of acceptance and forfeit the earnest money deposit
furnished along with the tender. The initial security deposit shall be accepted in the form of
Demand draft and not by BANK Guarantee. The initial security will be refunded to the
contractor within fourteen days after the issue of certificate of virtual completion.

Besides the SD as deposited by the contractor in the above said manner, the Retention money
shall be deducted from the running account bill at the rate of 10% of the gross value of work
done by the contractor and claimed in each bill provided the total security deposit i.e. ISD plus
EMD plus Retention Money shall both together not exceed 5% of the contract value. The 50%
of the total security deposit shall be refunded to the contractor without any interest on issue of
Virtual Completion certificate by the Architect/consultant. The balance 50% of the total
security deposit shall be refunded to the contractors without interest within fifteen days after
the end of defects liability period provided the contractor has satisfactorily attended to all
defects in accordance with the conditions of contract including site clearance

5.13 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of the work
according to the intent and meaning of the drawings, schedule of quantities and
specifications taken together whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred therefrom and if the
contractor finds any discrepancies therein, he shall immediately and in writing refer the same
to the employer whose decision shall be final and binding.

The rates quoted against individual items will be inclusive of everything necessary to complete
the said items of work within the contemplation of the contract and beyond the unit price. No
extra payments will be allowed for incidental or contingent work, labour and/or materials
inclusive of all taxes excluding GST and duties whatsoever except for specific taxes, if any,
stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost for the execution of any work,
all tools tackles, machinery and equipment's and all the necessary scaffolding, , watching
and lighting by night as well as by day required not only for the proper execution and
protection of the said work but also for the protection of the public and safety of any adjacent
roads, streets, walls, houses, buildings, all other erections, matters and things and the
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contractor shall take down and remove any or all such scaffolding, etc. as occasion shall be
required or when ordered to do so and shall fully reinstate and make good all matters and
things distributed during the execution of works to the  satisfaction of the
Employer/Architect.

The Contractor shall at all times give access to workers employer by the Architect / Employer
or any men employed on the buildings and to provide such parties with proper sufficient
and if required special scaffolding, hoists and ladders and provide them with water and
lighting and leave or make any holes, grooves etc. in any work where directed by the
employer as may be required to enable such workmen to lay or fix pipes, electrical wiring,
special fittings etc. The quoted rates of the tenders shall accordingly include all these above
mentioned contingent works.

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART
5.14.1 Time of completion

The entire work is to be completed in all respects within the stipulated period. The date of
commencement will be Three days from the date of acceptance letter issued to the contractor
or the day on which contractor is instructed to take possession of site, whichever is latter.
Time is the essence of the contract and shall be strictly observed by the contractor.

The work shall not be considered as completed until the Employer have certified in writing
that work has been completed and the defects liability period shall commence from the date of
such certificate.

5.14.2 Extension of Time
If, in the opinion of the Employer/Architect the works be delayed
(a) by reason of any exceptionally inclement weather, or

(b) by reason of instruction from the employer in consequence of proceedings taken of
threatened by or disputes, with adjoining or neighboring owners or

(c) by the works, or delay, of other contractors or tradesmen engaged or nominated by the
Employer and not referred to in the specification or

(d) by reason of authorized extra and additions or

(e) by reason of any combination of workmen or strikes or lockout effecting any of the
building trades or

(f) from other causes which the employer may consider are beyond the control of the
contractor, the Employer at the completion of the time allowed for the contract, shall make fair
and reasonable extension of the time for completion in respect therefore. In the event of the
Employer failing to give possession of the site upon the day specified above the time of
completion shall be extended suitably.

In case of such strikes or lockouts, as are referred to above, the contractor, shall immediately
give the employer, written notice thereof. Nevertheless, the contractor shall use his best
endeavors all that to prevent delay, and shall do all that may be reasonably required, to the
satisfaction of the employer to proceed with the works and on his doing so that it will be
ground of consideration by the employer for an extension of time as above provided. The
decision of the Employer as to the period to the allowed for an extension of time for
completion hereunder (which decision shall be final and binding on the contractor) shall be
promulgated at the conclusion of such strike or lockout and the employer shall then, in the
event of an extension being granted, determine and declare the final completion date. The
provision in clause 5.15 with respect to payment of liquidated damages shall, in such case,
be read and construed as if the extended date fixed by the employer were substituted for and
the damage shall be deducted accordingly.

5.14.3 Progress of work
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During the period of construction the contractor shall maintain proportionate progress on
the basis of a programme chart submitted by the contractor immediately before
commencement of work and agreed to by the employer/Architect. Contractor should also
include planning for procurement for scarce material well in advance and reflect the same
in the programme chart so that there is no delay in completion of the project.

5.15 LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer/Architect within
the stipulated period, the contractor shall be bound to pay to the employer a sum calculated
as given below by way of liquidated damages and not as penalty during which the work
remains un-commenced or unfinished after the expiry of the completion date.

0.5% of the tendered amount shown in the tender per week subject to ceiling of 5% of the
accepted contracted sum.

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE
REQUIREMENTS

5.16.1 The contractor shall provide, fix up and maintain in an approved position proper office
accommodation for the contractor's representative and staff, which offices shall be open at
all reasonable hours to receive instruction, notices or communication and clear away on
completion of the work and make good all work disturbed.

All drawings maintained on the site are to be carefully mounted on boards of appropriate size
and covered with a coat of approved varnish. They are to be protected from ravages of
termites, ants and other insects.

The contractor shall provide at site at his own cost all artificial light required for the work and
to enable other contractors and subcontractors to complete the work within the specified time.

The Contractor shall provide a suitable temporary hut for the watchmen and clear away the
same when no longer required and to provide all necessary attendants, lights etc. required.

The contractor shall arrange for temporary latrines for the use of workers and field staff and
keep the same in a clean sanitary condition to the satisfaction of the Public Health
Authorities and shall cause such latrines and soil to be cleared away whenever necessary
and shall make good all the works disturbed by these conveniences.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on
the works during the construction and all receptacles, cisterns, water tanks etc. used for the
storage of water must be suitably protected against breeding of mosquitoes. The contractor
shall indemnify the employer against any breach of rules in respect of anti-malarial
measures.

The contractor shall not fix or place any placards or advertisement of any description or
permit the same to be fixed or placed in or upon any boarding, gantry, building structure
other than those approved by the Employer.

5.16.2 Protective Measures

The contractor from the time of being placed in possession of the site must make suitable
arrangements for watching, lighting and, protecting the work, the site and surrounding
property by day, by night, on all days including Sundays and other holidays.

Contractor shall indemnify the employer against any possible damage to the building, roads,
or member of the public in coarse of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrance etc. for the
protection of the work and materials and for altering and adopting the same as may be
required and removing on completion of the works and making good all works disturbed.

5.16.3 Storage of materials
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The contractor shall provide and maintain proper sheds for the proper storage and
adequate protection of the materials etc., and other work that may be executed on the site
including the tools and materials of subcontractors and remove same on completion.

5.16.4 Tools

All instruments like steel tape etc. which is found necessary for the works shall be provided by
the contractor for due performance of the contract.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be
require for safety taking measurements and shall be supplied by the contractor.

The Mistry's and the supervisors on the works shall carry with them always a one meter
or two meter steel tapes, a measuring tape of 30 meters, a spirit level, a plumb bob and a
square and shall check the work to see that work is being done according to the drawings
and specifications. The site engineer will use any or all measuring instruments or tools
belonging to the contractor as he chooses for checking the works executed or being
executed on the contract.

The contractor should cover in his rates for making provisions for all reasonable facilities for
the use of his scaffolding, tools and plants etc. by subcontractors for their work.

5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The Contractor shall confirm to the provisions or any acts of the legislature relating to the
work, and to the regulations and By-Laws of any authorities, and / or any water, lighting and
other companies, and / or authorities with whose system the structures were proposed to have
constructed and shall before making any variation from the drawings or specifications that
may be associated to so confirm, give the Employer/Architects written notice, specify the
variations proposed to be made and the reasons for making them and apply for instructions
thereon. the Employer on receipt of such intimation shall give a decision with a reasonable
time.

The Contractors shall arrange to give all notices required for by the said acts, regulations or
By-laws to be given to any authority, and to pay to such authority or to any public officer all
fees that may be properly chargeable in respect of the work and lodge the receipts with the
Employer

The contractor shall indemnify the employer against all claims in respect of patent rights,
royalties, damages to buildings, roads or member of public in course of execution of work
and shall defend all actions arising from such claims and shall keep the employer saved
harmless and indemnified in all respects from such actions, costs and expenses.

5.18 CLEARING SITE AND SETTING OUT WORKS

The contractor shall set out the works and shall be responsible for the true and perfect
setting out of the work and for the correctness of the positions, levels, dimensions and
alignment of all parts thereof. If at any time, any error shall appear during the progress of any
parts of the works the contractor shall at his own expenses rectify such error, if called
upon to the satisfaction of the employer. The contractor shall further set out the work to the
alternative positions at the site until one is finally approved and the rates quoted in his tender
should include for this and no extra on this account will be entertained.

5.19 ACCESS

Any authorized representative of the employer/architect shall at all reasonable times have
free access to the works and/or to the workshops, factories or other places where materials
are being prepared or constructed for the work and also to any place where the materials
are lying or from where they are being obtained, and the contractor shall give every facility
to the BANK or their representatives necessary for inspection and examination and test of the
materials and workmanship. Except the representatives of the employer, no person shall be
allowed at any time without the written permission of the employer.
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5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to be
done in order to perform and complete any part thereof shall be executed in the best and
most workman like manner with materials of the best and approved quality of the respective
kinds in accordance with the particulars contained in and implied by the specifications and
as represented by the drawings or according to such other additional particulars and
instructions as may from time to time be given by the Employer/Architect during the execution
of the work, and to his entire satisfaction.

If required by the Employer/Architect the contractor shall have to carry out tests on materials
and workmanship in approved materials testing laboratories or as prescribed by the
employer at his own cost to prove that the materials etc. under test confirming to the
relevant IS standards or as specified in the specifications. The necessary charges for
preparation of mould (in case of concrete cube), transporting, testing etc. shall have to be
borne by the contractor. No extra payment on this account would in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels
and must be the best of their kind available and contractor/s must be entirely responsible
for the proper and efficient carrying out of the work. The work must be done in the best
workman like manner. Samples of all materials to be used must be submitted to the
Employer/Architect when so directed by the Engineer/Architects and written approval from
Employer/Architect must be obtained prior to placement of order. The approved samples shall
be kept with the Employer till the completion of work.

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the
contractor shall take all precautions necessary for the protection of work and at his own
expenses shall make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and
supply all temporary doors, protection to windows, and any other requisite protection for the
execution of the work whether by himself or special tradesmen or subcontractor and any
damage caused must be made good by the contractor at his own expenses.

5.21 REMOVAL OF IMPROPER WORK

The employer shall during the progress of the work have power to order in writing from time to
time the removal from the work within such reasonable time or times as may be specified in
the order of any materials which in the opinion of the Employer/Architect are not in
accordance with specification or instructions, the substitution or proper re-execution of any
work executed with materials or workmanship not in accordance with the drawings and
specifications or instructions. In case the contractor refuses to comply with the order the
employer shall have the power to employ and pay other agencies to carry out the work and
all expenses consequent thereon or incidental there to as certified by the employer shall be
borne by the contractor or may be deducted from any money due to or that may become due
to the contractor. No certificate which may be given by the Architects shall relieve the
contractor from his liability in respect of unsound work or bad materials.

5.22 SITE ENGINEER

The term "Site Engineer" shall mean the person posted at site by Architect/Employer to
superintend the work. The contractor shall afford the Site Engineer every facility and
assistance for examining the works and materials for checking and measuring work and
materials. The Site Engineer shall have no power to revoke, alter, enlarge or relax any
requirements of the contractor or to sanction any day work, additions, alterations, deviations,
or omissions or any extra work whatever, except in so far as such authority may be specially
conferred by a written order of the Employer.
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The Site Engineer shall have power to give notice to the contractor or to his foreman of non-
approval of any work or materials and such work shall be suspended or the use of such
materials shall be discontinued until the decision of the employer is obtained. The work will
from time to time be examined by the Architects, Engineer from the premises department of
the Employer and the Site Engineer. But such examination shall not in any way exonerate the
contractor from the obligation to remedy and defects which may be found to exist at any
stage of the work or after the same is complete. Subject to the limitations of this clause the
contractor shall take instructions only from the Employer.

5.23 CONTRACTOR'S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work
who shall be available (by turn) through out the working hours to receive and comply
with instructions of the Employer/Architects. The contractor shall engage at least one
experienced Engineer as site-in-charge for execution of the work. The contractor shall
employ in connections with the work persons having the appropriate skill or ability to perform
their job efficiently.

The contractor shall employ local labourers on the work as far as possible.

No labourers below the age of sixteen years and who is not an Indian National shall be
employed on the work.

Any laborer supplied by the contractor to be engaged on the work on day work basis either
wholly or partly under the direct order or control of the Employer or his representative shall
be deemed to be a person employed by the contractor.

The contractor shall comply with the provisions of all labour legislation's including the
requirements of :

a) The payment of Wages Act.

b) Employer's Liability Act.

c) Workmen's Compensation Act.

d) Contractor Labour (Regulation & Abolition) Act, 1970 and Central Rules 1974.
e) Apprentices Act 1961.

f) Any other Act or enactment relating thereto and rules framed  there-under from time to
time.

The contractor shall keep the Employer saved, harmless and indemnified against claims if
any of the workmen or any other person and all costs and expenses as any be incurred by
the Employer in connection with any claim that may be made by any workman or any other
person.

The contractor shall comply at his own cost with the order of requirement of any Health
Officer of the state or any local authority or of the Employer regarding the maintenance of
proper environmental sanitation of the area where the contractor's labourers are housed or
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other
contagious diseases. The contractor shall provide maintain and keep in good sanitary
condition adequate sanitary accommodation and provide facilities for pure drinking water at
all times for the use of men engaged on the works and shall remove and clear away the
same on completion of the works. Adequate precautions shall be taken by the contractor to
prevent nuisance of any kind on the works or the lands adjoining the same.

The contractor shall arrange to provide first aid treatment to the labourers engaged on the
works. He shall within 24 hours of the occurrence of any accident at or about the site or in
connection with execution of the works, report such accident to the employer and also to the
competent authority where such report is required by law.

5.24 DISMISSAL OF WORKMEN
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The contractor shall on the request of the employer immediately dismiss from works any
person employed thereon by him who may in the opinion of the employer be unsuitable or
incompetent or who may misconduct himself. Such discharges shall not be the basis of
claim for compensation or damages against the employer or any of their officers or
employee.

5.25 ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part,
share or interest therein nor, shall take a new partner without written consent of the employer
and no subletting shall relieve the contractor from the full and entire responsibility of the
contract or from active superintendence of the work during their progress.

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

The contractor shall be responsible for all injury to the worker or workmen or persons, or
things and for all damages to the project works, materials, equipments, structural and/or
decorative part of property which may arise from the operations or neglect of himself or of
any subcontractor or any of his or a subcontractor's employees whether such injury or
damage arise from carelessness, accident or any other cause whatsoever in any way
connected with the carrying out of this contract. The clause shall be held to include interalia
any damage to buildings whether immediately adjacent or otherwise and any damage to
roads, streets, foot paths or ways as well as damages caused to the buildings and the works
forming the subject of this contract by rain, wind or other inclemency of the weather. The
contractor shall indemnify the employer and hold harmless in respect of all and any
expenses arising from any such injury or damages to persons or property as aforesaid and
also in respect of any claim made in respect of injury or damage under any acts of
compensation or damage consequent upon such claim.

The contractor shall reinstate, rectify and remedy all damages of every sort mentioned in this
clause so as to deliver the whole of the contract works complete and perfect in every
respect and so as to make good or otherwise satisfy all claims for damages to the property
or third parties.

The contractor shall effect the insurance necessary and indemnify the employer entirely
from all responsibility in this respect. The insurance must be placed with company approved
by the employer and must be effected jointly in the name of the contractor and the employer
and the policy lodged with the latter. The scope of insurance is to include damage or loss
to the contract itself till this is made over in a complete state. Insurance is compulsory and
must be effected for the very initial stage. The contractor shall also be responsible for
anything which may be excluded from the damage to any property arising out of incidents,
negligence or defective carrying out of this contract.

The employer shall be at liberty and hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in respect
of any such claim or damages from any sums including the total security deposit due or to
become due to the contractor.

5.27 INSURANCE

Unless otherwise instructed the contractor shall insure the works for all risk (include fire,
flood, earthquake & third party) of the contractor for total tender value and keep them insured
until the virtual completion of the contract against any loss or damage of the material and of
the project. The insurance must be placed with a company approved by the Employer in
the joint names of the Employer and the contractor for such amount and for any further sum
if called to do so by the Employer. The premium of such further sum being allowed to the
contractor as an authorized extra. The contractor shall deposit the policy and receipt
premium paid with the Employer within twenty one days from the date of issue of work order
unless otherwise instructed. In default of the contractor insuring as provided above the
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Employer on his behalf may so insure and may deduct the premiums paid from any money
due, or which may become due to the contractor. The contractor shall as soon as the claim
under the policy is settled or the work reinstated by Insurance Company should they elect to
do so, proceed with due diligence with the completion of the works in the same manner as
though the fire has not occurred and in all respects under the conditions of the contract. The
Contractor in case of rebuilding or reinstatement after fire shall be entitled to extension of
time for completion as the Employer may deem fit.

5.28 ACCOUNTS RECEIPT & VOUCHERS

The contractor shall, upon the request of the employer furnish them with all the invoices,
accounts, receipts and other vouchers that they may require in connection with the works
under this contract. If the contractor shall use materials less than what he is required under
the contract, the value of the difference in the quantity of the materials he was required to
use and that he actually used shall be deducted from his dues. The decision of the employer
shall be final and binding on the contractor as to the amount of materials. The contractor is
required to use for any work under this contract.

Before taking any measurement of any work the site Engineer or a subordinate deputed by
him shall give reasonable notice to the contractor. If the contractor fails to attend at the
measurements after such notice or fails to countersign or to record the difference within a
week from the date of measurement in the manner required by the Site Engineer then in any
such event the measurements taken by the Site Engineer or by the subordinate deputed by
him as the case may be is final and binding on the contractor and the contractor shall have
no right to dispute the same.

PAYMENTS

All bills shall be submitted by the contractor in the form prescribed by the employer. Normally
one interim bill shall be prepared each month subject to minimum value for interim
certificate as stated in these documents. The bills in proper forms must be duly
accompanied by detailed measurements in support of the quantities of work done and must
show deductions for all previous payments, retention money etc. The bill shall be checked at
site by site Engineer and thereafter the Architect shall issue a certificate after due scrutiny
of the contractor's bill which may be further verified by the Employer and the contractor
shall be entitled to payment there of, within the period of honoring certificates named in these
documents, as per final verified amount by the Employer.

The amount as stated in an interim certificate

shall be the total value of work properly executed and secured advance on the materials as
described under the heading of secured advance less the amount to be retained by the
employer as retention money vide clause 5.12 of these conditions and less installments
previously paid under these conditions, provided the such certificate shall only include the
value of said material and goods as and from such time as they are reasonably, properly and
not prematurely brought to or placed adjacent to the work and then only if adequately
protected against weather or other casualties.

The employer will deduct retention money as described in clause 5.12 of these conditions.
The refund of retention money will be made as specified in the said clause.

If the employer has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payment by way of advance against the final
payments only and not as payments for work actually done and completed and shall not
preclude the requiring of bad unsound and imperfect or unskilled work to be removed and
taken away and reconstructed or re-erected or to be considered as an admission of the
due performance of the contract or any part thereof in any respect or the accruing of any
claim, nor shall, it conclude determine or affect in any way the powers of the employer under
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these conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by
the contractor within one month of the date fixed for completion of the work or of the date of
certificate of virtual completion furnished by employer and payment shall be made within six
weeks after issue of certificate of the Architect.

5.30 SECURED ADVANCE FOR MATERIAL AT SITE
No secured advance shall be paid.
5.31 FINAL PAYMENTS

The period of Final Measurements will be One Month from date of Completion, The final bill
shall be accompanied by a certificate of completion from the Employer, payments of final bill
shall be made after deduction of Retention Money as specified in clause 5.12 of these
conditions, which sum shall be refunded after the completion of the Defects Liability Period
after receiving the Employer and Architect's certificate that the contractor has rectified all
defects to the satisfaction of the Employer and Architects. The acceptance of payments of
the final bill by the contractor would indicate that he will have no further claim in respect of the
work executed.

5.32 VARIATION/DEVIATIONS

The contractor may when authorized and shall, when directed in writing by the employer add
or omit, or vary the works shown in the drawings or described in the specifications or
included in the priced schedule of the quantities. The contractor on his own accord shall
make no addition, omission or variation without such authorization of direction. A verbal
authorization of direction by the employer shall when confirmed correctly by the contractor in
writing within 3 days shall be deemed to have been given in writing.

The contractor shall send to the Architect/Employer once in every Month a statement giving
particulars, as full and detailed as possible, of all claims for any additional payment to which
the contractor may consider himself entitled and of all extra or additional work ordered by
the employer which he has executed during the preceding month.

No final interim claim for payment for any such work or expense, will be considered which
has not been included in such a statement provided always that the Architect shall be
entitled after taking employer's sanction to authorize payment to be made for any such work
or expense, not withstanding the contractor's failure to comply with this condition, if the
contractor has, at the earliest practicable opportunity, notified the Architect in writing that he
intends to make a claim for such work.

The rates for additional, altered, substituted work shall be arrived at in accordance with the
following rules :

i) The net rates or prices in the contract schedule shall determine the valuation of (the rates
for) the extra work (items) where such extra work is of similar character and is executed
under similar conditions as the work priced therein.

ii) If the rates for the extra, altered or substituted or (deviated) work are not provided for
(available) in the schedule of quantities, they shall to the extent possible be derived out of
rate given in that schedule for similar or near similar items. For the purpose of such deviation,
where necessary and when so directed, the contractor shall furnish detailed analysis for the
said similar or near similar items in the contract schedule. For such portions of the analysis,
for the extra, altered or substituted (deviated) work for which prices cannot be abstracted from
the corresponding analysis of rates for the said similar or near similar items in the contract
schedule, market rates substantiated by purchase bills/vouchers dependable printed price
schedule of building materials of different type shall be adopted, using factors and constants
for quantum of materials, labour, T & P and sundries, form standard analysis of rates adopted
by the National Building Organization, Ministry of Works and Housing, Government of India
in preparation of All India Standard Schedule of Rates, 2020/DAR and adding 10% over
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towards profit and overheads. When called upon to do so, the contractor shall submit the
required purchase bills/vouchers.

iii) In respect of a contract which incorporates more than one schedule, the rate applicable in
case (i) above if not provided for in the schedule pertaining to the work in which the addition,
alteration or substitution (deviation) occurs, shall be taken as the lowest applicable rate in
other schedules. Similarly in case (ii) above if similar in near similar items cannot be found
in the schedule pertaining to the work in which the addition, alteration or substitution
(deviation) occurs, similar or near similar items from the other schedule shall be adopted.

iv) In the case of additional, altered substituted (deviated) for which rates cannot be
reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting
market prices, substantiated by purchase bills/vouchers using factors and constants for
quantum of materials, labour, T & P and sundries from standard analysis of rates adopted
by the National Building Organization, Ministry of Works and Housing, Government of
India in preparation of All India Standard Schedule of Rates, 2020 DAR and adding 10%
over towards profit and overheads. When called upon to do so the contractor shall
submit his purchase bills/vouchers to the Architect's and Employer.

v) The question as to what particular items, being similar or near similar to the additional,
altered or substituted (deviated) work in the contract schedule are to be adopted for deviation
of rates for the additional, altered for substituted deviated work and whether the said rates
cannot be derived from similar or near similar items in the contract schedule will decided by
the employer.

vi) In case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the
principles enunciated and the Architect, after scrutinizing the analysis any other papers
furnished will allow such rates as he considers reasonable after obtaining Employer's
sanctions.

vii) Where extra work is of such a nature that it cannot be properly measured or valued,
the contractor shall be allowed day work priced at the net rates stated in the tender or the
priced schedule of quantities or if not so stated then in accordance with the minimum local
day work rates and wage for the district notified by the concerned authority provided that
in either case if required by the Architects, vouchers, muster rolls and other documents,
required for proper verification of the labour employed and the materials deployed on the said
work and the costs thereof be delivered to the Site Engineer, Architect or his representative
on or before the end of the week following that in which the work has been executed.

The question as to whether extra work is of such nature that it cannot be properly measured
or valued will be decided by the Architects and Employer. The margin to be allowed on actual
costs to the contractor towards profit and overhead shall be 15%.

5.33 DEVIATION LIMIT FOR TENDER QUANTITIES BEYOND 25%

The tender rates shall hold good for any increase in the tendered quantities up to variation
of 25%. In case tender quantities of an individual item exceeds the deviation limit of 25%, the
same item is to be got approved by submitting the Market Rate Analysis of the above item,
negotiated, and got to be approved by the competent authority. Please note that in no case
contractor should execute the deviated item without prior approval the rates for the excess
quantities. Over and above the deviation limit shall be payable as per market rate analysis,
sustained by purchase vouchers/bill using constant only of materials, labour, T & P etc. from
all Indian Standard analysis of rates published by NBO/DAR with 15% contractor's profit and
overheads. For non schedule items, constant of material, labour, T & P etc. shall be decided
by the Engineer in-charge of Employer, and Architect based on the actual observation at site.

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and
workmanship, he/they must obtain the approval of the Architect/Employer in writing for any
such substitution well in advance. Materials designated in this specification indefinitely by
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such terms as "Equal" or "other approved" etc., specific approval of the Employer/Architect
has to be obtained in writing.

5.36 CLEARING SITE ON COMPLETION

On completion of the works, the contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and
leave the whole of the site and the works clean and in a workmanlike condition to the
satisfaction of the Employer and Architects.

5.37 DEFECTS AFTER COMPLETION

The defects liability period (D.L.P.) shall commence form the certified date of virtual
completion issued jointly by the BANK /Architects. The contractor shall make good at his own
cost and to the satisfaction of the employer all defects, shrinkages or other faults which may
appear within 12 months after completion of the work. In default, the employer may employ
and pay other persons to amend and make good such damages, losses and expenses
consequent thereon or incidental thereto shall be made good and borne by the contractor
and such damages, losses and expenses shall be recoverable from him by the employer or
may be deducted by the employer, in lieu of such amending and making good by the
contractor, deduct from any money due to the contractor a sum equivalent to the cost of
amending such work and in the event of the amount retained being insufficient, recover that
balance from the contractor from the amount retained under clause No. 5.12 together with
any expenses the Employer may have incurred in connection therewith.

5.38 CONCEALED WORK

The contractor shall give due notice to the Employer and Architects whenever any work is
to be buried in the earth, concrete or in the bodies of walls or otherwise becoming
inaccessible later on, in order that the work may be inspected and correct dimensions taken
before such burial, in default whereof the same shall, at the option of the Employer/Architect
be either opened up for measurement at the contractor's expense or no payment may be
made for such materials. Should any dispute or differences arise after the execution of any
work as to measurements etc., or other matters which cannot be conveniently tested or
checked, the notes of the Employer shall be accepted as correct and binding on the
contractor.

5.39 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional
establishment cost of hire and labour charges of tools and plants would be entertained under
any circumstances.

5.40 SUSPENSIONS

If the contractor, except on account of any legal restraint upon the Employer preventing the
continuance of the work, abandons, suspends work or in the opinion of the Employer, the
contractor neglects or fails to proceed with due diligence in the performance of his part of
the contract, the Employer shall have the power to give notice in writing to the contractor
requiring the work be proceeded within a reasonable manner and with reasonable dispatch,
such notices purport to be a notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to remove from
the site of the works or from any ground contiguous thereto any plant or materials to subsist
from the date of such notice being given until the notice shall have been complied with. If the
contractor shall fail for 7 (seven) days after such notice has been given to proceed with the
works as therein prescribed, the Employer may proceed as provided in clauses 5.41
(Termination of contract by Employer).

5.41 TERMINATION OF CONTRACT BY EMPLOYER

The contractor being a company go into liquidation whether voluntary or compulsory or
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall
make an assignment or a composition for the benefit of the greater part, in numbers or
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amount of his creditors or shall enters into a Deed or arrangement with his creditors or if the
official assignee in insolvency of the receiver of the contractor in insolvency, shall repudiate
the contract, or if a receiver of the contractor's appointed by court shall be unable, within
fourteen days after notice to him requiring him to do so, to show to the reasonable
satisfaction of the Employer that he is able to carry out and fulfill the contract, and if so
required by the employer to give reasonable security therefore, or if the contractor shall
suffer execution to be issued, or shall suffer any payment under this contract to be attached
by or on behalf of and the creditors of the contractor, or shall assign charge or encumber
this contract or any payments due or which may become due to the contractor there under,
or shall neglect or fail to observe and perform all or any of the acts matters of things by this
contract to be observed and performed by the contractor within three clear days after the
notice shall have been given to the contractor in manner hereinafter mentioned requiring
the contractor to observe or perform the same or shall use improper materials or
workmanship in carrying on the works, or shall in the opinion of the employer not exercised
such due diligence and make such due progress as would enable the work to be completed
within due time agreed upon, and shall fail to proceed to the satisfaction of the employer
after three clear days notice requiring the contractor so to do shall have been given to the
contractor as hereinafter mentioned, or shall abandon the contract, then and in any of the
said cases, the BANK may not withstanding previous waiver determine the contract by a
notice in writing to the effect as hereinafter mentioned, but without thereby effecting the
powers of the employer of the obligations and liabilities of the contractor the whole of which
shall continue in force as fully as if the contract, had not been so determined and as if the
works subsequently executed had been executed by or on behalf of the contractor
(without thereby creating any trust in favour of the contractor). Further the employer or his
agent, or servants, may enter upon and take possession of the work and all plants, tools,
scaffolding, sheds, machinery, steam and other power utensils and materials lying upon
premises or the adjoining lands or roads and sell the same as his own property or may
employ the same by means of his own servants and workmen in carrying on and completing
the works or by employing any other contractors or other persons or person to complete the
works and the contractor shall not in any way interrupt or do any act, matter of thing to
prevent or hinder such other contractors or other persons or person employed from
completing and finishing or using the materials and plants for the works when the works
shall be completed, or as soon thereafter as conveniently may be, the employer shall give
notice in writing to the contractor to remove his surplus materials and plants and should the
contractor fail to do so within a period of fourteen days after receipt by him. The employer
may sell the same by Public Auction and shall give credit to the contractor for the amount so
released. Any expenses or losses incurred by the employer in getting the works carried out
by other contractors shall be adjusted against the amount payable to the contractor by way
of selling his tools and plants or due on account of work carried out by the contractor prior
to engaging other contractors or against the Security Deposit.

5.41 ARBITRATION
Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned and
as to the quality of workmanship or materials used on the work or as to any other question,
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract,
designs, drawings, specifications, estimates, instructions order or these conditions or
otherwise concerning the work or the execution or failure to execute the same whether arising
during the progress of the work or after the cancellation, termination, completion or
abandonment there of shall be dealt with as mentioned hereinafter.

i) If the contractor considers that he is entitled to any extra payment or compensation
in respect of the works over and above the amounts admitted as payable by the
Architect or in case the contractor wants to dispute the validity of any deductions or
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recoveries made or proposed to the made from contract or raise any dispute, the
contractor shall forthwith give notice in writing of his claim or dispute to the
Assistant General Manager (Premises & Estate)/Dy. General Manager (Premises).
SB. and endorse a copy of the same to the Architect,
within 30 days from the date of disallowance there of or the date of deduction or
recovery. The said notice shall give full particulars of the claim, grounds on which it
is based and detailed calculations of the amount claimed and the contractor shall
not be entitled to raise any claim nor shall the Bank be in any way liable in respect
of any claim by the contractor unless notice of such claim shall have been given by
the contractor to the Asst. General manager (Premises & Estate)/Dy. General
Manager (Premises) in the manner and within the time as aforesaid. The contractor
shall be deemed to have waived and extinguished all his right in respect of any
claim not notified to the Asst. General Manager (Premises & Estate)/Dy. General
Manager (Premises) in writing in the manner and within the time aforesaid.

ii) The Asst. General Manager (Premises & Estate)/Dy. General Manager (Premises)
shall give his decision in writing on the claims notified by the contractor. The
contractor may within 30 days of the receipt of the decision of the Asst. General
Manager (Premises & Estate)/Dy. General Manager (Premises) submit his claims
to the conciliating authority namely the Circle Development Office/General
Manager (O.L. & Corporate Services). S.B.l. ...........ccoiiinils for conciliation
alongwith all details and copies of correspondence exchanged between him and
the Asst. General Manager (Premises & Estate)/Dy. General Manager (Premises).

iii) If the conciliation proceedings are terminated without settlement of the disputes,
the contractor shall, within a period of 30 days of termination there of shall give a
notice to the concerned Chief General Manager/Dy. Managing Director &
Corporate Development Office of the Bank for appointment of an arbitrator to
adjudicate the notified claims falling which the claims of the contractor shall be
deemed to have been considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes of differences arising out of the notified claims of the
contractor as aforesaid and all claims of the Bank shall be referred for adjudication
through arbitration by the Sole Arbitrator appointed by the Chief General
Manager/Dy. Managing Director & Corporate Development Officer. It will also be
no objection to any such appointment that the Arbitrator so appointed is a Bank
Officer and that he had to deal with the matters to which the Contract relates in the
course of his duties as Bank Officer. F the arbitrator so appointed is unable or
unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by
the said Chief General Manager / Dy. General Managing Director & C.D.O. Such
person shall be entitled to proceed with the reference from the stage at which it
was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief
General Manager /Dy. Managing Director & Corporate Development Officer as aforesaid
should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment there of and
the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank
Officer.
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It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the
arbitrator shall, if required to be paid before the award is made and published, be paid half
and half by each of the parties. The cost of the reference and of the award (including the fees,
if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by
whom and in what manner, such costs or any part there of shall be paid and fix or settle the
amount of costs to be so paid.

5.44 SPECIALISTS WORKS

The Contractor must associate himself with the specialist firm to be approved by the BANK,/
Architect in writing for wooden flooring for Electrical works are to be executed by specialist
firms.

5.45 CONTRACT DRAWINGS GENERAL

Two copies of each of the drawings and one copy of each of the condition of contract
specification tender preamble and bill of quantities will be provided for the use of the
contractor who must satisfy himself as to the accuracy of the said copies in every detail, and
make all other copies necessary for the conduct of the work. Any comments on drawings to
be given by the contractor within 7 days from receiving of drawings.

One copy of each drawing or sketch furnished to the contractor shall be kept in an office at
the works and the Engineer or any person authorized by the Employer shall have free
access to the drawings and sketches whenever they desire.

5.46 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER

The work is liable to be technically audited by the Chief Technical Examiner of the
Central Vigilance Commission Government of India from time to time. Any defects,
improvements or testing etc. pointed out by the Chief Technical Examiner should be carried
out by the contractor at his own cost and any deduction suggested by the CTE will be
effected.

The Employer shall have a right to cause a technical examination and audit of works and
the final bills of the contractor including all supporting vouchers, abstract, etc. to be made at
the time of payment of the final bill. If as a result of this examination or otherwise any sum is
found to have been over paid in respect of any work done by the contractor under the
contract the contractor shall be liable to return the amount of over payment and it shall be
lawful for the employer to recover the same from him from any sum or sums due to him and in
any other manner legally permissible and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by him under it, the
amount of such under payment shall be duly paid by the employer.

Any sum of money due and payable to the contractor (including Security Deposit returnable
to him) under this contract may be appropriated by the Employer and set off against any claim
of the employer of the payment of a sum of money arising out of or under any other contract
made by the contractor with employer.

5.47 WATCHING AND LIGHTING

The contractor shall provide and maintain at his own expense all lights, guards, fencing and
watching when and where necessary or required by the Architects and Employer for the
protection of the works or for the safety and convenience of those employed on the works or
the public.

5.48 CONTROL RECORDS

The under-noted records books at the site of work shall be maintained in addition to normal
routine requirements by the contractor.
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a) Daily progress record.

b) Work site order book.

c) Instruction by BANK's Officers.

d) Test registers of other materials/fittings fixtures equipments as stipulated in the tender.
e) Register of drawings and working details.

f) Log book of defects.

g) Hindrance registers giving details of commencement and removal of each hindrance.
h) Dismantled materials account register.

i) Supply and consumption register of scare / costly materials like laminates special paints
white cement, or any material as directed by Architect / Employer.

j) Specifications C.P.W.D. & |.S.1. as applicable to the contract.

k) IS : 1200 relating to measurements.

[) Conversion Table IS 786.

These registers are to be got singed by the Bank’s Engineer/ Architect on their visits.
5.49 SECURITY ARRANGEMENT

(a) Proper arrangements shall be made to keep all records under lock and key.

(b) It shall be ensured that the contractor provides for adequate fences, watch and ward and
security of basic materials such as cement and steel etc.

(c) Movement of material, stores and plant, especially of those in which the BANK has got a
financial interest or those which influence progress of work, shall be strictly controlled.
Checks shall be exercised at gate (entrance and exit shall be preferably through one gate

only).

(d) When the work is completed and handed over to the user, the responsibility of proper
security arrangement shall rest with the users.

5.50 WORKING HOURS
Site officers working hours shall normally be fixed as may be prevailing in the locality.

Normally no construction work of important structural nature shall be carried out on
Sundays, Holidays and during nights. In exceptional circumstances, however, the work may
be carried out with proper approval of the Site Engineer who shall depute supervision staff to
be present on the occasion.

5.51 LABOUR RECORD

The contractor shall maintain relevant records and fulfill all conditions and requirements in
accordance with the following Act and Rules made hereunder.

a) The Payment of Wages Act.

b) Employer's Liability Act.

c) Workmen's Compensation Act.

d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.
e) Apprentices Act 1961.

f) Minimum wages Act 1948.

g) Industrial disputed Act 1947.

h) Maternity benefit Act 1961.

A~ o~ o~ o~ o~ o~ o~ o~
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(i) ESI Act.
(j) Payment of Bonus Act.
(k) Payment of Gratuity Act.

(I) Any other Act are enactment relating there to and rules  framed thereunder from time to
time.

5.53 HANDING OVER BUILDING/PROJECT WORK TO THE BANK

Handing and taking over report and inventories/statement (in quadruplicate) at the time of
handling over shall be prepared. The reports and inventories shall be signed by :

(a) The contractor (Only the relevant papers).

(b) The Site Engineer, and

(c) Competent authority in the BANK.

The following inventories/statements shall be prepared :
i. Inventory of furniture (Table, Chairs, Almirah etc.).

ii.. Inventories of builders hardwares etc.) locks (Riim mortice and cylindrical) and night
latches all with duplicate keys.

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, bells, air-
conditioning, lifts pumps and the like ).

5.54 DELINQUENCIES OF CONTRACTORS

5.54. Procedures for dealing with Delinquencies/ Defaults/ Misconduct/ Misdemeanors of
tenderers/ Contractors.

i) The undernoted delinquencies/defaults/misconduct/misdemeanors on the part of tenderer
or enlisted contract will attract disciplinary action.

a) Incorrect information about credentials, about his performance, equipment, resources,
technical staff etc.

b) Non-submission of the fresh/latest Income tax clearance certificate.

c) Irregular tendering practice.

d) Submission of tender containing for too many arithmetical errors and freak rates.
e) Revoking a tender without any valid reasons.

f) Tardiness in commencing work.

g) Poor Organisation at site & lack of his personal supervision.

h) Ignoring BANK's notices for replacement/rectification of rejected materials, workmanship
etc.

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour
laws, ban on subletting etc.

j) Lack of promptitude and cooperation in measurement of work and settlement of final
account.

k) Non-submission of vouchers and proofs of purchase etc.

[) Tendency towards putting up false and untenable claims.

m) Tendency towards suspension of work for frivolous reasons.
n) Bad treatment of labour.

o) Bad treatment of subcontractors (piece workers) and un-business like dealings with
suppliers of materials.

p) Lack of cooperation with nominated contractors or BANK's labour.
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q) Contractor becoming BANK rupt or insolvent.
r) Contractor's conviction by a court of law.

s) Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and discovery
of latent defects in contractor's work after the expiry of DLP of his contract.

5.54. Disciplinary action against (Delinquencies of) contractor.
ii) Action
The award of the undernoted disciplinary action shall be considered.

a) Placing embargo on issue of tenders of temporary suspension from the BANK's approved
list.

b) Permanent ban on issue of tenders & removal from the BANK's approved list.

c) Circulation of the contractor's name to other Public Under taking or Government
Department for non-entertainment of this publication for contract work.
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SPECIAL CONDITION OF CONTRACT

Scope of work

1.0

2.0

3.0

04

5.0

6.0

7.0

The scope of work is to carry out for the Electrical & Air-Conditioning Renovation
work for Ground & First Floor Guest Rooms (8 Nos) at Zonal Office Gwalior. for
State Bank of India

Address of site
The site is located at SBILD Indore.
Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor at
the site and he will be held responsible for the accuracy. Figured dimensions are in all
cases to be accepted and dimension shall not be scaled. Large scale details shall take
precedence over small scale drawings. In case of discrepancy the contractor shall ask
for clarification from the Architect / consultant before proceeding with the work.

Notice of operation

The contractor shall not carry out any important operation without the Consent in with
from the Bank’s Engineer/Architect / Consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate
records of the dimensions and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant
supports as may be required to protect effectively all structures and protective give to
trees, which may be endangered by the execution of the works or otherwise such
permanent measures as may be required by the Architect to protect the tree
structures. .

Temporary works.

Before any temporary works are commenced the contractor shall submit at least in
advance to the architect / consultant for approval complete drawings of all temporary
works he may require for the execution of the works. The contractor shall carry out the
modifications relating to strength, if required by the architect / consultant may require
in accordance with the conditions of contract at his own cost The contractor shall be
solely responsible for the stability and safety of all temporary works and unfinished
works and for the quality of the permanent works resulting from the arrangement
eventually adopted for their execution.
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8.0 Water power and other facilities

a) The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and
good quality drinking water for their workers If necessary the contractor has to sink a
tube well / open well and bring water by means of tankers at his own cost for the
purpose The SBI will not be liable to pay any charges in connection with the above

b) The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges

c) The contractors for other trades directly appointed by the SBI shall be entitled to take
power and water connections from the temporary water and power supply obtained by
the contractor However, the concerned contractor shall make their own arrangements
to draw the supply and pay directly the actual consumption charges at mutually agreed
rates between them. All municipal charges for drainage and water connection for
Construction purposes shall be borne by the contactor and charges payable for
permanent connections, if any, shall be initially paid by the contactor and the SBI will
reimburse the amount on production of receipts

d) The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor

9.0 Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his staff
and workmen including adequate drinking water facilities. The contractor shall also
make the arrangements at his own cost for transport where necessary for his staff and
workmen to and from site of work at his own cost.

10.0 Lighting of works

The contractor shall at all times provide adequate and approved lighting as required for
the proper execution and supervision and inspection of work.

11.0 Firefighting arrangements

i) The contractor shall provide suitable arrangement for firefighting at his own cost. This
purpose he shall provide requisite number of fire extinguishers and adequate number
of buckets, some of which are to be always kept filled with sand and some with water
these equipment’s shall be provided at suitable prominent and easily accessible place
and shall be properly maintained.

i) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor
at his own cost and, to the approval of the relevant authorities. The contractor make the
following arrangements at his own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.
b) Work operations which can create fire hazards.
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12.0

13.0

14.0

15.0

16.0

Access for fire-fighting equipment’s.

Type, number and location of containers for the removal of surplus materials and
rubbish.

Type, size, number and location of fire extinguishers or other tire fighting equipment.
General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick communication
between the Architect / Consultant. Any communication relating to the work may be
conveyed through records in the site order book. Such a communication from one
party to the other shall be deemed to have been adequately served in terms of contract
Each site order book shall have machine numbered pages in triplicate and shall
carefully maintained and preserved by the contractor and shall be made available to
the architect / consultant as and when demanded- Any instruction which the architect
/consultant may like to issue to the contractor or the contractor may like to bring to the
architect / consultant two copies of such instructions shall be taken from the site order
book and one copy will be handed over to the party against proper acknowledgment
and the First copy will be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading
and gates at his cost to adequately enclose all boundaries of the site for the protection
of the public and for the proper execution and security of the work and in accordance
with the requirement of the architect | consultant and regulations of local authorities.
These shall be altered, relocated and adopted from time to time as necessary and
removed on completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The contractor
shall depute a senior representative along with the site representative and other staff
of approved sub-contractors and suppliers as required to the site meetings and ensure
all follow up actions. Any additional review meetings shall he held if required by the
architect/ consultant. -

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site
and deposit the same as directed by the architect / consultant at his own cost. It is the
responsibility of the contractor to obtain from the local authorities concerned to the
effect that all rubbish arising out of contractor’s activities at the construction site or any
other off-site activities borrow pits has been properly disposed off.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested other
specialists contractors or other sub-contractors to enable them to prepare the own
shop drawing and pass on the information with sufficient promptness as will in any way
delay the works.
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17.0

18.0

19.0

20.0

21.0

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating therein the name of the project and other details as given by the
architect/consultant at his own cost and remove the same on completion of work.

As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some
changes have been made. From the approved drawings as instructed by the SBI/
architect / consultant. The contractor will make the changes made on these copies and
return these copies to the architect / Consultant for their approval. In cases revision is
required or the corrections are not properly marked the architect / Consultant will point
out the discrepancies to the contractor. The contractor will have to incorporated these
corrections and / or attend to discrepancies either on copies as directed by the
architect / consultant and resubmit to him for approval. The architect / consultant will
return one copy duly approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made by
the SBI / architect / consultant. And submit two copies of such modified drawings to
the architect/ consultant for approval. The architect / consultant will return one copy of
the approved drawing to the contractor.

Approved make

The contractor shall provide all materials from the list of approved makes at his own
cost and also appoint the specialized agency for the waterproofing anti-termite,
aluminium doors and windows and any other item as specified in the tender. The
architect/consultant may approve any make / agency within the approved list as given
in the tender after inspection of the sample/mock up.

Procurement of materials
The contractor shall make his own arrangements to procure all the required materials
for the work .All wastages and losses in weight shall be to the contractors account

Excise duty, taxes, levies etc;

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges except GST in respect of the works including but not
limited to sales tax, tax on works contract excise duty, and octroi, except GST payable
in respect of materials, equipment plant and other things required for the contact. All of
the aforesaid taxes, duties, levies, fees and charges except GST shall be to the
contractor’'s account and the SBI shall not be required to pay any additional or extra
amount on this account. Variation of taxes, duties, fees, levies etc if any except GST,
till completion of work shall be deemed to be included in the quoted rates and no extra
amount on this account. Variation of taxes, duties, fees, levies etc if any excluding
GST, till completion of work shall be deemed to be included in the quoted rates and no
extra claim on this account will in any case be entertained. If a new tax or duty or levy
or cess or royalty or octroi is imposed under as statutory law during the currency of
contract the same shall be borne by the contractor.
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22.0

23.0

Acceptance of tender

The SBI shall have the right to reject any or all tenders without assigning any reason.
They are not to bind to accept the lowest or any tender and the tenderer or tenderers
shall have no right to question the acts of the SBI. However adequate transparency
would be maintained by the SBI.

Photographs:

¢ The Contractor shall at his own expense supply to the Architects with duplicate
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the
works, taken from two approved portions of each building, at intervals of not
more than one months during the progress of the work or at every important
stage of construction.

¢ In addition to above, the contractor shall be bound to submit adequate no. of
site photographs along with their each Running Bill for the project clearing
showing major progress of work measured and claimed therein failing which
the Architect/Bank may consider returning the Bill to the contractor and no
claim for delay on this account will be entertained.
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PROFORMA FOR RUNNING A/C BILL

i. Name of Contractor / Agency

ii. Name of Work
iii. SI.No. of this Bill
iv. No. & Date of previous Bill
V. Reference to Agreement No.
Vi. Date of Written order to commence :
Vii. Date of Completion as per Agreement :
S.No. Item Description Unit Rate (Rs.) As per Tender
Quantity | Amount (Rs.)
1 2 3 4 5
Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks
Quantity Amount Quantity Amount Quantity Amount
(Rs.) (Rs.) (Rs.)
6 7 8 9
Note 1. |If part rate is allowed for any items, it
: should be indicated with reasons for
allowing such a rate. Net Value since previous bill
2. If ad-hoc payment is made, it should be

mentioned specifically.
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No. ----

were made have been taken jointly on and are recorded
at pages to of measurement book No. ---------------—-—-
Signature and Signature and Signature and
date of Contractor date of Architects date of Site Engineer

Representative (Seal)

The work recorded in the above mentioned measurements has been done at the site

satisfactorily as per tender drawings, conditions and specifications.

Architect Signature and
date of Site Engineer
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TABLE

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

S.No.

Item Quantity Unit Amount Remarks

2 3 4 5 6

Total value of materials at Site.

Secured Advance @ ---------------- of above value - B

CERTIFIED:

That the materials mentioned above have actually been brought by the Contractor to
the site of the work and on advance on any quantity of any of this item is outstanding
on their security.

That the materials (are of imperishable nature) and are all required by the Contractor
for use in the work in connection with the items for which rates of finished work have
been agreed upon.

Dated Signature of
Site Engineer
Preparing the bill
Rank

Date signature of
Banks Architects
(Name of the Architects)

Dated Signature of
the Contractor
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MEMORANDUM FOR PAYMENT

R/A BILL NO.

1. Total value of work done since
previous bill (A)

2. Total amount of secured advance due
since Previous Bill (B)

3. Total amount due since Previous Bill
(C) (A+B)

4, PVA on account of declaration in price
of Steel, Cement and other materials
and labour as detailed in separate
statements enclosed.

5. Total amount due to the Contractor
OBJECTIONS:

i) Secured Advance paid in the previous
R/A

ii) Retention money on value of works as
per accepted tenders upto date
amount Rs.

Less already recovered
Balance to be recovered

iii) Mobilization Advance, if any

(@) Outstanding amount (principal +
interest) as on date

(b)  To be recovered in this bill

iii. Any other Departmental materials
cost to be recovered as per contract,
if any

iv. Any other Departmental service

charges to be recovered if any, as per
contract (water, power etc.) enclose
statement.

Total Deduction as per contract (F)
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Rs. -
Rs. ------m-m--
Rs. -
Rs. ------m-m--
Rs. -

Rs. -==meeeee-

Rs. --—-----

Rs. ------m-m--

Rs. --—-----

Rs. --—-----

Rs. ------m-m--

Rs. -

Rs. --—-----
Rs. ------m-m--
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Adjustments, if any ---------m-m-memom- Rs. -----------
Amount less received by Contractor in

--------- R/A Bill (as per statement of

Contractor)

P.VA. RS. —omemmenee

Total amount payable as per contract Rs. -----------
(E+F+G)

(Rupees in
words)

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after
due checking of the measurements of work as required and is recommended for payment.

Date:

Signature of Architect
with Seal

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by
me after due test checking of measurements of works as required and is recommended for
payment for an amount of Rs........cccccoceeiiiiiiiiinnnnnnnn,

Date :
Signature of Owners
Engineer
STATUTORY DEDUCTION:
i) Total Amount due (E) = T
i) Less I.T. Payable S
iii) Less S.T. Payable R ——
Net Payable Y- ——
This figures given in the Memorandum for payable has been verified and bill passed
for payment (in words and figures)
Date:

Signature of the AGM
LIST OF APPROVED MATERIAL AND

MAKES OF ITEMS
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Annexure-|

Declaration-cum-_Certificate on the letter head of bidder
regarding restrictions on procurement from bidders from a
country or countries, on grounds of defence in India or
matters directly related thereto, including national security

We have read the clause regarding restrictions on
procurement from a bidder of a country which shares a land
border with India.

We the bidder (Specify full name...........ccccccccn ) certify that we are
NOT, from

such a country OR if from such a country has been registered with
Competent Authority.

We hereby certify that we fulfill all requirements in this regard and is
eligible to be considered.

(Signature of Authorized Signatory
along with seal) Name of authorized
signatory

Designation of Authorized signatory:

List of Evidences enclosed:

1. Copy of certificate of valid registration with the Competent
Authority (Score out if not applicable)

2 i,
30 e,
4 o,
D
a
t
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LIST OF APPROVED MAKES IN ELECTRICAL FITTINGS AND FIXTURES

(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE IN CONSTRUCTION)

S.NO LIST OF MATERIALS SPECIFICATIONS
1 Switch fuse unit (HRC type) with |Larsen and Tubro , Siemens, English Electric,
HRC fuses
2 MCB and MCB DB's Legrand,Schneider,Siemens, and ABB (10 KA fault
level)
3 PVC insulated aluminum/copper Cable corp. of India conductor armoured cables,
(1.1 KV XLPE) Incab  upto 1100 V. Grade , Finolex, Havels.
4 1100 V-G Node  Copper|Finolex, RR, Havells Muti strand wires.
conductor PVC (FRL) wire
insulated
5 PVC/ M.S. conduit (ISI marked) | B.E.C., AKG,NIC
6 Telephone wires (0.6mm) D-link, Delton, Finolex
Fabrication of main, L.T. panel|To be fabricated locally as per Technical
(main board) Specifications & schedule of Quantities.
9 E.L.C.B. Siemens MDS, English Electric(GEC Alsthom),
Schneider
10 CTs Kappa Automatic Electric MDC (AARCEE
Industries)
11 Selector switches Larsen and Tubro (Slezer) Kaycee
12 Volt/Amp. meters (96 Sq.mm) Automatic Electric, Conserve, EImeasure
13 Indicating Lights Concord Siemens L & T
14 Telephone Socket (3 pin) Anchor ,Roma, Legrand ,MK, Crabtree
15 Lugs Dowells
16 Change over switch H.H. Elecon/ Havells (on load front operated)
private limited (HPL
17 Electronic fan regulator Anchor, Roma, Legrend ,MK, Crabtree
18 Modular Switches and Sockets Legrand, Crabtree, Roma, Anchor Modular
Series,MK
18 Light fixture Philips, Wipro, Havells, CG.
19 Ceiling fan, Exhaust Fan Usha, orient(PSPO),CG,Havells
18 Modular Switches and Sockets Legrand, Crabtree, Roma, Anchor Modular
Series,MK
Note : All the materials to be ISI Marked. The materials shall be only of the approved

makes as specified is this List. The contractor shall submit sample of all the makes and the
specified is this List and the architect/ Bank shall have the proper to selected any of them
Bank/ Architect decision in this regard shall we binding on the contractor. In case any material
is not available for any one or all of this approved make the architect/ Bank shall select and
approved other alternative makes and material. The Contractor shall get we samples of all
item covered is this List from Bank/Architect before commissioning of work.
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APPROVED MAKE OF AIR CONDITIONING WORKS

S. Material Manufacturer/Supplier

No

1 | Air Conditioners Toshiba/  Mitsubhishi/ Hitachi/
Daikin/ O-General/
Carrier/voltas/Carrier/Bluestar

o | Drain Pipe Kasta/ Supreme/Astral/Finolex

3 | Voltage Stabilizer Microteck, V-Gard

4 | Timer Legrad/L&T other eq. ISI make

Note : All the materials to be ISI Marked. The materials shall be only of the approved
makes as specified is this List. The contractor shall submit sample of all the makes
and the specified is this List and the architect/ Bank shall have the proper to selected
any of them Bank/ Architect decision in this regard shall we binding on the contractor.
In case any material is not available for any one or all of this approved make the
architect/ Bank shall select and approved other alternative makes and material. The
Contractor shall get we samples of all item covered is this List from Bank/Architect
before commissioning of work.
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TECHNICAL SPECIFICATIONS

1.0:SURFACE POINT WIRING/CONDUITING

A) CONDUITING: The specifications described here refers to surface conduit
wiring (however all vertical drops shall be concealed) required for light/power socket.
Under the scope of point wiring, Contractor has to supply and fix from
switchboard to all points, specified approved make of 16 gauge heavy duty ERW
grade black enameled MS conduit of sizes specified in bill of quantities and heavy
duty accessories like  bends, junction boxes, MS pull boxes of specified sizes

with top MS covers, checknuts etc. Complete conduit shall fixed on walls,
ceiling etc. by saddles. All accessories and joints shall be fixed by threaded
method and in no circumstances pin type accessories to be used. The

capacity of conduit shall be as per IS732/1963 revised up to date. The conduits pipes
in surface shall be installed by means of Gl saddles fixed maximum at 400 mm
distance. Fixing of standard bends shall be preferably avoided and instead as far as
possible conduit shall be bend using conduit offset machine with long radius
bend. All conduit in switchboard/power boxes should be connected by
threaded method by checknuts. After installation of conduits, steel wires of
appropriate sizes shall be installed to enable pulling of wires after completion of
entire conduiting. (All joints shall be painted with two coats of redoxide paint. All
conduits where lengths are cut should be filed to remove sharp edges at the ends to
avoid damage to wires.) The conduiting method/specification are applicable for
point, fan, exhaust fan, bell point, two way point, group control point, power socket
wiring as specified in bill of quantities.

A.1: WIRING:

The point wiring shall be carried out by supply and /laying 660/1100V graded PVC
insulated copper wires of specified sizes (preferably 2x1.5 mm2 copper). These
two wires are to be used for phase and neutral. An earth wire of 660/1100 V
insulation grade of 1.5 sq. mm copper shall be used for all points .Complete wiring
shall be strictly done as per specifications and drawing details. Point shall be
individually wired with phase, neutral (unless specified otherwise) earth wires and
all point neutrals shall be looped at switchboards (on connector in switchboard). All
earth wires shall be fixed on switchboard box and connected with main earth wire
brought along with circuit wire. In no circumstances neutral should be loosely
connected by twisted joint .Entire precautions should be taken while drawing wires
inside conduit to ensure safe installation. Regular pull boxes of MS are to be
provided maximum at 4.5 Mtr. length for ease in maintenance. The maximum number
of wires per conduit shall be as per specifications given herein and no attempt shall
be made to accommodate more wires. Under the scope of point wiring Contractor
has to quote considering WITH MATERIAL JOB BASIS for installation of point with
all accessories like junction boxes, bends , conduits, pull boxes, ceiling rose,
round hylam plates (white color) and wires. The switchboard supply is to be
considered only if it is specified in bill of quantities, however installation work of
switchboard shall be considered as included in point wiring. The call bell points
which will be done in a similar way as in point wiring and shall be paid in similar way
.Fan point wiring shall be done in same way and with the same material like point

57 Seal & sign of contractor




wiring. Fan regulator is NOT to be provided in the rate for point wiring but the space
for the same is to be provided in the switch board. Rates include fixing of fan hook
box of 12.5cm dia and 7.5cm height of SWGHS sheet5/Anchor bolt for fan hook.
Contractor has to quote

considering with material job basis for installation of switch board , power point with
all accessories like junction boxes , bends , tee , elbo , PVC/MS boxes on
surface/Concealed (as per condition of site) as specified in list of approved make.

2.0) SURFACE CIRCUIT WIRING/MAINS WIRING

B.1: CONDUITING

Supply and Fixing of specified diameter 19/25/32 mm HGMS 16 GAUGE black
enameled ERW grade conduit of approved make with heavy duty accessories like
bend, junction box, MS pull boxes with covers, adapters, check nuts etc. The
junction boxes to be used should be 62 mm deep for wall. Separate conduiting
shall be done for mains /circuit wiring and in no case it should be mixed with point
wiring conduits. Complete work has to be performed as per drawing and
specifications. The work includes supply & fixing of conduit, pull boxes, bends on
ceiling and wall. The switchboard/power socket to be fitted with conduit on surface.
Conduit on surface shall also be fixed with Gl stapples maximum at 400 mm
distance. Complete hardware like conduit reducers, bends, junction boxes to be
fitted with thread type joint. All joints should be painted with red oxide primer.

B.2: WIRING

The scope of wiring shall be from distribution board to each switchboard , power
socket and complete wiring shall be done with 660’/1100V grade PVC insulated
flexible copper wires. Independent wires with color code shall be used for phase,
neutral and earth. Wire sizes shall be used as per bill of quantities and drawings.
Mains wiring also includes termination of wires at DB and power outlet
including providing ferrules at both ends for identification. Looping of power sockets
shall be done only where it is specifically mentioned .Earthing wires shall be
dedicated type and is to be used for each power point/switch board/ DB. For a
three phase circuit two earth wires of specified sizes are to be used from meter
panel to power points. The earth wire are to be terminated at earthing link of panel
and power outlet box.

3.0. CABLE LAYING ON TRAYS/WALLS

The cable trays are to be fabricated out of MS angle of given sizes. The trays has to
be fabricated in two parts i.e. cable trays and its supports. Complete fabrication work
of tray/support has to be done by straightening of angles, fabricating specified sizes,
removal of sharp edge and installation of trays on supports. The tray has to be
installed in such a way that same level is maintained on one runner ( unless
specified otherwise). The "T' section, bend has to be long radius type and shall be
minimum 16 x outside dia of biggest size cable. The supports at such sections has to
be provided in addition to that shown in the drawing. Complete cable trays are to be
painted with one coat of red oxide/two coats of black synthetic enamel paint. After
completion of above work cable laying has to be started from LT panels to
machines/power outlets. The premeasurement of cable length has to be carried out
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and only after ensuring correct required length, cable has to be cut. The cables are to
be laid on trays with minimum spacing of 75 mm ( or as specified in the drawing).
After laying of all cables, "AL' tags are to be installed along with "AL' clamps ( made
from "AL' strip of minimum 25mm x 3mm ). The spacing between such clamps shall
be maximum at 450 mm and that between tag is same as specified in (1).For
installation of cables in walls, MS/GI spacers shall be used. Spacers shall be MS/GI
flat of 25mm x3 mm upto 16 mm2 cable and 40mm x 6mm above 16 mm2 cables.
The spacing shall be maximum 200 mm and it shall be fixed with GI machine
screws. Complete work has to be executed ensuring safe installation.

4.0 CABLE END TERMINATION

The cable end termination of all cables has to be done by a skilled cable jointer (to
be arranged by Contractor) using proper size cable glands, lugs, ferrules of
approved make. All such required material shall be supplied by Contractor. The
cable glands shall be installed by punching appropriate size hole on gland plate. No
extra hole shall be punched unless specified otherwise. The gland plate has to
be refitted properly to ensure verminproofners of panels. The Ilugs shall be of
Copper and shall be crimped using crimping tool compression type. Above 50
mm2, hydraulic crimping tools are to be arranged by the Contractor. Before crimping
lugs contact enhancement paste has to be provided of approved make. The
termination is then to be carried out ensuring tightness/proper contact at the
point of termination.

4a. TESTING OF CABLES

Prior to burying of cable, following tests shall be carried out:

Insulation test between phase and phase and earth for each length of cable before
and after jointing.

On completion of cable laying work, the following test shall be conducted in the
presence of the Architect / Consultant

a. Insulation Resistance Test (section and overall)
b. Continuity Resistance Test.

c. Sheathing Continuity Test.

d. Earth test.

All test shall be carried out in accordance with Relevant Indian Standard Code of
Practice and Indian Electricity Rules.

The contractor shall provide necessary instruments, equipments and labour for
conducting the above test and shall bear all expenses in connection with such test. All
tests shall be carried out in the presence of the, Architect / Consultant.

5.0 FANS AND FIXTURES

Fans and fixtures shall be supplied by the contractor rates to include storage and
handling. Connections to the Fans, Fixtures and Exhaust Fans shall be with 3x1.5
sq mm copper conductor PVC insulated round flexible cord. Connection charges
shall exclude all sundry material required for erection like connector strip, PVC
tape, MS and wooden screws of Gl, round blocks, wooden plates etc.The
installation charges for Fans, Exhaust Fans shall include installation and
connection of regulator, installation of exhaust fans shall include grouting of frame
or tightening of frame with Anchor bolts as per site condition i.e repairing the
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hole with plaster 1:3 and painting to match as original work.Wall fans shall be fixed
on 15 mm thick teak wood plate of 300 mm x 180 mm size and shall be
grouted/fixed on wall by 6 nos. Anchor bolts of 1/2" dia of coach screw as per site
conditions.All work shall be carried out neatly and as per the direction and to the
satisfaction of Consultant. All fans and fixtures shall be connected with earthwire.

6.0 EARTHING

Under the scope of earthing work earthing of HT Yard, street lighting, Control and
distribution boards, individual equipment, machines etc. is covered The earthing
is segregated in different items and is to be done as per following details.The
work includes supply of all materials required for earthig.

6.1 Earthing Electrode/Pit Earthing :

The earthing electrode has to be installed by excavation of soil in size 900mm x
900mm x 2000 mm (Depth) .On completion excavation, earthing plate electrode of
600mmx600mmx6 mm hot dipped plate or 300mmx300mmx3 mm copper or 600mmx
600mmx 6mm copper or pipe electrode as per specification has to be installed.
The plate has to be connected with 2 No. 45mm x5mm Gl or 25mmx5mm copper
or 45mmx5mm copper strip with help to 2 Nos. Gl/brass bolts /nuts and is to be
suspended in excavation pit alongwith perforated Gl Pipe for watering. The plate is
to be then covered with common salt, coat powder, black soil as per drawing and
specifications. After back-filling, the PCC in 1:2:4 is to be applied in an area of
300mmx300mm and brick masonry chamber( thickness of chamber wall 200 mm)
has The chamber cover and frame of 300mmx300mm of CI shall be supplied and
grouted in brick masonry. The chamber cover shall have lifting hook and shall have
space in frame for proper placement. The watering fennel, is to be installed over
watering pipe. The test link between earthing pit clamps and running earthing
strip is to be provided for testing . After completion of work, resistance of earthpit
has to be measured 4 pin method and results shall be recorded /handed over to
Bank /consultant in 1 sets.

6.2 EARTHING STRIP

The scope of work includes supply of hot dipped galvanised iron strips/wire as per
details and drawings . The Gl Strip supplied for purpose shall be continuous
(minimum single length  acceptable in 10 mtr.)) The strip has to be
straightened without damaging galvanising. The strip has to be welded by
overlapping and three side continuous welding joint. These joint shall then be
cleaned and jute covering has to be provided (wherever strip is buried in ground).
After this black bituminous anti corrosive paint has to be applied on all joints. Same
process has to be adapted for all tappings alsoln case if earth wire is required to be
connected on strip with the help of bolt, Gl bolts,nuts are to be used along with
covering and painting. The earthing strip wherever indicated in drawing, has to be
supplied in ground at a depth specified in dwg. The earthing strip shall be covered
with black soil and in no case sand has to be used around strip.

7.0 TELEPHONE SYSTEM

The wires and cable used for telephone system shall be as mentioned in list of
approved make and PVC insulated and sheathed 0.5 sgmm tinned copper
conductor wires of various pairs should be laid in previously laid metal conduits. The
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telephone  wiring shall be carried out in the undermentioned manner
confirming to the perticular specifications

a. In Concealed system including providing and laying conduits , bends , junctions
boxes , pull boxes , hardware etc.

b.The installation generally will be carried out in conformity with the norms and
rules laid down by the P&T deptt. of govt. of india and IS specifications. The rate
shall be on the basis of supply and fixing of dummy conduits and supply
installation , testing and commissioning of telephone cables as described above
on per meter basis and of tag blocks and distribution frames on per unit basis.

Capacity Of Telephone Wires/Cables

Size of Cable Conduit Size
Up to 5 pair 20 mm
Above 5 pair up to 10 pair 25mm
Above 10 pair up to 20 pair 32 mm
6 Nos. 2 pair 20 mm
8 Nos. 2 pair cable 25 mm
10 Nos 2 pair cable 32 mm

The size of conduit shall depend upon no. of wires to be drawn. However minimum
size of conduits shall be 19/20mm.

8.0 STATUTORY APPROVALS

All statutory approvals from electrical inspectors and MPEB are to be obtained by
the electrical contractor at no extra cost only the official payment made in the govt.
treasury for the first inspection of the electrical inspector will be reimbursed to you
against receipt. The work also includes getting connection sanctioned from MPEB
for individual meter for office/flat and common meters at no extra cost. Only official
charges to be deposited for deposit of MPEB shall be reimbursed against treasury
slip.
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ANNEXURE-1

Maximum Capacity Of Ms Conduits For Simultaneous Drawing-In Of PVC Insulated
Copper Conductor Cables660v/1.1 Kv Grade (Flexible wires)

Size Of Conductor Of | Maximum Number Of Cables
Cables
20 mm 25 32mm [ 40 mm | 50mm 63mm
mm
Nominal Area mm?2
1.0 sgmm 5 10 14 - - -
1.5 sgqmm 5 10 14 - - -
2.5 sgmm 5 8 12 - - -
4 sgmm 3 7 10 - - -
6 sgmm 2 5 8 - - -
10 sqmm - 4 7 - - -
16 sqmm - - 3 6 - -
25 sgmm - - 2 4 6 7
35 sgmm - - - 3 5 6
50 sgmm - - - - 4 5
No steel conduit less than 20 mm in dia shall be used.
Specifications of the conduit will be as per following
Nominal Outside Dia Tolerance Outside Dia Minimum Inside Dia
Size For Medium Conduit
20 20 0.3 16.9
25 25 0.4 21.4
32 32 0.4 27.8
40 40 0.4 35.4

All specification for conduit shall be as per IS 9537.
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INSTRUCTIONS FOR CARRYING OUT ELECTRICAL INSTALLATIONS.

1. The Contractor will have to bring all the necessary and proper tools and tackles
for carrying out the work.

2. The work is to be carried out, when the building or parts are ready for installation

3. Jointing of copper strips shall be done by brazing or by way of butt jointing, bolt,
nut, washer used for jointing shall be either of brass/Gl. The size of bolt shall be
approved by Engineer-in-charge / Architect.

4. Fixing of copper strip on MS structure shall be done by welding/fixing MS clamps
with Gl saddles as directed by site Engineer in charge /Architect

5. The materials to be supplied by the Bank will have to be received by the Contractor
from Bank godown.

6. All material to be supplied by the Contractor must be of approved quality and
make and must be got/approved by Engineer-in-charge/Architect before use.

7. The Contractor shall follow all the rules and regulations like factory act, workmen
compensation act and shall be responsible for any injury or accident to persons
working at site.

8. The work is to be carried out as per the Indian Electricity Rules & Standard
code of practice and other relevant specifications. Workmanship shall be to the
satisfaction of the Engineer-in-charge/Architect. Preference to the work/items
shall be given as per requirement of Bank and site situations.

8.a: The installation shall have to be approved by Electrical Inspector/M.P.E.B.
and/or any other local authorities, if required and such approval shall have to be
arranged by Contractor. Any alterations, additions suggested by them shall have
to be incorporated by the Contractor at his cost

b: After getting permission of charging from Electrical Inspector's office it is duty
of Contractor to follow-up for installing energy meter and getting line charged from
MPEB as early as possible. All follow-up expenses shall have to include in offer.

9. The Contractor shall keep at site of work one engineer having diploma in
electrical engineering for receiving instruction and shall have to give
satisfactory progress of work .The contractor will have to obtain prior approval of
EIC by submitting the credentials of the electrical engineer he propose to appoint
on site of work .Even during execution if EIC/Architect feels that the said engineer
appointed by contractor has failed to perform his duties satisfactorily ,they can
instruct the contractor to appoint another engineer and contractor will have to
comply it immediately.

10. Any extra items that may crop during the progress of the work shall have to be

carried out by Contractor, if ordered so and shall be paid for the same at the rates
to be worked out with mutual agreement. Payment of extra items of work will be
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made on the basis of cost of material and labour + 15%. The latter figure would
include all costs towards supply of all tools, plant hire charges, scaffolding charges,
overhead expenses, Contractor's profit margin etc.

11. In case of any dispute with setting of claims for extra items, the decision of Bank
will be considered final and binding of the Contractor.

12. If any part or whole of the work or any item is not executed to the entire
satisfaction of the Engineer-in- charge/Architect. The Contractor shall have to
demolish and do the same work again with out any extra cost if so ordered by the
Engineer-in-charge/Architect.

13. No materials supplied by the Bank shall be allowed to be removed from site of
work unless and until ordered so by the Engineer-in-charge/Architect. The Contractor
shall ensure the safety of the materials from date of receipts from the Bank's store
till actual installation at the works and handed over to Bank after connection and
testing. The Contractor shall maintain a proper site order book at the site which
remain in the custody of the Engineer-In-Charge.

14. The place after any work is completed should be cleaned by the Contractor.
Breaking of walls, slabs, roads etc. necessary for laying cables, conduits
drawing of cables/wires etc. and making them good to original position will have
to be done by the Contractor through skilled workers.

15. The measurement will be taken in presence of Consultants authorized
representative at site.

16. Whatever material/equipments supplied by the Contractor, he has to supply 4
sets of test certificates from the manufacturers ,like electrical control panel, sub
distribution boards, MCB, MCCB, wires, cables and other item etc.

17. The quantities as shown in the Tender are approximate and may change or
delete according to site situation/conditions. However, the payment will be made
on the actual supply and work carried out at site and duly certified by the
Consultant.

18. On the completion of the work the Contractor shall supply free of charges,
completion plan in triplicate, in blue prints and also in original drawing on tracing
cloth. Insulation and earth test report of the Internal and External electrification
installation shall be supplied in 3 copies. These shall be handed over to the
Consultant in good condition by the Contractor before the finalization of his final bill.

20 All materials brought at site shall be as approved by Consultant and if desired
so contractor shall arrange for testing of materials at laboratory (ERDA
,Baroda)for any electrical parameter checking. All such expenses shall be borne
by contractor and are included in quoted rates.

21 General repairs should be done before completion of work.
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22 Guarantee period for all work/supply and complete installation (without tube
light and lamp) will be of one year or more from date of completion of work as per
manufacturer guarantee .

TESTING AND COMMISSIONING

Before the lighting/power installation is made alive the Contractor shall carry out
tests enumerated below in presence of Engineer-in-charge or his authorized
representative. All testing equipment's necessary to carry out the tests shall be
arranged by Contractor and the tests results recorded on approved proforma.
Nothing extra shall be payable for testing.

1. Measure insulation resistance of each circuit without lamps being in place and
it should not be less than 5 mega ohms to earth.

2. Before energizing, measure insulation resistance of the cable from phase to
phase and that from phase to ground, Insulation resistance of the busbars at the
lighting panel from phase to phase and from phase to ground shall be measured
before energizing the panel and should comply latest IS.

3. Current and voltage of all phase shall be measured at the lighting panel busbars
with all circuits on with fixture and also in all switchboard.

4. Check the earth continuity for all sockets outlets. A fixed relative position of
the phase and neutral connection inside the socket shall be established for
sockets.

5. The earth electrodes shall be tested for earth resistance by means of standard
earth tester. The resistance between the earthing system and the general mass of
earth shall not be greater than 1 ohm.

6. While crossing the expansion joints in building conduits shall be provided with
flexible pipe shall not be more than 250 mm, at both the ends of conduit proper
flexible couplings shall be provided and earth wire shall be properly connected to
earthing terminal of coupling.

7. Contractor should quote after site visit only. In case for cable trench, street light
pole pit, earthing pit etc. or any place where Contractor has to dig the earth in hard
strata or rock he has to do so at quoted rates only for item. No blasting shall be
allowed for such digging.
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