RASMECC/WGL/

DATE 01/06/25

NIT NO 24-25/03

STATE BANK OF INDIA

TENDER DOCUMENT FOR

HVAC TENDER FOR RETAIL ASSETS SMALL & MEDIUM
ENTERPRISES CITY CREDIT CELL (RASMECCC) UNDER AO
WARANGAL.

THROUGH E-TENDERING PROCESS

* Air conditioning vendors empanelled with SBI-LHO, Hyderabad
under respective category are only eligible to participate*

mape conndissevrs,
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs)
3-4-485 & 485/1, D1, | Floor, Near Bank of Baroda,
Opp,. Reddy women'’s college, Barkatpura,
HYDERABAD - 500 0027.
Tel. : 27566409 — 48557866.
URL: www.mapeindia.com
E-mail: info@mapeindia.com

The Assistant General Manager,

State Bank of India, Administrative Office,
First Floor, JPN Road, Warangal- 506002.
Phone: +919160004075, +918702565323
Email: sbi21018@sbi.co.in
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State Bank of India invites online tenders for the following work in TWO BID SYSTEM from
the Banks empanelled AC vendors with SBI, Hyderabad Circle.

NOTICE INVITING TENDER (NIT)

1. | Name of the Work HVAC Tender for Retail Assets Small & Medium
Enterprises City Credit Cell (RASMECCC) under AQ_
Warangal
2. | Estimated cost of work Rs 32.35 Lakhs, Plus GST as applicable;
{SITC: %7.03 lakhs+CAMC for 5 years: ¥2lakhs}
3. | Scope of Work 1. SITC of Air conditioners as per the BOQ.
2. Comprehensive AMC of the above ACs for 5 years
after the warranty period.
4. | Time for Completion of work 60 DAYS from the date of PO or handover of the site
whichever is earlier.
5. | Eligibility of the contractor 1. Air conditioning vendors of the respective category
empanelled with SBI-LHO, Hyderabad.
2. The vendor should have a valid digital signature to
participate in the online tendering process.
7. | Earnest Money Deposit (EMD) | Rs. 32,500/- all Drafts/BCs shall be in favor of “THE
ASSISTANT GENERAL MANAGER” Payable at
Hyderabad.
Note: EMD is exempted against submission of valid
NSIC/MSME certificate under respective category.
8. | Tender documents available for | 1) https://www.sbi.co.in under “SBI in the News” |link
download from the websites: “procurement news”.
2) https://etender.sbi
9. | Availability for download from the | From 08.01.2025 to 22.01.2025
above web site
10. | Last date and time for submission | 22.01.2025 by 3.00 P.M
of online bids in e-tender portal
11. | Date and Time of opening of e- | 22.01.2025 at 3.10 P.M
Tenders:
12. | Initial Security Deposit (ISD) 2% of work order value
13. | Payment terms i) No advance payment.
i) a. 70% payment after Supply of all materials at
site
b. 27% payment after installation , testing &
Commissioning of all AC units
c. 3% will be retained as security deposit,
subject to deductions as applicable.
14. | Total Security Deposit i) 3% of contract value which will be retained till |the
completion of the defects liability period;
(From each running bill, an amount at the rate of 8% of
the gross value of the running bill shall be recovered as
retention money, till the total retention amount including
the ISD amount already with the Bank become 3% of|the
value of the contract amount)
i) For AMC - 3 months AMC amount in the form of BBG
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as required by Bank.

15.

Defects Liability Period

12 Months (Twelve months) from the date of comple
or commissioning and handover of the work.

tion

16.

Liquidated Damages for delay
in work

If the work is delayed beyond the scheduled complet

date, then 0.50% of the total value of the contract

on
per

week of delay will be deducted from the final bill value

subject to max 5%of the value of work

17.

Validity of tender

90 days.

18.

Tax Deduction

As applicable

19.

Rates quoted by bidder

1. The quoted rate should be inclusive of Cost of
materials, all taxes(excluding GST), wastages,

Octroi, machinery, temporary works such

as

scaffolding, cleaning, overheads, profit, statutory

expenses, incidental charges and all relg
expenses required for the completion of the wor
2. Additional claims other than the quoted amount
not be entertained.
3. The quoted rates shall be firm throughout
completion of the project.

ated
k.
will

the

20.

Check list of documents to
be uploaded

1. Scanned copy of DD/BC of EMD
2. Bidders are required to upload the NIT in PDF
uploaded by the Bank. This will satisfy digital signin
the terms and condition of the tender by the bidder.

4. Scanned copy of the AC Technical Data Sheet.

5. Details of the Bidder — Duly filled in and signed ir

the pages.

6. Scanned copy of Authorization letter from Manufact
/OEM to participate in the tender (or) Scanned cop
Valid dealership certificate (validity shall be for the cur
year or valid on the date of tender notice)

7. Scanned copy of the Experience certificate satisfy
the eligibility criteria.

as
y of

all

urer
y of
rent

ying

21.

Any additional information

1. The make of materials should be cho
strictly from the approved makes as given in
tender. Using of the multi brands for the same i
is not permissible. Single brand should be used
entire project. No change of brand will be permi
during the progress of the project

2. Any clarifications sought after opening of

tenders will not be entertained at any cost. k

should be visit the website till last date
submission for changes/ corrigendum, if any
3. The Bank reserves the right to cancel or postp

the tenders at any stage without assigning any reason
4. Claims for revision of the Quoted price by
bidder after the tender will not be entertained.
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22.

For any queries or support in
connection with the online
tendering process, please
contact our E-procurement
solutions agency

e-Procurement technologies Limited, Ahmedabad.
Primary Contact Numbers :- +91-9081000427,
9904407997

Alternate Contact No.:- Ms. Shubhangibanodiya :- 0
68136826 , shubhangi@auctiontiger.net



mailto:shubhangi@auctiontiger.net

1.Anshul Juneja:- 079-68136840, anshul.juneja@epil

.in

2. Kanchan Kumari:- 079-68136820, kanchan.k@eptli

3. JaymeetRathod:- 079-68136829,
jaymeet.rathod@eptl.in
4. Salina Motani:-079-68136843, salina.motani@eptl.in

5. Vinayak Khambe:-079-68136835, vinayak.k@eptl.in
6. ImtiyazTajani :- 079-68136831, imtivaz@eptl.in

7. HemangiPatel:- 079-68136852, hemangi@eptl.in
8. Nadeem Mansuri:-079-68136853, nadeem@eptl.in
9. Deepak Narekar:- 079-68136863, deepak@eptl.in
10. Sujith Nair:- 079-68136857, sujith@eptl.in

11. Devang Patel:-  079-68136859, devang@eptl.in

23.

The tender will be summarily
rejected if the Bidder

1. Failed to pay the required tender fee and
the proof.

2. Failed to submit the original EMD at abo
office before due date.

sub

3. Failed to upload Entire tender document, which is
downloaded from the website as a proof of accepting|the

terms and conditions.

4. Failed to upload the Scan copy of requijred

documents as mentioned in the documents to
uploaded.

be

5. Partly or fully Modifies, alters or corrects |the

tender document uploaded by the Bank.

24.

Bank reserves the right to accept or reject any or all bids without assigning any reasons t

even after opening of the bids.

here

25.

If the final L1 bid is below 7.5% of the estimated cost then the L-1 contractor has to sub
Additional Security Deposit (ASD)/Additional Performance Guarantee (APG). The amoun
such ASD / APG shall be the difference between 92.5 % of estimated cost put to tender 3

the quoted price.

Bank Guarantee or FDR receipt favoring Asst.General Manager, SBI, but drawn on
other Nationalized Bank may also be accepted as ASD / APG.

mit

t of
and

any
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GENERAL CONDITIONS OF CONTRACT

The Asst. General Manager

*hkkkkkkhkkk

INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities,
tender and agreement, the following words shall have the meaning herein assigned
to them except where the subject or context otherwise requires.
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In this connection, the following terms shall be interpreted as indicated below:

Vi.

Vii.

viii.

iX.

“The Employer/Bank” ‘means the State Bank of India (including branches and
other offices)and any of its employees representative authorized on their
behalf.

ii. “Bidder” means an eligible entity/firm submitting the Bid.

“The Contract” means the agreement entered into between the Bank and the
Contractor, as recorded in the Contract Form signed by the parties, including all
attachments and appendices thereto and all documents incorporated by
reference therein.

“Vendor/Contractor” is the successful Bidder to whom the work has been
awarded.

“The Contract Price/Project Cost” means the price payable to the Vendor
under the Contract for the full and proper performance of its contractual
obligations.

“The Equipment/Product” means all the Air conditioners along with the
accessories which the Vendor is required to supply to the Bank under the
Contract.

“The Works/Project” shall mean the works to be executed or done under this
contract.

“The Project Site” means locations where the ACs are to be supplied and
installed and services as desired in this tender document are to be provided.

“The Schedule of Quantities/BOQ” shall mean the schedule of quantities as
specified and forming part of this contract.

Words importing persons include firms and corporations. Words importing the
singular only, also include the plural and vice verse where the Context requires.

1.0 SCOPE OF WORK
The detailed scope of the work is given in the BOQ

2.0SITE AND ITS LOCATION
The proposed work is to be carried out at the site whose address is given in the NIT.

3.0 BID DOCUMENTS
3.1 The work has to be carried out strictly according to the conditions stipulated in
Bid consisting the following documents and in the most workman like manner,

-NIT
- General Conditions of Contract




- Special conditions of Contract

- Price Bid
3.2 The above documents shall be taken as complementary and mutually
explanatory of one another but in case of ambiguities or discrepancies, shall take
precedence in the order given below :

- Price Bid

- Special conditions of Contract

- General Conditions of Contract

-NIT
3.3 Complete set of Bid documents can be downloaded from the Bank’s website
http://www.sbi.co.in under “SBI in the News” link “procurement news* and also at our
e-prOcurement agency’s portal https://etender.sbi during the period mentioned in the
NIT.

4.0 BID PREPARATION:

4.1 The Bidder is advised to inspect the site and satisfy himself on his own
responsibility and his own expenses all the following information and data which
may be required for the purpose of preparation and submission of their bids:

i) The location of indoor and outdoor units of the proposed ACs

i) Required civil work like making opening in the wall,

iii) feasibility for laying the refrigerant pipes and its route

iv) Availability of drain water point at the site

v) Availability of Power near the proposed AC location

vi) Security gate pass requirements

vii) Storage space for the new ACs

viii) Permissible working hours at the site

ix) any other adverse conditions or hindrance to the installation

x) Any demo or presentation is required by Bank before installation

xi) traffic regulations, law & order situations in the area

xii) Whether AC has to be installed in coordination with other agencies like interior
etc

4.2 The Bidder will be fully responsible for considering the financial effect of any or
all the above factors while submitting his Bid. The Bank shall not be liable in any
manner whatsoever for the same or for any other costs or other expenses incurred
by a Bidder regardless of the conduct or outcome of the bidding process.

5.0 CLARIFICATION /AMENDMENTS AND CORRIGENDUM:
5.1  Bidder requiring any clarification of the bidding document may notify us in
writing at the address/by e-mail given in the NIT within the date/time mentioned.

5.2. The clarifications to the queries received or amendments in the tender will be
posted on the Bank’s website and e-tender portal as a corrigendum/Addendum. No
individual communication will be conveyed to the Bidders. The interested
parties/Bidders are advised to check the above website regularly till the date of
submission of Bid document and ensure that clarifications / amendments issued, if
any, have been taken into consideration before submitting the Bid. Such
amendments/clarifications, if any, issued by the Bank will be binding on the
participating Bidders. Bank will not take any responsibility for any such omissions by
the Bidder. Bank at its own discretion, may extend the deadline for submission of
Bids in order to allow prospective Bidders a reasonable time to prepare the Bid, for
taking the amendment into account.




5.3 Depending upon the site conditions and the Bank’s requirements, a pre-Bid
meeting, if required, will be held on the date and time specified in the tender which
may be attended by the interested Bidders or their representatives and get their
queries clarified.

5.4. Bank reserves the right to amend, rescind or reissue the tender, at any time
prior to the deadline for submission of Bids.

5.5. No request for change in commercial/legal terms and conditions, other than
what has been mentioned in the tender or any addenda/corrigenda or clarifications
issued in connection thereto, will be entertained and queries in this regard, therefore
will not be entertained.

5.6. Queries received after the scheduled date and time will not be
responded/acted upon.

6.0 EARNEST MONEY DEPOSIT (EMD):

6.1 The Bidder shall submit, as part of its Bid, an EMD as stipulated in the form of
Demand Draft or Banker's Cheque in favour of ““THE ASSISTANT GENERAL
MANAGER” drawn on any Bank in India

6.2 EMD in any other form other than as specified above will not be accepted.
Bid not accompanied by the EMD as above shall be rejected.

6.3  No interest will be paid on the EMD.

6.4 The EMD of the unsuccessful Bidder shall be refunded soon after the
decision to award the contract is taken.

6.5 EMD of successful Bidder will be retained as a part of security deposit. EMD
will be returned by the Bank.

6.6 The EMD shall stand absolutely forfeited:-
a.i.10.a. If the finally selected bidder revokes his Bid at any

time during the period when he is required to keep his Bid open for
acceptance by the Bank.

(or)

a.i.10.b. After the bid is accepted by Bank, the vendor fails
to enter into a formal agreement with the Bank

(or)
a.i.10.c. The bidder fails to pay the initial security deposit

as stipulated

(or)
a.i.10.d. The bidder fail to supply the ACs or complete the

works within the stipulated time.

6.7 If the tendering process is delayed for any reason, the Bank will insist on the
revalidation of the DD and the bidder has to get it revalidated and submit again.

7.0 BID SUBMISSION




7.1 Only those bidders satisfying the eligibility criteria given in the NIT need to
apply. Tenders should be submitted online in the website https://etender.sbi. Bidder
should log into the site well in advance for bid submission so that he/she
upload the bid in time i.e. on or before the bid submission time. The server
time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the
bidders, opening of bids etc. The bidders should follow this time during bid
submission. Bidder will be responsible for any delay due to other issues.

7.2  The bidders should submit their bids online with their valid digital certificate,
which confirms that the bidders have read and understood the tender terms and
conditions. Claiming ignorance of all the terms and conditions in this tender either
before or after the PO is issued or during the progress of the work will not be
accepted.

7.3  The bidder shall submit the documents enlisted in the checklist in the NIT in
the softcopy format. ie scanned copy of the documents either in PDF or JPEG format
as required. The Bank will not be held responsible for any sort of delay or the
difficulties faced during the submission of bids online by the bidders. The bidder
should see that the bid documents submitted should be free from virus and if the
documents could not be opened, due to virus, during tender opening, the bid is liable
to be rejected.

7.4 The documents submitted online in the Technical Bid should NOT contain
any price information. Such Bid, if received, will be rejected.

7.5  The bidder shall submit his quotes online through the PRICE BID in the e-
procurement portal. The price bid will be opened only if the Bid is unconditional
and the bidder qualifies as per eligibility criteria and meets technical specifications.

7.6  If required, Bank shall conduct e-reverse auction among the qualified bidders
and the same shall be communicated to the bidders.

7.7 No claim for submission of offline bids will be entertained. Such bids will not
be considered.

7.8 If any Bidder submits Bid on behalf of an OEM / brand, the same Bidder shall
not submit a Bid on behalf of another OEM / brand.

8.0 PRICE BID: RATES QUOTED BY BIDDER

8.1  The contractor shall satisfy himself before Bidding as to the correctness and
sufficiency of his Bid for the works and the rates/ amounts stated in the schedule of
quantities and / or the schedule of rates and amount as provided covering all his
obligations under the contract and all matters necessary for proper completion of the
works expected in this document.

8.2  The rate quoted shall be firm and shall include costs of all materials, loading,
transport, unloading, Installation charges, wastage of materials during execution,
levies, Octroi(if applicable), local body taxes(if applicable), all type of Insurance
Charges, temporary works such as scaffolding, cleaning, overheads, profit, statutory
expenses, incidental charges and all related expenses to complete the work etc..
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8.3  Unless otherwise provided in the Schedule of Quantities/Specifications, the
rates tendered by the contractor shall be all inclusive and shall apply to all heights,
lifts, leads and depths of the work and No extra charges will be paid over and above
the contract amount on account of any other charges (existing or future addition) or
on any other account.

8.4  The GST shall be paid extra as applicable.

8.5 Rate Revision in the contract amount is not permitted during the validity
period of the contract for any reason including during the extended period, if any.

8.6  Any request for review of the price bid after the bid opening will not be
entertained.

9.0 OPENING AND EVALUATION OF BIDS

9.1 The online Bids will be opened at the office of THE ASSISTANT GENERAL
MANAGER; Representatives of Bidder may be present during opening of Bids. However,
Bids would be opened even in the absence of any or all the bidder’s representatives.

9.2 In the two bid system, the technical bids will be opened at the scheduled time
mentioned in the NIT. In case, if the date of opening is declared as nonworking day
or Holiday, the bids will be opened on the next working day. The price bid of the
qualified vendors will be opened on a subsequent date which will be intimated to the
bidders.

9.3 VALIDITY OF BID

Bids shall remain valid and open for acceptance for a period stipulated in this
document from the date of opening of price bid. If the Bidder withdraws his/her offer
during the validity period or makes modifications in his/her original offer, which are
not acceptable to the Bank, without prejudice to any other right or remedy, the Bank
shall be at liberty to forfeit the EMD.

10.0 PRELIMINARY EXAMINATION

10.1 M/s Bank will examine the Bids to determine whether they are complete, on
required formats & accompanied by supporting Documents and the Bids are
conforming to all the terms and conditions of the Bidding Document without any
deviations and are generally in order.

10.2 If a Bid is not conforming to the terms and conditions, it will be rejected.
However, Bank will have right to demand submission of more information as
required, if any of the document is partly submitted. If the bidder does not respond
within the stipulated time, BANK will reject or disqualify the bid.

11.0 TECHNICAL EVALUATION

11.1  Only those Bidders and Bids who have been found to be in conformity of the
eligibility terms and conditions during the preliminary evaluation would be taken up
for further detailed evaluation. Those Bids who do not qualify the eligibility criteria
and all terms during preliminary examination will not be taken up for further
evaluation.




11.2 The Bank will evaluate the bids on technical & functional parameters
including site or factory visit and witness demos of the system and verify
functionalities, response times etc from the previous employers or users of the
equipment.

11.3 During evaluation of bids, the Bank may, at its discretion ask the bidders for
clarification of its bid. The request for clarification shall be in writing and no change
in prices or substance of the bid shall be sought, offered or permitted. No post bid
clarification at the initiative of the bidder shall be entertained.

11.4 The tenders must be unconditional. Conditional tenders leading to
unknown / indefinite liability may be summarily rejected.

12.0 EVALUATION OF PRICE BIDS AND FINALIZATION
12.1  Only those Bidders who qualify in Technical evaluation would be shortlisted
and the online price bid submitted by the bidder will be opened.

12.2 The L1 Bidder will be selected on the basis of net total of the price
evaluation as quoted in the on line bidding.

12.3 The process of online rebidding amongst the two or more contractors
offering same rates shall continue till L1 bidder is discovered.

12.5 In case, any of such contractors or all contractors (who have quoted
same tender amount in the initial bidding or subsequent bidding) refuse to
submit revised offer, it shall be treated as “Withdrawal of tender” by the
Contractor before acceptance by BANK and the EMD of such contractors shall
be forfeited and they shall not be allowed to participate in the re-tendering
process for the work.

13.0 CONTACTING THE BANK:
13.1 No Bidder shall contact BANK or Bank on any matter relating to its Bid, from
the time of opening of Price Bid to the time the Contract is awarded.

13.2 Any effort by a Bidder to influence Bank in its decisions on Bid evaluation, or
contract award may result in rejection of the Bid.

14.0 AWARD OF WORKS

14.1 BANK will award the Contract to the successful Bidder whose Bid is the
lowest evaluated Bid. If required, Bank will issue separate PO for the AMC of the
ACs to the contractor after the completion of the warranty period.

14.2 The Bank reserves the right at the time of award of contract to increase or
decrease the quantity of goods and / or services from what was originally specified
while floating the tender without any change in unit price or any other terms and
conditions.

14.3 BANK’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL
BIDS
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BANK reserves the right to accept or reject any Bid in part or in full or to cancel the
Bidding process and reject all Bids at any time prior to award of the contract, without
incurring any liability to the affected Bidder or Bidders or any obligation to inform the
affected Bidder or Bidders of the grounds for the Bank’s action.

14.4 The acceptance of a tender rests with the Competent Authority, who does not
bind himself to accept the lowest tender and reserves to himself the authority to
reject any or all of the tenders received, without assigning any reasons. All tenders
in which any of the prescribed conditions are not fulfilled, or are incomplete in any
respect are liable to be rejected.

14.5 The notification of award will constitute the formation of the Contract. The
selected Bidder should convey acceptance of the award of contract by returning duly
signed and stamped duplicate copy of the award letter within 15 days of receipt of
the communication and to enter into an agreement with the Bank.

15.0 INITIAL SECURITY DEPOSIT
15.1 Initial security deposit shall be 2% of contract value in favour of the Bank,
unless or otherwise specified.

15.2 The successful Bidder will have to submit ISD by means of D/D within a
period of 15 days of acceptance of Bid

15.3 No interest shall be paid on the amount retained by the Bank as Security
Deposit.

15.4 Security deposit shall be refunded to the contractors without interest after
sixty days after the end of contract period provided the contractor has satisfactorily
attended to all defects in accordance with the conditions of contract including site
clearance.

16.0 SIGNING OF CONTRACT DOCUMENTS

The successful Bidder shall be bound to execute the Agreement within 15 days from
the receipt of intimation of acceptance of his Bid by BANK. However, the written
acceptance of the Bid by the Bank will constitute a binding agreement between the
Bank and successful Bidder pending execution of formal agreement. All expenses,
stamp duty and other charges/ expenses in connection with the execution of the
Agreement as a result of this tendering process shall be borne by the successful
bidder.

For AMC separate agreement will have to be entered with the Bank against the
issue of PO.

17.0 INSTALLATION OF AIR CONDITIONERS:

17.1 The Contractor shall carry out and complete the AC installation work as per
standard specifications / as stipulated in this contract and OEM’s recommendations
and to the satisfaction of the Bank. The Bank with approval of Bank issue further
written instructions, detailed directions and explanations with respect to the
specifications, quality or quantity of works or the addition or omission or substitution
of any work.

17.2 SPLIT TYPE ACs:
17.2.1 Wherever split A.C. are planned in the new buildings, necessary openings in
wall may be provided by use of 75 mm PVC pipe sleeves at suitable locations for
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taking refrigerant pipes and cable to outdoor unit, so as to avoid unnecessary cutting
/ damage to walls at a later stage. The slope of sleeve of PVC pipe should be
towards exterior to avoid seepage of water into the room. This opening should be
sealed properly after installation to avoid entry of vermin, rodents and rain water.

17.2.2 If the Split ACs are installed in the existing buildings, the opening shall be
made with suitable drilling equipment with slope towards the exterior wall side for
free flow of drain water and avoid seepage of rain water inside. The opening shall be
packed with glass wool and finished with cement to avoid entry of rodents through
the opening.

17.2.3 For condensate drain, 25/32/40 mm PVC/ HDPE pipe be provided as per the
site condition and taken to nearest drain or up to the stack for collection & disposal
of condensate. The slope of such pipe also should be downwards. As far as
possible, joints should be avoided in this pipe.

17.2.4 The length of connecting refrigerant pipes between outdoor and indoor unit
be kept to minimum feasible at site. However, it should not exceed 9 m, as the
efficiency of the unit gets severely affected on increase of distance. Where the OEM
specifies more than 9m for the specific model being used, the refrigerant pipe may
be increased.

17.2.5 The refrigerant pipes should be taken along the walls/ columns etc. duly
clamped to their surface by saddles. If walls etc. are not available, tray be used to
support the refrigerant pipes. No opening shall be made in the concrete roof to run
the refrigerant pipe to avoid damage to the water proofing and leakage of water from
the terrace. Where bending of refrigerant pipes is required, proper pipe bending tool
should be used to avoid pinching of pipes.

17.2.6 The refrigerant pipes should be properly insulated as per the
recommendations of the manufacturer of split type AC units. The insulation over
refrigerant pipes be examined once in a year and in case of any deficiency/ defect
the same may be replaced as a part of AMC.

17.2.7 The indoor unit shall be fixed on the wall or partition as per the direction/
instructions of the Bank. Care should be taken while fixing on the partition to ensure
the holding capacity of the partition, to avoid the IDU from falling and getting
damaged or causing injury. The installation of IDU shall be done in such a way to
add to the ambience of the Branch. It shall be firmly fixed on the wall / partition.

17.2.8 The ODU shall be fixed in the external wall or in the terrace with suitable size
MS supports fixed firmly with anchor fasteners or as specified in the BOQ.

17.2.9 If number of ODUs are installed in the terrace or external wall, the sufficient
distance (vertical and horizontal) between ODUs shall be maintained to ensure
optimum and efficient dissipation of Hot air to the atmosphere and to avoid short
circuiting of the hot air between ODUs.

17.3 INSTALLATION OF CASSETTE ACs:

17.3.1 While installing Cassette type IDU’s, the contractor has to check the distance
between the roof and the false ceiling and ensure that the sufficient height is
available for fixing the IDU as per the layout and any hindrance like sewerage pipe
lines, electrical cables etc. Support to hang the IDU to be provided in the roof with
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threaded rods of suitable size, as per recommendation of OEM. The length of the
rod shall be of sufficient length to make finer adjustments while balancing the IDU.

17.3.2 The drain pipe of the Cassette AC units shall be covered with the insulation
and sealing tape to avoid leakage of water. As far as possible, Contractor should use
full length of drain and refrigerant pipe for installation to avoid leakage of water or
refrigerant gas.

17.3.3 The refrigerant pipes from the IDU to the nearest wall should be duly fixed
with the slotted angle supports or trays of suitable size firmly fixed with the threaded
rods to the ceiling.

17.3.4 To avoid rodent menace, the contractor shall close all openings made by him
and also provide sufficient protection to the PCB, other parts of the IDU. No claim for
additional amount towards rectifying the IDU on account of damages caused by
rodents will be entertained during the warranty period or AMC period.

17.3.5 Sufficient amount of refrigerant should be topped up as per the length of the
copper pipes as required by OEM recommendation to ensure the optimum and
desired performance of the ACs.

17.3.6 If the works involves, some architectural features in the false ceiling, the
contractor shall consult the interior contractor and BANK Engineers before
installation of cassette ACs to avoid any damage or any hindrance to the proposed
architectural features.

17.4 CONCEALING THE PIPES:

17.4.1 The contractor shall give due notice to the Employer whenever any work like
copper piping, cabling, acoustic insulation of the ducts or any work is to be
concealed in the wall/false ceiling/partitions or finished up or otherwise becoming
inaccessible later on, in order that the work may be inspected and correct
dimensions taken before concealing.

17.4.2 If the Contractor has concealed the items without informing BANK Engineer,
the same shall be opened up for measurement and made good to the original
finishing at the contractor’s expenses. If the contractor refuses to do so, then the
same will not be considered for measurement and no payment may be made for
such materials.

17.4.3 The contractor shall not execute any extra work other than the Bank’s or
BANK's written instruction. No works, for which rates are not specifically mentioned
in the price bid, shall be taken up without written permission of the Bank.

17.5 Should any dispute or differences arise after the execution of any work as to
measurements etc., or other matters which cannot be conveniently tested or
checked, the decision of BANK shall be accepted as correct and binding on the
contractor.

17.6 It is the responsibility of the Contractor to arrange/provide the tools, ladder,
stands or any other gadgets or supports required for the execution of the work at site
and Bank will not provide or entertain such requests.

18.0 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS
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18.1 All the works specified and provided for in the specifications or which may be
required to be done in order to perform and complete any part thereof shall be
executed in the best and most workman like manner with materials of the best and
approved quality of the respective kinds in accordance with the particulars contained
in and implied by the specifications and as represented by the drawings or according
to such other additional particulars, and instructions as may from time to time be
given by BANK during the execution of the work and to his entire satisfaction. The
Contractor shall use only products bearing ISI marking in the work for those
materials for which no makes are mentioned in the tender.

18.2 No refurbished, second hand and spurious materials should be used. If
required, the contractor has to submit the details of the source of his purchase of
materials to BANK. BANK reserves its right to enquire and collect data from the
supplier to confirm the authenticity of the materials. BANK has the right to stringent
action against the contractor, as deemed fit, in addition to suspend / cancel the
contract.

18.3 Contractor should get approval of the samples of materials in advance
with BANK’s Engineer before use of the same in the work. Should be contractor
desire to substitute any specified materials with “Equal” or “Other approved” etc.,
he/they must obtain the specific approval of the Bank in writing for any such
substitution, well in advance.

18.4 Samples of all materials to be used must be submitted when so directed by
BANK. If required, the contractor shall have to carry out tests on materials in
approved materials testing laboratories or as prescribed by Bank at his own cost to
prove that the materials etc., under test conform to the relevant |.S Standards or as
specified in the specifications. The necessary charges, transporting, testing etc.,
shall have to be borne by the contractor. No extra payment on this account will be
entertained.

18.5 If the contractor has used any material which is not complying with the
specifications, or the workmanship is bad or the material used is substandard or
second hand etc, Bank shall during the progress of the work have power to order the
removal and substitution of the material or proper re-execution of the work within a
reasonable time. In case the contractor refuses to comply with the order, Bank shall
have the power to employ other agencies to rectify or re-execute the work at the
cost and risk of the contractor.

18.6 Any damage (during the work) to any part of the work or to the premises for
any reasons due to rain, storm or neglect of contractor shall be rectified by the
contractor in an approved manner at no extra cost.

18.7 Should the work be suspended by reason of rain, strike, lock-outs or any
other cause, the contractor shall take all precautions necessary for the protection of
work and at his own expenses shall make good any damage arising from any of
these causes.

18.8 When the employer observes that the progress of the work is not satisfactory
or very slow or not in a workmanship manner or of poor quality or violative of safety
protocols etc, the contractor shall be issued a suitable advise to rectify the same or
replace the materials or redo the entire work, within a reasonable time frame. If the
contractor could not rectify the things within the time frame given, in the interest of
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the work, the Employer reserves the right to execute any part of the work included in
this contract or the entire work by any other Agency or persons and contractor shall
allow all reasonable facilities and extend cooperation for the execution of such work.

18.9 All expenses consequent thereon or incidental thereto as certified by BANK
shall be borne by the contractor or may be deducted from any money due to or that
may become due to the contractor. No certificate, shall relieve the contractor from
his liability in respect of unsound work or bad materials.

19.0 PERIOD OF CONTRACT & EXTENSION OF TIME

19.1 Time is the essence of the contract. The Contract shall be executed
within the stipulated period in the NIT. No request for extension will be entertained
and the bidder has to plan and mobilize his resources for the satisfactory completion
of the project within the time period agreed in the tender.

19.2 If in the opinion of the Employer, the work is delayed due to the following
reasons not attributable to the contractor, the employer shall make a fair and
reasonable extension of time, for completion of the Contract works

a) By force majure (or)

b) By reason of any exceptionally inclement weather (or)

c) By reason of proceedings taken or threatened by or dispute with adjoining or
neighboring owners of public authorities arising, than through the Contractor’s own
default (or)

d) By the works not referred in the Schedule of Quantities or specifications (or)
e) By reason of civil commotion, workmen strike or lock-out (or)

f) In consequence of the Contractor not having in due time, necessary
instructions from the Employer for which he shall have specifically applied in writing
ahead of time, giving reasonable time to prepare such instructions

19.3 In case of such strike or lock-out, the Contractor shall as soon as possible
give written notice thereof to the employer, but the Contractor shall nevertheless
constantly use his endeavors to prevent delay and shall do all they may reasonably
be required, to the satisfaction of the employer to proceed with the work.

19.4 In case the work is held up for any site conditions not attributable to the
contractors or for any decisions instructions / want of details from Employer or for
any of the conditions, the contractor shall be allowed reasonable extension of time
by the employer but any claim for idle labour shall not be entertained by the
employer. Contractor’s quoted rates should include for all such contingencies.

20.0 PAYMENT TERMS

20.1 For the SITC of ACs

i) No advance payment.

ii) No part payment. For certain works, part payment will be considered if
stipulated in the NIT.

iii) Payment shall be made by way of Electronic fund transfer and the bill will
be paid by the Branch.

iv) Bidder should furnish details of the bank a/c no, IFSC code along with
their invoices.

For the AMC
i) No advance payment.
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ii) Quarterly payments will be released after the end of the quarter subject to
deductions for shortfall in services

iii)) Field reports of the PM and breakdown maintenance reports shall be
enclosed to the Invoices

20.2 Part/Interim payment is paid as per the payment terms mentioned in the NIT.
All the interim payments shall be regarded as payments by way of advance against
the final payment only and not as payments for work actually done and completed,
and shall not preclude the requiring of bad, unsound, and imperfect or unskilled
work to be removed and taken away and reconstructed, or re-erected or be
considered as an admission of the due performance of the contract, or any part
thereof in any respect or the accruing of any claim, nor shall, it conclude, determine
or affect in any way the power of the Employer under these conditions or any of
them as to the final settlement and adjustment of the accounts or otherwise or in any
other way vary or affect the contract.

20.3 If the Bank has supplied any materials or goods to the contractor, the cost of
any such materials or goods will be progressively deducted from the amount due to
the contractor in accordance with the quantities consumed in the work.

20.4 The final bill shall be accompanied by a certificate of completion or
Commissioning report signed by an official of the Bank. Payments of final bill shall
be made after deduction of Retention Money as specified, which shall be refunded
after the completion of the Defects Liability Period provided the contractor has
rectified all defects to the satisfaction of the Bank. The acceptance of the payment of
the final bill by the contractor would indicate that he has no further claim in respect
of the work executed.

20.5 GST as applicable shall be paid extra and the same shall be clearly shown
in the invoices.

20.6 Statutory deduction towards income tax and other taxes as and when
directions from statutory bodies are received will be made at the time of making
payments. Currently, I.T. will be recovered @ 2 % plus surcharge or as applicable as
per Government Rules. GST-TDS as per applicable rates will be deducted, wherever
applicable.

20.7 GST:

a. It is the responsibility of the bidder to ensure that the GST is valid and active. Payments
will not be made to inactive or invalid GST invoices.

b. Reimbursement of GST will be made only on submission of proper GST invoice as per
applicable GST provision. Non-GST invoices will not be accepted. The contractor should
comply with the following.

c. Contractor should have GST Registration Number

d. Invoice should specifically disclose the amount of GST levied at applicable rate as per
GST provision

e. In case of Correction in the bills after scrutiny, contractor should submit fresh bills for
payment

f. Contractor should timely file his GST return in accordance with GST provisions to enable
the bank to claim the credit of GST paid to the contractor

g. The GST Number of State Bank of India for Telangana State -

36AAACS8577K1ZQ
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20.8 The works will be paid for as “measured work” on the basis of actual work
done and not as “lump sum” contract, unless otherwise specified.

20.9 All items of work described in the schedule of quantities are to be deemed
and paid as complete works in all respects and details including preparatory and
finishing works involved, directly related to and reasonably detectable from the
drawings, specifications and schedule of quantities and no further extra charges will
be allowed in this connection. In the case of lump-sum charges in the tender, in
respect of any items of work, payment will be made for the actual work done, on the
basis of lump sum charges, as will be assessed by BANK.

21.0 SECURITY DEPOSIT
21.1 Retention Money: From each running bill, an amount at the rate of 8% of the
gross value of the running bill shall be recovered as retention money, till the total
retention amount including the ISD amount already with the Bank become 5% of the
value of the contract amount. This amount is called as Total Security Deposit, which
consists of two components

a) ISD - Initial Security Deposits.

b) RM - Retention Money.

21.2 The total security deposit (5%) will be kept with the Bank. The total security
deposit amount shall be refunded without interest to the contractor 15 days after the
end of defects liability period, provided he has satisfactorily carried out all the works
and attended to rectification of all defects in accordance with the conditions of the
contract.

21.3 The contractor shall make good at his own cost and to the satisfaction of the
Employer all defects, which may appear within the defects liability period. In case of
failure on the part to do so, the cost of rectifying the defects through any other
agency shall be deducted from the amount of security deposit due to the contractor.

21.4 During the contract period, all compensation or other sums of money payable
by the Contractor to Bank under the terms of this contract, will be deducted from the
security deposit, or from any sum that may become due to the Contractor on any
account whatsoever.

21.5 In the event of the Security Deposit being reduced by reasons of any such
deductions, the Contractor shall within 7 days of being asked to make good, by DD,
any sum which have been deducted from his security deposit.

21.6 For AMC - 3 months AMC amount in the form of PBG as required by Bank will
have to be submitted by the contractor.

22.0 PENALTY CLAUSE

The successful bidder shall execute the work in a workmanship like manner and
complete the work within the stipulated period in the NIT. If the work is delayed
beyond the stipulated period for reasons attributable to the bidder, BANK shall
penalize them a penalty @ 0.5% per week for every week of delay or part thereof
beyond the scheduled date of completion, in any case, not exceeding 5% of the
contract value or the completed value of work.

Where the contractor is undertaking the AMC, the penalty clause will be as per
the special terms and conditions.
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23. VARIATION IN QUANTITY / SUBSTITUTION OF ITEM

23.1 The Schedule of Quantities unless otherwise stated shall be deemed to have
been prepared in accordance with the Standard Procedure shall be considered to be
approximate and no liability shall attach to the employer for any error which may be
discovered therein.

23.2 The Employer reserves the right to increase or decrease or delete or omit or
execute only a part or the whole or any excess thereof, as per the site requirements,
without assigning any reason therefor at the time of allotment / execution of work.
Contractor will be paid for the actual work done at the site. No variation shall vitiate
the contract.

23.3 The tender rates shall be fixed and applicable for any increase or decrease in
the tendered quantities. Nothing extra will be paid by the Bank on account of
omission / deletion of items or decrease in the quantity of items. The Bank shall not
entertain any claim whatsoever from the contractor on this account. Payment will be
made on actual measurement of the work done. All measurements shall be as per
relevant |.S. standards

23.4 Bank reserves the right to order more quantities than what is mentioned in
this tender (at the same rate and terms and conditions) either at the same site or
other sites as per the need within the validity of this tender.

23.5 The price of all additional items/non-tendered items will be worked out on the
basis of rates quoted for similar items in the contract wherever existing. If similar
items are not available, the rates for such items will be derived as per standard
method of rate analysis based on prevalent fair price of labour, material and other
components as required with 15% towards contractor’s profit and overheads.

24. CONTRACTOR’S EMPLOYEES

241 The Contractor shall employ technically qualified / having appropriate skill
and competent persons fully trained and adequately experienced technicians, who
are medically fit. They should be free from any contagious diseases. The technicians
shall be well mannered and properly dressed with shoes etc.

24.2 The contractor shall provide necessary training on safety measures while
executing the work wherever necessary so as to avoid accident. The Bank shall not
be responsible for any accident occurred or damage incurred or claims arising there
from during the execution of work. The contractor shall also provide all risk
insurance policy including third party insurance as may be necessary to cover the
risk.

24.3 The contractor / firm shall be held responsible for any misdeeds /
misbehaviour of their employees within the premises. Bank is not responsible for
any damages or claims on account of the misbehavior / misdeeds of his employees.
For this purpose, any person supplied by the contractor to be engaged on the work
on regular basis or as an alternate arrangement, under the direct order or control of
the Employer or his representative shall be deemed to be a person employed by the
contractor.
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24.4 The contractor shall on the request of the Employer immediately dismiss from
works any person employed thereon by him, who in the opinion of the Employer be
unsuitable or incompetent or who may misconduct. Such discharges shall not be the
basis of any claim for compensation or damages against the Employer or any of
their officer or employee.

24.5 No employee of the Bank is allowed to work as a contractor for a period of 2
years of his/her retirement from Bank Services without previous permission of the
Bank. This contract is liable to be cancelled, if either the contractor or any of his
employees is any time to be such a person who had not obtained the permission of
Bank as aforesaid before submission of the tender or engagement in the
contractor’s service.

24.6 Contractor should not engage child labour in any of the activities in this
contract.

24.7 The contractor shall not employ person who is not an Indian National.

24.8 The technician shall not over stay in the Bank premises or in the odd hours or
holidays unless or otherwise required by the Branch for specific reasons like
maintenance, repair works etc.

24.9 In respect of all labour employed directly or indirectly on the work for the
performance of the contractor’s part of work, the contractor at his own expense, will
arrange for the safety provisions as per the statutory provisions, B.I.S
recommendations, factory act, workman’s compensation act, CPWD code and
instructions issued from time to time.

24.10 The Contractor’s workmen will not have any right whatsoever to get absorbed
in the Bank. The Contractor shall be responsible for all the claims of the employees
of the Contractor and shall not make and claim whatsoever against the Bank. The
Contractor shall be responsible for all statutory requirements e.g. ESI, PF, labour
registrations, Insurance coverage etc. The operator is responsible for compliance of
all the rules & safety regulations etc.

Minimum wages as prescribed by the Labour Act shall be payable to the operator(s)
by the contractor as the case may be. The Contractor shall bind himself and keep
the Employer saved harmless and indemnified against claims if any of the workmen
and all costs and expenses as may be incurred by the Employer in connection with
any claim that may be made by any workmen.

25. WORKING HOURS AT THE SITE

As instructed by Bank. Contractor to ensure that the routine operations at the site
are not affected by the contract work. If required, they have to work on the Bank
Holidays in coordination with other agencies and Bank.

26.0 SUBCONTRACTING
26.1 The whole of the works included in the contract shall be executed by the

contractor and the contractor shall not directly or indirectly transfer, assign or
underlet the contract or any part, share or interest therein nor, shall take a new
partner, without written consent of the Employer and no subletting shall relieve the
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contractor from the full and entire responsibility of the contract or from active
superintendence of the work during their progress

27.0 STORAGE OF MATERIALS

27.1 The contractor shall store their materials like AC machines, copper pipes, wires,
refrigerant gas cylinders, tools etc in the site with the permission of the Bank. However, the
contractors shall be responsible for the custody and security of all materials and equipment
at site. No claim for loss or theft will be entertained by the Bank.

27.2 Shelter or stay and other amenities for the labors have to be arranged by the
contractor at his own expense and responsibility.

27.3 On completion of the works, the contractor shall remove all tools, surplus materials,
rubbish and temporary works of every kind and leave the whole of the site and the works
clean and in a workmanlike condition to the satisfaction of the Bank

28.0 FORCE MAJEURE

28.1 Notwithstanding the provisions of General terms and conditions of the
Contract, the Vendor shall not be liable for forfeiture of its performance security,
liquidated damages, or termination for default if and to the extent that the delay in
performance or other failure to perform its obligations under the Contract is the
result of an event of Force Majeure.

28.2 For the purposes of this clause, 'Force Majeure' means and includes wars,
insurrections, revolution, civil disturbance, riots, terrorist acts, public strikes, hartal,
bandh, fires, floods, epidemic, quarantine restrictions, freight embargoes, declared
general strikes in relevant industries, Vis Major Act of Government, impeding
reasonable performance of the Contractor and / or Sub-Contractor but does not
include any foreseeable events, commercial considerations or those involving fault
or negligence on the part of the party claiming Force Majeure.

28.3 If a Force Majeure situation arises, the Vendor shall promptly notify the Bank
in writing of such condition and the cause thereof. Unless otherwise directed by the
Bank in writing, the Vendor shall continue to perform its obligations under the
Contract as far as is reasonably practical, and shall seek all reasonable alternative
means for performance not prevented by the Force Majeure event.

29.0 COMPLIANCE OF STATUTORY REGULATIONS

29.1 The contractor shall conform to the provisions of any Acts of the Legislature
relating to the work, and to the Regulations and Bye-Laws of any authorities like
Electricity, Pollution Control Boards, Municipal Authorities, water and Sewarage
boards and shall before making any variations from the drawings or specifications
that may be associated to so conform, give the Employer written notices specifying
the variations proposed to be made and reasons for making them and apply for
instruction thereon. The Employer on receipt of such intimation shall give a decision
within a reasonable time.

29.2 The contractor/s shall arrange to give all notices required for by the said Acts,
Regulations or Bye-laws to be given to any authority, and to pay to such authority or
to any public officer all fees that may be properly chargeable in respect of the work
and lodge the receipts with the Employer. The Contractor shall indemnify the
Employer against all claims in respect of patent rights, designs, trademarks or name
or the protected rights in respect of any equipment, machine, work or material used
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for or in connection with the works or temporary works and from and against all
claims, demands, proceedings, damages, costs, charges, and expenses whatsoever
in respect thereof or in relation thereto. The Contractor shall defend all actions
arising from such claims, unless he has informed the Employer, before any such
infringement and received their permission to proceed and shall himself pay all
royalties, license fees, damages, coat and charges of all and every sort that may be
legally incurred in respect thereof.

29.3 The contractor should strictly abide by the Central/State labour regulation for
the Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI,
Contract labour, including the latest amendments, if any and other safety
regulations.

29.4 The contractor shall keep the Employer saved harmless and indemnified
against claims if any of the workmen and all costs and expenses as may be incurred
by the Employer in connection with any claim that may be made by any workmen.

30.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC

30.1 The insurance shall be for an amount equal to 110 percent of the value of the
Products from “Warehouse to final destination” on “All Risks” basis, valid until the
Compiletion of the project or handing over whichever is later.

30.2 Should any loss or damage occur, the Vendor shall initiate and pursue claim
till settlement and promptly make arrangements for repair and / or replacement of
any damaged item to the satisfaction of the Bank, irrespective of settlement of claim
by the underwriters.

30.3 The contractor shall be responsible for all injury to the work or workmen to
persons, animals or things and for all damages to the structural and / or decorative
part of property which may arise from the operations or neglect of himself or of any
sub-contractor or of any of his or a sub-contractor’s employees, whether such injury
or damage arise from carelessness, accident or any other cause whatsoever in any
way connected with the carrying out of this contract.

30.4 The contractor shall reinstate all damages of every sort mentioned in this
clause so as to deliver the whole of the contract works complete and perfect in every
respect and so as to make good or otherwise satisfy all claims for damages to the
property of third parties.

30.5 The contractor shall affect the insurance necessary and indemnify the
Employer entirely from all responsibility in this respect.

30.6 The contractor shall be responsible for anything, which may be excluded from
damage to any property arising out of incidents, negligence or defective carrying out
of this contract.

30.7 The Employer shall be at liberty and is hereby empowered to deduct the
amount of any damages, compensations, costs, charges and expenses arising or
accruing from or in respect of any such claim or damages from any sums due to or
to become due to the contractor.

31. TERMINATION OF CONTRACT BY BANK
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If the contractor being a company go into liquidation whether voluntary or
compulsory or being a firm shall be dissolved or being an individual shall be
adjudicated insolvent or shall make an assignment or a composition for the benefit
of the greater part, in number of amount of his creditors or shall enter into a Deed or
arrangement with his creditors, or if the Official Assignee in insolvency, or the
Receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver
of the contractor’s firm appointed by the court shall be unable within fourteen days
after notice to him requiring him to do so, to show to the reasonable satisfaction of
the BANK that he is able to carry out and fulfill the contract, and if so required by the
BANK to give reasonable security therefore, or if the contractor shall suffer
execution to be issued, or shall suffer any payment under this contract to be
attached by or on behalf of and of the creditors of the contractor, or shall assign,
charge or encumber this contract or any payments due or which may become due to
contractor, there under, or shall neglect or fail to observe and perform all or any of
the acts matters of things by this contract, to be observed and performed by the
contractor within three clear days after the notice shall have been given to the
contractor in manner hereinafter mentioned requiring the contractor to observe or
perform the same or shall use improper materials of workmanship in carrying on the
works, or shall in the opinion of the BANK not exercise such due diligence and make
such progress as would enable the work to be completed within due time agreed
upon, and shall fail to proceed to the satisfaction of the BANK after three clear das
notice requiring the contractor so to do shall have been given to the contractor as
hereinafter mentioned or shall abandon the contract, then and in any of the said
cases, the BANK may notwithstanding previous waiver determine the contract by a
notice in writing to the effect as hereinafter mentioned, but without thereby effecting
the powers of the BANK of the obligations and liabilities of the contractor the whole
of which shall continue in force as fully as if the contract, had not been so determine
and as if the works subsequently executed by or on behalf of the contractor (without
thereby creating any trust in favor of the contractor) further the Bank or his agent, or
servants, may enter upon and take possession of the work and all plants tools
scaffolding sheds machinery, steam, and other power, utensils and materials lying
upon premises or the adjoining lands or roads and sell the same as his own property
or may employ the same by means of his own servants and workmen in carrying on
and completing the works or by employing any other contractors or other persons or
person to complete the works, and the contractor shall not in any way interrupt or do
any act, matter or thing to prevent or hinder such other contractors or other persons
or person employed from completing and finishing or using the materials and plants
for the works when the works shall be completed, or as soon thereafter as
conveniently may be the Bank shall give notice in writing to the contractor to remove
his surplus materials and plants and should the contractor to remove his surplus
materials after receipt by him the Bank may sell the same by Public Auction and
shall give credit to the contractor for the amount so realized. Any expenses or losses
incurred by the contractor for the amount so realized. Any expenses or losses
incurred by the BANK in getting the amount payable to the contractor by way of
selling his tools and plants or due on account of work carried out by the contractor
prior to engaging other contractors or against the Security Deposit.

32.0 DISPUTES/ARBITRATION:

32.1 All disputes or differences whatsoever arising between the parties out of or in
connection with this contract or in discharge of any obligation arising out of the
Contract (whether during the progress of work or after completion of such work and
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whether before or after the termination of this contract, abandonment or breach of
this contract), shall be settled amicably.

32.2 If however, the parties are not able to solve them amicably, either party (SBI
or Vendor), give written notice to other party clearly setting out there in specific
dispute(s) and/or difference(s) and shall be referred to a sole arbitrator mutually
agreed upon, and the award made in pursuance thereof shall be binding on the
parties.

32.3 In the absence of consensus about the single arbitrator, the dispute may be
referred to joint arbitrator; one to be nominated by each party and the said
arbitrators shall nominate a presiding arbitrator, before commencing the arbitration
proceedings. The arbitration shall be settled in accordance with the applicable Indian
Laws. Any appeal will be subject to the exclusive jurisdiction of courts at Hyderabad.

32.4 The Vendor shall continue work under the Contract during the arbitration
proceedings unless otherwise directed by the Bank or unless the matter is such that
the work cannot possibly be continued until the decision of the arbitrator is obtained.

32.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the
arbitration proceedings and that of all documents and communications between the
parties shall be in English.

33. Governing Language:
All communication with respect to the Bid, clarifications, replies, contract
documents etc shall be in English.

34. Safety Guidelines for the Contractor:

The Contractor should follow the following General safety Guidelines while
executing the work:

34.1 Smoking is strictly prohibited at workplace.

34.2 No one is allowed to work at or more than three meters height without
wearing safety belt and anchoring the lanyard of safety belt to firm support
preferably at shoulder level. Chinstrap of safety helmet shall be always on and
safety boot is worn.

34.3 Usage of eye protection equipment shall be ensured when workmen are
engaged for grinding, chipping, welding and gas-cutting. For other jobs eye
protection has to be provided as per the need.

34.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety
belt, Safety goggles etc. shall be arranged before starting the job.

34.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling
is done. Safe approach to be ensured into every excavation.

34.6 Preferably the work shall be carried out during the daytime. However,
adequate illumination at workplace shall be ensured in case any work is carried out
at night.

34.7 All the dangerous moving parts of the portable / fixed machinery being used
shall be adequately guarded.
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34.8 Ladders being used at site shall be adequately secured at bottom and top.
Ladders shall not be used as work platforms.

34.9 Debris, scrap and other materials to be cleared from time to time from
the workplace and at the time of closing of work every day. Dismantled Material shall
not be thrown from the height and shall be properly disposed off to prevent any injury
to public/staff.

34.10 Other than electricians no one is allowed to carry out electrical connections,
repairs on electrical equipment or other jobs related thereto.

34.11 All electrical connections shall be made using 3 or 5 core cables, having a
earth wire.

34.12 Inserting of bare wires for tapping the power from electrical sockets is
completely prohibited and plug tops of suitable capacity only shall be used.

34.13 All the unsafe conditions, unsafe acts identified by contractors, reported by
SBI/ to be corrected on priority basis.

34.14 No children or physically challenged persons shall be allowed to enter the
workplace and shall not be utilized for any service during execution of the work.

34.15 All the Gas cutting, sharp tools, flammable materials and tackles shall be
stored properly and safely when not in use.

34.16 Clamps shall be used on Return cables to ensure proper earthling for welding
works.

34.17 Return cables shall be used for earthling.

34.18 All the pressure gauges used in gas cutting apparatus shall be in good
working condition and in case of any leakages, the same shall not be used.

34.19 Proper eye washing facilities shall be made in areas where chemicals are
handled.

34.20 Connectors and hose clamps are used for making welding hose connections.

34.21 Tapping of power by cutting electric cables in between must be avoided.
Proper junction boxes must be used.

READ, UNDERSTOOD AND ACCEPTED
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

THE ASSISTANT GENERAL MANAGER,
State Bank of India

Dear Sir/s,

Ref: TENDER FOR

I/'We have examined the above tender and subsequent pre-bid
clarifications/ modifications / revisions, if any, furnished by The BANK and
I/'We have inspected the site of works and have made me / us fully
acquainted with the local conditions in and around the sites of works and
offer to undertake Contract as detailed in this tender by submitting my/our
online bids in the Bank’s e-tender portal.

2. While submitting this Bid, | / We certify that:

i) The undersigned is authorized to sign on behalf of the Bidder and
the necessary support document delegating this authority is uploaded
along with the bid.

i) We certify that we have not made any changes in the contents of the
tender document read with its amendments/clarifications provided by the
Bank, submitted by us in our Bid document.

iii) The rate quoted in the price Bids are as per the tender and subsequent
pre-Bid clarifications/ modifications/ revisions furnished by the Bank, without
any exception.

3. We agree to abide by all the Bid terms and conditions, contents of
Agreement and the rates quoted in the bid, which shall remain binding
upon us.

4. If our Bid is accepted, we undertake to enter into and execute at our
cost, when called upon by the Bank to do so, a contract in the prescribed
form and we shall be jointly and severally responsible for the due
performance of the contract.

5. Until a formal contract is prepared and executed, this Bid, together
with your written acceptance thereof and your notification of award, shall
constitute a binding Contract between us.

6. It is further certified that the contents of our Bid are factually correct. We
also accept that in the event of any information / data / particulars proving to
be incorrect, Bank will have the right to disqualify us from the Bid.

7. We understand that you are not bound to accept the lowest or any Bid you
may receive and you may reject all or any Bid without assigning any reason
or giving any explanation whatsoever.




8. We hereby undertake that our name does not appear in any “Caution” list
of RBI / IBA or any other regulatory body.

9. We also confirm that we have not been blacklisted by any Bank / PSU /
State or Central Govt departments for any reasons.

10. We confirm that we do not have any litigation / cases pending against us
in any Bank / PSU / State or Central Govt departments.

11. We confirm that we are submitting bid on behalf of the OEM, and we are
not submitting bid on behalf of another OEM for this tender.

12. We confirm that we are responsible to obtain all necessary licenses,
permission, NOC from all the statutory /local authorities for the smooth
execution of this contract in SBI premises.

13. We hereby confirm that all the components/spare parts/equipment etc. to
be supplied /used as a part of this contract shall be original new
components / parts / equipment only, from respective OEMs of the products
and that no refurbished / duplicate / second hand components /parts/
equipment shall be supplied or shall be used

14. For any type of deviation (to any of above or subsequent instructions), it
will be my/ our responsibility to obtain the written instruction of the Engineer-
in-charge for the same failing which it shall be deemed that | have carried out
any such deviations at my own and | shall be duty bound to replace the all
deviated material/ works from the site at my/ our cost as well as | shall be
liable to penalized by the BANK as deemed fit and for all such loses made
thereof, I/ we shall not have any right to arbitrate in any manner.

Signature of

Yours Faithfully, Witness:
Contractor’s Signature 1.
Name: 2.
Address: 3.
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year
2025 between

(Hereinafter referred to as
the"Employer/Bank”™ which expression shall, unless excluded by or
repugnant to the context, includes its successors and assigns) of the ONE
PART and of (Hereinafter referred to as
“Contractor” unless excluded by or repugnant to the context, includes its
successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out

__and shall herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer
invited sealed tenders from experienced, resourceful and bonafide
contractors through Bank, Hyderabad vide its Notice Inviting Tender
(No. dated. ).

WHEREAS the contractor submitted his Online Tender containing Notice
Inviting Tender, General Conditions of Contract, Special conditions, Bill of
Quantities, Form of Agreement, Preferred makes of materials, Form of
Submission of tender, Technical Specifications etc. for the above said
project, (Hereinafter collectively referred to as the “said conditions”), digitally
signed as a token of his acceptance of the same, along with requisite Cost of
tender and Earnest Money Deposit.

AND WHEREAS out of the Tenders received, the Tender of the contractor
was found to be most suitable for the project.

AND WHEREAS the Employer through the Bank has accordingly issued the
work order (No. dated. ) to the contractor subject to his
furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide

his letter of acceptance NO. dt. and has
also deposited with the Employer a sum of Rs. which with
the Earnest Money of Rs. forms the requisite Security Deposit @2

% of the accepted Tender Value of Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:
1) Contract documents

The following documents shall constitute the Contract Documents.

I. This Article of Agreement.

Al. Tender Document submitted by the Contractor including the “said
conditions”, N.I.T and Schedule of quantity.

[Il. All correspondence between the Employer and the Contractor from the
date of issue of N.I.T and the date of issue of work order.

IV. Work order No. dt.
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2) In consideration of the payments to be made to the Contractor as
hereinafter provided the Contractor shall upon and subject to the said
conditions, execute and complete the contracted project works and such
further detailed drawings as may be furnished to the contractor by the said
Employer and described in the said Specifications and the said Schedule of
Quantities.

3) Notwithstanding what are stated in the N.I.T conditions of Tendering,
Conditions of Contract of herein stated before, the Employer reserves itself
the right of altering the nature of the work and addition to or omitting any
items of work or of having portions of same carried out through another
agency or otherwise and such alterations or variations shall be carried out
without prejudice to this contract.

4) As mentioned above, the “said conditions” shall be read and be treated as
forming part of this agreement and parties hereto will respectively be bound
thereby and to abide by and submit themselves to the conditions and
stipulations and perform the same on their parts to be respectively observed
and preferred.

5) Any dispute arising under this agreement shall be referred to the
Arbitration in a manner specified in the General Conditions of the Contract
and all legal disputes shall be limited within the territorial jurisdiction of the
Hyderabad thereto. The decision of the arbitration shall be final and binding
on both the parties.

6) The Vendor / Contractor shall promptly notify SBI of any changes in the
constitution of their firm. It shall be open to SBI to terminate the agreement on
the death, retirement, insanity or insolvency of any person/s is being director/s
or partner/s in the said company / firm, or on the addition or introduction of a
new partner without the previous approval in writing of SBI. But in absence of
and until its termination by SBI as aforesaid, this agreement shall continue to be
of full force and effect notwithstanding any changes in the constitution of the firm
by death, retirement, insanity or insolvency of any of its partners or the addition
or introduction of any new partners. In case of retirement / death the surviving or
remaining partners of the firm shall be jointly and severally liable for the due and
satisfactory performance of the terms and conditions of the agreement.

7) The Contractor agrees and hereby keeps the Bank indemnified against all
claims, actions, loss, damages, reputation loss, costs, expenses, charges,
including legal expenses (Attorney, Advocates fees included) which the Bank
may suffer or incur on account of any deficiency in Services rendered by The
Contractor or breach of any obligations under this contract, including without
limitation, breach of confidentiality obligations or any acts of commission /
omission on the part of employees, agents, representatives or Sub-Contractors
of the Contractor. The Contractor agrees to make good the loss suffered by the
Bank.

IN WITNESS WHEREOF THE PARTIES to their present have here under set
and subscribed their hands, the day, month and year first above written.




Signed and delivered for and on behalf of
Shri.
its duly authorized official, In the presence of —

1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of

The Contractor by Shri

his duly authorized official, in the presence of —

1. (Name and Address)

2. (Name and Address)
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SPECIAL CONDITIONS OF CONTRACT

Preventive and Breakdown Maintenance during Warranty Period & AMC:

1. All the Air-conditioners covered in this contract have to be maintained as per
the standards of the original manufacturing company during the warranty period as
well as AMC

2. The warranty would be on-site and comprehensive in nature and back to back
support from the OEM. The vendor will warrant all the spares against defects arising
out of faulty design, materials and workmanship etc. during the period of warranty.
After the Warranty period of newly installed AC units expire, then these units are to
be maintained by the Contractor till the expiry period of AMC.

3. In case of AMC of the existing ACs, the contractor has to repair /service/
maintain the air conditioners under the AMC in as is where is condition when handed
over to them under AMC.

4. All required tools and tackles (in good working condition) necessary for
carrying out repair and maintenance works of Air Conditioners under AMC have to
be provided by the vendor.

5. Professionally qualified personnel who have expertise in the AC supplied by
the vendor will be permitted to undertake Preventive Maintenance/repair services
during the period of warranty and AMC period.

6. During the term of the contract, the vendor will maintain the equipment in
perfect working order and condition and for this purpose will provide the repairs and
maintenance services as under:

Type of Service Warranty Period AMC

Preventive Maintenance Every Quarter Every Quarter

Breakdown Maintenance | Within 48 hours of | Within 48 hours of Complaint
complaint

Preventive maintenance: The Vendor shall conduct the following activities under
Preventive Maintenance once within first 90 days of the installation of new ACs and
once in every quarter thereafter, during the currency of this agreement or on a day
and time to be mutually agreed upon. Notwithstanding the foregoing, the Vendor
recognizes Bank’s operational needs and agrees that Bank shall have the right to
require the Vendor to reschedule preventive maintenance from any scheduled time
to a date and time not later than 15 working days thereafter.

Sn | Activity

0

1. Inspection of the AC — IDU and ODU for any abnormality in operation, sound etc
2. Testing the Performance of AC for desired cooling

3. Testing of Gas pressure if necessary and check for any leakages near the

check nut etc or diagnose any other fault

Checking of current consumption

Remove the filter, water service and fix it back after drying

o0&

Clean the drain tray and drain pipe and remove any choke for free flow of drain
water

7. Clean the Evaporator with brush and remove the dirt/dust. Check for any fungus
formation or bad smell and wash it with chemical, if required.

8. Lubricating /greasing of all Fans
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9 Water washing of Condenser Coll

10. | Topping of Refrigerant gas, if required

11. | Check the swing motor functions and rectify, if required

12. | In addition to the above, any other activity to ensure trouble free operation of AC

13. | Check the temperature setting and operation mode and advise the Branch on
the optimum operation levels

7. This comprehensive Contract includes replacement of all faulty spares. Some of
the spares are listed as under:

Compressors Starting Capacitors
Fan Motors Running Capacitors
Built — in Timer kit Relays, Thermostats
Selector switches Fan Capacitors
Contactors (Power / Control) Gas charging

Micro Swing Motors Fan blades
Electronic Control Circuitries Air-Filters

Remote Control Units Condenser Coils

External Electronic / Analog time switches

for timed running of A.C’s Stabilizers

Outdoor unit mounting frames Cabling from IDU to ODU

Parts of indoor / Outdoor unit enclosures | Existing copper piping from IDU to ODU

Existing drain piping from IDU to drain

Display unitin AC boint

Note: The above list is only indicative. However, any parts which are not mentioned
in the Tender Schedule of this Contract but required for the smooth and trouble free
operation of the AC equipment are also required to be rectified or replaced with in
the scope of this contract.

8. Working Hours for Repair and Maintenance:

All activities under the scope of the contract shall be undertaken during working
hours i.e. from 10.00 A.M. to 6.00 P.M. on all working days (viz. Monday to
Saturday). In case any defects, faults and failures in the AC could not be repaired
or rectified during the said period, the technicians are required to accomplish their
duties beyond the said schedules in case of any situation, if it warrants.

9. Replacement of Spare parts: The required spares shall be kept as stock
with the vendor for readily replacing the faulty spares, without loss of time or delay.
In cases where unserviceable parts of the equipment need replacement, the vendor
shall replace such parts, at no extra cost to the Bank, with brand new parts or those
equivalent to new parts in performance. Any worn or defective parts withdrawn from
the equipment and replaced by the vendor during the warranty period shall become
the property of the vendor and the parts replacing the withdrawn parts shall become
the property of Bank.

Defective spares compressors / condensers are to be replaced with new
compressors / condensers and repairing of the old compressors is not permitted.
Whenever new compressors / condensers are used, the Contractor has to produce
original invoice and Warranty Card of the new Compressor/ condenser if demanded
by the Bank. The compressor/ condenser being replaced should match with the

original star rating of the air conditioner.
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10. Only original spare parts/quality approved by the Bank will be permitted to be
used for the maintenance during the AMC Period. If duplicate, refurbished or second
hand parts are used by the vendor during the AMC, the contract shall be cancelled
immediately without any notice period.

11. It is the responsibility of the Contractor to accurately specify the damaged spare
parts to the Bank and to rectification of the fault in A.C under maintenance.

Response Time on receiving the complaint: The maximum response time i.e.
time required for Vendor’s maintenance technicians to report to the Bank after a
request call / fax /e-mail is made or letter is written by Bank shall not exceed 48
hours.

1 Apart from regular letter communications, all telephonic/E-mail or

Whatsapp communications from Bank are to be treated as formal communication for
all practical purposes.

Escalation Matrix: The mobile number, land line number and email ID of the
Contractor/Supervisor/Help desk to whom the complaints have to be reported and
that of Top Management level is to be provided to Bank for communication purpose.
Any change in numbers shall be advised then and there to the Bank.

Time taken for Repairs/Rectification: In case of Minor technical problems same
are to be rectified within 3 hours of diagnosing of fault. In case of major technical
problems, the same are to be rectified within 24 hours of identifying the problem.

In the event of the equipment not being repaired or a workable solution not provided
during Warranty period and the AMC period, a penalty as per the penalty clause will
be charged to vendor. The vendor may provide temporary equivalent replacement
as a workable solution to avoid the above penalty.

Insurance for the Workmen: The technicians deployed under AMC are to be
covered by insurance under Workman Compensation Policy through reputed
Insurance Companies during the AMC Period. If demanded, Copies of the Insurance
Policies are to be submitted to the Bank by the vendor.

Bank is not responsible for any loss of life, damage, injury to the technicians while
undertaking the Maintenance activity under AMC contract or during the installation of
new AC units. Vendor to ensure that all safety protocols are strictly followed while
execution of the work. Vendor shall indemnify the Bank against any claims,
damages, compensation for such losses.

12. Extended Period of AMC: In case the Bank needs the AMC service beyond the
period of AMC, additional AMC Charges will be paid on the pro-rata basis for the
period for which these units are to be maintained at the same unit rate as applicable
to similar item in the original AMC and on the same terms and conditions of the
AMC.

13. Increase / Decrease of ACs: If Bank decides that the additional number of air-
conditioners other than the quantity mentioned in the tender are to be maintained by
the Contractor, the contractor shall agree and maintain the ACs till the expiry period
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of AMC as per the same terms and conditions of the Contract. Proportionate amount
of AMC shall be paid by the Bank for the same.

14. If any units covered under these AMC are removed/dismantled/shifted from this
location to another location, the Contract amount as per the unit rate of the Tender
will be revised and suitable deductions made from the AMC bills.

Other: The Bank has installed its own transformer for the site premises, hence the
power supply is stable and is well regulated. The bank will not admit any claim from
the contractor that the fault/damage is caused due to quality of power supply and it
will not absolve the responsibility of the contractor in rectifying the fault.

The successful Vendor has to rectify the faults or repairs to the AC machines arising
due to rat bites also free of cost within the scope of the contract. Vendor should also
analyze the site conditions and take efforts to secure the AC equipment from the
rodent bites by proper wrapping of the critical components with suitable glass wool
packing or any other material and closing the opening made for the AC piping &
drains properly to avoid rodent entry.

15.  Details of important programs / functions of the Bank such as Conference,
Review Meeting, VVIP functions etc that may be held in the Office will be informed
to the contractor and they should assist the Bank in maintaining smooth running of
the air-conditioners on that day without failure even if they are held on Bank
Holidays. Non-attendance of the technicians on such a day will attract penalty at the
discretion of the Bank.

All security and safety regulations and guidelines as per the applicable law are to be
followed. All guidelines/directions of Bank’s Security Section must be followed.

1 Complaint / Service /| Breakdown Register:

The Bank shall maintain a register at its site in which, the Bank's AC operator /
Electrician or any other person identified by Bank shall record each event of failure
and / malfunction of the ACs. The Vendor’s technician shall enter the details of the
air conditioners serviced/ maintained / repaired by him in this register. Additionally,
every time a preventive or corrective maintenance is carried out, the Vendor’s
engineer shall make, in duplicate, a Service call report which shall be signed by him
and thereafter countersigned by the Bank’s official. One copy of the Service call
report shall be handed over to the Bank’s official. Spares taken outside the premises
also to be recorded with serial number of spare and in and out date and time. The
Vendor shall provide replacement equipment if any equipment is out of the premises
for repairs.

16. SHIFTING THE AC TO NEW LOCATION OR BRANCH:

18.1 If Bank desires to shift the AC to a new location/floor or department in the
same premises or to another branch/office and install it thereof urgently, the Bank
shall bear the charges for such shifting and the vendor shall dismantle and reinstall
the AC as desired. The terms of this agreement, after such shifting to the alternate
site and reinstallation thereof would continue to apply and binding on the vendor.
The warranty terms would not be considered as violated due to the above shifting.
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The vendor, would not unreasonably assume that the causes lie with the shifting
activity.

CONTRACTOR’S RESPONSIBILITY AFTER THE CONTRACT HAS EXPIRED

Successful bidder has to handover all the ACs in good running condition before
expiring of CAMC contract. Security Deposit will be released only after verifying the

same.

PENALTY CLAUSE FOR AMC:

Any penalty due during the Warranty/AMC period will be adjusted against the bills
payable or retention money retained by the Bank as per following in case of non-
satisfactory services provided under Warranty/AMC:

fl.o. Type of Defective Service Penalty Amount /LD

1 | Penalty for every air conditioner which | Rs 100/- per air conditioner per day
is not repaired post completion of 72 | till the day of rectification
hours of reporting the complaint till the
day the complaint is rectified.

2 | Penalty for every air conditioner that | Rs 500/- per air conditioner per
breaks down for more than three times | month
in a month

3 | Penalty for not doing the Preventive | only the proportionate
Maintenance or Vendor does not fulfill | maintenance charges for that
the provisions of the contract in a | period during the month will be
quarter considered payable by Bank

without prejudice to the right of the
Bank to terminate the contract.

4 | Penalty for non-responsiveness to the | Bank will arrange to rectify the same
calls of the Bank to repair or replace the | through any other agency and
faulty AC. If the vendor could not | recover the losses from the vendor
resolve the issues or not showing any | by suitable deductions from the
interest to resolve the issue or non- | bills payable to the vendor or from
responsive to Bank’s calls the Security Deposit and contract

cancelled.

5 | Penalty for losses to Bank’s property | Contractor to rectify or shall make

while performing the PM or repair works
on account of any negligence,
mishandling, non- adherence to the
required safety protocols, commission
or omission by the technicians of the
Vendor and if any loss or damage
caused to the Equipment or any Bank’s

good of the losses suffered by the
Bank or Bank will recover the actual
amount incurred by Bank
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property

6. No term or provision hereof shall be deemed waived and no breach excused,
unless such waiver or consent shall be in writing and signed by the party claimed to
have waived or consented. Any consent by any party to or waiver of a breach by
other, whether express or implied, shall not constitute a consent to or waiver of or

2. If, in any quarter, the invoice was paid to the Vendor without deducting the
penalty or LD, the Bank can deduct the same from future payments payable

or the Vendor shall refund the amount forthwith to Bank on demand by Bank.

3. Further Bank reserves the right to terminate the contract at any time
during the validity of the Contract period by giving 30 days’ notice to the

Contractor with or without any reason.

excuse for another different or subsequent breach.

Date:
Place:

Bidder

Signature and seal of the

LIST OF PREFERRED MANUFACTURERS / NATURAL SOURCES OF

MATERIALS TO BE USED IN THE HVAC (AIR CONDITIONING) WORKS

SUBJECT

TO THE APPROVAL OF SAMPLES BY BANK

Material Name.

Brand / Manufacturer / Recommended Make.

1.

Inverter Split/Cassette AC 1. Voltas | 6. Mitsubishi
2. Bluestar | 7. Daikin
3. Carrier 8. O’Geners

35

Hea




4. LG 9. Toshibha
5. Panasoni| 10| Hitachi
c
2. | Gl Sheets TATA / HSL / SAIL / NIPPON DENRO or
approved equivalent.
3. Fire Damper Caryaire / AirMaster / Air Breeze / Ravistar or
approved equivalent.
4. Vibration Isolators / | Resistoflex / Dunlop or approved equivalent.
FlexibleConnectors
5. INSULATION / Fibre | UP Twiga / Kimmco / Owens corning or
glass approved equivalent.
6. Power Cables CCl / ICC [/ Gloster / UCL or approved
equivalent.
7. Control Cables Finolex / Delton or approved equivalent.
8. | Aluminum Grilles | Caryaire / Air Master / Air Breeze/SRIFABS or
Diffusers /Linear Grilles approved equivalent.
9. Filters Klenzaids / Airtech / Aerosol / Anfilco or
approved equivalent.
10. | Cooling Coils / Heating | Bluestar / Rohini / Ethos / Carrier / Jaypee /
Coils Coil Company / ZECO or approved equivalent.
11. | Nitrile rubber Armaflex / vedoflex /AERO FLEX/ARMACELL
or approved equivalent.
NOTE The contractor shall use only above mentioned material or
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confirm to the specifications laid down. The tenderer shall take
this into account while tendering rates / prices.




TECHNICAL SPECIFICATIONS

1.5TR INVERTER SPLIT AC
S. No. parameter Banks requirement
1 MAKE Vendor has to specify
2 MODEL No Vendor has to specify
3 Tonnage (minimum) 1.5TR
4 Star rating 5 STAR
5 ISEER Rated Minimum 4.5
6 Compressor type ROTARY
7 Condenser COPPER
8 Power Source 230V / 50HZ / 1PH
9 Cooling Capacity Rated Minimum 5.2 KW
10 Voltage Range Vendor has to specify
11 Operating Current Vendor has to specify
12 Refrigerant R32/R410/ ECO-FRIENDLY
13 Operaing Renge deg S e peratona L M

2 TON INVERTER CASSETTE TYPE AIR CONDITIONERS

Description Bank's Requirement
MAKE Vendor has to specify
MODEL No. Vendor has to specify
Tonnage (minimum) 2 ton
Star rating 3
Rated ISEER 3 (minimum)
HERMETIC ROTARY DC
Compressor type INVERTER / ROTARY/
ROTARY BLDC
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Condenser

Copper

Power Source

1phase 230-240V, 50Hz

Cooling Capacity Rated

6.5 KW (minimum)

Voltage Range

Vendor has to specify

Operating Current

Vendor has to specify

Refrigerant

R410A or R32 or Eco friendly

Operating Range deg C

It should be operational at
Minimum ambient temperature
of 50 deg C

Compressor warranty

Minimum 1 Year or as per OEM
Warranty, whichever is more
applicable

COMPREHENSIVE
PRODUCT WARRANTY

1 YEAR

Note: The bidders should fill the above data for the
model and make offered by them in the online portal
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PROPOSED AIR CONDITIONING WORKS FOR STATE BANK OF INDIA,

RASMECCC, WARANGAL, TELANGANA.

SCHEDULE OF QUANTITIES AND DETAILED SPECIFICATIONS:

S.NO | DESCRIPTION UNIT QTY |RATE | AMOUNT
A PART - A - HIGH SIDE BOQ
1 Condensing Unit with heating

and cooling mode. (Outdoor

Unit):

Supply, Transportation,
Installation, Testing and
Commissioning of
VRV/VRF/High COP minimum
of one/Two/Three Out door units
comprising of DC scroll/DC

Twin Rotary, Inverter driven
compressor, Air cooled condenser
operation on R-134A /410A
Refrigerant gas and on 415V,
50Hz, 3 phase AC supply. The
multiple compressors offered shall
have independent refrigerant
circuit, also shall cut off
automatically in part load
condition. The unit shall have
microprocessor controls. The out
door units shall be installed on the
space alloted in the drawings and
scope shall include all supports for
the out door units. Units shall be
factory assembled and only the
refrigerant piping shall be
carriedout at the site. The noise
levels for the out door unit shall
be less than 65db(A). The price
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shall include the vibration isolator,
all types of outdoor units
connection piping (T-Shape and Y-
shape) kits in pair excluding
refrigerant pipe and refregirent
gas for the following capacities.

1.1

22 HP Outdoor Unit with cooling
mode.

Nos

1.2

18 HP Outdoor Unit with cooling
mode.

Nos

1.3

12 HP Outdoor Unit with cooling
mode.

Nos

Supply of CASSETTE UNITS
type indoor units(Gas - R 32 /
R134A / R407 / R410 - Ozone
Friendly and Non CFC
Refrigerant) with necessary Gas
comprising with pre-filter, fan
section with low noise fan 3/4
multi speed motor, coil section
with DX coil, outer cabinet, drain
water lift-up mechanism,
insulation, pipe connections etc. of
various capacities as per
specifications and drawings.
Panel size should be not more
than 950mm Square.

21

1.0 TR Capacity

Nos

22

1.5 TR Capacity

Nos

23

2.0 TR Capacity

Nos

24

3.0 TR Capacity

Nos

2.5

4.0 TR Capacity

Nos

N| QIO N|

Supply of necessay imported
fittings, Y-joints (refnet-joints)

Set

Supply of wired/wire less remote
with receiver for Indoor units.

Nos

20

S.LT.C. of 3 Star High FOURWAY
CASSETTE A.C. (Gas - R410 -
Ozone Friendly and Non CFC
Refrigerant) with necessary Gas
Top Up comprising Indoor & Out-
door units. Indoor unit comprising
Multi Row DX cooling coil,
expansion valve, drier, motor
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driven air-blower with metallic
frame etc. Out-door unit will have
rotory/scroll compressor,
condenser coil, & fan, Cordless
remote control unit etc. including
refrigerant gas charging.

5.1

20TR

Nos

Subtotal For Equipment

Rs

LOW SIDE WORKS

Lifting, Shifting, Positioning &
Installation of VRF Outdoor units

1.1

22 HP Outdoor Unit with cooling
mode.

Nos

1.2

18 HP Outdoor Unit with cooling
mode.

Nos

1.3

12 HP Outdoor Unit with cooling
mode.

Nos

Lifting, Shifting, Positioning,
Installation , Commissioning and
Testing of individual Hiwall Split
Unit Indoor & Outdoor

Nos

Lifting, Shifting, Positioning,
Installation , Commissioning and
Testing of VRF Indoor and
Cassette units

Nos

20

Installation of Y Joints Set

Nos

18

Installation of Wired& Wireless
Remot Controllers

Nos

20

Vacuuming the system, Gas
topping up of R410a, pressure
testing and commissioning of
above system.

Lot

Supply & installation of suction &
discharge Hard copper Refrigerant
piping with proper
supports/hangers from
ceiling/wall as required at site &
approved by consultant & duly
insulated with closed cell
elastomeric nitrile insulation of
19mm thick for pipes above 1" and
13 mm thick for pipes below 1"

71

a)41.3mm

Rmt
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7.2 b34.9mm Rmt 24
7.3 €)28.6mm Rmt 66
7.4 d)22.2mm Rmt 80
7.5 €)19.1mm Rmt 36
7.6 £)15.9mm Rmt 160
7.7 g)12.7mm Rmt 84
7.8 h)9.5mm Rmt 155
7.9 i)6.4mm Rmt 84
8 Supply and Erection of hard PVC

condenseted drain piping with

9mm thick Nitrile insulated

including support and wall

opening of the following sizes etc..
8.1 a) 50mm Dia Rmt 55
8.2 b) 32mm Dia Rmt 70
8.3 ¢) 25mm Dia Rmt 10
9 Supply and Laying Rmt 375

communication cable and

connecting the IDUs and ODUs

(using 2C X 1.5 Sq.mm copper

cable) with conduit
10 Toilet Exhaust
10.1 Supply ,Installation, Testing and

commissioning of HI static inline

fan type exhaust air fan of the

following capacity

1000 CFM 30mm Static Nos 1
10.2 Supply, Installation, Testing and

commissioning of PVC pipe,

elbows, tee...etc with necessary

supports for exhaust air.
a 200 mm dia Rmt 12
11.3 Supply ,Installation, Testing and

commissioning of Aluminum

powder coated Exhaust Disc

valves with necessary supports
a Exhaust valve of 200mm Nos 2

Associated Civil Works &

Transportation
13 Chipping, chasing the wall Lot 1

openings for Copper & Drain
openings in rooms etc.

MS WORK
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14 Outdoor Flat form/Stand work for
mounting of Outdoor units for all
the above Outdoor units.

Nos

Subtotal for Lowside :

TOTAL FOR HVAC WORKS

NOTE: (1) above quoted amount shall be excluding GST.

GST will be paid extra as applicable

(Rupees

Contractor's
signature with
seal:
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	In this connection, the following terms shall be interpreted as indicated below:
	3. We agree to abide by all the Bid terms and conditions, contents of Agreement and the rates quoted in the bid, which shall remain binding upon us.

	TO THE APPROVAL OF SAMPLES BY BANK

