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NOTICE INVITING TENDER (NIT) 
  

SBI invites Online item rate e-tenders on behalf through e-tendering process for Interior and 
Furnishing works at of SBI New Rajendra Nagar Branch (C.G) from the SBI Empanelled 
contractors under appropriate category for the captioned work. 
 
The SBI empanelled vendors who receive NIT from this office are only entitled to quote for this 
tender. 
 
1 Name of the Work Online item rate e-tender for FURNISHING WORKS 

AT OF SBI New Rajendra Nagar  Branch (C.G) 

2 Nature of work Interior and Furnishing works 

3 Time allowed for completion Thirty Days (30 Days) 

4 Cost of Tender Documents-cum-
application Fee 

Nil 

5 Earnest Money Deposit Rs. 9000.00 /- (Rupees Nine Thousand only) by 
means of Demand Draft (Valid for a period of 90 
days from the last date of submission of the tender) 
from any scheduled Nationalized Bank drawn in 
favour of Regional Manager, State Bank of India, 
Raipur 

6 Initial Security Deposit 2% of contract amount including EMD 

7 Date of issue of tender documents 
from Bank's website 

From 06.12.2024 site: https://etender.sbi/ 

8 Last date and time for submission of 
Online Technical Bid and Price Bid & 
EMD. 

Up to 3.00 PM on 19.12.2024 

9 Date, time and place of opening of e-
tender 

On  19.12.2024 at 3:30 PM 
The Regional Business Office 
State Bank of India 
Raipur (C.G) 
 

10 Address at which EMD has to be 
submitted 

     The Regional Manager 
 Regional Business Office 
State Bank of India 
Byron Bazar. 
Raipur (C.G) 
 

11 (Penalty clause) Liquidated 
Damages 

@ 0.5% of the value of work per week of delay 
subject to a maximum penalty of 5% of the value of 
the work would be strictly imposed. 

12 Defects and Liability period 12 months from the date of Virtual Completion. 

13 Validity period of the tender 90 days from the date of opening of Price Bid tender 

14 Value of Interim Certificate Nil 

15 Eligible Taxes A) Income Tax shall be deducted at source as 
per Govt. guidelines. 

B) Payment of GST will be made as applicable 
The contractor shall comply with the 
followings:- 
(i) Contractor shall have a valid GST 



number registration. 
(ii) Invoices shall specifically / separately 

disclose the amount of GST levied at 
applicable rates as per GST provisions 
/ rules 

(iii) In case of correction in the bills after 
scrutiny contractor shall submit fresh 
bills for payment 

(iv) Contractor shall timely file the GST 
return in accordance with GST 
provisions to enable the Bank to claim 
the credit of GST paid to the 
contractor. The GST number of SBI 
for Chhattisgarh is 
22AAACS8577K1ZZ. 

 

16 Electronic Payment Electronic payment shall be preferred. All the 
contractor must furnish details such as 
 

(A) Name of the Bank 
(B) Name of the branch along with its account 

number, IFSC code and PAN number 

17 Agency for arranging e-Tender / 
online bidding 

M/s Antares Systems Limited (TenderWizard), 24, 
1st Floor, Sudha Complex 3rd Stage, 4th Block, 
Basaveshwara Nagar, Bengaluru, Karnataka 
560079. MailId: ravi.r@etenderwizard.com, 
r.rakeshkumar@etenderwizar d.com, Contact No: 
09708966664, 9771414548 Website Address: 
www.tenderwizard.com/SBIETENDER 

18 For further clarifications, if any All technical matters contact: Shri Sumit Agrawal , 
A.O. Raipur 

19 Any additional Information The quoted rate shall be inclusive of materials, 
labour wages, fixtures, transportation, installation 
all taxes (excluding GST), wastages, octroi, 
machinery, temporary works, such as scaffolding, 
cleaning, overheads, profit, statutory expenses, 
incidental charges and all related expenses to 
complete the work. 

 
 
20. Tenders can be downloaded from the Bank's website www.sbi.co.in  link) < Procurement 
news>. 
 
21. The contractor shall sign and stamp each page of the tender document thereby ensuring the 
number and sequence of all pages. 
 
22. No conditions other than mentioned in the tender will be considered, and if given they will 
have to withdraw before opening of the price bid. 
 
23. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason(s) for doing so and no claim / correspondence shall be 
entertained in this regard 
 
24. Tenders received without EMD shall be summarily rejected and such tenders shall not be 
allowed to participate in the online price bidding process. 



 
25. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time. 
 
26. SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard. 
 
 
Regional Manager Raipur 
RBO 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 



  
TENDER FORM 

 
To, 
The Reginal Manager 
Regional Business Office I 

     State Bank of India  
Raipur (C.G) 
 

 
Dear Sir, 

 
Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the 
site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said memorandum at the rates mentioned in the attached Schedule of 
Quantities and in accordance in all respects with the specifications, design, drawings and 
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special 
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 
provided for by, and in all other respects in accordance with such conditions so far as they 
may be applicable. 

 
MEMORANDUM 

 

DESCRIPTION OF WORKS Online item rate e-tender for FURNISHING 
WORKS AT SBI New Rajendra Nagar  Branch 
(C.G) 

Earnest Money Rs. 9000.00 /- (Rupees Nine Thousand only) 

Percentage, if any, to be deducted from Bills 
and total amount to be retained 

5% of contract amount or actual Final Bill value 
including EMD & Initial Security Deposit 

Time allowed for completion of the Works  
after the date of written order or date of 
handing over of  the  site  (whichever  is 
later) to commence the work 

 30 days (thirty days) 

 
I / We have deposited a sum of Rs. 10,000.00 /- (Rupees Ten thousand five Hundred only) of 
the total tender amount as Earnest Money with the SBI which amount is not to bear any 
interest. Should I / We fail to execute the Contract when called upon to do so I / We do hereby 
agree that this sum shall be forfeited by me/us to SBI. 

 
1. Our Bankers: 
 
(I) 
 
 
 
(II) 
 

The names of partners of our firm are: 
 

i) 
 

ii) 



 
Name of the partner of the firm 

 
Authorized to sign 

 
Or 

 
(Name of person having Power of 

 
Attorney to sign the Contract. 

 
(Certified true copy of the Power 

 
of Attorney should be attached) 

 
 

Yours faithfully, 
 

Signature of Contractors. 
 
 

Signature and addresses of Witnesses 
 
 

i) 
 
 

ii) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
SAMPLE BUISNESS RULE DOCUMENT 
 
ONLINE E-TENDERING FOR FURNISHING WORKS AT OF SBI New Rajendra Nagar Branch (C.G)  
 
(A) Business rules for E-tendering: 

1. Only empanelled contractors with SBI under appropriate category who are invited by the 
project Architect/SBI shall only be eligible to participate. 
 

2. SBI will engage the services of and E-tendering service provider who will provide necessary 
training and assistance before commencement of online bidding on Internet. 

 
3. In case of e-tendering, SBI (A.G.M. P&E) will inform the vendor in writing, the details of 

service provider to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format (provided 

by service provider),before start of E-tendering. Without this the vendor will not be eligible 
to participate in the event. 
 

6. The Contractors will be required to submit the hard copy of EMD and proof of tender appli-
cation copies in sealed Envelope to the office of State Bank of India at the address men-
tioned hereinbefore by the stipulated date and time. Contractors not submitting any one or 
more documents shall not be eligible to participate in the online price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 
 
 
(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s Antares Systems 
Limited (TenderWizard), Bengaluru, Karnataka 560079. has been engaged by SBI an 
authorized service provider. Please go through the guidelines given below and submit your 
acceptance to the same along with your Commercial Bid. 

 
1. E-tendering shall be conducted by SBI through M/s Antares Systems Limited (TenderWiz-

ard), Bengaluru, Karnataka 560079. on pre-specified date. While the Contractors shall be 
quoting from their own offices/ place of their choice, Internet connectivity and other para-
phernalia requirements shall have to be ensured by Contractors themselves. In the event 
of failure of their Internet connectivity, (due to any reason whatsoever it may be) it is the 
bidders’ responsibility. In order to ward-off such contingent situation bidders are requested 
to make all the necessary arrangements/ alternatives such as back–up power supply what-
ever required so that they are able to circumvent such situation and still be able to partici-
pate in the E-tendering successfully. Failure of power at the premises of Contractors during 
the E-tendering cannot be the cause for not participating in the E-tendering. On account of 



this the time for the E-tendering cannot be extended and SBI is not responsible for such 
eventualities. 
 

2. M/s Antares Systems Limited (TenderWizard), Bengaluru, Karnataka 560079. 
shall arrange to train your nominated person(s), without any cost to you. They shall also 
explain you all the Rules related to the E-tendering. You are required to give your compli-
ance on it before start of bid process.   

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 

currency & Unit of Measurement will be displayed in Online E-tendering. 
 

 
4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender docu-

ment and shall not be subjected to any change whatsoever. 
 

5. Procedure of E-tendering: 
 

i. Online E-tendering :   
 
(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s web-

site during the period specified in the NIT. 
(b) Online e-tendering is open to the empanelled bidders who receive NIT from the 

SBI and qualified for participating in the price bidding as provisions mentioned 
hereinabove through SBI approved Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider wherein the 
contractors will be required to fill-in their Item-wise rates for each item. 

(d) The Contractors are advised not to wait till the last minute to submit their online 
item-wise quote in the price bid to avoid complications related with internet con-
nectivity, network problems, system crash down, power failure, etc. 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates 
for each and every item.  

(f) In case, contractor fails to quote their rates for any one or more tender items, 
their tender shall be treated as “Incomplete Tender” and shall be liable for re-
jection. 

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by 
M/s Antares Systems Limited (TenderWizard), Bengaluru, Karnataka 560079.. The Bidders 
are requested to change the Password after the receipt of initial Password from  M/s Antar-
es Systems Limited (TenderWizard), Bengaluru, Karnataka 560079. All bids made from the 
Login ID given to the bidder will be deemed to have been made by the bidder.  

 
7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. 

Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute 
the work at the quoted bid price. In case the L-1 Bidder backs out or fail to complete the 
work as per the rates quoted, SBI shall at liberty to take action as deemed necessary in-
cluding depaneling such contractors and forfeiting their EMD. 

 
8. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of 

Contract shall be final and binding on all the Bidder 
  



9. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before order-
ing, without assigning any reason. 

 
10. SBI shall not have any liability to bidders for any interruption or delay in access to the site 

irrespective of the cause. 
 

11. Other terms and conditions shall be as per your techno-commercial offers and other corre-
spondences till date.  

 
12. OTHER TERMS & CONDITIONS:  

 
- The Bidder shall not involve himself or any of his representatives in Price manipulation 

of any kind directly or indirectly by communicating with other suppliers / bidders. 
 
- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any 

other party. 
 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 
- SBI reserves their rights to extend, reschedule or cancel any E-tendering within its sole 

discretion.  
 
- SBI or its authorized service provider M/s Antares Systems Limited (TenderWizard), 

Bengaluru, Karnataka 560079.shall not have any liability to Bidders for any interruption 
or delay in access to the site irrespective of the cause. 

 
- SBI or its authorized service provider M/s Antares Systems Limited (TenderWizard), 

Bengaluru, Karnataka 560079.is not responsible for any damages, including damages 
that result from, but are not limited to negligence.  

 
- SBI or its authorized service M/s Antares Systems Limited (TenderWizard), Bengaluru, 

Karnataka 560079.will not be held responsible for consequential damages, including 
but not limited to systems problems, inability to use the system, loss of electronic in-
formation etc. 

 
- All the Bidders are required to submit the Process Compliance Statement (Annexure II) 

duly signed to M/s Antares Systems Limited (TenderWizard), Bengaluru, Karnataka 
560079. 

- All the bidders are requested to ensure that they have a valid digital signature 
certificate well in advance to participate in the online event. 

 
 

 
 



 
PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 
(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

 
 
To, 
 M/s Antares Systems Limited (TenderWizard),  
24, 1st Floor, Sudha Complex 3rd Stage,  
4th Block, Basaveshwara Nagar,  
Bengaluru,  
Karnataka  
560079.  
MailId:ravi.r@etenderwizard.com,r.rakeshkumar@etenderwizard.com,  
Contact No: 09708966664, 9771414548  
Website Address: www.tenderwizard.com/SBIETENDER. 
 
Dear Sir, 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 
document. 
This letter is to confirm that: 
 
1) The undersigned is authorized representative of the company. 
 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 
 

3) We also confirm that we have taken the training on the E-tendering tool and have understood 
the functionality of the same thoroughly. 

4) We confirm that SBI and M/s Antares Systems Limited(TenderWizard),  
shall not be liable & responsible in any manner whatsoever for my/our failure to access & bid on 
the E-tendering platform due to loss of internet connectivity, electricity failure, virus attack, prob-
lems with the PC, any other unforeseen circumstances etc. before or during the E-tendering 
event. 
 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Au-
thority.  

 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.  
 

With regards, 
Date: 
 
Signature with company seal 
 
Name: 
 
Company / Organization: 
 



 
Designation within Company / Organization: 
 
Address of Company / Organization:  
 
Scan it and send to this Document on --------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

ARTICLES OF AGREEMENT 
  

(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules) 
ARTICLES OF AGREEMENT made the ______________ date of _______ between SBI, having 
its office at Raipur hereinafter called "the Service  
Provider" of the One Part and  
_____________________________________________________________________  
___________________________________________________________________________ 

 
WHEREAS the SBI is desirous of  
___________________________________________________________________________  
___________________________________________________________________________  
and has caused drawings and specifications describing the work to be done to be prepared by  
-------------------------------------, its Architects. 

 
AND WHEREAS the said Drawings numbered _______________ to_______________  
Inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf 
of the parties hereto.  
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set 
forth herein and to the Conditions set forth herein in the Special Conditions and in the 
Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter 
referred to as “the said conditions”) the works shown upon the said Drawings and / or 
described in the said Specifications and included in the Schedule of Quantities at the 
respective rates therein set forth amounting to the sum as therein arrived at our such other 
sum as shall become payable there under (hereinafter referred to as “the said Contract 
Amount.) 

 
NOW IT IS HEREBY AGREED AS FOLLOWS:  
1) In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the Contractor shall upon and subject to the said Conditions 
execute and complete the work shown upon the said Drawings and described in the said 
Specifications and the priced Schedule of Quantities. 

 
2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 

shall become payable, at the times and in the manner specified in the said Conditions. 

 
3) The term “the Architects” in the said Conditions shall mean the said M/s. -----
-  

-----------, or in the event of their ceasing to be the Architects for the purpose of this  
Contract for whatever reason, such other person or persons as shall be nominated for that 
purpose by the Employer, not being a person to whom the Contractor shall object for reasons 
considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or persons 
subsequently appointed to be Architects under this Contract shall be entitled to disregard or 
overrule any previous decisions or approval or direction given or expressed in writing by the 
outgoing Architects for the time being. 

 
 
4) The said Conditions and Appendix thereto shall be read and construed as forming part of 



this Agreement, and the parties hereto shall respectively abide by submit themselves to the 
said Conditions and perform the Agreements on their part respectively in the said Conditions 
contained. 
 
5) The Plans, Agreements and Documents mentioned herein shall form the basis of this 
Contract. 
 
6)This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract 
to carry out the work in respect of the entire building complex to be paid for according to 
actual measured quantities at the rates contained in the Schedule of Quantities and Rates or 
as provided in the said Conditions. 
 
7)The Contractor shall afford every reasonable facility for the carrying out of all works relating 
to civil works, installation of lifts, Telephone, electrical installations, fittings air-conditioning 
and other ancillary works in the manner laid down in the said Conditions, and shall make good 
any damages done to walls, floors, etc. after the completion of his work. 
 
8)The SBI reserves to itself the right of altering the drawings and nature of the work by adding 
to or omitting any items of work or having portions of the same carried out without prejudice 
to this Contract. 
 
9)Time shall be considered as the essence of this Contract and the Contractor hereby agrees 
to commence the work soon after the site is handed over to him after the date of issue of 
formal work order as provided for in the said Conditions whichever is later and to complete the 
entire work within 20 Days subject to nevertheless the provisions for extension of time. 
 
10) All payments by the SBI under this Contract will be made only at Raipur. 

 
11) All disputes arising out of or in any way connected with this Agreement shall be deemed to 
have arisen at Raipur and only the Courts in Raipur shall have jurisdiction to determine the 
same. 
 
12) That the several parts of this Contract have been read by the Contractor and fully 
understood by the Contractor. 
 
IN WITNESS WHERE OF THE SBI and the Contractor have set their respective hands to these 
presents and two duplicates hereof the day and year first herein above written. 
 
 
Signature Clause. 
 
 
SIGNED AND DELIVERED by the 

 
_______________________ By the  
(Employer) 

 
hand of Shri ___________________ 

 
______________________________ (Signature of Employer)  
(Name and Designation) 

 
In the presence of: 

 



 
 
 
1) Shri / Smt. ___________________ (Signature of Witness) 

 
Address ___________________ 

 
___________________ 
(Witness) 

 
SIGNED AND DELIVERED by the 

 
_______________________  by the 
(Contractor) (Signature of Contractors) 

 
 

In the presence of : 
 

Shri / Smt.      ___________________ (Signature of Witness) 
  

Address ___________________ 
 

___________________  
(Witness)



 
 

SECTION – 1 
 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of work. 
Online item rate e-Tenders are invited by SBI FURNISHING WORKS AT SBI New 
Rajendra Nagar  Branch (C.G.) 
 

1.1 Site and its location 
The proposed work is to be carried out at new premises of SBI New 

Rajendra Nagar  Branch (C.G.) 
 

2.0 Tender documents 
 

2.1 The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting of the following documents and the most workmen like manner. 

 
Instructions to tenderers 

 
General conditions of Contract 

 
Special conditions of Contract 

 
      Specifications 
 
      Price bid 
 

2.2 The above documents shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence in 
the order given below; 

 
a) Price Bid 

 
b) Specifications 

 
 

c) Special conditions of contract 
 
               d) General conditions of contract 
 
               e) Instructions to Tenderer 
 

2.3 Complete set of tender documents including relative drawings can be downloaded 
from the website www.sbi.co.in 

 
2.4 The tender documents are not transferable. 

 
3.0 Site Visit 

 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses 

all information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. 
The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc. 

 
 
 
 
 



 
The tenderer will be fully responsible for considering the financial effect of any or 
all the factors while submitting his tender. 

 
4.0 Earnest Money 

 
4.1 The tenderers are requested to submit the Earnest Money of Rs. 9000.00 

/- (Rupees Nine Thousand only) by means of Demand Draft Only (Valid for a 
period of 90 Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of Regional Manager, State Bank 
of India, Raipur. 

 
4.2   EMD in any other form other than as specified above will not be accepted.      

Tender not accompanied by the EMD in accordance with clause 4.1 above shall 
be rejected. 

 
4.3 No interest will be paid on the EMD. 

 
4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of 
 Contract. 

 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 
5.0 Initial/ Security Deposit 

 
The successful tenderer will have to submit a sum equivalent to 2% of accepted 
tender value less EMD by means of DD drawn in favour of SBI within a period of 7 
days of acceptance of tender. 

 
6.0      Security Deposit 

 
6.1   Total security deposit shall be 5% of contract value. Out of this 2% of contract value 
is in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall 
be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e., deduction from each running bill account will be 
@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. 
The 50% of the Total Security Deposit shall be paid to the contract on the basis of 
architect’s certifying the virtual completion. The balance 50% would be paid to the 
contractors after the defects liability period as specified in the contract. 

 
 

6.2 Additional Security Deposit: 
  

In case L-1 bidder quotes abnormally low rates (i.e. 7.5 % or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference between 92.5% of the estimated cost vis-à-vis L-1 
quoted amount for due fulfillment of contract. Such ASD could be in the form of DD / 
Banker Cheque in the Bank’s name as per format approved by the Bank. On successful 
completion of work ASD will be returned to the contractor. In case contractor fails to 
complete the work in time or as per tender specification or leave the job incomplete, 
the bank will be at liberty to recover the dues from ASD or to forfeit such ASD as the 
case may be within its sole discretion. 

 
6.3     No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
 
 
 
 
 
 



 
 
7.0    Signing of contract Documents 

 
The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 7 days from the 
receipt of intimation of acceptance of the tender by the Bank. However, the written 
acceptance of the tenders by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

 
8.0     Completion Period 

 
Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 20 days from the date of 
award of work. 

 
9.0     Validity of tender 

 
Tenders shall remain valid and open for acceptance for a period of 90 days from 
the date of opening price bid. If the tenderer withdraws his/her offer during the 
value period or makes modifications in his/her original offer which are not 
acceptable to Bank without prejudice to any other right or remedy the Bank shall 
be at liberty forfeit the EMD. 

 
10.0   Liquidated Damages 

 
           The liquidated damages shall be 0.50% per week subject to a maximum of 5% of    
    contract value. 
 

11.0 Rate and prices: 
 

11.1 In case of item rate tender 
 

11.1.1 The tenderers shall quote their rates for individual items both in words and figure. 
In case of discrepancy between the rate quoted in words and figures, the unit rate 
quantity in words will prevail. If no rate is quoted for a particular item the 
contractor shall not be paid for that item when it is executed. The amount of each 
item shall be calculated and the requisite total is given. In case of discrepancy 
between the unit rate and the total amount calculated from multiplication of unit 
rate and the quantity the unit rate quoted will govern and the amount will be 
corrected. 

 
 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. 
In case the tenderers quote their rates for such items those rates will be ignored 
and will not be considered during execution. 

 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. The tenderer should not change or modify or delete the 
description of the item. If any discrepancy is observed he should immediately bring 
to the knowledge of the Architect/ SBI. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 
 

11.1.5 Each page shall be totaled and the grand total shall be given. 
 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 
 

11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or 



 
may entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and no claim 
/ correspondence shall be entertained in this regard. 

 
11.1.8 In case it is decided by the SBI to drop one or more buildings from the scope of 
work at any stage of the project, the contractor shall not be entitled to raise any claim/ 
compensation for such deleted scope of work. Also, the SBI may consider  
issuing work order for various buildings in phases but within a reasonable time interval 
and the contractor shall be bound to execute the same within the stipulated time period 
and as per rates quoted by them in this tender without any claim for price escalation. 

 
 

 
SIGNATURE OF THE CONTRACTOR 

 
WITH SEAL 

 
 
 
 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 
GENERAL CONDITIONS OF CONTRACT 

 
1.0      Definitions: -  

“Contract means the documents forming the tender and the acceptance thereof 
and the formal agreement executed between SBI (Client) and the contractor, 
together with the documents referred there in including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the 
Architects/ Bank and all these documents taken together shall be deemed to form 
one contract and shall be complementary to one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise 

requires, have the meaning hereby respectively assigned to them. 
 

1.1.1 “SBI‟ shall Regional Manager, Regional Business Office, State Bank of India, and 
includes the client's representatives, successors and assigns. 

 
1.1.2 “Architects/ Consultants‟ shall mean M/s …………………………… 

 
1.1.3 “Site Engineer‟ shall mean an Engineer appointed by the Bank at site as their 

representative for day-to-day supervision of work and to give instructions to the 
contractors. 

 
1.1.4 “The Contractor‟ shall mean the individual or firm or company whether incorporate 

not, undertaking the works and shall include legal personal representative of 
individual or the composing the firm or company and the permitted assignees of 
individual or firms of company. 

 
The expression “works‟ or “work‟ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the 
contract includes materials, apparatus, equipment, temporary supports, fittings 
and things of kinds to be provided, the obligations of the contractor hereunder and 
work to be done by the contractor under the contract. 

 
1.1.5  “Engineer‟ shall mean the representative of the Architect/Consultant. 

 
1.1.6 “Drawings‟ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time. Contract value shall 
mean value of the entire work as stipulated in the letter of acceptance of tender 
subject such additions there to or deductions there from as may be made under 
the provide herein after contained. 

 
1.1.7 “Specifications‟ shall mean the specifications referred to in the tender and 

modifications thereof as may time to time be furnished or approved by the 
Architect/ Consultant. 

 
1.1.8 “Month” means calendar month. 

 
1.1.9 “Week” means seven consecutive days. 

 
1 .1.10      “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs    
  respectively. 

 
1.1.11 “SBI‟ Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, 

as nominated by the Bank. 
 
 
 
 

 



 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred to 

as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed 
by the Architects Site Engineer /PMC and other consultants / contractors engaged 
in the execution of the project. 

 
i) The Regional Manager 
  
ii) Engineer (Civil /Electrical ) in-charge of the Project, as may be nominated 

by the Bank 
  
iii) Concerned partner of the Architects and their Resident Architect / Member. 

 
CLAUSE 

 
1.0 Total Security Deposit 

 
Total Security deposit comprise of 

 
Earnest Money Deposit 

 
Initial security deposit 

 
Retention Money 

 
 

a) Earnest Money Deposit - 
 

The tenderer shall furnish EMD of Rs. 9000.00 /- (Rupees Nine Tthousand only) in 
the form of Demand draft drawn in favour of SBI, on any Scheduled Bank. No 
tender shall be considered unless the EMD is so deposited in the required form. No 
interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be 
refunded soon after the decision to award the contract is taken without interest. 
The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any 
time the period when he is required to keep his tender open acceptance by the SBI 
or after it is accepted by the SBI the contractor fails to enter into a formal 
agreement or fails to pay the initial security deposit as stipulated or fails to 
commence the commence the work within the stipulated time 

 
b) Initial Security Deposit (lSD) 

 
The amount of ISD shall be 2% of accepted value of tender including the EMD in 
the form of Demand Draft in favour of SBI of drawn on any scheduled Bank and 
shall be deposited within 15 days from the date of acceptance of tender 

 
ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 

 
In case L-1 bidder quotes abnormally low rates (i.e. 7.5 % or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference between 92.5% of the estimated cost vis-à-vis L-1 
quoted amount for due fulfillment of contract. Such ASD could be in the form of DD / 
Banker Cheque in the Bank’s name as per format approved by the Bank. On successful 
completion of work ASD will be returned to the contractor. In case contractor fails to 
complete the work in time or as per tender specification or leave the job incomplete, 
the bank will be at liberty to recover the dues from ASD or to forfeit such ASD as the 
case may be within its sole discretion. 

 
 
 
 



 
c) Retention Money: - 

 
Besides the SD as deposited by the contractor in the above said manner, the 
Retention money shall be deducted from the running account bill at the rate of 
10% of the gross value of work done by the contractor and claimed in each bill 
provided the total security deposit i.e. ISD plus EMD plus Retention Money shall 
both together not exceed 5% of the contract value. The 50% of the total security 
deposit shall be refunded to the contractor without any interest on issue of Virtual 
Completion certificate by the Architect/consultant. The balance 50% of the total 
security deposit shall be refunded to the contractors without interest within fifteen 
days after the end of defects liability period provided the contractor has 
satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance. 

 
2.0        Language 

 
The language in which the contract documents shall be drawn shall be in English. 

 
3.0       Errors, omissions and discrepancies 

 
In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

 
i) Between scaled and written dimension (or description) on a drawing, the latter 

shall be adopted. 
 

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

 
iii) Between written description of the item in the specifications and descriptions in 

bills of quantities of the same item, the former shall be adopted: 
 

a) In case of difference between rates written in figures and words, the rate in words 
shall prevail. 

  
b) Between the duplicate / subsequent copies of the tender, the original tender shall 

be taken as correct. 
 
 

4.0      Scope of Work: 
 

The contractor shall carry out complete and maintain the said work in every 
respect strictly accordance with this contract and with the directions of and to the 
satisfaction of the Bank to be communicated through the architect/consultant. The 
Architect/Consultant at the directions of the SBI from time to time issue further 
drawings and / or write instructions, details directions and explanations which are 
here after collectively references to as Architect's /consultant's instructions in 
regard to the variation or modification of the design, quality or quantity of any 
work or the addition or omission or substitution work. Any discrepancy in the 
drawings or between BOQ and / or drawings and / or specifications. The removal 
from the site of any material brought thereon by the Contractor and any 
substitution of any other materials therefore the removal and / or re-executed of 
any work executed by him. The dismissal from the work of any person engaged 
thereupon. 

 
 
 
 
 
 
 



 
 
 

5.0 i) Letter of Acceptance: 
 

Within the validity period of the tender the SBI shall issue a letter of acceptance 
directly or through the Architect by registered post or otherwise depositing at the 
of the contractor as given in the tender to enter into a contract for the execution of 
the  
work as per the terms of the tender. The letter of acceptance shall constitute a 
bind contract between the SBI and the contractor. 

 
 

ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the SBI / Architect the 
successful tenderer shall be bound to implement the contract and within fifteen 
days there of shall sign an agreement in a non-judicial stamp paper of appropriate 
value. 

 
6.0     Ownership of drawings: 

 
All drawings, specifications and copies thereof furnished by the SBI through its 
Architect / Consultants are the properties of the SBI. They are not to be used on 
other work. 

 
7.0     Detailed drawings and instructions: 

 
The SBI through its Architects / Consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the 
execution of the work. All such drawings and instructions shall be consistent with 
contract documents, true developments thereof and reasonably inferable there. 

 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBI 
through the Architect/Consultant. 

 
8.0       Copies of agreement 

 
Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

 
 

9.0      Liquidated damages: 
 

If the contractor fails to maintain the required progress in terms of clause 6.0 of 
GOC or to complete the work and clear the site including vacating their office on or 
before the contracted or extended date or completion, without justification in 
support of the cause of delay, he may be called upon without prejudice to any 
other right of remedy available under the law to the SBI on account of such breach 
to pay a liquidated damages at the rate of 0.50% of the contract value which 
subject to a maximum of 5% of the contract value. 

 
 
 
 
 
 
 
 
 



 
10.0    Materials, Appliances and Employees 

 
Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that 
are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline and 
good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him. Workman whose work or 
behavior is found to be unsatisfactory by the SBI /Architect/ consultant he shall be 
removed from the site immediately. 

 
11.0    Permits, Laws and Regulations: 

 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with 
the regulations, laws, and ordinances rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the SBI in writing under intimation of the Architect/ 
Consultant. If the contractor performs any act, which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify the 
SBI any legal actions arising there from. 
 

 
12.0    Setting out Work: 

 
The contractor shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and get it approved by the Architect 
/ Consultant before proceeding with the work. If at any time any error in this 
respect shall appear during the progress of the works, irrespective of the fact that 
the layout had been approved by, the architect / consultant the contractor shall be 
responsible for the same ad shall his own expenses rectify such error, if so, 
required to satisfaction of the SBI. 
 

13.0    Protection of works and property: 
 

The contractor shall continuously maintain adequate protections of all his work 
from damage and shall protect the SBI's properties from injury or loss arising in 
connection with contract. He shall make good any such damage, injury, loss, 
except due to causes beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. 
The contractor shall take all precautions for safety and protections of his 
employees on the works and shall comply with all applicable provisions of Govt. 
and local bodies‟ safety laws and building codes to prevent accidents, or injuries to 
persons or property on about or adjacent to his place of work. The contractor shall 
take insurance covers as per clause 24.0 at his own cost. The policy may be taken 
in joint names of the contractor and the SBI and the original policy may be lodged 
with the SBI. 

 
14.0   Inspection of work: 

 
The SBI / Architect / Consultant or their representatives shall at all reasonable 
times have free access to the work site and / or to the workshop, factories, or 
other places where materials are lying or from where they are obtained and the 
contractor shall give every facility to the SBI / Architect/ Consultant and their 
representatives necessary for inspection and examination and test of the materials 
and workmanship. No person unless authorized by the SBI/ Architect /Consultant 
except the representative of Public authorities shall be allowed on the work at any 
time. The proposed work either during its construction stage or its completion can 
also be inspected by the Chief Technical Examiner's Organization a wing of Central 



 
Vigilance commission. 
 

 
15.0    Assignment and subletting 

 
The whole of work included in the contract shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or under let the 
contract or any part or share there of or interest therein without the written 
consent of the SBI through the Architect and no undertaking shall relieve the 
contractor from the responsibility of the contractor from active & superintendence 
of the work during its progress. 

 
 

16.0 Quality of materials, workmanship and test. 
 

 
All materials and workmanship shall be best of the respective kinds described in 
the contract and in accordance with Architect/Consultant instructions and shall be 
subject from time to time to such tests as the architect/consultant may direct at 
the place of manufacture or fabrication or on the site or an approved testing 
laboratory. The contractor shall provide such assistance, instruments, machinery, 
labor, and materials as are normally required for examining measuring sampling 
and testing any material or part of work before incorporation in the work for testing 
as may be selected and required by the architect/consultant. 

 
ii) Samples 

 
All samples of adequate numbers, size, shades & pattern as per specifications shall 
be supplied by the contractor without any extra charges. If certain items proposed 
to be used are of such nature that samples cannot be presented or prepared at the 
site detailed literature / test certificate of the same shall be provided to the 
satisfaction of the Architect/consultant. Before submitting the sample / literature 
the contractor shall satisfy himself that the material / equipment for which he is 
submitting the sample /literature meet with the requirement of tender 
specification. Only when the samples are approved in writing by the architect / 
consultant the contractor shall proceed with the procurement and installation of the 
particular material / equipment. The approved samples shall by the signed by the 
Architect / Consultant for identification and shall be kept on record at site office 
until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay 
that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best 
qualities from various manufacturers and such other aspects causing delay on the 
approval of the materials / equipment etc. shall be to the account of the 
contractor. 

 
iii) Cost of tests 

 
The cost of making any test shall be borne by the contractor if such test is intended 
by or provided for in the specification or BOQ. 

 
 
 
 
 
 
 
 
 
 
 



 
 

iv) Costs of tests not provided for 
 

If any test is ordered by the Architect/ Consultant which is either 
 

a) If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the 
site or the place of manufacture or fabrication of the materials tested or any 
Government / approved laboratory, then the cost of such test shall be borne by the 
contractor. 

 
 

17.0    Obtaining information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from 
any risks or from the entire responsibility for the fulfillment of contract. 

 
 

18.0     Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the Architect / Consultant may consider 
necessary until the expiry of the defects liability period, stated here to. 

 
 
19.0 Quantities 

 
 The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have 

been prepared in accordance with the Indian Standard Method of Measurements 
and quantities. The rate quoted shall remain valid for variation of quantity against 
individual item to any extent. The entire amount paid under Clause 19, 20 hereof 
as well as amounts of prime cost and provision sums, if any, shall be excluded. 

 
 

20.0 Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he 
require the work to be measured and the contractor shall forthwith attend or send 
a quantity representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detail in the specifications. The representative of the Architect / 
Consultant shall take measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his 
authorized representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be 
made in the M book should the contractor not attend or neglect or omit to depute 
his representative to take measurements the measurements recorded by the 
representative of the Architect/ Consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included such measurement. 

 
 
 
 
 
 



 
21.0 Variations 

 
No alteration, omission or variation ordered in writing by the Architect / consultant 
vitiates the contract. In case the SBI / Architect / Consultant thinks proper at any 
during the progress of works to make any alteration in, or additions to or omission 
from the works or any. alteration in the kind or quality of the materials to be used 
therein, the Architect / Consultant shall give notice thereof in writing to the 
contractor shall confirm in writing within seven days of giving such oral instructions 
the contract shall alter to, add to, or omit from as the case may be in accordance 
with such but the contractor shall not do any work extra to or make any alterations 
or additions to or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or contract drawings without 
previous consent in writing of the Architect/ Consultant and the value of such 
extras, alterations, additions or omissions shall in all cases be determined by the 
Architect / Consultant and the same shall be added to or deducted from the 
contract value, as the case may be. 

 
 

22.0 Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be 
made in accordance with the following provisions. 
 
a) (i) The net rates or prices in the contract shall determine the valuation of 

the extra work where such extra work is of similar character and executed 
under similar conditions as the work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates 
given in the priced BOQ. 

 
b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items 
of Works are carried out; otherwise the prices for the same shall be valued under 
sub-Clause 'C' hereunder. 

 
c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of 
the receipt of the letter of acceptance inform the Architect/ consultant of the rate 
which he intends to charge for such items of work, duly supported by analysis of 
the rate or rates claimed and the Architect/ consultant shall fix such rate or prices 
as in the circumstances in his opinion are reasonable and proper, based on the 
market rate. 

 
d) Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect/Consultant) the workman’s name and materials employed 
be delivered for verifications to the Architect /consultant at or before the end of the 
week following that in which the work has been executed. 

 
e) It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the market rate basis for material, labour hire / running 
charges of equipment and wastages etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall, not be eligible for escalation. 

 
 
 



 
 

 
23.0 Final measurement 

 
The measurement and valuation in respect of the contract shall be completed 
within two months of the virtual completion of the work. 

 
 
24.0 Virtual Completion Certificate (VCC) 

 
On successful completion of entire works covered by the contract to the full 
satisfaction of the SBI the contractor shall ensure that the following works have 
been completed the satisfaction of the SBI. 
 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's labour 
equipment and machinery. 

 
b) Demolish, dismantle and remove the contractor's site office, temporary works, 

structure including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI not incorporated in the permanent works. 

 
c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor 

the SBI. and shall clear, level and dress, compact the site as required by the SBI. 
 

d) Shall put the SBI in undisputed custody and possession of the site and all land allot 
by the SBI. 

 
e) Shall hand over the work in a peaceful manner to the SBI. 

 
f) All defects / imperfections have been attended and rectified as pointed out by the 

Architects to the full satisfaction of SBI. 
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor 
is entitled to apply to the Architect / consultant is satisfied of the completion of 
work. Relative to which the completion certificate has been sought, the Architect/ 
consultant shall within seven (7) days of the receipt of the application for 
completion certificate, issue a VCC in respect of the work for which the VCC has 
applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI rights and 
contractor liabilities under the contract including the contractor's liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBI against the contractor in 
respect of or work at the site and in respect of which the VCC has been issued. 

 
25.0 Work by other agencies 

 
The SBI / Architect / Consultant reserves the rights to use premises and any 
portion the site for execution of any work not included in the scope of this contract 
with may desire to have carried out by other persons simultaneously and the 
contractor shall not only allow but also extend reasonable facilities for the 
execution of such work. The contractor however shall not be required to provide 
any plant or material for the execution of such work except by special arrangement 
with the SBI. Such work shall be carried out in such manner as not to impede the 
progress of the works included in the contract. 

 
26.0 Insurance of works 

 
26.1 Without limiting his obligations and responsibilities under the contract the 

contractor shall insure in the joint names of the SBI and the contractor against all 



 
loss of damages from whatever cause arising other than the excepted risks, for 
which he is responsible under the terms of contract and in such a manner that the 
SBI and the contractor are covered for the period stipulated I clause of GCC and 
are also covered during the period of maintenance for loss or damage arising from 
a cause, occurring prior to the commencement of the period of maintenance and 
for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations 
under clause. 

 
a) The Works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 

 
 

b) The constructional plant and other things brought on to the site by the contractor 
to the replacement value of such constructional plant and other things. 

 
c) Such insurance shall be effected with an insurer and in terms approved by the SBI 

which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the Architect / consultant the policy if insurance and 
the receipts for payment of the current premiums. 

 
26.2    Damage to persons and property 

 
The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever 
in respect of or in relation thereto except any compensation of damages for or with 
respect to: 

 
a) The permanent use or occupation of land by or any part thereof. 

 
b) The right of SBI to execute the works or any part thereof on, over, under, in or 

through any lands. 
 

c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract 

 
d) Injuries or damage to persons or property resulting from any act or neglect of the 

SBI their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claims, proceedings, damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the contractor, his servants or agents such part of 
the compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or agents 
or other contractors for the damage or injury. 

 
 

26.3 Contractor to indemnify SBI. 
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision 
sub-clause 26.2 of this clause. 

 
26.4 Contractor’s superintendence 

 
The contractor shall fully indemnify and keep indemnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or design 
or any alleged patent r design rights and shall pay any royalties which may be 



 
payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the SBI. if the infringement of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the 
Architect / consultant in this behalf. 

 
 
 
 

26.5 Third Party Insurance 
 

26.5.1 Before commencing the execution of the work the contractor but without limiting 
his obligations and responsibilities under clause 25.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the 
SBI, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the matters referred to in the provision to clause 
24.0 thereof. 

 
 

26.5.2 Minimum amount of Third Party Insurance 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI. 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the. Architect / 
Consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums. 

 
26.6 The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh 

per occurrence with the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

 
26.7 Accident or Injury to workman: 

 
26.7.1 The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default 
of the SBI or their agents, or employees. The contractor shall indemnify and keep 
indemnified SBI against all such damages and compensation, save and except as 
aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 
26.7.2 Insurance against accidents etc. to workmen 

 
The contractor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time that any persons are employed by him on the 
works and shall, when required, produce to the Architect / Consultant such policy 
of insurance and receipt for payment of the current premium. Provided always 
that, in respect of any persons employed by any sub-contractor the contractor’s 
obligation to insured as aforesaid under this sub-clause shall be satisfied if the sub-
contractor shall have insured against the liability in respect of such persons in such 
manner that SBI is indemnified under the policy but the contractor shall require 
such sub-contractor to produce to the Architect /consultant when such policy of 
insurance and the receipt for the payment of the current premium. 
 

26 7.3 Remedy on contractor’s failure to insure 



 
 

If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of 
contract, then and in any such case the SBI, may effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the SBI as aforesaid 
from any amount due or which may become due to the contractor, or recover the 
same as debt from the contractor. 

 
26.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of 

such default, the employer shall be entitled to deduct from any sums payable to 
the contractor the amount of any damages costs, charges, and other expenses paid 
by the SBI and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the Insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the Insurer in respect of such damage shall be paid to the contractor 
and the Contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed 
or damaged. 

 
27.0 Commencement of Works: 

 
The date of commencement of the work will be reckoned as the date, seven days 
from the date of award of letter by the SBI. 

 
 

28.0 Time for completion 
 

Time is essence of the contract and shall be strictly observed by the contractor. 
entire work shall be completed within a period of 20 days from the date of 
commencement. If required in the contract or as directed by the Architect 
/Consultant. The contractor shall complete certain portions of work before 
completion of the entire work. However, the completion date shall be reckoned as 
the date by which the whole work is completed as per the terms of the contract. 

 
29.0 Extension of time 

 
If, in the opinion of the Architect/Consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of work or if the completion of work is likely to 
be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI through the Architect‟ Consultant in 
writing at least 5 Days before the expiry of the scheduled time and while applying 
for extension of time he shall furnish the reason in detail and his justification if 
any, for the delays. The architect/consultant shall submit their recommendations to 
the SBI in the prescribed format for granting extension of time. While granting 
extension of time the contractor shall be informed the period extended time which 
will qualify for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the provision of 
liquidated damages as stated under clause 10.0 shall become applicable. Further 
the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not. 

 
 
 
 
 
 



 
 
 
 
30.0 Rate of progress 

 
 Whole of the materials, plant and labour to be provided by the contractor and the 

mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Architect / Consultant 
should the rate of progress of the work or any part thereof be at any time be in the 
opinion the. Architect / consultant too Slow to ensure the completion of the whole 
of the work the prescribed time or extended time for completion the Architect / 
consultant shall thereupon take such steps as considered necessary by the 
Architect / consultant to expedite progress so as to complete the works by the 
prescribed time or extended time. Such communications from the Architect / 
consultant neither shall relieve. The contractor from fulfilling obligations under the 
contract nor he will be entitled to raise any claims arising out of such directions. 

 
31.0 Work during nights and holidays 

 
Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect / consultant, save when the work 
is unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise the 
Architect / consultant. However the provisions of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts 
in order to achieve the progress and quality of the part of the works being 
technically required / continued with the prior approval of the Architect / consultant 
at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance. 
 

 
32.0 No compensation on restrictions of work 

 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not required the whole or 
any part of the work to be carried out. The Architect / Consultant shall give notice 
in writing to that effect to the contractor and the contractor shall act accordingly in 
the matter. The contractor shall have no claim to any payment of compensation or 
otherwise what so ever on account of any profit or advantage which he might have 
derived from the execution of the Work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bonafide brought to the site of the work by the contractor 
and rendered surplus as a result of the abandonment, curtailment of the work or 
any portion thereof and then taken back by the contractor, provided however that 
the Architect / Consultant shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is less. 

 
“In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those 
at which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Architect / consultant 
shall be final. 
 
 
 
 



 
 

 
33.0 Suspension of work 

 
i) The contractor shall, on receipt of the order in writing of the Architect / consultant 

(whose decision shall be final and binding on the contractor) suspend the progress 
of works or any part thereof for such time and in such manner as Architect 
/consultant may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any of following reasons: 

 
a)  On account any default on the part of the contractor, or for proper execution of the 

works or part thereof for reasons other than the default the contractor, or 
  

b) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the 
works the extent necessary and carry out the instructions given in that behalf by 
the Architect/ consultant. 

 
 If the suspension is ordered for reasons (a) and (b) in sub-para (i) above:  

The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 
 
 
34.0 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor 
shall have rendered himself liable to pay compensation amounting to the whole of 
his security deposit the Architect / consultant shall have the power to adopt any of 
the following course as they may deem best suited to the interest of the SBI. 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by - 

Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI. 

 
b) To employ labour paid by the SBI and to supply materials to carry out the work, or 

part of the work, debiting the contractor with the cost of the labour and materials 
cost of such labour and materials as worked out by the Architect/Consultant shall 
final and conclusive against the contractor) and crediting him with the value of the 
work done, in all respects in the same manner and at the same manner and at the 
same rates as if it had been carried out by the contractor under the terms of this 
contract certificate of architect /consultant as to the value of work done shall be 
final conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall un 

executed, out of his hands, and to give it to another contractor to complete in 
which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by 
him ( The amount of which excess the certificates in writing of the Architects / 
Consultant shall final and conclusive) shall be borne by original contractor and may 
be deducted f any money due to him by SBI under the contract or otherwise, or 
from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 
 In the event of any of above courses being adopted by the SBI the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or 
the performance of the contract and in case the contract shall be rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and 
until the Architect / consultant will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only be entitled to be 
paid the value so certified. 



 
 
 

 
35.0 Owner’s right to terminate the contract 

 
If the contractor being an individual or a firm commit any “Act of insolvency‟ or 
shall be adjusted an insolvent or being an incorporated company shall have an 
order for compulsory winding up voluntarily or subject to the supervision of Govt. 
and of the Official Assignee of the liquidator in such acts of insolvency or winding 
up shall be unable within seven days after notice to him to do so, to show to the 
reasonable satisfaction of the Architect / Consultant that he is able to carry out and 
fulfill the contract, and to dye security therefore if so required by the Architect / 
Consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall 
suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect/Consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under: 

 
a) has abandoned the contract; or  
b) has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from 
the SBI through the Architect / consultant written notice to proceed, or 

 
c) has failed to proceed with the works with such diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed 
upon, or has failed to remove the materials from the site or to pull down and 
replace work within seven days after written notice from the SBI through the 
Architect / Consultant that the said materials were condemned and rejected by the 
Architect/consultant under these conditions; or has neglected or failed persistently 
to observe and perform all or any of the acts matters or things by this contract to 
be observed and performed by the contractor for seven days after written notice 
shall have been given to the contractor to observe or perform the same or has to 
the detriment of good workmanship or in defiance of the SBI or Architect's / 
Consultant's instructions to the contrary subject any part of the contract. Then and 
in any of said cases the SBI and or the Architect / consultant, may not 
withstanding any previous waiver, after giving seven days‟ notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the 
SBI or the Architect / consultant or the obligation and liabilities of the contractor 
the whole of which shall continue in force as fully as if the contract had not been 
determined and as if the works subsequently had been executed by or on behalf of 
the contractor. And, further the SBI through the Architect / consultant their agents 
or employees may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machinery's lying upon the premises or on the 
adjoining lands or roads use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other 
contractors or persons to the work and the contractor shall not in any was interrupt 
or do any act, matter or thing to prevent or hinder such other contractor or other 
persons employed for complement and finishing or using the materials and plant 
for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or 
architect / consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days 
after receive thereof by him the SBI sell the same by publication, and after due 
publication, and shall, adjust the amount realized by such auction. The contractor 
shall have no right to question any of the act of the SBI. incidental to the sale of 
the materials etc. 

 



 
 
 
36.0 Certificate of payment 

 
The contractor shall be entitled under the certificates to be issued by the Architect 
/ consultant to the contractor within 10 working days from the date of certificate to 
payment from SBI from time to time. The SBI shall recover the statutory 
recovering other dues including the retention amount from the certificate of 
payment. 

 
Provided always that the issue of any certificate by the Architect / consultant 
during progress of works or completion shall not have effect as certificate of 
satisfaction relieve the contractor from his liability under clause. 

 
The Architect / Consultant shall have power to withhold the certificate if the work 
or in part thereof is not carried out to their satisfaction. 

 
The Architect / Consultant may by any certificate make any corrections required 
previous certificate. 

 
The SBI shall modify the certificate of payment as issued by the Architect / 
Consultant from time to time while making the payment 

 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement book. 

 
The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / Consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a 
period of three months from the date of issue of certificate provided there is no 
dispute in respect of rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all 
details. 

 
37.0 A. Settlement of Disputes and Arbitration 

 
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or 
as to any other question , claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings specifications, 
estimates, instructions orders or these conditions or otherwise concerning the work 
or the execution or failure to execute the same whether arising during the progress 
of the work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter: 

 
If the contractor considers that he is entitled to any extra payment or compensation   
in respect of the works over and above the amounts admitted as payable by the     
Architect or in case the contractor wants to dispute the validity of any deductions or  
recoveries made or proposed to be made from the contract or raise any dispute, the 
contractor shall forthwith give notice in writing of his claim, or dispute to The 
Regional Manager, Regional Business Office-I, State Bank of India, Administrative 
Office, Byron Bazar, Raipur and endorse a copy of the same to the Architect, within 
30 days from the date of disallowance thereof or the date of deduction or recovery. 
The said notice shall give full particulars of the claim, grounds on which it is based 
and detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the SBI be in any way liable in respect of any 
claim by the contractor unless notice of such claim shall have been given by the 
contractor to the Regional Manager in the manner and within the time as aforesaid. 
The Contractor shall be deemed to have waived and extinguished all his rights in 



 
respect of any claim not notified to the Regional Manager in writing in the manner 
and within the time aforesaid. 

 
     
 
 B. Settlement of Disputes and Arbitration 
 

The Regional Manager shall give his decision in writing on the claims notified by the 
receipt of the contractor may within 30 days of the receipt of the decision. 
 
  
(i) For conciliation along with all details and copies of correspondence exchanged   

between him and the SBI. 
 

(ii) If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 days of termination thereof shall give a 
notice to the concerned Regional Manager for appointment of an arbitrator to 
adjudicate the notified claims falling which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 

 
 

iii) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the SBI shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the Regional Manager. It 
will also be no objection to any such appointment that the Arbitrator so appointed 
is, Officer and that he had to deal with the matters to which the Contract relates in 
the course of his duties as SBI Officer. If the arbitrator so appointed is unable or 
unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by 
the SBI. Such person shall be entitled to proceed with the reference from the stage 
at which it was let by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

 
           It is also a term of this contract that no person other than a person appointed by       
       such Deputy General Manager as aforesaid should act as arbitrator. 
 

The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any or any accordance 
modification or re-enactment thereof and the rules made there under. 

 
It is also a term of the contract that if any fees are payable to the Arbitrator these 
shall be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a SBI Officer. 

 
 

It is also a term of the contract that the Arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees, if any of the arbitrators shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The Cost 
of the reference and of the award (including the fees, if any of the arbitrator) shall 
be in the discretion of the arbitrator who may direct to any by whom and din what 
manner, such costs or any part thereof, shall be paid and fix or settle the amount 
of costs to be so paid. 
 
 
 



 
 

38.0    Water supply 
 

The contractor shall make his own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following 
condition. 

 
i) That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Architect / Consultant's. 
 

ii) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 

 
iii) In case contractor is permitted to use SBI source of water i.e. Municipal 

connection, Bore well (new or new) etc., the SBI may consider recovering @1% of 
contract amount form the final bill of contractor. 

 
 

38.1 The contractor shall construct temporary well / tube well in SBI land for taking 
water for construction purposes only after obtaining permission in writing from the 
SBI. The contractor has to make his own arrangements for drawing and distributing 
the water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of 
the wells. He has to obtain necessary approvals from local authorities, if required, 
at his own cost. He shall restore the ground to its original condition after wells are 
dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the Architect / Consultant. 

 
39.0   Power supply 

 
The contractor shall make his own arrangements for power and supply / 
distribution system for driving plant or machinery for the work and for lighting 
purpose at his own cost, The cost of running and maintenance of the plants are to 
be included in his tender prices, He shall pay all fees and charges required, by the 
power supply and include the same in his tendered rates and hold the owner free 
from all such costs. He has to obtain necessary approval from the appropriate 
authorities, if required. 

 
 
40.0 Treasure trove etc. 

 
Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBI and shall be handed over to the bank immediately. 

 
 
 

41.0 Method of measurement 
 

Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement, the measurement will be on the net quantities or work produced in 
accordance with up to date rules laid down by the Bureau of Indian Standards. In 
the event any dispute / disagreement the decision of the Architect / consultant 
shall be final and binding on the corrector. 

 
42.0 Maintenance of registers 

 
The contractor shall maintain the following registers as per the enclosed perform at 
site of work and should produce the same for inspection of SBI /Architect / 
consultant whenever desired by them. The contractor shall also maintain the 
records / registers as required by the local authorities / Govt. from time to time. 



 
 

I) Register for secured advance  
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour. 
 

 
 

43.0 Force Majeure 
 

43.1 Neither contractor nor SBI shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such as but not 
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any act of or for any other cause beyond the reasonable control of the party 
affected or prevents or delayed. However, a notice is required to be given within 30 
days from the happening of the event with complete details, to the other party to 
the contract, if it is not possible to serve a notice, within the shortest possible 
period without delay. 

 
43.2 As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation 
and the actual delay incurred in such affected activity adducing necessary evidence 
in support thereof. 

 
43.3 From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 
the caused itself and inability resulting there from having been removed, the 
agreed time completion of the respective obligations under this agreement shall 
stand extended a period equal to the period of delay occasioned by such events. 

 
 
43.4 Should one or both parties be prevented from fulfilling the contractual obligations 

by state of force majeure lasting to a period of 6 months or wore the two parties, 
shall each other to decide regarding the future execution of this agreement. 

 
 

44.0   Local laws, Acts Regulations: 
 

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractors should comply with the provision of all labour legislation including the 
latest requirements of the Acts, laws, any other regulations that are applicable to 
the execution of the project. 

 
i) Minimum wages Act 1948 (Amended) 
ii) Payment of wages Act 1936 (Amended) 
iii) Workmen’s compensation Act 1923 (Amended) 
iv) Contract labour regulation and abolition act 1970 and central rules 1971 

(Amended) 
v) Apprentice act 1961 (amended) 
vi) Industrial employment (standing order) Act 1946 (Amended) 
vii) Personal injuries (Compensation insurance) act 1963 and any other modifications  
viii) Employees‟ provident fund and miscellaneous provisions Act 1952 and amendment 

thereof  
ix) Shop and establishment act  
x) Any other act or enactment relating thereto and rules framed there under from 

time to time.  
xi) Prevailing Indian Electricity rules & act. 
 

 



 
 
 

45.0 Accidents 
 

The contractor shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the 
architect / consultant. The contractor shall also such report immediately to the 
competent authority whenever such report is required to be lodged by the law and 
take appropriate actions thereof. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 

SPECIAL CONDITION OF CONTRACT 
 
 

Scope of work 
 

1.1 The Scope of work is to carry out the FURNISHING WORKS AT OF SBI New 
Rajendra Nagar  Branch (C.G). 
 
2.0 Address of site 

 
 New Premises of SBI New Rajendra Nagar  Branch (C.G) 

 
 

3.0 Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor 
and the site and he will be held responsible for the accuracy and maintenance of. 
All the dimensions and the levels. Figured dimensions are in all cases to be 
accepted and dimension shall be scaled. Large scale details shall take precedence 
over small scale drawings. In case of discrepancy the contractor shall ask for 
clarification from the Architect / consultant before proceeding with the work. 

 
4 Notice of operation 

 
The contractor shall not carry out any important operation without the consent in 
with from the Architect / Consultant: 

 
5.0 Construction records 

 
The contractor shall keep and provide to the Architect / consultant full and accurate 
records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as 
construction. 

 
6.0 Safety of adjacent structures and trees 

 
The contractor shall provide and erect to the approval of the Architect / Consultant 
supports as may be required to protect effectively all structures and protective give 
to trees, which may be endangered by the execution of the works or otherwise 
such permanent measures as may be required by the Architect to protect the tree 
structures. 

 
7.0 Temporary works. 

 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval complete drawings of all 
temporary works he may require for the execution of the works. The contractor 
shall carry out the modifications relating to strength, if required by the architect / 
consultant may require in accordance with the conditions of contract at his own 
cost. The contractor shall be solely responsible for the stability and safety of all 
temporary works and unfinished works and for the quality of the permanent works 
resulting from the arrangement eventually adopted for their execution. 

 

 

 

 



 

 

 
 
8.0 Water power and other facilities 

 
a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers If necessary the contractor has to 
sink a tube well / open well and bring water by means of tankers at his own cost 
for the purpose The SBI will not be liable to pay any charges in connection with the 
above 

 
b) The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges 
 

c) The contractors for other trades directly appointed by the SBI shall be entitled to 
take power and water connections from the temporary water and power supply 
obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges 
at mutually agreed rates between them. All municipal charges for drainage and 
water connection for Construction purposes shall be borne by the contractor and 
charges payable for permanent connections, if any, shall be initially paid by the 
contractor and the SBI will reimburse the amount on production of receipts 

 
d) The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
9.0 Facilities for contractor’s employees 

 
The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make the arrangements at his own cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost. 

 
10.0 Lighting of works 

 
The contractor shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of work. 

 
11.1 Fire fighting arrangements 
 
 
i) The contractor shall provide suitable arrangement for firefighting at his own cost. 

This purpose he shall provide requisite number of fire extinguishers and adequate 
number of buckets, some of which are to be always kept filled with sand and some 
with water these equipment shall be provided at suitable prominent and easily 
accessible place and shall be properly maintained. 

 
 
ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and, to the approval of the relevant authorities. The 
contractor make the following arrangements at his own cost but not limited the 
following: 

 
 
 
 
 
 



 
 

a) Proper handling, storage and disposal of combustible materials and waste.  
b) Work operations which can create fire hazards. 
c) Access for fire-fighting equipment's. 
  
d) Type, number and location of containers for the removal of surplus materials and 

rubbish.  
e) Type, size, number and location of fire extinguishers or other tire fighting 

equipment. 
f) General house keeping 

 
 
 
 

12.0 Site order book 
 

A site order book shall be maintained at site for the purpose of quick 
communication between the Architect / Consultant. Any communication relating to 
the work may be conveyed through records in the site order book. Such a 
communication from one party to the other shall be deemed to have been 
adequately served in terms of contract Each site order book shall have machine 
numbered pages in triplicate and shall carefully maintained and preserved by the 
contractor and shall be made available to the architect / consultant as and when 
demanded- Any instruction which the architect /consultant may like to issue to the 
contractor or the contractor may like to bring to the architect / consultant two 
copies of such instructions shall be taken from the site order book and one copy 
will be handed over to the party against proper acknowledgment and the second 
copy will be retained for their record. 

 
13.0 Temporary fencing/ barricading 

 
The contractor shall provide and maintain a suitable temporary fencing / 
barricading and gates at his cost to adequately enclose all boundaries of the site 
for the protection of the public and for the proper execution and security of the 
work and in accordance with the requirement of the Architect/ Consultant and 
regulations of local authorities. These shall be altered, relocated and adopted from 
time to time as necessary and removed on completion of the work. 

 
14.0 Site meetings 

 
Site meetings will be held to review the progress and quality evaluation. The 
contractor shall depute a senior representative along with the site representative 
and other staff of approved sub-contractors and suppliers as required to the site 
meetings and ensure all follow up actions. Any additional review meetings shall he 
held if required by the architect/ consultant. 

 
15.0 Disposal of refuse 

 
The contractor shall cart away all debris, refuse etc. arising from the work from the 
site and deposit the same as directed by the architect / consultant at his own cost. 
It is the responsibility of the contractor to obtain from the local authorities 
concerned to the effect that all rubbish arising out of contractor’s activities at the 
construction site or any other off-site activities borrow pits has been properly 
disposed off. 

 
      16.0   Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested 
other specialists contractors or other sub-contractors to enable them to prepare 
the own shop drawing and pass on the information with sufficient promptness as 
will in any way delay the works. 



 
 

17.0 Displaying the name of the work 
 

The contractor shall put up a name board of suitable size as directed by the 
Architect/ Consultant indicating therein the name of the project and other details 
as given by the Architect/Consultant at his own cost and remove the same on 
completion of work. 

 
 
18.0 As built drawings 

 
i) For the drawings issued to the contractor by the Architect / Consultant. The 

Architect / Consultant will issue two sets of drawings to the Contractor for the 
items for some changes have been made. From the approved drawings as 
instructed by the SBI / Architect / Consultant. The contractor will make the 
changes made on these copies and return these copies to the Architect / 
Consultant for their approval. In cases revision is required or the corrections are 
not properly marked the architect / Consultant will point out the discrepancies to 
the contractor. The contractor will have to incorporated these corrections and / or 
attend to discrepancies either on copies as directed by the architect / consultant 
and resubmit to him for approval. The architect / consultant will return one copy 
duly approved by him. 

 
ii) For the drawings prepared by the Contractor 

 
The contractor will modify the drawing prepared by him wherever the changes 
made by the SBI / Architect / Consultant and submit two copies of such modified 
drawings to the Architect/ Consultant for approval. The Architect / Consultant will 
return one copy of the approved drawing to the contractor. 

 
19.0 Approved make 
 

The contractor shall provide all materials from the list of approved makes at his 
own cost and also appoint the specialized agency for the waterproofing anti-
termite, aluminum doors and windows and any other item as specified in the 
tender. The Architect / Consultant may approve any make / agency within the 
approved list as given in the tender after inspection of the sample/mock up. 

 
20.0 Procurement of materials  

 
The contractor shall make his own arrangements to procure all the required 
materials for the work. All wastages and losses in weight shall be to the 
contractor’s account 

 
21.0 Excise duty, taxes, levies etc.;  

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to 
sales tax, tax on works contract excise duty, and octroi, payable in respect of 
materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s 
account and the SBI shall not be required to pay any additional or extra amount on 
this account. Variation of taxes, duties, fees, levies etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra amount on 
this account. Variation of taxes, duties, fees, levies etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra claim on this 
account will in any case be entertained. If a new tax or duty or levy or cess or 
royalty or octroi is imposed under as statutory law during the currency of contract 
the same shall be borne by the contractor. 
 
 
 
 



 
 
 
 
22. Acceptance: 
 
The SBI shall have the right to reject any or all tenders without assigning any 
reason. They are not to bind to accept the lowest or ant tender and the tenderer or 
tenders shall have no right to question the acts of the SBI. However adequate 
transparency would be maintained by the SBI. 
 
 
23. Photographs: 
 
(a) The Contractor shall at this own expense supply to the Architects / SBI with 
duplicate hard copies of large photographs not less than 25 cm X 20 cm (10” X 8”) 
of the works, taken from the two approved portions of each building, at intervals of 
not more than one month during the progress of the work or at every important 
stage of construction. 
 
(b) In addition to above the contractor shall be bound to submit adequate numbers 
of site photographs along with each running bills for the project clearing showing 
major progress of work measured and claimed therein failing which the Architect / 
SBI may consider returning the bill to the contractor and no claim for delay on this 
account will be entertained. 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

SAFETY CODE 
 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible place. 

 
2. An injured person shall be taken to a public hospital without loss of time, in cases 

when the injury necessitates hospitalization. 
 

3. Suitable and strong scaffolds should be provided for workmen for all works that 
cannot safely be done from the ground. 

 
4. No portable single ladder shall be over 8 meters in length. The width between the 

side rails shall not be less than 30 cm. (clear) and the distance between two 
adjacent running shall not be more than 30 cm. When a ladder is used an extra 
mazdoor shall be engaged for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the 

trench half of the depth of trench whichever is more. All trenches and excavations 
shall be provided with necessary fencing and lighting. 

 
6. Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be one meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or 

material as to render it unsafe. 
 

8. Workers employed on mixing and handling material such as asphalt, cement, 
mortar, concrete and lime shall be provided with protective footwear and rubber 
hand gloves. 

 
9 Those engaged in welding works shall be provided with welders‟ protective eye 

shield and gloves. 
 

10. (i) No paint containing lead or lead products shall be used except in the form of 
paste readymade paint.  
(ii) Suitable face masks should be supplied for use by the workers when 
the paint applied in the form of spray or surface having lead paint dry rubbed and 
scrapped. 

 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities 

shall be provided to enable the working painters to wash during cessation of work. 
 

12 Hoisting machines and tackle used in the works including their attachments anchor 
and supports shall be in perfect condition. 

 
13. The ropes used in hoisting or lowering material or as a means of suspension shall 

be durable quality and adequate strength and free form defects. 
 

 
 
 
 
 
 
 
 
 
 
 



 
 
 

APPENDIX HEREINBEFORE REFERRED TO 
 

1) Name of the organization Offering Contract The Regional Manager, Regional Business 
Office-, State Bank of India, Raipur (C.G) 

2)Consultants M/s. ………………… 

3) Site Address As mentioned above 

4) Scope of Work: Interior and FURNISHING WORKS AT SBI 
New Rajendra Nagar  Branch (C.G) 

5)Name of the Contractor 
 

 
 

 

6)Address of the Contractor  
 
 

7) Period of Completion 30 days months from the date of 
commencement of the branch. 

8)Earnest Money Deposit Rs. 9000.00 /- (Rupees Nine Thousand 
only)by means of Demand draft only 
(valid for a period of 90 days) from the 
last date of submission of tender from any 
scheduled Nationalized Bank in favour of 
Regional Manager, State Bank of India, 
Raipur. 

9)Retention Money As per clause no. 11(a) of general, 
conditions 

10) Defects Liability Period Twelve Months from the date of virtual 
completion. 

11) Insurance to be undertaken by the 
Contractor at his cost 

125% of Contract Value (Contractor's all 
risk policy) 

12) Liquidated damages 0.5% of the contract amount shown in the 
tender per week subject to maximum 5% 
of the contract value or actual final bill 
value. 

13) Value of Interim Bill (Min.) Nil 

14) Date of commencement 7 Days from the date of acceptance letter 
is issued to the Contractor/ or the day on 
which the contractor is instructed to take 
possession of the site whichever is earlier. 

15) Period of final measurement 3 Months from the date of Virtual 
completion. 

16) Initial Security Deposit (Clause 22) 2% of the accepted value of the order 

17) Total Security Deposit As per Clause No 11a 

18) Refund of Initial Security Deposit 
comprising of EMD and ISD 

50% of the security shall be refunded to the 
contractor on completion of the work and 
balance refunded only after the Defect 
Liability Period is over. 

19) Period of Honoring Certificate The final bill will be submitted by the 
contractor within one month of the date fixed 



 

for completion work and the bill shall be 
certified within three months from the date of 
receipt of final bill provided the bill are 
submitted with all pre-requisite document / 
test reports etc. prescribed in the tender. 

 
 
 
 

Signature and Seal of the tenderer 
             Date: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

LETTER OF DECLARATION 
 
 

To, 
The Regional Manager 
Regional Business Office 
State Bank of India  

     Raipur. 
 

Dear Sir, 
 

PROPOSED FURNISHING WORKS AT SBI New Rajendra Nagar  Branch (C.G) 
 
Having examined the terms & conditions, drawings, specifications, design relating to the 
works specified in the memorandum hereinafter set out and having visited and examined 
the site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto and affecting the quotation, I/We hereby offer to execute the 
works specified in the said memorandum within the time specified in the said 
memorandum on the item rate basis mentioned in the attached schedule and in 
accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of 
contract and with such conditions so far as they may be applicable. 
 

MEMORANDUM 
 

(a) Description of Works Proposed FURNISHING WORKS AT SBI 
New Rajendra Nagar  Branch (C.G). 

(b) Earnest Money Deposit Rs. 9000.00 /- (Rupees Nine Thousand 
only) by means of Demand Draft only from 
any scheduled Nationalized Bank drawn in 
favour of Regional Manager, State Bank of 
India,Raipur 

© Time allowed for completion of work 
from the date of issue of work order 

30 days from the date of commencement 
as per tender 

 
Should this tender be accepted, I/ we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract hereto so far as they may be applicable or in 
default thereof to forfeit and pay SBI, the amount mentioned in the said conditions. 
 
I/ we have deposited Demand Draft for a sum of Rs. 9000.00 /- (Rupees Nine Thousand 
only)as Earnest money deposit with the SBI should I/we do fail to execute the contract when 
called upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI. 
 
We understand that as per terms of this tender, the SBI may consider accepting our tender in 
part or whole or in phases. We, therefore, undertake that we shall not raise any claim / 
compensation in the eventuality of Bank deciding to drop any of the building / buildings from 
the scope of work of this tender at any stage during the contract period. Further, we also 
undertake to execute the work entrusted to us in phases on our approved rates and within 
the stipulated time limit without any extra claim for price escalation as provided for in Clause 
11.1.7 and 11.1.8 “Instructions to Tenderers” of this tender. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of 
any of the material during the currency of contract/execution/completion period. 
 
Yours faithfully, 
 
 
Signature of contractor with Seal 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 

PROFORMA FOR RUNNING A/C BILL 



 
 
 
I. Name of Contractor / Agency 
 
ii. Name of the work 
 
iii. Sl.No of this Bill 
 
iv. No. and Date of Previous Bill 
 
v. Reference to agreement No. 
 
vi. Date of written order to commence 
 
vii. Date of completion as per Agreement. 
 
 

Sr.No Item Description Unit Rate (Rs.) As per tender 

    Quantity Amount(Rs.
) 

1 2 3 4 5 
 

 
 
 
 
 
 
 

    

     

 

Up to Previous R.A. Bill Up Date Gross Present Bill Remarks 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

Quantity Amount (Rs.)  

6 7 8 9 

 
Note:1. If part rate is allowed for any items, it should be indicated with reasons for allowing 
such a rate. Net value since previous bill. 
 
2. If ad-hoc payment is made, it should be mentioned specifically 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
CERTIFICATE 

 
 
The measurements on the basis of which the above entries for the Running Bill 
No:_________ were made have been taken jointly on _________ and are recorded at 
pages__________ to _________________ of measurement book No:_______________ 
 
 
 
 
 
_____________   ________________    _____________ 
 
 
Signature and    Signature and     Signature and   
  
date of the Contractor                  date of Architects  date of Site Engineer 
     Representative (Seal) 
 
 
The work recorded in the above mentioned measurements has been done at the site 
satisfactorily as per tender drawings, conditions and specifications. 
 
 
 
 
 
 
__________________      ______________ 
 
 
Architect        Signature of the Site Engineer 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

MEMORANDUM OF PAYMENT 
 
R/A BILL NO: 
 
 
1. Total value of work done since previous bill (A)   Rs.____________ 
 
2. Total Amount of secured advance due since previous bill (B)  Rs.____________ 
 
3. Total Amount due since Previous Bill (C)= (A+B)   Rs.____________ 
 
4. PVA on account of declaration in price of steel, cement 
     and other materials and labour as detailed in separately 
    statements enclosed.       Rs.____________ 
 
5. Total amount due to the Contractor     Rs.____________ 
 
 
OBJECTIONS 
 
 
(I) Secured advance paid in the previous R/A    Rs.____________ 
 
(ii) Retention money on value of works as per 
     accepted tenders up to date amount Rs.    Rs.____________ 
 
 
   Less already recovered       Rs.____________ 
 
 
Balance to be recovered       Rs.____________ 
 
(iii) Mobilization Advance, if any      Rs.____________ 
 
(a) Outstanding amount (Principal+ 
    interest) as on date       Rs.____________ 
 
(b) To be recovered in this bill 
 
 
(iv) Any other Departmental materials cost 
     to be recovered as per contract, if any     Rs.____________ 
 
(v) Any other Departmental service charges to 
     be recovered if any, as per contract ( water, 
     power etc) enclose Statement      Rs.____________ 
 
 
 
Total Deductions as per Contract (F)     Rs._____________ 
 
Adjustments, if any ____________     Rs._____________ 
Amount less received by Contractor in 
________ R/A Bill ( as per statement of 
contractor) 
 
 
P.V.A.          Rs._____________ 
 



 
 
 
Total amount payable as per contract      Rs._____________ 
(E+F+G) 
 
 
Rupees in words:______________________________ 
 
The bill amount to Rs. ________________ ( Both figures and words) has been scrutinized by 
us after due checking of  the measurement of work as required and is recommended for 
payment. 
 
Date:________________    Signature of Architect with Seal 
 
 
 
The Bill amount of Rs._______________ certified by consultants has been scrutinized by me 
and after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs._______________________ 
 
Date: _____________________    Signature of the Bank' Engineer 
 
 
 
STATUTORY DEDUCTION 
 
 
(I) Total Amount due (E)     Rs.____________ 
 
(ii) Less I.T. Payable      Rs.____________ 
 
(iii) Less S.T. Payable     Rs.____________  
 
 
Net Payable       Rs.____________ 
 
 
This figures given in the Memorandum for payable has been verified and bill passed for 
payment_______________________________________________ ( in words and figures) 
 
 
Date:_______________      _______________ 
                                                                                     Signature of the Regional Manager 
1.  
2.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 
 

LIST OF APPROVED MATERIAL AND MAKES OF ITEMS 
(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE 

IN CONSRUCTION) 
 

1 CEMENT(53 GRADE) 
 
WHITE CEMENT 

ULTRATECH, LAFARGE, JAYPEE, DIAMOND, ACC, MODI 
OR EQUIVLENT 
BIRLA WHITE, JK WHITE 

2 STEEL FOR 
REINFORCEMENT 

TESTED STEEL OF RATHI, TATA OR MAGNUM (TMT 
STEEL) 

3 BRICKS GHOLE BRICKS OF METRIC SYSTEM 

4 WOOD 
 
SOFT WOOD 

FIRST CLASS C.P. TEAK UNLESS OTHER WISE SPECIFIED 
 
KAIL WOOD, HOLLOCK 

5 BITUMEN STP OR ANO OTHER I.S.I MARKED BRAND 

6 ALUMINUM SECTION HINDALCO,INDAL OR JINDAL 

7 EXTERNAL PUTTY BIRLA WALL CARE 

8 EXTERNAL PAINTS ASAIN, BERGER, NEROLACS,  

9 STEEL PRIMER ASIAN, BERGER, SHALIMAR,  

10 SYNTHETIC ENAMEL 
PAINT 

APCOLITE, NEROLAC, DULUX,  

11 CEMENT PAINTS FOR 
EXTERIOR FINISH 

SNOWCEM PLUS, SPER INDOCEM,  

12 WATER PROFFING 
COMPOUND 

CICO, CHOK SEY'S PIDILITE, ROFF,  

13 BUTT HINGES I.S.I MARKED HINGES 

14 FACTORY MADE 
SHUTTERS( FLUSH 
DOORS) 

ARCHID, DURO, SWASTIK 

15 PVC DOOR SHUTTERS SINTEX, SPLENDOOR, GOGREJ OR EQUIVALENT 

16 GALVANIZED STEEL 
SHEETS 

TATA, JINDAL, HINDALCO OR EQUIVALENT 

17 GALVALUM SHEETS TRAC, KIRBY, CRIL 

18 C.I.PIPES AND 
FITTINGS 

B.I.C, HEPCO, NECO OR EQUIVALENT 

19 G.I.PIPES G.S.I AMBICA, ZENITH, TATA OR EQUIVALENT 

20 BRASS C.P FITTINGS PLUMBER, L&K, K.B, TECHNO OR EQUIVALENT 

21 GUN METALS VALVES LEADER, SANT OR EQUIVALENT 

22 E.W.C, O.W,C, PANS, 
WASH BASINS, 
URINALS 

HINDUSTAN, PARRYWARE, CERA OR EQUIVALENT 

23 E.W.C SEATS COMMANDER, PATEL OR EQUIVALENT 

24 FLUSHING SYSTEM OVERHEAD C.I FLUSHING RANK-A-1, JAMCO OR 
EQUIVALENT, LOW DOWN FLUSHING SYSTEM, PARRY, 
HINDUSTAN, SANITARY WARE, CERA 

25 WATER METER ANANAD, ASAHI, KAYCEL, KAPSTAN OR EQUIVALENT 

26 ASBESTOS CEMENT 
PIPE 

LOCALLY AVAILABLE APPROVED MAKE FITTINGS 



 

27 PIGMENTS TATA, SHALIMAR 

28 PVC PIPES ASTRAL, SUPREME,  

29 CPVC PIPES ASTRAL, SUPREME,  

30 FIRE FITTING SLUICE 
& NRV 

KIRLOSKAR/ KALPANA 

31 CEMENT BOARDS/ 
PARTICLE BOARDS 

BISON BOARDS, NUWUD 

32 MORTICE LOCK, 
HANDLE 

GODREJ, DOORSET 

33 DOOR CLOSERS, 
FLOOR SPRINGS 

EVERITE, DOORKING, HARDWYN 

34 FLOORING TILES KAJARIA, SIMPOLA, NAVEEN, SOMANY, JOHNSON, RAK 

35 M.S / BRASS SCREWS NATTLE FOLD 

36 MILD STEEL FOR 
FABRICATION 

TATA, SAIL, OR EQUIVALENT 

37 FLUSH DOOR 
SHUTTERS 

ISI MARK AS PER SAMPLE APPROVED 

 
LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS 
 
 

1 VERTIFIED TILES KAJARIA/ SOMANY/ H.R.JOHNSON/ NITCO/ SIMPOLO 

2 CERAMIC TILES KAJARIA/ SOMANY/ H.R.JOHNSON/ NITCO/ SIMPOLO 

3 CERAMIC FLOOR 
TILES (ANTISKID) 

KAJARIA/ SOMANY/ H.R.JOHNSON/ NITCO/ SIMPOLO 

4 FALSE FLOORING UNIFLOOR/ FLEXI ACCESS FLOOR 

5 WOODEN LAMINATED 
FLOORING 

PERGO/ TILES / XYLOS/ ARMSTRONG/ VISTA 

6 ALUMINUM FITTINGS JINDAL/ HINDALCO/ NALCO 

7 ALUMINUM 
EXTRUSION 
SECTIONS 

JINDAL/ HINDALCO/ NALCO 

8 COMMERCIAL 
PLYWOOD 

CENTURY/ GREE/ ARCHID/ ANCHOR 

9 LAMINATES (1.00 mm 
thick) 

ROYALE TOUCH/ CENTURY/ GREENLAM/  

10 VENEER CENTURY/ DURIAN/ GREENPLY 

11 DRAWER SLIDING 
FITTINGS 

EARL BIHARI (EBCO)/ GODREJ / HETTICH / HAFELE 

12 FLOOR SPRING/ 
DOOR CLOSURE 

GODREJ/ HARDWYN 

13 TRIPLE COMPUTER 
MONITOR MOUNT / 
STAND ARM 

VIVO/ DELL/ HP 

14 FLUSH DOOR CENTURY/ ANCHOR/ ARCHID 

15 TEXTURIZED 
INTERIOR PAINT 

SANDTEX MATT/ DULUX,/ BERGER 

16 READYMADE EBCO/ HETTICH/ BLUM 



 

COMPUTER DRAWER 

17 PAINTS ASIAN/ NEROLAC/ BERGER/ DULUX 

A CEMENT PAINT SNOWCEM/ SURFACEM/ DUROCEM 

B SYNTHETIC ENAMEL 
PAINT 

ASIAN/ NEROLAC/ BERGER/ DULUX 

C ACRYLIC EMULSION 
PAINT ( INTERIOR & 
EXTERIOR) 

ASIAN/ NEROLAC/ BERGER/ DULUX 

18 GLAZING MODI FLOAT GLASS, TRIVENI GLASS LTD, INDO ASAHI 
GLASS CO LTD. 

19 CEMENT GRADE 43/53 OF L&T, A.C.C, RAJASHREE, AMBUJA 

20 FIBRE MINERAL FALSE 
CEILING 

ARMSTRONG/ INDIAN GYPSUM BOARD/ GYPRO 

21 ACP PANELS ALUCO BOND/ ALU DECOR/ ALSTRNG/ ALSTONE 

22 ACRYLIC SHEETS SAMNATI ACRYLICS/ ACRYLIC SHEET INDIA/ ACRY PLUS 

23 VERTICAL / ROLLER 
BLINDS 

VISTA/ MAC/ DACK 

 
 

NOTE:    (1) The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials. Employer may / delete any of the makes or 

brands out of the above list. 
 

2).All materials should conform to relevant standards and codes of BIS. 
              3) Materials with I.S.I. mark shall be used duly approved by the Engineer 

 
Note: - If any material is found to be not up to the mark, the contractor will have to 

produce original bills/certificate from the manufacturer or his authorized 

Distributor for authenticity and genuineness of the material for consideration 

and as per make approved by the SBI. The same will not be considered for 

payment. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

MODE OF MEASUREMENT 



 
 

1. Unless otherwise stated, all pipes shall be measured net, length as laid and 
measured overall fittings, such as bends, junctions, etc., and given in running 
meters. The length shall be taken along the center line of the pipes and fittings. 

 
2. Length of fittings viz, taps, valves, traps etc., which are paid under appropriate 

items shall not be re-measured under linear measurements as enumerated above. 
 

3. Soil waste and vent pipes shall be measured along the center line of the stack 
including the connecting bends/tees to W.C. Pan, Nahani trap, etc. and shall be 
paid as enumerated above. 

 
4. W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass shelf Toilet 

paper Holder, shall be measured by number and shall include all accessories as 
enumerated in detail specification under each item. 

 
5. Unless otherwise specified, all types of taps, valves, etc., shall be measured by 

number and paid separately. 
 

6. Manholes, inspection Chambers, Gully traps, etc. shall be constructed according to 
detail specification and measured by number and paid separately. The depth of 
Manhole shall mean the vertical distance from the top of the Manhole cover to the 
outgoing invert of the main drain channel. 

 
7. Water meter shall include Y strainer and other appurtenances required by the local 

bodies and shall include brick masonry chamber, etc., as per detailed specifications 
and item shall be measured by number and paid for accordingly or as per schedule 
of quantity. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
PREAMBLE TO SCHEDULE OF QUANTITIES 

 
Note: While quoting rates for each item of work, the contractor shall include for the 

following irrespective whether it has been mentioned or not in the description of 

the item without any extra claim / payment. 
 

1. All unexposed surfaces of timber (any variety) used shall be treated with 

necessary coats of wood preservative. 
 

2. All exposed surfaces of timber (any variety) shall also have necessary coat of 

wood primer / putty and paint / polish as per description in the item. 
 

3. Before making bulk quantities, the contractor shall make each of the item as 

sample and get it approved in writing from the consultant’s minor modification if 

and as suggested by the consultant the same shall have to be incorporated 

without any extra cost. 
 

4. All exposed edges of ply board shall be fixed with cedar / teak wood lipping. 
 

5. All fabrics / leatherite to be used shall cost Rs. 400/ - per meter unless 

otherwise specified in the item. 

      Difference in cost for approved sample shall be adjusted accordingly. 
 

6. For furniture item where required whether mentioned or not shall be include 

providing an fixing of Brass / Power coated handles /knobs multipurpose locks, 

mini tower bolts ,ball catchers, hinges, screws and sliding rails etc. 
 

7. Back of all storage, cabinets, and consoles shall be in 6mm commercial ply only. 
 

8. Thickness of laminates to be used shall be 1 mm except where specified. 
 

9. Ant termite treatment is to provide for all wood / board /ply used in the storage. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
MATERIALS 

 
1) Material shall be of best approved quality obtaining and they shall comply with the 

respective Indian Standard Specification. 
  
2) Samples of all materials shall be got approved before placing order and the approved 

sample shall be deposited with the Architect. 
  
3) In case of non-availability of materials in metric sizes the nearest size in FPS units 

shall not be provided with prior approval of the Architects for which neither extra will 
be paid nor shall any rebates be recovered. 

  
4) If directed, materials shall be tested in any approved Testing Laboratory and the test 

certificates in original shall be testing including charges for repeated tests, if ordered, 
shall be borne by the Contractor. 

  
5) It shall be obligatory for the Contractor to furnish certificate, if deemed by the 

Architects, from manufacturer or the material supplier that the work has been carried 
out by using their material and as per their recommendations. 

  
6) All materials supplied by the Employer / any other Specialist Firms shall be properly 

stored and the Contractor shall be responsible for its safe custody until they are 
required on the works and till the completion of the work. 

  
7) Unless otherwise shown on the Drawings or mentioned in the “Schedule of Quantities” 

or special specification, the quality of materials, workmanship, dimensions, etc., shall 
be as specified as hereunder. 

  
8) All equipment and facilities for carrying out field tests on materials shall be provided by 

the Contractor without any extra cost. 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

TECHNICAL SPECIFICATIONS FOR INTERIOR MATERIALS 

 
1. GENERAL 

 
This specification is for work to be done, item to be supplied and materials to be used in 
the works as shown and defined on the drawings and described herein, all under the 
supervision and to the satisfaction of the Competent Authority. Competent authority 
means Architects / Engineer in charge. 
  
1.1 The workmanship is to be the best and of high standard, use must be made of special 

trades men in all respects of the work and allowances must be made in the rates for 
doing so. 

 
1.2 The materials and items to be provided by the contractor shall be approved by the 

Competent Authority in accordance with any samples which will be submitted for 
approval by Contractor and generally in accordance with the Specifications Also if 
products are specified in the catalogue reference, the contractor will be required to 
obtain the approval of the Competent Authority before using a materials. The 
Contractor shall produce all invoices, vouchers or receipts for any material if called 
upon to do so by the Competent Authority. 

 
1.3 Samples of all materials are to be submitted to the Competent Authority for approval 

before the Contractor orders or delivers the materials at site. Samples together with 
their packing are to be provided free of charge by the Contractor and should any 
materials be rejected; they will be removed from the site at the Contractor’s 
expense. All samples will be retained by the Competent Authority for comparison with 
materials, which will be delivered at the site. Also, the Contractor will be required to 
submit specimen finishes of colours, fabrics etc. for the approval of the Competent 
Authority before proceeding with the work. 

 
1.4 The contractor shall be responsible for providing and maintaining and boxing or other 

temporary coverage required for the protection of dresses or finished work if left 
unprotected. He is also to clean out all shelving’s, out ends and other waste from all 
parts of the works before coverings or in-fillings are constructed. 

 
1.5 Templates, boxes and moulds shall be accurately set out and rigidly constructed so as 

to remain accurate during they are in use. 
 

1.6 All unexposed surface of timber e.g. false ceiling, backing fillets, backs of door 
frames, cupboard framing, grounds, etc. are to be treated with two coats of approved 
timber preservative before fixing or converging. 

  
1.7 Only first-class workmanship will be accepted. Contractor shall maintain uniform 

quality and consistency in workmanship throughout. 
 
2. JOINERY:  
2.1 Joinery is to be prepared immediately after the placing of the contract, framed up, 

bonded and waged up. Any portions that are wrapped or found with other defects are 
to be replaced before wedging up. The whole of the work is to be framed and finished 
in a workmen-like manner in accordance with the detailed drawings wrought and 
wherever required, fitted with all necessary metal ties, straps, belts, screws, glue etc. 
Running beaded joints are to be cross-tongued with teak wherever 1(1/2) thick 
double cross tongued. Joiners work generally to be finished with fine sand/glass 
paper. 

 
 
 
 
2.2 Joints: All joints shall be standard mortise and tenon, dowel, dovetail, and cross-



 
halved. Nailed or glued butt joints will not be permitted, screws, nails etc. will be 
standard iron or wire of oxidized nettle fold tenon should fit the mortises exactly. 

 
2.3 Nailed or glued butt joints will not be permitted except in exceptional cases with 

approval of Competent Authority. 
 

2.4 Where screws shown on a finished surface, those will be sunk and the whole plugged 
with a wood plug of the same wood and grain of the finished surfaces will be neatly 
punched and the hole filled with wood filler to match the colour. 

 
2.5 Should joints in joiners work open, or other defects arise within the period stated for 

defect liability in the contract and the clause thereof, be deemed by the Competent 
Authority to be due such defective joinery shall be taken down, and refilled, 
redecorated and/or replaced if necessary and any work disturbed shall be made good 
at the Contractor’s expense. 

 
2.6 Nails spikes and bolts shall be of lengths and weights approved by the Competent 

Authority. Nails shall comply with is 1959-1960 or equivalent approved quality 
sample. Brass-headed nails are to comply with B. S. 1210. Wire staples shall comply 
with B. S. 1494 or equivalent. 

 
2.7 The contact surface of dowels, tenons wedges etc., shall be glued with an approved 

adhesive. 
 

d) Where glued, joinery and carpentry work are likely to come into contact with 
moisture, the glue shall be waterproof. 

 
 
3.1 HARDWARE AND METALS: 
  

 The hardware throughout shall be of approved manufacture or supplier well-made and 
 equal to in every respect to the samples to be deposited with the Competent 
 Authority. The contractor may be required to produce and provide samples from many 
 different sources before the Competent Authority takes decision and he should allow 
 his rates for doing so. 
 

3.1 Fittings generally shall be brass oxidized, unless otherwise specified and shall be 
suitable for their intended purpose. In any case, it will have to be approved by 
Competent Authority before the Contractor procures it at site of work. 

 
3.2 Screws are to match the finish of the article to be fixed, and to be round or flat 

headed or counter sunk as required. 
 

3.3 The contractor should cover up and protect the brass and bronze surfaces with a thick 
grease or other suitable productive material, renew as necessary and subsequently 
clean off away on connection. 

 
3.4 Aluminum and stainless steel shall be of approved manufacture and suitable for its 

particular application. Generally, the surface of aluminum shall have an anodized finish 
and both shall comply with the samples approved by the Competent Authority. All 
stainless-steel sheets shall be 304 S.S. Japan or equivalent with gauge as specified but 
not thinner than 16G. 

 
3.5 All steel, brass, bronze, aluminum and stainless-steel articles shall be subjected to a 

reasonable test at the Contractor’s expense. 
 
 
 
 

3.6 All brazing and welds are to be executed in a clean and smooth manner rubbed down 



 
and left in the flattest and tidiest way, particularly where exposed. 

 
3.7 Chromium plating shall be in accordance with I. S. Standard or as per approved 

specification for normal outdoor conditions and shall be on a base material of copper or 
brass 

 
 

4.0 GLAZIER: 
 

4.1 All glass to be of approved manufacturer complying with IS 3548-1966 as per 
approved quality and sample to be of the selective qualities specified and free from 
bubbles, smoke, air holes and other defects. 

 
4.2 Polished plate glass shall be “glazing glass” (G. G.) quality and that for mirrors shall 

be “silvering quality” (S.G.) conforming to IS 3438-1965 or as per approved sample 
and quality. 

 
4.3 The compound for glazing to metal is to be a special non-hardening compound 

manufactured for the purpose and of a brand and quality approved by the Competent 
Authority. 

 
 

4.4 While cutting glass, proper allowance be made for expansion. Each square of glazing 
to be in one whole sheet. On completion of work clean all glass inside and cut, replace 
all cracked scratched and broken panes and leave in good condition. 

 
 

5.0 PAINT AND POLISHES: 
 

5.1 All material required for the works shall be of specified and approved manufacturer, 
delivered to the site in the manufacturer’s container’s name or trade mark with a 
description of the contents and colour. All materials are to be stored on the site. 

 
5.2 Spray painting with approved machines will be permitted only if written approval has 

been obtained from the Competent Authority prior to painting. No spraying will be 
permitted in the case of priming costs nor where the soiling of adjacent surfaces is 
likely to occur. The buzzle and pressure to be so operated as to give an even coating 
throughout to the satisfaction of the Competent Authority. The paint used for spraying 
is to comply generally with the specification concerned and is to be specially prepared 
by the manufacturer for spraying. Thinning of paint made for brushing will not be 
allowed. 

 
 
5.3 Wood preservative shall be So lignum or other equal and approved impregnating 

wood preservative and all concealed woodwork shall be treated with wood 
preservative. 

 
5.4 All brushes, tools, pots kettles etc. used in carrying out the work shall be clean and 

free from foreign matter and are to be thoroughly cleaned out before being used with 
a different type of class of materials. 

 
5.5 All iron or steel surfaces shall be thoroughly scraped and rubbed with wire brushes 

and shall be entirely free from rust, mill scale etc. before applying the priming coat. 
 

5.6 Surfaces of now wood work which to be painted are to be rubbed down, cleaned, 
down to the approval of the Competent Authority. 

 
5.7 Surfaces of previously painted woodwork which are to be painted are to be cleaned 

down with soap and water, detergent solution or approved solvent to remove dirt, 
grease etc. Whilst wet the surfaces shall be flatted down with a suitable abrasive and 
then rinsed down and allowed to dry. Minor areas of defective paint shall be removed 



 
by scraping back to a firm edge and the exposed surface touched in with primer as 
described and soaked with putty. Where woodwork has been previously painted or 
polished and it is to be newly polished, with scrapping, burning off or rubbing down 
and making surface properly. 

 
    5.8 Surfaces of previously painted metal which shall be painted are to be cleaned down 

and flattened down as described in surfaces of any rust and loose scale shall be 
removed completely by chipping, scrapping and wire brushing back to the bare metal 
and touched in with primer as described. 

 
     6.0 UPHOLSTERY: 

 
 6.1 This will be of first-class standard workmanship with webbing, no-sag springs, 

coiled springs, padding and filling as specified on drawing. Covering fabrics will be 
seen, tufted, and corded as shown on the drawing and as approved by the Competent 
Authority. 

 
 

 6.2 Cushion Vents: Brass “cushion Vents” should be installed at the back or under 
side or seat cushions (especially those covered in leather vinyl plastic or very tightly 
woven fabric) to allow air to escape easily and to prevent torn seems. 

 
 6.3 Materials: Finished timber shall be of the type specified. Furnishing fabrics, 

colour, pattern, substance to be as specified, no variations of this will be permitted 
unless with prior approval of the Competent Authority. 

 
     7.0 POLISH: 

 
     7.1 French polish: The basic material shall be dissolved in mentholated spirit. 

 
         Preparation:  

The timber must be well sanded and cleaned and the grain filled with grain filler. 
Any staining must be done before applying the polish 

 
 

Equipment:  
The polishing rubber the most important implement in French polish shall consist of a 
pad of cotton wool, which acts as a reservoir for the polish, and a cover of soft white 
linen of cotton fabric, similar to a well-worn handkerchief which acts as a fitter. The 
rubber must never be dipped into the polish; it should be charged by pouring the polish 
on to the pad with the cover removed. 

 
Application:  
Work evenly over the surface with a slow figure-of-eight motion until the timber is 
coated with a thin layer of polish. The object is to apply a series of thin coats, 
allowing only a few minutes for drying between the coats. When a level and even-
bodied surface is obtained the work is ready for the second stage i.e. spiriting off. 

 
Allow the work to stand for at least eight hours, then take a fresh rubber with a 
double thickness of cover material and charge it with mentholated spirit. The object of 
spiriting off into and remove the rubber marks and to give the brilliance of finish. 

 
Finally, work in the direction of the grain and continue until the surface is free from 
smears and rubber marks then leave to harden off. 

 
        7.2 Wax polish:  

Wax polish shall contain silicones and driers. A good silicon wax is to be used not a 
creamy or spray. The timber shall be sealed first with another finish such as Ron seal, 
before applying wax. 

 
        Application:  



 
Apply coat of the sealer by brush or cloth direct to the unfilled timber, working it well 
in and finishing evenly with the grain. Allow to dry thoroughly then sand lightly with 
fine abrasive paper. Apply a heavy coat of wax by cloth on flat surfaces, with a stiff 
brush. Work it well into the timber and finish off by stroking with the grain before 
leaving to harden. Leave for four hours before rubbing up with a soft brush. Finally, 
buff the grain  

      with a soft cloth. 
 

7.3 Transparent Coloured Polyurethane (Melamine) 
  

This shall be applied where natural grain of the wood is required to show. 
Polyurethane gives tough surface which resist chipping, scratching and boiling 
water. 

 
        Application: 
  

Clean off all grease and wax with an abrasive and white spirit, this should not be 
applied in humid conditions. Apply the first coat, preferably of clear hard glaze with a 
cloth pad. Leave this to dry for at least six hours, then apply further coats with a 
paintbrush. If you wait for longer than 24 hours between coats, rub down the previous 
coat with fine glass paper or a medium grade of steel wool. Obtain a matt finish, if 
required, by giving a final coat of clear Reseal Matt coat. 

 
8.0 TIMBER: 

 
8.1 Only seasoned Teak wood to be used 
  
8.2 Use of Rose wood wherever specified. 

 
83 All the wood shall be properly seasoned, natural growth and shall be free from worm 

holes, loose or dead knots or other defects, saw die square and shall not suffer 
warping, splitting or other defects. 

 
8.4 The moisture content shall not exceed 12%. 
 
8.5 All internal frame work shall be treated with approved wood preservative. 
 
8.6 All wood brought to site should be clean shall not have any preservative or other 

coating/covering. 
 

8.7 All rejected decayed, bad quality wood shall be immediately removed from site. 
 

8.8 All wood brought to site must be stacked-stored properly as per instructions. 
 
     9.0 PLYWOOD: 
 

8.1 Plywood/medium density fibre board/teak practical board/ Veneer shall be as 
specified in the approved list of manufacturers shall be used.  

 
      9.2 Commercial ply shall confirm I. S. I. 303 of approved make. 
 

9.3 Marine plywood shall generally conform to generally I. S. 303 BWR or unless 
specified I.S.710-1980(BWP) 

 
9.4 Particle board shall be phenol formaldehyde bonded and generally conform to I. S. 
3087-1965. 

 
9.5 Only 3mm to 4mm thick straight-grained groups matching approved veneers shall be 
used. No extra claim will be entertained for veneer if found of extra thickness. 

 
 



 

NB: 

 

1) The contractor should obtain prior approval from Employer / Consultants before placing 

order for any specific materials. Employer may / delete any of the makes or brands out of 

the above list. The materials shall be only of the approved makes as specified in this. The 

Contractor shall submit samples of all the makes as specified in this list and the SBI 

Engineer in Charge / Owner shall have the power to select any of them. The SBI Engineer 

in Charge / Owner decision in this regard shall be binding on the Contractor. In case any 

materials is not available for any one or all of these approved makes the consultant / 

Owner shall select and approve alternative make(s).  

 

2) All materials should conform to relevant standards and codes of BIS. 

  

3) Materials with I.S.I. Mark shall be used duly approved by the SBI Engineer/ Architect. 

  

4) If any material is found to be not up to the mark, the contractor will have to produce 

original bills / certificate from the manufacturer or his authorized distributor for 

authenticity and genuineness of the material for consideration and as per make approved 

by the SBI Engineer in Charge. The same will not be considered for payment. All the 

materials to be ISI marked. 

 

 

 

    Seal and Signature of the Vendor. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


