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NOTICE  INVITING TENDER 
 

State Bank of India invites online Tenders on item rate basis from the Bank’s Empanelled Contractors / vendors / 
firm in Delhi Circle of ElectricalWorks- Category ed-17 Rs  10 Lakhs and above  for ELECTRICAL WORKS FOR 
RENOVATION OF 4TH FLOOR LEFT SIDE WING, A BLOCK LHO CAMPUS, NEW DELHI. Details of tenders are 
as under: 

 
1. Name of Work ELECTRICAL WORKS FOR RENOVATION OF 4TH FLOOR LEFT SIDE 

WING, A BLOCK LHO CAMPUS, NEW DELHI 

2. Time allowed for completion 03 months from the date of placing Letter / Mail of Acceptance.  

3. Earnest Money Deposit  

(1% of Estimated Cost)  

₹ 23000/- (Rupees twenty three Thousand only) through ONLINE mode i.e. 
Debit Card/ Credit Card/ Net Banking/NEFT/RTGS paid through the portal 
of etendering. 

4. Initial Security Deposit 2% of total contract value including EMD 

5. Total Security Deposit 5% of Total Contract Value 

6. Pre- Bid Meeting N/A 

7. Last date and time of 
Submission of Tenders 
(Techncal Bid & online sealed 
Price Bid) 

17-09-2024 up to 3:00 p.m. 

8. Mode of submission of Tenders 
(Techncal Bid & online sealed 
Price Bid) at 

www.tenderwizard.com/SBIETE
NDER 

 

Technical Bid : Signed and stamped Undertaking (Annexure-A), Signed & 
stamped Process Compliance Statement (Annexure-B), scan copy of EMD to 
be uploaded online as Technical Bid.  
The bidders shall also submit hard copy of Signed and stamped Undertaking 
(Annexure-A), Signed & stamped Process Compliance Statement (Annexure-
B) & EMD to the address as mentioned in Sr. No. 10 on or before due date 
and time of submission of tender. 
 
Price Bid : Indicative Price Bid to be filled Online. Please note that there will 
reverse auction and rates after applying K-factor on rates quoted in indicative 
price bid will be final. 

9. Date and time of opening of 
Technical Bid and Online Price 
Bids. 

17-09-2024 at 3:30 p.m. 

10. Tentative Date & Time of E-
reverse auction 

18-09-2024 at 11:00 am. 

11. Authority & Place of opening the 
Tenders  

 Asst. General Manager (P&E), State Bank of India, 5th Floor, P & E 
Department, Local Head Office, 11 – Sansad Marg, New Delhi – 110 001  

12. Defects Liability Period 12 months from the date of handing over of the project to the satisfaction of 
Bank. 

13. Validity of Offer 3 months from the date of opening of tenders. 

14 Liquidated Damages At the rate of 0.5% of the Contract Value per week which subject to a 
maximum of 5% of the accepted Contract Value. 

15. Rates This is an Item Rate Tender. Rates quoted by the bidder shall be including 
all labour, Materials, Royalities, Octori, taxes etc except GST which shall be 
paid extra at the rate & as per Govt / Statutory guidelines / Rules. 

16. Interval of interim bills. Minimum 30 days 
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17. Minimum Net Amount of Interim 
Bill as admissible after checking 
by the Bank. 

Minimum Rs 5 Lacs plus GST subject to clause 15 above  

18. Release of Total Security 
Deposit (EMD, ISD & Retention 
Money) :- 

“50% of the Total Security Deposit (EMD, ISD & Retention Money) shall be 
refunded to the Contractor on”:  
i) Issue of Virtual Completion Certificate by the Architect / Banks/ PMC & 
authentication of the same by the Bank. 
ii) Contractor’s removal of his materials, equipment, labour force, 
temporary sheds/ stores etc. from the site, (excepting for a small presence 
required if any for the Defect Liability Period and approved by the Bank). 
The remaining 50% of the amount may be refunded 15 days after the end of 
defects liability period provided he has satisfactorily carried out all the works 
and attended to all defects to the satisfaction of the Bank and in accordance 
with the conditions of the contract, including site clearance.  

19. Additional Performance Deposit 
(ASD) / Additional Performance 
Guarantee (APG)  

ASD/ APG shall be deposited by the bidder whose bid is accepted only if their 
bid amount is 7.5% or more below to the estimated cost put to tender. 
The Amount of such ASD / ASG shall be the difference amount between 
92.50% of the estimated cost and the accepted price / bid 
FDR (in the name of contractor & SBI) or Bank Guarantee drawn on any other 
nationalized Bank (except SBI) may also be accepted as ASD / APG. 
ASD/APG should be deposited/submitted within 7 days of date of issue of 
letter of Acceptance / work order. 
ASD shall be returned only after completion of the work to the satisfaction of 
the Bank. 

20. Note Contractor shall obtain all the clearances from Municipal Corporation, NDMC, 
NGT, ASI & other related authorities. 

 
 

Site Conditions : 
Its absolutely necessary that bidder/s should visit the site and get himself aquainted with the site conditions , working 
hours, various security aspects,  other restriction, conditions, permissions to be followed / complied with / obtained 
as per Adminstrative Authority of the Building / Municipal Corporation etc. The Cotractor shall be bound by the terms, 
conditions & requirements of the Administrative Authority of the Building. It will be duty of the contractor to timely 
obtain various permissions / pass etc from the Administrative Authorites of Building and Municipal Corporation. 
 
Mode of Submission of Tender:  
Technical bid is to be submitted as per NIT clause no. 8. 
 
The Price Bid in form of item rate indicative price bid shall be filled online followed by e-reverse auction. First the 
Technical Bids (Undertaking ,Process Compliance Statement and EMD submission) shall be opened and after that 
the Price Bids of only those bidders shall be opened whose Annexure-A & Annexure-B are found in order and who 
have submitted valid EMD. 
 
In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working day 
at the same time. 
 
State Bank of India has the right to accept / reject any or all tenders without assigning any reasons. 
 
For E-Tender related queries:  
Service provider: M/s Antares Systems Limited, Registered Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, 
Bangalore – 560079. Ph: - 080-49352000 / 40482000 Fax: - 080-49352034  
 
Help Desk: 080-40482100 / 1800-3096630 / 9044314492/ 9073677150/ 151 / 152 / 9674758506 / 9674758723 / 26 / 033 
4604 6611 
 
Contact Person: Mr. Pravesh, Mob: 9044314492/Mr. Abhay Mo: 9708966660 (On working days-9 am to 6 pm) 
E-mail: praveshmani.t@antaressystems.com / abhaykumar@antaressystems.com 
 
For any other queries the vendors may contact Assistant General Manager (Electrical)- 9435047923 or Chief  
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Manager (Electrical)- 9829794763 , Premises & Estate Department, 5th Floor, Local Head Office, State Bank of India, 
11 – Sansad Marg, New Delhi – 110 001. 
 
Assistant General Manager (P & E),                                                              Date : 07-09-2024 
State Bank of India, 
Premises & Estate Dep’t 
5th Floor, Local Head Office. 
11, Sansad Marg, New Delhi -110 001 

 

SAMPLE BUISNESS RULE DOCUMENT 
 

ELECTRICALFOR RENOVATION OF 4TH FLOOR LEFT SIDE WING, A BLOCK LHO CAMPUS, NEW DELHI 

(A) Business rules for E-tendering: 
 

1. Only Bank's empaneled Electrical contractors with SBI under appropriate category who are invited by the 
project Architect/SBI shall only be eligible to participate. 

2. SBI will engage the services of an E-tendering service provider who will provide necessary training and 
assistance before commencement of online bidding on Internet. 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable them to 
contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated through service 
provider for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format (provided by service 
provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the office of Bank’s 
Civil Engineer, at the address mentioned hereinbefore by the stipulated date i.e. (1) Demand Draft of specified 
amount of EMD, (2) Process compliance form dully signed. Contractors not submitting any one or more 
documents shall not be eligible to participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date & time. 
 

8. The e-tendering will be treated as closed only when the bidding process gets closed in all respects for 
the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s Antares Systems Limited has been 
engaged by SBI an authorized service provider. Please go through the guidelines given below and submit your 
acceptance to the same along with your Commercial Bid. 
 

1. E-tendering shall be conducted by SBI through M/s Antares Systems Limited, on pre-specified date. While 
the Contractors shall be quoting from their own offices/ place of their choice, Internet connectivity and other 
paraphernalia requirements shall have to be ensured by Contractors themselves. In the event of failure of their 
Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to circumvent 
such situation and still be able to participate in the E-tendering successfully. Failure of power at the premises of 
Contractors during the E-tendering cannot be the cause for not participating in the E-tendering. On account of 
this the time for the E-tendering cannot be extended and SBI is not responsible for such eventualities. 

2. M/s. Antares Systems Limited shall arrange to train you nominated person(s), without any cost to you. They 
shall also explain you all the Rules related to the E-tendering. You are required to give your compliance on it 
before start of bid process. 

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit 

of Measurement will be displayed in Online E-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI through  their 
appointed Architects. 
 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be 
subjected to any change whatsoever. 
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6. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period 
specified in the NIT. 

 
(b) Online e-tendering is open to the Empanelled bidders who receive NIT from the Architect and qualified for 

participating in the price bidding as provisions mentioned hereinabove through SBI approved Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be required to 
fill-in their item- wise rates for each item. 
 

(d) The Contractors are advised not to wait till the last minute to submit their online percentage rate quote in the 
price bid to avoid complications related with internet connectivity, network problems, system crash down, 
power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates on percentage above or 
below the estimated cost put to tender. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated as 
“Incomplete Tender” and shall be liable for rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s Antares 
Systems Limited. The Bidders are requested to change the Password after the receipt of initial Password from 
M/s Antares Systems Limited. All bids made from the Login ID given to the bidder will be deemed to have 
been made by the bidder. 
 

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once made, 
cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid price. In 
case the L1 Bidder backs out or fails to complete the work as per the rates quoted, SBI shall have the liberty 
to take action as deemed necessary including de-paneling such contractors and forfeiting their EMD and 
imposing heavy penalty to contractor to recover the losses occurred to the Bank. 
 

9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of Contract shall be final 
and binding on all the Bidders. 
 

10. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, without assigning 
any reason. 
 

11. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the 
cause. 
 

12. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date. 
 

13. OTHER TERMS &CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or 
indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 
 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 
-  

- SBI or its authorized service provider M/s Antares Systems Limited shall not have any liability to Bidders for 
any interruption or delay in access to the site irrespective of the cause. 
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- SBI or its authorized service provider M/s Antares Systems Limited is not responsible for any damages, 
including damages that result from, but are not limited to negligence. 
 

- SBI or its authorized service M/s Antares Systems Limited will not be held responsible for consequential 
damages, including but not limited to systems problems, inability to use the system, loss of electronic 
information etc. 
 
N.B. 
 

- All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to M/s 
Antares Systems Limited. 
 

All the bidders are requested to ensure that they have a valid digital signature certificate well in advance 
to participate in the online event. 

 
ANNEXURE-A 

 

UNDERTAKING 

(The bidders are required to print this on their company's letter head and sign, stamp and  upload with technical Bid) 
 
Assistant General Manager (P & E), 
State Bank of India, 
Premises & Estate Deppt, 
5th Floor, Local Head Office. 
11, Sansad Marg 
New Delhi -110 001 
 
Dear Sir, 

Subject : ELECTRICAL  WORKS FOR RENOVATION OF 4TH FLOOR LEFT SIDE WING, A BLOCK LHO 
CAMPUS, NEW DELHI 
 

• I / We refer to the tender notice issued by you for Electricalworks of SBILD Dehradun new premises in connection with 
the above. 

 

• I undertake to submit in Hard copy the tender document along with all Terms & Conditions, Specifications, NIT, 
Instruction to Tenderes etc as uploaded on the site and subsequent annexure and Corrigendum’s duly signed and 
stamped by authorized representative/ signatory on becoming L1. However we accept all the terms and conditions 
along with the specifications, Drawings, Layouts etc defined in the tender documents as uploaded by the  on the site 
of e-Tendering agency. 

• I/ We hereby offer to perform, provide, execute, complete and maintain the works in conformity with the drawings, 
designs, conditions of contracts, specifications, schedule of quantities relating to the works. 
 

• I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all aspects of the tender 
conditions, subject to above, I/ We do hereby agree, should this tender be accepted in whole or in part, to: 
a. Abide by and fullfill all the terms and provisions of the said conditions annexed here to, 

• Complete the works within the period as mentioned in NIT as per the work programme enclosed with the tender in two 
or three shifts if considered necessary by the Employer / Consultants at no extra cost to the Employer. 

• I / We have deposited an earnest money as per NIT which, I / We note, will not bear any interest and is liable for 
forfeiture and I shall not be allowed to participate in any of the tender of SBI for a period of 06 months from the date of 
opening of this tender 
 

• If our offer is withdrawn by us within the validity period of acceptance by the Employer. 

                                 Or 
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• If the contract agreement is not executed by us within 15 days from the date of receipt of the letter of acceptance. 
                                                  Or 

• If we fail to pay the initial security deposit /ASD / APG as stipulated. 
                                                  Or 

• If the work is not commenced immediately after issue of Mail / Letter of Acceptance. 
 

• I / We understand that you are not bound to accept the lowest or any tender you receive. 
 

(Signature of Authorized Person of the Firm)                          (Seal of the Firm) 

 

Name of the Signatory :    

 

Date : 

 

Place :   

ANNEXURE – B 
 
 

PROCESS COMPLIANCE STATEMENT 
 
(The bidders are required to print this on their company's letter head and sign, stamp and  upload with technical Bid) 
 

To, 
M/s. Antares Systems Limited 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE E-TENDER FOR 
ELECTRICAL WORKS FOR RENOVATION OF 4TH FLOOR LEFT SIDE WING, A BLOCK LHO CAMPUS, NEW 
DELHI 
 
 
This has reference to the Terms, Conditions etc for the E-tendering mentioned in the Tender documents. This letter is to 
confirm that: 
 
1) The undersigned is authorized representative of the company.  
2) We have studied and understood the Commercial Terms and the Business Rules   governing the E tendering of E-
Tendering Agency and confirm our agreement to them.  
3) We also confirm that we have taken the training on the E-tendering Process / Tool and have understood the functionality 
of the same thoroughly. 
4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable & responsible in any manner whatsoever for 
my/our failure to access & bid on the E tendering platform due to loss of internet connectivity, electricity failure, virus attack 
problems with the PC and / or any other unforeseen circumstances etc. before or during the E-tendering event.  
5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.  
6) We, hereby confirm that we will honour the Bids placed by us during the E-tendering 
process. 
 
With regards. 
 
 
 
 
(Signature of authorised Signatory)                                            (Seal of the Company/Firm) 
 
Name :               Date : 
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Designation : 
 
Address of Company/Organization 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORM OF TENDER 
 

To, 
Assistant General Manager (P & E), 
State Bank of India, 
Premises & Estate Deppt, 
5th Floor, Local Head Office. 
11, Sansad Marg 
New Delhi -110 001 
 
Dear Sir,  
 

ELECTRICALFOR RENOVATION OF 4TH FLOOR LEFT SIDE WING, A BLOCK LHO CAMPUS, NEW DELHI 
 

• I/ We refer to the Notice Inviting Tender issued by you for the captioned work. 
 

• I/ We do hereby offer to perform, provide, execute, complete and maintain the works in conformity 
with Bill of Quantities, Drawings, Specification, Design, General and Special conditions of Contract, 
Instruction to tenderers, etc. as contained in the tender documents for the sum as arrived and filled, 
at the respective rates quoted by me/us in the Schedule of Quantities and/or at any other sum and 
rate subsequently negotiated and accepted / agreed by the Bank and me/us. 

 
• I/We have satisfied myself / our self as to the site conditions, examined site and drawings, and all 

aspects of tender documents / conditions and are acceptable to us. I/We do hereby agree, should 
this tender be accepted in whole or in part, to , 

 
(A)Abide by and full-fill the terms, conditions and provisions of tender documents annexed hereto. 
(B) Complete the work within stipulated completion time at no extra cost to the Bank. 

• I/We have already deposited the Earnest Money Amount as per NIT. 

• I/We are uploading /submitting the Part-A (Technical Bid) with other repuisite documents online at 
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designated site. 

• We confirm that I/We will participate in online Indicative (Sealed) Bid and in on- line reverse auction 
as per schedule. 

• I/We confirm that I/We are duly authorized to participate in the tendering/bidding and understand 
that my / our tender is liable to be rejected if, 

• At any times it comes to the notice of the Banks that I/We have concealed or / and have given any 
wrong information. 

• The tender is not duly filed and /or signed and / or is incomplete and/or not kept confidential. 

• The bid contains any condition / alteration / modification and/or any tempering with the tender 
documents is done at our end. 

• Tender submitted after due date and time 

All the pages of the tender documents are affixed with the seal/stamp of my/our company and 
initialed / signed by the undersigned. 

 
Signature of Tenderer/s  Seal /stamp of the firm/company (Duly authorized   for 

tendering) 

(On Non -Judicial Stamp paper of appropriate value) 

 

 

 

 

 

 

 

 

ARTICLES OF AGREEMENT 
 

This agreement made the …………………………….day of ……………………… between AGM (P&E), State 
Bank of India, LHO New Delhi (hereinafter called the Bank or SBI) which expression shall include the 
successors and assigns) of the one part and M/s. …………………………………... company / partnership for 
registered under the Indian Companies Act/ Partnership Act having its registered 
office…………………………………………….……………………….…. (hereinafter called ‘the Contractors’ 
which expression shall include the present directors / partners and also the directors / partners from time to 
time as also their respective heirs, legal representatives, administrators and assigns) of the other part. 
 
WHEREAS the employer is desirous of execution of work i.e “ELECTRICAL WORKS FOR RENOVATION 
OF 4TH FLOOR LEFT SIDE WING, A BLOCK LHO CAMPUS, NEW DELHI” and has caused drawings 
and specifications describing the works to be done prepared by Project Architects M/s Geotech Technical 
Associates Pvt Ltd having their offices at B-04, Amrapali Princely Estate, Sector-76, Noida- 201301 
(hereinafter called “the Architect”) 
 
AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter 
mentioned and to be issued from time to time, the specifications and the Schedule of items and quantities 
have been signed by or on behalf of the parties hereto. 
 
AND whereas the contractors have agreed to execute upon and subject to the condition set forth herein and 
Schedule of items and quantities, General & special Conditions of Contract, specification etc. contained in 
the tendered documents including all correspondences exchanged by or between the parties from the 
submission of tender till the award of work, both letters inclusive, (all of which are collectively hereinafter 
referred to as “the said conditions”). The works shown upon the said drawing and /or described in the said 
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specification and included in the schedule of Items and Quantities at the respective rates therein set forth 
amounting to the sum of ____Rs_________  (Rupees _________in words___________) as there in arrived 
at or such other sum as shall become payable there under (hereinafter referred to as “ the said Contract 
Amount”. 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
1. In consideration of the said Contract amount to be paid at the times and the manner set forth in the said 
Conditions, the Contractors shall upon and subject to the said conditions execute and complete the work 
shown upon the said drawings and described in the said specifications and the schedule of items and 
quantities. 
 
2. The employer shall pay the Contractors the amount or such other sum as shall become payable, at the 
times and in the manner specified in the said conditions. 
 
3. The term “the Architect” in the said condition shall mean the said “M/s Vastu Sadan” or in the event of 
their ceasing to be the Architect for the purpose of this contract for whatever reason, such other person or 
persons as shall be nominated for that purpose by the Employer, not being a person to whom the Contractor 
shall object for reasons considered to be sufficient by the Employer provided always that no person or 
persons subsequently appointed to be Architect under this contract shall be entitled to disregard or over rule 
any previous decisions or approval or direction given or expressed in writing by the architect for the time 
being. 
4. The said conditions and appendix thereto shall be read and construed as forming part of this agreement, 
and the parties hereto shall respectively abide by / submit themselves to the said conditions and perform the 
agreements on their part respectively in the said conditions contained. 
 
5. The plans, agreement and documents mentioned herein shall form the basis of this contract. 
 
6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to carry out 
the work in respect of the entire project on item rate basis to be paid for according to actual measured 
quantities at the rates contained in the schedule of quantities and rates or as provided in the said conditions. 
 
7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work by adding 
to or omitting any item of work or having portions of the same carried out without prejudice to the contract. 
 
8. Time shall be considered as the essence of this contract and the contractor here by agrees to commence 
the work soon after the site is handed over to him or from the 14th day after date of issue of formal work 
order as provided for in the said conditions of contractor whichever is later and to complete the entire work 
within ____(period of contract) months subject never the less to the provisions for extension of time. 
 
9. All payments by the Employer under this contract will be made only at ________. 
 
10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the 
stipulations laid down in the tender. 
 
11. That all the parts of this contract have been read by the contractor and fully understood by the contractor. 
They further agree to complete the said work to fullest satisfaction of architect / Employer. 
 
12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to these 
present through their duly authorized official and the said two duplicates hereof to be executed on its behalf 
of the day and year first herein above written. 
 
 

 
Signed on behalf of the                                                                              Signed on behalf of the 
 

 
STATE BANK OF INDIA                                                                             CONTRACTORS 
 
In the presence of :                                                                                     In the presence of : 
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1. Signature :                                                                                   1. Signature : 
Name :                                                                                                 Name : 
Address :                                                                                             Address : 
 
 
In the presence of :                                                                          In the presence of : 
 
 
2. Signature :                                                                                     2. Signature : 
Name :                                                                                                   Name : 
Address :                                                                                               Address : 

 

INSTRUCTIONS TO THE TENDERERS 
 

 

1.0 Scope of Work 
“ELECTRICAL WORKS FOR RENOVATION OF 4TH FLOOR LEFT SIDE WING, A BLOCK LHO 
CAMPUS, NEW DELHI” all as described in Tender and Drawings inclusive hereto as 
Specifications. 

 

1.1 Site and its location: 

 
The proposed work is to be carried out at 4TH FLOOR LEFT SIDE WING, A BLOCK LHO 
CAMPUS, NEW DELHI. 

 

               2.0 Tender Documents 
               2.1         The work has to be carried out strictly according to the condition stipulated in the 

 tender consisting the following documents and the most workmen like manner.   
  Instructions to tenderers 

General Conditions of Contract  
Special Condition of Contract  
Additional conditions  
Technical Specifications  
Drawings 
Price Bid 
NIT 
Performance Guarantee Agreement 

 
              2.2 The above documents shall be taken as complementary and mutually explanatory of one another 

but in case of ambiguities or discrepancies, shall take precedence in the order given below : 
o Bill of Quantities / Price bid 
o NIT, corrigendum and addendum 
o Additional Conditions 
o Technical Specifications 
o Drawings 
o Special Condition of Contract 
o General Condition of Contract 
o Instructions to Tenderers 

 
               2.3 Complete set of tender documents including relative drawings can be downloaded from e-

Tendering portal of e-Tendering service provider engaged by SBI 
 

      2.4    The tender documents are not transferable. 
 
 
               3.0 Site Visit 
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3.1 The tenderer must obtain himself on his own responsibility and his own expenses  all 
information and data which may be required for the purpose of filling this tender document and enter into 
a contract for the satisfactory performance of the work. The tenderer is requested to satisfy himself 
regarding the availability of water, power, transport and communication facilities, the character quality 
and quantity of the materials, labor, the law and order situations, climatic conditions, local authorities 
requirement, traffic regulations etc; The tenderer will be fully responsible for considering the financial 
effect of any or all the factors while submitting his tender. 

 
4.0 Earnest Money 

 
4.1 The tenderer are requested to submit the Earnest Money as mentioned in NIT 

 
4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with NIT above shall be rejected. 

 
4.3 No interest will be paid on the EMD 

 
4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of contract. 

 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 
5.0 Initial Security Deposit (ISD) 

 
The successful tenderer will have to submit a sum as mentioned in NIT within a period of 
15 days of acceptance of tender. 

 
6.0 Security Deposit (TSD) 

 
6.1 Total Security Deposit shall be as per NIT which is including ISD. Balance difference of 

TSD & ISD shall be deducted from the running bill of the work at the rate of 10% of the 
respective running account bill i.e. deduction from each running bill account will be 10% till 
total 5% of contract value is reached. 50% of the total security shall be paid to the 
contractors on the basis of architect’s certifying the virtual completion. The Balance 50% 
would be paid to the contractors after successful completion defects liability period as 
specified in the contract. 

 
6.2 No interest shall be paid on the amount retained by the Bank as Security Deposit. 

 
7.0 Signing of contract documents 

The successful tenderer shall be bound to implement the contract by signing agreement 
and conditions of contract attached herewith within 30 days from the receipt of intimation of 
acceptance of his tender by the Bank. However, the written acceptance of the tender by the 
Bank will constitute a binding agreement between the Bank and successful tenderer 
whether such formal agreement is subsequently entered into or not. 

 
8.0 Completion period 

 
Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period as specified in the NIT from the date 
of handing over of site or from the date of Letter of Acceptance whichever is later. 

 
9.0 Validity of tender 

 
Tenders shall remain valid and open for acceptance for a period as mentioned in the NIT 
(validity of Offer) from the date of opening of price bid. If the tenderer withdraws his/ her 
offer during the validity period or makes modifications in his/her original offer which are not 
acceptable to the Bank, without prejudice to any other right or remedy, the Bank shall be at 
liberty to forfeit the EMD. 

 
10.0 Liquidated Damages 
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The liquidated damages shall be as mentioned in the NIT. 

 
11.0 Rate and prices: 

 
11.1 In case of item rate tender 

 
11.1.1 The tenderers shall quote their rates on percentage basis above or below the estimated 
cost both in words and figures. In case of discrepancy between the rate quoted in words and figures the 
percentage rate quoted in words will prevail. The rate and amount of each item shall be calculated 
based on the item rates quoted and the requisite total is given.  

 
11.1.2 The tenderers need not quote their rates for which no quantities have been given.  In 
case the tenderer quote their rates for such items those will be ignored and will  not be considered 
during execution. 

 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 
 changed the tenders would be evaluated as per the original unit and the contractor  would  
                  be paid accordingly. 

The tenderers should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
Bank. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 
 overwriting shall be duly attested by him 

 
11.1.5 Each page shall be totaled and the grand total shall be given. 

 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies, labour 
cess, statutory charges, local municipal charges, liassioning charges etc. unless otherwise specified to 
be paid extra in these tender documents. Only GST will be paid extra as applicable. 

 
GENERAL & IMPORTANT NOTES 

 
1 GENERAL NOTES:  
 
(i) Unless otherwise specified in these tender documents mode of measurements specifications etc. 

shall be as per relevant IS codes.  
 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / 

Bank before using. In case of deviations, decision of the Bank shall be final and binding and shall not be 

open for arbitration.  
 

(iii) The Architects have their specific role / duties / rights as defined in these tender documents. 
However in the event of any dispute arising out of differences between the opinions of the Architects and 
also their role/ duties/rights, the Banks’ decision shall be final & binding on the Architects and the Contractor 
and shall not be open to arbitration.  

 
(vi) The Contractor will extend full co-operation, support and all required assistance to Architect / Bank for 

discharging their duties and responsibilities efficiently and effectively. 
 

(vii) The contractor has to supply and adhere to the specific makes and specifications of all the items, 
which are mentioned in the separate list of approved makes. Any work found not as per the tender 
specifications and list of approved the contractor has to replace the same without any delay. The contractor 
is instructed of get approval of all the materials to be used on this site before starting the work. He should 
provide different sample of material for approval, before execution of work. 
 
(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must 
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take actual measurement at site and billing shall be done as per the actual measurement of the work done 
at site. 
 
(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 
(x) The contractor is instructed to get the approval of the materials to be used on this site before 
starting the work. He shall provide different sample of materials for approval before execution of the work  
 
(xi) All material have to be used in full size/length only. Joints should be avoided as far as possible.  
(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed 
to the shape area only. 
(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be   
done   by the contractor at his own cost. 
(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the 
contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own cost.  

 
2. IMPORTANT NOTES: 

 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire 

execution process for coordination with various agencies / Architect / Bank & execution of work. 

 

(ii) If the assigned work is in running/working Branch, the contractor should have executed the site 

erection work in odd hours, Holidays and Sundays.  

 

(iii) The contractor shall prepare all loose furniture items at his workshop only & deliver the same to 

the site at appropriate time as instructed by the Architect/BMs/Bank Officials. 
 

(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the location 

beyond the limit as approved by the local authority.  
 

(v) Hidden measurements:- It is contractor’s responsibility to get the measurement checked 
 immediately on completion of such items. This shall be done before finishing the same The 
 Architect / Bank shall be provided with such details well in advance so that the other work is not held up 
due to last moment action. 
 
(vi) Before starting the work at site, the contractor shall mark out the plan & levels of the false ceiling, 
partitions etc. in coordination with other agencies on site. 
 
vii) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 
 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any kind  of 
taxes. However, the GST will be paid extra as applicable as per actual.  
 
viii) The entire job shall be executed in total coordination with the other agencies working on the  project 

& also with landlord, Branch Manager and Bank officials etc.  

 

ix) Architect of the project shall be kept informed about the progress of the work at various stages. 

 

x) The contractor shall arrange on his own for lighting & plug point with socket & electrical wiring, DB's etc. 

required during entire execution process. However supply at point shall be  provided by the bank / 

landlord  
 
(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / Bank  
 
xii) BILLING PROCESS:  
The contractor/Architect should take care of the following while submitting the final Bill 
 
The Final Bill Should Contain:- 
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a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) Original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents shall be submitted 

in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 

k) That extension of time, if any, beyond scheduled date of completion has been granted by the Competent 

Authority. 

l) Original receipt of purchase of Corian/plywood/ Gypboard and other major materials used in the work 

from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction taken from the 

Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL MANNER) 

ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS 

SEAL 

 

GENERAL CONDITIONS OF CONTRACT 

 

1.0  Definitions:- 
“Contract means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between SBI (client) and the contractor, together with the documents referred there in including 
these conditions, the specifications, designs, drawings and instructions issued from time to time by the 
Architects / Bank and all these documents taken together shall be deemed to form one contract and shall 
be complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, have the meaning 
hereby respectively assigned to them. 
 
1.0.1 ‘SBI shall mean SBI having its Office at Fifth Floor, SBI, LHO, New Delhi and includes the client’s 
representatives, successors and assigns. 
 
1.0.2 ‘Architects/ Consultants’ shall mean the person or agency engaged by the Bank for Architectural 
/ PMC services. The whole work, measurements shall be carried out under his supervision. 
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for 
day-to-day supervision of work and to give instructions to the contractors. 
 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking 
the works and shall include legal personal representative of individual or the composing the firm or 
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company and the permitted assignees of individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope 
of work” and/or to be executed in accordance with the contract includes materials, apparatus, equipment, 
temporary supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder 
and work to be done by the contractor under the contract. 
 
1.1.11 ‘Engineer-in-charge’ shall mean the Bank’s Civil/Electrical Engineer in-charge of the Project, as 
nominated by the AGM (P&E) / AGM Electrical. 
 
1.0.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 
referred to in the specifications and any modifications of such drawings as may be issued by the Engineer 
from time to time Contract value shall mean value of the entire work as stipulated in the letter of 
acceptance of tender subject such additions there to or deductions there from as may be made under the 
provide herein after contained. 
 
1.0.6 Specifications’ shall mean the specifications referred to in the tender and modifications thereof 
as may time to time be furnished or approved by the Architect/Consultant. 
 
1.0.7 “Month” means calendar month. 
1.0.8 “Week” means seven consecutive days. 
1.0.9  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 
1.0.10 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for 
assessing and reviewing the progress of the work on the project and to issue instructions or directions 
from time to time for being observed and followed by the Architects Site Engineer / PMC and other 
consultants / contractors engaged in the execution of the project. 
 
i) Assist General Manager – (P &E) 
ii) Assist General Manager – (Electricall) 
iii) Chief Manager(Electrical) 
iv) SBI Engineer (Civil and Electrical) in-charge of the Project. 
 

CLAUSE 

1.0 Total Security Deposit:. 
Total security deposit shall be 5% of contract value. Deduction from each running bill account (if permitted) 
will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the Total 
Security Deposit shall be paid to the contractor on the basis of Architect’s certifying the virtual completion. 
The balance 50% would be paid to the contractors after completion Defects Liability Period as specified 
in the contract/WORK ORDER. 

1.1 Earnest Money Deposit- 
As per NIT. The EMD/ any other amount with the Bank shall stand absolutely forfeited if the tenderer 
revokes his tender after acceptance of rate at any time the period when he is required to keep his tender 
open acceptance by the SBI or after it is accepted by the SBI , the contractor fails to enter into a formal 
agreement or fails to commence the work within the stipulated time. 
 
1.2 Initial Security Deposit (lSD):  Additional Security Deposit as per NIT. 
 

1.3 Retention Money: 
The Retention money shall be deducted from the running account bill at the rate of 10% of the gross value 
of work done by the contractor and claimed in each bill provided the Total Security Deposit plus Retention 
Money shall both together not exceeding 5% of the contract value including EMD. The 50% of the total 
security deposit shall be refunded to the contractor without any interest on issue of Virtual Completion 
certificate by the Architect/consultant. The balance 50% of the total security deposit shall be refunded to 
the contractors without interest within fifteen days after the end of defects liability period provided the 
contractor has satisfactorily attended to all defects in accordance with the conditions of contract including 
site clearance. 
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2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
 

3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings 
or between the drawings and specifications etc., the following order shall apply. 
i. Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
ii. Between the written or shown description or dimensions in the drawings and the corresponding one 

in the specification the former shall be taken as correct. 
iii. Between written description of the item in the specifications and descriptions in bills of quantities of 

the same item, the former shall be adopted: 
iv. In case of difference between rates written in figures and words, the rate in words shall prevail. 
v. Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct. 
 

4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said/awarded work in every respect strictly 
accordance with this contract and with the directions of and to the satisfaction Bank to be communicated 
through the architect/consultant. The architect/consultant at the directions of the SBI from time to time 
issue further drawings and / or write instructions, details directions and explanations which are here after 
collectively references to as Architect’s / consultant’s instructions in regard to the variation or modification 
of the design, quality or quantity of any work or the addition or omission or substitution work. Any 
discrepancy in the drawings or between BOQ and / or drawings and/or specifications. The removal from 
the site of any material brought thereon by the Contractor and any substitution of any other materials 
therefore the removal and/or re- execution of any work executed by him. The dismissal from the work of 
any person engaged the re upon. 
5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the 
architect by registered post or otherwise depositing at the of the contractor as given in the tender to enter 
into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a bind contract between the SBI and the contractor. 
 

ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer shall 
be bound to implement the contract and within fifteen days there of shall sign an agreement in a non-
judicial stamp paper of appropriate value. 
 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants are 
the properties of the SBI They are not to be used on other work. 
 

7.0 Detailed drawings and instructions: 
The SBI through its architects / consultants shall furnish with reasonable proper additional instructions by 
means of drawings or otherwise necessary for the execution of the work. All such drawings and 
instructions shall be consistent with contract documents, true developments thereof and reasonably 
inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the work 
order and submit the same to the SBI through the architect/consultant 
 

7.1 Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the 
contractors. 
 

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete the 
work and clear the site including vacating their office on or before the contracted or extended date or 
completion, without justification in support of the cause of delay, he may be called upon without prejudice 
to any other right of remedy available under the law to the SBI on account of such breach to pay a 
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liquidated damages at the rate of 0.50% of the contract value which subject to a maximum of 5% of the 
contract value. 
 

9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, 
tools, equipment transportation and any other facilities that are required for the satisfactory execution and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship 
and materials shall be best quality. The contractor shall at all times enforce strict discipline and good order 
among his employees and shall not employ on the work any unfit person or anyone not skilled in the work 
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the SBI /Architect/ 
consultant he shall be removed from the site immediately. 

 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contract. If the contractor observes any discrepancy between the drawings and 
specifications, he shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If 
the contractor performs any act, which is against the law, rules and regulations he shall meet all the costs 
arising the reform and shall indemnify the SBI any legal actions arising there from. 
11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and 
get it approved by the architect / consultant before proceeding with the work. If at any time any error in 
this respect shall appear during the progress of the works, irrespective of the fact that the layout had been 
approved by, the architect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBI 
 

12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all his work from damage and shall 
protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good 
any such damage, injury, loss, except due to causes beyond his control and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take 
all precautions for safety and protections of his employees on the works and shall comply with all 
applicable provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, or 
injuries to persons or property on about or adjacent to his place of work. The contractor shall take 
insurance covers as per clause at his own cost. The policy may be taken in joint names of the contractor 
and the SBI and the original policy may be lodged with the SBI 
 
13.0 Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access to 
the work site and / or to the workshop, factories, or other places where materials are lying or from where 
they are obtained and the contractor shall give every facility to the SBI/Architect/consultant and their 
representatives necessary for inspection and examination and test of the materials and workmanship. No 
person unless authorized by the SBI/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be inspected by the Chief 
Technical Examiner’s Organization a wing of Central Vigilance commission. 
 

14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall not directly 
entrust and engage or indirectly transfer, assign or underlet the contract or any part or share there of or 
interest therein without the written consent of the SBI through the Architect and no undertaking shall 
relieve the contractor from the responsibility of the contractor from active & superintendence of the work 
during its progress. 
 

15.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the contract and in 
accordance with Architect/consultant instructions and shall be subject from time to time to such tests as 
the architect/consultant may direct at the place of manufacture or fabrication or on the site or an approved 
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testing laboratory. The contractor shall provide such assistance, instruments, machinery, labor, and 
materials as are normally required for examining measuring sampling and testing any material or part of 
work before in corporation in the work for testing as may be selected and required by the 
architect/consultant. 
 

ii) Samples: 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 
contractor without any extra charges. If certain items proposed to be used are of such nature that samples 
cannot be presented or prepared at the site detailed literature / test certificate of the same shall be 
provided to the satisfaction of the Architect/consultant before submitting the sample/literature the 
contractor shall satisfy himself that the material / equipment for which he is submitting the sample / 
literature meet with the requirement of tender specification. Only when the samples are approved in 
writing by the architect/consultant the contractor shall proceed with the procurement and installation of 
the particular material / equipment. The approved samples shall by the signed by the Architect / 
Consultant for identification and shall be kept on record at site office until the completion of the work for 
inspection / comparison at any time. The Architect/Consultant shall take reasonable time to approve the 
sample. Any delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / equipment etc. 
shall be to the account of the contractor. 
 

iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in 
the specification or BOQ. 

 

iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a)  If so intended by or provided for or (in the cases above mentioned) is not so particularized, or 
though so intended or provided for but ordered by the Architect / Consultant to be carried out by an 
independent person at any place other than the site or the place of manufacture or fabrication of the 
materials tested or any Government / approved laboratory, then the cost of such test shall be borne by 
the contractor. 

 
16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure 
on his part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve 
him from any risks or from the entire responsibility for the fulfillment of contract. 

 

17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the works and as 
long, thereafter, as the Architect/Consultant may consider necessary until the expiry of the defects liability 
period, stated hereto. 
 
18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall 
remain valid for variation of quantity against individual item to any extent. The entire amount paid under 
Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if any, shall be excluded. 

 

19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be 
measured and the contractor shall forthwith attend or send a quantity representative to assist the Architect 
in taking such measurements and calculation and to furnish all particulars or to give all assistance required 
by any of them. Such measurements shall be taken in accordance with the Mode of measurements detail 
in the specifications. The representative of the Architect / Consultant shall take measurements with the 
contractor’s representative and the measurements shall be entered in the measurement book. The 
contractor or his authorized representative shall sign all the pages of the measurement book in which the 
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measurements have been recorded in token of his acceptance. All the corrections shall be duly attested 
by both representatives. No over writings shall be made in the M book should the contractor not attend or 
neglect or omit to depute his representative to take measurements the measurements recorded by the 
representative of the Architect/consultant shall be final. All authorized extra work, omissions and all 
variations made shall be included such measurement. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In 
case the SBI/ Architect / Consultant thinks proper at any during the progress of works to make any 
alteration in, or additions to or omission from the works or any. Alteration in the kind or quality of the 
materials to be used therein, the Architect / Consultant shall give notice thereof in writing to the contractor 
shall confirm in writing within seven days of giving such oral instructions the contract shall alter to, add to, 
or omit from as the case may be in accordance with such but the contractor shall not do any work extra 
to or make any alterations or additions to or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or contract drawings without previous consent in 
writing of the Architect/ Consultant and the value of such extras, alterations, additions or omissions shall 
in all cases be determined by the Architect / Consultant and the same shall be added to or deducted from 
the contract value, as the case maybe. 
 

21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorized extra and shall be made in accordance with the following provisions. 
 
(i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra 
work is of similar character and executed under similar conditions as the work price herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 
 
The net prices of the original tender shall determine the value of the items omitted, provided if omissions 
do not vary the conditions under which any remaining items of Works are carried out, otherwise the prices 
for the same shall be valued under sub- Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar conditions as aforesaid 
or where the omissions vary the conditions under which any remaining items or works are carried out, 
then the contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect/ 
consultant of the rate which he intends to charge for such items of work, duly supported by analysis of 
the rate or rates claimed and the Architect/consultant shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices 
at the net rates stated in the tender, of  the BOQ or, if not, so stated then in accordance with the local day 
work rates and wages for the district; provided that in either case, vouchers specifying the daily time (and 
if required by the Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following that in which the work 
has been executed. 
 
It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, 
the Contractor shall submit rates duly supported by rate analysis worked on the ‘market rate basis for 
material, labour hire / running charges of equipment and wastages etc. plus 15% towards establishment 
charges, contractor’s overheads and profit. Such items shall, not be eligible for escalation. 
 
22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two months of the 
virtual completion of the work. 
 

23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 
contractor shall ensure that the following works have been completed the satisfaction of the SBI: 
 
Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and 
machinery. 
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Demolish, dismantle and remove the contractor’s site office, temporary works, structure including labour 
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the 
site or any land allotted to the contractor by the SBI not incorporated in the permanent works. 
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and shall 
clear, level and dress, compact the site as required by the SBI 
 
Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI 
 
Shall hand over the work in a peaceful manner to the SBI 
 
All defects / imperfections have been attended and rectified as pointed out by the Architects to the full 
satisfaction of SBI 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to 
the Architect / consultant is satisfied of the completion of work. Relative to which the completion certificate 
has been sought, the Architect/ consultant shall within fourteen (14) days of the receipt of the application 
for completion certificate, issue a VCC in respect of the work for which the VCC has applied. 
 
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities under the 
contract including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of 
the works or work at any site be construction as a waiver of any right or claim of the SBI against the  
contractor in respect of or work at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies: 
The SBI / Architect / consultant reserves the rights to use premises and any portion the site for execution 
of any work not included in the scope of this contract which it may desire to have carried out by other 
persons simultaneously and the contractor shall not only allow but also extend reasonable facilities for 
the execution of such work. The contractor however shall not be required to provide any plant or material 
for the execution of such work except by special arrangement with the SBI. Such work shall be carried 
out in such manner as not to impede the progress of the works included in the contract. 
 
25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor shall insure in the 
joint names of the SBI and the contractor against all loss of damages from whatever cause arising other 
than the excepted risks, for which he is responsible under the terms of contract and in such a manner 
that the SBI and contractor are covered for the period stipulated I clause of GCC and are also covered 
during the period of maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and for any loss or damage occasioned by the contractor 
in the course of any operations carried out by him for the purpose of complying with his obligations under 
clause. 
 
The Works for the time being executed to the estimated current Contract value thereof, or such additional 
sum as may be specified together with the materials for incorporation in the works at their replacement 
value. 
 
The constructional plant and other things brought on to the site by the contractor to the replacement value 
of such constructional plant and other things. 
 
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall 
not be unreasonably withheld and the contractor shall whenever required produce to the Architect / 
consultant the policy if insurance and the receipts for payment of the current premiums. 
 

 

26.0 Damage to persons and property: 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all 
losses and claims in respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and maintenance of the 
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect 
of or in relation thereto except any compensation of damages for or with respect to: 
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a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 
employees or other contractors not being employed by the contractor or for or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where 
the injury or damage was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI, 
their employees, or agents or other employees, or agents or other contractors for the damage or injury. 
 

27.0 Contractor to indemnify SBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision sub-clause 26.0 of this clause. 
 
28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay 
any royalties which may be payable in respect to any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses 
to settle any dispute or to conduct any litigation that may arise there from, provided that the contractor 
shall not be liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the Architect / consultant in this behalf. 
 

29.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 25.0 of GCC shall insure against his liability for any material or physical 
damage, loss, or injury which may occur to any property including that of SBI, or to any person, including 
any employee of the SBI, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the matters referred to in the provision to clause 25.0 thereof. 
 
30.0 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall 
not be reasonably withheld and for at least the amount stated below. The contractor shall, whenever 
required, produce to the. Architect / consultant the policy or policies of insurance cover and receipts for 
payment of the current premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with 
the number of occurrences limited to four. After each occurrence contractor will pay additional premium 
necessary to make insurance valid for four occurrences always. 
 

31.0 Accident or Injury to workman: 
The SBI Shall not be liable for or in respect to any damages or compensation payable at law in respect 
or inconsequence of any accident or injury to any workmen or other person in the employment of the 
contractor or any sub-contractor, save and except an accident or injury resulting from any act or default 
of the SBI or their agents, or employees. The contractor shall indemnify and keep indemnified SBI against 
all such damages and compensation, save and except as aforesaid, and against all claims, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation thereto. 
 

32.0 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the SBI During the whole of 
the time that any persons are employed by him on the works and shall, when required, produce to the 
architect / consultant such policy of insurance and receipt for payment of the current premium. Provided 
always that, in respect of any persons employed by any sub-contractor the contractor’s obligation to 
insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured 
against the liability in respect of such persons in such manner that SBI is indemnified under the policy but 
the contractor shall require such sub-contractor to produce to the Architect /consultant when such policy 
of insurance and the receipt for the payment of the current premium. 
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33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 
which he may be required to effect under the terms of contract, then and in any such case the SBI may 
effect and keep in force any such insurance and pay such premium or premiums as may be necessary 
for that purpose and from time to time deduct the amount so paid by the SBI as aforesaid from any amount 
due or which may become due to the contractor, or recover the same as debt from the contractor. 
 
Without prejudice to the others rights of the SBI against contractors. In respect of such default, the 
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages 
costs, charges, and other expenses paid by the SBI And which are payable by the contractors under this 
clause. The contractor shall upon settlement by the Insurer of any claim made against the insurer pursuant 
to a policy taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the Insurer in respect of such damage shall be paid 
to the contractor and the Contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter by the SBI 
 
35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within the stipulated period from the date of commencement. If required in the contract or as 
directed by the Architect / consultant. The contractor shall complete certain portions of work before 
completion of the entire work. However, the completion date shall be reckoned as the date by which the 
whole work is completed as per the terms of the contract. 
 
36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the 
contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair and 
reasonable extension of time for completion of work as per the terms of contract. If the contractor needs 
an extension of time for the completion of work or if the completion of work is likely to be delayed for any 
reasons beyond the due date of completion as stipulated in the contract, the contractor shall apply to the 
SBI Through the Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled time 
and while applying for extension of time he shall furnish the reason in detail and his justification if an’, for 
the delays. The architect/consultant shall submit their recommendations to the SBI in the prescribed 
format for granting extension of time. While granting extension of time the contractor shall be informed 
the period extended time which will qualify for levy of liquidated damages. For the balance period in 
excess of original stipulated period and duly sanctioned extension of time by the provision of liquidated 
damages as stated  under clause 10.0 shall become applicable. Further the contract shall remain in force 
even for the period beyond the due date of completion irrespective whether the extension is granted or 
not. 
 
37.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the 
satisfaction of the Architect/consultant should the rate of progress of the work or any part thereof be at 
any time be in the opinion the. Architect / consultant too Slow to ensure the completion of the whole of 
the work the prescribed time or extended time for completion the Architect/consultant shall the re upon 
take such steps as considered necessary by the Architect / consultant to expedite progress so as to 
complete the works by the prescribed time or extended time. Such communications from the Architect / 
consultant neither shall relieve. The contractor from fulfilling obligations under the contract nor he will be 
entitled to raise any claims arising out of such directions. 
 
38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the 
Architect/consultant, save when the work is unavoidable or absolutely necessary for the saving of life or 
property or for the safety of the work in which case the contractor shall immediately advise the Architect 
/ consultant. However the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the 
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part of the works being technically required / continued with the prior approval of the Architect / consultant 
at no extra cost to the SBI 
All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 
 

39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for 
any reason whatsoever and hence not required the whole or any part of the work to be carried out. The 
Architect / consultant shall give notice in writing that effect to the contractor and the contractor shall act 
accordingly in the matter. The contractor shall have no claim to any payment of compensation or 
otherwise what so ever on account of any profit or advantage which he might have derived from the 
execution of the Work fully but which he did not derive in consequence of the fore closure of the whole or 
part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonafide brought to the site of the work by the contractor and rendered surplus as a result of the 
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 
provided however that the Architect/Consultant shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is less. 
 
In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit 
shall be given to him at the rates not exceeding those at which were originally issued to the contractor 
after taking into consideration and deduction for claims on account of any deterioration or damage while 
in the custody of the contractor and in this respect the decision of Architect / consultant shall be final. 
 
40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall 
be final and binding on the contractor) suspend the progress of works or any part the offer such time and 
in such manner as Architect/consultant may consider necessary so as not to cause any damage or injury 
to the work already done or endanger the safety thereof for any of following reasons: 
 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default the contractor, 
or 
c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the extent necessary 
and carry out the instructions given in that behalf by the Architect / consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 
 

41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 
himself liable to pay compensation amounting to the whole of his security deposit the Architect / consultant 
shall have the power to adopt any of the following course as they may deem best suited to the interest of 
the SBI: 
 
To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant 
shall be conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited 
and be absolutely at the disposal of SBI. 
 
To employ labour paid by the SBI and to supply materials to carry out the work, or part of the work, 
debiting the contractor with the cost of the labour and materials cost of such labour and materials as 
worked out by the Architect / consultant shall final and conclusive against the contractor) and crediting 
him with the value of the work done, in all respects in the same manner and at the same manner and at 
the same rates as if it had been carried out by the contractor under the terms of this contract certificate 
of architect /consultant as to the value of work done shall be final conclusive against the contractor. 
 
To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his 
hands, and to give it to another contractor to complete in which case any expenses which may be incurred 
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in excess of the sum which would have been paid to the original contractor, if the whole work had been 
executed by him (The amount of which excess the certificates in writing of the Architects / consultant shall 
final and conclusive) shall be borne by original contractor and may be deducted any money due to him 
by SBI under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or 
sufficient part thereof. 
 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material 
or entered into any engagements or make any advances on account of, or with a view to the execution of 
the work or the performance of the contract and incase the contract shall be rescind under the provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for 
actually performed under this contract, unless, and until the Architect / consultant will have certified in 
writing the performance of such work and the value payable in respect thereof, and he shall only been 
titled to be paid the value so certified. 
 
42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or 
subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency 
or winding up shall be unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the contract, and to dye 
security therefore if so required by the Architect /Consultant. 
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors 
of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which may become 
due to the contractor there under: 
 
has abandoned the contract; or 
 
has failed to commence the works, or has without any lawful excuse under these conditions suspended 
the progress of the works for 14 days after receiving from the SBI through the Architect / consultant written 
notice to proceed, or 
 
has failed to proceed with the works with such diligence and failed to make such due progress as would 
enable the works to be completed within the time agreed upon, or has failed to remove the materials from 
the site or to pull down and replace work within seven days after written notice from the SBI through the 
Architect / Consultant that the said materials were condemned and rejected by the Architect/ consultant 
under these conditions; or has neglected or failed persistently to observe and perform all or any of the 
acts matters or things by this contract to be observed and performed by the contactor for seven days after 
written notice shall have been given to the contractor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the 
contrary subject any part of the contract. Then and in any of said cases the SBI and or the Architect / 
consultant, may not withstanding any previous waiver, after giving seven days’ notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the SBI or the 
Architect/consultant or the obligation and liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract had not been determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And, further the SBI through the Architect / consultant their 
agents or employees may enter upon and take possession of the work and all plants, took scaffoldings, 
materials, sheds, machineries lying upon the premises or on the adjoining lands or roads use the same 
by means of their own employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to the work and the contractor shall not in any was interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other persons employed for complement and 
finishing or using the materials and plant for the works. 
 
When the works shall be completed or as soon thereafter as convenient the SBI Or architect/consultant 
shall give a notice in writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do so within 14 days after receive thereof by him the SBI sell the same by publication, 
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and after due publication, and shall, adjust the amount realized by such tender. The contractor shall have 
no right to question any of the act of the SBI incidental to the sale of the materials etc. 
 
43.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the 
contractor within 10 working days from the date of certificate to payment from SBI From time to time SBI 
shall recover the statutory recovering other dues including the retention amount from the certificate of 
payment. Provided always that the issue of any certificate by the Architect / consultant during progress of 
works or completion shall not have effect as certificate of satisfaction relieve the contractor from his liability 
under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not 
carried out to their satisfaction. The Architect/consultant may by any certificate make any corrections 
required previous certificate. The SBI shall modify the certificate of payment as issued by the architect/ 
consultant from time to time while making the payment. The contractor shall submit interim bills only after 
taking actual measurements and properly recorded in the Measurement books. Interim Bills shall be paid 
as per NIT. 
 
The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and Architect / consultant shall issue the certificate of payment within a period of two months. 
The SBI Shall pay the amount within a period of three months from the date of issue of certificate provided 
there is no dispute in respect of rates and quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all details. 

 

44.0  

A. Settlement of Disputes and Arbitration: 
Except where otherwise provided in the contract all questions and disputes to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question , claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings specifications, 
estimates, instructions orders or these conditions or otherwise concerning the work or the execution or 
failure to execute the same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
 
If the contractor considers that he is entitled to any extra payment or compensation in respect of the works 
over and above the amounts admitted as payable by the Architect or in case the contractor wants to 
dispute the validity of any deductions or recoveries made or proposed to be made from the contractor 
raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to The AGM 
(P&E) LHO Delhi and endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall give full particulars of the 
claim, grounds on which it is based and detailed calculations of the amount claimed  and the contractor 
shall not be entitled to raise any claim nor shall the SBI be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to the AGM (P&E) LHO 
Delhiin the manner and within the time as aforesaid. The Contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to the AGM (P&E) LHO Delhi in writing in 
the manner and within the time aforesaid. 
 
B. Settlement of Disputes and Arbitration: 
The AGM (P&E) LHO Delhi shall give his decision in writing on the claims notified by the receipt of the 
contractor may within 30 days of the receipt of the decision of the Submit his claims to the conciliating 
authority namely the CDO., SBI, LHO, Delhi for conciliation along with all details and copies of 
correspondence exchanged between him and the SBI. 
 
If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 
within a period of 30 days of termination thereof shall give a notice to the concerned CGM of the SBI for 
appointment of an arbitrator to adjudicate the notified claims falling which the claims of the contractor 
shall be deemed to have been considered absolutely barred and waived. 
 
Except where the decision has become final, binding and conclusive in terms of the contract, all disputes 
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or differences arising out of the notified claims of the contractor as aforesaid and all claims of the SBI 
shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the CGM and who 
will be of Deputy General Manager rank. It will also be no objection to any such appointment that the 
Arbitrator so appointed is a SBI, Officer and that he had to deal with the matters to which the Contract 
relates in the course of his duties as SBI, Officer. If the arbitrator so appointed is unable or unwilling to 
act or resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed in the manner aforesaid by the said CGM of the SBI Such person shall be entitled to 
proceed with the reference from the stage at which it was let by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager as aforesaid should act as arbitrator. The conciliation and arbitration shall be conducted in 
accordance with the provisions of the Arbitration & Conciliation Act 1996 or any or any accordance 
modification or reenactment thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid equally by 
both the parties. However, no fees will be payable to the arbitrator if he is a SBI Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference on 
the date he issues notice to both the parties calling them to submit their statement of claims and counter 
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion. The fees, if any of the arbitrators shall, if required to be paid before the award is made 
and published, be paid half and half by each of the parties. The Cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and din what manner, such costs or any part thereof, shall be paid and fix or settle the amount 
of costs to be so paid. 
 
45.0 Water supply: 
The contractor shall make his own arrangements for water required for the work and nothing extra will be 
paid for the same. This will be subject to the following condition. 
 
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the 
Architect /consultant’s. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made 
by the contractor for procurement of water in the opinion of the Architect / consultant is unsatisfactory. 
 
iii) In case contractor is permitted to use SBI source of water i.e. Municipal connection, Bore well (existing 
or new) etc., the SBI will recover as per clause 51.0 of this document form the final bill of contractor. 

 
            The contractor shall construct temporary well / tube well in SBI Pvt. Ltd land for taking water for 

construction purposes only after obtaining permission in writing from the SBI The contractor has to make 
his own arrangements for drawing and distributing the water at his own cost. He has to make necessary 
arrangements. To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his 
own cost. He shall restore the ground to its original condition after wells are dismantled on completion of 
work or hand over the well to the SBI without any compensation as directed by the architect /consultant. 
 
46.0 Power supply: 
The contractor shall make his own arrangements for power and supply / distribution system for driving 
plant or machinery for the work and for lighting purpose at his own cost, the cost of running and 
maintenance of the plants are to be included in his tender prices, He shall pay all fees and charges 
required, by the power supply and include the same in his tendered rates and hold the owner free from 
all such costs. He has to obtain necessary approval from the appropriate authorities, if required. 
 
In case contractor is permitted to use Bank’s source of power supply provided at one point, the SBI will 
recover as per clause 51.0 of  this document from the final bill of contractor. 
 
47.0 Treasure trove etc. 



 

ELECTRICAL WORKS FOR RENOVATION OF 4TH FLOOR, A BLOCK LHO, NEW DELHI 29 

 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and 
shall be handed over to the bank immediately. 
 

48.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 
will be on the net quantities or work produced in accordance with up to date rules laid down by the Bureau 
of Indian Standards. In the event any dispute/ disagreement the decision of the Architect / consultant shall 
be final and binding on the corrector. 

49.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site of work and 
should produce the same for inspection of SBI /Architect / consultant whenever desired by them. The 
contractor shall also maintain the records / registers as required by the local authorities / Govt. from time 
to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 

50.0 Force Majeure: 
Neither contractor nor SBI shall be considered in default in performance of the obligations if such 
performance is prevented or delayed by events such as but not war, hostilities revolution, riots, civil 
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of or for any other cause beyond the reasonable control of the party 
affected or prevents or delayed. However, a notice is required to be given within 30 days from the 
happening of the event with complete details, to the other party to the contract ,if it is not possible to serve 
a notice, within the shortest possible period without delay. 
 
As soon as the cause of force majeure has been removed the party whose ability perform its obligations 
has been affected, shall notify the other of such cessation and the actual delay incurred in such affected 
activity adducing necessary evidence in support thereof. 
From the date of occurrence of a case off or force majeure obligations of the party affected. 
 

51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for providing all the water 
required for the work and the contractor shall make his own arrangements for the supply of good quality 
water suitable for the construction and good quality drinking water for their workers If necessary the 
contractor has to sink a tube well/open well and bring water by means of tankers at his own cost for the 
purpose The SBI will not be liable to pay any charges in connection with the above 
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections 
and shall pay for the consumption charges 
 
The contractors for other trades directly appointed by the SBI shall be entitled to take power and water 
connections from the temporary water and power supply obtained by the contractor However, the 
concerned contractor shall make their own arrangements to draw the supply and pay directly the actual 
consumption charges at mutually agreed rates between them. All municipal charges for drainage and 
water connection for Construction purposes shall be borne by the contactor and charges payable for 
permanent connections, if any, shall be initially paid by the contactor and the SBI will reimburse the 
amount on production of receipts. 
The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain 
the requisite Permission from the various authorities, but the responsibility for obtaining the same in time 
shall be of the contractor. 
 
In case contractor is permitted to use Bank’s source of water and power supply provided at one 
point, the SBI may recover @ 0.50% of  final bill amount for water and electricity (Combined) from 
the bill of contractor. 

 
52.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 
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including adequate drinking water facilities. The contractor shall also make the arrangements at his own 
cost for transport where necessary for his staff and workmen to and from site of work at his own cost. 
 
53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for the proper 
execution and supervision and inspection of work. 
54.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall 
provide requisite number of fire extinguishers and adequate number of buckets, some of which are to be 
always kept filled with sand and some with water these equipment shall be provided at suitable prominent 
and easily accessible place and shall be properly maintained. 
 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost 
and, to the approval of the relevant authorities. The contractor make the following arrangements at his 
own cost but not limited the following: 
 

a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General housekeeping. 
 

55.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication between the Architect 
/ Consultant. Any communication relating to the work may be conveyed through records in the site order 
book. Such a communication from one party to the other shall be deemed to have been adequately served 
in terms of contract Each site order book shall have machine numbered pages in triplicate and shall 
carefully maintained and preserved by the contractor and shall be made available to the architect 
/consultant as and when demanded- Any instruction which the architect/consultant may like to issue to 
the contractor or the contractor may like to bring to the architect / consultant two copies of such 
instructions shall be taken from the site order book and one copy will be handed over to the party against 
proper acknowledgment and the second copy will be retained for their record. 
 
56.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading/ green nets and gates 
at his cost to adequately enclose all boundaries of the site for the protection of the public and for the 
proper execution and security of the work and in accordance with the requirement of the 
architect/consultant and regulations of local authorities. These shall be altered, relocated and adopted 
from time to time as necessary and removed on completion of the work. 
 
57.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a 
senior representative along with the site representative and other staff of approved sub-contractors and 
suppliers as required to the site meetings and ensure all follow up actions. Any additional review meetings 
shall he held if required by the architect/ consultant.- 
 
58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the 
same as directed by the architect / consultant at his own cost. It is the responsibility of the contractor to 
obtain from the local authorities concerned to the effect that all rubbish arising out of contractor’s activities 
at the construction site or any other off-site activities borrow pits has been properly disposed off. 
 
59.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other specialists 
contractors or sub-contractors to enable them to prepare the own shop drawing and pass on the 
information with sufficient promptness as will in any way delay the works. 
 
60.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating 
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there in the name of the project and other details as given by the architect/consultant at his own cost and 
remove the same on completion of work. 
 
61.0 As built drawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue 
two sets of drawings to the Contractor for the items for some changes have been made. From the 
approved drawings as instructed by the SBI / Architect / Consultant. The contractor will make the changes 
made on these copies and return these copies to the architect / Consultant for their approval. In cases 
revision is required or the corrections are not properly marked the architect/Consultant will point out the 
discrepancies to the contractor. The contractor will have to incorporated these corrections and / or attend 
to discrepancies either on copies as directed by the architect / consultant and resubmit to him for approval. 
The architect / consultant will return one copy duly approved by him. 
 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by the SBI / architect 
/ consultant. And submit two copies of such modified drawings to the architect/ consultant for approval. 
The architect / consultant will return one copy of the approved drawing to the contractor. 
 

62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost and also appoint 
the specialized agency for the waterproofing, anti-termite treatment, aluminum doors and windows and 
any other item as specified in the tender. The architect/consultant may approve any make / agency within 
the approved list as given in the tender after inspection of the sample/mockup. 
 

63.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials for the work. All 
wastages and losses in weight shall be to the contractors account 
 

64.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess 
or charges in respect of the works including but not limited to sales tax, tax on works contract excise duty, 
and Octroi, payable in respect of materials, equipment plant and other things required for the contact. All 
of the aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the SBI 
Shall not be required to pay any additional or extra amount on this account. Variation of taxes, duties, 
fees, levies etc. if any, till completion of work shall be deemed to be included in the quoted rates and no 
extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work 
shall be deemed to be included in the quoted rates and no extra claim on this account will in any case be 
entertained. If a new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law 
during the currency of contract the same shall be borne by the contractor. However, GST will be paid 
extra. 
 
65.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind 
to accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts 
of the SBI. However adequate transparency would be maintained by the SBI 
 
 
66.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large 
photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of 
each building, at intervals of not more than one months during the progress of the work or at every 
important stage of construction. 
 
In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with 
each Running Bill for the project clearing showing major progress of work measured and claimed therein 
failing which the Architect/ SBI may consider returning the Bill to the contractor and no claim for delay on 
this account will be entertained. 
 
67.0 Safety Codes: 
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1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a 
readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury 
necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be 
less than 30 cm. (clear) and the distance between two adjacent running's shall not be more than 30 cm. 
When a ladder is used an extra labour shall be engaged for holding ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth 
of trench whichever is more. All trenches and excavations shall be provided with necessary fencing and 
lighting. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 
the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one 
meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it 
unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime 
shall be provided with protective footwear and rubber hand gloves. 

9  Those engaged in welding works shall be provided with welders’ protective eye shield  and gloves. 
10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade paint. 

(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the form of spray 
or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to 
enable the working painters to wash during cessation of work. 

12  Hoisting machines and tackle used in the works including their attachments anchor and supports shall 
be in perfect condition. 

13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality 
and adequate strength and free form defects. 
 
 

SPECIAL CONDITIONS OF CONTRACT 
 
 

1. Dimensions and levels 
All dimensions and levels shown on the drawings shall be verified by the contractor on the site and he 
will be held responsible for the accuracy and maintenance of all the dimensions and the levels. Figured 
dimensions are in all cases to be accepted and no dimension shall be scaled. Large scale details shall 
take precedence over small-scale drawings. In case of discrepancy the contractor shall ask for 
clarification from the Architect/Consultant before proceeding with the work. 
 
2. Notice of operation: 
The contractor shall not carry out any important operation without the consent in writing from the 
Architect/Consultant. 
 
3. Construction records: 
The contractor shall keep and provide to the Architect/Consultant full and accurate records of the 
dimensions and positions of all new work and any other information necessary to prepare complete 
drawings recording details of the work as constructed. 
 
4. Safety of adjacent structures and trees 
The contractor shall provide and erect to the approval of the Architect/  Consultant such supports as 
may be required to protect effectively all structures and protective guards to trees which may be 
endangered by the execution of the works or otherwise take such permanent measures as may be 
required by the Architect to protect the trees and structures. 
 
5. Temporary works: 
Before any temporary works are commenced the contractor shall submit at least 7 days in advance to 
the Architect/Consultant for approval complete of all temporary works he may require for the execution 
of the works. The contractor shall carry out the modifications relating to strength, if required by the 
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Architect/Consultant may require in accordance with the conditions of contract at his own cost. The 
contractor shall be solely responsible for the stability and safety of all temporary works and unfinished 
works and for the quality of the permanent works resulting from the arrangement eventually adopted 
for their execution. 
 
6. Temporary roads: 

The contractor shall provide access road to the site from the nearest main road at no extra cost and as 
directed by the Architect/Consultant. The contractor shall  also be responsible for proper maintenance 
of this access road and would take all care to see that existing services, if any, are maintained in working 
order at his own cost. The laying and maintaining the temporary roads within the site area shall be the 
contractor’s responsibility and the contractor shall take such measures that are necessary and as 
directed by the Architect/Consultant. 
 
7. Office accommodation 

a. The contractors shall provide and maintain all necessary offices, workshops, stores, shelters, 
sanitary facilities, canteens and other temporary structures for themselves in connections with the work 
at the site at their own cost after getting the approval from the Architect/ Consultant. 

 
b. A site office for the use of SBI/ the Architect/ Consultant shall be provided by the contractors at his 

own expenses. 

c. All temporary buildings and facilities as mentioned above shall be removed on completion of the 
work or at any other earlier date as directed by the contractors. 

d. All the expenses for obtaining statutory approvals and maintenance of the above facilities as well 
as running expenses shall be borne by the contractor at no extra cost. It is also the responsibility of the 
contractor to obtain statutory approvals for providing the above facilities 
8. Fire fighting arrangements: 
 
The contractor shall provide suitable arrangement for firefighting at his own cost. For this purpose he 
shall provide requisite number of fire extinguishers and adequate number of buckets, some of which 
are to be always kept filled with sand and some with water. These equipments shall be provided at 
suitable prominent and easily accessible places and shall be properly maintained. 

 
Any deficiency in the fire safety or unsafe conditions shall be corrected the contractor at his own cost 
and to the approval of the relevant authorities. The contractor shall make the following arrangements 
at his own cost but not limited to the following. 

 
 Proper handling, storage and disposal of combustible materials and waste. 
 Work operations which can create fire hazards 
 Access for firefighting equipments. 
 Type, number and location of containers for the removal of surplus materials and rubbish. 
 Type, size, number and location of fire extinguishers or other fire fighting equipments. 
 General housekeeping. 

 
9. Defects after Virtual completion and defects liability period: 
Any defect shrinkage, settlement or other faults which may appear within the “Defects Liability Period” 
which shall be as per NIT from the date of the virtual completion of the work, arising in the opinion of 
the Architect from materials or workmanship not in accordance with the contract, shall upon the direction 
in writing of the Architect , and within such reasonable time as shall be specified therein, be amended 
and made good by the contractor, at his own cost and in case of default then Bank may employ and 
pay other person /agency to amend and make good such defects, shrinkage, settlement or other faults, 
and all damages, loss, and expenses consequent thereon or incidental thereto shall be made good and 
borne by the contractor and such damage, loss and expenses shall be recoverable from him by the 
Bank or may be deducted by the Bank, upon the Architect’s certificate in writing, from any money due 
or may be deducted by the Bank, upon the Architect’s certificate in writing, from any money due or that 
may become due to the contractor, or the bank may in lieu of such amending and marking good by the 
contractor deduct from any money due to the contractor a sum, to be determined by the Architect 
equivalent to the cost of amending such work and in the event of the amount retained under clause of 
GCC, hereof being insufficient, recover the balance from the contractor, together with any expenses 
the Bank may have incurred in connection therewith. Should any defective work have been done or 
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material supplied by any sub-contractor employed on the works, who has been nominated or approved 
by the Architect as provided in clauses of GCC the contractor shall be liable to make good in the same 
manner as if such work or material has been done or supplied by the Contractor and been subject to 
the provisions of this Contract. The Contractor shall remain liable under the provisions of this Contract 
notwithstanding the signing of any Certificate or the passing of any accounts, by the Architect. 

 
 

ADDITIONAL CONDITIONS OF CONTRACT 
 
Not withstanding anything contained herein above the following ADDITIONAL CONDITIONS shall be 
applicable for this contract / work. 

 
1. PRICE VARIATION ADJUSTMENT (PVA): 
The rates/ Percentage quoted by the bidder shall remain firm throughout the contract / construction 
period. PVA & PVA Clause mentioned elsewhere in these documents shall not be applicable. 

 
2. WORKING SCHEDULE / BAR CHART: 
Detailed working date schedule and bar chart for the work shall be prepared by the contractor and got 
approved from the Bank / Architect. A detailed flow chart of activities highlighting curing, setting time 
/ period, pot life period / predecessor, successor & critical activities etc. shall also be prepared by the 
contractor for effective management of work and also to make a realistic bar chart / working date 
schedule. 

 
3. RATES: 
It may be noted that it is an item rate contract. Rates after applying K-factor on indicative price bids 
on the basis of amount quoted in reverse auction by successful bidder and accepted by the bank shall 
be for all levels/height and lead unless otherwise specified in the schedule of quantities and shall be 
inclusive of all man, labour, supervision, materials, tools, equipment, scaffoldings, water, electricity, 
taxes, insurances, arrangements, temporary works, over heads, collection & carting away &  final  
disposal  of rubbish & debris, regular cleaning of site etc. required to complete  the   works in   all 
respect to the satisfaction of the  architects / Bank and nothing additional or  extra shall be paid on 
these accounts and / or on account of variation in rates /  taxes and / or imposition of new tax / levy 
during currency of contract / work, except for the items, taxes, works etc. for which there is a specific 
mention for additional payment in these tender documents. The rates shall remain firm throughout the 
contract period. 

 
4. BASIC RATE: 
Wherever for any item of work basic rate of materials are specified, the materials of that basic rates 
as selected by the Bank/Architect at any commercial establishment/ seller of Ahmadabad or nearby 
centre, if such materials are not available at Ahmadabad, shall be procured and used by the 
contractor. 
 
Basic rate of any material (Without processing) is the rate offered by seller against Bill and credit 
period not exceeding 15 days, including all applicable taxes etc (but excluding GST) ex- godown. 
Payments for procurement of materials shall be made by the contractor themselves.If the basic rate 
of any material actually used for the work is more or less than the basic rate given in schedule of 
quantities, in that case adjustments in the rate admissible to the contractor shall be modified by adding 
or subtracting, as the case is, from the accepted tender rates an amount equivalent to difference in 
the basic rates plus 15 % of difference of the basic rate. 

 
5.BRANDED / FINISHING ITEMS: 
Branded items such as tiles, construction chemicals, hardware, sanitary wares and other finishing 
items shall be used as per the samples selected and approved by the architects / Bank from the 
brands/makes mentioned in the tender document. If the contractor intend to use an equivalent 
substitute than, they have to produce necessary documentary evidences establishing the equivalency 
to the satisfaction of the architect/Bank and shall use the same only after approval of the architect. 

 
6. INSURANCE 
The contractor shall keep the Bank indemnify from all the claims arising out of damage to 
workman/person & property of Bank and/or third party and the SBI shall have right to recover the cost 
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of such damages /claim from any amount due to the contractor. If the claim amount exceeds the 
amount due to be paid to the contractor, the contractor shall immediately pay such excess amount to 
the Bank. Decision of the Bank regarding determination of the amount of claim /damage shall be final 
& binding to the contractor. Being a short period work, the Bank may not be able to check or verify the 
various insurance policies required to be taken by the contractor and trust that the contractor has 
obtained all such policies. 

 
7. SITE CONDITION & WORKING HOURS. 
The tenderer must visit the site and acquaint themselves with the site conditions. It must be noted that 
the work is to be carried out in the functional branch without hindering the normal functioning of the 
Branch. The work shall generally be carried out on holidays or after Banking hours only. 
The work is to be carried out in running branch premise; therefore the work may be carried out day & 
night. 
The contractor has to work in coordination with the other contractors and daily/weekly schedule of 
working shall be prepared in consultation with the Architects/Banks. Regular updating / modification 
of such schedule shall be required. 
For normal functioning of the Bank/Branch the contractor shall be required to shift the furniture etc 
and/or relocate the existing and/or new loose and/or fix furniture and/or any other item of works and/or 
any such materials at new location at times. The contractor shall carry out all such activities with 
utmost priority and without any additional/extra cost to the bank. The tenderer shall quote the rates 
inclusive of all such activities/works as may be required as per site conditions. The rates quoted by 
the tenderer shall be inclusive of all such temporary/ semi-permanent works/activities. 

8.GENERAL: 
 

a. Source of materials / samples / brands / makes etc. shall be got approved from the Architects /Bank 
before using. In case of deviations, decision of the Bank shall be final and binding and shall not be 
open for arbitration. 

b. The Architects have their specific role/duties/rights as defined in these tender documents However in 
the event of any dispute arising out of differences between the opinions of the Architects and also their 
role/duties/rights, the Banks’ decision shall be final & binding on the Architects and the Contractor and 
shall not be open to arbitration. 
c. Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to 
the shape area only. 
d. The contractor’s qualified & authorized representative shall remain on site during the entire execution 
process for coordination with various agencies/  Architect/Bank & execution of work 
e. Hidden measurement. It is contractor’s responsibility to get the measurement checked immediately 
on completion of such items. This shall be done before finishing the same & before ceiling boarding done. 
The Architect shall be provided with such details well in advance so that the other work is not held up 
due to last moment action. 
f. MTC (Manufacturer Test certificate) Where ever applicable shall be arranged &submitted by the 
contractor. 
g. Water & Electricity, if available, shall be provided by the Bank at one point without any charges. 
However, if the water & electricity could not be provided by the Bank, the same shall be arranged by the 
contractor at their own cost within the quoted/accepted rate. Nothing extra shall be paid by the Bank on 
account of not providing the water & Electricity. 
h. Wherever the specifications are not specified in details the work shall be carried out as per CPWD 
specifications or Manufacturer’s instructions or architects instructions depending upon the site conditions 
as directed by the Bank/ Architects. 
i. The contractor shall produce the bills / challans / documentary evidences and proof in respect of 
genuineness of materials used by him when so ever asked/demanded by the Architects/Bank. 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 
• Name of the Contractor 
• Name of the Work as given in the Agreement 
• Agreement W O 
• Tender Amount 
• Date of Commencement of Work 
• Period allowed for Completion as per Agreement 
• Date of Completion as per Agreement 
• Period for which Extension of Time has been given 

 
    Date  Month                       Year 

• 1st Extension vide Bank’s Letter No 
• 2nd Extension vide Bank’s Letter No 
• 3rd Extension vide Bank’s Letter No 

 
• Reasons for which extensions have been previously given (Copies of the previous applications should 

be attached) 
 

• Period for which extension is applied for and the reasons thereof including hindrances, time for extra 
work assigned, if any etc. 

 
 
 
 
 

Signature of Contractor & Seal 
 
 
 
 
 
 
 
 
 

PERFORMA OF HINDERANCE REGISTER 
 
 

 Name of Work  :   Date of State of Work : 
 

 Name of Contractor :   Period of Completion : 
 

 Agreement No :    Date of Completion : 
 
 

Sr No Nature of 
Hindrance 

Date of 
occurrence of 

Hindrance 

Date of which 
Hindrance was 

removed 

Period of 
Hindrance 

Signature SE 
/ PE 

Remarks 

1 2 3 4 5 6 7 
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SE = Site Engineer 
PE = Project Engineer 

 
 

 
 

 LIST OF APPROVED MAKES OF MATERIALS 

      

1 PVC/MS CONDUIT PIPE (ISI) MARKED : BEC/ PRECISION/ AKG/ SETIA/ CAP 

      

2 WIRES  1100V GRADE FR/FRLS MULTI 
STRANDED ONLY-ISI 

: FINOLEX/  POLYCAB/  RR KABEL/ KEI/ 
RELISONS/ ESC/HAVELLS 

     

3 CABLES 1100V PVC INSULATED FRLS XLPE :  RELISONS/ KEI/ GRANDLAY/ POLYCAB/ 
FINOLEX/HAVELLS 

      

4 MCBS, MCCBS & ELCBS : SCHNIDER/ LEGRAND/ L&T-HAGER/ ABB/ 
C&S/ 

      

5 MOULAR SWITCH, SOCKET, PLATES, BOXES 
& OTHER ACCESSORIES (MDEL MENTIONED) 

: LEGRAND- Linc/ Mosiac/ CRABTREE-Athena/ 
PHILIPS-Elite / MK - Wraparound/ North West- 
Stylus only /Anchor – Woods 

      

6 FLUORESCENT/LED/ LUMINAIRES : PHILIPS/ CROMPTON/ HAVELLS/ WIPRO/  

      

7 METAL CLAD SOCKET OUTLETS : ABB/ L&T/ LEGRAND/ NORTH WEST/ C&S 

      

8 TELEPHONE CABLE& SPEAKER CABLE : DELTON/ AMP/ DIGI-LINK/FINOLEX 

      

9 BAKELITE SHEET : HYLAM/ FORMICA/ 

      

10 SOLDERLESS LUGS / FERRULES : DOWELL/ASIAN 

      

11 CABLE GLANDS : COMET/ GRIPWEL/ DOWELL 

      

12 TAG BLOCK (TELE) : KRONE 

      

13 DISTRIBUTION BOARDS (DOUBLE DOOR 
TYPE) 

: INDOASIAN/ SCHNIDER/ LEGRAND/ L&T-
HAGER/ ABB/ C&S/ 
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14 JOINTING KITS/ CONNECTORS : SCREWLESS WAGO & CONTROLS (I) 
LTD/3M/RPG 

      

15 METERING EQUIPMENTS : SECURE/ AE/ CONZERV/L&T/SECURE 

      

16 ASS/VSS : KAYACEE/ L&T/ 

      

17 FANS : Crompton/BAJAJ/USHA/Havells/Orient(HEAVY 
DUTY metal body ) 

      

18 LAN & VOICE ; AMP/ D-LINK 

      

19 VOLTAGE STABILIZER & AC TIMER : RITLINES/ BLUE BIRD/ LOGICSTATE/ INLINE/ 
V-GUARD/ SERVOKON/ SERVEL/ 
RUPTRONICS 

 
NOTE: Above makes of equipment are approved subject to their meeting the specifications. The contractor 
however shall seek approval of specific make from Consultant/ Bank's Engineer before commencing the work. 
The decision of Consultant/ Bank's Engineer shall & binding on the contractor in this respect. Any other make 
of the equipment not specified shall be got approved by the Bank’s Electrical engineer in charge as per 
requirement. 

 
 
 

BILL OF QUANTITY 
PREAMBLE: 
 

TO BE READ ALONG WITH DRAWINGS. 
 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 
2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 
3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS, 

OR ANY QUANTITY. 
4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS 

OTHERWISE SPECIFIED. 
5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS 

OTHERWISE SPECIFIED. 
6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, 

MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME. 
7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND 

APPROVAL OF THE CONSULTANT/ BANK’S ENGINEER. 
8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF 

EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH 
VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING WIRING / FITTING IN ANY 
OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND FINISHING 
EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER 
WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS OF 
ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE 
WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF INSUFFICIENT 
DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 
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11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS 
REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER RELATED / 
ASSOCIATED ITEMS AND FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / 
DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED BY 
HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE CONSULTANT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL TAXES 
EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED BY THE 
CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY THE 
CONSULTANT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL PAINT 
FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER MANUFACTURER’S 
SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO 
MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.  

 
(Refer Annexure /section in e-tender portal for detailed Bill of Quantities) 

 
AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS. 

 
 
 

SIGNATURE OF CONTRACTOR 
 

DATE:                                                                                             SEAL: 
 
 

 

 

 
 
 
 
 
 
 


