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TENDER 
No. 

DEL/R4 AO4/ 
2024-25/1 

DATE 09.08.2024 

 
 

PART – A (TECHNICAL BID) 
 

 

TENDER DOCUMENTS 
 

FOR 
 

E-Tendering for ‘Interior works for SBI new branch at Sector 113 Gurugram, 
Dwarka Expressway (at M3M commercial complex)” 

 
State Bank of India 

 
 
 

TENDER ISSUED TO :   (Not Applicable) 
 

 

 

 

             TENDER COST :       NIL 
 
   CLIENT      : Regional Manager,  

RBO - 4, AO – 4, 
SBI CRM Campus-II, 
Ground Floor, Plot No.79, 
Sector-18, Gurugram-122015 

 
             ARCHITECT     :  M/S Srishti Consulting Service, 

Plot no-156, 3G-NIT, 
Faridabad, Haryana-121001 
Phone no: 9811778024 
Email: scs2k3@gmail.com
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NOTICE  INVITING TENDER 
 
 
State Bank of India invites online Tenders on item rate basis from the Bank’s Empanelled 
Contractors Delhi Circle of Interior & Furnishing Work- Category i.e. Rs. 15 to Rs. 25 Lakh 
and above for “E- tendering for ‘Interior works for SBI new  branch at Sector 113 
Gurugram, Dwarka Expressway (at M3M commercial complex)”.  
 
Details of tenders are as under: 
 

1. Name of Work : “E-Tendering for ‘Interior works for 
SBI new  branch at Sector 113 
Gurugram, Dwarka Expressway (at 
M3M commercial complex)” 

2. Time allowed for completion : 60 days from date of handing over of 
the site. 

3. Earnest Money Deposit (EMD) 

 

: Through OFFLINE Mode 

DD to submitted Amount: ₹ 23,900/- 

In Favour SBI Gurugram  

4. Initial Security Deposit (ISD) : EMD Shall be treated as ISD 

5. Total Security Deposit : 5 % of Total Contract Value 

6. Pre- Bid Meeting : N/A 

7. Last date and time of Submission of 
Tenders 

: 17th  August 2024, upto 3.00 pm 

8. Address at which the Tenders are to be 
submitted 

 

: Technical Bid: UNDERTAKING 
(Annexure-A)  Hard copy to be 
submitted to RBO-IV, Gurugram 

And  Scan copy of Duly Signed & 
Stamped to be submitted / 
uploaded online  

www.tenderwizard.com 

Price Bid : Duly filled Price Bid to 
be uploaded Online 

www.tenderwizard.com 

9. Date and time of opening of Tenders                                     : 17th August 2024, 3.30 pm 

9. Date and Time for E- Reverse Auction 
(Only for Technically Qualified 
Contractors) 

:  N.A. 
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10. Place of opening Tenders : RBO – 4; AO-4; SBI CRM campus-
II, Ground floor, plot 79, sector 18, 
Gurugram 122015 

11. Defects Liability Period : 12 months from the date of handing 
over of the project to the satisfaction 
of Bank. 

12. Validity of Offer : 90 days from the date of opening the 
Tenders. 

13. Liquidated Damages : At the rate of 0.5% of the Contract 
Value per week which subject to a 
maximum of 5% of the accepted 
Contract Value. 

14. Rates : This is an Item Rate Tender. Rates 
quoted by the bidder shall be 
including all labour, Materials, 
Royalities, Octori, taxes etc except 
GST which shall be paid extra at the 
rate & as per Govt / Statutory 
guidelines / Rules 

15. Note : If the vendor is found to have 
delayed the running/in hand project 
beyond the prescribed time limit 
specified in related tender document, 
the vendor will not be issued the 
new tender until completion of the 
previous delayed work. 

16 Additional Performance Deposit (ASD) / 
Additional Performance Guarantee 
(APG)  

:  ASD ASD/ APG shall be deposited 
by the bidder whose bid is accepted 
only if their bid amount is 7.5% or 
more below to the estimated cost 
put to tender 

 The a Amount of such ASD /  ASG 
shall be the difference amount 
between 92.50% of the estimated 
cost and the quoted price / bid 

 Bank Guarantee or FDR receipt 
favoring SBI but drawn on any 
other nationalized Bank may also 
be accepted as ASD / APG. 
ASD/APG should be 
deposited/submitted within 7 days 
of date of issue of letter of 
Acceptance. 
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Mode of Submission of Tender:  
Technical Bid (only Undertaking) with EMD hard copy to be submitted to RBO-IV, Gurugram. 
The Price Bid shall be submitted online only. First the Technical Bids (Undertaking) shall be 
opened and after that the Price Bids of only those bidders shall be opened who have submitted 
/ uploaded the Technical Bid (Undertaking) and Requisite EMD. 
In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 
next working day at the same time. 
State Bank of India has the right to accept / reject any or all tenders without assigning any 
reasons. 
 
For E-Tender related queries:  
Service provider: M/s Antares Systems Limited, Registered Office at: - #24, Sudha Complex, 
3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-49352000 / 40482000 Fax: - 080-49352034  
 
Help Desk: Contact Person: Mr. Pravesh Mani Tripathi, Mobile no. – 9044314492, e-mail  -
praveshmani.t@antaressystems.com / Mr. Abhay Kumar Singh, Mobile no. – 9708966660,         
e-mail - abhaykumar@antaressystems.com / Mr. Kushal Bose, Mobile no. 07686913157, e-mail- 
kushal.b@antaressystems.com (On working days-9 hours–18 hours) E-mail: 
pushpraj@antaressystems.com / tousik.g@antaressystems.com / kushal.b@antaressystems.com 
 
For any other queries, the vendors may contact: Mr. Sukannta Saha, Architect, Mobile no. – 
09811778023/9810854704, e-mail - scs2k3@gmail.com and /or Mr . Arun Sajwan , Manager 
(Civil), Mobile no. – 9417495262 
 
Regional Manager,  
RBO - 4, AO – 4, 
SBI CRM Campus-II, 
Ground Floor, Plot No.79, 
Sector-18, Gurugram-122015
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Annexure-A 
 

UNDERTAKING 

(Scan Copy to be uploaded after duly signing and putting seal / stamp of the Firm) 

 
 
To, 

Regional Manager,  

RBO - 4, AO – 4, 

SBI CRM Campus-II, 

Ground Floor, Plot No.79, 

        Sector-18, Gurugram-122015 

Dear Sir, 

Subject : “E-Tendering for ‘Interior works for SBI new  branch at Sector 113 Gurugram, Dwarka 
Expressway (at M3M commercial complex)” 

 
1. I / We refer to the tender notice (NIT) issued by you for Interior & Furnishing works and 

allied works in connection with the above. 
 

2. I undertake to submit in Hard copy the tender document along with all terms & 
Conditions, Specifications and subsequent annexure and Corrigendum’s duly signed 
and stamped by authorized representative/ signatory on becoming L1. However we 
accept all the terms and conditions along with the specifications, Drawings, Layouts 
etc defined in the tender documents uploaded at site. 

3. I/ We hereby offer to perform, provide, execute, complete and maintain the works in 
conformity with the drawings, designs, conditions of contracts, specifications, schedule 
of quantities relating to the works. 

 

4. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings 
and all aspects of the tender conditions, subject to above, I/ We do hereby agree, should 
this tender be accepted in whole or in part, to: 

a. Abide by and fullfill all the terms and provisions of the said conditions annexed here to, 

b. Complete the works within the period as mentioned in NIT as per the work 
programme in two or three shifts if considered necessary by the Employer / Consultants 
at no extra cost to the Employer. 

5. I / We have deposited an earnest money as per NIT which will not bear any interest 
and is liable for forfeiture and I may not be allowed to participate in any of the tender of 
SBI for a period of 06 months from the date of opening of this tender 

 

I. If the offer/Bid is withdrawn by us within the validity period of acceptance.    

                                        Or 
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II. If the contract agreement is not executed by us within 15 days from the date of 
receipt of the letter of acceptance. 

                                                  Or 

III. If we fail to pay the initial security deposit/ASD/APG as stipulated. 
                                                  Or 

IV. If the work is not commenced within 7 days from the date of issue of letter of 
Acceptance by the architect/Bank. 
 

6. I / We understand that the Bank is not bound to accept the lowest or any tender. 
 

 

 

 

(Signature of Authorized Person of the Firm)                          (Seal of the Firm) 

 

Name of the Signatory :    

 

Date : 

 

Place :   
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FORM OF TENDER 

 
 

To, 
Regional Manager,  
RBO - 4, AO – 4, 
SBI CRM Campus-II, 
Ground Floor, Plot No.79, 
Sector-18, Gurugram-122015 
 
Dear Sir,  
Interior Decoration & Furnishing work: “E-Tendering for ‘Interior works for SBI new  
branch at Sector 113 Gurugram, Dwarka Expressway (at M3M commercial complex)”. 
 
I/ We refer to the Notice Inviting Tender issued by you for the captioned work. 
 

1. I/ We do hereby offer to perform, provide, execute, complete and maintain the works 
in conformity with Bill of Quantities, Drawings, Specification, Design, General and 
Special conditions of Contract, Instruction to tenderers, etc. as contained in the tender 
documents for the sum as arrived and filled, at the respective rates quoted by me/us in 
the Schedule of Quantities and/or at any other sum and rate subsequently negotiated 
and accepted / agreed by the Bank and me/us. 
 

2. I/We have satisfied myself / our self as to the site conditions, examined site and 
drawings, and all aspects of tender documents / conditions and are acceptable to us. 
I/We do hereby agree, should this tender be accepted in whole or in part, to , 
 

(A)Abide by and full-fill the terms, conditions and provisions of tender documents 

annexed hereto. 

(B) Complete the work within stipulated completion time at no extra cost to the Bank. 

3. I/We have already deposited the Earnest Money Amount as per NIT. 

4. I/We are uploading /submitting the Part-A (Technical Bid) and Part-B (Price Bid) with 
other repuisite documents online at designated site. 
 

5. I/We confirm that I/We are duly authorized to participate in the tendering /bidding 
and understand that my / our tender is liable to be rejected if, 

(i) At any times it comes to the notice of the Banks that I/We have concealed 

or / and have given any wrong information. 

(ii) The tender is not duly filed and /or signed and / or is incomplete and/or 

not kept confidential. 

(iii) The bid contains any condition / alteration / modification and/or any 
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tempering with the tender documents is done at our end. 

(iv) Tender submitted after due date and time All the pages of the tender 
documents are affixed with the seal/stamp of my/our company and initialed / 
signed by the undersigned. 

 
 

 
 
 
Signature of Tenderer/s  Seal /stamp of the firm/company 

(Duly authorized   for tendering) 
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(On Non -Judicial Stamp paper of appropriate value) 
 

ARTICLES OF AGREEMENT 
 
 
 

This agreement made on the __________day of ____________Two Thousand 
_____ BETWEEN State Bank of India a corporation constructed under the State Bank 
of India Act, 1955 and having its Local Head Office at New Delhi and many other 
places, (hereinafter called “the Employer”) of the one part and M/s 
__________________________ through its ______________ having its registered office 
at _______________________________________ (hereinafter called “the Contractor”) 
of the other part. 

 

WHEREAS the Employer is desirous of executing “E-Tendering for ‘Interior works for 
SBI new  branch at Sector 113 Gurugram, Dwarka Expressway (at M3M commercial 
complex)”.; to be carried out as per Schedule-I, to this agreement and has caused 
Drawings, Bills of Quantities and Specification describing the work to be done, 
prepared by M/S Srishti Consulting Service, Plot no-156, 3G-NIT, Faridabad, Haryana-
121001 (Here in after called “The Consultant / The Architect”). 

 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to 
____ (inclusive) and the Specifications as stated have been signed by or on behalf of 
the parties hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions 
of Tender and the Conditions of Contract and further subject to the Special 
Conditions set forth in Schedule-II hereto attached (hereinafter collectively referred 
to as “the said Conditions”) as per the said Drawings and as described in the said 
Specification and included in the said Bills of Quantities for the sum of Rupees 
_____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the sum of Rupees 
________________________________________ to be paid at the time and in the 
manner set forth in the said Conditions, the Contractor shall upon and subject to the 
said Drawings and described in the said Specification and Bills of Quantities. 
2. The Employer shall pay to the Contractor the said sum of 
Rs._______________________________ 
___________________________________________________________________________
_____ or such other sum as shall become payable hereunder at the times and in the 
manner specified hereinafter.                                               
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3. The term “The Consultant / The Architect” in the said conditions shall mean M/S 
Srishti Consulting Service, Plot no-156, 3G-NIT, Faridabad, Haryana-121001 or in the 
event of their ceasing to be Consultants for the purposes of this Contract, such other 
persons as shall be nominated for that purpose by the Employer, not being a person 
to whom the contractor shall object for reasons considered to be sufficient by the 
Employer mentioned in the said Conditions.  Provided always that no persons 
subsequently appointed to be Consultants under this Contract shall be entitled to 
disregard or overrule any decision or approval or direction given or expressed by the 
Consultants for the time being. 

4.  The said Conditions, Specifications and Priced Bills of Quantities shall be read and 
construed as forming part of this agreement, and the parties hereto shall respectively 
abide by and submit themselves to the conditions and stipulations and perform the 
agreement on their parts respectively in such Conditions, Specifications and Priced 
Bills of Quantities contained. 

5. This agreement is subject to jurisdiction of courts in Delhi only. 
6. Deputy General Manager (B&O), State Bank Academy, Sector 18 ; Gurugram, shall 

exercise powers on behalf of the said Employer for the purpose of the Contract 
Agreement. 
 

7. Whereas both the parties agree to sign the following annexure Annexed to this 
Agreement in token of their acceptance. 

 
 

i) Agreement  

ii) NIT , Instructions & General Conditions of contract 

iii) Special & Additional Condition of Contract. 

iv) Safety Codes 

v) Specifications. 

vi) Material Testing & Their Frequency 

vii) List of Approved Makes / Brands 

viii) Priced Bill of Quantities. 

ix) Drawings.  

8. The Bank shall pay the contractor such sum as shall become payable hereunder at the 
times and in the manner specified in the said Conditions mentioned in the General 
Conditions of Contract. 
 

9. Whereas the Contractor hereby undertakes and agrees to carry out and complete the 
works within 60 days from the date of handing over site or 15 days from the date of 
issue of letter of acceptances, whichever is later. The Contractor agrees and has 
deposited the sum of Rs. _____NIL____ by way of Initial Security Deposit for due 
fulfillment of this Contract for the Works. It is agreed that the Security Deposit shall 
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be deducted from each running bills and refunded to the contractor as per clause 2 of 
the General Conditions of the Contract Annexed herewith. 
 

10. Whereas it is agreed that the earnest money as per NIT deposited by the Contractor 
in the form of Demand Draft along with the tender shall be forfeited in full in case 
the Contractor does not remit the Initial Security Deposit/ASD/APG within the 
stipulated period and/or fail to the start of the works by the stipulated date 
mentioned in the letter of Acceptance. 
 

11. Whereas Shri __________________ is the accredited representative(s) of the 
Contractor who would be responsible for taking instructions from the Employer in 
relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on 
material or finished works like Works Contract Tax, Turnover Tax etc. including 
Income Tax in respect of this Contract of the Works and the Employer will not 
entertain any claim whatsoever in this regard nor the Employer shall be responsible 
to pay any Tax as mentioned above. If due to non – payment of any of the aforesaid 
Tax or other Taxes connected with the Works, the Contractor suffers any loss or 
damages occurred to the Contractor and the Employer will be entitled to claim 
damages from the contractor for non completion of the Work within 12 calendar 
months stipulated in Para 9, above. 

12. Whereas the Contractor hereby declares the list of all the relative working with the 
Employer which is annexed herewith.  

       OR 

 Whereas the Contractor declares that none of his relative is working with the 
Employer. 

       OR 

 Whereas the Contractor declares that he has associated himself with the agencies of 
the appropriate classes of person for Sanitary and Water Supply Installation etc. or 
any other specialized job to complete the works. 

 The Plans, Drawings, Specifications, Contract Documents and the Documents above 
mentioned shall form basis of this Contract and the decision of  Deputy General Manager 
(B&O), SBI AO-4, Sector 18 ; Gurugram, for the time being as mentioned in the Conditions 
of Contract in reference to all matters of dispute as to material, workmanship or account and 
as to the intended interpretation of the clauses of the Agreement or any of the document 
attached hereto shall be final and binding on both parties and may be made rule of the court. 

 
13. The work comprises of the E-Tendering for ‘Interior works for SBI new  branch at Sector 

113 Gurugram, Dwarka Expressway (at M3M commercial complex)”.;  as mentioned 
above and all subsidiary and other works connected therewith on the same site as 
may be ordered to be done from time to time by Deputy General Manager (B&O), SBI 
AO-4, Sector 18 ; Gurugram,. For the time being even though such works may not have 
been shown on the Plans or described in the said Specifications or Schedule of 
Quantities of various classes of Work to be done. 
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14. The Employer through the Deputy General Manager (B&O), SBI AO-4, Sector 18 ; 
Gurugram, reserves himself the right of altering the Plans, Drawings and nature of Work of 
adding to or omitting any items of work or having portions of the same carried out 
departmentally or otherwise and such alterations or variations shall be carried out without 
prejudice to this Contract. 

 
15. All disputes arising out of or in any way connected with this agreement shall be 

deemed to have arisen in Gurugram and only the courts of Gurugram shall have 
jurisdiction to determine the same. 
 

16. The several parts of this Contract have been read to us and fully understood by us. In 
Witness whereof the parties above named have executed these presents today and 
year first hereinabove written. 
 

 

 

 Signed, Sealed and Delivered by: 

 

 

Authorized Representative of SBI                   Authorized Representative of Contractor        Authorized Representative of the Bank 
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SCHEDULE I 

 
E-Tendering for ‘Interior works for SBI new  branch at Sector 113 Gurugram, Dwarka Expressway 
(at M3M commercial complex)”;   all as described in Tender and Drawings inclusive hereto as 
Specifications. 

 

SCHEDULE II 

The following Letters / Correspondence form a part of Agreement: 

 

1. 

2. 

3. 

 

As witness our hands the day and year first written above, 

 

In presence of 

 

Signature:       Signature by the said Employer  

Name:        Name: 

Occupation:       Designation: 

Address:       Address: 

 

In presence of  

Signature:       Signature by the said Contractor 

Name:        Name: 

Occupation:       Designation: 

Address:                                                             Address: 
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INSTRUCTIONS TO THE TENDERERS 
 

 

1.0 Scope of Work 

 
E-Tendering for ‘Interior works for SBI new  branch at Sector 113 Gurugram, Dwarka 
Expressway (at M3M commercial complex)”; all as described in Tender and Drawings 
inclusive here to as Specifications. 

 

1.1 Site and its location: 
The proposed work is to be carried out at Sector 113 Gurugram, Dwarka Expressway (at 
M3M commercial complex).  
 

               2.0 Tender Documents 
               2.1 The work has to be carried out strictly according to the condition stipulated in the 

tender consisting the following documents and the most workmen like manner.   
  Instructions to tenderers 

General Conditions of Contract  
Special Condition of Contract  
Additional conditions  
Technical Specifications  
Drawings 
Price Bid 
NIT 
Performance Guarantee Agreement 

 
              2.2 The above documents shall be taken as complementary and mutually explanatory of 

one another but in case of ambiguities or discrepancies, shall take precedence in  the 
order given below: 

(a) Price bid 
(b) NIT, corrigenda and addenda 
(c) Additional Conditions 
(d) Technical Specifications 
(e) Drawings 
(f) Special Condition of Contract 
(g) General Condition of Contract 
(h) Instructions to Tenderers 

 
               2.3 Complete set of tender documents including relative drawings can be downloaded 

from e-Tendering portal of e-Tendering service provider engaged by SBI 
 

      2.4    The tender documents are not transferable. 
 
               3.0 Site Visit 
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3.1 The tenderer must obtain himself on his own responsibility and his own expenses 
 all information and data which may be required for the purpose of filling this 
 tender document and enter into a contract for the satisfactory performance of the 
 work. The tenderer is requested to satisfy himself regarding the availability of 
 water, power, transport and communication facilities, the character quality and 
 quantity of the materials, labor, the law and order situations, climatic conditions, 
 local authorities requirement, traffic regulations etc; The tenderer will be fully 
 responsible for considering the financial effect of any or all the factors while 
 submitting his tender. 

 
4.0 Earnest Money 

 
4.1 The tenderer are requested to submit the Earnest Money as mentioned in NIT 

 
4.2 EMD in any other form other than as specified above will not be accepted. Tender 
 not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

 
4.3 No interest will be paid on the EMD 

 
4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of 
 contract. 

 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 
5.0 Initial Security Deposit (ISD) 

 
The successful tenderer will have to submit a sum as mentioned in NIT within a 
period of 15 days of acceptance of tender. 

 
6.0 Security Deposit (TSD) 

 
6.1 Total Security Deposit shall be as per NIT which is including ISD. Balance 

difference of TSD & ISD shall be deducted from the running bill of the work at the 
rate of 10% of the respective running account bill i.e. deduction from each running 
bill account will be 10% till total 3% of contract value is reached. 50% of the total 
security shall be paid to the contractors on the basis of architect’s certifying the 
virtual completion. The Balance 50% would be paid to the contractors after 
successful completion defects liability period as specified in the contract. 

 
6.2 No interest shall be paid on the amount retained by the Bank as Security Deposit. 

 
7.0 Signing of contract documents 

The successful tenderer shall be bound to implement the contract by signing 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of his tender by the Bank. However, the written 
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acceptance of the tender by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

 
8.0 Completion period 

 
Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period as specified in the NIT from 
the date of handing over of site or from the date of Letter of Acceptance whichever 
is later. 

 
9.0 Validity of tender 

 
Tenders shall remain valid and open for acceptance for a period as mentioned in 
the NIT (validity of Offer) from the date of opening of price bid. If the tenderer 
withdraws his/ her offer during the validity period or makes modifications in 
his/her original offer which are not acceptable to the Bank, without prejudice to 
any other right or remedy, the Bank shall be at liberty to forfeit the EMD. 

 
10.0 Liquidated Damages 

 
The liquidated damages shall be as mentioned in the NIT. 

 
11.0 Rate and prices: 

 
11.1 In case of item rate tender 

 
11.1.1 The tenderers shall quote their rates for individual items both in words and 
 figures. In case of discrepancy between the rate quoted in words and figures the 
 unit rate quoted in words will prevail. If no rate is quoted for a particular item the 
 contractor shall not be paid for that item when it is executed. 

 
The amount of each item shall be calculated and the requisite total is given. In case 
of discrepancy between the unit rate and total amount calculated from 
multiplication of unit rate and the quantity, the unit rate quoted will govern and 
the amount will be corrected. 

 
11.1.2 The tenderers need not quote their rates for which no quantities have been given. 
 In case the tenderer quote their rates for such items those will be ignored and will 
 not be considered during execution. 

 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 
 changed the tenders would be evaluated as per the original unit and the contractor 
 would be paid accordingly. 

The tenderers should not change or modify or delete the description of the item. If 
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any discrepancy is observed he should immediately bring to the knowledge of the 
Architect/ Bank. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 
 overwriting shall be duly attested by him 

 
11.1.5 Each page shall be totaled and the grand total shall be given. 

 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies 
 etc unless otherwise specified to be paid extra in these tender documents 
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GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions: 
“Contract” means the documents forming the tender and the acceptance thereof 
and the formal agreement executed between State Bank of India (client) and the 
Contractor, together with the documents referred therein including these 
conditions, the specifications, designs, drawings and instructions issued from time 
to time by the Architects/ Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise 
 requires, have the meaning hereby respectively assigned to them. 

 
1.1.1 ‘SBI’ shall mean State Bank of India (client) a body corporate created under State 
 Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan, 
 Madame Cama Road, Mumbai-400 021 and LHO at Bhadra, Ahmedabad and 
 includes the Client’s representatives, successors and assigns. 

 
‘Architect / consultants’ shall mean M/S Srishti Consulting Service, Plot no-
156, 3G-NIT, Faridabad, Haryana-121001  ‘Project Management Consultant’ shall mean --
------------Not Applicable -------------- 

 
1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their 
 representative to give instructions to the contractor. 

 
1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether 
 incorporated or not, undertaking the works and shall include legal personal 
 representative of such individual or the composing the firm or company and the 
 permitted assignees of such individual or firm or company. 

 
The expression ‘Works’ or ‘Work’ shall mean the permanent or temporary work 
described in the ‘Scope of Work’ and / or to be executed in accordance with the 
contract and includes materials, apparatus, equipments, temporary supports, 
fittings and things of all kinds to be provided, the obligations of the contractor 
hereunder and work to be done by the contractor under the contract. 

 
1.1.4 ‘Engineer’ shall mean the representative of the Architect/ Consultant. 

 
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
 Engineer and referred to in the specifications and any modifications of such 
 drawings as may be issued by the Engineer from time to time ‘Contract value shall 
 mean the value of the entire work as stipulated in the letter of acceptance of tender 
 subject to such additions thereto or deductions there from as may be made under 
 the provision herein after contained. 
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1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any 
 modifications thereof as may time to time be furnished or approved by the 
 Architects/ consultant. 

 
1.1.7 “Month” means calendar month. 

 
1.1.8 ‘Week’ means seven consecutive days. 

 
1.1.9 ‘Day” means a calendar day beginning and ending at 00 hr and 24 hrs  
 respectively. 

 
CLUASE 

 
1.0 Total Security Deposit 

 
Total Security Deposit comprise of 
Earnest Money deposit 
Initial security deposit 
Retention money 

 
a) Earnest Money Deposit: 

 
The tenderer shall furnish EMD as specified in the NIT in the form of Demand 
draft drawn in favor of the State Bank of India on any Scheduled Bank. No tender 
shall be considered unless the EMD is so deposited in the required form. No 
interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be 
refunded soon after the decision to award the contract is taken without interest. 
The EMD shall stand absolutely forfeited if the tenderer revoke his tender at any 
time during the period when he is required to keep his tender open for acceptance 
by the SBI or after it is accepted by the SBI the contractor fails to enter into a  
formal agreement or fails to pay the initial security deposit as stipulated or fails to 
commence the work within the stipulated time. 

 
b) Initial Security Deposit (ISD) 

 
The ISD shall be as per NIT  and shall be deposited within 15 days from the date of 
acceptance of tender. 

 

c) Retention Money: 
 

Besides the ISD as deposited by the contractor in the above said manner the 
retention money shall be deducted from the running account bill at the rate of 10% 
of the gross value of work done by the contractor and claimed in each bill 
provided the total security deposit i.e. the ISD plus retention money shall both 
together not exceed 3% of contract value. 50% of the total security deposit shall be 
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refunded to the contractor without any interest on issue of Virtual Completion 
Certificate by the Architect/ Consultant. The balance 50% of the total security 
deposit shall be refunded to the contractor without any interest within fifteen days 
after the end of defect liability period provided the contractor has satisfactorily 
attended to all defects in accordance with the conditions of contract including site 
clearance. 

 
2.0 Language 

The language in which the contract documents shall be drawn shall be in English. 
 

3.0 Errors, omissions and discrepancies 
 

In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply: 

 
i) Between scaled and written dimension (or description) on a drawing, the latter 

shall be adopted. 
 

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

 
iii) Between written description of items in the specifications and description in bills 

of quantities of the same former shall be adopted. 
 

a) In case of difference between rates written in figures and words, the rate in word 
shall prevail. 

 
b) Between the duplicate/ subsequent copies of the tender, the original tender shall 

be taken as correct. 
 

4.0 Scope of work: 
 

The contractor shall carryout complete and maintain the said work in every 
respect strictly in accordance with this contract and with the directions of and to 
the satisfaction of the Bank to be communicated through the Architect/ 
Consultant. The Architect/ Consultant at the directions of the Bank from time to 
time, issue further drawings and/ or written instructions, detail directions and 
explanations which are hereafter collectively referred to as the Architect/ 
Consultant’s instructions in regard to the variation or modification of the design, 
quality or quantity of work or the addition or omission or submission of any work. 
Any discrepancy in the drawings or between the BOQ and/ or drawings and/ or 
specifications, the removal from the site of any material brought thereon by the 
Contractor and any submission of any other materials thereof the removal and or 
re-execution of any work executed by him, the dismissal from the work of any 
person employed/ engaged there upon. 
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5.0 
(I) Letter of acceptance: 

 
Within the validity period of the tender, the Bank shall issue a letter of acceptance 
either directly or through the Architect/ Consultant by registered post or 
otherwise depositing at the address of the contractor as given in the tender to  
enter into a Contract for the execution of the work as per the terms of the tender. 
The letter of acceptance shall constitute a binding contract between the SBI and the 
contractor. 

 
(II) Contract Agreement: 

 
On receipt of intimation of the acceptance of tender from the SBI/ Architect the 
successful tenderer shall be bound to implement the contract and within fifteen 
days thereof. He shall sign an agreement on a non judicial stamp paper of 
appropriate value. 

 
6.0 Ownership of drawings: 

 
All drawings, specifications and copies thereof furnished by the SBI through its 
Architect / Consultants are the properties of the SBI. They are not to be used on 
other work. 

 
7.0 Detailed drawings and instructions: 

 
The SBI through its Architect / Consultants shall furnish with reasonable 
promptness additional instructions by means of drawings or otherwise, necessary 
for the proper execution of the work. All such drawings and instructions shall be 
consistent with the contract document, true developments thereof and reasonably 
inferable there from. 

 
The work shall be executed in conformity therewith and the contractor will 
prepare a detailed program schedule indicating therein the date of start and 
completion of various activities on receipt of the work order and submit the same 
to the SBI through its Architect / Consultant. 

 
8.0 Copies of agreement 

 
Two copies of agreement duly signed by both the parties (Bank & the Contractor) 
with the drawings shall be prepared one each for both the parties; a photo copy of 
such Agreement shall be kept by the Architect. 
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9.0 Liquidating damages: 
 

If the contractor fails to maintain the required progress or to complete the work 
and clear the site including vacating their office on or before the contracted or 
extended date or completion without justification in support of the cause of delay, 
he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damages as 
mentioned in NIT 

 
10.0 Materials, Appliances and employees: 

 
Unless or otherwise specified the contractor shall provide and pay for all 
materials, labor, water, power, tools, equipment, transportation and any other 
facilities that are required for the satisfactory execution and completion of the 
work. Unless or otherwise specified. All materials shall be new and both 
workmanship and materials shall be of best quality. The contractor shall at all 
times enforce strict discipline and good order among his employees and shall not 
employ on the work any unfit person or any one not skilled in the work assigned 
to him. Workman whose work or behavior is found to be unsatisfactory by the 
SBI/ Architect/Consultant shall be removed from the site immediately. 

 
11.0 Permits, laws and Regulations: 

 
Permits and licenses required for the execution of the work shall be obtained by 
the contractor at his own expenses. The contractor shall give notice and comply 
with the regulations, laws, and ordinances, rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the SBI in writing under intimation of the 
Architect/Consultant. If the contractor performs any act which is against the law, 
rules and regulations he shall meet all the costs arising there from and shall 
indemnity the SBI any legal actions arising there from. 

 
12.0 Setting out work: 

 
The contractor shall set out the work and shall be responsible for the true and 
perfect setting out the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and got it approved by the 
Architect/Consultant before proceeding with the work at any time any error in 
this respect shall appear during the progress of the works, irrespective of the fact 
that the layout had been approved by the Architect/Consultant the contractor 
shall be responsible for the same and shall at his own expenses rectify such error, 
if so, required to satisfaction of the SBI. 
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13.0 Protection of works and property: 
 

The contractor shall continuously maintain adequate protection, of all his work 
from damage and shall protect the SBI’s properties from the injury or loss arising 
in connection with contract. He shall make good any such damage, injury, loss, 
except due to causes beyond his control and not due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on 
the works and shall comply with all applicable provisions of Govt. and local 
body’s safety laws and building codes to prevent accidents or injuries to persons 
or property on about or adjacent to his place of works. 

 
14.0 Inspections of work: 

 
The SBI/ Architect/Consultant or their representatives shall at all reasonable 
times have free access to the work site and/ or to the workshop, factories, or other 
places where materials are laying or from where they are obtained and the 
contractor shall give every facility to the SBI/ Architect/Consultant and their 
representatives necessary for inspection and examination and test of the materials 
and workmanship. No person unless authorized by the SBI/ Architect/Consultant 
except the representative of Public authorities shall be allowed on the work at any 
time. The proposed work either during its construction stage or its completion can 
also be inspected by the Chief Technical Examiner’s organization a wing  of 
Central Vigilance commission. 

 
15.0 Assignment and subletting: 

 
The whole of work included in the contract shall be executed by the contractor and 
he shall not directly entrust and engaged or indirectly transfer, assign or underlet 
the contract or any part or share thereof or interest therein without the written 
consent of the SBI though the Architect and no undertaking shall relieve the 
contractor from the responsibility of the contractor form active superintendence of 
the work during its progress. 

 
16.0 Quality of materials, workmanship & Test 

 
i) All materials and workmanship shall be best of the respective kinds described in 

the contract and in accordance with the Architect/Consultant’s instruction and 
shall be subject from time to time to such test as the Architect/Consultant may 
direct at the place of manufacture or fabrication or on the site or in an approved 
testing laboratory. The contractor shall provide such assistance, instruments, 
machinery, labor and materials as are normally required for examining, 
measuring, sampling and testing any material or part of work before incorporation 
in the work for testing a may be selected and required by the 
Architect/Consultant. 
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ii) Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications shall 
be supplied by the contractor without any extra charges. If certain items proposed 
to be used are of such nature that samples cannot be presented or prepared at the 
site detailed literature/ test certificate of the same shall be provided to the 
satisfaction of the Architect/Consultant,. Before submitting the sample/ literature 
the contractor shall satisfy himself that the material/ equipment for which he is 
submitting the sample/ literature meet with the requirement of tender 
specification. Only when the samples are approved in writing by the 
Architect/Consultant the contractor shall proceed with the procurement and 
installation of the particular material/ equipment. The approved samples shall be 
signed by the Architect/Consultant for the identification and shall be kept on 
record at site office until the completion of the work for inspection/ comparison at 
any time. The Architect/Consultant shall take responsibility time to approve the 
sample. Any delay that might occur in approving the samples for reasons of its not 
meeting the specifications or other discrepancies, inadequacy, delay in furnishing 
samples of best qualities from various manufactures and such other aspects 
causing delay on the approval of the material/ equipment etc. shall be to the 
account of the contractor. 

 
iii) Cost of Tests 

 
The cost of making any test shall be borne by the contractor if such test is intended 
by or provided for in the condition or specifications or BOQ. 

 
iv) Cost of test not provided for 

 
If any test is ordered by the Architect/Consultant which is either 

 
a) If so intended by or provide for or (in the cases above mentioned) is not so 

particularized, or though so intended or provided for but ordered by the 
Architect/Consultant to be carried out by an independent person at any place 
other than the site of the place of manufacture or fabrication of the materials tested 
or any Government/ approved laboratory, then the cost of such test shall be borne 
by the contractor. 

 
17.0 Obtaining information related to execution of work: 

 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work or any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from 
any risks or from the entire responsibility for the fulfillment of contract. 
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18.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution 
of the works and as long, thereafter, as the Architect/ Consultant may consider 
necessary until the expiry of the defects liability period, stated hereto. 

 
19.0 Quantities: 

 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have 

been prepared in accordance with the Indian Standard method of Measurements 
and quantities. The rate quoted shall remain valid for variation of quantity against 
individual item to any extent subject to maximum variation of the contract value 
by 25%. The entire amount paid under clause 21 hereof as well as amount of prime 
cost and provisional sums if any shall be excluded. 

ii) Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof. 

 
20.0 Works to be measured 

 
The Architect/Consultant may from time to time intimate to the contractor that he 
requires the work to be measured and the contractor shall forthwith attend or send 
a qualified representative to assist the Architect in taking such measurements and 
calculations and to furnish all particulars or to give all assistance required by any 
of them. Such measurements shall be taken in accordance with the mode of 
Measurements detailed in the specifications. The representative of the 
Architect/Consultant shall take the joint measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. 
The contractor or his authorized representative shall sign all the pages of the 
measurement book in which the measurements have been recorded in token of his 
acceptance. All the corrections shall be duly attested by both representatives. No 
over writings shall be made in the measurement book. Should the contactor not 
attend or neglect or omit to depute his representative to take measurements then 
the measurements recorded by the representative of the Architect/Consultant 
shall be final. All authorized extra work, omissions and all variations made shall 
be included in such measurement. 

 
21.0 Variations 

 
No alteration, omission or variation ordered in writing by the Architect/ 
Consultant shall vitiate the contract. In case the SBI/ Architect/Consultant thinks 
proper at any time during the progress of works to make any alteration in, or 
additions to or omissions from the works or any alteration in the kind or quality of 
the materials to be used therein, the Architect/Consultant shall give notice thereof 
in writing to the contractor or shall confirm in writing within seven days of giving 
such oral instructions, the contractor shall alter to, add to, or omit from as the case 
may be in accordance with such notice, but the contractor shall not do any work 
extra to or make any alterations or additions to or omissions from the works or 
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any deviation from any of the provisions of the contract, stipulations, 
specifications or contract drawings without previous consent in writing of the 
Architect/Consultant and the value of such extras, alternations, additions or 
omissions shall in all cases be determined by the Architect/Consultant and the 
same shall be added to or deducted from the contract value, as the case may be. 

 
22.0 Valuation of variations: 

 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect/Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be 
made in accordance with the following provisions. 

a) 
i) The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 

ii) Rates for all items, wherever possible should be derived out of the rates given in 
the priced BOQ. 

 
b) The net price of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining 
items of works are carried out, otherwise the prices for the same shall be valued 
under sub-clause (c) hereunder. 

 
c) Where the extra works are not of similar character and/ or executed under similar 

conditions are aforesaid or where the omissions vary the conditions under which 
any remaining items or works are carried out, then the contractor shall within 7 
days of the receipt of the letter of acceptance inform the Architect/Consultant of 
the rate which he intends to charge for such items of work, duly supported by 
analysis of the rate or rates claimed and the Architect/Consultant shall fix such 
rate or prices as in the circumstances in his opinion are reasonable and proper, 
based on the market rate. 

 
d) Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rats stated in the tender of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wedges for the 
district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect/Consultant) the workman’s name and materials 
employed be delivered for verifications to the Architect/Consultant at or before 
the end of the week following that in which the work has been executed. 

 
e) It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the “market rate basis” for material, labor, hire/ running 
charges of equipments and wastage etc. plus 15% toward establishment charges, 
contractor’s overheads and profits. Such items shall not be eligible for escalation. 
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23.0 Final measurements: 
 

The measurements and the valuation in respect of the contract shall be completed 
within one month of the virtual completion of the work. 

 
 24.0      Virtual Completion Certificate (VCC) 

 
On successful completion of the entire works covered by the contract to the full 
satisfaction of the SBI, the contractor shall ensure that the following works has 
been completed to the satisfaction of the SBI. 

 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labor, 

equipment and machinery. 
 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, 
structure including labor sheds/ camps and construction of other items and things 
whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works. 

 
c) Remove all rubbish, debris etc. from the site and the land allotted to the contactor 

by the SBI and shall clear, level, and dress, compact the site as required by the SBI. 
 

d) Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI. 

 
e) The contractor shall hand over the work in a peaceful manner to the SBI. 

 

f) All defects/ imperfection have been attended and rectified as pointed out by the 
SBI to the full satisfaction of the SBI. 

 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor 
shall be entitled to apply to the Architect/Consultant is satisfied of the completion 
of the work. Relative to which the completion certificate has been sought, the 
Architect/Consultant shall within fourteen (14) days of the receipt of the 
application for virtual completion certificate, issue a VCC in respect of the work 
for which the VCC has been applied. 

 
This issuance of a VCC shall be without prejudice to the SBI’s rights and 
contractors liabilities under the contract including the contractor’s liability for 
defect liability period nor shall the issuance of VCC in respect of the works or 
work at any site be construed as a waiver of any right or claim of the SBI against 
the contractor in respect of works or works at the site and in respect of which the 
VCC has been issued. 
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25.0 Work by other agencies: 
 

The SBI / the Architect/Consultant reserve the rights to use premises and any 
portion of the site for execution of any work not included in the scope of this 
contract which it may desire to have carried out by other persons simultaneously 
and the contractor shall not only allow but also extend reasonable facilities for the 
execution of such work. The contractor however shall not be required to provide 
any plant or material for the execution of such work except by special 
arrangement with the SBI. Such work shall be carried out in such manner as not to 
impede the progress of the works included in the contract. 

 
26.0 Insurance of works: 

 

26.1 
Without limiting his obligations and responsibilities under the contract, the 
contractor shall insure in the joint names of the SBI and the contractor against all 
loss or damages from whatever cause arising other than the excepted risks, for 
which he is responsible under the terms of contract and in such a manner that the 
SBI and contractor are covered for the period stipulated in clause 28 and 29 of 
GCC and are also covered during the period of maintenance for loss or damage 
arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in  the 
course of any operations carried out by him for the purpose of complying with his 
obligations under clause. 

 
a) The works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 

 
b) The constructional plant and other things brought on to the site by the 
contractor to the replacement value of such constructional plant and other things. 

 
c) Such insurance shall be effected with an insurer and in terms approved by the 
SBI which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the Architect/Consultant the policy of insurance 
and the receipts for payment of the current premiums. 

 

26.2 Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which  
may arise out of or in consequence of the execution and maintenance of the works 
and against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation of 
damages for or with respect to: 
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a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of SBI to execute the works or any part thereof, over, under, in or 
through any lands. 

 
c) Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 
 

d) Injuries or damages to persons or properties resulting from any act or neglect of 
the SBI, their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claim, proceedings damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the contractor, his servants or agents. Such part of 
the compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or agents 
or other contractors for the damage or injury. 

 
26.3 Contractor to indemnify SBI 

 
The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision of 
these sub-clauses of 26.2 

 
26.4 Contractor’s superintendence 

 
The contractor shall fully indemnify and keep indemnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or design 
or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the SBI if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the 
Architect/Consultant in this behalf. 

 
26.5 Third party Insurance 
 
26.5.1 Before commencing the execution of the work the contractor without limiting his 

obligations and responsibilities under clause 26.0 of GCC shall insure against his 
liability  for any material or physical damage, loss, or injury which may occur 
to any property  including that of SBI, or to any person, including any employee 
of the SBI, by or arising  out of the execution of the works or in the carrying out 
of the contract, otherwise than due  to the matters referred to in the provision 
to clause 26.0 thereof. 
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26.5.2 Minimum amount of third party insurance 

Such insurance shall be effective with an insurer and in terms of approved by the 
SBI which approval shall not be reasonably withheld and at least the amount 
stated below. The contractor shall whenever required produce to the Architect / 
Consultant the policy or policies of insurance cover and receipts for payment of 
the current premiums. 

 
The minimum insurance cover for physical property, injury and death is Rs. 10 
lacs per occurrence with the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

 
26.6 Accident or Injury to workman: 
26.6.1 The SBI shall not be liable for or in respect of any damages or compensation  

 payable at law in respect or in consequence of any accident or injury to any  
 workman or other person in the employment of the contractor or any sub-  
 contractor, save and expect an accident or injury resulting from any act or default  
 of the SBI or their agents, or employees. The contractor shall fully indemnify and 
  keep indemnified the SBI against all such damages and compensations, save and  
 except as aforesaid and against all claims proceedings, costs, charges and expenses  
 whatsoever in respect thereof or in relation thereto. 

 
26.6.2 Insurance against accidents etc. to workmen: 

 
The contractor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time that any person are employed by him on the 
works and shall, when required, produce to the Architect/Consultant such policy 
of insurance and receipt for payments of the current premium. Provide always 
that, in respect of any persons employed by any sub-contractor, the contractor’s 
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub 
contractor shall have insured against the liability in respect of such persons in  
such manner that SBI is indemnified under the policy but the contractor shall 
require such sub-contractor to produce to the Architect/Consultant when such 
policy of insurance and the receipt for the payment of the current premium. 

 
26.6.3  Remedy on Contractor’s failure to insure: 

 
If the contractor fails to effect and keep in force the insurance to above referred to 
above or any other insurance which he may be required to effect under the terms 
of contract, then and in any such case the SBI may effect and keep in force any 
such insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the SBI as aforesaid 
from any amount due or which may become due to the contractor, or recover the 
same as debt from the contractor. 
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Without prejudice to the other rights of the SBI against the contractor, in respect 
of such default, the employer shall be entitled to deduct from any sums payable 
to the contractor the amount of any damages, costs, charges, and other expenses 
paid by the SBI and which are payable by the contractor under this clause. The 
contractor shall upon settlement by the insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence 
to rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not be entitled to any further payment in 
respect of the expenditure incurred for rebuilding or repairing of the materials or 
good destroyed or damaged. 

 
27.0 Commencement of Works: 

 
The date of commencement of the work will be reckoned as the date of handing 
over site or fifteen days from the date of issue of letter of acceptance of the tender 
by the SBI whichever is later. 

 
28.0 Time of completion: 

 
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within as specified in the NIT from the date of 
commencement. If required in the contract or as directed by the 
Architect/Consultant, the contractor shall complete certain portions of work 
before completion of the entire work. However the completion date shall be 
reckoned as the date by which the whole work is completed as per the terms of the 
contract. 

 
29.0 Extension of time: 

 
If, in the opinion of the Architect/Consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/Consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms for contract. If the contractor needs an 
extension of the time for completion of the work or if the completion of work is 
likely to be delayed for any reasons beyond the due date of completion as 
stipulated in the contract, the contractor shall apply to the SBI through the 
Architect/Consultant in writing at least 30 days before the expiry of the scheduled 
time and while applying for extension of time he shall furnish the reasons in detail 
and his justification if any, for the delays. The Architect/Consultant shall submit 
their recommendations to the SBI in the prescribed format for granting extension 
of time. While granting extension of time the contractor shall be informed the 
period extended times, which will quality for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned 
extension of time by the SBI. The provision of liquidated damages as stated under 
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clause 9 of GCC shall become applicable. Further the correct shall remain in force 
even for the period beyond the due date of completion irrespective whether the 
extension is granted or not. 

 
30.0 Rate of progress: 

 
Whole of the materials, plant and labor to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works to be of a 
kind and conducted in a manner to the satisfaction of the Architect/Consultant 
should the rate of progress of the work or any part thereof be at any time be in the 
opinion of the Architect/Consultant too slow to ensure the completion of the 
whole of the work by the prescribed time or extended time for completion the 
Architect/Consultant shall thereupon take such steps as considered necessary by 
the Architect/Consultant to expedite progress so as to complete the works by the 
prescribed time or extended time. Such communications from the 
Architect/Consultant neither shall relieve the contractor from fulfilling obligations 
under the contract nor will he be entitled to raise any claims arising out of such 
directions. 

 
31.0 Work during nights and holidays: 

 
Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect/Consultant, save when the 
work is unavoidable or absolutely necessary for the saving of life or property or 
for the safety of the work in which case the contractor shall immediately advise  
the Architect/Consultant. However, the provisions of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or 
double shifts in order to achieve the progress and quality of the part of the work 
being technically required/ continued with the prior approval of the 
Architect/Consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance. 

 
32.0 No compensation for restrictions of work: 

 
If at any time after acceptance of the tender SBI shall deduct to abandon or reduce 
the scope of work for any reason whatsoever and hence not required the whole or 
any part of the work to be carried out, the Architect/Consultant shall give notice 
in writing to that effect to the contactor and the contactor shall act accordingly. In 
the matter the contactor shall have no claim to any payment of compensation or 
otherwise whatsoever on account of any profit or advantage which he might have 
derived from the execution of the work fully but which he did not derive in 
consequences of the foreclosure of the whole or part of the work. 
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Provided that the contactor shall be paid the charges on the cartage only of 
materials actually and bonafide brought to the site of the work by the contactor 
and rendered surplus as a result of the abandonment, curtailment of the work or 
any position thereof and taken back by the contactor, provided however that the 
Architect/Consultant shall have in such cases the opinion of taking over all or any 
such material at their purchase price or at local current rate whichever is less. 

 
“In case of such stores having been issued form SBI stores and returned by the 
contactor to stores, credits shall be given to him at the less rate not exceeding those 
at which were originally issued to the contactor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the 
custody of the contactor and in this respect the decision of the 
Architect/Consultant shall be final. 

 
33.0 Suspension of work: 

 
i) The contactor shall, on receipt of the order in writing of the Architect/Consultant 

(whose decision shall be final and binding on the contractor) suspend the progress 
of work or any part thereof for such time and in such manner as the 
Architect/Consultant may consider necessary so as not to cause any damage or 
injury to the work already done or endanger the safety thereof for any of the 
following reasons: 

 
a) On account any default on the part of the contractor, or 

 
b) For proper execution of the works or part thereof for reasons other than the fault 

of the contactor or 
 

c) For safety of work or part thereof, the contactor shall during such suspension, 
properly protect and secure the works to the extent necessary and carry out the 
instructions given in that behalf by the Architect/Consultant. 

 
ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above, the 

contactor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 
34.0 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the contactor 
shall have rendered himself liable to pay compensation amounting to the whole of 
his security deposit the Architect/Consultant shall  have the power to adopt any 
of the following course as they may deem best suited to the interest of the SBI. 

 
a) To rescind the contact (of which rescission notice in writing to the contactor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security 
deposit of the contactor shall be forfeited and be absolutely at the disposal of SBI. 
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b) To employ labor paid by the SBI and to supply materials to carry out the work, or 
any part of the work, debiting the contactor with the cost of the labor and 
materials (the cost of such labor and materials as worked out by the 
Architect/Consultant shall be final and conclusive against the contractor.) and 
crediting him with the value of the work done, in all respects in the same manner 
and at the same rates as if it had been carried out by the contractor under the  
terms of this contract, the certificate of the Architect/Consultant as to the value of 
work done shall be final and conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another contractor to complete in 
which case any expenses which may be incurred in excess of the sum which  
would have been paid to the original contractor, if the whole work had been 
executed by him (of the amount of which excess the certificates in writing of the 
Architect/Consultant shall be final and conclusive) shall be borne by original 
contractor and may be deducted from any money due to him by the SBI under the 
contract or otherwise, or from his security deposit or the proceeds of sale thereof, 
or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall 
have no claim for compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or 
the performance of the contract and in case the contract shall rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and 
until the Architect/Consultant will have certified in writing the performance of 
such work and the value payable in respect thereof, and he shall only be entitled  
to be paid the value so certified. 

 
35.0 Owner’s right to terminate the contract: 

 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or 
shall be adjusted an Insolvent or being an incorporated company shall have an 
order for compulsory winding up voluntarily or subject to the supervision of 
Govt. and of the Official Assignee of the liquidator in such acts of insolvency or 
winding up shall be unable within seven days after notice to him to do so, to show 
to the reasonable satisfaction of the Architect/Consultant that he is able to carry 
out and fulfill the contract and to give security therefore if so required by the 
Architect/Consultant. 

 
Or if the contractor (whether an individual firm or incorporated company) shall 
suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the contractor. 
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Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect/Consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under: 

 
a) has abandoned the contract ; or 

 
b) has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from 
the SBI through the Architect/Consultant written notice to proceed, or 

 
c) has failed to proceed with the works with such diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed 
upon, or has failed to remove the materials from the site or to pull down and 
replace work within seven days after written notice from the SBI through the 
Architect/Consultant that the said materials were condemned and rejected by the 
Architect/Consultant under these conditions; or has neglected or failed 
persistently to observe and perform all or any of the acts, matters or things by this 
contract to be observed and performed by the contractor for seven days after 
written notice shall have been given to the contractor to observe or perform the 
same or has to the detriment of good workmanship or in defiance to the SBI’s or 
the Architect/Consultant’s instructions to the contrary subject any part of the 
contract. Then and in any of said cases the SBI and or the Architect/Consultant, 
may not withstanding any previous waiver, after giving seven days notice in 
writing to the contractor, determine the contract, but without thereby affecting the 
power the SBI or the Architect/Consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had 
not been so determined and as if the works subsequently had been executed by or 
on behalf of the contractor. And further the SBI through the Architect/Consultant 
their agents or employees may enter upon and take possession of the work and all 
plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises 
or on the adjoining lands or roads use the same by means of their own employees 
or workmen in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work and the contractor shall not in any 
was interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other persons employed for completing and finishing or using the 
materials and plant for the works. 

 
When the works shall be completed as soon thereafter as convenient the SBI or the 
Architect/Consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days 
after receipt thereof by him the SBI sell the same by public auction after due 
publication, and shall adjust the amount released by such auction. The contractor 
shall have o right to question any of the acts of the SBI incidental to the sale of the 
materials etc. 
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36.0 Certificate of payment: 
 

The contractor shall be entitled under the certificates to be issued by the 
Architect/Consultant to the contractor within 10 working days from the date of 
receipt of certificate to the payment from SBI from time to time. The SBI shall 
recover the statutory recoveries other dues including the retention amount from 
the certificates of payments. 

 
They shall provide always that the issue of any certificate by the 
Architect/Consultant during the progress of works or completion shall not have 
effect as certificate of satisfaction or relive the contractor from his liability under 
clause. 

 
The Architect/Consultant shall have power to withhold the certificate if the work 
or any part thereof is not carried out to their satisfaction. 

 
The Architect/Consultant may by any certificate make any corrections required in 
previous certificate. 

 
The SBI shall modify the certificate of payments as issued by the 
Architect/Consultant from time to time while making the payment. 
The contractor shall submit interim bills only after taking actual measurements 
and properly recorded in the M books. 

 
The contractor shall not submit interim bills when the approximate value of work 
done by him is less than Rs 10 lacs and the minimum interval between two such 
bills shall be 20 days. 

 
The final bill may be submitted by the contractor within a period of one month 
from the date of virtual completion and the Architect/Consultant shall issue the 
certificate of payment within a period of two months. The SBI shall pay the 
amount within a period of three months from the date of issue of certificate 
provided there is no dispute in respect of rates and quantities etc. 

 
The contractor shall submit the interim bills in the prescribed format with all 
details. 

 
37.0 SETTLEMENT OF DISPUTES AND ARBITRATION: 

 
Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, design, drawings and instructions 
herein before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or thing whatsoever in 
any way arising out of or relating to the contract, designs, drawings,  
specifications, estimates, instruction, orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether 
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arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter. 

 
i) If the contractor consider that he is entitled to any extra payment or 
compensation in respect of the works over and above the amounts admitted as 
payable by the Architect or in case the contractor wants to dispute the validity of 
any deductions or recoveries made or proposed to be made from the contract or 
raise any dispute, the contractor shall forthwith give notice in writing of his claim, 
or dispute to the Deputy General Manager (B&O), SBI AO-4, Sector 18 ; 
Gurugram,; and endorse a copy of the same to the Architect, within 30 days from 
the date of disallowance thereof or the date of deduction or recovery. The said 
notice shall given full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled 
to raise any claim nor shall the Bank be in any way liable in respect of any claim by 
the contractor unless notice of such claim shall have been given by the contractor 
to the  Deputy General Manager (B&O), SBI AO-4, Sector 18 ; Gurugram,, in the 
manner and within the time as aforesaid. The contractor shall be deemed to have 
waived and extinguished all his rights in respect of any claim not notified to the 
Deputy General Manager (B&O), SBI AO-4, Sector 18 ; Gurugram,, in writing in 
the manner and within the time aforesaid. 

 
ii) Deputy General Manager (B&O), SBI AO-4, Sector 18 ; Gurugram,, shall give his 

decision in writing on the claims notified by the contractor. The contractor may 
within 30 days of the receipt of the decision of Deputy General Manager (B&O), 
SBI AO-4, Sector 18 ; Gurugram,, submit his claims to the conciliating authority 
namely the Circle Development Officer, SBI, New Delhi for conciliation along 
with all detail and copies of correspondence exchanged between him and the 
Deputy General Manager (B&O), SBI AO-4, Sector 18 ; Gurugram,.  

iii) If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 days of termination thereof shall give a 
notice to the concerned CHIEF GENERAL MANAGER of the Bank for 
appointment of an arbitrator to adjudicate the notified claims failing which the 
claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

 
iv) Except where the decision has become final, binding and conclusive in terms of  

the contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the Bank shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the CHIEF GENERAL 
MANAGER of the Bank. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the 
matters to which the contract relates in the course of his duties as Bank Officer. If 
the arbitrator so appointed is unable or unwilling to act or resigns his appointment 
or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said CHIEF GENERAL MANAGER of 
the Bank. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor. 
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It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by 
such CHIEF GENERAL MANAGER of the Bank as aforesaid should act as 
arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification 
or reenactment thereof and the rules made there under. 

 
It is also a term of this contract that if any fees are payable to the arbitrator, these 
shall be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 

 
It is also a term of this contract that the arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees, if any, of the arbitrator shall, if required to be paid before the 
award is made and published, be paid half and half by each of parties. The cost of 
the reference and of the award  (including the fees, if any, of the arbitrator) shall  
be in the discretion of the arbitrator who may direct to any by whom and in what 
manner, such costs or any part thereof, shall be paid and fix or settle the amount of 
costs to be so paid. 

 
38.0 Water Supply 

 
The contractor shall make his own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following 
conditions: 

 
i. That the water used by the Contractor shall be fit for construction purpose to the 

satisfaction of the Architect/Consultant. 
 

ii. The Contractor shall make alternative arrangements for the supply of water if 
the arrangements made by the Contractor for procurement of water in the 
opinion of the Architect/Consultant is unsatisfactory. 

 

iii. The Contractor shall construct temporary well/tube well in SBI land for taking 
water for construction purposes only after obtaining permission in writing from 
the SBI. The contractor has to make his own arrangements for drawing and 
distributing the water at his own cost. He has to make necessary arrangements. 
To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from the local 
authorities, if required at his own cost. He shall restore the ground to its original 
condition after wells are dismantled on completion of work or hand over the well to the 
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SBI without any compensation as directed by the Architect/Consultant. 
 

39.0 Power Supply: 
 

The contractor shall make his own arrangements for power and 
supply/distribution system for driving plant or machinery for the work and for 
lighting purpose at his own cost. The cost of running and maintenance of the 
plants are to be included in his tender prices. He shall pay all fees and charges 
required for the power supply and include the same in his tendered rates and hold 
the owner free from all such costs. He has to obtain necessary approvals from the 
appropriate authorities, if required. 

 
40.0 Treasure trove etc. : 

 
Any treasure trove, coin or object antique which may be found on the site shall be 
the property of the SBI and shall be handed over to the bank immediately. 

 
41.0 Method of measurements: 

 
Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement or elsewhere in these documents the measurement will be on the net 
quantities or work produced in accordance with up to date as per rules laid down 
by the Bureau of Indian Standards. In the event any dispute/disagreement the 
decision of the Architect/Consultant shall be final and binding on the contractor. 

 
42.0 Maintenance of registers: 

 
The contractor shall maintain the following registers as per the enclosed format at 
site of work and should produce the same for inspection of 
SBI/Architect/Consultant whenever desired by them. The contractor shall also 
maintain the records/registers as required by the local authorities/Government 
from time to time. 

 
i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labor 

 
         43.0 PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS 

 (INCLUDING CEMENT & STEEL) & LABOUR(Applicable only for completion 
 period beyond 12 months) 

 
In partial modification of the provisions made elsewhere in this contract regarding 
rate quoted being not subject to any variations, price adjustments to the value of 
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work payable to the Contractor at tendered rates shall be made towards variations 
in the prices of materials and labour in the manner specified hereunder:- 

 
If, after written order to commence the work and during the operative period of 
this contract including any authorized extensions of the original stipulated 
completion period:- 

 
(a) There be any variation in the Consumer Price Index- General Index- for 
industrial workers (Base 1982=100) (source – data published from time to time 
Indian Labor Journal by the Labor Bureau, Government of India); 

OR 
(b) There be any variation in the All India Wholesale Price Index for all 
commodities (Base 1993-94=100) (as published from time to time in the RBI 
Bulletin based on the date issued by the Office of the Economic Advisor to the 
Government of India); 164 Price Variation Adjustment (PVA) towards (1) 
Labor Component and (2) Material Component shall be calculated in 
accordance with the formula A and B respectively, given below, subject to 
stipulations herein under mentioned:- 

FORMULA (A) FOR LABOUR: 

VL = 0.85P x K1 x (C1 – CO) 
100CO 

FORMULA (B) FOR MATERIALS: 

VM = 0.85 x (P-Y) x K2 x (I1-IO) 
100IO 

 

Where – 
 

VL = Amount of Price Variation Adjustment 
Increase or decrease in rupees due to labor component 

 
VM = Amount of Price Variation Adjustment 
Increase or decrease in rupees on account of materials component 

 
NOTE: Bill period (noted hereunder) signifies the period of actual execution 
and not date of measurement or preparation of bill. 

 
P = Cost of work done during the period under consideration (bill period) 
excluding advances on materials and/or adjustments thereof. 

 
Y = Cost of any other materials supplied/ arranged by the Bank at fixed price 
during the period under consideration (bill period) 
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K1 = Percentage of labour component calculated as indicated in Note (1) below. 

K2 = Percentage of materials component as indicated in Note (2) below. 

CO = Consumer Price Index – General Index Number for industrial workers (Base 
1982 = 100) referred to at (a) above, ruling on the last due date of receipt of 
tenders, and as applicable to the centre, nearest to the place of work, for 
which the index is published) 

 
C1 =Average of above mentioned Consumer Price Index number during the 

period under consideration (bill period) 
 

IO = All India Wholesale Price Index number for all commodities referred to at (b) 
above, ruling on the last date for receipt of tenders and as applicable to the 
centre, nearest to the place of work for which the index is published. 

 
I1 = Average of above mentioned monthly all India Wholesale Price Index 

numbers during the period under consideration (bill period). 
 

NOTE (1): K1 shall be taken as under:-  

Component of work K 1 

a) FURNITURE work including ancillary works and external work 
And RCC / tanks, septic tanks, etc. if any of sanitary and 
Plumbing work 

 
 

30 

b) Sanitary and plumbing works including fittings and fixtures 
(Internal work only) 

 
20 

c) FURNITURE installations work including fittings and fixtures 
(External and internal works) 

 
20 

NOTE (2): K2 shall be taken as under:- 
 

Component of work K 2 

a) FURNITURE work including ancillary works as detailed 
Under Note (1) (a) above 

 
70 

b) Sanitary and plumbing works including fittings and fixtures 
As detailed under Note (1) (b) above 

 
80 

c) FURNITURE installations work including fittings and 
Fixtures as detailed under Note (1) (c) above 

 
80 
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Stipulations: 
 

i. PVA Clause is operative either way i.e. if the variations in above referred 
price indices are on the plus side. PVA shall be payable to the contractor 
and if they are on the negative side PVA shall be recoverable from the 
contractor for the respective bill period of occurrence of fluctuations. 

 
ii. The rates quoted by the Contractor shall be treated as firm for the value of 

work required to be done in the first 12months of the contract period from 
166 the date of written order to commence work and no PVA is admissible 
on the same on any grounds whatsoever. The value of work required to be 
done during the first 12 months of the contract period shall be taken as 80% 
of the value of work to be done on pro-rata basis in 12 months as compared 
to the total stipulated completion period. No PVA is admissible on the 
value of work required to be done in first 12 months as worked out above, 
even if this value of work is actually done in a period longer than 12 
months. However, in case of any delay in the first 12 months due to  
genuine reasons which are not attributable to the contractor and which are 
beyond his control, such period of delay will be deducted from 12 months 
and the value of work to be done will be 80% of the pro-rata value of work 
to be done in such reduced period on pro-rata basis. 

 
iii. (a) For works where the original stipulated period of completion is not 

more than 12 months, no PVA whatsoever is permissible under this clause. 
However, if the period of completion is delayed beyond 12 months on 
account of genuine reasons which are not attributable to the contractor and 
which are beyond his control, PVA will be admissible on the value of work 
done only in excess of value of work required to be done on a prorate basis 
in the first 12 months minus the period of such genuine delay. 

 
(b) For purpose of admissibility of PVA all the cumulative period of 
extensions granted for reasons which are solely attributable to the 
contractor is excluded from the total extended period of the contracts and 
PVA shall not be admissible on the value of work done during such period 
of extensions, which are granted for keeping the contract current, but only 
due to reasons for which the contractor was solely responsible. Periods of 
extensions granted on account of genuine reasons which are not  
attributable to the contractor and which are beyond his control will 
however, be included in the period for which PVA is admissible. 

 
(c) Notwithstanding anything to the contrary mentioned in any other 
clause/ clauses of the contract, extensions of the contract period shall be 
granted by the Architect only with prior approval of the Bank. Extensions 
granted by the Architect without Bank’s prior approval shall not bind the 
Bank for payment of PVA for work done in the concerned period of 
extensions. 
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iv. (a) Where the total cost of work done beyond the value of work required to 
be done in the first 12 months (vide note (ii) and (iii) above does not exceed 
Rs.50 lacs the total amount of PVA worked out on the basis of provisions of 
foregoing stipulations will be limited to an upper ceiling of 10% of such 
value of work done in excess of value of work required to be done in the 
first 12 months, minus the cost of any materials issued/arranged by the 
Bank at fixed prices i.e. P – Y (these terms being as per definitions given 
formulae A and B above). 

 
(b) Where the total value of work done beyond the value of work required 
to be done in the first 12 months exceeds Rs.50 lacs, the PVA on the first 
Rs.50 lacs will be calculated as provided for in the foregoing para and for 
the balance value of work done for which PVA is admissible subject to 
foregoing conditions, the PVA will have the upper ceiling of 10% but it will 
be worked out at a lower rate i.e. 80% of the amount worked out as per the 
formulae A and B referred to earlier. 

 
v. In working out the amount of PVA as per all the foregoing stipulations, 

value of such extra items or such portions of extra items the rates of which 
are derived from the prevailing market rates of materials and labor will not 
be included in the value of work done. Value of only such extra items or 
such portions of extra items, rats of which are derived entirely from 
tendered rates will be included in the value of work on which PVA as 
calculated. 

 
vi. For claiming the payment for PVA the contractor shall keep such books of 

accounts and other documents, vouchers receipts etc. as may be required by 
the Bank/Architect, for verification of the increased claims or reduction to 
be made as the case may be and he shall also allow Engineers and/or other 
duly authorized representatives of the Bank/Architects and furnish such 
information as may be required or called for to enable verification of the 
claim within a week of such request. 

 
vii. The contractor is required to submit to the Bank, through the Architect, his 

claims for PVA separately for each running Bill for the individual bill 
periods for the work paid to him by the Bank. He will also be required to 
submit detailed calculations in support of the claims. 

 
viii. No claim will be entertained from the contractor for interest or any other 

grounds for non-payment or for any delay in payment of PVA due to late 
publication or non-availability of the necessary price indices or due to delay 
in preparation of the Running or Final Bills. 
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ix. In view of adjustments for variations in process of materials and labor 
which have been covered in this clause no other adjustments for any reason 
whatsoever like statutory measures, taxes, levies, etc. will be allowed. 

 
44.0 Force Majeure: 

 
44.1 Neither contractor nor SBI shall be considered in default in performance of their 

 obligations if such performance is prevented or delayed by events such as but not 
 to war, hostilities revolution, riots, FURNITURE commotion, strikes, lockout, 
 conflagrations, epidemics, accidents, fire, storm, floods, droughts, earthquakes or 
 ordinances or any act of god or for any other cause beyond the reasonable control 
 of  the party affected or prevented or delayed. However a notice is required to 
 be given within 30 days from the happening of the event with complete details to 
 the other party to the contract, if it is not possible to serve a notice, within the 
 shortest possible period without delay. 

 
44.2 As soon as the clause of force majeure has been removed the party whose ability  

 to perform its obligations has been affected, shall notify the other of such cessation 
 and the actual delay incurred in such affected activity adducing necessary 
 evidence in support thereof. 

 
44.3 From the date of occurrence of a case of force majeure obligations of the party 

 affected shall be suspended during the continuance of any inability so caused. 
 With the cause it and inability resulting there from having been removed, the 
 agreed time of completion of the respective obligations under this agreement shall 
 stand extended by a period equal to the period of delay occasioned by such events. 

 
44.4 Should one or both parties be prevented from fulfilling the contractual obligations 

 by a state of force major lasting to a period of 6 months or more the two parties 
 shall each other to decide regarding the future execution of this agreement. 

 
  45.0 Local laws, Acts, Regulations: 

 
The contractor shall strictly adhere to all prevailing labor laws inclusive of contract 
labor (regulation and abolition act of 1970) and other safety regulation. The 
contractor shall comply with the provision of all labor legislation including the 
latest requirements of all the Acts, Laws, any other regulations that are applicable 
to the execution of the project. 

  
i) Minimum Wages Act 1948 (Amended) 
ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract labor regulation and abolition act 1970 and central rules 1971 

(amended) 
v) Apprentice act 1961 (amended) 
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vi) Industrial employment (standing order) Act 1946 (amended) 
vii) Personal injuries (compensation insurance) act 1963 and any other 

modifications 
viii) Employees’ provident fund and miscellaneous provisions Act 1952 and 

amendment thereof 
ix) Shop and establishment Act 
x) Any other act or enactment relating thereto and rules framed there under from 

time to time. 
 

46.0 Safety Code: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with 
some identification Mark. Visitors also should be provided with helmets. It 
should be ensured that these are used properly. 

 
2. First Aid Box should be kept at site with all requisite materials. 

 
3. No one should be allowed to inspect / work at a height without safety belt. 

 
4. Suitable scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground, or from solid construction except such short 
period work as can done safely from ladders. When a ladder is used an extra 
Mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well as suitable footholds and handholds shall be provided 
on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 
(¼ horizontal and 1 vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung 

or suspended from an overhead support or erected with stationary support shall 
have a guard rail properly attached, bolted, braced and otherwise secured at 
least 1 meter high above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof with only such 
openings as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

 
6. Working platforms, Gangways, and Stairways should be so constructed that 

they do not sag unduly or unequally, and if the height of the platform or the 
Gangway or the Stairway is more than 3-5 meters above ground level or floor 
level they should be closely boarded, should have adequate width and should 
be suitably fenced, as described. 
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7. Every opening in the floor of a building or in a working platform be provided 
with suitable means to prevent the fall of persons or materials by providing 
suitable fencing or railing whose minimum height shall be 1 meter. 

 
8. Safe means of access shall be provided to all working platform and other 

working places. Every ladder shall be securely fixed. No portable single ladder 
shall be over 9 Meters in length while the width between side rails in rung 
ladder shall in no case be less than 30cms for ladder up to and including Meters 
in length. For longer ladders this width should be increased at least 6mm for 
each additional 30cms. Uniform step spacing shall not exceed 30cms. 

 
9. Adequate precautions shall be taken to prevent danger from electrical 

equipments. For electrical on line work gloves, rubber mats, and rubber shoes 
shall be used. 

 
10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at 

least one ladder for each 30 meters length or fraction thereof. Ladder shall be 
extended from bottom of the trench to at least 1Meter above the surface of the 
ground. The sides of the trenches, which are 1.5 meters or more in depth shall  
be stepped back to give suitable slope, or securely held by timber bracing, so as 
to avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 Meters of the edge of the trench or half of the depth of the 
trench whichever is more cuttings shall be done from top to bottom. Under no 
circumstances undermining or under cutting shall be done. 

 
11. Before any demolition work is commenced and also during the process of the 

work:- 

 
(a) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected; 

 
(b) No electrical cable or apparatus which is liable to be a source of danger over 

a cable or apparatus used by the operator shall remain electrically charged. 

 
(c) All practical steps shall be taken to prevent danger to persons employed 

from risk of fire or explosion or flooding. No floor, roof or other part of the 
building shall be so over-loaded with debris or materials as to render it 
unsafe. 
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(d) All necessary personal safety equipment as considered adequate by the site 
Engineer should be kept available for the use of the persons employed on the 
site and maintained in a condition suitable for immediate use; and the 
contractor should take adequate steps to ensure proper use of equipment by 
those concerned. 

 
(e) Workers employed on mixing Asphaltic materials, Cement and lime mortars 

shall be provided with protective footwear and protective goggles. 

 
(f) Those engaged in white washing and mixing or stacking of cement bags or 

any material which is injurious to the eyes shall be provided with protective 
goggles. 

 
(g) Those engaged in welding works shall be provided with Welder’s protective 

eye-shields. 
(h) Stone breakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals. 

 
(i) When workers are employed in sewers and manholes, which are in use, the 

contractor shall ensure that the manhole covers are opened and are 
ventilated at least for an hour before the workers are allowed to get into the 
manholes so opened shall be cordoned off with suitable railing and provided 
with warning signals and boards to prevent accident to the public. 

 
12. Use of hoisting machines and tackle including their attachments, anchorage and 

support shall conform to the following standard or conditions:- 

 
(a) These shall be of good mechanical construction, sound material and 

adequate strength and free from patent defect and shall be kept in good 
repairs and in good working order. 

 
(b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and free from 
patent defects. 

 
(c) Every crane driver or hoisting appliance operator shall be properly qualified 

and no person under the age of 21 years should be in-charge of any hoisting 
machine including any scaffold, winch or give signals to the operator. 
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(d) In case of every hoisting machine and of every chain ring hook, shackle 
swivel and pulley block used in hoisting or lowering or as means of 
suspension the safe working load shall be ascertained by adequate means. 

 
(e) Every hoisting machine and all gear referred to above shall be plainly 

marked with the safe working load. In case of hoisting machine having a 
variable safe working load, each safe working load of the conditions under 
which it is applicable shall be clearly indicated. No part of any machine or of 
any gear referred to above in this paragraph shall be loaded beyond the safe 
working load except for the purpose of testing. 

 
(f) Motor, gearing, Transmission, Electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards, hoisting 
appliances should be provided with such means as will reduce to the 
minimum the risk of accidental descent of the load, adequate precautions 
should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. 

 
(g) When workers are employed on electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves, and 
boots as may be necessary should be provided. The workers should not wear 
any rings, watches and carry keys or other materials, which are good 
conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices, mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment shall 
be altered or removed while it is in use. Adequate washing facilities shall be 
provided at or near places of work. 

 
14. (i) These and all other necessary safety provisions should be brought to the 

notice of all concerned by display on a notice board at a prominent place at 
work spot. The person responsible for compliance of the safety code shall be 
named therein by the contractor. 

 
(i) To ensure effective enforcement of the rules and regulations relating to 
safety precautions the arrangements made by the contractor shall be open to 
inspection by the labor officer, Engineers of the Department or their 
representatives. 
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(ii) Notwithstanding the above clauses, there is nothing in these to exempt the 
contractor from the operations of any other Act or rule in force in the Republic 
of India. 

47.0 Accidents: 
 

The contractor shall immediately on occurrence of any accident at or about the site 
or in connection with in execution of the work report such accident to the 
Architect/ Consultant. The contractor shall also such report immediately to the 
competent authority wherever such report is required to be lodged by the law and 
take appropriate actions thereof. 
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SPECIAL CONDITIONS OF CONTRACT 
 
 

Scope of Work: As defined & explained in these tender documents. 
 

1.0 Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the 
contractor on the site and he will be held responsible for the accuracy and 
maintenance of all the dimensions and the levels. Figured dimensions are in all 
cases to be accepted and no dimension shall be scaled. Large scale details shall 
take precedence over small-scale drawings. In case of discrepancy the contractor 
shall ask for clarification from the Architect/Consultant before proceeding with 
the work. 

 
2.0 Notice of operation: 

 
The contractor shall not carry out any important operation without the consent in 
writing from the Architect/Consultant. 

 
3.0 Construction records: 

 
The contractor shall keep and provide to the Architect/Consultant full and 
accurate records of the dimensions and positions of all new work and any other 
information necessary to prepare complete drawings recording details of the work 
as constructed. 

 
4.0 Safety of adjacent structures and trees 

 
The contractor shall provide and erect to the approval of the Architect/  
Consultant such supports as may be required to protect effectively all structures 
and protective guards to trees which may be endangered by the execution of the 
works or otherwise take such permanent measures as may be required by the 
Architect to protect the trees and structures. 

 
5.0 Temporary works: 

 
Before any temporary works are commenced the contractor shall submit at least 7 
days in advance to the Architect/Consultant for approval complete of all 
temporary works he may require for the execution of the works. The contractor 
shall carry out the modifications relating to strength, if required by the 
Architect/Consultant may require in accordance with the conditions of contract at 
his own cost. The contractor shall be solely responsible for the stability and safety 
of all temporary works and unfinished works and for the quality of the permanent 
works resulting from the arrangement eventually adopted for their execution. 

 
6.0 Temporary roads 
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The contractor shall provide access road to the site from the nearest main road at 
no extra cost and as directed by the Architect/Consultant. The contractor shall  
also be responsible for proper maintenance of this access road and would take all 
care to see that existing services, if any, are maintained in working order at his 
own cost. The laying and maintaining the temporary roads within the site area 
shall be the contractor’s responsibility and the contractor shall take such measures 
that are necessary and as directed by the Architect/Consultant. 

 
7.0 Water, power, and other facilities: 

 
a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his 
own arrangements for the supply of good quality water suitable for the 
construction and good quality drinking water for their workers. If necessary the 
contractor has to sink a tube well/ open well and bring water by means of tankers 
at his own cost for the purpose. The SBI will not be liable to pay any charges in 
connection with the above. 

 
b) The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges. 
 

c) The contractors for other trades directly appointed by the SBI shall be entitled to 
take power and water connections from the temporary water and power supply 
obtained by the contractor. However the concerned contractor shall make their 
own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them. All municipal charges for 
drainage and water connections for construction purposes shall be borne by the 
contractor and charges payable for permanent connections, if any, shall be initially 
paid by the contractor and the SBI will reimburses the amount on production of 
receipts. 

 
d) The SBI as well as the Architect/ Consultant shall give all possible assistance to  

the contractors to obtain the requisite permission from the various authorities, but 
the responsibility for obtaining the same in time shall be of the contractor. 

 
8.0 Office accommodation 

 
a) The contractors shall provide and maintain all necessary offices, workshops, 

stores, shelters, sanitary facilities, canteens and other temporary structures for 
themselves in connections with the work at the site at their own cost after getting 
the approval from the Architect/ Consultant. 

 
b) A site office for the use of SBI/ the Architect/ Consultant shall be provided by the 

contractors at his own expenses. 
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c) All temporary buildings and facilities as mentioned above shall be removed on 
completion of the work or at any other earlier date as directed by the contractors. 

 
All the expenses for obtaining statutory approvals and maintenance of the above 
facilities as well as running expenses shall be borne by the contractor at no extra 
cost. It is also the responsibility of the contractor to obtain statutory approvals for 
providing the above facilities 

 
9.0 Facilities for Contractor’s employees: 

 
The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor 
shall also make the arrangement at his own cost for transport where necessary for 
his staff and workmen to and from site of work at his own cost. 

 
10.0 Lighting of works: 

 
The contractors shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of work. 

 
11.0 Fire fighting arrangements: 

 
i) The contractor shall provide suitable arrangement for firefighting at his own 

cost. For this purpose he shall provide requisite number of fire extinguishers 
and adequate number of buckets, some of which are to be always kept filled 
with sand and some with water. These equipments shall be provided at suitable 
prominent and easily accessible places and shall be properly maintained. 

 
ii) Any deficiency in the fire safety or unsafe conditions shall be corrected the 

contractor at his own cost and to the approval of the relevant authorities. The 
contractor shall make the following arrangements at his own cost but not 
limited to the following. 

 
a) Proper handling, storage and disposal of combustible materials and waste. 

 
b) Work operations which can create fire hazards 

 
c) Access for firefighting equipments. 

 
d) Type, number and location of containers for the removal of surplus materials 

and rubbish. 
 

e) Type, size, number and location of fire extinguishers or other fire fighting 
equipments. 

 
f) General housekeeping. 
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12.0 Site order book: 
 

A site order book shall be maintained at the site for the purpose of quick 
communication with the Architect/ Consultant. Any communication relating to 
the works may be conveyed through records in the site order book. Such a 
communication from one party to the other shall be deemed to have been 
adequately served in terms of contract. Each site order book shall have machine 
numbered pages in triplicates and shall carefully maintained and preserved by the 
contractor and shall be made available to the Architect/ Consultant as an when 
demanded. Any instructions which the Architect/ Consultant may like to issue to 
the contactor or the contractors may like to bring to the Architect/ Consultant Two 
copies of such instructions shall be taken from the site order book and one copy 
will be handed over to the party against proper acknowledgement and the second 
copy will be retained for their record. 

 
13.0 Temporary fencing/ barricading 

 
The contactor shall provide and maintain a suitable temporary fencing/ 
barricading and gates at his cost to adequately enclose all boundaries of the site for 
the protection of the public and for the proper execution and security of the work 
and in accordance with the requirement of the Architect/ Consultant and 
regulations of local authorities. These shall be altered, relocated and adopted from 
time to time as necessary and removed on completion of the work. 

 
14.0 Site meetings: 

 
Site meetings will be held to review the progress and quality evaluation. The 
contactor shall depute a senior representative along with the site representative 
and other staff of approved sub-contractors and suppliers as required to the site 
meetings and ensure all follow up actions. Any additional review meetings shall 
be held if required by the Architect/ Consultant. 

 
15.0 Disposal of refuse: 

 
The contactor shall cart away all debris, refuse etc. arising from the work from the 
site and deposited the same as directed by the Architect/ Consultant at his own 
cost. It is the responsibility of the contactor to obtain approval from the local 
authorities concerned to the effect that all rubbish arising out of contractor’s 
activities at the construction site or any other site activities borrow pits has been 
properly disposed off. 

 

16.0 Contractor to verify site Measurements: 
 

The contractor shall check and verify all site measurements wherever requested by 
other specialist contractors or other sub-contractors to enable them to prepare their 
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own shop drawings and pass on the information with sufficient promptness as 
will not in any way delay the works. 

 
17.0 Displaying the name of the work: 

 
The contractor shall put up a name board of suitable size as directed by the 
Architect/ Consultant indicating the name of the project and other details as given 
by the Architect/ Consultant at his own cost and remove the same on completion 
of work. 

 

18.0 Bar bending schedule: 
 

The contractor shall prepare a detailed bar bending schedule for all reinforced 
concrete works and got them approved by the Architect/ Consultant well in 
advance. 

 
19.0 As built drawings: 

 
i) For the drawings issued to the contractor by the Architect/ Consultant. The 

Architect/ Consultant will issue two sets of drawings to the contractor for the 
items for which some changes have been made from the approved drawings 
as instructed by the SBI/ the Architect/ Consultant. The contractor will make 
the changes made on these copies and return these copies to the Architect/ 
Consultant for their approval. In case any revision is required or the 
corrections are not properly marked, the Architect/ Consultant will point out 
the discrepancies to the contractor. The contractor will have to incorporate 
these corrections and/or attend to discrepancies either on the copies as 
directed by the Architect/ Consultant and resubmit to him for approval. The 
Architect/ Consultant will return one copy duly approved by him. 

 
ii) For the drawings prepared by the contractor, 

The contractor will modify the drawings prepared by him wherever the 
changes are made by the SBI/ the Architect/ Consultant and submit two 
copies of such modified drawings to the Architect/ Consultant for approval. 
The Architect/ Consultant will return one copy of the approved drawing to the 
contractor. 

 
20.0 Approved make: 

 
The contractor shall provide all materials from the list of approved makes at his 
own cost and also appoint the specialized agency for the waterproofing, anti- 
termite, aluminum doors and windows and any other items as specified in the 
tender. The Architect/ Consultant may approve any make/ agency within the 
approved list as given in the tender after inspection of the sample/ mock up. 

 
21.0 Procurement of materials: 
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The contractor shall make his own arrangement to procure all the required 
materials for the work. All wastages and losses in weight shall be to the 
contractor’s account. 

 
22.0 Excise duty, Taxes, Levies etc. 

 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to 
sale taxes, tax on works contract excise duty and octroi, payable in respect of 
material, equipments plant and other things required for the contract. All the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account 
and the SBI shall not be required to pay any additional or extra amount on this 
account. Variation of taxes, duties, levies, etc. if any, till completion of work shall 
be deemed to be included in the quoted rates and no extra claim on this account 
will in any case be entertained. If a new tax or duty or levy or cess or royalty or 
octroi is imposed under as statue or law during the currency of the contract/work 
the same shall be borne by the contractor. 

 
23.0 Acceptance of tender: 

 
The SBI shall have the right to reject any or all tenders without assigning any 
reason. They are not bound to accept the lowest or any tender and the tenderer or 
tenderers shall have no right to question the acts of the SBI. However adequate 
transparency would be maintained by the SBI. 

 
24.0 Defects after Virtual completion and defects liability period: 

Any defect shrinkage, settlement or other faults which may appear within the 
“Defects Liability Period” which shall be as per NIT from the date of the virtual 
completion of the work, arising in the opinion of the Architect from materials or 
workmanship not in accordance with the contract, shall upon the direction in 
writing of the Architect , and within such reasonable time as shall be specified 
therein, be amended and made good by the contractor, at his own cost and in case 
of default then Bank may employ and pay other person /agency to amend and 
make good such defects, shrinkage, settlement or other faults, and all damages, 
loss, and expenses consequent thereon or incidental thereto shall be made good 
and borne by the contractor and such damage, loss and expenses shall be 
recoverable from him by the Bank or may be deducted by the Bank, upon the 
Architect’s certificate in writing, from any money due or may be deducted by the 
Bank, upon the Architect’s certificate in writing, from any money due or that may 
become due to the contractor, or the bank may in lieu of such amending and 
marking good by the contractor deduct from any money due to the contractor a 
sum, to be determined by the Architect equivalent to the cost of amending such 
work and in the event of the amount retained under clause of GCC, hereof being 
insufficient, recover the balance from the contractor, together with any expenses 
the Bank may have incurred in connection therewith. Should any defective work 
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have been done or material supplied by any sub-contractor employed on the 
works, who has been nominated or approved by the Architect as provided in 
clauses of GCC the contractor shall be liable to make good in the same manner as 
if such work or material has been done or supplied by the Contractor and been 
subject to the provisions of this Contract. The Contractor shall remain liable under 
the provisions of this Contract notwithstanding the signing of any Certificate or 
the passing of any accounts, by the Architect. 
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ADDITIONAL CONDITIONS OF CONTRACT 
 
 

Notwithstanding anything contained herein above the following ADDITIONAL 
CONDITIONS shall be applicable for this contract / work. 

 
1.0 PRICE VARIATION ADJUSTMENT (PVA): 

 
The rates quoted by the bidder shall remain firm throughout the contract / 
construction period. PVA & PVA Clause mentioned elsewhere in these documents 
shall not be applicable. 

 
2.0 WORKING SCHEDULE / BAR CHART: 

 
Detailed working date schedule and bar chart for the work shall be prepared by the 
contractor and got approved from the Bank / Architect. A detailed flow chart of 
activities highlighting curing, setting time / period, pot life period / predecessor, 
successor & critical activities etc. shall also be prepared by the contractor for 
effective management of work and also to make a realistic bar chart / working date 
schedule. 

 
3.0 RATES: 

It may be noted that it is an item rate contract. Rates accepted by the bank shall be 
for all levels/height and lead unless otherwise specified in the schedule of 
quantities and shall be inclusive of temporary shifting and installation of furniture 
to keep branch functional , all man, labour, supervision, materials, tools, equipment, 
barricading, cordoning, covering scaffoldings, water, electricity, taxes, insurances, 
arrangements, temporary works, over heads, collection & carting away &  final  
disposal  of rubbish & debris, regular cleaning of site etc. required to complete  the   
works in   all respect to the satisfaction of the  architects / Bank and nothing 
additional or  extra shall be paid on these accounts and / or on account of variation 
in rates /  taxes and / or imposition of new tax / levy during currency of contract / 
work, except for the items, taxes, works etc. for which there is a specific mention for 
additional payment in these tender documents. The rates shall remain firm 
throughout the contract period. 

 
4.0 BASIC RATE: 

 
Wherever for any item of work basic rate of materials are specified, the materials of 
that basic rates as selected by the Bank/Architect at any commercial establishment/ 
seller of Ahmadabad or nearby centre, if such materials are not available at 
Ahmadabad, shall be procured and used by the contractor. 

 
Basic rate of any material (Without processing) is the rate offered by seller against 
Bill and credit period not exceeding 15 days, including all applicable taxes etc (but 
excluding GST) ex- godown. Payments for procurement of materials shall be made 
by the contractor themselves. 
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If the basic rate of any material actually used for the work is more or less than the 
basic rate given in schedule of quantities, in that case adjustments in the rate 
admissible to the contractor shall be modified by adding or subtracting, as the case 
is, from the accepted tender rates an amount equivalent to difference in the basic 
rates plus 15 % of difference of the basic rate. 

 
5.0 BRANDED / FINISHING ITEMS: 

 
Branded items such as tiles, construction chemicals, hardware, sanitary wares and 
other finishing items shall be used as per the samples selected and approved by the 
architects / Bank from the brands/makes mentioned in the tender document. If the 
contractor intend to use an equivalent substitute than, they have to produce 
necessary documentary evidences establishing the equivalency to the satisfaction of 
the architect/Bank and shall use the same only after approval of the architect. 

 
6.0 INSURANCE 

 
The contractor shall keep the Bank indemnify from all the claims arising out of 
damage to workman/person & property of Bank and/or third party and the SBI 
shall have right to recover the cost of such damages /claim from any amount due to 
the contractor. If the claim amount exceeds the amount due to be paid to the 
contractor, the contractor shall immediately pay such excess amount to the Bank. 
Decision of the Bank regarding determination of the amount of claim /damage shall 
be final & binding to the contractor. Being a short period work, the Bank may not be 
able to check or verify the various insurance policies required to be taken by the 
contractor and trust that the contractor has obtained all such policies. 

 
7.0 SITE CONDITION & WORKING HOURS. 

 
The tenderer must visit the site and acquaint themselves with the site conditions. It 
must be noted that the work is to be carried out in the functional branch without 
hindering the normal functioning of the Branch. The work may generally be carried 
out on holidays or after Banking hours. 
Height of internal spaces of the branch is higher than normal structures.Average 
height of internal spaces of the structure in approx. 6 to 6.5 mts for hall and approx. 
4.5 mts for rooms.The tenderer should examine all the existing site condition before 
quoting the rates.All the quoted rates are inclusive of required scaffolding works, 
lifting of material, carriage etc.Temporaray barricade & partitions/screens to be 
provided by contractor to safeguard bank users from proposed construction 
activities (for dust, noise, material fall etc.) with out any extra cost. 

 

The Lift shall not be used by Contractor for any propose. 
 

 
 
 
 
The contractor has to work in coordination with the other contractors and 
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daily/weekly schedule of working shall be prepared in consultation with the 
Architects/Banks. Regular updating / modification of such schedule shall be 
required. 

 
For normal functioning of the Bank/Branch the contractor shall be required to shift 
the furniture etc and/or relocate the existing and/or new loose and/or fix furniture 
and/or any other item of works and/or any such materials at new location at times. 
The contractor shall carry out all such activities with utmost priority and without 
any additional/extra cost to the bank. The tenderer shall quote the rates inclusive of 
all such activities/works as may be required as per site conditions. The rates quoted 
by the tenderer shall be inclusive of all such temporary/semi-permanent 
works/activities. 

 

8.0 GENERAL: 
 

(i) Source of materials / samples / brands / makes etc. shall be got approved from the 
Architects /Bank before using. In case of deviations, decision of the Bank shall be 
final and binding and shall not be open for arbitration. 

(ii) The Architects have their specific role/duties/rights as defined in these tender 
documents However in the event of any dispute arising out of differences between 
the opinions of the Architects and also their role/duties/rights, the Banks’ decision 
shall be final & binding on the Architects and the Contractor and shall not be open 
to arbitration. 

(vi) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of 
onsite executed to the shape area only. 

(vii) The contractor’s qualified & authorized representative shall remain on site during 
the entire execution process for coordination with various agencies/  
Architect/Bank & execution of work 

(viii) Hidden measurement. It is contractor’s responsibility to get the measurement 
checked immediately on completion of such items. This shall be done before 
finishing the same & before ceiling boarding done. The Architect shall be provided 
with such details well in advance so that the other work is not held up due to last 
moment action. 

(ix) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged 
&submitted by the contractor. 

(x) Water & Electricity, if available, shall be provided by the Bank at one point without 
any charges. However, if the water & electricity could not be provided by the Bank, 
the same shall be arranged by the contractor at their own cost within the 
quoted/accepted rate. Nothing extra shall be paid by the Bank on account of not 
providing the water & Electricity. 

(XI) Wherever the specifications are not specified in details the work shall be carried out 
as per CPWD specifications or Manufacturer’s instructions or architects instructions 
depending upon the site conditions as directed by the Bank/ Architects 

(XII) The contractor shall produce the bills / challans / documentary evidences and proof 
in respect of genuineness of materials used by him when so ever asked/demanded 
by the Architects/Bank. 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name of the Contractor 

2. Name of the Work as given in the Agreement 

3. Agreement W O 

4. Tender Amount 

5. Date of Commencement of Work 

6. Period allowed for Completion as per Agreement 

7. Date of Completion as per Agreement 

8. Period for which Extension of Time has been given 

Date : Month : Year 

1. 1st Extension vide Bank’s Letter No 

2. 2nd Extension vide Bank’s Letter No 

3. 3rd Extension vide Bank’s Letter No 

 

9. Reasons for which extensions have been previously given (Copies of the previous applications 
should be attached) 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for 
extra work assigned, if any etc. 

 

 

 

 

 

 

Signature of Contractor & Seal 
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LIST OF APROVED BRANDS / MAKES – For Interior works  
Project: Proposed SBI RBO office at Corner Walk, M3M Mall, Gurugram  

 

 One of the following makes of the material shall be used.  

 The contractor will have to get the sample approved from the Architect / Bank Engineer whose decision shall be 
binding on the contractor.  

 The condition is also applicable for any material, not mentioned in the specification or schedule of work. No 
deviations are allowed in these even during / after Tender. 

1. Vitrified Tiles Kajaria /Somany / H.R. Johnson / NITCO 

2. Ceramic wall Tiles Kajaria /Somany / H.R. Johnson / NITCO  

3. Ceramic floor Tiles (antiskid) Kajaria /Somany / H.R. Johnson / NITCO 

4. False Flooring Unifloor / Flexi Access Floor / Armstrong / Vista 

5. Wooden Laminated Flooring Pergo / Green Pane / Quickstep / Vista / welspun 

6. Aluminum Fittings Jindal / Hindalco / MAAN 

7. Aluminum Extrusion Sections Jindal / Hindalco / MAAN 

8. GI section for ceiling & wall paneling Kohinoordecor / `Gyproc – Saint Gobain / India Gypsum 

9. Modular furniture  Godrej / Herman Miller/ Wipro / IKEA /  

10. Commercial Plywood / Boards Century / Archid / Green ply / Merino ply 

11. MDF / Pre laminated MDF Century / Action / Green Panel  

12. Laminates Century / Archid / Aica / Sunmica / Greenlam laminate 

13. Veneer Century / Green / Green Panel 

14. Drawer Sliding / Patch Fittings EBCO / Godrej / Hettich / Dorma 

15. Floor Spring / Door Closer Godrej / Hardwyn / Hyper / Droma / Haffele 

16. Flush Door Century / Green Panel / Merino / Duro 

17. Texture interior Paint ACRO / Dulux / Berger / Okios / Asian 

18. Readymade Computer Drawer EBCO / Hettich / Blum 

19. Paints Asian / Nerolac / Berger / Dulux 

20. Cement paint Snowcem / Surfacem / Durocem 

a) Synthetic Enamel paint Asian / Nerolac / Berger / Dulux 

b) 
Acrylic Emulsion Paint 
(Interior and Exterior) 

Asian / Nerolac / Berger / Dulux 

c) Glazing 
Modi Tuff Glass / Triveni Glass Ltd./ Indo Asahi Glass Co. 
Ltd. / Saint Gobain 

d) Cement Grade 43/53 of L&T / A.C.C. / Ambuja / Ultratech 

21. False Ceiling - Gypsum Armstrong / Indian Gypsum Board / Gyproc - Saint Gobain 
22. ACP Panels / Sheets Alubond ALU Décor / Alstrong / Alstone 

23. T-Grid RIO AARMAN / MSI / MAHABALI / GENESIS 

24. WPC Panels Aurnum /  

25. Acrylic Sheets Sanmati Acrylics / Acrylic Sheet India / Achy Plus 

26. Vertical / Roller / Roman blinds Vista / MAC / DACK 

27. PU Paint Asian / Berger / ICI 

28. Wall Paper Elemento / Marshel 

29. Plumbing pipes Astral / Supreme / Prince / Finolex 

30. Bath & Toilet fitting Jaquar / Hindware / cera or equivalent 

31. Drawer handle EBCO / Hettich / IKEA 

31.  Pin board & stuffed panel fabric  Response / Paradise  

32.  
Yellow PU Foam Sheet (high 
density) 

Sleepwell / kurlon / centuary / duroflex 

33. Solid Acrylic surface  Samsung / LG / Dupont / Duro  

34. Lacquer glass  Saint Gobain / Gold plus / SGLAC / AIS 
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TECHNICAL SPECIFICATIONS 
 

Unless otherwise mentioned in item description / bill of quantities and / or instructed by 
architects/Engineer following specifications shall be adopted. All works to be carried as per 
detailed execution drawings and instructions of Architect/Engineer in-charge. 
Sizes mentioned hereunder or elsewhere in these tender documents are finished sizes and 
centre to centre distance is the maximum permissible distance. 

 
A. MATERIALS 

 

1) MDF / HDHMR : Exterior Grade MDF / HDHMR board of specified make 
2) Plywood: IS- 303 Commercial Plywood of approved make. Al exposed edges of 

plywood to be finished with 1mm laminate or min. 6mm th. wood beading with 
melamine polish/synthetic enamel paint. 

 
3) Laminate: IS-2046 of approved Make, shade and thickness not less than 1mm. 

Balancing laminate should be 0.8mm th. of approved make and shade. 

 
4) Wood: 

 
a) For beading/lipping teak or steam beech or equivalent to match with laminate with 

melamine polish. Sample of Wood and Polish to be approved. 
b) MDF (15 mm thk) beading, corner chamfered (where ever mentioned as per drawing) 

with Duco paint finish (shade as mentioned in drawing).  

 
c) Concealed wood members should be hard wood (Sal, Kapur etc) as per approved 

Sample. 

 
d) All Wood members to be given pre construction anti termite treatment with Biflex TC 

chemical in proportion 1:24 (biflex: kerosene oil ) in 2 coats. 

 
e) Inside wood members and concealed / inner side of ply wood in double skin 

partition need not be provided with primer and painting. 

 
f) All internal exposed members of wood and ply which are not finished with laminate 

or polish to be finished with one coat of primer and two or more coats of synthetic 
enamel paint of approved make and shade. 

g) All internal members (surfaces) of wooden furnitures to be finished with 0.75 mm thk 
laminate (phenolic laminates) (frosty white shade).   

 
5) Other Materials: Hardware, locks, channels, cable manager, door closer, keyboard 

tray, floor spring etc as per approved sample. 
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6) Glass: Approved make float glass with itching/frosting/filmed finish as mentioned/ 

shown in drawing or BOQ. 
 

 

B. MODESTY PANEL 

Made out of 18thk ply board, finished with 1 thk laminate (shade as mentioned in 
dwg) and lacquer glass; location and shade of finishising material as mentioned in 
drawing. 

 
C. TABLE TOPS & LEG/SIDE PANEL 

Working Top curved (over-hang over modesty panel), Leg panels made out of  
18mm thick ply board finished with 1 mm laminate /  lacquer glass (colour, finish & 
location as mentioned in drawing).  

 
D. DRAWER UNIT 

 

Drawer Unit - (Inner size of box, 1 side of box is leg panel, upper side of box is 
table top, back side shall be 8mm thick Ply board and Bottom of Box, 3 nos. 2" 
wide drawer divider pattas & inner panel of Box made out of 18 mm Both Side 
ply board. 4 Nos drawers shall be 1'9" deep (inner dimension), First (Top) drawer 
4" height (facia) & rest 3 equal. Ply board / wood horizontal partition between 
first & second drawer. Second drawer shall be Cash drawer having 6 equal 
compartments for currency notes. Drawer facia & skirting 18 mm Ply board 
finished with 1 mm laminate, bottom 5.5 mm thick; sides, back & divider 
partition 12 mm thick Ply boardas per drawing & Detail. 

 
E. SIDE UNIT / FILE STORAGE / CUPBOARD UNIT 

 

Side Unit - Top, Bottom, Sides, Skirting & Shutters 18 mm Ply board and Back 5.5 
mm & Shelf 18 mm ply board. All remaining external surfaces (except bottom face of 
bottom shelf) shall be finished with 1 mm matt finis laminate including group lock, 
SS- handles etc complete. 

 
F. ELECTRICAL MAIN PANEL CUPBOARD 

 

Sides, Top, Bottom / Middle divider & Shutters made out of 18 mm thick Cement 
Particle Board, having 5 mm thick glass pans in shutters fitted with 3" SS-L-Hinges 
max. 2' c/c , Magnetic Catch, Handles, Vents, Chain etc Complete. All External 
surfaces to be finished with 1mm laminate and rest with enamel paint. Exact 
measurements & number of shutters required (2 or 4) shall be decided on completion 
of installation of Electric Panel. Front elevation area shall be measured & paid. Item 
to be executed as per execution drawing, instructions of Architects/Bank. 
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G. PARTITIONS 
The rate shall be include GI / aluminium frame work / boxing above false ceiling level 
for fixing of fully glazed glass partition. Part of the Glass shall be provided with Glass 
film as approved. (Measurement shall be taken up to false ceiling finished level). Sheet 
Metal Counter Sunk Screws shall be used to make the Partitions. Item to be executed as 
per execution drawing, instructions of Architects/Bank. 

 
i. Half Height Partition (solid or partly glazed) 
68mm thick Double Skin Solid / Partly Glazed Partition made out of Minimum 50 
mm x 25 mm x 1.2 mm Aluminium extruded Tube Sections placed max. 600 mm c/c 
both ways, 12 thk ply board fixed on both faces & edges, finished with 1 mm thick 
Solid Core Laminate including 12 mm thick crystal edge finish clear float glass / 
tamper glass (as mentioned in drawings); where ever required; fitted with necessary 
SS/CP patch fitting -wood to glass or 
/and glass to glass, as required. 

 
ii. Full Height Partition 8'-0" Ht / Up to false ceiling 
68mm thick Double Skin Solid / Partly Glazed Partition made out of Minimum 50 mm x 
25 mm x 1.2 mm Aluminum extruded Tube Sections placed max. 600 mm c/c both ways, 
12 mm thick plywood fixed on both faces & edges, finished with 1 mm thick Solid Core 
Laminate anchored & dropped from beam/slab, including Crystal edge polishing, 8mm 
glass panel as per drawing & instructions of Architect, as required. Only clear visible area 
of glass & wooden partition shall be measured & payed. 

 
H. SOFA 

 

Waiting sofa without arm-rests made out of 19mm MR grade block board with T.W. 
Framing inside, imported elastic / Jelebi Spring, 3" thick 40 density foam sheet + 1" thick 
Softy U-Foam for Seat & 2" thick 32 density foam sheet + 1" thick Softy U-Foam for back, 
all exposed surface covered with approved fabric /art. lather with 3" SS legs ,exposed 
wood shall be painted / polished complete. Item to be executed as per execution drawing, 
instructions of Architects/Bank. 

 
I. DOORS 

 

1) Flush Door (with or without view panel) 
32 mm thick Flush door, both sides finished with 1 mm thick regular core laminate, all 
edges covered with 0.5" thick teak wood bidding melamine polish finish, 5 m thick 
glass view panel as required including 4"x2" hard wood frame covered with laminate, 
4 nos. 5" SS-Hinges, Pin Cylinder lock, Double speed door closer (60 to 80 kg), SS- 
Tower Bolt, door stopper, PVC buffer etc complete. 

 
2) Flush Door (with or without view panel) with door frame 
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Same as above but including door frame of 55x95mm kapur wood with proper 
holdfast etc complete. 

 
3) SINGLE WINDOW FLAP DOOR 
P/F Over all 35mm thick flap door made out of hardwood frame covered with 5.5 mm 
exterior grade MDF Board finished with 1 mm thick solid core laminate. Door shutter 
frame shall be made out of 3 vertical and 3 horizontal members of 50 mm wide and 1 
lock rail of 100/125mm width. 3nos. 4” SS hinges, 3” brass SS tower bolt etc. complete. 

J. PAINT 
 

Providing and applying 2 or more coats (using brush/roller) of approved quality 
synthetic enamel/acrylic emulsion paint of approved color as per manufacturers 
specification at all levels and -heights, including removing existing paint, previous 
dust, oil, grease or loose particles, complete surface treatment of approved primer, 
adequate coats of enamel putty to make the surface uniform and free of undulations 
etc. complete, and finished as directed and to the satisfaction of the architect. 

 
K. ALUMINIUM COMPOSITE PANELING 

ACP paneling made of Frame (1"x2"x1.2mm aluminum tubes placed max. 2' c/c) 
finished with 3mm thick (overall) exterior grade ACP composed of non-combustible 
virgin LDPE core laminated and sandwiched between two fine aluminum sheets 
(0.25 on each side). Finished visible area shall be measured & paid. Item to be 
executed as per execution drawing, instructions of Architects /Bank. 

 
 

L. GYPSUM BOARD FALSE CEILING 
 

SAINT GOBAIN GYPROC 
As per CPWD specification 

 
Grid ceiling 
As per CPWD specification 

 
AC AND LIGHT FITTINGS : Opening for AC And Light fixtures should be done Before 
Jointing & finishing. G.I. perimeter channel and supporting materials are to be provided 
to make any opening for light fittings, diffusers etc. and should be supported properly to 
maintain the integrity of the ceiling. Opening for Light fitting should be planned in 
advance so that they are not in the line of Joints, Intermediate channel are not Distributed. 
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JOINTING AND FINISHING: Hilux Calcium Silicate boards are available with Tapered 
and Square edges. The joints of these boards can be jointed & finished by using specially 
formulated Jointing Compound (USG make) and 48 mm wide fibre tape, to get seamless 
finish. The square edges of the boards can be made tapered (40x1.5mm) at site by using 
grinding machine. The corners can also be reinforced with fiber tape. Cement Primer (Oil 
based) to be provided on entire surface before putty/ painting. 

 
Step -1(First-coat) 
 Apply Jointing compound at joint 
 Firmly embed the 48mm wide self adhesive fiber tape centrally into the joint. 
 Apply jointing compound on the fiber tape with tapping knife. 
 Use sufficient pressure to ensure that the tape is firmly placed. 
 The tape should be free from trapped air/bubbles and this application should be 
approx. 4” wide. 
 Remove extra material lying outside of the joint and allow it to dry. 

 
Step – 2 (Second coat) 
 When the first coat is dried, apply second coat of jointing compound to the joint. 
 Ensure that the preceding application and tape is completely covered by making this 
application wider than the earlier. 
 Remove extra material and allow it to dry. 

 
Step – 3 (Third coat- finishing coat) 
 When the 2nd coat is dried, apply a very thin layer of jointing compound to the joint. 
 Ensure that the preceding application and tape is completely covered by making this 
application wider than the earlier and spread it, to remove visibility of the joint. 
 Feather out joint edges to remove extra material and allow it to dry. 

 
M. HIGH GLOSS PU CLEAR / WHITE / PIGMENTED COATING 

The HIGH GLOSS PU clear /white / pigmented shall be carried out as per standard 
procedure of the manufacturer specifications and recommendations and as per the 
instruction by the Architect 

 
Sr.No. Stage Process Specification 

1 1st Sand the Surface with emery Paper to remove 
the Fiber, glue, undulation for clean the surface 
& smoothen the surface 

Paper No. 180 & 320 

2 2nd Apply 1st coat of Epoxy (Polyester insulator)  

  Drying time 4-5hours (should not exceed 72hrs)  

 3rd Sand the Surface with emery paper Paper No. 180 & 320 
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3 4th Apply 1st coat of Sealer, Mixing ratio of 
clear/white/pigmented sealer is 
Base : Hardener : Thinner : 100 : 50 : 15-30% 

FL-A40-CO2/FL-A040-CO1 : 
FC-A042 : Asian PU thinner 
code 1532 & coverage 120-180 
gm/sqmt 

  Drying time 4-5hours (should not exceed 72 
hrs) 

 

 5th Sand the Surface with emery paper Paper No. 320 

4 6th Apply 2nd coat of Sealer, Mixing ratio of 
clear/white/pigmented sealer is 
Base : Hardener : Thinner : 100 : 50 : 15-30% 

FL-A40-CO2/FL-A040-CO1 : 
FC-A042 : Asian PU thinner 
code 1532 & coverage 120-180 
gm/sqmt 

  Drying time 4-5hours (should not exceed 72 
hrs) 

 

 7th Sand the Surface with emery paper Paper No. 320 & 400 (wet 
sanding) 

5 8th Apply 1st coat of glossy Top coat, Mixing ratio 
of clear/white/pigmented glossy is 
Base : Hardener : Thinner : 100 : 100 : 15-30% 

FB-A596-CO2/FB-A596-CO1 
: FC-A640 : Asian PU thinner 
code 1532 

  Drying time 4-5hours (should not exceed 72 
hrs) 

 

 9th Sand the Surface with emery paper Paper No. 400 (wet sanding) 

6 10th Apply 2nd coat of glossy Top coat, Mixing ratio 
of clear/white/pigmented glossy is 
Base : Hardener : Thinner : 100 : 100 : 15-30% 

FB-A596-CO2/FB-A596-CO1 
: FC-A640 : Asian PU thinner 
code 1532 

  Drying time 4-5hours (should not exceed 72 
hrs) 

 

 11th Sand the Surface with emery paper Paper No. 400 (wet sanding) 

7 12th Apply 3rd coat of glossy Top coat, Mixing ratio 
of clear/white/pigmented glossy is 
Base : Hardener : Thinner : 100 : 100 : 15-30% 

FB-A596-CO2/FB-A596-CO1 
: FC-A640 : Asian PU thinner 
code 1532 

  Drying time 48 hours  

 13th Sand the surface with emery paper Paper No. 800, 1000 or 1200, 
2000 (wet sanding) 

8 14th Buff using Buffing compound - Pest (3M make) Using Medium Pad 
 15th Buff using Buffing compound - Liquid (3M 

make) ( Avoid the buffer which is very fast. Use 
orbital buffing machine (1000-1500 RPM ) 

Using Soft Pad 

9 16th Using wax polish remove remaining buffing 
compound from surface & increase the gloss. 
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PRO-FORMA OF HINDRANCE REGISTER 
 
 
 
 
 
 

Name of Work:- Date of Start of Work:- 
 

Name of Contractor:- Period of Completion:- 
 

Agreement No. :- Date of Completion:- 
 
 
 
 
 

Sr. Nature of Date of Date of Period of Signature Remarks 
No. Hindrance Occurrence 

of 
Hindrance 

Which 
Hindrance 

was 

Hindrance Architect 
/ Bank 

 

 
1 

 
2 

 
3 

removed 
4 

 
5 

 
6 

 
7 
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BILL OF QUANTITY 

PREAMBLE: 
To be read along with drawings. 

1. Rates to be quoted both in figures and words. 

2. All pages to be signed and stamped by the tenderer. 

3. The rate of the items shall be applicable for any floor level/ any number of floors, or any quantity. 

4. The specification of the items shall be as per latest Indian standard codes unless otherwise specified. 

5. All materials shall be as per approved list and should be of 1stquality unless otherwise specified. 

6. The rates are inclusive of all duties and taxes (except GST) of all government, municipal or any other 
statutory body applicable from time to time. 

7. Rates shall be for items complete in all respects as per drawing, instructions and approval of the / bank’s 
engineer. 

8. The quantities are approximate and tentative which may vary during course of execution. The rates quoted 
against particular item shall not be changed with variation in quantities. 

9. Making of any cutout / opening for electrical / air – conditioning wiring / fitting in any of the item of false 
ceiling, partitions, paneling masonry work etc. And finishing edges jambs / sills / soffits of the opening 
shall not be paid extra.  

10. The tenderer shall visit the site and shall satisfy himself as to conditions under which the work is to be 
performed. He shall also check, ascertain the locations of any existing structures or equipment or any other 
situation which may affect the work. No extra claim as a consequence of ignorance or on ground of 
insufficient description will be allowed at a later date. 

11. The quoted price for items shall include all accessories, consumables etc. As required to make the item 
complete in all respects, compatible with other related / associated items and fully functional. 

12. Contractor shall be fully responsible for any error, difficulty in execution / damages incurred owing to 
discrepancy in drawings which has been overlooked by him and has not been brought to the notice of the . 

13. There are number of items given in the tender where in basic rates including all taxes expected has been 
mentioned in the tender. These items shall be purchased by the contractor from the market only after the 
approval of quality and rates by the . 

14. All hidden surfaces of board / ply / wood work to be painted with anti bacterial paint from nav air 
international fr 881 (viper) (white colour as per manufacturer’s specifications on wood / board). 

15. Contractor shall appoint technically qualified full time site supervisor to monitoring the day to day progress 
of work at site on their own cost.  
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BILL OF QUANTITIES  
PRICE BID (PART-B) 

 
(Refer annexed file / section in e-tender portal for Bill of Quantities) 
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TENDER DRAWINGS  
 

(Refer annexed file / section in e-Tender portal for Tender Drawings) 


