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NIT NO:LUC/PRJ/RBO-I/202411001 
 

 

 

STATE BANK OF INDIA 

 

 
 

ELECTRICAL WORKS AT SALEMSARAI BRANCH, RBO-I, AO 

PRAYAGRAJ 

 

 

 

 

 

Tender Documents Consisting of : 

NIT, General Rules and Instruction for the Guidance of Tenderer, 

Form of Tender, Articles of Agreement, General Conditions 

of Contract, Technical Specifications and 

Bill of Quantities 

 

 
 

 

 

 
 

The Regional Manager 

Regional Business Office-I 

State Bank of India,  

Regional Business Office-I 

State Bank of India,  

Civil Lines, 

Prayagraj 

                     Phone/ Mobile :7408403577  

 E-mail :  agmr2.zoald@sbi.co.in  
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STATE BANK OF INDIA 
 

NOTICE INVITING TENDERS 
 

State Bank of India invites e-tenders through ITEM RATE SYSTEM under two cover 

system(Cover-I Technical Bid and Cover-II price bid) Technical bid online and Price bid in 

Electronic form through sealed bid option) from FROM THE SBI EMPANELLED 

ELECTRICAL CONTRACTORS IN LUCKNOW CIRCLE for Internal Electrical work of State 

Bank of India, SALEMSARAI BRANCH, RBO-I, AO PRAYAGRAJ (U.P), details given below: 

: 

 

1. Name of Work : INTERNAL ELECTRICAL WORK OF 

STATE BANK OF INDIA, SALEMSARAI 

BRANCH, RBO-I, AO PRAYAGRAJ(U.P) 
    

2. Time allowed for completion : 30 calendar days from the date of issue of 

Work Order/ handing over of site. 
    

3. Estimated Cost : Rs. 4.99 Lacs + GST 

    

4. Earnest Money Deposit : NIL 
    

5. Security Deposit : As per clause No. 6.1 & 6.2, Page 5 of 

Instructions to the Tenders) 

    

    

6. Availability of Tender Documents : Tender documents to be downloaded from the 

Bank website www.sbi.co.in under the “SBI in 

the News> Procurement News”. Tender 

documents to be downloaded from the SBI e-

tender portal 

www.tenderwizard.com/SBIETENDER 
from 08.11.2024 to 14:00 Hrs on 27.11.2024 . 

    

7. Last date and time of receipt of tenders : 

 

 

27.11.2024 up to 03:30 p.m 

    

8. Address at which the tenders are to be 

submitted 

: The Regional Manager 

Regional Business Office-I 

State Bank of India,  

Civil Lines, 

Prayagraj 
    

9. Date and time for opening of e-tenders : 27.11.2024 up to 04:00 p.m 
    

10. Place of opening tenders : The Regional Manager 

Regional Business Office-I 

State Bank of India,  

Civil Lines, 

Prayagraj 
 

11. Defects Liability Period : 12 months 

http://www.sbi.co.in/
http://www.tenderwizard.com/SBIETENDER
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12. Validity of offer : 3 (Three) months from the date of opening of 

price bid of tender. 

    

13. Liquidated Damages : 0.5% per week subject to a maximum of 5% of 

contract value. 

    

  

  

14. Cover-I (Technical bid ) : to be submitted online/hard copy. 

a) EMD : NIl 
b) First four tender pages duly stamped 

and signed 
  

  

 

Cover-II (Price bid)         : to be filled online through https 

www.tenderwizard.com/SBIETENDER 
  

15. Service Provider : M/s. Antares Systems Limited, Registered Office: #24, Sudha 

Complex, 3rd Stage, 4th Block, Bangalore – 560079, Karnataka 
                                

1. M/s. Antares Systems Limited 

BD-52A, Rabindrapally, Kestopur, 

Near Frank Ross Pharmacy 

(Behind IDBI Bank) 

Kolkata – 700101 

Contact - Mr. Kushal Bose 07686913157 / 

e-Mail:  

kushal.b@antaressystems.com  / 

Mr. Viswajit 09674758723 

e-Mail: 

viswajit.c@antaressystems.com 
 

16. Contact Person:. Contact: Ramji Sharan, Dy. Manager(Electrical)-07408403577 

 

 SBI reserves its rights to accept/reject any/all tender without assigning any reasons 

whatsoever and to increase or decrease the quantities of any item and contractor has to 

execute the same at the rate quoted and no correspondence shall be entertained in this regard. 

Bank is not responsible for any postal delay in submission of technical bid hard copy. In case 

the date of opening of tenders is declared as a holiday, the tenders will be submitted and 

opened on the next working day at the same time. 
 

  

  

  

 

 

 

 

 For and behalf of State Bank of India 

 

http://www.tenderwizard.com/SBIETENDER
mailto:tousik.g@antaressystems.com
mailto:kushal.b@antaressystems.com%20%20/
mailto:tousik.g@antaressystems.com
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INSTRUCTIONS TO THE TENDERERS 

 

1.0 e-Tenders are invited by Regional Manager (RBO-I Prayagraj) on behalf of State Bank of 

India for Electrical installation works including dismantling of existing old light fittings and 

electrical switch gears at SALEMSARAI BRANCH, RBO-I, AO PRAYAGRAJ 

  

1.1 Site and Its Location 

  

 The proposed work is to be carried out at New premises SALEMSARAI BRANCH, RBO-

I, AO PRAYAGRAJ 
  

2.0 Tender Documents 

  

2.1 The work has to be carried out strictly according to the conditions stipulated in tender 

consisting the following documents and the most workman like manner, 

  

 Instructions to tenderers 

 General Conditions of Contract 

 Special Conditions of Contract 

 Additional Conditions for Electrical Installation 

 Technical Specifications 

 Drawings 

 Price Bid 

  

2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order given 

below : 

  

 a) Price Bid 

 b) Technical Specifications 

 c) Additional Conditions for Electrical Installation 

 d) Special Conditions of Contract 

 e) General Conditions of Contract 

 f) Instructions to Tenderers 

   

2.3 Complete set of tender documents are available on Bank’s website www.sbi.co.in. and 

www.tenderwizard.com/SBIETENDER  
  

2.4 The tender documents are not transferable. 

  

3.0 Site Visit 

  

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender document 

and  enter  into a contract  for  the  satisfactory  performance  of the work. The Tenderer is 

requested satisfy himself regarding the availability of water, power, transport and 

communication facilities, the character quality and quantity of the materials, labour, the law 

and order situation, climatic conditions local authorities requirement, traffic regulations etc; 

 

The tenderer will be fully responsible for considering the financial effect of any or all the 

factors while submitting his tender. 

http://www.sbi.co.in/
http://www.tenderwizard.com/SBIETENDER
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4.0 Earnest Money 

  

4.1 The tenderers are requested to submit the Earnest Money as per NIT in the form of Demand 

Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India. 
  

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

  

4.3 No interest will be paid on the EMD. 

  

4.4 EMD of unsuccessful tenderers will be refunded within 60 days of award of Contract. 

  

4.5 EMD of successful tenderer will be retained as a part of security deposit. 

  

5.0 Initial Security Deposit 

  

 The successful tenderer will have to submit a sum equivalent to 2% of contract value less 

EMD by means of D/D drawn in favour of State Bank of India within a period of 15 days of 

acceptance of tender. 

  

6.0 Security Deposit 

  

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the 

form of initial security deposit which includes the EMD. Balance 3% shall be deducted from 

the running account bill of the work at the rate of 10% of the respective running account bill 

i.e. deduction from each running bill account will be 10% till total 3% of contract value is 

reached. 50% of the total security shall be paid to the contractors on the basis of architect’s 

certifying the virtual completion. The balance 50% would be paid to the contractors after the 

defects liability period as specified in the contract. 

  

6.2 Additionally Security Deposit (ISD)  
In case L-1 bidder quotes abnormally low rates i.e. below 7.5 % of estimated cost, the bank 

may ask such bidder to deposit additional security deposit (ASD) equivalent to difference of 

estimated cost vis-à-vis L-1 quoted amount for due fulfilment of contract. Such ASD could 

be in the form of FDR / Bank’s guarantee in the Bank’s name as per format approved by the 

Bank. On successful completion of work ASD will be returned to the contractor. In case 

contractor fails to complete the work in time or as per tender specification or leave the job 

incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit such ASD 

as the case may be within its sole discretion. 
6.3  

 

No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 

7.0 Signing of Contract Documents 

  

 The successful tenderer shall be bound to implement the contract by signing an agreement 

and conditions of contract attached herewith within 15 days from the receipt of intimation of 

acceptance of his tender by the Bank. However, the written acceptance of the tender by the 

Bank will constitute a binding agreement between the Bank and successful tenderer whether 

such formal agreement is subsequently entered into or not. 

  

8.0 Completion Period 

  

 Time is essence of the contract. The work should be completed in all respects in accordance 

with the terms of contract within a period of 30 calendar days from the date of handing over 

site. 
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9.0 Validity of Tender 
  

 Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from 

the date of opening price bid. If the tenderer withdraws his/her offer during the validity 

period or makes modifications in his/her original offer which are not acceptance to the 

Bank without prejudice to any other right or remedy the Bank shall be at liberty to forfeit 

the EMD. 

  

10.0 Liquidated Damages 

  

 The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract 

value. 

  

11.0 Rates and Prices 

  

11.1 In case of item rate tender 

  

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case 

of discrepancy between the rate quoted in words and figures the unit rate quoted in words 

will prevail. If no rate is quoted for a particular item the contractor shall not be paid for 

that item when it is executed. 

  

 The amount of each item shall be calculated and the requisite total is given. In case of 

discrepancy between the unit rate and the total amount calculated from multiplication of 

unit rate and the quantity the unit rate quoted will govern and the amount will be 

corrected. 

  

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case 

the tenderers quote their rates for such items those rates will be ignored and will not be 

considered during execution. 

  

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed 

the tenders would be evaluated as per the original unit and the contractor would be paid 

accordingly. 

  

 The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed he should immediately bring to the knowledge of the Architect/ 

Bank. 

  

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

shall be duly attested by him. 

  

11.1.5 Each page shall be totaled and the grand total shall be given. 

  

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, 

etc but excluding GST, which will be paid to the contractor separately on submission of 

Bill/Documents for onward payment to the Government Service Tax Department. 
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FORM OF TENDER (To be filled up by the Tenderer)  

  

  

The Regional Manager 

State Bank of India 

Regional Business Office-I, 

Prayagraj. 

 

  

  

Dear Sir,  

  

Re : Electrical works at SALEMSARAI BRANCH, RBO-I, AO PRAYAGRAJ 
 

1. I/We refer to the tender notice issued by your service provider M/s Antaress Systems Pvt. 

Ltd. on your behalf for ELECTRICAL WORKS FOR SALEMSARAI BRANCH, RBO-I, 

AO PRAYAGRAJ 
  

2. I/We do hereby offer to perform, provide, execute, complete and maintain the   works  in  

conformity  with  the  drawings,  conditions   of   contract, specifications,  bill  of  quantities , 

rates quoted in the bill of quantities e-tender. 

  

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all 

aspects of the tender conditions. Subject to above, I/We do hereby agree, should this tender 

be accepted in whole or in part, to : 

  

 a) Abide  by  and  fulfill  all  the  terms  and  provisions  of  the   said conditions annexed 

hereto; 

   

 b) Complete the works within 21 calendar days,as per the work programme enclosed 

with the tender in two or three shifts if considered necessary by the Bank/Architects at 

no extra cost to the Bank. 

  

4. I/We have deposited the earnest money of Rs. Nil  in the form of Bank Draft/Pay 

Order/Banker's Cheque  I/We note, the Earnest Money Deposit will not bear any interest and 

is liable for forfeiture : 
  

 i) If our offer is withdrawn within the validity period of acceptance. 

  Or 

 ii) If the Contract is not executed within 15 days from the date of receipt of the letter of 

acceptance. 

  Or 

 iii) If the work is not commenced within 14 days after issue of work order. 

   

 



8 

 

5. I/We understand that you are not bound to accept the  lowest  or  any tender you receive. 

  

6. Name of Partners/Directors of our Firm : 

  

 i)  

   

 ii)  

   

 iii)  

   

 iv)  

   

   

   Yours faithfully 

     

     

   Signature  

     

Name of Partner/Director of the firm authorized to 

sign or Name of person having power of attorney to 

sign the contract (Certified true copy of Power of 

Attorney should be attached) 

Designation  

     

Signature and address of witness a) Signature :  

    

  Name :  

    

  Address :  

    

    

 b) Signature :  

    

  Name :  

    

  Address :  
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ARTICLES OF AGREEMENT 

(On Non-Judicial Stamp Paper of Rs.100.00) 
 

 

ARTICLES OF AGREEMENT made this ___ day  of Two  thousand  Twenty one between the State  

Bank  of India,a body corporate created under the State Bank of India Act, 1955  and having its 

L.H.O. at Lucknow and many other places  (hereinafter  referred to as "the Bank") which 

expression shall include its successor or successors and   assigns)of the ONE PART through the 

authorized officer Shri ___________(designation). 

 

AND 

 

M/s. ________ having its registered office  at ________(thereinafter  referred  to  as   the 

'CONTRACTOR')of the OTHER PART. 

 

WHEREASthe  Bank is  desirous of  ___________________________     (hereinafter called the 

'Works'). 

 

AND  WHEREAS  the  Bank  in order to  effectively  carry  out  the  Electrical Works at 

SALEMSARAI BRANCH, RBO-I, AO PRAYAGRAJ (hereinafter referred  to prepare  plans,  

drawing sand specifications,  description  of  work, to supervise the  construction  and  to assist in 

concerned technical matters. 

 

AND WHEREAS the Bank has caused the plans, drawings and specifications, priced schedule of 

quantities of  the  work  to  be  executed   as per conditions of  the contract and special conditions  

subject  to which the offer of the Contractor  shall  be accepted. 

 

ANDWHEREAS thetenderoftheContractorfor______________________________________ 

________________________________________________________________________________

____ 
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WHEREAS  the contractor has deposited with the Bank Rupees __________________________ 

________________as Security  deposit  for the due performance of the agreement. AND  

WHEREAS  the Bank has issued work order therefor to the contractor. 

 

AND  WHEREAS  said  drawings  _______________________  inclusive  of  the specifications,  

priced  schedule of quantities, conditions  of  contract  and special   conditions  (hereinafter  

collectively  referred  to  as  the   said condition)  have  been  signed by the parties hereto and  the  

contractor  has agreed to execute the works upon and subject to the said conditions. 

 

NOW IT IS HEREBY AGREED AS FOLLOWS : 

 

1. In  consideration  of  the payments to be  made  to  the  contractor  as hereinafter  provided  

the  contractor  shall upon and  subject  to  the  said conditions execute and complete the 

works shown upon the said drawings etc and such  further detailed drawings as may be 

furnished to the contractor  by  the said  Bank through the Architect as described in the said 

specifications  and the said priced schedule of quantities. 

  

2. The Bank will pay to the Contractor the sum of Rs._____________  (Rupees 

_____________________________________________________________)    (hereinafter 

called  the contract sum) or such other sum as shall become payable  hereunder at the times 

and in the manner specified in the said conditions. However, the actual sum will be paid on 

the actual value of work done, irrespective of the contract sum. 

  

  

  

3. The plans, agreement and documents above mentioned shall form the  basis of  this contract 

and all disputes to be decided in the manner  prescribed  in the conditions attached hereto. 

  

4. The  said  contract  comprises  the  building  _____________________________________ 

___________________________________  works as above mentioned, and all  subsidiary 

works connected  therewith  within the same site as may be ordered to be  done  from time to 

time by the said Bank even though said works may not be shown on  the drawings  or  

described in the said specifications or the priced  schedule  of quantities. 

  

5. Notwithstanding what are stated in the special condition, conditions  of contract  and 

hereinbefore stated the Bank reserves to himself the right to alter the drawings and nature of 

the work and of adding to or omitting any items of works from or of having portions of  the 

same  carried  out  departmentally  or  otherwise  and  such  alterations   or variations shall be 

carried out without prejudice to this contract. 

  

6. The  said conditions shall be read and be treated as forming  part  of this  agreement and the 

parties hereto will respectively be bound thereby  and to  abide  by  and submit themselves to 

the conditions  and  stipulations  and perform the same on their parts to be respectively 

observed and preferred. 
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7. Any  dispute  arising  under this agreement shall  be  referred  to  the arbitration  of a sole 

arbitrator appointed with consent of the Bank and  the contractor as indicated in the Article 

of the general conditions. The award of the arbitrator shall be final and binding on both 

parties. 

  

IN  WITNESS WHEREOF, the parties hereto have executed these presents  the day and year first 

hereinabove written. 

 

 

WITNESS EXECUTANTS 
  

For Bank 1. BANK 

   

1. 2. CONTRACTOR 

   

2.   

   

 * Common Seal 

WITNESS   

   

For Contractor   

   

1.   

   

2.   

  

* In case of the company, the common seal be affixed pursuant to resolution of Board of 

Directors in accordance with Articles of Association of the Company the directors etc as the 

case may be affixing common seal may be initial in token thereof and also by putting their 

names. 

  

 

 

 



12 

GENERAL CONDITIONS OF CONTRACT 

 

 

1.0 Definitions 

  

 “Contract” means the documents forming the tender and the acceptance thereof and the 

formal agreement executed between State Bank of India (Client) and the contractor, 

together with the documents referred therein including these conditions, the specifications, 

designs, drawings and instructions issued from time to time by the Architects/Bank and all 

these documents taken together shall be deemed to form one contract and shall be 

complementary to one another. 

  

1.1 In the contract the following expressions shall, unless the context otherwise requires, have 

the meaning hereby respectively assigned to them. 

  

1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of 

India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, 

Mumbai 400 021 and a LHO at Lucknow and includes the client’s representatives, 

successors and assigns. 

  

  

  

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to 

give instructions to the contractors. 

  

1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or 

not, undertaking the works and shall include legal personal representative of such 

individual or the composing the firm or company and the permitted assignees of such 

individual or firms of company. 

  

 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described 

in the ‘Scope of Work” and/or to be executed in accordance with the contract and includes 

materials, apparatus, equipment, temporary supports, fittings and things of all kinds to be 

provided, the obligations of the contractor hereunder and work to be done by the 

contractor under the contract. 

  

1.1.4 ‘Engineer’ shall mean the Bank Engineer. 

  

1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer 

and referred to in the specifications and any modifications of such drawings as may be 

issued by the Engineer from time to time ‘Contract value shall mean the value of the entire 

work as stipulated in the letter of acceptance of tender subject to such additions thereto or 

deductions there from as may be made under the provision herein after contained. 

  

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the SBI “Month” 

means calendar month. 

  

1.1.7 “Week” means seven consecutive days. 

  

1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 
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CLAUSE 

  

1.0 Total Security Deposit 

  

 Total Security deposit comprise of : 

  

 Earnest Money Deposit 

 Initial Security Deposit 

 Retention Money 

Additional Security Deposit 

  

 a) Earnest Money Deposit 

   

  The tenderer shall furnish EMD as mentioned in NIT) in the form of Demand 

Draft drawn in favour of State Bank of India, payable at Lucknow on any 

Scheduled Bank. No tender shall be considered unless the EMD is so deposited in 

the required form. No interest shall be paid on this EMD. The EMD of the 

unsuccessful tenderer shall be refunded soon after the decision to award the contract 

is taken without interest. The EMD shall stand absolutely forfeited if the tenderer 

revokes his tender at any time during the period when he is required to keep his 

tender open for acceptance by the SBI or after it is accepted by the SBI the 

contractor fails to enter into a formal agreement or fails to pay the initial security 

deposit as stipulated or fails to commence the work within the stipulated time. 

   

 b) Initial Security Deposit (ISD) 

   

  The amount of ISD shall be 2% of accepted value of tender including the EMD. 

Balance of ISD  (i.e. excluding EMD) is to be submitted  in the form of D/D drawn 

on any scheduled Bank and shall be deposited within 15 days from the date of 

acceptance of tender. 

   

 c) Retention Money 

   

  Besides the ISD as deposited by the contractor in the above said manner the 

retention money shall be deducted from the running account bill at the rate of 10% 

of the gross value of work done by the contractor and claimed in each bill provided 

the total security deposit i.e. the ISD plus Retention Money shall both together not 

exceed 5% of the contract value. 50% of the total security deposit shall be refunded 

to the contractor without any interest on issue of Virtual Completion certificate by 

the SBI. The balance 50% of the total security deposit shall be refunded to the 

contractors without interest within fifteen days after the end of defects liability 

period provided the contractor has satisfactorily attended to all defects in 

accordance with the conditions of contract including site clearance and obtained 

‘No complaints’ certificate from the Bank. 

 

 d)  Additionally Security Deposit (ISD)  
In case L-1 bidder quotes abnormally low rates i.e. below 7.5 % of estimated cost, 

the bank may ask such bidder to deposit additional security deposit (ASD) 

equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due 

fulfilment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in 

the Bank’s name as per format approved by the Bank. On successful completion of 

work ASD will be returned to the contractor. In case contractor fails to complete the 

work in time or as per tender specification or leave the job incomplete, the bank will 

be at liberty to recover the dues from ASD or to forfeit such ASD as the case may 
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be within its sole discretion 

   

2.0 Language 

   

 The language in which the contract documents shall be drawn shall be in English. 

  

3.0 Errors, Omissions and Discrepancies 

   

 In case of errors, omissions and/or disagreement between written and scaled dimensions 

on the drawings or between the drawings and specifications etc, the following order shall 

apply. 

   

 i) Between scaled and written dimension (or description) on a drawing, the latter shall 

be adopted. 

   

 ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 

   

 iii) Between written description of the item in the specifications and descriptions in 

bills of quantities of the same item, the latter shall be adopted. 

   

 iv) In case of difference between rates written in figures and words, the rate in words 

shall prevail. 

   

 v) Between the duplicate/subsequent copies of the tender, the original tender shall be 

taken as correct. 

   

4.0 Scope of Work 

  

 The contractor shall carry out, complete and maintain the said work in every respect  

strictly in accordance with this contract and with the directions of and to the satisfaction of 

the Bank to be communicated through the SBI. at the directions of the Bank from time to 

time issue further drawings and/or written instructions, details directions and explanations 

which are hereafter collectively referred to as Engineer instructions in regard to : the 

variation or modification of the design, quality or quantity of work or the addition or 

omission or substitution of any work, any discrepancy in the drawings or between the 

BOQ and/or drawings and/or specifications, the removal from the site of any material 

brought thereon by the contractor and the substitution of any other materials thereof, the 

demolition, removal and/or re-execution of any work executed by him, the dismissal from 

the work of any person employed/engaged thereupon. 

  

5.0 i) Letter of Acceptance 

   

  Within the validity period of the tender the Bank shall issue a letter of acceptance by 

registered post or otherwise depositing at the address of the contractor as given in 

the tender to enter into a Contract for the execution of the work as per the terms of 

the tender. The letter of acceptance shall constitute a binding contract between the 

SBI and the contractor. 

   

 ii) Contract Agreement 

   

  On receipt of intimation of the acceptance of tender from the SBI/Architect the 

successful tenderer shall be bound to implement the contract and within fifteen days 

thereof he shall sign an agreement in a non-judicial stamp paper of appropriate 

value. 
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6.0 Ownership of drawings 

  

 All drawings, specifications and copies thereof furnished by the SBI are the properties of 

the SBI. They are not to be used on other work. 

  

7.0 Detailed drawings and instructions 

  

 The SBI  shall furnish with reasonable promptness additional instructions by means of 

drawings or otherwise necessary for the proper execution of the work. All such drawings 

and instructions shall be consistent with the contract documents, true developments 

thereof and reasonably inferable there from. 

  

 The work shall be executed in conformity therewith and the contractor will prepare a 

detailed program schedule indicating therein the date of start and completion of various 

activities on receipt of the work order and submit the same to the SBI. 

  

8.0 Copies of Agreement 

  

 Two copies of agreement/tender document duly signed by both the parties with the 

drawings shall be handed over to the contractors. 

  

9.0 Liquidated Damages 

  

 If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to 

complete the work and clear the site including vacating their office on or before the 

contracted or extended date or completion without justification in support of the cause of 

delay, he may be called upon without prejudice to any other right of remedy available 

under the law to the SBI on account of such breach to pay a liquidated damages at the rate 

of 0.5% of the contract value per week subject to a maximum of 5% of the contract value. 

  

10.0 Materials, Appliances and Employees 

  

 Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 

water, power, tools, equipment transportation and any other facilities that are required for 

the satisfactory execution and completion of the work. Unless or otherwise specified all 

materials shall be new and both workmanship and materials shall be best quality. The 

contractor shall at all times enforce strict discipline and good order among his employees 

and shall not employ on the work any unfit person or anyone not skilled in the work 

assigned to him. Workman whose work or behavior is found to be unsatisfactory by the 

SBI he shall be removed from the site immediately. 

  

 

11.0 Permits, Laws and Regulations 

  

 Permits and licenses required for the execution of the work shall be obtained by the 

contractor at his own expenses. The contractor shall give notices and comply with the 

regulations, laws, ordinances rules, applicable to the contractor. If the contractor observes 

any discrepancy between the drawings and specifications, he shall promptly notify the SBI 

in writing.  If  the  contractor  performs  any act which is against the law, rules and 

regulations he shall meet all the costs arising therefrom and shall indemnify the SBI 

against any legal actions arising there from. 

 

 

12.0 Setting out Work 
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 The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and 

alignment of all parts thereof and get it approved by the SBI/SBI before proceeding with 

the work. If at any time any error in this respect shall appear during the progress of the 

works, irrespective of the fact that the layout had been approved by the SBI the contractor 

shall be responsible for the same and shall at his own expenses rectify such error, if so, 

required to satisfaction of the SBI. 

  

13.0 Protection of works and property 

  

 The contractor shall continuously maintain adequate protection, of all his work from 

damage and shall protect the SBI’s properties from damage  or injury or loss arising in 

connection with contract. He shall make good any such damage, injury, loss due to his or 

any of his workman employees  fault or negligence except which are due to causes beyond 

his control.   

  

 He shall take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protection of his employees on the 

works and shall comply with all applicable provisions of Government and local bodies 

safety laws and building codes to prevent accidents, or injuries to persons or property of 

about or adjacent to his place of work. The contractor shall take insurance covers as per 

clause 24.0 at his own cost. The policy may taken in joint names of the contractors and the 

SBI and the original policy may be lodged with the SBI. 

  

14.0 Inspection of Work 

  

 The SBI or their representatives shall at all reasonable time have free access to the work 

site and/or to the workshop, factories or other places where materials are lying or from 

where they are obtained and the contractor shall give every facility to the SBI for 

inspection and examination and test of the materials and workmanship. No person unless 

authorized by the SBI shall be allowed on the work at any time. 

  

 

15.0 Assignment and subletting 

  

 The whole of work included in the contract shall be executed by the contractor and he 

shall not directly entrust and engage or indirectly transfer assign or underlet the contract or 

any part or share thereof or interest therein without the written consent of the SBI and no 

work, if  undertaken shall relieve the contractor from the responsibility of the contractor 

from active superintendence of the work during its progress. 

  

16.0 Quality of Materials, Workmanship & Test 

  

 All materials and workmanship shall be best of the respective kinds described in the 

contract and in accordance with SBI instructions and shall be subject from time to time to 

such tests as the SBI may direct at the place of manufacture or fabrication or on the site or 

an approved testing laboratory. The contractor shall provide such assistance, instruments, 

machinery, labour  and materials as are normally required for examining measuring 

sampling and testing any material or part of the work before incorporation in the work for 

testing as may be selected and required by the SBI. 
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ii) Samples 

  

 All samples of adequate numbers, size, shades & pattern as per specifications shall be 

supplied by the contractor without any extra charges. If certain items proposed to be used 

are of such nature that samples cannot be presented or prepared at the site detailed 

literature/test certificate of the same shall be provided to the satisfaction of the SBI. Before 

submitting the sample/literature the contractor shall satisfy himself that the 

material/equipment for which he is submitting the samples/literature meet with the 

requirement of tender specification. Only when the samples are approved in writing by the 

SBI the contractor shall proceed with the procurement and installation of the particular 

material/equipment. The approved samples shall be signed by the SBI for identification 

and shall be kept on record at site office until the completion of the work for 

inspection/comparison at any time. The SBI shall take reasonable time to approve the 

sample. Any delay that might occur in approving the samples for reasons of its not 

meeting the specifications or other discrepancies inadequacy in furnishing samples of best 

qualities from various manufacturers and such other aspects causing delay on the approval 

of the materials/equipments etc shall be to the account of the contractor. 

  

iii) Cost of tests 

  

 a) Test provided for in the specifications or BOQ : 

   

  The cost of making any test shall be borne by the contractor 

   

 b) Test not provided for in the Specifications or BOQ : 

   

  If any test is ordered by the SBI which is either to be carried out by an independent 

person at any place other than the site or the place of manufacture or fabrication of 

the materials tested or any Government/approved laboratory, then the cost of such 

test shall be borne by the contractor. 

   

 

17.0 Obtaining Information related to execution of work 

  

 No claim by the contractor for additional payment shall be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter affecting 

the execution of the work nor any misunderstanding or the obtaining incorrect information 

or the failure to obtain correct information relieve him from any risks or from the entire 

responsibility for the fulfillment of contract. 

  

18.0 Contractor’s superintendence 

  

 The contractor shall give necessary personal superintendence during the execution of the 

works and as long, thereafter, as the SBI may consider necessary until the expiry of the 

defects liability period, stated hereto. 

  

19.0 Quantities 

  

 i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have 

been prepared in accordance with the Indian Standard Method of Measurements and 

quantities. The rate quoted shall remain valid for variation of quantity against 

individual item to any extent subject to maximum variation of the contract value by 

25%. All the amount paid under Clause 20 hereof as well as amounts of prime cost 

and provisional sums, if any, shall be excluded. 
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 ii) Variation exceeding 25% : The items of work executed in relation to variation 

exceeding 25% shall be paid on the basis of provisions of clause 22(e) hereof. 

   

20.0 Works to be measured 

  

 The SBI time to time intimate to the contractor that it required the work to be measured 

and the contractor shall with attend or send a qualified representative to assist the Engineer 

in-charge in taking such measurements and calculation and to furnish all particulars or to 

give all assistance required by any of them. Such measurements shall be taken in 

accordance with the Mode of measurements detailed in the specifications. The contractor 

or his authorized representative shall sign all the pages of the measurement book in which 

the measurements have been  recorded in token of his acceptance. All the corrections shall 

be duly attested by both representatives. No over writings shall be made in the M book. 

Should the contractor not attend or neglect or omit to depute his representative to take 

measurements then the measurements recorded by the representative of the Engineer in-

charge. All authorized extra work, omissions and all variations made shall be included in 

such measurements. 

  

21.0 Variations 

  

 No alteration, omission or variation ordered in writing by the SBI shall vitiate the contract. 

In case the SBI thinks proper at any time during the progress of works to make any 

alteration in, or additions to or omission from the works or any alteration in the kind or 

quality of the materials to be used therein,  the SBI shall give notice thereof in writing to 

the contractor or shall confirm in writing within seven days of giving such oral 

instructions the contractor shall alter to, add to, or omit from as the case may be in 

accordance with such notice but the contractor shall not do any work extra to or make any 

 

 alteration or additions to or omissions from the works or any deviation from any of the 

provisions of the contract, stipulations, specifications or contract drawings without 

previous consent in writing of the SBI and the value of such extras, alterations, additions 

or omissions shall in all cases be determined by the SBI/SBI and the same shall be added 

to or deducted from the contract value, as the case may be. 

  

22.0 Valuation of Variations 

  

 No claim for an extra shall be allowed unless it shall have been executed under the 

authority of the SBI as herein mentioned. Any such extra is herein referred to as 

authorized extra and shall be made in accordance with the following provisions. 

  

 a) i) The net rates or prices in the contract shall determine the valuation of the  

extra work where such extra work is of similar character and executed under 

similar conditions as the work priced herein. 

    

  ii) Rates for all items, wherever possible should be derived out of the rates given 

in the priced BOQ. 

   

 b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items 

of works are carried out, otherwise the prices for the same shall be valued under sub 

clause (c) hereunder. 
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 c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 

remaining items or works are carried out, then the contractor shall within 7 days of 

the receipt of the letter of acceptance inform the SBI of the rate which he intends to 

charge for such items of work, duly supported by analysis of the rate or rates 

claimed and the SBI shall fix such rate or prices as in the circumstances in his 

opinion are reasonable and proper, based on the market rate. 

   

 d) Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so 

stated then in accordance with the local day work rates and wages for the district; 

provided that in either case, vouchers specifying the daily time (and if required by 

the SBI) the workman’s name and materials employed be delivered for verifications 

to the SBI at or before the end of the week following that in which the work has 

been executed. 

   

 e) It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the contractor shall submit rates duly supported by rate 

analysis worked on the “market rate basis” for material, labour, hire/running 

charges of equipment and wastages etc plus 15% towards establishment charges, 

contractor’s overheads and profit. Such items shall not be eligible for escalation. 

   

 

23.0 Final Measurement 

  

 The measurement and valuation in respect of the contract shall be completed within one 

months of the virtual completion of the work. 

  

24.0 Virtual Completion Certificate (VCC) 

  

 On successful completion of entire works covered by the contract to the full satisfaction of 

the SBI, the contractor shall ensure that the following works have been completed to the 

satisfaction of the SBI. 

  

 a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 

equipment and machinery. 

   

 b) Demolish, dismantle and remove the contractor’s site office, temporary works, 

structures including labour sheds/camps and constructions and other items and 

things whatsoever brought upon or erected at the site or any land allotted to the 

contractor by the SBI and not incorporated in the permanent works. 

   

 c) Remove all rubbish, debris etc from the site and the land allotted to the contractor 

by the SBI and shall clear, level and dress, compact the site as required by the SBI. 

   

 d) Shall put the SBI in undisputed custody and possession of the site and all land 

allotted by the SBI. 

   

 e) Shall hand over the work in a peaceful manner to the SBI. 

   

 f) All defects/imperfections have been attended and rectified as pointed out by the SBI 

to the full satisfaction of SBI. 

   



21 

 Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 

entitled to apply to the SBI for the certificate. If the SBI is satisfied of the completion of 

the work, relative to which the completion certificate has been sought, the SBI shall within 

fourteen (14) days of the receipt of the application for virtual completion certificate, issue 

a VCC in respect of the work for which the VCC has been applied. 

  

 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s 

liabilities under the contract including the contractor’s liability for defects liability period 

nor shall the issuance of VCC in respect of the works or work at any site be construed as a 

waiver of any right or claim of the SBI against the contractor in respect of works or work 

at the site and in respect of which the VCC has been issued. 

  

 

25.0 Work by other agencies 

  

 The SBI/SBI reserves the rights to use premises and any portion of the site for execution 

of any work not included in the scope of this contract which it may desire to have carried 

out by other persons simultaneously and the contractor shall not only allow but also extend 

reasonable facilities for the execution of such work. The contractor however shall not be 

required to provided any plant or material for the execution of such work except by special 

arrangement with the SBI. Such work shall be carried out in such manners not to impede 

the progress of the works included in the contract. 

  

26.0 Insurance of Works 

  

26.1 Without  limiting his obligations and responsibilities under the contract the contractor shall 

insure in the joint names of the SBI and the contractor against all loss or damages from 

whatever cause arising other than the excepted risks, for which he is responsible under the 

terms of contract and in such a manner that the SBI and contractor are covered for the 

period stipulated in clause 28 of GCC and are also covered during the period of 

maintenance for loss or damage arising from whatever cause, occurring prior to the 

commencement of the period of maintenance and for any loss or damage occasioned by 

the contractor in the course of any operations carried out by him for the purpose of 

complying with his obligations under following clause. 

  

 a) The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials for 

incorporation in the works at their replacement value. 

   

 b) The constructional plant and other things brought on to the site by the contractor to 

the replacement value of such constructional plant and other things. 

   

 c) Such insurance shall be effected with an insurer and in terms approved by the SBI 

which approval shall not be unreasonably withheld and the contractor shall 

whenever required produce to the SBI the policy of insurance and the receipts for 

payment of the current premiums. 

   

26.2 Damage to persons and property 

   

 The contractor shall, except if and so far as the contract provides otherwise indemnify the 

SBI against all losses and claims in respect of injuries or damages to any person or 

material or physical damage to any property whatsoever which may arise out of or in 

consequence of the execution and maintenance of the works and against all claims 

proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 

thereto except any compensation of damages for or with respect to : 
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 a) The permanent use or occupation of land by or any part thereof. 

   

 b) The right of SBI to execute the works or any part thereof, on, over, under, in or 

through any lands. 

   

 c) Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 

   

 

 d) Injuries or damage to persons or property resulting from any act or neglect of the 

SBI, their agents, employees or other contractors not being employed by the 

contractor or   in respect of any claims, proceedings, damages, costs, charges and 

expenses in respect thereof or in relation thereto or where the injury or damage 

was   contributed   to    by the contractor,  his  servants or agents such part   of  the 

compensation as may be just and equitable having regard to the extent of the 

responsibility of the SBI, their employees, or agents or other employees, or agents 

or other contractors for the damage or injury. 

   

26.3 Contractor to indemnify SBI 

  

 The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 

charges and expenses in respect of the matters referred to in the provision sub-clause 26.2 

of this clause. 

  

26.4 Contractor’s superintendence 

  

 The contractor shall fully indemnify and keep indemnified the SBI against any action, 

claim, or proceeding relating to infringement or use of any patent or design or any alleged 

patent or design rights and shall pay any royalties which may be payable in respect of any 

article or part thereof included in the contract. In the event of any claim made under or 

action brought against SBI in respect of such matters as aforesaid the contractor shall be 

immediately notified thereof and the contractor shall be at liberty, at his own expenses to 

settle any dispute or to conduct any litigation that may arise there from, provided that the 

contractor shall not be liable to indemnify the SBI if the infringement of the patent or 

design or any alleged patent or design right is the direct result of an order passed by the 

SBI in this behalf. 

  

26.5 Third Party Insurance 

  

26.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 26.0 of GCC shall insure against his liability 

for any material or physical damage, loss, or injury which may occur to any property 

including that of SBI, or to any person, including any employee of the SBI, by or arising 

out of the execution of the works or in the carrying out of the contract, otherwise than due 

to the matters referred to in the provision to clause 26.0 thereof. 

  

26.5.2 Minimum Amount of Third Party Insurance 

  

 Such insurance shall be effected with an insurer and in terms approved by the SBI which 

approval shall not be reasonably withheld and for at least the amount stated below. The 

contractor shall, whenever required, produce to the SBI the policy or policies of insurance 

cover and receipts for payment of the current premiums. 
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26.5.3 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per 

occurrence with the number of occurrences limited to four. After each occurrence 

contractor will pay additional premium necessary to make insurance valid for four 

occurrences always. 

  

 

26.6 Accident or Injury to Workmen 

  

26.6.1 The SBI shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workmen or other person 

in the employment of the contractor or any sub-contractor, save and except an accident or 

injury resulting from any act or default  of   the SBI   or   their   agents, or   employees. 

The contractor   shall   indemnify   and   keep   indemnified   SBI against all such damages 

and compensation, save and except as aforesaid and against all claims, proceedings, costs, 

charges and expenses whatsoever in respect thereof or in relation thereto. 

  

26.6.2 Insurance against accidents etc to workmen 

  

 The contractor shall insure against such liability with an insurer approved by the SBI 

during the whole of the time any person employed by him on the works and shall, when 

required, produce to the SBI such policy of insurance and receipt for payment of the 

current premium. Provided always that, in respect of any persons employed by any sub-

contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be 

satisfied if the sub contractor shall have insured against the liability in respect of such 

persons in such manner that SBI is indemnified under the policy but the contractor shall 

require such sub-contractor to produce to the SBI when required such policy of insurance 

and the receipt for the payment of the current premium. 

  

26.6.3 Remedy on Contractor’s failure to insure 

  

 If the contractor fails to effect and keep in force the insurance referred to above or any 

other insurance which he may be required to effect under the terms of contract, then and in 

any such case the SBI may effect and keep in force any such insurance and pay such 

premium or premiums as may be necessary for that purpose and from time to time deduct 

the amount so paid by the SBI as aforesaid and also deduct 15% of contract value from 

any amount due or which may become due to the contractor, or recover the same as debt 

from the contractor. 

  

26.6.4 Without prejudice to the other rights of the SBI against contractors, in respect of such 

default, the employer shall be entitled to deduct from any sums payable to the contractor 

the amount of any damages costs, charges, and other expenses paid by the SBI and which 

are payable by the contractors under this clause. The contractor shall upon settlement by 

the insurer of any claim made against the insurer pursuant to a policy taken under this 

clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In 

this event all the monies received from the insurer in respect of such damage shall be paid 

to the contractor and the contractor shall not be entitled to any further payment in respect 

of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed 

or damaged. 
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27.0 Commencement of Works 

  

 The date of commencement of the work will be reckoned as the recorded date of handing 

over site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, 

whichever is later. 

  

28.0 Time for completion 

  

 Time is the essence of the contract and shall be strictly observed by the contractor. The 

entire work shall be completed within a period of as specified in NIT from the date of 

commencement. If required in the contract or as directed by the SBI, the contractor shall 

complete certain portions of work before completion of the entire work. However the 

completion date shall be reckoned as the date by which the whole work is completed as 

per the terms of the contract. 

  

29.0 Extension of Time 

  

 If, in the opinion of the SBI, the work be delayed for reasons beyond the control of the 

contractor, the contractor may submit a recommendation to the SBI to grant a fair and 

reasonable extension of time for completion of work as per the terms of contract. If the 

contractor needs an extension of time for the completion of work or if the completion of 

work is likely to be delayed for any reasons beyond the due date of completion as 

stipulated in the contract, the contractor shall apply to the SBI in writting at least 30 days 

before the expiry of the scheduled time and while applying for extension of time he shall 

furnish the reasons in detail and his justification if any, for the delays. The contractor shall 

submit their request to the SBI in the prescribed format for granting extension of time. 

While granting extension of time the contractor shall be informed the period extended 

time which will qualify for levy of liquidated damages. For the balance period in excess of 

original stipulated period and duly sanctioned extension of time by the SBI the provision 

of liquidated damages as stated under clause 9 of GCC shall become applicable. Further 

contract shall remain in force even for the period beyond the due date of completion 

irrespective whether the extension is granted or not. 

  

30.0 Rate of progress 

  

 Whole of the materials, plant and labour to be provided by the contractor and the mode, 

manner and speed of execution and maintenance of the works are to be of a kind and 

conducted in a manner to the satisfaction of the SBI. Should the rate of progress of the 

work or any part thereof be at any time be in the opinion of the Engineer too slow to 

ensure the completion of the whole of the work by the prescribed time or extended time 

for completion the SBI shall thereupon take such steps as considered necessary by the SBI 

to expedite progress so as to complete the woks by the prescribed time or extended time. 

Such communications from the SBI neither shall relieve the contractor from fulfilling 

obligations under the contract nor he will be entitled to raise any claims arising out of such 

directions. 
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31.0 Work during nights and holidays 

  

 Subject to any provision to the contrary contained in the contract no permanent work shall 

save as herein provided be carried on during the night or on holidays without the 

permission in writing of the SBI, save when the work is unavoidable or absolutely 

necessary for the saving of life or property or for the safety of the work in which case the 

contractor shall immediately advise the SBI. However the provision of the clause shall not 

be applicable in the case of any work which becomes essential to carry by rotary or double 

shifts in order to achieve the progress and quality of the part of the works being 

technically required/continued with the prior approval of the SBI at no extra cost to the 

SBI. 

  

 All work at night after obtaining approval from competent authorities shall be carried out 

without unreasonable noise and disturbance. 

  

32.0 No compensation for restrictions of work 

  

 If at any time after acceptance of the tender, SBI shall decides to abandon or reduce the 

scope of work for any reason whatsoever and hence not require the whole or any part of 

the work to be carried out, the SBI shall give notice in writing to that effect to the 

contractor and the contractor shall act accordingly in the matter. The contractor shall have 

no claim to any payment of compensation or otherwise whatsoever, on account of any 

profit or advantage which he might have derived from the execution of the work fully but 

which he did not derive in consequence of the foreclosure of the whole or part of the work. 

  

 Provided that the contractor shall be paid the charges on the cartage only of materials 

actually and bonafide brought to the site of the work by the contractor and rendered 

surplus as a result of the abandonment, curtailment of the work or any portion thereof and 

then taken back by the contractor, provided however that the SBI shall have in such cases 

the option of taking over all or any such materials at their purchase price or a local current 

rate whichever is less. 

  

 In case of such stores having been issued from SBI stores and returned by the contractor to 

stores, credit shall be given to him at the rates not exceeding those at which were 

originally issued to the contractor after taking into consideration and deduction for claims 

on account of any deterioration or damage while in the custody of the contractor and in 

this respect the decision of SBI shall be final. 

  

33.0 Suspension of work 

  

 i) The contractor shall, on receipt of the order in writing of the SBI (whose decision 

shall be final and binding on the contractor) suspend the progress of works or any 

part thereof for such time and in such manner as Bank may consider necessary so 

as not cause any damage or injury to the work already done or endanger the safety 

thereof for any of following reasons. 

   

  a) On account any default on the part of the contractor, or 

    

 

  b) For proper execution of the works or part thereof for reasons other than the 

default of the contractor, or 

    

  c) For safety of the works or part thereof. 
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  The contractor shall, during such suspension, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf by 

the SBI. 

   

 ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above : 

   

  The contractor shall be entitled to an extension of time equal to the period of every 

such suspension. No compensation whatsoever shall be paid on this account. 

   

34.0 Action when the whole security deposit is forfeited 

  

 In any case in which under any clause or clauses of this contract, the Contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security 

deposit the SBI shall have the power to adopt any of the following course as they may 

deem best suited to the interest of the SBI. 

  

 a) To rescind the contract (of which rescission notice in writing to the contractor by 

the SBI shall be conclusive evidence) and in which case the security deposit of the 

contractor shall be forfeited and be absolutely at the disposal of SBI. 

   

 b) To employ labour paid by the SBI and to supply materials to carry out the work, or 

any part of the work, debiting the contractor with the cost of the labour and 

materials (the cost of such labour and materials as worked out by the SBI shall be 

final and conclusive against the contractor) and crediting him with the value of the 

work done, in all respects in the same manner and at the same manner and at the 

same rates as if it had been carried out by the contractor under the terms of this 

contract the certificate of SBI as to the value of work done shall be final and 

conclusive against the contractor. 

   

 c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another contractor to complete in 

which case any expenses which may be incurred in excess of the sum which would 

have been paid to the original contractor, if the whole work had been executed by 

him (of the amount of which excess the certificates in writing of the SBI shall be 

final and conclusive) shall be borne by original contractor and may be deducted 

from any money due to him by SBI under the contract or otherwise, or from his 

security deposit or the proceeds of sale thereof, or sufficient part thereof. 

   

 

 In the event of any of above courses being adopted by the SBI the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased or 

procured any material or entered into any engagements or make any advances on account 

of, or with a view to the execution of the work or the performance of the contract and in 

case the contract shall be rescinded under the provision aforesaid, the contractor shall not 

be entitled to recover or to be paid any sum or any work thereto for actually performed 

under this contract, unless, and until the SBI will have certified in writing the performance 

of such work and the value payable in respect thereof, and he shall only be entitled to be 

paid the value so certified. 

  

35.0 Bank’s Right to Terminate the Contract 
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 If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for 

compulsory winding up voluntarily or subject to the supervision of Government and of the 

Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable 

within seven days after notice to him to do so, to show to the reasonable satisfaction of the 

SBI that he is able to carry out and fulfill the contract, and to give security therefore if so 

required by the SBI. 

  

  Or if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached by or 

on behalf of any of the creditors of the contractor. 

  

 Or shall assign or sublet this contract without the consent in writing of the SBI or shall 

charge or encumber this contract or any payment due to which may become due to the 

contractor thereunder. 

  

 a) Has abandoned the contract; or 

   

 b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the 

SBI written notice to proceed, or 

 c)  

  Has failed to proceed with the works with such diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed 

upon, or has failed to remove the materials from the site or to pull down and replace 

work within seven days after written notice from the SBI that the said materials 

were condemned and rejected by the SBI under these conditions; or has neglected or 

failed persistently to observe and perform all or any of the acts, matters or things by 

this contract to be observed and performed by the contractor for seven days after 

written notice shall have been given to the contractor to observe or perform the 

same or has to the detriment of good workmanship or in defiance of the SBI’s 

instructions to the contrary subject any part of the contract. Then and in any of said 

cases 

 

  the SBI, may not withstanding any previous waiver, after giving seven days’ notice 

in writing to the contractor, determine the contract, but without thereby affecting the 

powers of the SBI obligation and liabilities of the contractor the whole of which 

shall continue in force as fully as if the contract had not been so determined and as 

if the works subsequently had been executed by or on behalf of the contractor. And, 

further the SBI, their agents or employees may enter upon and take possession of 

the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon 

the premises or on the adjoining lands or roads, use the same by means of their own 

employees or workmen in carrying on and completing the work or by engaging any 

other contractors or persons to complete the work and the contractor shall not in any 

was interrupt or do any act, matter or thing to prevent or hinder such other 

contractor or other persons employed for completing and finishing or using the 

materials and plant for the works. 

   

  When the works shall be completed or as soon thereafter as convenient the SBI shall 

give a notice in writing to the contractor to remove his surplus materials and plants 

and should the contractor fail to do so within 14 days after receipt thereof by him 

the SBI sell the same by public auction after due publication and shall adjust the 

amount realized by such auction. The contractor shall have no right to question any 

of the act of the SBI incidental to the sale of the materials etc. 
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36.0 Certificate of Payment 

  

 The contractor shall be entitled under the certificates to be issued by the SBI  to the 

contractor within 10 working days from the date of certificate to the payment from SBI 

from time to time. The SBI shall recover the statutory recoveries and other dues including 

the retention amount from the certificate of payment. 

  

 Provided always that the issue of any certificate by the SBI during the progress of works or 

completion shall not have effect as certificate of satisfaction or relieve the contractor from 

his liability under clause. 

  

 The SBI shall have power to withhold the certificate if the work or any part thereof is not 

carried out to their satisfaction. 

  

 The SBI may by any certificate make any corrections required in previous certificate. 

  

 The SBI shall modify the certificate of payment as issued by the SBI from time to time 

while making the payment. 

  

 The contractor shall submit interim bills only after taking actual measurements and 

properly recorded in the Measurement book (M.B). 

  

 The contractor shall not submit interim bills when the approximate value of work done by 

him is less than Rs.5.0 lacs and the minimum interval between two such bills shall be one 

month. 

  

 The final bill may be submitted by contractor within a period of one month from the date 

of virtual completion and SBI shall issue the certificate of payment within a period of two 

months. The SBI shall pay the amount within a period of three months from the date of 

issue of certificate provided there is no dispute in respect of rates and quantities. 

  

 The contractor shall submit the interim bills in the prescribed format with all details. 

  

37.0 Settlement of Disputes and Arbitration 

  

 Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned 

and as to the quality of workmanship of materials used on the work or as to any other 

question, claim, right, matter or thing whatsoever in any way arising out of or relating to 

the contract, designs, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the work or the execution or failure to execute the 

same, whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned 

hereinafter : 
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 i) If the contractor considers that he is entitled to any extra payment or compensation 

in  respect  of  the  works  over  and  above the amounts admitted as payable by the 

Architect or in case the contractor wants to dispute the validity of any deductions or 

recoveries made or proposed to be made from the contract or raise any dispute,  the 

Contractor shall give notice in writing of his claim, or dispute to the Regional 

Manager , State Bank of India Regional Business Office-I Prayagraj .and endorse a 

copy of the same to the Architect, within 30 days from the date of disallowance 

thereof or the date of deduction or recovery. The said notice shall give full 

particulars of the claim, grounds on which it is based and detailed calculations of the 

amount claimed and the contractor shall not be entitled to raise any claim nor shall 

the Bank be in any way liable in respect of any claim by the contractor unless notice 

of such claim shall have been given by the contractor to the Regional Manager , 

State Bank of India, Regional Business Office-I Prayagraj. in the manner and within 

the time as aforesaid. The contractor shall be deemed to have waived and 

extinguished all his rights in respect of any claim not notified to the Regional 

Manager , State Bank of India Regional Business Office-I Prayagraj.in writing in 

the manner and within the time aforesaid. 
   

 ii) The Regional Manager State Bank of India .Regional Business Office-I Prayagraj. 

shall give his decision in writing on the claims notified by the contractor. The 

contractor may within 30 days of the receipt of the decision of the Regional 

Manager , State Bank of India, Regional Business Office-I Prayagraj. submit his 

claims to the conciliating authority namely the DGM, State Bank of India, Regional 

Business Office-I Prayagraj. for conciliation along with all details and copies of 

correspondence exchanged between him and the Regional Manager. 
   

 iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice 

to the concerned Chief General Manager of the Bank for appointment of an 

arbitrator to adjudicate the notified claims falling which the claims of the contractor 

shall be deemed to have been considered absolutely barred and waived. 

   

 iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the 

contractor as aforesaid and all claims of the Bank shall be referred for adjudication 

through arbitration by the Sole Arbitrator appointed by the Chief General Manager 

and who will be Dy General Manager & Chief Engineer If the arbitrator so 

appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reason whatsoever another sole arbitrator shall be appointed in the 

manner aforesaid by the said Chief General Manager. Such person shall be entitled 

to proceed with the reference from the stage at which it was left by his predecessor. 

   

  It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice for 

appointment of arbitrator. 

   

  It is also a term of this contract that no person other than a person appointed by such 

Chief General Manager aforesaid should act as arbitrator. 

   

  The conciliation and arbitration shall be conducted in accordance with the 

provisions of the Arbitration & Conciliation Act 1996 or any statutory modification 

or re-enactment thereof and the rules made thereunder. 

   

  It is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties. 
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  It is also a term of the contract that the arbitrator shall be deemed to have entered on 

the reference on the date he issues notice to both the parties calling them to submit 

their statement of claims and counter statement of claims. The venue of the 

arbitration shall be such place as may be fixed by the arbitrator in his sole 

discretion. The fees if any, of the arbitrator shall, if required to be paid before the 

award is made and published, be paid half and half by each of the parties. The cost 

of the reference and of the award (including the fees, if any of the arbitrator) shall 

be in the discretion of the arbitrator who may direct to any by whom and in what 

manner, such costs or any part thereof shall be paid and fix or settle the amount of 

costs to be so paid. 

   

38.0 Water Supply 

  

 The contractor shall make his own arrangements for water required for the work and 

nothing extra will be paid for the same. This will be subject to the following conditions : 

  

 i) That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the SBI. 

   

 ii) The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 

SBI is unsatisfactory. 

   

38.1 The contractor shall construct temporary well/tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI. The 

contractor has to make his own arrangements for drawing and distributing the water at his 

own cost. He has to make necessary arrangements, to avoid any accidents or damages 

caused due to construction and subsequent maintenance of the wells. He has to obtain 

necessary approvals from local authorities, if required, at his own cost. He shall restore the 

ground to its original condition after wells are dismantled on completion of work or hand 

over the well to the SBI without any compensation as directed by the SBI. 

  

39.0 Power Supply 

  

 The contractor shall make his own arrangements for power and supply/distribution system 

for driving plant or machinery for the work and for lighting purpose at his own cost. The 

cost of running and maintenance of the plants are to be included in his tender prices. He 

shall pay all fees and charges required for the power supply and include the same in his 

tendered rates and hold the Bank free from all such costs. He has to obtain necessary 

approval from the appropriate authorities, if required. 

  

40.0 Treasure Trove etc 

  

 Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to the Bank immediately. 

  

41.0 Method of Measurement 

  

 Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 

measurement will be on the net quantities or work produced in accordance with up to date. 

Rules laid down by the Bureau of Indian Standards. In the event any dispute/disagreement 

the decision of the SBI shall be final and binding on the contractor. 

  

42.0 Maintenance of Registers 
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 The contractor shall maintain the following registers as per the enclosed Performa at site of 

work and should produce the same for inspection of SBI/SBI whenever desired by them. 

The contractor shall also maintain the records/registers as required by the local 

authorities/Government from time to time. 

  

 i) Register for secured advance 

 ii) Register for hindrance to work 

 iii) Register for running account bill 

 iv) Register for labour 

   

43.0 Price Variation 

  

 Not Applicable 

  

 

44.0 Force Majeure 

  

44.1 Neither contractor not SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by events such as war, hostilities 

revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, 

fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for any other 

cause beyond the reasonable control of the party affected or prevented or delayed. 

However a notice is required to be given within 30 days from the happening of the event 

with complete details, to the other party to the contract, if it is not possible to serve a 

notice, within the shortest possible period without delay. 

  

44.2 As soon as the cause of force majeure has been removed the party whose ability to 

perform its obligations has been affected, shall notify the other of such cessation and the 

actual delay incurred in such affected activity adducing necessary evidence in support 

thereof. 

  

44.3 From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the cause itself 

and inability resulting therefrom having been removed, the agreed time of completion of 

the respective obligations under this agreement shall stand extended by a period equal to 

the period of delay occasioned by such events. 

  

44.4 Should one or both parties be prevented from fulfilling the contractual obligations by a 

state of force majeure lasting to a period of 6 months or more the two parties shall  

mutually decide regarding the future execution of this agreement. 

  

45.0 Local Laws, Acts, Regulations 

  

 The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 

labour (regulation and abolition act of 1970) and all applicable other safety regulations. 

The contractor shall comply with the provision of all labour legislation including the latest 

requirements of all the Acts, laws, any other regulations that are applicable to the 

execution of the project. 

  

 i) Minimum Wages Act, 1948 (Amended) 

 ii) Payment of Wages Act 1936 (Amended) 
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 iii) Workmen’s Compensation Act 1923 (Amended) 

 iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 

(Amended) 

 v) Apprentice Act 1961 (Amended) 

 vi) Industrial Employment (Standing Order) Act 1946 (Amended) 

 vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

 viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and 

amendment thereof 

 ix) Shop and Establishment Act 

 x) Any other Act or enactment relating thereto and rules framed there under from 

time to time. 

   

46.0 Accidents 

  

 The contractor shall immediately on occurrence of any accident at or about the site or in 

connection with the execution of the work report such accident to the SBI. The contractor 

shall also report immediately to the competent authority whenever such report is required 

to be lodged by the law and take appropriate actions thereof. 
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SPECIAL CONDITIONS OF CONTRACT 
  

1.0 Scope of Work 
  

 The scope of work is to carry out the Electrical Installation works as per technical 

specifications mentioned in BOQ. 

  

2.0 Address of Site 
  

 As mentioned above in NIT. 

  

3.0 Dimensions and Levels 
  

 All dimensions and levels shown on the drawing shall be verified by the contractor on the 

site and he will be held responsible for the accuracy and maintenance of all the dimensions 

and the levels. Figured dimensions are in all cases to be accepted and no dimension shall be 

scaled. Large scale details shall take precedence over small-scale drawings. In case of 

discrepancy the contractor shall ask for clarification from the SBI before proceeding with 

the work. 

  

4.0 Notice of Operation 
  

 The contractor shall not carry out any important operation without the Consent in writing 

from the SBI. 

  

5.0 Construction Records 
  

 The contractor shall keep and provide to the SBI full and accurate records of the dimensions 

and positions of all new work and any other information necessary to prepare complete 

drawings recording details of the work as constructed. 

  

6.0 Safety of Adjacent Structures and Trees 
  

 The contractor shall provide and erect to the approval of the SBI such supports as may be 

required to protect effectively all structures and protective guards to trees which may be 

endangered by the execution of the works or otherwise take such permanent measures as 

may be required by the Architect to protect the trees and structures. 

  

7.0 Temporary Works 
  

 Before any temporary works are commenced the contractor shall submit at least 7 days in 

advance to the SBI for approval complete drawings of all temporary works he may require 

for the execution of the works. The contractor shall carry out the modifications relating to 

strength, if required by the SBI may require in accordance with the conditions of contract at 

his own cost. The contractor shall be solely responsible for the stability ad safety of all 

temporary works and unfinished works and for the quality of the permanent works resulting 

from the arrangement eventually adopted for their execution. 
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8.0 Work Program 
  

 As soon as the contract is awarded, a suitable program of work preferably in the form of Bar 

chart shall be drawn up for computation of the different stages of the work, so as to ensure 

its completion within the allotted period of time. This program shall be submitted by the 

contractor in consultation with Architect/PMC or Site Engineer. 

  

9.0 Temporary Roads 
  

 The contractor shall provide access roads to the site from the nearest main road at no extra 

cost and as directed by the SBI. The contractor shall also responsible for proper maintenance 

of this access road  and  would  take  all  care to see 

that existing services, if any, are maintained in working order at his own cost. The laying 

and maintaining the temporary roads within the site area shall be the contractor’s 

responsibility and the contractor shall take such measures that are necessary and as directed 

by the SBI. 

  

10.0 Water, Power and Other Facilities 
  

 a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 

arrangements for the supply of good quality water suitable for the construction and 

good quality drinking water for their workers. If necessary the contractor has to sink a 

tube well/open well and bring water by means of tankers at his own cost for the 

purpose. The SBI will not be liable to pay any charges in connection with the above. 

   

 b) The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges. 

   

 c) The contractors for other trades directly appointed by the SBI shall be entitled to take 

power and water connections from the temporary water and power supply obtained by 

the civil contractor. However the concerned contractor shall make their own 

arrangements to draw the supply and pay directly the actual consumption charges at 

mutually agreed rates between them. All municipal charges for drainage and water 

connection for construction purposes shall be borne by the contractor and charges 

payable for permanent connections, if any, shall be initially paid by the contractor and 

the SBI will reimburse the amount on production of receipts. 

   

 d) The SBI as well as the SBI shall give all possible assistance to the contractors to 

obtain the requisite permission from the various authorities, but the responsibility for 

obtaining the same in time shall be of the contractor. 

   

11.0 Office Accommodation 

   

 a) The contractor shall provide and maintain all necessary offices, workshops, stores, 

shelters, sanitary facilities, canteens and other temporary structures for themselves in 

connection with the work at the site at their own cost after getting the approval from 

the SBI. 

   

 b) A site office for the use of SBI/SBI shall be provided by the contractor at his own 

expenses. 
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 c) All temporary buildings and facilities as mentioned above shall be removed on 

completion of the work or at any other earlier date as directed by the Engineer. 

   

  All the expenses for obtaining statutory approvals and maintenance of the above 

facilities as well as running expenses shall be borne by the contractor at no extra cost. 

It is also the responsibility of the contractor to obtain statutory approvals for 

providing the above facilities. 

   

12.0 Facilities for contractor’s employees 
  

 The contractor shall make his own arrangement for the housing and welfare of his staff and 

workmen including adequate drinking water facilities. The contractor shall also make the 

arrangements at his own cost for transport where necessary for his staff and workmen to and 

from site of work at his own cost. 

  

13.0 Lighting of Works 
  

 The contractor shall at all times provide adequate and approved lighting as required for the 

proper execution and supervision and inspection of work. 

  

14.0 Fire Fighting Arrangement 
  

 i) The contractor shall provide suitable arrangement for fire fighting at his own cost. For 

this purpose he shall provide requisite number of fire extinguishers and adequate 

number of buckets, some of which are to be always kept filled with sand and some 

with water. These equipments shall be provided at suitable prominent and easily 

accessible places and shall be properly maintained. 

   

 ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and to the approval of the relevant authorities. The 

contractor shall make the following arrangements at his own cost but not limited to 

the following : 

   

  a) Proper handling, storage and disposal of combustible materials and waste. 

  b) Work operations which can create fire hazards. 

  c) Access for fire fighting equipment 

  d) Type, number and location of containers for the removal of surplus materials 

and rubbish. 

  e) Type, size, number and location of the fire extinguishers or other fire fighting 

equipment. 

  f) General house keeping. 

  

 

15.0 Site Order Book 
  

 A site order book shall maintained at site for the purpose of quick communication between 
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 the SBI. Any communication relating to the works may be conveyed through records in the 

site order book and signed by the Bank/Architects/Site Engineer. Such a communication 

from one party to the other shall be deemed to have been adequately served in terms of 

contract. Each site order book shall have machine numbered pages in triplicate and shall be 

carefully maintained and preserved by the contractor   and   shall   be   made   available   to   

the SBI  as and when demanded. Any instruction which the SBI may like to issue to the 

contractor or the contractor may like to bring to the SBI two copies of such instructions shall 

be taken from the site order book and one copy will be handed over to the party against 

proper acknowledgement and the second copy will be retained for their record. 

  

16.0 Temporary Fencing/Barricading 

  

 The contractor shall provide and maintain a suitable temporary fencing/barricading and gate 

at his cost to adequately enclose all boundaries of the site for the protection of the public and 

for the proper execution and security of the work and in accordance with the requirement of 

the SBI and regulations of local authorities. These shall be altered, relocated and adopted 

from time to time as necessary and removed on completion of the work. 

  

17.0 Site Meetings 
  

 Site meetings will be held to review the progress and quality evaluation. The contractor shall 

depute a senior representative alongwith the site representative and other staff of approved 

sub-contractors and suppliers as required to the site meetings and ensure all follow up 

actions. Any additional review meetings shall be held if required by the SBI. 

  

18.0 Disposal of Refuse 
  

 The contractor shall cart away all debris, refuse etc arising from the work from the site and 

deposit the same as directed by the SBI at his own cost. It is the responsibility of the 

contractor to obtain from the local authorities concerned to the effect that all rubbish arising 

out of contractor’s activities at the construction site or any other off-site activities borrow 

pits has been properly disposed off. 

  

19.0 Contractor to verify site measurement 
  

 The contractor shall check and verify all site measurements whenever requested by other 

specialists contractors or other sub contractors to enable them to prepare their own shop 

drawings and pass on the information with sufficient promptness as will not in any way 

delay the works. 

  

 

20.0 As Built Drawings 
  

 i) For the drawings issued to the contractor by the SBI. 

   

  The SBI will issue drawings to the Contractor for the items for which some changes 

have been made from the approved drawings as instructed by the SBI/SBI. The 

contractor will make the changes made on these copies and return these copies to the 

SBI for their approval. In case any revision is required or the corrections are not 

properly marked the SBIs will point out the discrepancies to the contractor. 

   

  The contractor will have to incorporate these corrections and/or attend to 

discrepancies either on the copies as directed by the SBI and resubmit to him for 

approval. The SBI will return one copy duly approved by him. 
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 ii) For the Drawings prepared by the Contractor 

   

  The contractor will modify the drawing prepared by him whenever the changes are 

made by the SBI/SBI and submit two copies of such modified drawings to the SBI for 

approval. The SBI shall  return one copy of the approved drawing to the contractor. 

   

21.0 Approved Make 
  

 The contractor shall provide all materials from the list of approved makes. The SBI/Bank 

may approve any make/agency within the approved list as given in the tender. 

  

22.0 Procurement of Materials 
  

 The contractor shall make his own arrangements to procure all the required materials for the 

work. All wastages and losses in weight shall be to the contractor’s account. 

  

23.0 Excise Duty, Taxes, Levies etc 
  

 The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 

fees, cess or charges in respect of the works including but not limited to sales tax, tax on 

works contract excise duty, and octroi, payable in respect of materials, equipment plant and 

other things required for the contractor. All of the aforesaid taxes, duties, levies, fees and 

charges shall be to the contractor’s account and the SBI shall not be required to pay any 

additional or extra mount on this account. Variation of taxes, duties, fees, levies etc if any, 

till completion of work shall be deemed to be included in the quoted rates and no extra 

amount on this account. Variation of taxes, duties, fees, levies etc if any, till completion of 

work shall be deemed to be included in the quoted rates and no extra claim on this account 

will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 

imposed under as statue or law during the currency of contract the same shall be borne by 

the contractor. 

  

 

24.0 Acceptance of Tender 
  

 The SBI shall have the right to reject any or all tenders without assigning any reason. They 

are not to bound to accept the lowest or any tender and the tenderer or tenderers shall have 

no right to question the acts of the SBI. However adequate transparency would be 

maintained by the SBI. 

  

25.0 Government and Local Rules 
  

 The contractor shall conform to the provisions of all local Bye-laws and  Acts relating  to the 

work and to the Regulations etc of the Government  and  Local Authorities and of any 

company with whose system the structure is proposed  to be  connected.  The contractor 

shall give all notices required  by  said  Act, Rules,  Regulations  and  Bye-laws  etc  and pay  

all  fees  payable  to  such authority/authorities  for  execution  of  the work  involved.  The  

cost,  if any, shall  be  deemed to have been included in his quoted rates,  taking  into 

account  all  liabilities  for licenses, fees for  footpath  encroachment  and restorations  etc 

and shall indemnify the Bank against such liabilities  and shall defend all actions arising 

from such claims or liabilities. 

  

26.0 Possession Prior to Completion 
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 The Bank shall have the right to take possession of or use any completed  or partially 

completed part of the work.  Such possession or use shall not be  an acceptance  of  any  

work not completed in accordance with the contract Agreement. 

  

27.0 Tools, Storage of Materials, Protective Works and Site Office Requirements 
  

 The  contractor  shall provide, fix up and maintain in  an  approved  position proper  office  

accommodation for the contractor's representative  and  staff which  offices  shall be open at 

all reasonable hours to  receive  instruction notices  or communications and for storage of 

tools, etc and clear away the same on completion of the works and  make good all work 

disturbed. 

  

 All  drawings maintained on the site are to be carefully mounted on boards  of appropriate  

size and covered with a coat of approved varnish. They are to  be protected from ravages of 

termites, ants, and other insects and made available to the Bank/Architects for inspection or 

such other purposes they may require. 

  

 The contractor shall provide at his own cost all artificial light required to complete the work 

within the specified time. 

  

 The  contractor  shall provide a suitable temporary hut for the  watchmen  and clear  away  

the  same when no longer required and to  provide  all  necessary attendance, lights etc 

required. 

  

 The contractor shall arrange for temporary latrines for the use of workers and field  staff  

and  keep  the same in a clean and  sanitary  condition  to  the satisfaction  of the Public 

Health Authorities and shall cause  such  latrines and  soil  to be cleared away whenever 

necessary and shall make good  all  the works disturbed by these convenience. 

  

 Every  precaution shall be taken by the contractor to prevent the breeding  of mosquitoes on 

the works during the construction, and all receptacles, cistern, water  tanks  etc  used for the 

storage of water must  be  suitably  protected against  breeding  of  mosquitoes. The 

contractor shall  indemnify  the  Bank against any breach of rules in respect of anti-malarial 

measures. 

  

 The  contractor  shall not fix or place any placards or advertisement  of  any description  or  

permit the same to be fixed or placed or  upon  any  boarding gantry, building structure other 

than those approved by the Bank. 

  

 Protective  Measures : The contractor from time to time of  being  placed possession of the 

site must make suitable arrangements for watching,  lighting and  protecting the work, the 

site and surrounding property by day, by  night, on Sundays and other holidays. 
  

 Contractor shall indemnify the Bank against any possible damage to the building, roads, or 

members of the public in course of execution of the work. 

  

 The contractor shall provide necessary temporary enclosures, gates,  entrances etc for the 

protection of the work and materials and for altering and adopting the same as may be 

required and removing on completion of the works and making good all works disturbed. 

  

 Storage of Materials : The contractor shall provide and maintain proper  sheds for the 

proper storage and adequate protection of materials etc and other work that  may  be  

executed  on the site including  the  tools  and  materials  of nominated sub-contractors and 

remove same on completion. 
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 Cement godown shall be constructed for storing cement. The structure shall be waterproof  

from all  the sides & top. Cement should be stored one feet above the ground  level and have 

pucca raised floor. 

  

 So also, steel materials are to be stored above the ground level to  prevent the same from 

getting rusted. 

  

 Tools : 
  

 All  measuring  tapes shall be of steel. Suitable scaffolding  and  ladders that  may be 

required for safe working and taking measurement shall be  supplied  by the contractor. 

  

 The  mistries and the supervisors on the works shall always carry with them a one  metre  or 

two metre steel tape, a measuring tape of 30 metres,  a  spirit level, a plumb bob and a 

square and shall check the work to see that the  work is  being done according to the drawing 

and specifications. Electrical Mistries and Supervisors shall also carry one test lamp with 

leads and one neon tester and necessary working instruments. The Site  Engineer will  use  

any  or  all  measuring  instruments  or  tools  belonging  to  the contractors as he chooses for 

checking the works executed or being executed on the contract. 

  

 The  contractor  should  cover  in his rates for  making  provisions  for  all reasonable  

facilities for the use of his scaffolding, tools and plant etc  by nominated sub-contractors for 

their work. 

  

 

28.0 Datum 
  

 The average ground level will be considered as the crown of the nearest road, which  should  

be  taken  as  "Datum"  which  is  however,  subject  to  final confirmation by the Bank. All 

levels shown in the drawings are to be strictly adhered to. 

  

29.0 Removal of Improper Work 
  

 The Bank shall during the progress of the work have power to order in writing from  time  to 

time the removal from the work within such reasonable  time  or times  as may be specified 

in the order of any materials which in the  opinion of  the  Bank  are  not  in  accordance  

with  specification   or instructions,  the  substitution or proper re-execution of any  work  

executed with  materials  or  workmanships  not in accordance  with  the  drawings  and 

specifications or instructions. In case the contractor refuses to comply  with the  order the 

Bank shall have the power to employ and pay other agencies  to carry  out the work and all 

expenses consequent thereon or incidental  thereto as  certified by the Bank/Architects shall 

be borne by the contractor or  may be deducted from any money due to or that may become 

due to the contractor. No certificate which may be given by the Architects shall relieve the 

contractor from his liability in respect of unsound work or bad materials. 

  

30.0 Dismissal of Workmen 
  

 The contractor shall on the request of the Bank immediately dismiss from works any person 

employed thereon by him, who may in the opinion of the Bank be unsuitable or incompetent 

or who may misconduct himself.  Such discharges shall not be the basis of any claim for 

compensation or damages against the Bank or any of their officer  or employee. 

  

31.0 Concealed Work 
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 The contractor shall give not less than 5 days notice to the Bank/Architects whenever  any 

work is to be buried in the earth, concrete or in the bodies  of walls or otherwise becoming 

inaccessible later on, in order that the work  may be  inspected  and correct dimensions taken 

before  such  burial.  In  default whereof the same shall, at the   opinion of the 

Bank/Architect be either opened up  for measurement at the contractor's expense or no 

payment may be made  for such materials. Should any dispute or differences arise after the 

execution of any work as to measurements etc or other matters which cannot be  

conveniently tested  or  checked, the notes of the Bank/Architects shall  be  accepted  as 

correct and binding on the contractor. the Bank/Architect be either opened up  for 

measurement at the contractor's expense or no payment may be made  for such materials. 

Should any dispute or differences arise after the execution of any work as to measurements 

etc or other matters which cannot be  conveniently tested  or  checked, the notes of the 

Bank/Architects shall  be  accepted  as correct and binding on the contractor. 

  

 

32.0 Substitution 
  

 Should the contractor desire to substitute any materials and workmanship, he/they must   

obtain the approval of  the Bank/Architects in writing for any such substitution  well  in 

advance. For materials designated in the specifications indefinitely by such term as "Equal" 

or "Other approved" etc specific approval of the Bank/Architects shall be  obtained in 

writing. 

  

33.0 Inspection on Completion 
  

 The  whole  of  the work will be thoroughly inspected by  the  contractor  and deficiencies  

and  defects  put right. On completion of  such  inspection  the contractor  shall  inform the 

Bank that he has completed the work and  it  is ready for inspection. 

  

34.0 Defects after Completion 
  

 The contractor shall make good at his own cost and to the satisfaction of  the Bank  all  

defects and other faults which may appear within 12 months after completion of the work. In 

default, the Bank may employ other persons to amend and make good such damages, defects 

etc. Expenses consequent thereon or incidental thereto shall be recoverable from the 

contractor by the Bank from any money due to the contractor. In the event of the amount 

being insufficient the Bank may recover the balance from the contractor, from the amount 

retained under Clause No. 1 (Total Security Deposit) of General Conditions of Contract 

together with any expenses the Bank may have incurred in connection therewith. 

  

35.0 Idle Labour 
  

 Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire 

and labour charges of tools and plants  would  be entertained under any circumstances. 

  

36.0 Guarantee for the Specialised Works 
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 Wherever  provision for submission of a guarantee has been  advised, the same shall be 

submitted from the specialised agency along with  a counter  guarantee by the main 

contractor engaged for the work.  The guarantee  shall  be  furnished on a  non-judicial  

stamp  paper  of  appropriate    value.  If  the  contractor  is  required  to   submit guarantee/ 

guarantees for any item/items for a period of more than 12 months, the guarantee/ 

guarantees in case of those items shall remain valid even after expiry of the defect liability 

period of 12  months as stipulated in the contract. 

  

37.0 Declaration 
  

 I/We  have  inspected the site of works and have made me/us  fully  acquainted with  the  

local  conditions in and around the sites  of  works.  I/We  hereby  declare  that  I/We have 

gone through the conditions laid down in  the  Notice Inviting Tender, General Conditions of 

Contract, Special Conditions of Contract, Additional Conditions for Electrical Installation, 

Technical Specifications  and understood  the  same and on the basis of the same I/We 

quoted our rates in the schedule of quantities attached with the tender documents. 

  

 

 I/We  shall  also uniformly maintain such progress with the work,  as  may  be directed  by  

the  Bank/Architects to ensure completion of  same  within  the target date as mentioned in 

the tender document. 

  

  

  

   

  Signature of Tenderer 

   

Witness : Address :  

   

   

   

 Date :  
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ADDITIONAL CONDITIONS FOR ELECTRICAL INSTALLATION 
  

1.0 General Requirements 
  

 The  installation  shall  generally  be carried out  in  conformity  with  the requirements of 

the Electricity Act, 2003 as amended upto date and  the Electricity Rules, 2005 framed there 

under, the relevant regulations of the Electric Supply Authority concerned, and also with the 

specifications laid down  in  the  Indian Standard I.S. 732-1963 Code of  Practice  (revised)  

for Electrical  Wiring Installations (System voltage not exceeding 650 volts)  and I.S.  2309-

1969  Code of Practice for the protection of Buildings  and  Allied Structures  against  

lightning.  The wiring shall also  be  according  to  the specifications of Local Authority and 

as per N.E.C. 

  

 Electrical Installation work shall be carried out only by Contractor/Contractors holding valid  

contractors'  license  issued  by  the concerned  State Government as applicable to the 

voltage grade and  nature  of electrical installation work in accordance with Rule 45 of 

Indian  Electricity Rules,  1956  with its latest amendments. The work shall also be  carried  

out under  the direct supervision of a person holding a certificate of  competency and  by a 

person holding License/ permit issued or recognised by the  concerned State Government. 

  

2.0 Materials 
  

 All materials, fittings, appliances, used in electrical installations, shall conform to  Indian 

Standard Specifications wherever these exist.  A  list  of approved  materials is attached 

afterwards. Materials not included in the  list shall be got approved by Bank/ Architects/ 

Engineer-in-Charge prior to  actual use. 

  

3.0 Eligibility, Licence, Supervision 
  

 Only  Contractor having valid contractors' licence, issued  by  the  concerned State  

Government,  for  doing the category of work as  per  tender  shall  be eligible for award of 

contract. A xerox copy of such licence shall be enclosed with the contract offer. 

  

 All work shall be carried out under direct supervision of Licensed  Electrical Supervisor  and 

Tradesman, certified by Electrical Authority for the  requisite part. 

  

 The Contractor shall ensure that all the above statutory licenses are  renewed before they 

lapse, during tenure of this work.. 

  

 Bank  shall  have the right to call for verification of all licenses  as  and when felt necessary 

by them or their authorised representative. 

  

 The licensed supervisor shall be available at site at all reasonable hours  to receive 

instruction from the Bank/ Architects/Engineer. 

  

 

 

 

 

 

 

 

4.0 Insurance 
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 Contractors rates should include for necessary Insurance Policies on Companies approved  

by the Bank to cover all risks against theft, fire hazard,  workmen compensation, injury to 

persons animals things etc during the progress of  the work as detailed in Conditions of 

Contract and produce all such documents  for Engineers'   verification  before  submission  

to  the  Bank.  For   further clarification  in  this respect please refer to Clauses No. 26  of  

the General Conditions of Contract. 

  

5.0 Site Condition 
  

 The  contractor  should  inspect the work site, where  the  works  under  this contract  are  to  

be  carried  out,  and  obtain  for  himself  at  his   own responsibility  all the information 

which may be necessary for the purpose  of the successful execution of the contract 

  

 He  must also make himself conversant with all the local conditions, means  of access to the 

site of work, nature, extent of transport facilities & character of  the  work and supply of 

materials, conditions affecting labour  and  other matters that may affect his tender. 

  

 The  work  shall be carried out in coordination with the  interior  decoration work of the 

building using modular type furniture, partitions, false ceilings with   recessed   type  

wireways,  cabling  and  earthing   arrangements   and installation  of  modular  type 

switches, socket outlets  and  other  terminal outlets required for telephone (Internal & 

External), Computer terminals etc. 

  

6.0 Contractor to Ensure 
  

 Not withstanding whatever has been stated elsewhere the contractor will take action as 

follows : 

  

 a) The agreement is to be executed as per tender terms within 30 days of the date of the 

work order. 

   

 b) The initial formalities as per tender are to be completed within 30 days of the work 

order. 

   

 c) Various insurance policies as per tender are to be effected within 30 days of the 

work order. 

   

 d) Valid Labour licenses are to be submitted before commencement of work. 

   

 The contractor is to note that in case he fails to attend to any of the above, the Bank may 

take action as per tender terms and the Bank will be within his rights to forfeit the E.M.D 

and cancel the work order. 

  

7.0 Contractor to Provide 
  

 The  contractor will have to arrange for the work to be supervised by a  whole time licensed 

Supervisor holding requisite part, who will be available at  all reasonable    hours    at    site   

to   receive    instructions    from    the Bank/Architects/Engineer. 

  

 

 

 

 The  contractor  shall  provide and maintain  proper  shed/storage  space  for storage  and 

protection of tools, materials etc and arrange for  watchmen  for protection of materials and 
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executed work. 

  

 The  mistries and supervisors of the contractor shall always carry  with  them measuring  

tape (30 metres) one test lamp with leads and one neon  tester  and make available to the 

Architects/Bank/ Engineer all the measuring  instrument and tools that are required for 

checking the work. 

  

 The  contractor shall keep one copy of all drawings and specifications of  the work at the site 

in good order to be available to the Bank and its Architects  and  for  their respective 

representatives for inspection or  for  such  other purpose the Bank or its Architect may 

require. 

  

 The concealed conduits in slabs are to be firmly tied down using 22 gauge M.S. binding  

wire before casting of slabs. The conduits in wall chases are  to  be fixed  using approved 

staples. The chasing of walls is to be done preferably using  a cutting machine electrically 

operated. No bends will be used for  the drops  in  slabs or beams but the pipe will be given 

the  required  bend/shape using bending machine at site, to suit the site conditions. 

  

 The contractor shall maintain a Site Instruction Book wherein the  directions or instructions 

given at site by the Bank/Architect will be recorded  (except where  such  directions or 

instruction are given by separate letters)  and  he will  carry out the directions/ instruction 

recorded in the  Site  Instruction Book and signed by the Bank/Architect/Site Engineer. 

  

8.0 Deviations from Specifications & Drawings 
  

 In  the  tendering  stage,  no  deviations shall  be permitted.    

  

 During actual installation, the Bank or their authorised representative shall check  progress  

and  carryout inspection on work done as  well  as  equipment brought  to site. Any work/ 

equipment found at variance from those  specified, shall be rectified/replaced as to be 

instructed to the contractor. 

  

 Any  deviation  permitted  by the Bank during the course  of  work  shall  be written  by  the  

authorised  representative, in Site Order Book to be maintained at site by the contractor. 

  

9.0 Procurement of Steel 
  

 The Electrical Contractor will have  to  procure  steel  for  his requirement on his own and in 

his own cost. No extra cost whatsoever shall be made to the contractor other than those 

specified in the schedule of work. 

  

10.0 Procurement of Cement 
  

 The Electrical Contractor will have to procure cement for his requirement  on his  own  and 

in his own cost. No extra cost whatsoever shall be made  to  the contractor other than those 

specified in the tender schedule of work. 

  

 

 

 

11.0 Protection of Work and Property 
  

 The contractor shall continuously maintain adequate protection of all his work from damage 

and shall protect the Bank's property from injury or loss arising in connection with this 

contract. He shall make good any such damage, injury or loss, except due to causes beyond 
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the contractor's control, and not due to his fault or negligence.  He shall take adequate care 

and steps for the protection of the adjacent property. The contractor shall take all necessary 

precautions for the safety and protection of his employees on the works and shall comply 

with all applicable provisions of Government and Municipal safety  laws and building codes 

to prevent accidents, or injury to persons or property  on, about or adjacent to his premises 

where the works are being performed. 

  

12.0 Scaffolding 
  

 The contractor shall make his own arrangement for provisions of necessary scaffolding for 

the work and include the same in the rates quoted by them.  No additional cost shall be 

payable other than specified in the specified tender schedule. 

  

13.0 Wires & Cables 
  

 All wires and cables to be used in electrical wiring shall have ISI marking on it. 

  

14.0 Conduits 
  

 The conduits to be used in wiring shall conform to I.S 9537 (Part-II)-1981  or latest in all 

respects and shall have ISI marking on it. 

  

15.0 Prices 
  

 The rates quoted by the Contractor shall be inclusive of all taxes and  duties including Sales 

Tax on works contract and shall be firm throughout the  tenure of the contract (including 

extension of time granted, if any) and will not  be subject  to  any fluctuations due to 

increase in cost  of  materials,  labour, excise  duty, octroi, sales tax etc. However, PVA 

clause as stated elsewhere (Clause-43 of G.C.C) will not be in force and applicable. 

  

16.0 Order of Precedence in case of Variance 
  

 If  the  stipulation of the various contract documents be at Variance  in  any respect  one will 

override the other only (in so far as they are at  variance) in the order of Precedence given 

below : 

  

 i) Notice Inviting Tender 

 ii) Schedule of Items 

 iii) Technical Specification 

 iv) Special Condition 

 v) General Conditions of Contract. 
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17.0 Date of Commencement and Completion 
  

 The date of commencement will be  the  date  on which the  contractor  is  instructed  to  

take possession of site. 

  

 The  date  of  completion will be 21calendar days  as  per  completion  period indicated  in 

the Summary of Schedule of Items or N.I.T or General  Conditions of Contract. 
  

18.0 Co-operation/Co-ordination 
  

 If due to negligence, non-cooperation, non coordination of the contractor executed  work  of  

other agency/contractor suffers  damage,  loss,  etc,  the damage, loss etc will be got rectified 

by the Site Engineer and the cost  will be recovered from  the  defaulting contractor.  The  

decision  of  the  Site Engineer/Architect/Bank  in  the  matter will be final  and  binding  on  

the contractor. 

  

19.0 Payment 
  

 With in 30 days from date of receipt of bill. 

  

  

  

  

  

20.0 Test Certificate 
  

20.1 The  Electrical  contractor shall have to  furnish  manufacturer's  test certificates,  if  asked 

by the Architect, for  particular  material/materials brought at site for incorporation in work. 

  

20.2 The  Contractor  shall have to carry out  insulation  tests,  continuity tests, earth resistance 

test and any other tests required as per specification and  furnish  test certificates to 

Bank/Architect the same  in  quadruplicate duly  signed  by  them with their licence no 

supervisors licence  no  and  his signature certifying the above. 

  

20.3 Certificates of High Voltage Insulation Tests, Conductivity  Tests  and any  other  tests  

required  as per specifications  are  to  be  procured  and furnished  by the Electrical 

Contractor. The contractor will have to  get  the metal  conduit  pipes tested as per IS 

specifications from  an  approved  test laboratory and use them at site only if the pipes pass 

the tests. The  testing will be done by the contractor at his cost. Samples for testing will be  

drawn jointly by the Bank's Engineer/Architects/PMC representative and Contractor's 

representative.  For other items like Cables, Copper Wires etc  manufacturer's test 

certificate/ISI Certificate will be submitted by the contractor for  each lot of materials 

delivered at site. 

  

 

21.0 Licensees Requirements etc 
  

 The contractor should ensure that all installations conform to Local/Statutory Regulations  

and  requirements.  In  case  of  any  deficiency/discrepancy  or contradictions   found  in  

the  Technical  Specifications  or   Schedule   of Items, these shall be immediately brought to 

the notice of the  Bank/Architect and the same should be got modified before execution of 

the work. 

  

22.0 Effecting Connection & Commissioning, Electrical Inspection etc 
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22.1 The Bank will apply for Service Connection. However, all the  necessary forms required for 

Electrical Service Connection and Electrical Inspection etc are  to  be  collected/arranged  

and to be filled up  by  the  contractor  and submitted to Authority after due endorsement by 

the Bank along with necessary fees,  if required. Bank will reimburse the necessary/statutory 

fees paid  by the  Contractor  on  his behalf, on production of the  money  receipt  of  the 

Inspecting Authority/ Authority. 

  

22.2 The contractor will have to carry out the formalities with the Licensee including   

negotiations for the same with licenses for the subject installation, as necessary. 

  

22.3 The Contractor has to take all initiative/responsibility towards approval of  the electrical 

installation and permission to switch on power  supply  and get the installation passed by the 

Electrical Inspector/Local Authority in all respects  including  any  variations,  alterations,  

and  modifications  after instructions   of   Licensee/Inspector/Authority,   if   any   for   

permanent energisation.  All  the above are in the Contractor's scope of  work  and  the 

necessary cost for the same should be included in the rates quoted by them. No other  

payment shall be made whatsoever in this connection except the  payment of the statutory 

fees against production of documentary evidences only. 

  

22.4 The Contractor shall submit to the Electrical Authority  necessary  Test Forms,  Electrical 

Layout Drawings. Single Line Diagram, etc as required,  for approval and permanent 

energisation of the installation without delay. 

  

23.0 Handing Over/Taking Over 
  

 The assets will be taken over from the contractor within about one month after the  issue of 

completion certificate by the Bank/Architect.  The  contractor shall  be  responsible  for   the   

installation   and   its   maintenance   in  all  its    aspect   and  respects until the installation is 

taken over by the Bank or  his authorised  representative. In case the handing over/taking 

over  is  delayed, extra  financial  implications for providing security etc  by  the  contractor 

shall be considered separately on the merits of the case. 

  

23.1 Handing  and taking over report and inventories/statements (in  quadruplicate) at  the  time 

of handing over shall be prepared. The reports and inventories shall be signed by : 

  

 a) The contractor (only the relevant papers) 

  

 b) The site engineer, and 

  

 c) Competent Authority in the Bank 

  

 

 The following inventories/statements shall be prepared : 

  

 i) Inventory of Electrical fittings and fixtures (Lights/ Fans/Panels/ DBs/Switches/ Plug 

Sockets etc. 

   

 ii) Information  folders & test reports for installations like  electrical, pumps. 

   

 iii) Surplus electrical goods including (fans, tubes, lights etc) pending further instruction 

for disposal from higher authorities. 

   

 iv) Information folders & test reports for electrical installations. 
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 v) Warranties issued by suppliers/manufactures of electrical equipments. 

   

 vi) The Engineer on behalf of the Bank associated with this operation, shall be apprised 

of the importance to carry out periodic inspections (at two months interval) for 

defects not rectified or fresh ones that crop up and issuing notices for this rectification 

to concerned contractor(s) and final inspection just before the expiry of the defects 

liability period. 

   

24.0 Extension of Completion Time 
  

 Whenever the contracted work is not likely to be completed within the contract period due to 

non availability of site clearance, suitable extension shall be prayed from the Bank well 

ahead on the prescribed Performa as per tender terms stated elsewhere. 

  

25.0 Completion Drawing 
  

 On  completion of work, the contractor shall submit three copies of ammonia print  along 

with  one  tracing/reproducible  transparency  for each  "as-built"  drawings  as detailed  in  

the  specifications, along with final  bill,  if  not  submitted earlier : 

  

 1. Electrical Layout Drawing for each floor indicating location of  electrical points,  

switch  boards,  Distribution  boards, Main  switch  board  ,  socket outlets,  power  

points,  telephone points  (Internal  &  external),  computer terminals,  UPS  & raw 

power supply terminals, floor wire, starting  from  the point of supply to the terminals 

including earthing as necessary. 

   

 2. Plan with cable routes for L.T Panels, switches, MCB DBs (UPS & Raw  power 

etc), telephone lines from CT boxes to terminals, computer lines from HUB etc. 

 3. Control schematic diagram drawings. 

 4. Single LIne Diagrams with bill of quantities, cable schedule etc. 

  

 

26.0 Safety Code – Electrical Installation 
  

 The Safety Code will be as per Indian Electricity Rules 1956  and  subsequent amendments  

made  upto  date,  and as per various  prevailing  I.S.  Codes  of Practice for Electrical 

Installation. 

  

 Temporary  Electrical  Wiring shall be done in the manner as  advised  by  the 

Bank/Architect  with  necessary  supports  when  drawn  overhead  and  proper 

clamping/fixing and should conform to requirement of Indian Electricity Rules, various  I.S.  

Codes  of  Practice  for  Electrical  Installation  and   Local Regulations. 

  

27.0 Deduction of Income Tax 
  

 Deduction of Income Tax from the Contractor's bills shall made as laid down in Memo  No. 

275/19/72 ITO dated 29.5.72 of the Ministry of Finance (Department  of Revenue and 

Insurance), Government of India with its amendment, if any. 

  

 Works  contract tax as per the present provision shall be made recovered  from  all 

payments. Revision of tax/duty structures or fresh imposition thereof shall be liable for 

deduction from the R.A bills or any amount due to the contractor. 
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SAFETY CODE 
  

  

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall 

be kept in a readily accessible place. 

  

2. An injured person shall be taken to a public hospital without loss of time, in case where the 

injury necessitates hospitalization. 

  

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 

  

4. No portable single ladder shall be over 8 metres in length. The width between the side rails 

shall not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be 

more than 30 cm. When a ladder is used an extra mazdoor shall engaged for holding ladder. 

  

5. The excavated material shall not be placed within 1.5 metres of the edge of the trench of the 

half of the depth of trench whichever is more. All trenches and excavation shall be provided 

with necessary fencing and lighting. 

  

6. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or rails 

whose minimum height shall be one metre. 

  

7. NO floor, roof or other part of the structure shall be so overloaded with debris or materials  

as to render it unsafe. 

  

8. Workers employed on mixing and handling material such as asphalt, cement mortar of 

concrete and lime mortar shall be provided with protective footwear and rubber hand-glove. 

  

9. Those engaged in welding works shall be provided with welder’s protective eyeshield and 

gloves. 

  

10. i) No paint containing lead or lead products shall be used except in the form of paste and 

readymade paint. 

   

 ii) Suitable facemasks should be supplied for use by the workers when the paints applied 

in the form of spray or surface having lead paint dry rubbed and scrapped. 

   

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall 

provided to enable the working painters to wash during the periods of cessation of work. 

  

12. Hoisting machines and tackle used in the works, including their attachments, anchored and 

supports shall be in perfect condition. 

  

13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable 

quality and adequate strength and free from defects. 
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RUNNING A/C BILL 

 

 

i) Name of Contractor/Agency :  

ii) Name of Work :  

iii) Sr No. of this bill :  

iv) No. and date of previous bill :  

v) Reference to Agreement No. :  

vi) Date of written order to commence :  

vii) Date of completion as per agreement   

    

Sl. Item Description Unit Rate (Rs.) As per tender 

No.    Qty Amount (Rs.) 

1 2 3 4 5 

      

      

      

      

      

      

      

      

      

Upto Previous R/A Bill Upto Date (Gross) Present Bill  

Qty Amount (Rs) Qty Amount (Rs.) Qty Amount (Rs.) Remarks 

6 7 8 9 

       

       

       

       

       

       

       

       

       

       

 

 

 

Note : 1. If part rate is allowed for any item, it should be indicated 

with reasons for allowing such a rate. 

  

     

 2. If adhoc payment is made, it should be mentioned 

specifically. 

 Net value since 

previous bill 
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II – ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

 

No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      

      

      

      

      

      

      

      

      

      

      

      

Total Value of materials at site  

      

      

Secured Advance @ ………………………………..% of above value B 

      

      

Certified (i) that the materials mentioned above have actually been brought by the contractor to the 

site of the work and no advance on any quantity of any of this item is outstanding on their security, 

(ii) that the materials are of imperishable nature and are all required by the contractor for use in the 

work in connection with the items for which rates of finished work have been agreed upon. 

      

 

 

 Dated signature of Site 

Engineer preparing the bill 

 

   

 Designation  

   

   

 Dated signature of Bank’s 

Architects 

 

   

 (Name of the Architects)  

   

   

   

Dated signature of Contractor   
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III.  C E R T I F I C A T E 
 

 

The measurements on the basis of which the above entries for the Running Bill No. 

_________________ were made have been taken jointly on __________________ and are 

recorded at pages ______________________ to _____________________ of measurement book 

No. ________________________ . 

 

 

 

 

 

 

Signature and date of 

contractor 

 Signature and date of 

Architect’s representative 

(seal) 

 Signature and date of 

Site Engineer 

     

     

     

     

The work recorded in the above mentioned measurements has been done at the site satisfactorily as 

per tender drawings, conditions and specifications. 

     

     

     

Architect    Site Engineer/ 

Bank’s Engineer 
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MEMORANDUM FOR PAYMENT 

 

R. BILL NO. ________________________ 

 

1. Total amount due since previous bill (D) 

(A+B) 

    

Rs. 

  

        

2. PVA on account of escalation in price of steel, 

cement and other materials and labour as 

detailed in separate statement enclosed 

    

 

Rs. 

  

        

3. Deductions :       

        

i) Secured Advance paid in the previous R.A. 

Bill 

 

Rs. 

     

        

ii) Retention money on value of works as per 

accepted tenders : upto date amount 

 

Rs. 

     

        

 Less : Already recovered                     (-) Rs.      

        

 Balance to be recovered Rs.  (-) Rs.   

        

iii

) 

Mobilisation advance, if any       

        

a) Outstanding amount (Principal + Interest) as 

on date 

 

Rs. 

     

        

b) To be recovered in this bill Rs.      

        

iv) Any other departmental material cost to be 

recovered as per contract, if any 

 

Rs. 

     

        

v) Any other departmental service charges to be 

recovered if any, as per contract (water, power 

etc) Enclose statement 

 

Rs. 

     

        

 Total deduction as per contractor Rs.  (-) Rs.   

        

 Net amount payable as per Contract (E-F) Rs.   Rs.  (G) 

        

 (Rupees ………………………………………………………..…..) in words  
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The bill amounting to ………………………………………………………..(both figures and words) has 

been scrutinized by me after due test check of the measurement of works as required and is recommended 

for payment. 

 

 

 

 

  

Dated signature of Bank’s Engineer  

  

In charge of the project  

  

  

STATUTORY DEDUCTIONS :  

  

1. Total amount due (E) Rs.  

    

2. Less : Income Tax Payable Rs.  

    

Net Payable Rs.  

   

   

The figure given in the Memorandum for Payment has been verified and the bill passed for payment 

Rs……………………………………………………………………….... (Words and figures) 

 

 

 

 

   

Date :  Signature of Premises Officer 
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PERFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS 

 

Certificate No. Interim/ Dated 

Client : Project No. Building Work/Interior Work 

 Particulars : 

 

Contractor : Contract/Letter NO. Dated : 

 Contractor’s Bill No. Dated : 

This is to certify that the amount given below (*)  is due to your Contractors for the work done by 

them and/or against materials delivered at site and/or for advance towards contact on the above 

referred project. 

 

Advance against contract Rs.  

Less : Advance adjusted to-date Rs.  

Balance Advance Rs.  

Advance against material delivered at site Rs.  

Amount of work done to-date Rs.  

Total Rs.  

Less : Retention on work done Rs.  

Less : Previously certified upto Rs.  

PRESENT CERTIFICATE (*) Rs.  

   

RUPEES ………………………………………………………………….. 

 

The cost of cement or any other material supplied by you or payments made by you directly, if any 

and not covered herein above, should be adjusted before making the payment of the certified 

amount (*) 

 

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying 

the above certified amount. 

 

By a copy of this letter, we are intimating the Contractors to call on you for the necessary payment. 

 

Remarks, if any : 

 

The details of Insurance Policy are given in the next page. 

 

Signature of Architects _____________________ 

Enclosures : Bill 

 

 

Client’s Copy 
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DETAILS OF INSURANCE POLICIES 

 

 

 

Type of policies Name of Insurance Amount  Rs. Policy No. Validity 

CAR Policy including 3rd 

Party liability 
    

     

     

     

Workmen’s Compensation     

     

Remarks :     

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work, 

materials brought or affixed at site or for that matter approval of any sort. 

  

2. The quantum of work done and materials delivered at site have been certified by 

…………………………….. 

  

3. Should you wish to audit such work, kindly contact the undersigned and oblige. 

  

  

  

   

 Architects 
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PERFORMA OF HINDRANCE REGISTER 

 

 

Name of Work : Date of state of work : 

    

Name of Contractor : Period of completion : 

    

Agreement No. : Date of completion : 

    

Sr. 

No. 

Nature of 

hindrance 

Date of 

occurrence of 

hindrance 

Date of which 

hindrance was 

removed 

Period of 

hindrance 

Signature 

SE/PE 

Remarks 

1 2 3 4 5 6 7 

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

 

 

SE = Site Engineer 

PE = Project Engineer 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 

 

 

1. Name of the Contractor  

   

2. Name of the work as given in the Agreement  

   

3. Agreement WO  

   

4. Tender amount  

   

5. Date of commencement of work  

   

6. Period allowed for completion as per agreement  

   

7. Date of completion as per agreement  

   

8. Period for which extension of time has been given  

   

  Dated Month Year 
     

 a) 1st extension vide Bank’s Letter No.  

    

    

 b) 2nd extension vide Bank’s Letter No.  

    

    

 c) 3rd Extension vide Bank’s Letter NO.  

    

    

    

9. Reasons for which extensions have been previously given (copies of the previous 

applications should be attached) 

  

10. Period for which extension is applied for and the reasons thereof including hindrances, time 

for extra work assigned, if any etc. 

  

  

  

  

  

 Signature of Contractor 
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MAINTENANCE OF RECORDS 

  

  

A. Registers at the site office of the Bank’s Engineer : 

  

 1. Measurement Books 

 2. Drawings register 

 3. Materials at site register 

 4. Hindrance Register 

 5. File and Register for Extra/Variation Items 

 6. Site Order Book (In triplicate) 

 7. Site Visit & Instructions Register 

 8. Certified true copies of the contracts 

   

 

 



61 

 

TECHNICAL SPECIFICATION FOR ELECTRICAL WIRING 
 

1.0 GENERAL REQUIREMENTS 
  

 The  installation shall generally be carried out in conforming  with  the requirements  of the 

Indian Electricity Act, l9l0 as amended up  to  date and  the Indian Electricity Rules, l956 

framed thereunder,  the  relevant regulations of the Electric Supply Authority concerned, and 

also with the  specifications  laid down in the Indian Standard I.S. 732 - l963 Code  of  

Practice  (Revised) for Electrical Wiring Installations (system  voltage  not  exceeding  650 

volts) and I.S. 2309-1969 Code of  Practice  for  the  protection of Buildings and Allied 

Structure against Lighting and IS 3043  -  Indian  code  of  Practice for Earthing.  The wiring 

shall  also  be  according to the I.S specifications, NEC, Local Government Body. 

  

 Only  the  contractor having valid Electrical Contractor Licence  of  the  state  shall  be 

eligible to execute the same. The contractor shall  be  responsible for renewal of the same at 

the appropriate time. 

  

2.0 MATERIALS 
  

 All  materials,  fittings, appliances, used in  electrical  installations, shall  conform to Indian 

Standard Specifications wherever these exist.  A list of approved materials is attached 

afterwards. Materials not included in  the  list  shall  be  got  approved  by  the  

Architects/Engineer-in-Charge/Bank prior to actual use. 

  

3.0 MAIN SWITCH GEAR 
  

 Iron clad switch fuse and isolator units should conform to relevant  I.S. Standard.  The quick 

make and break mechanism shall be  self  interlocked with the cover. In "Off" position there 

must be two breaks per pole. 

  

 Main switch gear shall be properly earthed with two numbers conductors if M.V and one 

number of L.V. 

  

4.0 BUSBAR CHAMBER (B.B.C) 
  

 This  shall  be totally enclosed, metal clad type  fabricated  from  rust proofed  l6 SWG sheet 

steel on angle iron frame and provided  with  sheet steel  or cast iron detachable front cover 

and undrilled  detachable  end plates,  suitable  for  mounting on wall or angle iron  floor  

stand  and painted with high quality enamel paint. G.I. bolts and nuts shall be used for 

assembly with suitable packing materials to ensure dust proof finish. Meters  shall be 

provided on suitable sheet steel boxes. Switch shall  be provided with cable end boxes as 

required. 

  

 The depth of B.B.C. shall be 250 mm (minimum). Minimum clearance of phase bars to earth 

shall be 25 mm and between bus bars shall be minimum 32 mm. 

  

 H.C.  (High conductivity) copper busbars properly tinned are to be  rated at 1000 Amps. per 

sq. in and Aluminium bus bars (wrought aluminium  alloy strip) conforming to relevant I.S. 

specification at 800 Amps per sq in. 

  

 Neutral  Busbars  are to be rated to carry 100% of  phase  current upto 200A and 60% for 

higher.  These shall be mounted on DMC/SMC supports of proper diselectric and 

mechanical strength  and shall be appropriately colour coded for  identification  of Phase 

with PVC sleeves of 1.1 KV grade throughout the length.   
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 Lettering  shall be done for identification of switches as directed.  The contractor  shall 

submit fully dimensioned drawing of the board with  the physical position of the switches 

and other components to the  Architects for their approval before the same is fabricated. 

  

 There shall be two nos of Earth Terminals. Suitable Danger Board shall be provided. 

  

5.0 INTERCONNECTION IN B.B.C, SWITCH FUSE, METERS 
  

 For ratings above 150 Amps these shall consist of insulated copper strips of adequate section 

considering current density as specified in Clause  4 above.  For rating below 150 Amps 

PVC copper cable tails  of  appropriate size,  terminating in tinned copper sockets may be 

used  considering  1.5 Amp/sq. mm  for copper & 1.0 Amp/sq.mm for aluminium. The above 

are to  be enclosed  either in sheet metal trunking or conduits so that no  part  is exposed. 

  

6.0 DISTRIBUTION BOARDS 
  

 These  totally enclosed metal clad type Distribution Boards  with  hinged lids  shall  be in 

accordance with I.S. 2147 - 1952 and 2675 -  l966  and B.S.  2l4  and  shall be of welded 

construction and fabricated  from  rust proofed  sheet steel and finished with anticorrosive 

stove  enamel  paint and   have   provision   for   fixing   on   wall   and   have earthing 

terminals/terminals. 

  

 Power  Distribution Boards (400 volts TPN) shall be constructed  from  l6 SWG sheet steel 

and Branch Distribution Boards (230 volts SPN from 18 SWG sheet steel). 

  

 The  MCB  shall be mounted on Din rails supports of proper  dielectric  & mechanical 

strength. If fuses/fuse banks are used these shall be mounted on moulded DMC/SMC or 

ebonite supports of proper dielectric and mechanical strength. TPN units should have phase 

separation barriers. 

  

 Cables shall be connected to a terminal by crimped lugs. 

  

 Where  two  or  more B.D.B's feeding low voltage circuits  are  fed  from different  phases  

of  a medium voltage supply, these  B.D.B's  shall  be installed  atleast  two  metres  apart  or  

otherwise  in  a different direction to prevent access to the both DBs at a time. 

  

 All three phase power distribution boards shall be properly earthed  with two  number  l0 

S.W.G galvanised iron wires and  provided  with  suitable Danger  Board. All SPN B.D.B's 

shall be properly earthed with one  number l0 SWG galvanised iron wire each or with 

insulated copper PVC wire of adequate ratings in case of concealed wiring as per the 

specifications. 

  

7.0 SWITCHES 
  

 All  switches  for  lights,  fans and plug points  shall  be  piano  type switches, unless 

specified otherwise. 

  

8.0 CABLES AND CONDUCTORS 
  

 All  cables shall conform to I.S-692, IS-7098, IS-1554 (Part-I) 1964  and IS  694-1990  or 

latest . Conductors  of all cables except  for  flexible cables, shall be of aluminium, unless 

specified otherwise. 
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9.0 FLEXIBLE CABLES 
  

 Conductors  of  flexible cables shall be of copper. The minimum  size  of core acceptable is 

1.50 sq.mm. 

  

10.0 INSTALLATION OF MAIN SWITCH BOARD, BDB'S MAINS, SUB-MAINS, 
 DISTRIBUTION WIRING TO INDIVIDUAL POINTS 
  

 The exact positions of all main switch board, BDB's and all runs of mains and submains, and 

distribution wirings to individual points including the exact  position  of all light fittings and 

switch boards shall  be  first marked  on the buildings and shall be approved by the  

Engineer-in-Charge before actual commencement of the work. 

  

 The  D.Bs shall generally be installed at a height of 2.13 m (7 ft)  from floor level. 

  

11.0 INSTALLATION OF SWITCH BOARDS 
  

 These shall be installed at a height of 1.3 mtrs (4'-3") and  above  the floor level. 

  

12.0 INSTALLATION OF CEILING FANS 
  

 Unless  otherwise specified all ceiling fans shall be hung not less  than 2.75 M (9 ft) above 

floor. The suspension and clamp shall be painted with approved paint without involving 

extra cost. 

  

13.0 INSTALLATION OF FLUORESCENT LIGHT FITTINGS : 
  

 Where  these  are suspended from ceiling by two down rods,  or  fixed  to ceiling/beam 

directly, at least one fixing to the ceiling/beam shall  be made  with  Mechanical/Metal 

fasteners. Electrical drill only  shall  be used  while  making  holes for the fasteners which 

shall  be  capable  of sustaining at least 15 kg of dead weight. 

  

 The  down  rods  and accessories shall be  painted  with  approved  paint without involving 

extra cost. 

  

 Unless otherwise specified these should be suspended 2.60 M (8'-6") above the floor or as 

per direction of Bank/Architect to match interiors. 

  

14.0 INSTALLATION OF EXHAUST FANS 
  

 Exhaust  Fans  shall  be  fitted by means of rag  bolts  embedded  or  on suitable  size block 

board (12 mm thick) in the wall/window  panels.  The required holes in the wall shall be 

made and finished neatly with  cement plaster and brought to the original finish of the wall. 

In case of  block board  mounting  all  fixing, cutting shall be  made  by  the  electrical 

contractor  in  coordination with  civil/interior  decoration  contractor without extra cost. 

  

15.0 INSTALLATION OF SOCKET OUTLETS 
  

 No  socket outlet shall be provided in the bath room at the  height  less than l30 cms (4'-3") 

from the floor. 
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 No  switches shall be provided inside the bath rooms, unless approved  by the Engineer-in-

Charge. 

  

 Socket  outlet at locations other than bath rooms shall be either 25  cms (l0") or 130 cms (4'-

3") from the floor. 

  

16.0 INSTALLATION OF ELECTRIC MOTORS 
  

 Electric Motors shall be earthed either with 2 numbers SWG 6 G.I. wires, if M.V. and 1 

number if L.V. or insulated copper PVC wires of adequate sizes  as approved by 

Bank/Architects without any extra cost to the Bank. 

  

17.0 TESTING OF INSTALLATION 
  

 Before   a  completed  installation  or  an  addition  to   an   existing installation  is put into 

service, the following tests shall  be  carried out by the contractor in presence of  the    

Engineer-in-Charge/Bank/Architects. 

  

 a) Polarity of switches 
   

  It must be ensured by test that all single pole switches have been fitted on the live 

side of the circuits they control. 

   

 b) Insulation Test 
   

  i) By applying a 500 volt megger between earth and the whole  system  of 

conductors or  any  section thereof, with all fuses  in  place  and  all switches  

closed, all lamps in position or both  poles of installation otherwise  

electrically connected together :- The result in meghom shall not  be less than 

50 divided by the number of points on the circuit,  and should not be less than 

1 meghom. 

    

  ii) Between all conductors connected to one phase and all such conductors 

connected  to the neutral or to the other phase conductors of the  supply after  

removing  all  metalic connections between the two  poles  of  the installation  

and  switching on all switches. The  insulation  resistance shall be as in (i) 

above. 

   

 c) Earth continuity Test 
   

  The  earth  continuity  conductor including  metal  conduits,  and  metal sheaths of 

cables in all cases shall be tested for electrical continuity. Electrical  resistance  of  the 

above along with  the  earthing  lead  but excluding any resistance of earth leakage 

circuit breaker, measured  from the  connection  with  the  earth electrode to any  

point  in  the  earth continuity  conductor in the completed installation shall not 

exceed  one ohm. 

   

 d) Earth Resistance Test 
   

  To  ensure  effectiveness  of  installation earth,  the  value  of  earth resistance shall be 

within 5 ohm for installation capacity upto 5 KW  and one ohm for installation of 

higher capacity. 
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18.0 The completed work will be taken over only if the results obtained in above tests are within 

the limits mentioned above, and in accordance with I.E. Rules. 

  

 On completion of the installation work, a certificate shall be  furnished by the contractor, 

countersigned by the certified supervisor under  whose direct supervision  the installation 

  

 was carried out.  This  certificate shall  be in a prescribed form as required by the local  

Electric  Supply Authority.  The installation shall not be considered as  complete  unless the 

installation is got inspected and passed by the Electrical Inspector, Directorate  of  Electrical 

Safety, of the local State Government/Authority. The contractor shall  have  to take  all  

initiatives and follow up the matter at his own cost  for  early approval  of  the  installation  

for permanent energisation of  the installation from  the Directorate of Electrical Safety, of 

the local State Govt/Authority. No extra amount will be paid on this account. However 

statutory fees, if any, will be reimbursed to the contractor on production of documentary 

evidences/official money receipts. 

  

19.0 SPECIAL SPECIFICATIONS 
  

 a) Before fixing all switches, fittings etc. these should be produced before Engineer-in-

Charge and get approved. 

   

 b) All metal switch boards and switch/regulator boxes to be used in work shall be 

painted with two coats of anti rust primer (red oxide paint) prior to erection. After 

erection these shall be again painted with two coats of enamel paint of approved 

quality and shade. 

   

 c) Before  execution of any portion of conduit work for  wiring  a  neat proper layout 

should be made out by the contractor and got approved  from the  Engineer-in-

Charge.  For this purpose contractor is advised  to  get acquainted  with the layout 

drawings. 

   

 d) While laying the conduits for concealed wiring in the ceilings/beams/columns/walls/ 

partitions/modular  furniture etc, the contractor must ensure  that  all the  inlets and 

both ends of the conduits are plugged to stop entry of foreign materials  so that  no 

difficulty arises during drawing of wires later . 

   

 e) Damage  to any fitting during erection and before  handing  over  the installation  by  

contractor  shall  be set  right  or  replaced  by  the contractor at his own cost. 

   

 f) Caution Board of proper size wherever required, shall be provided,  as per I.E.E. 

regulations for which no extra payment will be admissible. 

   

 g) Any  repairs  done to wall etc. should match  with  the  surrounding surface  

otherwise same will be got done through Building Contractor  at the cost of the 

Electrical Contractor. 

   

 h) Earthing Installation shall be done in the presence  of  Engineer-in-Charge or his 

representative. 

   

 

 

 

 i) The installations should not be energized without adequate earthing. 
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 j) The I.C. switches and Distribution Fuse Boards shall be provided  with neat lettering 

in block letters with paint for identification of the I.C. switches  and for the points 

connected to each fuse way of the D.B's  for which no extra payment will be 

admissible. 

   

 k) Completion Drawings 

   

  The  contractor  shall be required to submit along with Final  bill,  the undernoted  

drawings  on  tracing papers, along  with  three  copies  of Ammonia print each. 

    

  1. Plan (as per structural drawing) of each floor (not  less  than l:l00 metric scale) 

showing :- 

    

   i) Location of Main Switch Board, Distribution boards (with the  circuit 

numbers controlled by them). 

     

   ii) The runs of mains and submains. 

     

   iii) Location  of  lights, fans, wall  sockets,  other  power  consuming devices  

together  with type of fittings and fixtures  including  circuit numbers. 

     

   iv) Position of Lightning Conductors and route of running conductor. 

     

   v) Position  of  Earthing Stations for light  and  power  and  Lightning 

Conductor Installation. 

     

   vi) Following information are to be given on all the drawings : 

      

    a) Name of work with job no. Accepted Tender No. 

    b) Date of completion 

    c) Name of Place 

    d) Name and Signature of Contractor 

    e) Scale of Drawings. 

      

  2 Schematic  lines layout diagram of each floor showing (i)  Layout  and 

connections  of  Main and Sub-board, B.D.B. having  descriptions  of  the size,  

capacity,  type and their numbers, the system and  the  source  of supply,  (ii)  

Location, Size, Type, length of main and sub  main  cables (iii)  Loading of 

each B.D.B. indication of phases, Departmental mark  on each B.D.B and 

switchgear. 

    

   The  drawings shall be very neatly drawn and submitted  properly  without 

folding them. 

    

  3. Cable  route  should be marked on site plan  with  measurements  from 

permanent structures. 
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TECHNICAL SPECIFICATION FOR CONDUIT WIRING SYSTEM 
  

1.0 TYPE AND SIZE OF CONDUIT 
  

 All  conduit pipe shall be screwed type, solid drawn or welded  and  with black  stove 

enamelled surface or galvanised and of thickness  conforming to  IS : 9537 Part II of 1981 

(or latest revision) in all respects.   The conduits  are to be free from burrs and internal 

roughness.  No  conduits less than 20 mm in dia shall be used, unless specified. 

  

2.0 ACCESSORIES 
  

 Only screwed type of accessories are to be used. 

  

3.0 CONDUIT JOINTS 
  

 The  conduit  shall  be properly earthed. In long distance  straight  runs  of conduit  

inspection  type  screwed couplers  are  to  be  provided  at reasonable intervals on running 

threads with couplers and jamnuts. Threads  on conduit pipes in all cases shall be between 

13 mm to 27 mm long sufficient  to accommodate pipes to full threaded portion of couplers 

or accessories. Cut end of  conduit pipes shall have no sharp edges or any burrs left to avoid  

damage to insulation of conductor while pulling them through such pipes. 

  

4.0 PROTECTION AGAINST DAMPNESS AND RUST 
  

 In order to minimise condensation and sweating inside the tube, all outlets of pipes system 

shall be properly drained and ventilated, but in such a manner as to prevent entry to insects 

inside the conduit. 

  

 To protect against rust the outer surface of the conduit and accessories shall be  painted and 

the bare thread portion is to be painted  with  anti-corrosive preservative. 

  

5.0 FIXING OF CONDUITS 
  

 Conduit  pipes shall be fixed by heavy gauge saddles and or fibre/metal  fasteners as 

applicable, secured to wall/ceiling by screws driven into synthetic fibre plugs or rawl plugs 

or phil plugs  at an interval of not more than 76 cm apart for vertical run and 60  cm apart  

for horizontal run. But on either side of couplers or bend of similar fittings-saddle shall be 

fixed at a distance of 30 cm from the centre of  such fittings. The minimum thickness for 

saddles shall be 24 SWG for conduits upto 25 mm dia, and 20 SWG for larger sizes. 

  

6.0 BENDS IN CONDUITS 
  

 All necessary bends in the system including diversion shall be done by bending the  pipes, or 

by inserting suitable inspection type bends, elbows or  similar fittings, or by fixing cast iron 

inspection boxes whichever is most suitable. 

  

 

 

 

 

 

7.0 OUTLETS 
  

 All  outlets for fittings, switches etc. shall be fixed on boxes  of  suitable metal for either 
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 surface mounting system or flush mounting system. In case  of cast  iron  boxes  the wall 

thickness shall be at least 3 mm and  in  case  of welded  mild  steel  sheet  box  the wall 

thickness shall not be  less  than  16 gauge.  Except  where otherwise stated 3 mm thick 

insulated  laminated  sheets  shall  be  fixed on the front with screws. Where conduits are 

terminated special care shall be taken in employing double jam nuts, for securely fixing 

conduits to outlets so as to prevent any possibility of damages to cables when drawn. 

  

8.0 CABLES TO BE USED 
  

 Unless stated otherwise only single core FRLS Type PVC insulated cables  of  approved 

manufactures  shall  be  used for  wiring  in conduit system.  The  number  of single core 

cables drawn in one conduit shall not be greater than maximum  set out in Table II of Indian 

Standard (I.S. 732-1963) Code of Practice (Revised) for electrical wiring installation 

(system voltage not exceeding 650 volts). 

  

9.0 LOOPING IN SYSTEM 
  

 Distribution wiring in conduit to light, fan plug points etc shall be done in looping system. 

In this system no joints or connections shall be made anywhere of the system except at 

terminating points such as at terminals of  switches, ceiling roses, etc and in case of socket 

outlets at the socket terminals. 

  

10.0 EARTHING CONTINUITY WIRES 
  

 All  three pin 6 Amps plug points and metallic fan regulator cover  should  be provided with 

earthing attachment by NO. 14 SWG G.I. wires for surface  wiring and  1  no. 1.5 Sq.mm 

PVC insulated copper wire for concealed  wiring,  unless specified otherwise. 

  

 Three pin 16 Amps power plug point should be provided with earthing attachment by  No. 

14 SWG G.I. wire for surface wiring and 1 no. 2.5 sq.mm PVC  insulated copper wire for 

concealed wiring, unless specified otherwise. 

  

 Conduits  and accessories for surface distribution wiring should  be  provided with earthing 

attachment by 14 SWG G.I. wire, unless specified otherwise. 

  

 For  looping  earthing  G.I. wire shall be run on  conduits  being  fixed  with saddles.  This 

wire shall not be normally visible after installation when  run with  the  conduit. Where the 

wire has to be taken without the  conduits  this will be fixed with 'U' nails at 2' feet intervals. 

  

11.0 PAINTING 
  

 Conduit  and  all conduit fittings and accessories shall be painted  with  two coats matt paint.  

Painting of conduits shall be done to harmonize with colour of bearing surface, i.e. wall, 

joists, trusses etc. after installation and as approved by the Engineer-in-Charge. 
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TECHNICAL SPECIFICATION FOR CONCEALED CONDUIT WIRING SYSTEM 
  

  

1.0 Concealed conduit wiring system shall comply with all requirements for surface conduit 

wiring system as specified above and in addition conform to the requirements specified 

below : 

  

2.0 MAKING OF CHASE 
  

 The  chase  in the wall shall be neatly made and be of  ample  dimensions  to permit the 

conduit to be fixed in the manner desired. 

  

3.0 FIXING OF CONDUIT IN CHASE 
  

 The  conduit shall be fixed by means of staples, J-Hooks or by means  of saddles not more 

than 60 cm apart. Fixing of standard bends or elbows shall be avoided  as  far as possible 

with a long radius bend which  will  permit  easy drawing  in of conductors. All threaded 

joints of metallic conduits shall be treated with some approved preservative to secure 

protection against rust. 

  

4.0 INSPECTION BOXES 
  

 Suitable inspection boxes shall be provided when necessary to permit periodical inspection 

and to facilitate removal of wires. These shall be mounted flush with wall. 

  

 For  longer  runs  of conduit involving more than  one  bend,  one  inspection box/draw-in 

box shall be used after one bend. 

  

5.0 TYPES OF ACCESSORIES TO BE USED 
  

 All outlets such as switches, socket outlets, shall be flush mounting type  with cast  iron  or  

MS boxes with a cover of approved  insulating  material.  The switches  and  other  outlets  

shall be mounted on  such  boxes  as  would  be approved. The metal box shall be efficiently 

earthed with conduit by means  of earthing attachment with suitable size of PVC insulated 

copper wires,  running inside the conduit. 

  

6.0 CONDUITS 
  

 i) Steel-Black enamelled thread type M.S. conduits with thickness conforming to IS 

9537 Part II of 1981 (or latest revision) with heavy duty accessories and FRLS type 

PVC conduits conforming to IS 9537 Part-III of 1981 (or latest revision) with PVC 

accessories shall be used as applicable and specified in BOQ. 

   

  For roof slabs - These shall be prelaid during casting of floor/roof slab. No.  of wires 

drawn through the same shall not exceed the number of  specified I.S. Code. 

   

  For vertical drops in wall to switch boards - Minimum size shall be 20 mm. 

   

 ii) Maximum capacity of conduits for drawing in of PVC insulated cables shall be as 

follows : 
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 650/1100V PVC copper 

wire 

In 20 mm dia 

conduit 

In 25 mm dia 

conduit 

In 32 mm dia conduit 

     

 1.5 sq.mm 4 Nos 8 Nos 12 Nos 

 2.5 sq.mm 3 Nos 6 Nos 10 Nos 

 4.0 sq.mm 2 Nos 6 Nos 8 Nos 

 6.0 sq.mm - 5 Nos 7 Nos 

 10.0 sq.mm - 3 Nos 5 Nos 

     

  

 Maximum  number  of PVC insulated 650/1100V grade  aluminium/copper  conductor 

cable  are  as  per  CPWD General  Specification  of  Electrical  Works  Part-I (Internal), 

Page 41, 1994. 

  

 TABLE-I 

  

 Maximum number of PVC insulated 650/1100V grade aluminium/copper conductor 

cable conforming to IS 694-1990 
  

 Nominal Cross 20 mm 25 mm 32 mm 38 mm 51 mm 64 mm 

 Sectional Area of S B S B S B S B S B S B 

 Conductor in sq.mm             

 1.50 5 4 10 8 18 12 - - - - -  

 2.50 5 3 8 6 12 10 - - - - -  

 4 3 2 6 5 10 8 - - - - -  

 6 2 - 5 4 8 7 - - - - -  

 10 2 - 4 3 6 5 8 6 - - -  

 16 - - 2 2 3 3 6 5 10 7 12 8 

 25 - - - - 3 2 5 3 8 6 9 7 

 35 - - - - - - 3 2 6 5 8 6 

 50 - - - - - - - - 5 3 6 5 

 70 - - - - - - - - 4 3 5 4 

  

 Note : 1. The above tables shows the maximum capacity of  conduits  for  a 

simultaneous drawing in of cables. 

    

  2. The columns headed 'S' apply to runs of conduits which have distance not  

exceeding 4.25 m between draw in boxes and which do not deflect from  the 

straight by an angle of more than 15 degrees. The columns headed 'B' apply  

to runs  of conduit which deflect from the straight by an angle of more  than  

15 degrees. 

    

  3. Conduit sizes are the nominal external diameters. 
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7.0 FISH WIRE 
  

 18 SWG GI wire shall be used and it shall protrude the conduit ends by 9 inches. 

  

8.0 CONDUIT LAYING IN FLOOR/ROOF SLABS BEFORE CASTING 
  

 PVC/Polythene/GI conduit shall be laid straight as far as  practicable  and properly  placed 

including binding with the steel reinforcement rods  with  22 SWG GI wire so that proper 

positions of conduits are maintained. 

  

 While laying the conduits for concealed wiring in the ceiling or in the beams and columns 

and before casting, the contractor shall ensure that both ends  of the  conduit are plugged by 

means of dead-end socket or otherwise so that  any foreign matter can not enter the conduit 

and choke them. 

  

 All  precaution  must be taken while laying the conduits on  the  slabs,  R.C. walls,  columns 

etc. and the contractor shall rectify at his own cost  if  any defects  are  found  during process 

of drawing cables  through  the  concealed prelaid conduits. 

  

 Each  PVC/polythene  conduit shall be provided with protruding length  of  not less than 9 

inches on free end of the conduits. 

  

 There shall be no intermediate joints in one straight run of conduit. 

  

 All ceiling outlets shall be terminated in a round CI/GI circular box/deep box to suit standard 

size ceiling rose or/and rectangular C.I./M.S. junction  box or Fan Hook Box  as the case may 

be. 

  

 It  will  be mandatory for the contractor to get the layouts approved  by  the Engineer-in-

Charge/Architect  when  the conduits are laid and bound  to  steel reinforcement rods, before 

he can release the work for casting of floor/roof. 

  

9.0 CONDUCTOR BOXES, DRAW-IN-BOXES : JUNCTION BOXES 
  

 These shall be constructed from 16 SWG M.S. sheet and have M.S. cover. Minimum size for 

connector boxes is 6" x 4" and for Draw-in-Boxes 4" x 4" where steel conduits as used and it 

shall be M S or PVC with bakelite cover (3 mm thick) with PVC conduits wherever 

specified. 

  

10.0 FAN HOOK BOXES 
  

 These shall be 100 mm (4") dia x 75 mm (3") deep, constructed from 16 SWG M.S. sheet, 

and provided with one 12 mm dia M.S. rod 300 mm (12" long). 

  

11.0 PAINTING 
  

 Outside of wall switch boards, connector boxes &  draw-in-boxes  and  other C.I./M.S.  

accessories shall be painted with two coats of anti-rust  paint  in addition to other painting 

instruction given elsewhere. 
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TECHNICAL SPECIFICATION FOR CABLE INSTALLATIONS 
  

  

1.0 GENERAL 
  

 All HV Cables (upto 33 KV   earthed system) shall be either paper insulated SL type  or 

XLPE insulated aluminium conductor cable conforming to I.S.  692 and I.S. 7098 

respectively. 

  

 All  Medium  Voltage  and Low Voltage PVC  insulated  and  armored/unarmored cables 

shall conform to IS 1554 Part-I-1964 and of 1,100 volt grade. 

  

 Old and used cables must not be used for installation. Only one make of  cable shall  be 

used. All cables brought to site must be tested and got approved  by the  Engineer-in-Charge  

before  these  can  be  laid.  The  cables  shall  be despatched  to site on wooden drums with 

ends sealed. Exact lengths  shall  be determined by the Contractor after measurement at site. 

  

 The  underground installation of cables shall be generally conforming to  I.S. 1255-1967,  

Code of Practice for installation and maintenance  of  underground cables (upto including 33 

KV). 

  

2.0 LAYING OF CABLES 
  

 a) Direct in Ground 
   

  Trenches  shall be 750 mm deep (minimum) for LT Cables and 1.2 M (4'-0")  deep 

minimum) for HT Cables from ground level and trenching work shall include  all 

pumping  and  bailing  out  water. These trenches  shall  be  wide  enough  to 

accommodate     all the cables with brick separations as per the  requirements 

specified in the relevant I.S. 

   

  When  more  than  one multicore cable is to  be laid in  the  same  trench,  a minimum  

horizontal interaxial spacing between cables will be as per  relevant I.S. 

   

  After excavation of the trench of proper size, the bottom of the trench  shall be 

dressed and levelled and filled with a 75 mm layer of fine sand. The  cable shall then 

be laid with bricks on both sides of the cable continuously.  After having  the space 

within the bricks, filled and packed upto a level of  75  mm (3")  above  top  of cable 

with fine sand, the top layer of  bricks  shall  be placed  side  by side in continuous 

series as protective cover. Total  No.  of bricks  required being 16 per metre run. The 

remainder of the trench shall  be filled  with  riddled soil, well rammed and watered 

to a level of 75  mm  (3") above  surrounding ground level. The ground level surface 

of the whole  trench route shall be restored properly after completion of cable laying. 

  

 b) Inside Building 
   

  Cables  shall be laid on walls/ceiling/structure, unless specified  otherwise, with  M.S.  

brackets and suitable clamps or over claw  type  aluminium  cleats fixed  on  M.S.  

brackets, spaced not more than 450 mm  apart.  G.I  Bolts  of suitable sizes are to be 

grouted on the wall properly for fixing the brackets. 
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 c) Minimum  bending radius permissible is 12D for MV Cables and  20D  for  HV 

cables.  At joints and terminations, the individual core of  multicore  cables should  

never  be bent so that the radius is less than 15 times  the  diameter over the 

insulation. 

   

  No cable jointing is allowed between two terminal points. 

  

3.0 CABLE JOINTING 
  

 All  cable  joints shall be carried out by experienced and  Licenced  jointers under strict 

supervision. Electro plated brass cable glands,  aluminium/tinned copper  cable sockets and 

approved jointing materials must be used. The  price for  cable  jointing  and finishing the 

ends of the cable  shall  include  all materials and shall also provide for tools and plants for 

the work. The  cable armouring  is  to  be properly terminated. All  cable  accessories  and  

other associated  materials  shall conform to Indian  Standard  Specification  where 

applicable. Proper earthing of cable  glands and armouring shall be included in the job. 

  

4.0 TESTING OF CABLES 
  

 All  cables  shall be tested for insulation resistance with  megger  -  5,000V constant 

pressure megger insulation tester for HT Cables and 1,000 V  constant pressure megger for 

MV Cables, before installation. 

  

 After installation and end termination, the cables shall be again subjected to the  above  test. 

Insulation value for HT Cables shall not be  less  than  100 megohms and for MV Cables 1.0 

megohm. 

  

 After  laying and jointing, the HV Cables shall be subjected to  high  voltage pressure  test  

before commissioning, the test voltage being  as  specified  in I.S.1255-1967 or latest. 

  

5.0 TESTING OF INSTALLATION 
  

 Before the completed installation is put into service or handed over to Bank, the installation 

is to be subjected to the above tests to the satisfaction of the Engineer-in-Charge.  The 

completed work will be taken over only if the results are acceptable to the Architects/Bank. 
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TECHNICAL SPECIFICATION FOR EARTHING INSTALLATION 
  

  

The installation shall generally conform to IS 3043 - Indian Standard Code  of Practice for Earthing, 

as amended upto date. 

  

1.0 EARTHING 
  

 a) Pipe Electrode 
   

  The  earthing  electrode  shall be galvanised steel pipe  of  Class  B  medium quality - 

50 mm (2") dia bore and 3.04 M (l0') long. A hole shall be  provided at 100 mm (4") 

from the top end to receive a 13 mm (l/2") dia galvanised  bolt and the bottom end 

shall be chisel cut for easy penetration into soil. 

   

  A  suitale  trench shall be excavated about 0.45 M (l'-6") deep and  the  pipe electrode  

driven to an average depth of 3.35 M (ll'-0") below  ground  level. The top end of the 

electrode shall be at an average depth of 0.30 M (l'-0”) below the ground surface. 

   

  Alternate  layers  of  Charcoal  or Salt and Coke  to  be  provided  for Electrode as per 

I.S. Code of Practice unless specified otherwise. 

   

  One  no.  6  SWG G.I. wire (unless otherwise  specified)  shall  be  connected securely  

on the properly cleaned surface at the top end of pipe electrode  by means  of  a  100 

mm (4") long x 13 mm (1/2") dia G.I.  bolts, double nuts  and  double washers. The 

earth lead conductor shall be protected mechanically be means  of a continuous length 

of G.I. pipe (Class A) having 13 mm (l/2") inside diameter upto  a  height of 0.60 M 

(2'-0”) above ground and the same shall  be  completely filled with bitumen 

compound and topped upto overflowing. 

   

 b) Plate Electrode 
   

  Where plate electrode for earthing is to be employed, the size of the plate shall not be 

less than 0.6 m x 0.6 m x 6.3 mm thickness for G.I plate and 0.6 m x 0.6 m x 3.15 mm 

thickness in case of copper plate. 

   

  The plate shall be buried vertically with the top at a minimum of 4.0 M below the 

ground level for sandy soil and 2.0 M below the ground level for normal soil. In order 

to place the same at the prescribed depth, the dimension of pit to be excavated shall 

be 0.9 m x 0.9 m x 3 M deep. The plate shall be placed in position by the contractor 

only after the inspection of excavated pit and approval is obtained from the 

Architect/Engineer. 

   

  One no. 50 mm x 6 mm G.I flat (for electrical installation) or one no. 25 mm x 6 mm 

GI flat (for Lighting conductor) should be connected to the plate at two points by 

means of 65 mm long 12 mm dia galv bolts, nuts and galv washers. In case of copper 

plate copper flat of not less than 32 mm x 6.0 mm shall be used as the earth lead. 

Brass bolts, nuts and washers shall be used for fixing. All other details shall be in 

accordance with IS 3043-1987.  No joint on the earth lead conductor is permitted. 

Every care be taken to ensure that the ends of the wire/flats have been securely 

clamped by the bolt on cleaned surface of the plate and established a good electrical 

contact. 

   

 



76 

 

  After placing the plate the earth lead conductor shall be protected by means of a 

continuous length of G.I pipe (Class-B) having 50 mm dia bore or depending upon the 

size of the lead, right from the plate upto a height of 0.60 metre (2 ft) above ground 

level. The whole length of pipe shall be filled with bituminous compound of approved 

make and brand. The molten compound shall be poured from the top end the pipe and 

topped upto overflowing. 

   

  The plate electrode shall have a 50 mm galvanized iron water pipe buried vertically 

and adjacent to the electrode and reaching upto the center of the plate. The upper end 

of the pipe shall be atleast 5 cm above the bottom of the inspection pit and with wire 

mesh, funnel, etc as per IS specification. 

   

2.0 MASONRY INSPECTION PIT 
  

 The inspection pit for the earth station shall be approx 0.56 M x 0.56 M  (1'-10"x1'-10") 

outside dimensions and approx 0.45 M (l'-6") deep when  completed, having 5" thick cement 

brick work with lst class bricks in cement mortar (6:l) both inside and outside plastered 19 

mm (3/4") thick and neatly cemented  l.60 mm  (l/16") thick, both inside, outside and top. 

The opening on top  shall  be provided with a C.I. ring with lockable cover fixed flush with 

ground surface. 

  

 All the excavations shall be duly back filled, dressed and rammed. 

  

3.0 LOCATION FOR EARTH ELECTRODES 
  

 Electrodes shall be buried at least 2 M (6'-6") away from the building pole or object  to  be 

earthed. However, earthing electrodes  for  L.C.  installations should be as close to the down 

conductors as possible. 

  

 Electrodes, when installed in parallel, shall not be placed less than 2 M (6'-6") apart and  

preferably placed at distances greater than twice their lengths. 

  

4.0 EARTH BUSBAR 
  

 a) Galvanised M.S. Flat 
   

  The busbar shall be of suitable size and length, as specified in the  Schedule of Items, 

heavily galvanised and having adequate number of drilled and  tapped holes  30  mm  

apart, complete with G.I. bolts,  nuts,  washers  for  securely connecting  the earth 

leads and earth continuity conductors. The busbar  shall be fixed on wall, having 

clearance of 6 mm  from wall with spacing insulators with at least 13  mm  (l/2") G.I. 

rag bolts spaced about 0.46 M (l'-6") apart. 

   

 b) Copper Flats : 
   

  To be used, as specified, in the Schedule of Items,  where   earthing requirements  are 

more stringent. Brass bolts, nuts washers shall be used  for connections. 

  

 

 

 

 

 

5.0 VALUE OF EARTH RESISTANCE 
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 In case of installations where the load does not exceed 5 K.W. the  resistance to earth shall 

on no account exceed 5 ohms. Where the load exceeds 5 K.W.  the resistance shall not 

exceed l ohm. 

  

 For sub-stations, the value is l ohm. 

  

 For L.C. installations, the value is l ohm. 
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LIST OF MATERIALS OF APPROVED MAKES/BRAND 
 

The contractor shall use materials in their works subject to inspection  prior to dispatch, by  Bank  or  

his authorised representative of any materials, as deemed  necessary  in accordance with the 

following list.  All  materials  not otherwise  specified  shall be in accordance with the latest  Indian  

Standard Specification,  where such exists and subject to prior approval of Bank/Architect.   The 

contractor shall be  bound to offer sample of materials, which are claimed  to be  conforming  to  I  S  

Specifications, for  testing  at  an  approved  Test Laboratory as and when directed by 

Bank/Architect. 

 

Contractor  shall purchase all materials from the makers or  their  authorized stockist only. 

Necessary documentary evidences must be produced to the Bank or their authorised representative 

on demand. Contractor shall be bound to supply   items of any make of the items as per the choice of 

the Bank/Architect. 

 

Sl.No. Description  Make 

1. L T Switch Board Panel : Locally fabricated with all components  from 

SIEMENS/L&T/GE/ABB/Schneider 

    

2. CFS/Switch Fuse with HRC fuses : L&T/SIEMENS/GE/ABB/Schneider 

    

3. Changeover switch : ABB/ L&T /Siemens /GE Powers 

/Schneider/Legrand/HPL/INDO ASIAN/ 

Socomac/ Hager 

    

4. MCCB and Accessories : L&T/ABB/Siemens/Schneider/Legrand/GE 

Powers/Indo Asian /C&S/Hager 

    

5. MCCB/MCB Distribution Board : Legrand/SIEMENS/HAGER/Schneider/ABB/Ind

o Asian/ C&S/HPL 

    

6. RCBO, MCB & MCB Isolator : Legrand/SIEMENS/HAGER/Schneider/ABB/Ind

o Asian/ C&S/HPL 

    

7. Current Transformers : AE/KAPPA/SEGC/L & T 

    

8. KWH Meter :   

 Analogic Mechanical : GE /IMP /ABB /LANDIS GYR /JAIPUR/ 

CAPITAL/HPL 

    

9. Ammeter & Volt Meter (Analog) : AE/IMP/MECO/ENERCON/L & T/Rishabh 

    

10. Selector Switch for Volt-

meter/Ammeter 

: Kaycee/L & T/Siemens 

    

11. Contactors and Timer (Modular 

Type) 

: Legrand / SIEMENS 

    

12. PVC Terminals : ESSEN/ELMEX/L&T 

    

13 1.1 KV grade PVC/XLPE 

aluminium/copper conductor cable 

(armoured/unarmoured) 

: CCI / INCAB / Gloster / Polycab / Skytone / 

KEI/National/Paramount/RR Kabel 
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Sl.No. Description  Make 

    

14. 1100V grade PVC insulated   

and sheathed and PVC insulated 

copper conductor wire/flexible 

wire 

: Polycab / Skytone / KEI / Finolex / L&T/RR 

KABEL/Havells/Anchor/National 

    

15. Telephone Wire : RR-KABEL / FINOLEX / DELTON / 

POLYCAB/KEI 

    

16. Cable Lag : Dowells/Comet/Braco 

    

17. Cable Gland : Dowells/Comet/Braco 

    

18. Steel Conduit (ISI marked) Black 

enamelled/galvanised 

: BEC/NIC/AKG 

    

19. PVC Conduits (MMS)/Channels 

and accessories 

: BEC/AKG/Precision/Polycab/ 

    

20. G I Pipe : TATA/ITC/BST/Zindal 

    

21. Ceiling Rose (3 Plate) : Anchor/Precision/SSK/Rider 

    

22. 15 Amp/5 Amp Piano Key type 

switch and flushed  type plug 

socket and mounting accessories 

: Anchor/SSK/PRECISION 

    

23. 20A, 2 Pin and scrapping earth 

type switch socket and plug socket 

: Legrand/MK/Havell’s/ABB/L & 

T/Schneider/Anchor 

    

24. Holder : Kay/MMP/EPP/Anchor/Precision/SSK 

    

25. Modular Type Switch/Socket/ M.S 

box/plate 

: Legrand /MK/ Crabtree/North 

West/Schneider/ABB/Anchor/Indo Asian/Havells 

    

26. RJ-11 Socket Outlet (Modular) : Legrand /MK/ Crabtree/North 

West/Schneider/ABB/Anchor/Indo Asian/Havells 

    

27. Indication Lamp (LED Type) : Legrand/L&T/Siemens/Vaishno 

    

28. Buzzer/Call Bell : Bajaj/Anchor/ Crabtree 

    

29. Bulk Head Light Fittings : Philips/GEC/Crompton/Bajaj 

    

30. LED Light Fittings : Philips/Wipro/Jaquar/Bajaj/Havells/Crompton 

    

31. Cable Tray and Accessories : Cablofil (Legrand) 

    

32. Scrapped earth type socket : Legrand/ABB/Schneider 
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Sl.No. Description  Make 

    

33. Contactor type DOL/Star-Delta 

Starter 

: SIEMENS/L&T/CROMPTON GREAVES/GE 

    

34. Paint : Shalimar  Paint  Colour  &   Varnish   Co Ltd/Jenson & 

Nicholson (I) Ltd/ British Paint (I) Ltd/ Berger/Asian 

 

35. Power factor Microprocessor 

Controller 

 

: BLR CXD BELUK/Trinity/Schneider/L&T 

36. Capacitors HPP heavy duty 

 

:

       
L&T/Neptune/Schneider/Siemens/ABB 

 

37. Surge Protection Device : OBO Bettermen/Schneider/ABB 
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NOTES TO SCHEDULE OF ITEMS 
  

1. Tenderers shall include in their rates quoted charges for preliminary  and general  items  

required for the execution of work such as  tools  and  plant, workman's  shed, temporary 

offices, clearing, site, scaffolding upto  required height  etc.  The description of each item 

shall, unless otherwise  stated  be held  to  include conveyance and delivery,  unloading,  

storing,  fabrication, hoisting,  all  labour  and finishing to required  shape  and  size,  setting, 

fitting  and  fixing  in  position, straight  cutting  and  waste,  return  of packings, overheads, 

profits and other incidental charges. All measurements of cutting  shall  unless  otherwise 

stated, be held to  include  the  consequent waste. 

  

2. The rates quoted by the Contractor should cover for work at any height  for all  the items of 

work under this contract. List of materials will not form  a criterion  for  any extra payment, 

unless otherwise stated in  the  particular item. 

  

 In the event of arithmetical error/errors being discovered in the contractor's tender, the rates 

mentioned in words in the Tender copy marked 'Original' will only be taken as bonafide. 

  

3. Contractor should note that the tender is strictly on item rate basis  and their attention is 

drawn to the fact that their rates for each and every  item should  be  correct,  workable  and 

self supporting. If  called  upon  by  the Architects/Bank detailed analysis of any or all rates 

shall be submitted. The Architects/Bank shall not be bound to recognise Contractor's analysis. 

  

4. Contractors  should  note  that their rates should  be  inclusive  of  all attendance  on  their 

sub-contractors and also for making good any  holes  and chases left by the sub-contractors 

before the builders' work is completed. 

  

5. The contractor shall be responsible for procuring all  required  materials sufficiently  in 

advance and see that the work is never hindered for  want  of materials or due to any other 

reason including skilled labour or restrictions. 

  

6. 6.  The  contractor  shall have to carry out all  connected  work  within  the boundary  of the 

proposed work and inside the building if ordered to do so  by the Architect/Bank at the rates 

quoted in the Schedule of Items. 

  

7. The  contractor is to study architectural and electrical  drawings  before commencing any 

work. In case of discrepancy the contractor must report to  the Architect/Bank immediately 

and shall get the same rectified before proceeding on. 

  

8. The  rates  quoted  for installation  work  shall  include  the  necessary requirements  of Indian 

Electricity Act and Rules as well as NEC in  force  at the time of carrying out work. 

  

9. All  materials  which  shall  be  used  in  the  work  shall  be  as   per specifications  and  must  

be  from the list  of  the  approved  materials  as mentioned  in  the specifications. Samples of 

materials proposed  to  be  used shall  be  submitted  for approval and nothing shall be  used  

which  are  not approved.  Employer have got right to select any "make" of the app[roved  list 

and tenderer shall have to supplying the same without any price implication. 

  

 

 

 

10. Workmanship of panels, installation of cables, etc should be proper. 
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11. Distribution Boards of reputed manufacturers specified in the list  should be used instead of 

locally fabricated ones. 

  

12. Cables wherever laid in trenches should be arranged in  proper  formation and preferably with 

minimum axial spacing of 150 mm between the cables. 

  

13. On one and the same control board two circuits of two phases from the same T.P. Distribution 

Board should not be brought. 

  

14. The  rates for service connection charges include the  cost  of  metering connection of PVC 

cables, Cable sockets, etc. 

  

15. Distribution wiring shall include circuit wiring. No extra payment  shall be made for circuit 

wiring. 

  

16. Rates quoted for point wiring of PVC wires on surface shall include  cost of  switches,  three  

plate  ceiling roses etc.  on  wooden  board  or  partly concealed as stated in the Schedule of 

Items including earthing. No extra cost for switches, ceiling roses, boards etc. shall be 

allowed. 

  

17. Rates  for conduit/pipe laying in roof/floor slab  before  casting  shall include  the  cost of 

conduits/pipes, junction boxes, bends,  circular  boxes, deep boxes, etc as necessary. No extra 

cost for the above shall be allowed. 

  

18. Rates quoted for point wiring in surface conduit/concealed  conduit  will include switches, etc 

on M.S Board, three plate ceiling roses, circular boxes, deep  boxes,  junction  boxes  etc as 

specified  and  as  necessary  including earthing.  No  extra cost for switches, ceiling roses, 

boards  etc.  shall  be allowed. 

  

19. The  rates  for erection of ceiling fan  and  fluorescent  fittings  must include  the  cost  of  

supplying down rod as  necessary  and  flexible  wire, connection  charges,  earthing  of  fans  

and  metallic  fixtures,  fixing  of Resistance  type/Electronic type  regulator as necessary and 

testing  etc.  If necessary fans with down rod and fittings may be supplied by the Bank. 

  

20. The rates for plug socket point wiring shall include the cost of  socket-outlet,  plug  top and 

control switch in box and necessary  connection  charge including earthing as specified. 

  

21. The  rates  for  fittings shall include cost  of  supply  and  fixing  of fittings, lamps, etc. and 

connection and testing charge. 

  

22. The rates for cable-laying shall include the cost of cable trenches  with tiles,  sands  etc.  and 

also the cost of saddle clamp  (in  case  of  surface wiring),  providing  G.I.  pipes under road-

crossing,  drain,  etc.  necessary clamps etc. 

  

23. The rates for cable jointing shall include the cost of labour and materials include  gland,  

cable box clamp, etc and armour/gland- earthing  suitably  as specified. 

  

24. The  rates  for  cable  connection  charges  include the  cost  of  making connection of cables, 

cable sockets etc whereever required. 

  

 

 

25. Cost of Danger board/Caution Notice shall be included in the testing, commission item. 

  

26. The rates for earthing shall include the cost of jointing earthwire  with busbar  by  means of 
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cable sockets, etc. and cost of earthing  with  specified earthwire.  No  deviation from the 

specification for earthing  work  including earth  stations will be accepted. Cost of required 

Caution Notices  should  be included in the rates of earthing. 

  

27. Tenderer shall note that the light fittings, ceiling fans,  exhaust  fans etc to be used in bulk 

quantities shall be supplied by the purchaser as  "free issue"  for  installation/execution  

purposes at one point at  site.  All  the subsequent strong, security, protection 

installation/erection, testing/commissioning  will  be within the scope of the  successful  

tenderer till  the entire installation is handed over to the purchaser. Tenderer  shall include all 

the necessary cost for the above and no extra cost will be paid on this account. 

  

28. Stroning  and  protection  of  all  materials  at  site  fill   erection, commissioning  and handing 

over shall be at the responsibility  of  successful tenderer without any extra cost. 

  

29. The wiring includes painting of installations with two coats of approved paints,  and  painting 

should match with the interior decoration of  wall  and ceiling. No extra charge for painting 

shall be entertained. 

  

30. General spirit of the technical specification and method  of  measurement shall  be  as  laid 

down in the latest edition of I.S. Code  of  Practice  and stipulated  in  I.E. Rules. Rates 

quoted for all items shall include for  the cost  of supplying, laying and materials fixing and/or 

erection complete  with all the appliances necessary for the proper execution and carrying out 

of  the work  to the truest sense of drawing and specification though this may not  be 

mentioned in particular item of work in the Schedule of Items. 

  

 

 

 

 

 

 

 

 

 

 


