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NIT NO HYD/SBIIT/2024-25/05 

DATE 11/12/2024 

 
 

STATE BANK INSTITUTE OF INNOVATION AND TECHNOLOGY (SBIIT), 

HYDERABAD INVITES 

TENDER FOR 

----------------------------------------------------------------------------------------------------------------------------- 

PROPOSED HVAC WORKS FOR STATE BANK INSTITUTE OF INNOVATION AND 

TECHNOLOGY (SBIIT), CLASSROOM 04, SITUATED AT BANJARA HILLS, 

HYDERABAD, TELANGANA. 

--------------------------------------------------------------------------------------------------------------------- 

FROM 

HVAC contractors who are empanelled with SBI-LHO, Hyderabad under respective 

category are only eligible to participate* 

THROUGH E-TENDERING PROCESS 

 
CONSULTANTS: 

mape connoisseurs, 

(Milind Architectural, Interior & Pankaj Engineering Connoisseurs)  

3-4-485&485/1, D1, I Floor, Near Bank of Baroda, 

Opp,. Reddy women’s college, Barkatpura, HYDERABAD–500027. 

Tel.: 27566409–48557866. URL:www.mapeindia.com       E-

mail:info@mapeindia.com 

 

Last date for submission of Sealed Tender: 15.00 P.M. (IST) on 26/12/2024. 

Opening of Sealed Tenders: 15.30 P. M. (IST) on 26/12/2024 

Tender to be submitted to: 

 
The Chief Manager (Admin) 

State Bank Institute of Innovation and Technology (SBIIT)  

8-2-695, Bank Sanchar Bhavan,  

Road No. 12, Banjara Hills,  

http://www.mapeindia.com/
mailto:info@mapeindia.com


mapeConnoisseurs  – SBIIT – Class Room-04- HVAC Tender. 
 

Page 2 of 68 

 

 

 

Hyderabad, Telangana 500034.



Page 3 of 68 

 
mapeConnoisseurs  – SBIIT – Class Room-04- HVAC Tender. 
 

 

 
 

 

NOTICE INVITING TENDER (NIT) 

SBIIT, invites online tenders on behalf of State Bank of India for the following work in TWO 

BID SYSTEM from the empanelled HVAC contractors of LHO Hyderabad circle in 

respective category. 

1.  Name of the Work Proposed Electrical works for State Bank Institute of 

Innovation and Technology, Classroom 4, Hyderabad. 

2.  Estimated cost of work ₹9,05,250/- plus GST as applicable  

 

3.  Quantum of Earnest 

Money Deposit, MSE/ 

MSMEs and NSIC are 

exempted from paying 

Tender/RFP fee/cost, 

EMDs. For getting the 

benefits in case of 

MSE/MSME firms and 

NSIC, the firms shall 

submit relevant 

documents such as valid 

registration Certificates 

and exemption certificate 

from relevant authorities. 

(Note for Relevant trade 

only). 

₹9,500/- DD Drawn In Favor of “CM (Admin), SBIIT”, 

Payable at Hyderabad. EMD will be exempted under 

submission of valid MSE certificate in the respective 

category. EMD/Valid exemption certificate should be 

submitted before due date 

4.  Time for Completion of 

work 

45 Days from the date of PO or hand over of the site 
Whichever is earlier. 

5.  Eligibility of the contractor 1. EmpanelledAC contractors of LHO Hyderabad circle 

in respective category. 

2. The vendor should have a valid digital signature to 

participate in the online tendering process 

6.  Date and Time where 

tender forms are available  

From 13/12/2024 to 26/12/2024 

7.  download from the 

websites:links 

https://etender.sbi 

8.  Last date and time of 

submission of online 

Tender 

26/12/2024 up to 15.00 hours 

9.  Date, Time of opening of e-

Tenders(Technical bid  

26/12/2024 up to 15.30 hours 

10.  Place of submission of 

EMD/MSE certificate, 

opening of tender, contact 

person /telephone 

no/email address. 

Office: 
Chief Manager (Admin), 

State Bank Institute of Innovation and Technology 
(SBIIT),Banjara Hills,Hyderabad- 500034 

Phone No: 040-23388203 

Email:agmadmin.sbiit@sbi.co.in 

https://etender.sbi/
mailto:agmadmin.sbiit@sbi.co.in
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11.  Quantum of Security 

Deposit (percentage) 

1.Initial Security Deposit (ISD)– 2% of the Tender 
Value including EMD  
2. Retention Money- 10% from each running bill subject 
to maximum of 5% of the contract value including EMD  
& ISD 

12.  Terms of payment of Bills, 

if any (specify the 

minimum value of work 

for payment of running 

account bills) 

i) No advance payment.  
ii) a. 70% payment after Supply of all materials at 

site 

b. 27% payment after installation , testing & 
Commissioning of all AC units 
c. 3% will be retained as security deposit, 
subject to deductions as applicable.  

 

13.  Initial Security Deposit 

(ISD) 

2% of the Contract value  

14.  Defects Liability Period 12 Months from the date of completion or commissioning 

and handover of the work. 

15.  Liquidated Damages for 

delay in work 

If the work is delayed beyond the scheduled completion 

date, then 0.50% of the total value of the contract per 

week (or part thereof) of delay will be deducted from the 

final bill value subject to max 5%of the value of work 

16.  Validity of tender 90 days.  

 

17.  Eligible Taxes A )Income Tax will be deducted at source as per Govt. 

Guidelines. 

B) Reimbursement of GST will be made only on 

submission of proper GST invoice as per applicable GST 

provision. The contractor should comply with the 

following; 

1. Contractor should have GST Registration Number 

2. Invoice should specifically/separately disclose the 

amount of GST levied at applicable rate as per 

GST provision 

3. In case of Correction in the bills after scrutiny, 

contractor should submit fresh bills for payment 

4. Contractor should timely file his GST return in 

accordance with GST provisions to enable the 

bank to claim the credit of GST paid to the 

contractor 

5. The GST Number of State Bank of India are 

For Telangana State -36AAACS8577K1ZQ 

18.  Electronic Payment Payment shall be made by way of Electronic fund 

transfer and the bill will be paid by the Branch. Firm 

should furnish details of the bank, a/c no, IFSC code 

19.  Any additional 

Information 

The quoted rate should be inclusive of materials, labour, 

wages, fixtures, transportation, installation, all taxes 
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(excluding GST), wastages, Octroi, machinery, temporary 

works such as scaffolding, cleaning, overheads, profit, 

statutory expenses, incidental charges and all related 

expenses to complete the work 

20.  For any queries or support 

in connection with the 

online tendering process, 

please contact our E-

procurement solutions 

agency  

 

e-Procurement technologies Limited, Ahmedabad. 

Dinesh  

Bagresha 

Dinesh.bagresha@ept

l.in 

 

Devendra R Devendra.r@eptl.in  

Nandan Valera Nandan.v@eptl.in  

Fahad Khan Fahad@eptl.in  

Nikhil Khalas Nikhil@ept.in  
 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 

the next working day at the same time. 

SBI reserves the right to accept or reject any or all bids without assigning any reasons thereof, 

even after opening of the bids. 

If the final L1 bid is below 7.5% of the estimated cost then the L-1 contractor has to submit 

Additional Security Deposit (ASD)/Additional Performance Guarantee (APG). The 

amount of such ASD / APG shall be the difference between 92.5 % of estimated cost put to 

tender and the quoted price.  

Bank Guarantee or FDR receipt favoring Asst.General Manager, SBI, but drawn on any other 

Nationalized Bank may also be accepted as ASD / APG.  

 

 

Chief Manager Admin 

SBIIT 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:Dinesh.bagresha@eptl.in
mailto:Dinesh.bagresha@eptl.in
mailto:Devendra.r@eptl.in
mailto:Nandan.v@eptl.in
mailto:Fahad@eptl.in
mailto:Nikhil@ept.in
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INSTRUCTIONS TO THE TENDERERS 

1. Scope of Work: 

Online Sealed Tenders are invited by State Bank of India for  the work as specified in 

the tender  

1.1 Site and Its Location 

The proposed work is to be carried out atas specified in the NIT 

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in 

tender consisting the following documents and the most workmanlike manner, 

1. Instructions to tenderers 

2. General Conditions of Contract 

3. Special Conditions of Contract 

4. Additional Conditions for Electrical Installation 

5. Technical Specifications 

6. Drawings 

7. Price Bid 

2.1 The above documents shall be taken as complementary and mutually explanatory of 

one another but in   case of ambiguities or discrepancies, shall take precedence in the 

order given below, 

a. Price bid 

b. Technical Specifications 

c. Additional Conditions for Electrical Installation 

d. Special Conditions of Contract 

e. General Conditions of Contract 

f. Instructions to Tenderers 

2.2 Complete set of Bid documents can be downloaded from the Bank’s website 

http://www.sbi.co.in under “SBI in the News” link “procurement news“ and also at 

our e-procurement agency’s portal  https://etender.sbi during the period mentioned 

in the NIT. 

2.3   The tender documents are not transferable. 

 

3 Site Visit 

 

3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender 

document and enter into a contract for the satisfactory performance of the work. The 

Tenderer is requested satisfy himself regarding the availability of water, power, 

transport and communication facilities, the character quality and quantity of the 

materials, labour, the law and order situation, climatic conditions local authorities 

requirement, traffic regulations etc; 

 

http://www.sbi.co.in/
https://etender.sbi/
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3.2   The tenderer will be fully responsible for considering the financial effect of any or all  

the  factors while submitting his tender. 

4 Earnest Money 

 

4.1 The tenderers are requested to submit the Earnest Money as specified in the NIT in the 

form of Demand Draft or Banker’s Cheque in favour of as mentioned in the NIT drawn 

on any Bank in India. MSE/ MSMEs and NSIC are exempted from paying Tender/RFP 

fee/cost, EMDs. For getting the benefits in case of MSE/MSME firms and NSIC, the 

firms shall submit relevant documents such as valid registration Certificates and 

exemption certificate from relevant authorities. (Note for Relevant trade only). 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 

4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 

5 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less 

EMD by means of D/D as mentioned in the NIT within a period of 15 days of  acceptance of 

tender. 

6 Security Deposit 

 

6.1 Total security deposit shall be 5% of contract valueor as per GO issued by central 

government at that time i.e settlement of final bill. Out of this 2% of contract value is in 

the form of initial security deposit which includes the EMD. Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the respective 

running account bill i.e. deduction from each running bill account will be 10% till total 

3% of contract value is reached. 50% of the total security shall be paid to the contractors 

on the basis of architect’s certifying the virtual completion. The balance 50% would be 

paid to the contractors after the defects liability period as specified in the contract. 

MSE/ MSMEs and NSIC are exempted from paying Tender/RFP fee/cost, EMDs. For 

getting the benefits in case of MSE/MSME firms and NSIC, the firms shall submit 

relevant documents such as valid registration Certificates and exemption certificate 

from relevant authorities. (Note for Relevant trade only). 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 

7 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement 

and conditions of contract attached herewith within 15 days from the receipt of intimation 

of acceptance of his tender by the Bank. However, the written acceptance of the tender by 

the Bank will constitute a binding agreement between the Bank and successful tenderer 

whether such formal agreement is subsequently entered into or not. 

For AMC separate agreement will have to be entered with the Bank against the issue of 

PO.  
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8 Completion Period: As stipulated in the NIT 

 

9 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from 

the date of opening price bid. If the tenderer withdraws his/her offer during the validity 

period or makes modifications in his/her original offer which are not acceptance to the 

Bank without prejudice to any other right or remedy the Bank shall be at liberty to forfeit 

the EMD. MSE/ MSMEs and NSIC are exempted from paying Tender/RFP fee/cost, EMDs. 

For getting the benefits in case of MSE/MSME firms and NSIC, the firms shall submit 

relevant documents such as valid registration Certificates and exemption certificate from 

relevant authorities. (Note for Relevant trade only). 

10 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract 

value. 

11 Rates and Prices 

11.1 In case of item rate tender 

11.2 APPLICABLE ONLY FOR OFFLINE TENDER: 

a. The tenderers shall quote their rates for individual items both in words and figures 

in case of discrepancy between the rates quoted in words and figures the unit rate 

quoted in words will prevail.  

b. The amount of each item shall be calculated and the requisite total is given. In case 

of discrepancy between the unit rate and the total amount calculated from 

multiplication of unit rate and the quantity the unit rate quoted will govern and the 

amount will be corrected. 

c. The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 

would be paid accordingly. 

d. The tenderer should not change or modify or delete the description of the item. If 

any discrepancy is observed he should immediately bring to the knowledge of the 

Architect/ Bank. 

e. Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 

f. Each page shall be totaled and the grand total shall be given. 

11.3 APPLICABLE BOTH ONLINE/ OFF LINE TENDERS 

a. The rate quoted shall be firm and shall include all costs, allowances, taxes, 

,levies, etc except GST. Applicable GST will be reimbursed by the Bank on the 

executed vale.. 

b. If no rate is quoted for a particular item the contractor shall not be paid for 

that item when it is executed. 

12.   CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 
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12.1 Bidder requiring any clarification of the bidding document may notify us in writing   

at the address/by e-mail given in the NIT within the date/time mentioned. 

12.2. The clarifications to the queries received or amendments in the tender will be posted 

on the Bank’s website and e-tender portal as a corrigendum/Addendum. No 

individual communication will be conveyed to the Bidders. The interested 

parties/Bidders are advised to check the above website regularly till the date of 

submission of Bid document and ensure that clarifications / amendments issued, if 

any, have been taken into consideration before submitting the Bid. Such 

amendments/clarifications, if any, issued by the Bank will be binding on the 

participating Bidders. Bank will not take any responsibility for any such omissions 

by the Bidder. Bank, at its own discretion, may extend the deadline for submission of 

Bids in order to allow prospective Bidders a reasonable time to prepare the Bid, for 

taking the amendment into account. 

12.3. Bank/ SBI reserves the right to amend, rescind or reissue the tender, at any time 

prior to the deadline for submission of Bids.  

12.4. No request for change in commercial/legal terms and conditions, other than what 

has been mentioned in the tender or any addenda/corrigenda or clarifications 

issued in connection thereto, will be entertained and queries in this regard, therefore 

will not be entertained.  

12.5. Queries received after the scheduled date and time will not be responded/acted 

upon. 

13. Bank’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

Bank/ SBI  reserves the right to accept or reject any Bid in part or in full or to cancel the 

Bidding process and reject all Bids at any time prior to award of the contract, without 

incurring any liability to the affected Bidder or Bidders or any obligation to inform the 

affected Bidder or Bidders of the grounds for the Bank’s action. 

21.4 The acceptance of a tender rests with the Competent Authority, who does not bind 

himself to accept the lowest tender and reserves to himself the authority to reject any 

or all of the tenders received, without assigning any reasons. All tenders in which 

any of the prescribed conditions are not fulfilled, or are incomplete in any respect 

are liable to be rejected. 

21.5 The notification of award will constitute the formation of the Contract.  The selected 

Bidder should convey acceptance of the award of contract by returning duly signed 

and stamped duplicate copy of the PO within 15 days of receipt of the 

communication and to enter into an agreement with the Bank.   

14 OPENING AND EVALUATION OF BIDS 

14.1 The online Bids will be opened at the office of The Chief Manager; Representatives 
of Bidder may be present during opening of Bids.However, Bids would be opened even in 
the absence of any or all the bidder’s representatives. 
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14.2 In the two bid system, the technical bids will be opened at the scheduled time 

mentioned in the NIT. In case, if the date of opening is declared as nonworking day or 

Holiday, the bids will be opened on the next working day. The price bid of the qualified 

vendors will be opened on a subsequent date which will be intimated to the bidders. 

14.3 VALIDITY OF BID 

Bids shall remain valid and open for acceptance for a period stipulated in this document 

from the date of opening of price bid. If the Bidder withdraws his/her offer during the 

validity period or makes modifications in his/her original offer, which are not acceptable to 

the Bank, without prejudice to any other right or remedy, the Bank shall be at liberty to 

forfeit the EMD. MSE/ MSMEs and NSIC are exempted from paying Tender/RFP fee/cost, 

EMDs. For getting the benefits in case of MSE/MSME firms and NSIC, the firms shall 

submit relevant documents such as valid registration Certificates and exemption certificate 

from relevant authorities. (Note for Relevant trade only). 

15.0 PRELIMINARY EXAMINATION 

15.1 M/s Bank will examine the Bids to determine whether they are complete, on 

required formats & accompanied by supporting Documents and the Bids are conforming to 

all the terms and conditions of the Bidding Document without any deviations and are 

generally in order.  

15.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, 

Bank will have right to demand submission of more information as required, if any of the 

document is partly submitted.  If the bidder does not respond within the stipulated time, 

BANK will reject or disqualify the bid. 

16.0 TECHNICAL EVALUATION 

16.1 Only those Bidders and Bids who have been found to be in conformity of the 

eligibility terms and conditions during the preliminary evaluation would be taken up for 

further detailed evaluation. Those Bids who do not qualify the eligibility criteria and all 

terms during preliminary examination will not be taken up for further evaluation. 

16.2 The Bank will evaluate the bids on technical & functional parameters including site 

or factory visit and witness demos of the system and verify functionalities, response times 

etc from the previous employers or users of the equipment. 

16.3 During evaluation of bids, the Bank may, at its discretion ask the bidders for 

clarification of its bid. The request for clarification shall be in writing and no change in 

prices or substance of the bid shall be sought, offered or permitted. No post bid clarification 

at the initiative of the bidder shall be entertained. 

16.4 The tenders must be unconditional. Conditional tenders leading to unknown / 
indefinite liability may be summarily rejected. 

17.0 EVALUATION OF PRICE BIDS AND FINALIZATION 

17.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and 

the online price bid submitted by the bidder will be opened. 
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17.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as 

quoted in the on line bidding.  

17.3 The process of online rebidding amongst the two or more contractors offering 

same rates shall continue till L1 bidder is discovered.  

17.4 In case, any of such contractors or all contractors (who have quoted same tender 

amount in the initial bidding or subsequent bidding) refuse to submit revised offer, it 

shall be treated as “Withdrawal of tender” by the Contractor before acceptance by BANK 

and the EMD of such contractors shall be forfeited and they shall not be allowed to 

participate in the re-tendering process for the work.  
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GENERAL CONDITIONS OF CONTRACT 

 

a. Definitions 

"Contract" means the documents forming the tender and the acceptance thereof and the 

formal agreement executed between State Bank of India (Client) and the contractor, 

together with the documents referred therein including these conditions, the specifications, 

designs, drawings and instructions issued from time to time by the Architects/Bank and all 

these documents taken together shall be deemed to form one contract and shall be 

complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 

 

1.1.1 'SBI' shall mean State Bank of India (client) a body Corporate created under State 

Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame 

Cama Road, Mumbai 400 021 and a Apex Training Centre State Bank Institute of 

Consumer Banking, Begumpet, Hyderabad and includes the client's representatives, 

successors and assigns. 

'Architects/Consultants ' shall mean as M/s Mape connoisseurs 

1.1.2 'Site Engineer' shall mean an Engineer appointed by the Bank as their representative 

to give instructions to the contractors. 

1.1.3 The Contractor' shall mean the individual or firm or company whether incorporated 

or not, undertaking the works and shall include legal personal representative of such 

individual or the composing the firm or company and the permitted assignees of 

such individual or firms of company. 

      The expression 'works' or 'work' shall mean the permanent or temporary work 

described in the 'Scope of Work" and/or to be executed in accordance with the contract 

and includes materials, apparatus, equipment, temporary supports, fittings and things 

of all kinds to be provided, the obligations of the contractor hereunder and work to be 

done by the contractor under the contract. 

1.1.4 'Engineer' shall mean the representative of the Architect/consultant. 

 

1.1.5 'Drawings' shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such 

drawings as may be issued by the Engineer from time to time 'Contract value shall 

mean the value of the entire work as stipulated in the letter of acceptance of tender 

subject to such additions thereto or deductions there from as may be made under the 

provision herein after contained. 
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1.1.6 'Specifications' shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the 

architect/ consultant "Month" means calendar month. 

 

1.1.7 "Week" means seven consecutive days. 

 

 

1.1.8 "Day" means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

CLAUSE 

1. Total Security Deposit 

    Total Security deposit comprise of: 

a. Earnest Money Deposit  

b. Initial Security Deposit  

c. Retention Money 

(a) Earnest Money Deposit(EMD) : 

➢ The tenderer shall furnish EMD as specified in the NIT in the form of Demand draft 

or Bankers cheque drawn in favour of as specified in the NIT, on any Scheduled 

Bank. MSE/ MSMEs and NSIC are exempted from paying Tender/RFP fee/cost, 

EMDs. For getting the benefits in case of MSE/MSME firms and NSIC, the firms 

shall submit relevant documents such as valid registration Certificates and 

exemption certificate from relevant authorities. (Note for Relevant trade only). 

➢ No tender shall be considered unless the EMD is so deposited in the required form.  

➢ No interest shall be paid on this EMD. 

➢ The EMD of the unsuccessful tenderer shall be refunded soon after the decision to 

award the contract is taken without interest.  

➢ The EMD shall stand absolutely forfeited 

i. if the tenderer revokes his tender at any time during the period when he is required 

to keep his tender open acceptance by the SBI  

or 

ii. after it is accepted by the SBI the contractor falls to enter into a formal agreement  

or 

iii. fails to pay the initial security deposit as stipulated  

or 

iv. fails to commence the work within the stipulated time. 

Note: If the tendering process is delayed for any reason, the Bank will insist on the 

revalidation of the DD and the bidder has to get it revalidated and submit again. 
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(b) Initial Security Deposit (ISD) 

       The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance 

of ISD (i.e. excluding EMD) is to be submitted in the form of DD drawn on any 

scheduled Bank and shall be deposited within 15 days from the date of letter of 

acceptance of tender.  

(c) Retention Money 

       Besides the ISD as deposited by the contractor in the above said manner the retention 

money shall be deducted from the running account bill at the rate of 10% of the gross 

value of work done by the contractor and claimed in each bill provided the total 

security deposit i.e. the ISD plus Retention Money shall both together not exceed 5% of 

the contract value. 50% of the total security deposit shall be refunded to the contractor 
without any interest on issue of Virtual Completion certificate by the 

Architect/consultant. The balance 50% of the total security deposit shall be refunded 
to the contractors without interest within fifteen days after the end of defects liability 

period provided the contractor has satisfactorily attended to all defects in accordance 
with the conditions of contract including site clearance. 

 2.0 NA 

 3.0 Language Errors, Omissions and Discrepancies 

       In case of errors, omissions and/or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc, the 
following order shall apply. 

i. Between scaled and written dimension (or description) on a drawing, the latter shall 

be adopted. 

ii. Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 

iii. Between written description of the item in the specifications and descriptions in bills 

of quantities of the same item, the latter shall be adopted. 

iv. In case of difference between rates written in figures and words, the rate in words 

shall prevail. 

v. Between the duplicate/subsequent copies of the tender, the original tender shall be 

taken as correct. 

3.0 Scope of Work 

 

       The contractor shall carry out, complete and maintain the said work in every respect 
strictly in accordance with this contract and with the directions of and to the 

satisfaction of the Bank to be communicated through the architect/consultant. The 
architect/consultant at the directions of the Bank from time to time issue further 

drawings and/or written instructions, details directions and explanations which are 

hereafter collectively referred to as Architect's/Consultant's instructions in regard to : 
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the variation or modification of the design, quality or quantity of work or the addition 
or omission or substitution of any work, any discrepancy in the drawings or between 

the BOQ and/or drawings and/or specifications, the removal from the site of any 

material brought thereon by the contractor and the substitution of any other materials 

thereof, the demolition, removal and/or re-execution of any work executed by him, 
the dismissal from the work of any person employed/engaged thereupon. 

5 (i) Letter of Acceptance 

 

 Within the validity period of the tender the Bank shall issue a letter of acceptance either 

directly or through the architect by registered post or otherwise depositing at the 
address of the contractor as given in the tender to enter into a Contract for the 

execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the SBI and the contractor. 

5 (ii) Contract Agreement 

 

  On receipt of intimation of the acceptance of tender from the SBI/Architect the successful 

tenderer shall be bound to implement the contract and within fifteen days thereof he 
shall sign an agreement in a non-judicial stamp paper of appropriate value. 

6.0 Ownership of drawings 

 

 All drawings, specifications and copies thereof furnished by the SBI through its architect/ 
consultants are the properties of the SBI. They are not to be used on other work. 

7.0 Detailed drawings and instructions 

 

The SBI through its architects/consultants shall furnish with reasonable promptness 

additional instructions by means of drawings or otherwise necessary for the proper 
execution of the work. All such drawings and instructions shall be consistent with the 
contract documents, true developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor prepare a detailed 

programme schedule indicating therein the date of start and completion of various 
activities on receipt of the work order and submit the same to the SBI through the 
Architect/Consultant. 

Copies of Agreement 

Two copies of agreement/tender document duly signed by both the parties with the 
drawings shall be handed over to the contractors. 

8.0 Liquidated Damages 

        If the contractor fails to maintain the required progress in terms of clause 30 of GCC or 

to complete the work and clear the site including vacating their office on or before the 

contracted or extended date or completion without justification in support of the cause 
of delay, he may be called upon without prejudice to any other right of remedy 

available under the law to the SBI on account of such breach to pay a liquidated 
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damages at the rate of 0.5% of the contract value per week subject to a maximum of 5% 
of the contract value. 

9.0 Materials, Appliances and Employees 

 

        Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 

required for the satisfactory execution and completion of the work. Unless or 

otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline and good 

order among his employees and shall not employ on the work any unfit person or 
anyone not skilled in the work assigned to him. Workman whose work or behaviour is 

found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed from 
the site immediately. 

10.0 Permits, Laws and Regulations 

 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. 

The contractor shall give notices and comply with the regulations, laws, and ordinances 
rules, applicable to the contractor. If the contractor observes any discrepancy between the 

drawings and specifications, he shall promptly notify the SBI in writing under intimation of 

the Architect/Consultant. If the contractor performs any act which is against the law, rules 
and regulations he shall meet all the costs arising there from and shall indemnify the SBI 
any legal actions arising there from. 

11.0 Setting out Work 

 

The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and 

alignment of all parts thereof and get it approved by the architect/consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 

progress of the works, irrespective of the fact that the layout had been approved by the 
architect/consultant the contractor shall be responsible for the same and shall at his own 
expenses rectify such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from 

damage and shall protect the SBl's properties from injury or loss arising in connection with 

contract.  He shall make good any such damage, injury, loss due to his fault or negligence 

except which are due to causes beyond his control. 

He shall take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protection of his employees on the works 

and shall comply with all applicable provisions of Government and local bodies' safety 

laws and building codes to prevent accidents, or injuries to persons or property of about or 

adjacent to his place of work.  The contractor shall take insurance covers as per clause 24.0 
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at his own cost. The policy may be taken in joint names of the contractors and the SBI and 

the original policy may be lodged with the SBI. 

 

13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at  all  reasonable  time have 

free access to the work site and/or to the workshop, factories or other places where 

materials  are lying or from where they are obtained and the contractor  shall give every 

facility to the SBI,  Architect/Consultant  and  their  representatives necessary for 

inspection and examination and test  of  the  materials  and workmanship. No person 

unless authorized by the SBI/Architect/Consultant except the representative of Public 

authorities shall be allowed on the work at any time. The proposed work either during its 

construction/execution stage or its completion can also be inspected by the Chief Technical 

Examiner's organization a wing of Central Vigilance Commission. 

14.0 Assignment and subletting 

The whole of work included in the contract shall be executed by the contractor and he shall 

not directly entrust and engage or indirectly transfer assign or underlet the contract or any 

part or share thereof or interest therein without the written consent of the SBI through the 

architect and no undertaken shall relieve the contractor from the responsibility of the 

contractor from active superintendence of the work during its progress. 

15.0 Quality of Materials, Workmanship & Test 

1.     All materials and workmanship shall be best of the respective  kinds described  in 

the contract and in accordance with Architect/Consultant instructions and shall be 

subject from time to time to such tests as the architect/consultant may direct at the 

place of manufacture or fabrication  or on the site or an approved testing laboratory. 

The contractor shall provide such assistance, instruments, machinery, labour and 

materials 

 

2. Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 

supplied by the contractor without any extra charges. If certain items proposed to be used 

are of such nature that samples cannot be presented or prepared at the site detailed 

literature/test certificate of the same shall be provided to the satisfaction of the Architect/ 

consultant. Before submitting the sample/literature the contractor shall satisfy himself that 

the material/equipment for which he is submitting the samples/literature meet with the 

requirement of tender specification. Only when the samples are approved in writing by the 

architect/consultant the contractor shall proceed with the procurement and installation of 

the particular material/equipment. The approved samples shall be signed by the 

Architect/Consultant for identification and shall be kept on record at site office until the 

completion of the work for inspection/comparison at any time. The Architect/Consultant 

shall take reasonable time to approve the sample. Any delay that might occur in approving 

the samples for reasons of its not meeting the specifications or other discrepancies 

inadequacy in furnishing samples of best qualities from various manufacturers and such 
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other aspects causing delay on the approval of the materials/equipments etc shall be to the 

account of the contractor. 

(iii)    Cost of tests 

The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specifications or BOQ. 

(iv) Cost of test not provided for If any test is ordered by the Architect/ Consultant which is 

either : 

If so intended by or provided for or ( in the cases above mentioned) is not so particularised 

or through so intended or provided for but ordered by the Architect/Consultant which is 

either to be carried out by an independent person at any place other than the site or the 

place of manufacture or fabrication of the materials tested or any Government/approved 

laboratory, then the cost of such test shall be borne by the contractor. 

16.0 Obtaining Information related to execution of work 

 

No claim by the contractor for additional payment shall be entertained which is consequent 

upon failure on his part to obtain correct information as to any matter affecting the 
execution of the work nor any misunderstanding or the obtaining incorrect information or 

the failure to obtain correct information relieve him from any risks or from the entire 
responsibility for the fulfillment of contract. 

17.0 Contractor's superintendence 

The contractor shall give necessary personal superintendence during the execution of the 

works and as long, thereafter, as the Architect/consultant may consider necessary until the 
expiry of the defects liability period, stated hereto. 

18.0 Quantities 

i. The bill of quantities (BOO) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements 

         The rate quoted shall remain valid for variation of quantity against individual item to 

any extent subject to maximum variation of the contract value by 25%. The entire 
amount paid under Clause 20 hereof as well as amounts of prime cost and 
provisional sums, if any, shall be excluded. 

ii. Variation exceeding 25% : The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof . 

19.0 Works to be measured 

The Architect/Consultant may from time to time intimate to the contractor that he required 
the work to be measured and the contractor shall forthwith attend or send a qualified 

representative to assist the Architect in taking such measurements and calculation and to 

furnish all particulars or to give all assistance required by any of them. Such measurements 
shall be taken in accordance with the Mode of measurements detailed in the specifications. 

The representative of the Architect/Consultant shall take joint measurements with the 
contractor's representative and the measurements shall be entered in the measurement 

book. The contractor or his authorized representative shall sign all the pages of the 
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measurement book in which the measurements have been recorded in token of his 
acceptance .All the corrections shall be duly attested by both representatives. No over 

writings shall be made in the M book. Should the contractor not attend or neglect or omit to 

depute his representative to take measurements then the measurements recorded by the 

representative of the Architect/consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included in such measurements. 

20.0 Variations: 

 

No alteration, omission or variation ordered in writing by the Architect/Consultant shall 
vitiate the contract. 

In case the SBI/Architect/Consultant thinks proper at any time during the progress of 
works to make any alteration in, or additions to or omission from the works or any 

alteration in the kind or quality of the materials to be used therein, the 

Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm 
in writing within seven days of giving such oral instructions the contractor shall alter to, 

add to, or omit from as the case may be in accordance with such notice but the contractor 
shall not do any work extra to or make any alteration or additions to or omissions from the 

works or any deviation from any of the provisions of the contract, stipulations, 
specifications or contract drawings without previous consent in writing of the 

Architect/Consultant and the value of such extras, alterations, additions or omissions shall 

in all cases be determined by the Architect/Consultant and the same shall be added to or 
deducted from the contract value, as the case may be. 

21.0 Valuation of Variations 

 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect/Consultant with the concurrence of the SBI as herein mentioned. 

Any such extra is herein referred to as authorized extra and shall be made in accordance 
with the following provisions. 

a  i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions 
as the work priced herein. 

ii)    Rates for all items, wherever possible should be derived out of the rates     given in the 
priced BOQ. 

b The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items 
of works are carried out, otherwise the prices for the same shall be valued under sub 
clause (c) hereunder. 

c         Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 

remaining items or works are carried out, then the contractor shall within 7 days of 

the receipt of the letter of acceptance inform the Architect/Consultant of the rate 
which he intends to charge for such items of work, duly supported by analysis of the 

rate or rates claimed and the Architect/Consultant shall fix such rate or prices as in 
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the circumstances in his opinion are reasonable and proper, based on the market 
rate. 

d  Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so 

stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by 

the Architect/Consultant) the workman's name and materials employed be 
delivered for verifications to the Architect/Consultant at or before the end of the 
week following that in which the work has been executed. 

f lt is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the contractor shall submit rates duly supported by rate 
analysis worked on the "market rate basis" for material, labour, hire/running 

charges of equipment and wastages etc plus 15% towards establishment charges, 
contractor's overheads and profit. Such items shall not be eligible for escalation. 

22.0 Final Measurement 

 

The measurement and valuation in respect of the contract shall be completed within six 
months of the virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC) 

 

On successful completion of entire works covered by the contract to the full satisfaction of 
the SBI, the contractor shall ensure that the following works have been completed to the 
satisfaction of the SBI. 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's labour, 

equipment and machinery. 

b. Demolish, dismantle and remove the contractor's site office, temporary works, 

structures including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 

contractor by the SBI and not incorporated in the permanent works. 
c. Remove all rubbish, debris etc from the site and the land allotted to the contractor by 

the SBI and shall clear, level and dress, compact the site as required by the SBI. 

d. Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI. 

e. Shall hand over the work in a peaceful manner to the SBI. 

f. AII defects/imperfections have been attended and rectified as pointed out by the SBI 

to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 

entitled to apply to the Architect/Consultant for the certificate. If the Architect/Consultant 
is satisfied of the completion of the work, relative to which the completion certificate has 

been sought, the Architect/Consultant shall within fourteen (14) days of the receipt of the 
application for virtual completion certificate, issue a VCC in respect of the work for which 
the VCC has been applied. 

This issuance of a VCC shall be without prejudice to the SBl's rights and contractor's 

liabilities under the contract including the contractor's liability for defects liability period 
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nor shall the issuance of VCC in respect of the works or work at any site be construed as a 
waiver of any right or claim of the SBI against the contractor in respect of works or work at 
the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the 

site for execution of any work not included in the scope of this contract which it may desire 
to have carried out by other persons simultaneously and the contractor shall not only allow 

but also extend reasonable facilities for the execution of such work. The contractor however 

shall not be required to provide any plant or material for the execution of such work except 
by special arrangement with the SBI. Such work shall be carried out in such manners not to 
impede the progress of the works included in the contract. 

25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the 

contractor shall insure in the joint names of the SBI and the contractor against all 
loss or damages from whatever cause arising other than the excepted risks, for 

which he is responsible under the terms of contract and in such a manner that the 

SBI and contractor are covered for the period stipulated in clause 28 of GCC and are 
also covered during the period of maintenance for loss or damage arising from a 

cause, occurring prior to the commencement of the period of maintenance and for  
any loss or damage occasioned by the contractor in the course of any operations 
carried out by him for the purpose of complying with his obligations under clause. 

a. The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 

 
b. The constructional plant and other things brought on to the site by the contractor to 

the replacement value of such constructional plant and other things. 

 
c. Such insurance shall be effected with an insurer and in terms approved by the SBI 

which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the Architect/Consultant the policy of insurance and 

the receipts for payment of the current premiums. 

25.2 Damage to persons and property 

 

The contractor shall, except if and so far as the contract provides otherwise indemnify the 

SBI against all losses and claims in respect of injuries or damages to any person or material 

or physical damage to any property whatsoever which may arise out of or in consequence 
of the execution and maintenance of the works and against all claims proceedings, 

damages, costs, charges and expenses whatsoever in respect of or in relation thereto except 
any compensation of damages for or with respect to: 

a. The permanent use or occupation of land by or any part thereof. 

 

b. The right of SBI to execute the works or any part thereof, on, over, under, in or 

through any lands. 
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c. lnjuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 

 

d. lnjuries or damage to persons or property resulting from any act or neglect of the 

SBI, their agents, employees or other contractors not being employed by the 
contractor or in respect of any claims, proceedings, damages, costs, charges and 

expenses in respect thereof or in relation thereto or where the injury or damage was 

contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the 

responsibility of the SBI, their employees, or agents or other employees, or agents or 
other contractors for the damage or injury. 

25.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 26.2 of 

this clause. 

25.4 Contractor's superintendence 

The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any alleged 

patent or design rights and shall pay any royalties which may be payable in respect of any 

article or part thereof included in the contract. In the event of any claim made under or 
action brought against SBI in respect of such matters as aforesaid the contractor shall be 

immediately notified thereof and the contractor shall be at liberty, at his own expenses to 
settle any dispute or to conduct any litigation that may arise there from, provided that the 

contractor shall not be liable to indemnify the SBI if the infringement of the patent or design 
or any alleged patent or design right is the direct result of an order passed by the 

Architect/Consultant in this behalf. 

25.5 Third Party Insurance 

25.5.1  Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 26.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to 

any property including that of SBI, or to any person, including any employee of 

the SBI, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the matters referred to in the provision to clause 
26.0 thereof. 

25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which 

approval shall not be reasonably withheld and for at least the amount stated below. 
The contractor shall, whenever required, produce to the Architect/Consultant the 

policy or policies of insurance cover and receipts for payment of the current 
premiums. 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs 

per occurrence with the number of occurrences limited to four. After each 

occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 
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25.7 Accident or Injury to Workmen 

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workmen or 

other person in the employment of the contractor or any sub-contractor, save and 

except an accident or injury resulting from any act or default of the SBI or their 

agents, or employees. The contractor shall indemnify and keep indemnified SBI 
against all such damages and compensation, save and except as aforesaid and 

against all claims, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto. 

25.7.2 Insurance against accidents etc to workmen 

The contractor shall insure against such liability with an insurer approved by the SBI 
during the whole of the time any person employed by him on the works and shall, 

when required, produce to the architect/consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 

persons employed by any sub-contractor the contractor's obligation to insure as 
aforesaid under this sub-clause shall be satisfied if the sub contractor shall have 

insured against the liability in respect of such persons in such manner that SBI is 
indemnified under the policy but the contractor shall require such sub-contractor to 

produce to the Architec/Consultant when required such policy of insurance and the 
receipt for the payment of the current premium. 

25.7.3 Remedy on Contractor's failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of contract, 

then and in any such case the SBI may effect and keep in force any such insurance 

and pay such premium or premiums as may be necessary for that purpose and from 

time to time deduct the amount so paid by the SBI as aforesaid and also deduct 15% 

of contract value from any amount due or which may become due to the contractor, 
or recover the same as debt from the contractor. 

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such 
default, the Bank shall be entitled to deduct from any sums payable to the contractor 

the amount of any damages costs, charges, and other expenses paid by the SBI and 
which are payable by the contractors under this clause. The contractor shall upon 

settlement by the insurer of any claim made against the insurer pursuant to a policy 
taken under this clause, proceed with due diligence to rebuild or repair the works 

destroyed or damaged. In this event all the monies received from the insurer in 

respect of such damage shall be paid to the contractor and the contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for rebuilding 

or repairing of the materials or goods destroyed or damaged. 

26.0 Commencement of Works 

The date of commencement of the work will be reckoned as the recorded date of 
handing over site by the SBI or 15 days from the date of issue of Letter of Acceptance 
of Bank, whichever is later. 

27.0 Time for completion 

Time is the essence of the contract and shall be strictly observed by the contractor. 

The entire work shall be completed within a period as specified in the NIT calendar 
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months from the date of commencement. If required in the contract or as directed by 
the Architect/Consultant, the contractor shall complete certain portions of work 

before completion of the entire work. However the completion date shall be 

reckoned as the date by which the whole work is completed as per the terms of the 
contract. 

28.0 Extension of Time 

If, in the opinion of the Architec/Consultant, the work be delayed for reasons 

beyond the control of the contractor, the Architec/Consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 

completion of work as per the terms of contract. If the contractor needs an extension 
of time for the completion of work or if the completion of work is likely to be 

delayed for any reasons beyond the due date of completion as stipulated in the 

contract, the contractor shall apply to the SBI through the Architec/Consultant in 
writing at least 30 days before the expiry of the scheduled time and while applying 

for extension of time he shall furnish the reasons in detail and his justification if any, 
for the delays. The architect/consultant shall submit their recommendations to the 

SBI in the prescribed format for granting extension of time. While granting extension 
of time the contractor shall be informed the period extended time which will qualify 

for levy of liquidated damages. For the balance period in excess of original 

stipulated period and duly sanctioned extension of time by the SBI the provision of 
liquidated damages as stated under clause 9 of GCC shall become applicable. 

Further contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not. 

29.0 Rate of progress 

Whole of the materials, plant and labour to be provided by the contractor and the 

mode, manner and speed of execution and maintenance of the works are to be of a 

kind and conducted in a manner to the satisfaction of the Architec/Consultant. 
Should the rate of progress of the work or any part thereof be at any time be in the 

opinion of the Architec/ Consultant too slow to ensure the completion of the whole 
of the work by the prescribed time or extended time for completion the 

Architect/Consultant shall thereupon take such steps as considered necessary by the 
Architec/Consultant to expedite progress so as to complete the woks by the 

prescribed time or extended time. Such communications from the 

Architect/Consultant neither shall relieve the contractor from fulfilling obligations 
under the contract nor he shall be entitled to raise any claims arising out of such 
directions. 

30.0 Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent 

work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect/Consultant, save when the work 

is unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise the 

Architect/Consultant. However the provision of the clause shall not be applicable in 
the case of any work which becomes essential to carry by rotary or double shifts in 

order to achieve the progress and quality of the part of the works being technically 

required and continued with the prior approval of the Architect/consultant at no 
extra cost to the SBI. 



Page 25 of 68 

 
mapeConnoisseurs  – SBIIT – Class Room-04- HVAC Tender. 
 

 

 
 

All work at night after obtaining approval from competent authorities shall be 

carried out without unreasonable noise and disturbance. 

31.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not require the whole or any 

part of the work to be carried out, the Architect/Consultant shall give notice in 
writing to that effect to the contractor and the contractor shall act accordingly in the 

matter. The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of 

materials actually and bona fide brought to the site of the work by the contractor 

and rendered surplus as a result of the abandonment, curtailment of the work or any 
portion thereof and then taken back by the contractor, provided however that the 

Architect/Consultant shall have in such cases the option of taking over all or any 
such materials at their purchase price or a local current rate whichever is less. 

In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 

which were originally issued to the contractor after taking into consideration and 

deduction for claims on account of any deterioration or damage while in the custody 
of the contractor and in this respect the decision of Architect/Consultant shall be 
final. 

32.0 Suspension of work 

i. The contractor shall, on receipt of the order in writing of the Architect/Consultant 

(whose decision shall be final and binding on the contractor) suspend the progress of 
works or any part thereof for such time and in such manner as Architect/ 

Consultant may consider necessary so as not cause any damage or injury to the work 
already done or endanger the safety thereof for any of following reasons. 

a. On account any default on the part of the contractor, 

or 

b. For proper execution of the works or part thereof for reasons other than the default 

of the contractor, 

or 

c)For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works 

to the extent necessary and carry out the instructions given in that behalf by the 
Architect/Consultant. 

ii. lf the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : 

The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 
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33.0 Action when the whole security deposit is forfeited 

 

In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 

security deposit the Architect/Consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBI. 

a. To rescind the contract (of which rescission notice in writing to the  contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security 

deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI. 

b. To employ labour paid by the SBI and to supply materials to carry out the work, or 

any part of the work, debiting the contractor with the cost of the labour and 
materials (the cost of such labour and materials as worked out by the Architect/ 

Consultant shall be final and conclusive against the contractor) and crediting him 

with the value of the work done, in all respects in the same manner and at the same 

manner and at the same rates as if it had been carried out by the contractor under 

the terms of this contract the certificate of Architect/Consultant as to the value of 
work done shall be final and conclusive against the contractor. 

c. To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in 

which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by 

him (of the amount of which excess the certificates in writing of the Architects/ 

Consultant shall be final and conclusive) shall be borne by original contractor and 
may be deducted from any money due to him by SBI under the contract or 

otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient 
part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the 

performance of the contract and in case the contract shall be rescinded under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 

sum or any work thereto for actually performed under this contract, unless, and 

until the Architect/Consultant will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only be entitled to be 
paid the value so certified. 

34.0 Owner's Right to Terminate the Contract 

If the contractor being an individual or a firm commit any 'Act of Insolvency' or shall 

be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Government 

and of the Official Assignee of the liquidator in such acts of insolvency or winding 
up shall be unable within seven days after notice to him to do so, to show to the 

reasonable satisfaction of the Architect/Consultant that he is able to carry out and 
fulfil the contract, and to give security therefore if so required by the 
Architect/Consultant. 

Or 
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if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the contractor. 

Or 

     shall assign or sublet this contract without the consent in writing of the SBI through 

the Architect/Consultant or shall charge or encumber this contract or any payment 
due to which may become due to the contractor there under. 

a.  Has abandoned the contract;  

or 

b. Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the 
SBI through the Architect/Consultant written notice to proceed,  

or 

c.  Has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed upon, 

or has failed to remove the materials from the site or to pull down and replace work 
within seven days after written notice from the SBI through the Architect/ Consultant 

that the said materials were condemned and rejected by the Architect/ Consultant 
under these conditions; or has neglected or failed persistently to observe and perform 

all or any of the acts, matters or things by this contract to be observed and performed 

by the contractor for seven days after written notice shall have been given to the 
contractor to observe or perform the same or has to the detriment of good 

workmanship or in defiance of the SBl's or Architect's/Consultant's instructions to the 

contrary subject any part of the contract. Then and in any of said cases the SBI and or 

the Architect/Consultant, may not withstanding any previous waiver, after giving 
seven days notice in writing to the contractor, determine the contract, but without 

thereby affecting the powers of the SBI or the Architect/Consultant or the obligation 

and liabilities of the contractor the whole of which shall continue in force as fully as if 
the contract had not been so determined and as if the works subsequently had been 

executed by or on behalf of the contractor. And, further the SBI through the 
Architect/Consultant, their agents or employees may enter upon and take possession 

of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon 
the premises or on the adjoining lands or roads, use the same by means of their own 

employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to complete the work and the contractor shall not in any 

was interrupt or do any act, matter or thing to prevent or hinder such other contractor 

or other persons employed for completing and finishing or using the materials and 
plant for the works. 

       When the works shall be completed or as soon thereafter as convenient the SBI or the 

Architect/Consultant shall give a notice in writing to the contractor to remove his 

surplus materials and plants and should the contractor fail to do so within 14 days 
after receipt thereof by him the SBI sell the same by public auction after due 

publication and shall adjust the amount realized by such auction. The contractor shall 
have no right to question any of the act of the SBI incidental to the sale of the materials 
etc. 
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35.0 Certificate of Payment 

The contractor shall be entitled under the certificates to be issued by the Architect/ 

Consultant to the contractor within 10 working days from the date of certificate to 

the payment from SBI from time to time. The SBI shall recover the statutory 

recoveries and other dues including the retention amount from the certificate of 
payment. 

Provided always that the issue of any certificate by the Architect/Consultant during 

the progress of works or completion shall not have effect as certificate of satisfaction 

or relieve the contractor from his liability under clause. 

The Architect/Consultant shall have power to withhold the certificate if the work or 
any part thereof is not carried out to their satisfaction. 

The Architect/Consultant may by any certificate make any corrections required in 
previous certificate. 

The SBI shall modify the certificate of payment as issued by the 
Architect/Consultant from time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement book (M.B). 

The contractor shall not submit interim bills when the approximate value of work done by 

him is less than amount specified in the NITand the minimum interval between two 
such bills shall be one month. 

The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect/Consultant shall issue the certificate of 

payment within a period of two months. The SBI shall pay the amount within a 

period of three months from the date of issue of certificate provided there is no 
dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

36.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating 
to the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question, claim, right, matter or thing whatsoever in any way arising 

out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the work or the 

execution or failure to execute the same, whether arising during the progress of the 

work or after the cancellation, termination, completion or abandonment thereof shall 
be dealt with as mentioned hereinafter : 

i. lf the contractor considers that he is entitled to any extra payment or compensation 

in respect of the works over and above the amounts admitted as payable by the 

Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, the 

Contractor shall forthwith give notice in writing of his claim, or dispute to the 
Assistant General Manager (Premises& Estate)/Dy.General Manager (Premises)and 

endorse a copy of the same to the Architect, within 30 days from the date of 
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disallowance thereof or the date of deduction or recovery. The said notice shall give 
full particulars of the claim, grounds on which it is based and detailed calculations 

of the amount claimed and the contractor shall not be entitled to raise any claim nor 

shall the Bank be in any way liable in respect of any claim by the contractor unless 

notice of such claim shall have been given by the contractor to the Assistant General 
Manager (Premises&Estate)/Dy.General Manager (premises) in the manner and 

within the time as aforesaid. The contractor shall be deemed to have waived and 

extinguished all his rights in respect of any claim not notified to theAssistant 
General Manager (Premises& Estate)/Dy.General Manager (premises) in writing in 

the manner and within the time aforesaid. 
ii. The Assistant General Manager (Premises& Estate)/Dy.General Manager (premises) 

shall give his decision in writing on the claims notified by the contractor. The 

contractor may within 30 days of the receipt of the decision of the Assistant General 

Manager (Premises& Estate)/Dy.General Manager (premises) submit his claims to 

the conciliating authority namely the Circle Development Officer/General Manager 

(Corporate Services) for conciliation along with all details and copies of 

correspondence exchanged between him and the Assistant General Manager 

(Premises& Estate)/Dy.General Manager (premises) 

iii. lf the conciliation proceedings  are terminated  without  settlement  of the disputes, 

the contractor  shall,  within a period of 30 days of termination thereof  shall give a 

notice to the concerned Chief General Manager/Dy.Managing Director &Corporate 

Development Officer of the Bank for appointment of an arbitrator to adjudicate the 

notified claims failing which the claims of the contractor shall be deemed to have 

been considered absolutely barred and waived. 

iv. Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor 

as aforesaid and all claims of the Bank shall be referred for adjudication through 

arbitration. 

v.     by the Sole Arbitrator appointed by the Chief General Manager/Dy.Managing 

Director &Corporate Development Officer. It will also be no objection to any such 

appointment that the Arbitrator so appointed is a Bank Officer and that he had to 

deal with the matters to which the Contract relates in the course of his duties as 

Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns 

his appointment or vacates his office due to any reason whatsoever another sole 

arbitrator shall be appointed in the manner aforesaid by the said  Chief  General  

Manager/Dy.Managing  Director  &Corporate  Development Officer. Such person 

shall be entitled to proceed with the reference from the stage at which it was left by 

his predecessor. 

 It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief 

General Manager aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment 
thereof and the rules made there under. 
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It is also a term of the contract that if any fees are payable to the arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their 

statement of claims and counter statement of claims. The venue of the arbitration 

shall be such place as may be fixed by the arbitrator in his sole discretion. The fees if 

any, of the arbitrator shall, if required to be paid before the award is made and 

published, be paid half and half by each of the parties. The cost of the reference and 

of the award (including the fees, if any of the arbitrator) shall be in the discretion of 

the arbitrator who may direct to any by whom and in what manner, such costs or 
any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

37.0 NA 

38.0  POWER& WATER 

38.1 Power Supply 

The contractor shall make his own arrangements for power and supply/distribution 

system for driving plant or machinery for the work and for lighting purpose at his 

own cost. The cost of running and maintenance of the plants are to be included in his 

tender prices. He shall pay all fees and charges required for the power supply and 

include the same in his tendered rates and hold the owner free from all such costs. 
He has to obtain necessary approval from the appropriate authorities, if required. 

38.2 water supply 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions: 

i. That the water used by the Contractor shall be fit for construction purpose to the 
satisfaction of the Architect/Consultant. 

 

ii.    The Contractor shall make alternative arrangements for the supply of water if the 

arrangements made by the Contractor for procurement of water in the opinion of the 

Architect/Consultant is unsatisfactory. 
 

The Contractor shall construct temporary well/tube well in SBI land for taking 

water for construction purposes only after obtaining permission in writing from the 

SBI. The contractor has to make his own arrangements for drawing and distributing 

the water at his own cost. He has to make necessary arrangements. To avoid any 

accidents or damages caused due to construction and subsequent maintenance of the 

wells. He has to obtain necessary approvals from the local authorities, if required.at 

his own cost. He shall restore the ground to its original condition after wells are 

dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the Architect/Consultant. 

39.0 Treasure Trove etc. 

         Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the Bank immediately. 
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40.0 Method of Measurement 

   Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement the measurement will be on the net quantities or work produced in 
accordance with up to date. Rules laid down by the Bureau of Indian Standards. In 
the event any dispute/disagreement the decision of the Architect/Consultant shall 
be final and binding on the contractor. 

41.0 Maintenance of Registers 

  The contractor shall maintain the following registers as per the enclosed format at site of 
work and should produce the same for inspection of SBI/Architect/Consultant 
whenever desired by them. The contractor shall also maintain the records/registers 
as required by the local authorities/Government from time to time. 

i. Register for secured advance 

ii. Register for hindrance to work 

iii. Register for running account bill 

iv. Register for labour 

Clause 42.0 

PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS = NOT 

APPLICABLE 

43.0    Force Majeure 

 

43.1   Neither contractor not SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by events such as war, 

hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any act of god or for any other cause beyond the reasonable control of the party 

affected or prevented or delayed. However a notice is required to be given within 30 

days from the happening of the event with complete details, to the other party to the 
contract, if it is not possible to serve a notice, within the shortest possible period 
without delay. 

43.2  As soon as the cause of force majeure has been removed the party whose ability to 

perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 

43.3  From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 
the cause itself and inability resulting there from having been removed, the agreed 

time of completion of the respective obligations under this agreement shall stand 
extended by a period equal to the period of delay occasioned by such events. 

43.4  Should one or both parties be prevented from fulfilling the contractual obligations 

by a state of force majeure lasting to a period of 6 months or more the two parties 
shall mutually decide regarding the future execution of this agreement. 
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44. CONTRACTOR’S EMPLOYEES 

45.1 The Contractor shall employ technically qualified / having appropriate skill and 

competent personsfully trained and adequately experienced Electricians, who are 

medically fit. They should be free from any contagious diseases. The Electricians 

shall be well mannered and properly dressed with shoes etc.  

45.2 The contractor shall provide necessary training on safety measures while executing 

the work wherever necessary so as to avoid accident. The Bank shall not be 

responsible for any accident occurred or damage incurred or claims arising there 

from during the execution of work. The contractor shall also provide all risk 

insurance policy including third party insurance as may be necessary to cover the 

risk. 

45.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of 

their employees within the premises. Bank is not responsible for any damages or 

claims on account of the misbehavior / misdeeds of his employees.  For this 

purpose, any person supplied by the contractor to be engaged on the work on 

regular basis or as an alternate arrangement, under the direct order or control of the 

Employer or his representative shall be deemed to be a person employed by the 

contractor. 

45.4 The contractor shall on the request of the Employer immediately dismiss from works 

any person employed thereon by him, who in the opinion of the Employer be 

unsuitable or incompetent or who may misconduct. Such discharges shall not be the 

basis of any claim for compensation or damages against the Employer or any of their 

officer or employee. 

45.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years of 

his/her retirement from Bank Services without previous permission of the Bank. 

This contract is liable to be cancelled, if either the contractor or any of his employees 

is any time to be such a person who had not obtained the permission of Bank as 

aforesaid before submission of the tender or engagement in the contractor’s service. 

45.6 Contractor should not engage child labour in any of the activities in this contract.  

45.7 The contractor shall not employ person who is not an Indian National. 

45.8 The Electrician shall not over stay in the Bank premises other than the time 

permitted by the Bank or in the odd hours or holidays unless or otherwise required 

by the Branch for specific reasons like maintenance, repair works etc.  

45.9 In respect of all labour employed directly or indirectly on the work for the 

performance of the contractor’s part of work, the contractor at his own expense, will 

arrange for the safety provisions as per the statutory provisions, B.I.S 

recommendations, factory act, workman’s compensation act, CPWD code and 

instructions issued from time to time.  

45.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in the 

Bank. The Contractor shall be responsible for all the claims of the employees of the 

Contractor and shall not make and claim whatsoever against the Bank. The 

Contractor shall be responsible for all statutory requirements e.g. ESI, PF, labour 
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registrations, Insurance coverage etc. The operator is responsible for compliance of 

all the rules & safety regulations etc.  

           Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) 

by the contractor as the case may be. The Contractor shall bind himself and  keep the 

Employer saved harmless and indemnified against claims if any of the workmen and 

all costs and expenses as may be incurred by the Employer in connection with any 

claim that may be made by any workmen. 

46. WORKING HOURS AT THE SITE 

           As instructed by Bank. Contractor to ensure that the routine operations at the site are 

not affected by the contract work. If required, they have to work on the Bank 

Holidays in coordination with other agencies and Bank. 

WORKING ON HOLIDAYS: 

  No work shall be done on Sunday or other Bank holidays that may be notified by 

the Architect & Employer, without the specific sanction in writing of the Architect & 

employer or his representatives 

47.0 STORAGE OF MATERIALS  

47.1 The contractor shall store their materials like fixtures, cables, conduits, wires, tools 

etc in the site with the permission of the Bank. However, the contractors shall be 

responsible for the custody and security of all materials and equipment at site. No 

claim for loss or theft will be entertained by the Bank.  

47.2 Shelter or stay and other amenities for the electricians have to be arranged by the 

contractor at his own expense and responsibility.  

47.3 On completion of the works, the contractor shall remove all tools,surplus materials, 

rubbish and temporary works of every kind and leave the whole of the site and the 

works clean and in a workmanlike condition to the satisfaction of the Bank 

48.0 COMPLIANCE OF STATUTORY REGULATIONS 

48.1  The contractor shall conform to the provisions of any Acts of the Legislature relating to 

the work, and to the Regulations and Bye-Laws of any authorities like Electricity, 

Pollution Control Boards, Municipal Authorities, water and Sewarage boards and 

shall before making any variations from the drawings or specifications that may be 

associated to so conform, give the Employer written notices specifying the variations 

proposed to be made and reasons for making them and apply for instruction 

thereon. The Employer on receipt of such intimation shall give a decision within a 

reasonable time. 

48.2  The contractor/s shall arrange to give all notices required for by the said Acts, 

Regulations or Bye-laws to be given to any authority, and to pay to such authority or 

to any public officer all fees that may be properly chargeable in respect of the work 

and lodge the receipts with the Employer. The Contractor shall indemnify the 

Employer against all claims in respect of patent rights, designs, trademarks or name 

or the protected rights in respect of any equipment, machine, work or material used 
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for or in connection with the works or temporary works and from and against all 

claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in 

respect thereof or in relation thereto. The Contractor shall defend all actions arising 

from such claims, unless he has informed the Employer, before any such 

infringement and received their permission to proceed and shall himself pay all 

royalties, license fees, damages, coat and charges of all and every sort that may be 

legally incurred in respect thereof. 

48.3 The contractor should strictly abide by the Central/State labour regulation for the 

Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract 

labour, including the latest amendments, if any and other safety regulations.  

48.4 The contractor shall keep the Employer saved harmless and indemnified against 

claims if any of the workmen and all costs and expenses as may be incurred by the 

Employer in connection with any claim that may be made by any workmen. 

49.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC 

49.1 The insurance shall be for an amount equal to 110 percent of the value of the contract 

on “All Risks” basis, valid until the Completion of the project or handing over 

whichever is later.  

49.2     Should any loss or damage occur, the Vendor shall initiate and pursue claim till 

settlement and promptly make arrangements for repair and / or replacement of 

any 5damaged item to the satisfaction of the Bank, irrespective of settlement of 

claim by the underwriters. 

49.3 The contractor shall be responsible for all injury to the work or workmen to persons, 

animals or things and for all damages to the structural and / or decorative part of 

property which may arise from the operations or neglect of himself or of any sub-

contractor or of any of his or a sub-contractor’s employees, whether such injury or 

damage arise from carelessness, accident or any other cause whatsoever in any way 

connected with the carrying out of this contract. 

49.4 The contractor shall reinstate all damages of every sort mentioned in this clause so as 

to deliver the whole of the contract works complete and perfect in every respect and 

so as to make good or otherwise satisfy all claims for damages to the property of 

third parties. 

49.5 The contractor shall affect the insurance necessary and indemnify the Employer 

entirely from all responsibility in this respect. 

49.6 The contractor shall be responsible for anything, which may be excluded from 

damage to any property arising out of incidents, negligence or defective carrying out 

of this contract. 

49.7 The Employer shall be at liberty and is hereby empowered to deduct the amount of 

any damages, compensations, costs, charges and expenses arising or accruing from 

or in respect of any such claim or damages from any sums due to or to become due 

to the contractor. 
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50. TERMINATION OF CONTRACT BY BANK 

           If the contractor being a company go into liquidation whether voluntary or 

compulsory or being a firm shall be dissolved or being an individual shall be 

adjudicated insolvent or shall make an assignment or a composition for the benefit 

of the greater part, in number of amount of his creditors or shall enter into a Deed or 

arrangement with his creditors, or if the Official Assignee in insolvency, or the 

Receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver 

of the contractor’s firm appointed by the court shall be unable within fourteen days 

after notice to him requiring him to do so, to show to the reasonable satisfaction of 

the Bank that he is able to carry out and fulfill the contract, and if so required by the 

Bank to give reasonable security therefore, or if the contractor shall suffer execution 

to be issued, or shall suffer any payment under this contract to be attached by or on 

behalf of and of the creditors of the contractor, or shall assign, charge or encumber 

this contract or any payments due or which may become due to contractor, there 

under, or shall neglect or fail to observe and perform all or any of the acts matters of 

things by this contract, to be observed and performed by the contractor within three 

clear days after the notice shall have been given to the contractor in manner 

hereinafter mentioned requiring the contractor to observe or perform the same or 

shall use improper materials of workmanship in carrying on the works, or shall in 

the opinion of the Bank not exercise such due diligence and make such progress as 

would enable the work to be completed within due time agreed upon, and shall fail 

to proceed to the satisfaction of the Bank after three clear das notice requiring the 

contractor so to do shall have been given to the contractor as hereinafter mentioned 

or shall abandon the contract, then and in any of the said cases, the Bank may 

notwithstanding previous waiver determine the contract by a notice in writing to the 

effect as hereinafter mentioned, but without thereby effecting the powers of the Bank 

of the obligations and liabilities of the contractor the whole of which shall continue 

in force as fully as if the contract, had not been so determine and as if the works 

subsequently executed by or on behalf of the contractor (without thereby creating 

any trust in favor of the contractor) further the Bank or his agent, or servants, may 

enter upon and take possession of the work and all plants tools scaffolding sheds 

machinery, steam, and other power, utensils and materials lying upon premises or 

the adjoining lands or roads and sell the same as his own property or may employ 

the same by means of his own servants and workmen in carrying on and completing 

the works or by employing any other contractors or other persons or person to 

complete the works, and the contractor shall not in any way interrupt or do any act, 

matter or thing to prevent or hinder such other contractors or other persons or 

person employed from completing and finishing or using the materials and plants 

for the works when the works shall be completed, or as soon thereafter as 

conveniently may be the Bank shall give notice in writing to the contractor to 

remove his surplus materials and plants and should the contractor to remove his 

surplus materials after receipt by him the Bank may sell the same by Public Auction 

and shall give credit to the contractor for the amount so realized. Any expenses or 

losses incurred by the contractor for the amount so realized. Any expenses or losses 

incurred by the Bank in getting the amount payable to the contractor by way of 
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selling his tools and plants or due on account of work carried out by the contractor 

prior to engaging other contractors or against the Security Deposit. 

51.0 DISPUTES/ARBITRATION: 

51.1 All disputes or differences whatsoever arising between the parties out of or in 

connection with this contract or in discharge of any obligation arising out of the 

Contract (whether during the progress of work or after completion of such work and 

whether before or after the termination of this contract, abandonment or breach of 

this contract), shall be settled amicably.  

52.2 If however, the parties are not able to solve them amicably, either party (Bank or 

Vendor), give written notice to other party clearly setting out there in specific 

dispute(s) and/or difference(s) and shall be referred to a sole arbitrator mutually 

agreed upon, and the award made in pursuance thereof shall be binding on the 

parties.  

52.3 In the absence of consensus about the single arbitrator, the dispute may be referred 

to joint arbitrator; one to be nominated by each party and the said arbitrators shall 

nominate a presiding arbitrator, before commencing the arbitration proceedings. The 

arbitration shall be settled in accordance with the applicable Indian Laws. Any 

appeal will be subject to the exclusive jurisdiction of courts at Hyderabad. 

52.4 The Vendor shall continue work under the Contract during the arbitration 

proceedings unless otherwise directed by the Bank or unless the matter is such that 

the work cannot possibly be continued until the decision of the arbitrator is 

obtained. 

52.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the 

arbitration proceedings and that of all documents and communications between the 

parties shall be in English. 

53. Governing Language: 

           All communication with respect to the Bid, clarifications, replies, contract documents 

etc shall be in English.  

54.0 Local Laws, Acts, Regulations 

 

       The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 

contractor shall comply with the provision of all labour legislation including the latest 

requirements of all the Acts, laws, any other regulations that are applicable to the 
execution of the project. 

i. Minimum Wages Act, 1948 (Amended) 

ii. Payment of Wages Act 1936 (Amended)  

i. Workmen's Compensation Act 1923 (Amended) 

ii. Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 
(Amended) 

iii. Apprentice Act 1961 (Amended) 
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iv. lndustrial Employment (Standing Order) Act 1946 (Amended) 

v. Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

vi. Employees'   Provident   Fund   and   Miscellaneous  Provisions Act 1952 and 
amendment thereof 

vii. Shop and Establishment Act 

viii.  Any other Act or enactment relating thereto  and rules framed   there under from 

time to time. 

55.0 SAFETY CODE: 

Safety Guidelines for the Contractor: 

The Contractor should follow the following General safety Guidelines while 
executing the work: 

55.1 Smoking is strictly prohibited at workplace. 

55.2 No one is allowed to work at or more than three meters height without wearing 
safety belt and anchoring the lanyard of safety belt to firm support preferably at 
shoulder level. Chinstrap of safety helmet shall be always on and safety boot is 
worn. 

55.3 Usage of eye protection equipment shall be ensured when workmen are engaged for 
grinding, chipping, welding and gas-cutting. For other jobs eye protection has to be 
provided as per the need. 

55.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, 
Safety goggles etc. shall be arranged before starting the job. 

55.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is 
done. Safe approach to be ensured into every excavation. 

55.6 Preferably the work shall be carried out during the daytime. However, adequate 

illumination at workplace shall be ensured in case any work is carried out at night. 

55.7 All the dangerous moving parts of the portable / fixed machinery being used shall 
be adequately guarded. 

55.8 Ladders being used at site shall be adequately secured at bottom and top. Ladders 
shall not be used as work platforms. 

55.9 Debris, scrap and other materials to be cleared from time to time from the workplace 
and at the time of closing of work everyday. Dismantled Material shall not be 
thrown from the height and shall be properly disposed off to prevent any injury to 
public/staff. 

55.10 Other than electricians no one is allowed to carry out electrical connections, repairs 
on electrical equipment or other jobs related thereto. 

55.10 All electrical connections shall be made using 3 or 5 core cables, having a earth wire. 
55.11 Inserting of bare wires for tapping the power from electrical sockets is completely 

prohibited and plug tops of suitable capacity only shall be used. 
55.12 All the unsafe conditions, unsafe acts identified by contractors, reported by Bank to 

be corrected on priority basis. 
55.13 No children or  physically challenged persons shall be allowed to enter the 

workplace and shall not be utilized for any service during execution of the work. 

55.14 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored 

properly and safely when not in use. 

55.15 Clamps shall be used on Return cables to ensure proper earthling for welding works. 
55.16 Return cables shall be used for earthling. 
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55.17 All the pressure gauges used in gas cutting apparatus shall be in good working 
condition and in case of any leakages, the same shall not be used.  

55.18 Proper eye washing facilities shall be made in areas where chemicals are handled. 

55.19 Connectors and hose clamps are used for making welding hose connections. 

55.20 Tapping of power by cutting electric cables in between must be avoided. Proper 
junction boxes must be used. 

56.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in 

connection with the execution of the work report such accident to the Architect/Consultant. 

The contractor shall also report immediately to the competent authority whenever such 

report is required to be lodged by the law and take appropriate actions thereof. 

57.0 BANK'S BUILDING PROJECTS - MAINTENANCE OF RECORDS 

A.Registers at the site office of the Bank's Engineer: 

1 Measurement Books. 

2 Drawings register 

3 Materials at site register. 

4 Hindrance Register . 

5 File and Register for extra / variation items. 

6 Materials test Register and File. 

7 Site Order Book (in triplicate). 

8 Labour Reports and progress Reports Register . 

9 Site Visit & Instructions Register . 

10 Certified true copies of the contracts. 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. ACCESS OF INSPECTION: 

The contractor is to provide at all times, during the progress of the works and the 

maintenance period, means of access with ladders, gangways etc., and the necessary 

attendants to move and adopt the same as directed for the inspection or 

measurement of the work by the Architect and Employer or any other agency 

employed by the client. 

2. PROGRAMME OF WORKS: 

The contractor on starting the work shall furnish to the Employer and Architect a 

PERT/CPM programme, for carrying out the work stage by stage in the stipulated 

time, for the approval of Architects and Employer, and follow strictly the approved 

time schedule by incorporating changes, if any, so authorized by the Architect and 

Employer, to ensure the completion of construction work ins stipulated time.  A 

graph or chart on individual item/group of items/trades of work shall be 

maintained, showing the progress both in terms of quantities and value, week by 

week.  The contractor shall submit to the Employer and Architect a weekly progress 

report stating the number of skilled and unskilled laborers employed on the work, 

working hours done, quantity of cement, steel and other major items of materials 

(quantity and value wise) used and corresponding place, type and quantity of work 

done during the period. 

The contractor must inform the Architects, 10 days in advance of requirement of 

respective drawings and details by him, from time to time.  The contractor shall 

strictly adhere to the approved programme and arrange for the materials and labour 

etc., accordingly. 

Despite repeated instructions, if the contractor fails to show satisfactory progress of 

the work, the Employer/Architect may take suitable action as deemed fit, including 

levying of liquidated damages not exceeding ½% of contract price for delay of every 

week or part thereof, subject to a limit of total liquidated damages levied under this 

clause to 5% of contract price without prejudice to any terms and conditions of the 

contract. 

3. FACILITIES TO OTHER CONTRACTORS: 

The contractor shall give full facilities and co-operation to all other contractors 

working at site doing plumbing, Electrical, civil works etc., as directed by the 

Architect & Employer and shall arrange his programme of work, so as not to hinder 

the progress of other works.  The decision of the Architect & Employer, on any point 

of disputes between the various contractors, shall be final and binding on all parties 

concerned. 

4. TESTING: 

 The contractor shall, as and when directed by the Architect & Employer, arrange to 

test materials and/or portions of the work at site in any approved laboratory at his 

own cost, in order to provide their soundness and efficiency.  The contractor shall 
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transport all the materials from site to the approved laboratory at his own cost.  The 

contractor shall carryout all the mandatory tests as per list attached at the 

frequencies stated therein.  Even after such tests, any materials brought to site or 

incorporated in the works are found to be defective or unsound or not as per 

approved samples, the contractor shall remove the same and re-erect at his own cost 

and without any additional time/period for the same, with reference to the date 

fixed for completing the work.  In case these tests are not carried out at the 

frequencies stated, then proportionate costs of materials not so tested, including cost 

of testing and quantities of items of work executed with such materials, if otherwise 

accepted for retention in the work, will be deducted from the dues to the contractor.  

The deductions will be worked out by the Architect/client and shall be final and 

binding on him. 

Tolerance on various material and items of work shall be allowed laid down in the 

documents below and the order of precedence shall be: 

a) Relevant Indian Standards Specifications. 

b) Manufacturer’s Specifications. 

In absence of above Architect’s decision basing on the general practice being 

following shall be final. 

5. SITE MEETINGS: 

A senior representative of the contractor shall attend weekly meetings at works site; 

and in additions, meetings as and when arranged by Architect & Employer to 

discuss the progress of the work and sort out problems, if any, and ensure that the 

work is completed in the stipulated time. 

6. NOTICES: 

Notices for the Employer, the Architect, or the Contractor may be served personally 

or by being left at or sent by registered post to the last known place of abode or 

business of the party to whom the same is to be given or in the case of the contractor 

by being left on the works.  In case of a company or corporation, notices may be 

served at or sent by registered post to the Registered Offices of the Company or 

Corporation.  Any notice sent by registered post shall be deemed to be served at the 

time, when in the ordinary course of post it would be delivered. 

 The contractor shall give all notices and pay all necessary and relevant fees and shall   

comply with all Acts and Regulations, for the successful completion of the contract 

work. 

7. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

The contractor shall take joint measurements with the Employer’s representative 

(Project Management Consultant or any Engineer identified by the Bank) and 

Architect’s representative before covering up or otherwise placing beyond the reach 

of measurement any item of work.  Should the contractor neglect to do so, the same 

shall be uncovered at the contractor’s expense or in default thereof, no payment or 
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allowance shall be made for such work or the materials with which the same was 

executed. 

8. ACTION WHERE THERE IS NO SPECIFICATION: 

In case of any item/class of work, for which there is no specification mentioned 

(either in part or full), the same will be carried out in accordance with the relevant 

CPWD specifications (only for the specifications missing in the contract) and if not 

available even there (either in part or full) in, relevant standards of BIS shall be 

followed (only for the portions of specifications missing in the contract specifications 

and CPWD specifications).  Indian standard specifications, subject to the approval of 

the Architect & Employer. 

9. REPORTING OF ACCIDENT TO: 

The contractor shall be responsible for the safety of all persons employed by him on 

the works and shall report serious accidents to any of them, whenever and wherever 

occurring one the works, to Employer who shall make every arrangement to render 

all possible assistance.  This shall be without prejudice to the responsibility of the 

Contractor, under the Insurance clause of the General Conditions.  Contractor shall 

take all the precautions as detailed in the safety code attached separately. 

10. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 

The contractor shall clear the site of works as per the instructions of the Architect.  

The site of works shall be cleared of all men, materials, sheds, huts etc., belonging to 

the contractor.  The site shall be delivered in a clean and neat condition, as required 

by Architect, within a period one week after the job is completed.  In case of failure 

by the contractor, the Employer, under advice to the Architect, have the right to get 

the site cleared to his satisfaction at the risk and cost of the contractor. 

11. POSSESSION OF WORKS/ WORK COMPLETED: 

The contractor shall hand over to the Employer possession of the completed works 

in stages, as and when required, and as directed by the Architect & Employer. 

The Employer will take over the possession of completed works in stages as directed 

by the Architect, and defects liability period will commence only from the date of 

final handing over of all the work accordingly. 

12. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 

The Architects/Employer’s clarification regarding partially omitted particulars or 

typographical, clerical and other errors shall be final and binding on the contractors. 
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13. WORK PERFORMED AT CONTRACTOR’S RISK: 

The contractor shall take all precautions necessary and shall be responsible for the 

safety of the work and shall maintain all lights, guards, signs, barricades, temporary 

passages or other protection necessary for the purpose.  All work shall be done at the 

contractor’s risk and if any loss or damage shall result from fire or from any other 

cause, the contractor shall promptly repair or replace such loss or damage free from 

all expenses to the Employer.  The Contractor shall be responsible for any loss or 

damage to materials, tools or other articles used or held for use in connection with 

the work.  The work shall be carried on to Employer or of others and without 

interference with the operation of existing machinery or equipment, if any. 

14. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 

The proposed work covered under this tender, during the progress and/ or after 

completion, can also be inspected by the Chief Technical Examiner/ Technical 

Examiner or Officers of the Central Vigilance Commission, Government of India, on 

behalf of Architect & Employer to ascertain that the execution of the work has been 

done with materials and workmanship all as stipulated in the contract and as 

directed. 

Contractor shall afford all reasonable facilities to the above vigilance staff and also 

provide them with ladders, tapes, tools and tackles etc., as required and directed and 

also necessary labourers skilled/unskilled to enable them to complete their 

inspection/study/technical scrutiny and no extra shall be admissible to the 

contractor on this account. 

15. SPECIAL CONDITIONS OF CONTRACT: 

In the event of any discrepancy with clauses mentioned anywhere else in the tender 

with the clauses mentioned within special conditions of contract, the clauses 

mentioned within the special conditions of contract shall supersede there mentioned 

elsewhere. 

 

16. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S 

INSTRUCTIONS: 

 

  If the contractor after receipt of written notice from the Architect requiring 

compliance with such further drawings and/or Architects instruction, fails within 

seven days to comply with the same, the Architect and Employer may employ and 

pay other persons to execute any such work whatsoever as may be necessary to give 

effect thereto and all costs incurred in connection therewith shall be recoverable 

from the contractors by the employer on a Certificate by the Architect as a debit or 

may be deducted by him from any money due or which may become due to the 

contractors. 
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17. ARCHITECT’S DELAY IN PROGRESS: 

 The Architect may delay the progress of the works in case of rains or otherwise, 

without vitiating the contract and grant such extension of time with the approval of 

the Employer for the completion of the contract as he may think proper and 

sufficient in consequence of such delay, and the contractor shall not make any claim 

for compensation or damage in relation thereto. 

18. BIS CODES 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this 

tender document at his cost at the site to ensure the proper supervision/quality of 

work and materials. 
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FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

The Regional Manager, 

SBI 

 

Dear Sir/s, 

 

Ref: TENDER FOR ________________________________________________ 

I/We have examined the above tender and subsequent pre-bid clarifications/ modifications 

/ revisions, if any, furnished by Bank and I/We have inspected the site of works and have 

made me / us fully acquainted with the local conditions in and around the sites of works 

and offer to undertake Contract as detailed in this tender by submitting my/our online bids 

in the Bank’s e-tender portal.  

1. While submitting this Bid, I / We certify that: 

i. The undersigned is authorized to sign on behalf of the Bidder and the necessary 

support document delegating this authority is uploaded along with the bid. 

ii.  We certify that we have not made any changes in the contents of the tender 

document read with its amendments/clarifications provided by Bank, submitted 

by us in our Bid document.  

iii. The rate quoted in the price Bids are as per the tender and subsequent pre-Bid 

clarifications/ modifications/ revisions furnished by the Bank, without any 

exception. 

2. We agree to abide by all the Bid terms and conditions, contents of Agreement and the 

rates quoted in the bid, which shall remain binding upon us. 

3. If our Bid is accepted, we undertake to enter into and execute at our cost, when called 

upon by the Bank to do so, a contract in the prescribed form and we shall be jointly and 

severally responsible for the due performance of the contract. 

4. Until a formal contract is prepared and executed, this Bid, together with your written 

acceptance thereof and your notification of award, shall constitute a binding Contract 

between us. 

5.   It is further certified that the contents of our Bid are factually correct. We also accept that 

in the event of any information / data / particulars proving to be incorrect, Bank 

will have the right to disqualify us from the Bid. 

6.  We understand that you are not bound to accept the lowest or any Bid you may receive 

and you may reject all or any Bid without assigning any reason or giving any 

explanation whatsoever.  

7.  We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA 

or any other regulatory body. 
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8. We also confirm that we have not been blacklisted by any Bank / PSU / State  or 

Central Govt departments for any reasons. 

9.  We confirm that we do not have any litigation / cases pending against us in any 

Bank / PSU / State  or Central Govt departments. 

10.  We confirm that we are responsible to obtain all necessary licenses, permission, 

NOC from all the statutory /local authorities for the smooth execution of this 

contract in Bank’s premises.  

11.  We hereby confirm that all the materials/components/spare parts/equipment etc. 

to be supplied / used as a part of this contract shall be original / new materials / 

components / parts / equipment only, from respective OEMs of the products and 

that no refurbished / duplicate / second hand materials/components /parts/ 

equipment shall be supplied or shall be used. 

12.  For any type of deviation (to any of above or subsequent instructions), it will be my/ 

our responsibility to obtain the written instruction of the Engineer-in-charge for the 

same failing which it shall be deemed that I have carried out any such deviations at 

my own and I shall be duty bound to replace the all deviated material/ works from 

the site at my/ our cost as well as I shall be liable to penalized by the Bank as 

deemed fit and for all such loses made thereof, I/ we shall not have any right to 

arbitrate in any manner. 

 

Yours faithfully, 

Contractors Signature 

Name: 

Address: 

 

**************************************************************************************************** 
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FORMATS 

 

FORMAT FOR PRE-BID QUERIES: 

 

Sr. 
No.  

Query Regarding  Page No. 
RFP  

of  Query  Reasons/Supporting 
data/papers  
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DRAFT COPY OF ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ______________ day of __________ 2024 between 
___________SBIIT___________________________________________________ 
of ________________________________________________________________ 
(hereinafter called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The Contractor”) of the 
other part, where as the Employer is desirous of getting the work of  
“______________________________________________________________________” executed 
and has caused drawings, conditions of contract, specifications and schedule of quantities 
etc., describing the works prepared by M/s mape connoisseurs, Hyderabad. 
 

AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and the 

conditions of contract, specifications and schedule of quantities etc., have been signed by or 

on behalf of the parties hereto. 

 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the 

conditions set forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) the 

works shown upon the said drawings and described in the same specifications and 

included in the said schedule of quantities for such sum as may be ascertained to be 

payable in terms of the Bills of Quantities, and which sum is estimated to be Rs. 9,65,250/- 

(Rupees Nine Lakhs Sixty Five Thousand Two hundred and fifty. (hereinafter referred to as 

“Said Contract Amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the said sum to be paid at the times and in the manner set forth 

in the said conditions, the contractor shall upon and subject to the said conditions, 

execute and complete the work shown in the said drawings and described in the 

said specifications. 

2. The Employer shall pay the contractor the said sum or such sums as shall become 

payable hereunder at the times and in the manner specified in the said conditions. 

3. The term “Architect” in the said conditions shall mean the said M/s Mape 

connoisseurs, Architects and designers or in the event of their ceasing to be the 

Architect for the purpose of this contract, such other person as shall be nominated 

for that purpose by the Employer , not being a person to whom the contractor shall 

object for reasons considered to be sufficient by the Arbitrator mentioned in the 

said conditions provided always that no persons subsequently appointed to be the 

Architect under this contract shall be entitled to disregard or over-rule any previous 

decision or approval or direction given or expressed by the Architect for the time 

being. 

4. Tender documents containing work order Notice to the Contractor, Conditions of 

Contract, Appendix thereto, Special Conditions of Contract, Specifications and 

Schedule of Quantities with the rates entered therein, shall be read and studied as 

forming part of this agreement and the parties hereto shall respectively abide by 

and submit themselves to the conditions and stipulations and perform the 

agreement on their part respectively in such conditions contained. 
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5. The contract is neither a fixed lump sum contract or a piece work contract, but is a 

contract to carry out work in respect of the entire works to be paid for according to 

actual measured quantities, including variations from BOQ at the rates contained in 

the Schedule of rates and Probable bill of quantities or as provided in the said 

conditions. 

6. The Employer through the Architect, reserves to himself the right of altering the 

drawings and natures of the work, of adding/substitution to or omitting any items 

of work or having portions of the same carried out through alternate agencies 

without prejudice to this contract. 

7. Time shall be considered a the essence of this agreement and the contractor hereby 

agrees to commence the work soon after the site is handed over to him but within 

15 days reckoned from the date of issue of work order to execute the work, as 

provided for in the said conditions and complete the entire work in 45 days subject 

to nevertheless to the provisions for extension of time. 

8. This agreement and contract shall be deemed to have been made in Hyderabad and 

any questions or dispute rising out of or in any way connected with this Agreement 

and Contract shall be deemed to have arisen in Hyderabad and only the courts in 

Hyderabad shall have jurisdiction to determine the same. The limitation period will 

be 90 days from the date of dispute having arisen. 

 

AS WITNESS our hand this _____________ day of ____________ 2024 

 

Signed by the said in the presence of: 

 

WITNESS : 

SIGNATURE 

NAME   : 

ADDRESS :       EMPLOYER 

WITNESS : 

SIGNATURE 

NAME   : 

ADDRESS : 

 

DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(Site specific format shall be approved by the SBI prior to its execution) 

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name 

of the issuing bank)  

 

Place:..................... . 
 

Date:.......................  . 
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{Onnon-judicialstamppaperofRs ------ /-) 

 
BANKGUARANTEEINLIEUOFSECURITYDEPOSIT 

 
B.G.No.  ValueRs.  

 
 
 

State Bank of India, 

(Address) 

 
 

Sub:  Bank Guarantee of Rs............... towards Security Deposit for the work off 

or State Bank of India. 

 
{NameofBranch/Office) 

 
 

 
Dear Sir, 

 
WHEREAS (Name and address of contractor/ vendor) (hereinafter called the 

Contractor)have entered into contract for (Name of Work) with State Bank of India 

(SBI) as mentioned in the  letter  of  SBl's  Consultants   (Name  &address   of  

consultants)   vide  their  letter No.................dated...................And the correspondence 

and tender relaying there to which is hereinafter referred to as "the said contract" the 

Contractor has now agreed toproduce a Bank Guarantee amounting to 2% of the 

contract value less earnest money deposit of Rs__________  (Rupeesonly), to State 

Bank of India for performing their part of the vontract obligations. 

 
AND WHEREAS in terms of said contract, the contractor is required to furnish to 

State Bank of India Guarantee of a Scheduled Bank for a value of Rs...............to be valid 

up to (date). 

 
AND WHERE AS (Name of Bank and its branch) having their office at (address) 

the Guarantor, at the request of the contractor here by furnishes a PBG in favour of 

State Bank of India and Guarantees in the manner here in after appearing 

In consideration of the premise, we (name of Bank and its branch) having our office 

at (address) here after called the "Guarantor" (which expression shall include its 

successors and assigns) here by expressly, irrevocably & unreservedly undertake and 

guarantee under  that if the Contractor fails to execute the work according to his 

obligations under the said contract, then not withstanding any dispute between 

State Bank of India and the contractor the Guarantor shall, on demand without 
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demur and without reference to the contractor pay to State Bank of India 

immediately any sum claimed by State Bank of India under the said contract up to 

a maximum amount of Rs. (Rupees only). 

 
In case the amount demanded by State Bank of India is not paid within 48 hours of 

receipt of demand, the Guarantor agrees to pay the aforesaid amount of ₹   . 

 
(i) Such payment shall be not with standing any right the contractor may have 

directly against State Bank of India or any disputes raised by the Contractor with 

State Bank of India or any suits or proceedings pending in any competent court or 

before any arbitrator. State Bank of India's written demand shall be conclusive 

evidence to the Guarantor that such payment is payable under the terms of the 

Contract and shall be binding in all respect on the guarantor. 

 
(ii) The Guarantor shall not be discharged or released from the undertaking and 

Guarantee, by any arrangement, variations made between SBI and the Contractor 

and or indulgence shown to the contractor by SBI, with or without the consent and 

knowledge of the guarantor or by alterations in the obligations of the contractor by 

any forbearance, whether as to payment, time performance or otherwise. 

 
(iii) This guarantee shall remain valid until or as may be caused to be extended 

by the contractor or until discharged by SBI in writing whichever is earlier. 

 
(iv) This guarantee shall be a continuing guarantee and shall not be revocable 

during itscurrencyexceptwiththepreviouswrittenconsentofSBI. 

 
(iv)(a)Thisguaranteeshallnotbe affectedby anychangein 

theconstitutionofthecontractor, by absorption with any other body or corporation 

or dissolution or otherwise 

andthisguaranteewillbeavailabletoorenforceableagainstsuchbodyorcorporation. 

 
(v) In order to give effect to this guarantee SBI will be entitled to act as if the 

Guarantorwere the Principal debtor and the Guarantor hereby waives all and any 

of its rights or suretyship. 

 
(vi) This guarantee shall continue to be in force not withstanding the discharge 

of thecontractor by operation of law and shall cease only on payment of the full 

amount by theGuarantortoSBloftheamountherebysecured. 

 
(vii) This guarantee shall be in addition to and not in substitution for any other 

guaranteeorsecurityforthecontractorgivenortobegiventoSBIinrespectofthesaidcontr

act. 

 
(viii) Any notice by way of request and demand or otherwise here under may be 

sent 
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bypostoranyothermodeorcommunicationtotheguarantoraddressedasaforesaidandif 

sentbypostitshallbedeemedtohavebeengivenatthetimewhenitwould 

bedeliveredindue course of post and in providing such notice when given by post 

it shall be sufficient toprove that the envelope containing the notice was posted and 

a certificate signed by 

anofficerofSBIthattheenvelopewassopostedshallbeconclusive. 

 
(ix) ThesepresentsshallbegovernedbyandconstructedinaccordancewithIndianLaw. 

 
Notwithstanding anything contained hereinbefore the liability of the guarantor 

under thisguarantee isrestrictedtoasumofRs. _ 

 
This guaranteewillremain validupto

 unlessademandorclaimunderthisguara

nteeismadeinwritingonorbefore  the guarantor shall be discharged 

fromallliabilityundertheguaranteethereafter. 

 
 
 
 

 

Dated the................................. 
 
 
 
 
 

For (Name of Bank) 
 

(Signature/swithdesignation/sofsignatory/ies)(Na

meandStampofBank) 

 

 

 

 

 

 

 

 



Page 52 of 68 

 
mapeConnoisseurs  – SBIIT – Class Room-04- HVAC Tender. 
 

 

 
 

FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 
 

1. Name of the Contractor  

2. 

 

Name of  the  work  as  given  inthe 

Agreement 
 

3. Agreement WO  

4. Tender amount  

5. Date of commencement of work  

6. Period allowed for completion as per 

agreement 
 

7. Dateofcompletionasperagreement  

8. Periodforwhichextensionoftimehas 

beengiven 
 

  Date Month Year 

     

 a) 1stextensionvideBank'sLetterNo.  

 b) 2ndextensionvideBank'sLetter 

No. 
 

 c) 3rdextensionvideBank'sLetterNo.  

 
9. Reasonsforwhichextensionshavebeenpreviouslygiven(copiesofthepreviousappl

icationsshouldbeattached) 

  

10. Periodforwhichextensionisappliedforandthereasonsthereofincludinghindrance

s,timeforextraworkassigned,ifanyetc. 

  

 
 
 
 
 

Signature of Contractor 
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FORMAT OF HINDRANCE REGISTER 

Name of Work  
 

Name of Contractor  
 

Agreement No.  
 

Date of state of 
work 

 
 

Period of 
completion 

 
 

Date of completion  
 

 

 

Sr. No Nature of 
Hindrance 

Date of 
occurrenc
e of 
hindrance 

Date of 
which 
hindrance 
was 
removed 

Period of 
hindrance 

Signature 
Site 
Engineer/ 
Project 
Engineer 

Remarks 

1 2 3 4 5 6 7 
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INSTALLATION OF AIR CONDITIONERS: 

17.1 The Contractor shall carry out and complete the AC installation work as per 

standard specifications / as stipulated in this contractand OEM’s recommendations and to 

the satisfaction of the Bank.  The Bank with approval of Bank issue further written 

instructions, detailed directions and explanations with respect to the specifications, quality 

or quantity of works or the addition or omission or substitution of any work. 

17.2 SPLIT TYPE ACs:  

17.2.1 Wherever split A.C. are planned in the new buildings, necessary openings in wall 

may be provided by use of 75 mm PVC pipe sleeves at suitable locations for taking 

refrigerant pipes and cable to outdoor unit, so as to avoid unnecessary cutting/ damage to 

walls at a later stage. The slope of sleeve of PVC pipe should be towards exterior to avoid 

seepage of water into the room. This opening should be sealed properly after installation to 

avoid entry of vermin, rodents and rain water. 

17.2.2 If the Split ACs are installed in the existing buildings, the opening shall be made 

with suitable drilling equipment with slope towards the exterior wall side for free flow of 

drain water and avoid seepage of rain water inside. The opening shall be packed with glass 

wool and finished with cement to avoid entry of rodents through the opening.   

17.2.3 For condensate drain, 25/32/40 mm PVC/ HDPE pipe be provided as per the site 

condition and taken to nearest drain or up to the stack for collection & disposal of 

condensate. The slope of such pipe also should be downwards. As far as possible, joints 

should be avoided in this pipe. 

17.2.4 The length of connecting refrigerant pipes between outdoor and indoor unit be kept 

to minimum feasible at site. However, it should not exceed 9 m, as the efficiency of the unit 

gets severely affected on increase of distance. Where the OEM specifies more than 9m for 

the specific model being used, the refrigerant pipe may be increased.  

17.2.5 The refrigerant pipes should be taken along the walls/ columns etc. duly clamped to 

their surface by saddles. If walls etc. are not available, tray be used to support the 

refrigerant pipes. No opening shall be made in the concrete roof to run the refrigerant pipe 

to avoid damage to the water proofing and leakage of water from the terrace.  Where 

bending ofrefrigerant pipes is required, proper pipe bending tool should be used to avoid 

pinching of pipes. 

17.2.6 The refrigerant pipes should be properly insulated as per the recommendations of 

the manufacturer of split type AC units. The insulation over refrigerant pipes be examined 

once in a year and in case of any deficiency/ defect the same may be replaced as a part of 

AMC. 

17.2.7 The indoor unit shall be fixed on the wall or partition as per the direction/ 

instructions of the Bank. Care should be taken while fixing on the partition to ensure the 

holding capacity of the partition, to avoid the IDU from falling and getting damaged or 

causing injury. The installation of IDU shall be done in such a way to add to the ambience 

of the Branch. It shall be firmly fixed on the wall / partition.  
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17.2.8 The ODU shall be fixed in the external wall or in the terrace with suitable size MS 

supports fixed firmly with anchor fasteners or as specified in the BOQ.  

17.2.9 If number of ODUs are installed in the terrace or external wall, the sufficient 

distance (vertical and horizontal) between ODUs shall be maintained to ensure optimum 

and efficient dissipation of Hot air to the atmosphere and to avoid short circuiting of the 

hot air between ODUs.  

17.3 INSTALLATION OF CASSETTE ACs: 

17.3.1 While installing Cassette type IDU’s, the contractor has to check the distance 

between the roof and the false ceiling and ensure that the sufficient height is available for 

fixing the IDU as per the layout and any hindrance like sewerage pipe lines, electrical 

cables etc. Support to hang the IDU to be provided in the roof with threaded rods of 

suitable size, as per recommendation of OEM. The length of the rod shall be of sufficient 

length to make finer adjustments while balancing the IDU. 

17.3.2 The drain pipe of the Cassette AC units shall be covered with the insulation and 

sealing tape to avoid leakage of water. As far as possible, Contractor should use full length 

of drain and refrigerant pipe for installation to avoid leakage of water or refrigerant gas.     

17.3.3 The refrigerant pipes from the IDU to the nearest wall should be duly fixed with the 

slotted angle supports or trays of suitable size firmly fixed with the threaded rods to the 

ceiling.   

17.3.4 To avoid rodent menace, the contractor shall close all openings made by him and 

also provide sufficient protection to the PCB, other parts of the IDU. No claim for 

additional amount towards rectifying the IDU on account of damages caused by rodents 

will be entertained during the warranty period or AMC period.     

17.3.5 Sufficient amount of refrigerant should be topped up as per the length of the copper 

pipes as required by OEM recommendation to ensure the optimum and desired 

performance of the ACs. 

17.3.6 If the works involves, some architectural features in the false ceiling, the contractor 

shall consult the interior contractor and BANK Engineers before installation of cassette ACs 

to avoid any damage or any hindrance to the proposed architectural features. 

17.4 CONCEALING THE PIPES: 

17.4.1 The contractor shall give due notice to the Employer whenever any work like copper 

piping, cabling, acoustic insulation of the ducts or any work is to be concealed in the 

wall/false ceiling/partitions or finished up or otherwise becoming inaccessible later on, in 

order that the work may be inspected and correct dimensions taken before concealing. 

17.4.2 If the Contractor has concealed the items without informing BANK Engineer, the 

same shall be opened up for measurement and made good to the original finishing at the 

contractor’s expenses. If the contractor refuses to do so, then the same will not be 

considered for measurement and no payment may be made for such materials.  

17.4.3 The contractor shall not execute any extra work other than the Bank’s or BANK’s 

written instruction. No works, for which rates are not specifically mentioned in the price 

bid, shall be taken up without written permission of the Bank.  
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17.5 Should any dispute or differences arise after the execution of any work as to 

measurements etc., or other matters which cannot be conveniently tested or checked, the 

decision of BANK shall be accepted as correct and binding on the contractor. 

17.6 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands 

or any other gadgets or supports required for the execution of the work at site and Bank 

will not provide or entertain such requests. 
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SPECIAL CONDITIONS OF CONTRACT 

Preventive and Breakdown Maintenance during Warranty Period & AMC: 

1. All the Air-conditioners covered in this contract have to be maintained as per the 
standards of the original manufacturing company during the warranty period as well as 
AMC 
2. The warranty would be on-site and comprehensive in nature and back to back 
support from the OEM. The vendor will warrant all the spares against defects arising out of 
faulty design, materials and workmanship etc. during the period of warranty.After the 
Warranty period of newly installed AC units expire, then these units are to be maintained 
by the Contractor till the expiry period of AMC. 
3. In case of AMC of the existing ACs, the contractor has to repair /service/ maintain the air 

conditioners under the AMC in as is where is condition when handed over to them 

underAMC.  

4. All required tools and tackles(in good working condition) necessary for carrying out 
repair and maintenance works of Air Conditioners under AMC have to be provided by the 
vendor. 
5. Professionally qualified personnel who have expertise in the AC supplied by the 
vendor will be permitted to undertake Preventive Maintenance/repair services during the 
period of warranty and AMC period. 
6. During the term of the contract, the vendor will maintain the equipment in perfect 
working order and condition and for this purpose will provide the repairs and 
maintenance services as under: 

Type of Service Warranty Period AMC 

Preventive Maintenance Every Quarter Every Quarter 

Breakdown Maintenance Within 48 hours of 
complaint 

Within 48 hours of Complaint 

 

Preventive maintenance:The Vendor shall conduct the following activities under 

Preventive Maintenance once within first 90 days of the installation of new ACs and once in 

every quarter thereafter, during the currency of this agreement or on a day and time to be 

mutually agreed upon. Notwithstanding the foregoing, the Vendor recognizes Bank’s 

operational needs and agrees that Bank shall have the right to require the Vendor to 

reschedule preventive maintenance from any scheduled time to a date and time not later 

than 15 working days thereafter. 

 

Sno Activity 

1. Inspection of the AC – IDU and ODU for any abnormality in operation, sound etc 

2. Testing the Performance of AC for desired cooling 

3. Testing of Gas pressure if necessary and check for any leakages near the check nut 
etc or diagnoseanyother fault  

4. Checking of current consumption 

5. Remove the filter, water service and fix it back after drying 

6. Clean the drain tray and drain pipe and remove any choke for free flow of drain 
water 

7. Clean the Evaporator with brush and remove the dirt/dust. Check for any fungus 
formation or bad smell and wash it with chemical, if required.  

8. Lubricating /greasing of all Fans 
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9. Water washing of Condenser Coil 

10. Topping of Refrigerant gas, if required 

11. Check the swing motor functions and rectify, if required 

12. In addition to the above, any other activity to ensure trouble free operation of AC  

13. Check the temperature setting and operation mode and advise the Branch on the 
optimum operation levels  

 
7. This comprehensive Contract includes replacement of all faulty spares. Some of the 

spares are listed as under:  

Compressors Starting Capacitors 

Fan Motors Running Capacitors 

Built – in Timer kit Relays, Thermostats 

Selector switches Fan Capacitors 

Contactors (Power / Control) Gas charging 

Micro Swing Motors Fan blades 

Electronic Control Circuitries Air-Filters 

Remote Control Units Condenser Coils 

External Electronic / Analog time switches 

for timed running of A.C’s 
Stabilizers 

Outdoor unit mounting frames Cabling from IDU to ODU 

Parts of indoor / Outdoor unit enclosures Existing copper piping from IDU to ODU 

Display unit in AC 
Existing drain piping from IDU to drain 

point 

 

Note:The above list is only indicative.However, any parts which are not mentioned in the 

Tender Schedule of this Contract but required for the smooth and trouble free operation of 

the AC equipment are also required to be rectified or replaced with in the scope of this 

contract.  

 

8. Working Hours for Repair and Maintenance: 
All activities under the scope of the contract shall be undertaken during working hours i.e. 

from 10.00 A.M. to 6.00 P.M. on all working days (viz. Monday to Saturday).   In case any 

defects, faults and failures in the AC could not be repaired or rectified during the said 

period, the technicians are required to accomplish their duties beyond the said schedules in 

case of any situation, if it warrants.   

 

9. Replacement of Spare parts: The required spares shall be kept as stock with the 
vendor for readily replacing the faulty spares, without loss of time or delay. In cases where 
unserviceable parts of the equipment need replacement, the vendor shall replace such 
parts, at no extra cost to the Bank, with brand new parts or those equivalent to new parts in 
performance. Any worn or defective parts withdrawn from the equipment and replaced by 
the vendor during the warranty period shall become the property of the vendor and the 
parts replacing the withdrawn parts shall become the property of Bank. 
Defective spares compressors / condensers are to be replaced with new compressors / 

condensers and repairing of the old compressors is not permitted. Whenever new 

compressors / condensers are used, the Contractor has to produce original invoice and 
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Warranty Card of the new Compressor/ condenser if demanded by the Bank. The 

compressor/ condenser being replaced should match with the original star rating of the air 

conditioner. 

10. Only original spare parts/quality approved by the Bank will be permitted to be used 

for the maintenance during the AMC Period. If duplicate, refurbished or second hand parts 

are used by the vendor during the AMC, the contract shall be cancelled immediately 

without any notice period.  

11. It is the responsibility of the Contractor to accurately specify the damaged spare parts 

to the Bank and to rectification of the fault in A.C under maintenance. 

 

Response Time on receiving the complaint:The maximum response time i.e. time required 

for Vendor’s maintenance technicians to report to the Bank after a request call / fax /e-mail 

is made or letter is written by Bank shall not exceed 48 hours. 

Apart from regular letter communications, all telephonic/E-mail or Whatsapp 

communications from Bank are to be treated as formal communication for all practical 

purposes. 

Escalation Matrix:The mobile number, land line number and email ID of the 

Contractor/Supervisor/Help desk to whom the complaints have to be reported and that of 

Top Management level is to be provided to Bank for communication purpose. Any change 

in numbers shall be advised then and there to the Bank. 

Time taken for Repairs/Rectification:In case of Minor technical problems same are to be 

rectified within 3 hours of diagnosing of fault. In case of major technical problems, the 

same are to be rectified within 24 hours of identifying the problem.  

In the event of the equipment not being repaired or a workable solution not provided 

during Warranty period and the AMC period, a penalty as per the penalty clause will be 

charged to vendor.  The vendor may provide temporary equivalent replacement as a 

workable solution to avoid the above penalty.  

 

Insurance for the Workmen:The technicians deployed under AMC are to be covered by 

insurance under Workman Compensation Policy through reputed Insurance Companies 

during the AMC Period. If demanded, Copies of the Insurance Policies are to be submitted 

to the Bank by the vendor. 

Bank is not responsible for any loss of life, damage, injury to the technicians while 

undertaking the Maintenance activity under AMC contract or during the installation of 

new AC units. Vendor to ensure that all safety protocols are strictly followed while 

execution of the work. Vendor shall indemnify the Bank against any claims, damages, 

compensation for such losses. 

 

12. Extended Period of AMC: In case the Bank needs the AMC service beyond the period of 

AMC, additional AMC Charges will be paid on the pro-rata basis for the period for which 

these units are to be maintained at the same unit rate as applicable to similar item in the 

original AMC and on the same terms and conditions of the AMC. 
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13. Increase / Decrease of ACs: If Bank decides that the additional number of air-conditioners 

other than the quantity mentioned in the tender are to be maintained by the Contractor, the 

contractor shall agree and maintain the ACs till the expiry period of AMC as per the same 

terms and conditions of the Contract. Proportionate amount of AMC shall be paid by the 

Bank for the same. 

14. If any units covered under these AMC are removed/dismantled/shifted from this location 

to another location, the Contract amount as per the unit rate of the Tender will be revised 

and suitable deductions made from the AMC bills. 

 

Other:The Bank has installed its own transformer for the site premises, hence the power 

supply is stable and is well regulated. The bank will not admit any claim from the 

contractor that the fault/damage is caused due to quality of power supply and it will not 

absolve the responsibility of the contractor in rectifying the fault. 

The successful Vendor has to rectify the faults or repairs to the AC machines arising due to 

rat bites also free of cost within the scope of the contract. Vendor should also analyze the 

site conditions and take efforts to secure the AC equipment from the rodent bites by proper 

wrapping of the critical components with suitable glass wool packing or any other material 

and closing the opening made for the AC piping & drains properly to avoid rodent entry. 

15. Details of important programs / functions of the Bank such as Conference, Review 

Meeting, VVIP functions etc that may be held in the Office will be informed to the 

contractor and they should assist the Bank in maintaining smooth running of the air-

conditioners on that day without failure even if they are held on Bank Holidays. Non-

attendance of the technicians on such a day will attract penalty at the discretion of the 

Bank. 

All security and safety regulations and guidelines as per the applicable law are to be 

followed. All guidelines/directions of Bank’s Security Section must be followed. 

 Complaint / Service / Breakdown Register: 

The Bank shall maintain a register at its site in which, the Bank’s AC operator / Electrician 

or any other person identified by Bank shall record each event of failure and / malfunction 

of the ACs. The Vendor’s technician shall enter the details of the air conditioners serviced/ 

maintained / repaired by him in this register. Additionally, every time a preventive or 

corrective maintenance is carried out, the Vendor’s engineer shall make, in duplicate, a 

Service call report which shall be signed by him and thereafter countersigned by the Bank’s 

official. One copy of the Service call report shall be handed over to the Bank’s official. 

Spares taken outside the premises also to be recorded with serial number of spare and in 

and out date and time. The Vendor shall provide replacement equipment if any equipment 

is out of the premises for repairs. 

16. SHIFTING THE AC TO NEW LOCATION OR BRANCH: 
 
18.1 If Bank desires to shift the AC to a new location/floor or department in the same 

premises or to another branch/office and install it thereof urgently, the Bank shall bear the 

charges for such shifting and the vendor shall dismantle and reinstall the AC as desired. 

The terms of this agreement, after such shifting to the alternate site and reinstallation 
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thereof would continue to apply and binding on the vendor. The warranty terms would not 

be considered as violated due to the above shifting. The vendor, would not unreasonably 

assume that the causes lie with the shifting activity.  

CONTRACTOR’S RESPONSIBILITY AFTER THE CONTRACT HAS EXPIRED 

Successful bidder has to handover all the ACs in good running condition before expiring of 

CAMC contract. Security Deposit will be released only after verifying the same.  
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PENALTY CLAUSE FOR AMC: 

Any penalty due during the Warranty/AMC period will be adjusted against the bills 

payable or retention money retained by the Bank as per following in case of non-

satisfactory services provided under Warranty/AMC: 
 

S. 

No. 
Type of Defective Service Penalty Amount / LD 

1 Penalty for every air conditioner which is 

not repaired post completion of 72 hours 

of reporting the complaint till the day the 

complaint is rectified. 

Rs 100/- per air conditioner per day till 

the day of rectification 

2 Penalty for every air conditioner that 

breaks down for more than three times in 

a month 

Rs 500/- per air conditioner per month 

3 Penalty for not doing the Preventive 

Maintenance or Vendor does not fulfill 

the provisions of the contract in a quarter 

only the proportionate maintenance 

charges for that period during the 

month will be considered payable by 

Bank without prejudice to the right of 

the Bank to terminate the contract. 

4 Penalty for non-responsiveness to the 

calls of the Bank to repair or replace the 

faulty AC. If the vendor could not resolve 

the issues or not showing any interest to 

resolve the issue or non-responsive to 

Bank’s calls 

Bank will arrange to rectify the same 

through any other agency and recover 

the losses from the vendor by suitable 

deductions from the bills payable to 

the vendor or from the Security 

Deposit and contract cancelled. 

5 Penalty for losses to Bank’s property 

while performing the PM or repair 

workson account of any negligence, 

mishandling, non- adherence to the 

required safety protocols, commission or 

omission by the technicians of the 

Vendor and if any loss or damage caused 

to the Equipment or any Bank’s property 

Contractor to rectify orshall make 

good of the losses suffered by the Bank 

or Bank will recover the actual amount 

incurred by Bank 

2. If, in any quarter, the invoice was paid to the Vendor without deducting the penalty 

or LD, the Bank can deduct the same from future payments payable or the Vendor 

shall refund the amount forthwith to Bank on demand by Bank.  

3.  

4. Further Bank reserves the right to terminate the contract at any time during the 

validity of the Contract period by giving 30 days’ notice to the Contractor with or 

without any reason. 
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6. No term or provision hereof shall be deemed waived and no breach excused, unless such 

waiver or consent shall be in writing and signed by the party claimed to have waived or 

consented.  Any consent by any party to or waiver of a breach by other, whether express or 

implied, shall not constitute a consent to or waiver of or excuse for another different or 

subsequent breach. 

 

 

Date: 

Place: 

       Signature and seal of the Bidder 
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LIST OF PREFERRED MANUFACTURERS / NATURAL SOURCES OF MATERIALS 

TO BE USED IN THE HVAC (AIR CONDITIONING) WORKS SUBJECT  

TO THE APPROVAL OF SAMPLES BY BANK 

S.No. Material Name. Brand / Manufacturer / Recommended Make. 

1. Inverter Split/Cassette AC 1. Daikin 6. Hitachi 

2. Bluestar 7.Voltas 

3. Mitsubishi Heavy 8.LG 

4. O’General 9.Panasonic 

5. Toshibha  
 

2. GI Sheets TATA / HSL / SAIL / NIPPON DENRO or 
approved equivalent. 

3. Fire Damper Caryaire / AirMaster / Air Breeze / Ravistar or 
approved equivalent. 

4. Vibration Isolators / 

FlexibleConnectors 

Resistoflex / Dunlop or approved equivalent. 

5. INSULATION / Fibre glass UP Twiga / Kimmco / Owens corning or approved 
equivalent. 

6. Power Cables CCI / ICC / Gloster / UCL or approved 
equivalent. 

7. Control Cables Finolex / Delton or approved equivalent. 

8. Aluminum Grilles Diffusers 

/Linear Grilles  

Caryaire / Air Master / Air Breeze/SRIFABS or 
approved equivalent. 

9. Filters Klenzaids / Airtech / Aerosol / Anfilco or 
approved equivalent. 

10. Cooling Coils / Heating 
Coils 

Bluestar / Rohini / Ethos / Carrier / Jaypee / Coil 
Company / ZECO or approved equivalent. 

11. Nitrile rubber Armaflex / vedoflex /AERO FLEX/ARMACELL 
or approved equivalent. 

 

NOTE : The contractor shall use only above mentioned material or equivalent 

make to be approved by Bank. All other materials shall confirm to the 

specifications laid down. The tenderer shall take this into account while 

tendering rates / prices. 
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PROPOSED IACMV (AIR CONDITIONER WORKS) FOR STATE BANK INSTITUTE OF 
INNOVATION AND TECHNOLOGY CLASS ROOM NO. 4 SITUATED AT BANJARA 

HILLS, HYDERABAD.  

DETAILED SPECIFICATIONS AND ESTIMATE: ACMV (AIR CONDITIONER WORKS)       

S.NO DESCRIPTION UNIT QTY RATE  AMOUNT   
          

A PART - A - HIGH SIDE BOQ         

1 Condensing Unit with heating and cooling 
mode. (Outdoor Unit): 

        

  Supply, Transportation, Installation, Testing and 
Commissioning of VRV/VRF/High COP 
minimum of one/Two/Three Out door units 
comprising of DC scroll/DC  Twin Rotary, 
Inverter driven compressor, Air cooled condenser 
operation on R-134A/410A Refrigerant gas and 
on 415V, 50Hz, 3 phase AC supply. The multiple 
compressors offered shall have independent 
refrigerant circuit, also shall cut off automatically 
in part load condition. The unit shall have 
microprocessor controls. The out door units shall 
be installed on the space alloted in the drawings 
and scope shall include all supports for the out 
door units. Units shall be factory assembled and 
only the refrigerant piping shall be carriedout at 
the site. The noise levels for the out door unit 
shall be less than 65db(A). The price shall include 
the vibration isolator, all types of outdoor units 
connection piping (T-Shape and Y-shape) kits in 
pair excluding refrigerant pipe and refregirent gas 
for the following capacities 

        

1.1 10 HP Outdoor Unit with  cooling mode. Nos 2     

2 Supply of CASSETTE UNITS type indoor 
units(Gas - R 32 / R134A / R407 / R410 - Ozone 
Friendly and Non CFC Refrigerant) with 
necessary Gas comprising with pre-filter, fan 
section with low noise fan 3/4 multi speed motor, 
coil section with DX coil, outer cabinet, drain 
water lift-up mechanism, insulation, pipe 
connections etc. of various capacities as per 
specifications and drawings. Panel size should be 
not more than 950mm Square. Cassette AC 
should not more 40 DB & Its should be compact 
type  

        

2.1 4.0 TR Capacity Nos 4     

3 Supply of necessay imported fittings, Y-joints 
(refnet-joints) 

Set 2     

4 Supply of wired/wire less remote with receiver 
for Indoor units. 

Nos 4     

  Subtotal For Equipment     
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B LOW SIDE WORKS          

1 Lifting, Shifting, Positioning & Installation of VRF 
Outdoor units  

        

1.1 10 HP Outdoor Unit with  cooling mode. Nos 2     
2 Lifting, Shifting, Positioning, Installation , 

Commissioning and Testing  of VRF Indoor  and 
Cassette units  

Nos 4     

3 Installation of Y Joints Set Nos 2     
4 Installation of Wired& Wireless Remot 

Controllers 
Nos 4     

5 Vacuuming the system, Gas topping up of R410a, 
pressure testing and commissioning of above 
system. 

Lot 1     

6 Supply & installation of suction & discharge Hard 
copper Refrigerant piping with proper 
supports/hangers from ceiling/wall as required 
at site & approved by consultant & duly insulated 
with closed cell elastomeric nitrile insulation of 
19mm thick for pipes above 1" and 13 mm thick 
for pipes below 1" 

        

6.1 d)22.2mm Rmt 25     

6.2 f)15.9mm Rmt 25     

6.3 g)12.7mm Rmt 15     

6.4 h)9.5mm Rmt 45     

6.5 i)6.4mm Rmt 15     

7 Supply and Erection of hard PVC condenseted 
drain piping with 9mm thick  Nitrile insulated 
including support and wall opening of the 
following sizes etc.. 

        

7.1 a) 50mm Dia Rmt 15     

7.2 b) 32mm Dia Rmt 24     

8 Supply and Erection of hard PVC condenseted 
Fresh air pipe for including support and wall 
opening of the following sizes etc.. 

        

8.1 a) 40mm Dia Rmt 30     

9 Supply and Laying communication cable and 
connecting the IDUs and ODUs (using 2C X 1.5 
Sq.mm copper cable) with conduit 

Rmt 80     

10 3core x 2.5 sq mm for VRV indoor power supply Rmt 10     

  Associated Civil Works & Transportation         

11 
Chipping, chasing  the wall openings  for Copper 
& Drain openings in rooms etc. 

Lot 1     

12 Transportation charges of units Lot 1     

  MS WORK         

13 
Outdoor Flat form/Stand work for mounting of 
Outdoor units for all the above Outdoor units.  

Nos 2     

  Buy Back         

14 

Dismatling,Lifting,Shifting of Existing Ductable 
units with Gas pump down process  comprising 
Indoor ,Out-door units with copper pipe ,drain 
piping, stand and Ducting grills. Closing wall 
openings at the height with Durable material 

Nos -2     
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providing quality finish. 1)Dx Ductable 8.5 Tr 
8nos 

  Total Amount for  Lowside works Part-B         

            

  TOTAL FOR HVAC WORKS         

 

 

           

(Rupees___________________________________________________ 

     

                         

_____________________________________________________Only.) 

 

 

 
 

(Signature of the Contractor with Seal.) 
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