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NOTICE INVITING TENDERS 
  

TENDER ID: TENDER ID: KOL-WL-2024-06-12                        Date:-12/06/2024 
 

TENDER FOR:  PERCENTAGE ITEM RATES FOR PROPOSED RENOVATION WORKS OF 

41 NOS. “WEALTH LOUNGE” IN EMERALD BRANCHES ON RATE CONTRACT BASIS 

SBI, Premises & Estate Department, LHO, Kolkata invites e- Tender for getting Rates in percentage 
basis for upcoming Electrical works at Emerald Branches having space for ” Signature Wealth 
Lounge”  on “Rate-Contract basis”. 
SBI eligible empaneled contractors under all category are requested to quote the rates.    
Details of the tenders are as under: 

 

SN Particulars Details 
 

     
 

1 Name of work 
Tender for:  Proposed Electrical works at Signature “Wealth Lounge” of 
Emerald Branches in percentage rates basis. 

 

   (41 Nos). 
 

     
 

2 Nature of Work ELECTRICAL Works 
 

   
 

3 Date of availability of tender 12.06.2024 to  18.06.2024 
 

 documents on At Bank’s website www.statebankofindia.co.in 
 

    
 

4 Last date & time for submission 18.06.2024 by 11:00 AM 
 

 tender document    
 

   
 

5 Date and Time of opening of 18.06.2024 by 11:30 AM 
 

 Online Bid    
 

   
 

6 Validity of offer 90 days from the date of opening of Price-bid 
 

   
 

 
Distribution of work amongst L-1, 
L-2 and L-3 

Distribution of work amongst L-1, L-2 and L-3......L19  bidders.                                                                                                                             
SBI shall be at liberty to allot the work to participating bidders at Bank’s 
approved unit rates in the given proportion                                                                                  
(i.e. Case 1- If only Solo L-1 bidder) L-1 bidder will be allotted minimum 
4 /5 branches, rest participating bidders in the ascending list (L-2, L-3, and  
upto L19) will be given 2 branches each in Kolkata Circle of SBI   or in 
equal Proportions                                                                                                                  
Case 2 (More than one L-1 bidder) : All L-1 bidders will be allotted 
minimum 4 branches each, rest of the Branches will be allotted to vendors 
up to L19, in an equal proportions to  participating bidders in the 
ascending list ( upto L19) within left out branches ,i.e. subject to availability 
of sufficient number of branches in the Kolkata Circle within its sole 
discretion and not further  claim/correspondence shall be entertained in 
this regard.                                                                                                                                          
In case, any of the bidder (L-1/L-2/L-3 etc.) bidder either do not commence 
the work within the "stipulated period or back out from the project at 
any stage", the SBI will be at liberty to  entrust the work in the same 
proportion to next lower  bidder(s) on L-1 approved rate.  
Also, in the event of next lowest vendors not ready to match   L-1 price, 
leaving only Two bidders, the SBI will distribute the work in equal 
proportion or the entire work can also be allotted to only L-1 bidder.                                                                                                                    
In the eventuality of 3 or more bidders have logged in but only 2 bidders 
have participated in the bidding process the SBI may consider awarding 
entire work either to L-1 bidder or to distribute amongst both the bidders in 
50:50 proportion within its sole discretion.  
 

 



 

8 Submission   of   Technical 1.  Contractors shall download the entire Technical Bid to 
 

 Bid (Hard Copy)  get  acquainted  with  the  terms  and  conditions  and 
 

    shall upload compulsorily the pages numbered from 
 

          

    01 to 09 of the technical bid without fail in the   e- 
 

       

    tendering portal after putting the signature and seal. 
 

    Failing to upload as stated above, the tender will be 
 

    rejected. 
 

   2.  However,  L1  Tenderer  should  submit  the  whole 
 

    technical bid spirally bound securely and in serial order 
 

    containing all pages duly signed with company seal and 
 

    date  to  this  Office  within  7  days  of  receipt  of 
 

    confirmation.  Failure  to  submit  the  hardcopy  of 
 

    Technical Bid may render the bidder disqualifies. 
 

    
 

9. Service provider: M/s. Antares Systems Limited, 
 

BSM Extension, Kengeri Satellite 
 

   
 

   Town, Bengaluru, Karnataka 560060 
 

   Ph.: 080-49352000 / 40482000 
 

   Fax: 080-49352034 
 

   
Help Desk: 9073677150 / 9073677151 / 
9073677152 

 

   / 033      
 

   4604 6611     
 

 
Contact Persons: 
(On working days 9 AM to 6 PM)  
1. Mr. Kushal Bose 
Mobile No.: +91 7686913157  
e-Mail: kushal.b@antaressystems.com  
2. Mr. Biswajit Chakraborty 
Mobile No.: +91 9674758723 

 
e-Mail: biswajit.c@antaressystems.com  



10. No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before opening of the price-bid. 

 
11. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason for doing so and any claim / correspondence shall be 
entertained in this regard. 

 
12. Bidder has to quote the offer price in total value of bidder portion of price bid in % above or 
below or at par. 

 
 

13. In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 

 
14. For any clarifications regarding E-Tendering procedure, System requirements etc. please 
contact M/s. Antares Systems Limited, whose address is mentioned in the NIT. 

 
Yours Faithfully, 

 

 

Assistant General Manager (P&E)  
Kolkata Circle 



SECTION – 1 
 

INSTRUCTIONS TO THE TENDERERS 
1.0 Scope of work 
E-Tenders are invited by SBI, Premises & Estate Department, LHO, Kolkata for Proposed 
ELECTRICAL Renovation Works of various Emerald Branches on Rate Contract 
Basis 
1. Site and its location 

The proposed work is to be carried out at following 41 Nos. 
 “Wealth  Lounges” within Emerald Branches located in Kolkata Circle of  
State Bank of India: 
1. Shyambazar (180)  
2. Chowringhee (1054)   
3. Barasat (24)  
4. Kalyani (1082)  
5. Madhyamgram (1329)  
6. Baguiati (1488)   
7. Sodepur (1796)  
8. Belghoria (1888)    
9. Shibpur Howrah (2124)   
10. Nager Bazar (4605)  
11. Manicktala Civic Centre (7468)  
12. H. B. town (Sodepur) (7654)   
13. Chinsurah (56)  
14. Midnapore (132)   
15. Park Street (150)  
16. Dhakuria (1405)   
17. Lake Town (1506)  
18. Narkeldanga  (1580)  
19. Baghbazar (1652)  
20. Kalighat (1722)  
21. Paikpara (1747)  
22. Park Circus (1749)  
23. Elgin Road (1768)  
24. Serampore (178)  
25. Beliaghata (1798)  
26. Northern Avenue (1895)  
27. Cossipore (2043)   
28. Bagmari (3682) 
29. P.B.B. Saltlake (4204) 
30. P.B.B. Deshapriya Park (4233) 
31. South Sinthee (5374) 
32. Gol Park (7195) 
33. Bangur Avenue (9289). 
34. Saltlake electronics complex (9985) 
35. Uttarpara (1403) 
36. DA Block Saltlake (12402) 
37. New town terminus building branch (14528) 
38. Konnagar (2078) 
39. Doverplace (40229) 
40. New Town Rajarhat (5112) 
41. I.O.C. Haldia Refinery Campus (7090). 
 
 



   
 

 
1. 0 Tender documents 

 
1.1 The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner. 
 

Instructions to tenderers 
 

General conditions of Contract 
 

Special conditions of Contract 
 

Additional specifications 
 

Drawings 
 

Price bid A 
 

1.2 The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below; 

 
a) Price Bid 

 
b) Technical specifications 

 
c) Drawings 

 
d) Special conditions of contract 

 
f) General conditions of contract 

 
g) Instructions to Tenderers 

 
1.3 The tender documents are not transferable. 

 
3.0 Site Visit 

 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document and 
enter into a contract for the satisfactory performance of the work. The tenderer is requested 
satisfy himself regarding the availability of water, power, transport and communication 
facilities, the character quality and quantity of the materials, labour, the law and order situation, 
climatic conditions local authorities requirement, traffic regulations etc. 

 
The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

 
 
 

5.0 Initial/ Security Deposit 
 

The Contractor entrusted with works in terms of NIT will have to submit ISD for the amount of 
2% of the corresponding estimated cost of respective branches , rounded up to nearest 
thousand rupees, in the form of DD drawn in favour of SBI and payable at Kolkata within a 
period of 7 days of issuance of respective work orders. 

 
6.0 Security Deposit 



 
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 

in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall 
be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e., deduction from each running bill account will be 
@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. 
The 50% of the Total Security Deposit shall be paid to the contract on the basis of bank’s 
Engineer certifying the virtual completion. The balance 50% would be paid to the 
contractors after the defects liability period as specified in the contract. 

 
6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
 

7.0 Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an agreement 
and conditions of contract attached herewith within 7 days from the receipt of intimation of 
acceptance of the tender by the Bank. However, the written acceptance of the tenders by the 
Bank will constitute a binding agreement between the Bank and successful tenderer whether 
such formal agreement is subsequently entered into or not. 

8.0 Validity of tender 
Tenders shall remain valid and open for acceptance for a period of 90 days from the date of 
opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to any 
other right or remedy the Bank shall be at liberty forfeit the EMD. 

9.0 Liquidated Damages 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract 
value. 

10.0 Rate and Prices 
 

10.1 Instructions to Tenderers Regarding Percentage Rate Tender: 
 

10.1.1 The Tenderers shall quote percentage above / below / at par (in figures as well as in words) on 
the total estimated cost given in Schedule of Quantities, he will be willing to execute the work. 

 
10.1.2 In percentage rate tenders only percentage quoted shall be considered. Any tender containing 

item rates is liable to be rejected. Percentage quoted by the tenderer in percentage rate tender 
shall be accurately filled in figures and works, so that there is no discrepancy. 

 
10.1.3 The tender submitted shall be treated as invalid if the contractor does not quote percentage 

above / below / at par on the total amount of tender. 
 

10.1.4 If the percentage above / below / at par is different in figures & words on the total amount of 
tender than amount quoted in words will be considered. 

 
10.1.5 The rate and amount mentioned in the Schedule of Quantities will be in Indian Currency (₹) only 

and willbe firm and include all costs, allowances etc. except GST, which will be payable / 
reimbursed at actuals. 

10.2 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the 
work in phases or may drop the part scope of work at any stage of the project or get the works 
done through another contractor at the cost of the accepted tenderer within its sole discretion 
without assigning any reason(s) for doing so and no claim / correspondence shall be entertained 
in this regard. 

10.3 In case it is decided by the SBI to reduce the scope of work at any stage of the project, the 
contractor shall not be entitled to raise any claim / compensation on account of reduction in 
scope of work. Also, the SBI may consider for increase in scope of similar work in other buildings 
in phases but within a reasonable time interval and the contractor shall be bound to execute the 
same within the stipulated time period and as per rates quoted by them in this tender without 
any claim for price escalation. 

 
 



LETTER OF UNDERTAKING 
 

 

To,  
The Assistant General Manager,  
Premises & Estate Department, Kolkata  
State Bank of India,  
Local Head Office,  
Bandra Kurla Complex, Kolkata-400 051. 

 
Dear Sir, 

 
Having examined the drawings, specification, design and schedule of quantities 
relating to the works specified in the memorandum hereinafter set out and having 
visited and examined the site of the works specified in the said memorandum and 
having acquired the requisite information relating thereto as affecting the tender, 
I/We hereby offer to execute the works specified in the said memorandum at the 
rates mentioned in the attached Schedule of Quantities and in accordance in all 
respects with the specifications, design, drawings and instructions in writing referred 
to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule 
of Quantities and Conditions of Contract and with such materials as are provided for 
by, and in all other respects in accordance with such conditions so far as they may 
be applicable. 

 
  MEMORANDUM 

(a) Description of work 
Proposed   Electrical Renovation  Works  of  41  
Nos  ”WEALTH LOUNGES”  within  

  Emerald Branches on Rate Contract Basis 
   

(b) 
Time allowed for 
completion of 25 days 

 
the Works from Seven day 
after  

 
the date of written Order or 
date  

 
of  handing  over  of  the  
site  

 (Whichever is later)to  
 commence the work  
   

 
1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the 

terms and provisions of the said conditions of contract annexed hereto so far as 
may be applicable or in default thereof to forfeit and pay to SBI, the amount 
mentioned in the said contract. 

 
2) I/ We have read and understood various clauses of this tender and hereby 
submit our specific undertaking and concurrence in terms “Instruction to 
tenderer” to Further, under any circumstances, whatsoever, if I/We fail to 
comply the same including compliance of any such other conditions of tender 



within the stipulated time. I /We hereby, authorized SBI to cancel my/Our tender, 
to forfeit my EMD/ISD/ASD and to take further necessary action as deemed fit 
including debarring our firm from participating in SBI future tenders/de-paneling 
etc. 

 
3) I/ We understand that as per terms of this tender, SBI may consider accepting 

our tender in part or whole or may entrust the various work proposed in phases. 
We, therefore, undertake that we shall not raise any claim/ compensation in the 
eventuality of Bank deciding to drop any of the work from the scope of work of 
this tender at any stage during the contract period. Further, we also undertake to 
execute the work entrusted to us in phases on our approved percentage and 
within stipulated time limit without any extra claim for price escalation. 

 
4) We understand that the SBI shall be at liberty to allot the work to participating 

bidders at Bank’s approved unit rates in the given proportion i.e. L-1 
bidder/bidders will be allotted minimum 4 branches, rest participating vendors in 
ascending order list (L-2, L-3 and so on) will be given 2 branches each subject to 
availability of sufficient number of branches. to which we submit our concurrence 
and shall not raise any objection for the same. 

 
5) I/ We, hereby, also undertake that, we will not raise any claim for any escalation 

in the prices of any of the material during the currency of 
contract/execution/completion period including authorized extended contract 
period, if any. 

 
6) Our Bankers are:  

I) 
 

ii) 
 

The names of partners of our firm are:  
i) 

 
ii) 

 
Name of the partner of the firm  
Authorised to sign  
Or  
(Name of person having Power of  
Attorney to sign the Contract.  
(Certified true copy of the Power  
of Attorney should be attached)  
Yours faithfully, 
Signature of Contractors.  
Signature and addresses of Witnesses  
i) 

 
ii) 



(A) SAMPLE BUSINESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR PROPOSED ELECTRICAL RENOVATION WORKS OF 54 
NOS. EMERALD BRANCHES ON RATE CONTRACT BASIS 

 
(A) Business rules for E-tendering: 

 
1. Only empaneled contractors with SBI under appropriate category who are invited by the 

project Bank’s Engineer/SBI shall only be eligible to participate. 
 

2. SBI will engage the services of an E-tendering service provider who will provide 
necessary training and assistance before commencement of online bidding on Internet. 

 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider 

to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format (provided 

by service provider),before start of E-tendering. Without this the vendor will not be eligible 
to participate in the event. 

 
6. The Contractors will be required to submit the various documents in sealed Envelope to 

the office of SBI at the address mentioned hereinbefore by the stipulated date i.e. (1) Hard 
Copy of Technical Bid duly signed and stamped on each page (2) Demand Draft of 
specified amount of EMD (3) Copy of Receipt/Challan of Cost of Tender documents. 
Contractors not submitting any one or more documents shall not be eligible to participate 
in the on-line price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 
 

(B) Terms & conditions of E-tendering: 
 

SBI shall finalize the Tender through e-tendering mode for which M/s. E-Procurement 
Technologies Ltd..has been engaged by SBI an authorized service provider. Please go through 
the guidelines given below and submit your acceptance to the same along with your Commercial 
Bid. 

 
1. E-tendering shall be conducted by SBI through M/s. E-Procurement Technologies Ltd., on 

pre-specified date. While the Contractors shall be quoting from their own offices/ place of 
their choice, Internet connectivity and other paraphernalia requirements shall have to be 
ensured by Contractors themselves. In the event of failure of their Internet connectivity, 
(due to any reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-
off such contingent situation bidders are requested to make all the necessary 
arrangements/ alternatives such as back–up power supply whatever required so that they 
are able to circumvent such situation and still be able to participate in the E-tendering 
successfully. Failure of power at the premises of Contractors during the E-tendering 
cannot be the cause for not participating in the E- 



 
 

tendering. On account of this the time for the E-tendering cannot be extended and SBI 
is not responsible for such eventualities. 

 
2. M/s. E-Procurement Technologies Ltd.., shall arrange to train your nominated person(s), 

without any cost to you. They shall also explain you all the Rules related to the E-tendering. 
You are required to give your compliance on it before start of bid process. 

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian currency & Unit of Measurement will be displayed in Online E-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided 
by SBI their appointed Bank’s Engineers. 

 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 
 

6. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The NIT &Technical bid available on the Bank’s website during the period 
specified in the NIT.  

(b) Online e-tendering is open to the empaneled bidders who receive NIT from the 
Bank’s Engineer and qualified for participating in the price bidding as provisions 
mentioned herein above through SBI approved Service Provider.  

(c) The Price-Bid shall be made available online by the Service Provider wherein the 
contractors will be required to fill-in their percentage rates on overall estimate.  

(d) The Contractors are advised not to wait till the last minute to submit their online 
tender price bid to avoid complications related with internet connectivity, network 
problems, system crash down, power failure, etc.  

(e) In case, contractor fails to quote their rates for any one or more tender items, 
their tender shall be treated as “Incomplete Tender” and shall be liable for 
rejection. 

 
7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 

by M/s. E-Procurement Technologies Ltd. The Bidders are requested to change the 
Password after the receipt of initial Password from M/s. E-Procurement Technologies Ltd. 
All bids made from the Login ID given to the bidder will be deemed to have been made by 
the bidder. 

 
8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. 

Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to 
execute the work at the quoted bid price. In case the L-1 Bidder backs out or fail to 
complete the work as per the rates quoted, SBI shall at liberty to take action as deemed 
necessary including de-paneling such contractors and forfeiting their EMD. 

 
9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of 

Contract shall be final and binding on all the Bidders. 
 

10. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 
ordering, without assigning any reason. 



 
 

 
11. SBI shall not have any liability to bidders for any interruption or delay in access to the 

site irrespective of the cause. 
 

12. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date. 

 
13. OTHER TERMS & CONDITIONS: 

 
- The Bidder shall not involve himself or any of his representatives in Price manipulation  

of any kind directly or indirectly by communicating with other suppliers / bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to 
any other party. 

 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 
- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its 

sole discretion. 
 

- SBI or its authorized service provider M/s. E-Procurement Technologies Ltd. shall not 
have any liability to Bidders for any interruption or delay in access to the site 
irrespective of the cause. 

 
- SBI or its authorized service provider/s. E-Procurement Technologies Ltd. is not 

responsible for any damages, including damages that result from, but are not limited 
to negligence. 

 
- SBI or its authorized service M/s. E-Procurement Technologies Ltd. will not be held 

responsible for consequential damages, including but not limited to systems problems, 
inability to use the system, loss of electronic information etc.  

N.B.  
- All the Bidders are required to submit the Process Compliance Statement (Annexure II) 

duly signed to M/s. E-Procurement Technologies Ltd.. 
 

- All the bidders are requested to ensure that they have a valid digital signature 
certificate well in advance to participate in the online even 



(D) Process Compliance Statement (Annexure II) 
 

(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

 
To, 
M/s. Antares Systems Limited, 
BSM Extension, Kengeri Satellite Town, Bengaluru, Karnataka 560060  
Ph.: 080-49352000 / 40482000  
Fax: 080-49352034 

 
Sub: Tender for Proposed ELECTRICAL Renovation Works of 41 Nos. Emerald Branches 
on Rate Contract Basis. 

 
Dear Sir, 

 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the 
Tender document 

 
This letter is to confirm that: 

 
1) The undersigned is authorized representative of the company.  
2) We have studied the Commercial Terms and the Business rules governing the Reverse 

Auction as mentioned in RFP of SBI as well as this document and confirm our agreement 
to them.  

3) We also confirm that we have taken the training on the auction tool and have understood 
the functionality of the same thoroughly. 

4) We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever 
for my/our failure to access & bid on the e-auction platform due to loss of internet 
connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 
circumstances etc. before or during the tendering event.  

5) We also confirm that we have a valid digital signature certificate issued by a valid 
Certifying Authority.  

6) We also confirm that we will mail the price confirmation / break up of our quoted price as 
per Annexure III & Annexure IV within 24 hours of the completion of the bid/ reverse 
auction and the format as requested by SBI/ETL.  

7) We, hereby confirm that we will honor the Bids placed by us during the E-tendering/ 
auction process. 

 
With regards,  
Date:  
Signature with company seal  
Name:  
Company / Organization:  
Designation within Company / Organization:  
Address of Company / Organization: 
Scan it and send to this Document on kushal.b@antaressystems.com 



 
 

(E) Price Confirmation Letter (Annexure III) 
 

 
(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

 
To, 
M/s. Antares Systems Limited, 
BSM Extension, Kengeri Satellite Town, Bengaluru, Karnataka 560060  
Ph.: 080-49352000 / 40482000  
Fax: 080-49352034 

 

 
Sub: Final Price Quoted During E-tendering Proposed Electrical Renovation Works of 41 
Wealth Lounges within Emerald Branches on Rate Contract Basis 

 
Online Price Bid Date: 

 
Dear Sir, 

 
We confirm that we have quoted. 
 
  

 
 
 
 

 
Thanking you and looking forward to the valuable order from SBI. 

 
Yours sincerely, 

 
For  

 
Name:  
Company:  
Date:  
Seal: 
Scan it and send to this Document on kushal.b@antaressystems.com 

 
 
(F) Price break up (Annexure IV) 
 
Detailed Price Break up as per tender document 



GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions: - 
“Contract means the documents forming the tender and the acceptance there of and the formal agreement 
executed between State Bank of India (client) and the contractor, together with the documents referred 
there in including these conditions, the specifications, designs, drawings and instructions issued from time 
to time by the Bank’s Engineers/ Bank and all these documents taken together shall be deemed to form 
one contract and shall be complementary to one another. 
 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them. 

 
1.1.1 ‘SBl’ shall mean State Bank of India (client) having its office at State Bank of India, Premises 

& Estate Department, Local Head Office, Kolkata and includes the client’s representatives, 
successors and assigns. 

 
 

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank at site as their representative 
for day-to-day supervision of work and to give instructions to the contractors. 

 
1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporate not, 

undertaking the works and shall include legal personal representative of individual or the 
composing the firm or company and the permitted assignees of individual or firms of company. 

 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in 
the “Scope of work” and / or to be executed in accordance with the contract includes materials, 
apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the 
obligations of the contractor hereunder and work to be done by the contractor under the 
contract. 

 
1.1.4 ‘Engineer’ shall mean the representative of the Bank’s Engineer/consultant. 

 
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Bank’s Engineers and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings as may 
be issued by the Engineer from time to time ‘Contract value shall mean value of the entire work 
as stipulated in the letter of acceptance of tender subject such additions there to or deductions 
there from as may be made under the provide herein after contained. 

 
1.1.6 Specifications’ shall mean the specifications referred to in the tender and modifications thereof 

as may time to time be furnished or approved by the Bank’s Engineer/ Consultant. 
 

1.1.7 “Month” means calendar month. 
 

1.1.8 “Week” means seven consecutive days. 
 

1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 
 

1.1.11 “Bank’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as 
nominated by the AGM (P&E). 

 
CLAUSE 

 
1.0 Total Security Deposit 

 
Total Security deposit comprise of 

 
Initial security deposit 

 
Retention Money 



 
a) Initial Security Deposit (lSD) 
 
The Contractor entrusted with works in terms of NIT will have to submit ISD for the amount of 2% of 
the corresponding estimated cost of respective branches , rounded up to nearest thousand rupees, in 
the form of DD drawn in favour of SBI and payable at Kolkata within a period of 7 days of issuance of 
respective work orders. 

b) Retention Money: - 
Besides the SD as deposited by the contractor in the above said manner, the Retention money shall 
be deducted from the running account bill at the rate of 10% of the gross value of work done by the 
contractor and claimed in each bill provided the total security deposit i.e. ISD plus EMD plus Retention 
Money shall both together not exceed 5% of the contract value.The50% of the total security deposit 
shall be refunded to the contractor without any interest on issue of Virtual Completion certificate by the 
Bank’s Engineer/consultant. The balance 50% of the total security deposit shall be refunded to the 
contractors without interest within fifteen days after the end of defects liability period provided the 
contractor has satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance. 

 
2.0 Language 

 
The language in which the contract documents shall be drawn shall be in English. 

 
3.0 Errors, omissions and discrepancies 

 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on 
the drawings or between the drawings and specifications etc., the following order shall apply. 

 
i) Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
 

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

 
iii) Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted: 
 

a) In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken 

as correct. 
4.0 Scope of Work:   The contractor shall carryout complete and maintain the said work in every 
respectstrictly accordance with this contract and with the directions of and to the satisfaction Bank to 
be communicated through the Bank’s Engineer/consultant. The Bank’s Engineer/consultant at the 
directions of the Bank from time to time issue further drawings and / or write instructions, details 
directions and explanations which are here after collectively references to as Bank’s Engineer’s 
/consultant’s instructions in regard to the variation or modification of the design, quality or quantity of 
any work or the addition or omission or substitution work. Any discrepancy in the drawings or 
between BOQ and / or drawings and / or specifications. The removal from the site of any material 
brought thereon by the Contractor and any substitution of any other materials therefore the removal 
and / or re-executed of any work executed by him. The dismissal from the work of any person 
engaged thereupon. 

 
5.0 i) Letter of Acceptance: 

 
Within the validity period of the tender the Bank shall issue a letter of acceptance directly or through the 
Bank’s Engineer by registered post or otherwise depositing at the of the contractor as given in the tender 
to enter into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance 
shall constitute a bind contract between the SBI and the contractor. 
 



ii) Contract Agreement: 
 
On receipt of intimation of the acceptance of tender from the SBI / Bank’s Engineer the successful tenderer 
shall be bound to implement the contract and within fifteen days there of shall sign an agreement in a non-
judicial stamp paper of appropriate value. 

6.0 Ownership of drawings: 
 
All drawings, specifications and copies thereof furnished by the SBI through its Bank’s Engineer / 
consultants are the properties of the SBI. They are not to be used on other work. 

7.0 Detailed drawings and instructions: 
 
The SBI through its Bank’s Engineers / consultants shall furnish with reasonable proper additional 
instructions by means of drawings or otherwise necessary for the execution of the work. All such drawings 
and instructions shall be consistent with contract documents, true developments thereof and reasonably 
inferable there.The work shall be executed in conformity therewith and the contractor prepare a detailed 
programmed schedule indicating therein the date of start and completion of various activities on receipt of 
the work order and submit the same to the SBI through the Bank’s Engineer/consultant 
 

7.0 Copies of agreement 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the 
contractors. 
 8.0 Liquidated damages: 
 
If the contractor fails to maintain the required progress in terms of clause 6. 0 of GOC or to complete the 
work and clear the site including vacating their office on or before the contracted or extended date or 
completion, without justification in support of the cause of delay, he may be called upon without prejudice 
to any other right of remedy available under the law to the SBI on account of such breach to pay a 
liquidated damages at the rate of 0.50% of the contract value which subject to a maximum of 5% of the 
contract value. 

9.0 Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, 
tools, equipment transportation and any other facilities that are required for the satisfactory execution and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship 
and materials shall be best quality. The contractor shall at all times enforce strict discipline and good order 
among his employees and shall not employ on the work any unfit person or anyone not skilled in the work 
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the SBI /Bank’s 
Engineer/ consultant he shall be removed from the site immediately. 

10.0 Permits, Laws and Regulations: 
 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contract. If the contractor observes any discrepancy between the drawings and 
specifications, he shall promptly notify the SBI in writing under intimation of the Bank’s Engineer/ 
Consultant. If the contractor performs any act, which is against the law, rules and regulations he shall meet 
all the costs arising there from and shall indemnify the SBI any legal actions arising there from. 

11.0 Setting out Work: 
 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
same and for the correctness of the positions, levels, dimensions, andalignment of all parts thereof and 
get it approved by the Bank’s Engineer / consultant before proceeding with the work. If at any time any 
error in this respect shall appear during the progress of the works, irrespective of the fact that the layout 
had been approved by, the Bank’s Engineer / consultant the contractor shall be responsible for the same 
ad shall his own expenses rectify such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property: 
 
The contractor shall continuously maintain adequate protection. Of all his work from damage and shall 
protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good any 
such damage, injury, loss, except due to causes beyond his control and due to his fault or negligence. 
 



He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take 
all precautions for safety and protections of his employees on the works and shall comply with all 
applicable provisions of Govt. and local bodies’ safetylaws and building codes to prevent accidents, or 
injuries to persons or property on about or adjacent to his place of work. The contractor shall take 
insurance covers as per clause 24.0 at his own cost. The policy may be taken in joint names of the 
contractor and the SBI and the original policy may be lodged with the SBI. 
 

13.0 Inspection of work: 
The SBI / Bank’s Engineer / Consultant or their representatives shall at all reasonable times have free 
access to the work site and / or to the workshop, factories, or other places where materials are lying or 
from where they are obtained and the contractor shall giveevery facility to the SBI/Bank’s 
Engineer/consultant and their representatives necessary for inspection and examination and test of the 
materials and workmanship. No person unless authorized by the SBI/ Bank’s Engineer /Consultant 
except the representative of Public authorities shall be allowed on the work at any time. The proposed 
work either during its construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s Organization a wing of Central Vigilance commission. 

14.0 Assignment and subletting 
 
The whole of work included in the contract shall be executed the contractor and he shall not directly entrust 
and engage or indirectly transfer, assign or underlet the contract or any part or share there of or interest 
therein without the written consent of the SBI through the Bank’s Engineer and no undertaking shall relieve 
the contractor from the responsibility of the contractor from active & superintendence of the work during 
its progress. 

15.0 Quality of materials, workmanship & Test 
 
All materials and workmanship shall be best of the respective kinds described in the contract and in 
accordance with Bank’s Engineer/consultant instructions and shall be subject from time to time to such 
tests as the Bank’s Engineer/consultant may direct at the place of manufacture or fabrication or on the site 
or an approved testing laboratory. The contractor shall provide such assistance, instruments, machinery, 
labour, and materials as are normally required for examining measuring sampling and testing any material 
or part of work before incorporation in the work for testing as may be selected and required by the Bank’s 
Engineer/consultant. 

ii) Samples 
 
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 
contractor without any extra charges. If certain items proposed to be used are of such nature that samples 
cannot be presented or prepared at the site detailed literature / test certificate of the same shall be provided 
to the satisfaction of the Bank’s Engineer/consultant. Before submitting the sample / literature the 
contractor shall satisfy himself that the material / equipment for which he is submitting the sample / 
literature meet with the requirement of tender specification. Only when the samples are approved in writing 
by the Bank’s Engineer / consultant the contractor shall proceed with the procurement and installation of 
the particular material / equipment. The approved samples shall by the signed by the Bank’s Engineer / 
Consultant for identification and shall be kept on record at site office until the completion of the work for 
inspection / comparison at any time. The Bank’s Engineer/Consultant shall take reasonable time to 
approve the sample. Any delay that might occur in approving the samples for reasons of its not meeting 
the specifications or other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / equipment etc. 
shall be to the account of the contractor. 
 

iii) Cost of tests 
 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in 
the specification or BOQ. 
 

iv) Costs of tests not provided for 
 
If any test is ordered by the Bank’s Engineer/ Consultant which is either 
 

a) If so intended by or provided for or (in the cases above mentioned) is not so particularised, or 
though so intended or provided for but ordered by the Bank’s Engineer / Consultant to be 



carried out by an independent person at any place other than the site or the place of 
manufacture or fabrication of the materials tested or any Government / approved laboratory, 
then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work 

 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure 
on his part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve 
him from any risks or from the entire responsibility for the fulfilment of contract. 
 

17.0 Contractor’s superintendence 
 
The contractor shall give necessary personal superintendence during the execution the works and as long, 
thereafter, as the Bank’s Engineer / Consultant may consider necessary until the expiry of the defects 
liability period, stated here to. 
 

18.0 Quantities 
 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared 
in accordance with the Indian Standard Method of Measurements and quantities. The rate 
quoted shall remain valid for variation of quantity against individual item to any extent. The 
entire amount paid under Clause 19, 20 hereof as well as amounts of prime cost and provision 
sums, if any, shall be excluded. 

 
19.0 Works to be measured 
The Bank’s Engineer/Consultant may from time to time intimate to the contractor that he require the 
work to be measured and the contractor shall forthwith attend or send a quantity 

representative to assist the Bank’s Engineer in taking such measurements and calculation and to furnish 
all particulars or to give all assistance required by any of them. Such measurements shall be taken in 
accordance with the Mode of measurements detail in the specifications. The representative of the 
Bank’s Engineer / Consultant shall take measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his authorised 
representative shall sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by both representatives. 
No over writings shall be made in the M book should the contractor not attend or neglect or omit to 
depute his representative to take measurements the measurements recorded by the representative of 
the Bank’s Engineer/consultant shall be final. All authorized extra work, omissions and all variations 
made shall be included such measurement. 
 

20.0 Variations 
No alteration, omission or variation ordered in writing by the Bank’s Engineer / consultant vitiates the 
contract. In case the SBl / Bank’s Engineer / Consultant thinks proper at any during the progress of works 
to make any alteration in, or additions to or omission from the works or any. alteration in the kind or quality 
of the materials to be used therein, the Bank’s Engineer / Consultant shall give notice thereof in writing to 
the contractor shall confirm in writing within seven days of giving such oral instructions the contract shall 
alter to, add to, or omit from as the case may be in accordance with such but the contractor shall not do 
any work extra to or make any alterations or additions to or omissions from the works or any deviation 
from any of the provisions of the contract, stipulations, specifications or contract drawings without previous 
consent in writing of the Bank’s Engineer/ Consultant and the value of such extras, alterations, additions 
or omissions shall in all cases be determined by the Bank’s Engineer / Consultant and the same shall be 
added to or deducted from the contract value, as the case may be. 
 

21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Bank’s Engineer / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is 
herein referred to as authorized extra and shall be made in accordance with the following provisions. 

a) (i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 
the work priced herein. 



(ii) Rates for all items, wherever possible should be derived out of the rates given in 
the priced BOQ. 

 
b) The net prices of the original tender shall determine the value of the items omitted, provided 

if omissions do not vary the conditions under which any remaining items of Works are 
carried out, otherwise the prices for the same shall be valued under sub- 

 
Clause ‘c’ hereunder. 

 
c) Where the extra works are not of similar character and/or executed under similar conditions 

as aforesaid or where the omissions vary the conditions under which any remaining items or 
works are carried out, then the contractor shall within 7 days of the receipt of the letter of 
acceptance inform the Bank’s Engineer/ consultant of the rate which 

 
he intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Bank’s Engineer/ consultant shall fix such rate or prices as in the 
circumstances in his opinion are reasonable and proper, based on the market rate. 

 
d) Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the Bank’s Engineer/Consultant) 
the workman’s name and materials employed be delivered for verifications to the Bank’s 
Engineer /consultant at or before the end of the week following that in which the work has been 
executed. 

 
e) It is further clarified that for all such authorized extra items where rates cannot be derived from 

the tender, the Contractor shall submit rates duly supported by rate analysis worked on the 
‘market rate basis for material, labour hire / running charges of equipment and wastages etc. 
plus 15% towards establishment charges, contractor’s overheads and profit. 

 
Such items shall, not be eligible for escalation. 

 
22.0 Final measurement 

 
The measurement and valuation in respect of the contract shall be completed within on month 
of the virtual completion of the work. 

 
23.0 Virtual Completion Certificate (VCC) 

On successful completion of entire works covered by the contract to the full satisfaction of the 
SBI, the contractor shall ensure that the following works have been completed the satisfaction 
of the SBI: 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 
equipment and machinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI not 
incorporated in the permanent works. 

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor the SBI 
and shall clear, level and dress, compact the site as required by the SBI. 

d) Shall put the SBI in undisputed custody and possession of the site and all land allot by the 
SBI. 

e) Shall hand over the work in a peaceful manner to the SBI. 
f) All defects / imperfections have been attended and rectified as pointed out by the Bank’s 

Engineers to the full satisfaction of SBI. 
 
Upon the satisfactory fulfilment by the contractor as stated above, the contractor is entitled to apply to the 
Bank’s Engineer / consultant is satisfied of the completion of work. Relative to which the completion 
certificate has been sought, the Bank’s Engineer/ consultant shall within fourteen (14) days of the receipt 



of the application for completion certificate, issue a VCC in respect of the work for which the VCC has 
applied. 
 
This issuance of a VCC shall not be without prejudice to the SBI’s rights and contractor liabilities under 
the contract including the contractor’s liability for defects liability nor shall the issuance of VCC in respect 
of the works or work at any site be construction as a waiver of any right or claim of the S.B.I. against the 
contractor in respect of or work at the site and in respect of which the VCC has been issued. 
 

24.0 Work by other agencies 
 
The SBI / Bank’s Engineer / consultant reserves the rights to use premises and any portion the site for 
execution of any work not included in the scope of this contract with may desire to have carried out by 
other persons simultaneously and the contractor shall not only allow but also extend reasonable facilities 
for the execution of such work. The contractor however shall not be required to provide any plant or 
material for the execution of such work except by special arrangement with the SBI. Such work shall be 
carried out in such manner as not to impede the progress of the works included in the contract. 
 

25.0 Insurance of works 
 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall 
insure in the joint names of the SBI and the contractor against all loss of damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the 
terms of contract and in such a manner that the SBI and contractor are covered for the period 
stipulated I clause of GCC and are also covered during the period of maintenance for loss or 
damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause. 

 
a) The Works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works 
at their replacement value. 

 
b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 
 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Bank’s Engineer / consultant the policy if insurance and the receipts for payment 
of the current premiums. 

 
25.2 Damage to persons and property 

 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all 
losses and claims in respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and maintenance of the 
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect 
of or in relation thereto except any compensation of damages for or with respect to: 
 

a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any 
lands. 

 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract 
 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their 
agents, employees or other contractors not being employed by the contractor or for or in 
respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof 
or in relation thereto or where the injury or damage was contributed to by the contractor, his 



servants or agents such part of the compensation as may be just and equitable having regard 
to the extent of the responsibility of the SBI, their employees, or agents or other employees, 
or agents or other contractors for the damage or injury. 

25.3 Contractor to indemnify SBI 
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 25.2 of 
this clause. 

25.4 Contractor’s superintendence 
 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent r design rights and shall pay 
any royalties which may be payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses 
to settle any dispute or to conduct any litigation that may arise there from, provided that the contractor 
shall not be liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the Bank’s Engineer / consultant in this behalf. 
 

25.5 Third Party Insurance 
25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations 

and responsibilities under clause 24.0 of GCC shall insure against his liability for any material 
or physical damage, loss, or injury which may occur to any property including that of SBI, or to 
any person, including any employee of the SBI, by or arising out of the execution of the works 
or in the carrying out of the contract, otherwise than due to the matters referred to in the 
provision to clause 24.0 thereof. 

25.5.2 Minimum amount of Third Party Insurance 
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall 
not be reasonably withheld and for at least the amount stated below. The contractor shall, whenever 
required, produce to the. Bank’s Engineer / consultant the policy or policies of insurance cover and receipts 
for payment of the current premiums. 
 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence contractor 
will pay additional premium necessary to make insurance valid for four occurrences always. 

 
25.7 Accident or Injury to workman: 

 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury 
resulting from any act or default of the SBI or their agents, or employees. The contractor shall 
indemnify and keep indemnified SBI against all such damages and compensation, save and 
except as aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

25.7.2 Insurance against accidents etc. to workmen 
 

The contractor shall insure against such liability with an insurer approved by the SBI during 
the whole of the time that any persons are employed by him on the works and shall, when 
required, produce to the Bank’s Engineer / consultant such policy of insurance and receipt for 
payment of the current premium. Provided always that, in respect of any persons employed by 
any sub-contractor the contractor’s obligation to insured as aforesaid under this sub-clause 
shall be satisfied if the sub-contractor shall have insured against the liability in respect of such 
persons in such manner that SBI is indemnified under the policy but the contractor shall require 
such sub-contractor to produce to the Bank’s Engineer /consultant when such policy of 
insurance and the receipt for the payment of the current premium. 
 
 
 

 



25.7.3 Remedy on contractor’s failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any such 
case the SBI may effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount so 
paid by the SBI as aforesaid from any amount due or whichmay become due to the contractor, 
or recover the same as debt from the contractor. 

 
25.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of such default, 

the employer shall be entitled to deduct from any sums payable to the contractor the amount 
of any damages costs, charges, and other expenses paid by the SBI and which are payable 
by the contractors under this clause. The contractor shall upon settlement by the Insurer of 
any claim made against the insurer pursuant to a policy taken under this clause, proceed with 
due diligence to rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the Insurer in respect of such damage shall be paid to the contractor and the 
Contractor shall not be entitled to any further payment in respect of the expenditure incurred 
for rebuilding or repairing of the materials or goods destroyed or damaged. 

 
26.0 Commencement of Works: 

 
The date of commencement of the work will be reckoned as the date of three days from the 
date of award of letter by the SBI. 

 
27.0 Time for completion 

 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within a period of 1 calendar month from the date of 
commencement. If required in the contract or as directed by the Bank’s Engineer / consultant. The 
contractor shall complete certain portions of work before completion of the entire work. However the 
completion date shall be reckoned as the date by which the whole work is completed as per the terms of 
the contract. 
 

28.0 Extension of time 
 
If, in the opinion of the Bank’s Engineer/consultant, the work be delayed for reasons beyond the control 
of the contractor, the Bank’s Engineer/consultant may submit a recommendation to the SBI to grant a 
fair and reasonable extension of time for completion of work as per the terms of contract. If the 
contractor needs an extension of time for the completion of work or if the completion of work is likely to 
be delayed for any reasons beyond the due date of completion as stipulated in the contract, the 
contractor shall apply to theSBI through the Bank’s Engineer’ Consultant in writing at least 30 Days 
before the expiry of the scheduled time and while applying for extension of time he shall furnish the 
reason in detail and his justification if an’, for the delays. The Bank’s Engineer/consultant shall submit 
their recommendations to the SBI in the prescribed format for granting extension of time. While granting 
extension of time the contractor shall be informed the period extended time which will qualify for levy of 
liquidated damages. For the balance period in excess of original stipulated period and duly sanctioned 
extension of time by the provision of liquidated damages as stated under clause 10.0 shall become 
applicable. Further the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not. 
 

29.0 Rate of progress 
 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed 
of execution and maintenance of the works are to be of a kind and conducted in a manner to the 
satisfaction of the Bank’s Engineer / consultant should the rate of progress of the work or any part thereof 
be at any time be in the opinion the. Bank’s Engineer / consultant too Slow to ensure the completion of 
the whole of the work the prescribed time or extended time for completion the Bank’s Engineer / consultant 
shall thereupon take such steps as considered necessary by the Bank’s Engineer / consultant to expedite 
progress so as to complete the works by the prescribed time or extended time. Such communications from 



the Bank’s Engineer / consultant neither shall relieve. The contractor from fulfilling obligations under the 
contract nor he will be entitled to raise any claims arising out of such directions. 
 

30.0 Work during nights and holidays 
 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the Bank’s 
Engineer / consultant, save when the work is unavoidable or absolutely necessary for the saving of life or 
property or for the safety of the work in which case the contractor shall immediately advise the Bank’s 
Engineer / consultant. However the provisions of the clause shall not be applicable in the case of any work 
which becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of 
the part of the works being technically required / continued with the prior approval of the Bank’s Engineer 
/ consultant at no extra cost to the SBI. 
 
All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 
 

31.0 No compensation or restrictions of work 
 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for 
any reason whatsoever and hence not required the whole or any part of the work to be carried out. The 
Bank’s Engineer / consultant shall give notice in writing o that effect to the contractor and the contractor 
shall act accordingly in the matter. The contractor shall have no claim to any payment of compensation or 
otherwise what so ever on account of any profit or advantage which he might have derived from the 
execution of the Work fully but which he did not derive in consequence of the foreclosure of the whole or 
part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonafide brought to the site of the work by the contractor and rendered surplus as a result of the 
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 
provided however that the Bank’s Engineer / Consultant shall have in such cases the option of taking over 
all or any such materials at their purchase price or a local current rate whichever is less. 
 
“In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit 
shall be given to him at the rates not exceeding those at which were originally issued to the contractor 
after taking into consideration and deduction for claims on account of any deterioration or damage while 
in the custody of the contractor and in this respect the decision of Bank’s Engineer / consultant shall be 
final. 
 

32.0 Suspension of work 
 

i) The contractor shall, on receipt of the order in writing of the Bank’s Engineer / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress ofworks or 
any part thereof for such time and in such manner as Bank’s Engineer /consultant may 
consider necessary so as not to cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons: 

 
a) On account any default on the part of the contractor, or 

 
b) For proper execution of the works or part thereof for reasons other than the default the 

contractor, or 
c) For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the Bank’s Engineer 

 
/ consultant. 

 
i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

 



The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 
33 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 
himself liable to pay compensation amounting to the whole of his security deposit the Bank’s Engineer / 
consultant shall have the power to adopt any of the following course as they may deem best suited to the 
interest of the SBI: 
 

a) To rescind the contract (of which rescission notice in writing to the contractor by - Bank’s 
Engineer / consultant shall be conclusive evidence) and in which case the security, deposit of 
the contractor shall be forfeited and be absolutely at the disposal of SBI. 

 
b) To employ labour paid by the SBl and to supply materials to carry out the work, or part of the 

work, debiting the contractor with the cost of the labor and materials cost of such labour and 
materials as worked out by the Bank’s Engineer/consultant shall final and conclusive against 
the contractor) and crediting him with the value of the work done, in all respects in the same 
manner and at the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract certificate of Bank’s Engineer /consultant as to the 
value of work done shall be final conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to the 
original contractor, if the whole work had been executed by him ( The amount of which excess 
the certificates in writing of the Bank’s Engineers / consultant shall final and conclusive) shall 
be borne by original contractor and may be deducted f any money due to him by SBI under the 
contract or otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient 
part thereof. In the event of any of above courses being adopted by the SBI the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any advances 
on account of, or with a view to the execution of the work or the performance of the contract 
and in case the contract shall be rescind under the provision aforesaid, the contractor shall not 
be entitled to recover or to be paid any sum or any work thereto for actually performed under 
this contract, unless, and until the Bank’s Engineer / consultant will have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall only be 
entitled to be paid the value so certified. 

 
34.0 Owner’s right to terminate the contract 

 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an insolvent 
or being an incorporated company shall have an order for compulsory winding up voluntarily or subject to 
the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding 
up shall be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of 
the Bank’s Engineer / Consultant that he is able to carry out and fulfill the contract, and to dye security 
therefore if so required by the Bank’s Engineer / Consultant. 
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued 
or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the 
contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through the Bank’s 
Engineer/Consultant or shall charge or encumber this contract or any payment due to which may become 
due to the contractor there under: 
 

a) has abandoned the contract; or 



 
 

b) has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Bank’s Engineer / consultant written notice to proceed, or 

 
c) has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI through the Bank’s Engineer / Consultant 
that the said materials were condemned and rejected by the Bank’s Engineer/consultant 
under these conditions; or has neglected or failed persistently to observe and perform all 
or any of the acts matters or things by this contract to be observed and performed by the 
contactor for seven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in defiance 
of the SBI or Bank’s Engineer’s / consultant’s instructions to the contrary subject any 
part of the contract. Then and in any of said cases the SBI and or the Bank’s Engineer / 
consultant, may not withstanding any previous waiver, after giving seven days’ notice in 
writing to the contractor, determine the contract, but without thereby affecting the powers 
of the SBI or the Bank’s Engineer / consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not 
been determined and as if the works subsequently had been executed by or on behalf of 
the contractor. And, further the SBI through the Bank’s Engineer / consultant their agents 
or employees may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other contractors or persons to the work 
and the contractor shall not in any was interrupt or do any act, matter or thing to prevent 
or hinder such other contractor or other persons employed for complement and finishing 
or using the materials and plant for the works. 

 
 

When the works shall be completed or as soon thereafter as convenient the SBI or Bank’s 
Engineer / consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receive 
thereof by him the SBI sell the same by publication, and after due publication, and shall, 
adjust the amount realized by such auction. The contractor shall have no right to question 
any of the act of the SBI incidental to the sale of the materials etc. 

 
35.0 Certificate of payment 

 
 
The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion The SBI shall pay the amount within a period of three months after verification of bill. 
 
The contractor shall submit the bills in the prescribed format with all details. 
 

36.0 A. Settlement of Disputes and Arbitration 
 
Except where otherwise provided in the contract all questions and disputes to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question , claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings specifications, estimates, 
instructions orders or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
 
If the contractor considers that he is entitled to any extra payment or compensation in respect of the 
works over and above the amounts admitted as payable by the Bank’s Engineer or in case the 



contractor wants to dispute the validity of any deductions or recoveries made or proposed to be made 
from the contract or raise any dispute, the contractor shall forthwith give notice in writing of his claim, 
or dispute to the Assistant General Manager (Premises & Estate) S.B.I., L.H.O. Kolkata .And endorse 
a copy of the same to the Bank’s Engineer, within 30 days from the date of disallowance thereof or 
the date of deduction or recovery. The said notice shall give full particulars of the claim, grounds on 
which it is based and detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to the Asst. General 
Manager (Premises& Estate) in the manner and within the time as aforesaid. The Contractor shall be 
deemed to have waived and extinguished all his rights in respect of any claim not notified to the Asst. 
General Manager (Premises & Estate) in writing in the manner and within the time aforesaid. 
 

B. Settlement of Disputes and Arbitration 
 
The Asst. General Manager ( Premises & Estate ) shall give his decision in writing on the claims 
notified by the receipt of the contractor may within 30 days of the receipt of the decision of the Asst. 
General Manager (Premises & Estate ) / Submit his claims to the conciliating authority namely the 
Circle Development Officer, S.B.I. L.H.O.Kolkata 
 
For conciliation along with all details and copies of correspondence exchanged between him and 
the Asst. General Manager (Premises & Estate). 
 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager of the Bank for appointment of an arbitrator to 
adjudicate the notified claims falling which the claims of the contractor shall be deemed to 
have been considered absolutely barred and waived. 

 
iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the Chief General Manager. It will also be no objection 
to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had 
to deal with the matters to which the Contract relates in the course of his duties as Bank 
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment 
or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said Chief General Manager Such person shall 
be entitled to proceed with the reference from the stage at which it was let by his 
predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any or any accordance modification or re-
enactment thereof and the rules made there under. 

 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is 
a Bank Officer. 

 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 



such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the 
arbitrators shall, if required to be paid before the award is made and published, be paid 
half and half by each of the parties. The Cost of the reference and of the award (including 
the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct 
to any by whom and din what manner, such costs or any part thereof, shall be paid and fix 
or settle the amount of costs to be so paid. 

 
37.0 Water supply 

 
The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 

 
i) That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Bank’s Engineer / consultant’s. 
 

ii) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Bank’s Engineer / consultant is unsatisfactory. 

 
iii) In case contractor is permitted to use Bank’s source of water i.e. Municipal connection, 

 
Bore well (existing or new) etc., the Bank may consider recovering @1% of contract 
amount form the final bill of contractor. 

 
37.1 The contractor shall construct temporary well / tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangements for drawing and distributing the water at his 
own cost. He has to make necessary arrangements. To avoid any accidents or damages 
caused due to construction and subsequent maintenance of the wells. He has to obtain 
necessary approvals from local authorities, if required, at his own cost. He shall restore 
the ground to its original condition after wells are dismantled on completion of work or hand 
over the well to the SBI without any compensation as directed by the Bank’s Engineer / 
consultant. 

 
38.0 Power supply 

 
The contractor shall make his own arrangements for power and supply / distribution system for driving 
plant or machinery for the work and for lighting purpose at his own cost, The cost of running and 
maintenance of the plants are to be included in his tender prices, He shall pay all fees and charges 
required, by the power supply and include the same in his tendered rates and hold the owner free 
from all such costs. He has to obtain necessary approval from the appropriate authorities, if required. 
 

39.0 Treasure trove etc. 
 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI 
and shall be handed over to the bank immediately. 
 
 

40.0 Method of measurement 
 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date rules laid 
down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision of the 
Bank’s Engineer / consultant shall be final and binding on the corrector. 
 
 
 
 



41.0 Maintenance of registers 
The contractor shall maintain the following registers as per the enclosed perform at site of work and 
should produce the same for inspection of SBI Bank’s Engineer / consultant whenever desired by 
them. The contractor shall also maintain the records 
 

/ registers as required by the local authorities / Govt. from time to time. 
 

I) Register for secured advance 
 

ii) Register for hindrance to work 
 

iii) Register for running account bill 
 

iv) Register for labour 
 

42.0 Force Majeure 
 

42.1 Neither contractor nor SBI shall be considered in default in performance of the obligations 
if such performance is prevented or delayed by events such as but not war, hostilities 
revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, 
fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any other 
cause beyond the reasonable control of the party affected or prevents or delayed. 
However a notice is required to be given within 30 days from the happening of the event 
with complete details, to the other party to the contract, if it is not possible to serve a notice, 
within the shortest possible period without delay. 

 
42.2 As soon as the cause of force majeure has been removed the party whose ability perform its 

obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof. 

 
42.3 From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the caused 
itself and inability resulting there from having been removed, the agreed time completion 
of the respective obligations under this agreement shall stand extended a period equal to 
the period of delay occasioned by such events. 

 
42.4 Should one or both parties be prevented from fulfilling the contractual obligations by state 

of force majeure lasting to a period of 6 months or wore the two parties, shall each other 
to decide regarding the future execution of this agreement. 

 
43.0 Local laws, Acts Regulations: 

 
The contractor shall strictly adhere to all prevailing labour laws inclusive at contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractors should 
comply with the provision of all labour legislation including the latest requirements of the Acts, 
laws, any other regulations that are applicable to the execution of the project. 

 
i) Minimum wages Act 1948 (Amended) 

 
ii) Payment of wages Act 1936 (Amended) 

 
iii) Workmen’s compensation Act 1923 (Amended) 

 
iv) Contractlabour regulation and abolition act 1970 and central rules 1971 (Amended) 

 
v) Apprentice act 1961 (amended) 

 
vi) Industrial employment (standing order) Act 1946 (Amended) 

 



vii) Personal injuries (Compensation insurance) act 1 963 and any other modifications 
viii) Employees’ provident fund and miscellaneous provisions Act 1952 and amendment 

thereof 
ix) Shop and establishment act 
x) Any other act or enactment relating thereto and rules framed there under from time to 

time. 
xi) Prevailing Indian Electricity rules & act. 

 
44.0 Accident  :The contractor shall immediately on occurrence of any accident at or about 
the site or in connection with the execution of the work report such accident to the Bank’s 
Engineer / consultant. The contractor shall also such report immediately to the competent 
authority whenever such report is required to be lodged by the law and take appropriate actions 
thereof. 

 
SPECIAL CONDITION OF CONTRACT 

Scope of work  
1.0 The scope of work is to carry out for ELECTRICAL Renovation of 41 Nos. Emerald 

Branches on Rate Contract Basis 
2.0 Address of site 

The sites are located at various locations in Kolkata / Sub-urbans. 
3.0 Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the contractor at the 
site and he will be held responsible for the accuracy. Figured dimensions are in all cases 
to be accepted and dimension shall not be scaled. Large scale details shall take 
precedence over small scale drawings. In case of discrepancy the contractor shall ask for 
clarification from the Bank’s Engineer / consultant before proceeding with the work. 

4 Notice of operation 
The contractor shall not carry out any important operation without the Consent in with from the 
Bank’s Engineer/Bank’s Engineer / Consultant: 

5.0 Construction records 
The contractor shall keep and provide to the Bank’s Engineer / consultant full and accurate 
records of the dimensions and positions of all new work and any other information necessary 
to prepare complete drawings recording details of the work as construction. 

 
6.0 Safety of adjacent structures and trees 

The contractor shall provide and erect to the approval of the Bank’s Engineer / consultant 
supports as may be required to protect effectively all structures and protective give to 
trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Bank’s Engineer to protect the tree 
structures. 

7.0 Temporary works. 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the Bank’s Engineer / consultant for approval complete drawings of all 
temporary works he may require for the execution of the works. The contractor shall carry 
out the modifications relating to strength, if required by the Bank’s Engineer / consultant 
may require in accordance with the conditions of contract at his own cost The contractor 
shall be solely responsible for the stability and safety of all temporary works and unfinished 
works and for the quality of the permanent works resulting from the arrangement 
eventually adopted for their execution. 

 
8.0 Water power and other facilities 

 
a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his 



 
 

own arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers If necessary the contractor has to sink a tube 
well / open well and bring water by means of tankers at his own cost for the purpose The 
SBI will not be liable to pay any charges in connection with the above. 

 
b) The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges 
 

c) The contractors for other trades directly appointed by the SBI shall be entitled to take 
power and water connections from the temporary water and power supply obtained by the 
contractor However, the concerned contractor shall make their own arrangements to draw 
the supply and pay directly the actual consumption charges at mutually agreed rates 
between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent connections, 
if any, shall be initially paid by the contactor and the SBI will reimburse the amount on 
production of receipts 

 
d) The SBI as well as the Bank’s Engineer / consultant shall give all possible assistance to 

the Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
9.0 Facilities for contractor’s employees 

 
The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also make 
the arrangements at his own cost for transport where necessary for his staff and workmen 
to and from site of work at his own cost. 

 
10.0 Lighting of works 

 
The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 

 
11.0 Firefighting arrangements 

 
i) The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water these 
equipment’s shall be provided at suitable prominent and easily accessible place and shall 
be properly maintained. 

 
ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at 

his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste.  
b) Work operations which can create fire hazards.  
c) Access for fire-fighting equipment’s.  
d) Type, number and location of containers for the removal of surplus materials and 

rubbish.  
e) Type, size, number and location of fire extinguishers or other tire fighting equipment.  
f) General house keeping 



12.0 Site order book 
A site order book shall be maintained at site for the purpose of quick communication 
between the Bank’s Engineer / Consultant. Any communication relating to the work may 
be conveyed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the Bank’s 
Engineer / consultant as and when demanded- Any instruction which the Bank’s Engineer 
/consultant may like to issue to the contractor or the contractor may like to bring to the 
Bank’s Engineer / consultant two copies of such instructions shall be taken from the site 
order book and one copy will be handed over to the party against proper acknowledgment 
and the second copy will be retained for their record. 

13.0 Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the Bank’s Engineer I consultant and regulations of local authorities. These 
shall be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 

 
14.0 Site meetings 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the Bank’s 
Engineer/ consultant. - 

15.0 Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the Bank’s Engineer / consultant at his own cost. It is 
the responsibility of the contractor to obtain from the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 
other off-site activities borrow pits has been properly disposed off. 

16.0 Contractor to verify site measurement 
 

The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay 
the works. 

17.0 Displaying the name of the work 
 

The contractor shall put up a name board of suitable size as directed by the Bank’s Engineer/ 
consultant indicating therein the name of the project and other details as given by the Bank’s 
Engineer/consultant at his own cost and remove the same on completion of work. 

18.0 As built drawings 
i) For the drawings issued to the contractor by the Bank’s Engineer / Consultant. The Bank’s 

Engineer Consultant will issue two sets of drawings to the Contractor for the items for 
some changes have been made. From the approved drawings as instructed by the SBI/ 
Bank’s Engineer / consultant. The contractor will make the changes made on these copies 
and return these copies to the Bank’s Engineer / Consultant for their approval. In cases 
revision is required or the corrections are not properly marked the Bank’s Engineer / 
Consultant will point out the discrepancies to the contractor. The contractor will have to 
incorporated these corrections and / or attend to discrepancies either on copies as directed 
by the Bank’s Engineer / consultant and resubmit to him for approval. The Bank’s Engineer 
/ consultant will return one copy duly approved by him. 



ii) For the drawings prepared by the contractor 
The contractor will modify the drawing prepared by him wherever the changes made by 
the SBI / Bank’s Engineer / consultant. And submit two copies of such modified drawings 
to the Bank’s Engineer/ consultant for approval. The Bank’s Engineer / consultant will 
return one copy of the approved drawing to the contractor. 

 
19.0 Approved make  

The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing anti-termite, aluminium 
doors and windows and any other item as specified in the tender. The Bank’s 
Engineer/consultant may approve any make / agency within the approved list as given in 
the tender after inspection of the sample/mock up. 

 
20.0 Procurement of materials  

The contractor shall make his own arrangements to procure all the required materials for 
the work .All wastages and losses in weight shall be to the contractors account 

 
21.0 Excise duty, taxes, levies etc;  

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges except GST in respect of the works including but not limited 
to sales tax, tax on works contract excise duty, and octroi, except GST payable in respect 
of materials, equipment plant and other things required for the contact. All of the aforesaid 
taxes, duties, levies, fees and charges except GST shall be to the contractor’s account 
and the SBI shall not be required to pay any additional or extra amount on this account. 
Variation of taxes, duties, fees, levies etc if any except GST, till completion of work shall 
be deemed to be included in the quoted rates and no extra amount on this account. 
Variation of taxes, duties, fees, levies etc if any excluding GST, till completion of work shall 
be deemed to be included in the quoted rates and no extra claim on this account will in 
any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed 
under as statutory law during the currency of contract the same shall be borne by the 
contractor. 

 
22.0 Acceptance of tender  

The SBI shall have the right to reject any or all tenders without assigning any reason. They 
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have 
no right to question the acts of the SBI. However adequate transparency would be 
maintained by the SBI. 

23.0 Photographs: 
• The Contractor shall at his own expense supply to the Engineers with duplicate 

hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the 
works, taken from two approved portions of each building, at intervals of not more 
than one months during the progress of the work or at every important stage of 
construction. 

• In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with their each Running Bill for the project clearing showing 
major progress of work measured and claimed therein failing which the Bank’s 
Engineer/Bank may consider returning the Bill to the contractor and no claim for 
delay on this account will be entertained. 



ARTICLES OF AGREEMENT 
 

(On non-judicial Stamp Paper of Rs. 200/-)  

ARTICLES OF AGREEMENT made the  date of  between State 
 

Bank of India, having its office at Kolkata hereinafter called "the Bank" of the One Part and 
 
 
 
 
 

WHEREAS the Bank is desirous of 
 
 

and has caused drawings and specifications describing the work to be done to be provided by the Bank/ 
its Bank’s Engineers. 

 
AND WHEREAS  the  said  Drawings  numbered to 

 
 

inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf of the 
parties hereto. 

 
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth herein 
and to the Conditions set forth herein in the Special Conditions and in the Schedule of Quantities and 
Conditions of Contract (all of which are collectively hereinafter referred to as “the said conditions”) the 
works shown upon the said Drawings and / or described in the said Specifications and included in the 
Schedule of Quantities at the respective rates therein set forth amounting to the sum as therein arrived at 
our such other sum as shall become payable there under (hereinafter referred to as “the said Contract 
Amount.) 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

 
1) In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the 

said Conditions, the Contractor shall upon and subject to the said Conditions execute and complete 
the work shown upon the said Drawings and described in the said Specifications and the priced 
Schedule of Quantities. 

 
2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall 

become payable, at the times and in the manner specified in the said Conditions. 
 

3) The term “the Bank’s Engineers” in the said Conditions shall mean
 the 

 
, or in the event of their ceasing to be the Bank’s Engineers for the 

purpose of this Contract for whatever reason, such other person or persons as shall be nominated 
for that purpose by the Employer, not being a person to whom the Contractor shall object for reasons 
considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or persons 
subsequently appointed to be Bank’s Engineers under this Contract shall be entitled to disregard or 
overrule any previous decisions or approval or direction given or expressed in writing by the outgoing 
Bank’s Engineers for the time being. 

 
4) The said Conditions and Appendix thereto shall be read and construed as forming part of this 

Agreement, and the parties hereto shall respectively abide by submit themselves to 
 

the said Conditions and perform the Agreements on their part respectively in the said Conditions 
contained. 

5) The term Electrical Consultant refers to NA, Kolkata of their ceasing to be the Consultants for this Project, 
such other person or persons as may be appointed by the Bank’s Engineers with the approval of the 
Employer. 

6) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract. 
7) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out the 

work in respect of the entire building complex to be paid for according to actual measured quantities at the 
rates contained in the Schedule of Quantities and Rates or as provided in the said Conditions. 

8) The Contractor shall afford every reasonable facility for the carrying out of all works relating to civil works, 
installation of lifts, Telephone, electrical installations, fittings air-conditioning and other ancillary works in 



the manner laid down in the said Conditions, and shall make good any damages done to walls, floors, etc. 
after the completion of his work. 

9) The Employer reserves to itself the right of altering the drawings and nature of the work by adding to or 
omitting any items of work or having portions of the same carried out without prejudice to this Contract. 

10) Time  shall  be  considered  as  the  essence  of  this  Contract  and  the  Contractor  hereby 
 

agrees to commence the work soon after the Site is handed over to him or from 14th day after the date of 
issue of formal work order as provided for in the said Conditions whichever is later and to complete the 
entire work within 1 month subject to nevertheless the provisions for extension of time. 

11) All payments by the Employer under this Contract will be made only at Kolkata. 
12) All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen at 

Kolkata and only the Courts in Kolkata shall have jurisdiction to determine the same. 
13) That the several parts of this Contract have been read by the Contractor and fully understood by the 

Contractor. 
 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to these 
presents and two duplicates hereof the day and year first hereinabove written. 

 
SIGNATURE CLAUSE 

 
SIGNED AND DELIVERED by the 

 
By the 

 
(Employer) 

 
hand of Shri 

 
 

Signature of Employer) 
 

(Name and Designation) 
 

In the presence of : 
 

1) Shri / Smt. (Signature of Witness) Address 
 
 
 
 
 

(Witness) 
 

SIGNED AND DELIVERED by the 
 

by the 
 

(Contractor) (Signature of Contractors) 
 
 

in the presence of : 
 

Shri / Smt. (Signature of Witness) Address 
 
 
 
 
 

(Witness) 



SAFETY CODE 
 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible place. 

 
2. An injured person shall be taken to a public hospital without loss of time, in cases when 

the injury necessitates hospitalization. 
 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 
safely be done from the ground. 

 
4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent runnings 
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged 
for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half 

of the depth of trench whichever is more. All trenches and excavations shall be provided 
with necessary fencing and lighting. 

 
6. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or material 

as to render it unsafe. 
 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves. 

 
9 Those engaged in welding works shall be provided with welders’ protective eye shield and 

gloves. 
 

10. (i) No paint containing lead or lead products shall be used except in the form of paste 
readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of work. 
 

12 Hoisting machines and tackle used in the works including their attachments anchor and 
supports shall be in perfect condition. 

 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form defects. 



TABLE - XIII 
PROFORMA FOR RUNNING A/C BILL 

 
i. Name of Contractor / Agency :    

ii. Name of Work   :    

iii. Sl.No. of this Bill   :    

iv. No. & Date of previous Bill   :    

v. Reference to Agreement No. :    

vi. Date of Written order to commence :    

vii. Date of Completion as per Agreement :   

 S.No.  Item Description  Unit  Rate (Rs.) As per Tender 
           

         Quantity Amount (Rs.) 
           

 1  2  3   4  5 
           

           

           
 
 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 
          

Quantity  Amount Quantity  Amount Quantity  Amount  
  (Rs.)   (Rs.)   (Rs.)  
          

 6  7  8 9 
          

          

          



 
 
 
 
 

Note:   1.   If part rate is allowed for any items, it   
should  be indicated  with reasons  for   

allowing such a rate. Net Value since previous bill 
 

2. If ad-hoc payment is made, it should be 
mentioned specifically. 

 
 
 

CERTIFICATE 
 

The measurements on the basis of which the above entries for the Running Bill No. ---- 
 

---------------------- were made have been taken jointly on ---------------------------- and are recorded 
 

at pages 

  
to  

  
of measurement book No.  
 

.  
 
 
 
 
 
 

 
Signature and  

date of Contractor 

 
 
 
 
 
 
 

 
Signature and  
date of Bank’s  

Engineers  
Representative (Seal) 

 
 
 
 
 
 
 

 
Signature and  

date of Site Engineer 

 

 
The work recorded in the above mentioned measurements has been done at the site satisfactorily 

as per tender drawings, conditions and specifications. 
 
 
 
 
 
 

Bank’s Engineer 

 
 
 
 
 
 

Signature and  
date of Site Engineer 



TABLE - XIV 
 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON  
MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
 

 

S.No. Item Quantity Unit Amount Remarks 
      

1 2 3 4 5 6 
      

      
 

Total value of materials at Site. 
 

 
Secured Advance @ ---------------- of above value - B 

 

 
CERTIFIED: 

 
(i) That the materials mentioned above have actually been brought by the Contractor to the 

site of the work and on advance on any quantity of any of this item is outstanding on their 
security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the Contractor for 

use in the work in connection with the items for which rates of finished work have been 
agreed upon. 

 

 
Dated Signature of  
Site Engineer  
Preparing the bill  
Rank  

 
 
 
 
 
 
 

Dated Signature of  
the Contractor 



TABLE - XV 
 

MEMORANDUM FOR PAYMENT 
 

R/A BILL NO. 
 

1. Total   value   of   work   done   since Rs. ----------- 
 previous bill (A)  

2 Total amount of secured advance due Rs. ----------- 
 since Previous Bill (B)  

3. Total amount due since Previous Bill Rs. ----------- 
 (C) (A+B)  

4. PVA on account of declaration in price of Rs. ----------- 
 Steel, Cement and other materials and  
 labour   as   detailed   in   separate  
 statements enclosed.  

5. Total amount due to the Contractor Rs. ----------- 
 
 

 
  OBJECTIONS:  
     

i)  Secured Advance paid in the previous Rs. ----------- 
  R/A  

ii) Retention money on value of works as Rs. ----------- 
  per accepted tenders upto date amount  
  Rs.  

  Less already recovered Rs. ----------- 

  Balance to be recovered Rs. ----------- 

 
iii) Mobilization Advance, if any 

 

(a) 
 Outstanding    amount   (principal    + 

interest) as on date 
 

 
 

 
 



 

iii. Any other Departmental materials cost 
Rs. ----------- 

 

 
 

 to be recovered as per contract, if any  
 

iv. Any    other    Departmental    service Rs. ----------- 
 

 charges to be recovered if any, as per  
 

 contract  (water,  power  etc.)  enclose  
 

 statement.  
 

 
 
 
 
 

Total Deduction as per contract (F) 

 
 
 
 
 
Rs. ----------- 
 

 
Adjustments, if any ------------------- 
Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 

 
 
Rs. ----------- 

 

 
P.V.A. 

  
Rs. ----------- 
 

 
Total amount payable as per contract 
(E+F+G) 

 
 
Rs. ----------- 

 
 

(Rupees  
words) 

 
 
in  

 

 
The bill amount to Rs --------------------(both figures and words) has been scrutinized by us after 
due checking of the measurements of work as required and is recommended for payment. 

 

 
Date:  

Signature of Bank’s Engineer  
with Seal 

 
The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by  

me after due test checking of measurements of works as required and is recommended for  
payment for an amount of Rs................................... 

 

 
Date :  

Signature of Owners  
Engineer 



 STATUTORY DEDUCTION:  

i) Total Amount due (E)  Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 Net Payable Rs. ----------- 
 
 
 
 
 

This figures given in the Memorandum for payable has been verified and bill passed  
for payment (in words and figures)  

 
Date:  

Signature of the AGM  
(Premises) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

NB. 1) The contractor should obtain prior approval from Employer / Consultants before placing 

order for any specific materials. Employer may / delete any of the makes or brands out of 

the above list. 
 

2). All materials should conform to relevant standards and codes of BIS. 
 

3) Materials with I.S.I. mark shall be used duly approved by the SBI Engineer / 

Bank’s Engineer. 

4) All types of paints to be used must have low VOC level. 

 

Sr.No 
  

Description Make            

1. L T Switch Board Panel Locally fabricated with all components from 
approved make. 

2. CFS/Switch Fuse with HRC fuses L&T/SIEMENS/GE/ABB/Schneider 

3. Changeover switch  HPL / HAVELLS /L & T / ABB/ Schneider 

4. MCCB and Accessories Legrand/Hager/Schneider/L&T/Havells/Indo Asian 

5. MCCB/MCB Distribution Board Legrand / Hager /Schneider/Havells/L&T/Indo Asian 

6. RCBO, MCB & MCB Isolator Legrand / Hager/ Schneider/Havells/L&T/Indo Asian 

7. Current Transformers AE/KAPPA/SEGC/L & T 

8. KWH Meter (Analog/Digital): GE /IMP /ABB /LANDIS GYR /L&T 

9. Ammeter & Voltmeter (Analog/Digital) AE/IMP/MECO/ENERCON/L & T 

10. Selector Switch for Volt-
meter/Ammeter 

Kaycee/L & T/Siemens 

11. Contactors and Timer (Modular Type) Legrand / SIEMENS/L&T 

12. PVC Terminals  ESSEN/ELMEX/L&T 

13 1.1 KV grade PVC/XLPE 
aluminum/copper conductor cable( 
armoured/ unarmoured) 

GLOSTER / UNIVERSAL / POLYCAB / NICCO / 
HAVELL’S/ BONTON 

14. 1100V grade PVC insulated and 
sheathed and PVC insulated copper 
conductor wire/flexible wire. 

RR-KABEL/V-GAURD /NATIONAL/POLYCAB/ HAVELLS 
/ Gloster/ KEI/BONTON 

15. Telephone Wire RR-KABEL / DELTON / POLYCAB/Bonton 

16. Cable Lug Dowell’s 

17. Cable Gland Dowell’s/Power Engg/Comet 

18. Steel Conduit (ISI marked) Black 
enameled/galvanized 

BEC/NIC/AKG 

19. PVC Conduits (MMS)/Channels and 
accessories 

BEC/Plastran/Precision/Polycab/Harsh/AKG/Plasma
/Astral 



Contractor signature with Date & Stamp  

Note : Vendors are requested to note that Specification mentioned in the BOQ/Price bid will be the final 

one, in case of any discrepancy/difference  found In between the Specification of BOQ/Price bid and NIT  

E. SPECIAL CONDITION OF CONTRACT 

1. Setting out the work: a)The contractor shall set out the work and shall be responsible for the true and perfect setting 

out of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and 

get it approved by the consultant/ Bank’s Engineer before proceeding with the work. If at any time any error in this 

respect shall appear during the progress of the works, irrespective of the fact that the layout had been approved 

by the consultant/ Bank’s Engineer the contractor shall be responsible for the same and shall at his own expenses 

rectify such error, if so, required to satisfaction of the SBI. 

a) The dimension provided in the schedule as well as in the drawing are likely to vary slightly according to the 

size & space available in the Premise Area where they are to be provided or placed, Bank have the right 

to slightly modified the dimensions of the items to suit the site & no claim therefore shall be made by the 

contractor. 

2. Protection of works and property: The contractor shall continuously maintain adequate protection, of all his work 

from damage and shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall 

make good any such damage, injury, loss due to his fault or negligence except which are due to causes beyond 

his control.   

3. Inspection of Work: The Bank’s Engineer/Consultant or their representatives shall at all reasonable time have free 

access to the work site and/or to the workshop, factories or other places where materials are lying or from where 

20. G I Pipe TATA/ITC/BST/Jindal 

21. Ceiling Rose (3 Plate) Anchor/Precision/SSK/Rider 

22. 15 Amp/5 Amp Modular Key type 
switch and flushed type plug socket 
and mounting accessories 

Anchor/SSK/PRECISION 

23. 20A, 2 Pin and scrapping earth type 
switch socket and plug socket  

Legrand/MK/Havells/ABB/L & T/Schneider 

24. Holder Kay/MMP/EPP/Anchor/Precision/SSK 

25. Modular Type Switch/Socket/ M.S 
box/plate 

Legrand-myrius /Hager-insysta /North-west 
Nowa/Crabtree-Athena/MK wraparound/Anchor 
woods/Schneider or as approved by Engineer In-
charge 

26. RJ-11 Socket Outlet (Modular) Legrand-myrius /Hager-insysta /Northwest-Nowa 
/Crabtree-Athena/anchor woods/ MK wraparound 

27. Indication Lamp (LED Type) Legrand/L&T/Siemens 

28. Buzzer/Call Bell  Bajaj/Anchor 

29.  Light Fittings Philips//Wipro/Bajaj/Jaquar/Crompton(asper given 
list) 

30. Fans ORIENT/ Crompton/ Havells/Bajaj/ (Heavy duty and 
high speed with oscillation and speed control) 



they are obtained and the contractor shall give every facility for inspection and examination and test of the 

materials and workmanship. 

4. Quality of Materials, Workmanship & Test: All materials and workmanship shall be best of the respective kinds 

described in the contract and in accordance with Bank’s Engineer/Consultant instructions and shall be subject 

from time to time to such tests as the Bank’s Engineer/Consultant may direct at the place of manufacture or 

fabrication or on the site or an approved testing laboratory. The contractor shall provide such assistance, 

instruments, machinery, labour  and materials as are normally required for examining measuring sampling and 

testing any material or part of the work before/after incorporation in the work for testing as may be selected and 

required by the Architect/Consultant. 

5. Obtaining Information related to execution of work: No claim by the contractor for additional payment shall be 

entertained which is consequent upon failure on his part to obtain correct information as to any matter affecting 

the execution of the work nor any misunderstanding or the obtaining incorrect information or the failure to obtain 

correct information relieve him from any risks or from the entire responsibility for the fulfillment of contract. 

6. Works to be measured: The Bank’s Engineer/Consultant may from time to time intimate to the contractor that he 

required the work to be measured and the contractor shall forthwith attend or send a qualified representative to 

assist the them in taking such measurements and calculation and to furnish all particulars or to give all assistance 

required by any of them. The contractor or his authorized representative shall sign all the pages of the 

measurement book in which the measurements have been recorded in token of his acceptance All authorized 

extra work, omissions and all variations made shall be included in such measurements. 

7. Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail 

Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is not being 

attached. If required then the contractor may be ask to submit the Manufacturing certificate in due course of bill 

checking period 

SI.No Descripti

on 

Unit Tender rate Ten qty Act qty (L/B/D) Ted amount Act amount 

Declaration 

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and  fully understood 

and will abide by the same. 

Signature of the vendor with seal :      
 
                  
                                                
 
Place :                                         

                                                                                                                                                                          Date : 

  

 
Note: - If any material is found to be not up to the mark, the contractor will have to 

produce original bills/certificate from the manufacturer or his authorised Distributor for 

authenticity and genuineness of the material for consideration and as per make approved by 

the SBI. The same will not be considered for payment. 

 


