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STATE BANK OF INDIA 

ADMINISTRATIVE OFFICE, 

LUDHIANA, PUNJAB  
 

 

INVITES  

 

 

ITEM RATE TENDERS (OFFLINE) 

  

 

From  

 

 

State Bank of India Empanelled Interior Vendors  

 

FOR 

 

INTERIOR WORKS   

 

OF 

 

S.B.I.,  WEALTH HYB, MAIN  BRANCH (660),  JALANDHAR. 

 

          LAST DATE FOR SUBMISSION OF TENDER :  24-06-2024 

 
 

TENDER FOR PROPOSED INTERIOR WORKS FOR STATE BANK OF 

INDIA 

 

AT  WEALTH HUB, MAIN BRANCH (660), JALANDHAR. 

(PUNJAB) 
 

 

PART – A:  TECHNICAL BID 
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NOTICE INVITING TENDERS 

        
TENDER FOR PROPOSED INTERIOR WORKS FOR STATE BANK OF INDIA,    

WEALTH HUB,  MAIN BRANCH (660),  JALANDHAR. 

 

 

STATE BANK OF INDIA, Administrative  Office,  Civil Lines, Ludhiana invites “offline tender- 

Item Rate” for captioned work from the STATE BANK OF INDIA eligible Empanelled contractors under 

appropriate category. Empanelled contractors who receive NIT from the STATE BANK OF INDIA 

/Architects are only entitled to quote for this tender. 

 

Details of the tenders are as under:` 

Sr. No. Particulars Details 

1 Name of work Interior Works For State Bank Of India,                     

Wealth  Hub, Main Branch (660),  Jalandhar,  Punjab. 

2 Nature of Work Interior works 

3 Time allowed for completion 60 Days 

4 Earnest Money Deposit Rs. 7800/- (Seven Thousand Eight Hundred Only) by 

means of Demand Draft /Pay Order (Valid for a period of  60 

Days from the last date of submission of the tender) from any 

scheduled Nationalized Bank drawn in favor of State Bank Of 

India, Administrative Offic, Fountain  Chowk, Civil Lines, 

Ludhiana. 

 

MSME/NSIC registered vendors/firms are not 

exempted for submitting EMD/ISD/FDR/BANK 

Guarantee in the tenders for works/projects. 

 

5 Initial Security Deposit (ISD) 2% of contract amount (EMD will be returned on receipt of 

ISD). The successful bidder(s) shall be responsible to deposit 

Initial security deposit @ 2% of the Contract Value by way 

of demand draft in favor of SBI, payable at Ludhiana within 

10 days from the date of receipt of “Letter of Intent” from 

STATE BANK OF INDIA. 

6 Last date & time for submission 

of EMD & technical bid & 

financial Bid -offline 

24-06-2024 by 12:00 PM 
Note: It is sole responsibility of the bidder to ensure 

submission of their bid by stipulated date and time at 

specified address. 

7 Defects Liability period 1 year from the date of virtual completion of work. 

8 Liquidated Damages 0.50% per week subject to max. 5% of contract amount for 

delay in completion of work. 

9 Validity of offer 90 Days from the date of opening of Price-bid 

10 Value of Interim Certificate No advance on materials / plant / machinery or mobilization 

11 Additional security Deposit In case L-1 bidder quotes abnormally low rates (i.e. 7.5% 

or more, below estimated cost put to tender), the bank 

may ask such bidder to deposit additional security depos-
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it or additional performance guarantee (ASD/APG) 

equivalent to difference between 92.5% of estimated cost 

put to tender and the quoted price. Such ASD could be in 

the form of FDR / Bank’s guarantee in the Bank’s name 

but drawn on any    Nationalized Bank. On successful 

completion of work ASD will be returned to the contrac-

tor. In case contractor fails to complete the work in time 

or as per tender specification or leave the job incomplete, 

the bank will be at liberty to        recover the dues from 

ASD/APG or to forfeit such ASD/APG as the case may be 

within its sole discretion 

12 Submission of Technical Bid 

, Financial Bid (Hard Copy) 

Contractors shall study the entire Technical Bid to get 

acquainted with the terms and conditions and shall submit 

compulsorily all the pages duly signed  upto 24-06-2024 by 

12:00 PM of the technical bid & price bid without fail after 

putting the signature and seal. 

 

• Failure to submit the hardcopy of Technical Bid/price 

bid may render the bidder disqualifies. 

13 Date and Time of opening of 

Tender Document (Technical 

bid & Price bid) 

 24-06-2024  at 12:30 pm. 

 
13. The Contractor/ Vendor shall sign and stamp each page of the tender document thereby ensuring the 
number and sequence of all pages. Tender documents without seal and signature of the authorized tenderer 
are liable to be rejected.  

 

14. No conditions other than mentioned in the tender will be considered, and if given they will have to be 
withdrawn before opening of the price-bid.  

 

15. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without 
assigning any reason (s) for doing so and no claim / correspondence shall be entertained in this regard.  

 

16. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 
working day at the same time.  

 

Yours Faithfully, 

 

Deputy General Manager  

            State Bank of India 

            Administrative Office, 

             Fountain chowk, 

            Civil  Lines, Ludhiana. 
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INSTRUCTIONS TO THE TENDERERS 

 

1.0       SCOPE OF WORK 

Sealed Tenders are invited by State Bank of India, Regional Manager, RBO-1, Ludhiana for Interior Works at 

the State Bank Of India, Wealth Hub,  Main Branch(660), Jalandhar, Punjab  

                                                    
1.1      SITE AND ITS LOCATION 

The proposed work is to be carried out at State Bank of India,  Main Branch(660), Jalandhar Punjab 

                        
2.0      Tender documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender consisting of the 

following documents and the most workmen like manner.  

• Instructions to tenders  

• General conditions of Contract  

• Special conditions of Contract  

• Price bid  

2.2       The above documents shall be taken as complementary and mutually explanatory of one another but in case of 

ambiguities or discrepancies, shall take precedence in the order given below:  

a. Price Bid  

b. Technical specifications  

c. Special conditions of contract  

d. General conditions of contract  

e. Instructions to Tenders  

2.3 The tender documents are not transferable.  

 

3.0 Site Visit  

3.1 The tender must obtain himself on his own responsibility and his own expenses all information and data that 

may be required for the purpose of filling this tender document and enter into a contract for the satisfactory per-

formance of the work. The tender is requested satisfy himself regarding the availability of water, power, 

transport and communication facilities, the character quality and quantity of the materials, labor, the law and 

order situation, climatic conditions local authorities requirement, traffic regulations etc.  

The tender shall be solely responsible for considering the financial effect of any or all the factors while 

submitting his tender.  

 

4.0 deleted 

 

5.0   Signing of contract Documents  

The successful tender shall be bound to implement the contract by signing an agreement and conditions of 

contract with the respective Region/office of SBI within 15 days from the receipt of intimation o acceptance of 

the tender by the SBI. However, the written acceptance of the tenders by the Bank will constitute a binding 

agreement between the Bank and successful tender whether such formal agreement is subsequently entered into 

or not.  

 

6.0   Completion Period  

Time is essence of the contract. The work should be completed in all respect accordance with the terms of 

contract within a period of 60 days   from the date of award of work. 
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7.0   Validity of tender  

         Tenders shall remain valid and open for acceptance for a period of 60 Days from the date   

         of  opening  price bid. If the tender withdraws his/her offer during the value period or makes            

         Modifications in his/her original offer which are not acceptable to Bank without prejudice to  

         any  other  right or remedy the Bank shall be at liberty forfeit the EMD. 

 

8.0   Liquidated Damages  

The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded value per week subject to a 

maximum of 5% of Cumulative awarded contract value or actual Invoice Value.  

 

9.0     Rate and prices:  

9.1 In case of item rate tender  

9.1.1   The tenders shall quote their rates for individual items both in words and figure. In case of discrepancy 

between the rate quoted in words and figures, the unit rate quantity in words will prevail. The amount of each 

item shall be calculated and the requisite total is given. In case of discrepancy between the unit rate and the 

total amount calculated from multiplication of unit rate and the quantity the unit rate quoted will govern and the 

amount will be corrected. 

 

9.1.2      The tenders should not change the units as specified in the tender. If any unit is changed the  

             tender   would be evaluated as per the original unit and the Contractor/ Vendor would be paid 

             accordingly.  

 

9.1.3     The tender should not change or modify or delete the description of the item. If any discrepancy is observed 

he should immediately bring to the knowledge of the SBI.  

 

10.1.1 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be duly at-

tested by him.  

 

10.1.2 Each page shall be totaled and the grand total shall be given.  

 

10.1.3 The rate quoted shall be firm and shall include all costs, allowances, taxes, leviesduring the currency of con-

tract including authorized extension, if any, but excluding GST, which shall be mentioned in the 

bills/invoices separately, as applicable.  

 

10.1.4 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the work in phases 

or may drop the part scope of work at any stage of the project within its sole discretion without assigning 

any reason(s) for doing so and no claim / correspondence shall be entertained in this regard.  

10.1.5 In case, it is decided by the SBI to drop one or more Items from the scope of work at any stage of the project, 

the Contractor/ Vendor shall not be entitled to raise any claim /compensation for such deleted scope of work. 

Also, the SBI may consider issuing work order for various branches/offices in phases but within a reasona-

ble time interval and the Contractor/ Vendor shall be bound to execute the same within the stipulated time 

period and as per rates quoted by them in this tender without any claim for price escalation.  

 

 

 

 

 

 

 

Signature of Contractor 
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                                                   LETTER OF UNDERTAKING 

 
To, 

The Deputy General Manager,  

              State Bank of India 

              Administrative Office, Civil  Lines, 

              Ludhiana, Punjab. 

 

Dear Sir, 

 

Having examined the drawings, specification, design and schedule of quantities relating to the works specified in 

the memorandum hereinafter set out and having visited and examined the site of the works specified in the said 

memorandum and having acquired the requisite information relating thereto as affecting the tender, I/We hereby 

offer to execute the works specified in the said memorandum at the rates mentioned in the attached Schedule of 

Quantities and in accordance in all respects with the specifications, design, drawings and instructions in writing 

referred to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 

Conditions of Contract and with such materials as are provided for by, and in all other respects in accordance 

with such conditions so far as they may be applicable.  

 

MEMORANDUM 

(a) Description of work Tender For  Proposed  Interior Works For State Bank     

Of  India At  Wealth Hub,  Main Branch(660), Jalandhar, 

Punjab. 

(b) Earnest Money Rs.7800/- (Seven Thousand Eight Hundred Only )  by 

means of Demand Draft / Pay Order (Valid for a period of 60 

Days from the last date of submission of the tender) from any 

scheduled Nationalized Bank drawn in favor of State Bank Of 

India  payable in Ludhiana (PB.). 

(c) Time allowed for  completion of 

the Works from Seven day after 

the date of written Order or date 

of handing over of the site 

(Whichever is later) to 

commence the work 

60 Days 

 

1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said condi-

tions of contract annexed hereto so far as may be applicable or in default thereof to forfeit and pay to SBI, the amount 

mentioned in the said contract. 

2) I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole or may 

entrust the various work proposed in phases. We, therefore, undertake that we shall not raise any claim/ compensation 

in the eventuality of Bank deciding to drop any of the work from the scope of work of this tender at any stage during 

the contract period. Further, we also undertake to execute the work entrusted to us in phases on our approved rates 

and within stipulated time limit without any extra claim for price escalation as also provided for in the clause of “In-

structions to Tenders” of this tender. 

3) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the material 

during the contract/execution/completion period including authorized extended contract period. 

 

Yours faithfully, 

 

 

Signature of Contractors. 
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                                                      GENERAL CONDITIONS OF CONTRACT 

1.0  Definitions: -  

“Contract means the documents forming the tender and the acceptance there of and the formal agreement 

executed between SBI (client) and the Contractor/ Vendor, together with the documents referred there in 

including these conditions, the specifications, designs, drawings and instructions issued from time to time by 

the Bank and all these documents taken together shall be deemed to form one contract and shall be 

complementary to one another.  

 

1.1   In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby 

respectively assigned to them.  

 

1.1.1  “SBI” shall mean State Bank of India (Client) having its Corporate Centre at Madame Cama Road, Nariman 

Point, Mumbai- 400 021 and its representative Local Head Offices/Administrative Offices/Regional Business 

Offices/Branches at various places across India and includes the client’s representatives, successors and 

assigns.  

 

1.1.2  ‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking the works and shall 

include legal personal representative of individual or composing the firm or company and the permitted 

assignees of individual or firms of company.  

 

1.1.3  The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope of 

work” and / or to be executed in accordance with the contract includes materials, apparatus, equipment, 

temporary supports, fittings and things of kinds to be provided, the obligations of the Contractor/ Vendor 

hereunder and work to be done by the Contractor/ Vendor under the contract.  

 

1.1.4  Engineer’ shall mean the representative Civil / Electrical Engineer of the SBI  

 

1.1.5  ‘Drawings’ shall mean the drawings prepared and issued by SBI or their Architects and referred to in the 

specifications and any modifications of such drawings as may be issued by the Engineer from time to time.  

 

1.1.6 ‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance of tender subject 

such additions thereto or deductions there from as may be made under the provide herein after contained.  

 

1.1.7  Specifications’ shall mean the specifications referred to in the tender and modifications thereof as may time to 

time be furnished or approved by the SBI  

 

1.1.8   “Month” means calendar month.  

 

1.1.9   “Week” means seven consecutive days.  

 

1.1.10  “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.  

 

1.1.11  SBI’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project. 

 

 

1.0 CLAUSE 

 

Total Security Deposit 

 

Total Security deposit comprise of Earnest Money Deposit 

Initial security deposit Retention Money 

a) Earnest Money Deposit- 
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The tender shall furnish EMD of Rs. 7800/- (Seven Thousand Eight Hundred Only ) in the form of 

Demand draft or banker’s cheque drawn in favour of State Bank Of India  payable at Ludhiana on 

any Scheduled Bank. No tender shall be considered unless the EMD is  deposited in the required 

form. No interest shall be paid on this EMD. The EMD of the unsuccessful tender shall be refunded 

soon after the decision to award the contract is taken without interest. The EMD shall stand absolutely 

forfeited if the tender revokes his tender at any time the period when he is required to keep his tender 

open acceptance by the SBI or after it is accepted by the SBI the contractor fails to enter into a formal 

agreement or fails to pay the initial security deposit as stipulated or fails to commence the work 

within the stipulated time. EMD of successful tender shall also be refunded on receipt of ISD. 

 

b) Initial Security Deposit (lSD) 

 

The amount of ISD shall be 2% of accepted value of tender in the form of DD/FDR drawn on any 

scheduled Bank and shall be deposited within 15 days from the date of acceptance of tender. 

 

ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 

 

In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or more, below estimated cost put to 

tender), the bank may ask such bidder to deposit additional security deposit or additional 

performance guarantee (ASD/APG) equivalent to difference between 92.5% of estimated cost 

put to tender and the quoted price. Such ASD could be in the form of FDR / Bank’s guarantee 

in the Bank’s name but drawn on any Nationalized Bank. On successful completion of work 

ASD will be returned to the contractor. In case contractor fails to complete the work in time or 

as per tender specification or leave the job incomplete, the bank will be at liberty to recover 

the dues from ASD/APG or to forfeit such ASD/APG as the case may be within its sole 

discretion. No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 

c) Retention Money:- 

 

Besides the SD as deposited by the contractor in the above said manner, the Retention money shall 

be deducted from the running account bill at the rate of 10% of the gross value of work done 

 

by the contractor and claimed in each bill provided the total security deposit i.e. ISD plus EMD plus 

Retention Money shall both together not exceed 5% of the contract value. The 50% of the total 

security deposit shall be refunded to the contractor without any interest on issue of Virtual Completion 

certificate by the Architect/consultant. The balance 50% of the total security deposit shall be refunded 

to the contractors without interest within fifteen days after the end of defects liability period provided 

the contractor has satisfactorily attended to all defects, if any, in accordance with the conditions of 

contract including site clearance. 

 

2.0         Language  

The language in which the contract documents shall be drawn shall be in English.  

 

3.0 Errors, Omissions and discrepancies  

In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings or 

between the drawings and specifications etc., the following order shall apply.  

 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.  

 

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the 

specification the former shall be taken as correct.  

 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the same 

item, the former shall be adopted:  
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a) In case of difference between rates written in figures and words, the rate in words shall prevail.  

b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct.  

 

4.0  Scope of Work: 

The Contractor/ Vendor shall carryout, complete and maintain the said work in every respect strictly 

accordance with this contract and with the directions of and to the satisfaction of the Bank to be 

communicated through SBI. The SBI at the direction of the Bank from time to time issue further drawings 

and / or written instructions, detailed directions and explanations which are hereafter collectively referred to 

as instructions in regard to the variation or modification of the design, quality or quantity of any work or the 

addition or omission or substitution work. Any discrepancy in the drawings or between BOQ and / or 

drawings and / or specifications should be brought to the notice of SBI immediately. The removal from the 

site of any material brought thereon by the Contractor/ Vendor and any substitution of any other materials 

therefore the removal and / or re-executed of any work executed by him. The dismissal from the work of any 

person engaged thereupon.  

 

5.0 i)  Letter of Acceptance:  

Within the validity period of the tender the SBI shall issue a letter of acceptance directly by registered post or 

otherwise depositing at the office of the Contractor/ Vendor as given in the tender to enter into a Contract for 

the execution of the work as per the terms of the tender. The letter of acceptance shall constitute a binding 

contract between the SBI and the Contractor/ Vendor.  

 

ii)           Contract Agreement:  

On receipt of  intimation of the acceptance of tender from the State Bank of India.  

The successful tender shall be bound to implement the contract and within 15 days there of shall sign an 

agreement in a non-judicial stamp paper of appropriate value.  

 

6.0         Ownership of drawings:  

All drawings, specifications and copies thereof furnished by the SBI are the properties of the SBI. They are 

not to be used on other work.              

 

7.0         Detailed drawings and instructions:  

The SBI shall furnish with reasonable proper additional instructions by means of drawings or otherwise 

necessary for the execution of the work. All such drawings and instructions shall be consistent with contract 

documents, true developments thereof and reasonably inferable there.  

The work shall be executed in conformity therewith and the Contractor/ Vendor prepare a detailed program 

schedule indicating therein the date of start and completion of various activities on receipt of the work order 

and submit the same to the SBI through the architect/consultant  

 

7.0         Copies of agreement  

Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the 

Contractor/ Vendors.  

 

8.0         Liquidated damages:  

If the Contractor/ Vendor fails to maintain the required progress in terms of relevant clause under General 

Conditions of Contract (GCC) or to complete the work and clear the site including vacating their office on or 

before the contracted or extended date or completion, without justification in support of the cause of delay, he 

may be called upon without prejudice to any other right of remedy available under the law to the SBI on 

account of such breach to pay a liquidated damage at the rate of 0.50% of the contract value subject to a 

maximum of 5% of the contract value.  

 

9.0         Materials, Appliances and Employees  

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all materials, labor, water, 

power, tools, equipment transportation and any other facilities that are required for the satisfactory execution 

and completion of the work. Unless or otherwise specified all materials shall be new and both workmanship 
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and materials shall be best quality. The Contractor/ Vendor shall at all times enforce strict discipline and good 

order among his employees and shall not employ on the work any unfit person or anyone not skilled in the 

work assigned to him. Workman whose work or behavior is found to be unsatisfactory by the SBI he shall be 

removed from the site immediately.  

 

10.0       Permits, Laws and Regulations:  

Permits and licenses required for the execution of the work shall be obtained by the Contractor/ Vendor at his 

own expenses. The Contractor/ Vendor shall give notices and comply with the regulations, laws, and 

ordinances rules, applicable to the contract. If the Contractor/ Vendor observe any discrepancy between the 

drawings and specifications, he shall promptly notify the SBI in writing. If the Contractor/ Vendor performs 

any act, which is against the law, rules and regulations he shall meet all the costs arising there from and shall 

indemnify the SBI any legal actions arising there from.  

 

11.0  Setting out Work: 

The Contractor/ Vendor shall set out the work and shall be responsible for the true and perfect setting out of 

the same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and 

get it approved by the SBI before proceeding with the work. If at any time any error in this respect shall 

appear during the progress of the works, irrespective of the fact that the layout had been approved by SBI, the 

Contractor/ Vendor shall be responsible for the same ad shall his own expenses rectify such error, if so, 

required to satisfaction of the SBI.  

 

12.0  Protection of works and property: 

The Contractor/ Vendor shall continuously maintain adequate protection of all his work from damage and 

shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good 

any such damage, injury, loss, except due to causes beyond his control and due to his fault or negligence.  

He shall take adequate care and steps for protection of the adjacent properties. The Contractor/ Vendor shall 

take all precautions for safety and protections of his employees on the works and shall comply with all 

applicable provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, or 

injuries to persons or property on about or adjacent to his place of work. The Contractor/ Vendor shall take 

insurance covers as per clause at his own cost. The policy may be taken in joint names of the Contractor/ 

Vendor and the SBI and the original policy may be lodged with the SBI.  

 

13.0  Inspection of work:  

The SBI or their representatives shall at all reasonable times have free access to the work site and / or to the 

workshop, factories, or other places where materials are lying or from where they are obtained and the 

Contractor/ Vendor shall give every facility to the SBI and their representatives necessary for inspection and 

examination and test of the materials and workmanship. No person unless authorized by the SBI except the 

representative of Public authorities shall be allowed on the work at any time. The proposed work either 

during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s 

Organization a wing of Central Vigilance commission.  

 

14.0   Assignment and subletting  

The whole of work included in the contract shall be executed the Contractor/ Vendor and he shall not directly 

entrust and engage or indirectly transfer, assign or underlet the contract or any part or share thereof or interest 

therein without the written consent of the SBI and no undertaking shall relieve the Contractor/ Vendor from 

the responsibility of the Contractor/ Vendor from active & superintendence of the work during its progress.  

 

15.0       Quality of materials, workmanship & Test   

All materials and workmanship shall be best of the respective kinds as described in the contract/BOQ and in 

accordance with SBI’s instructions and shall be subject from time to time to such tests as the SBI may direct 

at the place of manufacture or fabrication or on the site or an approved testing laboratory. The Contractor/ 

Vendor shall provide such assistance, instruments, machinery, labor, and materials as are normally required 

for examining measuring sampling and testing any material or part of work before incorporation in the work 

for testing as may be selected and required by the SBI.  

 

ii) Samples  
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All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 

Contractor/ Vendor without any extra charges. If certain items proposed to be used are of such nature that 

samples cannot be presented or prepared at the site detailed literature / test certificate of the same shall be 

provided to the satisfaction of the SBI. Before submitting the sample / literature the Contractor/ Vendor shall 

satisfy himself that the material / equipment for which he is submitting the sample / literature meet with the 

requirement of tender specifications. Only when the samples are approved in writing by SBI the Contractor/ 

Vendor shall proceed with the procurement and installation of the particular material / equipment. The 

approved samples shall by the signed by SBI for identification and shall be kept on record at site office until 

the completion of the work for inspection / comparison at any time. SBI shall take reasonable time to approve 

the sample. Any delay that might occur in approving the samples for reasons of its not meeting the 

specifications or other discrepancies inadequacy in furnishing samples of best qualities from various 

manufacturers and such other aspects causing delay on the approval of the materials / equipment etc. shall be 

to the account of the Contractor/ Vendor.  

 

iii) Cost of tests  

The cost of making any test shall be borne by the Contractor/ Vendor if such test is intended by or provided 

for in the specification or BOQ.  

 

16.0   Obtaining information related to execution of work  

No claim by the Contractor/ Vendor for additional payment shall be entertained which is consequent upon 

failure on his part to obtain correct information as to any matter affecting the execution of the work nor any 

misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve 

him from any risks or from the entire responsibility for the fulfillment of contract.  

 

17.0       Contractor/ Vendor’s superintendence 

The Contractor/ Vendor shall give necessary personal superintendence during the execution the works and as 

long, thereafter, as the SBI may consider necessary until the expiry of the defects liability period, stated here 

to.  

 

18.0  Quantities 

 The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance 

with the Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for 

variation of quantity against individual item to any extent.   

 

19.0  Works to be measured 

SBI may from time to time intimate to the Contractor/ Vendor that the work is required to be measured and 

the Contractor/ Vendor shall forthwith attend or send a qualified representative to assist the SBI in taking 

such measurements and calculation and to furnish all particulars or to give all assistance required by any of 

them. Such measurements shall be taken in accordance with the Mode of measurements detail in the 

specifications. The representative of SBI shall take measurements with the Contractor/ Vendor’s 

representative and the measurements shall be entered in the measurement book. The Contractor/ Vendor or 

his authorized representative shall sign all the pages of the measurement book in which the measurements 

have been recorded in token of his acceptance. All the corrections shall be duly attested by both 

representatives. No over writings shall be made in the Measurement book should the Contractor/ Vendor not 

attend or neglect or omit to depute his representative to take measurements the measurements recorded by the 

representative of the SBI shall be final. All authorized extra work, omissions and all variations made shall be 

included such measurement.  

 

20.0  Variations  

No alteration, omission or variation ordered in writing by SBI   vitiates the contract. In case the SBI thinks 

proper at any stage during the progress of works to make any alteration in, or additions to or omission from 

the works or any. alteration in the kind or quality of the materials to be used therein, the SBI shall give notice 

thereof in writing to the Contractor/ Vendor shall confirm in writing within seven days of giving such oral 

instructions the contract shall alter to, add to, or omit from as the case may be in accordance with such notice 

but the Contractor/ Vendor shall not do any work extra to or make any alterations or additions to or omissions 

from the works or any deviation from any of the provisions of the contract, stipulations, specifications or 
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contract drawings without previous consent in writing of the SBI  and the value of such extras, alterations, 

additions or omissions shall in all cases be determined by the SBI and the same shall be added to or deducted 

from the contract value, as the case may be.  

 

21.0   Valuation of Variations 

No claim for an extra Item shall be allowed unless it shall have been executed under the authority of the SBI 

with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as authorized extra 

and shall be made in accordance with the following provisions.  

 

a) (i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra 

work is of similar character and executed under similar conditions as the work priced herein.  

 

(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.  

 

b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do 

not vary the conditions under which any remaining items of Works are carried out, otherwise the prices for 

the same shall be valued under sub Clause ‘c’ hereunder.  

 

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or 

where the omissions vary the conditions under which any remaining items or works are carried out, then the 

Contractor/ Vendor shall within 7 days of the receipt of the letter of acceptance inform the SBI of the rate 

which he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed 

and the SBI shall fix such rate or prices as in the circumstances in its opinion are reasonable and proper, 

based on the market rate.  

 

d) Where extra work cannot be properly measured or valued the Contractor/ Vendor shall be allowed day work 

prices at the net rates stated in the tender, of the BOQ or, if not, so stated then in accordance with the local 

day work rates and wages for the district; provided that in either case, vouchers specifying the daily time 

(and if required by the SBI) the workman’s name and materials employed be delivered for verifications to 

the Architect /consultant at or before the end of the week following that in which the work has been execut-

ed.  

 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the 

Contractor/ Vendor shall submit rates duly supported by rate analysis worked on the ‘market rate basis for 

material, labor hire / running charges of equipment and wastages etc. plus 15% towards establishment 

charges, Contractor/ Vendor’s overheads and profit. Such items shall, not be eligible for escalation.  

 

22.0  Final measurement 

The measurement and valuation in respect of the contract shall be completed within one months of the virtual 

completion of the work.  

 

23.0  Virtual Completion Certificate (VCC)  

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 

Contractor/ Vendor shall apply to SBI for completion certificate.  

 

Upon the satisfactory fulfillment by the Contractor/ Vendor as stated above, the Contractor/ Vendor is entitled 

to apply to the SBI of satisfactory completion of work. Relative to which the completion certificate has been 

sought, the SBI shall within fourteen (14) days of the receipt of the application for completion certificate, 

issue a VCC in respect of the work for which the VCC has applied.  

 

This issuance of a VCC shall not be without prejudice to the SBI’s rights and Contractor/ Vendor liabilities 

under the contract including the Contractor/ Vendor’s liability for defects liability nor shall the issuance of 

VCC in respect of the works or work at any site be construction as a waiver of any right or claim of the SBI 

against the Contractor/ Vendor in respect of or work at the site and in respect of which the VCC has been 
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issued.  

 

24.0      Commencement of  Works: 

The date of commencement of the work will be reckoned as the date of execution of agreement with SBI or 

possession of site whichever is later. 

 

25.0       Time for completion 

Time is essence of the contract and shall be strictly observed by the Contractor/ Vendor. The entire work shall 

be completed within a period of 60 Days from the date of commencement.   

 

26.0       Extension of time 

If, the work be delayed for reasons beyond the control of the Contractor/ Vendor, the Contractor/ Vendor may 

submit a recommendation to the SBI to grant a fair and reasonable extension of time for completion of work 

as per the terms of contract. If the Contractor/ Vendor needs an extension of time for the completion of work 

or if the completion of work is likely to be delayed for any reasons beyond the due date of completion as 

stipulated in the contract, the Contractor/ Vendor shall apply to the SBI.  in writing at least 30 Days before the 

expiry of the scheduled time and while applying for extension of time he shall furnish the reason in detail and 

his justification if any, for the delays in the prescribed format for granting extension of time. While granting 

extension of time the Contractor/ Vendor shall be informed the period extended time which will qualify for 

levy of liquidated damages. For the balance period in excess of original stipulated period and duly sanctioned 

extension of time by the provision of liquidated damages as stated under clause 8.0 shall become applicable. 

Further the contract shall remain in force even for the period beyond the due date of completion irrespective 

whether the extension is granted or not.  

 

27.0      Rate of progress 

Whole of the materials, plant and labor to be provided by the Contractor/ Vendor and the mode, manner and 

speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the 

satisfaction of the SBI. Should the rate of progress of the work or any part thereof be at any time be in the 

opinion the SBI too Slow to ensure the completion of the whole of the work the prescribed time or extended 

time for completion, the SBI shall thereupon take such steps as considered necessary to expedite progress so 

as to complete the works by the prescribed time or extended time. Such communications from the SBI neither 

shall relieve the Contractor/ Vendor from fulfilling obligations under the contract nor will he be entitled to 

raise any claims arising out of such directions.   

 

28.0       Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall, as herein 

provided, be carried on during the night or on holidays without the permission in writing of the SBI, except 

when the work is unavoidable or absolutely necessary for the saving of life or property or for the safety of the 

work in which case the Contractor/ Contractor/ Vendor shall immediately advise the SBI. However, the 

provisions of the clause shall not be applicable in the case of any work which becomes essential to carry by 

rotary or double shifts in order to achieve the progress and quality of the part of the works being technically 

required / continued with the prior approval of the SBI at no extra cost.  

 

All work at night after obtaining approval from competent authorities of SBI shall be carried out without 

unreasonable noise and disturbance.  

 

29.0       No compensation or restrictions of work 

If at any time after acceptance of the tender, SBI shall decide to abandon or reduce the scope of work for any 

reason whatsoever and hence not required the whole or any part of the work to be carried out. SBI shall give 

notice in writing to that effect to the Contractor/ Vendor and the Contractor/ Vendor shall act accordingly in 

the matter. The Contractor/ Vendor shall have no claim to any payment of compensation or otherwise 

whatsoever on account of any profit or advantage which he might have derived from the execution of the 

Work fully but which he did not derive in consequence of the foreclosure of the whole or part of the work.  

 

Provided that the Vendor shall be paid the charges on the cartage of only materials actually and bona-fide 
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brought to the site of the work by the Contractor/ Vendor and rendered surplus as a result of the 

abandonment, curtailment of the work or any portion thereof and then taken back by the Vendor, provided 

however that the SBI shall have in such cases the option of taking over all or any such materials at their 

purchase price or a local current rate whichever is less.  

 

“In case of such stores having been issued from SBI stores and returned by the Vendor to stores, credit shall 

be given to him at the rates not exceeding those at which were originally issued to the Vendor after taking 

into consideration and deduction for claims on account of any deterioration or damage while in the custody of 

the Contractor/ Vendor and in this respect the decision of Architect / consultant shall be final.  

 

30.0       Suspension of work 

i) The Contractor/ Vendor shall, on receipt of the order in writing of SBI (whose decision shall be final and 

binding on the Contractor/ Vendor) suspend the progress of works or any part thereof for such time and in 

such manner as SBI may consider necessary so as not to cause any damage or injury to the work already done 

or endanger the safety thereof for any of following reasons:  

 

a) On account any default on the part of the Contractor/ Vendor, or  

 

b) For proper execution of the works or part thereof for reasons other than the default the Vendor/ Contrac-

tor, or  

  

c) For safety of the works or part thereof.   

 

The Contractor / Vendor shall, during such suspension, properly protect and secure the works the extent 

necessary and carry out the instructions given in that behalf by the SBI.  

 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:  

 

The Contractor/ Vendor shall be entitled to an extension of time equal to the period of every such suspension. 

No compensation whatsoever shall be paid on this account.  

 

31.0       Action when the whole security deposit is forfeited  

In any case in which under any clause or clauses of this contract, the Contractor/ Vendor shall have rendered 

himself liable to pay compensation amounting to the whole of his security deposit the SBI shall have the 

power to adopt any of the following course as they may deem best suited to the interest of the SBI:  

 

a) To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor by SBI shall be con-

clusive evidence) and in which case the security, deposit of the Contractor/ Vendor shall be forfeited and be 

absolutely at the disposal of SBI  

 

b) To employ labor paid by the SBI and to supply materials to carry out the work, or part of the work, debiting 

the Contractor/ Vendor with the cost of the labor and materials cost of such labor and materials (as worked 

out by the SBI shall final and conclusive against the Contractor/ Vendor) and crediting him with the value of 

the work done, in all respects in the same manner and at the same manner and at the same rates as if it had 

been carried out by the Contractor/ Vendor under the terms of this contract certificate of SBI as to the value of 

work done shall be final conclusive against the Contractor/ Vendor.  

 

c) To measure up the work of the Contractor/ Vendor, and to take such part thereof as shall be unexecuted, out of 

his hands, and to give it to another Contractor/ Vendor to complete, in which case any expenses which may be 

incurred in excess of the sum which would have been paid to the original Contractor/ Vendor, if the whole 

work had been executed by him ( The amount of which excess the certificates in writing of the SBI shall final 

and conclusive) shall be borne by original Contractor/ Vendor and may be deducted if any money due to him 

by SBI under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or suffi-

cient part thereof.  
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In the event of any of above courses being adopted by the SBI the Contractor/ Vendor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any material or 

entered into any engagements or make any advances on account of, or with a view to the execution of the 

work or the performance of the contract and in case the contract shall be rescind under the provision 

aforesaid, the Contractor/ Vendor shall not be entitled to recover or to be paid any sum or any work thereto 

for actually performed under this contract, unless, and until SBI will have certified in writing the performance 

of such work and the value payable in respect thereof, and he shall only be entitled to be paid the value so 

certified.  

 

32.0       Owner’s right to terminate the contract 

If the Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an 

insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or 

subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or 

winding up shall be unable within seven days after notice to him to do so, to show to the reasonable 

satisfaction of the SBI that he is able to carry out and fulfill the contract, and to dye security therefore if so 

required by the SBI 

 

Or if the Contractor/ Vendor (whether an individual firm or incorporated Company) shall suffer execution to 

be issued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors 

of the Contractor/ Vendor.  

Or shall assign or sublet this contract without the consent in writing of the SBI or shall charge or encumber 

this contract or any payment due to which may become due to the Contractor/ Vendor there under:  

 

a) has abandoned the contract; or  

 

b) has failed to commence the works or has without any lawful excuse under these conditions suspended   

                     the progress of the works for 14 days after receiving from the SBI written notice to proceed, or  

 

c) has failed to proceed with the works with such diligence and failed to make such due progress as 

would enable the works to be completed within the time agreed upon, or has failed to remove the materials 

from the site or to pull down and replace work within seven days after written notice from the SBI that the 

said materials were condemned and rejected by the SBI under these conditions; or has neglected or failed per-

sistently to observe and perform all or any of the acts matters or things by this contract to be observed and 

performed by the contactor for seven days after written notice shall have been given to the Contractor/ Ven-

dor to observe or perform the same or has to the detriment of good workmanship or in defiance of the SBI to 

the contrary subject any part of the contract.   

 

Then and in any of said cases the SBI may not withstanding any previous waiver, after giving seven days’ 

notice in writing to the Contractor/ Vendor, determine the contract, but without thereby affecting the powers 

of the SBI or the obligation and liabilities of the Contractor/ Vendor the whole of which shall continue in 

force as fully as if the contract had not been determined and as if the works subsequently had been executed 

by or on behalf of the Contractor/ Vendor. And, further the SBI or their employees may enter upon and take 

possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying upon the 

premises or on the adjoining lands or roads use the same by means of their own employees or workmen in 

carrying on and completing the work or by engaging any other Contractor/ Vendors or persons to the work 

and the Contractor/ Vendor shall not in any was interrupt or do any act, matter or thing to prevent or hinder 

such other Contractor/ Vendor or other persons employed for complement and finishing or using the materials 

and plant for the works.  

 

When the works shall be completed or as soon thereafter as convenient to the SBI  a notice in writing will be 

given to the Contractor/ Vendor to remove his surplus materials and plants and should the Contractor/ Vendor 

fail to do so within 14 days after receive thereof by him the SBI sell the same by publication, and after due 

publication, and shall, adjust the amount realized by such auction. The Contractor/ Vendor shall have no right 

to question any of the act of the SBI incidental to the sale of the materials etc.  
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33.0       Certificate of payment  

The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the 

contractor within 10 working days from the date of certificate to payment from SBI from time to time. The 

SBI shall recover the statutory recovering other dues including the retention amount from the certificate of 

payment.  

 

Provided always that the issue of any certificate by the Architect / consultant during  progress of works or 

completion shall not have effect as certificate of satisfaction relieve the contractor from his liability under 

clause.  

 

The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not 

carried out to their satisfaction.  

 

The Architect / consultant may by any certificate make any corrections required previous certificate.  

 

The SBI shall modify the certificate of payment as issued by the architect / consultant from time to time 

while making the payment  

 

The contractor shall submit final bills only after taking actual measurements and properly recorded in the 

Measurement books  

 

The final bill may be submitted by contractor within a period of one month from the date of virtual 

completion and Architect / consultant shall issue the certificate of payment within a period of two months. 

The SBI shall pay the amount within a period of three months from the date of issue of certificate provided 

there is no dispute in respect of rates and quantities.  

 

The contractor shall submit the interim bills in the prescribed format with all details.  

 

No advance on materials / plant / machinery or mobilization advance shall be paid in any circumstances.  

 

The SBI shall recover the statutory recoveries viz. TDS, retention and other dues, if any, as per contractual 

provisions.  

 

The SBI shall have power to withhold the payment if the work or part thereof is not carried out to their 

satisfaction.  

 

34.0    A. Settlement of Disputes and Arbitration   

Except where otherwise provided in the contract all questions and disputes to the meaning of the 

specifications, design, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question , claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings specifications, estimates, 

instructions orders or these conditions or otherwise concerning the work or the execution or failure to execute 

the same whether arising during the progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter: 

 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the 

works over and above the amounts admitted as payable by the Architect or in case the contractor wants to 

dispute the validity of any deductions or recoveries made or proposed to be made from the contract or raise 

any dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the Deputy Gen-

eral Manager and endorse a copy of the same to the Architect, within 30 days from the date of disallowance 

thereof or the date of deduction or recovery. The said notice shall give full particulars of the claim, grounds 

on which it is based and detailed calculations of the amount claimed and the contractor shall not be entitled to 

raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor unless notice 

of such claim shall have been given by the contractor to the Deputy General Manager in the manner and with-
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in the time as aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in re-

spect of any claim not notified to Deputy General Manager in writing in the manner and within the time 

aforesaid.. 

 

B. Settlement of Disputes and Arbitration 

The DGM(B&O)shall give his decision in writing on the claims notified by the receipt of the contractor may 

within 30 days of the receipt of the decision of the DGM(B&O) Submit his claims to the conciliating 

authority. 

 

i) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within 

a period of 30 days of termination thereof shall give a notice to the concerned DGM(B&O) of the SBI for ap-

pointment of an arbitrator to adjudicate the notified claims falling which the claims of the contractor shall be 

deemed to have been considered absolutely barred and waived. 

 

ii) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 

differences arising out of the notified claims of the contractor as aforesaid and all claims of the SBI shall be 

referred for adjudication through arbitration by the Sole Arbitrator appointed by the DGM(B&O). It will also 

be no objection to any such appointment that the Arbitrator so appointed is a SBI Officer and that he had to 

deal with the matters to which the Contract relates in the course of his duties as SBI. If the arbitrator so ap-

pointed is unable or unwilling to act or resigns his appointment or vacates his office due to any reason what-

soever another sole arbitrator shall be appointed in the manner aforesaid by the said DGM (B&O) of the SBI. 

Such person shall be entitled to proceed with the reference from the stage at which it was let by his predeces-

sor. It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 

claimed in respect of each dispute along with the notice for appointment of arbitrator. 

 

 It is also a term of this contract that no person other than a person appointed by such Chief General Manager 

as aforesaid should act as arbitrator. 

 

 The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 

Conciliation Act 1996 or any or any accordance modification or reenactment thereof and the rules made there 

under. 

 

 It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid equally by both 

the parties. However, no fees will be payable to the arbitrator if he is a SBI Officer. 

 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference on the date 

he issues notice to both the parties calling them to submit their statement of claims and counter statement of 

claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 

The fees, if any of the arbitrators shall, if required to be paid before the award is made and published, be paid 

half and half by each of the parties. The Cost of the reference and of the award (including the fees, if any of the 

arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and din what manner, such 

costs or any part thereof, shall be paid and fix or settle the amount of costs to be paid 

 

35.0  Method of measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be 

on the net quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian 

Standards. In the event any dispute / disagreement the decision of the SBI shall be final and binding on the 

corrector.  

 

36.0    Maintenance of registers 

The contractor shall maintain the following registers as per the enclosed perform at site of work and should 

produce the same for inspection of STATE BANK OF INDIA /Architect / consultant whenever desired by 

them. The contractor shall also maintain the records / registers as required by the local authorities / Govt. from 

time to time.  
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I) Register for secured advance  

II) Register for hindrance to work  

III) Register for running account bill   

IV) Register for labor 

 

37.0  Force Majeure 

37.1      Neither Contractor/ Vendor nor SBI shall be considered in default in performance of the obligations if such 

performance is prevented or delayed by events such as but not war, hostilities revolution, riots, civil 

commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes 

or ordinances or any act of or for any other cause beyond the reasonable control of the party affected or 

prevents or delayed. However, a notice is required to be given within 30 days from the happening of the event 

with complete details, to the other party to the contract.  

 

37.2    As soon as the cause of force majeure has been removed the party whose ability perform its obligations has 

been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity 

adducing necessary evidence in support thereof.  

37.3    From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended 

during the continuance of any inability so caused. With the caused itself and inability resulting there from 

having been removed, the agreed time completion of the respective obligations under this agreement shall 

stand extended a period equal to the period of delay occasioned by such events.  

37.4     Should one or both parties be prevented from fulfilling the contractual obligations by state of force majeure 

lasting to a period of 6 months or more the two parties, shall mutually decide regarding the future execution 

of this agreement.  

38.0       Local laws, Acts Regulations: 

The Contractor/ Vendor shall strictly adhere to all prevailing labor laws including the contract labor 

(regulation and abolition act of 1970) and other safety regulations. The Contractor/ Vendors should comply 

with the provision of all labor legislation including the latest requirements of the Acts, laws, any other 

regulations that are applicable to the execution of the project.  

39.0      Accidents 

The Contractor/ Vendor shall immediately on occurrence of any accident at or about the site or in connection 

with the execution of the work report such accident to the architect/ consultant. The Contractor/ Vendor shall 

also such report immediately to the competent authority whenever such report is required to be lodged by the 

law and take appropriate actions thereof.  

 

40.0   The contractor’s shall be bound to comply the following provision in terms of “Restrictions imposed by the 

Government of India, Ministry of Finance Department of Expenditure under Rule 144 (XI) of General 

Financial Rules 2017 vide their order no. F. No 6/18/2019/PPD dated 23rd July 2020”as under;   

I. Any bidder from a country which shares a land border with India will be eligible to bid in this tender ONLY 

if the bidder is registered with the Competent Authority (registration committee constituted by the Depart-

ment for Promotion of Industry and Internal Trade).   

II. ‘Bidder’ (including the term ‘tender’, ‘consultant’ or ‘service provider’ in certain contexts) means any person 

or firm or company, including any member of a consortium or joint venture (that is an association of several 

persons, or firms or companies), every artificial judicial person not falling in any of the descriptions of bid-

ders stated hereinbefore, including any agency branch or office controlled by such person, participating in a 

procurement process.   

III. ‘Bidder from a country which shares a land border with India (such a country)’ for this purpose means:   

a. An entity incorporated, established or registered in such a country; or  

b. A subsidiary of an entity incorporated, established or registered in such a country; or  

c. An entity substantially controlled through entities incorporated, established or registered in such a country; or  

d. An entity whose beneficial owner is situated in such a country; or  

e. An Indian (or other) agent of such an entity; or  

f. A natural person who is a citizen of such a country; or   

g. A consortium or joint venture where any member of the consortium or joint venture falls under any of the 

above  
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IV. The beneficial owner for the purpose of (iii) above will be as under:  

1. In case of A Company or Limited Liability Partnership, the beneficial owner is the natural person(s), who, 

whether acting alone or together, or through one or more judicial person, has a controlling interest or who 

exercises control through other means.   

Explanation-  

a. “Controlling ownership interest” means ownership of or entitlement to more than twenty-five percent of 

shares or capital or profits of the company;  

b. “Control” shall include the right to appoint majority of the directors or to control the management or policy 

decisions including by virtue of their shareholding or management rights or shareholders agreements or vot-

ing agreements;  

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone or to-

gether, or through one or more judicial person, has ownership of entitlement to more than fifteen percent of 

capital or profits of the partnership;  

3. In case of an unincorporated association or body of Individuals, the beneficial owner is the natural person(s), 

who, whether acting alone or together, or through one or more judicial person, has ownership of or entitle-

ment to more than fifteen percent of the property or the capital or profits of such association or body of indi-

viduals;  

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the relevant natural 

person who holds the position of senior managing official;  

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the 

trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural per-

son exercising ultimate effective control over the trust through a chain of control or ownership.   

V. An Agent is a person to do any act for another, or to represent another in dealings with third person.   

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a country which 

shares a land border with India unless such contractor is registered with the Competent Authority.   

All bidders need to submit a declaration-cum-certificate (along with evidence) in this regard as per 

“Annexure IV”. Failure to submit such valid declaration-cum-Certificate will make the bid liable for 

rejection.”  



 
SIGNATURE OF CONTRACTOR & SEAL OF FIRM  

Page |35 

 

 

                                                                                   ANNEXURE “IV” 

 

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on 

Procurement From Bidders From A Country Or Countries, On Grounds Of Defence In India, Or Matters Directly 

Related Thereto, Including National Security. 

 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry ofFinance, India order no. F. No 

6/18/2019/PPD dated 23rd July 2020 

 

I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares a land border 

with India;   

 

I/We, the bidder (Specify full name ------------------------------------------ ------------------------------) certify that we are 

NOT from such a country OR, if from such a country, has been registered with Competent Authority.   

 

I/We hereby certify that we fulfill all requirements in this regard and is eligible to be considered.   

 

(Signature of Authorized Signatory along with Seal)  

 

Name of authorized signatory:  

 

Designation of Authorized signatory:   

 

List of Evidences enclosed:  

 

1. Copy of certificate of valid registration with the Competent Authority (Score out if not applicable)  

2. ……….  

3. ………..  

4. ………..  

 

Date:  

Place:    
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                                                          SPECIAL CONDITION OF CONTRACT 

 

1. The Technical Bid should contain the following: -  

a. Technical Bid duly signed and sealed on each page.  

b. If any, The Authorization Certificate issued by the Bank's approved Principal Manufacturer only certifying 

that the tender is an Authorized Converter/Agency of their Company and they have been specifically au-

thorized by them (i.e. OEM) to participate in the bidding process of SBI.   

c. If any, An undertaking from the Bank's approved OEM, in original, to the effect that in case their Author-

ized Agency/Converter is not able to perform contractual obligations for the project during the contract pe-

riod, the Original Manufacturer shall own full responsibility to comply all contractual obligations relating 

the captioned work of SBI at their own (i.e. OEM’s) risk cost and consequences.  

 

The technical bid not accompanied by abovementioned any one or more documents shall be treated as non-

responsive bid and the same shall be summarily disqualified. Moreover, such bidders shall not be allowed to 

participate in the submission of Price Bid, No correspondence shall be entertained in this regard.  

 

2. Taxes, duties, levies etc.:  

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cuss or charges in respect of the 

works but excluding GST which shall be payable over and above the approved rates as per actual. Variation 

of taxes, duties, fees, levies etc. (excluding GST) if any, till completion of work shall be deemed to be 

included in the quoted rates and no extra claim on this account in any case will be entertained. If a new tax or 

duty or levy or cuss or royalty or octopi is imposed under as statutory law during the currency of contract the 

same shall be borne by the Contractor/ Vendor. GST will however be paid by the SBI as applicable. 

 

3. The Contractor/ Vendor shall study the schedule of items, technical specifications, drawings, design, etc. for 

its sufficiency considering all the regulations of local authorities and supply company and code of standard as 

applicable at the time of submitting the tender and shall bring to the notice of bank, addition or deletion, if 

any, in writing before due date of submission of tender.  

 

4. Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind to 

accept the lowest or any tender and the tender or tenders shall have no right to question the acts of the SBI 

However adequate transparency would be maintained by the SBI.  

 

5. Dimensions and levels 

 

All dimensions and levels shown on the drawings shall be verified by the contractor and the site and he will 

be held responsible for the accuracy and maintenance of all the dimensions and the levels. Figured 

dimensions are in all cases to be accepted and dimension shall be scaled. Large scale details shall take 

precedence over small scale drawings. In case of discrepancy the contractor shall ask for clarification from 

the Architect / consultant before proceeding with the work.  

 

6. Notice of operation   

The contractor shall not carry out any important operation without the Consent in with from the Architect / 

consultant:  

 

7. Construction records  

The contractor shall keep and provide to the Architect / consultant full and accurate records of the dimensions 

and positions of all new work and any other information necessary to prepare complete drawings recording 

details of the work as construction. 

 

 

8. Safety of adjacent structures and trees 

The contractor shall provide and erect to the approval of the Architect / consultant supports as may be 
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required to protect effectively all structures and protective give to trees, which may be endangered by the 

execution of the works or otherwise such permanent measures as may be required by the Architect to protect 

the tree structures.   

 

9. Temporary works 

Before any temporary works are commenced the contractor shall submit at least in advance to the architect / 

consultant for approval complete drawings of all temporary works he may require for the execution of the 

works. The contractor shall carry out the modifications relating to strength, if required by the architect / 

consultant may require in accordance with the conditions of contract at his own cost the contractor shall be 

solely responsible for the stability and safety of all temporary works and unfinished works and for the quality 

of the permanent works resulting from the arrangement eventually adopted for their execution.  

 

10. Water power and other facilities 

a) The rate quoted by the contractor shall include all expenses that are required for providing all the wa-

ter required for the work and the contractor shall make his own arrangements for the supply of good 

quality water suitable for the construction and good quality drinking water for their workers If neces-

sary the contractor has to sink a tube well / open well and bring water by means of tankers at his own 

cost for the purpose The STATE BANK OF INDIA will not be liable to pay any charges in connec-

tion with the above  

 

b) The rate quoted in the tender shall include the expenses for obtaining and maintaining power connec-

tions and shall pay for the consumption charges  

 

c) The contractors for other trades directly appointed by the STATE BANK OF INDIA shall be entitled 

to take power and water connections from the temporary water and power supply obtained by the 

contractor However, the concerned contractor shall make their own arrangements to draw the supply 

and pay directly the actual consumption charges at mutually agreed rates between them. All munici-

pal charges for drainage and water connection for Construction purposes shall be borne by the con-

tactor and charges payable for permanent connections, if any, shall be initially paid by the contactor 

and the SBI   will reimburse the amount on production of receipts  

 

d) The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to 

obtain the requisite Permission from the various authorities, but the responsibility for obtaining the 

same in time shall be of the contractor 

 

 

11. Facilities for contractor’s employees 

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 

including adequate drinking water facilities. The contractor shall also make the arrangements at his own cost 

for transport where necessary for his staff and workmen to and from site of work at his own cost.   

 

12. Lighting of works 

The contractor shall at all times provide adequate and approved lighting as required for the proper execution 

and supervision and inspection of work.  

 

13. Firefighting arrangements 

i) The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he 

shall provide requisite number of fire extinguishers and adequate number of buckets, some of which are to be 

always kept filled with sand and some with water this equipment shall be provided at suitable prominent and 

easily accessible place and shall be properly maintained.  

 

 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own 

cost and, to the approval of the relevant authorities. The contractor makes the following arrangements at his 
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own cost but not limited the following:  

 

a) Proper handling, storage and disposal of combustible materials and waste.  

b) Work operations which can create fire hazards.  

c) Access for fire-fighting equipment.  

d) Type, number and location of containers for the removal of surplus materials and rubbish.  

e) Type, size, number and location of fire extinguishers or other tire fighting equipment.  

f) General house keeping  

 

14. Site order book 

A site order book shall be maintained at site for the purpose of quick communication between the Architect / 

Consultant. Any communication relating to the work may be conveyed through records in the site order book. 

Such a communication from one party to the other shall be deemed to have been adequately served in terms 

of contract Each site order book shall have machine numbered pages in triplicate and shall carefully 

maintained and preserved by the contractor and shall be made available to the architect / consultant as and 

when demanded- Any instruction which the architect /consultant may like to issue to the contractor or the 

contractor may like to bring to the architect / consultant two copies of such instructions shall be taken from 

the site order book and one copy will be handed over to the party against proper acknowledgment and the 

second copy will be retained for their record.  

 

15. Temporary fencing/ barricading  

The contractor shall provide and maintain a suitable temporary fencing / barricading and gates at his cost to 

adequately enclose all boundaries of the site for the protection of the public and for the proper execution and 

security of the work and in accordance with the requirement of the architect I consultant and regulations of 

local authorities. These shall be altered, relocated and adopted from time to time as necessary and removed 

on completion of the work.  

 

16. Site meetings  

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior 

representative along with the site representative and other staff of approved sub-contractors and suppliers as 

required to the site meetings and ensure all follow up actions. Any additional review meetings shall he held if 

required by the architect/ consultant. -  

 

17. Disposal of refuse  

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same 

as directed by the architect / consultant at his own cost. It is the responsibility of the contractor to obtain from 

the local authorities concerned to the effect that all rubbish arising out of contractor’s activities at the 

construction site or any other off-site activities borrow pits has been properly disposed off.  

 

18. Contractor to verify site measurement  

The contractor shall check and verify all site measurements whenever requested other specialists contractors 

or other sub-contractors to enable them to prepare the own shop drawing and pass on the information with 

sufficient promptness as will in any way delay the works.  

 

19. Displaying the name of the work  

The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating 

there in the name of the project and other details as given by the architect/consultant at his own cost and 

remove the same on completion of work.   

 

20. As built drawings 

i) For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue 

two sets of drawings to the Contractor for the items for some changes have been made. From the approved 

drawings as instructed by the STATE BANK OF INDIA / Architect / Consultant. The contractor will make 

the changes made on these copies and return these copies to the architect / Consultant for their approval. In 
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cases revision is required or the corrections are not properly marked the architect / Consultant will point 

out the discrepancies to the contractor. The contractor will have to incorporated these corrections and / or 

attend to discrepancies either on copies as directed by the architect / consultant and resubmit to him for 

approval. The architect / consultant will return one copy duly approved by him.  

 

ii) For the drawings prepared by the contractor  

The contractor will modify the drawing prepared by him wherever the changes made by the STATE BANK 

OF INDIA / architect / consultant. And submit two copies of such modified drawings to the architect/ 

consultant for approval. The architect / consultant will return one copy of the approved drawing to the 

contractor.  

 

21. Approved make 

The contractor shall provide all materials from the list of approved makes at his own cost and also appoint the 

specialized agency for the waterproofing anti-termite, aluminum doors and windows and any other item as 

specified in the tender. The architect/consultant may approve any make / agency within the approved list as 

given in the tender after inspection of the sample/mock up.  

 

22. Excise duty, taxes, levies etc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or 

charges in respect of the works including but not limited to sales tax, tax on works contract excise duty, and 

octroi, payable in respect of materials, equipment plant and other things required for the contact. All of the 

aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the STATE BANK OF 

INDIA shall not be required to pay any additional or extra amount on this account. Variation of taxes, duties, 

fees, levies etc. if any, till completion of work shall be deemed to be included in the quoted rates and no extra 

amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be 

deemed to be included in the quoted rates and no extra claim on this account will in any case be entertained. 

If a new tax or duty or levy or cess or royalty or octroi is imposed under as statutory law during the currency 

of contract the same shall be borne by the contractor.  

 

23. Photographs:  

 

• The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large 

photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved por-

tions of each building, at intervals of not more than one months during the progress of the work or 

at every important stage of construction.  

 

• In addition to above, the contractor shall be bound to submit adequate no. of site photographs along 

with each Running Bill for the project clearing showing major progress of work measured and 

claimed therein failing which the Architect/ STATE BANK OF INDIA may consider returning the 

Bill to the contractor and no claim for delay on this account will be entertained.   
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                                                             SAFETY CODE 

 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a readily 

accessible place.  

 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury necessi-

tates hospitalization.  

 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground.  

 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less 

than 30 cm. (clear) and the distance between two adjacent running shall not be more than 30 cm. When a lad-

der is used an extra mazdoor shall be engaged for holding ladder.  

 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of 

trench whichever is more. All trenches and excavations shall be provided with necessary fencing and lighting.  

 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 

the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one 

meter.  

 

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it un-

safe.  

 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime shall 

be provided with protective footwear and rubber hand gloves.  

 

9          Those engaged in welding works shall be provided with welders’ protective eye shield and gloves.  

 

10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade paint.  

(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in the form of spray 

or surface having lead paint dry rubbed and scrapped.  

 

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable 

the working painters to wash during cessation of work.  

 

12       Hoisting machines and tackle used in the works including their attachments anchor and supports shall be in 

perfect condition.  

 

13.      The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and 

adequate strength and free form defects.  
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                              BANK’S BUILDING INTERIOR PROJECTS – MAINTENANCE OF RECORDS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

A.  Registers at the site office of the Bank’s Engineer : 

1  Measurement Books. 

2  Drawing register. 

3  Materials at site register. 

4  Hindrance Register.  

5  File and Register for extra / variation items. 

6  Materials test Register and File. 

7  Site Order Book (in triplicate) 

8 Labor Report and progress Report Register. 

9  Site Visit & Instructions Register. 

10  Certified true copies of the contracts. 
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                                                                (GENERAL MATERIAL MAKES) 

(For Interior Work Tenders) 

 

S.N. MATERIALS APPROVED MANUFACTURERS 

1 Laminate Archid, Aerolam, Greenlam, Century, Royal Touch 

2 Veneer Archid, Green, Century, Duro 

3 Plywood Archid Ply, Duro, Century, Greenply 

4 MDF Board Century MDF, Greenply MDF, Duratuff MDF, Ar-

chid MDF 
5 Flush Doors Archid, Duro, Century, Green 

6 Calcium Silicate Ramco Hilux, Yunion Board 

7 Aluminum Extruded Sections Jindal, Hindalco, Bharat, Maan 

8 Aluminum Fittings Jindal, Hindalco, Bharat, Maan 

9 Drawer Sliding Fittings Godrej, Hettich, Haffle 

10 Readymade Computer Draw-

er 

Godrej, Hettich, HaffleBlum 

11 Glazing Saint Gobain, Aasahi Float, Modi Guard 

12 Patch Fittings & Locks Dorma, Godrej, Dorset 

13 Handles Godrej, Hettich, Haffle 

14 FRP Doors Godrej, Aditya FRP, Rawji FRP 

15 Mineral Fibre False Ceiling Armstrong 

16 Tapered Edge Gypsum Plain Board India Gypsum/ Gyproc 

17 Chemicals for Repair Work Krishna Conchem Products Pvt. Ltd., Sunanda Chemicals, 

BASF Chemicals. 

18 ACP Panels Aluco bond, ALU Décor,Alstrong, Alstone 

19 Acrylic Sheets Sanmati Acrylics, Acrylic Sheet India,Acry Plus 

20 Oil Bound Distemper Nerolac, Asian, Sherwin WillamsPaints. 

21 Synthetic Enamel Paint Nerolac, Asian, Sherwin WillamsPaints. 

22 AcrylicEmulsion paint Nerolac, Asian, Sherwin Willams 

23 Texturized Interior Paint Sandtex Matt, Dulux, Berger, Asian 

24 Cement Paint Snowcem/ Surfacem/ Durocem 

25 Wooden Flooring Pergo, Xylox, Armstrong, Vista 

26 False Flooring Unifloor, Armstrong, Flexi Access 

27 Vitrified Tiles Kajaria, Simpolo, Nitco, RAK 

28 Anti-skid Ceramic Tiles Kajaria, Bell Ceramics, Simpolo, RAK Ceramics 

29 Ceramic Wall Tiles Kajaria, Bell Ceramics,Simpolo, RAK Ceramics. 

30 Waterproofing Compound Sunanda, Pidilite, Roff Chemicals, BASF, Dr. Fixit, 

31 Cement (43/53 Grade), 

(OPC/PPC) 

Ultratech, A.C.C., Lafarge. 

32 CPVC Pipes Prince, Supreme, Astral 

33 PVC Waste Pipe Prince, Supreme, Astral 

34 Kitchen SS Sinks Nirali, Faber, Neelkant 

35 Sanitary Wares Makes: Parryware, Hindware, Cera 

37 Faucets Jaquar, Plumber, Cera 
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Note:   

 1. Samples of all items shall be approved by the Architect / Engineer before   use. 

  

 2. Bank may ask for the bills / cash memo of various items purchased by the  Contractor from the market,  

     For  its  satisfaction. 

  

 3. Work will be carried out as per tender specifications / drawings and     instructions of Architect / Bank’s   

     Engineer.  

 

4. Branch Manager/Architect shall first physically check all the materials brought by   the contractor at site,   

    as Per the make / brand mentioned above and then allow the Contractor to use the same for work. 
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             TABLE-I 

 

PROFORMA FOR HINDRANCE TO WORK 

 

Name of Work    :  Date of Start of work  

Name of Contractor   :  Period of Completion 

Agreement  No.    :  Dt. of Completion of work  

 

 

 

 

S. No. Nature of 

Hindrance 

Date of 

Occurrence 

of Hindrance 

Date of which 

Hindrance was 

removed 

Period of which 

Hindrance 

existed 

Signature 

of Site 

Engineer 

Signature of 

Bank / 

Architects 

Representative 

1 2 3 4 5 6 7 
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TABLE-II 

 

PROFORMA FOR RUNNING A/C BILL 

 

I. Name of Contractor / Agency  : 

II. Name of Work    : 

III. Sl. No. of this Bill   : 

IV. No. & Date of previous Bill  : 

V. Reference to Agreement No.  : 

VI. Date of Written order to commence : 

VII. Date of Completion as per Agreement : 

 

S.No.  Item 

Description  

Unit  Rate  

(Rs.)  

 As per Tender  

 Quantity  Amount  

(Rs.)  

1  2  3  4   5  

 

 

 

     

      

 

Upto Previous R.A.  

Bill  

Up Date (Gross  Present Bill  Remarks  

Quantity  Amount  

(Rs.)  

Quantity  Amount  

(Rs.)  

Quantity  Amount  

(Rs.)  

6  7  8  9  

    

 

        Note:  

                1. If part rate is allowed for any items, it   ____________  

 should be indicated with reasons for  ___________  

 allowing such a rate.  Net Value since previous  

bill 

 

               2. If ad-hoc payment is made, it should   be mentioned specifically.  
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                                                              CERTIFICATE 

 

The measurements on the basis of which the above entries for the Running 

Bill No. -------------------------- were made have been taken jointly on ---------------------- 

 

---- and are recorded at pages -------------------------- to -------------------------- of measurement book No. ------------------

--------. 

 

 

 

---------------- ----------------------- --------------------- 

Signature and  date of 

Contractor 

Signature and  date of 

Architects 

Representative (Seal) 

Signature and  date of 

Site Engineer 

   

 

 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender 

drawings, conditions and specifications. 

 

--------------------   --------------------- 

 

Architect                                                                              Signature and date of Site Engineer 
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 TABLE-III 

                                                        MEMORANDUM FOR PAYMENT 

 

  R/A BILL NO.  

 

1. Total value of work done since     Rs. -----------  

Previous bill (A)  

 

2. Total amount of secured advance due    Rs. -----------  

Since  Previous Bill (B)  

 

3. Total amount due since Previous Bill    Rs. -----------  

(C) (A+B)  

 

4. PVA on account of declaration in price    Rs. -----------  

of Steel, Cement and other materials and labor as detailed 

in separate statements enclosed.  

 

5. Total amount due to the Contractor   Rs. -----------  

 

 

 

 

 

    

 OBJECTIONS:    

 

i) Secured Advance paid in the previous    Rs. -----------   R/A  

 

ii) Retention money on value of works as    Rs. ----------- per accepted tenders upto date 

amount Rs.  

 

 Less already recovered                                    Rs. -----------   

 

 Balance to be recovered                                   Rs. -----------   

 

iii) Mobilization Advance, if any     

 

(a) Outstanding  amount (principal  +   Rs. -----------   

interest) as on date   

 

(b) To be recovered in this bill     Rs. -----------   

 

iii. Any other Departmental materials cost    Rs. -----------   

to be recovered as per contract, if any  

 

iv. Any other Departmental service                Rs. -----------   

charges to be recovered if any, as per contract (water, power 

etc.) enclose statement.  

 

 Total Deduction as per contract (F)                   Rs. -----------  



 
SIGNATURE OF CONTRACTOR & SEAL OF FIRM  

Page |35 

 

 

 Adjustments, if any -------------------  Rs. -----------  Amount less received by Contractor in  

--------- R/A Bill (as per statement of  

Contractor)  

 

 P.V.A.  

 

 Rs. -----------   

 Total amount payable as per contract  

(E+F+G)  

 

 Rs. -----------   

 (Rupees  ---------------------------  in words)     

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of the 

measurements of work as required and is recommended for payment.  

 

 

Date: -------------------------     -----------------------------  

       Signature of Architect  

        with Seal  

 

 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me after due test checking of 

measurements of works as required and is recommended for payment for an amount of Rs...................................  

 

 

Date: -----------------------------  

        Signature of Owners  

        Engineer  

 

 

 

 STATUTORY DEDUCTION:    

 

i) Total Amount due (E)   Rs. -----------   

 

ii) Less I.T. Payable   Rs. -----------   

 

iii) Less S.T. Payable   Rs. -----------   

 

 Net Payable    Rs. -----------  

 

 

This figures given in the Memorandum for payable has been verified and bill passed for payment -------------------------

--------------------------------------- (in words and figures)  

 

Date: ----------------------     ----------------------------------  
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