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STATE BANK OF INDIA 
 

 

TENDER FOR: PROPOSED AIR CONDITIONING WORKS FOR 32 NOS. EMERALD 
BRANCHES ON RATE CONTRACT BASIS 

 
 

PART – A:  TECHNICAL BID 
 

TENDER ID: MUM20240507 
 
 
 
TENDER SUBMITTED BY: 
 
NAME   : __________________________________ 
 
ADDRESS  : __________________________________ 
 
    __________________________________ 
 
    __________________________________ 
  
DATE   : __________________________________ 
 
 
 
 

 

The Assistant General Manager 
Premises & Estate Department, Mumbai Metro, 

State Bank of India, 
Local Head Office, 

Bandra Kurla Complex, Mumbai- 400 051. 
 

E-mail: agmpe.lhomum@sbi.co.in 
 
  
 
 
 
 
 
 

mailto:agmpe.lhomum@sbi.co.in


Page 2 of 63 

 

 
NOTICE INVITING TENDERS 

 

TENDER FOR: PROPOSED AIR CONDITIONING WORKS FOR 32 NOS. EMERALD 
BRANCHES ON RATE CONTRACT BASIS 

 
SBI, Premises & Estate Department, Mumbai Metro, LHO, Mumbai Metro invites E-tenders on 
“Rate-Contract basis” for captioned work from the SBI eligible empaneled contractors under 
appropriate category(10 Lakh and above). 
 
Details of the tenders are as under:  
 

SN Particulars Details 

1 Name of work Tender for proposed AIR CONDITIONING Works of 
Emerald Branches (32 Nos). 

2 Nature of Work Interior Works 

3 Time allowed for completion 1 month 

5 Earnest Money Deposit Rs 25,000/- (Twenty Five Thousand Rupees Only) by 
means of Demand Draft / Pay Order (Valid for a period of 
90 Days from the last date of submission of the tender) 
from any scheduled Nationalized Bank drawn in favor of 
Assistant General Manager (P&E) and payable at 
Mumbai. 

6 Initial Security Deposit (ISD) 2% of contract amount (EMD will be returned on receipt of 
ISD). The successful bidder(s) shall be responsible to 
deposit Initial security deposit @ 2% of the Contract 
Value by way of demand draft in favour Assistant General 
Manager (P&E) and payable at Mumbai within 10 days 
from the date of receipt of “Work Order” from 
SBI/Architects. 
The SBI may consider accepting ISD in the form of Bank 
Guarantee issued by any Scheduled Bank in the format 
supplied/approved by the SBI within its sole discretion but 
the same cannot be considered as a right of the bidder. 

7 Date of availability of tender 

documents on Service 

Provider‟s website 

 
 

8 (a) Technical Bid 
 

16.05.2024 to 22.05.2024 
Available at M/s e-Procurement Technologies Ltd., our 
Service Provider‟s portal  
https://etender.sbi/ 

 (b) Price Bid. 17.05.2024 to 22.05.2024 
Available at M/s e-Procurement Technologies Ltd., our 
Service Provider‟s portal  
https://etender.sbi/ 
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 Last date & time for 
submission of EMD  

22.05.2024by 03:00 PM 
Note: It is sole responsibility of the bidder to ensure 
submission of their EMD and Cost of tender document 
cum processing by stipulated date and time at specified 
address failing which they will not be allowed to 
participate in E-Tendering 

9 Address for submission of 
EMD  

The Assistant General Manager, 
Premises & Estate Department, Mumbai Metro, 
State Bank of India, 
Local Head Office, 
Bandra Kurla Complex, 
Mumbai-400 051. 

10 Date and Time of opening of 
Online Technical Bid 

22.05.2024 by 03:30 PM  

11 Last date & time for 
submission of Online 
Technical bid 

22.05.2024 by 03:00 PM at Service Provider‟s portal 
https://etender.sbi/SBI/ 

12 Date and Time of opening of 
Online Price Bid 

22.05.2024by 03:30 PM  

13 Date and time for submission 
of Online Price Bid. 

22.05.2024 till 03:00 PM at Service Provider‟s portal 
https://etender.sbi/SBI/ 

14 Defects Liability period  One year from the date of virtual completion of work. 

15 Liquidated Damages 0.50% per week subject to max. 5% of contract amount 
for delay in completion of work.  

16 Validity of offer 90 days from the date of opening of Price-bid 

17 Value of Interim Certificate Rs.5.00 Lakh (No advance on materials / plant / 
machinery or mobilization advance shall be paid under 
any circumstances.) 

18 Distribution of work amongst 
L-1, L-2 and up to L-6 bidders 

SBI shall be at liberty to allot the work to L-1,  L-2, L-3 
upto L-6 bidders at approved L-1 rates in the given 
proportion (i.e. L-1 bidder will be allotted minimum 10 
branches, L-2  will be 6 Branches, L3, L4 will be 5 
Branches and L5 &L6 will be given 3 Branches in the 
Mumbai Metro Circle of SBI) 
 
In case, on written demand by the SBI, the L-2 or L-3 
bidder (or both) do not submit their written concurrence 
regarding their willingness to execute the work at L-1 
bidder‟s approved rates by the stipulated date, the SBI 
may consider inviting next lowest bidders for the purpose 
within its sole discretion and not further claim/ 
correspondence shall be entertained in this regard. 

https://etender.sbi/SBI/
https://etender.sbi/SBI/
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In case, any of the bidder (L-1/L-2/L-3 etc.) bidder either 
do not commence the work within the stipulated period or 
back out from the project at any stage, the SBI will be at 
liberty to entrust the work in the same proportion to next 
lower bidder(s) on L-1 approved rate.  
 
Also, in the event of next lowest vendors not ready to 
match L-1 price, leaving only Two bidders, the SBI will 
distribute the work in equal proportion or the entire work 
can also be allotted to only L-1 bidder. 
 
In the eventuality of 3 or more bidders have logged in but 
only 2 bidders have participated in the bidding process 
the SBI may consider awarding entire work either to L-1 
bidder or to distribute amongst both the bidders in 60:40 
proportion within its sole discretion. 

19 Submission of Technical 
Bid (soft Copy- all pages) 

1. Contractors shall download the entire Technical Bid to 
get acquainted with the terms and conditions and 
shall upload compulsorily all pages of the 
technical bid without fail in the e-tendering portal 
after putting the signature and seal. Failing to upload 
as stated above, the tender will be rejected. 

 
2. However, L1 Tenderer should submit the whole 

technical bid spirally bound securely and in serial 
order containing all pages duly signed with company 
seal and date to this Office within 7 days of receipt of 
confirmation. Failure to submit the hardcopy of 
Technical Bid may render the bidder disqualifies.. 

20 e-Tender Service Provider Contact persons: 

Primary Contact Numbers: - M:- 9081000427, 9904407997 

1.Jaymeet Rathod: 079-68136829,jaymeet.rathod@eptl.in 

2.Vinayak Khambe: 079-68136835,vinayak.k@eptl.in 

3. Nadeem Mansuri: 079-68136853,nadeem@eptl.in 

4. Nandan Valera: 079-68136843,nandan.v@eptl.in 

5. Hemangi Patel: 079-68136852,hemangi@eptl.in 

6. Kanchan Kumari: 079-68136820,kanchan.k@eptl.in 

7. Deepak Narekar: 079-68136863,deepak@eptl.in 

8. AnshulJuneja: 079-68136840,anshul.juneja@eptl.in 

9. Salina Motani: 079-68136831,salina.motani@eptl.in 

10. Devang Patel: 079-68136859,devang@eptl.in 
Alternate Contact No.: Riddhi Panchal:079-40270506,8460518168, 
riddhi.pancal@auctiontigher.net 

 
21. No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before opening of the price-bid. 
 

mailto:jaymeet.rathod@eptl.in
mailto:vinayak.k@eptl.in
mailto:nadeem@eptl.in
mailto:nandan.v@eptl.in
mailto:hemangi@eptl.in
mailto:kanchan.k@eptl.in
mailto:deepak@eptl.in
mailto:anshul.juneja@eptl.in
mailto:salina.motani@eptl.in
mailto:devang@eptl.in
mailto:riddhi.pancal@auctiontigher.net
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22. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason for doing so and any claim / correspondence shall be 
entertained in this regard. 
 
23. Tenders received without EMD shall be summarily rejected and such tenders shall not be 
allowed to participate in the online price bidding process.  
 
24. In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 
 
25. For any clarifications regarding E-Tendering procedure, System requirements etc. please 
contact M/s E-Procurement Technologies Limited, Ahmedabad, whose address is mentioned in 
the NIT. 
 
26. Bank has reserve right to use the same prices in any other branches under LHO Mumbai 
Metro among the participated bidders. 
 
27. Allotted bidders shall submit the estimate for allotted branches after site visit. 
 
 
Yours Faithfully, 
 
 
Assistant General Manager (P&E) 
Mumbai Metro Circle 
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SECTION – 1 

 
INSTRUCTIONS TO THE TENDERERS 

 
1.0  Scope of work 
 
E-Tenders are invited by SBI, Premises & Estate Department, Mumbai Metro, LHO, Mumbai for 
Proposed AIR CONDITIONING Works of various Emerald Branches on Rate Contract 
Basis 
 
1. Site and its location 
 

The proposed work is to be carried out at following 32 Nos. Emerald Branches 
located in Mumbai / Sub-urban for State Bank of India:  
 
1. Vashi Sector 7 (10330) 
2. SPBB Mumbai (4205) 
3. Kemp‟s Corner (6994) 
4. Opera House (1417) 
5. Madam Cama Road (8586) 
6. Currey Road (61257) 
7. Bhakti Park (61528) 
8. Konkan Bhawan (6240) 
9. Thane Main Branch (489) 
10. Prabhadevi (15445) 
11. Dombivali East (7124) 
12. Borivali West (551) 
13. Pali Market Hub (3452) 
14. Worli North (290) 
15. Sea Woods Hub (10725) 
16. Naupada, Thane (5354) 
17. Deonar (3109) 
18. Mahul Road (564) 
19. Parel (1884) 
20. Dadar West (20377) 
21. Vashi Turbhe (3736) 
22. NRI Vile Parle-Wset (15520) 
23. Churchgate (1821) 
24. August Kranti Maidan (1885) 
25. Cuffe Parade (5345) 
26. Empire House Branch, Fort (30002) 
27. WodeHouse  RD(572) 
28. Byculla (343) 
29. PBB Churchgate (4283) 
30. Nepean Sea Road (1862) 
31. Vile Parle West (515) 
32. Dadar Millenium (353) 
 

2.0  Tender documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner. 
 

Instructions to tenderers 
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General conditions of Contract 
 
Special conditions of Contract 

 
Additional specifications 

 
Drawings 

 
Price bid A 
 

2.2  The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below; 

 
a) Price Bid 

b) Technical specifications 

c) Drawings 

d) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 

 
2.3 The tender documents are not transferable. 
 
3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc. 
 
The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

 
4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of Rs 25,000/- (Twenty Five 

Thousand Rupees Only)by means of Demand Draft / Pay Order (Valid for a period of 
90 Days from the last date of submission of the tender) from any Scheduled Nationalized 
Bank drawn in favour of Assistant General Manager (P&E) payable at Mumbai. 

 
4.2  EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 
4.5  EMD of successful tenderer will also be returned on receipt of InitialSecurity Deposit. 
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5.0  Initial/ Security Deposit 
 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value in favour of SBI within a period of 15 days of acceptance of tender. EMD will be 
returned on receipt of Initial security Deposit. 

 
6.0  Security Deposit 
 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract 

value is in the form of Initial Security Deposit (ISD) which includes the EMD. 
Balance 3% shall be deducted from the running account bill of the work at the rate 
of 10% of the respective running account bill i.e., deduction from each running bill 
account will be @10% till Total Security Deposit (TSD) including ISD reaches to 
5% of contract value. The 50% of the Total Security Deposit shall be paid to the 
contract on the basis of Architect’s certifying the virtual completion. The balance 
50% would be paid to the contractors after the defects liability period as specified 
in the contract. 

 
6.2 Additional Security Deposit 

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit (ASD) 
equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment 
of contract. Such ASD could be in the form of FDR / Bank‟s guarantee in the Bank‟s 
name as per format approved by the Bank. On successful completion of work ASD will 
be returned to the contractor. In case contractor fails to complete the work in time or as 
per tender specification or leave the job incomplete, the bank will be at liberty to recover 
the dues from ASD or to forfeit such ASD as the case may be within its sole discretion. 

 
6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit& 

Additional Security Deposit. 
 
7.0  Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 7 days from the receipt of 
intimation of acceptance of the tender by the Bank. However, the written acceptance of 
the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 

 
8.0  Completion Period 

Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 1 month from the date of award 
of work. 
 
 
 

9.0  Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of opening price bid. If the tenderer withdraws his/her offer during the value period 
or makes modifications in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 
 

10.0  Liquidated Damages 
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The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 

 
 

11.0 Rate and Prices 
 

11.1 Instructions to Tenderers Regarding Percentage Rate Tender: 
  
11.1.1 The Tenderers shall quote percentage above / below / at par (in figures as well as in 

words) on the total estimated cost given in Schedule of Quantities, he will be willing to 
execute the work. 

11.1.2 In percentage rate tenders only percentage quoted shall be considered. Any tender 
containing item rates is liable to be rejected. Percentage quoted by the tenderer in 
percentage rate tender shall be accurately filled in figures and works, so that there is no 
discrepancy. 

11.1.3 The tender submitted shall be treated as invalid if the contractor does not quote 
percentage above / below / at par on the total amount of tender. 

11.1.4 If the percentage above / below / at par is different in figures & words on the total amount 
of tender than amount quoted in words will be considered. 

11.1.5 The rate and amount mentioned in the Schedule of Quantities will be in Indian Currency 
(₹) only and willbe firm and include all costs, allowances etc. except GST, which will be 
payable / reimbursed at actuals. 

 
 
11.2 The SBI reserve their rights to accept any tenders, either in whole or in part or may 

entrust the work in phases or may drop the part scope of work at any stage of the project 
or get the works done through another contractor at the cost of the accepted tenderer 
within its sole discretion without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 
 

11.3 In case it is decided by the SBI to reduce the scope of work at any stage of the project, 
the contractor shall not be entitled to raise any claim / compensation on account of 
reduction in scope of work. Also, the SBI may consider for increase in scope of similar 
work in other buildings in phases but within a reasonable time interval and the contractor 
shall be bound to execute the same within the stipulated time period and as per rates 
quoted by them in this tender without any claim for price escalation. 
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LETTER OF UNDERTAKING 
 

 
To, 
The Assistant General Manager, 
Premises & Estate Department, Mumbai Metro, 
State Bank of India, 
Local Head Office, 
Bandra Kurla Complex, Mumbai-400 051. 

 

Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the 
site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said memorandum at the rates mentioned in the attached Schedule of 
Quantities and in accordance in all respects with the specifications, design, drawings and 
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special 
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 
provided for by, and in all other respects in accordance with such conditions so far as they may 
be applicable. 
 

 MEMORANDUM 

(a) Description of work Proposed AIR CONDITIONING Works of 32 Nos. 
Emerald Branches on Rate Contract Basis 

(b) Earnest Money Rs. 25,000/- (Twenty Five Thousand Rupees Only) 
by means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of submission of 
the tender) from any scheduled Nationalized Bank 
drawn in favour of Assistant General Manager (P&E) 
payable at Mumbai. 

(c) Time allowed for completion 
of the Works from Seven day 
after the date of written Order 
or date of handing over of the 
site (Whichever is later) to 
commence the work      

1 month 

   
1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 

provisions of the said conditions of contract annexed hereto so far as may be applicable or 
in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract. 

 
2) I / We have deposited a sum of Rs 25,000/- (Twenty Five Thousand Rupees Only)as 

Earnest Money with SBI which amount is not to bear any interest. Should I / We fail to 
execute the Contract when called upon to do so, I / we do hereby agree that this sum shall 
be forfeited by me/us to SBI.  
 

3) I/ We have read and understood various clauses of this tender and hereby submit our 
specific undertaking and concurrence in terms clause 6.2 of “Instruction to tenderer” to 
deposit Additional Security Deposit (ASD) of required amount as provided for in this 
tender and within the stipulated period, in case, my/our tender is found too low (i.e. beyond 
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10% of the estimated cost), as a performance guarantee for due fulfilment of our 
contractual obligation for the project.  
 
Further, under any circumstances, whatsoever, if I/We fail to comply the same including 
compliance of any such other conditions of tender within the stipulated time. I /We hereby, 
authorized SBI to cancel my/Our tender, to forfeit my EMD/ISD/ASD and to take further 
necessary action as deemed fit including debarring our firm from participating in SBI future 
tenders/de-paneling etc. 

 
4) I/ We understand that as per terms of this tender, SBI may consider accepting our tender 

in part or whole or may entrust the various work proposed in phases. We, therefore, 
undertake that we shall not raise any claim/ compensation in the eventuality of Bank 
deciding to drop any of the work from the scope of work of this tender at any stage during 
the contract period. Further, we also undertake to execute the work entrusted to us in 
phases on our approved percentage and within stipulated time limit without any extra claim 
for price escalation as also provided for in the clause 11.1.14“Instructions to Tenderers” of 
this tender.  
 

5) We understand that the SBI shall be at liberty to distribute the work amongst L-1, L-2, L-3 
upto L-6 bidders in the given proportion (i.e. L-1 bidder will be allotted 10 branches, L2 will 
be 6 Branches, L3,L4 bidders will be 5 Branches and L5, L6 will be 3 Branches each  in 
the Mumbai Metro Circle of SBI) to which we submit our concurrence and shall not raise 
any objection for the same. 

 
6) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the 

prices of any of the material during the currency of contract/execution/completion period 
including authorized extended contract period, if any. 

 
7) Our Bankers are: 

I)  
 
ii)  
 
The names of partners of our firm are: 
i)  
 
ii) 

 
Name of the partner of the firm   
Authorised to sign       
Or        
(Name of person having Power of    
Attorney to sign the Contract.  
(Certified true copy of the Power   
of Attorney should be attached) 
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses 
i)  
 
ii)  

 
(A) Contact Information 
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E-Procurement Technologies Ltd. 

 
State Bank of India 

 
B-704, Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, 
Ahmedabad - 380 006. 
Gujarat State, India 
 
Tel.: +91 79 61200 579 | 580 | 567 | 569 | 
566 
 
 
Mr.Samjad Khan 

E-mail : samjad@auctiontiger.net 
Contact No : 9879996111 / 9265871720 

 
The Assistant General Manager, 
Premises & Estate Department, Mumbai 
Metro, 
State Bank of India, 
Local Head Office, 
Bandra Kurla Complex, Mumbai- 400 051. 
 
 
 
 
Officer Name : Mr. Atul Deshpande 
Department   :Premises & Estate 
Contact No    :+91 9552412899 
E-mail: agmpe.lhomum@sbi.co.in 
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(B) SAMPLE BUSINESS RULE DOCUMENT 

 
ONLINE E-TENDERING FOR PROPOSED AIR CONDITIONING WORKS  OF 32 NOS. 

EMERALD BRANCHES ON RATE CONTRACT BASIS 
 

(A) Business rules for E-tendering: 

1. Only empaneled contractors with SBI under appropriate category who are invited by the 
project Architect/SBI shall only be eligible to participate. 
 

2. SBI will engage the services of an E-tendering service provider who will provide 
necessary training and assistance before commencement of online bidding on Internet. 

 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider 

to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format 

(provided by service provider),before start of E-tendering. Without this the vendor will not 
be eligible to participate in the event. 
 

6. The Contractors will be required to submit the various documents in sealed Envelope to 
the office of SBI at the address mentioned hereinbefore by the stipulated date i.e. (1) 
Hard Copy of Technical Bid duly signed and stamped on each page (2) Demand Draft of 
specified amount of EMD (3) Copy of Receipt/Challan of Cost of Tender documents. 
Contractors not submitting any one or more documents shall not be eligible to participate 
in the on-line price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 
 
(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s. E-Procurement 
Technologies Ltd..has been engaged by SBI an authorized service provider. Please go through 
the guidelines given below and submit your acceptance to the same along with your 
Commercial Bid. 
 

1. E-tendering shall be conducted by SBI through M/s. E-Procurement Technologies Ltd., 
on pre-specified date. While the Contractors shall be quoting from their own offices/ 
place of their choice, Internet connectivity and other paraphernalia requirements shall 
have to be ensured by Contractors themselves. In the event of failure of their Internet 
connectivity, (due to any reason whatsoever it may be) it is the bidders‟ responsibility. In 
order to ward-off such contingent situation bidders are requested to make all the 
necessary arrangements/ alternatives such as back–up power supply whatever required 
so that they are able to circumvent such situation and still be able to participate in the E-
tendering successfully. Failure of power at the premises of Contractors during the E-
tendering cannot be the cause for not participating in the E-tendering. On account of this 
the time for the E-tendering cannot be extended and SBI is not responsible for such 
eventualities. 
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2. M/s. E-Procurement Technologies Ltd.., shall arrange to train your nominated person(s), 

without any cost to you. They shall also explain you all the Rules related to the E-
tendering. You are required to give your compliance on it before start of bid process.   

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian currency & Unit of Measurement will be displayed in Online E-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by 
SBI their appointed Architects. 

 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 
 

6. Procedure of E-tendering: 
 

i. Online E-tendering: 
 
(a) The NIT &Technical bid available on the Bank‟s website during the period 

specified in the NIT. 
(b) Online e-tendering is open to the empaneled bidders who receive NIT from the 

Architect and qualified for participating in the price bidding as provisions 
mentioned herein above through SBI approved Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider wherein 
the contractors will be required to fill-in their percentage rates on overall 
estimate. 

(d) The Contractors are advised not to wait till the last minute to submit their online 
tender price bid to avoid complications related with internet connectivity, 
network problems, system crash down, power failure, etc. 

(e) In case, contractor fails to quote their rates for any one or more tender items, 
their tender shall be treated as “Incomplete Tender” and shall be liable for 
rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 
Password by M/s. E-Procurement Technologies Ltd. The Bidders are requested to 
change the Password after the receipt of initial Password from M/s. E-Procurement 
Technologies Ltd. All bids made from the Login ID given to the bidder will be deemed to 
have been made by the bidder.  
 

8.  BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or 
fail to complete the work as per the rates quoted, SBI shall at liberty to take action as 
deemed necessary including de-paneling such contractors and forfeiting their EMD. 

 
9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of 

Contract shall be final and binding on all the Bidders.  
  

10. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 
ordering, without assigning any reason. 

 
11. SBI shall not have any liability to bidders for any interruption or delay in access to the 

site irrespective of the cause. 
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12. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date.  

 
13. OTHER TERMS & CONDITIONS:  

 
- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other suppliers / 
bidders. 

 
- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to 

any other party. 
 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its 
sole discretion.  

 
- SBI or its authorized service provider M/s. E-Procurement Technologies Ltd. shall 

not have any liability to Bidders for any interruption or delay in access to the site 
irrespective of the cause. 

 
- SBI or its authorized service provider/s. E-Procurement Technologies Ltd. is not 

responsible for any damages, including damages that result from, but are not limited 
to negligence.  

 
- SBI or its authorized service M/s. E-Procurement Technologies Ltd. will not be held 

responsible for consequential damages, including but not limited to systems 
problems, inability to use the system, loss of electronic information etc. 

N.B. 
- All the Bidders are required to submit the Process Compliance Statement (Annexure II) 

duly signed to M/s. E-Procurement Technologies Ltd.. 
 

 -      All the bidders are requested to ensure that they have a valid digital signature 
certificate well in advance to participate in the online even 
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(D) Process Compliance Statement (Annexure II) 
 
(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 
 
To, 
E-Procurement Technologies Ltd. (Auction Tiger) 
B-704 Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, Ahmedabad - 380 006. 
Gujarat State, India 
 
Sub: Tender for Proposed AIR CONDITIONING Works of 32 Nos. Emerald Branches on 
Rate Contract Basis. 
 
Dear Sir,  
 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender 
document  
 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the Reverse 

Auction as mentioned in RFP of SBI as well as this document and confirm our 
agreement to them. 

3) We also confirm that we have taken the training on the auction tool and have understood 
the functionality of the same thoroughly. 

4) We confirm that SBI and ETL shall not be liable & responsible in any manner 
whatsoever for my/our failure to access & bid on the e-auction platform due to loss of 
internet connectivity, electricity failure, virus attack, problems with the PC, any other 
unforeseen circumstances etc. before or during the tendering event. 

5) We also confirm that we have a valid digital signature certificate issued by a valid 
Certifying Authority.  

6) We also confirm that we will mail the price confirmation / break up of our quoted price as 
per Annexure III & Annexure IV within 24 hours of the completion of the bid/ reverse 
auction and the format as requested by SBI/ETL. 

7) We, hereby confirm that we will honor the Bids placed by us during the E-tendering/ 
auction process.  

 
With regards, 
Date:  
Signature with company seal 
Name: 
Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization:  
Scan it and send to this Document on sujith@eptl.in 
 
 
 
 
 

mailto:sujith@eptl.in
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(E) Price Confirmation Letter (Annexure III) 
 
 

(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

 
To, 
E-Procurement Technologies Ltd. (Auction Tiger) 
B-704, Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, Ahmedabad - 380 006. 
Gujarat State, India 
 
 
Sub: Final Price Quoted During E-tendering Proposed AIR CONDITIONING Works of 32 
Nos. Emerald Branches on Rate Contract Basis 
 

Online Price Bid Date: 
 

Dear Sir, 
 
We confirm that we have quoted. 
 
       ---------------------------------------------------- 
 
 
Thanking you and looking forward to the valuable order from SBI. 
 
Yours sincerely,  
 
For _________________ 
 
Name: 
Company: 
Date: 
Seal:                                       
Scan it and send to this Document on sujith@eptl.in 
 

(F) Price break up (Annexure IV) 
 

Detailed Price Break up as per tender document 

 

 
 
 
 
 
 
 

mailto:sujith@eptl.in
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GENERAL CONDITIONS OF CONTRACT 

 
1.0  Definitions: - 

“Contract means the documents forming the tender and the acceptance there of and the 
formal agreement executed between State Bank of India (client) and the contractor, 
together with the documents referred there in including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the 
architects/ Bank and all these documents taken together shall be deemed to form one 
contract and shall be complementary to one another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 
 
1.1.1  „SBl‟ shall mean State Bank of India (client) having its office at State Bank of India, 

Premises & Estate Department, Mumbai Metro, Local Head Office, Bandra Kurla 
Complex, Mumbai and includes the client‟s representatives, successors and assigns. 

 
1.1.2 „Architects/ Consultants‟ shall mean M/s ___________, Architects &Interior Designers.. 
 
1.1.3 „Site Engineer‟ shall mean an Engineer appointed by the Bank at site as their 

representative for day-to-day supervision of work and to give instructions to the 
contractors. 

 
1.1.4 „The Contractor‟ shall mean the individual or firm or company whether incorporate not, 

undertaking the works and shall include legal personal representative of individual or the 
composing the firm or company and the permitted assignees of individual or firms of 
company. 
 
The expression „works‟ or „work‟ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the 
contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the contractor hereunder and work to be 
done by the contractor under the contract. 

 
1.1.5 „Engineer‟ shall mean the representative of the Architect/consultant. 
 
1.1.6 „Drawings‟ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings as 
may be issued by the Engineer from time to time „Contract value shall mean value of the 
entire work as stipulated in the letter of acceptance of tender subject such additions 
there to or deductions there from as may be made under the provide herein after 
contained. 

 
1.1.7 Specifications‟ shall mean the specifications referred to in the tender and modifications 

thereof as may time to time be furnished or approved by the Architect/ Consultant. 
 
1.1.8  “Month” means calendar month. 
 
1.1.9  “Week” means seven consecutive days. 
 
1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 
1.1.11 “Bank‟s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as 

nominated by the AGM (P&E). 
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1.1.12 The following shall constitute the Joint Project Committee ( herein under referred to as 

JPC) for assessing and reviewing the progress of the work on the project and to issue 
instructions  or directions from time to time for being observed and followed by the 
Architects site Engineer /PMC and other consultants / contractors engaged in the 
execution of the project. 
 
i) Assistant General Manager, Premises & Estate Deptt., SBI, who shall be the 

Chairman of the Committee. 
ii) Bank‟s Engineer (civil and Electrical) in-charge of the Project, as may be 

nominated by the AGM (P&E) …..Members 
iii) Concerned partner of the Architects and their Resident Architect….Member. 
iv) Project Manager OR Resident Engineer –in-charge of project of the 

PMC…Member and Secretary respectively. 
 
CLAUSE 
 
1.0  Total Security Deposit 
 

Total Security deposit comprise of 
 

Earnest Money Deposit 
 

Initial security deposit 
 

Retention Money 
 

 
a)  Earnest Money Deposit - 

 
The tenderer shall furnish EMD of Rs 25,000/- (Twenty Five Thousand Rupees Only) in 
the form of Demand drawn in favour of Assistant General Manager (Premises & Estate) 
SBI, LHO Mumbai, payable at Mumbai on any Scheduled Bank. No tender shall be 
considered unless the EMD is so deposited in the required form. No interest shall be 
paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded soon after 
the decision to award the contract is taken without interest. The EMD shall stand 
absolutely forfeited if the tenderer revokes his tender at any time the period when he is 
required to keep his tender open acceptance by the SBI or after it is accepted by the SBI 
the contractor fails to enter into a formal agreement or fails to pay the initial security 
deposit as stipulated or fails to commence the commence the work within the stipulated 
time. 

 
b) Initial Security Deposit (lSD) 
  

The amount of ISD shall be 2% of accepted value of tender in the form of DD/FDR 
drawn on any scheduled Bank and shall be deposited within 7 days from the date of 
acceptance of tender. 
 
 
ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 
 
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit (ASD) 
equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment 
of contract as performance guarantee. Such ASD could be in the form of FDR / Bank‟s 
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guarantee in the Bank‟s name as per format approved by the Bank. On successful 
completion of work ASD will be returned to the contractor. In case contractor fails to 
complete the work in time or as per tender specification or leave the job incomplete, the 
bank will be at liberty to recover the dues from ASD or to forfeit such ASD as the case 
may be within its sole discretion. 
No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
 
c)  Retention Money: - 
 

Besides the SD as deposited by the contractor in the above said manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of 
the contract value.The50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to 
the contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance with the 
conditions of contract including site clearance. 

 
2.0  Language 
 

The language in which the contract documents shall be drawn shall be in English. 
 
3.0  Errors, omissions and discrepancies 
 

In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

 
i)  Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
 
ii)  Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 
iii)  Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted: 
 
a)  In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 
 
 
4.0 Scope of Work: 
 

The contractor shall carryout complete and maintain the said work in every 
respectstrictly accordance with this contract and with the directions of and to the 
satisfaction Bank to be communicated through the architect/consultant. The 
architect/consultant at the directions of the Bank from time to time issue further drawings 
and / or write instructions, details directions and explanations which are here after 
collectively references to as Architect‟s /consultant‟s instructions in regard to the 
variation or modification of the design, quality or quantity of any  work or the addition or 



Page 21 of 63 

 

omission or substitution work. Any discrepancy in the drawings or between BOQ and / or 
drawings and / or specifications. The removal from the site of any material brought 
thereon by the Contractor and any substitution of any other materials therefore the 
removal and / or re-executed of any work executed by him. The dismissal from the work 
of any person engaged thereupon. 

 
5.0 i)  Letter of Acceptance: 
 

Within the validity period of the tender the Bank shall issue a letter of acceptance directly 
or through the architect by registered post or otherwise depositing at the of the 
contractor as given in the tender to enter into a Contract for the execution of the work as 
per the terms of the tender. The letter of acceptance shall constitute a bind contract 
between the SBI and the contractor. 

 
ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the SBI / Architect the 
successful tenderer shall be bound to implement the contract and within fifteen days 
there of shall sign an agreement in a non-judicial stamp paper of appropriate value. 

 
6.0  Ownership of drawings: 
 

All drawings, specifications and copies thereof furnished by the SBI through its 
Architect / consultants are the properties of the SBI. They are not to be used on other 
work.             

 
7.0  Detailed drawings and instructions: 
 

The SBI through its architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the execution of 
the work. All such drawings and instructions shall be consistent with contract documents, 
true developments thereof and reasonably inferable there. 

 
The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various 
activities on receipt of the work order and submit the same to the SBI through the 
architect/consultant 

 
7.0  Copies of agreement 
 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

 
 
8.0  Liquidated damages: 
 

If the contractor fails to maintain the required progress in terms of clause 6. 0 of GOC or 
to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damages at the 
rate of 0.50% of the contract value which subject to a maximum of 5% of the contract 
value. 

 
9.0  Materials, Appliances and Employees 
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Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled in 
the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI /architect/ consultant he shall be removed from the site 
immediately. 

 
10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor 
performs any act, which is against the law, rules and regulations he shall meet all the 
costs arising there from and shall indemnify the SBI any legal actions arising there from. 

 
11.0  Setting out Work: 
 

The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, 
andalignment of all parts thereof and get it approved by the architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by, the 
architect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBI. 

 
12.0  Protection of works and property: 

 
The contractor shall continuously maintain adequate protection. Of all his work from 
damage and shall protect the SBI‟s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies‟ safety 
laws and building codes to prevent accidents, or injuries to persons or property on about 
or adjacent to his place of work. The contractor shall take insurance covers as per 
clause 24.0 at his own cost. The policy may be taken in joint names of the contractor 
and the SBI and the original policy may be lodged with the SBI. 

 
13.0  Inspection of work: 
 

The SBI / Architect / Consultant or their representatives shall at all reasonable times 
have free access to the work site and / or to the workshop, factories, or other places 
where materials are lying or from where they are obtained and the contractor shall 
giveevery facility to the SBI/Architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person 
unless authorized by the SBI/ Architect /Consultant except the representative of Public 
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authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical  
Examiner‟s Organization a wing of Central Vigilance commission. 

 
14.0  Assignment and subletting 
 

The whole of work included in the contract shall be executed the contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share there of or interest therein without the written consent of the SBI 
through the architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its 
progress. 

 
15.0 Quality of materials, workmanship & Test  
 

All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labour, and materials 
as are normally required for examining measuring sampling and testing any material or 
part of work before incorporation in the work for testing as may be selected and required 
by the architect/consultant. 

 
ii)  Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant. Before submitting the sample / literature the contractor shall satisfy 
himself that the material / equipment for which he is submitting the sample / literature 
meet with the requirement of tender specification. Only when the samples are approved 
in writing by the architect / consultant the contractor shall proceed with the procurement 
and installation of the particular material / equipment. The approved samples shall by the 
signed by the Architect / Consultant for identification and shall be kept on record at site 
office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / 
equipment etc. shall be to the account of the contractor. 

 
iii)  Cost of tests 
 

The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ. 

 
iv)  Costs of tests not provided for 
 

If any test is ordered by the Architect/ Consultant which is either 
 
a)  If so intended by or provided for or (in the cases above mentioned) is not so 

particularised, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site or 
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the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0  Obtaining information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfilment of contract. 

 
17.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution the 
works and as long, thereafter, as the Architect / Consultant may consider necessary until 
the expiry of the defects liability period, stated here to. 

 
18.0  Quantities 
 
i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent. The entire amount paid under Clause 19, 20 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded. 

 
 
19.0  Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he require 
the work to be measured and the contractor shall forthwith attend or send a quantity 
representative to assist the Architect in taking such measurements and calculation  and 
to furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detail in 
the specifications. The representative of the Architect / Consultant shall take 
measurements with the contractor‟s representative and the measurements shall be 
entered in the measurement book. The contractor or his authorised representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should the contractor not 
attend or neglect or omit to depute his representative to take measurements the 
measurements recorded by the representative of the Architect / consultant shall be final. 
All authorized extra work, omissions and all variations made shall be included such 
measurement. 

 
20.0  Variations 
 

No alteration, omission or variation ordered in writing by the Architect / consultant 
vitiates the contract. In case the SBl / Architect / Consultant thinks proper at any during 
the progress of works to make any alteration in, or additions to or omission from the 
works or any. alteration in the kind or quality of the materials to be used therein, the 
Architect / Consultant shall give notice thereof in writing to the contractor shall confirm in 
writing within seven days of giving such oral instructions the contract shall alter to, add 
to, or omit from as the case may be in accordance with such but the contractor shall not 
do any work extra to or make any alterations or additions to or omissions from the works 
or any deviation from any of the provisions of the contract, stipulations, specifications or 
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contract drawings without previous consent in writing of the Architect/ Consultant and the 
value of such extras, alterations, additions or omissions shall in all cases be determined 
by the Architect / Consultant and the same shall be added to or deducted from the 
contract value, as the case may be. 

 
21.0  Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made in 
accordance with the following provisions. 

 
a)  (i) The net rates or prices in the contract shall determine the valuation of the 

extra work where such extra work is of similar character and executed under 
similar conditions as the work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates given 
in the priced BOQ. 

 
b)  The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause „c‟ hereunder. 

 
c)  Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/ consultant shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate. 

 
d)  Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman‟s name and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following that in 
which the work has been executed. 

 
e)  It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the „market rate basis for material, labour hire / running charges of 
equipment and wastages etc. plus 15% towards establishment charges, contractor‟s 
overheads and profit. Such items shall, not be eligible for escalation. 

 
22.0  Final measurement 
 

The measurement and valuation in respect of the contract shall be completed within on 
month of the virtual completion of the work. 

 
23.0  Virtual Completion Certificate (VCC) 
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On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works have been completed the 
satisfaction of the SBI: 

 
a)  Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor‟s labour 

equipment and machinery.  
 
b)  Demolish, dismantle and remove the contractor‟s site office, temporary works, structure 

including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI not 
incorporated in the permanent works. 

 
c)  Remove all rubbish, debris etc. from the site and the land allotted to the contractor the 

SBI and shall clear, level and dress, compact the site as required by the SBI. 
 
d)  Shall put the SBI in undisputed custody and possession of the site and all land allot by 

the SBI. 
 
e)  Shall hand over the work in a peaceful manner to the SBI. 
 
f)  All defects / imperfections have been attended and rectified as pointed out by the 

Architects to the full satisfaction of SBI. 
 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ consultant 
shall within fourteen (14) days of the receipt of the application for completion certificate, 
issue a VCC in respect of the work for which the VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI‟s rights and contractor 
liabilities under the contract including the contractor‟s liability for defects liability nor shall 
the issuance of VCC in respect of the works or work at any site be construction as a 
waiver of any right or claim of the S.B.I. against the contractor in respect of or work at 
the site and in respect of which the VCC has been issued. 

 
 
 
24.0  Work by other agencies 
 

The SBI / Architect / consultant reserves the rights to use premises and any portion the 
site for execution of any work not included in the scope of this contract with may desire 
to have carried out by other persons simultaneously and the contractor shall not only 
allow but also extend reasonable facilities for the execution of such work. The contractor 
however shall not be required to provide any plant or material for the execution of such 
work except by special arrangement with the SBI. Such work shall be carried out in such 
manner as not to impede the progress of the works included in the contract. 

 
25.0  Insurance of works 
 
25.1  Without limiting his obligations and responsibilities under the contract the contractor shall 

insure in the joint names of the SBI and the contractor against all loss of damages from 
whatever cause arising other than the excepted risks, for which he is responsible under 
the terms of contract and in such a manner that the SBI and contractor are covered for 
the period stipulated I clause of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the 
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commencement of the period of maintenance and for any loss or damage occasioned by 
the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

 
a)  The Works for the time being executed to the estimated current Contract value thereof, 

or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value. 

 
b)  The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 
 
c)  Such insurance shall be effected with an insurer and in terms approved by the SBI which 

approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect / consultant the policy if insurance and the receipts for payment 
of the current premiums. 

 
25.2  Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 

 
a)  The permanent use or occupation of land by or any part thereof. 
 
b)  The right of SBI to execute the works or any part thereof on, over, under, in or through 

any lands. 
 
c)  Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract 
 
d)  Injuries or damage to persons or property resulting from any act or neglect of the SBI 

their agents, employees or other contractors not being employed by the contractor or for 
or in respect of any claims, proceedings, damages, costs, charges and expenses in 
respect thereof or in relation thereto or where the injury or damage was contributed to by 
the contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI, their employees, or 
agents or other employees, or agents or other contractors for the damage or injury.  

 
25.3  Contractor to indemnify SBI 
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 
25.2 of this clause. 

 
25.4  Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent r design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at 
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his own expenses to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect / consultant in this behalf. 

 
25.5  Third Party Insurance 
 
25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 24.0 of GCC shall insure against his liability 
for any material or physical damage, loss, or injury which may occur to any property 
including that of SBI, or to any person, including any employee of the SBI, by or arising 
out of the execution of the works or in the carrying out of the contract, otherwise than 
due to the matters referred to in the provision to clause 24.0 thereof. 

 
25.5.2 Minimum amount of Third Party Insurance 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the. Architect / consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 

 
25.6  The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 

occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 
 
 
 
25.7 Accident or Injury to workman: 
 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the contractor or any sub-contractor, save and except an 
accident or injury resulting from any act or default of the SBI or their agents, or 
employees. The contractor shall indemnify and keep indemnified SBI against all such 
damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 

 
25.7.2 Insurance against accidents etc. to workmen 
 

The contractor shall insure against such liability with an insurer approved by the SBI 
during the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor‟s obligation to insured as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured 
against the liability in respect of such persons in such manner that SBI is indemnified 
under the policy but the contractor shall require such sub-contractor to produce to the 
Architect /consultant when such policy of insurance and the receipt for the payment of 
the current premium. 

 
25.7.3 Remedy on contractor’s failure to insure 
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If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then and 
in any such case the SBI may effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time 
deduct the amount so paid by the SBI as aforesaid from any amount due or whichmay 
become due to the contractor, or recover the same as debt from the contractor. 

 
25.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of such 

default, the employer shall be entitled to deduct from any sums payable to the contractor 
the amount of any damages costs, charges, and other expenses paid by the SBI and 
which are payable by the contractors under this clause. The contractor shall upon 
settlement by the Insurer of any claim made against the insurer pursuant to a policy 
taken under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies received from the Insurer in respect 
of such damage shall be paid to the contractor and the Contractor shall not be entitled to 
any further payment in respect of the expenditure incurred for rebuilding or repairing of 
the materials or goods destroyed or damaged. 

 
26.0  Commencement of Works: 
 

The date of commencement of the work will be reckoned as the date of three days from 
the date of award of letter by the SBI. 

27.0  Time for completion 
 
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 1 calendar month from the date of 
commencement. If required in the contract or as directed by the Architect / consultant. 
The contractor shall complete certain portions of work before completion of the entire 
work. However the completion date shall be reckoned as the date by which the whole 
work is completed as per the terms of the contract. 

 
28.0  Extension of time 
 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/consultant may submit a recommendation to the 
SBI to grant a fair and reasonable extension of time for completion of work as per the 
terms of contract. If the contractor needs an extension of time for the completion of  
work or if the completion of work is likely to be delayed for any reasons beyond the due 
date of completion as stipulated in the contract, the contractor shall apply to theSBI 
through the Architect‟ Consultant in writing at least 30 Days before the expiry of the 
scheduled time and while applying for extension of time he shall furnish the reason in 
detail and his justification if an‟, for the delays. The architect/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. 
While granting extension of time the contractor shall be informed the period extended 
time which will qualify for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the provision of 
liquidated damages as stated under clause 10.0 shall become applicable. Further the 
contract shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 

 
29.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect / consultant should the rate of 
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progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed 
time or extended time for completion the Architect  / consultant shall thereupon take 
such steps as considered necessary by the Architect / consultant to expedite progress 
so as to complete the works by the prescribed time or extended time. Such 
communications from the Architect / consultant neither shall relieve. The contractor from 
fulfilling obligations under the contract nor he will be entitled to raise any claims arising 
out of such directions.  

 
30.0  Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect / consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required / continued with the prior 
approval of the Architect / consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 

 
31.0  No compensation or restrictions of work 
 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part 
of the work to be carried out. The Architect / consultant shall give notice in writing o that 
effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise what so 
ever on account of any profit or advantage which he might have derived from the 
execution of the Work fully but which he did not derive in consequence of the foreclosure 
of the whole or part of the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Architect / Consultant 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 

 
“In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect / consultant shall be final. 

 
32.0 Suspension of work 
 
i)  The contractor shall, on receipt of the order in writing of the Architect / consultant (whose 

decision shall be final and binding on the contractor) suspend the progress ofworks or 
any part thereof for such time and in such manner as Architect /consultant may consider 
necessary so as not to cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons: 
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a) On account any default on the part of the contractor, or 
 
b) For proper execution of the works or part thereof for reasons other than the default the 

contractor, or  
c)  For safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the Architect / 
consultant. 

i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 
33 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his security 
deposit the Architect / consultant shall have the power to adopt any of the following 
course as they may deem best suited to the interest of the SBI: 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by - 

Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI. 

 
b) To employ labour paid by the SBl and to supply materials to carry out the work, or part of 

the work, debiting the contractor with the cost of the labour and materials cost of such 
labour and materials as worked out by the Architect/consultant shall final and conclusive 
against the contractor) and crediting him with the value of the work done, in all respects 
in the same manner and at the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of this contract certificate of architect 
/consultant as to the value of work done shall be final conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall  

unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him ( The amount 
of which excess the certificates in writing of the Architects / consultant shall  final and 
conclusive) shall be borne by original contractor and may be deducted f any money due 
to him by SBI under the contract or otherwise, or from his security deposit or the 
proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance 
of the contract and in case the contract shall be rescind under the provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work thereto 
for actually performed under this contract, unless, and until the Architect / consultant will 
have certified in writing the performance of such work and the value payable in respect 
thereof, and he shall only be entitled to be paid the value so certified. 

 
34.0  Owner’s right to terminate the contract 
 

If the contractor being an individual or a firm commit any „Act of insolvency‟ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
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compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect / Consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by 
or on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI through 
the Architect/Consultant or shall charge or encumber this contract or any payment dueto 
which may become due to the contractor there under: 

 
a)  has abandoned the contract; or 
b)  has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Architect / consultant written notice to proceed, or 

 
c)  has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI through the Architect / Consultant that the 
said materials were condemned and rejected by the Architect/consultant under these 
conditions; or has neglected or failed persistently to observe and perform all or any of 
the acts matters or things by this contract to be observed and performed by the 
contactor for seven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in defiance 
of the SBI or Architect‟s / consultant‟s instructions to the contrary subject any part of the 
contract. Then and in any of said cases the SBI and or the Architect / consultant, may 
not withstanding any previous waiver, after giving seven days‟ notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the SBI or 
the Architect / consultant or the obligation and liabilities of the contractor the whole of 
which shall continue in force as fully as if the contract had not been  determined and as if 
the works subsequently had been executed by or on behalf of the contractor. And, 
further the SBI through the Architect / consultant their agents or employees may enter 
upon and take possession of the work and all plants, took scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads use the same by 
means of their own employees or workmen in carrying on and completing the work or by 
engaging any other contractors or persons to the work and the contractor shall not in any 
was interrupt or do any act, matter or thing to prevent or hinder such other contractor or 
other persons employed for complement and finishing or using the materials and plant 
for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or 
architect / consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receive 
thereof by him the SBI sell the same by publication, and after due publication, and shall, 
adjust the amount realized by such auction. The contractor shall have no right to 
question any of the act of the SBI incidental to the sale of the materials etc. 

 
35.0  Certificate of payment 

 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
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payment from SBI from time to time. The SBI shall recover the statutory recovering other 
dues including the retention amount from the certificate of payment. 
Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction relieve 
the contractor from his liability under clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work or in 
part thereof is not carried out to their satisfaction. 

 
The Architect / consultant may by any certificate make any corrections required previous 
certificate. 

 
The SBI shall modify the certificate of payment as issued by the architect / consultant 
from time to time while making the payment 

 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the M books 

 
The Contractor shall not submit interim bills when the approximate value of work done 
by him is less than Rs.5.00 lakh . 

 
The final bill may be submitted by contractor within a period of one month from the date 
of virtual completion and Architect / consultant shall issue the certificate of payment 
within a period of two months. The SBI shall pay the amount within a period of three 
months from the date of issue of certificate provided there is no dispute in respect of 
rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 
 

36.0   A. Settlement of Disputes and Arbitration  
 

Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings specifications, estimates, instructions orders 
or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter:  

 
If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contract or raise any dispute, the contractor shall 
forthwith give notice in writing of his claim, or dispute to the Assistant General Manager 
(Premises & Estate) S.B.I., L.H.O. Mumbai Metro .And endorse a copy of the same to 
the Architect, within 30 days from the date of disallowance thereof or the date of 
deduction or recovery. The said notice shall give full particulars of the claim, grounds on 
which it is based and detailed calculations of the amount claimed and the contractor 
shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect 
of any claim by the contractor unless notice of such claim shall have been given by the 
contractor to the Asst. General Manager (Premises& Estate) in the manner and within 
the time as aforesaid. The Contractor shall be deemed to have waived and extinguished 
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all his rights in respect of any claim not notified to the Asst. General Manager (Premises 
& Estate) in writing in the manner and within the time aforesaid.  

 
B. Settlement of Disputes and Arbitration  

 
The Asst. General Manager ( Premises & Estate ) shall give his decision in writing on the 
claims notified by the receipt of the contractor may within 30 days of the receipt of the 
decision of the Asst. General Manager (Premises & Estate ) / Submit his claims to the 
conciliating authority namely the Circle Development Officer, S.B.I. L.H.O.Mumbai 
Metro.For conciliation along with all details and copies of correspondence exchanged 
between him and the Asst. General Manager (Premises & Estate). 

 
iii)  If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned Chief General Manager of the Bank for appointment of an arbitrator to 
adjudicate the notified claims falling which the claims of the contractor shall be deemed 
to have been considered absolutely barred and waived. 

 
iv)  Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the Chief General Manager. It will also be no 
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and 
that he had to deal with the matters to which the Contract relates in the course of his 
duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager 
Such person shall be entitled to proceed with the reference from the stage at which it 
was let by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any or any accordance modification or re-
enactment thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a Bank Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall 
be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of 
the arbitrators shall, if required to be paid before the award is made and published, be 
paid half and half by each of the parties. The Cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who 
may direct to any by whom and din what manner, such costs or any part thereof, shall be 
paid and fix or settle the amount of costs to be so paid.   
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37.0  Water supply 
 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 

 
i)  That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Architect / consultant‟s.  
 
ii)  The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 
 

iii)  In case contractor is permitted to use Bank‟s source of water i.e. Municipal connection, 
Bore well (existing or new) etc., the Bank may consider recovering @1% of contract 
amount form the final bill of contractor. 

 
37.1 The contractor shall construct temporary well / tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangements for drawing and distributing the water at 
his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He has 
to obtain necessary approvals from local authorities, if required, at his own cost. He shall 
restore the ground to its original condition after wells are dismantled on completion of 
work or hand over the well to the SBI without any compensation as directed by the 
architect / consultant. 

 
38.0  Power supply 
 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, The cost of running and maintenance of the plants are to be included in his tender 
prices, He shall pay all fees and charges required, by the power supply and include the 
same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the appropriate authorities, if required. 

 
39.0  Treasure trove etc. 

 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the bank immediately. 

 
 
40.0 Method of measurement 
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up to 
date rules laid down by the Bureau of Indian Standards. In the event any dispute / 
disagreement the decision of the Architect / consultant shall be final and binding on the 
corrector. 

 
41.0   Maintenance of registers 
 

The contractor shall maintain the following registers as per the enclosed perform at site 
of work and should produce the same for inspection of SBI architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers as 
required by the local authorities / Govt. from time to time. 
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I)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 
42.0  Force Majeure 
42.1  Neither contractor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However a notice is required to be given within 30 days from the happening of 
the event with complete details, to the other party to the contract, if it is not possible to 
serve a notice, within the shortest possible period without delay. 

 
42.2  As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation and the 
actual delay incurred in such affected activity adducing necessary evidence in support 
thereof. 

 
42.3  From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the caused 
itself and inability resulting there from having been removed, the agreed time completion 
of the respective obligations under this agreement shall stand extended a period equal 
to the period of delay occasioned by such events. 

 
42.4  Should one or both parties be prevented from fulfilling the contractual obligations by 

state of force majeure lasting to a period of 6 months or wore the two parties, shall each 
other to decide regarding the future execution of this agreement. 

 
43.0  Local laws, Acts Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractors should comply with the provision of all labour legislation including the latest 
requirements of the Acts, laws, any other regulations that are applicable to the execution 
of the project. 

 
i)  Minimum wages Act 1948 (Amended) 
ii)  Payment of wages Act 1936 (Amended) 
iii)  Workmen‟s compensation Act 1923 (Amended) 
iv)  Contractlabour regulation and abolition act 1970 and central rules 1971 (Amended) 
v)  Apprentice act 1961 (amended) 
vi)  Industrial employment (standing order) Act 1946 (Amended) 
vii) Personal injuries (Compensation insurance) act 1 963 and any other modifications 
viii) Employees‟ provident fund and miscellaneous provisions Act 1952 and amendment 

thereof 
ix)        Shop and establishment act 
x)  Any other act or enactment relating thereto and rules framed there under from time to 

time. 
xi)        Prevailing Indian Electricity rules & act. 
 
44.0  Accidents 

 
The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the architect / 
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consultant. The contractor shall also such report immediately to the competent authority 
whenever such report is required to be lodged by the law and take appropriate actions 
thereof. 

SPECIAL CONDITION OF CONTRACT 
 
 
Scope of work 
1.0 The scope of work is to carry out for AIR CONDITIONING of 32 Nos. Emerald Branches 

on Rate Contract Basis    
 
2.0  Address of site 
 

The sites are located at various locations in Mumbai / Sub-urbans. 
 
3.0  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor at 
the site and he will be held responsible for the accuracy. Figured dimensions are in all 
cases to be accepted and dimension shall not be scaled. Large scale details shall take 
precedence over small scale drawings. In case of discrepancy the contractor shall ask 
for clarification from the Architect / consultant before proceeding with the work. 

 
04 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with 
from the Bank‟s Engineer/Architect / Consultant: 

 
5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as construction. 

 
6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give to 
trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Architect to protect the tree structures.  

 
7.0  Temporary works.  

 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval complete drawings of all temporary 
works he may require for the execution of the works. The contractor shall carry out the 
modifications relating to strength, if required by the architect / consultant may require in 
accordance with the conditions of contract at his own cost The contractor shall be solely 
responsible for the stability and safety of all temporary works and unfinished works and 
for the quality of the permanent works resulting from the arrangement eventually 
adopted for their execution. 

 
8.0  Water power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his 
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own arrangements for the supply of good quality water suitable for the 
construction and good quality drinking water for their workers If necessary the 
contractor has to sink a tube well / open well and bring water by means of tankers 
at his own cost for the purpose The SBI will not be liable to pay any charges in 
connection with the above. 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges 
 
c) The contractors for other trades directly appointed by the SBI shall be entitled to take 

power and water connections from the temporary water and power supply obtained by 
the contractor However, the concerned contractor shall make their own arrangements to 
draw the supply and pay directly the actual consumption charges at mutually agreed 
rates between them. All municipal charges for drainage and water connection for 
Construction purposes shall be borne by the contactor and charges payable for 
permanent connections, if any, shall be initially paid by the contactor and the SBI will 
reimburse the amount on production of receipts 

 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor‟s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also make 
the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost.  

 
10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 

 
11.0  Firefighting arrangements 
 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water these 
equipment‟s shall be provided at suitable prominent and easily accessible place and 
shall be properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 

at his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
c) Access for fire-fighting equipment‟s. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General house keeping 
 
12.0  Site order book 
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A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the architect 
/ consultant as and when demanded- Any instruction which the architect /consultant may 
like to issue to the contractor or the contractor may like to bring to the architect / 
consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their record. 

 
13.0  Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect I consultant and regulations of local authorities. These shall 
be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 

 
14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the 
architect/ consultant. - 

 
15.0  Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect 
that all rubbish arising out of contractor‟s activities at the construction site or any other 
off-site activities borrow pits has been properly disposed off. 

 
16.0 Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay 
the works. 

 
 
17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work.  

 
18.0  As built drawings 
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i) For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBI/ 
architect / consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect / Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the architect / 
consultant and resubmit to him for approval. The architect / consultant will return one 
copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes made by 
the SBI / architect / consultant. And submit two copies of such modified drawings to the 
architect/ consultant for approval. The architect / consultant will return one copy of the 
approved drawing to the contractor. 

 
19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing anti-termite, aluminium 
doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency within the approved list as given in 
the tender after inspection of the sample/mock up. 

 
20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for 
the work .All wastages and losses in weight shall be to the contractors account 

 
 
21.0  Excise duty, taxes, levies etc; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges except GST in respect of the works including but not 
limited to sales tax, tax on works contract excise duty, and octroi, except GST payable in 
respect of materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges except GST shall be to the contractor‟s 
account and the SBI shall not be required to pay any additional or extra amount on this 
account. Variation of taxes, duties, fees, levies etc if any except GST, till completion of 
work shall be deemed to be included in the quoted rates and no extra amount on this 
account. Variation of taxes, duties, fees, levies etc if any excluding GST, till completion 
of work shall be deemed to be included in the quoted rates and no extra claim on this 
account will in any case be entertained. If a new tax or duty or levy or cess or royalty or 
octroi is imposed under as statutory law during the currency of contract the same shall 
be borne by the contractor. 

 
22.0  Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not to bind to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBI. However adequate transparency 
would be maintained by the SBI. 

 
 
23.0 Photographs: 
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 The Contractor shall at his own expense supply to the Architects with duplicate 
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the 
works, taken from two approved portions of each building, at intervals of not 
more than one months during the progress of the work or at every important 
stage of construction. 

 

 In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with their each Running Bill for the project clearing showing 
major progress of work measured and claimed therein failing which the 
Architect/Bank may consider returning the Bill to the contractor and no claim for 
delay on this account will be entertained.  
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ARTICLES OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 500/-) 

 

ARTICLES OF AGREEMENT made the ______________ date of _______ between State Bank 

of India, having its office at Mumbai hereinafter called "the Bank" of the One Part and 

________________________________________________________________ 

____________________________________________________________________________

____________________________________________________________________  

WHEREAS the Bank is desirous of ___________________________________________ 

________________________________________________________________________ and 

has caused drawings and specifications describing the work to be done to be provided by the 

Bank/ its Architects. 

 

AND WHEREAS the said Drawings numbered _______________ to_______________ 

inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf of 

the parties hereto. 

 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set 

forth herein and to the Conditions set forth herein in the Special Conditions and in the Schedule 

of Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as 

“the said conditions”) the works shown upon the said Drawings and / or described in the said 

Specifications and included in the Schedule of Quantities at the respective rates therein set forth 

amounting to the sum as therein arrived at our such other sum as shall become payable there 

under (hereinafter referred to as “the said Contract Amount.) 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the Contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the priced Schedule of Quantities.   

 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 

shall become payable, at the times and in the manner specified in the said Conditions.  

 

3) The     term   “the Architects” in   the   said   Conditions   shall   mean   the  

___________________, or in the event of their ceasing to be the Architects for the purpose 

of this Contract for whatever reason, such other person or persons as shall be nominated for 

that purpose by the Employer, not being a person to whom the Contractor shall object for 

reasons considered to be sufficient by the Employer, PROVIDED ALWAYS that no person 

or persons subsequently appointed to be Architects under this Contract shall be entitled to 

disregard or overrule any previous decisions or approval or direction given or expressed in 

writing by the outgoing Architects for the time being.  

 

4) The said Conditions and Appendix thereto shall be read and construed as forming part of 

this Agreement, and the parties hereto shall respectively abide by submit themselves to the 

said Conditions and perform the Agreements on their part respectively in the said Conditions 

contained.  
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5) The term Electrical Consultant refers to NA, Mumbai of their ceasing to be the Consultants 

for this Project, such other person or persons as may be appointed by the Architects with 

the approval of the Employer.   

 

6) The Plans, Agreements and Documents mentioned herein shall form the basis of this 

Contract.  

 

7) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to 

carry out the work in respect of the entire building complex to be paid for according to actual 

measured quantities at the rates contained in the Schedule of Quantities and Rates or as 

provided in the said Conditions.  

 

8) The Contractor shall afford every reasonable facility for the carrying out of all works relating 

to civil works, installation of lifts, Telephone, electrical installations, fittings air-conditioning 

and other ancillary works in the manner laid down in the said Conditions, and shall make 

good any damages done to walls, floors, etc. after the completion of his work.  

 

9) The Employer reserves to itself the right of altering the drawings and nature of the work by 

adding to or omitting any items of work or having portions of the same carried out without 

prejudice to this Contract. 

 

10) Time shall be considered as the essence of this Contract and the Contractor hereby agrees 

to commence the work soon after the Site is handed over to him or from 14th day after the 

date of issue of formal work order as provided for in the said Conditions whichever is later 

and to complete the entire work within 1 month subject to nevertheless the provisions for 

extension of time. 

 

11) All payments by the Employer under this Contract will be made only at Mumbai. 

 

12) All disputes arising out of or in any way connected with this Agreement shall be deemed to 

have arisen at Mumbai and only the Courts in Mumbai shall have jurisdiction to determine 

the same. 

 

13) That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor. 

 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands 

to these presents and two duplicates hereof the day and year first hereinabove written.  

 
 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the  
 
_______________________ By the  
(Employer)  
 
hand of Shri ___________________ 
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______________________________   (Signature of Employer) 
(Name and Designation) 
 
In the presence of : 
 
1) Shri / Smt. ___________________   (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 
 
SIGNED AND DELIVERED by the  
 
_______________________  by the  
(Contractor)        (Signature of Contractors) 
 
 
in the presence of : 
 
Shri / Smt. ___________________    (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 
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SAFETY CODE 
 
1.  First aid appliances including adequate supply of sterilized dressing and cotton wool 

shall be kept in a readily accessible place. 
 
2.  An injured person shall be taken to a public hospital without loss of time, in cases when 

the injury necessitates hospitalization. 
 
3.  Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 
 
4.  No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between two adjacent 
runnings shall not be more than 30 cm. When a ladder is used an extra mazdoor shall 
be engaged for holding ladder. 

 
5.  The excavated material shall not be placed within 1.5 meters of the edge of the trench 

half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

 
6.  Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

 
7.  No floor, roof or other part of the structure shall be so overloaded with debris or material 

as to render it unsafe. 
 
8.  Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 
 
9  Those engaged in welding works shall be provided with welders‟ protective eye shield 

and gloves. 
 
10.  (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint applied 
in the form of spray or surface having lead paint dry rubbed and scrapped. 

 
11.  Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor and 

supports shall be in perfect condition. 
 
13.  The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form defects. 
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APPENDIX HEREINBEFORE REFERRED TO 

 
 
1)  Name of the Client Offering Contract :          The Assistant General Manager, 

                                                              Premises & Estate Department,  
  Mumbai Metro 

                                                                                  State Bank of India 
                                                                                  Local Head Office, 
                                                                                  Bandra Kurla Complex, Mumbai- 400 051. 
  
 
2)   Consultants    :       
  
 
3) Site Address    : Various Locations in Mumbai/ Sub-urbans 
      
4)  Scope of Work   : Proposed AIR CONDITIONING Works Of 
                                                                                   Various Emerald Branches on Rate 
Contract Basis                                    
                                                                                    
 
5)  Name of the Contractor   :----------------------------------- 
       ----------------------------------- 
       ------------------------------------ 
 
 
6) Address of the Contractor  : ------------------------------------ 
       ------------------------------------ 
       ------------------------------------  
 
 
7)  Period of Completion   : 1 months from the work order. 
 
8)  Earnest Money Deposit   : Rs 25,000/- only 
                                                                                  (Twenty Five Thousand Rupees Only)  
      
                                                                                            
9) Retention Money   : As per clause no. 11(a) of general  

Conditions 
 
10) Defects Liability Period   : Twelve Months from the date of  

Virtual Completion. 
 
11) Insurance to be undertaken by the  : 125% of Contract Value  
            Contractor at his cost    (Contractor‟s all risk policy) 
 
12) Liquidated damages    : 0.5% of the estimated amount shown  

in the tender per week max. 5% of  
the contract value. 

  
13) Value of Interim Bill (Min.)  : Not less than Rs. 5.00 lacs. 
 
14) Date of Commencement  :        07(seven) days from the date of acceptance  
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Letter is issued to the Contractor/ or  
The day on which the Contractor is  

                                Instructed to take possession of the  
Site whichever is earlier. 

 
15) Period of Final Measurement  : 2 (Two) Months from the date of Virtual  

Completion. 
 
16) Initial Security Deposit   :2% of the Accepted Value of the 
                                                                                    Tender.   (Clause No. 22)                                                                      
 
17) Total Security Deposit   : As per clause No. 11 a  
 
18)      Refund of initial Security Deposit 
           Comprising of EMD and ISD.  : 50% of the Security Deposit shall be  
       refunded to the Contractor on 
       completion of the work and balance  
       refunded only after the Defect   
       Liability Period is over. 
  
19)    Period for Honoring Certificate  : 1. One Month for R.A. Bills 
       2. The final bill will be submitted by the 
       Contractor within one month of the date 
fixed 

for completion work and the Bill shall be 
Certified within three months from the date  
of receipt of final bill provided the bills are 
submitted with all pre-requisite 
documents/test reports etc. prescribed in 
the tender. 

. 
 
 
       ________________________ 

      Signature of Tenderer. 
 

       Date: 
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TABLE - XIII 
PROFORMA FOR RUNNING A/C BILL 

 
i. Name of Contractor / Agency  : 
 
ii. Name of Work    : 
 
iii. Sl.No. of this Bill   : 
 
iv. No. & Date of previous Bill  : 
 
v. Reference to Agreement No.  : 
 
vi. Date of Written order to commence : 
 
vii. Date of Completion as per Agreement : 

S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 

1 2 3 4 5 

 
 
 
 
 
 
 
 
 
 

 

    

     

 
 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

6 7 8 9 
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Note: 1. If part rate is allowed for any items, it 
should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 

Net Value since previous bill 

 2. If ad-hoc payment is made, it should be 
mentioned specifically. 
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CERTIFICATE 
 
 The measurements on the basis of which the above entries for the Running Bill No. ------

-------------------- were made have been taken jointly on -------------------------- and are recorded at 

pages -------------------------- to -------------------------- of measurement book No. --------------------------

. 

 

 

 

-------------------- ----------------------- --------------------- 

 
 

Signature and  
date of Contractor 

Signature and  
date of Architects 

Representative (Seal) 

Signature and  
date of Site Engineer 

   

 
 

 

 The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 

Architect  Signature and  
date of Site Engineer 
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TABLE - XIV 
 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
 
 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 
 
 

 

     

 
 
Total value of materials at Site. 
 
 
Secured Advance @ ---------------- of above value -   B 
 
 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the Contractor to the 

site of the work and on advance on any quantity of any of this item is outstanding on 
their security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the Contractor for 

use in the work in connection with the items for which rates of finished work have been 
agreed upon. 

 
 

Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects------------------- 
(Name of the Architects) 

 
 
 

--------------------------- 
Dated Signature of 
the Contractor 
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TABLE - XV 
 

MEMORANDUM FOR PAYMENT 
 
R/A BILL NO. 
 
 
 

1. Total value of work done since 
previous bill (A) 

  Rs. ----------- 

2. Total amount of secured advance due 
since Previous Bill (B) 

  Rs. ----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 

  Rs. ----------- 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 

  Rs. ----------- 

5. Total amount due to the Contractor   Rs. ----------- 

     

 OBJECTIONS:    

i) Secured Advance paid in the previous 
R/A 

 Rs. -----------  

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 

 Rs. -----------  

 Less already recovered  Rs. -----------  

 Balance to be recovered  Rs. -----------  

iii) Mobilization Advance, if any    

(a) Outstanding amount (principal + 
interest) as on date  

 Rs. -----------  

(b) To be recovered in this bill   Rs. -----------  
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iii. Any other Departmental materials cost 
to be recovered as per contract, if any 

 Rs. -----------  

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 

 

 Rs. -----------  

 Total Deduction as per contract (F)   Rs. ----------- 

 Adjustments, if any ------------------- 
Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 

 Rs. -----------  

 P.V.A.  Rs. -----------  

 Total amount payable as per contract 
(E+F+G) 

  Rs. ----------- 

 (Rupees --------------------------- in 
words) 

   

 
 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after 
due checking of the measurements of work as required and is recommended for payment. 
 
 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
 
 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me 
after due test checking of measurements of works as required and is recommended for payment 
for an amount of Rs................................... 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 
 
 
 
 
 

 STATUTORY DEDUCTION:    
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i) Total Amount due (E)  Rs. -----------  

ii) Less I.T. Payable  Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  

 Net Payable  Rs. -----------  

 
 
 
 This figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures) 
 
Date: ----------------------    ---------------------------------- 
       Signature of the AGM 
       (Premises) 
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TECHNICAL SPECIFICATIONS 
 

AIR COOLED SPLIT TYPE AIR CONDITIONERS 
 
1.0 GENERAL: 
     
 Air cooled split type air conditioner shall consist of units. 
 

 Evaporator unit ( indoor unit ) 

 Condensing Unit ( Outdoor Unit) 
 
 The evaporator unit comprises evaporator coil, evaporator fan assembly installed 

together in a single sheet metal casing and with inter-connecting refrigerant piping, 
refrigerant controls, safety devices, etc., the unit shall be complete with electronic 
center & control pad incorporating the thermostat & speed control. 

 
 The   condensing unit comprise compressor-motor unit, condenser coil, condenser 

fan, fan control, casing supporting stand etc,. 
 
 Both the evaporator unit and the condensing units shall be factory manufactured. 
 
 The Panel for casing shall be machine pressed and folded. The  entire casing   shall  

be  factory  manufactured,  it  shall  be  of   robust construction  and shall present a 
neat appearance. The tenderers shall also bring out in their tenders clearly the 
manufacturing techniques, finishes employed to meet the service conditions 
involved, etc,. 

 
 The  units  supplied  with control panel  incorporating  switch  fuse units,  contactors,  

over load relays, single phase  preventers,  push buttons, etc., compressor and 
condenser fans.   

 
2.0   EVAPORATOR UNIT. 
 
 All the components of the evaporator units shall be housed in a sturdy MS/GSS 

casing.  In  the  case  of  MS  casing,  it  should  be  dully painted/treated  to  resist  
corrosion,  rust  and  other  deleterious effects. 

 
 Removable  panels  shall be provided to finish access to  the  cooling coil,  fan  

motor  compartments filter  to  facilitate  servicing  and maintenance work.  
 
 The fan section shall consist of fan, fan casing (scroll) shaft and driven motor. 
 
 The fan shall be centrifugal type and impeller shall incorporate forward curved 

blades.  The fan shaft and impeller shall be both statically and dynamically balanced. 
 
 The  fan  scroll shall  be designed and shaped to optimize recovery static pressure 

and maximize efficiency at rated delivery and static pressure 
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 The fan shall be direct driven by a TEFC squirrel cage induction motor. The 
tenderers shall confirm electrical characteristics of the motor as required in technical 
data. 

 
 The fan motor drive etc. shall all be design and mounted so as to minimize noise 

and vibration. 
 
 The cooling coil shall be of copper tubes and aluminum fins, the concentration shall 

be not less than 3/cm (8\in). 
 
3.0 CONDENSING UNIT: 
 
The unit shall be factory manufactured and shall be suitable for outdoor installation. It 
shall comprise compressor unit, condenser coil, fan motor, drive casing supporting 
stands etc, 
 
The  compressor  unit  shall consist of  direct  driven  reciprocating compressor  with  
compressor  and motor housed in a common shell,  it shall be either hermetic or semi-
hermetic type. in case the  compressor motor  is  semi-hermetic type, the end plate shall 
be  bolted  to  the shell. 
 
The compressor shall be suitable for use with R32/R410/ ECO-FRIENDLY refrigerant. 
 
The  tenderers  are  required to narrate  in  detail  all  protective devices, controls and 
such other features provided for the  compressor motor units offered by them, like high 
temperature protection and over current  protection, high and low pressure cut-outs. low 
oil  pressure protection etc,. 
 
The condensing unit shall be installed on a pedestal on the terrace of the building as 
shown in the drawing. The fan shall be propeller type direct-driven by an electrical 
motor. The unit shall be  mounted  in such  a  manner   as  to minimise  transmission  of  
vibration  to  the structure  using  vibration  isolation pads, if  necessary  to  secure 
satisfactory results. 
 
The casing and structure for the condensing unit shall be of robust construction.  The 
panels shall be of heavy gauge hot dip galvanized steel and they shall be machine-
pressed and folded. All joints shall be folded joints. The supporting structure shall use 
only hot dip galvanized sections, i.e. angels channels etc,. 
  
The tenderers shall bring out in any case clearly, (and in detail) the details   of   
construction  of  the  equipment  offered   by   them, highlighting in particular, the 
thickness and kind of materials  used, manufacturing   techniques  employed,  finish  
provided  for   whether protection etc,. 
 
Air  cooled  condensing  unit shall incorporate  necessary  number  of propeller  fans of 
adequate size to obtain the required air flow  rate under operating conditions. The fan 
shall be balanced both statically and dynamically.  The fan motor shall be of TEFC 
squirrel cage construction. 
 
The fan motor sets shall be complete with protecting guards. 
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The condenser coil shall be made of copper tubes and aluminum fans. the  coils shall 
be sized so as to optimize performance with  respect to  air  flow  rate,  pressure  drop,  
condensing  temperature,  power consumption etc., thus the values furnished for the 
parameters of  the coil  in  section  III, schedule of equipment shall  be  regarded  as  
Suggested values rather than specified values. 
 
The coils shall be pressure tested for values not less than those indicated below. 
 
            Factory test   - kg/sq cm   (psi)     :  30 (440) 
 
            Field    test   - kg/sq cm   (psi)     :  25 (440) 
 
The coils shall be so positioned with respect to the floor level that, dust pick-up by 
entering air is minimized. 
 
As noted in clause the condensing units have to be installed out door on suitable pedestals or any 

other appropriate supporting arrangements. Masonry work, if any required for supporting units 

shall be provided by the owner, but the tenders shall furnish all necessary information including 

drawings.  Further any supports made of MS structural sections if required should be designed, 

supplied and installed by the air conditioning contractor himself. He shall show the details of 

such supports in appropriate drawings and shall obtain the approval of the owners/consultants 

before providing them. The charges for such works shall be included in the prices quoted by the 

tenderers: in any case, no extra sum will be payable on that account. 

 

 

4. 0 REFRIGERANT   PIPING 
 
 The specifications that follow cover the requirements of piping. 

 
 Only copper piping/tubing of refrigeration quality shall be used. Soft copper  tubing   

can  be employed for sizes up to  and  including  22mm (7/8")  OD and 9.5mm (3/8") 
OD shall have a minimum nominal  thickness of 0.76mm (0.030") and 0.81mm 
(0.032") respectively. 
 

 All piping / tubing shall be new fresh, clean and dry. 
 

 Fittings like bends, tees, sockets, etc. shall be of copper.  Flare  type fittings may 
used for copper  tubing  while  hard drawn  tubes up to and including 15mm size 
may be bent to from  90  Deg bends  with  throat  radius  being not less  than  3  
times  the  tube diameter. for bigger sizes, bends should be used as noted already. 
 

 Liquid line strainers shall be made of brass shall incorporate bronze screen and 
permanent management. Strainers shall be provided with shut valves on either side. 
 

 Flare type joints may be used for copper tubing while for a hard drawn pipe only 
brazed joints shall be used. For Small lines also such as equalizer lines, expansion 
valves connections, gauge connections, connecting pressure switches etc., Flared 
fittings and joints shall be used. 
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 Piping shall be insulated sufficient number of bends and turns to ensure sufficient 
fleetly and minimize vibration. Supports,  Clamps, Saddles,  hangers  etc., of 
adequate strength should  be  provided  as required  to  support the piping 
adequately  and  minimize  vibration.  

 Necessary isolating material like rubber, felt, spring, etc,.  Should also be provided 
as an additional measure to limit transmission of noise and vibration. 
 

 Refrigerant  piping shall be carried out giving due  consideration  to the  need  to 
ensure oil return and avoid liquid slope-over  into  the compressor,  Accordingly, the 
piping shall include  necessary  loops, traps, slopes, etc,. to achieve these 
objectives. 
 

 While  installing the piping, adequate clearance between pipes  should be provided 
for insulation is called for  
 

 On completing the erection, the system shall be pressure tested with dry nitrogen or 
carbon de-oxide. The test pressure shall be a sunder for R-22. 
 

 High Pressure side - kg /Sq cm(psi) : 25 (365) 
 

 Low Pressure side - kg /Sq cm(psi) : 110 (150) 
 

 The system shall hold the pressure for a minimum period of 24 hours without 
revealing leaks.  
 

 After the leak test has been completed successfully, the pressure due to Nitrogen or 
Carbon-de-oxide in the system. 
 

 The System shall then be dehydrated by drawing a vacuum.  The  vacuum achieved  
shall be achieved shall be at least as deep as 500 microns  and shall be maintained 
for a period of at least 24 Hours after the vacuum pump has been shut off. 
 

INSULATION FOR REFRIGERANT PIPING: 
 

 All suction lines (insulated both indoors & outdoors) and liquid lines laid outdoors 
shall be applied over a coat of bituminous primer applied on the pipe surface. 
 

CONDENSATE DRAIN PIPING: 
 

 PVC Pipes (Medium) shall be used for condensate drain piping. 
 

 Piping  shall  be supported suitably on walls/floor  and  all  charges involved  there  
to  shall  be applied in the  prices  quoted  by  the tenderers. 
 

 While  Installing  the piping the contractor shall keep  in  mind  the requirement   that  
it  should  not  foul  with  the   structural   or architectural  features of the building. 
Further, all piping must be installed in a neat and workman - like - manner. 
 
 

MODE   OF   MEASUREMENTS 
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 Unit prices in the schedule of quantities.  

 
 The item description in the schedule of quantities is in the form of a condensed 

resume. The Unit price shall be held to include everything necessary to complete the 
work covered by this item in accordance with the specifications and drawings. The 
sum total of all the individual item prices shall represent the total price of the 
installation ready to be handed over. 
 

 The Unit price of the various items shall include the following. 
 

 All equipment, machinery, apparatus and materials required as well as the cost of 
any tests which, the consultant/ SBIIMS may request in addition to the tests 
generally required to prove the quality & performance of equipment. 
 

 All   the labor required to supply and install the complete installation accordance with 
the specifications. 
 

 Use of any tools, equipment's, machinery, lifting tackle, scaffolding, ladders, etc., 
required by the contractor to carry out his work. 
 

 All the necessary measures to prevent the transmission of vibration. 
 

 The necessary material to isolate equipment foundations from the building structure, 
wherever necessary. 
 

 Storage and insurance of all equipment, apparatus and materials. 
 

 The  contractor's  unit price shall include all  equipment,  apparatus material and 
labour indicated in the drawings and/or specifications  in conjunction  with  the item 
in question on its own ( and  within  the system   as  a  whole ) complete, even 
though  not  specifically  shown described or otherwise referred to 
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IST OF PREFERRED MANUFACTURERS / NATURAL SOURCES OF MATERIALS 

TO BE USED IN THE HVAC (AIR CONDITIONING) WORKS  

 
 

S. No Material Name Brand / Manufacturer / Recommended Make 
 

1. Inverter Split/Cassette AC O-GENERAL, DAIKIN, CARRIER, VOLTAS, 
BLUE STAR, MITSUBISHI HEAVY, HITACHI 
and LG 

2 Copper Piping   TOTALINE / BLUE STAR/ MANDEV / RAJCO 

3 Nitrile Rubber Insulation ARM FLEX / K FLEX/ AERO FLEX/ ARMACELL 

4 Control Cables FINOLEX / RR CABLES /POLY CAB/FINE CAB 

   

 
NOTE : The contractor shall use only above mentioned material or 

equivalent make to be approved by SBIIM / Consultant. All other 
materials shall confirm to the specifications laid down. The tenderer 
shall take this into account while tendering rates / prices. 
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TECHNICAL SPECIFICATIONS  
 

  CATEGORY-I: 1 TR INVERTER SPLIT AC 

S. No. parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify   

2 MODEL No Vendor has to specify   

3 Tonnage (minimum) 1 TR   

4 Star rating  5 STAR   

5 ISEER Rated Minimum 5.0   

6 Compressor type ROTARY/ SCROLL   

7 Condenser COPPER   

8 Power Source 230V / 50HZ / 1PH   

9 Cooling Capacity Rated 
Minimum  

3.5 KW/12000BTHPH 
  

10 Voltage Range Vendor has to specify   

11 Operating Current Vendor has to specify   

12 Refrigerant 
R32/R410/ ECO-

FRIENDLY 
  

13 Operating Range  deg C 

It should be operational at 

Minimum ambient 

temperature of 50 deg C 

  

        

  CATEGORY-II: 1.5TR INVERTER SPLIT AC 

S. No. parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify   

2 MODEL No Vendor has to specify   

3 Tonnage (minimum) 1.5 TR   

4 Star rating  5 STAR   

5 ISEER Rated Minimum 5.0   
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6 Compressor type ROTARY/ SCROLL   

7 Condenser COPPER   

8 Power Source 230V / 50HZ / 1PH   

9 Cooling Capacity Rated 
Minimum 5.2 KW/ 

18,000BTUPH 
  

10 Voltage Range Vendor has to specify   

11 Operating Current Vendor has to specify   

12 Refrigerant 
R32/R410/ ECO-

FRIENDLY 
  

13 Operating Range  deg C 

It should be operational at 

Minimum ambient 

temperature of 50 deg C 

  

  

  

  CATEGORY-II: 2.0 TR INVERTER SPLIT AC 

1 MAKE Vendor has to specify  

2 MODEL No Vendor has to specify  

3 Tonnage (minimum) 2.0 TR  

4 Star rating  5 STAR  

5 ISEER Rated Minimum 5.0  

6 Compressor type ROTARY/ SCROLL  

7 Condenser COPPER  

8 Power Source 230V / 50HZ / 1PH  

9 Cooling Capacity Rated 
Minimum 7.0 KW/ 

24,000BTUPH 
 

10 Voltage Range Vendor has to specify  

11 Operating Current Vendor has to specify  

12 Refrigerant 
R32/R410/ ECO-

FRIENDLY 
 

13 Operating Range  deg C 

It should be operational at 

Minimum ambient 

temperature of 50 deg C 
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  CATEGORY-VI: 2 TR INVERTER CASSETTE AC 

S. No. parameter Banks requirement Vendor Response 

1 MAKE Vendor has to specify   

2 MODEL No Vendor has to specify   

3 Tonnage (minimum) 2.0 TR   

4 ISEER Rated Vendor has to specify   

5 Compressor type ROTARY/SCROLL   

6 Condenser COPPER   

7 Power Source 415V / 50HZ / 3PH   

8 Cooling Capacity Rated 7.0 KW/ 36,000BTHPH   

9 Voltage Range Vendor has to specify   

10 Operating Current Vendor has to specify   

11 Refrigerant 
R32/R410/ ECO-

FRIENDLY 
  

12 Operating Range  deg C 

It should be operational at 

Minimum ambient 

temperature of 50 deg C 

  

 

Note: The bidders should fill the above data for the model and make offered by them in 

the online portal   

 
 


