
 

 

 

Signature of Contractor with Seal Page 1 
 

 

 

 

 
 
 

 
STATE BANK OF INDIA 

 

PREMISES & ESTATES DEPARTMENT 

LOCAL HEAD OFFICE, BHOPAL 

 
TENDER ID: LHO/BHO/P&E/2024-25/29 
 

PART – A:  TECHNICAL BID 
 
 
TENDER FOR PROPOSED REVAMPING OF EXISTING WATER BASED FIXED 
FIRE FIGHTING SYSTEM AND ALLIED CIVIL WORKS AT LHO BUILDING, 
BHOPAL. 
 
 
 
 
 
TENDER SUBMITTED BY: 
 
NAME   : __________________________________ 
 
ADDRESS  : __________________________________ 
 
    __________________________________ 
 
    __________________________________ 
  
DATE   : __________________________________ 
 
 
ARCHITECT: 

DESIGN AVENUES, BHOPAL, 
F-4, 125, LAXMI PLAZA, ZONE - II, M.P. Nagar, Bhopal 
Tel. No.: 0755-2550200, 9303131754 
E-mail:designavenues@gmail.com 
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NOTICE INVITING TENDERS 
 

SBI, Premises & Estate Department, LHO, Bhopal invites “online item rate E-tender” for 
captioned work from the SBI eligible empanelled contractors under appropriate category 
FC (Project cost between Rs. 50 lakh to Rs. 80 lakh). Empanelled contractors who 
receive NIT from the SBI /Architects are only entitled to quote for this tender.  
 
 
The details of tender are as under: 
 

S.No. Description  

1. Name of work PROPOSED REVAMPING OF EXISTING 
WATER BASED FIXED FIRE FIGHTING 
SYSTEM AND ALLIED CIVIL WORKS AT 
LHO BUILDING, BHOPAL. 

2. Nature of Work REVAMPING WORKS 
3. Time allowed for completion 6 MONTHS (SIX MONTHS) 
4. Earnest Money Deposit Rs.66,450/- (Rupees Sixty six Thousand four 

Hundred and fifty only) by means of Demand 
Draft / Pay Order(Valid for a period of 90 Days 
from the last date of submission of the tender) 
from any scheduled Nationalized Bank drawn in 
favour of A.G.M. (P&E) State Bank of India, 
LHO Bhopal. EMD exempted, in case of 
submission of MSME Govt. of India letter. 

5. Initial Security Deposit 2% of contract amount including EMD. The 
successful bidder(s) shall be responsible to 
deposit initial security deposit @ 2% of the 
contract value by way of demand draft in favour 
of Assistant General Manager (P&E) and 
payable at Bhopal within 10 days from the date 
of receipt of “Work Order” from SBI/Architects. 
The SBI may consider accepting ISD in the form 
of Bank Guarantee issued by any Scheduled 
Bank in the format supplied/approved by any 
SBI within its sole discretion but the same 
cannot be considered as a right of the bidder. 

6. Date of issue of tender 
documents form Bank’s 
website 

From 17.05.2024 to 30.05.2024 
https://www.etender.sbi/ 

7. Last date & time for 
submission of Online 
Technical and Price bid and 
EMD  

Up to 3:00 P.M. on 30.05.2024 
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8. Date & Time of opening of e-
tenders 

3:30 P.M. on 30.05.2024 

9. Address at which EMD to be 
submitted. 

The A.G.M. (P&E), State Bank of India, Local 
Head Office, Hoshangabad Road, Bhopal 
462011 
 

10. Place of opening tenders The A.G.M. (P&E), State Bank of India, Local 
Head Office, Hoshangabad Road, Bhopal 
462011 
 

11. Liquidated Damages 0.50% of contract amount per weeks subject to 
max. 5% of contract value or final bill value. 
 

12. Defect’s liability period 12 Months from the date of Virtual Completion 
13. Validity of offer 90 days from the date of opening of Price-bid 
14. Value of Interim Certificate Rs.18 Lakh. No advance on materials / plant / 

machinery or mobilization advance shall be 
paid under any circumstances 

15. Submission of Technical 
Bid (Hard Copy) 

Contractors shall download the entire Technical 
Bid to get acquainted with terms and conditions 
and Shall upload compulsorily the pages 
numbered from 01 to 09 of the technical bid 
without fail in the e-tendering portal after putting 
the signature and seal. Failing to upload as 
stated above, the tender will be rejected. 
However, L1 Tenderer should submit the whole 
technical bid spirally bound securely and in 
serial order containing all pages duly signed 
with company seal and date to this office within 
7 days of receipt of confirmation. Failure to 
submit the hardcopy of Technical Bid may 
render the bidder disqualifies. 

16. Agency for arranging e-
tender/online bidding 

Service provider: M/s e-Procurement 

Technologies Ltd. (Procure Tiger) A- 201, Wall 

Street - II, Opp. Orient Club, Nr. Gujarat College, 

Ahmedabad - 380 006. Gujarat State, India  

Contact Persons:  

1. Fahad Khan, 6352631766 

           fahad@eptl.in 

2. Shaikh Nasruddin, 6352632098 

          shaikh@eptl.in 

3. Jay Vyas, 9265562819 

mailto:fahad@eptl.in
mailto:shaikh@eptl.in
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          jay.v@eptl.in 

4.  Mubassera Mansuri, 7859800621 

mubassera@eptl.in 

5.  Hiral Purohit, 6352631968 
          hiral.purohit@eptl.in 

17. Corrigendum The contractors have to visit the Bank’s web 
site regularly for any corrigendum till the last 
date and time of opening of tender. 

18. Cost of tender documents NIL 
 
 

18. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) 
<Procurement News>. 
 
19. The contractor shall sign and stamp each page of the tender document thereby 
ensuring the number and sequence of all pages. 
 
20. No conditions other than mentioned in the tender will be considered, and if given 
they will have to be withdrawn before opening of the price-bid. 
 
21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole 
or in part without assigning any reason for doing so and any claim / correspondence 
shall be entertained in this regard. 
 
22. Tenders received without EMD shall be summarily rejected and such tenders shall 
not be allowed to participate in the online price bidding process. EMD exempted, in case 
of submission of MSME Govt. of India letter. 
 
23. In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 
 
 
 
 
 
The A.G.M. (P&E) 
State Bank of India 
L.H.O. Bhopal. 
 
 
 
 
 
 
 

mailto:jay.v@eptl.in
mailto:mubassera@eptl.in
mailto:hiral.purohit@eptl.in
http://www.sbi.co.in/
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(on Letter Head) 
 
 
 
 
 
 

FORM TENDER 
  
 
To, 
The A.G.M, 
Premises & Estate 
State Bank of India, 
Local Head Office, Hoshangabad Road, 
Bhopal 462011 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the 
site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities 
and in accordance in all respects with the specifications, design, drawings and instructions in 
writing referred to in conditions of tender, the Articles of Agreement, Special Conditions, 
Schedule of Quantities and Conditions of Contract and with such materials as are provided for 
by, and in all other respects in accordance with such conditions so far as they may be applicable. 
 
MEMORANDUM 

Description of work PROPOSED REVAMPING OF EXISTING WATER 
BASED FIXED FIRE FIGHTING SYSTEM AND 
ALLIED CIVIL WORKS AT LHO BUILDING, 
BHOPAL. 

Earnest Money Rs.66,450/- (Rupees Sixty six Thousand four 
Hundred and fifty only), EMD exempted, in case of 
submission of MSME Govt. of India letter. 

Time allowed for completion 
of the Works from fourteenth 
day after the date of 
writtenorder or date of 
handing over of the site 
(whichever is later) to 
commence the work 

6 MONTHS (SIX MONTHS) 

 

I / We have deposited a sum of Rs.66,450/- (Rupees Sixty six Thousand four Hundred 
and fifty only) by means of Demand Draft / Pay Order.of the total tender amount as 
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Earnest Money with the A.G.M. (P&E) State Bank of India, LHO Bhopal.Which amount is not 

to bear any interest. Should I / We fail to execute the Contract when called upon to do so I / We 
do hereby agree that this sum shall be forfeited by me/us to SBI. 
 
 
 
1) Our Bankers are: 

 
i)  
 
ii)  
 
The names of partners of our firm are: 

 
i)  
 
ii)  
 
Name of the partner of the firm 
   
Authorized to sign  
      
Or   
      
(Name of person having Power of    

Attorney to sign the Contract.  

(Certified true copy of the Power   

Of Attorney should be attached) 

  

Yours faithfully, 
 
Signature of Contractors. 
 
 
Signature and addresses of Witnesses 
 
 
i)  
 
 
 ii)  
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SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E- TENDERING FOR PROPOSED REVAMPING OF EXISTING WATER 
BASED FIXED FIRE FIGHTING SYSTEM AND ALLIED CIVIL WORKS AT LHO 
BUILDING, BHOPAL. 
 (A) Business rules for E-tendering: 

1. Only empanelled contractors with SBI under appropriate category who are invited by the 
project Architect/SBI shall only be eligible to participate. 
 

2. SBI will engage the services of and E-tendering service provider who will provide 
necessary training and assistance before commencement of online bidding on Internet. 

 
3. In case of e-tendering, SBI (A.G.M. P&E) will inform the vendor in writing, the details of 

service provider to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format 

(provided by service provider),before start of E-tendering. Without this the vendor will not 
be eligible to participate in the event. 
 

6. The Contractors will be required to submit the hard copy of EMD and proof of tender 
application copies in sealed Envelope to the office of State Bank of India at the address 
mentioned hereinbefore by the stipulated date and time. Contractors not submitting any 
one or more documents shall not be eligible to participate in the online price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 
 
 

(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s e-

Procurement Technologies Pvt Ltd, Ahemedabad, has been engaged by SBI 

an authorized service provider. Please go through the guidelines given below 

and submit your acceptance to the same along with your Commercial Bid. 
 

1. E-tendering shall be conducted by SBI through M/s e-Procurement 

Technologies Pvt Ltd, Ahemedabad on pre-specified date. While the 

Contractors shall be quoting from their own offices/ place of their choice, Internet 

connectivity and other paraphernalia requirements shall have to be ensured by 
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Contractors themselves. In the event of failure of their Internet connectivity, (due 

to any reason whatsoever it may be) it is the bidders’ responsibility. In order to 

ward-off such contingent situation bidders are requested to make all the 

necessary arrangements/ alternatives such as back–up power supply whatever 

required so that they are able to circumvent such situation and still be able to 

participate in the E-tendering successfully. Failure of power at the premises of 

Contractors during the E-tendering cannot be the cause for not participating in 

the E-tendering. On account of this the time for the E-tendering cannot be 

extended and SBI is not responsible for such eventualities. 
 

2. M/s e-Procurement Technologies Pvt Ltd, Ahemedabad shall arrange to train 

your nominated person(s), without any cost to you. They shall also explain you 

all the Rules related to the E-tendering. You are required to give your compliance 

on it before start of bid process.   
 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be 

conducted in Indian currency & Unit of Measurement will be displayed in Online 

E-tendering. 
 

 

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 
document and shall not be subjected to any change whatsoever. 
 

5. Procedure of E-tendering: 
 

i. Online E-tendering :   
 

(a) The hard copy of the Technical as well as Price Bid is available on the 

Bank’s website during the period specified in the NIT. 

(b) Online e-tendering is open to the empanelled bidders who receive NIT 

from the SBI and qualified for participating in the price bidding as 

provisions mentioned hereinabove through SBI approved Service 

Provider. 

(c) The Price-Bid shall be made available online by the Service Provider 

wherein the contractors will be required to fill-in their Item-wise rates for 

each item. 

(d) The Contractors are advised not to wait till the last minute to submit their 

online item-wise quote in the price bid to avoid complications related 

with internet connectivity, network problems, system crash down, power 

failure, etc. 

(e) It is mandatory to all the bidders participating in the price bid to quote 

their rates for each and every item.  
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(f) In case, contractor fails to quote their rates for any one or more tender 

items, their tender shall be treated as “Incomplete Tender” and shall 

be liable for rejection. 

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 

Password by M/s e-Procurement Technologies Pvt Ltd, Ahemedabad. The 

Bidders are requested to change the Password after the receipt of initial 

Password from M/s e-Procurement Technologies Pvt Ltd, Ahemedabad. All 

bids made from the Login ID given to the bidder will be deemed to have been 

made by the bidder.  
 

7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work 

as specified. Bids once made, cannot be cancelled / withdrawn and the Bidder 

shall be bound to execute the work at the quoted bid price. In case the L-1 Bidder 

backs out or fail to complete the work as per the rates quoted, SBI shall at liberty 

to take action as deemed necessary including depaneling such contractors and 

forfeiting their EMD. 
 

8. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on 
award of Contract shall be final and binding on all the Bidder 

  

9. SBI shall be at liberty to cancel the E-tendering process / tender at any time, 
before ordering, without assigning any reason. 

 

10. SBI shall not have any liability to bidders for any interruption or delay in access 
to the site irrespective of the cause. 

 

11. Other terms and conditions shall be as per your techno-commercial offers and 
other correspondences till date.  

 

12. OTHER TERMS & CONDITIONS:  
 

- The Bidder shall not involve himself or any of his representatives in Price 
manipulation of any kind directly or indirectly by communicating with other 
suppliers / bidders. 

 

- The Bidder shall not divulge either his Bids or any other exclusive details of 
SBI to any other party. 

 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBI reserves their rights to extend, reschedule or cancel any E-tendering 
within its sole discretion.  

 

- SBI or its authorized service provider M/s e-Procurement Technologies Pvt 
Ltd, Ahemedabad shall not have any liability to Bidders for any interruption 
or delay in access to the site irrespective of the cause. 
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- SBI or its authorized service provider M/s e-Procurement Technologies Pvt 
Ltd, Ahemedabad is not responsible for any damages, including damages 
that result from, but are not limited to negligence.  

 

- SBI or its authorized service M/s e-Procurement Technologies Pvt Ltd, 
Ahemedabad will not be held responsible for consequential damages, 
including but not limited to systems problems, inability to use the system, loss 
of electronic information etc. 

 

- All the Bidders are required to submit the Process Compliance Statement 
(Annexure II) duly signed to M/s e-Procurement Technologies Pvt Ltd, 
Ahemedabad. 
 

- All the bidders are requested to ensure that they have a valid digital 
signature certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp 

before emailing) 

To, 

M/s. e-Procurement Technologies Pvt Limited, 

B-704, Wall Street-II, Opp. Orient Club, Near Gujrat College Road, 

Ellise Bridge, Ahemedabad-380006 

Mobile no. 7940016800 

Email: aman.v@procuretiger.com 

 

 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE  
ONLINE E- TENDERING FOR PROPOSED REVAMPING OF EXISTING WATER 
BASED FIXED FIRE FIGHTING SYSTEM AND ALLIED CIVIL WORKS AT LHO 
BUILDING, BHOPAL. 
 
 

 

Dear Sir, 

 
This has reference to the Terms & Conditions for the E-tendering mentioned in the 

Tender document. 

This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
 

2) We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBI as well as this document and confirm our 

agreement to them. 
 

3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly. 
 

4) We confirm that SBI and M/s e-Procurement Technologies Pvt Ltd, Ahemedabad 

shall not be liable & responsible in any manner whatsoever for my/our failure to 

access & bid on the E-tendering platform due to loss of internet connectivity, 

electricity failure, virus attack, problems with the PC, any other unforeseen 

circumstances etc. before or during the E-tendering event. 
 

5) We confirm that we have a valid digital signature certificate issued by a valid 

Certifying Authority.  
 

mailto:aman.v@procuretiger.com
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6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering 

process.  

 

With regards, 

Date: 
 
Signature with company seal 
 
Name: 
 
Company / Organization: 
 
 
Designation within Company / Organization: 
 
Address of Company / Organization:  
 
Scan it and send to this Document on --------------------------- 
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ARTICLES OF AGREEMENT 
 

(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules) 
 

This agreement made on the __________day of ____________Two Thousand _____ BETWEEN 

State Bank of India a corporation incorporated under the State Bank of India Act, 1955 and 

having its Corporate office at State Bank Bhawan Madam Cama Road Nariman Point 

Mumbai and one of Local Head Offices at BHOPAL, (hereinafter called “the Employer”) of 

the one part and M/s __________________________ through its ______________ having its 

registered office at _______________________________________ (hereinafter called “the 

Contractor”) of the other part. 

 

WHEREAS the Employer is desirous of executing Works to be carried out FOR PROPOSED 

REVAMPING OF EXISTING WATER BASED FIXED FIRE FIGHTING SYSTEM AND ALLIED 

CIVIL WORKS AT LHO BUILDING, BHOPAL. 
 

.as per Schedule-I, to this agreement and has caused Drawings, Bills of Quantities and 

Specification describing the work to be done, prepared by M/s Design Avenues, Bhopal 

(hereinafter called “the Architects”). 

 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ 

(inclusive) and the Specifications as stated have been signed by or on behalf of the parties 

hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of 

Tender and the Conditions of Contract and further subject to the Special Conditions set 

forth in Schedule-II hereto attached (hereinafter collectively referred to as “the said 

Conditions”) as per the said Drawings and as described in the said Specification and 

included in the said Bills of Quantities for the sum of Rupees _____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees ________________________________________ to be paid 

at the time and in the manner set forth in the said Conditions, the Contractor shall upon 

and subject to the said Drawings and described in the said Specification and Bills of 

Quantities, complete the work within stipulated period of time. 

2. The Employer shall pay to the Contractor the said sum of Rs._______________________________ 

________________________________________________________________________________ or such 

other sum as shall become payable hereunder at the times and in the manner specified 

hereinafter.                                               

3. The term “The Architects” in the said conditions shall mean M/s Design Avenues, Bhopal or 

in the event of their ceasing to be Architects for the purposes of this Contract, such other 

persons as shall be nominated for that purpose by the Employer, not being a person to 

whom the contractor shall object for reasons considered to be sufficient by the Employer 
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mentioned in the said Conditions.  Provided always that no persons subsequently 

appointed to be Architects under this Contract shall be entitled to disregard or overrule any 

decision or approval or direction given or expressed by the Architects for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and construed 

as forming part of this agreement, and the parties hereto shall respectively abide by and 

submit themselves to the conditions and stipulations and perform the agreement on their 

parts respectively in such Conditions, Specifications and Priced Bills of Quantities contained. 

5. This agreement is subject to jurisdiction of courts at Bhopal M.P only. 

6. The Astt. General Manager (P&E), LHO, BHOPAL shall exercise powers on behalf of the said 

Employer for the purpose of the Contract Agreement. 

7. Whereas both the parties agree to sign the following annexure Annexed to this Agreement 

in token of their acceptance. 

(i) Agreement 

(ii) General Conditions of contract. 

(iii) Special Condition of Contract. 

(iv) Safety Codes. 

(v) Specifications. 

(vi) Material Testing & Their Frequency. 

(vii) List of Approved Makes/ Brands 

(viii) Priced Bill of Quantities. 

(ix) Drawings. 

8. The Bank shall pay the contractor such sum as shall become payable hereunder at the 

times and in the manner specified in the said Conditions mentioned in the General 

Conditions of Contract. 

9. Whereas the Contractor hereby undertakes and agrees to carry out and complete the 

works within 6 MONTHS from the date of handing over site or 15 days from the date of issue 

of letter of acceptances, whichever is later. The Contractor agrees and has deposited the 

sum of Rs. _________ by way of Initial Security Deposit for due fulfillment of this Contract for 

the Works. It is agreed that the Security Deposit shall be deducted from each running bills 

and refunded to the contractor as per clause 2 of the General Conditions of the Contract 

Annexed herewith. 

10. Whereas it is agreed that the earnest money amounting Rs.66,450/- (Rupees Sixty six 
Thousand four Hundred and fifty only) deposited by the Contractor in the form of 

Demand Draft along with the tender shall be forfeited in full in case the Contractor does 

not remit the Initial Security Deposit within the stipulated period of the start of the works by 

the stipulated date mentioned in the award letter. 

11. Whereas Shri __________________ is the accredited representative(s) of the Contractor who 

would be responsible for taking instructions from the Employer in relation to the Works. The 

Contractor agrees to pay Sales Tax or any other Tax on material or finished works like Works 

Contract Tax, Turnover Tax, etc. including Income Tax in respect of this Contract of the 

Works and the Employer will not entertain any claim whatsoever in this regard nor shall the 

Employer be responsible to pay any Tax as mentioned above. If due to non – payment of 
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any of the aforesaid Tax or other Taxes connected with the Works, the Employer suffers any 

loss or damages occurred due to the Contractor then the Employer will be entitled to claim 

damages from the contractor for such loss and also for non-completion of the Work within 

6 months stipulated in Para 9, above. 

12. Whereas the Contractor hereby declares the list of all the relative working with the Employer 

which is annexed herewith.      OR 

Whereas the Contractor declares that none of his relative is working with the Employer. 

      OR 

Whereas the Contractor declares that he has associated himself with the agencies of the 

appropriate classes of person for Sanitary and Water Supply Installation etc. or any other 

specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents above 

mentioned shall form basis of this Contract and the decision of AGM (P&E) , SBI PREMISES & 

ESTATE DEPARTMENT., 3rd Floor, LHO BUILDING Hoshangabad Road BHOPAL 462011 for the 

time being as mentioned in the Conditions of Contract in reference to all matters of dispute 

as to material, workmanship or account and as to the intended interpretation of the clauses 

of the Agreement or any of the document attached hereto shall be final and binding on 

both parties and may be made rule of the court. 

The work comprises of the " 

" PROPOSED REVAMPING OF EXISTING WATER BASED FIXED FIRE FIGHTING 
SYSTEM AND ALLIED CIVIL WORKS AT LHO BUILDING, BHOPAL. 

13. ." as mentioned above and all subsidiary and other works connected therewith on the same 

site as may be ordered to be done from time to time by AGM (P&E), SBI PREMISES & ESTATE 

DEPARTMENT., 3rd Floor, LHO BUILDING Hoshangabad Road BHOPAL 462011for the time 

being even though such works may not have been shown on the , Plans or described in the 

said Specifications or Schedule of Quantities of various classes of Work to be done. 

14. The Employer through the AGM (P&E), SBI PREMISES & ESTATE DEPARTMENT.,3rd Floor, LHO 

BUILDING Hoshangabad Road BHOPAL 462011reserves himself the right of altering the Plans, 

Drawings and nature of Work of adding to or omitting any items of work or having portions 

of the same carried out departmentally or otherwise and such alterations or variations shall 

be carried out without prejudice to this Contract. 

15. All disputes arising out of or in any way connected with this agreement shall be deemed to 

have arisen in M.P and only the court at BHOPAL shall have jurisdiction to determine the 

same. 

16. The several parts of this Contract have been read to us and fully understood by us. 

In Witness whereof the parties above named have executed these presents today and year 

first hereinabove written. 

Signed, Sealed and Delivered by: 

 

Authorized Representative of Employer                  Authorized Representative of Contractor 
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SCHEDULE I 

 

 

" PROPOSED REVAMPING OF EXISTING WATER BASED FIXED FIRE FIGHTING 
SYSTEM AND ALLIED CIVIL WORKS AT LHO BUILDING, BHOPAL. as described in 

Tender and Drawings inclusive hereto as Specifications. 

 

 

SCHEDULE II 

 

 

 

The following Letters/ Correspondence form a part of Agreement: 

 

1. 

2. 

3. 

 

 

As witness our hands the day and year first written above, 

 

In presence of 

 

 

 

Signature:       Signature by the said Employer  

 

Name:       Name: 

 

OccMPation:       Designation: 

 

Address:       Address: 

 

 

 

In presence of  

 

 

Signature:       Signature by the said Contractor 

 

Name:       Name: 

 

Occpation:       Designation: 

 

Address:       Address: 
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SECTION – 1 
 
INSTRUCTIONS TO THE TENDERERS 
 
1.0  Scope of work 
 

TENDER FOR PROPOSED REVAMPING OF EXISTING WATER BASED FIXED FIRE 
FIGHTING SYSTEM AND ALLIED CIVIL WORKS AT LHO BUILDING, BHOPAL. 

 
1.1 Site and its location 
 

The proposed work is to be carried out at State Bank Of India, Local Head Office, 
Bhopal. 
 

2.0  Tender documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner. 
 

Instructions to tenderers 
 
General conditions of Contract 
 
Special conditions of Contract 

 
Additional specifications 

 
Drawings 

 
Priced bid A 
 

2.2  The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 

 
a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 
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2.3  Complete set of tender documents including relative drawings can be downloaded from 
the website www.sbi.co.in 

 
2.4  The tender documents are not transferable. 
 
3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc; 

 
The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

 
4.0  Earnest Money 
 

4.1  The tenderers are requested to submit the Earnest Money of Rs.66,450/- (Rupees 
Sixty Five Thousand Four Hundred and Fifty only) by means of Demand 
Draft / Pay Order (Valid for a period of 90 Days from the last date of submission of 
the tender) from any scheduled Nationalized Bank drawn in favour of A.G.M. (P&E) 
State Bank of India, LHO Bhopal and payable in Bhopal. NO TDR / STDR SHALL 

BE ACCEPTED AS EMD. EMD exempted, in case of submission of MSME Govt. 
of India letter. 

 
4.2  EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 
4.6      Earnest Money deposit (EMD) is exempted for agencies registered under NSIC or coming 

under the definition of Micro and Small Industries and holding valid registration certificates 
covering the tendered items/services. Declaration of Udyog Aadhar Memorandum (UAM) 
by the MSE parties on Central Public Procurement Portal (CPPP) shall be mandatory. 
However, attested/Notarized copy of valid NSIC certificate or “Micro and Small” industry 
certificate should be submitted in this regard. 

 
 
 
 
 

http://www.sbi.co/
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5.0  Initial/ Security Deposit 
 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of A.G.M. (P&E) State Bank of India, 
LHO Bhopal within a period of 15 days of acceptance of tender. 

 
6.0  Security Deposit 
 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 

in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall 
be deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e., deduction from each running bill account will be @10% till Total 
Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the 
Total Security Deposit shall be paid to the contract on the basis of architect’s certifying 
the virtual completion. The balance 50% would be paid to the contractors after the 
defects liability period as specified in the contract. 

 
 
 
 
6.2 Additional Security Deposit 

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall 
be applicable if the bid price is below 7.5 % of the estimated cost put to tender. 
The amount of such ASD/ APG shall be the difference between 92.5 % of 
estimated cost put to tender and the quoted price.  
Such ASD could be in the form of DD / Banker Cheque in the Bank’s name as 
per format approved by the Bank. On successful completion of work ASD will be 
returned to the contractor. In case contractor fails to complete the work in time 
or as per tender specification or leave the job incomplete, the bank will be at 
liberty to recover the dues from ASD or to forfeit such ASD as the case may be 
within its sole discretion. 

 
6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
7.0  Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the receipt 
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 

 
8.0  Completion Period 

 
Time is essence of the contract. The work should be completed in all respect accordance 

with the terms of contract within a period of 6 MONTHS (SIX MONTHS) from the date 

of award of work. 
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9.0  Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of opening price bid. If the tenderer withdraws his/her offer during the value period 
or makes modifications in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 
 

10.0  Liquidated Damages 
 

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 

 
11.0  Rate and prices: 
 
 
11.1 The tenderers need not quote their rates for which no quantities have been given. In case 

the tenderers quote their rates for such items those rates will be ignored and will not be 
considered during execution. 

 
11.2 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor would 
be paid accordingly. 
 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
SBI. 

 
11.3 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

shall be duly attested by him. 
 
11.4 Each page shall be totaled and the grand total shall be given. 
 
11.5 The rate quoted shall be firm and shall include all costs, allowances, levies etc. GST will 
be paid additionally as applicable. 
 
11.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may 
entrust the work in phases or may drop the part scope of work at any stage of the project within 
its sole discretion without assigning any reason(s) for doing so and no claim / correspondence 
shall be entertained in this regard. 
 
11.7 In case it is decided by the SBI to drop one or more buildings from the scope of work at 
any stage of the project, the contractor shall not be entitled to raise any claim / compensation 
for such deleted scope of work. Also, the SBI may consider issuing work order for various 
buildings in phases but within a reasonable time interval and the contractor shall be bound to 
execute the same within the stipulated time period and as per rates quoted by them in this 
tender without any claim for price escalation. 
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12. Restriction under Rule 144 9XI) of General Financial Rules 2017 of Ministry 
of Finance, India order no. F. No. 6/18/2019/PPD dated 23rd July 2020. 
 

I. Any bidder from a country which shares a land border with India will be eligible 

to bid in this tender ONLY if the bidder is registered with the Competent Authority 

(registration committee constituted by the Department for promotion of industry 

and internal Trade). 

II. ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain 

contexts) means any person or firm or company, including any member of a 

consortium or joint venture (that is an association of several persons, or firms or 

companies), every artificial judicial person not falling in any of the descriptions of 

bidders stated hereinbefore, including any agency branch or office controlled by 

such person, participating in a procurement process. 

III. ‘Bidder from a country which shares land border with India (such a country); for 

this purpose means: 

a. An entity incorporated, established or registered in such a country, or 

b. A subsidiary of an entity incorporated, established or registered in such a 

country or 

c. An entity substantially controlled through entities incorporated, 

established or registered in such a country, or 

d. An entity whose beneficial owner is situated in such a country or 

e. An Indian (or  other) agent of such an entity or 

f. A natural person who is a citizen of such a country or 

g. A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above. 

 
IV.     The beneficial owner for the purpose of (iii) above will be as under: 

1. In case of A Company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 

judicial person, has a controlling interest or who exercise control through other 

means. 

Explanation- 
a. “Controlling ownership interested” means ownership of or entitlement to 

more than twenty five percent of shares  or capital or profits of the 

Company; 

b. “Control” shall include right to appoint majority of the directors or to control 

the management or policy decisions including by virtue of their 
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shareholding or management rights or shareholders agreements or voting 

agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s), who 

whether acting alone or together, through one or more judicial  person, has 

ownership of entitlement to more than fifteen percent of capital or profits of the 

partnership; 

3. In case of an unincorporated association or body of individuals, the beneficial 

owner is the natural person(s), who whether acting alone or together, through 

one or more judicial person, has ownership of or    entitlement to more than fifteen 

percent of capital or profits of such association or body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 

owner is the relevant natural person who holds the position of senior managing 

official; 

5. In case of a trust, the trustiest, the identification of beneficial owner(s) shall 

include identification of the author of the trust, the trustee, the beneficiaries with 

fifteen percent or more interest in the trust and any other natural person 

exercising ultimate effective control over the trust through a chain of control or 

ownership. 

V. An Agent is a person to do any act for another, or to represent another in dealing 

with third person. 

VI. [To be inserted in tenders for Works contracts, including Turnkey contract]. The 

successful bidder shall not be allowed to sub-contract works to any contractor 

from a country which shares a land border with India unless such contractor is 

registered with the Competent Authority. 

VII. All bidders need to submit a declaration-cum-certificate (along with evidence) in 

this regards as per “Annexure-I” failure to submit such valid declaration-cum-

Certificate will make the bid liable for rejection.”         

 
 
 
 
 
 
 
 
 
 
SIGNATURE OF THE CONTRACTOR 
 
WITH SEAL 
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GENERAL CONDITIONS OF CONTRACT 
 
1.0  Definitions: - 

“Contract means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between SBI (client) and the contractor, together with the 
documents referred there in including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Architects/ Bank and all these 
documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 
 
1.1.1 ‘SBI’ shall mean A.G.M. (P&E), State Bank of India, Local Head Office, Hoshangabad 

Road, Bhopal 462011 and includes the client’s representatives, successors and assigns. 
 
1.1.2 ‘Architects/ Consultants’ shall mean M/s Design Avenues, Bhopal  

F-4, 125, LAXMI PLAZA, ZONE - II, M.P. Nagar, Bhopal 
Tel. No.: 0755-2550200, 9303131754 
E-mail:designavenues@gmail.com 
 
 
1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their 

representative for day-to-day supervision of work and to give instructions to the 
contractors. 

 
1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate not, 

undertaking the works and shall include legal personal representative of individual or the 
composing the firm or company and the permitted assignees of individual or firms of 
company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the contract 
includes materials, apparatus, equipment, temporary supports, fittings and things of 
kinds to be provided, the obligations of the contractor hereunder and work to be done 
by the contractor under the contract. 

 
1.1.5 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 
1.1.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings as 
may be issued by the Engineer from time to time ‘Contract value shall mean value of the 
entire work as stipulated in the letter of acceptance of tender subject such additions 
there to or deductions there from as may be made under the provide herein after 
contained. 

 
1.1.7 Specifications’ shall mean the specifications referred to in the tender and modifications 

thereof as may time to time be furnished or approved by the Architect/ Consultant. 
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1.1.8  “Month” means calendar month. 
 
1.1.9  “Week” means seven consecutive days. 
 
1 .1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 
1.1.11 “SBI Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as 

nominated by the A.G.M. (P&E) State Bank of India, Local Head Office, Hoshangabad 
Road, Bhopal 462011. 

 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as 

JPC) for assessing and reviewing the progress of the work on the project and to issue 
instructions or directions from time to time for being observed and followed by the 
Architects Site Engineer /PMC and other consultants / contractors engaged in the 
execution of the project. 
 
i) A.G.M. (P&E) State Bank of India, Local Head Office, Bhopal. 
ii) SBI Engineer (Civil and Electrical) in-charge of the Project, as may be nominated 

by the M.D. & CEO. 
iii) Concerned partner of the Architects and their Resident Architect…. Member. 

 
CLAUSE 
 
1.0  Total Security Deposit 
 

Total Security deposit comprise of 
 

Earnest Money Deposit 
 

Initial security deposit 
 

Retention Money 
 

 
a)  Earnest Money Deposit - 

 

The tenderer shall furnish EMD of Rs.66,450/- (Rupees Sixty six Thousand four 
Hundred and fifty only) in the form of Demand draft or bankers cheque drawn in 

favour of A.G.M. (P&E) STATE BANK OF INDIA, LHO BHOPAL., on any Scheduled 
Bank. No tender shall be considered unless the EMD is so deposited in the required 
form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall 
be refunded soon after the decision to award the contract is taken without interest. The 
EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time the 
period when he is required to keep his tender open acceptance by the SBIor after it is 
accepted by the SBI the contractor fails to enter into a formal agreement or fails to pay 
the initial security deposit as stipulated or fails to commence the commence the work 
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within the stipulated time.NO TDR / STDR SHALL BE ACCEPTED AS EMD. EMD 
exempted, in case of submission of MSME Govt. of India letter. 

 
 
b) Initial Security Deposit (lSD) 
 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
form of DD/FDR drawn on any scheduled Bank and shall be deposited within 15 days 
from the date of acceptance of tender. 

 
 

 
ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 

 
Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall 
be applicable if the bid price is below 7.5 % of the estimated cost put to tender. 
The amount of such ASD/ APG shall be the difference between 92.5 % of 
estimated cost put to tender and the quoted price.  
Such ASD could be in the form of DD / Banker Cheque in the Bank’s name as 
per format approved by the Bank. On successful completion of work ASD will be 
returned to the contractor. In case contractor fails to complete the work in time 
or as per tender specification or leave the job incomplete, the bank will be at 
liberty to recover the dues from ASD or to forfeit such ASD as the case may be 
within its sole discretion. 
No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
c)  Retention Money: - 
 

Besides the SD as deposited by the contractor in the above said manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of 
the contract value.The 50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to 
the contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance with the 
conditions of contract including site clearance. 

 
2.0  Language 
 

The language in which the contract documents shall be drawn shall be in English. 
 
3.0  Errors, omissions, and discrepancies 
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In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

 
i)  Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 
 
ii)  Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 
iii)  Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted: 
 
a)  In case of difference between rates written in figures and words, the rate in words shall 

prevail. 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 
 
 
 
4.0 Scope of Work: 
 

The contractor shall carryout complete and maintain the said work in every respect 
strictly in accordance with this contract and with the directions of and to the satisfaction 
Bank to be communicated through the architect/consultant. The architect/consultant at 
the directions of the SBI from time to time issue further drawings and / or write 
instructions, details directions and explanations which are here after collectively 
references to as Architect’s /consultant’s instructions in regard to the variation or 
modification of the design, quality or quantity of any  work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings 
and / or specifications. The removal from the site of any material brought thereon by the 
Contractor and any substitution of any other materials therefore the removal and / or re-
executed of any work executed by him. The dismissal from the work of any person 
engaged thereupon. 

 
5.0 i)  Letter of Acceptance: 
 

Within the validity period of the tender the SBI shall issue a letter of acceptance directly 

or through the architect by registered post or otherwise depositing at the of the contractor 
as given in the tender to enter into a Contract for the execution of the work as per the 
terms of the tender. The letter of acceptance shall constitute a bind contract between 
the SBI and the contractor. 

 
ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the SBI/ Architect the 
successful tenderer shall be bound to implement the contract and within fifteen days 
there of shall sign an agreement in a non-judicial stamp paper of appropriate value. 
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6.0  Ownership of drawings: 
 

All drawings, specifications and copies thereof furnished by the SBI through its Architect 
/ consultants are the properties of the SBI. They are not to be used on other work.             

 
7.0  Detailed drawings and instructions: 
 

The SBI through its architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the execution 
of the work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there. 

 
The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various 
activities on receipt of the work order and submit the same to the SBI through the 
architect/consultant 

 
7.0  Copies of agreement 
 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

 
 
8.0  Liquidated damages: 
 

If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or 
to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause 
of delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damages at the 
rate of 0.50% of the contract value which subject to a maximum of 5% of the contract 
value. 

 
9.0  Materials, Appliances and Employees 
 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI /Architect/ consultant he shall be removed from the site 
immediately. 
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10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor 
performs any act, which is against the law, rules and regulations he shall meet all the 
costs arising there from and shall ify the SBI any legal actions arising there from. 

 
11.0  Setting out Work: 
 

The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by, the 
architect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBI. 

 
12.0  Protection of works and property: 

 
The contractor shall continuously maintain adequate protection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on about 
or adjacent to his place of work. The contractor shall take insurance covers as per clause 
24.0 at his own cost. The policy may be taken in joint names of the contractor and the 
SBI and the original policy may be lodged with the SBI. 

 
13.0  Inspection of work: 
 

The SBI / Architect / Consultant or their representatives shall at all reasonable times 
have free access to the work site and / or to the workshop, factories, or other places 
where materials are lying or from where they are obtained and the contractor shall give 
every facility to the SBI./Architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person 
unless authorized by the SBI/ Architect /Consultant except the representative of Public 
authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s Organization a wing of Central Vigilance commission. 
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14.0  Assignment and subletting 
 

The whole of work included in the contract shall be executed the contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share there of or interest therein without the written consent of the SBI 
through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its 
progress. 

 
15.0 Quality of materials, workmanship & Test  
 

All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and materials 
as are normally required for examining measuring sampling and testing any material or 
part of work before incorporation in the work for testing as may be selected and required 
by the architect/consultant. 

 
ii)  Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant. Before submitting the sample / literature the contractor shall satisfy 
himself that the material / equipment for which he is submitting the sample / literature 
meet with the requirement of tender specification. Only when the samples are approved 
in writing by the architect / consultant the contractor shall proceed with the procurement 
and installation of the particular material / equipment. The approved samples shall by 
the signed by the Architect / Consultant for identification and shall be kept on record at 
site office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / 
equipment etc. shall be to the account of the contractor. 

 
iii)  Cost of tests 
 

The cost of making any test shall be borne by the contractor if such test is intended by 
or provided for in the specification or BOQ. 

 
iv)  Costs of tests not provided for 
 

If any test is ordered by the Architect/ Consultant which is either 
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a)  If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site 
or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0  Obtaining information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfillment of contract. 

 
17.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution the 
works and as long, thereafter, as the Architect / Consultant may consider necessary until 
the expiry of the defects liability period, stated here to. 

 
18.0  Quantities 
 
i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent. The entire amount paid under Clause 19, 20 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded. 

 
 
19.0  Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he require 
the work to be measured and the contractor shall forthwith attend or send a quantity 
representative to assist the Architect in taking such measurements and calculation  and 
to furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detail in 
the specifications. The representative of the Architect / Consultant shall take 
measurements with the contractor’s representative and the measurements shall be 
entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should the contractor not 
attend or neglect or omit to depute his representative to take measurements the 
measurements recorded by the representative of the Architect / consultant shall be final. 
All authorized extra work, omissions and all variations made shall be included such 
measurement. 
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20.0  Variations 
 

No alteration, omission or variation ordered in writing by the Architect / consultant vitiates 
the contract. In case the SBI / Architect / Consultant thinks proper at any during the 
progress of works to make any alteration in, or additions to or omission from the works 
or any. alteration in the kind or quality of the materials to be used therein, the Architect 
/ Consultant shall give notice thereof in writing to the contractor shall confirm in writing 
within seven days of giving such oral instructions the contract shall alter to, add to, or 
omit from as the case may be in accordance with such but the contractor shall not do 
any work extra to or make any alterations or additions to or omissions from the works or 
any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the Architect/ Consultant and 
the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Architect / Consultant and the same shall be added to or deducted 
from the contract value, as the case may be. 

 
21.0  Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions. 

 
a)  (i) The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates given 
in the priced BOQ. 

 
b)  The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘c’ hereunder. 

 
c)  Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/ consultant shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate. 

 
d)  Where extra work cannot be properly measured or valued the contractor shall be allowed 

day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then 
in accordance with the local day work rates and wages for the district; provided that in 
either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
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verifications to the Architect /consultant at or before the end of the week following that 
in which the work has been executed. 

 
e)  It is further clarified that for all such authorized extra items where rates cannot be derived 

from the tender, the Contractor shall submit rates duly supported by rate analysis worked 
on the ‘market rate basis for material, labour hire / running charges of equipment and 
wastages etc. plus 15% towards establishment charges, contractor’s overheads and 
profit. Such items shall, not be eligible for escalation. 

 
22.0  Final measurement 
 

The measurement and valuation in respect of the contract shall be completed within two 
months of the virtual completion of the work. 

 
23.0  Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works have been completed the 
satisfaction of the SBI. 

 
a)  Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 

equipment and machinery.  
 
b)  Demolish, dismantle and remove the contractor’s site office, temporary works, structure 

including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI not 
incorporated in the permanent works. 

 
c)  Remove all rubbish, debris etc. from the site and the land allotted to the contractor the 

SBI and shall clear, level and dress, compact the site as required by the SBI. 
 
d)  Shall put the SBI in undisputed custody and possession of the site and all land allot by 

the SBI 
 
e)  Shall hand over the work in a peaceful manner to the SBI. 
 
f)  All defects / imperfections have been attended and rectified as pointed out by the 

Architects to the full satisfaction of SBI. 
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ consultant 
shall within fourteen (14) days of the receipt of the application for completion certificate, 
issue a VCC in respect of the work for which the VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI’s rights and contractor 
liabilities under the contract including the contractor’s liability for defects liability nor shall 
the issuance of VCC in respect of the works or work at any site be construction as a 
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waiver of any right or claim of the SBI against the contractor in respect of or work at the 
site and in respect of which the VCC has been issued. 

 
 
24.0  Work by other agencies 
 

The SBI / Architect / consultant reserves the rights to use premises and any portion the 
site for execution of any work not included in the scope of this contract which may desire 
to have carried out by other persons simultaneously and the contractor shall not only 
allow but also extend reasonable facilities for the execution of such work. The contractor 
however shall not be required to provide any plant or material for the execution of such 
work except by special arrangement with the SBI. Such work shall be carried out in such 
manner as not to impede the progress of the works included in the contract. 

 
25.0  Insurance of works 
 
25.1  Without limiting his obligations and responsibilities under the contract the contractor 

shall insure in the joint names of the SBI and the contractor against all loss of damages 
from whatever cause arising other than the excepted risks, for which he is responsible 
under the terms of contract and in such a manner that the SBI and contractor are 
covered for the period stipulated I clause of GCC and are also covered during the period 
of maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and for any loss or damage occasioned 
by the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

 
a)  The Works for the time being executed to the estimated current Contract value thereof, 

or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value. 

 
b)  The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 
 
c)  Such insurance shall be effected with an insurer and in terms approved by the SBI which 

approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect / consultant the policy if insurance and the receipts for payment 
of the current premiums. 

 
25.2  Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 

 
a)  The permanent use or occupation of land by or any part thereof. 
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b)  The right of SBI to execute the works or any part thereof on, over, under, in or through 
any lands. 

 
c)  Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract 
 
d)  Injuries or damage to persons or property resulting from any act or neglect of the SBI 

their agents, employees or other contractors not being employed by the contractor or for 
or in respect of any claims, proceedings, damages, costs, charges and expenses in 
respect thereof or in relation thereto or where the injury or damage was contributed to 
by the contractor, his servants or agents such part of the compensation as may be just 
and equitable having regard to the extent of the responsibility of the SBI, their 
employees, or agents or other employees, or agents or other contractors for the damage 
or injury.  

 
25.3  Contractor to indemnify SBI 
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 
25.2 of this clause. 

 
25.4  Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent r design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at 
his own expenses to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect / consultant in this behalf. 

 
25.5  Third Party Insurance 
 
25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 24.0 of GCC shall insure against his liability 
for any material or physical damage, loss, or injury which may occur to any property 
including that of SBI or to any person, including any employee of the SBI, by or arising 
out of the execution of the works or in the carrying out of the contract, otherwise than 
due to the matters referred to in the provision to clause 24.0 thereof. 

 
25.5.2 Minimum amount of Third-Party Insurance 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the. Architect / consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 
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25.6  The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 

occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 
 
 
 
25.7 Accident or Injury to workman: 
 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the contractor or any sub-contractor, save and except an 
accident or injury resulting from any act or default of the SBI or their agents, or 
employees. The contractor shall indemnify and keep indemnified SBI against all such 
damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 

 
25.7.2 Insurance against accidents etc. to workmen 
 

The contractor shall insure against such liability with an insurer approved by the SBI 
during the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insured as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured 
against the liability in respect of such persons in such manner that SBI is indemnified 
under the policy but the contractor shall require such sub-contractor to produce to the 
Architect /consultant when such policy of insurance and the receipt for the payment of 
the current premium. 

 
25.7.3 Remedy on contractor’s failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then and 
in any such case the SBI may effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time 
deduct the amount so paid by the SBI as aforesaid from any amount due or which may 
become due to the contractor, or recover the same as debt from the contractor. 

 
25.7.4 without prejudice to the others rights of the SBI against contractors. In respect of such 

default, the employer shall be entitled to deduct from any sums payable to the contractor 
the amount of any damages costs, charges, and other expenses paid by the SBI and 
which are payable by the contractors under this clause. The contractor shall upon 
settlement by the Insurer of any claim made against the insurer pursuant to a policy 
taken under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies received from the Insurer in respect 
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of such damage shall be paid to the contractor and the Contractor shall not be entitled 
to any further payment in respect of the expenditure incurred for rebuilding or repairing 
of the materials or goods destroyed or damaged. 

 
 
26.0  Commencement of Works: 
 

The date of commencement of the work will be reckoned as the date, fifteen days from 
the date of award of letter by the SBI. 

 
27.0  Time for completion 

 
Time is essence of the contract and shall be strictly observed by the contractor. The 

entire work shall be completed within a period of 6 MONTHS (SIX MONTHS) from 

the date of commencement. If required in the contract or as directed by the Architect / 
consultant. The contractor shall complete certain portions of work before completion of 
the entire work. However, the completion date shall be reckoned as the date by which 
the whole work is completed as per the terms of the contract. 

 
28.0  Extension of time 
 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/consultant may submit a recommendation to the 
SBI to grant a fair and reasonable extension of time for completion of work as per the 
terms of contract. If the contractor needs an extension of time for the completion of work 
or if the completion of work is likely to be delayed for any reasons beyond the due date 
of completion as stipulated in the contract, the contractor shall apply to the SBI through 
the Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled 
time and while applying for extension of time he shall furnish the reason in detail and his 
justification if an’, for the delays. The architect/consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. 
While granting extension of time the contractor shall be informed the period extended 
time which will qualify for levy of liquidated damages. For the balance period in excess 
of original stipulated period and duly sanctioned extension of time by the provision of 
liquidated damages as stated under clause 10.0 shall become applicable. Further the 
contract shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 

 
29.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect / consultant should the rate of 
progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed 
time or extended time for completion the Architect / consultant shall thereupon take such 
steps as considered necessary by the Architect / consultant to expedite progress so as 
to complete the works by the prescribed time or extended time. Such communications 
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from the Architect / consultant neither shall relieve. The contractor from fulfilling 
obligations under the contract nor he will be entitled to raise any claims arising out of 
such directions.  
 

 
30.0  Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect / consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required / continued with the prior 
approval of the Architect / consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 

 
31.0  No compensation or restrictions of work 
 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part 
of the work to be carried out. The Architect / consultant shall give notice in writing to that 
effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise what so 
ever on account of any profit or advantage which he might have derived from the 
execution of the Work fully but which he did not derive in consequence of the foreclosure 
of the whole or part of the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Architect / Consultant 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 

 
“In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at which 
were originally issued to the contractor after taking into consideration and deduction for 
claims on account of any deterioration or damage while in the custody of the contractor 
and in this respect the decision of Architect / consultant shall be final. 

 
32.0 Suspension of work 
 
i)  The contractor shall, on receipt of the order in writing of the Architect / consultant (whose 

decision shall be final and binding on the contractor) suspend the progress of works or 
any part thereof for such time and in such manner as Architect /consultant may consider 
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necessary so as not to cause any damage or injury to the work already done or endanger 
the safety thereof for any of following reasons: 

 
a) On account any default on the part of the contractor, or 
 
b) For proper execution of the works or part thereof for reasons other than the default the 

contractor, or  
c)  For safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the Architect / 
consultant. 

i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 
33 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his security 
deposit the Architect / consultant shall have the power to adopt any of the following 
course as they may deem best suited to the interest of the SBI 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by - 

Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI. 

 
b) To employ labour paid by the SBI and to supply materials to carry out the work, or part 

of the work, debiting the contractor with the cost of the labour and materials cost of such 
labour and materials as worked out by the Architect/consultant shall final and conclusive 
against the contractor) and crediting him with the value of the work done, in all respects 
in the same manner and at the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of this contract certificate of architect 
/consultant as to the value of work done shall be final conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall  

unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him ( The amount 
of which excess the certificates in writing of the Architects / consultant shall  final and 
conclusive) shall be borne by original contractor and may be deducted f any money due 
to him by SBI under the contract or otherwise, or from his security deposit or the 
proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have 
no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance 
of the contract and in case the contract shall be rescind under the provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work thereto 
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for actually performed under this contract, unless, and until the Architect / consultant will 
have certified in writing the performance of such work and the value payable in respect 
thereof, and he shall only be entitled to be paid the value so certified. 

 
34.0  Owner’s right to terminate the contract 
 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable 
within seven days after notice to him to do so, to show to the reasonable satisfaction of 
the Architect / Consultant that he is able to carry out and fulfill the contract, and to dye 
security therefore if so required by the Architect / Consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by 
or on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI through 
the Architect/Consultant or shall charge or encumber this contract or any payment due 
to which may become due to the contractor there under: 

 
a)  Has abandoned the contract; or 
b)  has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Architect / consultant written notice to proceed, or 

 
c)  Has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI through the Architect / Consultant that the 
said materials were condemned and rejected by the Architect/consultant under these 
conditions; or has neglected or failed persistently to observe and perform all or any of 
the acts matters or things by this contract to be observed and performed by the contactor 
for seven days after written notice shall have been given to the contractor to observe or 
perform the same or has to the detriment of good workmanship or in defiance of the SBI 
or Architect’s / consultant’s instructions to the contrary subject any part of the contract. 
Then and in any of said cases the SBI and or the Architect / consultant, may not 
withstanding any previous waiver, after giving seven days’ notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the SBI 
or the Architect / consultant or the obligation and liabilities of the contractor the whole of 
which shall continue in force as fully as if the contract had not been  determined and as 
if the works subsequently had been executed by or on behalf of the contractor. And, 
further the SBI through the Architect / consultant their agents or employees may enter 
upon and take possession of the work and all plants, took scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads use the same 
by means of their own employees or workmen in carrying on and completing the work 
or by engaging any other contractors or persons to the work and the contractor shall not 
in any was interrupt or do any act, matter or thing to prevent or hinder such other 
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contractor or other persons employed for complement and finishing or using the 
materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or 
architect / consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receive 
thereof by him the SBI sell the same by publication, and after due publication, and shall, 
adjust the amount realized by such auction. The contractor shall have no right to 
question any of the act of the SBI incidental to the sale of the materials etc. 

 
35.0  Certificate of payment 

 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBI from time to time. The SBI shall recover the statutory recovering other 
dues including the retention amount from the certificate of payment. 
 
Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction relieve 
the contractor from his liability under clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work orin part 
thereof is not carried out to their satisfaction. 

 
The Architect / consultant may by any certificate make any corrections required previous 
certificate. 

 
The SBI shall modify the certificate of payment as issued by the architect / consultant 
from time to time while making the payment 

 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the M books 

 

 The contractor shall not submit interim bills when the approximate value of work 
done by him is less than Rs. 18.00 Lakh and the minimum interval between two 
such bills shall be one month. 

 
The final bill may be submitted by contractor within a period of one month from the date 
of virtual completion and Architect / consultant shall issue the certificate of payment 
within a period of two months. The SBI shall pay the amount within a period of three 
months from the date of issue of certificate provided there is no dispute in respect of 
rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 
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36.0   A. Settlement of Disputes and Arbitration  
 

Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings specifications, estimates, instructions orders 
or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter:  

 
If the contractor considers that he is entitled to any extra payment or compensation in respect 
of the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the contractor shall forthwith give notice in writing 
of his claim, or dispute to the A.G.M. (P& E), State Bank of India, Local Head Office, 
Hoshangabad Road, Bhopal 462011 

i) And endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the contractor shall not be entitled to raise any claim nor shall the 
SBI- be in any way liable in respect of any claim by the contractor unless notice of such 

claim shall have been given by the contractor to the A.G.M. (P& E), SBI, Head Office 

in the manner and within the time as aforesaid. The Contractor shall be deemed to have 

waived and extinguished all his rights in respect of any claim not notified to the A.G.M. 
(P& E), SBI, Head Office in writing in the manner and within the time aforesaid.  

 
B. Settlement of Disputes and Arbitration  

 
The A.G.M. (P& E), SBI, Local Head Office shall give his decision in writing on the claims 
notified by the receipt of the contractor may within 30 days of the receipt of the decision 
of the A.G.M. (P& E), SBI, Head Office/ Submit his claims to the conciliating authority 
namely  the A.G.M., State Bank of India, Local Head Office, Hoshangabad Road, Bhopal 
462011 for conciliation along with all details and copies of correspondence exchanged 
between him and the SBI. 

 
iii)  If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to 

the concerned A.G.M. (P& E) of the SBI for appointment of an arbitrator to adjudicate 

the notified claims falling which the claims of the contractor shall be deemed to have 
been considered absolutely barred and waived. 

 
iv)  Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the SBI shall be referred for adjudication through arbitration 

by the Sole Arbitrator appointed by the A.G.M. (P& E) and who will be of Deputy 

General Manager rank. It will also be no objection to any such appointment that the 
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Arbitrator so appointed is a SBI, Officer and that he had to deal with the matters to which 
the Contract relates in the course of his duties as SBI, Officer. If the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever another sole arbitrator shall be appointed in the manner 

aforesaid by the said A.G.M. (P& E) of the SBI Such person shall be entitled to proceed 

with the reference from the stage at which it was let by his predecessor. 
 

It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any or any accordance modification or 
reenactment thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a SBI Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall 
be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of 
the arbitrators shall, if required to be paid before the award is made and published, be 
paid half and half by each of the parties. The Cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who 
may direct to any by whom and din what manner, such costs or any part thereof, shall 
be paid and fix or settle the amount of costs to be so paid.   

 
37.0  Water supply 
 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 

 
i)  That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Architect / consultant’s.  
 
ii)  The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 
 

iii)  In case contractor is permitted to use SBI’s source of water i.e. Municipal connection, 
Bore well (existing or new) etc., the SBI- may consider recovering @1% of contract 
amount form the final bill of contractor. 
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37.1 The contractor shall construct temporary well / tube well in SBI- land for taking water for 
construction purposes only after obtaining permission in writing from the SBI The 
contractor has to make his own arrangements for drawing and distributing the water at 
his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He has 
to obtain necessary approvals from local authorities, if required, at his own cost. He shall 
restore the ground to its original condition after wells are dismantled on completion of 
work or hand over the well to the SBI without any compensation as directed by the 
architect / consultant. 

 
38.0  Power supply 
 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, The cost of running and maintenance of the plants are to be included in his tender 
prices, He shall pay all fees and charges required, by the power supply and include the 
same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the appropriate authorities, if required. 
 

39.0  Treasure trove etc. 
 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the bank immediately. 

 
 
40.0 Method of measurement 
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute / 
disagreement the decision of the Architect / consultant shall be final and binding on the 
corrector. 

 
41.0   Maintenance of registers 
 

The contractor shall maintain the following registers as per the enclosed perform at site 
of work and should produce the same for inspection of SBI-/Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers as 
required by the local authorities / Govt. from time to time. 

 
I)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 
 
42.0  Force Majeure 
 
42.1 Neither contractor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as but not war, 
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hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However a notice is required to be given within 30 days from the happening of 
the event with complete details, to the other party to the contract, if it is not possible to 
serve a notice, within the shortest possible period without delay. 

 
42.2  As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 

 
42.3  From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the caused 
itself and inability resulting there from having been removed, the agreed time completion 
of the respective obligations under this agreement shall stand extended a period equal 
to the period of delay occasioned by such events. 

 
42.4  Should one or both parties be prevented from fulfilling the contractual obligations by 

state of force majeure lasting to a period of 6 months or wore the two parties, shall each 
other to decide regarding the future execution of this agreement. 

 
 
 
43.0  Local laws, Acts Regulations: 

 
The contractor shall strictly adhere to all prevailing labour laws inclusive at contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractors should comply with the provision of all labour legislation including the latest 
requirements of the Acts, laws, any other regulations that are applicable to the execution 
of the project. 

 
i)  Minimum wages Act 1948 (Amended) 
ii)  Payment of wages Act 1936 (Amended) 
iii)  Workmen’s compensation Act 1923 (Amended) 
iv)  Contract labour regulation and abolition act 1970 and central rules 1971 (Amended) 
v)  Apprentice act 1961 (amended) 
vi)  Industrial employment (standing order) Act 1946 (Amended) 
vii)  Personal injuries (Compensation insurance) act 1 963 and any other modifications 
viii)  Employees’ provident fund and miscellaneous provisions Act 1952 and amendment 

thereof 
ix)  Shop and establishment act 
x)  Any other act or enactment relating thereto and rules framed there under from time to 

time. 
xi)      Prevailing Indian Electricity rules & act. 
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44.0  Accidents 
 
The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the architect / 
consultant. The contractor shall also such report immediately to the competent authority 
whenever such report is required to be lodged by the law and take appropriate actions 
thereof. 
 

45.0     SAFETY CODE 

  
SAFETY MEASURES AT SITE: 
  

1. All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be ensured 
that these are used properly.  
2. First Aid Box should be kept at site with all requisite materials.  
3. No one should be allowed to inspect / work at a height without Safety Belt.  
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be 
done from the ground, or from solid construction except such short period Work as can 
be done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well as suitable 
footholds and handholds shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).  
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter high 
above the floor or platform of such scaffolding or staging and extending along the entire 
length of the outside and ends thereof with only such openings as may be necessary for 
the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent 
it from swaying from the building or structure.  
6. Working platforms, Gangways, and Stairways should be so constructed that they do 
not sag unduly or unequally, and if the height of the platform or the Gangway or the 
Stairway is more than 3-5 Meters above ground level or floor level they should be closely 
boarded, should have adequate width and should be suitably fenced, as described.  
7. Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 1 Meter.  
8. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 
Meters in length while the width between side rails in rung ladder shall in no case be 
less than 30cms for ladder up to and including Meters in length. For longer ladders this 
width should be increased at least 6mm for each additional 30 cms. Uniform step 
spacing shall not exceed 30 cms.  
9. Adequate precautions shall be taken to prevent danger from electrical equipments. 
For electrical on line works gloves, rubber mats, and rubber shoes shall be used.  
10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least 
one ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from 
bottom of the trench to at least 1 Meter above the surface of the ground. The sides of 
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the trenches, which are 1.5 Meters or more in depth shall be stepped back to give 
suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of 
the trench or half of the depth of the trench whichever is more cuttings shall be done 
from top to bottom. Under no circumstances undermining or under cutting shall be done.  
 11. Before any demolition work is commenced and also during the process of the work 
:- a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 
protected;  

 b) No electrical cable or apparatus which is liable to be a source of danger over a cable 
or apparatus used by the operator shall remain electrically charged.  

 c) All practical steps shall be taken to prevent danger to persons employed from risk or 
fire or explosion or flooding. No floor, roof or other part of the building shall be so over-
loaded with debris or materials as to render it unsafe.  

 d) All necessary personal safety equipment as considered adequate by the Site 
Engineer should be kept available for the use of the persons employed on the Site and 
maintained in a condition suitable for immediate use; and the Contractor should take 
adequate steps to ensure proper use of equipment by those concerned.  

 e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles.  

 f) Those engaged in white washing and mixing or stacking of cement bags or any 
materials which is injurious to the eyes shall be provided with protective goggles.  

 g) Those engaged in welding works shall be provided with Welder’s protective eye-
shields.  

 h) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals.  

 i) When workers are employed in sewers and manholes, which are in use, the Contractor 
shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into the manholes and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals and boards 
to prevent accident to the Public.  
  
 12. Use of hoisting machines and tackle including their attachments, anchorage and 
support shall conform to the following standard or conditions:- a) These shall be of good 
mechanical construction, sound material and adequate strength and free from patent 
defect and shall be kept in good repairs and in good working order.  

 b) Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent defects.  
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c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in-charge of any hoisting machine 
including any scaffold, winch or give signals to the operator.  
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension the safe working 
load shall be ascertained by adequate means.  

e) Every hoisting machine and all gear referred to above shall be plainly marked with 
the safe working load. In case of hoisting machine having a variable safe working 
load, each safe working load of the conditions under which it is applicable shall be 
clearly indicated. No part of any machine or of any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose of 
testing.  

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should 
be provided with such means as will reduce to the minimum the risk of accidental 
descent of the load, adequate precautions should be taken to reduce to the minimum 
the risk of any part of a suspended load becoming accidentally displaced.  

g) When workers are employed on electrical installation, which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be 
necessary should be provided. The workers should not wear any rings, watches and 
carry keys or other materials, which are good conductors of electricity.  
  
 
13. All scaffolds, ladders and other safety devices, mentioned or described herein 
shall be maintained in safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities shall be provided at 
or near places of work.  

   
  

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

Signature of Contractor with Seal Page 48 
 

 

 

SPECIAL CONDITION OF CONTRACT 
 
 
Scope of work 

1.0 The scope of work is to carry out for the FOR PROPOSED REVAMPING OF 
EXISTING WATER BASED FIXED FIRE FIGHTING SYSTEM AND ALLIED CIVIL 
WORKS AT LHO BUILDING, BHOPAL. 
  
 
2.0 Address of site 

The site is located at State Bank of India, Local Head Office, Bhopal. 

 
3.0  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor and 
the site and he will be held responsible for the accuracy and maintenance of. All the 
dimensions and the levels. Figured dimensions are in all cases to be accepted and 
dimension shall be scaled. Large scale details shall take precedence over small scale 
drawings. In case of discrepancy the contractor shall ask for clarification from the 
Architect / consultant before proceeding with the work. 

 
04 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with 
from the Architect / consultant: 

 
5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as construction. 

 
6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to effectively protect all structures and protective give to 
trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Architect to protect the tree structures.  

 
 
7.0  Temporary works.  

 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval complete drawings of all temporary 
works he may require for the execution of the works. The contractor shall carry out the 
modifications relating to strength, if required by the architect / consultant may require in 
accordance with the conditions of contract at his own cost The contractor shall be solely 
responsible for the stability and safety of all temporary works and unfinished works and 
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for the quality of the permanent works resulting from the arrangement eventually 
adopted for their execution. 
 

 
8.0  Waterpower and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and good 
quality drinking water for their workers If necessary the contractor has to sink a tube well 
/ open well and bring water by means of tankers at his own cost for the purpose The SBI 
will not be liable to pay any charges in connection with the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges 
 
c) The contractors for other trades directly appointed by the SBI shall be entitled to take 

power and water connections from the temporary water and power supply obtained by 
the contractor However, the concerned contractor shall make their own arrangements 
to draw the supply and pay directly the actual consumption charges at mutually agreed 
rates between them. All municipal charges for drainage and water connection for 
Construction purposes shall be borne by the contactor and charges payable for 
permanent connections, if any, shall be initially paid by the contactor and the SBI will 
reimburse the amount on production of receipts 

 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisitePermission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also make 
the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost.  

 
10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 

 
11.0  Firefighting arrangements 
 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water these 
equipment shall be provided at suitable prominent and easily accessible place and shall 
be properly maintained. 
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ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 
at his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
c) Access for fire-fighting equipments. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General house keeping 
 
12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the architect 
/ consultant as and when demanded- Any instruction which the architect /consultant may 
like to issue to the contractor or the contractor may like to bring to the architect / 
consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their record. 

 
13.0  Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect I consultant and regulations of local authorities. These shall 
be altered, relocated, and adopted from time to time as necessary and removed on 
completion of the work. 

 
14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the 
architect/ consultant. - 

 
15.0  Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect 
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that all rubbish arising out of contractor’s activities at the construction site or any other 
off-site activities borrow pits has been properly disposed off. 

 
 
16.0 Contractor to verify site measurement. 

 
The contractor shall check and verify all site measurements whenever requested other 
specialists’ contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay 
the works. 

 
17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating there in the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work.  

 
18.0  As built drawings 
 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBI / 
Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect / Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporate these 
corrections and / or attend to discrepancies either on copies as directed by the architect 
/ consultant and resubmit to him for approval. The architect / consultant will return one 
copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes made by 
the SBI / Architect / consultant. And submit two copies of such modified drawings to the 
architect/ consultant for approval. The architect / consultant will return one copy of the 
approved drawing to the contractor. 

 
19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing anti-termite, aluminum 
doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency within the approved list as given 
in the tender after inspection of the sample/mock up. 

 
20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials 
for the work .All wastages and losses in weight shall be to the contractors account 
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(Restriction under Rule 144 9XI) of General Financial Rules 2017 of Ministry 
of Finance, India order no. F. No. 6/18/2019/PPD dated 23rd July 2020.) 

 

I. Any bidder from a country which shares a land border with India will be eligible 

to bid in this tender ONLY if the bidder is registered with the Competent Authority 

(registration committee constituted by the Department for promotion of industry 

and internal Trade). 

II. ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain 

contexts) means any person or firm or company, including any member of a 

consortium or joint venture (that is an association of several persons, or firms or 

companies), every artificial judicial person not falling in any of the descriptions of 

bidders stated hereinbefore, including any agency branch or office controlled by  

such person, participating  in a procurement process. 

III. ‘bidder from a country which shares land border with India (such a country); for 

this purpose means: 

a. An entity incorporated, established or registered in such a country, or 

b. A subsidiary of an entity incorporated, established or registered in such a 

country or 

c. An entity substantially controlled through entities incorporated, 

established or registered in such a country, or 

d. An entity whose beneficial owner is situated in such a country or 

e. An Indian (or  other) agent of such an entity or 

f. A natural person who is a citizen of such a country or 

g. A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above. 

IV.     The beneficial owner for the purpose of (iii) above will be as under: 

1. In case of A Company or Limited Liability Partnership, the beneficial 

owner is the natural person(s), who, whether acting alone or together, 

or through one or more judicial person, has a controlling interest or who 

exercise control through other means. 

Explanation- 
a. “Controlling ownership interested” means ownership of or 

entitlement to more than twenty five percent of shares  or capital 

or profits of the Company; 

b. “Control” shall include right to appoint majority of the directors or 

to control the management or policy decisions including by virtue 

of their shareholding or management rights or shareholders 

agreements or voting agreements; 
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2. In case of a partnership firm, the beneficial owner is the natural 

person(s), who whether acting alone or together, through one or more 

judicial  person, has ownership of entitlement to more than fifteen 

percent of capital or profits of the partnership; 

3. In case of an unincorporated association or body of individuals, the 

beneficial owner is the natural person(s), who whether acting alone or 

together, through one or more judicial  person, has ownership of or    

entitlement to more than fifteen percent of capital or profits of such 

association or body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the 

beneficial owner is the relevant natural person who holds the position 

of senior managing official; 

5. In case of a trust, the trustiest, the identification of beneficial owner(s) 

shall include identification of the author of the trust, the trustee, the 

beneficiaries with fifteen percent or more interest in the trust and any 

other natural person exercising ultimate effective control over the trust 

through a chain of control or ownership. 

V. An Agent is a person to do any act for another, or to represent another in dealing 

with third person. 

VI. [The successful bidder shall not be allowed to sub-contract works to any 

contractor from a country which shares a land border with India unless such 

contractor is registered with the Competent Authority. 

VII. All bidders need to submit a declaration-cum-certificate (along with evidence) in 

this regards as per “Annexure-I” failure to submit such valid declaration-cum-

Certificate will make the bid liable for rejection.”         

 
21.0  Excise duty, taxes, levies etc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the aforesaid taxes, 
duties, levies, fees and charges shall be to the contractor’s account and the SBI shall 
not be required to pay any additional or extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in 
the quoted rates and no extra amount on this account. Variation of taxes, duties, fees, 
levies etc. if any, till completion of work shall be deemed to be included in the quoted 
rates and no extra claim on this account will in any case be entertained. If a new tax or 
duty or levy or cess or royalty or octroi is imposed under as statutory law during the 
currency of contract the same shall be borne by the contractor. 
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22.0  Acceptance of tender 
The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not to bind to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBI However adequate transparency would 
be maintained by the SBI 

 
 
23.0 Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with duplicate 
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the 
works, taken from two approved portions of each building, at intervals of not more 
than one months during the progress of the work or at every important stage of 
construction. 

 

 In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with their each Running Bill for the project clearing showing 
major progress of work measured and claimed therein failing which the 
Architect/SBI may consider returning the Bill to the contractor and no claim for 
delay on this account will be entertained.  

 
 
 
APPENDIX HEREINBEFORE REFERRED TO 
 
1) Name of the organization Offering Contract : The A.G.M., State Bank of India, Local 

Head Office, Hoshangabad Road, Bhopal 
462011 

 
2)  Consultants    : M/s. Design Avenues, Bhopal 
 
3) Site Address    : SBI, Local HEAD Office, Bhopal 
 
4)  Scope of Work   : 

PROPOSED REVAMPING OF 
EXISTING WATER BASED FIXED 
FIRE FIGHTING SYSTEM AND 
ALLIED CIVIL WORKS AT LHO 
BUILDING, BHOPAL.   

 
5)  Name of the Contractor : ----------------------------------- 
       ----------------------------------- 
       ------------------------------------ 
 
6) Address of the Contractor  : ------------------------------------ 
       ------------------------------------ 
       ------------------------------------  
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7)  Period of Completion   : 6 MONTHS (SIX MONTHS)from 

The Date of Commencement 
 

8)  Earnest Money Deposit :      Rs.66,450/- (Rupees Sixty six       
                                                                        Thousand four Hundred and fifty only) 

        by means of Demand Draft / Pay 
Order(Valid for a period of 90 Days 
from the last date of submission of the 
tender) from any scheduled 
Nationalized Bank drawn in favour of 
A.G.M. (P&E) State Bank of India, 
LHO Bhopal. and payable in Bhopal. 
NO TDR/STDRSHALL BE ACCEPTED 

AS EMD. EMD exempted, in case of 
submission of MSME Govt. of India 
letter. 

 
9) Retention Money   : As per clause no. 1.0(c) of general  

Conditions 
 
10) Defects Liability Period  : Twelve Months from the date of  

Virtual Completion. 
 
11) Insurance to be undertaken by the  : 125% of Contract Value  
            Contractor at his cost    (Contractor’s all risk policy) 
 
12) Liquidated damages    : 0.5% of the Contract amount shown  

in the tender per week subject to max. 5% 
of the contract value or actual final bill 
value. 

  
13) Value of Interim Bill (Min.)  : Rs. 18 Lakhs. 
 
14) Date of Commencement  : 10 days from the date of acceptance letter 

is issued to the Contractor/ or the day on 
which the Contractor is instructed to take 
possession of the site whichever is earlier. 

 
15) Period of Final Measurement  : 6 Months from the date of Virtual  

Completion. 
 
16) Initial Security Deposit  : 2% of the Accepted Value of the 
Tender. (Clause No. 1.0 - b)                                                                      
 
17) Total Security Deposit   : As per clause No. 1.0  
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18)      Refund of initial Security Deposit 
Comprising of EMD and ISD. : 50% of the Security Deposit shall be 

refunded to the Contractor on completion 
of the work and balance refunded only after 
the Defect Liability Period is over. 

  
19)    Period for Honoring Certificate  : 1. One Month for R.A. Bills 
       2. The final bill will be submitted by the 

Contractor within one month of the date 
fixed for completion work and the Bill shall 
be certified within 3 months from the date 
of receipt of final bill provided the bills are 
submitted with all pre-requisite 
documents/test reports etc. prescribed in 
the tender. 

. 
 
 
       ________________________ 

      Signature of Tenderer. 
 

       Date: 
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LETTER OF DECLARATION 
 
 
 
To, 

The A.G.M., 
PREMISES & ESTATES, 
State Bank of India, 
Local Head Office, Hoshangabad Road, 
Bhopal 462011 
 
Dear Sir, 
 

PROPOSED REVAMPING OF EXISTING WATER BASED FIXED FIRE FIGHTING 
SYSTEM AND ALLIED CIVIL WORKS AT LHO BUILDING, BHOPAL. 

 
Having  examined the terms &  conditions, drawings, specifications,  design relating to the 
works specified in the  memorandum hereinafter  set out and having visited and examined the 
site  of the  works specified in the said memorandum and  having  acquired 
the  requisite  information relating thereto and  affecting  the quotation,  I/We hereby offer to 
execute the works specified in the  said memorandum within the time specified in the 
said  memorandum on the item rate basis mentioned in the attached  schedule and in 
accordance in all respect with the specifications, design, drawings and instructions in writing 
referred to in conditions of Tender, the articles of agreement, conditions of contract  and with 
such conditions so far as they may be applicable. 
 
 
MEMORANDUM 
 

(a) Description of work PROPOSED REVAMPING OF EXISTING 
WATER BASED FIXED FIRE FIGHTING 
SYSTEM AND ALLIED CIVIL WORKS AT 
LHO BUILDING, BHOPAL. 

(b) Earnest Money Rs.66,450/- (Rupees Sixty six Thousand 
four Hundred and fifty only) by means of 

Demand Draft / Pay Order from any scheduled 
Nationalized Bank drawn in favour of A.G.M. 
(P&E) STATE BANK OF INDIA, LHO BHOPAL. 

EMD exempted, in case of submission of 
MSME Govt. of India letter. 

(c) Time allowed for completion of work 
from the date of issue of work order.      

6 MONTHS (SIX MONTHS) from the date of 
commencement as per tender. 
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Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be applicable 
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said conditions. 
 
 
I/we have deposited Demand Draft / Banker’s Cheque for a sum of Rs.66,450/- (Rupees Sixty six 

Thousand four Hundred and fifty only) as Earnest money deposit with the SBI -. Should I/we do 
fail to execute the contract when called upon to do so, I/we hereby agree that this sum shall be 
forfeited by me/us to SBI. 
  
We understand that as per terms of this tender, the SBI may consider accepting our tender in 
part or whole or in phases. We, therefore, undertake that we shall not raise any claim / 
compensation in the eventuality of Bank deciding to drop any of the building / buildings from the 
scope of work of this tender at any stage during the contract period. Further, we also undertake 
to execute the work entrusted to us in phases on our approved rates and within the stipulated 
time limit without any extra claim for price escalation as provided for in Clause 11.1.7 and 11.1.8 
“Instructions to Tenderers” of this tender. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of 
any of the material during the currency of contract/execution/completion period.  
 
 
Yours faithfully, 
 
 
 
Signature of contractor 
With Seal 
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INDEX 

PROFORMAS OF VARIOUS TESTS 

 
 

TABLE 

NO. 
DESCRIPTION PAGE NO. 

 
1 

Proforma for Register of Material of Site Account. 
 

 

2 
Proforma for Account of Secured Advance Register. 
 

 

3 
Proforma for Hindrance to Work. 
 

 

4 
Proforma for Running A/c. Bill. 
 

 

5 
Account of Secured Advance if Admissible on Materials 
Held at Site by the Contractors 
 

 

6 
Memorandum for Payment. 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

Signature of Contractor with Seal Page 60 
 

 

 

 
 
 
 
PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 
Name of Work  :    Name of Article  : 

Name of Contractor :    Estimated Requirement  : 

Agreement No. :                 Issue Rate  : 

 
 

Date 
of 
Recei
pt 

Received 
from/Issued to 
(with Ret. to 
So/Indent) 

Recei
pt 

Issue Balanc
e 

Initials of 
Contract
or 

Initial of 
Bank's/Architect
's 
representative 

Remar
k 

1 2 3 4 5 6 7 8 
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PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 
Name of Work  : 

Name of Contractor : 

Agreement No. :     

 
 

Descrip
tion of 
Materia
l 

Qty.outsta
nding from 
previous 
Bill 

Deduct 
Qty.utilised in 
works 
measured 
since previous 
bill 

Qty.outstand
ing & 
Qty.brought 
to site since 
previous bill 

Signat
ure of 
Site 
Engin
eer 

Signatur
e of 
Contract
or 

Initial of 
Bank's/ 
Architect's 
representati
ve 

Rema
rk 

1 2 3 4 5 6 7 8 
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PROFORMA FOR HINDRANCE TO WORK 
 
Name of Work  :    Date of Start of work : 

Name of Contractor :    Period of Completion  : 

Agreement No. :    Dt. of Completion of work : 

 
 

S.No. Nature of 
Hindrance 

Date of 
Occurrenc
e of 
Hindrance 

Date of 
which 
Hindran
ce was 
removed 

Period 
of which 
Hindran
ce 
existed 

Signatu
re  of 
Site 
Engine
er 

Signature 
of Bank / 
Architects 
Representa
tive 

1 2 3 4 5 6 7 
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PROFORMA FOR RUNNING A/C BILL 
 
i. Name of Contractor / Agency  : 
 
ii. Name of Work    : 
 
iii. Sl. No. of this Bill    : 
 
iv. No. & Date of previous Bill   : 
 
v. Reference to Agreement No.  : 
 
vi. Date of Written order to commence  : 
 
vii. Date of Completion as per Agreement : 

S. No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 

1 2 3 4 5 

 
 
 
 
 
 
 
 
 
 
 
 

    

     

 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

6 7 8 9 

 
 
 
 
 
 
 
 

   

 
Note: 1. If part rate is allowed for any items, it 

should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 
Net Value since previous bill 
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 2. If ad-hoc payment is made, it should be 
mentioned specifically. 

  

     
 
 
CERTIFICATE 
 
 The measurements on the basis of which the above entries for the Running Bill No. ----

---------------------- were made have been taken jointly on -------------------------- and are recorded 

at pages -------------------------- to -------------------------- of measurement book No. --------------------

------. 

 

 

 

-------------------- ----------------------- --------------------- 
 

Signature and  
date of Contractor 

Signature and  
date of Architects 
Representative (Seal) 

Signature and  
date of Site Engineer 

   
 

 

 The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 
 

Architect  Signature and  
date of Site Engineer 
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 
 
 
 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 
 
 
 
 

     

 
Total value of materials at Site. 
 
 
Secured Advance @ ---------------- of above value -   B 
 
 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the Contractor to the 

site of the work and on advance on any quantity of any of this item is outstanding on 
their security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the Contractor for 

use in the work in connection with the items for which rates of finished work have been 
agreed upon. 

 
 

Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects------------------- 
(Name of the Architects) 

 
 
 

--------------------------- 
Dated Signature of 
the Contractor 
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TABLE - XV 
 
MEMORANDUM FOR PAYMENT 
 
R/A BILL NO. 
 
 
 
1. Total value of work done since 

previous bill (A) 
 

  Rs. ----------- 

2. Total amount of secured advance due 
since Previous Bill (B) 
 

  Rs. ----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 
 

  Rs. ----------- 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 
 

  Rs. ----------- 

5. Total amount due to the Contractor 
 

  Rs. ----------- 

     
 OBJECTIONS: 

 
   

i) Secured Advance paid in the previous 
R/A 
 

 Rs. -----------  

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 
 

 Rs. -----------  

 Less already recovered 
 

 Rs. -----------  

 Balance to be recovered 
 

 Rs. -----------  

iii) Mobilization Advance, if any 
 

   

(a) Outstanding amount (principal + 
interest) as on date  
 

 Rs. -----------  

(b) To be recovered in this bill  
 

 Rs. -----------  

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 
 

 Rs. -----------  
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iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 
 
 

 Rs. -----------  

 Total Deduction as per contract (F) 
 

 Rs. -----------  

 Adjustments, if any ------------------- 
Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 
 

 Rs. -----------  

 P.V.A. 
 

 Rs. -----------  

 Total amount payable as per contract 
(E+F+G) 
 

 Rs. -----------  

 (Rupees --------------------------- in 
words) 

   

 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after 
due checking of the measurements of work as required and is recommended for payment. 
 
 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
 
 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me 
after due test checking of measurements of works as required and is recommended for payment 
for an amount of Rs................................... 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 
 
 STATUTORY DEDUCTION: 

 
   

i) Total Amount due (E) 
 

 Rs. -----------  

ii) Less I.T. Payable 
 

 Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  
 

 Net Payable  Rs. -----------  
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 This figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures) 
 
Date: ----------------------    ---------------------------------- 
       Signature of the AGM (P&E) 
    

Annexure-I 
 
Declaration-cum- Certificate on the letter head of bidder regarding 
restrictions on procurement from bidders from a country or countries, on 
grounds of defense in India or matters directly related there to, including 
national security 
 
We have read the clause regarding restrictions on procurement from a bidder of 
a country which shares a land border with India. 
 
We the bidder (Specify full name……………………………) certify that we are 
NOT, from such a country OR if from such a country has been registered with 
Competent Authority. 
 
We hereby certify that we fulfill all requirements in this regard and is eligible to 
be considered. 
 
 
(Signature of Authorised Signatory along with seal) 
Name of authorized signatory  
Designation of Authorised signatory: 
 
List of Evidences enclosed: 
 

1. Copy of certificate of valid registration with the Competent Authority 

(Score out if not applicable) 

2. ………….. 

3. …………… 

4. ………. 

 
 
 
Date: 
Place: 
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NB.   1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials.  Employer may / delete any of the makes or 

brands out of the above list.  

 2).  All materials should conform to relevant standards and codes of BIS. 

3) Materials with I.S.I. mark shall be used duly approved by the SBI Engineer / 

Architect. 

 

Note: -    If any material is found to be not up to the mark, the contractor will have to 

produce original bills/certificate from the manufacturer or his authorised 

Distributor for authenticity and genuineness of the material for consideration 

and as per make approved by the SBI. The same will not be considered for 

payment.    
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ANNEXURE – I 
 
FORM OF GUARANTEE FOR   WORKS 

It shall be the responsibility of Contractor who is carrying out work of “PROPOSED 
REVAMPING OF EXISTING WATER BASED FIXED FIRE FIGHTING SYSTEM AND 
ALLIED CIVIL WORKS AT LHO BUILDING, BHOPAL. 
”  to obtain the certificate on Rs. 50/- stamp paper as per the Performa given below to 
be delivered to SBI . 
 
Name of the job: - “PROPOSED REVAMPING OF EXISTING WATER BASED FIXED 
FIRE FIGHTING SYSTEM AND ALLIED CIVIL WORKS AT LHO BUILDING, 
BHOPAL.” (carried out by us) VIZ. 
 
After     completion   of  the    work   and  before   any  of     the  month of _ _ _ _ _  _ _ 
_  _ _ 2024_ _ _ _ ,  if  at any time or times,  the installation as per following serial nos. 
& quantities an   any   other                        portion              thus               supply, 
installation, testing & commissioning                by           us 
Viz. . ,  _ _ _ _ _ _ _ _ _ _ __ _ _ ___ _ _ __ _ __ _ _  _ _ _ _ _ _ _ _ _ _ _ _  _ _ _ _ __ 
_   
 
 ( hereinafter called  “The  Contractors” ) starts offering breakdown or in any way give 
way to the normal operation   due to the inadequacy of the work carried specification, 
workmanship etc , including the responsibility for any abnormal working etc , works 
carried out by us we shall, without any extra cost to the employers or to the occupants 
carry-out necessary remedial measures to such extent and so often as may be 
necessary to free the said work from breakdown/maintenance/out of order conditions  
etc. The question of weather there is any problem exist shall be decided by the 
Employer and the decision of The Employer in this regard shall be final and binding on 
us. We shall reinstate the work after carrying out the rectification work, if necessary, by 
bringing new materials at no extra costs to the Employer. 
 
 
 
Signature of Employer               Attested Signature of 
Contractors                 
  
 
Place:                                      Place: 
 
Date:   
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HSE REQUIREMENTS BY VENDORS  

A. Housekeeping:  

a) Vendors shall ensure that their work area is kept clean tidy and free from debris. The 

work areas must be cleaned on a daily basis. Any disposal of waste shall be done by 

the Vendor.  

b) All equipment, materials and vehicles shall be stored in an orderly manner. Access to 

emergency equipment, exits, telephones, safety showers, eye washes, fire 

extinguishers, pull boxes, fire hoses, etc. shall not be blocked or disturbed. 

 

B. Confined Space:  

Before commencing Work in a confined space the Vendor must obtain from SBI a Permit to 

Work, the Permit to Work will define the requirements to be followed. As minimum Vendors must 

ensure the following:  

a) Confined spaces are kept identified and marked by a sign near the entrance(s).  

b) Adequate ventilation is provided  

c) Adequate emergency provisions are in place  

d) Appropriate air monitoring is performed to ensure oxygen is above 20%.  

e) Persons are provided with Confined Space training.  

f) All necessary equipment and support personnel required to enter a Confined space is 

provided. 

 

C. Tools, Equipment and Machinery:  

The Vendor must ensure that all tools & equipment provided for use during the Work is:  

a) Suitable for its intended use;  

b) Safe for use, maintained in a safe condition and where necessary inspected to ensure 

this remains the case (any inspection must be carried out by a competent person);  

c) Used only by people who have received adequate information, instruction and training 

to use the tool or equipment.  

d) Provided with Earth leakage circuit breaker (ELCBs) at all times when using electric 

power cords. Use of electrical tape for temporary repairs is prohibited. 

  

D. Working at Height:  

Any Work undertaken where there is a risk of fall and injury is considered to be working at 

height. For any Vendor Personnel working at height, Vendors shall provide fall prevention 

whenever possible and fall protection only when fall prevention is not practicable. Before 

commencing Work in a height the Vendor must obtain from SBI a Permit to Work, the Permit to 

Work will define the requirements to be followed. Supervisor must be present at all point of time, 

to ensure no deviation occur during the course of work. 
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E. Fall Prevention System: 

Fall prevention systems (e.g. fixed guardrails, scaffolds, elevated work platforms) must provide 

protection for areas with open sides, including exposed floor openings.  

F. Fall Protection Systems:  

Where fall protection systems are used then the Vendor must ensure the following is applied:  

a) Only approved full body harness and two shock-absorbing lanyards are used,  

b) Prior establishment of a rescue plan for the immediate rescue of an employee in the 

event they experience a fall while using the system,  

c) Anchorage points must be at waist level or higher; and capable of supporting at least 

the attached weight,  

d) Lifeline systems must be approved by SBI before use.  

e) Use of ISI marked industrial helmet at all point of time.  

G. Scaffolding: 

a) All scaffolds shall subject to a documented inspection by a competent person and clearly 

marked prior to use. The footings or anchorage for scaffolds shall be sound, rigid and 

capable of carrying the maximum intended load without settling or displacement. All 

scaffolding materials should be of MS tubular type.  

b) Guardrails and toe-boards shall be installed on all open sides and ends of scaffold 

platforms. Scaffolds shall be provided with an access ladder or equivalent safe access. 

Vendor Personnel shall not climb or work from scaffold handrails, mid-rails or brace 

members.  

H. Stairways and Ladders:  

a) Ladders should only be used for light duty, short-term work or access in line with the 

below and the Site Requirements.  

b) Fabricated ladders are prohibited.  

c) Ladders will be secured to keep them from shifting, slipping, being knocked or blown 

over.  

d) Ladders will never be tied to facility services piping, conduits, or ventilation ducting.  

e) Ladders will be lowered and securely stored at the end of each workday.  

f) Ladders shall be maintained free of oil, grease and other slipping hazards  

g) Ladders will be visually inspected by a competent person and approved for use before 

being put into service. Each user shall inspect ladders visually before using.  

h) Ladders with structural defects shall be tagged "Do Not Use," immediately taken out of   

service, and removed from the Site by the end of the day.  

I. Lifting Equipment and Accessories:  

a) All lifting equipment / accessories e.g., slings, chains, webbing, chain blocks, winches, 

jacks etc shall be indicated with their safe working load have an identification number 

visible on the unit and be inspected and tested in accordance with legal requirements.  

b) Damaged equipment / accessories and equipment shall be tagged “out of use” and 

immediately removed from Site.  
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J. Lockout Tag out (“LOTO”) : 

Prior to performing work on machines or equipment, the Vendor shall ensure that it is familiar 

with LOTO and Permit to Work procedures and that all of its affected Vendor Personnel receive 

the necessary training.  

K. Barricades:  

a) Floor openings, stairwells, platforms and walkways, and trenching where a person can 

fall any distance shall be adequately barricaded and where necessary, well lit. Where 

there is a risk of injury from a fall then rigid barriers must be used.  

b) Barricades must also be used to prevent personnel entering an area where risk of injury 

is high e.g., during overhead work activity or electrical testing etc. Such barricading must 

provide clear visual warning. Compressed Gas Cylinders  

c) Gas cylinder shall be securely stored and transported, and identified and used in line 

with the local requirements. Hose lines shall be inspected and tested for leaks in line 

with local requirements. Flash back arrestor to be used to prevent any explosion due to 

back fire.  

L. Electrical Safety  

Prior to undertaking any work on live electrical equipment the Vendor must obtain a Permit to 

Work from SBI. Where ever possible live work should be avoided. Any control measures 

highlighted shall be implemented prior to work commencing. The below measures will be taken:  

a) Work practices must protect against direct or indirect body contact by means of tools or 

materials and be suitable for work conditions and the exposed voltage level.  

b) Energized panels will be closed after normal working hours and whenever they are 

unattended. Temporary wiring will be de-energized when not in use.  

c) Only qualified electrical Vendor Personnel may enter substations and/or transformer and 

only after being specifically authorized by SBI.  

M. Hot Works:  

a) A Permit to Work must be obtained from SBI prior to any hot works (welding, grinding, 

open flame work). Suitable fire extinguishing equipment shall be immediately available. 

Objects to be welded, cut or heated shall be moved to a designated safe location, or, if 

they cannot be readily moved, all movable fire hazards in the vicinity shall be taken to a 

safe place. Personnel working around or below the hot works shall be protected from 

falling or flying objects.  

b) Prior to the use of temporary propane or resistance heating devices approval must be 

obtained from SBI.  

N. Trenching, Excavating, Drilling and Concreting:  

a) A Permit to Work must be obtained from SBI and all underground lines; equipment and 

electrical cables shall be identified and located prior to beginning the work. The Vendor 

shall assign a competent Vendor Personnel to all trenching and excavation work.  

b) Safe means of access and egress shall be located in trench excavations. Daily 

inspections shall be conducted by a competent Vendor Personnel for evidence of a 

situation that could result in possible cave-ins, indications of failure of protective systems 
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or other hazardous conditions. Physical barriers shall be placed around or over trenches 

and excavations.  

O. Environmental Requirements:  

a) Waste Management: The Vendor is responsible to remove any waste generated by the 

work being done on the Site. The Vendor must dispose of the waste in line with the 

relevant local legislative requirements. The waste disposal route shall be documented 

and made available for SBI to review at any time and may be subject to SBI’s prior 

approval.  

b) Wastes (includes rinse from washing of equipment, PPE, tools, etc) are not to be poured 

into sinks, drains, toilets, or storm sewers, or onto the ground. Solid or liquid wastes that 

are hazardous or regulated in any way are not to be disposed of in general site waste 

receptacles.  

c) Spills: The Vendor is responsible for the provision of adequate spill kits/protection and 

the clean-up and disposal costs arising from such spills.  

d) Emissions: The Vendor shall identify and quantify any emission sources associated 

with the Works. The control measures associated with these emission shall be subject 

to the approval of SBI’s Emissions include but are not limited to noise, dust, fumes, 

vapors.  

P. Gas Cutting Activity: 

a) The gas cylinder shall be carried in a trolley. 

b) The rubber hose fitted to the gas cylinder shall of good quality and sufficiently long. 

c) The gas cylinder shall be fitted with gas regulator and pressure gauges which must be 

in good working condition. Non return valve shall be provided on the gas cylinder to 

prevent back fire. 

d) All the joints on gas cylinder, gas cylinder valves, gas holder connection, gas rubber 

hose joints etc shall be free from any type of leakage. 

e) The operator shall wear helmet, hand gloves, safety goggles, shoes etc while carrying 

out the activity. While working at height safety belt shall be used. The operator shall use 

gas lighter to light the gas. 

f) The work place and its surrounding areas shall be free from any flammable or 

combustible materials. 

g) The gas cylinder shall be kept away from any hot object. 

h) The gas hose shall be kept away to prevent any contact with the hot falling material. 

i) The area below and its surrounding shall be free from any other activity or cordon off. 

j) Fire extinguishing medium like fire extinguishers, water or sand shall be available at the 

work place. 

k) After completion of the job close the valve of the gas cylinder and discharge the gas 

from the gas hose. Keep the gas cylinder and gas pipe in a proper place. 
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TECHNICAL SPECIFICATIONS FOR FIRE HYDRANT SYSTEM 
 
1. Scope 
The contractor shall be responsible for the supply of materials as defined in the 
Schedule of Quantity and Unit Rates, as well as Installation, testing and commissioning, 
for all the Equipment described in Schedule of Quantities. This work shall be carried out 
in accordance with the regulations of local codes, if any, and following specification and 
codes which may govern the requirement of materials and equipment supplied and fire 
protection Manual and rules for alarm installations of Tariff advisory committee of Fire 
Insurance Association of India. 
 
The work of the Contractor shall include, but not necessarily be limited to the following 
activities so as to ensure that the entire installation is not only in accordance with the 
designs and drawings, but also complies with the statutory requirement, including 
reliability and safety aspects. 
The activities of the contractor, to name a few, shall cover the following: 
 
a) Supply of materials as per the schedule given, including any material/item 
deemed part of the main equipment. 
 
b) Trial run, Pre-commissioning, Tests, Testing and Commissioning. 
 
c) Handing over, after demonstrating the satisfactory performance and/or operation 
of the Equipment installed by him, including such interphases / interactions which the 
equipment will have, with respects to others though not specifically included in the 
Contractor’s scope of supply. 
d) A set of ‘As-built’ drawings, Instruction Manual. 
 
2. Construction Facilities & Power Supply 
230V / 415V, 1 phase / 3 Phase 50HZ AC supply may be made available to the 
contractor at one point. Water supply will be made available at one point within the site 
free of cost. However, distribution for same (for electric power & water) will have to be 
arranged the contractor. 
 
The contractor shall ensure that the work pertaining to water and electricity connections   
are carried out strictly in accordance with the   current regulations required by the 
relevant authorities or any other statutory requirements. 
 
It shall be entirely the contractor’s responsibility to provide all type of construction 
/erection equipment, transformer, welding sets, derricks, cranes, chain pulley blocks, 
jacks, scaffolding materials, tarpaulins, tools & tackles, etc. as well as all handling and 
transporting facilities. The 
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Employer/Owner has no obligation to provide construction/erection equipment to the 
Contractor. 
 
3.0 A space( open space) will be provided at site for storage of materials and for site 
office. The Contractor has to make his own arrangement of temporary shed for safe 
keeping of his own materials. 
 
4.1 Power supply system 
 
4.2 Design of the underwater lighting system shall be such as to provide 
facilities to simplify inspection, testing, maintenance, cleaning and general repair 
at site. 
 
3. a) Drawing /Specifications 
 
The drawings/ specifications and bill of quantities shall be considered as a part of this 
contract. However, any minor change, if found, essential to co-ordinate the installation 
of this work with other traders shall be made without any additional cost to the owners. 
The exact location, distance and levels, etc. will be governed by the space conditions. 
Generally, works to be carried out as per BIS standard and applicable IS codes are 
listed below: 
Design Confirmation: Generally works to be carried out as per BIS standard and applicable and 

National Building Code of India (NBC), some of the IS codes are listed below: 

a) IS: 15105: Design, installation and maintenance of fixed automatic sprinkler fire 

extinguishing systems. 

b) IS: 884-1995: Specification for first Aid Hose Reel for Fire Fighting. 

c) IS: 901-1988: Specification for couplings, double male and double female, instantaneous 

Pattern, for firefighting purposes (revised). 

d) IS: 902-1992: Specification for suction hose couplings for firefighting purposes (revised). 

e) IS: 903-1993: Specification for fire hose delivery couplings, branch. Pipe, nozzle and nozzle 

Spanner (revised). 

f) IS: 904-1983: Specification for two-way and three-way suction collecting heads for 

firefighting Purposes (revised). 

g) IS: 905-1980: Specification for delivery breaching, dividing and collecting, instantaneous 

Pattern, for firefighting purposes (revised). 

h) IS: 906-1992: Specification for branch with revolving head for firefighting purposes (revised). 

i) IS: 907-1984: Specification for suction strainers, cylindrical and hose types for firefighting 

Purposes (revised). 

j) IS: 908-1975: Specification for fire hydrant, stand post type (revised). 

k) IS: 909-1992: Specification for underground fire hydrant, sluice valve type 30 (revised). 
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l) IS: 910-1980: Specification for combined key for hydrant, hydrant cover and valve. 

m) IS: 936-1966: Specification for underground fire hydrant, double-valve type (revised). 

n) IS: 937 -1981: Specification for washers for water fittings for firefighting purposes (revised). 

o) IS: 1641-1988: Code of practice for fire safety of buildings (general): General principles and 

fire grading. 

p) IS: 1642-1989: Code of practice for fire safety of buildings (general): Materials and details 

of Construction. 

q) IS: 1646-1982: Code of practice for fire safety of buildings (general): Electrical installation. 

r) IS: 2871-1983: Specification for branch pipe, universal, for firefighting purposes. 

s) IS: 3582-1991: Specification for basket strainers for firefighting purposes (cylindrical type). 

t) IS: 3844-1989: Code of practice for installation of internal fire hydrants in i multi-storey 

buildings. 

u) IS: 5290-1993: Specification for landing valves.  

v) IS: 1239 : Providing, fixing, testing and commissioning of Above Ground M.S. ERW Black 

C Class Heavy duty pipes (up to 150 mm dia.) and  

w) IS: 3589 : providing, fixing, testing and commissioning of Above Ground M.S. ERW Black C 

Class Heavy duty pipes (up to 200 mm dia. And above) 

Specification for landing - All the pipes and fittings used for Fire fighting piping shall be 
ISI marked and shall be installed strictly in compliance with the IS specifications as 
mentioned below: 
IS : 1239( Part -I) 1979 for piping IS : 1239(part-II) for pipe fittings IS:5 for paint shades 
IS 13095/BS 5155 for Isolating valves 
 
 
b) Shop Drawings 
 
Contractor shall visit site and shall prepare and submit detailed shop drawings of all 
equipment control panels, piping and conduiting, cabinets and special pull boxes, to the 
Bank within 10 days of signing of the contract or days of start of particular work, 
whichever is earlier. 
 
c) Completion Drawings 
 
At the completion of the work and before issuing of certificate of 'Virtual Completion, the 
contractor shall submit to the Owner, layout drawings drawn at approved scale 
indicating the complete details as installed, in 3 sets of Blue Prints as well as the 
originals, along with soft copies of Drawings in Autocad /PDF format”. 
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4. Foreman/Supervisor 
 
The contractor shall employ a competent, licensed, qualified, full time electrical 
foreman/supervisor for the work of fire protection work installations in accordance with 
the drawings / specifications. 
  
The foreman/supervisor shall be available at all times on the site to receive instructions 
from the Engineer in the day to day activities throughout the duration of the contract. 
The foreman/supervisor shall correlate the progress of the work in conjunction with all 
the relevant requirement of the local authorities. The skilled workers employed for the 
work should have requisite qualifications and should possess competency certificate. 
 
5. Inspection and Testing 
 
Contractor shall employ a full time qualified Engineer who shall be available at all 
working hours at site for taking instruction and to look after the quality of the work. 
Contractor shall maintain at site the following tools and instruments, but not limited to 
the list below, in working condition: 
a) Vernier caliper, Micrometer, 
 
b) Steel tapes of various lengths, 
 
c) Hydraulic test machine, hand pump, pressure gauges etc. 
 
d) Hydraulic crimping tool, 
 
e) Earth testing megger, 
 
g) Pipe bending tool, thread cutting die, bench vice etc. 
 
h) Cable jointing kit, 
 
i) 1000 V Megger. 
 
6. Clearance From local Authorities 
 
After completing the proposed works in this tender, it would be the whole 
responsibility of the contractor to get the entire system should be approved by 
Local Authorities. 
 
7. Painting 
A. All above ground pipes, pipe fittings, hose cabinets, structural steel work, pipe 
supports etc. shall be painted as per specifications given below. 
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(i) Painting shall be done only after the completion of fabrication work and testing. 
(ii) The instructions of paint manufacturer shall be followed as far as possible 
otherwise the work is to be done as directed by the Employer. 
(iii) All cleaning materials, brushes, tools and tackles, painting, material etc. shall be 
arranged by the Contractor at site in sufficient quantity. 
(iv) All rust, dust shall scales, welding slag or any other foreign materials shall be 
removed fully so that a clean and dry surface is obtained prior to painting. Any other oily 
containment shall be removed by use of a solvent prior to surface cleaning. 
  
(v) First coat of Zinc rich Metal primer paint must be applied by brush on dry clean 
surface immediately or in any case within 3 hours of such cleaning (avoid areas where 
cutting and welding are required). 
(vi) After fabrication and erection, the affected areas of pipe work should be 
immediately cleaned properly to remove dust, rest, welding flex and any other foreign 
matters, preferably by mechanical buffing and apply one touch up coat of Zinc rich 
primer. The toatal MS pipe work after fabrication and erection, are to be painted with 
2nd coat of Zinc Rich primer. 
 
(vii) Piping work abovbe ground shall be protected with 2 coats of approved make 
Fire red Enamel paint (shade no. 536 as per IS:5). 
 
(viii) The protective paints used shall be compatible, each other. 
 
(ix) The protection system shall be carried out as per Bank’s Engineer/ consultant 
instructions and as per paint manufacture’s recommendations. 
B. COATING WRAPPING FOR UNDERGROUND PIPES 
 
All underground piping shall be protected by coating and wrapping as per the 
following procedure. 
(i) The materials and workmanship shall in general confirm to IS:   10221, 1982 or   
as directed by the Owner. 
(ii) Cleaning – The pipes shall be thoroughly cleaned by dust, rust will scales, oil, 
grease etc. by stiff wire brush and scrappers. The surface shall be coated with the 
primer immediately after cleaning. 
(iii) Priming – The primer shall be PYPKOTE/MAKEPOLYKOTE/CORPORATE 
undercoat. The manufacturers recommended procedure would be followed for applying 
the primer. 
(iv) Paste Application – PYPKOTE-AW Paste/RUSTFIRE Paste/CORPORATE 
Paste shall be appliedto fill up uneven surfaces in order to ensure smoothness for 
subsequent wrapping with multi- layer tape. 
(v) Tape Wrapping - The tape is to wrap while the second coat of primer is   still   
tacky. Winding is to be done with 50% overlap so that the total thickness of 2.0mm tape 
would become 4.0mm. It should be ensured while wrapping that air bubbles are not 
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trapped. The ends of tape shall be secured with nylon binding to ensure that the tape 
doesn’t get loosened while handling. 
(vi) The total thickness including 2 coats of primer, 50% overlap of tape etc. should 
not be less than 4.5mm or as per manufacturer recommendations. 
(vii) The ‘Holiday Test’ is to be conducted as per IS: 10221 for detecting any 
entrapped air or any other defect. The Contractor is to arrange for the Holiday Test and 
to rectify the defects if found any. 
  
8. Guarantee 
 
The contractor shall guarantee that all the materials and workmanship of the entire 
system are of the first class quality. All the equipment apparatus shall be guaranteed. 
Defective equipment/material /workmanship found short of the specified quality shall be 
rejected. 
 
9. Defects and Liability 
 
All the equipment/material and the system shall be guaranteed against defective 
material and workmanship for a period of 12 months from the date of commissioning 
and handing over to the Bank along with all relevant documentation i.e. Virtaul 
completion of the work. The contractor shall repair/rectify or replace all the defective 
materials, components free of cost during the guarantee period. In addition, normal 
maintenance shall be carried out periodically during the defects liability period including 
replacement of spares, as required. 
 
10. Instructions Manual/ Completion Drawing/Training 
 
Contractor shall furnish detailed instructions and operation manual in duplicate. The 
contractor shall also furnish detailed completion drawings to an approved scale. The 
drawings shall be inclusive of control schematics, if any. The contractor shall train the 
owner’s personnel in the operation of maintenance of the system. 
 
11. Testing 
The contractor shall arrange to test the entire system as per the procedures enumerated 
under particular specifications, after the erection is completed. If the results of the test 
are not found to be satisfactory by the Engineer-in charge, necessary rectification shall 
be done until the test results are found to be satisfactory. The installation shall be 
deemed to be completed only after the successful completion of the tests. 
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A. HYDRANT SYSTEM 
 
1. Scope of Work 
 
1.1 Work under this section shall consist of furnishing all labour, materials, 
equipments and appliances necessary and required for complete installation of Wet 
Riser Fire Hydrant System as specified in the schedule of quantities. 
1.2 wet riser system shall be installed, tested, commissioned and maintained as per 
all prevailing rules and regulations and according to the guidelines of local fire 
Authorities. The contractor shall submit and get all the detailed drawimgs, specifications 
and technical details of all the components of the proposed wet riser system to the 
Bank’s Engineer before commencing fabrication. 
1.3 Wet riser system shall comprise of piping system, Fire hydrant valves, isolating 
valves, Non return valves, Air release valves, drain valves, fire brigade inlet etc. with 
automatioc pressurized fire hydrant system, as detailed in the drawings. 
 
2. General Requirements 
 
2.1 All materials shall be of the best quality conforming to specifications and subject 
to the approval of the Engineer/ Consultant. 
2.2 Pipe and Fittings shall be fixed truly vertical, horizontal or in slopes as required 
in a neat workman like manner. 
2.3 Pipes shall be fixed in a manner as to provide easy accessibility for repair and 
maintenance and shall not cause obstruction in shafts, passages etc. 
2.4 Pipes shall be securely fixed to Brick/RCC walls and ceilings by suitable clamps 
at intervals specified. Only approved type of anchor fasteners shall be used. 
2.5 Valves and other appurtenances shall be so located that they are easily 
accessible for operations, repairs and maintenance. 
 
3. Pipes & Fittings specifications 
 
3.1 Pipes for underground header shall be M.S black conforming to IS (Heavy class) 
duly wrapped and coated as per IS: 10221 with flanged/welded joints. Flanges shall be 
provided at regular intervals not exceeding 12M 
 
3.2 Pipes for Risers and header running inside the building shall be M.S black 
conforming to IS (Heavy class) with screwed/ welded joints having flanges at regular 
intervals not exceeding 12M. 
3.3 Pipe Installation work: Normal method statement to be followed for piping 
installation like cleaning of pipes, Painting, welding, Insulation, Pressure testing, Pipe 
flushing. After each step the approval should be taken from Site in Charge. 
Piping installation work for wet riser system shall be done as per relevant Indian 
Standards and to the complete satisfaction of the Bank’s Engineer/consultant. 
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The joints to be welded shall be cleaned properly and ensure that such joints are totally 
free from dust rest etc. Welding work shall be done by qualified and certified welders 
only.10% of all the welded joints shall be radio graphically tested by the contractor. 
Rectifications of all defective welding joints and re-testing of such joints shall also be on 
Contractors account. Holes in pipes shall be done by core cutting machine or by gas 
cutter. Use of welding machine for making holes are prohibited. 
Joining of pipes should be provided with ‘V’ notch at the end for strength and quality. 
Tapping should be with notch type fittings. Welding gap should not be above 3mm. 
Pipe work shall be fixed in a neat manner as to provide easy accessibility for repair and 
maintenance and shall not cause obstruction in shafts, passage etc. the vertical risers 
shall be parallel to walls and columns and shall be straight and plumb. 
The supports of pipes should be well pointed on all side, dropout type anchor fastners 
to be used for thread rod filling. Sample pull out test to be carried out. Expansion joints, 
where required, shall be provided to control expansion and contraction of pipe work. 
Isolating valves and other appurtenances shall be installed at easily accessible 
locations with access doors/manholes covers etc. for emergency operations, repairs 
and maintenance. 
All pipe work shall be carried out with minimum disturbance to the oyther services, 
existing services, building, roads and other structures. 
  
4. Pipe joining details 
 
4.1 All pipes and fittings used for fire fighting shall be MS ‘C’ class (Heavy duty) grade 
and shall include Elbows, Tees, Reducres, Reducers Tees, Sockets, Flanges, Unions 
etc. provided as per site conditions. Fittings for pipes up to 50 mm shall be heavy duty 
forged mild steel Socket welded and Joints with M.S pipe of above size 50mm and 
above shall be either screwed or butt welded with flanges at regular intervals. The 
welded joints should be good enough to withstand the specified hydrostatic pressure 
rating. All flanges shall confirm to IS: 6392-1971. 
 
5. Excavation 
 
5.1 Excavation for underground pipe lines shall be in open trenches to levels and 
grades shown on the drawings or as required at site. Pipe lines shall be buried to a 
minimum depth of 1.00m. 
5.2 Wherever required, Contractor shall support all trenches of adjoining structures 
with adequate timber supports. 
5.3 On completion of testing, coating and wrapping, trenches shall be refilled with 
excavated earth in 15 cms layers and consolidated to re-store ground condition to 
original status. Prior to excavation, contractor to ensure that no adjoining structure or 
pipe line is affected / damaged. 
5.4 Contractor shall dispose-off all surplus earth out of the Bank’s premises or as 
directed by Engineer. 
6. Non Return Valves: 
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Non return valves for fire lines shall be hydraulically engineered, tight shut off, self 
acting, wafer type swing check valves, confirming to IS 13095. 
7. Hydrant Valves (Landing Valves) 
Landing valves shall be 63 mm dia. oblique female instantaneous single outlet 
pattern,75 mm N.B. flanged inlet, brass spindle, cast iron hand wheel and complete with 
ABS blank cap and G.I. chain, bearing IS 5290 mark and having TAC approval. 
Landing valves shall be installed on hydrant level. The landing valves shall be 
connected to the wet riser stand pipes by means of a suitable tee, the cost of which is 
deemed to be included in the unit rate for piping. 
  
8. Hose Reel & coupling: 
 
Fire Hose reel shall conform to IS 636:88 in all respects, with 63 mm internal dia. 
rubberized fabric reinforced rubber lined (RRL) hose jacketed with circular woven 
synthetic fibre. The RRL hose shall be with working pressure 12kg/sq.cm, proof 
pressure 22kg/sqcm and Burst pressure 38kg/sqcm. The hose shall be with IS 636:88 
Type-A marking and 30 meters in length. 
Fire hose coupling shall be gunmetal, heavy duty, confirming to IS 903:1993, with 63 
mm dia. pair of male and female instantaneous couplings, having IS 903 mark and duly 
S.S. wounded. 
Fire branch pipe shall be gunmetal, confirming to IS 903: 1993, with 63 mm dia. male 
instantaneous inlet, threaded outlet, fitted with 15 mm bore nozzle, having IS 903 mark 
and TAC approval. 
 
9. Air Vessel/Air Cushion Tanks 
 
15.1. An Air Vessel of suitable size and capacity indicated in schedule of quantities 
shall be provided. 
 
15.2. Air Cushion tank shall be provided as per schedule of quantity and measured by 
numbers and shall include Air Valve, Pressure Gauge, globe valves of suitable size for 
testing and draining, M. 
S. Clamps, Pipes, Fittings, Tees, Elbows, Union and all other items required to complete 
the work. 
 
10. Pipe Protection 
 
10.1 All pipes above ground and in exposed locations shall be painted with one coat 
of red oxide primer and two or more coats of synthetic enamel paint of approved shade 
and make. All underground M.S. Pipes must be protected with anti-corrosive treatment 
as per IS:10221 to the satisfaction of Engineer-in-charge and wrapping of pre-laminated 
self-adhesive composite sheets of polyethylene and bitumen similar to PYPKOTE shall 
be acceptable as corrosive treatment for underground piping. 
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11. Pipe Supports 
 
 
All pipes shall be adequately supported at a maximum interval of 3 M from ceiling/wails 
from existing inserts, if available, by structural clamps fabricated from M.S. Structural 
e.g. Rods, Channels, Angles and Flats. All clamps shall be painted with one coat of red 
lead and two coats of black enamel paint. Where inserts are not provided, the contractor 
shall provide anchor fasteners. The design of all supports/clamps must be got approved 
from the Engineer-in-charge before execution. 
  
12. Testing 
 
12.1 All piping in the system shall be tested to a Hydrostatic Pressure of 15 Kg./sq.cm 
or twice the design pressure (whichever is higher) without drop in pressure for at least 
2 Hours and there after the whole system shall be hydraulically tested at 3.5 Kg./sq.cm 
above the pump shutoff pressure or 11 Kg./sq.cm whichever is higher for 24 hours 
without any drop in pressure. 
12.2 All the tests and inspection procedures as per the all the component 
manufacturer’s specifications and standards shall be carried out by the Contractor as 
part of installation work prior to commissioning of the system. If the Bank’s Engineer or 
Consultant may ask for additional tests to determine that the installed equipment 
complies with the specifications, the contractor shall carry out these additional tests also 
without extra cost. 
12.3 The Contractor shall rectify leakages, if any, and replace all defective 
components and retest the system as per above requirements to the satisfaction of 
Engineer-in-charge. 
 
13. Measurements 
13.1 Pipes shall be measured by linear metre and shall include all fittings, flanges, 
jointing, clamps, hangers and aII other material necessary and required (whether 
specified or not) to complete the system including painting, testing and commissioning. 
13.2 Valves shall be measured by numbers and shall include matching flanges, rubber 
gaskets, bolts, nuts, washers and all items necessary and required and as given in the 
specifications to complete the work to the satisfaction of Engineer-in-charge. 
 
13.3 No additional payment shall be admissible for cutting holes or chases in walls or 
floors or columns/ underground /overhead tanks etc. and making good the same to the 
satisfaction of Engineer-in-charge and making connections to pumps, various 
equipments and appliances or for making channels/trenches to complete the work. 
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B. PUMPS. MOTORS. CONTROLS AND ALLIED ELECTRICAL WORKS 
1.0 Pumps 
1.1 GENERAL 
 
a) Pumps required for water circulation shall be of capacities indicated in the 
schedule of equipment. Pumps shall be of horizontal, enclosed impeller, centrifugal 
type. The construction of the pumps shall be as follows: 
 
No. Description Material / Type of Construction 
1 Pump Horizontal Centrifugal 
2 Casing Cast Iron/Cast Steel 
3 Impeller Bronze/Gun metal 
4 Shaft Steel/Stainless steel 
5 Bearings Heavy duty ball/ Roller bearing 
6 Base Plate Cast iron/Fabricated MS 
7 Flanges As per ASA Specifications of IS specifications. 
8 Parking Shaft Seals 
The drive motor shall be provided with starter confirming to IS: 1822. The starters shall 
be of totally enclosed metal clad and dust proof construction. The motors shall be 
provided with DOL starters or shall be provided with automatic star delta starters as per 
capacity. The starter shall have thermal overloads on all the phases, under voltage and 
single phasing protection. Suitable number of extra contracts shall be provided for 
interlocking and indicating lamps. Suitable ammeter with CT’s shall be provided as per 
requirement. 
  
b) The contractor shall submit performance curves and manufacturer’s test 
certificates for pumps supplied by him. The capacity of each pump shall be checked 
with respect to the contractor's piping equipment layout. Tests shall be conducted on 
each pump set, after completion of the installation 
w.r.t. to delivery head, flow and bHp. The tests results shall correspond to the 
performance curves. The equipment, instruments and labour required for testing shall 
be furnished by the contractor. 
2.0 Motors 
 
2.1 General 
 
The motor installation, wiring, control shall be carried out strictly in accordance with the 
specification hereinafter laid down. 
2.22.2 
a) Rating 
The ratings of the motors shall be as indicated in schedule of equipment and schedule 
of quantities. The rating shall be on the basis of ambient temperature and allowable 
maximum temperature rise as specified. 
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b) Standards 
 
All motors shall comply with IS: 325, IEC 34, IEC 34-1 or BS: 2313 in respect of general 
requirements and performance. Motors shall also conform to IS: 1231, IEC 72.1 for 72.1 
for foot mounted motors and IS: 2223 and IEC 72.2 flange-mounted motors. 
 
c) Motors shall run at all loads without appreciable noise or hum. Motors shall be of 
the following design as specified: 
 
• Drip proof squirrel cage induction motor pumps. 
• Windings of motors, shall be class B insulated and fully tropicalized. 
• The insulating materials used shall not be liable for action of fungi or microbes. 
The insulation shall afford adequate protection against chemically aggressive gases 
and vapour as well as against conductive dust. 
 
d) Motors shall be rated for continuous duty as defined in IS: 325. All motors shall 
have suitable torque characteristics as required by the duty of driven equipment. Motors 
shall be suitable for operation on 415 volts, 3 phase, 50 Hz, AC supply. 
e) Motors shall be provided with a combination of ball and roller bearings. The roller 
bearing shall be fitted at the driving and ball bearings shall be of standard cartridge type 
which effectively seals off dust and moisture. Suitable grease nipple shall be provided 
for Regressing the bearing. 
 
f) Motors shall be provided with a cable box to suit copper conductor, PVC 
insulated, PVC sheathed and steel armored cable. 
 
g) Motors shall be so designed to operate successfully under the following standard 
conditions of our country’s voltage and frequency variation: 
 
3. Motor Starters 
 
a) Motor starters shall be manufactured in accordance with IS: 1882 or BS:587. The 
starters shall be totally enclosed, metal clad, dust and vermin proof construction. All 
starters shall be direct-on- line/Automatic Star/Delta/Auto-transformer etc. as required. 
  
All starters shall be continuously rated and shall be of automatic contactor type. All 
starters shall be suitable for 415 volts ± 10%, 3 phase, 50 Hz. ± 5% AC supply or 230 
Volts, 1 phase, 50 Hz AC supply. 
 



 

 

 

Signature of Contractor with Seal Page 87 
 

 

 

b) The making and breaking capacity of the contractor shall be as per category A-
4 conforming to BS: 775. All the contacts shall be solid silver or silver faced and all the 
contractors and starter equipment shall be designed for not less than 40 operations per 
hour. 
c) Unless otherwise specified, all starters shall have integral 'Start/Stop' push 
buttons. Start push buttons shall be coloured green and shall be shrouded to prevent 
inadvertent operation. Stop push buttons shall have mushroom heads and coloured red. 
All push button operated contractors shall be provided with a maintaining/running 
contact. 
d) All remote control circuit taken from the starter shall operate at 230 Volts AC or 
lower voltage levels. 
 
e) Motor starters shall be provided with thermal overload relay with adjustable 
settings, on each phase for three phase motor. The motors of 10 HP. and above shall 
be provided with current transformer operated thermal overload relays. The thermal 
over load relays shall have thermal characteristics suitable for the associated motor its 
starting characteristics and suitably compensated for ambient air temperature variation. 
Single phase preventer shall be provided for all the three phase motors. 
 
f) Green, Red, Amber indicating lamps shall be installed on each starter to indicate 
open and close conditions of the contractors and fault conditions of motors as directed 
by the thermal overload relay. 
 
4. Motor control centre and allied electrical works: 
 
a) Motor control centre shall be of cubicle pattern made out of 16 SWG MS sheet 
duly painted with anti-corrosive paint and synthetic enamel paint. 
 
b) 100 mm square flush type ammeter of suitable range as mentioned in Bill of 
Quantities and 0- 500 volts voltmeter with CTS and selector switches shall be provided. 
  
c) Three coloured phase indication lamps with toggle switch to be provided in 
incoming line. The bus bars shall be of aluminum flat with colour coded PVC tapes. 
 
d) Automatic star-delta or DOL motor starter with bimetallic thermal overload relays, 
ON/OFF indication lamps to be provided for each motor. 
 
e) Cables of approved make shall be laid either in built-in trenches or on walls with 
MS clamps, saddles fixed at 50 cm interval. 
 
f) Cables will be terminated in Motor terminal block/in MCCB units/starter with 
brass gland and crimped copper lugs. 
i) The control panel shall provide with at least two earth terminal (of brass nut and 
bolts) for connecting them with main system earth. 
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C. AUTOMATIC DIESEL ENGINE DRIVEN PUMPING SET 
 
1. Starting Mechanism of Diesel Engine Driven Pump  
 
Two separate methods of starting shall be provided as follows: 
 
2.1  Automatic starting by means of a battery powered electric starter motor 
having repeat start facilities, initiated by a fall in the pressure in water supply pipe to 
sprinkler installation. 
2.2 Manual starting by an electric starter motor. 
  
2. Control Panel 
 
Control panel shall comprise of the following: 
 
i) One pressure switch 
 
ii) One electronic calibrated relay 
 
iii) One starter repeater relay 
 
iv) Push button operated switch for manual starting 
 
3. Battery 
One separate 12 volt heavy duty Sealed Maintenance Free starter batteries of reputed 
make (Exide/Amaron) having suitable AH capacity including battery connectors shall be 
supplied. 
4. Battery Charger 
 
Wall mounted battery charger with air cooled transformer and wave grid connected or 
suitable rectifier, suitable for operation single phase AC supply shall be also be supplied. 
Suitable ampere metering equipment shall be provided inbuilt with the battery charging 
unit. 
 
5. Pressure Gauges 
All pressure gauges shall be of dial type with Bourbon tube element of SS 316. The 
gauges shall be of reputed make. The dial size shall be 150mm dia. and scale division 
shall be in metric units marked clearly in black on a white dial. The range of pressure 
gauge shall be 0 to 14 Kg./cm. All pressure gauges shall be completed with rubber 
isolation cock, nipples, tail pipes etc. 
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6. Pressure Switches 
 
6.1 The pressure switch shall be Industrial type single pole double throw electric 
pressure switch designed for starting or stopping of equipment when the pressure in the 
system drops or exceeds the pre-set limits. It shall comprise of a single pole change-
over switch associated with element assembly. 
  
6.2 All the pressure switches shall have 1/4 B.S.P. (F) inlet connection and screwed 
cable entry for fixing cable gland. 
 
6.3 The Electrical rating of the switch shall be as under: 
 
TYPE OF SUPPLY VOLTAGE NON-INDUCTIVE INDUCTIVE 
A.C. 110-380 10 Amp. 6 Amp. 
D.C. 24-250 12 Watts. 12 Watts. 
 
 
7. Main Wet Riser System Control Panel 
7.1 The main switch board cubicle panel shall be of floor mounted type, totally 
enclosed, dust and vermin proof made from 14 SWG M.S. Sheet of suitable size duly 
painted with one coat of anti- corrosive paint and two coats of synthetic enamel paint of 
approved make and shade with stove enameled finish. The cubicle shall comprise of 
the followings: 
 
a) Incoming 4P MCCB required capacity. 
b) Outgoing 4P MCCB for each motor. 
c) Bus bar of suitable capacity. 
d) Fully Automatic 'STAR DELTA' starter suitable for the motor H.P. with Push 
Buttons, and ON/OFF indicating light one for each motor. Jockey pump to have DOL 
Starter. 
e) Single phase preventers one for each motor. 
f) 96 MM 2 Panel type Ampere meters - one for each motor complete with CTs. 
g) 96 MM 2 Panel type volt meter on incoming main with rotary selector switch to 
read voltage between phase to neutral and phase to phase. 
h) Three neon phase indicating lamps. 
i) Rotary switch for manual/auto operations. 
j) All colour coded internal and inter-connecting wiring from incoming main to Bus 
bar, switch board panel and power/control cables from Switch board cubicle to motorsm 
engine and batteries etc. in all respect. 
 
8.2 All switchgears and accessories shall be of approved make to relevant IS Codes 
and to the satisfaction of Engineer-in-charge/ Consultant and rating of all equipment 
must watch the KW of motors quoted and as per T AC rules. All electrical work to be 
carried out as per T AC and CPWD rules/specifications. 
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9. Maintenance Manual 
 
9.1 On completion of the entire work and successful commissioning, Contractor shall 
hand-over four copies of maintenance manual of all equipment installed by him. 
9.2 Maintenance manual shall include information relating to make, model no. year 
of manufacture and guarantee cards for all electrical and mechanical equipment with 
names of local suppliers or manufacturer's agents. 
10. Measurements 
 
10.1 Pumping sets, and switch board cubicle shall be measured by number and shall 
include all item necessary and required and given in the specifications. 
10.2 Earthing and power/control cabling shall not be measured separately but 
included in switchgear cubicle and shall include all items necessary and required to 
complete the work as per specification and relevant Indian Standards to the satisfaction 
of Engineer-in- charge/Consultant/Inspecting agency. 
10.3 Pressure Switches and Pressure Gauges wherever mentioned separately in BoQ 
shall include all items necessary and required to complete the work to the satisfaction 
of Engineer-in- charge/Consultant. 
 
11. INSPECTION & TESTING 
The Consultants/Clients have the right to inspect the plants, equipment and 
materials at manufacturer's work or at site at any stage and reject the materials that is 
substandard or does not meet the requirements of the specification and codes. 
 
The contractor shall provide at his cost at site and elsewhere instruments and 
appliances for testing and equipment and installation at various stages of 
manufacturing/installation. These instruments shall be got tested and calibrated for their 
accuracy and performance from the approved institutions. 
  
The inspection and testing carried out by the Consultants/Clients/Third party does not 
relieve the contractor of their responsibility of carrying out routine inspection during each 
stage of procurement, manufacture and installation and also meeting the intents and 
requirements of the specification and statutory requirements. 
All equipment and the installation to be tested in the presence of the Consultants/Clients 
after carrying out necessary rectification, adjustments and balancing. Four sets of test 
readings should conform to the specification, equipment data, standards and codes. 
Before participating in the tender, all contractors are advised to visit the site and 
understand the present site conditions and quote the rates accordingly. 
 
 
 
Signature of the contractor with seal Date: 
Place: 
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LIST OF APPROVED MAKES FOR FIRE FIGHTING WORKS 

All materials to be used in the work shall conform to relevant Indian Standard Specifications 

and wherever available ISI marked materials will be used. Besides below mentioned make, 

equivalent approved make (EAM) may also be used. The Vendor shall also obtain prior approval 

from SBI for the ‘Make’ and ‘Rating’ of any other major item not mentioned above/below.  

 

S. No. MATERIAL MAKES 

1.  Pumps Lubi, Kirloskar, Wilo, KSB or EAM 

2.  Electric motor Lubi, Kirloskar, Wilo, KSB or EAM 

3.  Diesel Engine Lubi, Kirloskar, Wilo, KSB or EAM 

4.  Battery Exide /Amron / Bosch or equivalent Only 

5.  M.S. Pipe  Jindal, Tata, Surya, Asian (ISI Marked) or equivalent 

6.  Gate Valves 
Shah Bhogilal / KBL / Upadhya/ Kalpana/ 

Kartar/Zoloto/Audco or equivalent 

7.  Non- Return Valves  
Shah Bhogilal / KBL / Upadhya/ Kalpana/ 

Kartar/Zoloto/Audco or equivalent  

8.  Sluice Valve 
Shah Bhogilal / KBL / Upadhya/ Kalpana/ 

Kartar/Zoloto/Audco or equivalent 

9.  CI Non Return Valve 
Shah Bhogilal / Sant/ Zoloto/ Advance / Upadhaya, Kartar 

& Kalpana or equivalent 

10.  CI Butterfly valves 
Shah Bhogilal / KBL / Upadhya/ Kalpana/ 

Kartar/Zoloto/Audco or equivalent 

11.  Hydrant valve 
Shah Bhogilal, GEI (Ghosh engg), New age, Safex or 

equivalent 

12.  Y Type Strainer 
Leader , Prime , Kartar, Hammer, Kalpana, Worth or 

equivalent 

13.  Basket type Strainer 
Leader , Prime, Kartar, Hammer, Kalpana, Worth or 

equivalent 

14.  Pressure switch Indfoss , donfos, Switcher or equivalent 

15.  Pressure Gauge H.Guru , Fiebig, Warree or equivalent 

16.  Starter, Switches L & T, Siemens or equivalent 

17.  Pump Panel Components  L & T, Siemens, Schneider, and ABB or equivalent only 

18.  Flow switch Honeywell , System Sensor, Potter or equivalent 

19.  Annunciation Panel  AGNI, RAVEL, System Sensor, Honeywell or equivalent 

20.  Cables                                                                                                                                                                                                                                                                                                                                                                        Havells, RR Cable, Finolex (ISI Marked) or equivalent 

21.  Fire Hose Shah Bhogilal , Newage , BRG or equivalent 
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22.  SS Branch Pipe & Nozzle  Shah Bhogilal, NewAge, GEI or equivalent 

23.  Hose Reel Drum AAAG, Newage, or equivalent 

24.  Rubber Hose Dunlop , Deep Jyoti, Jyoti, & Padmini, or equivalent 

25.  SS Ball Valve Audco , Leader, Sant, & Zoloto or equivalent 

26.  CS Ball Valve Audco , Leader , Sant & Zoloto or equivalent 

27.  Fire Brigade Inlet 
AAAG (Shah Bhogilal), Newage, GEI (Ghosh engg), & 

New age or equivalent 

28.  Hose Box Fabricated as per standard 

29.  Pipe Fittings  
Bharat Forge / Tube Products / M.S. Fittings / VS Brand / 

(E.A.M) or equivalent 

30.  
Quartzoid Bulb Type 

Sprinkler 
HD, TYCO or equivalent (UL – Listed)  

31.  Paint (as per IS: Fire Red ) Asian Pain, Nerolec, Burger or equivalent 

32.  Anticorrosive Tap Pipekot, IWL, Rustech or equivalent 

33.  Pipe Fittings As per Standard 

NOTES:  

a) Details of the items under this Schedule shall be read in conjunction with the 

corresponding Specifications, Drawings and other Tender Documents.  

b) The work shall be carried out as per approved drawings, Specifications and the 

description of the items in this Schedule and/or Engineer's instructions. Drawings 

enclosed with these documents are only for providing some preliminary of the work 

involved.  

c) Items of work provided in this Schedule but not covered in the Specifications shall be 

executed strictly as per instructions of the Bank’s Engineer.  

d) Unless specifically mentioned otherwise in the Contract, the Bidders shall quote for the 

finished items and shall provide for the complete cost towards power, fuel, tools, tackles, 

equipment, Constructional Plant, Temporary Work, labour, materials, levies, taxes, 

transport, layout, repairs, rectification, maintenance till handing over, supervisions, 

overheads, profits and all incidental items not specifically mentioned but reasonably 

implied and necessary to complete the work according to the contract.  

e) The Quantities of the various items mentioned in the Schedule of Items are approximate 

and may vary or may be deleted altogether. The Vendor, in his own interest, should get 

an indication of the probable extent of the work to be executed under any particular item 

in this Schedule before undertaking any preliminary and enabling work or purchasing 

bought out components related to the work.  
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f) Rates shall be quoted both in figures and in words in clear legible writing. No over writing 

is allowed. All scoring and cancellations should be countersigned by the Bidders. In case 

of illegibility, the rates written in word will be considered final. All entries shall be in 

English language.  

g) Engineer's decision shall be final and binding on the Vendor regarding clarification of 

items in this Schedule with respect to the other sections of the Contract.  

The above instructions shall form part of the conditions of contract. 

I / we hereby declare that I / we have read & understood the above instructions for the guidance 

of the tender. 

 

Signature of Witness,                 Signature of Bidder 

Address       Date _____________________ 

 

SEAL OF THE FIRM 

 


