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NIT NO AO/SEC/ 2024-25/002 

DATE 20/06/2024 

 

 

 

 

 
 

 

STATE BANK OF INDIA 
 

e-TENDER DOCUMENT FOR 

PROPOSED CIVILWORKS FOR AO SECUNDERABAD  

TENDER NOTICE 

THROUGH E-TENDERING PROCESS 

 

Civil Contractors who are on the panel of SBI, Hyderabad Circle, (LHO)in the 

Appropriate category are only eligible (Contractors should submit proof of the same) 

 

 

Last date for submission of e-tender: 26/06/2024 by 3.00 PM 

 

 

 

 

 

 

 

 

 

 

The Chief Manager (HR & Admin), 

State Bank of India, Admin Department 

AO SECUNDERABAD, Patny Circle,  

Secunderabad - 500 003, Telangana 
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NOTICE INVITING TENDER (NIT) 

 

NAME OF WORK: SBI invites e-TENDER FOR PROVIDING AND LAYING OF PAVER BLOCK 

INTERLOCKING TILES ON PARKING AREA AT AO SECUNDERABAD 

1  Name of the work  E-Tender Notice for PROVIDING AND LAYING OF PAVER 

BLOCK INTERLOCKING TILES ON PARKING AREA AT 

AO SECUNDERABAD 

2 Estimated cost  Rs.31,44,500.00/-+ plus GST 

3  Cost of Tender Documents  NIL 

4 Quantum of Earnest Mon-

ey Deposit (EMD)  

Rs.35,000/- Drafts/BCs shall be in favor of “State Bank of India, 

Hyderabad” Payable at Hyderabad. Those empanelled contractors 

who have submitted onetime EMD, have to submit the proof. 

5  Date and Time where ten-

der forms are available  

20/06/2024 at www.sbi.co.in/ SBI in the News procurement-

news  and https://etender.sbi 

6  Last date and time of 

submission of online Ten-

der  

26/06/2024  Up to 03:00PM 

 

7  Place, date &time for 

submission of e tender  

Contact person /telephone 

no/email address.  

 

a) On line submission up to 26/06/2024 Up to 03:00PM 

at https://etender.sbi 

b)EMD& Cost of tender Document submission Address:  

The Chief Manager (HR & Admin), 

State Bank of India, Admin Department 

AO SECUNDERABAD, Patny Circle,  

Secunderabad - 500 003, Telangana 

26/06/2024 Up to 03:00PM 

Contact: Chief Manager (HR.)  

 

8  Date, Time and Place of 

opening of e-Tenders  
26/06/2024 Up to 03:10PM 

The Chief Manager (HR & Admin), 

State Bank of India, Admin Department 

AO SECUNDERABAD, Patny Circle,  

Secunderabad - 500 003, Telangana 

 

9  Quantum of Security De-

posit (percentage)  

1. Initial Security Deposit (ISD) – 2% of the Tender value includ-

ing EMD  

2. Retention Money- 5%of the running bills and Total deduction 

of 5% of value of work including EMD, ISD.  

10  Terms of payment of Bills, 

if any (specify the mini-

mum value of work for 

payment of running ac-

count bills)  

Minimum value of work for payment of running account bills-

Rs.15 Lakh and above 

11  Stipulated time for com-

pletion of the 

Work/supply.  

90Days from the date of the work order issued to the contractor 

12  (Penalty clause) Liquidat-

ed Damages  

@ 0.5% of the value of work per week of delay subject to a max-

imum penalty of 5% of the value of work would be strictly im-

http://www.sbi.co.in/%20SBI%20in%20the%20News%20procurementnews
http://www.sbi.co.in/%20SBI%20in%20the%20News%20procurementnews
https://etender.sbi/
https://etender.sbi/
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posed.  

13  Validity period of the ten-

der.  
Three (3) Months  

14 Defect Liability Period Twelve (12) Months 

15  Eligible Taxes  A )Income Tax & GST IT will be deducted at source as per Govt. 

Guidelines.  

B) Reimbursement of GST will be made only on submission of 

proper GST invoice as per applicable GST provision. The con-

tractor should comply with the following;  

1. Contractor should have GST Registration Number  

2. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision  

3. In case of Correction in the bills after scrutiny, contractor 

should submit fresh bills for payment  

4. Contractor should timely file his GST return in accordance 

with GST provisions to enable the bank to claim the credit of 

GST paid to the contractor  

5. The GST Number of State Bank of India are  

For Telangana State -36AAACS8577K1ZQ  

16  Electronic Payment  Payment shall be made by way of Electronic fund transfer and the 

bill will be paid by the Branch. Firm should furnish details of the 

bank, a/c no, IFSC code 

17  Agency for arranging 

online  

bidding  

e-Procurement technologies Limited, Ahmedabad. 

Primary Contact: Ms. Geeta 

079-68136810 , geeta@auctiontiger.net 

1.Anshul Juneja:-    079-68136840, anshul.juneja@eptl.in 

2. KanchanKumari:-  079-68136820, kanchan.k@eptl.in   

3. JaymeetRathod:-  079-68136829, jaymeet.rathod@eptl.in 

4. Salina Motani:-      079-68136843, salina.motani@eptl.in 

5. VinayakKhambe:-079-68136835, vinayak.k@eptl.in   

6. ImtiyazTajani :-    079-68136831, imtiyaz@eptl.in 

7. HemangiPatel:-    079-68136852, hemangi@eptl.in      

8. NadeemMansuri:-079-68136853, nadeem@eptl.in       

9. Deepak Narekar:-  079-68136863, deepak@eptl.in      

10. Sujith Nair:-          079-68136857, sujith@eptl.in        

11. Devang Patel:-      079-68136859, devang@eptl.in  

18  Any additional Infor-

mation  

The quoted rate should be inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes (excluding GST), 

wastages, Octroi, machinery, temporary works such as scaffold-

ing, cleaning, overheads, profit, statutory expenses, incidental 

charges and all related expenses to complete the work  

19 EVALUATION OF 

PRICE BIDS AND FI-

NALIZATION 

1. Only those Bidders who qualify in Technical evaluation would 

be shortlisted and the online price bid submitted by the bidder will 

be opened. 

 

2. The L1 Bidder will be selected on the basis of net total of the 

mailto:geeta@auctiontiger.net
mailto:anshul.juneja@eptl.in
mailto:kanchan.k@eptl.in
mailto:jaymeet.rathod@eptl.in
mailto:salina.motani@eptl.in
mailto:vinayak.k@eptl.in
mailto:imtiyaz@eptl.in
mailto:hemangi@eptl.in
mailto:nadeem@eptl.in
mailto:deepak@eptl.in
mailto:sujith@eptl.in
mailto:devang@eptl.inPrimary
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price evaluation as quoted in the Online bidding or Reverse Auc-

tion (if conducted).  

 

3. In case, the L1 amount quoted by two or more contractors 

is the same, such lowest contractors will again be asked to submit 

sealed / online “Revised price bid” on the original Estimated Cost 

of tender but the revised price bid shall, in no case, be higher than 

the price quoted during their initial offer for the project. The L1 

shall be decided on the basis of revised offers.  

 

4. The process of online rebidding amongst the two or more 

contractors offering same rates shall continue till L1 bidder is dis-

covered. If required, SBI shall conduct reverse auction to discover 

the L1 bidder. 

 

5 In case, any of such contractors or all contractors (who 

have quoted same tender amount in the initial bidding or subse-

quent bidding) refuse to submit revised offer, it shall be treated as 

“Withdrawal of tender” by the Contractor before acceptance by 

SBI and the EMD of such contractors shall be forfeited and they 

shall not be allowed to participate in the re-tendering process for 

the work.  

 

6. If the final L1 bid is unreasonably low ie L1 bid is less 

by 7.5% or more of the Estimated Cost, the contractor shall 

submit additional Security Deposit in the form of PBG/DD for 

an amount equal to difference i.e, 92.5% of estimated cost and 

amount quoted by the L1 contractor.  PBG/DD to be submit-

ted within 7 days from issue of letter from Bank.   
 

7. If the L1 bidder refuses to give the PBG, then the EMD 

will be forfeited and the tender will be re-invited. The L1 bidder 

will not be allowed to participate in the retendering process.  

Following documents to be scanned and uploaded:- 

 

1. Scanned copy of Tender cost and EMD must be uploaded and the same needs to be submitted 

at given address within due date of tender 

2. Firm should be visit the website (https://etender.sbi) till last date of submission for changes. 

corrigendum if any will be published only in https://etender.sbi 

3. L-1 Tenderer signed copy of entire tender document should be submit within 3 days from date 

of tender opening  

 

                                                                                                                                CHIEF MANAGER(HR) 

STATE BANK OF INDIA 
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INSTRUCTIONS TO TENDERERS 

 

Online, e-tendersare invited in online single bid for PROVIDING AND LAYING OF PAVER BLOCK 

INTERLOCKING TILES ON PARKING AREA AT AO SECUNDERABAD 

 

Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 

https://etender.sbi. In addition, scanned copy of the declaration given in the tender to be signed with seal 

and scanned proof of dealership/empanelment letter certificate should be submitted online with our service 

provider on the website at: https://etender.sbi. The tender document is not required to be sent to us in hard 

copy.  

 

1. Contractors should submit/sent EMD should be submitted physically within due date of the tender 

at the office address mentioned the in NIT document. The tender will be rejected if the tenderer fails to 

submit the above documents, EMD and Cost of tender document.. 

 

2. Contract documents consist of detailed plans, technical specification, schedule of quantities of the vari-

ous classes of work to be done, and the set of ‘conditions of contract’ to be compiled with by the person 

whose tender may be accepted. The documents are available in the website https://etender.sbi 

 

3. Tenders should be submitted online (As mentioned in NIT).  

 

4. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ Banker’s 

Cheque payable at Hyderabad and drawn in favor of State Bank of India, Hyderabad, otherwise the ten-

der is liable for rejection. . 

 

5. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be 2% of the 

accepted value of the tender, by means of D.D. in favor of State Bank of India, Hyderabad. The Initial 

security deposit is to be paid by the Contractor to Bank within 7 days of intimation to him of the ac-

ceptance of the tender. No interest is allowed on the above said security deposit(EMD, ISD).ISD/. 

 

6. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of the running 

bill shall be recovered as retention money, till the total retention amount including the EMD and ISD 

amounts already with the Bank become 5% of the value of the contract amount. This amount is called as 

Total Security Deposit, which consists of three components  

 

a) EMD - Earnest Money Deposit.  

b) ISD - Initial Security Deposits.  

c) RM - Retention Money.  

 

The total security deposit will be kept with the Bank. And total security deposit may be refunded after 

the end of defects liability period (one year), provided he has satisfactorily carried out all the works and 

attended to rectification of all defects in accordance with the conditions of the contract. In case of fail-

ure on the part to do so, the cost of rectifying the defects through any other agency shall be deducted 

from the amount of security deposit due to the contractor. 

 

7. Completion of work:  

i) The work shall be considered as complete only when the certificate of virtual completion is issued by 

the architects/Bank. 

https://etender.sbi/
https://etender.sbi/
https://etender.sbi/
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ii) The 'defects liability period' as prescribed in the contract shall commence only from date of such vir-

tual completion. 

iii) Any defect that may appear within the defects liability period shall be rectified by the contractor 

within reasonable time on receipt of necessary instructions from Bank to that effect.  

 

8. The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept 

the lowest tender and reserves to himself the authority to reject any or all the tender received, without 

assigning any reasons. All tenders in which any of the prescribed conditions are not fulfilled or are in-

complete in any respect are liable to be rejected.  

 

9. All compensation or other sums of money payable by the Contractor to Clients under the terms of this 

contract may be deducted from the security deposit, or from any sum that may be or may become due to 

the Contractor on any account whatsoever and in the event of the Security Deposit being reduced by 

reasons of any such deductions, the Contractor shall within 7 days of being asked to do make good in by 

DD any sum which have been deducted from his security deposit.  

 

10. Tender containing any condition leading to unknown / indefinite liability, are liable to be summarily re-

jected.  

 

11. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the contractors 

who resort to canvassing will be liable to rejection.   

 

12. The tenderer should quote their (own) rates for undertaking the work.  

 

13. GST as applicable will be reimbursed by Bank as specified in NIT.  

 

14. All taxes other than GST, other statutory obligation in respect of this contract, as applicable, shall be 

payable by contractor including transportation and TA / DA of the workers at site and the Bank will not 

entertain any claim whatsoever in this respect  

 

15. I.T. will be recovered as per Government Rules  

 

16. Time is the essence of the contract. The work should be completed on time as mentioned in the NIT. 

The successful Contractor will have to give CPM/PERT chart of various activities of works to be done 

so that the work gets completed within the stipulated time. The chart shall be submitted within 7 days 

from the date of acceptance of the tender.  

 

17. Tenders for works shall remain open for acceptance for a period of 90 days from the last date of tenders. 

If the tenderer withdraws his tender before the expiry of the said period or makes any modifications in 

terms and condition of the tender which are not acceptable to the Bank, then the bank without prejudice 

to any other right or remedy is at liberty to forfeit the earnest money.  

 

18. The successful tenderer, after the work is awarded, he will have to enter into an agreement with the 

competent authority of the bank.  

 

19. The tenderer must co-ordinate with the other agencies such as Interior/Civil/ Electrical/IT/Fire/AC etc.  

 

20. The tenderer should visit the site to ascertain the working conditions and local authority regulations / re-

strictions if any and other information required for the proper execution of the work.  
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21. The work may be carried out on any floor level as per site condition. Please note that materials and ma-

chines are required to be carried on head load and the same must be accounted in the costing. Please 

note that no separate cost shall be allowed for head load.  

 

22. The quantities of various items given in the schedule of quantities are approximate. The quantities of 

work may vary at time of allotment / execution of work. Bank reserves the right to omit / delete any 

item(s) of work from the schedule at the time of allotment / before. Contractor will be paid for the actual 

work done at the site duly verified by the concerned official of the bank.  

 

23. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour charges paid 

shall be maintained and shall be presented regularly to the Employer’s for checking. The settlement will 

be made based on figures arrived at jointly and taking unit price given in the contract assigned to the 

successful Tenderer. In case of extra items where similar or comparable items are quoted in the tender, 

extra rates shall be based on tender rates.  

 

24. If the rate quoted by the contractor for any item / items are not workable or abnormally lower than the 

market rate, the bank may demand Bank guarantee from the contractor for satisfactory completion of 

these work. The bank guarantee amount will be not less than 50% of the estimated amount of the items 

for which the rates are not workable or abnormally low. This bank guarantee will be released after com-

pletion of these works (unworkable and abnormally low rated items) to the satisfaction of the bank.  

 

25. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance cover for 

the work in the form of CAR policy and Third-Party Insurance within seven (7) days from the ac-

ceptance of work order.  

 

26. The work must be started within immediately from the date of receipt of work order/ mark out at site; 

whichever is later. In case of work not being started within this stipulated period, the bank reserves the 

right to cancel the work order duly forfeiting the Earnest money deposit  

 

27. No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her retirement 

from Bank Services without previous permission of the Bank. This contract is liable to be cancelled, if 

either the contractor or any of his employees is any time to be such a person who had not obtained the 

permission of Bank as aforesaid before submission of the tender or engagement in the contractor’s ser-

vice.  

 

28. Contractor should get approval of the samples of materials in advance with Bank’s Engineer before use 

of the same in the work’  

 

29. Bank has the right to offer the contractor to modify the old material wherever/ whenever necessary in-

stead of new supplies  

 

30. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, installation, all 

taxes(excluding GST), wastages, Octroi, machinery, temporary works such as scaffolding, cleaning, 

overheads, profit, statutory expenses, incidental charges and all related expenses to complete the work  

31. The tenders shall summarily have rejected, if any one of the above said requirements has not been com-

plied with.  

32. The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or 

all the  tenders without assigning any reason whatsoever  

 

33. The contractor should fulfill the labour regulation guidelines stipulated by the governments  
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34. No advance payment in any form will be granted for the works proposed  

35. Period of taking up the final bill will be one month from/ after satisfactory virtual completion or the date 

of submission of the final bill whichever is later.  

36. Contractor is advised not to engage child labour during the contract period 

37. The SBI reserves the right to cancel or postpone the tendersat any stage without assigning any reason. 

38. Firm should be visit the website till last date of submission for changes/ corrigendum if any 

39. Tender documents found partly or fully modified / altered/ corrected etc shall stand summarily 

rejected 

40. The make of materials should be chosen strictly from the approved makes as given in the tender. 

Using of the multi brands is not permissible. Single brand should be used for entire project. 

41. ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERSWILL NOT BE ENTER-

TAINED AT ANY COST. 

 

 

 

CHIEF MANAGER (HR), 

STATE BANK OF INDIA 
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FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

The Chief Manager (HR & Admin), 

State Bank of India, Admin Department 

AO SECUNDERABAD, Patny Circle,  

Secunderabad - 500 003, Telangana 

 

Dear Sir/s,  

REF: PROVIDING AND LAYING OF PAVER BLOCK INTERLOCKING TILES ON PARKING 

AREA AT AO SECUNDERABAD 

 

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting 

Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quanti-

ties and rates, Form of Agreement, General Specification, Approved manufacturers/ natural source of mate-

rials Technical Specifications of schedule of quantities, and clearly understood all the same and on the basis 

of the same I/ We have quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender 

documents.  

 

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) at 

the respective rates quoted.  

 

I/ We are depositing Tender cost &Earnest Money Deposit (Amounts as per NIT) by way of demand draft 

drawn in favor of SBI, Hyderabad; along with this tender for due execution of the work at my/ our tendered 

rates.  

 

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the declaration 

on requisite non-judicial stamp papers as and when required and execute the contract according to your form 

of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves to forfeit the aforesaid de-

posit.  

 

In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and Third 

party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other instructions as 

given in TENDER DOCUMENT.  

 

I / We further agree to complete the work included in the said schedule of quantities as mentioned in NIT 

from the date of the work order issued to commence the same.  

 

Date of commencement shall be either one week from the date of work order issued to the contractor or the 

date on which mark out of work at site has been given to contractor; whichever is later.  

 

I / We agree not to employ sub-contractors other than those that may be approved by Employer.  

 

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such items 

for whom same is to be levied by/ for the government, and the rates quoted by me / us are inclusive of all the 

same.  

 

Yours Faithfully,        Signature of Witness:  

Contractor’s Signature_______________________    1.  

Name: _______________________________    2.  

Address: ___________________________________   3. 
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GENERAL NOTES 
 

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER  

a) Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 

https://etender.sbi. In addition, scanned copy of the declaration to be signed with seal and scanned 

proof of valid dealership certificate should be submitted online with our service provider on the website 

at: https://etender.sbi.  

 

b) In the event of the tender being submitted by a firm, it must be signed by a member or members of the 

firm having legal authority to do so, and if called for, the legal documents in support thereof must be 

produced for inspection and the same in the case of the firm carried out by one member of a joint family. 

It must disclose that the firm is duly registered under the India Partnership Act. Any tender signed by a 

member not holding a power of attorney shall be treated as invalid.  

 

c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of three 

months from the last date of receipt of tenders. The  tendersmust be unconditional. Conditional tenders 

may be summarily rejected. 

 

2. RATES TO INCLUDE:  

While quoting their rates the tenderer should include the following if otherwise not stated herein before.  

a) Necessary cost of taking samples of materials supplied by them for the work, testing of the same at 

Govt.’s / approved laboratory including transportation, cost of the samples, as and when required.  

b) Submission of test reports of other materials as may be specified by Bank’s Engineer.  

 

3. STORAGE OF MATERIALS:  

The contractor shall not store their materials and debris within the premises other than the work site handed 

over to him.  

 

5. LABOUR HUTMENT:  

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own expense 

and responsibility (outside the Bank premises).  

 

6. IDLE LABOUR:  

In case the work is held up for any site conditions not attributable to the contractors or for any decisions in-

structions / want of details from Employer or for any of the conditions, the contractor shall be allowed rea-

sonable extension of time by the employer but any claim for idle labour shall not be entertained by the em-

ployer. Contractor’s quoted rates should include for all such contingencies.  

 

7. The contractor shall engage one competent person at site who shall take the instructions from the Employ-

er. The work should not suffer due to lack of supervision, manpower and materials.  

 

8. The Contractor is required to co-ordinate his works along with other agencies working at site. He has to 

reimburse any of the damage made by him or any of his representatives for any of the other agency or owner 

at site.  

 

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, Paneling, 

masonry work etc., and providing panels of the same finish in partitions, paneling shall not be paid extra.  

 

https://etender.sbi/
https://etender.sbi/
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10. The contractor is required to fabricate a sample where required, or any item so installed for approval. 

Any changes made by the Architect/Employer, in the sample to the specifications as mentioned in the tender, 

shall not be deducted or paid extra. 

 

11. All measurements given in the schedule hereunder are for the purpose of tender only. Payment will be 

made on actual measurement of the work done 

 

12. All measurements shall be as per relevant I.S. standards 
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GENERAL CONDITIONS OF CONTRACT 

 

Except where provided for in the description of the individual items in the schedule of quantities and in the 

specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried out as per 

standard specifications and under the direction of Employer.  

 

1. INTERPRETATION  

In constructing these conditions, the specifications, the schedule of quantities, tender and agreement, the fol-

lowing words shall have the meaning herein assigned to them except where the subject or context otherwise 

requires.  

a) Employer: The term employer shall denote SBI(State Bank of India)and any of its employees rep-

resentative authorized on their behalf.  

 

b) Architects / Consultants: The term Architects shall mean the Architects appointed by the employer 

for the purpose of preparing detailed drawing, supervision etc. It is the Bank to decide whether to appoint 

Architect or not and to change the Architect at any stage of work.  

 

c) Contractor: The term contractor shall mean _____________ (Name and address of the contractor) 

and his / their heirs, legal representatives, assigns &successors.  

 

d) Site: The site shall mean the site where the works are to be executed, i.e. interior works, at SBI 

Branchincluding any building and erection thereon, allotted by the employer for the contractors use.  

 

e) Site Engineer: Any Engineer appointed from time to time by the Employer and certified in writing 

to the Architects and the Contractor, to be positioned at site to supervise the work.  

 

f) Drawings: The work is to be carried out in accordance with drawings, specifications, the schedule of 

quantities and any further drawings which may be supplied or any other instruction, which may be given 

by the Employer or Architects during the execution of the work.  

 

All drawings relating to work given to the contractor together with a copy of schedule of quantities are to be 

kept at site and the Employer / Architects shall be given access to such drawings or schedule of quantities 

wherever necessary.  

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / or dimen-

sional sketches therefore and have it confirmed by the Employer as case may be prior to taking up such 

work.  

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, specifi-

cations and schedule of quantities or to additional instructions at least 10 days ahead from the time when it is 

required for implementation so that the Employer may be able to give decision thereon.  

 “The Works” shall mean the work or works to be executed or done under this contract.  

 

 “Act of Insolvency” shall mean any act as such as defined by the Presidency MAINs Insolvency Act or 

in Provincial Insolvency act or any amending status.  

 

 “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of this 

contract.  

 

 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted 

quoted rates of the contractor.  
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 “Contract” shall mean the Articles of Agreement, the general conditions special conditions, the appendix, 

the schedule of quantities, specifications and drawings attached here to and duly signed.  

 

 ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or deductions 

there from as may be made under the provisions hereafter contained.  

 

 ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters sent (unless 

delivered personally or otherwise provided to have been received) by registered post to the last known 

private or business address or registered office of the addressee and shall be deemed to have been re-

ceived when in the ordinary course of post it would have been delivered.  

 ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted from the 

total of the items if the Tender any sum, either as a percentage or otherwise, then the net price of any item 

in the tender shall be the sum arrived at by adding to or deducting from the actual figure appearing in the 

tender as the price of that item a similar percentage or proportionate sum. Providing always that in deter-

mining the percentage or proportion of the sum so added or deducted by the contractor, the total amount 

of any Prime Cost items and provisional sums of money shall be deducted from the total amount of the 

Tender. The expression ‘net rates’ or ‘net prices’ when used with reference to the contract or account 

shall be hold to mean rates or prices so arrived at.  

 

 ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for occupation.  

 

 Words importing persons include firms and corporations. Words importing the singular only, also include 

the plural and vice verse where the Context requires.  

 

2. SCOPE OF WORK/ CONTRACT  

The Brief Scope of work involves the following.  

1. Civil Works.  

The Contractor shall carry out and complete the said work in every respect in accordance with this Contract 

and with the directions of and to the satisfaction of the Employer. The Architect with approval of Employer 

or Employer issue further drawings and/or written instructions, detailed directions and explanations which 

hereafter collectively referred to as ‘Instructions’ in regard to:  

 The variation or modification of the design quality or quantity of works or the addition or omission 

or substitution of any work.  

 Any discrepancy in the drawings or between the schedule of quantities and / or drawings and / or 

specification.  

 The removal from the site of any defective material brought thereon by the contractor and the substi-

tution of any other material thereof.  

 The demolition removal and / or re-execution of any work executed by the contractor/s.  

 The dismissal from the work of any persons employed there upon.  

 The opening up for inspection of any work covered up.  

 The rectification and making good of any defects under clauses hereinafter mentioned and those aris-

ing during the maintenance period (Defect Liability Period).  

 

The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s or his 

agent / Architect’s instructions, provided always that verbal instructions, directions and explanations given 

to the contractor’s or his representative upon the works by the Employer’s or his agent / Architects shall, if 

involving a variation, be confirmed in writing to the contractor/s within seven days. No works, for which 

rates are not specifically mentioned in the priced schedule of quantities, shall be taken up without written 
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permission of the Employer. The employer as provided in clause “variation” shall fix rates of items not men-

tioned in the priced schedule of quantities.  

Regarding all factory-made products for which ISI marked products are available, only products bearing ISI 

marking shall be used in the work.  

 

3. TENDERER SHALL VISIT THE SITE  

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site condition, 

nature and requirements of the works, facilities of transport conditions, effective labour and materials, access 

and storage for materials and removal of rubbish. The tenderer shall provide in their tender for cost of car-

riage, freight and other charges as also for any special difficulties and including police restriction for 

transport etc., for proper execution of work as indicated in the drawings. The successful tenderer will not be 

entitled to any claim of compensation for difficulties faced or losses incurred on account of any site condi-

tion. Work to be done in phase manner. 

 

4. TENDERS  

The Employer reserves the right to reject the lowest or any tender.  

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the 

fact that the rates for each and every item should be correct, workable and self-supporting. If called upon by 

the Employer/Architects detailed analysis of any or all the rates shall be submitted. The Employer/Architects 

shall not be bound to recognize the contractor’s analysis.  

The works will be paid for as “measured work” on the basis of actual work done and not as “lump sum” con-

tract, unless otherwise specified.  

All items of work described in the schedule of quantities are to be deemed and paid as complete works in all 

respects and details including preparatory and finishing works involved, directly related to and reasonably 

detectable from the drawings, specifications and schedule of quantities and no further extra charges will be 

allowed in this connection. In the case of lump-sum charges in the tender in respect of any items of work 

will be made for the actual work done on the basis of lump sum charges as will be assessed to be payable by 

the Employer / Architects.  

The employer has power to add, omit from any work as shown in drawings or described in specifications or 

include in schedule of quantities and intimate the same in writing but no addition, omission or variation shall 

be made by the contractor without authorization from the Employer. No variation shall vitiate the contract.  

The tenderer shall note that his tender shall remain open for consideration for a period of three months from 

the date of opening of the tender.  

 

5. AGREEMENT  

The successful contractor will be required to sign agreement in accordance with the draft agreement en-

closed and the schedule conditions. The contractor shall pay for all stamps and legal expenses, incidental 

thereto. However the written acceptance by the employer of a tender will constitute a binding contract be-

tween the employer and the person so tendering such formal agreement is subsequently executed.  

 

 

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:  

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and to the 

Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and / or au-

thorities with whose systems the structures were proposed to have connection and shall before making any 

variations from the drawings or specifications that may be associated to so conform, give the Employer / Ar-

chitects written notices specifying the variations proposed to be made and reasons for making them and ap-

ply for instruction thereon. The Employer / Architects on receipt of such intimation shall give a decision 

within a reasonable time.  
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The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws to be 

given to any authority, and to pay to such authority or to any public officer all fees that may be properly 

chargeable in respect of the work and lodge the receipts with the Employer The Contractor shall identify the 

Employer against all claims in respect of patent rights, designs, trademarks or name or the protected rights in 

respect of any constructional plant, machine, work or material used for or in connection with the works or 

temporary works and from and against all claims, demands, proceedings, damages, costs, charges, and ex-

penses whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions arising 

from such claims, unless he has informed the Employer/ Architects, before any such infringement and re-

ceived their permission to proceed and shall himself pay all royalties, license fees, damages, coat and charg-

es of all and every sort that may be legally incurred in respect thereof.  

 

7. TAXES AND DUTIES  

The tenderers must include in their tender prices quoted for all taxes (except GST) and duties royalties, 

cess,local charges if applicable. No extra claim on this account will in any case be entertained.  

 

8. NOTICES AND STATUTORY REGULATIONS:  

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the suc-

cessful completion of the contract works.  

The whole of the work is to be complied with as per the requirements and bylaws of the relevant statutory 

authorities including contract labor (Regulation and Abolition) Act 1970.  

 

9. QUANTITY OF WORK TO BE EXECUTED  

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in accordance 

with the Standard Procedure shall be considered to be approximate and no liability shall attach to the em-

ployer for any error may be discovered therein. The Employer reserves the right to execute only a part or the 

whole or any excess thereof without assigning any reason therefore.  

The Contractor shall be deemed to have satisfied himself before tendering to the correctness and sufficiency 

of his tender for the works and of the prices stated in the Schedule of Quantities and / or the Schedule of 

Rates and Prices, which rates and prices shall cover all things necessary for the completion of the works.  

 

10. OTHER PERSONS ENGAGED BY THE EMPLOYER  

The Employer reserves the right to execute any part of the work included in this contract or any work, which 

is not included in this contract by the other Agency, or persons and contractor shall allow all reasonable fa-

cilities and use of his scaffoldings for the execution of such work. The main contractor shall extend all coop-

eration in his regard.  

 

11. Tenderer should deposit EMD as mentioned in the NIT.  

 

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY  

The Contractor shall provide everything necessary for the proper execution of the work according to the in-

tent and meaning of the drawings, schedule of quantities and specifications taken together whether the same 

may or may not be particularly shown or described therein provide that the same can reasonably be inferred 

there from and if the contractor finds any discrepancies therein he shall immediately and in writing , refer the 

same to the Employer / Architects whose decision shall be final and binding.  

13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART  

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the Appen-

dix, and he shall thereupon and forthwith begin the works and shall regularly proceed with to complete the 

same. On or before the ‘Day of Completion’ stated in the Appendix subject nevertheless the provision for 

the extension of time hereinafter contained.  

If in the opinion of the Employer/Architect the works be delayed:  
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a) By force major or  

b) By reason of any exceptionally inclement weather or  

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring owners of pub-

lic authorities arising, than through the Contractor’s won default or  

d) By the works or delays of the contractors tradesmen engaged or nominated by the Employer / Architect 

and not referred in the Schedule of Quantities and / or specifications or  

e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting any of the 

buildings traders or  

f) In consequence of the Contractor not having in due time, necessary instructions from the Employer for 

which he shall have specifically applied in writing ahead of time, giving reasonable time to prepare such in-

structions, the employer shall make a fair and reasonable extension of time for completion of the Contract 

works  

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice thereof to the 

employer, but the Contractor shall nevertheless constantly use his endeavors to prevent delay and shall do all 

they may reasonably be required, to the satisfaction of the employer to proceed with the work.  

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Program for 

carrying out the work stage in the stipulated time for the approval of Architect / Employer and follow strictly 

the approved time schedule incorporating charges if any, to ensure the completion of the work in stipulated 

time. A graph or chart on individual work shall be maintained showing the proportionate progress of work 

week by week a weekly progress report stating the number of skilled and un skilled laborers employed on 

the work, working hours done, place, type, and quantity of work done during the period.  

The Contractor must inform the employer within 10 days in advance of all drawings and detailed required by 

him from time to time. The Contractor shall adhere to the approved program and arrange for the materials 

and labouretc accordingly.  

Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the Archi-

tect / Employer may take suitable action and deemed fit without prejudice to any terms and conditions of the 

contract  

 

14. LIQUIDATED DAMAGES  

Should the work be not completed to the satisfaction of the Employer /Architects within the stipulated peri-

od, the contractor shall be bound to pay to the Employer a sum calculated as given below by way of liquidat-

ed damages and not as penalty during which the work remains un-commenced or unfinished after the expiry 

of the completion date.  

If the contractor fails to complete the work by the Scheduled date of completion or within any sanctioned 

extended time, he will have to pay liquidated damages at 0.5% of contract amount for each week beyond the 

date that the work remains incomplete subject to maximum of 5%of the contract value  

 

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.  

All the works specified and provided for in the specifications or which may be required to be done in order 

to perform and complete any part thereof shall be executed in the best and most workmanlike manner with 

materials of the best and approved quality of the respective kinds in accordance with the particulars con-

tained in and implied by the specifications and as represented by the drawings or according to such other ad-

ditional particulars, and instructions as may from time to time be given by the Employer / Architects during 

the execution of the work and to his entire satisfaction.  

 

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer / Archi-

tects, the contractor shall have to carry out tests on materials and workmanship in approved materials testing 

laboratories or as prescribed by the Employer / Architects at his own cost to prove that the materials etc., un-

der test conform to the relevant I.S Standards or as specified in the specifications. The necessary charges, 
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transporting, testing etc., shall have to be borne by the contractor. No extra payment on this account should 

in any case be entertained.  

 

All the materials (except where otherwise described) stores and equipment required for the full performance 

of the work under the contract must be provided through normal channels and must include charges for im-

port duties, and other charges and must be the best of their kind available and the contractors must be entire-

ly responsible for the proper and efficient carrying out of the work. The work must be done in the best 

workmanlike manner. Samples of all materials to be used must be submitted to the Employer when so 

directed by the Engineer and written approval from Employer must be obtain prior to placement of 

order.  

Any damage (during the work) to any part of the work or to the premises for any reasons due to rain, storm 

or neglect of contractor shall be rectified by the contractor in an approved manner at no extra cost.  

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor shall 

take all precautions necessary for the protection of work and at his own expenses shall make good any dam-

age arising from any of these causes.  

The contractor shall cover up and protect from damage, from any cause, all new work and supply all tempo-

rary doors, protection to windows, and any other requisite protection for the execution of the work whether 

by himself or special tradesmen or sub-contractor and any damage caused must be made good by the con-

tractor at his own expenses.  

Contractor should take all precaution to safeguard the flooring and if any damages to the flooring should be 

rectified by the contractor in the same quality at his own cost.  

 

16. REMOVAL OF IMPROPER WORK  

The Employer shall during the progress of the work have power to order in writing from time to time the 

removal from the work within such reasonable time or times as may be specified in the order of any materi-

als which in the opinion of the Employer / Architects are not in accordance with specification or instructions, 

the substitution or proper re-execution of any work executed with materials or workmanship not in accord-

ance with the drawings and specifications or instructions. In case the contractor refuses to comply with the 

order the Employer shall have the power to employ and pay other agencies to carry out the work and all ex-

penses consequent thereon or incidental thereto as certified by the Employer / Architects shall be borne by 

the contractor or may be deducted from any money due to or that may become due to the contractor. No cer-

tificate, shall relieve the contractor from his liability in respect of unsound work or bad materials.  

 

 

17. SITE ENGINEER  

The Employer may appoint a Site Engineer or clerk of works who shall be representative of the Employer. 

The duties of the Employer representative are to watch and supervise the works and to test any materials to 

be used of workmanship employed in connection with the works. He shall have no authority either to relieve 

the Contractor of any of his duties or obligations under the Contract, or except those expressly provided 

hereunder, to order any work involving delay or any extra payment by the Employer or any variation of or in 

the works.  

The contractor shall afford the Employer’s representative every facility and assistance for examining the 

works and materials and checking the measuring time and materials. Neither the Employer’s representative 

nor any assistant to the Architect shall have power to revoke, alter enlarge or relax the requirements of this 

Contract, or to Sanction any day-work, additions, alterations, deviations or omissions unless such an authori-

ty may be specially conferred by a written order of the Employer.  

The Employer’s Representative shall have to give notice to the Contractor or his foremen about the non-

approval of any work or materials and such works shall be suspended or the use of such material should be 

discontinued until the decision of the employer/Architect is obtained, the work will from time to time be ex-

amined by the Architect or the Employer’s representative but such examinations shall not in any way exon-
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erate the Contractor from the obligation to remedy defects which may be found to exist at any stage of the 

work of after the same is completed. Subject to the limitations of this cause, the Contractor shall take in-

struction from the Architect / Employer.  

 

18. CONTRACTOR’S EMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for the work who shall be 

available (by turn) throughout the working hours to receive and comply with instructions of the Employer / 

Architects. The contractor shall engage at least one experienced Engineer as site-in-charge for execution of 

the work. The contractor shall employ in connection with the work persons having the appropriate skill or 

ability to perform their job efficiently.  

The contractor shall not employ labour below the age of sixteen years and who is not an Indian National.  

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or partly 

under the direct order or control of the Employer or his representative shall be deemed to be a person em-

ployed by the contractor.  

 

LOCAL LAWS, ACTS, REGULATIONS  

The contractor should abide by the central labour regulation and also shall strictly adhere to all prevailing 

labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other safety regulations. 

The agency shall comply with the provision of all labour legislation including the latest requirements of all 

the acts, laws, any other regulations that are applicable to the execution of the tests.  

 Minimum wages act, 1948 (Amended)  

 Payment of wages act,1936 (Amended)  

 Workmen’s compensation act 1923 (Amended)  

 Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)  

 Chief LabourCommissioner( C) , Ministry of Labour& Employment vide Gazette notification 

No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages  

 Apprentice act 1961 (Amended)  

 Industrial employment (Standing order) Act 1946 (Amended)  

 Personal injuries (compensation insurance ) Act 1963 and other modifications  

 Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof  

 Shop and Establishment Act  

 Employer’s Liability Act.  

 Any other Act or enactment thereof and rules framed there under from time to time.  

 

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the workmen 

and all costs and expenses as may be incurred by the Employer in connection with any claim that may be 

made by any workmen.  

The contractor shall comply at his own cost with the order for requirement of any Health Officer of the State 

or any local authority or of the Employer regarding the maintenance of proper environmental sanitation of 

the area where the contractor’s laborers are housed or accommodated, for the prevention of small pox, chol-

era, plague, typhoid, malaria and other contagious diseases. The contractor shall provide, maintain and keep 

in good sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at 

all times for the use of men engaged on the works and shall remove and clear away the same on completion 

of the works. Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on the 

works or the lands adjoining the same.  

The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He shall 

within 24 hours of the occurrence of any accident at or about the site or in connection with execution of the 

works report such accident to the Employer and also to the competent Authority where such report is re-

quired by law.  
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19. DISMISSAL OF WORKMEN  

The contractor shall on the request of the Employer immediately dismiss from works any person employed 

thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who may misconduct 

him. Such discharges shall not be the basis of any claim for compensation or damages against the Employer 

or any of their officer or employee.  

 

20. ASSIGNMENT  

The whole of the works included in the contract shall be executed by the contractor and the contractor shall 

not directly or indirectly transfer, assign or underlet the contract or any part, share or interest therein nor, 

shall take a new partner, without written consent of the Employer and no subletting shall relieve the contrac-

tor from the full and entire responsibility of the contract or from active superintendence of the work during 

their progress 

.  

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.  

The contractors under the terms of the contract are required to keep the works duly insured under 

CAR Policy(Contractor All Risk Policy) as well as third Party Insurance for the value of 110% of the 

Project value or Tender value until the Completion of the project or handing over whichever is later. 

The insurance policies should be taken in the joint names by the contractors and the same should be 

renewed at appropriate time.  

The contractor shall be responsible for all injury to the work or workmen to persons, animals or things and 

for all damages to the structural and / or decorative part of property which may arise from the operations or 

neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s employees, whether such 

injury or damage arise from carelessness, accident or any other cause whatsoever in any way connected with 

the carrying out of this contract. The clause shall be held to include inter-alias, any damage to buildings 

whether immediately adjacent or otherwise, and any damage to roads, streets, foot paths or ways as well as 

damages caused to the buildings and the works forming the subject of this contract by rain, wind or other 

inclemency of the weather. The contractor shall indemnify the Employer and hold harmless in respect of all 

and any expenses arising from any such injury or damages to the person or property as aforesaid and also in 

respect of any claim made in respect of injury of damage under any acts on compensation or damage conse-

quent upon such claim.  

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the whole of 

the contract works complete and perfect in every respect and so as to make good or otherwise satisfy all 

claims for damages to the property of third parties.  

The contractor shall affect the insurance necessary and indemnify the Employer entirely from all responsibil-

ity in this respect. must be effected jointly in the name of the Employer and contractor and the policy lodged 

with the Employer. The scope of insurance is to include damage or loss to the contract itself till this is made 

over in a complete state. Insurance is compulsory and must be affected from the very initial stage. The con-

tractor shall be responsible for anything, which may be excluded from damage to any property arising out of 

incidents, negligence or defective carrying out of this contract.  

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, compensa-

tions, costs, charges and expenses arising or accruing from or in respect of any such claim or damages from 

any sums due to or to become due to the contractor.  

 

22. MEASUREMENTS  

Before taking any measurement of any work the Site Engineer or employer’s representative shall give rea-

sonable notice to the contractor. If the contractor fails to attend at the measurements after such notice or fails 

to countersign or to record the difference within a week from the date of measurement in the manner re-

quired by Site Engineer or by the subordinate deputed by him as the case may be is final and binding on the 

contractor and contractor shall have no right to dispute the same.  
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The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount 

due to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the 

period of honoring certificates named in these documents.  

 

23. PAYMENTS  

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects. Normally 

one interim bill shall be prepared each month subject to minimum value as stated in these documents.  

The bills in proper forms must be duly accompanied by detailed measurements in M-book in support of the 

qualities of work done and must show deductions for all previous payments, retention money, etc.  

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due to the 

contractor from the Employer and the contractor shall be entitled to payment thereof, within the period of 

honoring certificates named in these documents.  

The Employer will deduct IT, other applicable taxes if any(but GST is reimbursable) and retention money as 

described in this document. The refund of retention money will be made as specified.  

If the Employer has supplied any materials or goods to the contractor, the cost of any such materials or 

goods will be progressively deducted from the amount due to the contractor in accordance with the quanti-

ties consumed in the work.  

All the interim payments shall be regarded as payments by way of advance against the final payment only 

and not as payments for work actually done and completed, and shall not preclude the requiring of bad, un-

sound, and imperfect or unskilled work to be removal and taken away and reconstructed, or re-erected or be 

considered as an admission of the due performance of the contract, or any part thereof in any respect or the 

accruing of any claim, nor shall, it conclude, determine or affect in any way the power of the Employer un-

der these conditions or any of them as to the final settlement and adjustment of the accounts or otherwise or 

in any other way vary or affect the contract. The final bill shall be submitted by the contractor within one 

week of the date fixed for completion of the work or of the date of certificate of completion and payment 

shall be made within one month from the date of receipt of the bill.  

 

Final Payment  

The final bill shall be accompanied by a certificate of completion from the Architects. Payments of final bill 

shall be made after deduction of Retention Money as specified, which shall be refunded after the completion 

of the Defects Liability Period after receiving the Branch Manager/Engineer’s certificate that the contractor 

has rectified all defects to the satisfaction of the Employer. The acceptance of the payment of the final bill by 

the contractor would indicate that he has no further claim in respect of the work executed.  

 

24. VARIATION / DEVIATION  

The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities. The 

Employer / Architect can increase or decrease any quantities to any extend or even delete particular item as 

per the site requirements and the contractor shall not be paid anything extra on this account. Nothing extra 

will be paid by the Bank on account of omission / deletion of items or decrease in the quantity of items. The 

Bank shall not entertain any claim whatsoever from the contractor on this account.  

The price of all additional items/non-tendered items will be worked out on the basis of rates quoted for simi-

lar items in the contract wherever existing. If similar items are not available, the rates for such items will be 

derived as per standard method of rate analysis based on prevalent fair price of labour, material and other 

components as required with 15% towards contractor’s profit and overheads.  

 

25. SUBSTITUTION  

Should be contractor desire to substitute any materials and workmanship, he/they must obtain the approval 

of the Employer/ Architects in writing for any such substitution well in advance. Materials designated in this 

specification indefinitely by such term as “Equal” or “Other approved” etc. specific approval of the Employ-

er / Architect has to be obtained in writing.  
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26. CLEARING SITE ON COMPLETION  

On completion of the works the contractor shall clear away and remove from the site all machinery, surplus 

materials, rubbish and temporary works of every kind and leave the whole of the site and the works clean 

and in a workmanlike condition to the satisfaction of the Employer/Architects.  

 

27. DEFECTS AFTER COMPLETION  

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, which 

may appear within 12 months after completion of the work. In the default, the Employer may employ and 

pay other persons to amend and make good such damages, losses and expenses consequent thereon or inci-

dental thereto shall be made good and borne by the contractor and such damages, loss and expenses shall be 

recoverable from him by the Employer or may be deducted by the employer, in lieu of such amending and 

making good by the contractor, deduct from any money due to the contractor a sum equivalent to the cost of 

amending such work and in the event of the amount retained being insufficient recover that balance from the 

contractor from the amount retained(retention money) together with any expenses the Employer may have 

incurred in connection therewith. 

 

28. CONCEALED WORK  

The contractor shall give due notice to the Employer/Architects whenever any work is to be covered up or 

finished up or otherwise becoming inaccessible later on, in order that the work may be inspected and correct 

dimensions taken before such covering, in default whereof the same shall, at the opinion of the Employer/ 

Architect be either opened up for measurement at the contractor’s expenses or no payment may be made for 

such materials. Should any dispute or differences arise after the execution of any work as to measurements 

etc., or other matters which cannot be conveniently tested or checked, the notes of the Employer / Architects 

shall be accepted as correct and binding on the contractor.  

 

29. IDLE LABOUR  

Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and labor charges 

of tools and plants would be entertained under any circumstances. 

 

 

30. SUSPENSION OF WORKS  

If the contractor except on account of any legal restraint upon the Employer preventing the continuance of 

the work or in the opinion of the Employer shall neglect or fail to proceed with due diligence in the perfor-

mance of his part of the contract or if he shall more than once make default, the Employer shall have the 

power to give notice in writing to the contractor requiring the work to be proceeded within a reasonable 

manner and with reasonable dispatch, such notice purport to be a notice under this clause.  

After such notice shall have been given, the contractor shall not be at liberty to remove from the site of the 

works or from any ground contiguous thereto any plant or materials to subsist from the date of such notice 

being given until the notice shall have been compiled with. If the contractor fails to start the work within 

seven days after such notice has been given to proceed with the works as therein prescribed, the employer 

may proceed as provided in clause 31 (Termination of Contract by Employer)  

 

31. TERMINATION OF CONTRACT BY EMPLOYER  

If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm shall 

be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a composi-

tion for the benefit of the greater part, in number of amount of his creditors or shall enter into a Deed or ar-

rangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of the contractor in 

insolvency, shall repudiate the contract, or if a receiver of the contractor’s firm appointed by the court shall 

be unable within fourteen days after notice to him requiring him to do so, to show to the reasonable satisfac-
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tion of the employer that he is able to carry out and fulfill the contract, and if so required by the employer to 

give reasonable security therefore, or if the contractor shall suffer execution to be issued, or shall suffer any 

payment under this contract to be attached by or on behalf of and of the creditors of the contractor, or shall 

assign, charge or encumber this contract or any payments due or which may become due to contractor, there 

under, or shall neglect or fail to observe and perform all or any of the acts matters of things by this contract, 

to be observed and performed by the contractor within three clear days after the notice shall have been given 

to the contractor in manner hereinafter mentioned requiring the contractor to observe or perform the same or 

shall use improper materials of workmanship in carrying on the works, or shall in the opinion of the employ-

er not exercise such due diligence and make such progress as would enable the work to be completed within 

due time agreed upon, and shall fail to proceed to the satisfaction of the employer after three clear das notice 

requiring the contractor so to do shall have been given to the contractor as hereinafter mentioned or shall 

abandon the contract, then and in any of the said cases, the Bank may notwithstanding previous waiver de-

termine the contract by a notice in writing to the effect as hereinafter mentioned, but without thereby effect-

ing the powers of the employer of the obligations and liabilities of the contractor the whole of which shall 

continue in force as fully as if the contract, had not been so determine and as if the works subsequently exe-

cuted by or on behalf of the contractor (without thereby creating any trust in favor of the contractor) further 

the employer or his agent, or servants, may enter upon and take possession of the work and all plants tools 

scaffolding sheds machinery, steam, and other power, utensils and materials lying upon premises or the ad-

joining lands or roads and sell the same as his own property or may employ the same by means of his own 

servants and workmen in carrying on and completing the works or by employing any other contractors or 

other persons or person to complete the works, and the contractor shall not in any way interrupt or do any 

act, matter or thing to prevent or hinder such other contractors or other persons or person employed from 

completing and finishing or using the materials and plants for the works when the works shall be completed, 

or as soon thereafter as conveniently may be the employer shall give notice in writing to the contractor to 

remove his surplus materials and plants and should the contractor to remove his surplus materials after re-

ceipt by him the employer may sell the same by Public Auction and shall give credit to the contractor for the 

amount so realized. Any expenses or losses incurred by the contractor for the amount so realized. Any ex-

penses or losses incurred by the employer in getting the amount payable to the contractor by way of selling 

his tools and plants or due on account of work carried out by the contractor prior to engaging other contrac-

tors or against the Security Deposit.  

 

32. ARBITRATION  

All disputes or differences of any kind whatsoever which shall at any time arise between the parties hereto 

touching or concerning the works or the execution or maintenance thereof this contract or effect thereof or to 

the rights or liabilities of the parties or arising out of or in relation thereto whether during or after determina-

tion foreclosure or breach of the contract (other than those in respect of which the decision of any person is 

by the contract expressed to be final and binding) shall after written notice by either party to the contract to 

the other of them and to the Employer hereinafter mentioned be referred for adjudication to a sole Arbitrator 

to be appointed as hereinafter provided.  

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within thirty days 

of receipt of the notice, to the contractor a panel of three names of persons who shall be presently uncon-

nected with the organization for which the work is executed from the following categories of Arbitrators”:- 

a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration Cases.  

b) Member of Council of Arbitrators  

c) Fellow of the Institution of Engineers  

d) Eminent Retired Chief Engineer from State/Central PWD/Public sector undertaking of good reputation 

and integrity  

e) Fellow of Indian Institute of Architects  

The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to be appoint-

ed as a sole Arbitrator and communicate his name to the Employer within thirty days of receipt of the names. 
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The Employer shall thereupon without any delay appoint the said person as the Sole Arbitrator. If the con-

tractor fails to communicate such selection as provided above within the period specified, the Competent 

Authority shall make the selection and appoint the selected person as the Sole Arbitrator.  

If the Employer fails to send to the contractor the panel of three names as aforesaid within the period speci-

fied, the contractor shall send to the Employer a panel of three names of persons who shall all be unconnect-

ed with either party. The Employer shall on receipt appoint him as the Sole Arbitrator. If the Employer fails 

to select the person and appoint him as the Sole Arbitrator within 30days of receipt of the panel and inform 

the contractor accordingly, the contractor shall be entitled to appoint one of the persons from panel as the 

Sole Arbitrator and communicate his name to the Employer.  

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office 

due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid.  

The work under the Contract shall, however, continue during the arbitration proceedings and no payment 

due or payable to the contractor shall be withheld on account of such proceedings.  

The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both the par-

ties fixing date of the first hearing.  

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and pub-

lishing the award.  

The arbitrator shall give a separate award in respect of each dispute or difference referred to him. The Arbi-

trator shall decide each dispute in accordance with the terms of the contract and give a reasoned award. The 

venue of arbitration shall be such place as may be fixed by the Arbitrator in his Sole discretion.  

The award of the Arbitrator shall be final and binding on the both the parties.  

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-enactment 

thereof and the rules made there under, and for the time being in force, shall apply to the arbitration proceed-

ing under this clause.  

The Employer and the contractor hereby also agree that arbitration under clause shall be condition precedent 

to any right to action under the contract with regard to the matters hereby expressly agreed to be so referred 

to arbitration 

 

 
SPECIAL CONDITIONS OF CONTRACT 

 

1.  DRAWINGS AND SPECIFICATIONS  

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in accordance 

with the signed drawings and specifications and such further drawings and details as may be provided by the 

Architect/Employer, and in accordance with such written instructions, directions and explanations as may 

from time to be given by the Employer/Architect, whose decision as to the sufficiency and quality of the 

work and materials shall be final and binding upon all parties. If the work shown on any such further draw-

ings or work that may be necessary to comply with any such instructions directions or explanations, be in the 

opinion of the contractor extraction that comprised in or reasonably to be inferred from the contract he shall 

before proceedings with such work, give notice in writing to this effect to employer/Architect, and in the 

event of the employer/Architects agree to the same in writing the contractor shall be entitled to an allowance 

in respect of such extra work as on authorized extra. If the Architect and the contractor fail to agree as to 

whether or to there is an extra, then, if the Employer/Architect decided that the contractor is to carry out the 

said work, the contractor shall do so, and the question whether or not there is any extra, and it so the amount 

thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, but such references shall in 

no way delay the fulfillment of this contract.  

No drawings shall be taken as in itself on order for variation unless, in addition to the employer/Architect’s 

signature, it bears express words stating that is intended to be such an order or bears a remark ‘VALID FOR 

EXECUTION’. No claim for payment for extra work shall be allowed unless the said work shall have been 



   

 

Signature of the Contractor                                                                                       Page 24 of 37 

executed under the provisions of clause 6 (Authorities notices, patent right and royalties) or by the Authori-

ties of directions in drawing of the Architect as herein mentioned.  

One complete set of the signed drawings and specification and scheduled of quantities shall be furnished by 

the Architect to the Contractor. The Architect shall furnish within such time, as he may consider reasonable, 

one copy of any additional drawing, which is his opinion, may be necessary for the execution of any part of 

work. Such copies shall be kept at the works, and the architect or his representatives shall, at all reasonable 

time have access to the same and shall be return to the Architect by the contractor before the issue of the Fi-

nal certificate. The contract shall remain in the custody of the Architect, and shall be produced by him at his 

office as and when required by the Employer or by the contractor.  

2. INSPECTION OF DRAWINGS  

Before filling in the tender, the contractor will have to check up all drawings/specification and schedule of 

quantities, and will have to get an immediate clarification from the employer/ Architect on any point that he 

feels is vague or uncertain. No claim of damages or compensation will be entertained on this account.  

3. EXECUTION OF WORK (PRICES TO INCLUDE)  

The whole of the work is described in the contract a (including the schedule of Quantities, the specifications 

and all drawing pertaining there to) and as advised by Employer / Architect from time to time is to be carried 

out and completed in all its parts to the entire satisfaction of the Employer /Architect. Any minor details of 

the work which may not have been definitely referred to in this contract, but which are usual in practice and 

essential to the work, are deemed to be include in this contract. Rates quoted in the Schedule shall be inclu-

sive of all frights, Royalties, duties, etc., as well as transportation, so as to execute the contractor as per the 

rules and regulations of Local Bodies, State Government and Government of India.  

The rates quoted in the tender should include all charges for:  

a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc 

b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials and 

workmanship protection from weather, shuttering, temporary supports, platform and maintenance of the 

same.  

c) Covering for the walling and other works during inclement weather or striking or whenever directed as 

necessary.  

The rates quoted by contractor shall include removal of all the existing furniture and other material & dis-

pose them off where ever required including the furniture and material for which the contract has given the 

pay back offer.   

 

4. SITE SUPERVISION 

The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site, 

for (1) joint measurements and preparations of bills, (2) for testing materials at site and outside laboratory, 

(3) for other general supervision. Their appointment shall be approved by the Employer / Architect. The site 

Engineers shall not be removed from the site without the written consent of the Employer / Architect.  

 

2. DIMENSIONS  

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details take prece-

dence over small scale drawings. In case of discrepancy, the contractor is to ask for a clarification before 

proceeding with the work. Accordingly, if any work is executed without prior clarification it is liable to be 

rejected and shall not be paid for.  

3. PROGRAMME OF WORKS  

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval immediately af-

ter issue of the work order and display the approved charts in the site office. He shall also make bar charts 

indicating individual items and during the progress of work he shall update the bar charts showing the pro-

portionate progress of work every week.  

He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate pro-

gress of work.  
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4. PROCUREMENT OF MATERIALS  
Contractor shall procure all the materials for the work from the open market. Time is the essence of the con-

tract. Acceptance of the completion date by the contractor shall mean that he has taken into consideration the 

availability of all material of approved make and quality in sufficient quantities at site to enable him to com-

plete the entire work in the stipulated period. Contractor will get sample of all materials approved by the 

Employer before placing order / purchase / procurement. They shall conform to I.S. codes and or tender 

specification as applicable.  

For all materials the contractor shall quote for the best quality of the materials of best make / source or sup-

ply and it will be got approved by Employer before procurement. In case sufficient quantities of approved 

quality materials from approved source are not available in time, contractor may have to procure the same 

from neighboring area with longer leads as required and directed at no extra cost. The material will be, how-

ever as per relevant I.S code as and wherever applicable.  

5. UNFIXED MATERIALS  

When any materials intended for the works shall have been placed at site by the Contract, such material shall 

not be removed there from (except for the purposes of being used on the works) without the written authority 

of the Employer / Architect and when the contractor shall have received payment in respect of any certificate 

in which the architect shall have stated that he has taken in to account to value of such unfixed materials on 

the works such material shall become the property of the Employer and the contractor shall be liable for any 

loss or damage to any such materials.  

 

6. CUSTODY AND SECURITY OF MATERIALS  

The contractors shall be responsible for the custody and security of all materials and equipment at site and he 

will provide full time watchman / watchmen to lock after his materials, stores equipments etc.  

7. RATES  

Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as shown 

in detailed drawings and as required and directed by the Architect.  

Rates quoted by the contractor shall also hold good for any small work at any place at site.  

8. PRICES FOR EXTRAS ETC., ASCERTAINMENT  

The rates of extra items will be ascertained as below  

a) The rates will be derived from the rates of items already quoted in the original tender for the extra work.  

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work prices 

at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then in accordance 

with the local day work, rates and wages for the district, provided that in either case vouchers specifying the 

daily time (and if required by the Architect, the workmen’s name) and materials employed at or before the 

end of the week following that in which the work has been executed.  

c) The measurements and valuations in respect of the extra items of contract shall be completed within the 

‘period of final measurement’ or within three months of the completion of the contract works as defined un-

der clause (Certificate of Virtual Completion)  

 

9. EXTRA ITEMS RATES  

The work or extra items shall be started only after the approval of extra items rates by client / Architect. 

Rates for additional or extra items work which cannot be derived from the contract item rates shall be calcu-

lated on the basis of actual cost plus 15 % for profit and overheads.  

 

10. DRAWINGS AND INSTRUCTIONS  

A set of major drawings along with the contract documents shall be provided to the contractor. For any clari-

fications or further drawings are required by the contract, during or before the start of construction work, the 

Contractor shall inform the employer/Architects in writing to provide the same. Working details will be giv-

en to the contractor from time to time during the progress of work as and when required. In case of other 

drawing is required by the contractor he will give a minimum ten days notice to the Employer / Architect.  
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11. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S INSTRUC-

TIONS  

If the contractor after receipt of written notice from the employer/architect requiring compliance with such 

further drawings and / or instruction, fails within seven days to comply with the same, the Employer / Archi-

tect may employ and pay other persons to execute any such work whatsoever as may be necessary to give 

effect thereto and all cost incurred in connection there with shall be recoverable from the contractors by the 

Employer as a debit or may be deducted from any money due or which become due to the Contractors.  

 

12. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR  

The contractor shall furnish the Employer / Architect the following:  

a) Detailed industrial statistics regarding the labor employed by him etc 

b) The Power of Attorney, name and signature of his authorized representative who will be in charges for the 

execution of work  

c) The list of technically qualified persons employed by him for the execution of this work.  

d) The total quantity and quality of materials used for the works.  

e) The list of plant and machinery employed for this work.  

 
13. ARCHITECT’S DELAY IN PROGRESS  

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the con-

tract and grant such extension of time with the approval of the employer for the completion of the contract as 

he may think proper and sufficient in consequences of such delay, and the contractor, shall not make any 

claim for compensation or damage in relation thereto.  

14. FORCE MAJEURE  

Neither party shall be held responsible by the other for breach of any condition of this agreement attributable 

to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control of the parties and 

any breach of clauses arising from much force majeure conditions as aforesaid shall not be regarded as a 

breach of the provision of this Agreement.  

 

15. INCOME-TAX & GST IT  

Income Tax  GST IT shall be deducted at source by the client from the contractor’ interim and final bill 

payments as per Statutory Regulations.  

 

16. SITE MEETINGS  
A senior representative of the contractor shall attend weekly meetings at works site and in addition meetings 

as and when arranged by employer / Architect to discuss the progress of the work and sort out problems, if 

any and ensure that the work is completed in the stipulated time.  

 

17. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE  

1. The quantities given herein are approximate and they are subjected to alterations omissions, deductions or 

additions as provided for in the conditions of this contract and do not necessarily show the actual quantities 

of the work to be done.  

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any custom or 

practice to the contrary according to the actual quantities when in place and finished according to the draw-

ings or as may be directed from time to time by the employer and the cost calculated by measurements or 

weight, at the respective prices, without any additional charge for any necessary or contingent works con-

nected there with. The rates quoted are for work in site and complete in every respects.  

3. If any operation of work, which is specified in the respective items mentioned in the schedule of quanti-

ties, is not executed by the contractor then proportionately the rate quoted in the schedule shall be re-fixed.  
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18. ACTION WHERE THERE IS NO SPECIFICATION  

In case of any class of work for which is there is no specification mentioned, the same will be carried out in 

accordance with the Indian Standards Specifications subject to the approval of the Employer / Architect 

.  

19. ACCIDENT AT SITE  

The contractor shall be responsible for the safety of persons employed by him on the works. This shall be 

without prejudice to the responsibility of the contractor under the Insurance Clause of the general conditions. 

Contractor shall take all precaution detailed in the safety code attached separately. 

 

20. TYPOGRAPHICAL CLERICAL ERRORS  

The Employer / Architect clarification regarding partially omitted particulars of typographical or Clericals 

errors shall be final and binding on the contractors.  

 

21. WORK PERFORMED AT CONTRACTOR’S RISK  

The contractor shall take all precautions necessary and shall be responsible for the safety of the work and 

shall maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose. All 

works shall be done by the contractor’s risk and if any loss or damage shall result from fire or from others 

cause, the contractor shall promptly repay or replace such loss or damage free from all expenses to the em-

ployer.  

The contractor shall be responsible for any loss or damage to materials, tools or other articles used held for 

use in connection with the work. The work shall be carried on to completion without interferences with the 

operations of existing machinery or equipment, if any.  

 

22. SPECIAL CONDITIONS OF CONTRACT  

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses men-

tioned within special conditions of contract, the clauses mentioned within the special conditions of contract 

shall supersede those mentioned elsewhere. 

 

23. CONTRACTOR'S LABOUR REGULATIONS  

Short title:  

1. These regulations may be called the "contractor labour regulations."  

2. Definitions :– in these regulations, unless otherwise expressed or indicated, the works and expres-

sions shall have the meaning hereby assigned to them respectively, that is to say :  

(i) "Labour" means worker employed by the bank's contractor directly or indirectly through a sub-

contractor or other persons or by an agent on his behalf of a payment not exceeding Rs. ________/- 

per month and will not include supervisory staff like overseers etc.  

(ii) "fair wages" means wages whether for time or piece work notified at the time of inviting tenders 

for the work and where such wages prescribed by the government of India in the ministry of labour 

and employment vide Sl.No. 1917 published in the gazette of India, extraordinary part - ii section (3) 

sub-section (ii) dated 19-5-1969.  

(iii) "contractors' shall include every person whether a sub-contractor or headman or agent employing 

labour on the work taken on contract.  

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and includes time 

and piece rate wages.  

2. a. Normally working hours if an adult employee should not exceed 9 hours a day and in case of a 

child 4 1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if 

any, it shall not spread over more than 12 hours on any day.  

2.b. When an adult worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week.he shall be paid overtime for the extra hours put in by him at double the ordinary 

rate of wages. Children shall not be made to work extra.  
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2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance with the 

provisions of minimum wages (central) rules, 1960 as amended from time to time irrespective of 

whether such worker is governed by the minimum wages act 1948 or not.  

3 Display of notice regarding wage etc. the contractor shall:  

(a) Before the commences his work on contract, display and correctly maintain and continue to dis-

play correctly maintain in a clean legible condition in conspicuous places on the work, notice in Eng-

lish and in the local Indian language spoken by the majority of workers, giving the rate of wages 

which have been certified by the executive engineer, ZONAL labour commissioner fair as wages and 

the hours of work for which such wages are earned, and  

(b) Send a copy of such notices to the certifying officer.  

 Payment of wages under central govt. wages act:– 

 (i) Wages due to every worker shall be paid to him direct.  

(ii) All wages shall be paid in current coin or currency or in both.  

(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained.  

  Fixation of wage periods:– 

 

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable.  

The minimum daily rates of wages fixed under notification of the government of India in the ministry 

of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly day of restyle 

and the question of extra payment for week holiday would not arise.  

(ii) No wage period shall exceed one month.  

(iii) wages of every employed on the contract shall be paid (a) in case of establishments in which 

wage period is one week within 3 days from the end of the wage period and (b) in the case of other 

establishments before the expiry of the 7th day or 10th day from the end of the wages period accord-

ing to the number of workers employed in such establishment does not exceed 1000 or exceeds 1000.  

(iv) When the employment of any worker is terminated by or on behalf or the contractor the wages 

earned by him shall be paid before the expiry the day exceeding the one on which his employment is 

terminated.  

(v) All payment of wages shall be made on a working day except when the work is completed before 

the expiry of the wage period in which case final payment shall be made within 48 hours of the last 

working day at work site and during the working time.  

Note: The term "working day" means a day on which work on which the labor employed is in progress.  

6. wage book and wage slips etc. :the contractor shall maintain a wage book of each worker in such form as 

may be convenient at the place of work, but the same shall include the following particulars :-  

(a) Name of the worker.  

(b) Rate of daily or monthly wages.  

(c) Nature of work on which employed.  

(d) Total number of days worked during each wage period.  

(e) Dates and periods for which worked overtime.  

(f) Gross wages payable for the work during each wage period.  

(g) All deductions made from the wage with an indication in each case of the ground for which the deduction 

is made.  

(h) Wages actually paid for each wage period.  

(i) Signature or thumb impression of the worker.  

(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker employed 

by him on the work at least a day prior to the day of disbursement of wages.  

(k) The contractor shall issue the employment card in the prescribed form iii to each worker on the day of 

work or entry in to his employment. If the worker has already any such card with him from the previous em-

ployer, the contractor shall merely endorse that employment card with relevant entries. On termination of 

employment the employment card shall again be endorsed by the contractor and returned to the worker.  
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(l) The contractor shall issue an attendance-cum-wages card as perform:  

Attached to each worker on the day of each worker on entry into his employment. 

7. Register of unpaid wages: – the contractor shall maintain a register of unpaid wages in such form as may 

be convenient at the place of work but the same shall include the following particulars:  

(a) Full particulars of the labourers where wages have not been paid.  

(b) Reference number of the muster roll and wage register.  

(c) Rate of wages.  

(d) Wage period  

(e) Total amount not paid  

(f) Reasons for not making payment  

(g) How the amount of unpaid wages was utilized.  

(h) Acquaintance with dates.  

8. Register of accidents: the contractor shall maintain a register of accidents in such form as may be con-

venient at the work place but the same shall include the following particulars:  

(a) Full particulars of the labours who met with accident.  

(b) Rate of wages.  

(c) Sex  

(d) Age  

(e) Nature of accident and cause of accident.  

(f) Time and date of accident  

(g) Date and time when admitted in hospital  

(h) Date of discharge from the hospital  

(i) Period of treatment and result of treatment.  

(j) Percentage of loss of earning capacity and disability as assessed by the medical officer.  

(k) Claim required to be paid under worker's compensation act.  

(l) Date of payment of compensation.  

(m) Amount paid with details of persons to whom the same was paid.  

(n) Authority by whom the compensation was assessed.  

(o) Remarks.  

9. Fines and deductions which may be made from wages:  

(i) The wages of a worker shall be paid to him without any deduction of any kind except the following:  

(a) Fines.  

(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his employment he 

required to work. The amount of deduction shall be in proportion to the period for which he was absent.  

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or loss 

of money or any other deduction which he is required to account, where such damage or loss is directly at-

tributable to this neglect or default.  

(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance granted shall 

be entered in a register.  

(e) Any other deduction which the central government may from time to time allow.  

(ii) No fine should be imposed on any worker save in respect of such acts and omission on his part as have 

been approved by the chief labour commissioner.  

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his wages 

until the worker has been given an opportunity of showing cause against such fines or deductions.  

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not exceed an 

amount equal to three paisa in a rupee of wages, payable to him in respect of that wage period.  

(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry of sixty 

days from the date on which it was imposed.  

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which it 

was imposed.  
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10. Register of fines, etc.:  

(i) The contractor shall maintain a register of fines and a register of deduction for damage or loss in form 

nos. 1 & 2 respectively which should be kept at the place of work.  

(ii) The contractor shall maintain both in English and the local Indian language, a list approved by the chief 

labour commissioner clearly starting the acts and omissions for which penalty or fine may be imposed on a 

workman and display it in a good condition in a conspicuous place of the work.  

11. Preservation of registers: – the wage book the wage slips, the register of unpaid wages, the register of 

accidents, the register of fines, deductions required to be maintained under these regulations shall be pre-

served for 45 days after the date of last entry made in them and shall be made available for inspection by the 

engineer-in-charge labour welfare officer or any other officer authorized by the chief labour commissioner in 

this behalf.  

12. Powers of labour welfare officer to make investigation or enquiry  

The labour welfare officer or any other person authorized by the central government on their behalf shall 

have power to make enquiries with a view to ascertaining and enforcing due and proper observance of the 

fair wage clauses and provisions of these regulations. He shall investigate into any complaint regarding the 

default made by the contractor or sub-contractor in regard to such provision.  

13. Report of labour welfare officer  

The labour welfare officer or other persons authorized as aforesaid shall submit a report of result of his in-

vestigation or enquiry to the executive engineer concerned indicating the extent, if any, to which the default 

has been committed, with a note that necessary deduction from the contractor's bill be made and the wages 

and other dues be paid to the labours concerned. In case an appeal is made by the contractor under clause 14 

of these regulations actual payment to the labours will be made by the executive engineer after the zonal la-

bour commissioner has given his decision on such appeal.  

the report from the labour welfare officer or the zonal labour commissioner as the case may be.  

 

14. Appeal against the decision of labour welfare officer:  

Any person aggrieved by the decision and recommendations of the labour welfare officer or other person so 

authorized may appeal against such decision to the zonal labour commissioner concern within 30 days from 

the date of decision, forwarding simultaneously a copy of his appeal to the executive engineer concerned but 

subject to such appeal, the decision of the officer shall be final and binding upon the contractor.  

15. Prohibition regarding representation through lawyer:  

(a) A workman shall be entitled to be represented in any investigation or enquiry under this regulation by:  

(a) An officer of a registered trade union of which he is a member.  

(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is affiliated.  

(c) Where the employee is not a member of any registered trade union, by any officer, of a registered union, 

connected with, or by any other workman, employed in the industry in which the worker employed.  

(ii) An employer shall be entitled to be represented in any investigation or enquiry under this regulation by;  

(a) An officer of any association of employers of which he is a member.  

(b) An officer of a federation of association of employers to which the  

Association referred to in clause (a) is affiliated.  

(c) Where the employer is not a member of any association of employers' by an officer of association of em-

ployers connected with or by any other employer, engaged in the industry in which the employer is engaged.  

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under 

these regulations.  

16. Inspection of books and slips: The contractor shall allow inspection of the wage books and the wage 

slips the register of unpaid wages, the register of a accident, and the register of fines and deduction to any of 

his workers or to his agent at a convenient time and place after due notice is received or to the labour welfare 

officer or any other person authorized by the central government on his behalf.  

17. Submission of returns:  
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The contractor shall submit periodical returns as may be specified from time to time.  

Amendment: the central government may from time to time add to or amend the regulation and on any 

question as to the application, interpretation or effect of these regulations the decision of the chief labour 

commission or deputy chief labour commission to the government of India, or any other person authorized 

by the central government in that behalf shall be final.  

 

Safety code  

Scaffolds:  

(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground, or from solid construction except such short period work as can be done safely from ladders. when a 

ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder used for carrying 

material as will, suitable footholds and hand holds shall be provided on the ladder and the ladder shall be 

given an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 vertical)  

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached bolted, braced and other-

wise secured at least 3 feet high above the floor or platform of such scaffoldings or staging and extending 

along the entire length of the outside and ends there of with only such opening as may be necessary for the 

delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 

building or structure.  

(iii) Working platform, gangways, and stairways should be so constructed that they should not sag unduly or 

unequally, and if the height of the platform or the gangway or the stairway is more than 12 feet above the 

ground level on the floor level. They should be closely boarded, should have adequate width and should be 

suitably fastened, as described in (ii) above.  

vent the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be 

-3'0". Wherever there are open excavations in ground, they shall be fenced off by suitable railing and danger 

signals installed at night so as to prevent persons slipping into the excavations.  

 

(v) Safe means of access shall be provided to all working platforms and the working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9m. In length while the width between sides 

rail in rung ladder width shall in no case be less than 290mm. For ladder up to and including 3m.In length. 

For longer ladders this width should be increased at least 20mm. for each additional meter or length.  

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the engineer 

obtained prior to construction.  

Other safety measures  

(vii) All personnel of the contractor working within the plant site shall be provided with safety helmets. All 

welders shall wear welding goggles while doing welding work and all metal workers shall be provided with 

safety gloves. Persons employed on metal cutting and grinding shall wear safety glasses.  

(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any 

of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any person or the 

public. 
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FORM OF AGREEMENT 

 

ARTICLES of AGREEMENT made this _________ day of __________ year 2021 between the THE 

CHIEF MANAGER, SBI(Hereinafter referred to as the “Employer/Owner/client” which expression shall, 

unless excluded by or repugnant to the context, includes its successors and assigns) of the ONE PART and 

___________ of ___________(Hereinafter referred to as “Contractor” unless excluded by or repugnant to 

the context, includes its successors and assigns) of the OTHER PART.  

 

WHEREAS the Employer intends to carry out (PROVIDING AND LAYING OF PAVER BLOCK IN-

TERLOCKING TILES ON PARKING AREA AT AO SECUNDERABAD) shall herein after referred 

to as “Project”.  

 

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from expe-

rienced, resourceful and bonafied contractors vide his Notice Inviting Tender 

(NO._______________dated._____).  

 

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General 

notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and rates , 

Form of Agreement, General Specification, Approved manufacturers/ natural source of materials, Declara-

tion, Technical Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter col-

lectively referred to as the “said conditions”), duly signed on each page as a token of his acceptance of the 

same, along with requisite Cost of tender and Earnest Money Deposit  

 

AND WHEREAS out of the tenders received, the Tender of the contractor was found to be most suitable for 

the project.  

 

AND WHEREAS the Employer has accordingly issued the work order (NO._____dt.__________) to the 

contractor subject to his furnishing the requisite Security Deposit.  

 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 

NO.____________ dt.______________ and has also deposited with the Employer a sum of 

Rs._____________ which with the Earnest Money of RS._________ forms the requisite Security Deposit @ 

2 % of the accepted Tender Value of Rs._________.  

 

NOW, therefore, it is hereby agreed to and between the parties as follows:  

1) Contract documents  

The following documents shall constitute the Contract Documents.  

I. This Article of Agreement.  

II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and Schedule of 

quantity.  

III. All correspondence between the Employer and the Contractor from the date of issue of N.I.T and the 

date of issue of work order.  

IV. Work order No. ______________dt.______________  

 

2) In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor shall 

upon and subject to the said conditions, execute and complete the contracted project works shown upon the 

said drawings etc. and such further detailed drawings as may be furnished to the contractor by the said Em-

ployer and described in the said Specifications and the said Schedule of Quantities.  

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of herein 

stated before, the Employer reserves itself the right of altering the drawings and the nature of the work and 
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addition to or omitting any items of work or of having portions of same carried out departmentally or other-

wise and such alterations or variations shall be carried out without prejudice to this contract.  

 

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming part of this 

agreement and parties hereto will respectively be bound thereby and to abide by and submit themselves to 

the conditions and stipulations and perform the same on their parts to be respectively observed and preferred.  

 

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified in the 

General Conditions of the Contract and all legal disputes shall be limited within the territorial jurisdiction of 

the Hyderabad thereto. The decision of the arbitration shall be final and binding on both the parties.  

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their hands, 

the day, month and year first above written.  

 

Signed and delivered for and on behalf of  

State Bank of India, Shri. ____________________ its duly authorized official, In the presence of –  

1. (Name and Address)  

 

2. (Name and Address)  

 

Signed and delivered for and on behalf of  

The Contractor _________________by Shri__________________________ his duly authorized official, in 

the presence of –  

1. (Name and Address)  

 

 

2. (Name and Address)  

 

THE CHIEF MANAGER, SBI 

 

READ, UNDERSTOOD AND ACCEPTED  

 

 

 

 

SIGNATURE OF THE CONTRACTOR WITH SEAL  

DATE 
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DECLARATION 

 

TO  

THE CHIEF MANAGER(HR) 

STATE BANK OF INDIA 

AO SECUNDERABAD, PATNY CIRCLE,  

SECUNDERABAD - 500 003, TELANGANA 

 

NAME OF THE WORK: PROVIDING AND LAYING OF PAVER BLOCK INTERLOCKING 

TILES ON PARKING AREA AT AO SECUNDERABAD 

 

 

I/We ______________have inspected the site of works and have made me / us fully acquainted with the lo-

cal conditions in and around the sites of works. I/We hereby declare that I/We have gone through the condi-

tions laid down in the Notice Inviting Tender, Conditions of Contract, Technical Specifications, Bill of 

Quantities, approved makes and understood the same and on the basis of the same I/We quoted our rates in 

the Schedule of Quantities attached with the tender documents.  

 

We accept all the terms and conditions of tender documents. We will abide by the technical specification 

mentioned in the tender. We here by undertake to use only specified material/ make as per the tender sched-

ule.  

 

I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the tender at 

your office.  

 

For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility to 

obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed that I 

have carried out any such deviations at my own and I shall be duty bound to replace the all deviated materi-

al/ works from the site at my/ our cost as well as I shall be liable to penalized by the employer as deemed fit 

and for all such loses made thereof, I/ we shall not have any right to arbitrate in any manner. 

 

I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to ensure 

completion of same within the target date as mentioned in the tender document.  

 

Witness:                                                                          ______________________  

 

 

Signature of Tender  

 

Address______________________  

 

Date: _____________________ 
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES 

I. The quantities given herein are those upon which the lump sum cost of the work is based. They are 

subjected to alterations omissions, deductions or additions as provided for in the conditions of this con-

tract and do not necessarily show the actual quantities of the work to be done. The unit rate noted below 

are those governing payment of extras or deductions for omissions, according to the conditions of the 

contract as set forth in the preliminary specifications of the Bank detailed standard specifications and 

other conditions or specifications of this contract. 

II. It is to be expressly understood that the measured work is to be taken net(notwithstanding) any cus-

tom or practice to the contrary according to the actual quantities when in place and finished according to 

the drawings or as may be directed from time to time by the Architects, and the cost calculated by meas-

urements or weight, at the respective prices, without any additional charge for any necessary or contin-

gent works connected there with. The rates quoted are for work in site and complete in every respects. 

III. If any operation of work, which is specified in the respective items mentioned in the schedule of 

quantities, is not executed by the contractor then proportionately the rate quoted in the schedule shall be 

re-fixed. 

 

 

SIGNATURE OF THE CONTRACTOR  

           WITH DATE 
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PRICE BID 

PROVIDING AND LAYING OF PAVER BLOCK INTERLOCKING TILES ON PARKING AREA 

AT AO SECUNDERABAD 

PRICE BID 

PROVIDING AND LAYING OF PAVER BLOCK  AT ADMINISTARTIVE OFFICE, SECUNDERABAD 

SN Description of works Qty Rate  Amount  

1 Providing and laying of Rubberised interlocking paver 
block of M30 grade (colour coated of any shape) 60mm  
thick high strength type conforming to IS 15658-2007 in 
uniform shape of approved make to be laid in herring 
bone pattern / stretcher / basket weave pattern with M 
sand/Quarry dust cushion below the unifrom shape of ap-
proved non sticking surface in top. Rate is including level-
ling the base preparation at paver as sub base, supply & 
laying of M sand / quarry dust of 50 mm thick cushion lay-
ing out of pavement, cut the pieces, fix the edge, vibrating 
the pavers, sweeping transporting loading and unloading 
and laying of paver block as per standard specification 
etc., For filling of sand above the pavers, sand must be 
sieved and used. Rate also includes using vibratory plate 
compactors over the laid paving units with at least two 
passes needed till the level required is achieved. The 
size, shape and colour of the paver.Base prepartion 
should confirming to IRC SP:63-2004. 

3000.0 Sqm     

2 Providing and laying PCC of mix 1:4:8 concrete works us-
ing 40 mm and down size graded crushed aggregate in-
cluding necessary shuttering, scaffolding, mixing, com-
pacting by vibrators, curing, etc complete. Concrete shall 
conform to IS 456-Latest edition. Rate shall be inclusive of 
earthwork/roadwork excavation, compaction of ground 
level, backfilling etc. required for pavement boundary wall 
brickwork as directed by the Er. incharge. 

10.0 Cum     

3 Supply & fixing of precast Concrete kerb stone (Barrier 
type) of required size with Min.125mm thick made of M-20 
concrete rectangular in shape with one corner chamfered 
by 100 mm x 100 mm and with drain shape on other side 
as approved design i/c cost of all material, labour and cur-
ing etc. complete. Rate includes removal of existing kerb-
stone, excavation, laying of 50mm PCC Concrete of 1:2:4 
as base for kerbstone and finishing the exposed surface 
of kerb stone with desired colour of 02 or more coats of 
enamel paint with primer complete as directed by the Er. 
incharge. 

490.0 Rm     
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4 Dismantling and removal of Debris.Banking using exca-
vated earth/new soil in layers not exceeding 20 cm in 
depth, breaking clods, watering, rolling each layer with ½ 
tonne roller, or wooden or steel rammers and dressing up, 
in embankments for paverblock periphery as directed by 
the Er. incharge. 

60.0 Cum     

  Total Amount:   

  Less-discount, if any   

  Grand Total (After Discount):   

 

 

Note: Quoted amount should exclude GST; GST Will be paid extra as per actual  

 

 

 

 

       

 

 

 

 

 

                             

 

 

 

 

                                 

 

 


