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STATE BANK OF INDIA
 

e-TENDER DOCUMENT FOR 

PROPOSED INTERIOR RENOVATION WORKS OF 28 NOS. EMERALD 
IN HYDERABAD CIRCLE  

(INTERIOR WORKSBRANCHES ON RATE CONTRACT BASIS
 

TENDER NOTICE 

THROUGH E-TENDERING PROCESS 

Interior Contractors who are on the panel of SBI, Hyderabad Circle, (LHO) 
(Contractors should submit proof of the same)

Last date for submission of e-tender: 27/05/2024 by 3.00 PM

The Assistant General Manager, 
State Bank of India, Premises & Estate Dept.

Local Head Office, Bank Street, Koti,  
Hyderabad -500095 

 
 
 
 

 

 

HYD/2024-25/028 
20/05/2024 

 

STATE BANK OF INDIA 

NOS. EMERALD BRANCHES 

BRANCHES ON RATE CONTRACT BASIS) 

 

I, Hyderabad Circle, (LHO) are only eligible 
(Contractors should submit proof of the same) 

by 3.00 PM 

State Bank of India, Premises & Estate Dept. 
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NOTICE INVITING TENDERS 

 
TENDER FOR: PROPOSED INTERIOR RENOVATION WORKS OF 28 NOS.EMERALD 
BRANCHES ON RATE CONTRACT BASIS 

 
SBI, Premises & Estate Department, LHO Hyderabad, invites E-tenders on “Rate-Contract basis”for 
captioned work from the SBI eligible empaneled contractors under appropriate category.  
 
Details of the tenders are as under:  
 

Sl.no. Particulars Details 

1. Name of work Tender for: Proposed Interior Renovation Works of Emerald 
Branches (28 NOS) 

2. Nature of Work Interior Works 

3. Time allowed for completion 15 Days 

4. Earnest Money Deposit Rs.10,000/- Drafts/BCs shall be in favour of “Assistant 
General Manager, Premises & Estate, LHO Hyderabad” 
Payable at Hyderabad. Those empanelled contractors who 
have submitted onetime EMD, have to submit the proof.  
MSE Registered vendors are exempted.  

5. Initial Security Deposit (ISD) 2% of contract amount (EMD will be returned on receipt of 
ISD). The successful bidder(s) shall be responsible to deposit 
Initial security deposit @ 2% of the Contract Value by way of 
demand draft in favor Assistant General Manager (P&E) and 
payable at Hyderabad within 10 days from the date of receipt of 
“Work Order” from SBI/Architects. 
The SBI may consider accepting ISD in the form of Bank 
Guarantee issued by any Scheduled Bank in the format 
supplied/approved by the SBI within its sole discretion but the 
same cannot be considered as a right of the bidder. 

6. Additional security Deposit In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or 
more, below estimated project cost), the bank may ask such 
bidder to deposit additional security deposit (ASD) equivalent 
to difference of estimated cost vis-à-vis L-1 quoted amount for 
due fulfillment of contract. Such ASD could be in the form of 
FDR / Bank’s guarantee in the Bank’s name as per format 
approved by the Bank. On successful completion of work ASD 
will be returned to the contractor. In case contractor fails to 
complete the work in time or as per tender specification or 
leave the job incomplete, the bank will be at liberty to recover 
the dues from ASD or to forfeit such ASD as the case may be 
within its sole discretion 

7. Date of availability of tender 
documents on Service 
Provider’s website 
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8. (a) Technical Bid 
 

20.05.2024  to27.05.2024  
Available at M/s e-Procurement Technologies Ltd., our Service 
Provider’s portal  
https://etender.sbi/ 

9. (b) Pre-bid Meeting  23.05.2024 by 03:00 PM 
AT LHO HYDERABAD 3rd Floor 

10. Last date & time for submission 
of EMD and cost of tender 
document cum processing Fee  

27.05.2024 by 03:00 PM 
Note: It is sole responsibility of the bidder to ensure submission 
of their EMD and Cost of tender document cum processing by 
stipulated date and time at specified address failing which they 
will not be allowed to participate in E-Tendering 

11. Address for submission of EMD 
and cost of tender document cum 
processing fee. 

The Assistant General Manager , 
State Bank of India, Premises & Estate Dept., 
LHO Campus, Bank Street, Koti Hyderabad -500001 

12. Date and Time of opening of 
Online Technical Bid 

27.05.2024  by 03:10 PM  

13. Last date & time for submission 
of Online Technical bid 

27.05.2024  by 03:00 PM at Service Provider’s portal 
https://etender.sbi/SBI/ 

14. Date and Time of opening of 
Online Price Bid 

27.05.2024 by 03:10 PM  

15. Date and time for submission of 
Online Price Bid. 

27.05.2024  till 03:00 PM at Service Provider’s portal 
https://etender.sbi/SBI/ 

16. Defects Liability period  One year from the date of virtual completion of work. 

17. Liquidated Damages 0.50% per week subject to max. 5% of contract amount for 
delay in completion of work.  

18. Validity of offer 90 days from the date of opening of Price-bid 

19. Value of Interim Certificate Rs.5.00 Lakh (No advance on materials / plant / machinery or 
mobilization advance shall be paid under any circumstances.) 
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20. Distribution of work amongst L-
1, L-2,L-3 upto L-15 bidders 

SBI shall be at liberty to allot the work to L-1,  L-2, L-3 upto L-
15 bidders at approved L-1 rates in the given proportion (i.e. L-
1 bidder will be allotted minimum 4 branches, rest L-2 to L-15 
will be given 2 branches each in the Hyderabad  Circle of SBI) 
 
In case, any of the bidder (L-1/L-2/L-3 etc.) bidder either do not 
commence the work within the stipulated period or back out 
from the project at any stage, the SBI will be at liberty to 
entrust the work  
 
Also, in the event of next lowest vendors not ready to match L-
1 price, leaving only Two bidders, the SBI will distribute the 
work in equal proportion or the entire work can also be allotted 
to only L-1 bidder. 
 
In the eventuality of 3 or more bidders have logged in but only 
2 bidders have participated in the bidding process the SBI may 
consider awarding entire work either to L-1 bidder or to 
distribute amongst both the bidders in 50:50 proportion within 
its sole discretion. 

21. e-Procurement technologies Limited, Ahmedabad: 
For e-Tender Support for Bidders  

Sr. 
No 

Name Mobile No. Email ID 

1  Fahad Khan 6352631766 fahad@eptl.in 
2 Utkarsh Pal 6352632098 utkarsh@eptl.in 
3 Manish Pathak 9265562819 manish.p@eptl.in 
4  Mubassera Mansuri 7859800621 mubassera@eptl.in 
5  Hiral Purohit 6352631968 hiral.purohit@eptl.in 

 

For Registration / DSC Verification / Profile Approval:  

 

For Profile activation, Digital Signature Certificate verification, 
Please send mail  to harsh.dalwadi@abcprocure.com or call 
079 68136866, +91 6353217080. 

 

22. No conditions other than mentioned in the tender will be considered, and if given they will have to 
be withdrawn before opening of the price-bid. 

23. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part 
without assigning any reason for doing so and any claim / correspondence shall be entertained in 
this regard. 

24. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 
next working day at the same time. 

25. For any clarifications regarding E-Tendering procedure, System requirements etc. please contact 
M/s E-Procurement Technologies Limited, Ahmedabad, whose address is mentioned in the NIT. 

 
 
 
Assistant General Manager (P&E) 
Hyderabad Circle 
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SECTION – 1 
INSTRUCTIONS TO THE TENDERERS 

1.0  Scope of work 
 
E-Tenders are invited by SBI, Premises & Estate Department, Hyderabad ,LHO, Hyderabad  for 
Proposed Interior Renovation Works of various Emerald Branches on Rate Contract Basis 
 
1. Site and its location 
 

The proposed work is to be carried out atfollowing28 NOS. Emerald Branches located in 
HyderabadCircle for State Bank of India:  

S 
No. MODULE 

Branch 
Code Branch Name 

1 AO CYBERABAD                            1676 H A LIMITED CAMPUS (HYDERABAD) 

2 AO CYBERABAD                            4155 SPL P.B.B JUBILEE HILL HYD 

3 AO CYBERABAD                            4187 HI-TEC CITY BRANCH MADHAPUR 

4 AO CYBERABAD                            6314 SERILINGAMPALLY 

5 AO CYBERABAD                            10098 KUKATPALLY 

6 AO CYBERABAD                            20458 JUBILEE HILLS HYDERABAD 

7 AO CYBERABAD                            20758 PRASHANT NAGAR SECUNDERABAD 

8 AO CYBERABAD                            30488 MADINAGUDA HYDERABAD 

9 AO HYDERABAD                            8995 A.C.GUARDS 

10 AO HYDERABAD                            4361 DR AS RAO NAGAR HYDERABAD 

11 AO HYDERABAD                            20070 SHANTINAGAR - HYDERABAD 

12 AO SECUNDERABAD                         20083 NALLAKUNTA HYDERABAD 

13 AO SECUNDERABAD                         20432 M C TANK BUND - HYDERABAD 

14 AO SECUNDERABAD                         20564 VANASTHALIPURAM - HYDERABAD 

15 AO SECUNDERABAD                         2728 PBB HYDERABAD PUBLIC SCHOOL 

16 AO SECUNDERABAD                         2769 PARISHRAMA BHAVAN (HYDERABAD) 

17 AO SECUNDERABAD                         2772 PADMARAONAGAR (SECUNDERABAD) 

18 AO SECUNDERABAD                         20063 RAJ BHAVAN ROAD BR HYDERABAD 

19 AO SECUNDERABAD                         20067 HIMAYATNAGAR HYDERABAD 

20 AO SECUNDERABAD                         20061 MALAKPET HYDERABAD 

21 AO CYBERABAD                            847 HYDERABAD MAIN BRANCH 

22 AO CYBERABAD                            5916 HYDERABAD UNIVERSITY CAMPUS 

23 AO CYBERABAD                            20066 GUNFOUNDRY 

24 AO HYDERABAD                            20077 SECRETARIAT HYDERABAD 

25 AO SECUNDERABAD                         916 SECUNDERABAD 

26 AO SECUNDERABAD                         1880 OLD MLA QAURTERS 

27 AO SECUNDERABAD                         3032 M.G.ROAD ( SECUNDERABAD ) 

28 AO SECUNDERABAD                         61242 ROCK TOWN NAGOLE ROAD 
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2.0  Tender documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner. 
 

Instructions to tenderers 
 
General conditions of Contract 
 
Special conditions of Contract 

 
Additional specifications 

 
Drawings 

 
Price bid A 
 

2.2  The above documents shall be taken as complementary and mutually explanatory of one another 
but in case of ambiguities or discrepancies, shall take precedence in the order given below; 

 
a) Price Bid 

b) Drawings 

c) Technical specifications 

d) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 

 
2.3 The tender documents are not transferable. 
 
3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all information 

and data that may be required for the purpose of filling this tender document and enter into a 
contract for the satisfactory performance of the work. The tenderer is requested satisfy himself 
regarding the availability of water, power, transport and communication facilities, the character 
quality and quantity of the materials, labour, the law and order situation, climatic conditions local 
authorities requirement, traffic regulations etc. 
 
The tenderer will be fully responsible for considering the financial effect of any or all the factors 
while submitting his tender. 

 
4.0  Earnest Money : As mentioned in NIT  
 
4.2  EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 



 

Signature of the Contractor                                      Page 7 of 49 
 

 
4.5  EMD of successful tenderer will also be returned on receipt of InitialSecurity Deposit. 
 
5.0  Initial/ Security Deposit 
 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value in 
favour of SBI within a period of 15 days of acceptance of tender. EMD will be returned on receipt 
of Initial security Deposit. 

 
6.0  Security Deposit 
 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 

the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 7.5% of the respective 
running account bill i.e., deduction from each running bill account will be @7.5% till Total 
Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total 
Security Deposit shall be paid to the contract on the basis of Architect’s certifying the 
virtual completion. The balance 50% would be paid to the contractors after the defects 
liability period as specified in the contract. 

 
6.2 Additional Security Deposit 

In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or more, below estimated project cost), 
the bank may ask such bidder to deposit additional security deposit (ASD) equivalent to 
difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of contract. Such 
ASD could be in the form of FDR / Bank’s guarantee in the Bank’s name as per format approved 
by the Bank. On successful completion of work ASD will be returned to the contractor. In case 
contractor fails to complete the work in time or as per tender specification or leave the job 
incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit such ASD as the 
case may be within its sole discretion. 

 
6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit& Additional 

Security Deposit. 
 
7.0  Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions of contract attached herewith within 7 days from the receipt of intimation of 
acceptance of the tender by the Bank. However, the written acceptance of the tenders by the Bank 
will constitute a binding agreement between the Bank and successful tenderer whether such 
formal agreement is subsequently entered into or not. 

 
8.0  Completion Period 

Time is essence of the contract. The work should be completed in all respect accordance with the 
terms of contract within a period of 15 Days from the date of award of work. 
 
 

9.0  Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of 
opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to any 
other right or remedy the Bank shall be at liberty forfeit the EMD. 
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10.0  Liquidated Damages 
 

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract value. 
 

 
11.0 Rate and Prices 

 
11.1 Instructions to Tenderers Regarding Percentage Rate Tender: 
  
11.1.1 The Tenderers shall quote percentage above / below / at par (in figures as well as in words) on the 

totalestimated cost given in Schedule of Quantities, he will be willing to execute the work. 
11.1.2 In percentage rate tenders only percentage quoted shall be considered. Any tender containing item 

rates is liable to be rejected. Percentage quoted by the tenderer in percentage rate tender shall be 
accurately filled in figures and works, so that there is no discrepancy. 

11.1.3 The tender submitted shall be treated as invalid if the contractor does not quote percentage above / 
below / at par on the total amount of tender. 

11.1.4 If the percentage above / below / at par is different in figures & words on the total amount of tender 
than amount quoted in words will be considered. 

11.1.5 The rate and amount mentioned in the Schedule of Quantities will be in Indian Currency (₹) only 
and willbe firm and include all costs, allowances etc. except GST, which will be payable / 
reimbursed at actuals. 

 
 
11.2 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the work 

in phases or may drop the part scope of work at any stage of the project or get the works done 
through another contractor at the cost of the accepted tenderer within its sole discretion without 
assigning any reason(s) for doing so and no claim / correspondence shall be entertained in this 
regard. 

 
11.3 In case it is decided by the SBI to reduce the scope of work at any stage of the project, the 

contractor shall not be entitled to raise any claim / compensation on account of reduction in scope 
of work. Also, the SBI may consider for increase in scope of similar work in other buildings in 
phases but within a reasonable time interval and the contractor shall be bound to execute the same 
within the stipulated time period and as per rates quoted by them in this tender without any claim 
for price escalation. 
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LETTER OF UNDERTAKING 
 

 
To, 
The Assistant General Manager, 
Premises & Estate Department, Hyderabad , 
State Bank of India, 
Local Head Office, 
Hyderabad-500001 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the works 
specified in the memorandum hereinafter set out and having visited and examined the site of the works 
specified in the said memorandum and having acquired the requisite information relating thereto as 
affecting the tender, I/We hereby offer to execute the works specified in the said memorandum at the rates 
mentioned in the attached Schedule of Quantities and in accordance in all respects with the specifications, 
design, drawings and instructions in writing referred to in conditions of tender, the Articles of Agreement, 
Special Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 
provided for by, and in all other respects in accordance with such conditions so far as they may be 
applicable. 
 

 MEMORANDUM 

(a) Description of work Proposed Interior Renovation Works of 28 NOS. Emerald 
Branches on Rate Contract Basis 
Rate contract is valid for one year  

(b) Earnest Money AS mentioned in NIT . 

(c) Time allowed for completion of 
the Works from Seven day after 
the date of written Order or date 
of handing over of the site 
(Whichever is later) to 
commence the work      

15 Days 

   
1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of 

the said conditions of contract annexed hereto so far as may be applicable or in default thereof to 
forfeit and pay to SBI, the amount mentioned in the said contract. 

 
2) I / We have deposited a sum of as per NIT as Earnest Money with SBI which amount is not to bear 

any interest. Should I / We fail to execute the Contract when called upon to do so, I / we do hereby 
agree that this sum shall be forfeited by me/us to SBI.  
 

3) I/ We have read and understood various clauses of this tender and hereby submit our specific 
undertaking and concurrence in terms clause 6.2 of “Instruction to tenderer” to deposit Additional 
Security Deposit (ASD) of required amount as provided for in this tender and within the stipulated 
period, in case, my/our tender is found too low (i.e. beyond 7.5% of the estimated cost), as a 
performance guarantee for due fulfilment of our contractual obligation for the project.  
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Further, under any circumstances, whatsoever, if I/We fail to comply the same including compliance 
of any such other conditions of tender within the stipulated time. I /We hereby, authorized SBI to 
cancel my/Our tender, to forfeit my EMD/ISD/ASD and to take further necessary action as deemed 
fit including debarring our firm from participating in SBI future tenders/de-paneling etc. 

 
4) I/ We understand that as per terms of this tender, SBI may consider accepting our tender in part or 

whole or may entrust the various work proposed in phases. We, therefore, undertake that we shall 
not raise any claim/ compensation in the eventuality of Bank deciding to drop any of the work from 
the scope of work of this tender at any stage during the contract period. Further, we also undertake to 
execute the work entrusted to us in phases on our approved percentage and within stipulated time 
limit without any extra claim for price escalation as also provided for in the clause 
11.1.14“Instructions to Tenderers” of this tender.  
 

5) We understand that the SBI shall be at liberty to distribute the work amongst L-1, L-2, L-3 upto L-
15 bidders in the given proportion (i.e. L-1 bidder will be allotted minimum 4 branches, rest L-2 to 
L-15will be given 2 branches each in the Hyderabad Circle of SBI) to which we submit our 
concurrence and shall not raise any objection for the same. 

 
6) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any 

of the material during the currency of contract/execution/completion period including authorized 
extended contract period, if any. 

 
7) Our Bankers are: 

I)  
 
ii)  
 
The names of partners of our firm are: 
i)  
 
ii) 

 
Name of the partner of the firm   
Authorised to sign       
Or        
(Name of person having Power of    
Attorney to sign the Contract.  
(Certified true copy of the Power   
of Attorney should be attached) 
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses 
i)  
 
ii)  
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(B) SAMPLE BUSINESS RULE DOCUMENT 
 

ONLINE E-TENDERING FORPROPOSED INTERIOR RENOVATION WORKS  OF 28 NOS. 
EMERALD BRANCHES ON RATE CONTRACT BASIS 

 
(A) Business rules for E-tendering: 

1. Only empaneled contractors with SBI under appropriate category who are invited by the project 
Architect/SBI shall only be eligible to participate. 
 

2. SBI will engage the services of an E-tendering service provider who will provide necessary 
training and assistance before commencement of online bidding on Internet. 

 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to 

enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be communicated through 
service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format (provided by 

service provider),before start of E-tendering. Without this the vendor will not be eligible to 
participate in the event. 
 

6. The Contractors will be required to submit the various documents in sealed Envelope to the office 
of SBI at the address mentioned hereinbefore by the stipulated date i.e. (1) Hard Copy of Technical 
Bid duly signed and stamped on each page (2) Demand Draft of specified amount of EMD (3) 
Copy of Receipt/Challan of Cost of Tender documents. Contractors not submitting any one or 
more documents shall not be eligible to participate in the on-line price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets closed in all 

respects for the item listed in the tender. 
 
(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s. E-Procurement Technologies 
Ltd..has been engaged by SBI an authorized service provider. Please go through the guidelines given 
below and submit your acceptance to the same along with your Commercial Bid. 
 

1. E-tendering shall be conducted by SBI through M/s. E-Procurement Technologies Ltd., on pre-
specified date. While the Contractors shall be quoting from their own offices/ place of their 
choice, Internet connectivity and other paraphernalia requirements shall have to be ensured by 
Contractors themselves. In the event of failure of their Internet connectivity, (due to any reason 
whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such contingent 
situation bidders are requested to make all the necessary arrangements/ alternatives such as back–
up power supply whatever required so that they are able to circumvent such situation and still be 
able to participate in the E-tendering successfully. Failure of power at the premises of Contractors 
during the E-tendering cannot be the cause for not participating in the E-tendering. On account of 
this the time for the E-tendering cannot be extended and SBI is not responsible for such 
eventualities. 
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2. M/s. E-Procurement Technologies Ltd.., shall arrange to train your nominated person(s), without 
any cost to you. They shall also explain you all the Rules related to the E-tendering. You are 
required to give your compliance on it before start of bid process.   

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 

currency & Unit of Measurement will be displayed in Online E-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their 
appointed Architects. 

 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document 

and shall not be subjected to any change whatsoever. 
 

6. Procedure of E-tendering: 
 

i. Online E-tendering: 
 
(a) The NIT &Technical bid available on the Bank’s website during the period specified in 

the NIT. 
(b) Online e-tendering is open to the empaneled bidders who receive NIT from the 

Architect and qualified for participating in the price bidding as provisions mentioned 
herein above through SBI approved Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider wherein the 
contractors will be required to fill-in their percentage rates on overall estimate. 

(d) The Contractors are advised not to wait till the last minute to submit their online tender 
price bid to avoid complications related with internet connectivity, network problems, 
system crash down, power failure, etc. 

(e) In case, contractor fails to quote their rates for any one or more tender items, their 
tender shall be treated as “Incomplete Tender” and shall be liable for rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by 
M/s. E-Procurement Technologies Ltd. The Bidders are requested to change the Password after 
the receipt of initial Password from M/s. E-Procurement Technologies Ltd. All bids made from 
the Login ID given to the bidder will be deemed to have been made by the bidder.  
 

8.  BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. 
Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the 
work at the quoted bid price. In case the L-1 Bidder backs out or fail to complete the work as per 
the rates quoted, SBI shall at liberty to take action as deemed necessary including de-paneling 
such contractors and forfeiting their EMD. 

 
9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of 

Contract shall be final and binding on all the Bidders.  
  

10. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before ordering, 
without assigning any reason. 

 
11. SBI shall not have any liability to bidders for any interruption or delay in access to the site 

irrespective of the cause. 
 

12. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date.  
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13. OTHER TERMS & CONDITIONS:  

 
- The Bidder shall not involve himself or any of his representatives in Price manipulation of 

any kind directly or indirectly by communicating with other suppliers / bidders. 
 
- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other 

party. 
 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole 
discretion.  

 
- SBI or its authorized service provider M/s. E-Procurement Technologies Ltd. shall not have 

any liability to Bidders for any interruption or delay in access to the site irrespective of the 
cause. 

 
- SBI or its authorized service provider/s. E-Procurement Technologies Ltd. is not responsible 

for any damages, including damages that result from, but are not limited to negligence.  
 

- SBI or its authorized service M/s. E-Procurement Technologies Ltd. will not be held 
responsible for consequential damages, including but not limited to systems problems, 
inability to use the system, loss of electronic information etc. 

N.B. 
- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly 

signed to M/s. E-Procurement Technologies Ltd.. 
 

 -      All the bidders are requested to ensure that they have a valid digital signature certificate 
well in advance to participate in the online even 
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(D) Process Compliance Statement (Annexure II) 
 
(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 
 
To, 
E-Procurement Technologies Ltd. (Auction Tiger) 
B-704 Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, Ahmedabad - 380 006. 
Gujarat State, India 
 
Sub: Tender forProposed Interior Renovation Works of 28 NOS. Emerald Branches on Rate 
Contract Basis. 
 
Dear Sir,  
 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender document  
 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the Reverse Auction as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the auction tool and have understood the 

functionality of the same thoroughly. 
4) We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for 

my/our failure to access & bid on the e-auction platform due to loss of internet connectivity, 
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 
before or during the tendering event. 

5) We also confirm that we have a valid digital signature certificate issued by a valid Certifying 
Authority.  

6) We also confirm that we will mail the price confirmation / break up of our quoted price as per 
Annexure III & Annexure IV within 24 hours of the completion of the bid/ reverse auction and the 
format as requested by SBI/ETL. 

7) We, hereby confirm that we will honor the Bids placed by us during the E-tendering/ auction 
process.  

 
With regards, 
Date:  
Signature with company seal 
Name: 
Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization:  
Scan it and send to this Document on sujith@eptl.in 
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(E) Price Confirmation Letter (Annexure III) 
 
 

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 
 

To, 
E-Procurement Technologies Ltd. (Auction Tiger) 
B-704, Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, Ahmedabad - 380 006. 
Gujarat State, India 
 
 
Sub: Final Price Quoted During E-tendering Proposed Interior Renovation Works of 28 NOS. 
Emerald Branches on Rate Contract Basis 
 

Online Price Bid Date: 
 

Dear Sir, 
 
We confirm that we have quoted. 
 
       ---------------------------------------------------- 
 
 
Thanking you and looking forward to the valuable order from SBI. 
 
Yours sincerely,  
 
For _________________ 
 
Name: 
Company: 
Date: 
Seal:                                       
Scan it and send to this Document on sujith@eptl.in 
 

 
 

(F) Price break up (Annexure IV) 
 

Detailed Price Break up as per tender document 
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GENERAL CONDITIONS OF CONTRACT 

 
1.0  Definitions: - 

“Contract means the documents forming the tender and the acceptance there of and the formal 
agreement executed between State Bank of India (client) and the contractor, together with the 
documents referred there in including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the architects/ Bank and all these documents taken 
together shall be deemed to form one contract and shall be complementary to one another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 
 
1.1.1  ‘SBl’ shall mean State Bank of India (client) having its office at State Bank of India, Premises & 

Estate Department, Hyderabad , Local Head Office, Hyderabadand includes the client’s 
representatives, successors and assigns. 

 
1.1.2 ‘Architects/ Consultants’ shall mean M/s ___________, Architects &Interior Designers.. 
 
1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank at site as their representative for 

day-to-day supervision of work and to give instructions to the contractors. 
 
1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate not, 

undertaking the works and shall include legal personal representative of individual or the 
composing the firm or company and the permitted assignees of individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the 
“Scope of work” and / or to be executed in accordance with the contract includes materials, 
apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the 
obligations of the contractor hereunder and work to be done by the contractor under the contract. 

 
1.1.5 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 
1.1.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 

referred to in the specifications and any modifications of such drawings as may be issued by the 
Engineer from time to time ‘Contract value shall mean value of the entire work as stipulated in the 
letter of acceptance of tender subject such additions there to or deductions there from as may be 
made under the provide herein after contained. 

 
1.1.7 Specifications’ shall mean the specifications referred to in the tender and modifications thereof as 

may time to time be furnished or approved by the Architect/ Consultant. 
 
1.1.8  “Month” means calendar month. 
 
1.1.9  “Week” means seven consecutive days. 
 
1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 
1.1.11 “Bank’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as 

nominated by the AGM (P&E). 
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1.1.12 The following shall constitute the Joint Project Committee ( herein under referred to as JPC) for 
assessing and reviewing the progress of the work on the project and to issue instructions  or 
directions from time to time for being observed and followed by the Architects site Engineer 
/PMC and other consultants / contractors engaged in the execution of the project. 
 
i) Assistant General Manager, Premises & Estate Deptt., SBI, who shall be the Chairman of 

the Committee. 
ii) Bank’s Engineer (civil and Electrical) in-charge of the Project, as may be nominated by 

the AGM (P&E) …..Members 
iii) Concerned partner of the Architects and their Resident Architect….Member. 
iv) Project Manager ORResident Engineer –in-charge of project of the PMC…Member and 

Secretary respectively. 
 
CLAUSE 
 
1.0  Total Security Deposit 
 

Total Security deposit comprise of 
 

Earnest Money Deposit 
 

Initial security deposit 
 

Retention Money 
 

 
a)  Earnest Money Deposit - 

 
The tenderer shall furnish EMD as mentioned in NIT in the form of Demand drawn in favour of 
Assistant General Manager (Premises & Estate) SBI, LHO Mumbai, payable at Hyderabad on any 
Scheduled Bank. No tender shall be considered unless the EMD is so deposited in the required 
form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be 
refunded soon after the decision to award the contract is taken without interest. The EMD shall 
stand absolutely forfeited if the tenderer revokes his tender at any time the period when he is 
required to keep his tender open acceptance by the SBI or after it is accepted by the SBI the 
contractor fails to enter into a formal agreement or fails to pay the initial security deposit as 
stipulated or fails to commence the commence the work within the stipulated time. 

 
b) Initial Security Deposit (lSD) 
  

 The amount of ISD shall be 2% of accepted value of tender in the form of DD/FDR 
drawn on any scheduled Bank and shall be deposited within 7 days from the date of acceptance of 
tender. 
 
ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 
 
In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or more, below estimated project cost), 
the bank may ask such bidder to deposit additional security deposit (ASD) equivalent to 
difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of contract as 
performance guarantee. Such ASD could be in the form of FDR / Bank’s guarantee in the Bank’s 
name as per format approved by the Bank. On successful completion of work ASD will be 
returned to the contractor. In case contractor fails to complete the work in time or as per tender 



 

Signature of the Contractor                                      Page 18 of 49 
 

specification or leave the job incomplete, the bank will be at liberty to recover the dues from ASD 
or to forfeit such ASD as the case may be within its sole discretion. 
No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
 
c)  Retention Money: - 
 

Besides the SD as deposited by the contractor in the above said manner, the Retention money 
shall be deducted from the running account bill at the rate of 7.5% of the gross value of work done 
by the contractor and claimed in each bill provided the total security deposit i.e. ISD plus EMD 
plus Retention Money shall both together not exceed 5% of the contract value.The50% of the total 
security deposit shall be refunded to the contractor without any interest on issue of Virtual 
Completion certificate by the Architect/consultant. The balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days after the end of defects 
liability period provided the contractor has satisfactorily attended to all defects in accordance with 
the conditions of contract including site clearance. 

 
2.0  Language 
 

The language in which the contract documents shall be drawn shall be in English. 
 
3.0  Errors, omissions and discrepancies 
 

In case of errors, omissions and/ or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc., the following order shall apply. 

 
i)  Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
 
ii)  Between the written or shown description or dimensions in the drawings and the corresponding 

one in the specification the former shall be taken as correct. 
 
iii)  Between written description of the item in the specifications and descriptions in bills of quantities 

of the same item, the former shall be adopted: 
 
a)  In case of difference between rates written in figures and words, the rate in words shall prevail. 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall be taken as 

correct. 
 
 
4.0 Scope of Work: 
 

The contractor shall carryout complete and maintain the said work in every respectstrictly 
accordance with this contract and with the directions of and to the satisfaction Bank to be 
communicated through the architect/consultant. The architect/consultant at the directions of the 
Bank from time to time issue further drawings and / or write instructions, details directions and 
explanations which are here after collectively references to as Architect’s /consultant’s 
instructions in regard to the variation or modification of the design, quality or quantity of any  
work or the addition or omission or substitution work. Any discrepancy in the drawings or 
between BOQ and / or drawings and / or specifications. The removal from the site of any material 
brought thereon by the Contractor and any substitution of any other materials therefore the 
removal and / or re-executed of any work executed by him. The dismissal from the work of any 
person engaged thereupon. 
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5.0 i)  Letter of Acceptance: 
 

Within the validity period of the tender the Bank shall issue a letter of acceptance directly or 
through the architect by registered post or otherwise depositing at the of the contractor as given in 
the tender to enter into a Contract for the execution of the work as per the terms of the tender. The 
letter of acceptance shall constitute a bind contract between the SBI and the contractor. 

 
ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the SBI / Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days there of shall sign an 
agreement in a non-judicial stamp paper of appropriate value. 

 
6.0  Ownership of drawings: 
 

All drawings, specifications and copies thereof furnished by the SBI through its 
Architect / consultants are the properties of the SBI. They are not to be used on other work.             

 
7.0  Detailed drawings and instructions: 
 

The SBI through its architects / consultants shall furnish with reasonable proper additional 
instructions by means of drawings or otherwise necessary for the execution of the work. All such 
drawings and instructions shall be consistent with contract documents, true developments thereof 
and reasonably inferable there. 

 
The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various activities on 
receipt of the work order and submit the same to the SBI through the architect/consultant 

 
7.0  Copies of agreement 
 

Two copies of agreement duly signed by both the parties with the drawings shall be handed over 
to the contractors. 

 
 
8.0  Liquidated damages: 
 

If the contractor fails to maintain the required progress in terms of clause 6. 0 of GOC or to 
complete the work and clear the site including vacating their office on or before the contracted or 
extended date or completion, without justification in support of the cause of delay, he may be 
called upon without prejudice to any other right of remedy available under the law to the SBI on 
account of such breach to pay a liquidated damages at the rate of 0.50% of the contract value 
which subject to a maximum of 5% of the contract value. 

 
9.0  Materials, Appliances and Employees 
 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 
power, tools, equipment transportation and any other facilities that are required for the satisfactory 
execution and completion of the work. Unless or otherwise specified all materials shall be new 
and both workmanship and materials shall be best quality. The contractor shall at all times enforce 
strict discipline and good order among his employees and shall not employ on the work any unfit 
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person or anyone not skilled in the work assigned to him. Workman whose work or behavior is 
found to be unsatisfactory by the SBI /architect/ consultant he shall be removed from the site 
immediately. 

 
10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work shall be obtained by the contractor at 
his own expenses. The contractor shall give notices and comply with the regulations, laws, and 
ordinances rules, applicable to the contract. If the contractor observes any discrepancy between 
the drawings and specifications, he shall promptly notify the SBI in writing under intimation of 
the Architect/ Consultant. If the contractor performs any act, which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal 
actions arising there from. 

 
11.0  Setting out Work: 
 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of 
the same and for the correctness of the positions, levels, dimensions, andalignment of all parts 
thereof and get it approved by the architect / consultant before proceeding with the work. If at any 
time any error in this respect shall appear during the progress of the works, irrespective of the fact 
that the layout had been approved by, the architect / consultant the contractor shall be responsible 
for the same ad shall his own expenses rectify such error, if so, required to satisfaction of the SBI. 

 
12.0  Protection of works and property: 

 
The contractor shall continuously maintain adequate protection. Of all his work from damage and 
shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall 
make good any such damage, injury, loss, except due to causes beyond his control and due to his 
fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. The contractor 
shall take all precautions for safety and protections of his employees on the works and shall 
comply with all applicable provisions of Govt. and local bodies’ safety laws and building codes to 
prevent accidents, or injuries to persons or property on about or adjacent to his place of work. The 
contractor shall take insurance covers as per clause 24.0 at his own cost. The policy may be taken 
in joint names of the contractor and the SBI and the original policy may be lodged with the SBI. 

 
13.0  Inspection of work: 
 

The SBI / Architect / Consultant or their representatives shall at all reasonable times have free 
access to the work site and / or to the workshop, factories, or other places where materials are 
lying or from where they are obtained and the contractor shall giveevery facility to the 
SBI/Architect/consultant and their representatives necessary for inspection and examination and 
test of the materials and workmanship. No person unless authorized by the SBI/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work at any 
time. The proposed work either during its construction stage or its completion can also be 
inspected by the Chief Technical  
Examiner’s Organization a wing of Central Vigilance commission. 
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14.0  Assignment and subletting 
 

The whole of work included in the contract shall be executed the contractor and he shall not 
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part or 
share there of or interest therein without the written consent of the SBI through the architect and 
no undertaking shall relieve the contractor from the responsibility of the contractor from active & 
superintendence of the work during its progress. 

 
15.0 Quality of materials, workmanship & Test  
 

All materials and workmanship shall be best of the respective kinds described in the contract and 
in accordance with Architect/consultant instructions and shall be subject from time to time to such 
tests as the architect/consultant may direct at the place of manufacture or fabrication or on the site 
or an approved testing laboratory. The contractor shall provide such assistance, instruments, 
machinery, labour, and materials as are normally required for examining measuring sampling and 
testing any material or part of work before incorporation in the work for testing as may be 
selected and required by the architect/consultant. 

 
ii)  Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by 
the contractor without any extra charges. If certain items proposed to be used are of such nature 
that samples cannot be presented or prepared at the site detailed literature / test certificate of the 
same shall be provided to the satisfaction of the Architect/consultant. Before submitting the 
sample / literature the contractor shall satisfy himself that the material / equipment for which he is 
submitting the sample / literature meet with the requirement of tender specification. Only when 
the samples are approved in writing by the architect / consultant the contractor shall proceed with 
the procurement and installation of the particular material / equipment. The approved samples 
shall by the signed by the Architect / Consultant for identification and shall be kept on record at 
site office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that might occur 
in approving the samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and such other 
aspects causing delay on the approval of the materials / equipment etc. shall be to the account of 
the contractor. 

 
iii)  Cost of tests 
 

The cost of making any test shall be borne by the contractor if such test is intended by or provided 
for in the specification or BOQ. 

 
iv)  Costs of tests not provided for 
 

If any test is ordered by the Architect/ Consultant which is either 
 
a)  If so intended by or provided for or (in the cases above mentioned) is not so particularised, or 

though so intended or provided for but ordered by the Architect / Consultant to be carried out by 
an independent person at any place other than the site or the place of manufacture or fabrication of 
the materials tested or any Government / approved laboratory, then the cost of such test shall be 
borne by the contractor. 
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16.0  Obtaining information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the 
work nor any misunderstanding or the obtaining incorrect information or the failure to obtain 
correct information relieve him from any risks or from the entire responsibility for the fulfilment 
of contract. 

 
17.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution the works and 
as long, thereafter, as the Architect / Consultant may consider necessary until the expiry of the 
defects liability period, stated here to. 

 
18.0  Quantities 
 
i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard Method of Measurements and quantities. The rate quoted 
shall remain valid for variation of quantity against individual item to any extent. The entire 
amount paid under Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if 
any, shall be excluded. 

 
 
19.0  Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he require the 
work to be measured and the contractor shall forthwith attend or send a quantity representative to 
assist the Architect in taking such measurements and calculation  and to furnish all particulars or 
to give all assistance required by any of them. Such measurements shall be taken in accordance 
with the Mode of measurements detail in the specifications. The representative of the Architect / 
Consultant shall take measurements with the contractor’s representative and the measurements 
shall be entered in the measurement book. The contractor or his authorised representative shall 
sign all the pages of the measurement book in which the measurements have been recorded in 
token of his acceptance. All the corrections shall be duly attested by both representatives. No over 
writings shall be made in the M book should the contractor not attend or neglect or omit to depute 
his representative to take measurements the measurements recorded by the representative of the 
Architect / consultant shall be final. All authorized extra work, omissions and all variations made 
shall be included such measurement. 

 
20.0  Variations 
 

No alteration, omission or variation ordered in writing by the Architect / consultant vitiates the 
contract. In case the SBl / Architect / Consultant thinks proper at any during the progress of works 
to make any alteration in, or additions to or omission from the works or any. alteration in the kind 
or quality of the materials to be used therein, the Architect / Consultant shall give notice thereof in 
writing to the contractor shall confirm in writing within seven days of giving such oral 
instructions the contract shall alter to, add to, or omit from as the case may be in accordance with 
such but the contractor shall not do any work extra to or make any alterations or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, stipulations, 
specifications or contract drawings without previous consent in writing of the Architect/ 
Consultant and the value of such extras, alterations, additions or omissions shall in all cases be 
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determined by the Architect / Consultant and the same shall be added to or deducted from the 
contract value, as the case may be. 

 
21.0  Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the authority of 
the Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is 
herein referred to as authorized extra and shall be made in accordance with the following 
provisions. 

 
a)  (i) The net rates or prices in the contract shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similarconditions as the 
work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 

 
b)  The net prices of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub-Clause ‘c’ 
hereunder. 

 
c)  Where the extra works are not of similar character and/or executed under similar conditions as 

aforesaid or where the omissions vary the conditions under which any remaining items or works 
are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance 
inform the Architect/ consultant of the rate which he intends to charge for such items of work, 
duly supported by analysis of the rate or rates claimed and the Architect/ consultant shall fix such 
rate or prices as in the circumstances in his opinion are reasonable and proper, based on the 
market rate. 

 
d)  Where extra work cannot be properly measured or valued the contractor shall be allowed day 

work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then in accordance 
with the local day work rates and wages for the district; provided that in either case, vouchers 
specifying the daily time (and if required by the Architect/Consultant) the workman’s name and 
materials employed be delivered for verifications to the Architect /consultant at or before the end 
of the week following that in which the work has been executed. 

 
e)  It is further clarified that for all such authorized extra items where rates cannot be derived from 

the tender, the Contractor shall submit rates duly supported by rate analysis worked on the 
‘market rate basis for material, labour hire / running charges of equipment and wastages etc. plus 
15% towards establishment charges, contractor’s overheads and profit. Such items shall, not be 
eligible for escalation. 

 
22.0  Final measurement 
 

The measurement and valuation in respect of the contract shall be completed within on month of 
the virtual completion of the work. 
 
 
 
 

 



 

Signature of the Contractor                                      Page 24 of 49 
 

23.0  Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full satisfaction of the 
SBI, the contractor shall ensure that the following works have been completed the satisfaction of 
the SBI: 

 
a)  Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment 

and machinery.  
 
b)  Demolish, dismantle and remove the contractor’s site office, temporary works, structure including 

labour sheds/camps and constructions and other items and things whatsoever brought upon or 
erected at the site or any land allotted to the contractor by the SBI not incorporated in the 
permanent works. 

 
c)  Remove all rubbish, debris etc. from the site and the land allotted to the contractor the SBI and 

shall clear, level and dress, compact the site as required by the SBI. 
 
d)  Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI. 
 
e)  Shall hand over the work in a peaceful manner to the SBI. 
 
f)  All defects / imperfections have been attended and rectified as pointed out by the Architects to the 

full satisfaction of SBI. 
 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor is entitled to 
apply to the Architect / consultant is satisfied of the completion of work. Relative to which the 
completion certificate has been sought, the Architect/ consultant shall within fourteen (14) days of 
the receipt of the application for completion certificate, issue a VCC in respect of the work for 
which the VCC has applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI’s rights and contractor liabilities 
under the contract including the contractor’s liability for defects liability nor shall the issuance of 
VCC in respect of the works or work at any site be construction as a waiver of any right or claim 
of the S.B.I. against the contractor in respect of or work at the site and in respect of which the 
VCC has been issued. 

 
24.0  Work by other agencies 
 

The SBI / Architect / consultant reserves the rights to use premises and any portion the site for 
execution of any work not included in the scope of this contract with may desire to have carried 
out by other persons simultaneously and the contractor shall not only allow but also extend 
reasonable facilities for the execution of such work. The contractor however shall not be required 
to provide any plant or material for the execution of such work except by special arrangement 
with the SBI. Such work shall be carried out in such manner as not to impede the progress of the 
works included in the contract. 

 
25.0  Insurance of works 
 
25.1  Without limiting his obligations and responsibilities under the contract the contractor shall insure 

in the joint names of the SBI and the contractor against all loss of damages from whatever cause 
arising other than the excepted risks, for which he is responsible under the terms of contract and in 
such a manner that the SBI and contractor are covered for the period stipulated I clause of GCC 
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and are also covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss or damage 
occasioned by the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

 
a)  The Works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works at 
their replacement value. 

 
b)  The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 
 
c)  Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 

shall not be unreasonably withheld and the contractor shall whenever required produce to the 
Architect / consultant the policy if insurance and the receipts for payment of the current 
premiums. 

 
25.2  Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any compensation of 
damages for or with respect to: 

 
a)  The permanent use or occupation of land by or any part thereof. 
 
b)  The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 
 
c)  Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract 
 
d)  Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 

employees or other contractors not being employed by the contractor or for or in respect of any 
claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto 
or where the injury or damage was contributed to by the contractor, his servants or agents such 
part of the compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or agents or other 
contractors for the damage or injury.  

 
25.3  Contractor to indemnify SBI 
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 
and expenses in respect of the matters referred to in the provision sub-clause 25.2 of this clause. 

 
25.4  Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent r design 
rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claim made under or action brought against SBI in 
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respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation 
that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if 
the infringement of the patent or design or any alleged patent or design right is the direct result of 
an order passed by the Architect / consultant in this behalf. 

 
25.5  Third Party Insurance 
 
25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations 

and responsibilities under clause 24.0 of GCC shall insure against his liability for any material or 
physical damage, loss, or injury which may occur to any property including that of SBI, or to any 
person, including any employee of the SBI, by or arising out of the execution of the works or in 
the carrying out of the contract, otherwise than due to the matters referred to in the provision to 
clause 24.0 thereof. 

 
25.5.2 Minimum amount of Third Party Insurance 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval 
shall not be reasonably withheld and for at least the amount stated below. The contractor shall, 
whenever required, produce to the. Architect / consultant the policy or policies of insurance cover 
and receipts for payment of the current premiums. 

 
25.6  The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 

occurrence with the number of occurrences limited to four. After each occurrence contractor will 
pay additional premium necessary to make insurance valid for four occurrences always. 

 
25.7 Accident or Injury to workman: 
 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury 
resulting from any act or default of the SBI or their agents, or employees. The contractor shall 
indemnify and keep indemnified SBI against all such damages and compensation, save and except 
as aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in 
respect thereof or in relation thereto. 

 
25.7.2 Insurance against accidents etc. to workmen 
 

The contractor shall insure against such liability with an insurer approved by the SBI during the 
whole of the time that any persons are employed by him on the works and shall, when required, 
produce to the architect / consultant such policy of insurance and receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by any sub-contractor 
the contractor’s obligation to insured as aforesaid under this sub-clause shall be satisfied if the 
sub-contractor shall have insured against the liability in respect of such persons in such manner 
that SBI is indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the Architect /consultant when such policy of insurance and the receipt for the 
payment of the current premium. 

 
25.7.3 Remedy on contractor’s failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any such 
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case the SBI may effect and keep in force any such insurance and pay such premium or premiums 
as may be necessary for that purpose and from time to time deduct the amount so paid by the SBI 
as aforesaid from any amount due or whichmay become due to the contractor, or recover the same 
as debt from the contractor. 

 
25.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of such default, the 

employer shall be entitled to deduct from any sums payable to the contractor the amount of any 
damages costs, charges, and other expenses paid by the SBI and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the Insurer of any claim 
made against the insurer pursuant to a policy taken under this clause, proceed with due diligence 
to rebuild or repair the works destroyed or damaged. In this event all the monies received from the 
Insurer in respect of such damage shall be paid to the contractor and the Contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of 
the materials or goods destroyed or damaged. 

 
26.0  Commencement of Works: 
 

The date of commencement of the work will be reckoned as the date of three days from the date 
of award of letter by the SBI. 

27.0  Time for completion 
 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work 
shall be completed within a period of 15 Days from the date of commencement. If required in the 
contract or as directed by the Architect / consultant. The contractor shall complete certain portions 
of work before completion of the entire work. However the completion date shall be reckoned as 
the date by which the whole work is completed as per the terms of the contract. 

 
28.0  Extension of time 
 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control 
of the contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair 
and reasonable extension of time for completion of work as per the terms of contract. If the 
contractor needs an extension of time for the completion of  
work or if the completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to theSBI through the 
Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled time and 
while applying for extension of time he shall furnish the reason in detail and his justification if 
an’, for the delays. The architect/consultant shall submit their recommendations to the SBI in the 
prescribed format for granting extension of time. While granting extension of time the contractor 
shall be informed the period extended time which will qualify for levy of liquidated damages. For 
the balance period in excess of original stipulated period and duly sanctioned extension of time by 
the provision of liquidated damages as stated under clause 10.0 shall become applicable. Further 
the contract shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 

 
29.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 
and speed of execution and maintenance of the works are to be of a kind and conducted in a 
manner to the satisfaction of the Architect / consultant should the rate of progress of the work or 
any part thereof be at any time be in the opinion the. Architect / consultant too Slow to ensure the 
completion of the whole of the work the prescribed time or extended time for completion the 
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Architect  / consultant shall thereupon take such steps as considered necessary by the Architect / 
consultant to expedite progress so as to complete the works by the prescribed time or extended 
time. Such communications from the Architect / consultant neither shall relieve. The contractor 
from fulfilling obligations under the contract nor he will be entitled to raise any claims arising out 
of such directions.  

 
30.0  Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or on holidays without the permission in writing of 
the Architect / consultant, save when the work is unavoidable or absolutely necessary for the 
saving of life or property or for the safety of the work in which case the contractor shall 
immediately advise the Architect / consultant. However the provisions of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or double shifts in 
order to achieve the progress and quality of the part of the works being technically required / 
continued with the prior approval of the Architect / consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 

 
31.0  No compensation or restrictions of work 
 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not required the whole or any part of the work to be 
carried out. The Architect / consultant shall give notice in writing o that effect to the contractor 
and the contractor shall act accordingly in the matter. The contractor shall have no claim to any 
payment of compensation or otherwise what so ever on account of any profit or advantage which 
he might have derived from the execution of the Work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonafide brought to the site of the work by the contractor and rendered surplus as a result of the 
abandonment, curtailment of the work or any portion thereof and then taken back by the 
contractor, provided however that the Architect / Consultant shall have in such cases the option of 
taking over all or any such materials at their purchase price or a local current rate whichever is 
less. 

 
“In case of such stores having been issued from SBI stores and returned by the contractor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally issued 
to the contractor after taking into consideration and deduction for claims on account of any 
deterioration or damage while in the custody of the contractor and in this respect the decision of 
Architect / consultant shall be final. 

 
32.0 Suspension of work 
 
i)  The contractor shall, on receipt of the order in writing of the Architect / consultant (whose 

decision shall be final and binding on the contractor) suspend the progress ofworks or any part 
thereof for such time and in such manner as Architect /consultant may consider necessary so as 
not to cause any damage or injury to the work already done or endanger the safety thereof for any 
of following reasons: 

 
a) On account any default on the part of the contractor, or 
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b) For proper execution of the works or part thereof for reasons other than the default the contractor, 

or  
c)  For safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the works the extent 
necessary and carry out the instructions given in that behalf by the Architect / consultant. 

i) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 
33 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit the 
Architect / consultant shall have the power to adopt any of the following course as they may deem 
best suited to the interest of the SBI: 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by - Architect / 

consultant shall be conclusive evidence) and in which case the security, deposit of the contractor 
shall be forfeited and be absolutely at the disposal of SBI. 

 
b) To employ labour paid by the SBl and to supply materials to carry out the work, or part of the 

work, debiting the contractor with the cost of the labour and materials cost of such labour and 
materials as worked out by the Architect/consultant shall final and conclusive against the 
contractor) and crediting him with the value of the work done, in all respects in the same manner 
and at the same manner and at the same rates as if it had been carried out by the contractor under 
the terms of this contract certificate of architect /consultant as to the value of work done shall be 
final conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall  unexecuted, out 

of his hands, and to give it to another contractor to complete in which case any expenses which 
may be incurred in excess of the sum which would have been paid to the original contractor, if the 
whole work had been executed by him ( The amount of which excess the certificates in writing of 
the Architects / consultant shall  final and conclusive) shall be borne by original contractor and 
may be deducted f any money due to him by SBI under the contract or otherwise, or from his 
security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim 
to compensation for any loss sustained by him by reasons of his having purchased or procured any 
material or entered into any engagements or make any advances on account of, or with a view to 
the execution of the work or the performance of the contract and in case the contract shall be 
rescind under the provision aforesaid, the contractor shall not be entitled to recover or to be paid 
any sum or any work thereto for actually performed under this contract, unless, and until the 
Architect / consultant will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

 
34.0  Owner’s right to terminate the contract 
 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted 
an insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in 
such acts of insolvency or winding up shall be unable within seven days after notice to him to do 
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so, to show to the reasonable satisfaction of the Architect / Consultant that he is able to carry out 
and fulfill the contract, and to dye security therefore if so required by the Architect / Consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution 
to be issued or shall suffer any payment under this contract to be attached by or on behalf of any 
of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment dueto which may 
become due to the contractor there under: 

 
a)  has abandoned the contract; or 
b)  has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the 
Architect / consultant written notice to proceed, or 

 
c)  has failed to proceed with the works with such diligence and failed to make such due progress as 

would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the SBI through the Architect / Consultant that the said materials 
were condemned and rejected by the Architect/consultant under these conditions; or has neglected 
or failed persistently to observe and perform all or any of the acts matters or things by this 
contract to be observed and performed by the contactor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the contrary 
subject any part of the contract. Then and in any of said cases the SBI and or the Architect / 
consultant, may not withstanding any previous waiver, after giving seven days’ notice in writing 
to the contractor, determine the contract, but without thereby affecting the powers of the SBI or 
the Architect / consultant or the obligation and liabilities of the contractor the whole of which 
shall continue in force as fully as if the contract had not been  determined and as if the works 
subsequently had been executed by or on behalf of the contractor. And, further the SBI through 
the Architect / consultant their agents or employees may enter upon and take possession of the 
work and all plants, took scaffoldings, materials, sheds, machineries lying upon the premises or on 
the adjoining lands or roads use the same by means of their own employees or workmen in 
carrying on and completing the work or by engaging any other contractors or persons to the work 
and the contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder 
such other contractor or other persons employed for complement and finishing or using the 
materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or architect / 
consultant shall give a notice in writing to the contractor to remove his surplus materials and 
plants and should the contractor fail to do so within 14 days after receive thereof by him the SBI 
sell the same by publication, and after due publication, and shall, adjust the amount realized by 
such auction. The contractor shall have no right to question any of the act of the SBI incidental to 
the sale of the materials etc. 

 
35.0  Certificate of payment 

 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant to 
the contractor within 10 working days from the date of certificate to payment from SBI from time 
to time. The SBI shall recover the statutory recovering other dues including the retention amount 
from the certificate of payment. 
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Provided always that the issue of any certificate by the Architect / consultant during progress of 
works or completion shall not have effect as certificate of satisfaction relieve the contractor from 
his liability under clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work or in part 
thereof is not carried out to their satisfaction. 

 
The Architect / consultant may by any certificate make any corrections required previous 
certificate. 

 
The SBI shall modify the certificate of payment as issued by the architect / consultant from time 
to time while making the payment 

 
The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the M books 

 
The Contractor shall not submit interim bills when the approximate value of work done by him is 
less than Rs.5.00lakh . 

 
The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect / consultant shall issue the certificate of payment within a period 
of two months. The SBI shall pay the amount within a period of three months from the date of 
issue of certificate provided there is no dispute in respect of rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 
 

36.0   A. Settlement of Disputes and Arbitration  
 

Except where otherwise provided in the contract all questions and disputes to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question , claim, right, matter or 
thing whatsoever in any way arising out of or relating to the contract, designs, drawings 
specifications, estimates, instructions orders or these conditions or otherwise concerning the work 
or the execution or failure to execute the same whether arising during the progress of the work or 
after the cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter:  

 
If the contractor considers that he is entitled to any extra payment or compensation in respect of 
the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the contractor shall forthwith give notice in writing of 
his claim, or dispute to the Assistant General Manager (Premises & Estate) S.B.I., L.H.O. 
Hyderabad  .And endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the amount 
claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any 
way liable in respect of any claim by the contractor unless notice of such claim shall have been 
given by the contractor to the Asst. General Manager (Premises& Estate) in the manner and 
within the time as aforesaid. The Contractor shall be deemed to have waived and extinguished all 
his rights in respect of any claim not notified to the Asst. General Manager (Premises & Estate) in 
writing in the manner and within the time aforesaid.  
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B. Settlement of Disputes and Arbitration  
 

The Asst. General Manager (Premises&Estate) shall give his decision in writing on the claims 
notified by the receipt of the contractor may within 30 days of the receipt of the decision of the 
Asst. General Manager (Premises &Estate ) / Submit his claims to the conciliating authority 
namely the Circle Development Officer, S.B.I. L.H.O.Hyderabad.For conciliation along with all 
details and copies of correspondence exchanged between him and the Asst. General Manager 
(Premises & Estate). 

 
iii)  If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief 
General Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims 
falling which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

 
iv)  Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the Chief General Manager. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which the 
Contract relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable 
or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General 
Manager Such person shall be entitled to proceed with the reference from the stage at which it 
was let by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any or any accordance modification or re-enactment 
thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 
Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by 
the arbitrator in his sole discretion. The fees, if any of the arbitrators shall, if required to be paid 
before the award is made and published, be paid half and half by each of the parties. The Cost of 
the reference and of the award (including the fees, if any of the arbitrator) shall be in the 
discretion of the arbitrator who may direct to any by whom and din what manner, such costs or 
any part thereof, shall be paid and fix or settle the amount of costs to be so paid.   

 
37.0  Water supply 
 

Will be provided by the bank  
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37.1 The contractor shall construct temporary well / tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI. The contractor has 
to make his own arrangements for drawing and distributing the water at his own cost. He has to 
make necessary arrangements. To avoid any accidents or damages caused due to construction and 
subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, 
if required, at his own cost. He shall restore the ground to its original condition after wells are 
dismantled on completion of work or hand over the well to the SBI without any compensation as 
directed by the architect / consultant. 

 
38.0  Power supply 
 

We will provide at one point  
 
39.0  Treasure trove etc. 

 
Any treasure trove, coin or object antique which may be found on the site shall be the property of 
SBI and shall be handed over to the bank immediately. 

 
 
40.0 Method of measurement 
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date rules 
laid down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision 
of the Architect / consultant shall be final and binding on the corrector. 

 
41.0   Maintenance of registers 
 

The contractor shall maintain the following registers as per the enclosed perform at site of work 
and should produce the same for inspection of SBI architect / consultant whenever desired by 
them. The contractor shall also maintain the records / registers as required by the local authorities 
/ Govt. from time to time. 

 
I)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 
42.0  Force Majeure 
42.1  Neither contractor nor SBI shall be considered in default in performance of the obligations if such 

performance is prevented or delayed by events such as but not war, hostilities revolution, riots, 
civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, 
droughts, earthquakes or ordinances or any act of or for any other cause beyond the reasonable 
control of the party affected or prevents or delayed. However a notice is required to be given 
within 30 days from the happening of the event with complete details, to the other party to the 
contract, if it is not possible to serve a notice, within the shortest possible period without delay. 

 
42.2  As soon as the cause of force majeure has been removed the party whose ability perform its 

obligations has been affected, shall notify the other of such cessation and the actual delay incurred 
in such affected activity adducing necessary evidence in support thereof. 
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42.3  From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the caused itself and inability 
resulting there from having been removed, the agreed time completion of the respective 
obligations under this agreement shall stand extended a period equal to the period of delay 
occasioned by such events. 

 
42.4  Should one or both parties be prevented from fulfilling the contractual obligations by state of 

force majeure lasting to a period of 6 months or wore the two parties, shall each other to decide 
regarding the future execution of this agreement. 

 
43.0  Local laws, Acts Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractors should comply 
with the provision of all labour legislation including the latest requirements of the Acts, laws, any 
other regulations that are applicable to the execution of the project. 

 
i)  Minimum wages Act 1948 (Amended) 
ii)  Payment of wages Act 1936 (Amended) 
iii)  Workmen’s compensation Act 1923 (Amended) 
iv)  Contractlabour regulation and abolition act 1970 and central rules 1971 (Amended) 
v)  Apprentice act 1961 (amended) 
vi)  Industrial employment (standing order) Act 1946 (Amended) 
vii) Personal injuries (Compensation insurance) act 1 963 and any other modifications 
viii) Employees’ provident fund and miscellaneous provisions Act 1952 and amendment thereof 
ix)        Shop and establishment act 
x)  Any other act or enactment relating thereto and rules framed there under from time to time. 
xi)      Prevailing Indian Electricity rules & act. 
 
44.0  Accidents 

 
The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the architect / consultant. The 
contractor shall also such report immediately to the competent authority whenever such report is 
required to be lodged by the law and take appropriate actions thereof. 

 
SPECIAL CONDITION OF CONTRACT 

 
 
Scope of work 
1.0 The scope of work is to carry out for Interior Renovation of 28 NOS. Emerald Branches on Rate 

Contract Basis 
 
2.0  Address of site 
 

The sites are located at various locations in Mumbai / Sub-urbans. 
 
3.0  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor at the site and 
he will be held responsible for the accuracy. Figured dimensions are in all cases to be accepted 
and dimension shall not be scaled. Large scale details shall take precedence over small scale 
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drawings. In case of discrepancy the contractor shall ask for clarification from the Architect / 
consultant before proceeding with the work. 

 
04 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with from the 
Bank’s Engineer/Architect / Consultant: 

 
5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and accurate records of the 

dimensions and positions of all new work and any other information necessary to prepare 
complete drawings recording details of the work as construction. 

 
6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Architect / consultant supports as 
may be required to protect effectively all structures and protective give to trees, which may be 
endangered by the execution of the works or otherwise such permanent measures as may be 
required by the Architect to protect the tree structures.  

 
7.0  Temporary works.  

 
Before any temporary works are commenced the contractor shall submit at least in advance to the 
architect / consultant for approval complete drawings of all temporary works he may require for 
the execution of the works. The contractor shall carry out the modifications relating to strength, if 
required by the architect / consultant may require in accordance with the conditions of contract at 
his own cost The contractor shall be solely responsible for the stability and safety of all temporary 
works and unfinished works and for the quality of the permanent works resulting from the 
arrangement eventually adopted for their execution. 

 
8.0  Water power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for providing 

all the water required for the work and the contractor shall make his own arrangements for 
the supply of good quality water suitable for the construction and good quality drinking 
water for their workers If necessary the contractor has to sink a tube well / open well and 
bring water by means of tankers at his own cost for the purpose The SBI will not be liable to 
pay any charges in connection with the above. 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining power 

connections and shall pay for the consumption charges 
 
c) The contractors for other trades directly appointed by the SBI shall be entitled to take power and 

water connections from the temporary water and power supply obtained by the contractor 
However, the concerned contractor shall make their own arrangements to draw the supply and pay 
directly the actual consumption charges at mutually agreed rates between them. All municipal 
charges for drainage and water connection for Construction purposes shall be borne by the 
contactor and charges payable for permanent connections, if any, shall be initially paid by the 
contactor and the SBI will reimburse the amount on production of receipts 
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d)  The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s 
to obtain the requisite Permission from the various authorities, but the responsibility for obtaining 
the same in time shall be of the contractor 

 
9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to and from 
site of work at his own cost.  

 
10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as required for the proper 
execution and supervision and inspection of work. 

 
11.0  Firefighting arrangements 
 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he 

shall provide requisite number of fire extinguishers and adequate number of buckets, some of 
which are to be always kept filled with sand and some with water these equipment’s shall be 
provided at suitable prominent and easily accessible place and shall be properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own 

cost and, to the approval of the relevant authorities. The contractor make the following 
arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
c) Access for fire-fighting equipment’s. 
d) Type, number and location of containers for the removal of surplus materials and rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General house keeping 
 
12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick communication between the 
Architect / Consultant. Any communication relating to the work may be conveyed through records 
in the site order book. Such a communication from one party to the other shall be deemed to have 
been adequately served in terms of contract Each site order book shall have machine numbered 
pages in triplicate and shall carefully maintained and preserved by the contractor and shall be 
made available to the architect / consultant as and when demanded- Any instruction which the 
architect /consultant may like to issue to the contractor or the contractor may like to bring to the 
architect / consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the second copy 
will be retained for their record. 

 
13.0  Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading and gates at 
his cost to adequately enclose all boundaries of the site for the protection of the public and for the 
proper execution and security of the work and in accordance with the requirement of the architect 
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I consultant and regulations of local authorities. These shall be altered, relocated and adopted 
from time to time as necessary and removed on completion of the work. 

 
14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved sub-
contractors and suppliers as required to the site meetings and ensure all follow up actions. Any 
additional review meetings shall he held if required by the architect/ consultant. - 

 
15.0  Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect / consultant at his own cost. It is the responsibility of 
the contractor to obtain from the local authorities concerned to the effect that all rubbish arising 
out of contractor’s activities at the construction site or any other off-site activities borrow pits has 
been properly disposed off. 

 
16.0 Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested other specialists 
contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on 
the information with sufficient promptness as will in any way delay the works. 

 
 
17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the architect/ consultant 
indicating therein the name of the project and other details as given by the architect/consultant at 
his own cost and remove the same on completion of work.  

 
18.0  As built drawings 
 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant 

will issue two sets of drawings to the Contractor for the items for some changes have been made. 
From the approved drawings as instructed by the SBI/ architect / consultant. The contractor will 
make the changes made on these copies and return these copies to the architect / Consultant for 
their approval. In cases revision is required or the corrections are not properly marked the 
architect / Consultant will point out the discrepancies to the contractor. The contractor will have to 
incorporated these corrections and / or attend to discrepancies either on copies as directed by the 
architect / consultant and resubmit to him for approval. The architect / consultant will return one 
copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes made by the SBI / 
architect / consultant. And submit two copies of such modified drawings to the architect/ 
consultant for approval. The architect / consultant will return one copy of the approved drawing to 
the contractor. 

 
19.0 Approved make 
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The contractor shall provide all materials from the list of approved makes at his own cost and also 
appoint the specialized agency for the waterproofing anti-termite, aluminium doors and windows 
and any other item as specified in the tender. The architect/consultant may approve any make / 
agency within the approved list as given in the tender after inspection of the sample/mock up. 

 
20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for the work 
.All wastages and losses in weight shall be to the contractors account 

 
 
21.0  Excise duty, taxes, levies etc; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, 
cess or charges except GST in respect of the works including but not limited to sales tax, tax on 
works contract excise duty, and octroi, except GST payable in respect of materials, equipment 
plant and other things required for the contact. All of the aforesaid taxes, duties, levies, fees and 
charges except GST shall be to the contractor’s account and the SBI shall not be required to pay 
any additional or extra amount on this account. Variation of taxes, duties, fees, levies etc if any 
except GST, till completion of work shall be deemed to be included in the quoted rates and no 
extra amount on this account. Variation of taxes, duties, fees, levies etc if any excluding GST, till 
completion of work shall be deemed to be included in the quoted rates and no extra claim on this 
account will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 
imposed under as statutory law during the currency of contract the same shall be borne by the 
contractor. 

 
22.0  Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not 
to bind to accept the lowest or any tender and the tenderer or tenderers shall have no right to 
question the acts of the SBI. However adequate transparency would be maintained by the SBI. 

 
 
23.0 Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 
from two approved portions of each building, at intervals of not more than one months 
during the progress of the work or at every important stage of construction. 

 
 In addition to above, the contractor shall be bound to submit adequate no. of site 

photographs along with their each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/Bank may 
consider returning the Bill to the contractor and no claim for delay on this account will be 
entertained.  
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ARTICLES OF AGREEMENT 

(On non-judicial Stamp Paper of Rs. 200/-) 
 

ARTICLES OF AGREEMENT made the ______________ date of _______ between State Bank of India, 
having its office at Hyderabad hereinafter called "the Bank" of the One Part and 
________________________________________________________________ 
_____________________________________________________________________________________
___________________________________________________________  
WHEREAS the Bank is desirous of ___________________________________________ 
________________________________________________________________________ and has caused 
drawings and specifications describing the work to be done to be provided by the Bank/ its Architects. 
 
AND WHEREAS the said Drawings numbered _______________ to_______________ inclusive, the 
Specifications and the Schedule of Quantities have been signed by or on behalf of the parties hereto. 
 
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth herein 
and to the Conditions set forth herein in the Special Conditions and in the Schedule of Quantities and 
Conditions of Contract (all of which are collectively hereinafter referred to as “the said conditions”) the 
works shown upon the said Drawings and / or described in the said Specifications and included in the 
Schedule of Quantities at the respective rates therein set forth amounting to the sum as therein arrived at 
our such other sum as shall become payable there under (hereinafter referred to as “the said Contract 
Amount.) 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
1) In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the 

said Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the 
work shown upon the said Drawings and described in the said Specifications and the priced Schedule 
of Quantities.   
 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall 
become payable, at the times and in the manner specified in the said Conditions.  
 

3) The     term   “the Architects” in   the   said   Conditions   shall   mean   the  ___________________, 
or in the event of their ceasing to be the Architects for the purpose of this Contract for whatever 
reason, such other person or persons as shall be nominated for that purpose by the Employer, not 
being a person to whom the Contractor shall object for reasons considered to be sufficient by the 
Employer, PROVIDED ALWAYS that no person or persons subsequently appointed to be Architects 
under this Contract shall be entitled to disregard or overrule any previous decisions or approval or 
direction given or expressed in writing by the outgoing Architects for the time being.  

 
4) The said Conditions and Appendix thereto shall be read and construed as forming part of this 

Agreement, and the parties hereto shall respectively abide by submit themselves to the said Conditions 
and perform the Agreements on their part respectively in the said Conditions contained.  
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5) The term Electrical Consultant refers toNA,Mumbai of their ceasing to be the Consultants for this 
Project, such other person or persons as may be appointed by the Architects with the approval of the 
Employer.   

 
6) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.  
 
7) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry 

out the work in respect of the entire building complex to be paid for according to actual measured 
quantities at the rates contained in the Schedule of Quantities and Rates or as provided in the said 
Conditions.  

 
8) The Contractor shall afford every reasonable facility for the carrying out of all works relating to civil 

works, installation of lifts, Telephone, electrical installations, fittings air-conditioning and other 
ancillary works in the manner laid down in the said Conditions, and shall make good any damages 
done to walls, floors, etc. after the completion of his work.  

 
9) The Employer reserves to itself the right of altering the drawings and nature of the work by adding to 

or omitting any items of work or having portions of the same carried out without prejudice to this 
Contract. 

 
10) Time shall be considered as the essence of this Contract and the Contractor hereby agrees to 

commence the work soon after the Site is handed over to him or from 14th day after the date of issue 
of formal work order as provided for in the said Conditions whichever is later and to complete the 
entire work within 15 Days subject to nevertheless the provisions for extension of time. 

 
11) All payments by the Employer under this Contract will be made only at Hyderabad. 
 
12) All disputes arising out of or in any way connected with this Agreement shall be deemed to have 

arisen at Hyderabad and only the Courts in Mumbai shall have jurisdiction to determine the same. 
 
13) That the several parts of this Contract have been read by the Contractor and fully understood by the 

Contractor. 
 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to these 
presents and two duplicates hereof the day and year first hereinabove written.  
 
 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the  
 
_______________________ By the  
(Employer)  
 
hand of Shri ___________________ 
 
______________________________   (Signature of Employer) 
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(Name and Designation) 
 
In the presence of : 
 
1) Shri / Smt. ___________________   (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 
 
SIGNED AND DELIVERED by the  
 
_______________________  by the  
(Contractor)        (Signature of Contractors) 
 
 
in the presence of : 
 
Shri / Smt. ___________________    (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 
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SAFETY CODE 
 
1.  First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept 

in a readily accessible place. 
 
2.  An injured person shall be taken to a public hospital without loss of time, in cases when the injury 

necessitates hospitalization. 
 
3.  Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground. 
 
4.  No portable single ladder shall be over 8 meters in length. The width between the side rails shall 

not be less than 30 cm. (clear) and the distance between two adjacent runnings shall not be more 
than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder. 

 
5.  The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the 

depth of trench whichever is more. All trenches and excavations shall be provided with necessary 
fencing and lighting. 

 
6.  Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be one meter. 

 
7.  No floor, roof or other part of the structure shall be so overloaded with debris or material as to 

render it unsafe. 
 
8.  Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and 

lime shall be provided with protective footwear and rubber hand gloves. 
 
9  Those engaged in welding works shall be provided with welders’ protective eye shield and gloves. 
 
10.  (i) No paint containing lead or lead products shall be used except in the form of paste readymade 

paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in the 
form of spray or surface having lead paint dry rubbed and scrapped. 

 
11.  Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor and supports 

shall be in perfect condition. 
 
13.  The ropes used in hoisting or lowering material or as a means of suspension shall be durable 

quality and adequate strength and free form defects. 
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APPENDIX HEREINBEFORE REFERRED TO 
 
 
1)  Name of the Client Offering Contract :The Assistant General Manager, 

Premises & Estate Department,  
Hyderabad  

                                                                                  State Bank of India 
Local Head Office, 
Hyderabad- 500001 

 
 
2)   Consultants    :       
  
 
3) Site Address    : Various Locations in Hyderabad   
     
4)  Scope of Work   : Proposed InteriorRenovation Works Of 
Various Emerald Branches on Rate Contract Basis 
 
 
5)  Name of the Contractor   :----------------------------------- 
       ----------------------------------- 
       ------------------------------------ 
 
 
6) Address of the Contractor  : ------------------------------------ 
       ------------------------------------ 
       ------------------------------------  
 
 
7)  Period of Completion   : 15 Dayss from the work order. 
 
8)  Earnest Money Deposit   : As per NIT  
       
 
9) Retention Money   : As per clause no. 11(a) of general  

Conditions 
 
10) Defects Liability Period   : Twelve Months from the date of  

Virtual Completion. 
 
11) Insurance to be undertaken by the  : 125% of Contract Value  
Contractor at hiscost    (Contractor’s all risk policy) 
 
12) Liquidated damages    : 0.5% of the estimated amount shown  

in the tender per week max. 5% of  
the contract value. 

  
13) Value of Interim Bill (Min.)  : final bill 
 
14) Date of Commencement             :        immediately from the date of acceptance  

Letter is issued to the Contractor/ or  
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The day on which the Contractor is  
                                Instructed to take possession of the  

Site whichever is earlier. 
 
15) Period of Final Measurement  : 2 (Two) Months from the date of Virtual  

Completion. 
 
16) Initial Security Deposit                  :2% of the Accepted Value of the 
                                                                                    Tender.   (Clause No. 22)                                                                     
 
17) Total Security Deposit   : As per clause No. 11 a  
 
18)      Refund of initial Security Deposit 
           Comprising of EMD and ISD.  : 50% of the Security Deposit shall be  
       refunded to the Contractor on 
       completion of the work and balance  
       refunded only after the Defect   
       Liability Period is over. 
  
19)    Period for Honoring Certificate  : 1. One Month for R.A. Bills 
       2. The final bill will be submitted by the 
       Contractor within one month of the date fixed 

for completion work and the Bill shall be 
Certified within three months from the date  
of receipt of final bill provided the bills are 
submitted with all pre-requisite documents/test 
reports etc. prescribed in the tender. 

. 
 
 
       ________________________ 

      Signature of Tenderer. 
 

       Date: 
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LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS 
 

1 Vitrified Tiles Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo/RAK/ 
AGL 

2 Ceramic wall Tiles Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo/RAK/ 
AGL 

3 Ceramic floor Tiles (antiskid) Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo/RAK/ 
AGL 

4 False Flooring                                                   Unifloor /Flexi Access Floor/Armstrong 

5 Wooden Laminated Flooring Pergo/Tiles/ Xylos / Armstrong/Vista/ 

6 Aluminum Fittings Jindal/Hindalco/MAAN 

7 Aluminum Extrusion Sections  Jindal/Hindalco/MAAN 
8 MR Grade Plywood Century/Green ply / Anchor /Kit ply 

9 Laminates (1.00mm 
thk.external)/ 0.8 mm 
internal 

Dorby Mica /Royale touch/Century / Green lam/  
Merino/ AIKA/ARCHID 

10 Veneer    Greenplyveneer /Century / Durian/Natural Veneer 

11 Drawer Sliding Fittings   Earl Bihari (EBCO)/ Godrej/ Hettich/Heffle 

12 Floor Spring / Door Closure                           Godrej /Hardwyn /Hyper/Dorma 

13 Triple Computer monitor 
mount/stand arm                           

Vivo/ Dell/ HP  

14 Flush Door                                       Century/ Anchor/Archid/Kit ply  

15 Texturized Interior Paint                               Sandtex Matt/ Dulux/ Berger./ASIAN 

16 Readymade Computer Drawer                       Ebco/ Hettich/ Blum 
17 Paints    Asian/ Nerolac/ Berger/Dulex 

a) Cement paint  
  

Snowcem/ Surfacem/ Durocem. 

b) Synthetic Enamel Paint                                Asian/ Nerolac/ Berger/Dulex. 

c) Acrylic Emulsion Paint               
(Interior and Exterior)   

 
Asian/ Nerolac/ Berger/Dulex 

18 Glazing   Saint Gobian/Modi float Glass, Triveni Glass Ltd., 
Indo Asahi Glass Co.Ltd. 

19 Cement   Grade 43/53 of L. & T., A.C.C., Rajashree, Ambuja. 

20 Fibre Mineral False Ceiling
   

Armstrong /Indian Gypsum Board/Gypro. 

21 ACP Panels   Aluco bond/ ALU Décor/ Alstrong/Alstone 

22 Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus/ LG 

23 Vertical/Roller blinds Vista/MAC/DACK 
 

24  All hardware fittings Earl Bihari (EBCO)/ Godrej/ Hettich/Heffle 
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NB.   1)  The contractor should obtain prior approval from Employer / Consultants before placing order 

for any specific materials.  Employer may / delete any of the makes or brands out of the 

above list.  

 2).  All materials should conform to relevant standards and codes of BIS. 

3) Materials with I.S.I. mark shall be used duly approved by the SBI Engineer / Architect. 

4) All types of paints to be used must have low VOC level. 
 

Note: -    If any material is found to be not up to the mark, the contractor will have to produce 

original bills/certificate from the manufacturer or his authorised Distributor for 

authenticity and genuineness of the material for consideration and as per make 

approved by the SBI. The same will not be considered for payment.    
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