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TENDER PART-A 
TENDER ID- LHO/BHO/P&E/24-25/49  

 

 

STATE BANK OF INDIA  

PREMISES AND ESTATES DEPARTMENT 
L H O BHOPAL 

 

PROPOSED INTERNAL ELECTRICAL WORKS 

OF 12 NOS STAFF QUARTERS AND COMMON 

AREA AT SBI STAFF COLONY KHAJURAHO 

(M.P.)  

 

(TECHNICAL BID)  
 
 

              
 ARCHITECTS 

design home 
455/3 Shakti Nagar Bhopal 

Ph: 09425004543,  07554271687 
Email: designhome_bpl@yahoo.com 

Web: designhome.in  
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NOTICE INVITING TENDERS 
 

STATE BANK OF INDIA, Premises & Estates Department, Local Head Office, Bhopal 
through its Architect M/s. Design Home Bhopal invites “online item rate E-tender” from the 
SBI  Empaneled contractors under appropriate category for the captioned work.  
 
The SBI Empaneled contractors who receive NIT from Architect are only entitled to 
quote for this tender. 
 
The details of tender are as under:- 
 
S.N
o. 

Description  

1. Name of work Proposed Internal Electrical works of 12 nos 
staff quarters and common area of SBI Staff 
Colony at Khajuraho (M.P.) 

2. Nature of Work Electrical works 
3. Time allowed for completion 120 Days from the date of Commencement 
4. Tender Processing Fees NIL 

 
5. Earnest Money Deposit Rs. 19,000/- (Rupees nineteen thousand only) by 

means of Demand Draft / Banker’s cheque (Valid for 
a period of 90 Days from the last date of submission of 
the tender) from any Nationalized Bank drawn in 
favour of A.G.M. (P&E) State Bank of India, LHO 
Bhopal. 

6. Initial Security Deposit The successful tenderer will have to submit a sum 
equivalent to 2% of accepted tender value less EMD 
by means of DD drawn in favour of A.G.M. (P&E) 
State Bank of India, LHO Bhopal within a period of 15 
days of acceptance of tender. 

   
7. Date of issue of tender 

documents form Bank’s 
website 

From 21.08.2024 to 10.09.2024 
https://www.etender.sbi/ 

8. Last date & time for 
submission of Online 
Technical and Price bid, & 
EMD  

Up to 3:00 P.M. On 10.09.2024 
Note: It is sole responsibility of the bidder to ensure 
submission of their EMD by stipulated date and time at 
specified address failing which they will not be allowed 
to participate in e-tendering 

9. Date & Time of opening of 
e-tenders 

3:30 P.M. On 10.09.2024 

10. Address at which along with 
EMD & Tender document 
proof has to be submitted. 

The A.G.M. (P&E), State Bank of India, Local Head 
Office, Hoshangabad Road, Bhopal 462011 
 
 

11. Place of opening tenders The A.G.M. (P&E), State Bank of India, Local Head 
Office, Hoshangabad Road, Bhopal 462011 
 

12. Liquidated Damages 0.50% of contract amount per weeks subject to max. 
5% of contract value or final bill value. 
 

13. Defect’s liability period 12 Months from the date of Virtual Completion 
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14. Validity of offer 90 days from the date of opening of Price-bid 
15. Value of Interim 

Certificate 
Rs. 12 Lakhs. No advance on materials / plant / 
machinery or mobilization advance shall be paid 
under any circumstances 

16. Submission of Technical 
Bid (Hard Copy) 

Contractors shall download the entire Technical 
Bid to get acquainted with terms and conditions 
and without fail in the e-tendering portal after 
putting the signature and seal. Failing to upload 
as stated above, the tender will be rejected. 
However, L1 Tenderer should submit the whole 
technical bid spirally bound securely and in serial 
order containing all pages duly signed with 
company seal and date to this office within 7 days 
of receipt of confirmation. Failure to submit the 
hardcopy of Technical Bid may render the bidder 
disqualifies. 

17. Agency for arranging e-
tender/online bidding 

Service provider:M/s e-Procurement 
Technologies Ltd.,(Procure Tiger) 

A-201, Wall Street-II, Opp. Orient Club, Near 
Gujarat College, Ahmedabad-380006, Gujrat 
State, India Tel.: PH Nos.:+9179-681368 
40/31/35/63/29/57/53/43/52/20/59/22, Mobile 
No.: 9081000427/99044079/6386155829 
Email:sujith@auctiontiger.net, sujith@eptl.in, 
jaymeet.rathod@auctiontiger.net, 
mehnaz@eptl.in, geeta@auctiontiger.net 

18. Corrigendum The contractors have to visit the Bank’s web site 
regularly for any corrigendum till the last date and 
time of opening of tender. 

 
 
19. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) 
<Procurement News>.It shall be responsibility of the contractor to arrange and ensure 
that all pages of technical and financial bid are properly bound separately. Tenders in 
loose pages may be disqualified. 
 
20. The contractor shall sign and stamp each page of the tender document thereby 
ensuring the number and sequence of all pages. 
 
21. No conditions other than mentioned in the tender will be considered, and if given 
they will have to be withdrawn before opening of the price-bid. 
 
22. The SBI reserve their rights to accept or reject any or all the tenders, either in 
whole or in part without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 
 
23. Tenders received without EMD shall be summarily rejected and such tenders shall 
not be allowed to participate in the online price bidding process.  
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24. In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 
 
25. SBI has the right to accept / reject any / all tenders without assigning any reasons 
and no correspondence shall be entertained in this regard. 
 
 
 
 
The A.G.M. (P&E) 
State Bank of India 
L.H.O. Bhopal. 
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F O R M  O F  T E N D E R  

To, 

The AGM (P&E) LHO, 

STATE BANK OF INDIA BANK, 

LHO, Hoshangabad Road 

BHOPAL. 

NAME OF WORK: Proposed Internal electrical works of 12 nos SBI staff quarters 
and common area of SBI Staff Colony at Khajuraho (M.P.) 

Sir, 

3.1    Having  visited the site and examined the drawings, conditions  of contract,  special  
conditions of contract,  General  specifications  and detailed  specifications, schedules and bill 
of quantities for  the  construction  of the above named works, we offer to construct, complete  
and maintain  the whole of the said works in conformity with the  said  drawings,  conditions  of  
contract, specifications, schedules  and  bill  of quantities for the sum stated in bill of quantities 
of this Tender  Document or such other sum as may be ascertained in accordance with the  
said conditions of contract. 

3.2    We undertake to complete and deliver the whole of the works  comprised in the 
contract within the time stated in the appendix hereto. 

3.3    We have independently considered the amount of liquidated  damages shown  in  the 
Appendix hereto  and agree that it represents a  fair  estimate  of  the loss likely to be 
suffered, by you in the  event  of  the works not being completed in time. 

3.4    We  agree to abide by this tender for the period of 90  days  from opening  of envelope 
3 or extension there of as required by the  employer from  the date fixed for receiving the 
same and it shall  remain  binding upon us and may be accepted at any time before the expiry 
of that period. 

3.5    We  confirm that the period and rates as referred in the  agreement or general 
conditions of contract are given or summarized in the appendix hereto, to which we give our 
consent and agree to abide by the same. 

3.6    If this tender is accepted, we undertake to enter into and execute at our cost, when 
called upon by the employer to do so, a contract agreement in  the  prescribed form. Unless 
and until a  formal  agreement  is prepared  and executed this tender together with your 
written  acceptance there of, shall constitute a binding contract between us. 

3.7    We understand that if our tender is accepted, we are to be jointly and severally 
responsible for the due performance of the contract. 

3.8    We  understand that you are not bound to accept the Lowest or  any tender  you may 
receive and may reject all or any tender, accept  or  entrust  the entire work to the contractor 
or divide the work to more  than one  contractor  without assigning any reason or giving  any  
explanation whatsoever. 

Dated this __________________________ day of __________________ 2024 Signature 
_____________________________ in the capacity of ______________________ duly 
authorized to sign tenders for and on behalf of 
_____________________________________________ 

    (IN BLOCK CAPITALS) 

Witness  : 

Signature/ Address: 
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APPENDIX TO FORM OF TENDER 

GENERAL CONDITIONS OF CONTRACT CLAUSE NO. 

Defects Liability period 12 Months (Clause No. 5.37) 

Date of commencement 7 days from the date of acceptance letter is issued to contractor 
or day  on which the contractor is instructed to take possession 
of the site whichever is later. (Clause No. 5.14) 

 

Time of completion 120 Days from the date of commencement. (Clause No. 5.14) 

 

Period of Final Measurement One months from the date of virtual completion (Clause No. 
5.31) 

Liquidated damages 0.5% of   the  tendered   amount   shown   in   the  tender per 
week subject to the ceiling of 5% of the accepted contracted 
sum. (Clause No. 5.15) 

 

Minimum value of work for  

interim certificate      

12.0 Lakhs (This value shall be the difference of  work done of 
two consecutive bills). (Clause No. 5.29) 

 

Initial security deposit 2% of the accepted tender value including earnest money 

 (Clause No. 5.12) 

 

Retention percentage 10% of the accepted tender amount subject to maximum  as 
per clause (Clause No. 6.3) 

 

Refund of total security 
comprising of EMD, ISD and 
Retention 

The initial security deposit comprising of EMD, shall be 
refunded to the  ISD and retention  contractor within 14 days of 
the issue of certificate of Virtual completion. The retention 
amount will be refunded to the contractor 14 days after the end 
of the defect liability period. (Clause No. 5.12) 

Period of honoring Certificate 
  

15  days   from  date of  receipt of certificate from  the 
Architect. (Clause No. 5.29)    

 

GST Contractor to Quote rates excluding GST, the same shall be 
paid separately by the Bank as applicable 
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SAMPLE BUISNESS RULE DOCUMENT 

 
ONLINE E-TENDERING FOR Proposed Internal electrical works of 12 nos SBI staff 
quarters and common area of SBI Staff Colony at Khajuraho (M.P.) 
(A) Business rules for E-tendering: 

1. Only empaneled contractors with SBI under appropriate category who are invited by the 
project Architect/SBI shall only be eligible to participate. 
 

2. SBI will engage the services of and E-tendering service provider who will provide 
necessary training and assistance before commencement of online bidding on Internet. 

 
3. In case of e-tendering, SBI(A.G.M. P&E) will inform the vendor in writing, the details of 

service provider to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format 

(provided by service provider), before start of E-tendering. Without this the vendor will 
not be eligible to participate in the event. 
 

6. The Contractors will be required to submit the hard copy of EMD and proof of tender 
application copies in sealed Envelope to the office of State Bank of India at the address 
mentioned hereinbefore by the stipulated date and time. Contractors not submitting any 
one or more documents shall not be eligible to participate in the on line price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 
 
 
(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s e-
Procurement Technologies Pvt Ltd, Ahemedabad, has been engaged by 
SBI an authorized service provider. Please go through the guidelines given 
below and submit your acceptance to the same along with your Commercial 
Bid. 

 

1. E-tendering shall be conducted by SBI through M/s e-Procurement 
Technologies Pvt Ltd, Ahemedabad on pre-specified date. While the 
Contractors shall be quoting from their own offices/ place of their choice, 
Internet connectivity and other paraphernalia requirements shall have to be 
ensured by Contractors themselves. In the event of failure of their Internet 
connectivity, (due to any reason whatsoever it may be) it is the bidders’ 
responsibility. In order to ward-off such contingent situation bidders are 
requested to make all the necessary arrangements/ alternatives such as back–
up power supply whatever required so that they are able to circumvent such 
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situation and still be able to participate in the E-tendering successfully. Failure 
of power at the premises of Contractors during the E-tendering cannot be the 
cause for not participating in the E-tendering. On account of this the time for the 
E-tendering cannot be extended and SBI is not responsible for such 
eventualities. 

 

2. M/s e-Procurement Technologies Pvt Ltd, Ahemedabad shall arrange to 
train your nominated person(s), without any cost to you. They shall also explain 
you all the Rules related to the E-tendering. You are required to give your 
compliance on it before start of bid process.   

 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be 
conducted in Indian currency & Unit of Measurement will be displayed in Online 
E-tendering. 

 
 

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in 
the tender document and shall not be subjected to any change whatsoever. 

 

5. Procedure of E-tendering: 

 

a.a.1.a.i. Online E-tendering :   

 

(a.a.1.a.i.3.a) The hard copy of the Technical as well as Price Bid is 
available on the Bank’s website during the period specified in the NIT. 

(a.a.1.a.i.3.b) Online e-tendering is open to the empaneled bidders who 
receive NIT from the SBI and qualified for participating in the price 
bidding as provisions mentioned hereinabove through SBI approved 
Service Provider. 

(a.a.1.a.i.3.c) The Price-Bid shall be made available online by the Service 
Provider wherein the contractors will be required to fill-in their Item-wise 
rates for each item. 

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute 
to submit their online item-wise quote in the price bid to avoid 
complications related with internet connectivity, network problems, 
system crash down, power failure, etc. 

(a.a.1.a.i.3.e) It is mandatory to all the bidders participating in the price 
bid to quote their rates for each and every item.  

(a.a.1.a.i.3.f) In case, contractor fails to quote their rates for any one or 
more tender items, their tender shall be treated as “Incomplete 
Tender” and shall be liable for rejection. 

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name 
& Password by M/s e-Procurement Technologies Pvt Ltd, Ahemedabad. 
The Bidders are requested to change the Password after the receipt of initial 
Password from M/s e-Procurement Technologies Pvt Ltd, Ahemedabad. All 
bids made from the Login ID given to the bidder will be deemed to have been 
made by the bidder.  
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7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work 
as specified. Bids once made, cannot be cancelled / withdrawn and the Bidder 
shall be bound to execute the work at the quoted bid price. In case the L-1 
Bidder backs out or fail to complete the work as per the rates quoted, SBI shall 
at liberty to take action as deemed necessary including depaneling such 
contractors and forfeiting their EMD. 

 

8. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on 
award of Contract shall be final and binding on all the Bidder 

  
9. SBI shall be at liberty to cancel the E-tendering process / tender at any time, 

before ordering, without assigning any reason. 

 

10. SBI shall not have any liability to bidders for any interruption or delay in access 
to the site irrespective of the cause. 

 

11. Other terms and conditions shall be as per your techno-commercial offers and 
other correspondences till date.  

 

12. OTHER TERMS & CONDITIONS:  

 

- The Bidder shall not involve himself or any of his representatives in Price 
manipulation of any kind directly or indirectly by communicating with other 
suppliers / bidders. 

 

- The Bidder shall not divulge either his Bids or any other exclusive details of 
SBI to any other party. 

 

- SBI decision on award of Contract shall be final and binding on all the 
Bidders. 

 

- SBI reserves their rights to extend, reschedule or cancel any E-tendering 
within its sole discretion.  

 

- SBI or its authorized service provider M/s e-Procurement Technologies 
Pvt Ltd, Ahemedabad shall not have any liability to Bidders for any 
interruption or delay in access to the site irrespective of the cause. 

 

- SBI or its authorized service provider M/s e-Procurement Technologies 
Pvt Ltd, Ahemedabad is not responsible for any damages, including 
damages that result from, but are not limited to negligence.  

 

- SBI or its authorized service M/s e-Procurement Technologies Pvt Ltd, 
Ahemedabad will not be held responsible for consequential damages, 
including but not limited to systems problems, inability to use the system, 
loss of electronic information etc. 

 

N.B. 
- All the Bidders are required to submit the Process Compliance Statement 

(Annexure II) duly signed to M/s e-Procurement Technologies Pvt Ltd, 
Ahemedabad. 

 
 -      All the bidders are requested to ensure that they have a valid digital 

signature certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 
 

(The bidders are required to print this on their company’s letter head and sign, stamp 
before emailing) 

 
 

To, 
M/s. e-Procurement Technologies Pvt Limited, 
B-704, Wall Street-II, Opp. Orient Club, Near Gujrat College Road, 
Ellise Bridge, Ahemedabad-380006 
Mobile no. 7940016800 
Email: aman.v@procuretiger.com 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE 
ON LINE E-TENDERING FOR Proposed Internal electrical works of 12 nos SBI 
staff quarters and common area of SBI Staff Colony at Khajuraho (M.P.) 
 
Dear Sir, 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the 
Tender document. 
This letter is to confirm that: 

 

1) The undersigned is authorized representative of the company. 

 

2) We have studied the Commercial Terms and the Business rules governing the E-
tendering as mentioned in RFP of SBI as well as this document and confirm our 
agreement to them. 

 

3) We also confirm that we have taken the training on the E-tendering tool and have 
understood the functionality of the same thoroughly. 

 

4) We confirm that SBI and M/s e-Procurement Technologies Pvt Ltd, 
Ahemedabad shall not be liable & responsible in any manner whatsoever for 
my/our failure to access & bid on the e-E-tendering platform due to loss of internet 
connectivity, electricity failure, virus attack, problems with the PC, any other 
unforeseen circumstances etc. before or during the E-tendering event. 

 

5) We confirm that we have a valid digital signature certificate issued by a valid 
Certifying Authority.  

 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering 
process.  

 
With regards, 
Date: 
 
Signature with company seal 
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Name: 
 
Company / Organization: 
 
 
Designation within Company / Organization: 
 
Address of Company / Organization:  
 
Scan it and send to this Document on --------------------------- 
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S E C T I O N  -  I I  

I N S T R U C T I O N S  F O R  T E N D E R E R  

2.0   The  details of work to be carried out and its scope are given  in the  specifications and 
bill of Quantities of these documents which  also indicate a brief description of the Project 
where work is to be executed.  

The  Tenderers are advised to study the same carefully  before  tendering  and  they  shall be 
deemed to have fully acquainted themselves  with  the same. 

2.1    The  Tenderers, in their own interest, are advised to inspect  and  examine  the  site  
and its surroundings and  satisfy  themselves  before submitting their tenders, in respect of 
the site conditions including but not  restricting to the following which may influence or effect 
the  work or cost thereof under the contract. 

a)   Site conditions  including access to the site, existing  and  required roads and other 
means of transport/communication for use by him in  connection with the work. 

b)     Requirement and availability of land and other facilities for his  enabling works, stores 
and workshops etc. 

c)     Ground  condition  including those  bearing  upon  transportation, disposal,  handling  
and storage or materials required for  the  work  or obtained therefrom; 

d)     Source and extent of availability of suitable materials including water etc. and labour 
(skilled and unskilled) required for work and  laws and Regulations governing their use and 
employment;   

e)     The type of equipment and facilities needed preliminary  for  and in the performance of 
the work and for successful completion of work. 

f)     All other information pertaining to and needed for the  work  including information as to 
the risks, contingencies and other circumstances which may influence or effect the work or the 
cost thereof under  this contract. 

2.2   The tenderers should note that the information, if any, in  regard to the site and local 
conditions, as contained in these tender  documents has been given merely  to assist the 
tenderers and is not warranted to be complete. 

2.3     The tenderers should note and bear in mind that the  BANK  shall bear  no  
responsibility for the lack  of acquaintance of  the  site  and other conditions or any information 
relating thereto, on their part.  The consequences of the lack of any knowledge as aforesaid 
on the part of the tenderers shall be at their risk and cost and no charges or claims  
whatsoever  consequent upon the lack of any information, knowledge or  understanding shall 
be entertained or payable by the BANK. 

2.4    Immediately on receipt of the Tender Documents from the BANK  but at least seven 
days prior to the date fixed for opening of Envelope No. 1 &  2 of Tender, the Tenderer may 
submit in writing any tender enquiry  on matters where clarifications or additional information is 
desired.      

If  considered  appropriate,  the  BANK  reserves  the  right  to   issue addendum(s) or 
amendment(s) to any condition/specifications/schedules  to all  Tenderers  before the date of 
submission. Tenders submitted  by  the tenderers shall be deemed to cover the effect of such  
addendum(s)/amendment(s)  issued  and  such addendum(s)/amendment(s) duly  signed  by  
the tenderers shall be submitted along with the tenders. 

2.5  The tender should be submitted in the prescribed form and the same should be signed 
as laid down here under; 

a)    If the tender is submitted by an individual it shall be signed  by the  proprietor  above his 
full name and full name of his firm  with  his current business address. 
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b)    If  the  tender is submitted by a proprietary firm,  it  shall  be signed  by the proprietor 
above his full name and full name of  his  firm with its name and current business address. 

c)    If  the tender is submitted by a firm in partnership, it shall  be signed  for  and on behalf of 
the firm by all the partners  of  the  firm above,  their  full names and current business 
address, or by  a  partner holding the power of attorney for the firm by signing the tender in 
which case  a  certified  copy of the Power of  Attorney  shall  accompany  the tender.  A  
certified copy of the partnership deed and  current  business address of all the partners of the 
firm shall also  accompany the tender. 

d)    If the  tender is submitted by a Limited company,  or  a  Limited corporation,  it shall be 
signed by a duly authorized person holding  the power  of attorney for signing the tender in 
which case a certified  copy of the Power of Attorney shall accompany the tender. Such 
Limited company or  Corporation may be required to furnish satisfactory evidence  of  its 
existence before the contract is awarded. 

e)    If  the  tender is submitted by a group of firms,  the  sponsoring firms  shall submit 
complete information pertaining to each firm  in  the group and state along with the bid as to 
which of the firm shall have the responsibility for tendering and for completion of the contract  
document and  furnish  evidence admissible  in  law in respect of   the  authority assigned  to 
such firm on behalf of the group of the firms for  tendering and  for  completion of the contract 
of the contract document.  The  full information and satisfactory evidence pertaining to the 
participation  of each members of the group of firm in the tender shall be furnished  along with 
the tender. 

f)    All witnesses and sureties (if any) shall be persons of status and their full  names, 
occupations and address shall be stated  below  their signatures.  All signatures affixed on 
each page in the tender  will  be dated. 

2.6    The tenderer shall furnish with his tender : 

a)    Construction  schedule showing all activities of work  in  details and in the form of Bar 
Chart proposed to be completed within the  stipulated period duly signed as token of 
acceptance. 

b)  Details of plant, equipment and Machinery immediately available with the tenderer for 
deployment on the work. 

c)    Detail of Technical and supervisory personnel already employed by tenderer  which he 
proposes to utilize for this work and such other  personnel which he proposes to employ 
further for this work. 

d)   Relevant information on the capacity, financial resources and  experience about himself. 

2.7    The earnest money deposit without any interest will be returned to the unsuccessful 
tenderers only after validity period/award of work. 

2.8   The  BANK  or  its duly authorized representative  will  open  the tenders  in the presence 
of tenderers who may be present at the time.  If any of the tenderer or his agent is not present 
at the time of opening of tender, the BANK or its duly authorized representative will, on 
opening of tenders of the absentee tenderer, prepare a statement of the  attested and  
unattested  corrections in the tender under his signatures.  Such  a statement shall then be 
binding on the absentee tenderer. 

2.9 Tenders, which should always be placed in sealed covers, with  the name  of the project 
written on the envelopes will be received  by AGM (P&E) LHO Bhopal STATE BANK OF 
INDIA upto 3:00 pm On 23.08.2024 and will be opened  by him in his office after 3:30 PM. 

2.10   The  time  allowed  for the carrying out of the work  will  be 90 Days from the date of 
written orders to commence the work. 

2.11   The  tenderers should quote for all the items of work as given  in the  bill of quantities. 
The rates shall be written in both the words and in figures.  Tenderer shall also show cost of 
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each item, total of  each subhead and, the Grand total  of the whole contract. Corrections, if 
any, shall be made by crossing out, initialing dating and rewriting.  

2.12   While a contractor signs a tender in an Indian language the total amount tendered 
should also be written in the same language. In the case of illiterate contractors the rates and 
the amount tendered should  be attested by a witness. 

2.13   Issue of tender form will be stopped one days before the date fixed for the opening of 
tenders. 

2.14 Earnest  money  amounting  to (RS 21000.00/-.) in the form of BANK Draft drawn in 
favour of " AGM (P&E) LHO Bhopal a/c (name of/Contractor’s firm ) Bhopal"  must  
accompany each tender and each tender is to be in  a  sealed cover  superscribed "Tender for 
Proposed Electrical & Air-Conditioning work of Guest Rooms (8 Nos) with Dining & 
Waiting Area at Ground & First Floor Zonal Office Gwalior. at STATE BANK OF INDIA" 
and  addressed to the office of  AGM (P&E) LHO Bhopal. 

2.15   The contractor whose tender is accepted will be required to furnish by way of security 
deposit 2% of the accepted tender amount (including earnest money) for the due fulfillment of 
his  contract. The Security Deposit shall be collected as detailed in General conditions of 
contract clause no. 5.12. 

2.16  The  acceptance  of a tender will rest with  the  STATE BANK OF INDIA, which does not 
bind itself to accept the lowest tender,  and  reserves  to itself the authority to reject any or all 
of the  tenders  received without the assignment of any reasons. All tenders in which any of 
the prescribed  conditions are not fulfilled or are  incomplete  in  any respect are liable to be 
rejected. 

2.17   Canvassing in connection with tenders is strictly prohibited  and the tenders submitted 
by the contractors who resort to canvassing will be liable to rejection. 

2.18   All item rates shall be quoted on the proper form of the tender alone. 

2.19   An item rate tender containing percentage below/above  will  be summarily rejected. 
However,where a tenderer voluntarily offers a rebate for payment within a stipulated period. 
This may be considered. 

2.20   On  acceptance of tender, the name of the  accredited  representative(s)  of the 
contractor who would be responsible for  taking  instructions   from  the  Employer/Architect  
shall  be  communicated   to   the Employer/Architect. 

2.21   Special  care  should be taken to write in figures as well  as  in words  and the amounts 
in figure only, in such a way that  interpretation is  not possible. The total amount should be 
written both in figures and words.  In case of figures, the word 'Rs' should be written  before,  
the figure of Rupees and words 'p'   after the decimal figures, e.g. Rs  2.15 p and in case 
words, the word 'Rupees' should precede and the word  paise should  be  written at the end, 
unless the rate is in  whole  rupees  and followed  by the words 'only', it should invariably be 
upto  two  decimal places.  While quoting the rates in the bill of quantities,  the  word 'only'  
should be written closely following the amount and it should  not be written in the next line. 

2.22  (a) The  BANK does not bind itself to accept the  lowest  tender but it may accept any 
tender and reserves to itself the right of  accepting the whole or any part of a tender and the 
tenderer shall be bound  to perform the same at the rate quoted.  

(b)   The BANK  reserves the right to accept the tender in full  or  in parts and that the 
tenderer shall have no claim for revision of rates  or other conditions if the tender is accepted 
in parts.    

2.23   The contractor shall give a list of his relatives working with the BANK along with their 
designations and addresses. 

2.24   No employee of the BANK is allowed to work under or as a contractor  for a period of 
two years after his retirement from  BANK  services, without  the previous permission of the 
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BANK. This contract is liable to be cancelled if either the contractor or any of his employees is 
found at any time to be a such a person who had not obtained the permission of the BANK  as 
aforesaid before submission of the tender or engagement  in  the contractor's service. 

2.25   The tender for works shall remain open for acceptance for a period of 90 days from the 
date of opening of Envelope No. 3 of the tenders.  If any tenderer withdraws his tender before 
the said period, then the BANK shall be at liberty to forfeit Earnest Money paid along with the 
tender. 

The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in full 
in case he does not remit the initial security deposits within the stipulated period or start the 
work by the stipulated date mentioned in the award letter. 

2.26  The tender for the work shall not be witnessed by a contractor  or contractors  who  
himself/themselves  has/have tendered or  who  may  and has/have  tendered for the said 
work. Failure to observe  this  condition would  render tenders of the contractors tendering as 
well as  witnessing the tender liable to summary rejection. 

2.27  It  will be obligatory on the part of the tenderer to  tender  and sign  the tender 
documents for all  the component parts and  that,  after the  work is awarded, he will have to 
enter in to an agreement, for  each component with the competent authority in the BANK. 

2.28   Sealed tenders are to be delivered in person to the officer  nominated  for the purpose 
or put in a sealed tender box kept in  the  office before the stipulated time. 

2.29  The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the 
Tender Documents. 

 

 

SIGNATURE OF THE COMPETENT 
AUTHORITY 

        STATE BANK OF INDIA  
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A R T I C L E S  O F  A G R E E M E N T  

(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules) 

 

This agreement is made on ____________ day of _____________ 2024   between (STATE 
BANK OF INDIA LHO BHOPAL, ______________________ (hereinafter called "The 
Employer") of the one part and _________________________________  (hereinafter called 
"the Contractor") of the other part. 

WHEREAS the Employer is desirous of certain works should be executed viz. Proposed 
Electrical & Air-Conditioning work of Guest Rooms (8 Nos) with  Dining & Waiting Area 
at Ground & First Floor Zonal Office Gwalior and has by letter of acceptance dated 
________________ accepted a tender by the contractor for the execution, completion, and 
maintenance of such works, now THIS AGREEMENT WITNESSES as follows : 

 

4.1    In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the said conditions of contract hereinafter referred to : 

4.2  The following documents shall be deemed to form and to read construed as part of this 
agreement, viz. 

 i)   Original tender document. 

 ii)  Relevant correspondence all letters/correspondence forming part of contract and 
referred to in  acceptance letter. 

iii)   Acceptance letter. 

iv)   Bill of quantities. 

v)    The drawings. 

vi)   Time and progress chart. 

vii)  Other  additional documents as required, 

a) 

b) 

c) 

viii)  Article of Agreement. 

4.3   The aforesaid documents shall be taken as complementary and mutually explanatory 
of one another, but in the case of ambiguities of discrepancies the latest documents issued by 
the BANK shall prevail over on earlier documents. 

 * Give the Name, Destination and Address of the Contractor. 

4.4   In consideration of the payment to be made by the employer to the contractor as 
hereinafter mentioned, the contractor hereby covenants with the employer to perform execute, 
complete and maintain the work in conformity in all respects with the provision of the contract.  

4.5 The employer hereby covenants to pay the contractor in consideration of the 
execution, completion and maintenance of the works such sums as shall become 
payable hereunder at the time(s) and in the manner prescribed in the said conditions 
and price schedule of quantities/bill of quantities prescribed in the contract. 
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IN WITNESS whereof the parties hereto have caused their respective common seals to be 
hereunto affixed (or have hereunto set their respective hands and seals) the day, month and 
year first above written. 

 SIGNED AND SEALED AND DELIVERED BY THE 

 

said ______________________       said 
_________________________ 

 

(Name _____________________)       (Name 
________________________) 

on behalf of the contractor      on behalf of the employer 

 

In the presence of       In the presence of  

Name: ______________        Name: 
_______________________ 

Address: ___________________       Address: ____________________ 

 ___________________________       ____________________________ 

  

 This form is included in the tender documents only for the information of the tenderers. 
Only the successful tenderer will be, in due course, required to complete the form. 
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 INSTRUCTIONS TO THE TENDERERS 

 
 1.0  Scope of work 
  

 Proposed Internal electrical works of 12 nos SBI staff quarters and 
common area of SBI Staff Colony at Khajuraho (M.P.). 

  
 Site and its location 

  
 The proposed work is to be carried out at SBILD Indore 
  
 2.0  Tender documents 
  
 2.1  The work has to be carried out strictly according to the conditions stipulated in 

the tender consisting of the following documents and the most workmen like manner. 
  
 Instructions to tenderers 
  
 General conditions of Contract 
  
 Special conditions of Contract 
  
 Additional specifications 
  
 Drawings 
  
 Priced bid A 
  
 2.2  The above documents shall be taken as complementary and mutually 

explanatory of one another but in case of ambiguities or discrepancies, shall take 
precedence in the order given below; 

  
 a) Price Bid 

 b) Additional Specifications 

 c) Technical specifications 

 d) Drawings 

 e) Special conditions of contract 

 f) General conditions of contract 

 g) Instructions to Tenderers 

  
 2.3  Complete set of tender documents including relative drawings can be 

downloaded from the website www.sbi.co.in 
  
 2.4  The tender documents are not transferable. 
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 3.0  Site Visit 
 3.1  The tenderer must obtain himself on his own responsibility and his own 

expenses all information and data that may be required for the purpose of filling this 
tender document and enter into a contract for the satisfactory performance of the work. 
The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc; 

 
 The tenderer  will be fully responsible for considering the financial effect of any or all 

the factors while submitting his tender. 
 

 4.0  Earnest Money 
 4.1  The tenderers are requested to submit the Earnest Money of Rs. 19,000/- 

(Rupees nineteen thousand only) by means of Demand Draft / Pay Order (Valid 
for a period of 90 Days from the last date of submission of the tender) from any 
Nationalized Bank drawn in favour of A.G.M. (P&E) State Bank of India, LHO 
Bhopal and payable in Bhopal. NO TDR / STDR SHALL BE ACCEPTED AS EMD 

 
 4.2  EMD in any other form other than as specified above will not be accepted. 

Tender not accompanied by the EMD in accordance with clause 4.1 above shall be 
rejected. 

 4.3  No interest will be paid on the EMD. 
 4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of 

Contract. 
 4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 5.0  Initial/ Security Deposit 
 The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 

value less EMD by means of DD drawn in favour of A.G.M. (P&E) State Bank of India, 
LHO Bhopal within a period of 15 days of acceptance of tender. 

 
 6.0  Security Deposit 
 6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract 

value is in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 
3% shall be deducted from the running account bill of the work at the rate of 10% of 
the respective running account bill i.e., deduction from each running bill account will be 
@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. 
The 50% of the Total Security Deposit shall be paid to the contract on the basis of 
architect’s certifying the virtual completion. The balance 50% would be paid to the 
contractors after the defects liability period as specified in the contract. 

 
 6.2 Additional Security Deposit 
 Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be 

applicable if the bid price is below 7.5 % of the estimated cost put to tender. The amount 
of such ASD/ APG shall be the difference between 92.5 % of estimated cost put to 
tender and the quoted price. Such ASD could be in the form of DD / STDR in the 
Bank’s name as per format approved by the Bank. On successful completion of work 
ASD will be returned to the contractor. In case contractor fails to complete the work in 
time or as per tender specification or leave the job incomplete, the bank will be at liberty 
to recover the dues from ASD or to forfeit such ASD as the case may be within its sole 
discretion. 
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 6.3 Retention Money: - 
Besides the SD as deposited by the contractor in the above said manner, the Retention money 
shall be deducted from the running account bill at the rate of 10% of the gross value of work 
done by the contractor and claimed in each bill provided the total security deposit i.e. ISD plus 
EMD plus Retention Money shall both together not exceed 5% of the contract value. The 50% 
of the total security deposit shall be refunded to the contractor without any interest on issue of 
Virtual Completion certificate by the Architect/consultant. The balance 50% of the total security 
deposit shall be refunded to the contractors without interest within fifteen days after the end of 
defects liability period provided the contractor has satisfactorily attended to all defects in 
accordance with the conditions of contract including site clearance liberty to recover the dues 
from ASD or to forfeit such ASD as the case may be within its sole discretion. 
 

 6.4 No interest shall be paid to the amount retained by the Bank as Security 
Deposit. 

 
 7.0  Signing of contract Documents 
 The successful tenderer shall be bound to implement the contract by signing an 

agreement and conditions of contract attached herewith within 30 days from the receipt 
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or 
not. 

 8.0  Completion Period 
 Time is essence of the contract. The work should be completed in all respect 

accordance with the terms of contract within a period of 120 days (120 days) from the 
date of award of work. 

 9.0  Validity of tender 
 Tenders shall remain valid and open for acceptance for a period of 90 days from the 

date of opening price bid. If the tenderer withdraws his/her offer during the value 
period or makes modifications in his/her original offer which are not acceptable to Bank 
without prejudice to any other right or remedy the Bank shall be at liberty forfeit the 
EMD. 

 10.0  Liquidated Damages 
 The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 

contract value. 
 

 11.0  Rate and prices: 
 11.1 The tenderers need not quote their rates for which no quantities have been given. 

In case the tenderers quote their rates for such items those rates will be ignored and 
will not be considered during execution. 

 
 11.2 The tenderers should not change the units as specified in the tender. If any unit 

is changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 

 
 The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed he should immediately bring to the knowledge of the 
Architect/ SBI. 

 
 11.3 Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 
 

 11.4  Each page shall be totaled and the grand total shall be given. 
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 11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 
 

 11.6 The SBI reserve their rights to accept any tenders, either in whole or in part or 
may entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard. 

 
 11.7 In case it is decided by the SBI to drop one or more buildings from the scope of 

work at any stage of the project, the contractor shall not be entitled to raise any claim / 
compensation for such deleted scope of work. Also, the SBI may consider issuing work 
order for various buildings in phases but within a reasonable time interval and the 
contractor shall be bound to execute the same within the stipulated time period and as 
per rates quoted by them in this tender without any claim for price escalation. 

 
 12. Restriction under Rule 144 9XI) of General Financial Rules 2017 of 

Ministry of Finance, India order no. F. No. 6/18/2019/PPD dated 23rd July 
2020. 

  
 Any bidder from a country which shares a land border with India will be 

eligiable to bid in this tender ONLY if the bidder is registered with the 
Competent Authority (registration committee constituted by the Department 
for promotion of industry and internal Trade). 

 ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in 
certain contexts) means any person or firm or company, including any 
member of a consortium or joint venture (that is an association of several 
persons, or firms or companies), every artificial judicial person not falling in 
any of the descriptions of bidders stated hereinbefore, including any agency 
branch or office controlled by  such person, participating  in a procurement 
process. 

 ‘bidder from a country which shares land border with India (such a country); 
for this purpose means: 

 An entity incorporated, established or registered in such a country, or 

 A subsidiary of an entity incorporated, established or registered in such a 
country or 

 An entity substantially controlled through entities incorporated, established or 
registered in such a country, or 

 An entity whose beneficial owner is situated in such a country or 

 An Indian (or  other) agent of such an entity or 

 A natural person who is a citizen of such a country or 

 A consortium or joint venture where any member of the consortium or joint 
venture falls under any of the above. 
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  
     The beneficial owner for the purpose of (iii) above will be as under: 

 In case of A Company or Limited Liability Partnership, the beneficial owner is 
the natural person(s), who, whether acting alone or together, or through one or 
more judicial person, has a controlling interest or who exercise control through 
other means. 

 Explanation- 
 “Controlling ownership interested” means ownership of or entitlement to more 

than twenty five percent of shares  or capital or profits of the Company; 

 “Control” shall include right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements; 

 In case of a partnership firm, the beneficial owner is the natural person(s), who 
whether acting alone or together, through one or more judicial  person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership; 

 In case of an unincorporated association or body of individuals, the beneficial 
owner is the natural person(s), who whether acting alone or together, through 
one or more judicial  person, has ownership of or    entitlement to more than 
fifteen percent of capital or profits of such association or body of individuals. 

 Where no natural person is identified under (1) or (2) or (3) above, the 
beneficial owner is the relevant natural person who holds the position of senior 
managing official; 

 In case of a trust, the trustiest, the identification of beneficial owner(s) shall 
include identification of the author of the trust, the trustee, the beneficiaries with 
fifteen percent or more interest in the trust and any other natural person 
exercising ultimate effective control over the trust through a chain of control or 
ownership. 

 An Agent is a person to do any act  for another, or to represent another in 
dealing with third person . 

 [To be inserted in tenders for Works contracts, including Turnkey contract]. 
The successful bidder shall not be allowed to sub-contract works to any 
contractor from a country which shares a land border with India unless such 
contractor is registered with the Competent Authority. 

 All bidders need to submit a declaration-cum-certificate (along with 
evidence) in this regards as per “Annexure-I” failure to submit such valid 
declaration-cum-Certificate will make the bid liable for rejection.”         
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 SIGNATURE OF THE CONTRACTOR 
WITH SEAL 
 

G E N E R A L  C O N D I T I O N S  O F  C O N T R A C T   

Except  where provided for in the description of the individual items  in the Schedule of 
Quantities and in the specifications and conditions  laid down  hereinafter and in the drawings, 
the work shall be carried  as  per standard  specifications and under the directions of the  
Employer/Architects. 

5.1    INTERPRETATION 

In  construing  these  conditions, the specifications,  the  schedule  of quantities,  tender  and 
agreement, the following words  shall  have  the meaning  herein  assigned  to them except 
where the  subject  of  context otherwise requires : 

i)   Employer    :   The term employer shall denote STATE BANK OF INDIA with their LHO 
BHOPAL, and any of its employees or representative authorized to act on their behalf. 

ii)  The BANK    :   The term  BANK  shall  mean STATE BANK OF INDIA BANK, the 
Employer. 

iii)  Architects  :   The  term  Architects shall means M/s Design  Home 455, Sector-3 Shakti 
Nagar BHOPAL 462024 or in the  event  of his/their  ceasing to be the Architects for the 
purpose of this  contract such other persons as the Employer shall nominate for the purpose. 

iv)  The Engineer in charge   :   The term means Engineer to STATE BANK OF INDIA of the 
STATE BANK OF INDIA deployed to look after the work. 

v)     Site Engineer  :   The term  shall  means  person posted at  site who   shall  work under 
the  orders  of  Architects/Employer/Engineer-in-charge to inspect the works. 

vi) Contractor : The   term    Contractor    shall     mean 
___________________________________ (name and address of the  contractor) and 
his/their heirs, legal representatives assigns and successors. 

vii)   Site   :   The site shall mean the site where the works are to be executed as shown within 
boundary  on the Site Plan including any  building  and erections thereon allotted by the 
Employer for the  Contractor's use. 

viii) Drawings   :   The work is to be carried out in accordance  with drawings,  specifications,  
the schedule of quantities  and  any  further drawings  which  may be supplied or any other 
instruction, which  may  be given by the employer during the execution of the work. 

All the drawings relating to work given to the contractor together with a copy  of  schedule  of  
quantities  are  to  be  kept  at  site  and  the Employer/Architects  shall given access to such 
drawings or  schedule  of quantities whenever necessary. 

In  case  any detailed drawings are necessary, contractor  shall  prepare such detailed 
drawings and/or dimensional sketches therefore and have  it confirmed by the employer prior 
to taking up such work. 

The  contractor  shall ask in writing for all clarifications  on  matters occurring  anywhere in  
drawings, specifications and schedule of  quantities  or to additional instructions at least 10 
days ahead from the  time when it is required for implementations so that the Employer may 
be  able to give decision thereon. 

ix)   "The  works" shall mean the work or works to be executed  or  done under this contract. 

x)    "Act of Insolvency" shall mean any act as such as defined  by  the Presidency  Towns 
Insolvency Act or in Provincial Insolvency Act  or  any Amending Statutes. 
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xi)   "The Schedule of Quantities" shall mean the schedule of quantities as specified and 
forming part of this contract. 

xii)  "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the 
accepted quoted percentage of the contractor. 

xiii) Order of precedence for any ambiguity in the schedule of  quantities, general conditions, 
special conditions, specifications and drawings for  the contractor shall be as per the decision 
of the Employer and  the same will be binding on the Contractor, and shall be read as under in 
the decreasing order of importance. 

a)  Schedule of Quantities. 

b)  Drawings. 

c)  Special Conditions. 

d)  General Conditions. 

e)  Technical Specifications of  Contract. 

f)   C.P.W.D. specifications. 

g)  Bureau of Indian Standards specifications. 

h)  State P.W.D./General Engineering Practice. 

Any ambiguity observed shall be brought to the notice of Employer and  be executed after 
obtaining approval from the Employer. 

5.2   SCOPE 

The  work consists of Electrical & Air-Conditioning Renovation Works STATE BANK OF INDIA 
at Ground & First Floor Guest ROOMS at Zonal Office Gwalior ,  in  accordance with  the  
"Drawings" and "Schedule of Quantities". The Interior works, related Civil and electrical works 
etc. complete are within the  scope of  this tender. It includes furnishing all materials, labour, 
tools  and equipment and management necessary for, and incidental to, the  construction  and 
completion of the work. All work, during its progress and  upon completion shall confirm to the 
lines, elevations and grades as shown  on the  drawings furnished by the employer. Should 
any detail essential  for efficient completion of the work be omitted from the drawings and  
specifications it shall be the responsibility of the contractor to inform  the employer  and to 
furnish and install such detail with employer's  concurrence,  so  that upon completion of the 
proposed work the  same  will  be acceptable and ready for use. 

Employer  may in their absolute discretion issue further drawings  and/or written  instructions, 
details, directions and explanations,  which  are, hereafter  collectively, referred to as "the 
employer's instructions"  in regard to : 

a)    The variation or modification of the design quality or quantity of works or the addition or 
omission or substitution of any work. 

b)   Any discrepancy in the drawing or between the schedule of  quantities and/or drawings 
and/or specifications. 

c)    The  removal  from  the site of any  defective  materials  brought thereon  by  the 
contractor and the substitution of  any  other  material thereof. 

d)    The demolition/removal and/or re-execution of any work executed by the contractors. 

e)    The dismissal from the work of any persons employed thereupon.    

f)    The opening up for inspection of any work covered up. 

 

g)    The  rectification  and making good of any defects  under  clauses hereinafter  mentioned  
and those arising during the  maintenance  period (retention period). 
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The  contractor  shall forthwith comply with and duly  execute  any  work comprised  in such 
employer's instructions, provided always  that  verbal instructions,  directions and explanations 
given to the  contractor's  or his  representative upon the works by the employer shall if  
involving  a variation be confirmed in writing to the contractor/s within seven  days. No  works  
for which rates are not specifically mentioned in  the  priced schedule  of quantities, shall be 
taken up without written permission  of the  employer.  Rates of items  not mentioned in the 
priced  schedule  of quantities shall be fixed by the employer in consultation with the 
Architects as provided in clause "variations". 

 

5.3   TENDERER SHALL VISIT THE SITE 

Intending  Tenderer  shall  visit the site and  make  himself  thoroughly acquainted with the 
local site conditions, nature and requirements of the works,  facilities of transport conditions, 
effective labour and  materials,  accesses  and  storage for materials.  The Tenderer shall 
provide in their tender for cost of carriage, freight  and other  charges as also for any special 
difficulties and including  police restriction for transport etc. for proper execution of work as  
indicated in drawings. The successful Tenderer will not be entitled to any claim of 
compensation for difficulties faced or losses incurred on account of  any site  conditions  which 
existed before the commencement of  the  work  or which  in the opinion of the Employer 
might be deemed to have  reasonably been inferred to be so existing before commencement 
of work. 

5.4  TENDERS 

 The entire set of tender paper issued to the tenderer should be submitted duly  priced and 
also signed on the last page together with  initials  on every page. Initials/Signature will 
indicate the acceptance of the tender papers by the tenderers. 

The schedule of quantities shall be filled in as follows : 

i)    The  rates  column  to be legibly filled in ink  in  both  English  figures and English words. 

ii)  Amount column to be filled in figures for each item and the amount for each subhead as 
detailed in the "Schedule of Quantities". 

iii)  All corrections are to be initialed. 

iv)  The "Rate Column" (for alternative items shall be filled up). 

 v)  The “Amount" for alternate items of which the quantities are not mentioned shall not be 
filled up. 

vi)  In case of any errors/omissions  in the quoted rates,  the  rates given in the tender marked 
"original" shall be taken as correct rates. 

No  modifications, overwriting or corrections can be made in  the  tender papers  by the 
tenderer, but he may at his option offer his  comments  or modifications  in  a  separate sheet 
of paper attached  to  the  original tender papers. 

The  employer reserves the right to reject the lowest or any  tender  and also to discharge any 
or all of the tenders for each section or to  split up and distribute any item of work to any 
specialist firm or firms, without assigning any reason. 

The  BANK reserves the right to accept the tender in full or in part  and the tenderer shall have 
no claim for revision of rate or other conditions if his tender is accepted in parts. 

The  tenderers should note that the tender is strictly on the  item  rate basis  and their 
attention is drawn to the fact that the rates  for  each and every item should be correct 
workable and self-supporting. If  called upon  by the employer detailed analysis of any or all 
the rates shall  be submitted by the contractor. The employer shall not be bound to recognize 
the contractor's analysis. 
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The works will be paid for as "measured work" on the basis of actual work done and not as 
"lump sum" contract. 

All  items  of  work described in the schedule of quantities  are  to  be deemed  and paid as 
complete works in all respects and details  including preparatory and finishing works involved 
directly related to and  reasonably detectable from the drawings, specifications and schedule 
of quantities and no further extra charges will be allowed in this connection.  In the  case  of 
lump sum charges in the tender in respect of  any  item  of works, the payment of such items 
of work will be made for the actual work done  on the basis of lump sum charges as will be 
assessed to be  payable by the employer. 

The  employer has power to add to, omit from any works as shown in  drawings or described 
in specifications or included in schedule of quantities and  intimate the same in writing but no 
addition, omission or  variation shall be made by the contractor without authorisation from the  
Employer. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain open for  consideration  for  a  period of 
90 days from the date of opening  of  the  tender (Envelope No. 3). 

5.5   AGREEMENT 

The  successful  contractor may be required to sign agreement as  may  be drawn up to suit 
local conditions and shall pay for all stamps and  legal expenses, incidental thereto. 

5.6   PHOTOGRAPHS 

The  contractor shall supply the Architect & Employer weekly  with  well executed  unmounted 
photographs 4 (four) No. of size 200 x 250mm  in  duplicate  showing the progress of the 
works and also such particular  section of the works, site plan, machinery or materials as the 
Engineer  may direct within his quoted prices. 

5.7   GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local By-laws  and acts  relating to the 
work and to the regulations etc. of the  Government and local authorities and of any company 
with whose system the  structure is  proposed to be connected. The contractor shall give all  
notices  required by said act, rules, regulations and Byelaws etc. and pay all fees payable to 
such authorities for execution of the work involved. The cost, if any, shall be deemed to have 
been included in his quoted rates, taking into account all liabilities for licenses, fees for 
footpath encroachment and  restorations etc. He shall indemnify the employer against  such  
liabilities   and  shall  defend all actions arising from  such  claims  or liabilities. 

5.8   TAXES (GST )  

The tenderers to exclude GST, which shall be payable by the Bank seperatly as applicable. 
However, work contract tax shall be deducted at source at the specific rate in state legislative, 
if applicable. The certificate in respect of T.D.S. shall be issued by the BANK as per rate.  No 
claim whatsoever on this account shall be entertained. 

5.9   PROVISIONAL SUM (P.S.) 

All  provisional  sums described in the schedule of  quantities  as  P.S. shall  be exclusively 
allotted to the purchase of materials and  not  for any  handling  and  fixing to be done by the 
contractor.  Such  costs  of handling and fixing with profit (including transport charges if 
required) shall  be separately included in the contract price as described  in  the schedule  of 
quantities. The disposal of the amounts covered  under  this head will be absolutely at the 
discretion of the employer. Contractor  is to  make payments for these materials to the 
suppliers on certificate  or order issued by the employer and realise them through his bills 
from  the employer. 

5.10  QUANTITY OF WORK TO BE EXECUTED 
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The quantities shown in the schedule of quantities are intended to  cover the  entire  new  
structure indicated in the drawings  but  the  Employer reserves  the  right to execute only a 
part or the whole  or  any  excess thereof without assigning any reason therefore. 

5.11  OTHER PERSONS ENGAGED BY THE EMPLOYER 

The employer reserves the right to execute any part of the work  included in  this contract or 
any work which is not included in this  contract  by other agency or persons and contractor 
shall allow all reasonable facilities and use of his scaffolding for the execution of such work. 
However the contractor shall employ “A” grade Licence holder Electrical contractor to 
Complete the electrical work in the scope of the tender 

5.12  EARNEST MONEY, RETENTION MONEY AND SECURITY DEPOSIT 

The tenderer will have to deposit an amount of RS 21000.00/-. in the  form of  BANK  draft 
drawn in favour of AGM (P&E) LHO Bhopal a/c (name of/Contractor’s firm ) at  the  time  of 
submission  of tender as an Earnest Money. The employer is not liable  to pay  any interest on 
the Earnest Money. The Earnest Money of  the  unsuccessful  tenderers will be refunded 
without any interest soon  after  the decision  to award the work is taken or after the expiry of 
the  validity period of the tender. 

The  successful  tenderer to whom the contract is awarded  will  have  to deposit  an initial 
security deposit, a further sum to make up 2% of  the value  of  the accepted tender including 
the Earnest Money.  The  initial Security  Deposit  will  have to be made by the contractor  to  
the  BANK within 14 days of acceptance of award letter, failing which the  employer at  his  
discretion may revoke the letter of acceptance and  forfeit  the earnest money deposit 
furnished along with the tender. The initial security deposit shall be accepted in the form of  
Demand draft and not by  BANK Guarantee. The initial security will be refunded to the 
contractor within fourteen days after the issue of certificate of virtual completion. 

Besides the SD as deposited by the contractor in the above said manner, the Retention money 
shall be deducted from the running account bill at the rate of 10% of the gross value of work 
done by the contractor and claimed in each bill provided the total security deposit i.e. ISD plus 
EMD plus Retention Money shall both together not exceed 5% of the contract value. The 50% 
of the total security deposit shall be refunded to the contractor without any interest on issue of 
Virtual Completion certificate by the Architect/consultant. The balance 50% of the total 
security deposit shall be refunded to the contractors without interest within fifteen days after 
the end of defects liability period provided the contractor has satisfactorily attended to all 
defects in accordance with the conditions of contract including site clearance 

5.13  CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything  necessary for the proper  execution  of  the work 
according to the intent and meaning of  the  drawings, schedule of quantities and 
specifications taken together whether the same may  or may not be particularly shown or 
described therein provided  that the same can reasonably be inferred therefrom and if the 
contractor finds any discrepancies therein, he shall immediately and in writing refer  the same  
to  the  employer whose decision shall be final  and  binding.  

The rates quoted against individual items will be inclusive of everything necessary to complete 
the said items of work within the contemplation of the contract and beyond the unit price. No 
extra payments will be allowed for incidental or contingent work, labour and/or materials 
inclusive of all taxes excluding GST and duties whatsoever except for specific taxes, if any, 
stipulated in the tender documents. 

The contractor  shall supply, fix and maintain at his own cost  for  the execution  of any work, 
all tools tackles, machinery and  equipment's  and all  the necessary scaffolding, , watching 
and lighting  by night  as well as by day required not only for the proper  execution  and 
protection of the said work but also for the protection of the public and safety  of  any adjacent 
roads, streets, walls,  houses,  buildings,  all other  erections, matters and things and the 
contractor shall  take  down and  remove any or all such scaffolding, etc. as occasion shall be 
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required or when ordered  to do  so  and shall fully reinstate and make good all  matters  and  
things distributed  during  the execution of works to the  satisfaction  of  the 
Employer/Architect. 

The Contractor shall at all times give access to workers employer by the Architect / Employer 
or any men employed on the  buildings and  to  provide  such  parties with  proper sufficient  
and  if required special scaffolding, hoists and ladders and provide them with water and 
lighting and leave or make any holes, grooves etc. in any work where directed by the 
employer as may be required  to enable such workmen to lay or fix pipes, electrical wiring, 
special fittings  etc. The quoted rates of the tenders shall accordingly include all these above 
mentioned contingent works. 

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

5.14.1  Time of completion 

The entire work is to be completed in all respects within the stipulated period. The date of 
commencement will be Three days from the date of acceptance letter issued to the contractor 
or the day on which contractor is instructed to take possession of site, whichever is latter.  
Time is the essence of the contract and shall be strictly observed by  the  contractor. 

The work shall not be considered as completed until the  Employer  have certified in writing 
that work has been completed and the defects liability period shall commence from the date of 
such certificate. 

5.14.2  Extension of Time 

If, in the opinion of the Employer/Architect the works be delayed  

(a) by reason  of any exceptionally inclement weather, or  

(b) by reason  of  instruction  from  the  employer in consequence  of  proceedings  taken  of 
threatened by or disputes, with adjoining or neighboring owners or  

(c) by the  works, or delay, of other contractors or tradesmen engaged or  nominated by the 
Employer and not referred to in the specification or  

(d)  by reason of authorized extra and additions or  

(e) by reason of any combination  of  workmen or strikes or lockout effecting any  of  the  
building trades  or   

(f)  from other causes which the employer  may  consider  are beyond  the control of the 
contractor, the Employer at the completion  of the time allowed for the contract, shall make fair 
and reasonable  extension of the time for completion in respect therefore. In the event of the 
Employer failing to give possession of the site upon the  day  specified above the time of 
completion shall be extended suitably. 

In case of such strikes or lockouts, as are referred to above, the contractor, shall  immediately 
give the employer, written  notice  thereof. Nevertheless,  the  contractor shall use his best 
endeavors all  that  to prevent  delay, and shall do all that may be reasonably required, to  the 
satisfaction  of the employer to proceed with the works and on his  doing so that it will be 
ground of consideration by the employer for an  extension  of time as above provided. The 
decision of the Employer as  to  the period  to the allowed for an extension of time for 
completion  hereunder (which  decision shall be final and binding on the contractor)  shall  be 
promulgated at the conclusion of such strike or lockout and the employer shall  then,  in the 
event of an extension being granted,  determine  and declare  the  final completion date. The 
provision in  clause  5.15  with respect to payment of liquidated damages shall, in such case, 
be read and construed as if the extended date fixed by the employer were  substituted for and 
the damage shall be deducted accordingly. 

5.14.3  Progress of work 

During the period of construction  the contractor shall maintain  proportionate  progress  on  
the basis of a programme chart  submitted  by  the contractor  immediately before 
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commencement of work and agreed to by  the employer/Architect. Contractor should also 
include planning for  procurement  for  scarce material well in advance and reflect the  same  
in  the programme chart so that there is no delay in completion of the project. 

5.15 LIQUIDATED DAMAGES 

Should   the   work  be  not  completed  to  the  satisfaction   of   the Employer/Architect within 
the stipulated period, the contractor shall  be bound  to pay to the employer a sum calculated 
as given below by  way  of liquidated  damages  and  not as penalty during which  the  work  
remains un-commenced or unfinished after the expiry of the completion date. 

0.5% of  the tendered amount shown in the tender per  week  subject  to ceiling of 5% of the  
accepted contracted sum. 

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 
REQUIREMENTS 

5.16.1 The contractor shall provide, fix up and maintain in an approved position proper  office  
accommodation  for the  contractor's  representative  and staff,  which  offices shall be open at 
all reasonable hours  to  receive instruction, notices or communication and clear away on 
completion of the work and make good all work disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of appropriate size 
and covered with a coat of approved varnish. They are to be protected from ravages of 
termites, ants and other insects. 

The contractor shall provide at site at his own cost all artificial light required for the work and 
to enable other contractors and subcontractors to complete the work within the specified time. 

The  Contractor shall provide a suitable temporary hut for  the  watchmen and clear away the 
same when no longer required and to provide all necessary attendants, lights etc. required. 

The contractor shall arrange for temporary latrines for the use of  workers  and field staff and 
keep the same in a clean sanitary  condition  to the  satisfaction of the Public Health 
Authorities and shall  cause  such latrines  and soil to be cleared away whenever necessary 
and  shall  make good all the works disturbed by these conveniences. 

 Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on 
the works during the construction and all receptacles, cisterns, water tanks etc. used for the 
storage of water must be suitably protected against breeding of mosquitoes. The contractor 
shall indemnify the employer  against any breach of rules in  respect  of  anti-malarial 
measures. 

The  contractor shall not fix or place any placards or  advertisement  of any  description or 
permit the same to be fixed or placed in or upon  any boarding,  gantry,  building structure 
other than those approved  by  the Employer. 

5.16.2  Protective Measures 

The contractor from the time of being placed in possession of  the  site must  make suitable 
arrangements for watching, lighting  and,  protecting the work, the site and surrounding 
property by day, by night, on all days including Sundays and other holidays. 

Contractor shall indemnify the employer against any possible  damage  to the  building, roads, 
or member of the public in coarse of  execution  of the work. 

The contractor  shall  provide necessary  temporary  enclosures,  gates, entrance etc. for the 
protection of the work and materials and for altering  and adopting the same as may be 
required and removing on  completion of the works and making good all works disturbed. 

5.16.3  Storage of materials 

The  contractor  shall provide and maintain proper sheds for  the  proper storage  and  
adequate protection of the materials etc., and  other  work that  may  be executed on the site 
including the tools and  materials  of subcontractors  and  remove same on completion. 
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5.16.4  Tools 

All instruments like steel tape etc. which is found necessary for the works shall be provided by 
the contractor for due performance of the contract. 

All measuring tapes shall be of steel and suitable scaffolding and  ladders  that  may be 
require for safety taking measurements  and  shall  be supplied by the contractor. 

The  Mistry's  and  the supervisors on the works shall  carry  with  them always  a  one  meter 
or two meter steel tapes, a measuring  tape  of  30 meters, a spirit level, a plumb bob and a 
square and shall check the work to  see that work is being done according to the drawings 
and  specifications.  The  site engineer will use any or all measuring  instruments  or tools  
belonging to the contractor as he chooses for checking  the  works executed or being 
executed on the contract. 

The  contractor should cover in his rates for making provisions  for  all reasonable  facilities for 
the use of his scaffolding, tools  and  plants etc. by subcontractors for their work. 

5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall confirm to the provisions or any acts of the  legislature relating to the 
work, and to the regulations and By-Laws of any authorities, and / or any water, lighting and 
other companies, and / or authorities with whose system the structures were proposed to have 
constructed and shall before making any variation from the drawings or specifications that 
may be associated to so confirm, give the Employer/Architects written notice, specify the 
variations proposed to be made and the reasons for making them and apply for instructions 
thereon. the Employer on receipt of such intimation shall give a decision with a reasonable 
time. 

The Contractors shall arrange to give all notices required for by the said acts, regulations or 
By-laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer 

The contractor shall indemnify the employer against all claims in respect of  patent  rights, 
royalties, damages to buildings, roads or  member  of public in course of execution of work 
and shall defend all actions  arising  from  such  claims and shall keep the employer  saved  
harmless  and indemnified in all respects from such actions, costs and expenses. 

5.18  CLEARING SITE AND SETTING OUT WORKS 

The  contractor shall set out the works and shall be responsible for  the true  and perfect 
setting out of the work and for the correctness of  the positions,  levels, dimensions and 
alignment of all parts thereof. If  at any time, any error shall appear during the progress of any 
parts of  the works  the  contractor shall at his own expenses rectify such  error,  if called  
upon  to the satisfaction of the employer. The  contractor  shall further  set out the work to the 
alternative positions at the site  until one is finally approved and the rates quoted in his tender 
should include for this and no extra on this account will be entertained. 

5.19 ACCESS 

Any  authorized  representative of the employer/architect  shall  at  all reasonable  times have 
free access to the works and/or to the  workshops, factories  or  other places where materials 
are being  prepared  or  constructed for the work and also to any place where the materials 
are lying or  from  where they are being obtained, and the  contractor  shall  give every facility 
to the BANK or their representatives necessary for inspection  and examination and test of the 
materials and  workmanship.  Except the representatives of the employer, no person shall be 
allowed at any time without the written permission of the employer. 

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All  the works specified and provided for in the specifications or  which may  be  required to be 
done in order to perform and  complete  any  part thereof  shall be executed in the best and 
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most workman like manner  with materials  of  the best and approved quality of the respective  
kinds  in accordance with the particulars contained in and implied by the  specifications  and  
as represented by the drawings or according to  such  other additional particulars and 
instructions as may from time to time be given by  the Employer/Architect during the execution 
of the work, and  to  his entire satisfaction. 

If required by the Employer/Architect the contractor shall have to  carry out  tests  on materials 
and workmanship in  approved  materials  testing laboratories  or as prescribed by the 
employer at his own cost  to  prove that  the materials etc. under test confirming to the 
relevant  IS  standards  or as specified in the specifications. The necessary  charges  for 
preparation  of mould (in case of concrete cube),  transporting,  testing etc.  shall have to be 
borne by the contractor. No extra payment on  this account would in any case be entertained.  

All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must  be provided  through  normal  channels  
and must be the  best  of their  kind available and contractor/s must be entirely  responsible  
for the proper and efficient carrying out of the work. The work must be  done in the best 
workman like manner. Samples of all materials to be used must be   submitted  to  the  
Employer/Architect  when  so  directed  by   the Engineer/Architects and written approval from 
Employer/Architect must  be obtained prior to placement of order. The approved samples shall 
be kept with the Employer till the completion of work. 

Should the work be suspended by reason of rain, strike, lockouts or  any other cause, the 
contractor shall take all precautions necessary for  the protection  of  work and at his own 
expenses shall make good  any  damage arising from any of these causes. 

The  contractor shall cover up and protect from damage, from  any  cause, all  new work and 
supply all temporary doors, protection to windows,  and any  other requisite protection for the 
execution of the work whether  by himself or special tradesmen or subcontractor and any 
damage caused must be made good by the contractor at his own expenses. 

5.21  REMOVAL OF IMPROPER WORK 

The employer shall during the progress of the work have power to order in writing from time to 
time the removal from the work within such  reasonable  time  or times as may be specified in 
the order  of  any  materials which in the opinion of the Employer/Architect are not in 
accordance with specification or instructions, the substitution or proper re-execution of any  
work executed with materials or workmanship not in  accordance  with the  drawings and 
specifications or instructions. In case the  contractor refuses  to  comply with the order the 
employer shall have the  power  to employ  and  pay other agencies to carry out the work  and  
all  expenses consequent  thereon or incidental there to as certified by  the  employer shall be 
borne by the contractor or may be deducted from any money due to or  that  may become due 
to the contractor. No certificate which  may  be given  by the Architects shall relieve the 
contractor from his  liability in respect of unsound work or bad materials. 

 

5.22 SITE ENGINEER 

The term "Site  Engineer" shall mean the person posted at site by  Architect/Employer  to 
superintend the work. The contractor shall  afford  the Site  Engineer every facility and 
assistance for examining the works  and materials   for  checking  and  measuring  work and 
materials.  The  Site Engineer  shall have no power to revoke,  alter,  enlarge  or  relax  any 
requirements  of the contractor or to sanction any day  work,  additions, alterations, deviations, 
or omissions or any extra work whatever,  except in so far as such authority may be specially 
conferred by a written order of the Employer. 

The Site Engineer shall have power to give notice to the contractor or to his foreman of non-
approval of any work or materials and such work  shall be suspended or the use of such 
materials shall be discontinued until the decision of the employer is obtained. The work will 
from time to time  be examined by the Architects, Engineer from the premises department of  
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the Employer and the Site Engineer. But such examination shall not in any way exonerate the 
contractor from the obligation to remedy and defects  which may  be  found  to exist at any 
stage of the work or after  the  same  is complete. Subject to the limitations of this clause the 
contractor  shall take instructions only from the Employer. 

5.23  CONTRACTOR'S EMPLOYEES 

The  Contractor shall employ technically qualified and  competent  supervisors  for  the work 
who shall be available (by turn)  through  out  the working   hours   to  receive  and  comply  
with  instructions   of   the Employer/Architects. The contractor shall engage at least one 
experienced Engineer  as  site-in-charge for execution of the  work.  The  contractor shall 
employ in connections with the work persons having the  appropriate skill or ability to perform 
their job efficiently. 

The  contractor  shall employ  local labourers  on the  work  as  far  as possible. 

No  labourers  below the age of sixteen years and who is  not  an  Indian National shall be 
employed on the work. 

Any laborer supplied by the contractor to be engaged on the work on  day work  basis either 
wholly or partly under the direct order or control  of the  Employer  or his representative shall 
be deemed to be a  person  employed by the contractor. 

The  contractor shall comply with the provisions of all  labour  legislation's including the 
requirements of : 

a) The payment of Wages Act. 

b) Employer's Liability Act. 

c) Workmen's Compensation Act. 

d) Contractor Labour (Regulation & Abolition) Act, 1970 and   Central Rules 1974. 

e) Apprentices Act 1961. 

f) Any other Act or enactment relating thereto and rules framed    there-under from time to 
time. 

The  contractor shall keep the Employer saved, harmless  and  indemnified against  claims if 
any of the workmen or any other person and  all  costs and  expenses as any be incurred by 
the Employer in connection  with  any claim that may be made by any workman or any other 
person. 

The contractor shall comply at his own cost with the order of requirement of  any  Health  
Officer of the state or any local authority  or  of  the Employer regarding the maintenance of 
proper environmental sanitation  of the area where the contractor's labourers are housed or 
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and  other 
contagious  diseases. The contractor shall provide maintain and  keep  in good  sanitary  
condition  adequate sanitary  accommodation  and  provide facilities  for pure drinking water at 
all times for the use of  men  engaged on the works and shall remove and clear away the 
same on completion of  the works. Adequate precautions shall be taken by the  contractor  to 
prevent  nuisance  of any kind on the works or the  lands  adjoining  the same. 

The  contractor shall arrange to provide first aid treatment to  the  labourers engaged on the 
works. He shall within 24 hours of the  occurrence of  any accident at or about the site or in 
connection with execution  of the works, report such accident to the employer and also to the 
competent authority where such report is required by law. 

5.24  DISMISSAL OF WORKMEN 

The  contractor shall on the request of the employer immediately  dismiss from  works any 
person employed thereon by him who may in the opinion  of the employer be unsuitable or 
incompetent or who may misconduct  himself. Such  discharges  shall  not be the basis of 
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claim  for  compensation  or damages against the employer or any of their officers or 
employee. 

5.25 ASSIGNMENT 

The whole of the works included in the contract shall be executed by  the contractor and the 
contractor shall not directly or indirectly  transfer, assign  or underlet the contract or any part, 
share or  interest  therein nor, shall take a new partner without written consent of the employer 
and no  subletting  shall  relieve the contractor from the  full  and  entire responsibility of the 
contract or from active superintendence of the work during their progress. 

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The  contractor  shall  be responsible for all injury to  the  worker  or workmen or persons, or 
things and for all damages to the  project works, materials, equipments, structural and/or 
decorative part of  property which may arise from the operations or neglect of himself or of  
any subcontractor or any of his or a subcontractor's employees whether such injury  or  
damage arise from carelessness, accident or any  other  cause whatsoever  in any way 
connected with the carrying out of this  contract. The  clause shall be held to include interalia 
any damage  to  buildings whether  immediately  adjacent  or otherwise and  any  damage  to  
roads, streets,  foot paths or ways as well as damages caused to  the  buildings and the works 
forming the subject of this contract by rain, wind or other inclemency  of the weather. The 
contractor shall indemnify  the  employer and  hold  harmless in respect of all and any 
expenses arising  from  any such  injury or damages to persons or property as aforesaid and  
also  in respect  of any claim made in respect of injury or damage under any  acts of 
compensation or damage consequent upon such claim. 

The  contractor shall reinstate, rectify and remedy all damages of  every sort mentioned in this 
clause so as to deliver the whole of the  contract works  complete  and perfect in every 
respect and so as to make  good  or otherwise  satisfy all claims for damages to the property 
or  third  parties. 

The  contractor  shall effect the insurance necessary and  indemnify  the employer entirely 
from all responsibility in this respect. The  insurance must be placed with company approved 
by the employer and must be effected jointly  in  the name of the contractor and the employer 
and  the  policy lodged  with the latter. The scope of insurance is to include  damage  or loss  
to the contract itself till this is made over in a complete  state. Insurance is compulsory and 
must be effected for the very initial  stage. The  contractor shall also be responsible for 
anything which may  be  excluded  from the damage to any property arising out of incidents,  
negligence or defective carrying out of this contract. 

The  employer  shall  be at liberty and hereby empowered  to  deduct  the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in respect 
of any such claim or damages from any sums including the total security deposit due or to 
become due to the contractor. 

5.27 INSURANCE 

Unless otherwise instructed the contractor shall insure the works for all risk  (include fire, 
flood, earthquake & third party) of  the  contractor for total tender value and keep them insured 
until the virtual completion of  the  contract against any loss or damage of the material and  of  
the project.  The  insurance must be placed with a company  approved  by  the Employer  in 
the joint names of the Employer and the contractor for  such amount  and for any further sum 
if called to do so by the  Employer.  The premium of such further sum being allowed to the 
contractor as an authorized  extra. The contractor shall deposit the policy and receipt  
premium paid  with the Employer within twenty one days from the date of issue  of work  order  
unless otherwise instructed. In default  of  the  contractor insuring  as provided above the 
Employer on his behalf may so insure  and may deduct the premiums paid from any money 
due, or which may become  due to  the contractor. The contractor shall as soon as the claim  
under  the policy is settled or the work reinstated by Insurance Company should they elect  to  
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do so, proceed with due diligence with the completion  of  the works  in the same manner as 
though the fire has not occurred and in  all respects under the conditions of the contract. The 
Contractor in case  of rebuilding or reinstatement after fire shall be entitled to extension  of 
time for completion as the Employer may deem fit. 

5.28 ACCOUNTS RECEIPT & VOUCHERS 

The contractor shall, upon the request of the employer furnish them  with all  the  invoices, 
accounts, receipts and other vouchers that  they  may require in connection with the works 
under this contract. If the contractor shall use materials less than what he is required under 
the contract, the  value of the difference in the quantity of the materials he was  required to 
use and that he actually used shall be deducted from his  dues. The decision of the employer 
shall be final and binding on the contractor as to the amount of materials. The contractor is 
required to use for  any work under this contract. 

Before  taking any measurement of any work the site Engineer  or  a subordinate  deputed by 
him shall give reasonable notice to the  contractor.  If  the contractor fails to attend at the 
measurements  after  such notice or fails to countersign or to record the difference within a  
week from the date of measurement in the manner required by the  Site Engineer then in any 
such event the measurements taken by the Site Engineer or  by the subordinate deputed by 
him as the case may be is final and binding on the  contractor  and the contractor  shall have 
no right to  dispute  the same. 

 PAYMENTS 

All bills shall be submitted by the contractor in the form prescribed by the employer.  Normally 
one interim bill shall be  prepared  each  month subject  to  minimum  value for interim 
certificate as  stated  in  these documents. The bills in proper forms must be duly 
accompanied by detailed measurements in support of the quantities of work done  and  must  
show deductions for all previous payments, retention money etc. The bill shall be  checked at 
site by site Engineer and thereafter the  Architect  shall issue  a certificate after due  scrutiny 
of the contractor's  bill  which may  be  further  verified by the Employer and the  contractor  
shall  be entitled to payment there of, within the period of honoring certificates named in these 
documents, as per final verified amount by the Employer. 

The  amount as stated in an interim certificate  

shall be the total  value of  work properly executed and secured advance on the materials   as  
described  under the heading of secured advance less the amount to  be  retained  by  the  
employer as retention money vide clause  5.12  of  these conditions and less installments 
previously paid under these  conditions, provided the such certificate shall only include the 
value of said  material and goods as and from such time as they are reasonably, properly and 
not  prematurely brought to or placed adjacent to the work and then  only if adequately 
protected against weather or other casualties. 

The  employer will deduct retention money as described in clause 5.12  of these conditions. 
The refund of retention money will be made as specified in the said clause. 

If  the employer has supplied any materials or goods to  the  contractor, the  cost of any such 
materials or goods will be  progressively  deducted from  the amount due to the contractor in 
accordance with the  quantities consumed in the work. 

All  the interim payments shall be regarded as payment by way of  advance against  the  final 
payments only and not as payments for  work  actually done  and completed and shall not 
preclude the requiring of  bad  unsound and  imperfect or unskilled work to be removed and 
taken away and  reconstructed  or  re-erected or to be considered as an admission  of  the  
due performance  of the contract or any part thereof in any respect   or  the accruing of any 
claim, nor shall, it conclude determine or affect in  any way  the powers of the employer under 
these conditions or any of them  as to the final settlement and adjustment of the accounts or 
otherwise or in any  other way vary or affect the contract. The final bill shall be  submitted  by 
the contractor within one month of the date fixed for  completion  of  the work or of the date of 
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certificate  of  virtual  completion furnished by employer and payment shall be made within six 
weeks after issue of certificate of the Architect. 

5.30  SECURED ADVANCE FOR MATERIAL AT SITE 

No secured advance shall be paid. 

5.31 FINAL PAYMENTS 

The  period of Final Measurements will be One Month from date  of  Completion, The final bill 
shall be accompanied by a certificate of  completion from  the Employer, payments of final bill 
shall be made after  deduction of Retention Money as specified in clause 5.12 of these  
conditions, which sum  shall  be  refunded after the completion of  the  Defects  Liability Period 
after receiving the Employer and Architect's certificate that  the contractor has rectified all 
defects to the satisfaction of the  Employer and  Architects. The acceptance of payments of 
the final bill by the contractor would indicate that he will have no further claim in  respect of the 
work executed. 

5.32  VARIATION/DEVIATIONS 

The contractor may when authorized and shall, when directed in writing by the  employer  add 
or omit, or vary the works shown in  the  drawings  or described in the specifications or 
included in the priced schedule of the quantities.  The contractor on his own accord shall  
make  no  addition, omission  or variation without such authorization of direction. A  verbal 
authorization of direction by the employer shall when confirmed correctly by  the contractor in 
writing within 3 days shall be deemed to have  been given in writing. 

The contractor shall send to the Architect/Employer once in every Month a statement  giving 
particulars, as full and detailed as possible,  of  all claims  for any additional payment to which 
the contractor  may  consider himself  entitled  and  of all extra or additional work  ordered  by  
the employer which he has executed during the preceding month. 

No final interim claim for payment for any such work or expense, will  be considered  which  
has  not been included in such  a  statement  provided always  that  the  Architect shall be 
entitled  after  taking  employer's sanction  to authorize payment to be made for any such work  
or  expense, not withstanding the contractor's failure to comply with this  condition, if the 
contractor has, at the earliest practicable opportunity,  notified the Architect in writing that he 
intends to make a claim for such work. 

The  rates for additional, altered, substituted work shall be arrived  at in accordance with the 
following rules : 

i)  The net rates or prices in the contract schedule shall determine  the valuation of (the rates 
for) the extra work (items) where such extra work is  of similar character and is executed 
under similar conditions as  the work priced therein. 

ii) If the rates for the extra, altered or substituted or (deviated) work are  not  provided for 
(available) in the schedule  of  quantities,  they shall to the extent possible be derived out of 
rate given in that  schedule for similar or near similar items. For the purpose of such deviation, 
where  necessary and when so directed, the contractor shall  furnish  detailed  analysis for the 
said similar or near similar items in  the  contract schedule. For such portions of the analysis, 
for the extra, altered or substituted (deviated) work for which prices cannot be abstracted from 
the corresponding analysis of rates for the said similar or near  similar items  in the contract 
schedule, market rates substantiated  by  purchase bills/vouchers dependable printed price 
schedule of building materials of different type shall be adopted, using factors and constants 
for  quantum of materials, labour, T & P and sundries, form standard analysis of rates adopted  
by  the National Building Organization, Ministry  of  Works  and Housing, Government of India 
in preparation of All India Standard  Schedule  of Rates, 2020/DAR and adding 10% over 
towards profit  and  overheads.  When called upon to do so, the contractor shall submit  the  
required purchase bills/vouchers. 



                                                                                

 
36                                                                      Seal & sign of contractor 

iii) In respect of a contract which incorporates more than one  schedule, the rate applicable in 
case (i) above if not provided for in the schedule pertaining to the work in which the addition, 
alteration or  substitution (deviation) occurs, shall be taken as the lowest applicable rate in 
other schedules. Similarly in case (ii) above if similar in near similar  items cannot  be  found  
in the schedule pertaining to the work  in  which  the addition, alteration or substitution 
(deviation) occurs, similar or  near similar items from the other schedule shall be adopted. 

iv)  In the case of additional, altered substituted (deviated) for  which rates  cannot  be 
reasonably be derived as at (ii) and (iii)  above,  the rates  shall be worked out adopting 
market prices, substantiated by  purchase  bills/vouchers using factors and constants for 
quantum of  materials,  labour, T & P and sundries from standard analysis of rates  adopted 
by  the  National Building Organization, Ministry of Works  and  Housing, Government  of  
India in preparation of All India  Standard  Schedule  of Rates, 2020 DAR and adding 10% 
over towards profit and overheads. When called   upon  to  do  so  the  contractor  shall  
submit  his   purchase bills/vouchers to the Architect's and Employer. 

v) The question as to what particular items, being similar or near  similar to the additional, 
altered or substituted (deviated) work in the contract schedule are to be adopted for deviation 
of rates for the additional,  altered  for substituted deviated work and whether  the  said  rates 
cannot  be  derived from similar or near similar items  in  the  contract schedule will decided by 
the employer. 

vi) In case (ii) to (iv) the contractor is required to submit his  analysis of rates adopting the 
principles enunciated and the Architect,  after scrutinizing  the  analysis any other papers 
furnished  will  allow  such rates as he considers reasonable after obtaining Employer's 
sanctions. 

vii)  Where  extra work is of such a nature that it  cannot  be  properly measured  or valued, 
the contractor shall be allowed day work  priced  at the  net rates stated in the tender or the 
priced schedule of  quantities or  if not so stated then in accordance with the minimum local  
day  work rates  and  wage  for the district notified by  the  concerned  authority provided  that  
in either case if required by the  Architects,  vouchers, muster rolls and other documents, 
required for proper verification of the labour employed and the materials deployed on the said 
work and the costs thereof  be delivered to the Site Engineer, Architect or his  representative  
on or before the end of the week following that in which  the  work has been executed. 

The question as to whether extra work is of such nature that it cannot be properly measured 
or valued will be decided by the Architects and Employer.  The margin to be allowed on actual 
costs to the  contractor  towards profit and overhead shall be 15%. 

5.33  DEVIATION LIMIT FOR TENDER QUANTITIES  BEYOND 25% 

The  tender  rates shall hold good for any increase in  the tendered  quantities up to variation 
of 25%.  In case tender  quantities of an individual item exceeds the deviation limit of 25%, the 
same item is to be got approved by submitting the Market Rate Analysis of the above item, 
negotiated, and got to be approved by the competent authority. Please note that in no case 
contractor should execute the deviated item without prior approval   the rates  for the excess 
quantities. Over and above the deviation limit shall be payable as  per market rate analysis, 
sustained by purchase  vouchers/bill  using constant  only of materials, labour, T & P etc. from 
all Indian  Standard analysis  of rates published by NBO/DAR with 15% contractor's  profit and 
overheads. For non schedule items, constant of material, labour, T & P etc. shall be decided 
by the Engineer in-charge of Employer, and Architect based on the actual observation at site. 

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and 
workmanship, he/they must obtain the approval of the Architect/Employer in writing for any  
such  substitution  well in advance. Materials designated  in  this specification  indefinitely by 
such terms as "Equal" or "other  approved" etc.,  specific approval of the Employer/Architect 
has to be obtained  in writing. 

5.36 CLEARING SITE ON COMPLETION 
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On  completion of the works, the contractor shall clear away  and  remove from  the site all 
constructional plant, surplus materials,  rubbish  and temporary  works  of every kind and 
leave the whole of the site  and  the works  clean  and in a workmanlike condition to the 
satisfaction  of  the Employer and Architects. 

5.37 DEFECTS AFTER COMPLETION 

The defects liability period (D.L.P.) shall commence form the certified date of virtual 
completion issued jointly by the BANK /Architects.  The contractor shall make good at his own 
cost and to the satisfaction of the employer all defects, shrinkages or other faults which may 
appear within 12 months after completion of the work. In  default,  the employer  may  employ 
and pay other persons to amend and make  good  such damages,  losses  and expenses 
consequent thereon or  incidental  thereto shall  be made good and borne by the contractor 
and such damages,  losses and  expenses  shall be recoverable from him by the employer  or  
may  be deducted by the employer, in lieu of such amending and making good by the 
contractor, deduct from any money due to the contractor a sum  equivalent to the cost of 
amending such work and in the event of the amount retained being  insufficient,  recover that 
balance from the contractor  from  the amount retained under clause No. 5.12 together with 
any expenses the  Employer may have incurred in connection therewith. 

5.38 CONCEALED WORK 

The  contractor  shall  give due notice to the  Employer  and  Architects whenever any work is 
to be buried in the earth, concrete or in the bodies of  walls or otherwise becoming 
inaccessible later on, in order that  the work may be inspected and correct dimensions taken 
before such burial, in default  whereof the same shall, at the option of the  Employer/Architect 
be  either  opened up for measurement at the contractor's expense  or  no payment may be 
made for such materials. Should any dispute or differences arise  after the execution of any 
work as to measurements etc., or  other matters which cannot be conveniently tested or 
checked, the notes of  the Employer shall be accepted as correct and binding on the 
contractor. 

5.39 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional 
establishment cost of hire and labour charges of tools and plants  would  be entertained under 
any circumstances. 

5.40 SUSPENSIONS 

If  the  contractor, except on account of any legal  restraint  upon  the Employer preventing the 
continuance of the work, abandons, suspends  work or  in the opinion of the Employer, the 
contractor neglects or  fails  to proceed  with  due diligence in the performance of his part of  
the  contract, the Employer shall have the power to give notice in writing to the contractor 
requiring the work be proceeded within a reasonable manner and with reasonable dispatch, 
such notices purport to be a notice under  this clause. 

After  such notice shall have been given the contractor shall not  be  at liberty to remove from 
the site of the works or from any ground  contiguous  thereto  any  plant or materials to subsist 
from the  date  of  such notice being given until the notice shall have been complied with. If the 
contractor shall fail for 7 (seven) days after such notice has been given to proceed with the 
works as therein prescribed, the Employer may proceed as provided in clauses 5.41 
(Termination of contract by Employer). 

5.41 TERMINATION OF CONTRACT BY EMPLOYER 

The  contractor being a company go into liquidation whether voluntary  or compulsory  or  
being a firm shall be dissolved or  being  an  individual shall be adjudicated insolvent or shall 
make an assignment or a  composition  for the benefit of  the greater part, in numbers or 
amount  of  his creditors  or shall enters into a Deed or arrangement with his  creditors or if the 
official assignee in insolvency of the receiver of the contractor in insolvency, shall repudiate 
the contract, or if a receiver of  the contractor's   appointed by court shall be unable, within  
fourteen  days after  notice  to him requiring him to do so, to show to  the  reasonable 
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satisfaction  of the Employer  that he is able to carry out  and  fulfill the  contract,  and  if so 
required by the employer  to  give  reasonable security  therefore,  or if the contractor shall 
suffer  execution  to  be issued, or shall suffer any payment under this contract to be attached 
by  or  on  behalf of and the creditors of the contractor,  or  shall  assign charge or encumber 
this contract or any payments due or which may  become due  to the contractor there under, 
or shall neglect  or fail  to  observe and perform all or any of the acts matters of things by this 
contract  to be observed and performed by the contractor within three clear days after the 
notice shall have been given to the contractor in manner  hereinafter mentioned   requiring  
the contractor to observe or perform the  same  or shall use improper materials or 
workmanship in carrying on the works,  or shall in the opinion of the employer not exercised 
such due diligence and make  such due progress as would enable the work to be  completed  
within due  time agreed upon, and shall fail to proceed to the  satisfaction  of the employer 
after three clear days notice requiring the contractor so to do  shall have been given to the 
contractor as hereinafter mentioned,  or shall  abandon the contract, then and in any of the 
said cases, the  BANK may  not withstanding previous waiver determine the contract by a  
notice in  writing to the effect as hereinafter mentioned, but  without  thereby effecting  the 
powers of the employer of the obligations and  liabilities of the contractor the whole of which 
shall continue in force as fully  as if  the contract, had not been so determined and as if the  
works  subsequently  executed  had been executed by  or on behalf of  the  contractor 
(without thereby creating any trust in favour of the contractor). Further the  employer or his 
agent, or servants, may enter upon and take  possession  of the work and all plants, tools, 
scaffolding,  sheds,  machinery, steam  and other power utensils and materials lying upon 
premises or  the adjoining  lands  or roads and sell the same as his own property  or  may 
employ  the same by means of his own servants and workmen in carrying  on and  completing 
the works or by employing any other contractors or  other persons  or person to complete the 
works and the contractor shall not  in any  way  interrupt or do any act, matter of thing to 
prevent  or  hinder such other contractors or other persons or person employed from  
completing  and finishing or using the materials and plants for the  works  when the  works 
shall be completed, or as soon thereafter as conveniently  may be, the employer shall give 
notice in writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do  so within  a period of fourteen days after receipt by him. The employer 
may sell  the same by Public Auction and shall give credit to the  contractor for  the amount so 
released. Any expenses or losses incurred by  the  employer  in  getting the works carried out 
by other contractors  shall  be adjusted  against the amount payable to the contractor by way 
of  selling his  tools and plants or due on account of work carried out by  the  contractor  prior  
to  engaging other contractors or  against  the  Security Deposit. 

5.41 ARBITRATION 

Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions order or these conditions or 
otherwise concerning the work or the execution or failure to execute the same whether arising 
during the progress of the work or after the cancellation, termination, completion or 
abandonment there of shall be dealt with as mentioned hereinafter. 

i) If the contractor considers that he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to the made from contract or raise any dispute, the 
contractor shall forthwith give notice in writing of his claim or dispute to the 
Assistant General Manager (Premises & Estate)/Dy. General Manager (Premises). 
S.B.I. ………………………… and endorse a copy of the same to the Architect, 



                                                                                

 
39                                                                      Seal & sign of contractor 

within 30 days from the date of disallowance there of or the date of deduction or 
recovery. The said notice shall give full particulars of the claim, grounds on which it 
is based and detailed calculations of the amount claimed and the contractor shall 
not be entitled to raise any claim nor shall the Bank be in any way liable in respect 
of any claim by the contractor unless notice of such claim shall have been given by 
the contractor to the Asst. General manager (Premises & Estate)/Dy. General 
Manager (Premises) in the manner and within the time as aforesaid. The contractor 
shall be deemed to have waived and extinguished all his right in respect of any 
claim not notified to the Asst. General Manager (Premises & Estate)/Dy. General 
Manager (Premises) in writing in the manner and within the time aforesaid. 

ii) The Asst. General Manager (Premises & Estate)/Dy. General Manager (Premises) 
shall give his decision in writing on the claims notified by the contractor. The 
contractor may within 30 days of the receipt of the decision of the Asst. General 
Manager (Premises & Estate)/Dy. General Manager (Premises) submit his claims 
to the conciliating authority namely the Circle Development Office/General 
Manager (O.L. & Corporate Services). S.B.I. ……………………… for conciliation 
alongwith all details and copies of correspondence exchanged between him and 
the Asst. General Manager (Premises & Estate)/Dy. General Manager (Premises). 

iii) If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 days of termination there of shall give a 
notice to the concerned Chief General Manager/Dy. Managing Director & 
Corporate Development Office of the Bank for appointment of an arbitrator to 
adjudicate the notified claims falling which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes of differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the Bank shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the Chief General 
Manager/Dy. Managing Director & Corporate Development Officer. It will also be 
no objection to any such appointment that the Arbitrator so appointed is a Bank 
Officer and that he had to deal with the matters to which the Contract relates in the 
course of his duties as Bank Officer. F the arbitrator so appointed is unable or 
unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by 
the said Chief General Manager / Dy. General Managing Director & C.D.O. Such 
person shall be entitled to proceed with the reference from the stage at which it 
was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager /Dy. Managing Director & Corporate Development Officer as aforesaid 
should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment there of and 
the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 
Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the 
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arbitrator shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The cost of the reference and of the award (including the fees, 
if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and in what manner, such costs or any part there of shall be paid and fix or settle the 
amount of costs to be so paid.    

5.44 SPECIALISTS WORKS 

The Contractor must associate himself with the specialist firm to be approved by the BANK,/ 
Architect in writing for wooden flooring  for Electrical works are to be executed by specialist 
firms. 

5.45 CONTRACT DRAWINGS GENERAL 

Two copies of each of the drawings and one copy of each of the  condition of contract 
specification tender preamble and bill of quantities will  be provided for the use of the 
contractor who must satisfy himself as to the accuracy  of the said copies in every detail, and 
make all  other  copies necessary  for  the conduct of the work. Any comments on drawings  to  
be given by the contractor within 7 days from receiving of drawings. 

One  copy of each drawing or sketch furnished to the contractor shall  be kept in an office at 
the works and the Engineer or any person  authorized by  the  Employer  shall have free 
access to the  drawings  and  sketches whenever they desire. 

5.46 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 

The  work  is  liable to be technically audited by  the  Chief  Technical Examiner  of  the 
Central Vigilance Commission Government of  India  from time  to time. Any defects, 
improvements or testing etc. pointed  out  by the  Chief Technical Examiner should be carried 
out by the contractor  at his own cost and any deduction suggested by the CTE will be 
effected. 

The  Employer  shall have a right to cause a  technical  examination  and audit  of works and 
the final bills of the contractor including all  supporting vouchers, abstract, etc. to be made at 
the time of payment of the final  bill. If as a result of this examination or otherwise any  sum  is 
found to have been over paid in respect of any work done by the  contractor  under  the  
contract the contractor shall be liable  to  return  the amount of over payment and it shall be 
lawful for the employer to recover the same from him from any sum or sums due to him and in 
any other manner legally permissible and if it is found that the contractor was paid  less than  
what was due to him under the contract in respect of any work  executed  by  him under it, the 
amount of such under payment shall  be  duly paid by the employer. 

Any  sum of money due and payable to the contractor  (including  Security Deposit returnable 
to him) under this contract may be appropriated by the Employer and set off against any claim 
of the employer of the payment  of a  sum  of money arising out of or under any other contract 
made  by  the contractor with employer. 

5.47 WATCHING AND LIGHTING 

The contractor shall provide and maintain at his own expense all  lights, guards, fencing and 
watching when and where necessary or required by  the Architects and Employer for the 
protection of the works or for the safety and convenience of those employed on the works or 
the public. 

 5.48 CONTROL RECORDS 

The under-noted records books at the site of work shall be maintained in addition to normal 
routine requirements by the contractor. 

a) Daily progress record. 

b) Work site order book. 

c) Instruction by BANK's Officers. 
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d) Test registers of other materials/fittings fixtures   equipments as stipulated in the tender. 

e) Register of drawings and working details. 

f) Log book of defects. 

g) Hindrance registers giving details of commencement and   removal of each hindrance. 

h) Dismantled materials account register. 

i) Supply and consumption register of scare / costly materials like  laminates special paints 
white cement,  or any material as directed by Architect / Employer. 

j) Specifications C.P.W.D. & I.S.I. as applicable to the contract. 

k) IS : 1200 relating to measurements. 

l) Conversion Table IS 786. 

These registers are to be got singed by the Bank’s Engineer/ Architect on their visits. 

5.49 SECURITY ARRANGEMENT 

(a) Proper arrangements shall be made to keep all records under lock and key. 

(b) It shall be ensured that the contractor provides for adequate fences, watch and ward and 
security of basic materials such as cement and steel etc. 

(c) Movement of material, stores and plant, especially of those in  which the  BANK has got a 
financial interest or those which influence  progress of work, shall be strictly controlled. 
Checks shall be exercised at  gate (entrance and exit shall be preferably through one gate 
only). 

(d) When the work  is completed and handed over to the user, the  responsibility of proper 
security arrangement shall rest with the users. 

 

 

5.50 WORKING HOURS 

Site officers working hours shall normally be fixed as may be  prevailing in the locality. 

Normally  no  construction work of important structural nature  shall  be carried  out on 
Sundays, Holidays and during nights. In exceptional  circumstances, however, the work may 
be carried out with proper approval  of the Site Engineer who shall depute supervision staff to 
be present on the occasion. 

5.51 LABOUR RECORD 

The contractor shall maintain relevant records and fulfill all conditions and  requirements  in 
accordance with the following Act  and  Rules  made hereunder. 

(a) The Payment of Wages Act. 

(b) Employer's Liability Act. 

(c) Workmen's Compensation Act. 

(d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules    1971. 

(e) Apprentices Act 1961. 

(f) Minimum wages Act 1948. 

(g) Industrial disputed Act 1947. 

(h) Maternity benefit Act 1961. 

(i) ESI Act. 

(j) Payment of Bonus Act. 

(k) Payment of Gratuity Act. 
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(l) Any other Act are enactment relating there to and rules    framed thereunder from time to 
time. 

5.53 HANDING OVER BUILDING/PROJECT WORK TO THE BANK 

Handing  and  taking over report and  inventories/statement  (in  quadruplicate) at the time of 
handling over shall be prepared. The reports  and inventories shall be signed by : 

(a) The contractor (Only the relevant papers). 

(b) The Site Engineer, and 

(c) Competent authority in the BANK. 

The following inventories/statements shall be prepared : 

i.  Inventory of furniture (Table, Chairs, Almirah etc.). 

ii.. Inventories of  builders hardwares etc.) locks (Riim mortice and cylindrical) and night 
latches all with duplicate keys. 

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, bells, air-
conditioning, lifts pumps and the like ). 

5.54 DELINQUENCIES OF CONTRACTORS 

5.54.  Procedures for dealing with Delinquencies/ Defaults/  Misconduct/ Misdemeanors of 
tenderers/ Contractors. 

i)  The undernoted delinquencies/defaults/misconduct/misdemeanors on  the part of tenderer 
or enlisted contract will attract disciplinary action. 

a) Incorrect information about credentials, about his performance, equipment, resources, 
technical staff etc. 

b) Non-submission of the fresh/latest Income tax clearance certificate. 

c) Irregular tendering practice. 

d) Submission  of tender containing for too many arithmetical errors  and freak rates. 

e) Revoking a tender without any valid reasons. 

f) Tardiness in commencing work. 

g) Poor Organisation at site & lack of his personal supervision. 

h) Ignoring  BANK's  notices for  replacement/rectification  of  rejected materials, workmanship 
etc. 

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour 
laws, ban on subletting etc. 

j) Lack of promptitude and cooperation in measurement of work and settlement of final 
account. 

k) Non-submission of vouchers and proofs of purchase etc. 

l) Tendency towards putting up false and untenable claims. 

m) Tendency towards suspension of work for frivolous reasons. 

n) Bad treatment of labour. 

o) Bad  treatment of subcontractors (piece workers) and un-business  like dealings with 
suppliers of materials. 

p) Lack of cooperation with nominated contractors or BANK's labour. 

q) Contractor becoming BANK rupt or insolvent. 

r) Contractor's conviction by a court of law. 
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s) Failure  to  satisfactorily rectify defects during  Defects  Liability Period  (DLP) and discovery 
of latent defects in contractor's work  after the expiry of DLP of his contract. 

5.54. Disciplinary action against (Delinquencies of) contractor. 

ii) Action 

The award of the undernoted disciplinary action shall be considered. 

a) Placing  embargo on issue of tenders of temporary suspension from  the BANK's approved 
list. 

b) Permanent  ban on issue of tenders & removal from the BANK's  approved list. 

c) Circulation of the contractor's name to other Public Under taking or Government 
Department for non-entertainment of  this  publication  for contract work. 
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SPECIAL CONDITION OF CONTRACT 

 
 
Scope of work 
1.0 The scope of work is to carry out for the Electrical & Air-Conditioning Renovation 

work for Ground & First Floor Guest  Rooms (8 Nos) at Zonal Office Gwalior. for 
State Bank of India 

 
2.0  Address of site 
 

The site is located at SBILD Indore.  
 
3.0  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor at 
the site and he will be held responsible for the accuracy. Figured dimensions are in all 
cases to be accepted and dimension shall not be scaled. Large scale details shall take 
precedence over small scale drawings. In case of discrepancy the contractor shall ask 
for clarification from the Architect / consultant before proceeding with the work. 

 
04 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with 
from the Bank’s Engineer/Architect / Consultant: 

 
5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as construction. 

 
6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give to 
trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Architect to protect the tree 
structures. . 

 
 
7.0  Temporary works.  

 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval complete drawings of all temporary 
works he may require for the execution of the works. The contractor shall carry out the 
modifications relating to strength, if required by the architect / consultant may require 
in accordance with the conditions of contract at his own cost The contractor shall be 
solely responsible for the stability and safety of all temporary works and unfinished 
works and for the quality of the permanent works resulting from the arrangement 
eventually adopted for their execution. 
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8.0  Water power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers If necessary the contractor has to sink a 
tube well / open well and bring water by means of tankers at his own cost for the 
purpose The SBI will not be liable to pay any charges in connection with the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges 
 
c) The contractors for other trades directly appointed by the SBI shall be entitled to take 

power and water connections from the temporary water and power supply obtained by 
the contractor However, the concerned contractor shall make their own arrangements 
to draw the supply and pay directly the actual consumption charges at mutually agreed 
rates between them. All municipal charges for drainage and water connection for 
Construction purposes shall be borne by the contactor and charges payable for 
permanent connections, if any, shall be initially paid by the contactor and the SBI will 
reimburse the amount on production of receipts 

 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost.  

 
10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 

 
11.0  Firefighting arrangements 
 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number 
of buckets, some of which are to be always kept filled with sand and some with water 
these equipment’s shall be provided at suitable prominent and easily accessible place 
and shall be properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 

at his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
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c) Access for fire-fighting equipment’s. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General house keeping 
 
 
12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one 
party to the other shall be deemed to have been adequately served in terms of contract 
Each site order book shall have machine numbered pages in triplicate and shall 
carefully maintained and preserved by the contractor and shall be made available to 
the architect / consultant as and when demanded- Any instruction which the architect 
/consultant may like to issue to the contractor or the contractor may like to bring to the 
architect / consultant two copies of such instructions shall be taken from the site order 
book and one copy will be handed over to the party against proper acknowledgment 
and the First copy will be retained for their record. 

 
13.0  Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading 
and gates at his cost to adequately enclose all boundaries of the site for the protection 
of the public and for the proper execution and security of the work and in accordance 
with the requirement of the architect I consultant and regulations of local authorities. 
These shall be altered, relocated and adopted from time to time as necessary and 
removed on completion of the work. 

 
14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff 
of approved sub-contractors and suppliers as required to the site meetings and ensure 
all follow up actions. Any additional review meetings shall he held if required by the 
architect/ consultant. - 

 
15.0  Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 
other off-site activities borrow pits has been properly disposed off. 

 
16.0 Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own 
shop drawing and pass on the information with sufficient promptness as will in any way 
delay the works. 
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17.0 Displaying the name of the work 
 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work.  

 
18.0  As built drawings 
 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBI/ 
architect / consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect / Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the 
architect / consultant and resubmit to him for approval. The architect / consultant will 
return one copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes made by 
the SBI / architect / consultant. And submit two copies of such modified drawings to 
the architect/ consultant for approval. The architect / consultant will return one copy of 
the approved drawing to the contractor. 

 
19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing anti-termite, 
aluminium doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency within the approved list as given 
in the tender after inspection of the sample/mock up. 

 
20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials 
for the work .All wastages and losses in weight shall be to the contractors account 

 
 
21.0  Excise duty, taxes, levies etc; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges except GST in respect of the works including but not 
limited to sales tax, tax on works contract excise duty, and octroi, except GST payable 
in respect of materials, equipment plant and other things required for the contact. All of 
the aforesaid taxes, duties, levies, fees and charges except GST shall be to the 
contractor’s account and the SBI shall not be required to pay any additional or extra 
amount on this account. Variation of taxes, duties, fees, levies etc if any except GST, 
till completion of work shall be deemed to be included in the quoted rates and no extra 
amount on this account. Variation of taxes, duties, fees, levies etc if any excluding 
GST, till completion of work shall be deemed to be included in the quoted rates and no 
extra claim on this account will in any case be entertained. If a new tax or duty or levy 
or cess or royalty or octroi is imposed under as statutory law during the currency of 
contract the same shall be borne by the contractor. 
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22.0  Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not to bind to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBI. However adequate transparency 
would be maintained by the SBI. 

 
 
23.0 Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with duplicate 
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the 
works, taken from two approved portions of each building, at intervals of not 
more than one months during the progress of the work or at every important 
stage of construction. 

 
 In addition to above, the contractor shall be bound to submit adequate no. of 

site photographs along with their each Running Bill for the project clearing 
showing major progress of work measured and claimed therein failing which 
the Architect/Bank may consider returning the Bill to the contractor and no 
claim for delay on this account will be entertained.  
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PROFORMA FOR RUNNING A/C BILL 
 
i. Name of Contractor / Agency  : 
 
ii. Name of Work    : 
 
iii. Sl.No. of this Bill   : 
 
iv. No. & Date of previous Bill  : 
 
v. Reference to Agreement No.  : 
 
vi. Date of Written order to commence : 
 
vii. Date of Completion as per Agreement : 
S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 
1 2 3 4 5 

 
 
 
 
 
 
 
 
 
 
 

    

     
 
 
Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
6 7 8 9 

 
 

Note
: 

1. If part rate is allowed for any items, it 
should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 

Net Value since previous bill 
 2. If ad-hoc payment is made, it should be 

mentioned specifically. 
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CERTIFICATE 
 
 The measurements on the basis of which the above entries for the Running Bill No. ----

---------------------- were made have been taken jointly on -------------------------- and are recorded 

at pages -------------------------- to -------------------------- of measurement book No. -------------------

-------. 

 

 

 

-------------------- ----------------------- --------------------- 
 
 

Signature and  
date of Contractor 

Signature and  
date of Architects 

Representative (Seal) 

Signature and  
date of Site Engineer 

   

 
 

 

 The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 

Architect  Signature and  
date of Site Engineer 
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TABLE  

 
ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 
 
 
 
S.No. Item Quantity Unit Amount Remarks 
1 2 3 4 5 6 
 
 
 
 

     

 
 
Total value of materials at Site. 
 
 
Secured Advance @ ---------------- of above value -   B 
 
 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the Contractor to 

the site of the work and on advance on any quantity of any of this item is outstanding 
on their security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the Contractor 

for use in the work in connection with the items for which rates of finished work have 
been agreed upon. 

 
 

Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects------------------- 
(Name of the Architects) 

 
--------------------------- 
Dated Signature of 
the Contractor 
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TABLE  

 
MEMORANDUM FOR PAYMENT 

 
R/A BILL NO. 
 

1. Total value of work done since 
previous bill (A) 

  Rs. ----------- 

2. Total amount of secured advance due 
since Previous Bill (B) 

  Rs. ----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 

  Rs. ----------- 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 

  Rs. ----------- 

5. Total amount due to the Contractor   Rs. ----------- 

     

 OBJECTIONS:    

i) Secured Advance paid in the previous 
R/A 

 Rs. -----------  

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 

 Rs. -----------  

 Less already recovered  Rs. -----------  

 Balance to be recovered  Rs. -----------  

iii) Mobilization Advance, if any    

(a) Outstanding amount (principal + 
interest) as on date  

 Rs. -----------  

(b) To be recovered in this bill   Rs. -----------  

iii. Any other Departmental materials 
cost to be recovered as per contract, 
if any 

 Rs. -----------  

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 
 

 Rs. -----------  

 Total Deduction as per contract (F)   Rs. ----------- 



                                                                                

 
53                                                                      Seal & sign of contractor 

 Adjustments, if any ------------------- 
Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 

 Rs. -----------  

 P.V.A.  Rs. -----------  

 Total amount payable as per contract 
(E+F+G) 

  Rs. ----------- 

 (Rupees --------------------------- in 
words) 

   

 
 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after 
due checking of the measurements of work as required and is recommended for payment. 
 
 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
 
 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by 
me after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs................................... 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 
 
 

 STATUTORY DEDUCTION:    

i) Total Amount due (E)  Rs. -----------  

ii) Less I.T. Payable  Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  

 Net Payable  Rs. -----------  

 
 
 
 This figures given in the Memorandum for payable has been verified and bill passed 
for payment ---------------------------------------------------------------- (in words and figures) 
 
Date: ----------------------    ---------------------------------- 
       Signature of the AGM 
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LIST OF APPROVED MATERIAL AND MAKES OF ITEMS 
 

 

Annexure-I 
Declaration-cum- Certificate on the letter head of bidder 
regarding restrictions on procurement from bidders from a 
country or countries, on grounds of defence in India or 
matters directly related thereto, including national security 

 
We have read the clause regarding restrictions on 
procurement from a bidder of a country which shares a land 
border with India. 

 
We the bidder (Specify full name… ............................) certify that we are 
NOT, from 

such a country OR if from such a country has been registered with 
Competent Authority. 

 

We hereby certify that we fulfill all requirements in this regard and is 
eligible to be considered. 

 
(Signature of Authorized Signatory 
along with seal) Name of authorized 
signatory 

Designation of Authorized signatory: 
 

List of Evidences enclosed: 

 

1. Copy of certificate of valid registration with the Competent 
Authority (Score out if not applicable) 

2. ………….. 
3. …………… 
4. ………. 

 

 

 
D

a
t
e
: 
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LIST OF APPROVED MAKES IN ELECTRICAL FITTINGS AND FIXTURES 

 
(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE IN CONSTRUCTION) 

S.NO LIST OF MATERIALS  SPECIFICATIONS 

1 Switch fuse unit (HRC type) with 
HRC fuses  

Larsen and Tubro , Siemens, English Electric,  

2 MCB and MCB DB's Legrand, Schneider, Siemens, and ABB (10 
KA,fault level) 

3 PVC insulated aluminum/copper 
(1.1 KV XLPE)  

Cable corp. of India conductor armoured cables, 
Incab     upto 1100 V. Grade  , Finolex, Havels, RR 
Kable 

4 1100 V-G Node Copper 
conductor PVC (FRL) wire  
insulated 

Finolex, RR, Havells Muti strand wires. 

5 PVC/ M.S. conduit (ISI marked) B.E.C., AKG,NIC 

6 Telephone wires (0.6mm) D-link, Delton, Finolex 

8 Fabrication of main, L.T. panel 
(main board)    

To be fabricated locally as per Technical 
Specifications & schedule of  Quantities. 

9 E.L.C.B. Siemens MDS, English Electric(GEC Alsthom),  
Schneider 

10 CTs   Kappa Automatic Electric MDC (AARCEE 
Industries) 

11 Selector switches     Larsen and Tubro (Slezer) Kaycee 

12 Volt/Amp. meters (96 Sq.mm) Automatic Electric, Conserve, Elmeasure 

13 Indicating Lights    Concord Siemens L & T 

14 Telephone Socket (3 pin)  Anchor ,Roma, Legrand ,MK, Crabtree 

15 Lugs  Dowells 

16 Change over switch    H.H. Elecon/ Havells (on load front operated)   
private limited (HPL 

17 Electronic fan regulator  Anchor, Roma, Legrend ,MK, Crabtree 

18 Modular Switches and Sockets  Legrand, Crabtree, Roma, Anchor Modular 
Series,MK 

18 Light fixture  Philips, Wipro, Havells, CG. 

19 Ceiling fan, Exhaust Fan  Usha, orient(PSPO),CG,Havells 

18 Modular Switches and Sockets Legrand, Crabtree, Roma, Anchor Modular 
Series,MK 

     Note  : All the materials to be ISI Marked. The materials shall be only of the approved 
makes as specified is this List. The contractor shall submit sample of all the makes and the 
specified is this List and the architect/ Bank shall have the proper to selected any of them 
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Bank/ Architect decision in this regard shall we binding on the contractor. In case any material 
is not available for any one or all of this approved make the architect/ Bank shall select and 
approved other alternative makes and material. The Contractor shall get we samples of all 
item covered is this List from Bank/Architect before commissioning of work. 

 
 
 

 

APPROVED MAKE OF AIR CONDITIONING WORKS 

S.
No
. 

Material Manufacturer/Supplier 

1 Air Conditioners Toshiba/ Mitsubhishi/  Hitachi/  
Daikin/ O-General/ 
Carrier/voltas/Carrier/Bluestar 
 

2. Drain Pipe Kasta/ Supreme/Astral/Finolex 

3 Voltage Stabilizer Microteck, V-Gard 

4 Timer Legrad/L&T other eq.  ISI make 

 
Note  : All the materials to be ISI Marked. The materials shall be only of the approved 
makes as specified is this List. The contractor shall submit sample of all the makes 
and the specified is this List and the architect/ Bank shall have the proper to selected 
any of them Bank/ Architect decision in this regard shall we binding on the contractor. 
In case any material is not available for any one or all of this approved make the 
architect/ Bank shall select and approved other alternative makes and material. The 
Contractor shall get we samples of all item covered is this List from Bank/Architect 
before commissioning of work. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



                                                                                

 
57                                                                      Seal & sign of contractor 

 
 

 
 

TECHNICAL SPECIFICATIONS 
 

 
1.0:SURFACE  POINT WIRING/CONDUITING 
 
A) CONDUITING: The  specifications  described here refers  to   surface conduit 
wiring (however all vertical drops shall be concealed)  required for light/power socket. 
Under   the   scope  of point wiring,   Contractor   has   to supply  and fix from    
switchboard to all points,  specified approved  make  of  16 gauge  heavy  duty   ERW  
grade  black  enameled MS conduit of sizes specified in bill of  quantities  and heavy 
duty accessories like    bends, junction boxes,  MS  pull  boxes  of  specified  sizes  
with     top  MS   covers, checknuts etc. Complete conduit shall fixed on      walls,  
ceiling  etc. by saddles. All accessories and joints  shall  be  fixed  by threaded     
method  and  in  no  circumstances  pin  type  accessories  to  be  used.      The  
capacity of conduit shall be as per IS732/1963 revised up  to  date. The conduits pipes 
in surface shall be installed by means of  GI  saddles fixed maximum at 400 mm 
distance.  Fixing  of standard bends shall be preferably avoided and instead as far as  
possible  conduit  shall be  bend  using  conduit  offset  machine    with   long   radius   
bend.   All   conduit    in  switchboard/power  boxes  should  be  connected  by  
threaded  method  by checknuts. After installation of  conduits,  steel wires  of  
appropriate  sizes shall be  installed  to  enable  pulling of wires after completion of 
entire conduiting. (All  joints  shall  be painted with two  coats  of  redoxide paint. All 
conduits where lengths are cut should be filed  to remove sharp edges at the ends to 
avoid damage to wires.) The conduiting    method/specification   are    applicable    for  
point, fan, exhaust  fan, bell point, two way point, group  control point, power socket 
wiring as specified in bill of quantities. 
 
A.1: WIRING:  
 The  point wiring shall be carried out by supply  and  / laying  660/1100V graded PVC 
insulated copper wires of  specified sizes     (preferably 2x1.5 mm2 copper).  These   
two   wires  are  to  be  used for phase and neutral.  An  earth  wire  of 660/1100  V  
insulation grade of 1.5 sq. mm copper  shall  be used for all points .Complete wiring 
shall be strictly done as per  specifications  and  drawing  details.  Point  shall  be 
individually  wired  with phase,  neutral  (unless  specified otherwise) earth wires and 
all point neutrals shall be  looped at switchboards (on connector in switchboard). All 
earth wires  shall  be  fixed on switchboard box and connected  with  main  earth wire   
brought   along   with  circuit   wire.   In   no  circumstances neutral should be loosely 
connected by  twisted joint .Entire precautions should be taken while drawing  wires 
inside  conduit  to ensure safe  installation.  Regular  pull boxes of MS are to be 
provided maximum at 4.5 Mtr. length for ease in maintenance. The maximum number 
of wires per  conduit shall  be as per specifications given herein and  no  attempt shall 
be made to accommodate more wires. Under  the  scope  of point wiring Contractor  
has  to  quote  considering WITH MATERIAL JOB BASIS for installation of  point  with   
all   accessories  like  junction  boxes ,   bends ,  conduits, pull boxes, ceiling rose, 
round hylam plates (white  color) and wires. The switchboard supply is to be 
considered only  if  it  is specified in  bill  of  quantities,  however  installation  work  of  
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switchboard shall  be  considered  as  included  in point wiring. The call bell points 
which will  be  done in a similar way as in point wiring and shall be paid in similar  way 
.Fan point wiring shall be done in same  way  and with the same material like point 
wiring. Fan regulator is NOT to be provided in the rate for point wiring but the space 
for the same is to be provided in the switch board. Rates  include fixing  of   fan hook 
box of 12.5cm dia and  7.5cm  height  of SWGHS sheet5/Anchor bolt for fan hook. 
Contractor has to quote  
 
considering  with material job basis  for  installation  of  switch board , power point with 
all accessories like junction boxes , bends , tee , elbo , PVC/MS boxes on 
surface/Concealed (as per condition of site)  as specified  in  list of approved make.   
 
 
2.0) SURFACE CIRCUIT WIRING/MAINS WIRING 
     
B.1: CONDUITING 
Supply and Fixing of  specified  diameter  19/25 / 32 mm    HGMS  16  GAUGE black 
enameled ERW grade conduit of  approved  make  with heavy duty accessories like 
bend, junction box, MS  pull boxes  with  covers, adapters, check nuts  etc.  The  
junction boxes  to  be used should be 62 mm deep  for  wall.  Separate conduiting 
shall be done for mains /circuit wiring and in  no  case it should be mixed with point 
wiring conduits.  Complete work has to be performed as per drawing and 
specifications. The  work  includes supply & fixing of  conduit,  pull  boxes,  bends  on 
ceiling and wall. The switchboard/power socket  to be fitted with conduit on  surface. 
Conduit on surface shall also be fixed  with GI  stapples  maximum at 400 mm 
distance.  Complete  hardware like  conduit  reducers, bends, junction boxes to  be  
fitted  with thread type joint. All joints should be painted with red oxide primer.  
  
B.2: WIRING 
The scope of wiring shall be from distribution board to  each switchboard , power 
socket and complete wiring shall be  done with  660’/1100V grade PVC insulated 
flexible  copper  wires.  Independent  wires with color code shall be used for  phase,  
neutral  and earth. Wire sizes shall be used as per  bill  of quantities   and   drawings.  
Mains  wiring   also   includes  termination  of  wires  at  DB  and  power  outlet  
including providing  ferrules at both ends for identification.  Looping of power sockets 
shall be done only where it is  specifically  mentioned .Earthing wires shall be 
dedicated type and is to be used  for each  power  point/switch board/ DB. For  a  
three  phase circuit  two  earth wires of specified sizes are to  be  used from  meter 
panel  to power points. The earth wire are to  be terminated at earthing link of panel 
and power outlet box. 
 
3.0. CABLE LAYING ON TRAYS/WALLS 
 The cable trays are to be fabricated out of MS angle of given  sizes. The trays has to 
be fabricated in two parts i.e. cable trays and its supports. Complete  fabrication work 
of tray/support has to be done  by straightening of angles, fabricating specified sizes, 
removal of sharp edge and installation of trays on supports. The tray has  to  be  
installed  in such a  way  that  same  level  is  maintained  on one runner ( unless 
specified otherwise).  The `T'  section,  bend has to be long radius type and  shall  be  
minimum 16 x outside dia of biggest size cable. The  supports at such sections has to 
be provided in addition to that shown  in  the drawing. Complete cable trays are to be 
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painted  with one  coat  of red oxide/two coats of black  synthetic  enamel  paint. After 
completion of above work cable laying has to be started from LT panels to 
machines/power outlets. The  premeasurement of cable length has to be carried out 
and only after ensuring correct required length, cable has to be cut. The cables  are to  
be  laid on trays with minimum spacing of 75 mm (  or  as specified  in the drawing). 
After laying of all cables,  `AL' tags  are to be installed along with `AL' clamps ( made  
from `AL' strip of minimum 25mm x 3mm ). The spacing between  such clamps  shall  
be maximum at 450 mm and that between  tag  is same as specified in (1).For  
installation of cables in walls, MS/GI spacers shall  be used.  Spacers shall be MS/GI 
flat of 25mm x3 mm upto 16  mm2  cable  and 40mm x 6mm above 16 mm2 cables. 
The spacing  shall be  maximum  200  mm and it shall be fixed  with  GI  machine 
screws. Complete  work  has  to  be  executed  ensuring   safe  installation. 
 
4.0 CABLE END TERMINATION 
The  cable end termination of all cables has to be done by  a  skilled  cable jointer (to 
be arranged by  Contractor)  using  proper  size cable glands, lugs, ferrules of  
approved  make. All  such required material shall be supplied by  Contractor. The  
cable glands shall be installed by punching  appropriate  size  hole  on gland plate. No 
extra hole  shall  be  punched unless  specified  otherwise.  The  gland  plate  has  to  
be  refitted properly to ensure verminproofners of panels. The  lugs  shall  be of 
Copper and  shall  be  crimped  using crimping  tool  compression  type. Above  50  
mm2,  hydraulic crimping  tools are to be arranged by the Contractor.  Before crimping 
lugs contact enhancement paste has to be provided of approved  make.  The 
termination is then to  be  carried  out  ensuring   tightness/proper   contact   at   the   
point   of  termination. 
 
4a. TESTING OF CABLES 
Prior to burying of cable, following tests shall be carried out: 
Insulation test between phase and phase and earth for each length of cable before 
and after jointing. 
On completion of cable laying work, the following test shall be conducted in the 
presence of the Architect / Consultant 
 
a. Insulation Resistance Test (section and overall) 
b. Continuity Resistance Test. 
c. Sheathing Continuity Test. 
d. Earth test. 
 
All test shall be carried out in accordance with Relevant Indian Standard Code of 
Practice and Indian Electricity Rules.  
The contractor shall provide necessary instruments, equipments and labour for 
conducting the above test and shall bear all expenses in connection with such test. All 
tests shall be carried out in the presence of the, Architect / Consultant. 
 
5.0 FANS AND FIXTURES 
Fans  and fixtures shall be supplied by the contractor rates to include storage and 
handling. Connections  to the Fans, Fixtures and Exhaust Fans shall  be with  3x1.5  
sq  mm  copper  conductor  PVC  insulated  round flexible cord.  Connection charges  
shall exclude all  sundry  material  required  for erection like  connector  strip,  PVC  
tape,  MS  and  wooden screws of GI,  round  blocks,  wooden plates  etc.The 
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installation charges for Fans,  Exhaust  Fans shall  include  installation  and  
connection  of  regulator,  installation of exhaust fans shall include grouting of  frame 
or  tightening  of  frame  with  Anchor  bolts  as  per  site condition  i.e  repairing  the  
hole  with  plaster  1:3  and painting to match as original work.Wall fans shall  be  fixed  
on  15  mm  thick teak wood plate of 300 mm x 180 mm size and  shall be 
grouted/fixed on wall by 6 nos. Anchor bolts of 1/2"  dia of coach screw as per site 
conditions.All work shall be carried out neatly and as per the direction and to the 
satisfaction of Consultant. All fans and  fixtures  shall be connected with earthwire. 
 
 
6.0 EARTHING  
Under  the  scope  of  earthing work  earthing  of  HT  Yard, street lighting, Control and 
distribution boards,  individual  equipment,  machines  etc.  is  covered The  earthing  
is segregated  in  different  items and is to  be  done  as  per  following  details.The 
work includes supply of all  materials required for earthig. 
 
6.1 Earthing Electrode/Pit Earthing : 
The  earthing electrode has to be installed by excavation  of soil  in size 900mm x 
900mm x 2000 mm (Depth) .On  completion  excavation, earthing plate electrode of 
600mmx600mmx6 mm  hot dipped plate or 300mmx300mmx3 mm copper or 600mmx 
600mmx  6mm  copper  or  pipe electrode as per specification   has  to  be  installed.  
The  plate has to be connected  with 2  No.  45mm  x5mm GI or 25mmx5mm copper 
or 45mmx5mm copper strip with help to  2  Nos. GI/brass bolts /nuts and is to  be  
suspended  in excavation  pit alongwith perforated GI Pipe  for  watering. The  plate  is  
to be then covered  with  common  salt,  coat powder, black soil as per drawing and 
specifications. After back-filling, the PCC in 1:2:4 is to  be applied in  an area of 
300mmx300mm and brick  masonry  chamber( thickness of chamber  wall  200  mm) 
has The chamber cover  and  frame of 300mmx300mm  of  CI shall be supplied and  
grouted  in  brick  masonry. The chamber cover shall have lifting hook and  shall have 
space in frame for proper placement. The watering fennel,  is  to  be installed over 
watering  pipe.  The  test link  between  earthing  pit  clamps  and  running earthing  
strip  is  to  be  provided  for  testing  .  After completion of work, resistance of earthpit 
has to be measured 4  pin method and results shall be recorded /handed  over  to  
Bank  /consultant in 1 sets.    
 
6.2 EARTHING STRIP 
The  scope of work includes supply of hot  dipped  galvanised iron  strips/wire as per 
details and drawings . The GI  Strip  supplied  for  purpose shall be  continuous  
(minimum  single length   acceptable  in  10  mtr.)  The  strip  has   to   be  
straightened  without damaging galvanising. The strip has  to  be  welded by 
overlapping and three side  continuous  welding joint.  These joint shall then be 
cleaned and  jute  covering has  to  be provided (wherever strip is  buried  in  ground).  
After  this black bituminous anti corrosive paint has  to  be applied  on all joints.  Same 
process has to be  adapted  for all tappings alsoIn  case if earth wire is required to be 
connected  on  strip with  the  help of bolt, GI bolts,nuts are to be  used  along with 
covering and painting. The  earthing strip wherever indicated in drawing, has to  be  
supplied in ground at a depth specified in dwg. The  earthing  strip  shall be  covered 
with black soil and in no case  sand has to be used around strip. 
 
7.0 TELEPHONE SYSTEM 
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The  wires  and cable used for telephone system shall  be  as  mentioned  in  list of 
approved make and  PVC  insulated  and  sheathed  0.5 sqmm tinned copper 
conductor wires  of  various  pairs should be laid in previously laid metal conduits. The   
telephone   wiring  shall  be  carried   out   in   the undermentioned   manner   
confirming   to   the    perticular specifications 
a. In Concealed system including providing and laying conduits , bends , junctions 
boxes , pull boxes , hardware etc. 
b.The   installation  generally  will  be  carried   out   in  conformity  with  the norms and 
rules laid down  by  the  P&T deptt. of govt. of india and IS specifications. The rate 
shall be on the basis of supply and fixing of  dummy conduits   and   supply   ,  
installation   ,   testing   and commissioning  of telephone cables as described above 
on  per meter basis and of tag blocks and distribution frames on  per unit basis. 
 
 
 
Capacity Of Telephone Wires/Cables 

Size of Cable Conduit Size  

Up to 5 pair  20 mm  

Above 5 pair up to 10 pair  25mm  

Above 10 pair up to 20 pair  32 mm  

6 Nos. 2 pair  20 mm  

8 Nos. 2 pair cable 25 mm  

10 Nos 2 pair cable  32 mm  
The size of conduit shall depend upon no. of wires to be drawn. However minimum 
size of conduits shall be 19/20mm. 

 
8.0 STATUTORY APPROVALS 
All  statutory approvals from electrical inspectors and  MPEB  are  to be obtained by 
the electrical contractor at no  extra cost only the official payment made in the govt. 
treasury for the  first  inspection of the electrical  inspector  will  be  reimbursed to you 
against receipt. The  work  also includes getting connection  sanctioned  from MPEB  
for individual meter for office/flat and common  meters  at  no extra cost. Only official 
charges to be  deposited  for deposit of MPEB shall be reimbursed against treasury 
slip. 
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ANNEXURE-1 
 

Maximum Capacity Of Ms Conduits  For Simultaneous  Drawing-In Of PVC Insulated 
Copper Conductor Cables660v/1.1 Kv Grade  (Flexible wires) 
 
Size Of  Conductor  Of 
Cables            

Maximum Number Of Cables                        

 20 mm 25 
mm 

32 mm 40 mm 50mm 63mm 

Nominal Area mm2       
1.0 sqmm 5 10 14 - - - 
1.5 sqmm 5 10 14 - - - 
2.5  sqmm 5 8 12 - - - 
4 sqmm 3 7 10 - - - 
6 sqmm 2 5 8 - - - 
10 sqmm - 4 7 - - - 
16 sqmm - - 3 6 - - 
25 sqmm - - 2 4 6 7 
35 sqmm - - - 3 5 6 
50 sqmm - - - - 4 5 
 
 No steel conduit less than 20 mm in dia shall be used. 
 
Specifications of the conduit will be as per following 
 
Nominal   
Size               

Outside Dia   Tolerance Outside Dia      Minimum Inside Dia  
 For Medium Conduit     

20 20 0.3 16.9 
25 25 0.4 21.4 
32 32 0.4 27.8 
40 40 0.4 35.4 
 
All specification for conduit shall be as per IS 9537. 
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INSTRUCTIONS FOR CARRYING OUT ELECTRICAL INSTALLATIONS. 
 
1. The  Contractor  will have to bring all the necessary  and  proper tools and  tackles 
for carrying out the   work. 
 
2. The work is to be carried out, when the building or  parts  are ready for  installation 
 
3. Jointing  of copper strips shall be done by brazing or  by  way  of butt jointing, bolt, 
nut, washer used for jointing  shall  be  either of brass/GI. The size of bolt  shall  be 
approved by Engineer-in-charge / Architect.  
 
4. Fixing  of copper strip on MS structure shall be  done  by  welding/fixing  MS clamps 
with GI saddles as  directed  by site Engineer in charge /Architect 
 
5. The materials to be supplied by the Bank will have to be  received by the Contractor 
from Bank godown. 
 
6. All  material to be supplied by the Contractor must be  of approved  quality  and 
make and must  be  got/approved  by  Engineer-in-charge/Architect before use.  
 
7. The  Contractor shall follow all the rules and regulations  like  factory act, workmen 
compensation act and  shall  be  responsible for any injury or accident to persons  
working at site. 
  
8. The   work  is  to  be  carried  out  as  per  the  Indian  Electricity  Rules  & Standard 
code of practice  and  other  relevant  specifications.  Workmanship  shall  be  to  the  
satisfaction   of   the    Engineer-in-charge/Architect. Preference  to  the  work/items  
shall  be  given  as  per  requirement of Bank and site situations. 
 
8.a: The  installation shall have to be approved by  Electrical  Inspector/M.P.E.B. 
and/or any other local authorities,  if  required  and such approval shall have to be  
arranged  by  Contractor.  Any alterations, additions suggested by  them  shall  have  
to be incorporated by the Contractor  at  his  cost 
 
b: After   getting  permission of  charging  from  Electrical  Inspector's  office it is duty 
of Contractor to  follow-up for installing energy meter and getting line charged  from  
MPEB  as early as possible. All follow-up  expenses  shall have to include in offer.  
    
9. The  Contractor  shall keep at site of work  one  engineer having  diploma in 
electrical    engineering  for  receiving  instruction   and shall  have to give    
satisfactory progress  of  work .The contractor  will have to obtain prior approval of  
EIC  by submitting  the credentials of the electrical engineer  he  propose  to appoint 
on site of work .Even during  execution  if EIC/Architect feels that the said engineer 
appointed by contractor has failed to perform his duties satisfactorily ,they  can  
instruct  the contractor  to  appoint  another engineer   and   contractor  will  have   to   
comply   it  immediately. 
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10. Any extra items that may crop during the progress of  the  work  shall  have  to be 
carried  out  by  Contractor,  if ordered so and shall be paid for the same at the rates  
to be  worked  out with mutual agreement.  Payment  of  extra items  of  work  will  be 
made on the  basis  of  cost  of material and labour + 15%. The latter figure would 
include all costs towards supply of all tools, plant hire charges, scaffolding   charges,  
overhead  expenses,   Contractor's profit   margin  etc. 
 
11. In  case of any dispute with setting of claims  for  extra  items, the decision of Bank 
will be considered final and binding of the Contractor. 
12. If  any  part  or whole of the work or  any  item  is  not  executed  to the entire 
satisfaction of  the  Engineer-in- charge/Architect. The Contractor shall have to 
demolish and do  the  same  work again with out any extra  cost  if  so ordered by the 
Engineer-in-charge/Architect. 
 
13. No  materials supplied by the Bank  shall be allowed  to  be  removed from site of 
work unless and until ordered  so  by the Engineer-in-charge/Architect. The Contractor  
shall ensure  the safety of the materials from date of  receipts from the Bank's store  
till actual installation at the  works  and  handed  over to Bank  after  connection  and  
testing. The Contractor shall maintain a proper site order  book  at  the  site which 
remain in  the  custody  of  the  Engineer-In-Charge.  
 
14. The place after any work is completed should be cleaned by  the  Contractor.  
Breaking  of walls,  slabs,  roads  etc. necessary   for   laying  cables,  conduits   
drawing   of cables/wires  etc.  and  making  them  good  to   original position will have 
to be done by the    Contractor through skilled workers.   
 
15. The measurement will be taken in presence of  Consultants authorized 
representative at site. 
 
16. Whatever  material/equipments supplied by the  Contractor,  he  has  to supply 4 
sets of test  certificates  from  the  manufacturers ,like  electrical  control panel, sub 
distribution  boards,   MCB,  MCCB, wires, cables and other item etc. 
 
17. The quantities as shown in the Tender are approximate  and  may  change  or    
delete    according    to site  situation/conditions. However, the payment will be made 
on    the  actual supply and work carried out at site  and  duly certified by the 
Consultant. 
 
18. On the completion of the work the Contractor shall  supply  free  of charges, 
completion plan in triplicate,  in  blue prints  and  also in original drawing  on  tracing  
cloth. Insulation  and  earth  test report of  the  Internal  and External  electrification 
installation  shall be  supplied  in  3 copies. These shall be handed over to the  
Consultant in good condition by the Contractor before  the finalization of his final bill. 
 
20  All  materials  brought at site shall be  as  approved  by  Consultant  and if desired 
so  contractor shall  arrange    for   testing    of    materials    at laboratory (ERDA 
,Baroda)for   any   electrical    parameter checking. All  such expenses shall be borne  
by  contractor and are included in quoted rates.  
 
21  General repairs should be done before completion of work. 
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22  Guarantee   period   for  all  work/supply   and   complete installation (without tube 
light and lamp) will be of  one year  or  more  from date of completion  of  work  as  per 
manufacturer  guarantee . 
 
 
 

TESTING AND COMMISSIONING 
 
Before  the lighting/power installation is made alive  the Contractor  shall  carry  out 
tests  enumerated  below  in presence   of   Engineer-in-charge   or   his   authorized  
representative. All testing equipment's necessary to  carry out  the  tests shall be 
arranged by  Contractor  and  the  tests results recorded on approved proforma. 
Nothing extra shall be payable for testing. 
 
1. Measure  insulation  resistance of  each  circuit  without  lamps  being  in place and 
it should not be  less  than  5 mega ohms to earth.  
 
2. Before  energizing, measure insulation resistance  of  the cable  from phase to 
phase and that from phase to  ground, Insulation resistance of the busbars at the 
lighting panel from  phase  to phase and from phase to  ground  shall  be measured  
before  energizing the panel and  should  comply latest IS.  
 
3. Current and voltage of all phase shall be measured at  the  lighting  panel busbars 
with all circuits on with  fixture and also in all switchboard.  
 
4. Check  the  earth continuity for all  sockets  outlets.  A  fixed   relative  position  of  
the  phase   and   neutral  connection  inside  the socket shall  be  established  for  
sockets. 
 
5. The earth electrodes shall be tested for earth  resistance by means of standard 
earth tester. The resistance  between the  earthing system and the general mass of  
earth  shall  not be greater than 1 ohm. 
 
6. While  crossing the expansion joints in building  conduits  shall  be  provided with 
flexible pipe shall not  be  more than  250 mm, at both the ends of conduit proper  
flexible couplings  shall  be  provided and  earth  wire  shall  be  properly connected to 
earthing terminal of coupling. 
 
7. Contractor should quote after site visit only. In case for cable trench, street light 
pole pit, earthing pit etc.  or any  place  where Contractor has to dig the earth in  hard 
strata  or rock he has to do so at quoted rates  only  for item. No blasting shall be 
allowed for such digging.   
    
 
 
 

 


