
 

TENDER ID: LHO/BHO/P&E/2024-25/48     Date: 21.08.2024 
 
 
 

 
 

STATE BANK OF INDIA PREMISES & 
ESTATE DEPARTMENT, LOCAL HEAD 

OFFICE BHOPAL 
 
 

E-TENDER FOR PROPOSED WATERPROOFING TREATMENT WORKS OF TERRACE, 
EXTERNAL WALLS AND GROUND FLOOR OF BANK’S HOUSE (CGM’S RESIDENCE) AT 
SHYMALA HILLS, BHOPAL 

 
 

Last date for submission of tender:  03.09.2024 by 3.00 PM 
 
 
 
 
 
 
 
 
 
 

TENDER SUBMITTED BY: 
 

Name:    
 

Address:    
 

Email: 
 

THE ASST. GENERAL MANAGER (P&E) 
STATE BANK OF INDIA 

PREMISES & ESTATE DEPARTMENT, 
THIRD FLOOR, LOCAL HEAD OFFICE 
BUILDING, HOSHANGABAD ROAD, 
ARERA HILLS, BHOPAL 



 

NOTICE INVITING TENDER (NIT) 
 

NAME OF WORK: SBI invites E-TENDER FOR PROPOSED WATERPROOFING TREATMENT 
WORKS OF TERRACE, EXTERNAL WALLS AND GROUND FLOOR OF BANK’S HOUSE 
(CGM’S RESIDENCE) AT SHYMALA HILLS, BHOPAL  

 
1 Name of Work 

E-TENDER FOR PROPOSED WATERPROOFING 
TREATMENT WORKS OF TERRACE, EXTERNAL 
WALLS AND GROUND FLOOR OF BANK’S HOUSE 
(CGM’S RESIDENCE) AT SHYMALA HILLS, BHOPAL 

 
 

2 Earnest Money Deposit The contractor has to submit EMD in the form of Demand 
Draft amounting to Rs.8,500 (Rupees Eight Thousand Five 
Hundred Only) favoring The Assistant General Manager 
(P&E), SBI, LHO, Bhopal. 

 
3 Initial Security Deposit (ISD) The successful Contractor whose tender is accepted by 

the Bank shall be bound to deposit a sum equivalent to 2% 
of accepted “Contract Value” including EMD as Initial 
Security Deposit (ISD) in the form of Demand Draft issued 
by any Nationalized/Scheduled Commercial Bank favoring 
The Assistant General Manager (P&E), SBI, LHO, Bhopal 

 
4 Total Security Deposit (TSD) Total security deposit shall be 5% of contract value. Out o 

this 2% of contract value is in the form of Initial Security 
Deposit (ISD) which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate
of 10% of the respective running account bill i.e., deduction 
from each running bill account will be @10% till Total Security
Deposit (TSD) including ISD reaches to 5% of contract value.
The 50% of the Total Security Deposit shall be paid to the 
contractor on virtual completion. The balance 50% would be 
paid to the contractors after the defects liability period as 
specified in the contract. 
 

5 Date of availability of tender 
documents on Bank’s 
website / e- tender portal 

From  21.08.2024 to 03.09.2024 up to 03.00 PM 
Bank’s Website: 
https://sbi.co.in/en/web/sbi-in-the-news/procurement- news
and e-Tender Portal: 
https://etender.sbi/SBI/ 

6 Last date & time for
submission of Bid 

Up to 03:00 PM on 03.09.2024 
To be submitted online on e-tender portal 
https://etender.sbi/SBI/ 

  Note: It is sole responsibility of the bidder to ensure online
submission of their bid by stipulated date and time at
specified address 

7 Date and Time of Opening 
of Online Bids 

03.30 PM on 03.09.2024 e-
tender portal – https://etender.sbi/SBI/. 



 

8 Contact Person of e- tender
service provider 

e-procurement Technologies Limited, Ahmedabad. 
 CONTACT NO : +91 9904406300 | +91 9510812960 | 
+91 9265562821 / +91 6354919566 
e-mail: etender.support@sbi.co.in 
Office Hours of the Support Agency: (Monday – Friday: 
10:00 AM – 7:30 PM (IST), Saturday: 10:00 AM – 6:00 
PM (IST)) (Exclusion: Sunday, Holidays and 2nd & 4th 
Saturday) 

 
You are requested to contact the agency for further 
guidance on E tendering 

9 Address for Communication Assistant General Manager, Premises & Estate, State Bank 
of India, Local Head Office, Bhopal 
Email: agmprem.lhobho@sbi.co.in 

10 Validity for Offer Three months from the date of opening of the Tender. 

11 Date of Commencement 
of Work 

One Week from the date of placing the order. 

12 Penalty/Liquidated damages A penalty @ 0.5% of the total contract value will be 
imposed per week beyond the date of completion, subject 
to maximum of 5% of the contract value. 

13 Time of Completion: 30 days from the date of placing the order. 

14 Bidder Contact Details. Bidder to provide following information. 
 Name of Company. 
 Contact Person. 
 Mailing address with Pin Code. 
 Telephone number and Fax number. 
 Mobile Number and E-MAIL. 

15 Defect Liability Period Twelve (12) Months 

16 Value of Interim certificate Rs.4.00 Lacs. No advances shall be paid on 
mobilization of manpower and material at site. 

17 Eligible Taxes A) Income Tax & GST IT will be deducted at source as per 
Govt. Guidelines. 
B) Reimbursement of GST will be made only on 
submission of proper GST invoice as per applica ble 
GST provision. The contractor should comply with 
the following. 

1. Contractor should have GST Registration Number 
2. Invoice should specifically/separately disclose the 

amount of GST levied at applicable rate as per GST 
provision 

3. In case of Correction in the bills after scrutiny, con-
tractor should submit fresh bills for payment 

4. Contractor should timely file his GST return in 
accordance with GST provisions to enable the bank 
to claim the credit of GST paid to the contractor. 



 

18 Any additional 
Information 

The quoted rate should be inclusive of materials, labour, 
wages, fixtures, transportation, installation, all taxes 
(excluding GST), wastages, Octroi, machinery, 
temporary works such as scaffolding, cleaning, over- 
heads, profit, statutory expenses, incidental charges 
and all related expenses to complete the work 

 
    
 
   
  Assistant General Manager (P&E) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

INSTRUCTIONS TO TENDERERS (TENDERS TO BE SUBMITTED ONLINE 
ONLY) 
 

e-tender are invited for PROPOSED WATERPROOFING TREATMENT WORKS OF TERRACE, 
EXTERNAL WALLS AND GROUND FLOOR OF BANK’S HOUSE (CGM’S RESIDENCE) AT 
SHYMALA HILLS, BHOPAL 

 Submission of BIDs/Tender Documents: Tenders should be submitted online only. 
 

1. Contract documents consist of detailed plans, technical specification, schedule of quantities of 
the various classes of work to be done, and the set of ‘conditions of contract’ to be compiled with 
by the person whose tender may be accepted. The documents are available in the website 
https://etender.sbi 

 

2. The successful tenderer will have to pay an amount of Security Deposit as mentioned   in NIT. 
 

3. Completion of work: 
i) The work shall be considered as complete only when the certificate of virtual completion is 
issued by the Architect / Bank. 
ii) The defects liability period' as prescribed in the contract shall commence only from date of 
such virtual completion. 
iii) Any defect that may appear within the defects liability period shall be rectified by the contractor 
within reasonable time on receipt of necessary instructions from Bank to that effect. 

 
4. The acceptance of a tender will rest with the Competent Authority, who does not bind himself to 

accept the lowest tender and reserves to himself the authority to reject any or all the Percentage 
rate tenders received, without assigning any reasons. All tenders in which any of the prescribed 
conditions are not fulfilled or are incomplete in any respect are liable to be rejected. 

 
5. All compensation or other sums of money payable by the Contractor to Clients under the terms 

of this contract may be deducted from the security deposit, or from any sum that may be or may 
become due to the Contractor on any account whatsoever and in the event of the Security Deposit 
being reduced by reasons of any such deductions, the   Contractor shall within 7 days of being 
asked to do make good in by DD any sum which have been deducted from his security deposit. 

 
6. Tender containing any condition leading to unknown / indefinite liability, are liable to be summarily 

rejected. 
 

7. Canvassing in connection with tenders is strictly prohibited and the Percentage rate tenders 
submitted by the contractors who resort to canvassing will be liable to rejection. 

 
8. The tenderer should quote their (own) rates for undertaking the work. 

 
9. GST as applicable will be reimbursed by Bank as specified in NIT. 

 
10. All taxes other than GST, other statutory obligation in respect of this contract, as applicable, shall 

be payable by contractor including transportation and TA / DA of the workers at site and the Bank 
will not entertain any claim whatsoever in this respect. 



 

11. Income Tax will be recovered as per Government Rules 
 

12. Time is the essence of the contract. The work should be completed on time as mentioned in the 
NIT. 

 
13. Tenders for work shall remain open for acceptance for a period of 90 days from the last date of 

tender. If the tenderer withdraws his tender before the expiry of the said period or makes any 
modifications in terms and condition of the tender which are not acceptable to the Bank, then the 
bank without prejudice to any other right or remedy is at liberty to forfeit the earnest money / 
Security deposit of the tenderer. 

 
14. The successful tenderer, after the work is awarded, will have to enter into an agreement with the 

competent authority of the bank on a non-judicial stamp paper of worth Rs. 1000/- (Rupees One 
Thousand Only), within a period of 7 days. 

 
15. The tenderer should visit the site to ascertain the working conditions and local authority 

regulations / restrictions if any and other information required for the proper execution of the 
work. 

 
16. The work may be carried out on any floor level as per site condition. Please note that materials 

and machines are required to be carried on head load and the same must be accounted in the 
costing. Please note that no separate cost shall be allowed for head load. 

 
17. The quantities of various items given in the schedule of quantities are approximate. The quantities 

of work may vary at time of allotment / execution of work. Bank reserves the right to omit / delete 
any item(s) of work from the schedule at the time of allotment / be- fore. Contractor will be paid 
for the actual work done at the site duly verified by the concerned official of the bank. 

 
18. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour charges 

paid shall be maintained and shall be presented regularly to the Employer’s for checking. The 
settlement will be made based on figures arrived at jointly and taking unit price given in the 
contract assigned to the successful Tenderer. In case of extra items where similar or comparable 
items are quoted in the tender, extra rates shall be based on tender rates. 

 
19. If the rate quoted by the contractor for any item / items are not workable or abnormally lower than 

the market rate, the bank may demand Bank guarantee from the contractor for satisfactory 
completion of these work. The bank guarantee amount will be not less than 50% of the estimated 
amount of the items for which the rates are not workable or abnormally low. This bank guarantee 
will be released after completion of these works (unworkable and abnormally low rated items) to 
the satisfaction of the bank. 

 
20. The contractor shall submit the insurance cover for the work in the form of CAR policy and Third-

Party Insurance within seven (7) days from the acceptance of work order. 
 

21. The work must be started immediately from the date of receipt of work order/ mark out at site; 
whichever is later. In case of work not being started within this stipulated period, 



 

the Bank reserves the right to cancel the work order duly forfeiting the Earnest money 
deposit/Security Deposit. 

 
22. Contractor should get approval of the samples of materials in advance with Bank’s Engineer 

before use of the same in the work’ 
 

23. Bank has the right to offer the contractor to modify the old material wherever/ whenever necessary 
instead of new supplies. 

 
24. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 

installation, all taxes (excluding GST), wastages, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges, and all related 
expenses to complete the work. 

 
25. The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject 

any or all the Percentage rate tenders without assigning any reason whatsoever. 
 

26. The contractor should fulfill the labour regulation guidelines stipulated by the government. 
 

27. No advance payment in any form will be granted for the works proposed. 
 

28. Contractor is advised not to engage child labour during the contract period. 
 

29. Firm should visit the website till last date of submission for changes/ corrigendum if any. 
 

30. Tender documents found partly or fully modified / altered/ corrected etc. shall stand 
summarily rejected. 

 
31. The make of materials should be chosen strictly from the approved makes as given in the 

tender. Using of the multi brands is not permissible. Single brand should be used for entire 
project. 

 
32. ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE 

ENTERTAINED AT ANY COST. 
 
 
 

ASSISTANT GENERAL MANAGER (P&E), 

STATE BANK OF INDIA 



 

FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

 
The Assistant General Manager (P&E), 
State Bank of India, Premises & Estate, 
Local Head Office 
Bhopal 

 
Dear Sir, 

 

SUB: PROPOSED WATERPROOFING TREATMENT WORKS OF TERRACE, EXTERNAL 
WALLS AND GROUND FLOOR OF BANK’S HOUSE (CGM’S RESIDENCE) AT SHYMALA 
HILLS, BHOPAL 

 
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of         
approximate quantities and rates, Form of Agreement, General Specification, Approved 
manufacturers/ natural source of materials Technical Specifications of schedule of quantities, and 
clearly understood all the same and on the basis of the same I/ We have quoted our rates in the 
Schedule of Quantities (i.e. BOQ) attached with the tender documents. 

 
I / We do here by undertaken to execute and complete the whole or part of the work (as desired by 
you) at the respective rates quoted. 

 
I/ We are depositing Tender cost & Earnest Money Deposit / Security Deposit (Amounts as per NIT) 
by way of demand draft drawn in favor of SBI, Hyderabad; along with this tender for due execution 
of the work at my/ our tendered rates. 

 
In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 
declaration on requisite non-judicial stamp papers as and when required and execute the contract 
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / our- 
selves to forfeit the aforesaid deposit. 

 
In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and 
Third party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other 
instructions as given in TENDER DOCUMENT. 

 
I / We further agree to complete the work included in the said schedule of quantities as mentioned in NIT 
from the date of the work order issued to commence the same. 

 
Date of commencement shall be either one week from the date of work order issued to the contractor 
or the date on which mark out of work at site has been given to contractor; whichever is later. 

 
I / We agree not to employ sub-contractors other than those that may be approved by Employer. 

 
I / We agree to pay all taxes (except GST), insurance charges as prevailing from time to time, on such 
items for whom same is to be levied by/ for the government, and the rates quoted by me / us are 
inclusive of all the same. 

 
Yours Faithfully, 

 
 
 
Contractor’s Signature                                          
Name:    
Address:      

Signature of Witness: 
1. 
2. 
3. 



 

 

GENERAL NOTE: 

 
TENDERS SHOULD BE SUBMITTED ONLINE ONLY 

 

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 

Tenders are invited for PROPOSED WATERPROOFING TREATMENT WORKS OF TERRACE, 
EXTERNAL WALLS AND GROUND FLOOR OF BANK’S HOUSE (CGM’S RESIDENCE) AT 
SHYMALA HILLS, BHOPAL  

Submission of BIDs/Tender Documents: Tenders should be submitted online only. 
 

a) In the event of the tender being submitted by a firm, it must be signed by a member or members 
of the firm having legal authority to do so, and if called for, the legal documents in support thereof 
must be produced for inspection and the same in the case of the firm carried out by one member 
of a joint family. It must disclose that the firm is duly registered under the India Partnership Act. 
Any tender signed by a member not holding a power of attorney shall be treated as invalid. 

 
b) Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of 

three months from the last date of receipt of tenders. The tenders must be un- conditional. 
Conditional tenders may be summarily rejected. 

 
1. RATES TO INCLUDE: 
While quoting their rates the tenderer should include the following if otherwise not stated herein 
before. 

a) Necessary cost of taking samples of materials supplied by them for the work. Testing of  the 
same at Govt.’s / approved laboratory including transportation, cost of the samples, as and when 
required. 

b) Submission of test reports of other materials as may be specified by Bank’s Engineer. 
 
2. STORAGE OF MATERIALS: 
The contractor shall not store their materials and debris within the premises other than the work site 
handed over to him. 

 
5. LABOUR HUTMENT: 
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own 
expense and responsibility (outside the Bank premises). 

 
6. IDLE LABOUR: 
In case the work is held up for any site conditions not attributable to the contractors or for any decisions 
instructions / want of details from Employer or for any of the conditions, the contractor shall be allowed 
reasonable extension of time by the employer but any claim for idle labour shall not be entertained by 
the employer. Contractor’s quoted rates should include for all such contingencies. 

 
7. The contractor shall engage one competent person at site who shall take the instructions from the 
Employer. The work should not suffer due to lack of supervision, manpower and materials. 

 
8. The Contractor is required to co-ordinate his works along with other agencies working at site. He 
has to reimburse any of the damage made by him or any of his representatives for any of the other 
agency or owner at site. 



 

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, Paneling, 
masonry work etc., and providing panels of the same finish in partitions, paneling shall not be paid 
extra. 

 
10. The contractor is required to fabricate a sample where required, or any item so installed for 
approval. Any changes made by the Architect/Employer, in the sample to the specifications as 
mentioned in the tender, shall not be deducted or paid extra. 

 
11. All measurements given in the schedule hereunder are for the purpose of tender only. Payment 
will be made on actual measurement of the work done 

 
12. All measurements shall be as per relevant I.S. standards 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

GENERAL CONDITIONS OF CONTRACT 

 
Except where provided for in the description of the individual items in the schedule of quantities and 
in the specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried 
out as per standard specifications and under the direction of Employer. 

 
1. INTERPRETATION: 

 
In constructing these conditions, the specifications, the schedule of quantities, tender and agreement, 
the following words shall have the meaning herein assigned to them except where the subject or 
context otherwise requires. 
 

a) Employer: The term employer shall denote SBI (Assistant General Manager (Premises & 
Estate, LHO Bhopal) and any of its employee representative authorized on their behalf. 

 
b) Contractor: The term contractor shall mean (Name and address of 
the contractor) and his / their heirs, legal representatives, assigns &successors. 

 
c) Site: The site shall mean the site where the works are to be executed, i.e. Civil works/interior 
works, Repairing and painting works at SBI Branch including any building and erection thereon, 
allotted by the employer for the contractors use. 

 
d) Drawings: The work is to be carried out in accordance with drawings, specifications, the 
schedule of quantities and any further drawings which may be supplied or any other instruction, 
which may be given by the Employer or Architects during the execution of the work. 

 
All drawings relating to work given to the contractor together with a copy of schedule of quantities are 
to be kept at site and the Employer / Architects shall be given access to such drawings or schedule 
of quantities wherever necessary. 
In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / 
or dimensional sketches therefore and have it confirmed by the Employer as case may be prior to 
taking up such work. 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 
specifications and schedule of quantities or to additional instructions at least 10 days ahead from the 
time when it is required for implementation so that the Employer may be able to give decision thereon. 
 “The Works” shall mean the work or works to be executed or done under this contract. 

 
 “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part 

of this contract. 
 
 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 

accepted quoted rates of the contractor. 
 
 “Contract” shall mean the Articles of Agreement, the general conditions special conditions, the 

appendix, the schedule of quantities, specifications and drawings attached here to and duly signed. 
 
 ‘Contract Price’ shall mean the sum named in the Tender subject to such additions there- to or 

deductions there from as may be made under the provisions hereafter contained. 



 

 ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters sent 
(unless delivered personally or otherwise provided to have been received) by registered post to the 
last known private or business address or registered office of the addressee and shall be deemed 
to have been received when in the ordinary course of post it would have been delivered. 

 
 ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted 

from the total of the items if the Tender any sum, either as a percentage or otherwise, then the net 
price of any item in the tender shall be the sum arrived at by adding to or deducting from the actual 
figure appearing in the tender as the price of that item a similar percentage or proportionate sum. 
Providing always that in determining the percentage or proportion of the sum so added or deducted 
by the contractor, the total amount of any Prime Cost items and provisional sums of money shall 
be deducted from the total amount of the Tender. The expression ‘net rates’ or ‘net prices’ when 
used with reference to the contract or account shall be hold to mean rates or prices so arrived at. 

 
 ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for occupation. 

 
 Words importing persons include firms and corporations. Words importing the singular only, also 

include the plural and vice versa where the Context requires. 
 
2. SCOPE OF WORK/ CONTRACT 

 
The Brief Scope of work involves the following. 

   Exterior walls waterproofing Treatment 
 
The Contractor shall carry out and complete the said work in every respect in accordance with this 
Contract and with the directions of and to the satisfaction of the Employer. The Architect with approval 
of Employer or Employer issue further drawings and/or written instructions, detailed directions and 
explanations which hereafter collectively referred to as ‘Instructions’ in regard to: 
 

 The variation or modification of the design quality or quantity of works or the addition or 
omission or substitution of any work. 
 
 Any discrepancy in the drawings or between the schedule of quantities and / or drawings and 
/ or specification. 

 
 The removal from the site of any defective material brought thereon by the contractor and the 
substitution of any other material thereof. 

 
 The demolition removal and / or re-execution of any work executed by the contractor/s. 

 
 The dismissal from the work of any persons employed there upon. 
 
 The opening up for inspection of any work covered up. 

 
 The rectification and making good of any defects under clauses hereinafter mentioned 
and those arising during the maintenance period (Defect Liability Period). 



 

The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s 
or his agent / Architect’s instructions, provided always that verbal instructions, directions and 
explanations given to the contractor’s or his representative upon the works by the Employer’s or his 
agent / Architects shall, if involving a variation, be confirmed in writing to the contractor/s within seven 
days. No works, for which rates are not specifically mentioned in the priced schedule of quantities, 
shall be taken up without written permission of the Employer. The employer as provided in clause 
“variation” shall fix rates of items not mentioned in the priced schedule of quantities. 
Regarding all factory-made products for which ISI marked products are available, only products 
bearing ISI marking shall be used in the work. 

 
3. TENDERER SHALL VISIT THE SITE: 

 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site 
condition, nature and requirements of the works, facilities of transport conditions, effective labour and 
materials, access and storage for materials and removal of rubbish. The tenderer shall provide in their 
tender for cost of carriage, freight and other charges as also for any special difficulties and including 
police restriction for transport etc., for proper execution of work as indicated in the drawings. The 
successful tenderer will not be entitled to any claim of compensation for difficulties faced or losses 
incurred on account of any site condition. Work to be done in phase manner. 

 
4. TENDERS: 

 
The Employer reserves the right to reject the lowest or any tender. 
The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn 
to the fact that the rates for each and every item should be correct, workable and self-supporting. If 
called upon by the Employer/Architects detailed analysis of any or all the rates shall be submitted. 
The Employer/Architects shall not be bound to recognize the con- tractor’s analysis. 
The works will be paid for as “measured work” on the basis of actual work done and not as “lump 
sum” contract, unless otherwise specified. 
All items of work described in the schedule of quantities are to be deemed and paid as complete works 
in all respects and details including preparatory and finishing works involved, directly related to and 
reasonably detectable from the drawings, specifications and schedule of quantities and no further 
extra charges will be allowed in this connection. In the case of lump-sum charges in the tender in 
respect of any items of work will be made for the actual work done on the basis of lump sum charges 
as will be assessed to be payable by the Employer / Architects. 
The employer has power to add, omit from any work as shown in drawings or described in 
specifications or include in schedule of quantities and intimate the same in writing but no addition, 
omission or variation shall be made by the contractor without authorization from the Employer. No 
variation shall vitiate the contract. 
The tenderer shall note that his tender shall remain open for consideration for a period of three months 
from the date of opening of the tender. 

 
5. AGREEMENT: 

 
The successful contractor will be required to sign agreement in accordance with the draft agreement 
enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses, 
incidental thereto. However the written acceptance by the employer of a tender will constitute a 
binding contract between the employer and the person so tendering such formal agreement is 
subsequently executed. 



 

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 

 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and 
to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, 
and / or authorities with whose systems the structures were proposed to have connection and shall 
before making any variations from the drawings or specifications that may be associated to so 
conform, give the Employer / Architects written notices specifying the variations proposed to be made 
and reasons for making them and apply for instruction thereon. The Employer / Architects on receipt 
of such intimation shall give a decision within a reasonable time. 

 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that may 
be properly chargeable in respect of the work and lodge the receipts with the Employer The Contractor 
shall identify the Employer against all claims in respect of pa- tent rights, designs, trademarks or name 
or the protected rights in respect of any constructional plant, machine, work or material used for or in 
connection with the works or temporary works and from and against all claims, demands, proceedings, 
damages, costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The 
Contractor shall de- fend all actions arising from such claims, unless he has informed the Employer/ 
Architects, before any such infringement and received their permission to proceed and shall himself 
pay all royalties, license fees, damages, coat and charges of all and every sort that may be legally 
incurred in respect thereof. 

 
7. TAXES AND DUTIES: 

 
The tenderers must include in their tender prices quoted for all taxes (except GST) and duties 
royalties, cess, local charges if applicable. No extra claim on this account will in any case be 
entertained. 

 
8. NOTICES AND STATUTORY REGULATIONS: 

 
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the 
successful completion of the contract works. 
The whole of the work is to be complied with as per the requirements and bylaws of the relevant 
statutory authorities including contract labor (Regulation and Abolition) Act 1970. 

 
9. QUANTITY OF WORK TO BE EXECUTED: 

 
The Schedule of Quantities unless otherwise stated shall be deemed to have been pre- pared in 
accordance with the Standard Procedure shall be considered to be approximate and no liability shall 
attach to the employer for any error may be discovered therein. The Employer reserves the right to 
execute only a part or the whole or any excess thereof with- out assigning any reason therefore. 
The Contractor shall be deemed to have satisfied himself before tendering to the correct- ness and 
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or 
the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the 
completion of the works. 

 
10. OTHER PERSONS ENGAGED BY THE EMPLOYER: 

 
The Employer reserves the right to execute any part of the work included in this contract or any work, 
which is not included in this contract by the other Agency, or persons and con- tractor shall allow all 
reasonable facilities and use of his scaffoldings for the execution of such work. The main contractor 
shall extend all cooperation in his regard. 

 
 
 



 

11. Tenderer should deposit EMD/ISD/SD as mentioned in the NIT. 
 
12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

 
The Contractor shall provide everything necessary for the proper execution of the work ac- cording to 
the intent and meaning of the drawings, schedule of quantities and specifications taken together 
whether the same may or may not be particularly shown or described therein provide that the same 
can reasonably be inferred there from and if the contractor finds any discrepancies therein he shall 
immediately and in writing , refer the same to the Employer / Architects whose decision shall be final 
and binding. 

 
13. TIME OF COMPLETION, EXTENSION OF TIME: 

 
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the 
Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with to 
complete the same. On or before the ‘Day of Completion’ stated in the Appendix subject nevertheless 
the provision for the extension of time hereinafter contained. 
If in the opinion of the Employer/Architect the works be delayed: 
a) By force major or 
b) By reason of any exceptionally inclement weather or 
c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring owners 
of public authorities arising, than through the Contractor’s won default or 
d) By the works or delays of the contractors tradesmen engaged or nominated by the Employer / 
Architect and not referred in the Schedule of Quantities and / or specifications or 
e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting any of 
the buildings traders or 
f) In consequence of the Contractor not having in due time, necessary instructions from the Employer 
for which he shall have specifically applied in writing ahead of time, giving reasonable time to prepare 
such instructions, the employer shall make a fair and reasonable extension of time for completion of 
the Contract works 
In case of such strike or lock-out, the Contractor shall as soon as possible give written no- tice thereof 
to the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent delay 
and shall do all they may reasonably be required, to the satisfaction of the employer to proceed with 
the work. 
The Contractor must inform the employer within 10 days in advance of all drawings and de- tailed 
required by him from time to time. The Contractor shall adhere to the approved pro- gram and arrange 
for the materials and labour etc accordingly. 
Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the 
Architect / Employer may take suitable action and deemed fit without prejudice to any terms and 
conditions of the contract 

 
14. LIQUIDATED DAMAGES: 

 
Should the work be not completed to the satisfaction of the Employer /Architects within the stipulated 
period, the contractor shall be bound to pay to the Employer a sum calculated as given below by way 
of liquidated damages and not as penalty during which the work re- mains un-commenced or 
unfinished after the expiry of the completion date. 
If the contractor fails to complete the work by the Scheduled date of completion or within any 
sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for 
each week beyond the date that the work remains incomplete subject to maxi- mum of 5%of the 
contract value 



 

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS: 

 
All the works specified and provided for in the specifications or which may be required to be done in 
order to perform and complete any part thereof shall be executed in the best and most workmanlike 
manner with materials of the best and approved quality of the respective kinds in accordance with the 
particulars contained in and implied by the specifications and as represented by the drawings or 
according to such other additional particulars, and instructions as may from time to time be given by 
the Employer / Architects during the execution of the work and to his entire satisfaction. 

 
All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer / 
Architects, the contractor shall have to carry out tests on materials and workman- ship in approved 
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove 
that the materials etc., under test conform to the relevant I.S Standards or as specified in the 
specifications. The necessary charges, transporting, testing etc., shall have to be borne by the 
contractor. No extra payment on this account should in any case be entertained. 

 
All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and must 
include charges for import duties, and other charges and must be the best of their kind available and 
the contractors must be entirely responsible for the proper and efficient carrying out of the work. The 
work must be done in the best workmanlike manner. Samples     of all materials to be used must be 
submitted to the Employer when so directed by the Engineer and written approval from 
Employer must be obtain prior to placement of order. 

 
Any damage (during the work) to any part of the work or to the premises for any reasons due to rain, 
storm or neglect of contractor shall be rectified by the contractor in an approved manner at no extra 
cost. 

 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor 
shall take all precautions necessary for the protection of work and at his own expenses shall make 
good any damage arising from any of these causes. 

 
The contractor shall cover up and protect from damage, from any cause, all new work and supply all 
temporary doors, protection to windows, and any other requisite protection for the execution of the 
work whether by himself or special tradesmen or sub-contractor and any damage caused must be 
made good by the contractor at his own expenses. 

 
Contractor should take all precaution to safeguard the flooring and if any damages to the flooring 
should be rectified by the contractor in the same quality at his own cost. 

 
16. REMOVAL OF IMPROPER WORK: 

 

The Employer shall during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time or times as may be specified in the order of any 
materials which in the opinion of the Employer / Architects are not in accordance with specification or 
instructions, the substitution or proper re-execution of any work executed with materials or 
workmanship not in accordance with the drawings and specifications or instructions. In case the 
contractor refuses to comply with the order the Employer shall have the power to employ and pay other 
agencies to carry out the work and all expenses consequent thereon or incidental thereto as certified 
by the Employer / Architects shall be borne by the contractor or may be deducted from any money due 
to or that may become due to the contractor. No certificate, shall relieve the contractor from his            
liability in respect of unsound work or bad materials. 



 

17. CONTRACTOR’S EMPLOYEES: 
 

The Contractor shall employ technically qualified and competent supervisors for the work who shall 
be available (by turn) throughout the working hours to receive and comply with instructions of the 
Employer / Architects. The contractor shall engage at least one experienced Engineer as site-in-
charge for execution of the work. The contractor shall employ in connection with the work persons 
having the appropriate skill or ability to perform their job efficiently. 
The contractor shall not employ labour below the age of sixteen years and who is not an Indian 
National. 
Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or 
partly under the direct order or control of the Employer or his representative shall be deemed to be a 
person employed by the contractor. 

 
18. LOCAL LAWS, ACTS, REGULATIONS: 

 
The contractor should abide by the central labour regulation and also shall strictly adhere to all 
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other 
safety regulations. The agency shall comply with the provision of all labour legislation including the 
latest requirements of all the acts, laws, any other regulations that are applicable to the execution of 
the tests. 
 Minimum wages act, 1948 (Amended) 

 Payment of wages act,1936 (Amended) 

 Workmen’s compensation act 1923 (Amended) 
 Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended) 

 Chief Labour Commissioner(C) , Ministry of Labour & Employment vide Gazette notification 
No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages 

 Apprentice act 1961 (Amended) 

 Industrial employment (Standing order) Act 1946 (Amended) 
 Personal injuries (compensation insurance ) Act 1963 and other modifications 

 Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 

 Shop and Establishment Act 

 Employer’s Liability Act. 
 Any other Act or enactment thereof and rules framed there under from time to time. 

 
The contractor shall keep the Employer saved harmless an indemnified against claims if any of the 
workmen and all costs and expenses as may be incurred by the Employer in connection with any 
claim that may be made by any workmen. 
The contractor shall comply at his own cost with the order for requirement of any Health Officer of the 
State or any local authority or of the Employer regarding the maintenance of proper environmental 
sanitation of the area where the contractor’s laborers are housed or accommodated, for the prevention 
of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall 
provide, maintain and keep in good sanitary condition adequate sanitary accommodation and provide 
facilities for pure drinking water at all times for the use of men engaged on the works and shall remove 
and clear away the same 



 

on completion of the works. Adequate precautions shall be taken by the contractor to pre- vent 
nuisance of any kind on the works or the lands adjoining the same. 
The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He 
shall within 24 hours of the occurrence of any accident at or about the site or in connection with 
execution of the works report such accident to the Employer and also to the competent Authority where 
such report is required by law. 

 
19. DISMISSAL OF WORKMEN: 

 
The contractor shall on the request of the Employer immediately dismiss from works any person 
employed thereon by him, who in the opinion of the Employer be unsuitable or in- competent or who 
may misconduct him. Such discharges shall not be the basis of any claim for compensation or 
damages against the Employer or any of their officer or employee. 

 
20. ASSIGNMENT: 

 
The whole of the works included in the contract shall be executed by the contractor and the contractor 
shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest 
therein nor, shall take a new partner, without written consent of the Employer and no subletting shall 
relieve the contractor from the full and entire responsibility of the contract or from active 
superintendence of the work during their progress. 

 
21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC: 

 
The contractors under the terms of the contract are required to keep the works duly insured under 
CAR Policy (Contractor All Risk Policy) as well as third Party Insurance for the value of 110% of the 
Project value or Tender value until the Completion of the project or handing over whichever is later. 
The insurance policies should be taken in the joint names by the contractors and the same should be 
renewed at appropriate time. 
The contractor shall be responsible for all injury to the work or workmen to persons, animals or things 
and for all damages to the structural and / or decorative part of property which may arise from the 
operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s 
employees, whether such injury or damage arise from carelessness, accident or any other cause 
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to 
include inter-alias, any damage to buildings whether immediately adjacent or otherwise, and any 
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the 
works forming the subject of this contract by rain, wind or other inclemency of the weather. The 
contractor shall indemnify the Employer and hold harmless in respect of all and any expenses arising 
from any such injury or damages to the person or property as aforesaid and also in respect of any 
claim made in respect of injury of damage under any acts on compensation or damage consequent 
upon such claim. 
The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the 
whole of the contract works complete and perfect in every respect and so as to make good or 
otherwise satisfy all claims for damages to the property of third parties. 
The contractor shall affect the insurance necessary and indemnify the Employer entirely from all 
responsibility in this respect must be effected jointly in the name of the Employer and contractor and 
the policy lodged with the Employer. The scope of insurance is to include damage or loss to the 
contract itself till this is made over in a complete state. Insurance is compulsory and must be affected 
from the very initial stage. The contractor shall be responsible for anything, which may be excluded 
from damage to any property arising out of incidents, negligence or defective carrying out of this 
contract. 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such 
claim or damages from any sums due to or to become due to the contractor



 

. 
 
22. MEASUREMENTS: 

 
Before taking any measurement of any work the Site Engineer or employer’s representative shall give 
reasonable notice to the contractor. If the contractor fails to attend at the measurements after such 
notice or fails to countersign or to record the difference within a week from the date of measurement 
in the manner required by Site Engineer or by the subordinate deputed by him as the case may be is 
final and binding on the contractor and contractor shall have no right to dispute the same. 
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 
amount due to the contractor from the Employer and the contractor shall be entitled to payment 
thereof, within the period of honoring certificates named in these documents. 

 
23. PAYMENTS: 

 
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects.  
The bills in proper forms must be duly accompanied by detailed measurements in M-book in support 
of the qualities of work done and must show deductions for all previous payments, retention money, 
etc. 
The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due 
to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the 
period of honoring certificates named in these documents. 
The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and retention 
money as described in this document. The refund of retention money will be made as specified. 
If the Employer has supplied any materials or goods to the contractor, the cost of any such materials 
or goods will be progressively deducted from the amount due to the contractor in accordance with the 
quantities consumed in the work. 
All the interim payments, if any shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed, and shall not preclude 
the requiring of bad, unsound, and imperfect or unskilled work to be removal and taken away and 
reconstructed, or re-erected or be considered as an admission of the due performance of the contract, 
or any part thereof in any respect or the accruing of any claim, nor shall, it conclude, determine or 
affect in any way the power of the Employer under these conditions or any of them as to the final 
settlement and adjustment of the ac- counts or otherwise or in any other way vary or affect the 
contract. The final bill shall be submitted by the contractor within one week of the date fixed for 
completion of the work or of the date of certificate of completion and payment shall be made within 
one month from the date of receipt of the bill. 

 
Final Payment 
The final bill shall be accompanied by a certificate of completion from the Architects. Payments of 
final bill shall be made after deduction of Retention Money as specified, which shall be refunded 
after the completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s 
certificate that the contractor has rectified all defects to the satisfaction of the Employer. The 
acceptance of the payment of the final bill by the contractor would indicate that he has no further claim 
in respect of the work executed. 



 

24. VARIATION / DEVIATIONS: 

 
The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities. 
The Employer / Architect can increase or decrease any quantities to any extend or even delete 
particular item as per the site requirements and the contractor shall not be paid anything extra on this 
account. Nothing extra will be paid by the Bank on account of omission / deletion of items or decrease 
in the quantity of items. The Bank shall not entertain any claim whatsoever from the contractor on this 
account. 
The price of all additional items/non-tendered items will be worked out on the basis of rates quoted 
for similar items in the contract wherever existing. If similar items are not available, the rates for such 
items will be derived as per standard method of rate analysis based on prevalent fair price of labour, 
material and other components as required with 15% towards contractor’s profit and overheads. 

 
25. SUBSTITUTION: 

 
Should be contractor desire to substitute any materials and workmanship, he/they must obtain the 
approval of the Employer/ Architects in writing for any such substitution well in advance. Materials 
designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. specific 
approval of the Employer / Architect has to be obtained in writing. 

 
26. CLEARING SITE ON COMPLETION: 

 
On completion of the works the contractor shall clear away and remove from the site all machinery, 
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the 
works clean and in a workmanlike condition to the satisfaction of the Employer/Architects. 

 
27. DEFECTS AFTER COMPLETION: 

 
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 
which may appear within 12 months after completion of the work. In the default, the Employer may 
employ and pay other persons to amend and make good such damages, losses and expenses 
consequent thereon or incidental thereto shall be made good and borne by the contractor and such 
damages, loss and expenses shall be recoverable from him by the Employer or may be deducted by 
the employer, in lieu of such amending and making good by the contractor, deduct from any money 
due to the contractor a sum equiva lent to the cost of amending such work and in the event of the 
amount retained being insufficient recover that balance from the contractor from the amount 
retained(retention money) together with any expenses the Employer may have incurred in connection 
therewith. 

 
28. CONCEALED WORK 
The contractor shall give due notice to the Employer/Architects whenever any work is to be covered 
up or finished up or otherwise becoming inaccessible later on, in order that the work may be inspected 
and correct dimensions taken before such covering, in default whereof the same shall, at the opinion 
of the Employer/ Architect be either opened up for measurement at the contractor’s expenses or no 
payment may be made for such materials. Should any dispute or differences arise after the execution 
of any work as to measurements etc., or other matters which cannot be conveniently tested or 
checked, the notes of the Employer / Architects shall be accepted as correct and binding on the 
contractor. 

 
29. IDLE LABOUR 
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and labor 
charges of tools and plants would be entertained under any circumstances. 



 

30. SUSPENSION OF WORKS: 

 
If the contractor except on account of any legal restraint upon the Employer preventing the 
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due 
diligence in the performance of his part of the contract or if he shall more than once make default, 
the Employer shall have the power to give notice in writing to the con- tractor requiring the work to be 
proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a 
notice under this clause. 
After such notice shall have been given, the contractor shall not be at liberty to remove from the site 
of the works or from any ground contiguous thereto any plant or materials to subsist from the date of 
such notice being given until the notice shall have been compiled with. If the contractor fails to start 
the work within seven days after such notice has been given to proceed with the works as therein 
prescribed, the employer may proceed as provided in clause 31 (Termination of Contract by Employer) 

 
31. TERMINATION OF CONTRACT BY EMPLOYER: 

 
If the contractor being a company go into liquidation whether voluntary or compulsory or be ing a firm 
shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment 
or a composition for the benefit of the greater part, in number of amount of his creditors or shall enter 
into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver 
of the contractor in insolvency, shall repudiate the contract, or if a receiver of the contractor’s firm 
appointed by the court shall be unable within fourteen days after notice to him requiring him to do so, 
to show to the reasonable satisfaction of the employer that he is able to carry out and fulfill the contract, 
and if so required by the employer to give reasonable security therefore, or if the contractor shall suffer 
execution to be issued, or shall suffer any payment under this contract to be attached by or on behalf 
of and of the creditors of the contractor, or shall assign, charge or encumber this contract or any 
payments due or which may become due to contractor, there under, or shall neglect or fail to observe 
and perform all or any of the acts matters of things by this con- tract, to be observed and performed 
by the contractor within three clear days after the no- tice shall have been given to the contractor in 
manner hereinafter mentioned requiring the contractor to observe or perform the same or shall use 
improper materials of workmanship in carrying on the works, or shall in the opinion of the employer 
not exercise such due diligence and make such progress as would enable the work to be completed 
within due time agreed upon, and shall fail to proceed to the satisfaction of the employer after three 
clear das notice requiring the contractor so to do shall have been given to the contractor as here- in-
after mentioned or shall abandon the contract, then and in any of the said cases, the Bank may 
notwithstanding previous waiver determine the contract by a notice in writing to the effect as 
hereinafter mentioned, but without thereby effecting the powers of the employer of the obligations and 
liabilities of the contractor the whole of which shall continue in force as fully as if the contract, had not 
been so determine and as if the works subsequently executed by or on behalf of the contractor (without 
thereby creating any trust in favor of the con- tractor) further the employer or his agent, or servants, 
may enter upon and take possession of the work and all plants tools scaffolding sheds machinery, 
steam, and other power, utensils and materials lying upon premises or the adjoining lands or roads 
and sell the same as his own property or may employ the same by means of his own servants and 
workmen in carrying on and completing the works or by employing any other contractors or other per- 
sons or person to complete the works, and the contractor shall not in any way interrupt or do any 
act, matter or thing to prevent or hinder such other contractors or other persons or person employed 
from completing and finishing or using the materials and plants for the works when the works shall be 
completed, or as soon thereafter as conveniently may be the 



 

employer shall give notice in writing to the contractor to remove his surplus materials and plants and 
should the contractor to remove his surplus materials after receipt by him the employer may sell the 
same by Public Auction and shall give credit to the contractor for the amount so realized. Any 
expenses or losses incurred by the contractor for the amount so realized. Any expenses or losses 
incurred by the employer in getting the amount payable to the contractor by way of selling his tools 
and plants or due on account of work carried out by the contractor prior to engaging other contractors 
or against the Security Deposit. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

SPECIAL CONDITIONS OF CONTRACT 
 

1. DRAWINGS AND SPECIFICATIONS 
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 
accordance with the signed drawings and specifications and such further drawings and details as may 
be provided by the Architect/Employer, and in accordance with such written instructions, directions 
and explanations as may from time to be given by the Employer/Architect, whose decision as to the 
sufficiency and quality of the work and materials shall be final and binding upon all parties. If the 
work shown on any such further drawings or work that may be necessary to comply with any such 
instructions directions or explanations, be in the opinion of the contractor extraction that comprised in 
or reasonably to be inferred from the contract he shall before proceedings with such work, give notice 
in writing to this effect to employer/Architect, and in the event of the employer/Architects agree to the 
same in writing the contractor shall be entitled to an allowance in respect of such extra work as on 
authorized extra. If the Architect and the contractor fail to agree as to whether or to there is an extra, 
then, if the Employer/Architect decided that the contractor is to carry out the said work, the contractor 
shall do so, and the question whether or not there is any extra, and it so the amount thereof, shall 
failing agreement, be settled by Arbitration as hereinafter provided, but such references shall in no way 
delay the fulfillment of this contract. 
No drawings shall be taken as in itself on order for variation unless, in addition to the                                 
employer/Architect’s signature, it bears express words stating that is intended to be such an order or 
bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed 
unless the said work shall have been executed under the provisions of clause 6 (Authorities notices, 
patent right and royalties) or by the Authorities of directions in drawing of the Architect as herein 
mentioned. 
One complete set of the signed drawings and specification and scheduled of quantities shall be 
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may 
consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for 
the execution of any part of work. Such copies shall be kept at the works, and the architect or his 
representatives shall, at all reasonable time have access to the same and shall be return to the 
Architect by the contractor before the issue of the Final certificate. The contract shall remain in the 
custody of the Architect, and shall be produced by him at his office as and when required by the 
Employer or by the contractor. 

 
2. INSPECTION OF DRAWINGS 

Before filling in the tender, the contractor will have to check up all drawings/specification and 
schedule of quantities, and will have to get an immediate clarification from the employer/ Architect on 
any point that he feels is vague or uncertain. No claim of damages or compensation will be entertained 
on this account. 

 
3. EXECUTION OF WORK (PRICES TO INCLUDE) 

The whole of the work is described in the contract a (including the schedule of Quantities, the 
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time 
to time is to be carried out and completed in all its parts to the entire satisfaction of the Employer 
/Architect. Any minor details of the work which may not have been definitely referred to in this contract, 
but which are usual in practice and essential to the work, are deemed to be include in this contract. 
Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as well as 
transportation, so as to execute the contractor as per the rules and regulations of Local Bodies, State 
Government and Government of India. 
The rates quoted in the tender should include all charges for: 



 

a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc. 
b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials and 
workmanship protection from weather, shuttering, temporary supports, platform and maintenance of 
the same. 
c) Covering for the walling and other works during inclement weather or striking or whenever directed 
as necessary. 
The rates quoted by contractor shall include removal of all the existing furniture and other material & 
dispose them off where ever required including the furniture and material for which the contract has 
given the pay back offer. 

 
4. SITE SUPERVISION 

The contractor shall appoint at his own cost competent and adequate number of qualified Engineers 
at site, for (1) joint measurements and preparations of bills, (2) for testing materials at site and outside 
laboratory, (3) for other general supervision. Their appointment shall be approved by the Employer / 
Architect. The site Engineers shall not be removed from the site without the written consent of the 
Employer / Architect. 

 
5. DIMENSIONS 

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large- scale details 
take precedence over small scale drawings. In case of discrepancy, the con- tractor is to ask for a 
clarification before proceeding with the work. Accordingly, if any work is executed without prior 
clarification it is liable to be rejected and shall not be paid for. 

 
6. PROCUREMENT OF MATERIALS 

Contractor shall procure all the materials for the work from the open market. Time is the essence of 
the contract. Acceptance of the completion date by the contractor shall mean that he has taken into 
consideration the availability of all material of approved make and quality in sufficient quantities at site 
to enable him to complete the entire work in the stipulated period. Contractor will get sample of all 
materials approved by the Employer before placing order / purchase / procurement. They shall 
conform to I.S. codes and or tender specification as applicable. For all materials the contractor shall 
quote for the best quality of the materials of best make/ source or supply and it will be got approved 
by Employer before procurement. In case sufficient quantities of approved quality materials from 
approved source are not available in time, contractor may have to procure the same from neighboring 
area with longer leads as required and directed at no extra cost. The material will be, however as per 
relevant I.S code as and wherever applicable. 

 
7. UNFIXED MATERIALS 

When any materials intended for the works shall have been placed at site by the Contract, such 
material shall not be removed there from (except for the purposes of being used on the works) without 
the written authority of the Employer / Architect and when the contractor shall have received payment 
in respect of any certificate in which the architect shall have stated that he has taken in to account to 
value of such unfixed materials on the works such material shall become the property of the Employer 
and the contractor shall be liable for any loss or damage to any such materials. 

 
8. CUSTODY AND SECURITY OF MATERIALS 

The contractors shall be responsible for the custody and security of all materials and equipment at 
site and he will provide full time watchman / watchmen to lock after his materials, stores equipments 
etc. 



 

9. RATES 
Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as 
shown in detailed drawings and as required and directed by the Architect. 
Rates quoted by the contractor shall also hold good for any small work at any place at site. 

 
10. PRICES FOR EXTRAS ETC., ASCERTAINMENT 

The rates of extra items will be ascertained as below 
a) The rates will be derived from the rates of items already quoted in the original tender for the extra 
work. 
b) Where extra work cannot be properly measured or valued, the contractor shall be al- lowed any 
work prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, 
then in accordance with the local day work, rates and wages for the district, provided that in either 
case vouchers specifying the daily time (and if required by the Architect, the workmen’s name) 
and materials employed at or before the end of the week following that in which the work has been 
executed. 
c) The measurements and valuations in respect of the extra items of contract shall be completed 
within the ‘period of final measurement’ or within three months of the completion of the contract works 
as defined under clause (Certificate of Virtual Completion) 

 
11. EXTRA ITEMS RATES 

The work or extra items shall be started only after the approval of extra items rates by client 
/ Architect. Rates for additional or extra items work which cannot be derived from the con- tract item 
rates shall be calculated on the basis of actual cost plus 15 % for profit and over- heads. 

 
12. DRAWINGS AND INSTRUCTIONS 

A set of major drawings along with the contract documents shall be provided to the contractor. For 
any clarifications or further drawings are required by the contract, during or before the start of 
construction work, the Contractor shall inform the employer/Architects in writing to provide the same. 
Working details will be given to the contractor from time to time during the progress of work as and 
when required. In case of other drawing is required by the con- tractor he will give a minimum ten 
days’ notice to the Employer / Architect. 

 
13. FAILURE BY CONTRACTOR COMPLY WITH EMPLOYER’S INSTRUCTIONS 

If the contractor after receipt of written notice from the employer requiring compliance with such further 
drawings and / or instruction, fails within seven days to comply with the same, the Employer may 
employ and pay other persons to execute any such work whatsoever as may be necessary to give 
effect thereto and all cost incurred in connection there with shall be recoverable from the contractors 
by the Employer as a debit or may be deducted from any money due or which become due to the 
Contractors. 

 
14. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 

The contractor shall furnish the Employer / Architect the following: 
a) Detailed industrial statistics regarding the labor employed by him etc. 
b) The Power of Attorney, name and signature of his authorized representative who will be in charges 
for the execution of work 
c) The list of technically qualified persons employed by him for the execution of this work. 
d) The total quantity and quality of materials used for the works. 
e) The list of plant and machinery employed for this work. 



 

15. FORCE MAJEURE 
Neither party shall be held responsible by the other for breach of any condition of this agreement 
attributable to any ‘Act of God’ Act of state, lockout of control or any other rea- son, beyond the control 
of the parties and any breach of clauses arising from much force majeure conditions as aforesaid shall 
not be regarded as a breach of the provision of this Agreement. 

 
16. INCOME-TAX & GST IT 

Income Tax, GST IT shall be deducted at source by the client from the contractor’ interim and final bill 
payments as per Statutory Regulations. 

 
17. SITE MEETINGS 

A senior representative of the contractor shall attend weekly meetings at works site and in addition 
meetings as and when arranged by employer / Architect to discuss the progress of the work and sort 
out problems, if any and ensure that the work is completed in the stipulated time. 

 
18. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 

1. The quantities given herein are approximate and they are subjected to alterations omissions, 
deductions or additions as provided for in the conditions of this contract and do not necessarily show 
the actual quantities of the work to be done. 
2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any 
custom or practice to the contrary according to the actual quantities when in place and finished 
according to the drawings or as may be directed from time to time by the employer and the cost 
calculated by measurements or weight, at the respective prices, without any additional charge for any 
necessary or contingent works connected there with. The rates quoted are for work in site and 
complete in every respects. 
3. If any operation of work, which is specified in the respective items mentioned in the schedule of 
quantities, is not executed by the contractor then proportionately the rate quoted in the schedule shall 
be re-fixed. 

 
19. ACTION WHERE THERE IS NO SPECIFICATION 

In case of any class of work for which is there is no specification mentioned, the same will be carried 
out in accordance with the Indian Standards Specifications subject to the ap- proval of the Employer 
/ Architect 
. 

20. ACCIDENT AT SITE 
The contractor shall be responsible for the safety of persons employed by him on the works. This shall 
be without prejudice to the responsibility of the contractor under the Insurance Clause of the general 
conditions. Contractor shall take all precaution detailed in the safety code attached separately. 

 
21. TYPOGRAPHICAL CLERICAL ERRORS 

The Employer / Architect clarification regarding partially omitted particulars of typographical or 
Clericals errors shall be final and binding on the contractors. 

 
22. WORK PERFORMED AT CONTRACTOR’S RISK 

The contractor shall take all precautions necessary and shall be responsible for the safety of the 
work and shall maintain all lights, goods, signs, temporary passages or other protection necessary 
for the purpose. All works shall be done by the contractor’s risk and if any 



 

loss or damage shall result from fire or from others cause, the contractor shall promptly re- pay or 
replace such loss or damage free from all expenses to the employer. 
The contractor shall be responsible for any loss or damage to materials, tools or other articles used 
held for use in connection with the work. The work shall be carried on to completion without 
interferences with the operations of existing machinery or equipment, if any. 

 
23. Safety code 

Scaffolds: 
(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 
the ground, or from solid construction except such short period work as can be done safely from 
ladders. when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the 
ladder used for carrying material as will, suitable footholds and hand holds shall be provided on the 
ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 
vertical) 
(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached bolted, 
braced and otherwise secured at least 3 feet high above the floor or plat- form of such scaffoldings 
or staging and extending along the entire length of the outside and ends thereof with only such 
opening as may be necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 
(iii) Working platform, gangways, and stairways should be so constructed that they should not sag 
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 12 
feet above the ground level on the floor level. They should be closely boarded, should have adequate 
width and should be suitably fastened, as described in (ii) above. 

every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 
shall be -3'0". Wherever there are open excavations in ground, they shall be fenced off by suitable 
railing and danger signals installed at night so as to prevent persons slipping into the excavations. 

 
(v) Safe means of access shall be provided to all working platforms and the working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9m. In length while the width 
between sides rail in rung ladder width shall in no case be less than 290mm. For ladder up to and 
including 3m.In length. For longer ladders this width should be in- creased at least 20mm. for each 
additional meter or length. 
(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the 
engineer obtained prior to construction. 
Other safety measures 
(vii) All personnel of the contractor working within the plant site shall be provided with safety helmets. 
All welders shall wear welding goggles while doing welding work and all metal workers shall be 
provided with safety gloves. Persons employed on metal cutting and grinding shall wear safety 
glasses. 
(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any 
person or the public. 



 

FORM OF AGREEMENT 
 
ARTICLES of AGREEMENT made this day of year 2023 between 
the The Assistant General Manager (P&E), SBI (Hereinafter referred to as the                                
“Employer/Owner/client” which expression shall, unless excluded by or repugnant to the context, 
includes its successors and assigns) of the ONE PART and     of 
  (Hereinafter referred to as “Contractor” unless excluded by or repugnant to the 
context, includes its successors and assigns) of the OTHER PART. 

 

WHEREAS the Employer intends to carry out PROPOSED EXTERNAL WALL 
WATERPROOFING TREATMENT WORKS OF RESIDENTIAL BLOCKS (C-5), AT OFFICER’S 
COLONY, CHAR IMLI, BHOPAL shall herein after referred to as “Project”. 

 
AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from 
experienced, resourceful and bonafide contractors vide his Notice Inviting Tender  

 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Ten- der, 
General notes, General Conditions of Contract, Special conditions, Schedule of approximate 
quantities and rates , Form of Agreement, General Specification, Approved manufacturers/ natural 
source of materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the 
above said project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each 
page as a token of his acceptance of the same, along with requisite Cost of tender and Earnest Money 
Deposit 

 
AND WHEREAS out of the Percentage rate tenders received, the Tender of the contractor was found 
to be most suitable for the project. 

 
AND    WHEREAS    the    Employer    has    accordingly    issued    the     work     order (NO.         dt.
 ) to the contractor subject to his furnishing the requisite Security 
Deposit. 

 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 
NO. dt.  and has also deposited with the           
Employer a sum of Rs.  Which with the Earnest Money of RS. 
 Forms the requisite Security Deposit @ 2 % of the accepted 
Tender Value of Rs. . 

 
NOW, therefore, it is hereby agreed to and between the parties as follows: 
1) Contract documents 
The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and Schedule 
of quantity. 
III. All correspondence between the Employer and the Contractor from the date of issue of 
N.I.T and the date of issue of work order. 
IV. Work order No. dt.   

 

2) In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted project 
works shown upon the said drawings etc. and such further detailed drawings 



 

as may be furnished to the contractor by the said Employer and described in the said speci fication 
and the said Schedule of Quantities. 
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Con- tract of 
herein stated before, the Employer reserves itself the right of altering the drawings and the nature of 
the work and addition to or omitting any items of work or of having portions of same carried out 
departmentally or otherwise and such alterations or variations shall be carried out without prejudice 
to this contract. 

 
4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming part 
of this agreement and parties hereto will respectively be bound thereby and to abide by and submit 
themselves to the conditions and stipulations and perform the same on their parts to be respectively 
observed and preferred. 

 
5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified 
in the General Conditions of the Contract and all legal disputes shall be limited within the territorial 
jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and binding on 
both the parties. 
IN WITNESS WHEREOF THE PARTIES to their present have here under set and sub- scribed their 
hands, the day, month and year first above written. 

 
Signed and delivered for and on behalf of 
State Bank of India, Shri. it duly authorized official, In the presence 
of – 
1. (Name and Address) 

 
2. (Name and Address) 

 
Signed and delivered for and on behalf of 
The Contractor by Shri his duly au- 
thorized official, in the presence of – 
1. (Name and Address) 

 
 
2. (Name and Address) 

 
The Assistant General Manager (P&E), SBI 

 
READ, UNDERSTOOD AND ACCEPTED 

 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
DATE 



 

DECLARATION 
 
TO 
THE ASSISTANT GENERAL MANAGER (P&E) 
STATE BANK OF INDIA 
PREMISES & ESTATE, 

  LOCAL HEAD OFFICE, BHOPAL 

NAME OF THE WORK: PROPOSED WATERPROOFING TREATMENT WORKS OF TERRACE, 
EXTERNAL WALLS AND GROUND FLOOR OF BANK’S HOUSE (CGM’S RESIDENCE) AT 
SHYMALA HILLS, BHOPAL  

 
I/We have inspected the site of works and have made me / us fully acquainted 
with the local conditions in and around the sites of works. I/We hereby declare that I/We have gone 
through the conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical 
Specifications, Bill of Quantities, approved makes and understood the same and on the basis of the 
same I/We quoted our rates in the Schedule of Quantities attached with the tender documents. 
 
We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ make as 
per the tender schedule. 

 
I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the tender 
at your office. 

 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility 
to obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed 
that I have carried out any such deviations at my own and I shall be duty bound to replace the all 
deviated material/ works from the site at my/ our cost as well as I shall be liable to penalized by the 
employer as deemed fit and for all such loses made thereof, I/ we shall not have any right to arbitrate 
in any manner. 

 
I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to 
ensure completion of same within the target date as mentioned in the tender document. 

 
 
Witness: 

 
 

Signature of Tender 

Address   

Date:    



 

SCHEDULE OF APPROXIMATE QUANTITIES AND RATES 
 

I. The quantities given herein are those upon which the lump sum cost of the work is 
based. They are subjected to alterations omissions, deductions or additions as provided for 
in the conditions of this contract and do not necessarily show the actual quantities of the work to 
be done. The unit rate noted below are those govern ing payment of extras or deductions for 
omissions, according to the conditions of the contract as set forth in the preliminary specifications 
of the Bank detailed standard specifications and other conditions or specifications of this contract. 

 
II. It is to be expressly understood that the measured work is to be taken net (notwithstanding) 
any custom or practice to the contrary according to the actual quantities when in place and finished 
according to the drawings or as may be directed from time to time by the Architects, and the 
cost calculated by measurements or weight, at the respective prices, without any additional 
charge for any necessary or contingent works connected there with. The   rates quoted are 
for work in site and complete in every respects. 

 

III. If any operation of work, which is specified in the respective items mentioned in the schedule 
of quantities, is not executed by the contractor then proportionately the rate quoted in the schedule 
shall be re-fixed. 

 
 

SIGNATURE OF THE CONTRACTOR 
        WITH DATE



 

 


