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TENDER ID: AHMVAO6155 
 

STATE BANK OF INDIA 
 

INVITES ONLINE E-TENDER 
 

FOR 
 

INTERIOR FURNISHING WORK OF SBI KADWAL BRANCH, KADWAL DISTRICT-
CHHOTA UDEPUR, UNDER RBO - 6, RAJPIPLA. 

 
FROM 

 
THE SBI AHMEDABAD CIRCLE EMPANELLED FURNITURE WORK 

CONTRACTORS UNDER THE CATEGORY OF WORKS UP TO RS. 10.00 LAKHS 
AND ABOVE 

 
THE LAST DATE OF SUBMISSION OF ONLINE TENDERS: 

02.08.2024 UP TO 03:00 PM 
 

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED  
 
 

PART – A (TECHNICAL BID) 
 
 
TENDER SUBMITTED BY: 
 
NAME         : 
 
ADDRESS : 
 
DATE          : 
 
ARCHITECTS :   Ar. HEMANT DESAI 

322, TOWER B, ATLANTIS K-10, 
OPP. VADODARA CENTRAL MALL, 

SARABHAI ROAD, VADIWADI, VADODARA-390007 
Mobile – 9825052677 

Email – desaicon@yahoo.co.in / 
hemantdesai31@gmail.com 
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NOTICE INVITING TENDER (NIT) 

 
SBI through its Architect - Ar. Hemant Desai architects and interior designer, invites Online tender in two 
bid system from Bank’s Empanelled Furniture contractors of Ahmedabad Circle for INTERIOR 
FURNISHING Work at SBI KADWAL BRANCH, KADWAL CHHOTA UDEPUR under RBO - 6, RAJPIPLA. 
 

1 Name of Work PROPOSED FURNITURE WORK OF SBI KADWAL 
BRANCH, KADWAL, DISTRICT- CHHOTAUDEPUR 

2 Time allowed for completion 45 (Forty-five) Days from date of acceptance of work 
order or handing over of site whichever is later. 

3 Earnest Money Deposit Rs. 6,400/- by means of Demand Draft / Pay Order 
(Valid for a period of 90 days from the last date of 
submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of State Bank of 
India, payable at Rajpipla. [Those registered with 
MSME-UDYAM need not submitted EMD. Instead 
of  DD, Valid MSME UDHYAM certificate shall be 
uploaded] 

4 Initial Security Deposit 2% of the Tender amount 

5 Total Security Deposit 5% of the final bill amount including ISD 

6 Additional Security Deposit Additional Security deposit (ASD)/Additional 
performance Guarantee (APG) shall be applicable if 
the final bid price is below 7.5 % of the estimated 
cost. The amount of such ASD/ APG shall be the 
difference between 92.5 % of estimated cost put to 
tender and the quoted price. 

7 Start and end date for downloading 
of tender documents form Bank’s 
website 

20/07/2024 to 02/08/2024 at www.sbi.co.in under 
<Link><SBI in the news >procurement news. 

8 Last date & time of receipt of Tender 02/08/2024 up to 03.00 Pm. 

9 Address at which EMD & Process 
compliance form may be submitted. 

THE ASSISTANT GENERAL MANAGER 
STATE BANK OF INDIA,  
REGIONAL BUSINESS OFFICE - 6,  
2ND FLOOR, SURVEY/BLOCK NO.- 59, 
OPP. VADIYA JAKAT NAKA, NARMADA 
RAJPIPLA - 393145 

10 Date and time of opening of Tender 02/08/2024 at 03.30 Pm 

11 Date & time for e-reverse auction No e-reverse auction shall be conducted. Successful 
Bidder shall be declared based on the total amount 
quoted by bidder in the Sealed price Bid. 
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12 Agency for arranging online 
Bidding (Technical bid and sealed 
price bid) 

M/s. Antares Systems Limited, Mr. Kushal Bose 
Mobile No.: +91 9674758719 e-Mail: 
kushal.b@antaressystems.com 

13 Defect liability period. 12 months from the date of Virtual Completion  

14 Validity of offer. 90 days from the date of opening of Price-bid  

15 Liquidated damages 0.50% of contract amount per weeks subject to max. 
5% of contract value or final bill value.  

16 Value of Interim Certificate No advance on materials I plant I machinery or 
mobilization advance shall be paid under any 
circumstances Only full and final payment shall be 
made after satisfactory completion of work.  

17 Insurance The contractor shall obtain all necessary insurance 
policies as per the governing laws applicable at the 
center & shall require to produce the original policy 
of Insurance & receipt of the premium as applicable 
in the matter to the Architect/Bank. In absence of 
this, suitable amount (Rs. 400/- per lakh or as 
decided by Bank) shall be deducted from 
Contractor’s Final Bill Amount. 

18 Water and Electricity If contractor is permitted to use SBI source of water 
& electricity, the SBI will recover @ 0.5% of contract 
amount from the final bill of contractor. However 
further distribution & extension & light fixtures etc. 
With required MCB switches, switch boards, lamp, 
tube etc. shall be arranged by the contractor at their 
own cost within the accepted tender amount. Bank 
will recover 0.5% of the final bill amount towards 
consumption of water & electricity. 

19 Rates Rates quoted shall be inclusive of all existing & 
future (including variation) taxes, duties, levies, 
royalties, transportation, other incidental charges, 
WCT etc. PVA & PVA Clause shall not be applicable. 
Note: GST will be paid Extra as per Applicable 
norms. If any tenderer puts any 
condition/anything/any taxes extra over and above 
their quoted rates the tender shall be summarily 
rejected. 

20 The tender will be summarily 
rejected if the Bidder 

1. Failed to upload the Scan copy of required 
documents as mentioned in the documents to be 
uploaded. 
2. Partly or fully Modifies, alters or corrects the  
Tender document uploaded by the Bank. 

21 Tenders can be downloaded from the bank’s website www.sbi.co.in(link) or SBI e-Tender 
Portal www.tenderwizard.in/SBIETENDER. It shall be responsibility of the contractor to 
timely submit the technical and financial bid. SBI, in no case shall be responsible for site 
issues/ delay in tender submission. 
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22 The contractor shall read and understand each page of the tender document thereby 
ensuring the number and sequence of all pages. 

23 No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before submission of final quote, else their bid will be rejected. 

24 The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason(s) for doing so and no claim / correspondence shall be 
entertained in this regard. 

25 Tenders received without MSME (OR) EMD & Process compliance form shall be summarily 
rejected and such tenders shall not be allowed to participate in the Price bid process/ 
rejected/ not considered. 

26 In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time. 

27 The Bank will place order as per its requirement and quoting minimum rate for any 
category does not provide any guarantee for receiving order for that item by the firm who 
quotes lowest rates. 

28 The Bank reserves the right to accept the tender in full or in part and the tenderer shall 
have no claim for revision of rates or other condition if his tender is accepted in parts. 

29 SBI reserves the right to accept or reject any or all the tenders without assigning any reason 
whatsoever. For any clarification regarding E-Tendering procedure, System requirements 
etc please contact the Architect, whose address is mentioned in the NIT. 

30 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering 
procedures & well equipped with all requirements. SBI will not take any responsibility of 
delay in submission due to EMD, slow internet connectivity, system fail etc. Uploading the 
unsigned Tender document / Form of Tender/ Process Compliance Form on e-tendering 
site shall mean that the Contractor agrees with all the terms and conditions of the tender. 

 
Yours Faithfully, 
 
 
 
 
(For and on behalf of SBI) 
 
Assistant General Manager                                                                                        Date: 20-07-2024 
STATE BANK OF INDIA, 
RBO - 6,  
Rajpipla. 
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FORM OF TENDER 

 
To, 
The Assistant General Manager  
STATE BANK OF INDIA, 
RBO - 6,  
Rajpipla. 

 
PROPOSED FURNISHING WORKS FOR SBI KADWAL BRANCH, KADWAL DISTT.- CHHOTA 
UDEPUR 
Having examined the terms & conditions, drawings, specifications, design relating to the  works 
specified in the memorandum hereinafter set out and having visited and examined the site of the 
works specified in the said memorandum and having acquired the requisite information relating 
thereto and affecting the quotation, I/We hereby offer to execute the works specified in the  said  
memorandum  within  the  time  specified  in  the  said memorandum on the item rate basis 
mentioned in the attached schedule and in accordance in all respect with the specifications, design, 
drawings and instructions in writing referred to in conditions of Tender, the articles of agreement, 
conditions of contract and with such conditions so far as they may be applicable.  

 
MEMORANDUM   

(a)  Description of work  Proposed Furnishing works at SBI KADWAL 
BRANCH, KADWAL, DISTRICT- CHHOTA 
UDEPUR, RBO - 6, RAJPIPLA. 

(b)  Earnest Money  Rs. 6,400/-by means of Demand Draft / Pay 
Order (Valid for a period of 90 days from the last 
date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of 
State Bank of India, payable at VADODARA. 
[Those registered with MSME-UDYAM need 
not submitted EMD. Instead DD, Valid MSME 
UDHYAM certificate shall be uploaded] 

(c) Percentage, if any, to be deducted 
from Bills and total amount to be 
retained 

10 % from Running Bills, subject to maximum 
Total 5% of contract amount or actual Final Bill 
value. 

(d)  Time allowed for completion of 
work from the date of issue of 
work order.  

45 days from the date of commencement as per 
tender.  

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions 
of the said conditions of Contract annexed hereto so far as they may be applicable or in default 
thereof to forfeit and pay to SBI, the amount mentioned in the said conditions. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any 
of the material during the currency of contract/execution/completion period. I/We have 
deposited a sum of Rs. _________of the total tender amount as Earnest Money with the State Bank of 
India which is not to bear any interest. I / We fail to execute the Contract when called upon to do 
so I/ We do hereby agree that this/any sum shall be forfeited by me/us to SBI and any suitable 
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action may be taken by the Bank against us. This may also include debarring of my empanelment 
for an year or so. 
 
I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 6,400/- as 
Earnest money deposit with the SBI. Should I/we do fail to execute the contract when called 
upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI.  
 
 
 
Yours faithfully,  
 
 

 
Signature of contractor With Seal  

 
 

 
1) Our Bankers are: i)      ii) 
 
 
 
The names of partners of our firm are: i)    ii) 
 
Name of the partner of the firm Authorized to sign 
 
 
Or 
 
 
(Name of person having Power of Attorney to sign the Contract.) 
(Certified true copy of the Power of Attorney should be attached) 
 
 
 
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses i)    ii) 
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SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR FURNITURE WORK OF 
SBI KADWAL BRANCH, KADWAL, DISTT.- CHHOTAUDEPUR, RBO - 6, RAJPIPLA. 

(A) Business rules for E-tendering: 
 
1. Only Ahmedabad Circle Bank's empanelled FURNITURE WORK contractors with SBI under 

appropriate category who are invited by the project Architect/SBI shall only be eligible to 
participate. 

2. SBI will engage the services of an E-tendering service provider who will provide necessary 
training and  assistance before commencement of online bidding on Internet. 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to 
enable  them to contact and get trained. 
4. Business rules like event date, closing and opening time etc. also will be communicated through 
 service  provider for compliance. 
5. Contractors have to send by email, the compliance form in the prescribed format (provided by 

 service  provider), before start of E-tendering. Without this the vendor will not be eligible to 
participate in the event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the office 
of SBI SARB, VADODARAat the address mentioned hereinbefore by the stipulateddate i.e. (1) 
Demand Draft of specified amount of EMD (NOT APPLICABLE FOR VALID MSME UDAYAM 
certificate - AS PER GOVT. RULES), (2) Process compliance form dully signed. Contractors not 
submitting any one or more documents shall not be eligible to participate in the on-line price 
bidding. 

7. E-tendering will be conducted on schedule date &time. 
8. The e-tendering will be treated as closed only when the bidding process gets closed in 
 all  respects for the item listed in the tender. 
 
(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited 
has been engaged by SBI an authorized service provider. Please go through the guidelines  given 
below and submit your acceptance to the same along with your Commercial Bid. 

 
1. E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, on pre-
specified date. While the Contractors shall be quoting from their own offices/ place of their 
choice, Internet connectivity and other paraphernalia requirements shall have to be ensured by 
Contractors themselves. In the event of failure of their Internet connectivity, (due to any reason 
whatsoever it maybe) it is the bidders’ responsibility 
 In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/ alternatives such as back–up power supply whatever required so that they 
areable to circumvent such situation and still be able to participate in the E-tendering 
successfully. Failure of power at the premises of Contractors during the E-tendering cannot be the 
cause for not participating in the E-tendering.  

 On account of this the time for the E-tendering cannot be extended and SBI is not responsible for 
such eventualities. 
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2. M/s. Antares Systems Limited, shall arrange to train your nominated person(s), without any cost 

to you.They shall also explain you all the Rules related to the E-tendering. You are required to 
give your compliance on it before start of bid process. 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 
currency & Unit of Measurement will be displayed in Online E-tendering. 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI 
through their appointed Architects. 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and 
shall not be subjected to any change whatsoever. 

6. Procedure off-tendering: 
 
i. OnlineE-tendering: 
 
(a) Thehardcopy of the Technical as well as Price Bid isavailableontheBank’s website during 
theperiod  specified in theNIT. 
(b) Onlinee-tenderingisopentotheempanelledbidderswhoreceiveNITfromthe Architect andqualified
 for participating in the price bidding as provisions mentioned hereinabove through SBI approved 
 Service Provider. 
(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will 
be required to fill-in their item- wise rates for each item. 
(d) TheContractorsareadvisednottowaittillthelastminutetosubmittheironline item-wise quotein
 theprice bid to avoid complications related with internet connectivity, network problems, system
 crash down, power failure,etc. 
(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and 
every  item. 
(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall 
 be  treated as “Incomplete Tender” and shall be liable for rejection. 
7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. 
Antares Systems Limited. The Bidders are requested to change the Password after  the  receipt of 
initial Password from M/s. Antares Systems Limited. All bids made from the  Login ID given to the bidder 
will be deemed to have been made by the bidder. 
 
8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids 
once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the 
quoted bid price. In case the L1 Bidder backs out or fails to complete the work as per the rates quoted, 
SBI shall have the liberty to take action as deemed necessary including de-paneling such contractors and 
forfeiting their EMD (NOT APPLICABLE AS PER GOVT. RULES)/EMD amount through any means and 
imposing heavy penalty to contractor to recover thelosses occurred to the Bank. 
 
9. At  the end of the E-tendering process, SBI will decide upon the winner. SBI decision on award of 
 Contract shall be final and binding on all the Bidders. 
10. SBI shall be at liberty to cancel the E-tendering process/tender at any time, before ordering, 
without assigning any reason. 
11. SBI shall not have any liability to bidders for any interruption or delay in access to the site 
irrespective of the cause. 
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12. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date. 
 
13. OTHER TERMS &CONDITIONS: 
 
- The Bidder shall not involve himself or any of his representatives in Price manipulation of any 

kind directly or indirectly by communicating with other suppliers/ bidders. 
- The Bidder shall not divulge either his Bids or any other exclusive details ofSBI to any other party. 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 
- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 
- SBI or its authorized service provider M/s. Antares Systems Limited shall not have any liability to 

Bidders for any interruption or delay in access to the site irrespective of the cause. 
- SBI or its authorized service provider M/s. Antares Systems Limited is not 

responsibleforanydamages,includingdamagesthatresultfrom,butarenotlimited tonegligence. 
- SBI or its authorized service M/s. Antares Systems Limited will not be held responsible for 

consequential damages, including but not limited to systems problems, inability  to use  the 
system, loss of electronic information, etc. 

 
N.B. 
- All the Bidders are required to submit the Process Compliance Statement(Annexure-II) duly 
signed to  M/s. Antares Systems Limited. 
 
- All the bidders are requested to ensure that they have a valid digital signature certificate well in 
 advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 
(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 
 
To, 
M/s. Antares Systems Limited,  
Mr. Kushal Bose  
Mobile No.: +91 9674758719  
e-Mail: kushal.b@antaressystems.com 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-
TENDERING FOR FURNITURE WORK OF SBI KADWAL BRANCH, KADWAL DISTT-CHHOTA UDEPUR, 
UNDER RBO - 6, RAJPIPLA. 
 
Dear Sir, 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 
 mentioned in RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have understood the
 functionality of the same thoroughly. 
4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable & responsible in any 

manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss 
of internet connectivity, electricity failure, virus attack, problems with the PC, any other 
unforeseen circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 
6) We,herebyconfirmthatwewillhonortheBidsplacedbyusduringtheE-tenderingprocess. 
 
 
With regards, Date: 
 
 
Signature with company seal Name: 
 
Company / Organization: 
 
Designation within Company / Organization: Address of Company / Organization: 
 
 
Scan it and send to this Document on ------------------------ 
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ARTICLES  OF AGREEMENT 

 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

This agreement made the …………………………….day of ……………………… between AGM/ DGM (B&O), State 
Bank of India, --------------(hereinafter called the Bank or SBI) which expression shall include the 
successors and assigns) of the one part and M/s. …………………………………... company / partnership for 
registered under the Indian Companies Act/ Partnership Act having its registered 
office…………………………………………….……………………….…. (hereinafter called ‘the Contractors’ which 
expression shall include the present directors / partners and also the directors / partners from time to 
time as also their respective heirs, legal representatives, administrators and assigns) of the other part. 
WHEREAS the employer is desirous of execution of _______________(Name of work)________ and has caused 
drawings and specifications describing the works to be done prepared by Project Architects M/s _______ 
having their offices at _______________ (hereinafter called “the Architect”) AND WHEREAS THE SAID 
Drawings numbered as mentioned in the tender documents hereinafter mentioned and to be issued from 
time to time, the specifications and the Schedule of items and quantities have been signed by or on behalf 
of the parties hereto. AND whereas the contractors have agreed to execute upon and subject to the 
condition set forth herein and Schedule of items and quantities, General & special Conditions of Contract, 
specification etc. contained in the tendered documents including all correspondences exchanged by or 
between the parties from the submission of tender till the award of work, both letters inclusive, (all of 
which are collectively hereinafter referred to as “the said conditions”). The works shown upon the said 
drawing and /or described in the said specification and included in the schedule of Items and Quantities 
at the respective rates therein set forth amounting to the sum of ____Rs_________ (Rupees _________in 
words___________) as there in arrived at or such other sum as shall become payable there under 
(hereinafter referred to as “the said Contract Amount”. NOW IT IS HEREBY AGREED AS FOLLOWS:  

1. In consideration of the said Contract amount to be paid at the times and the manner set forth in the 
said Conditions, the Contractors shall upon and subject to the said conditions execute and complete the 
work shown upon the said drawings and described in the said specifications and the schedule of items 
and quantities.  

2. The employer shall pay the Contractors the amount or such other sum as shall become payable, at the 
times and in the manner specified in the said conditions.  

3. The term “the Architect” in the said condition shall mean the said “M/s _____” or in the event of their 
ceasing to be the Architect for the purpose of this contract for whatever reason, such other person or 
persons as shall be nominated for that purpose by the Employer, not being a person to whom the 
Contractor shall object for reasons considered to be sufficient by the Employer provided always that no 
person or persons subsequently appointed to be Architect under this contract shall be entitled to 
disregard or over rule any previous decisions or approval or direction given or expressed in writing by 
the architect for the time being.  

4. The said conditions and appendix thereto shall be read and construed as forming part of this 
agreement, and the parties hereto shall respectively abide by / submit themselves to the said conditions 
and perform the agreements on their part respectively in the said conditions contained. 

5. The plans, agreement and documents mentioned herein shall form the basis of this contract.  

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to carry 
out the work in respect of the entire project on item rate basis to be paid for according to actual 
measured quantities at the rates contained in the schedule of quantities and rates or as provided in the 
said conditions.  

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work by 
adding to or omitting any item of work or having portions of the same carried out without prejudice to 
the contract.  
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8. Time shall be considered as the essence of this contract and the contractor here by agrees to 
commence the work soon after the site is handed over to him or from the 14th day after date of issue of 
formal work order as provided for in the said conditions of contractor whichever is later and to complete 
the entire work within ____(period of contract) months subject never the less to the provisions for 
extension of time.  

9. All payments by the Employer under this contract will be made only at ________.  

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the 
stipulations laid down in the tender.  

11. That all the parts of this contract have been read by the contractor and fully understood by the 
contractor. They further agree to complete the said work to fullest satisfaction of architect / Employer.  

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to these 
present through their duly authorized official and the said two duplicates hereof to be executed on its 
behalf of the day and year first herein above written.  

 

Signed on behalf of the                       Signed on behalf of the STATE 
BANK OF INDIA       CONTRACTORS  

In the presence of :        In the presence of :  

 

 

 

1. Signature :         1. Signature :  

Name :         Name :  

Address :         Address :  

 

 

In the presence of :        In the presence of :  

 

 

 

2. Signature :         2. Signature :  

Name :         Name :  

Address :         Address : 
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INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 
Sealed tenders are invited by The Assistant General Manager STATE BANK OF INDIA, RBO - 6, RAJPIPLA for 
and on behalf of State Bank of India for the work of: FURNITURE WORK of KADWAL BRANCH, KADWAL, 
DISTT- CHHOTAUDEPUR for State Bank of India 
 
1.1 Site and its location: 
 The proposed work is to be carried out at SBI KADWAL BRANCH, KADWAL, DISTRICT-

CHHOTA UDEPUR. 
 
2.0 Tender Documents 
2.1 The work has to be carried out strictly according to the condition stipulated in the tender 

consisting the following documents and the most workmen like manner. 
  
 Instructions to tenderers 
 General Conditions of Contract 
 Special Condition of Contract 
 Additional conditions 
 Technical Specifications  
 Drawings 
 Price Bid 
 NIT 
 Performance Guarantee Agreement 
 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another 

but in case of ambiguities or discrepancies, shall take precedence in the order given below : 
(a) Price bid 
(b) NIT, corrigenda and addenda 
(c) Additional Conditions 
(d) Technical Specifications 
(e) Drawings 
(f) Special Condition of Contract 
(g) General Condition of Contract 
(h) Instructions to Tenderers 
 
2.3 Complete set of tender documents including relative drawings can be obtained in person from the 

officeof the Architects on any day during office hours except holidays during the period 
mentioned in the NIT on payment by means of cash/ Cheque/ DD/ drawn in favor of the 
architects 

2.4 Complete set of tender documents including relative drawings can be downloadedfrom the 
website www.sbi.co.in 

 
2.5 The tender documents are not transferable. 

 
3.0 Site Visit 
 

The tenderer must obtain himself on his own responsibility and his own expenses all information 
and data which may be required for the purpose of filling this tender document and enter into a 
contract for the satisfactory performance of the work. The tenderer is requested to satisfy himself 
regarding the availability of water, power, transport and communication facilities, the character 
quality and quantity of the materials, labor, the law and order situations, climatic conditions, local 
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authorities requirement, traffic regulations etc; The tenderer will be fully responsible for 
considering the financial effect of any or all the factors while submitting his tender. The Bank 
shall not be liable in any manner whatsoever for the same or for any other costs or other 
expenses incurredby a Bidder regardless of the conduct or outcome of the bidding process. 
 

 The tenderer is advised to inspect the site and satisfy himself on his ownresponsibility and his 
own expenses all the following information and data which maybe required for the purpose of 
preparation and submission of their bids: 
i)  The location of existing furniture and proposed furniture.  
ii)  Required civil work like making opening in the wall, 
iii)  feasibility for laying the materials for furniture.  
iv) Availability of drain water point at the site 
v)  Availability of Power near the proposed furniture. 
vi)  Security gate pass requirements 
vii)  Storage space for the required materials.  
viii)  Permissible working hours at the site 
ix)  any other adverse conditions or hindrance to the installation 
x)  Any demo or presentation / temporary work  is required by Bank before installation 
xi)  traffic regulations, law & order situations in the area 
xii) Whether furniture work has to be executed in coordination with other agencies like 

electric, ac and civil contractor etc 
 

4.0 CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 
4.1 Bidder requiring any clarification of the bidding document may notify us in writing at the 

address/by e-mail given in the NIT within the date/time mentioned. 
4.2 The clarifications to the queries received or amendments in the tender will beposted on the 

Bank’s website and e-tender portal as a corrigendum/Addendum. Noindividual communication 
will be conveyed to the Bidders. The interestedparties/Bidders are advised to check the above 
website regularly till the date ofsubmission of Bid document and ensure that clarifications / 
amendments issued, ifany, have been taken into consideration before submitting the Bid. 
Suchamendments/clarifications, if any, issued by the Bank will be binding on theparticipating 
Bidders. Bank will not take any responsibility for any such omissions bythe Bidder. Bank at its 
own discretion, may extend the deadline for submission ofBids in order to allow prospective 
Bidders a reasonable time to prepare the Bid, fortaking the amendment into account. 

4.3 Depending upon the site conditions and the Bank’s requirements, a pre-Bidmeeting, if required, 
will be held on the date and time specified in the tender whichmay be attended by the interested 
Bidders or their representatives and get theirqueries clarified. 

4.4 Bank reserves the right to amend, rescind or reissue the tender, at any timeprior to the deadline 
for submission of Bids. 

4.5 No request for change in commercial/legal terms and conditions, other thanwhat has been 
mentioned in the tender or any addenda/corrigenda or clarificationsissued in connection thereto, 
will be entertained and queries in this regard, thereforewill not be entertained. 

4.6 Queries received after the scheduled date and time will not beresponded/acted upon. 
 

5.0 Earnest Money 
5.1 The tenderer are requested to submit the Earnest Money as mentioned in NIT 
5.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
5.3 No interest will be paid on the EMD 
5.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of contract. 
5.5 EMD of successful tenderer will be retained as a part of security deposit. 
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6.0 Initial Security Deposit (ISD) 
 The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by 

means of DD drawn in favor of State Bank of India within a period of 15 days of acceptance of 
tender. 

 
7.0 Security Deposit (TSD) 
7.1 Total Security Deposit shall be 5% of contract value,out of this 2% of contract value is in the form 

of initial security deposit which includes the EMD. Balance 3% shall be deducted from the 
running bill of the work at the rate of 10% of the respective running account bill i.e. deduction 
from each running bill account will be 10% till total 3% of contract value is reached. 50% of the 
total security shall be paid to the contractors on the basis of architect’s certifying the virtual 
completion. The Balance 50% would be paid to the contractors after the defects liability period as 
specified in the contract. 

 
7.2 No interest shall be paid on the amount retained by the Bank as Security Deposit. 
 
8.0 BID SUBMISSION 
8.1 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. Tenders should 

be submitted online in the website https://tenderwizard.com.Bidder should log into the site 
well in advance for bid submission so that he/she upload the bid in time i.e. on or before 
the bid submission time. The server time (which is displayed on the bidders’ dashboard) 
will be considered as the standard time for referencing the deadlines for submission of the 
bids by the bidders, opening of bids etc. The bidders should follow this time during bid 
submission. Bidder will be responsible for any delay due to other issues. 

8.2 The bidders should submit their bids online with their valid digital certificate,which confirms that 
the bidders have read and understood the tender terms andconditions. Claiming ignorance of all 
the terms and conditions in this tender eitherbefore or after the PO is issued or during the 
progress of the work will not beaccepted. 

8.3 The bidder shall submit the documents enlisted in the checklist in the NIT inthe softcopy format. 
i.e. scanned copy of the documents either in PDF or JPEG formatas required. The BANK will not be 
held responsible for any sort of delay or thedifficulties faced during the submission of bids online 
by the bidders. The biddershould see that the bid documents submitted should be free from virus 
and if thedocuments could not be opened, due to virus, during tender opening, the bid is liableto 
be rejected. 

8.4 The documents submitted online in the Technical Bid should NOT contain any price 
information. Such Bid, if received, will be rejected. 

8.5 The bidder shall submit his quotes online through the PRICE BID in the online bidding site. The 
price bid will be opened only if the Bid is unconditional andthe bidder qualifies as per eligibility 
criteria and meets technical specifications. 

8.6 Bank shall conduct e-reverse auction among the qualified biddersand the same shall be 
communicated to the bidders.(If required) 

8.7 No claim for submission of offline bids will be entertained. Such bids will notbe considered.If any 
Bidder submits Bid on behalf of an OEM / brand, the same Bidder shallnot submit a Bid on behalf 
of another OEM / brand. 

 
9.0 PRICE BID: RATES QUOTED BY BIDDER 
9.1 The contractor shall satisfy himself before Bidding as to the correctness and sufficiency of his Bid 

for the works and the rates/ amounts stated in the schedule of quantities and / or the schedule of 
rates and amount as provided covering all his obligations under the contract and all matters 
necessary for proper completion of the works expected in this document. 

9.2 The rate quoted shall be firm and shall include costs of all materials, loading,transport, unloading, 
Installation charges, wastage of materials during execution,levies, Octroi(if applicable), local body 
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taxes(if applicable), all type of InsuranceCharges, temporary works such as scaffolding, cleaning, 
overheads, profit, statutoryexpenses, incidental charges and all related expenses to complete the 
work etc.. 

9.3 Unless otherwise provided in the Schedule of Quantities/Specifications, therates tendered by the 
contractor shall be all inclusive and shall apply to all heights,lifts, leads and depths of the work 
and No extra charges will be paid over and abovethe contract amount on account of any other 
charges (existing or future addition) oron any other account. 

9.4 The GST shall be paid extra as applicable. 
9.5 Rate Revision in the contract amount is not permitted during the validityperiod of the contract for 

any reason including during the extended period, if any. 
9.6 Any request for review of the price bid after the bid opening will not beentertained. 
9.7 The Bidder shall quote their offers he will be willing to execute the work,in terms of “Specific 

Percentage Numerical Value” (only up to two decimalplaces) above (+) / below(-) / at par with 
the total estimated cost put to bid. Thesame percentage offer is applicable for each and every item 
of the workincluding all sections/sub sections/sub heads of the work. 
 

10.0 Signing of contract documents 
The successful tenderer shall be bound to implement the contract by signing agreement and 
conditions of contract attached herewith within 30 days from the receipt of intimation of 
acceptance of his tender by the Bank. However, the written acceptance of the tender by the Bank 
will constitute a binding agreement between the Bank and successful tenderer whether such 
formal agreement is subsequently entered into or not. 
 

11.0 Completion period 
 Time is essence of the contract. The work should be completed in all respects in accordance with 

the terms of contract within a period as specified in the NIT from the date of handing over of site 
or from the date of Letter of Acceptance whichever is later. 

 
12.0 Validity of tender : As per NIT 
 Tenders shall remain valid and open for acceptance for a period as mentioned in the NIT (validity 

of Offer) from the date of opening of price bid. If the tenderer withdraws his/ her offer during the 
validity period or makes modifications in his/her original offer which are not acceptable to the 
Bank, without prejudice to any other right or remedy, the Bank shall be at liberty to forfeit the 
EMD. 

 
13.0 Photographs:  
 The Contractor shall at his own expense supply to the Architects with duplicate hard copies of 

large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved 
portions of each building, at intervals of not more than one months during the progress of the 
work or at every important stage of construction.  

 In addition to above, the contractor shall be bound to submit adequate no. of site photographs 
along with each Running Bill for the project clearing showing major progress of work measured 
and claimed therein failing which the Architect/ SBI may consider returning the Bill to the 
contractor and no claim for delay on this account will be entertained. 

14.0 Liquidated Damages 
 The liquidated damages shall be as mentioned in the NIT. 
15.0 Rate and prices: 
15.1 In case of item rate tender 
15.1.1 The tenderers shall quote their rates for individual items both in words and figures. In case of 

discrepancy between the rate quoted in words and figures the unit rate quoted in words will 
prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item 
when it is executed. 
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 The amount of each item shall be calculated and the requisite total is given. In case of discrepancy 
between the unit rate and total amount calculated from multiplication of unit rate and the 
quantity, the unit rate quoted will govern and the amount will be corrected. 

15.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the 
tenderer quote their rates for such items those will be ignored and will not be considered during 
execution. 

15.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the 
tenders would be evaluated as per the original unit and the contractor would be paid accordingly. 

 The tenderers should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ Bank. 

15.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be 
duly attested by him  

15.1.5 Each page shall be totaled and the grand total shall be given. 
15.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. 
 
16.0 Signing of the contract: 
16.1 The successful Tenderer shall be required to execute an agreement in the Performa attached with 

this tender document within 7 days from the date of receipt of the notice of acceptance of tender. 
In the event of failure on the part of the successful Tenderer to sign the agreement within the 
above-stipulated period. The reserves the right to forfeit the earnest money/ security deposit and 
cancel the contract. Until the Agreement is formally signed, the Work Order / Letter of Acceptance 
of Tender issued to the successful Tenderer and accepted by him shall be operative and binding 
on the SBI and the Contractor. 

16.2 On acceptance of the tender, the name of the accredited representatives of the Tenderer who 
would be responsible for taking instructions from the SBI shall be mentioned by the Tenderer. 

16.3 The SBI reserves the right to reproduce partly or fully the items executed on site anywhere in the 
country premises and no copyright claims shall be made by any contractor of any description 
from the SBI. 

16.4 The SBI has the right to delete items, reduce or increase the scope of work without the contractor 
claiming any compensation for the reduction in the scope of work.  I / We hereby declare that I / 
We have read and understood the above instructions for the guidance of the Tenderers 

16.5 The rate quoted shall be firm and shall include all costs, allowances, materials, labours, 
taxes etc. except G.S.T, which shall be payable / reimbursed at actual  

16.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the 
work in phases or may drop the part scope of work at any stage of the project within its sole 
discretion without assigning any reason(s) for doing so and no claim / correspondence shall be 
entertained in this regard. 

 
SIGNATURE OF THE CONTRACTOR WITH SEAL 
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GENERAL & IMPORTANT NOTES 

1 GENERAL NOTES:  
 
(i) Unless otherwise specified in these tender documents mode of measurements specifications etc. 

shall be as per relevant IS codes.  
 
(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / 

Bank before using. In case of deviations, decision of the Bank shall be final and binding and shall 
not be open for arbitration.  

 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. 

However, in the event of any dispute arising out of differences between the opinions of the 
Architects and also their role/ duties/rights, the Banks’ decision shall be final & binding on the 
Architects and the Contractor and shall not be open to arbitration.  

 
(vi) The Contractor will extend full co-operation, support and all required assistance to Architect /              
 Bank for discharging their duties and responsibilities efficiently and effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the 

items, which are mentioned in the separate list of approved makes. Any work found not as 
per the tender specifications and list of approved the contractor has to replace the same 
without any delay. The contractor is instructed of get approval of all the materials to be 
used on this site before starting the work. He should provide different sample of material 
for approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must 
take actual measurement at site and billing shall be done as per the actual measurement of the 
work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this site before 
starting the work. He shall provide different sample of materials for approval before execution of 
the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as possible.  
 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed 
to the shape area only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be   
done   by the contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the 
contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his 
own cost.  
 

2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the 

entire execution process for coordination with various agencies / Architect / Bank & 
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execution of work. 
(ii) If the assigned work is in running/working Branch, the contractor should have executed 

the site erection work in odd hours, Holidays and Sundays.  
(iii) The contractor shall prepare all loose furniture items at his workshop only & deliver the 

same to the site at appropriate time as instructed by the Architect/BMs/Bank Officials. 
 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the 

location beyond the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the measurement checked 
 immediately on completion of such items. This shall be done before finishing the same The 
 Architect shall be provided with such details well in advance so that the other work is not
 held up due to last moment action. 
(vi)  Before starting the work at site, the contractor shall mark out the plan & levels of the false 
 ceiling, partitions etc. in coordination with other agencies on site. 
vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 
 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any 
 kind of taxes. However, the GST will be paid extra as applicable as per actual.  
viii) The entire job shall be executed in total coordination with the other agencies working on 
the  project & also with landlord, Branch Manager and Bank officials etc.  
ix) Architect of the project shall be kept informed about the progress of the work at various 
 stages. 
x) The contractor shall arrange on his own for lighting & plug point with socket & electrical 
 wiring, DB's etc. required during entire execution process. However, supply at point shall 
be  provided by the bank / landlord  
(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect 

/ Bank  
 
xii) BILLING PROCESS:  

The contractor/Architect should take care of the following while submitting the final Bill 
 
The Final Bill Should Contain: - 
a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents 

shall be submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 
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k) That extension of time, if any, beyond scheduled date of completion has been granted by 

the Competent Authority. 

l) original receipt of purchase of Corian/plywood/Gypboard and other major materials 

used in the work from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

o) The total cost of work should be within the sanction amount, if not, revised sanction 

taken from the Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL 
MANNER) ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING 
COMPANY'S ADDRESS SEAL 
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GENERAL CONDITIONS OF CONTRACT 
  

1.0 Definitions: 
“Contract” means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between State Bank of India (client) and the Contractor, together 
with the documents referred therein including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Architects/ Bank and all these 
documents taken together shall be deemed to form one contract and shall be complementary 
to one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have 

the meaning hereby respectively assigned to them. 
 
1.1.1 ‘SBI’ shall mean State Bank of India (client/ Employer) a body corporate created under State 

Bank of India Act 1955,having its Corporate Centre at State Bank Bhavan, Madame Cama 
Road, Mumbai-400 021 and LHO at Bhadra,Ahmedabadand includes the Client’s 
representatives, successors and assigns. 

 
‘Architect/ consultants’ shall mean Ar. Hemant Desai, Architect & Interior Designer, 
Vadodara-390007. 
‘Project Management Consultant’ shall mean --------------Not Applicable -------------- 
 

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give 
instructions to the contractor. 

 
1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or 
the composing the firm or company and the permitted assignees of such individual or firm or 
company. 
 
The expression ‘Works’ or ‘Work’ shall mean the permanent or temporary work described in 
the ‘Scope of Work’ and / or to be executed in accordance with the contract and includes 
materials, apparatus, equipments, temporary supports, fittings and things of all kinds to be 
provided, the obligations of the contractor hereunder and work to be done by the contractor 
under the contract. 

1.1.4 ‘Engineer’ shall mean the representative of the Architect/ Consultant. 
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer 

and referred to in the specifications and any modifications of such drawings as may be issued 
by the Engineer from time to time ‘Contract value shall mean the value of the entire work as 
stipulated in the letter of acceptance of tender subject to such additions thereto or deductions 
there from as may be made under the provision herein after contained. 

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications 
thereof as may time to time be furnished or approved by the Architects/ consultant.  
 

1.1.7 “Month” means calendar month. 
1.1.8 ‘Week’ means seven consecutive days. 
1.1.9 ‘Day” means a calendar day beginning and ending at 00 hr and 24 hrs respectively. 
 
CLUASE 
1.0 Total Security Deposit 

Total Security Deposit comprise of  
Earnest Money deposit 
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Initial security deposit 
Retention money 
 

a) Earnest Money Deposit: 
The tenderer shall furnish EMD as specified in the NIT in the form of Demand draft drawn in 
favor of the State Bank of India on any Scheduled Bank. No tender shall be considered unless 
the EMD is so deposited in the required form. No interest shall be paid on this EMD. The EMD 
of the unsuccessful tenderer shall be refunded soon after the decision to award the contract is 
taken without interest. The EMD shall stand absolutely forfeited if the tenderer revoke his 
tender at any time during the period when he is required to keep his tender open for 
acceptance by the SBI or after it is accepted by the SBI the contractor fails to enter into a 
formal agreement or fails to pay the initial security deposit as stipulated or fails to commence 
the work within the stipulated time. 
 

b) Initial Security Deposit (ISD) 
The ISD shall be 2% of accepted value of tender including the EMD in the form of DD drawn in 
favor of any scheduled bank and shall be deposited within 15 days from the date of 
acceptance of tender. 
 

c) Retention Money: 
Besides the ISD as deposited by the contractor in the above said manner the retention money 
shall be deducted from the running account bill at the rate of 10% of the gross value of work 
done by the contractor and claimed in each bill provided the total security deposit i.e. the ISD 
plus retention money shall both together not exceed 5% of contract value. 50% of the total 
security deposit shall be refunded to the contractor without any interest on issue of Virtual 
Completion Certificate by the Architect/ Consultant. The balance 50% of the total security 
deposit shall be refunded to the contractor without any interest within fifteen days after the 
end of defect liability period provided the contractor has satisfactorily attended to all defects 
in accordance with the conditions of contract including site clearance. 
 

2.0  Language 
The language in which the contract documents shall be drawn shall be in English. 
 

3.0  Errors, omissions and discrepancies 
In case of errors, omissions and / or disagreement between written and scaled dimensions on 
the drawings or between the drawings and specifications etc., the following order shall apply: 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

 
ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 
iii) Between written description of items in the specifications and description in bills of 

quantities of the same former shall be adopted. 
 
a) In case of difference between rates written in figures and words, the rate in word shall 

prevail. 
 
b) Between the duplicate/ subsequent copies of the tender, the original tender shall be taken as 

correct. 
 

4.0 Scope of work: 
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The contractor shall carryout complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Bank to 
be communicated through the Architect/ Consultant.  The Architect/ Consultant at the 
directions of the Bank from time to time, issue further drawings and/ or written instructions, 
detail directions and explanations which are hereafter collectively referred to as the 
Architect/ Consultant’s instructions in regard to the variation or modification of the design, 
quality or quantity of work or the addition or omission or submission of any work. Any 
discrepancy in the drawings or between the BOQ and/ or drawings and/ or specifications, the 
removal from the site of any material brought thereon by the Contractor and any submission 
of any other materials thereof the removal and or re-execution of any work executed by him, 
the dismissal from the work of any person employed/ engaged there upon. 
 

5.0  
(I) Letter of acceptance: 

Within the validity period of the tender, the Bank shall issue a letter of acceptance either 
directly or through the Architect/ Consultant by registered post or otherwise depositing at 
the address of the contractor as given in the tender to enter into a Contract for the execution 
of the work as per the terms of the tender. The letter of acceptance shall constitute a binding 
contract between the SBI and the contractor. 
 

(II) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days thereof. He shall 
sign an agreement on a non judicial stamp paper of appropriate value. 
 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / 
Consultants are the properties of the SBI. They are not to be used on other work. 

 
7.0 Detailed drawings and instructions: 

The SBI through its Architect / Consultants shall furnish with reasonable promptness 
additional instructions by means of drawings or otherwise, necessary for the proper 
execution of the work. All such drawings and instructions shall be consistent with the 
contract document, true developments thereof and reasonably inferable there from.  
 
The work shall be executed in conformity therewith and the contractor will prepare a 
detailed program schedule indicating therein the date of start and completion of various 
activities on receipt of the work order and submit the same to the SBI through its Architect / 
Consultant.    
 

8.0  Copies of agreement 
Two copies of agreement duly signed byboth the parties (Bank & the Contractor) with the 
drawings shall be prepared one each for both the parties;a photo copy of such Agreement 
shall be kept by the Architect. 
 

9.0 Liquidating damages: 
If the contractor fails to maintain the required progress or to complete the work and clear the 
site including vacating their office on or before the contracted or extended date or completion 
without justification in support of the cause of delay, he may be called upon without prejudice 
to any other right of remedy available under the law to the SBI on account of such breach to 
pay a liquidated damages as mentioned in NIT 
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10.0 Materials, Appliances and employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labor, 
water, power, tools, equipment, transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified. All 
materials shall be new and both workmanship and materials shall be of best quality. The 
contractor shall at all times enforce strict discipline and good order among his employees and 
shall not employ on the work any unfit person or any one not skilled in the work assigned to 
him. Workman whose work or behavior is found to be unsatisfactory by the SBI/ 
Architect/Consultant shall be removed   from the site immediately. 
 

11.0 Permits, laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notice and comply with the 
regulations, laws, and ordinances, rules, applicable to the contract. If the contractor observes 
any discrepancy between the drawings and specifications, he shall promptly notify the SBI in 
writing under intimation of the Architect/Consultant. If the contractor performs any act 
which is against the law, rules and regulations he shall meet all the costs arising there from 
and shall indemnity the SBI any legal actions arising there from.  
 

12.0 Setting out work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting 
out the same and for the correctness of the positions, levels, dimensions, and alignment of all 
parts thereof and got it approved by the Architect/Consultant before proceeding with the 
work at any time any error in this respect shall appear during the progress of the works, 
irrespective of the fact that the layout had been approved by the Architect/Consultant the 
contractor shall be responsible for the same and shall at his own expenses rectify such error, 
if so, required to satisfaction of the SBI. 

 
13.0    Protection of works and property: 

The contractor shall continuously maintain adequate protection, of all his work from damage 
and shall protect the SBI’s properties from the injury or loss arising in connection with 
contract. He shall make good any such damage, injury, loss, except due to causes beyond his 
control and not due to his fault or negligence. 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the works 
and shall comply with all applicable provisions of Govt. and local body’s safety laws and 
building codes to prevent accidents or injuries to persons or property on about or adjacent to 
his place of works.  

 
14.0     Inspections of  work: 

The SBI/ Architect/Consultant or their representatives shall at all reasonable times have free 
access to the work site and/ or to the workshop, factories, or other places where materials 
are laying or from where they are obtained and the contractor shall give every facility to the 
SBI/ Architect/Consultant and their representatives necessary for inspection and 
examination and test of the materials and workmanship. No person unless authorized by the 
SBI/ Architect/Consultant except the representative of Public authorities shall be allowed on 
the work at any time. The proposed work either during its construction stage or its 
completion can also be inspected by the Chief Technical Examiner’s organization a wing of 
Central Vigilance commission. 
 

15.0 Assignment and subletting: 
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The whole of work included in the contract shall be executed by the contractor and he shall 
not directly entrust and engaged or indirectly transfer, assign or underlet the contract or any 
part or share thereof or interest therein without the written consent of the SBI though the 
Architect and no undertaking shall relieve the contractor from the responsibility of the 
contractor form active superintendence of the work during its progress. 
 

16.0 Quality of materials, workmanship & Test 
i) All materials and workmanship shall be best of the respective kinds described in the contract 

and in accordance with the Architect/Consultant’s instruction and shall be subject from time 
to time to such test as the Architect/Consultant may direct at the place of manufacture or 
fabrication or on the site or in an approved testing laboratory. The contractor shall provide 
such assistance, instruments, machinery, labor and materials as are normally required for 
examining, measuring, sampling and testing any material or part of work before 
incorporation in the work for testing a may be selected and required by the 
Architect/Consultant. 

 
ii) Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used are 
of such nature that samples cannot be presented or prepared at the site detailed literature/ 
test certificate of the same shall be provided to the satisfaction of the Architect/Consultant,. 
Before submitting the sample/ literature the contractor shall satisfy himself that the 
material/ equipment for which he is submitting the sample/ literature meet with the 
requirement of tender specification. Only when the samples are approved in writing by the 
Architect/Consultant the contractor shall proceed with the procurement and installation of 
the particular material/ equipment. The approved samples shall be signed by the 
Architect/Consultant for the identification and shall be kept on record at site office until the 
completion of the work for inspection/ comparison at any time. The Architect/Consultant 
shall take responsibility time to approve the sample. Any delay that might occur in approving 
the samples for reasons of its not meeting the specifications or other discrepancies, 
inadequacy, delay in furnishing samples of best qualities from various manufactures and such 
other aspects causing delay on the approval of the material/ equipment etc. shall be to the 
account of the contractor. 
 

iii) Cost of Tests 
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the condition or specifications or BOQ. 
 

iv) Cost of test not provided for 
If any test is ordered by the Architect/Consultant which is either 

a) If so intended by or provide for or (in the cases above mentioned) is not so particularized, or 
though so intended or provided for but ordered by the Architect/Consultant to be carried out 
by an independent person at any place other than the site of the place of manufacture or 
fabrication of the materials tested or any Government/ approved laboratory, then the cost of 
such test shall be borne by the contractor. 
 

17.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent 
upon failure on his part to obtain correct information as to any matter affecting the execution 
of the work or any misunderstanding or the obtaining incorrect information or the failure to 
obtain correct information relieve him from any risks or from the entire responsibility for the 
fulfillment of contract. 
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18.0 Contractor’s superintendence 

The contractor shall give necessary personal superintendence during the execution of the 
works and as long, thereafter, as the Architect/ Consultant may consider necessary until the 
expiry of the defects liability period, stated hereto. 
 

19.0 Quantities: 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared 

in accordance with the Indian Standard method of Measurements and quantities. The rate 
quoted shall remain valid for variation of quantity against individual item to any extent 
subject to maximum variation of the contract value by 25%. The entire amount paid under 
clause 21 hereof as well as amount of prime cost and provisional sums if any shall be 
excluded. 

ii) Variation exceeding 25%: the items of work executed in relation to variation exceeding 25% 
shall be paid on the basis of provisions of clause 22 hereof. 

 
20.0 Works to be measured 

The Architect/Consultant may from time to time intimate to the contractor that he requires 
the work to be measured and the contractor shall forthwith attend or send a qualified 
representative to assist the Architect in taking such measurements and calculations and to 
furnish all particulars or to give all assistance required by any of them. Such measurements 
shall be taken in accordance with the mode of Measurements detailed in the specifications. 
The representative of the Architect/Consultant shall take the joint measurements with the 
contractor’s representative and the measurements shall be entered in the measurement 
book. The contractor or his authorized representative shall sign all the pages of the 
measurement book in which the measurements have been recorded in token of his 
acceptance. All the corrections shall be duly attested by both representatives. No over 
writings shall be made in the measurement book. Should the contactor not attend or neglect 
or omit to depute his representative to take measurements then the measurements recorded 
by the representative of the Architect/Consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included in such measurement.   
 

21.0 Variations 
No alteration, omission or variation ordered in writing by the Architect/ Consultant shall 
vitiate the contract. In case the SBI/ Architect/Consultant thinks proper at any time during 
the progress of works to make any alteration in, or additions to or omissions from the works 
or any alteration in the kind or quality of the materials to be used therein, the 
Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm in 
writing within seven days of giving such oral instructions, the contractor shall alter to, add to, 
or omit from as the case may be in accordance with such notice, but the contractor shall not 
do any work extra to or make any alterations or additions to or omissions from the works or 
any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the Architect/Consultant  and the 
value of such extras, alternations, additions or omissions shall in all cases be determined by 
the Architect/Consultant and the same shall be added to or deducted from the contract value, 
as the case may be.  
 

22.0 Valuation of variations: 
No claim for an extra shall be allowed unless it shall have been executed under the authority 
of the Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such 
extra is herein referred to as authorized extra and shall be made in accordance with the 
following provisions. 
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a)  
i) The net rates or prices in the contract shall determine the valuation of the extra work where 

such extra work is of similar character and executed under similar conditions as the work 
priced herein. 

ii) Rates for all items, wherever possible should be derived out of the rates given in the priced 
BOQ. 
 

b) The net price of the original tender shall determine the value of the items omitted, provided if 
omissions do not vary the conditions under which any remaining items of works are carried 
out, otherwise the prices for the same shall be valued under sub-clause (c)  hereunder. 
 

c) Where the extra works are not of similar character and/ or executed under similar conditions 
are aforesaid or where the omissions vary the conditions under which any remaining items or 
works are carried out, then the contractor shall within 7 days of the receipt of the letter of 
acceptance inform the Architect/Consultant of the rate which he intends to charge for such 
items of work, duly supported by analysis of the rate or rates claimed and the 
Architect/Consultant shall fix such rate or prices as in the circumstances in his opinion are 
reasonable and proper, based on the market rate. 
 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 
work prices at the net rats stated in the tender of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wedges for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 
workman’s name and materials employed be delivered for verifications to the 
Architect/Consultant at or before the end of the week following that in which the work has 
been executed.  
 

e) It is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the Contractor shall submit rates duly supported by rate analysis worked on 
the “market rate basis” for material, labor, hire/ running charges of equipments and wastage 
etc. plus 15% toward establishment charges, contractor’s overheads and profits. Such items 
shall not be eligible for escalation.  

23.0 Final measurements: 
The measurements and the valuation in respect of the contract shall be completed within one 
month of the virtual completion of the work. 
 

24.0 Virtual Completion Certificate (VCC) 
On successful completion of the entire works covered by the contract to the full satisfaction of 
the SBI, the contractor shall ensure that the following works has been completed to the 
satisfaction of the SBI. 

a)   Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labor, equipment 
and machinery. 

b)   Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labor sheds/ camps and construction of other items and things whatsoever brought 
upon or erected at the site or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works. 

 
c)   Remove all rubbish, debris etc. from the site and the land allotted to the contactor by the SBI 

and shall clear, level, and dress, compact the site as required by the SBI. 
d)   Shall put the SBI in undisputed custody and possession of the site and all land allotted by the 

SBI. 
e)   The contractor shall hand over the work in a peaceful manner to the SBI. 
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f)   All defects/ imperfection have been attended and rectified as pointed out by the SBI to the full 
satisfaction of the SBI. 

 Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 
entitled to apply to the Architect/Consultant is satisfied of the completion of the work. Relative 
to which the completion certificate has been sought, the Architect/Consultant shall within 
fourteen (14) days of the receipt of the application for virtual completion certificate, issue a 
VCC in respect of the work for which the VCC has been applied. 

 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractors liabilities 
under the contract including the contractor’s liability for defect liability period nor shall the 
issuance of VCC in respect of the works or work at any site be construed as a waiver of any right 
or claim of the SBI against the contractor in respect of works or works at the site and in respect 
of which the VCC has been issued. 

 
25.0 Work by other agencies: 

The SBI / the Architect/Consultant reserve the rights to use premises and any portion of the 
site for execution of any work not included in the scope of this contract which it may desire to 
have carried out by other persons simultaneously and the contractor shall not only allow but 
also extend reasonable facilities for the execution of such work. The contractor however shall 
not be required to provide any plant or material for the execution of such work except by 
special arrangement with the SBI. Such work shall be carried out in such manner as not to 
impede the progress of the works included in the contract. 
 

26.0 Insurance of works: 
26.1  

Without limiting his obligations and responsibilities under the contract, the contractor shall 
insure in the joint names of the SBI and the contractor against all loss or damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the 
terms of contract and in such a manner that the SBI and contractor are covered for the period 
stipulated in clause 28 and 29 of GCC and are also covered during the period of maintenance for 
loss or damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause. 
 
a) The works for the time being executed to the estimated current Contract valuethereof, or 
such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value. 
 
b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 
 
c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect/Consultant the policy of insurance and the receipts for payment of the 
current premiums. 
 

26.2 Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any compensation 
of damages for or with respect to: 
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a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of SBI to execute the works or any part thereof, over, under, in or through any lands. 
 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract. 
 

d) Injuries or damages to persons or properties resulting from any act or neglect of the SBI, their 
agents, employees or other contractors not being employed by the contractor or for or in 
respect of any claim, proceedings damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the contractor, his 
servants or agents. Such part of the compensation as may be just and equitable having regard to 
the extent of the responsibility of the SBI, their employees, or agents or other employees, or 
agents or other contractors for the damage or injury. 

 
26.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision of these sub-
clauses of 26.2 
 

26.4 Contractor’s superintendence  
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, 
or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or 
part thereof included in the contract. In the event of any claim made under or action brought 
against SBI in respect of such matters as aforesaid the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expenses to settle any 
dispute or to conduct any litigation that may arise there from, provided that the contractor 
shall not be liable to indemnify the SBI if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the 
Architect/Consultant in this behalf. 
 

26.5 Third party Insurance 
26.5.1 Before commencing the execution of the work the contractor without limiting his obligations 

and responsibilities under clause 26.0 of GCC shall insure against his liability for any material 
or physical damage, loss, or injury which may occur to any property including that of SBI, or 
to any person, including any employee of the SBI, by or arising out of the execution of the 
works or in the carrying out of the contract, otherwise than due to the matters referred to in 
the provision to clause 26.0 thereof.  

26.5.2 Minimum amount of third party insurance 
Such insurance shall be effective with an insurer and in terms of approved by the SBI which 
approval shall not be reasonably withheld and at least the amount stated below. The 
contractor shall whenever required produce to the Architect / Consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 
 
 
The minimum insurance cover for physical property, injury and death is Rs. 5 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 
26.6 Accident or Injury to workman: 
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26.6.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any workman or other person in the 
employment of the contractor or any sub-contractor, save and expect an accident or injury 
resulting from any act or default of the SBI or their agents, or employees. The contractor shall 
fully indemnify and keep indemnified the SBI against all such damages and compensations, 
save and except as aforesaid and against all claims proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 
26.6.2 Insurance against accidents etc. to workmen: 

The contractor shall insure against such liability with an insurer approved by the SBI during 
the whole of the time that any person are employed by him on the works and shall, when 
required, produce to the Architect/Consultant such policy of insurance and receipt for 
payments of the current premium. Provide always that, in respect of any persons employed 
by any sub-contractor, the contractor’s obligation to insure as aforesaid under this sub-clause 
shall be satisfied if the sub contractor shall have insured against the liability in respect of 
such persons in such manner that SBI is indemnified under the policy but the contractor shall 
require such sub-contractor to produce to the Architect/Consultant when such policy of 
insurance and the receipt for the payment of the current premium. 
 

26.6.3 Remedy on Contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance to above referred to above or 
any other insurance which he may be required to effect under the terms of contract, then and 
in any such case the SBI may effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time deduct 
the amount so paid by the SBI as aforesaid from any amount due or which may become due to 
the contractor, or recover the same as debt from the contractor. 
 

26.6.4 Without prejudice to the other rights of the SBI against the contractor, in respect of such 
default, the employer shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages, costs, charges, and other expenses paid by the SBI and which are 
payable by the contractor under this clause. The contractor shall upon settlement by the 
insurer of any claim made against the insurer pursuant to a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this 
event all the monies received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or good destroyed or 
damaged. 

 
27.0 Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over site or 
fifteen days from the date of issue of letter of acceptance of the tender by the SBI whichever is 
later. 

 
 

28.0 Time of completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within as specified in the NIT from the date of commencement. If 
required in the contract or as directed by the Architect/Consultant, the contractor shall 
complete certain portions of work before completion of the entire work. However the 
completion date shall be reckoned as the date by which the whole work is completed as per 
the terms of the contract. 
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29.0 Extension of time: 
If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/Consultant may submit a recommendation to the SBI 
to grant a fair and reasonable extension of time for completion of work as per the terms for 
contract. If the contractor needs an extension of the time for completion of the work or if the 
completion of work is likely to be delayed for any reasons beyond the due date of completion 
as stipulated in the contract, the contractor shall apply to the SBI through the 
Architect/Consultant in writing at least 30 days before the expiry of the scheduled time and 
while applying for extension of time he shall furnish the reasons in detail and his justification 
if any, for the delays. The Architect/Consultant shall submit their recommendations to the SBI 
in the prescribed format for granting extension of time. While granting extension of time the 
contractor shall be informed the period extended times, which will quality for levy of 
liquidated damages. For the balance period in excess of original stipulated period and duly 
sanctioned extension of time by the SBI. The provision of liquidated damages as stated under 
clause 9 of GCC shall become applicable. Further the correct shall remain in force even for the 
period beyond the due date of completion irrespective whether the extension is granted or 
not. 
 

30.0 Rate of progress: 
Whole of the materials, plant and labor to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works to be of a kind and conducted 
in a manner to the satisfaction of the Architect/Consultant should the rate of progress of the 
work or any part thereof be at any time be in the opinion of the Architect/Consultant too slow 
to ensure the completion of the whole of the work by the prescribed time or extended time 
for completion the Architect/Consultant shall thereupon take such steps as considered 
necessary by the Architect/Consultant to expedite progress so as to complete the works by 
the prescribed time or extended time. Such communications from the Architect/Consultant 
neither shall relieve the contractor from fulfilling obligations under the contract nor will he 
be entitled to raise any claims arising out of such directions.   
 

31.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall 
save as herein provided be carried on during the night or on holidays without the permission 
in writing of the Architect/Consultant, save when the work is unavoidable or absolutely 
necessary for the saving of life or property or for the safety of the work in which case the 
contractor shall immediately advise the Architect/Consultant. However, the provisions of the 
clause shall not be applicable in the case of any work which becomes essential to carry by 
rotary or double shifts in order to achieve the progress and quality of the part of the work 
being technically required/ continued with the prior approval of the Architect/Consultant at 
no extra cost to the SBI. 
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 
 
 

32.0 No compensation for restrictions of work: 
If at any time after acceptance of the tender SBI shall deduct to abandon or reduce the scope 
of work for any reason whatsoever and hence not required the whole or any part of the work 
to be carried out, the Architect/Consultant shall give notice in writing to that effect to the 
contactor and the contactor shall act accordingly. In the matter the contactor shall have no 
claim to any payment of compensation or otherwise whatsoever on account of any profit or 
advantage which he might have derived from the execution of the work fully but which he did 
not derive in consequences of the foreclosure of the whole or part of the work. 
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Provided that the contactor shall be paid the charges on the cartage only of materials actually 
and bonafide brought to the site of the work by the contactor and rendered surplus as a result 
of the abandonment, curtailment of the work or any position thereof and taken back by the 
contactor, provided however that the Architect/Consultant shall have in such cases the 
opinion of taking over all or any such material at their purchase price or at local current rate 
whichever is less. 
“In case of such stores having been issued form SBI stores and returned by the contactor to 
stores, credits shall be given to him at the less rate not exceeding those at which were 
originally issued to the contactor after taking into consideration and deduction for claims on 
account of any deterioration or damage while in the custody of the contactor and in this 
respect the decision of the Architect/Consultant shall be final. 
 

33.0 Suspension of work: 
i) The contactor shall, on receipt of the order in writing of the Architect/Consultant (whose 

decision shall be final and binding on the contractor) suspend the progress of work or any 
part thereof for such time and in such manner as  the Architect/Consultant may consider 
necessary so as not to cause any damage or injury to the work already done or endanger the 
safety thereof for any of the following reasons: 

a)   On account any default on the part of the contractor, or 
b)   For proper execution of the works or part thereof for reasons other than the fault of the 

contactor or  
c)   For safety of work or part thereof, the contactor shall during such suspension, properly 

protect and secure the works to the extent necessary and carry out the instructions given in 
that behalf by  the Architect/Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above,the contactor shall be 
entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 

 
34.0     Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the contactor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit 
the Architect/Consultant  shall have the power to adopt any of the following course as they 
may deem best suited to the interest of the SBI. 

a) To rescind the contact (of which rescission notice in writing to  the contactor by the 
Architect/Consultant  shall be conclusive evidence) and in which case the security deposit of 
the contactor shall be forfeited and be absolutely at the disposal of SBI. 

b) To employ labor paid by the SBI and to supply materials to carry out the work, or any part of 
the work, debiting  the contactor with the cost of the labor and materials (the cost of such 
labor and materials as worked out by the Architect/Consultant shall be final and conclusive 
against the contractor.) and crediting him with the value of the work done, in all respects in 
the same manner and at the same rates as if it had been carried out by the contractor under 
the terms of this contract, the certificate of the Architect/Consultant as to the value of work 
done shall be final and conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to the 
original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Architect/Consultant shall be final and conclusive) 
shall be borne by original contractor and may be deducted from any money due to him by the 
SBI under the contract or otherwise, or from his security deposit or the proceeds of sale 
thereof, or sufficient part thereof. 
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In the event of any of above courses being adopted by the SBI the contractor shall have no 
claim for compensation for any loss sustained by him by reasons of his having purchased or 
procured any material or entered into any engagements or make any advances on account of, 
or with a view to the execution of the work or the performance of the contract and in case the 
contract shall rescind under the provision aforesaid, the contractor shall not be entitled to 
recover or to be paid any sum or any work thereto for actually performed under this contract, 
unless, and until the Architect/Consultant will have certified in writing the performance of 
such work and the value payable in respect thereof, and he shall only be entitled to be paid 
the value so certified.  
 

35.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an Insolvent or being an incorporated company shall have an order for compulsory 
winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of the 
liquidator in such acts of insolvency or winding up shall be unable within seven days after 
notice to him to do so, to show to the reasonable satisfaction of the Architect/Consultant that 
he is able to carry out and fulfill the contract and to give security therefore if so required by 
the Architect/Consultant. 
Or if the contractor (whether an individual firm or incorporated company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or on 
behalf of any of the creditors of the contractor. 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under: 

a) has abandoned the contract ; or 
b) has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the 
Architect/Consultant written notice to proceed, or 

c) has failed to proceed with the works with such diligence and failed to make such due progress 
as would enable the works to be completed within the time agreed upon, or has failed to 
remove the materials from the site or to pull down and replace work within seven days after 
written notice from the SBI through the Architect/Consultant that the said materials were 
condemned and rejected by the Architect/Consultant under these conditions; or has 
neglected or failed persistently to observe and perform all or any of the acts, matters or 
things by this contract to be observed and performed by the contractor for seven days after 
written notice shall have been given to the contractor to observe or perform the same or has 
to the detriment of good workmanship or in defiance to the SBI’s or the 
Architect/Consultant’s instructions to the contrary subject any part of the contract. Then and 
in any of said cases the SBI and or the Architect/Consultant, may not withstanding any 
previous waiver, after giving seven days notice in writing to the contractor, determine the 
contract, but without thereby affecting the power the SBI or the Architect/Consultant or the 
obligation and liabilities of the contractor the whole of which shall continue in force as fully 
as if the contract had not been so determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And further the SBI through the 
Architect/Consultant their agents or employees may enter upon and take possession of the 
work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises 
or on the adjoining lands or roads use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other contractors or 
persons to complete the work  and the contractor shall not in any was interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other persons employed for 
completing and finishing or using the materials and plant for the works. 
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 When the works shall be completed as soon thereafter as convenient the SBI or the 
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receipt 
thereof by him the SBI sell the same by public auction after due publication, and shall adjust 
the amount released by such auction. The contractor shall have o right to question any of the 
acts of the SBI incidental to the sale of the materials etc. 

 
36.0 Certificate of payment: 

The contractor shall be entitled under the certificates to be issued by the 
Architect/Consultant to the contractor within 10 working days from the date of receipt of 
certificate to the payment from SBI from time to time. The SBI shall recover the statutory 
recoveries other dues including the retention amount from the certificates of payments. 
 They shall provide always that the issue of any certificate by the Architect/Consultant 
during the progress of works or completion shall not have effect as certificate of satisfaction 
or relive the contractor from his liability under clause. 
 The Architect/Consultant shall have power to withhold the certificate if the work or 
any part thereof is not carried out to their satisfaction. 
 The Architect/Consultant may by any certificate make any corrections required in 
previous certificate. 
 The SBI shall modify the certificate of payments as issued by the Architect/Consultant 
from time to time while making the payment. 
The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the M books. 
The contractor shall not submit interim bills when the approximate value of work done by 
him is less than Rs9 lacs and the minimum interval between two such bills shall be one 
month. 
The final bill may be submitted by the contractor within a period of one month from the date 
of virtual completion and the Architect/Consultant shall issue the certificate of payment 
within a period of two months. The SBI shall pay the amount within a period of three months 
from the date of issue of certificate provided there is no dispute in respect of rates and 
quantities etc.  
The contractor shall submit the interim bills in the prescribed format with all details. 

 
37.0 SETTLEMENT OF DISPUTES AND ARBITRATION: 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instruction, orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter. 
 

i) If the contractor consider that he is entitled to any extra payment or compensation in respect 
of the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to 
be made from the contract or raise any dispute, the contractor shall forthwith give notice in 
writing of his claim, or dispute to the concerned Assistant General Manager,and endorse a 
copy of the same to the Architect, within 30 days from the date of disallowance thereof or the 
date of deduction or recovery. The said notice shall given full particulars of the claim, grounds 
on which it is based and detailed calculations of the amount claimed and the contractor shall 
not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any 
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claim by the contractor unless notice of such claim shall have been given by the contractor to 
the Assistant General Manager,  in the manner and within the time as aforesaid. The 
contractor shall be deemed to have waived and extinguished all his rights in respect of any 
claim not notified to the Assistant General Manager,in writing in the manner and within the 
time aforesaid. 

 
ii) The Assistant General Manager, shall give his decision in writing on the claims notified by 

the contractor. The contractor may within 30 days of the receipt of the decision of the 
Assistant General Managersubmit his claims to the conciliating authority namely theDGM 
for conciliation along with all detail and copies of correspondence exchanged between him 
and the Assistant General Manager. 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned CHIEF GENERAL MANAGER, of the Bank for appointment of an arbitrator to 
adjudicate the notified claims failing which the claims of the contractor shall be deemed to 
have been considered absolutely barred and waived. 

 
iv) Except where the decision has become final, binding and conclusive in terms of the contract, 

all disputes or differences arising out of the notified claims of the contractor as aforesaid and 
all claims of the Bank shall be referred for adjudication through arbitration by the Sole 
Arbitrator appointed by the CHIEF GENERAL MANAGER. It will also be no objection to any 
such appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal 
with the matters to which the contract relates in the course of his duties as Bank Officer. If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said CHIEF GENERAL MANAGER. Such person shall be entitled to proceed 
with the reference from the stage at which it was left by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such CHIEF 
GENERAL MANAGER as aforesaid should act as arbitrator. 
 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment thereof and 
the rules made there under. 
 
It is also a term of this contract that if any fees are payable to the arbitrator, these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 
Bank Officer. 
It is also a term of this contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half 
and half by each of parties. The cost of the reference and of the award  (including the fees, if 
any, of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and in what manner, such costs or any part thereof, shall be paid and fix or settle the 
amount of costs to be so paid. 
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38.0 ROLE OF ARCHITECT / CONSULTANT 
38.1.  Architect/Consultant’s duties are to design, control and supervise the works and to test any 

materials to be used or workmanship employed in connection with the works, quality control, 
project scheduling and monitoring and co-coordinating with all other agencies and Civil 
Contractor, checking of measurements, certification of bills, preparing extra deviation items, 
preparing minutes of meetings etc. 

38.2  Wherever it is mandatory by law that the Architect / Consultant so appointed by the Bank 
shall be registered with the council of architecture/Competent Authority. 

38.3 The Contractor shall afford the Architect/Consultant every facility and assistance for 
examining the works and materials and checking and measuring time and materials. The 
Architect/Consultant shall have no power to revoke, alter, enlarge, or relax any requirements 
of this Contract, or to sanction any day-work, additions, alterations, deviations or omissions 
unless such an authority may be specially confirmed by a written order of the Bank. 

38.4 The Architect/Consultant shall act in consultation with the Bank regarding quality of works, 
interpretation of drawings, contract documents and finalize the selection of finishing materials. 
The Architect/Consultant shall check/ record the measurements made by Contractor’s 
representative for all items of works and on completion hand over the records to the Bank. 

38.5 The Architect/Consultant shall have the power to give notice to the Contractor or his Engineer 
In charge about the non-approval of any work or materials and such works shall be suspended 
or the use of such materials should be discontinued until the decision of the Architect / 
Consultant in consultation with Bank if required is obtained. The work will from time to time 
be visited by the Architect/Consultant / Bank but such examination shall not in any way 
exonerate the Contractor from the obligation to remedy any defects which may be found to 
exist at any stage of the work or after the same is completed. Subject to the limitations of this 
clause, the Contractor shall take instructions only from the Architect / Consultant as the case 
may be. In other words the contractors shall take total responsibility for the execution of work 
/ items of work by using quality materials and providing best of workmanship to fulfill the true 
intent of the tender provision. 

38.6 The Architect/Consultant shall have such other powers and discharge other functions as are 
specifically provided in this contract including such incidental or consequential powers or 
duties, subject always to such specific instructions or directions of the Bank, which shall be 
duly notified to the Contractor. 

38.7 The Architect / consultant shall have right to take remuneration loss from the contactor’s bill 
due to non working / completing work in time, & loss due to not clearance the site for other 
agencies in time. This amount has been deducted from contractor’s final bill.   

 
39.0  To define terms and explain plans 

The various parts of the Contract are intended to be complementary to one another; but should 
any discrepancy appear, or any misunderstanding arise as to the import of anything contained 
therein, the explanations of the Architect/Consultant shall be final and binding. The correction 
of any errors or omissions of the Drawings and Specifications may be made by the 
Architect/Consultant, when such correction is necessary to bring out clearly the intention, 
which is indicated by a reasonable interpretation of the drawings & Specifications as a whole. 

 
40.0 Matters to be finally determined by the Architect / Consultant: 
40.1 The Architect/Consultant’s decision, opinion, direction, Certificates (except for payments) with 

respect to all or any of the matter under clauses explained above in condition of contract and 
the schedule of rates, hereof shall be final and conclusive and binding on the parties here to 
and shall be without appeal. Bank’s instructions (if any), in this regard in case of any urgency, 
shall also be confirmed / vetted by the Architect/Consultant at the earliest possible. 

40.2 Any of the decision, opinion, direction certificate, or valuation of the Architect or any refusal of 
the Architect to give any of the same shall be subject to the right of Arbitration and review in 
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the same way in all respect (including the provision as to opening the reference) as if it were a 
decision of the Architect under the following clause. 

 
41.0 Typographical or clerical errors: 
 The Architect/Consultant’s clarifications regarding partially omitted particulars or 

Typographical or clerical errors shall be final and binding on the Contractor. 
 
42.0 Site visits: 
 The Architect/Consultant /Bank shall visit the site from time to time at their discretion, or when 

expressly called upon to do so, to co-ordinate various activities and/or to answer such queries 
that may be posed at site as on drawings. The contractor / or his specified personal must 
attend these meetings. Any absence of contractor / his personal without prior notice will not 
acceptable. 

 
43.0  Address for service 

All letters and Notices under or pursuant to these presents shall be hand delivered against 
acknowledgement or sent by Registered Post with Acknowledgement Due at the respective 
addresses mentioned below. Any change in the addresses shall be duly intimated by the 
concerned Party to all others. 
Address of Bank: 

The Assistant General Manager  
STATE BANK OF INDIA, 
RBO - 6,  
Rajpipla. 
 

Name & Address of Architect/Consultant 
Ar. HEMANT DESAI 
322, TOWER B, ATLANTIS K-10, 
OPP. VADODARA CENTRAL MALL, 
SARABHAI ROAD, VADIWADI 
VADODARA-390007 Mobile – 9825052677 

 
44.0 Water Supply 

The contractor shall make his own arrangements for water required for the work and 
nothingextra will be paid for the same. This will be subject to the following conditions: 
 
i. That the water used by the Contractor shall be fit for construction purpose to the 

satisfaction of the Architect/Consultant. 
ii. The Contractor shall make alternative arrangements for the supply of water if the 

arrangements made by the Contractor for procurement of water in the opinion of the 
Architect/Consultant is unsatisfactory. 

iii. The Contractor shall construct temporary well/tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangements for drawing and distributing the water at his 
own cost. He has to make necessary arrangements. To avoid any accidents or damages 
caused due to construction and subsequent maintenance of the wells. He has to obtain 
necessary approvals from the local authorities, if required at his own cost. He shall restore 
the groundto its original condition after wells are dismantled on completion of work or 
hand over thewell to the SBI without any compensation as directed by the 
Architect/Consultant. 

 
45.0 Power Supply: 

The contractor shall make his own arrangements for power and supply/distribution 
systemfor driving plant or machinery for the work and for lighting purpose at his own cost. 
The costof running and maintenance of the plants are to be included in his tender prices. He 
shallpay all fees and charges required for the power supply and include the same in his 
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tenderedrates and hold the owner free from all such costs. He has to obtain necessary 
approvalsfrom the appropriate authorities, if required. 
 

45.1 The bank will not provide / make availability of lift / other means for transportation of goods 
/ workers for floor to floor. The contractor has to arrange his own mean of transportation for 
this purpose with society’s permission. Contractor can avail lift facility by paying society 
charges if available.  Any security deposit / any other charges is levied by society for this 
purpose, the contractor has to pay it by himself. Bank will not pay any charges for it / take 
any responsibilities regarding this issue. If bank will get any complaint regarding using 
common areas / utilities without society’s permission the bank will take actions on 
contractor for it. And if the bank has to pay any amount to society as aforesaid from any 
amount due or which may become due to the contractor, it will be recover the same as debt 
from the contractor. The contractor has to produce N.O.C from the society for payment of 
final bill. 
 

46.0 Treasure trove etc. : 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of the SBI and shall be handed over to the bank immediately. 
 

47.0 Method of measurements: 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement or 
elsewhere in these documents the measurement will be on the net quantities or work 
produced in accordance with up to date as per rules laid down by the Bureau of Indian 
Standards. In the event any dispute/disagreement the decision of the Architect/Consultant 
shall be final and binding on the contractor. 
 

48.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed format at site of 
work and should produce the same for inspection of SBI/Architect/Consultant whenever 
desired by them. The contractor shall also maintain the records/registers as required by the 
local authorities/Government from time to time. 
 
i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
v) Register for labor 

 
49.0 Force Majeure: 
44.1 Neither contractor nor SBI shall be considered in default in performance of their obligations if 

such performance is prevented or delayed by events such as war, hostilities revolution, riots, 
FURNITURE commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storm, 
floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond 
the reasonable control of the party affected or prevented or delayed. However a notice is 
required to be given within 30 days from the happening of the event with complete details to 
the other party to the contract, if it is not possible to serve a notice, within the shortest 
possible period without delay. 
 

44.2 As soon as the clause of force majeure has  been removed the party whose ability to perform 
its obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof. 
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44.3 From the date of occurrence of a case of force majeure obligations of the party affected shall 
be suspended during the continuance of any inability so caused. With the cause it and 
inability resulting there from having been removed, the agreed time of completion of the 
respective obligations under this agreement shall stand extended by a period equal to the 
period of delay occasioned by such events.  
 

44.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state 
of force major lasting to a period of 6 months or more the two parties shall each other to 
decide regarding the future execution of this agreement. 

 
45.0  Local laws, Acts, Regulations: 

 
The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor 
(regulation and abolition act of 1970) and other safety regulation. The contractor shall 
comply with the provision of all labor legislation including the latest requirements of all the 
Acts, Laws, any other regulations that are applicable to the execution of the project. 
 
i) Minimum Wages Act 1948 (Amended) 
ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract labor regulation and abolition act 1970 and central rules 1971 (amended) 
v) Apprentice act 1961 (amended) 
vi) Industrial employment (standing order) Act 1946 (amended) 
vii) Personal injuries (compensation insurance) act 1963 and any other modifications 

viii) Employees’ provident fund and miscellaneous provisions Act 1952 and amendment 
thereof 

ix) Shop and establishment Act 
x) Any other act or enactment relating thereto and rules framed there under from time to 

time.   
 

46.0 Accidents: 
The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with in execution of the work report such accident to the Architect/ Consultant. 
The contractor shall also such report immediately to the competent authority wherever such 
report is required to be lodged by the law and take appropriate actions thereof. 
 

47.0 During the execution of work, if any damage shall occur to the works already done, either due 
to rain or any other circumstances, the same shall be rectified and made good to the entire 
satisfaction of the Architect/Consultant by the contractor at his costs and risks. 

 48.0 Testing of Material’s etc.: The contractor at his own cost (without any extra cost to the Bank)   
shall arrange for the laboratory and/or field testing of materials and works as required by the 
 architects/Bank. 
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SPECIAL CONDITIONS OF CONTRACT 

 
 Scope of Work: As defined & explained in these tender documents. 
49.0 Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the contractor on the 
site and he will be held responsible for the accuracy and maintenance of all the dimensions 
and the levels. Figured dimensions are in all cases to be accepted and no dimension shall be 
scaled. Large scale details shall take precedence over small-scale drawings. In case of 
discrepancy the contractor shall ask for clarification from the Architect/Consultant before 
proceeding with the work. 

50.0 Notice of operation: 
The contractor shall not carryout any important operation without the consent in writing 
from the Architect/Consultant. 

51.0 Construction records: 
The contractor shall keep and provide to the Architect/Consultant full and accurate records 
of the dimensions and positions of all new work and any other information necessary to 
prepare complete drawings recording details of the work as constructed. 

52.0 Safety of adjacent structures and trees 
The contractor shall provide and erect to the approval of the Architect/ Consultant such 
supports as may be required to protect effectively all structures and protective guards to 
trees which may be endangered by the execution of the works or otherwise take such 
permanent measures as may be required by the Architect to protect the trees and structures. 

53.0 Temporary works: 
Before any temporary works are commenced the contractor shall submit at least 7 days in 
advance to the Architect/Consultant for approval complete of all temporary works he may 
require for the execution of the works. The contractor shall carry out the modifications 
relating to strength, if required by the Architect/Consultant may require in accordance with 
the conditions of contract at his own cost. The contractor shall be solely responsible for the 
stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution.  

54.0 Temporary roads 
The contractor shall provide access road to the site from the nearest main road at no extra 
cost and as directed by the Architect/Consultant. The contractor shall also be responsible for 
proper maintenance of this access road and would take all care to see that existing services, if 
any, are maintained in working order at his own cost. The laying and maintaining the 
temporary roads within the site area shall be the contractor’s responsibility and the 
contractor shall take such measures that are necessary and as directed by the 
Architect/Consultant. 

55.0 Water, power, and other facilities: 
a) The rate quoted by the contractor shall include all expenses that are required for providing 

all the water required for the work and the contractor shall make his own arrangements for 
the supply of good quality water suitable for the construction and good quality drinking 
water for their workers. If necessarythe contractor has to sink a tube well/ open well and 
bring water by means of tankers at his own cost for the purpose. The SBI will not be liable to 
pay any charges in connection with the above. 

 
b) The rate quoted in the tender shall include the expenses for obtaining and maintaining power 

connections and shall pay for the consumption charges. 
c) The contractors for other trades directly appointed by the SBI shall be entitled to take power 

and water connections from the temporary water and power supply obtained by the 
contractor. However the concerned contractor shall make their own arrangements to draw 
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the supply and pay directly the actual consumption charges at mutually agreed rates between 
them. All municipal charges for drainage and water connections for construction purposes 
shall be borne by the contractor and charges payable for permanent connections, if any, shall 
be initially paid by the contractor and the SBI will reimburses the amount on production of 
receipts. 

 
d) The SBI as well as the Architect/ Consultant shall give all possible assistance to the 

contractors to obtain the requisite permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor. 

 
56.0 Office accommodation 
a) The contractors shall provide and maintain all necessary offices, workshops, stores, shelters, 

sanitary facilities, canteens and other temporary structures for themselves in connections 
with the work at the site at their own cost after getting the approval from the Architect/ 
Consultant. 

b) A site office for the use of SBI/ the Architect/ Consultant shall be provided by the contractors 
at his own expenses. 

c) All temporary buildings and facilities as mentioned above shall be removed on completion of 
the work or at any other earlier date as directed by the contractors.  
 
All the expenses for obtaining statutory approvals and maintenance of the above facilities as 
well as running expenses shall be borne by the contractor at no extra cost. It is also the 
responsibility of the contractor to obtain statutory approvals for providing the above 
facilities          

 
57.0 Facilities for Contractor’s employees: 

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangement at his own cost for transport where necessary for his staff and workmen to and 
from site of work at his own cost. 
 

58.0 Lighting of works: 
The contractors shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work. 
 

59.0 Fire fighting arrangements: 
i) The contractor shall provide suitable arrangement for firefighting at his own cost. For this 

purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water. These 
equipments shall be provided at suitable prominent and easily accessible places and shall 
be properly maintained. 
 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected the contractor at 
his own cost and to the approval of the relevant authorities. Thecontractor shall make the 
following arrangements at his own cost but not limited to the following. 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards 
c) Access for firefightingequipments. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e) Type, size, number and location of fire extinguishers or other fire fightingequipments. 
f) General housekeeping. 
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60.0 Site order book: 
A site order book shall be maintained at the site for the purpose of quick communication with 
the Architect/ Consultant. Any communication relating to the works may be conveyed 
through records in the site order book. Such a communication from one party to the other 
shall be deemed to have been adequately served in terms of contract. Each site order book 
shall have machine numbered pages in triplicates and shall carefully maintained and 
preserved by the contractor and shall be made available to the Architect/ Consultant as an 
when demanded. Any instructions which the Architect/ Consultant may like to issue to the 
contactor or the contractors may like to bring to the Architect/ Consultant Two copies of such 
instructions shall be taken from the site order book and one copy will be handed over to the 
party against proper acknowledgement and the second copy will be retained for their record. 
 

61.0 Temporary fencing/ barricading  
The contactor shall provide and maintain a suitable temporary fencing/ barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the Architect/ Consultant and regulations of local authorities. These shall be 
altered, relocated and adopted from time to time as necessary and removed on completion of 
the work. 
 

62.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contactor shall 
depute a senior representative along with the site representative and other staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all follow up 
actions. Any additional review meetings shall be held if required by the Architect/ Consultant. 
 

63.0 Disposal of refuse: 
The contactor shall cart away all debris, refuse etc. arising from the work from the site and 
deposited the same as directed by the Architect/ Consultant at his own cost. It is the 
responsibility of the contactor to obtain approval  from the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any  
other site activities borrow pits has been properly disposed off.  
 

64.0 Contractor to verify site Measurements: 
The contractor shall check and verify all site measurements wherever requested by other 
specialist contractors or other sub-contractors to enable them to prepare their own shop 
drawings and pass on the information with sufficient promptness as will not in any way delay 
the works. 

 
65.0  Displaying the name of the work: 

The contractor shall put up a name board of suitable size as directed by the Architect/ 
Consultant indicating the name of the project and other details as given by the Architect/ 
Consultant at his own cost and remove the same on completion of work. 
 

66.0 Bar bending schedule: 
The contractor shall prepare a detailed bar bending schedule for all reinforced concrete 
works and got them approved by the Architect/ Consultant well in advance. 
 

67.0 As built drawings: 
i) For the drawings issued to the contractor by the Architect/ Consultant. The Architect/ 

Consultant will issue two sets of drawings to the contractor for the items for which some 
changes have been made from the approved drawings as instructed by the SBI/ the 
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Architect/ Consultant. The contractor will make the changes made on these copies and 
return these copies to the Architect/ Consultant for their approval. In case any revision is 
required or the corrections are not properly marked, the Architect/ Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporate these 
corrections and/or attend to discrepancies either on the copies as directed by the 
Architect/ Consultant and resubmit to him for approval. The Architect/ Consultant will 
return one copy duly approved by him. 

ii) For the drawings prepared by the contractor, 
The contractor will modify the drawings prepared by him wherever the changes are 
made by the SBI/ the Architect/ Consultant and submit two copies of such modified 
drawings to the Architect/ Consultant for approval. The Architect/ Consultant will return 
one copy of the approved drawing to the contractor. 
 

68.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost and 
also appoint the specialized agency for the waterproofing, anti-termite, aluminum doors and 
windows and any other items as specified in the tender. The Architect/ Consultant may 
approve any make/ agency within the approved list as given in the tender after inspection of 
the sample/ mock up. 

 
69.0 Procurement of materials: 

The contractor shall make his own arrangement to procure all the required materials for the 
work. All wastages and losses in weight shall be to the contractor’s account. 
 

70.0 Excise duty, Taxes, Levies etc. 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
fees, cess or charges in respect of the works including but not limited to sale taxes, tax on 
works contract excise duty and octroi, payable in respect of material, equipments plant and 
other things required for the contract. All the aforesaid taxes, duties, levies, fees and charges 
shall be to the contractor’s account and the SBI shall not be required to pay any additional or 
extra amount on this account. Variation of taxes, duties, levies, etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra claim on this account 
will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 
imposed under as statue or law during the currency of the contract/work the same shall be 
borne by the contractor. 
 

71.0 Compliance to Bank’s/legal norms 
 
71.1 Notices 

a) The Contractor shall give all notices and pay all fees and shall comply with all Acts and 
Regulations for the successful completion of the Contract works. 
 

71.2 Authorities, notices, patents, rights & royalties 
The Contractor shall conform to the provisions of all the statutes relating to the works, and to 
the Regulations and bye laws of any local Authority, and of any Water, Lighting, Electric 
supply, and of other Companies or Authorities with whose systems the structure is proposed 
to be connected, and shall before making any variation from the drawings or specifications 
that may be necessitated by so confirming, give to the Architect/Consultant written notice, 
specifying the variations proposed to be made and the reason for making it, and apply for 
instruction thereon. In case the Contractor shall not within 120 days receive such 
instructions, he shall proceed with the work conforming to the provision or Regulations or 



 

Hemant Desai|Architect& Interior Designer                                                                 Sign & Seal of contractor 44 

 
 

Byelaws in question. 
 

a) The Contractor shall bring to the attention of the Architect / Consultant all notices required 
by the said Acts, Regulations or Bye-laws to be given to any Authority by the 
Bank or the Architect/Consultant and pay to such Authority, or to any public Officer, all fees 
that may be properly chargeable in respect of the works, and lodge the receipts with the 
Architect/Consultant. 
 

b) The Contractor shall indemnify the Bank against all claims in respect of patent rights, design, 
trademarks of name or other protected rights in respect of any constructional site, machine 
work or material used for or in connection with the works or temporary works and against 
all claims, demands, proceedings, damages, costs, charges and expenses whatsoever in 
respect thereof or in relation thereto. The Contractor shall defend all actions arising from 
such claims, unless he has informed the Architect / Consultant before any such infringement 
and received their permission to proceed, and shall himself pay all royalties, license fees, 
damages, costs and charges of all and every sort that may be legally incurred in respect 
thereof. All statutory fees, deposits etc paid by the contractor for permanent works to be 
handed over to Bank which shall be reimbursed to him by the Bank against documentary 
proof. 
 

c) The Contractor shall assist and co-ordinate with the Architect /Consultant in obtaining all 
statutory approvals and/or amendments to such approvals as per the rules in force from 
Municipality and other local bodies. Any expenditure incurred in obtaining such approvals is 
deemed included in the rates quoted by the Contractor. 
 

72.0 Notices to Local Bodies: 
a) The Contractor shall comply with and give all notices required under any law, rule, 
regulations, or byelaw of parliament, State Legislature or Local Authority relating to works. 
The Contractor shall before commencing the execution of work issue a certificate to the 
Bank/ Architect / Consultant that he has obtained all the permissions Registrations and give 
all the notices as are required to be obtained or given under law particularly blasting 
permission the Police permission etc. 
 

73.0 MUNICIPAL REGULATIONS: 
The whole of the work is to comply with the requirements and byelaws of the concerned 
Municipal Corporation and local bodies 
 

74.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They 
are not bound to accept the lowest or any tender and the tenderer or tenderers shall have no 
right to question the acts of the SBI. However adequate transparency would be maintained by 
the SBI. 
 

75.0     Defects after Virtual completion and defects liability period: 
            Any defect shrinkage, settlement or other faults which may appear within the    

“Defects Liability Period” which shall be as per NIT from the date of the virtual   completion of  
the work, arising in the opinion of the Architect from materials or workmanship not in 
accordance with the contract, shall upon the direction in writing of the Architect , and within 
such reasonable time as shall be specified therein, be amended and made good by the 
contractor, at his own cost and in case of default then Bank may employ and pay other person 
/agency to amend and make good such defects, shrinkage, settlement or other faults, and all 
damages, loss, and expenses consequent thereon or incidental thereto shall be made good 
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and borne by the contractor and such damage, loss and expenses shall be recoverable from 
him by the Bank or may be deducted by the Bank, upon the Architect’s certificate in writing, 
from any money due or may be deducted by the Bank, upon the Architect’s certificate in 
writing, from any money due or that may become due to the contractor, or the bank may in 
lieu of such amending and marking good by the contractor deduct from any money due to the 
contractor a sum, to be determined by the Architect equivalent to the cost of amending such 
work and in the event of the amount retained under clause of GCC, hereof being insufficient, 
recover the balance from the contractor, together with any expenses the Bank may have 
incurred in connection therewith. Should any defective work have been done or material 
supplied by any sub-contractor employed on the works, who has been nominated or 
approved by the Architect as provided in clauses of GCC the contractor shall be liable to make 
good in the same manner as if such work or material has been done or supplied by the 
Contractor and been subject to the provisions of this Contract. The Contractor shall remain 
liable under the provisions of this Contract notwithstanding the signing of any Certificate or 
the passing of any accounts, by the Architect. 
 

76.0 ANTI-TERMITE TREATMENT AND WATER PROOFING TREATMENT: 
a) Pre-construction soil treatment shall be carried out in co-ordination with the building work 

and shall be executed in such a manner that the civil works are not hampered or delayed by 
the anti-termite treatment. The treatment shall be carried out as detailed in IS: 6313 (Part III) 
latest revision. The water proofing treatment shall be type and specification as given in the 
schedule of quantities. The anti-termite and water proofing treatment shall be got done 
through specialized agencies only. 

b) The treatment against water-proofing of basement, roofs, water retaining area and termite 
infestation shall be and remain fully effective for a period of not less than 10 (ten) years to be 
reckoned from the date of expiring of the defect liability period , prescribed in the contract.   

c) The SBI reserves the right to get the quality of treatment checked in accordance with 
recognize test methods and in case it is found that the chemicals with the required 
concentration and rate of application have not been applied, or the water proof treatment is 
done as per specifications, the contractor will be required to do the re-treatment in 
accordance with the required concentration & specifications at no extra cost failing which no 
payment for such work will be made. The extent of work thus rejected shall be determined by 
the Architect. 

d) Water proofing and anti-termite termite treatment shall be got done through approved and 
specialized agencies only. 

e) The contractor shall make such arrangement as may be necessary to safe guard the workers 
and residents of the building against any poisonous effect of the chemicals used during the 
execution of the work. 

f) The contractor whose tender is accepted shall execute Free Maintenance Guarantee 
agreement Bond in the prescribed form as appended for guaranteeing the anti-termite and 
water proofing treatment.  
 

77.0 During the execution of work, if any damage shall occur to the works already done, either due 
to rain or any other circumstances, the same shall be rectified and made good to the entire 
satisfaction of the Architect/Consultant by the contractor at his costs and risks. 
 

78.0 Testing of Material’s etc.: 
The contractor at his own cost (without any extra cost to the Bank) shall arrange for the 
laboratory and/or field testing of materials and works as required by the architects/Bank. 
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ADDITIONAL CONDITIONS OF CONTRACT 
 

 Notwithstanding anything contained herein above the following ADDITIONAL CONDITIONS 
shall be applicable for this contract / work. 

 
1.0 PRICE VARIATION ADJUSTMENT (PVA):  
 The rates quoted by the bidder shall remain firm throughout the contract / construction period. 

PVA & PVA Clause mentioned elsewhere in these documents shall not be applicable. 
 
2.0 WORKING SCHEDULE / BAR CHART: 
 Detailed working date schedule and bar chart for the work shall be prepared by the contractor 

and got approved from the Bank / Architect. A detailed flow chart of activities highlighting 
curing, setting time / period, pot life period / predecessor, successor & critical activities etc. 
shall also be prepared by the contractor for effective management of work and also to make a 
realistic bar chart / working date schedule.  

 
3.0 RATES: 
 It may be noted that it is an item rate contract. Rates  accepted by the bank shall be for all 

levels/height and lead unless otherwise specified in the schedule of quantities and shall be 
inclusive of all man, labour, supervision, materials, tools, equipment, scaffoldings, water, 
electricity, taxes, insurances, arrangements, temporary works, over heads,  collection  &  carting  
away  & final disposal of rubbish & debris, regular cleaning of site etc. required to complete   
the   works in   all   respect  to  the  satisfaction  of  the  architects / Bank and nothing additional 
or extra shall be paid on these accounts and / or  on account of variation in rates / taxes and / 
or imposition of new tax / levy during currency of contract / work, except for the items, taxes, 
works etc. for which there is a specific mention for additional payment in these tender 
documents. The rates shall remain firm throughout the contract period.  

 
4.0 BASIC RATE: 
 Wherever for any item of work basic rate of materials are specified, the materials of that basic 

rates as selected by the Bank/Architect at any commercial establishment/ seller of Ahmadabad 
or nearby centre, if such materials are not available at Ahmadabad, shall be procured and used 
by the contractor. 

 Basic rate of any material (Without processing) is the rate offered by seller against Bill and 
credit period not exceeding 15 days, including any applicable taxes ex-godown. Payments for 
procurement of materials shall be made by the contractor themselves. 

 If the basic rate of any material actually used for the work is more or less than the basic rate 
given in schedule of quantities, in that case adjustments in the rate admissible to the contractor 
shall be modified by adding or subtracting, as the case is, from the accepted tender rates an 
amount equivalent to difference in the basic rates plus 15 % of difference of the basic rate. 

 
5.0 BRANDED / FINISHING ITEMS: 
 Branded items such as tiles, construction chemicals, hardware, sanitary wares and other 

finishing items shall be used as per the samples selected and approved by the architects / Bank 
from the brands/makes mentioned in the tender document. If the contractor intend to use an 
equivalent substitute than, they have to produce necessary documentary evidences 
establishing the equivalency to the satisfaction of the architect/Bank and shall use the same 
only after approval of the architect. 

 
6.0 INSURANCE 
 The contractor shall keep the Bank indemnify  from all the claims arising out of damage to 

workman/person & property of Bank and/or third party and the SBI shall have right to recover 
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the cost of such  damages /claim from any amount due to the contractor. If the claim amount 
exceeds the amount due to be paid to the contractor, the contractor shall immediately pay such 
excess amount to the Bank. Decision of the Bank regarding determination of the amount of 
claim /damage shall be final & binding to the contractor. Being a short period work, the Bank 
may not be able to check or verify the various insurance policies required to be taken by the 
contractor and trust that the contractor has obtained all such policies. 

 
7.0 SITE CONDITION & WORKING HOURS. 
 The tenderer must visit the site and acquaint themselves with the site conditions. It must be 

noted that the work is to be carried out in the functional branch without hindering the normal 
functioning of the Branch. The work shall generally be carried out on holidays or after Banking 
hours only. 
The work is to be carried out in vacant premise;therefore the work shall be carried out day & 
night with prior permission from the society. Contractor must follow the rules and regulation of 
society and local authorities to work at night. The Lift shall not be used by Contractor for 
any propose. 

 The contractor has to work in coordination with the other contractors and daily/weekly 
schedule of working shall be prepared in consultation with the Architects/Banks. Regular 
updating / modification of such schedule shall be required. 
For normal functioning of the Bank/Branch the contractor shall be required to shift the 
FURNITUREetc and/or relocate the existing and/or new loose and/or fix FURNITURE and/or 
any other item of works and/or any such materials at new location at times. The contractor 
shall carry out all such activities with utmost priority and without any additional/extra cost to 
the bank. The tenderer shall quote the rates inclusive of all such activities/works as may be 
required as per site conditions. The rates quoted by the tenderer shall be inclusive of all such 
temporary/semi-permanent works/activities. 

 
8.0 GENERAL: 
 (i)   Source of materials / samples / brands / makes etc. shall be got approved from the Architects 

/Bank before using. In case of deviations, decision of the Bank shall be final and binding and 
shall not be open for arbitration. 

(ii)  The Architects have their specific role/duties/rights as defined in these tender documents 
However in the event of any dispute arising out of differences between the opinions of the 
Architects and also their role/duties/rights, the Banks’ decision shall be final & binding on the 
Architects and the Contractor and shall not be open to arbitration. 

(vi) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite 
executed to the shape area only.  

(vii) The  contractor’s  qualified & authorized representative shall remain  on site during the entire 
execution  process for coordination with  various agencies/ Architect/Bank & execution of 
work 

(viii) Hidden measurement. It is contractor’s responsibility to get the measurement checked 
immediately on completion of such items. This shall be done before finishing the same & before 
ceiling boarding done. The Architect shall be provided with such details well in advance so that 
the other work is not held up due to last moment action.  

(ix) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged &submitted by 
the contractor.  

(x) Water & Electricity, if available, shall be provided by the Bank at one point with charges (NIT - 
point no. 18). However, if the water & electricity could not be provided by the Bank, the same 
shall be arranged by the contractor at their own cost within the quoted/accepted rate. Nothing 
extra shall be paid by the Bank on account of not providing the water & Electricity. 
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(XI)  Wherever the specifications are not specified in details the work shall be carried out as per 
CPWD specifications or Manufacturer’s instructions or architects instructions depending upon 
the site conditions as directed by the Bank/ Architects 

(XII) The contractor shall produce the bills / challans / documentary evidences and proof in respect 
of genuineness of materials used by him when so ever asked/demanded by the 
Architects/Bank. 

 
 
 

Safety Code: 
The Contractor should follow the following General safety Guidelines while executingthe work 
1. All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safetybelt, Safety goggles etc. 

shall be arranged before starting the job 
 

2. All personnel at site should be provided with Helmets and Safety Boots with some identification 
Mark. Visitors also should be provided with helmets. It should be ensured that these are used 
properly. 
 

3. No children or physically challenged persons shall be allowed to enter theworkplace and shall not 
be utilized for any service during execution of the work. 

 
4. First Aid Box should be kept at site with all requisite materials appliances including adequate 

supply of sterilized dressing and cotton wool shall be kept in a readily accessible place. 
 

5. An injured person shall be taken to a public hospital without loss of time, in cases when the injury 
necessitates hospitalization. 
 

6. Proper eye washing facilities shall be made in areas where chemicals arehandled. 
 

7. Smoking is strictly prohibited at workplace 
 
8. No one is allowed to work at or more than three meters height withoutwearing safety belt and 

anchoring the lanyard of safety belt to firm supportpreferably at shoulder level. Chinstrap of safety 
helmet shall be always on andsafety boot is worn.one should be allowed to inspect / work at a 
height without safety belt. 
 

9. Preferably the work shall be carried out during the daytime. However,adequate illumination at 
workplace shall be ensured in case any work is carried outat night. 

 
10. Usage of eye protection equipment shall be ensured when workmen areengaged for grinding, 

chipping, welding and gas-cutting. For other jobs eyeprotection has to be provided as per the need. 
 

11. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground.  

 
12. Ladders being used at site shall be adequately secured at bottom and top.Ladders shall not be used 

as work platforms.No portable single ladder shall be over 8 meters in length. The width between 
the side rails shall not be less than 30 cm. (clear) and the distance between two adjacent running's 
shall not be more than 30 cm. When a ladder is used an extra labour shall be engaged for holding 
ladder.  
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13. Debris, scrap and other materials to be cleared from time to timefromthe workplace and at the 
time of closing of work every day. Dismantled Material shallnot be thrown from the height and 
shall be properly disposed off to prevent any injuryto public/staff. 

 
14. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the 

depth of trench whichever is more. All trenches and excavations shall be provided with necessary 
fencing and lighting. 
 

15. Excavated pits for earthing, cable laying shall be barricaded till the backfillingis done. Safe 
approach to be ensured into every excavation. 

 
16. Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be one meter.  

 
17. No floor, roof or other part of the structure shall be so overloaded with debris or material as to 

render it unsafe. 
 

18. All electrical connections shall be made using 3 or 5 core cables, having aearthwire.Other than 
electricians no one is allowed to carry out electrical connections,repairs on electrical equipment or 
other jobs related thereto. 
 

19. Inserting of bare wires for tapping the power from electrical sockets iscompletely prohibited and 
plug tops of suitable capacity only shall be used.Tapping of power by cutting electric cables in 
between must be avoided. Proper junction boxes must be used.  
 

20. Clamps shall be used on Return cables to ensure proper earthling forwelding works. 
 

21. All the dangerous moving parts of the portable / fixed machinery being usedshall be adequately 
guarded. 
 

22. All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly and 
safely when not in use. 
 

23. All the unsafe conditions, unsafe acts identified by contractors, reported bySBI/ to be corrected on 
priority basis. 

 
24. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and 

lime shall be provided with protective footwear and rubber hand gloves. 
 
25. All the pressure gauges used in gas cutting apparatus shall be in goodworking condition and in 

case of any leakages, the same shall not be used.Those engaged in welding works shall be provided 
with welders’ protective eye shield andgloves.Connectors and hose clamps are used for making 
welding hose connections. 

 
26. (i) No paint containing lead or lead products shall be used except in the form of paste readymade 

paint.  
(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the 
form of spray or surface having lead paint dry rubbed and scrapped. 

 
27. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during cessation of work. 



 

Hemant Desai|Architect& Interior Designer                                                                 Sign & Seal of contractor 50 

 
 

 
28. Hoisting machines and tackle used in the works including their attachments anchor and supports 

shall be in perfect condition. 
 
29. The ropes used in hoisting or lowering material or as a means of suspension shall be durable 

quality and adequate strength and free form defects. 
 
30. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period work as can done safely from 
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well as suitable footholds and handholds shall be provided 
on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼horizontal and 
1 vertical). 

 
31. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from 

an overhead support or erected with stationary support shall have a guard rail properly attached, 
bolted, braced and otherwise secured at least 1 meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends thereof with 
only such openings as may be necessary for the delivery of materials. Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the building or structure. 

 
32. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly 

or unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 
meters above ground level or floor level they should be closely boarded, should have adequate 
width and should be suitably fenced, as described. 

 
33. Safe means of access shall be provided to all working platform and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the 
width between side rails in rung ladder shall in no case be less than 30cms for ladder upto and 
including Meters in length. For longer ladders this width should be increased at least 6mm for each 
additional 30cms. Uniform step spacing shall not exceed 30cms. 

 
34. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical 

on line work gloves, rubber mats, and rubber shoes shall be used. 
 
35. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for 

each 30 meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at 
least 1Meter above the surface of the ground. The sides of the trenches, which are 1.5 meters  or 
more in depth shall be stepped back to give suitable slope, or securely held by  timber bracing, so 
as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 1.5 
Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings shall 
be done from top to bottom. Under no circumstances undermining or under cutting shall be done. 
 

36. Before any demolition work is commenced and also during the process of the work:- 
(a) All roads and open areas adjacent to the work site shall either be closed or suitably protected; 

 
(b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
 

(c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with 
debris or materials as to render it unsafe. 
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(d) All necessary personal safety equipment as considered adequate by the site Engineer should be 

kept available for the use of the persons employed on the site and maintained in a condition 
suitable for immediate use; and the contractor should take adequate steps to ensure proper 
use of equipment by those concerned. 

 
(e) Workers employed on mixing Asphaltic materials, Cement and lime mortars shall be provided 

with protective footwear and protective goggles. 
 

(f) Those engaged in white washing and mixing or stacking of cement bags or any material which 
is injurious to the eyes shall be provided with protective goggles. 

 
(g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
(h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
 

(i) When workers are employed in sewers and manholes, which are in use, the contractor shall 
ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals and boards to prevent accident to the public. 

 
37. Use of hoisting machines and tackle including their attachments, anchorage and support shall 

conform to the following standard or conditions:- 
 

(a) These shall be of good mechanical construction, sound material and adequate strength and 
free from patent defect and shall be kept in good repairs and in good working order. 

 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 
 

(c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in-charge of any hoisting machine including any 
scaffold, winch or give signals to the operator. 

 
(d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension the safe working load shall be 
ascertained by adequate means. 

 
(e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 

working load. In case of hoisting machine having a variable safe working load, each safe 
working load of the conditions under which it is applicable shall be clearly indicated. No 
part of any machine or of any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

 
(f) Motor, gearing, Transmission, Electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load, adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced. 

 
(g) When workers are employed on electrical installation, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 
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should be provided. The workers should not wear any rings, watches and carry keys or 
other materials, which are good conductors of electricity. 

 
38. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained 

in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing facilities shall be provided at or near places of work. 

 
39.  (i)  These and all other necessary safety provisions should be brought to the notice of all 

concerned by display on a notice board at a prominent place at work spot. The person responsible 
for compliance of the safety code shall be named therein by the contractor. 

 
(i) To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the labor officer, 
Engineers of the Department or their representatives. 

 
(ii) Notwithstanding the above clauses, there is nothing in these to exempt the contractor from 

the operations of any other Act or rule in force in the Republic of India. 
 

 
SCAFFOLDS 
 
i) Suitable double type steel H frame scaffolds or suitable alternative arrangements shall be 

provided for workmen for all works that cannot be done safety from the ground, or from solid 
construction except in the case of short duration work which can be done safety from ladders. 
When a ladder is used, it shall be of rigid construction made either of good quality wood or steel. 
The steps shall have a minimum width of 450 mm and a maximum rise of 300mm. Suitable hand 
holds of good quality wood or steel shall be provided and the ladder shall be given an inclination 
not steeper than ¼ to 1(1/4 horizontal and 1 vertical). 

 
ii) Scaffolding or staging more than 4 m above the ground floor, swung or suspended from an 

overhead support or erected with a stationary support shall have a guard rail properly bolted, 
braced or otherwise secured, at least 1 m above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such 
openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so 
fastened so as to prevent it from swaying from the building or structure. 

 
iii) Moving or Suspended type scaffolding specifications: Instead of Double type H frame steel 

scaffolding, if any Contractor desires to use suspended type of scaffolding or any other type of 
arrangement, they may do so but it should be supported by the full specifications, methodology 
and other relevant details in order to study and approve the same by the Consultant. No such 
arrangement of scaffolding will be altered unless the same is approved by the Consultant / Bank. 

 
iv) Working platforms, gangways and stairways shall be so constructed that they   do not sag unduly 

or unequally and if the height of the platform, gangway or stairway is more than 4 m above 
ground level or floor level, they shall be closely boarded and shall have adequate width and be 
suitably fenced as described in (ii) above. 

 
v) Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be 1m. 

 Wherever there are open excavations in ground, they shall be fenced off by suitable railing and 
danger signals installed at night so as prevent persons slipping into the excavations. 
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vi) Safe means of access shall be provided to all working places. Every  ladder 
 Shall be securely fixed. No portable single ladder shall be over 9m in length while the width 

between side rails in rung ladder shall in no case, be less than 290mm or for ladder up to and 
including 3m in length. For longer ladders the width shall be increases at least 20mm for each 
additional meter of length. 

 
OTHER SAFETY MEASURES 
 
i) All personnel of the contractor working within the plant site shall be provided with safety 

helmets. The welder’s goggles while welding works and all metal workers shall be provided with 
safety gloves. Persons employed in metal cutting and grinding shall wear safety glasses. For 
polymer application suitable hand gloves and other safety equipment / devices shall be provided. 

 
ii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on 

any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any 
person or the public. 

 
EXCAVATIONS & TRENCHING-NA 
 
i) All trenches, 1.25 m or more in depth shall at all times be supplied with at least one ladder each 3 

m in length or fraction thereof. The ladder shall be extended from bottom of the trench to at least 
1 m above the surface of the Ground, Sides of trenches which are 1.5 m or more in depth shall be 
stepped back to give suitable slope or securely held by timber bracing so as to avoid the danger of 
sides collapsing. The excavated materials shall not be placed within 1.5m of the edges of the 
trench or half of the depth of the trench whichever is more. Undercutting shall be done. 

 
ii) The Contractor shall take all measures on the site of the work to protect the public from accidents 

and shall be bound to bear the expenses of defense of every suit, action or other proceedings at 
law that may be brought by any persons for injury sustained owing to neglect of the above 
precautions and to any such persons or which may with the consent of the contractor, be paid to 
compromise any claim by any such person. 

 
DEMOLITION. 
 
i) Before any demolitions / chiseling / breaking work is commenced and also During the process of 

the work: 
a) All roads, open areas adjacent to the work site shall be suitably protected as directed by providing 

covered sturdy shed for thoroughfare of the staff, customers and public. 
b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus 

used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from the risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe.  

 
PERSONNEL SAFETY EQUIPMENTS.        
 
i) All necessary personal safety equipment as considered adequate by the Engineer should be kept 

available for the use of the person employed on the site and maintain in a condition suitable for 
immediate use and the contractor should take adequate steps to ensure proper use of equipment 
by those concerned. 
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a) Workers employed on mixing asphaltic materials, Cement and Chemicals/ Polymer shall be 
provided with protective footwear, goggles and hand groves as per the requirements etc. 

b) Those engaged in white washing and mixing or stacking of cement Bags or any materials shall be 
provided with protective goggles. 

c) Those engaged in welding works shall be provided with welder’s Protective eyesight lids. 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
e) When workers are employed in sewers and manholes, which are in use, the contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into manholes and the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to prevent accident to the public. 

 
f) The contractor shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form, Where ever men above the age of 18 are 
employed, on the work of lead painting the following precautions should be taken: 

i. No paint containing lead or lead products shall be used except in the form of paste or readymade 
paint. 

ii. Suitable face masks should be supplied for use by the workers when paint is applied in the form of 
spray or a surface having lead paint dry rubbed and scraped. 

iii. Overalls shall be supplied by the contractor t the workmen and adequate facilities shall be 
provided to enable the working painters to wash during the cessation of work. 

iv. When the work is done near any public place where is risk of drawings all necessary equipments 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 
person in danger and adequate provision should be made for prompt first aid treatment of all 
injuries likely to be sustained during the course of the work. 

 
(G) INJURY TO OR DEATH OF A PERSON 
 
The Contractor shall be liable for and shall, indemnify the Employer against any expense, liability, loss, 
claim or proceedings whatsoever arising under any statute or at Common Law in respect of personal 
injury to or death of any person whomsoever arising out of or in the course of or caused by the 
carrying out of the Works. 
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APPENDIX HEREIN BEFORE REFERRED TO 
 

1 Name of the organization 
Offering Contract 

 
: 

The Assistant General Manager  
STATE BANK OF INDIA, 
RBO - 6,  
Rajpipla. 
 

2 Consultants : Hemant Desai, architects & Interior Designer            

3 Site Address : SBI KADWAL BRANCH, KADWAL, 
CHHOTAUDEPUR 

4 Scope of Work:  
 

: Proposed Furnishing works for SBI KADWAL 
BRANCH, KADWAL, DISTT.- CHHOTA UDEPUR 

5 Name of the Contractor  :  

_______________________________ 

_______________________________ 

_______________________________ 

6 Address of the Contractor :  

_______________________________ 

_______________________________ 

_______________________________ 

7 Period of Completion : 45 days from the date of Issue of work order. 

8 Earnest Money Deposit : Rs. 6,400/- (OR Valid MSME UDHYAM 
certificate) 

9 Retention Money : As per clause no.1d. of general Conditions  

10 Defects Liability Period : Twelve Months from the date of Virtual Completion 
 

11 Insurance to be undertaken by 
the Contractor at his cost 
(Contractor’s all risk policy)  

 125% of Contract Value   

12 Liquidated damages : 0.5% of the Contract amount shown in the tender 
per week subject to max. 5% of the contract value 
or actual final bill value 

13 Value of Interim Bill (Min.) : No Interim payment will be paid 

14 Date of Commencement : This will be reckoned as 15 days from the date of 
issue of letter of Acceptance of Bank/work order  
issued to the Contractor or the day of handing over 
of site by the SBI whichever is earlier. 
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15 Period of Final Measurement : 2 Months from the date of Virtual completion. 

16 Initial Security Deposit                          : 2% of the Accepted Value of the Tender. 

17 Total Security Deposit : 5% of the final bill amount including ISD 

18 Refund of initial Security 
Deposit comprising of EMD and 
ISD 

: 50% of the Security Deposit shall be refunded to 
the Contractor on completion of the work and 
balance refunded only after the Defect Liability 
Period is over. 
 

19 Period for Honoring Certificate : One Month for R. A. Bills 

20 The final bill will be submitted by the Contractor within one month of the date fixed for 
completion work and the Bill shall be Certified within 3 months from the date of receipt of 
final bill provided the bills are submitted with all pre-requisite documents/test reports etc. 
prescribed in the tender. 

 
 
 
Signature of Tenderers.   
 
 
Date:  

  



 

Hemant Desai|Architect& Interior Designer                                                                 Sign & Seal of contractor 57 

 
 

LETTER OF DECLARATION 
To, 
The Assistant General Manager  
STATE BANK OF INDIA, 
RBO - 6,  
Rajpipla. 

 
PROPOSED FURNISHING WORKS FOR SBI KADWAL BRANCH, KADWAL, DISTRICT- CHHOTA 
UDEPUR, GUJARAT. 
 
Having examined the terms & conditions, drawings, specifications, design relating to the  works 
specified in the memorandum hereinafter set out and having visited and examined the site of the 
works specified in the said memorandum and having acquired the requisite information relating 
thereto and affecting the quotation, I/We hereby offer to execute the works specified in the  said  
memorandum  within  the  time  specified  in  the  said memorandum on the item rate basis mentioned 
in the attached schedule and in accordance in all respect with the specifications, design, drawings and 
instructions in writing referred to in conditions of Tender, the articles of agreement, conditions of 
contract and with such conditions so far as they may be applicable.  

 
MEMORANDUM   

(a)  Description of work  Proposed Furnishing works at SBI KADWAL 
BRANCH, KADWAL, DISTRICT- CHHOTA UDEPUR, 
GUJARAT. 

(b)  Earnest Money  Rs. 6,400/-by means of Demand Draft / Pay Order 
(Valid for a period of 90 days from the last date of 
submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of State Bank 
of India, payable at VADODARA [Those 
registered with MSME-UDYAM need not 
submitted EMD. Instead DD, Valid MSME 
UDHYAM certificate shall be uploaded] 

(c)  Time allowed for completion of 
work from the date of issue of 
work order.  

45 days from the date of commencement as per 
tender.  

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of 
the said conditions of Contract annexed hereto so far as they may be applicable or in default thereof 
to forfeit and pay to SBI, the amount mentioned in the said conditions.  
 

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 6,400/- (Rupees Six 
Thousand Four Hundred Only) as Earnest money deposit with the SBI. Should I/we do fail to 
execute the contract when called upon to do so, I/we hereby agree that this sum shall be forfeited by 
me/us to SBI.  

 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part 
or whole or may entrust the work of various proposed furniture work (i.e. working table, chairs, 
partition work, low height partition, storage cabinets, interior work) in phases. We, therefore, 
undertake that we shall not raise any claim/compensation in the eventuality of Bank deciding to 



 

Hemant Desai|Architect& Interior Designer                                                                 Sign & Seal of contractor 58 

 
 

drop any of the furniture / furniture work  from the scope of work of this tender at any stage during 
the contract period. Further, we also undertake to execute the work entrusted to us in phases on 
our approved rates and within the stipulated time limit without any extra claim for price escalation 
as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender.  
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of 
the material during the currency of contract/execution/completion period.  

 
 

Yours faithfully,  
 
 

 
 
 
Signature of contractor With Seal  
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GENERAL & IMPORTANT NOTES 
 

1  GENERAL NOTES:   
 

(i) Unless otherwise specified in these tender documents mode of measurements specifications  
 etc. shall be as per relevant IS codes.   
(ii) Source of materials / samples / brands / makes etc. shall be got approved from the 

Architects /  Bank before using. In case of deviations, decision of the Bank shall be final 
and binding and  shall  not be open for arbitration.   

(iii) The Architects have their specific role / duties / rights as defined in these tender 
documents. However, in the event of any dispute arising out of differences between the 
opinions of the Architects and also their role/ duties/rights, the Banks’ decision shall be 
final & binding on theArchitects and the Contractor and shall not be open to arbitration.   

(vi) The Contractor will extend full co-operation, support and all required assistance to Architect 
/  Bank  for  discharging their duties and responsibilities efficiently and effectively.  

(vii) The contractor has to supply and adhere to the specific makes and specifications of all 
theitems, which are mentioned in the separate list of approved makes. Any work found not 
as per thetender specifications and list of approved the contractor has to replace the same 
without any delay. The contractor is instructed of get approval of all the materials to be used 
on this sitebefore starting the work. He should provide different sample of material for 
approval, before execution of work.  

(viii) All quantities indicated in the tender are approximate & are likely to change. The 
contractormust take actual measurement at site and billing shall be done as per the actual 
measurement of thework done at site.  

(ix) Work has to be got executed at site in coordination with various agencies working at site.   
(x) The contractor is instructed to get the approval of the materials to be used on this site 

before starting the work. He shall provide different sample of materials for approval before 
execution of the work   

(xi) All material have to be used in full size/length only. Joints should be avoided as far as 
possible. 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite 
executed to the shape area only. 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work 
shall be done   by the contractor at his own cost.  

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted 
by the contractor. Testing of wood for moisture, knot % etc. shall be carried out by the 
contractor at his own cost.   

 
2. IMPORTANT NOTES: 

(i)  The contractor’s qualified & authorized representative shall remain on site during the 
entire execution process for coordination with various agencies / Architect / Bank & 
execution of work   

(ii)  The site shall be cleaned on day to day basis & all debris shall be disposed away at 
thelocation beyond the limit as approved by the local authority.   

(iii)  Hidden measurement. It is contractor’s responsibility to get the measurement checked 
immediatelyon completion of such items. This shall be done before finishing the same 
The Architect shall be provided with such details well in advance so that the other 
work is not held up due to last moment action. 

(iv)  Before starting the contractor shall mark out the plan & levels of the false ceiling, 
partitions etc. in coordination with other agencies on site.   
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(v)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 
Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for 
any kind of taxes. However, theservice tax will be paid extra as the works contract.  

(vi)  The entire job shall be executed in total coordination with the other agencies 
workingon this project & also with landlord, bank etc.  

(vii)  Architect of the project shall be kept informed about the progress of the work at 
various stages    

(viii) The contractor shall arrange on his own for lighting & plug point with socket 
&electricalwiring, DB's etc. required during entire execution process. However supply 
at pointshall be provided by the bank / landlord  

(ix)  The contractor shall prepare all loose furniture items at his workshop only & deliver 
the same to the site atappropriate time as instructed by the architect 

(x)  Any Hidden item MUST be photographed and need to be sent via social media or CD 
toArchitect / Bank 
 

(xi) Billing Process:   
 
Along with final bill the contractor MUST submit:  

- Abstract in tender BOQ format only   
- schedules for detailed measurement sheet for all items (in detailed break up)   
- separate as built drawings (Min. A3 size) marking exact locations & putting exact 

measurements of all works executed on site   
- original insurance policies as per tender terms   
- completion certificate   
- Inspection & completion certificates for all types of false ceiling  -Test report for 

Toughen glass  - copy of LOA etc.   
- All documents shall carry contractor's signature & seal with address. - All 

documents shall be submitted in 1 plus 1 copies.    
- The contractor shall also provide all measurement sheet in soft copy (in Excel 

format)   
- The contractor shall submit the purchase bill copy of major items used in the 

project   
 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECE 
MILLMANNER) ALONG WITH FINAL BILL & SHALL BE DULY SIGNED BY 
PUTTINGCOMPANY'S ADDRESS& SEAL 
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PROFORMA OF HINDRANCE REGISTER 
 

Name of Work:-                                                                 Date of Start of Work:-  
 

 
Name of Contractor:-                                                         Period of Completion:-  
 
 
Agreement No. :-                                                                Date of Completion:-  
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BILL OF QUANTITY 
(NOT TO BE FILLED) 

BOQFOR  PROPOSED  INTERIOR FURNISHING WORK (LOOSE & FIXED FURNITURE) OF STATE  
BANK OF INDIA  FOR KADWAL BRANCH, KADWAL, DISTRICT- CHHOTA UDEPUR, GUJARAT 

Sr. No. Description 
Quan
tity Unit 

        
Note : Rate should be inclusive of  material,labour,tools, machinery, scaffolding, final 

disposal of debris, cleaning  cutting wastage etc. All taxes, transportation etc.  
complete. (Excluding GST) GST  will be paid  as Applicable at the time of payment of 
Bills 

        
[A] FURNISHING WORK     

        
1 SINGLE WINDOW COUNTER / CASH COUNTER  SIZE 5'-0" X 2'-9"  

with White corian& blue lacquered glass finishing 
3.25 RMT 

  Supplying, fixing and keeping in position  single window counter 
complete as per design and drawing made out of  18 mm thick 
commercial ply wood of approved make, complete with  19 mm. C.P. 
Teak wood lipping on all edges wherever required. 

    
  The cost shall be inclusive of S & F of a drawer unit or drawer & shelf 

unit with 18 mm thick commercial plywood  and with approved 
make  multipurpose Auto Lock in drawer and shelf unit. The cost 
shall also be inclusive of the following. 

    
[a] size :     

  Description:            L            B              Ht.     
  Writing Top          5'-0"        2'-9"          2'-6" 

    
  4 Drawers with         
  pigeon hole           2'-0"       1'-3"          2'-0"     
  Computer key Board with mouse      
  Supplying and fixing metal key Board of approved make in counter as 

per design and instructions.     
[b] Working table top  and edges shall be finished with 6 mm thick white 

corian of DUPONT or equivalent  approved make as per drawing and 
direction  with all labour and material. 

    
[c] Front Appron : 2 nos 6 mm thick  flexy ply wood  in round shape with 

6 mm thick  white corian  shall be  provided at  front  as per design. 
All edges should be finished with  corian of DUPONT make. 

    
[d] Front pannel  shall be finished with  6 mm thick   18" high blue back 

painted glass  of approved make and fixed on  18 mm thick 
commercial ply wood  with  Natural Silicon gum as per 
manufacturer's specification  and to be completed as per drawing  
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[e] 

 
Foot rest of 3" x 1.5" in C.P. Teak wood and  CPU stand of 18 mm ply 
finished with 1 mm thick laminate of size 16" x 24"     

[f] All wood work shall be laquerpolished  to a smooth and uniform 
finish of choice colour and shade.     

[g] All fittings like S.S. handle, Auto Lock to each drawer and cabinet 
doors, piano / auto hinges, ball catcher,  stopper, metal cable 
manager etc. should be  fixed of approved make. 

    
[h] Heavy duty telescopic full extension sliding channel of approved 

make shall be used in all drawers. 
    

[i] All  the internal surface (non visible surface) shall be provided  
with 0.60 mm thick balancing laminate of approved shade etc. 
complete     

[j] Counter shall be made independent in Length of 5'-0" and properly 
placed between two partitions. Counter will be measured in RMtr 
between two partition and paid ( FOR  DETAILS REFER DRG. NO- 1 
) 

  FINISHING DETAILS IN NUTSHELL:     
  1)  Table Top :   6  mm thick  white corian     
  2) Front Appron:Round  corian and 6 mm thick  backpainted blue 

glass fixed with Natural Silicon 
    

  3) Facing of Drawers:  1.00 mm thick  laminate finish 
    

  4)All  the internal surface (non visible surface) shall be provided  
with 0.60 mm thick balancing laminate  

    
        

1[b] Providing and fixing  12 mm thick Toughened Glass partition on 
counter top, front side  as follows.  

2.50 SQMT 
  Providing and fixing 12 mm thick Toughened float glass with 

polished edges to be fixed with necessary S.S Brush finish brackets &  
support on wooden  partition as directed with necessary cut out in 
glass.  All edges of glass shall have Diamond cut polished edges as 
directed. [REFER DRG NO-1]     

        
1[c] Providing and fixing  12mm thick Toughened  float Glass (Half 

Round Shape) partition between Single Window  counters as 
follows. 

3.50 SQMT 
  12 mm thick  Toughened  clear float glass with polished edges shall 

be fixed with silicon  and  T.W beading  support on wooden  partition 
as directed.  All edges of glass shall be Diamond cut polished edges as 
directed complete. Wooden partition will be paid seperately. 
Maximum length and height will be measured for payment purpose,  
REFER DRG NO-1 

    
 TABLES 
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2 MANAGER  TABLE SIZE: 6'-0" X 2'-9" X2'-6" HT. with 3.5 mm 
thick Teak  veneer with PU  coating  finish on Table Top , sides & 
Edges  and  all  other visible surfaces etc complete as follows 

  NO 
 Supplying and installation of Table as per the following description : 

Size 6'-0" x 2'-9". Table top shall be made from 18 mm thick 
commercial  ply wood with 3.50 mm thick  Teak  veneer with PU 
Coating with necessary intermediate support.  Table top shall be 
supported by 18 mm thick commercial ply wood with wooden 
framing.  Storage cabinet of 1'-3" x 2'-0" x 2'-6" shall be provided 
using 18 mm thick commercial ply wood having 4 Nos drawers  as 
directed with heavy duty telescope sliding channel of approved make 
, grouplock, S.S. Handle.  Computer Key board of metal of approved  
make shall be provided.  Exposed surfaces of the CABINET shall have 
Teak veneer with PU  polish .  Foot rest of 1 1/2" x 3" T.W members 
shall be provided.  All  internal surface will have 0.60 mm thick  
balacing laminate  

  Apron (Modesty Panel) made from 18 mm thick ply wood 
finished with  teak  veneer  PU Finish & groove  pattern as  per 
drawing     

  Table side made from 18 mm thick ply wood with 3.50 mm thick  
teak veneer with PU coating finish  shall be provided in a 
pattern as  per drawing.  Veneer  to be provided  on all visible 
surfaces.      

  Drawer Fascia made out  of 18 mm thick Plywood. The 
sides/back/base of  drawers be made of 12 mm thick Ply wood  & 
Bottom of drawers shall be of 6 mm thick ply wood. fixing veneer on  
front side and all the internal surfaces  shall be 0.60 mm thick 
balancing laminate. The drawers to be fitted with Telescopic  sliding 
channel  with SS Group locks  of approved make and 100 mm long 
brush finish Stainless Steel handles for each drawer. All the edges of 
Drawer Fascia be provided with teak wood edge bending with 
laqucer polished etc complete as directed.     

  Table shall have stand for keeping CPU and metalic cable Manager 
shall be provided in table top. All exposed edges of plywood shall 
have  veneer with  smooth edges & corners 

    
  Exposed edges of  Table Top, Leg panel & Side Shelf shall be made 36 

mm thick by providing additional 18 mm thick ply wood patta of 
required width.     

  All  the internal surface (non visible surface) shall be provided  
with 0.60 mm thick balancing laminate of approved shade. Etc. 
complete. 

    
  All the  surface without  teak veneer / laminate / balancing laminate 

shall be  lacquered polished of approved shade  
    

   
As per drawing and instruction  of Architect/Bank work to be 
Completed   ( FOR  DETAILS REFER DRG. NO- 2 ) 

    
  FINISHING DETAILS IN NUTSHELL:     
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  1)  Table Top : 3.5 mm thick  Teak Veneer  with PU Coating & 
Burma Teak beading on Edges with PU Coating  

  

  

  2) Front Appron& Sides:  3.5 mm thick Teak Veneer with PU 
Coating      

  3) Facing of Drawers: 3.5 mm thick Teak Veneer with PU Coating  
    

  4) All  the internal surface (non visible surface) shall be 
provided  with 0.60 mm thick balancing laminate  

    
        

2[d] Same as above Item no-2, but  size 5'-6"x 2'-6" all external surfaces 
including top to be finished with 1 mm thick Laminate (approved 
shades)   1.00 NO 

        
2[e] Same as above Item-no-2  but Size: 5'-0"x2'-6" with  4 Nos Drawer 

Unit with 1.0  mm thick Laminate finish on all  exposed surfaces 
1.00  NO  

        
7[d] SIDE CREDENZA (SIDE TABLE / BACK STORAGE)  Same as above 

Item No 7, but all external surfaces to be finished with 1.0  mm 
thick Laminate (approved shades).  Size shall be 3'-0"/3'-3" x 1'-
4" x 2'-6" ht. openable shutters as directed 

3.70 SQ.MT 
  FINISHING DETAILS IN NUTSHELL:     
  1)   Top :   Dark Laminate & Burma Teak beading on Edges with  

pilishade     
  2) Front Appron& Sides:   Frosty White Laminate     
        

7[e] SIDE CREDENZA (SIDE TABLE)  For S.W Counter  Same as above 
item No-7 but Side Table Top  and edges shall be finished with 6 
mmThick White Corian on Top and Edges. All other  visible 
surface shall be finished with 1.00 mm th laminate. Size shall be 
3'-0"x 1'-4"x2'-6" ht. With  openable shutter as directed 

1.40 SQMT 
        

7[g] P/F ELECTRIC CUB BOARD 5.60 SQMT 
   

Providing and fixing Electric cup board using 18 mm thick Bison 
board  for inside verticle division, shelves and shutter. Aluminium 
framing of 50x25x1.20mm thick  with 6  mm thick Bison board on 
both side for outer partition with 1.0 mm thick laminate on all 
exposed  surface and  polishing/ synthetic enamal paint on   all 
internal surface.  Shutter will have approved make lock,  handle, 
hinges, ball catches & S.S Perforated  jalietc.complete as directed.  
Depth of cup board will be around 1'-3". Height of shutter will be 
maximum  7'-0". Only Front elevation shall be measured for payment 
purpose.     

        
7[h] P/F PANTRY PLATFORM CUB BOARD SHUTTER 1.85 SQMT 
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  Providing and fixing cupboard shutters with one shelf below pantry 
platform using 1 1/2" x 2 1/2" second grade T.W members for frame, 
18 mm Tk  plywood with 1.0  mm lamiante for shutters.  Providing 
1/2" th T.W beading all around shutter.  Providing S.S hinges, 
Handles, stoppers and magnetic catch as directed.  All the without 
lamiante surface shall be polished/ synthetic enamal paint as 
directed complete.Providing and fixing 0.60 mm thick balancing 
laminate  on internal  shutter surface      

        
  LOW HEIGHT PARTITION WORK     
        
8 P/F  LOW HEIGHT BOTH SIDE  LAMINATE PARTITION  FOR BACK 

SIDE  AND IN BETWEEN S.W COUNTER AND CASH CABIN WITH 
TOUGHENED GLASS 

7.15 SQMT 
  Providing and fixing  low height partition using 50mm x 25mm x 

1.50mm thick Aluminium members maximum in  grid of 2'-0" x 2'-0" 
fixing 12 mm thick  MDF Board exterior grade / 6 mm thick ply of 
approved brand on both side of  aluminium framing and fixing 1.0 
mm thick laminate of approved shade on both sides, fixing 12 mm 
thick transparent  thoughened glass as directed. Applying  polish on 
exposed  steam beach members with lacquer polished edges as 
directed.   Laminate  to be provided  only  on visible surface  [FOR 
DETAILS  REFER DRG. NO- 1]     

  For Low height   Single window and Cash cabin partition, 
Average  height  of partition shall be measured  and paid.     

        
8[a] PROVIDING AND FIXING  WICKET GATE  WITH BOTH SIDE 

LAMINATE 1.40 SQMT 
  Same as item no 10 but P/F  30 / 32 mm thick  flush  shutter with  

both side laminate including SS hinges with countersunk SS screws, 
Aprroved make Night latch  Lock, S.S Handles,Door stoppers, 
doorstop etc complete as directed.     

        
8[b] P/F  LOW HEIGHT BOTH SIDE  LAMINATE PARTITION WITH 

CLEAR FLOAT GLASS   SQMT 
  Providing and fixing  low height partition using 50mm x25mm x 

1.50mm thick Aluminium members maximum in  grid of 2'-0" x 2'-0" 
fixing 12 mm thick  MDF Board exterior grade / 6 mm thick ply of 
approved brand on both side of  aluminium framing and fixing 1.0 
mm thick laminate of approved shade on both sides. Fixing 12mm 
thick free  clear float glass as directed. Applying lacquer polish on 
exposed  steam beach members / edges as directed.  Laminate  to be 
provided  only  on visible surface Providing pinup board of soft board 
covered with fabric and fixed in partition  as per design/instruction 
complete as directed.      

        
  FULL HEIGHT PARTITION WORK     
        

9 P/F BOTH SIDE LAMINATE SOLID/ PARTLY GLAZED  FULL 
HEIGHT PARTITION WITH DOOR 

16.4
0 SQMT 
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 Providing and fixing both sides laminate full  height partly glazed  
partition using  50mm x 25mm x 1.50mm thick Aluminium members 
in a maximum grid of 2'-0" x 2'-0" fixing 12 mm thick  MDF Board 
exterior grade / 6 mm thick ply on both sides,1.0  mm laminate of 
approved make shall be fixed on MDF / plywood.  Providing and 
fixing 5.0/8.0 mm thick float glass as directed in the partition. 
Providing and fixing  door shutter using 32 mm thick flush shutter  
both side laminated and fixing 6 mm thick glass with beading patti, 
5" Long 3 Nos stainless steel hinges, doorstop and door closer of 
approved make shall be provided as directed. Godrej Mortice lock 
shall be provided in door shutter. All visible members if not 
laminated shall have lacquer polished as directed.[REFER DRG NO-5] 

    
  For purpose  of  payment  partition  height up to bottom of  false 

ceilling  only shall be measured and paid . No extra payment shall be 
made for members going up to slab/beam bottom. 

    
        

10 Providing and fixing Isolated flush door shutter (Partly  Glazed 
and Partly Laminate)  with  frame   as follows. 

2.00 SQMT 
  Providing and fixing  4"x2" steam beach  member for   frame and 

Flush door shutter  made out of 32 mm thick flush door  with 6 mm 
thick clear float glass  vision panel secured  with 12 mm thick steam 
beach beading,  32 x 12 mm thick steam beach   periphery  patti  
around  shutter edges, 1 mm thick laminate on both sides, 35x12mm 
thick steam beach stopper patti on  frame including  3 Nos 5" long SS 
hinges with countersunk S S screws, Aprroved make Dead  Lock, S.S 
Handles,150 mm long Door stoppers, doorstop of approved make etc.  
All exposed surface /edges not laminated  be provided with lacquer 
polish. Work to be   completed as per drawing & instructions [REFER 
DRG NO-5]     

        
10[a] Providing and fixing Isolated flush door shutter Partly Laminate  

with  frame   as follows. 7.20 SQMT 
  Providing and fixing  4"x2" steam beach  member for   frame and 

Flush door shutter  made out of 32 mm thick flush door 32 x 12 mm 
thick steam beach periphery  patti  around  shutter edges, 1 mm thick 
laminate on both sides, 35x12mm thick steam beach stopper patti on  
frame including  3 Nos 5" long SS hinges with countersunk S S 
screws, Aprroved make Dead  Lock, S.S Handles,150 mm long Door 
stoppers, doorstop of approved make etc.  All exposed surface /edges 
not laminated  be provided with lacquer polish. Work to be   
completed as per drawing & instructions  

    
        

10[b] Providing and fixing UPS door shutter  with    Aluminium Frame  
and both side Hilux sheet  2.05 SQMT 
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  Providing and fixing  door shutter made  out of   50x25x1.5mm thick 
aluminium  framing  at maximum 1'-6" C/C both way with 8 mm 
thick Hilux Board on both side with  painting. Providing 6 mm thick 
clear float glass  vision panel secured  with 12 mm thick steam beach 
beading. Steam beach beading of size 31x 12 mm  should be placed 
around  shutter edges, aluminium stoper patti on  frame including  3 
Nos 5" long SS hinges with countersunk SS screws, Aprroved make 
Dead  Lock, S.S Handles,Door stoppers, doorstopper to be fixed as per 
drawing & instructions. All beadings should be polished. 

    
        

11 P &F  FULLY GLAZED DOOR  WITH PATCH FITTINGS for Main 
Entrance Door For Branch and E-Lobby 

9.04 SQMT 
  Providing &Fixing fully glazed main door at the main entrance and 

ATM. The Item includes fixing of 12 mm th. Toughened glass with 
the help of top patch & bottom patch fittings.  The door will have 
patch lock, pti pivot, floor spring & 400 mm long handles both sides, 
(Approved Make), fixed with the glass by making necessary cutouts 
& holes.  The glass  edges  shall be polish on all sides.  The entire door 
shall be errected in complete line & level.  The door will have S.S 
brush finish Signage for pull & push. 

    
  The patch fittings (Approved make) shall be of aluminium with s,s, 

matt finish coating & signage shall be of kich make.  The entire door, 
complete in all respect should be installed in positions as req. 

    
        
  PANELLING WORK     
        

12[a] Providing and fixing  18 mm thick plywood of 4" height   with 1.0 mm 
thick laminate finish runner patta on Storage Top / Table Top  if 
required.etc complete as directed. 

5.32 RMT 
        

12[b] Providing and fixing panelling  on walls and pillars etc., made up of 
Aluminium framing 25X25X1.2 mm thick at maximum 2 feet c/c 
bothways and using 9 mm thick ply and 1 mm thick laminate 
finishing. Make: MR Grade plywood, Jindal or equivalent Aluminium 
section. 6.40 SQM 

  

12[g] Panelling for Digital wall  with Blue / white  high gloss Laminate 
finishing 3.04 SQMT 

  Providing and laying panelling on wall having 8mm th MDF Board   
exterior grade with Laminate fixed on wall with  Aluminium framing 
of  25mm x 25mm x 1.20 mm thick at maximum  2'-0" c/c bothways  
etc. complete as directed. Only finished  visible surface area  shall be 
measured  for payment.     

        
12[j] P/A WALL PAPERS on Digital wall 3.30 SQMT 
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  Providing and applying Wall paper approved by Architect / Bank's 
Engineer having basic price of Rs 100=00 Per Sq.Ft     

        
12[k] ALUMINUM COMPOSITE PANEL FOR FRONT SIDE ELEVATION for 

BRANCH AND ATM  ROOM IN SIDE WALL AND OUT SIDE 23.0
0 SQMT 

  Providing and fixing 3 mm thick aluminium composite panel of Flexi 
Bond / Euro Bond / Timex with 0.25 mm foil with  50 mm x 25 mm x 
1.20 mm thick aluminium hollow section tray system with minimum 
20 mm bending with silicon Dow Coming of GE seal proof - ACP of 
approved indian make complete as per selection and direction of 
Architect for front facade for the building. This item will be carried 
out as per manufacturer's specifications. Rate also includes providing 
trap door shutter with hinges, stoppers etc complete as directed. 
Design as per  Bankstandered Drawing and Architect's 
instructions etc complete. TIMEX -  DIAMOND WHITE - 111, 
NAVY BLUE - 117 or equivalent     

        
  FALSE CEILING WORK     

13 P/F GYPSUM BOARD FALSE CEILLING 38.0
0  SMT  

  Providing and fixing Gypsum board 12.50 mm thick false ceiling in 
steps and design using Original Indian Gypsum board with original GI 
sheet section of Gypsteel ULTRA ( Gypsteel Ultra shall be used) 
supporting system in line and level.  Finishing the surface and 
applying 3 coats of   Plastic emulsion paint as directed complete. 
Entire work to be done as per standard specifications of Saint Gobin 
Gyproc India.  

    
  After  completion of work, certificate from Saint Gobain Gyproc 

Company shall  be submitted  along with bill stating that  work is  
satisfactorily   completed  as per their specification.  

    
  Note : (1) Rate includes making necessary cut-outs for lighting 

fixtures (2) Pattas if any shall be measured in SqM and not in 
RMt and paid in SqM  (3) Only finished visible surface area shall 
be measured for payment. 

    
        

13[b] Same as above but providing and fixing of 8 mm thick MDF board  
strip with  Blue  shade  high  gloss PU Coating  instead of Gypsum 
Board  for Item No-1 over Transaction Area  etc complete as per  
design and instruction.  Only finished surface area shall be measured 
for payment. 3.39   SMT   

        
 

13[d] 
 
Providing and Fixing of Armstrong Mineral Fibre Accoustical 
Suspended ceilling system with FINE FISSURED (MICRO LOCK) EDGE 
TILES With Armstrong Silhouette Exposed Grid 

3.35   SMT   
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  Using Silhouette Grid with Fine Fissured   microlook Edge Tiles. With 
necessary Angles at junctions as per company specifications as 
directed complete.  Rate includes necessary cut outs for A/C Grills, 
diffusers light fixtures complete as directed. Cutout for light and 
Diffusers will   be deducted from area. Only Tiles cost will be  
deducted for payment purpose 

  After completion of work, certificate from Company to be  obtained 
and submitted with bill that work is  carried out as per their  
specifications      

        
14 SOFT BOARD 1.50 SQMT 

 Providing & fixing soft board for pin up using moulded Steam beach 
frame of 1" x  1/2" with 6  mm thick commercial plywood on back 
side and 12mm th soft board on front covered with cloth of selected 
design of Basic rate of Rs. 150 per Rmt. Steam beach member shall 
have lacquer  polish as directed.     

        
15 Supplying and fixing Roller   Blind  Blackout of  approved make with 

selected fabric of  approved design and shade. (Basic Price of  Rs 
135=00 Per Sq.Ft Including GST) 7.04 SQMT 

        
16 Providing and Fixing Frosted polyster film of 3M (Scotchcal 7725 - 

324) or equivalent make over glass surface as per drawing & 
direction with all labour & materials to the satisfaction of the 
Architect/Bank as per manufacturer's specification. No deduction 
will be made for any cutting in the film. 

8.00 SQMT 
        

17 Providing and fixing "Dorma/Ozone/Godrej " or equivalent make 
door closure.   2.00  NO  

        
  NET  TOTAL   COST       

 
Note: Rate should be inclusive of material, labour, tools, machinery, scaffolding, final disposal of debris, 
cleaning, cutting, wastage etc., required for proper completion of work, all taxes, transportation etc. 
complete (Excluding GST). GST will be paid as Applicable at the time of payment of Bills. Bidders are 
advised to visit the site before submitting their rates.  
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