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STATE BANK OF INDIA  
 

INVITES ONLINE  E-TENDERS 
 

FOR  
 

CIVIL WORK 
OF 

COMPOUND WALL AT R-SETI , JUNAGADH 
 

SBI RSETI, NEAR JILLA SIKSHAN & TALIM BHAVAN, BILKHA ROAD , 
JUNAGADH - 362001 

 
FROM 

THE CIVIL CONTRACTORS EMPANELLED FOR AHMEDABAD CIRCLE UNDER THE  

25 LAKHS &  ABOVE CATEGORY OF (AS PER THE LIST ENCLOSED) 

 

THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL BID AND ONLINE SEALED PRICE BID:  

05-09-2024 by 03:30 PM  

 

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE FORM. 

 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 
 
 
NAME :   
 
 

ADDRESS :   
 
 

DATE :   
 
 

Architect: 
SONAL HITESH PARIKH 
F10, 11th Floor, Pent House, Revati tower 
Behind Hotel Courtyard Marriott, Ramdevnagar # road 
Satellite Ahmedabad 380 015 
M:9099014885  ar.shparikh@gmail.com 
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NOTICE INVITING TENDERS 
 
SBI invites E-tender through its Architect M/s. SONAL HITESH PARIKH “Online e-tenders in two bid 
system i.e. online technical bid and indicative price from the SBI Empanelled CIVIL contractors under 
the UP TO 25 lakhs & above category of (as per the list enclosed) of Ahmedabad Circle for CIVIL works 
of COMPOUND WALL AT  SBI R SETI JUNAGDH.  
 
The details of tender are as under: 
 

 

S. 
No. 

Description  
1. Name of work CIVIL WORKS of COMPOUND WALL AT  SBI R SETI 

JUNAGDH 
2. Nature of Work  CIVIL WORK   

3. Time allowed for completion 70 Days from date of acceptance of work order. 

4. Tender Fees  NA 
 

5. Earnest Money Deposit  Rs. 27,900.00 /-by means of Demand Draft / Pay Order 
(Valid for a period of 90 Days from the last date of 
submission of the tender) from any scheduled Nationalized 
Bank drawn in favour of State Bank of India, payable at 
JUNAGADH .[Those registered with MSMEUDYAM 
need not submitted EMD. Instead DD, Valid MSME  
UDHYAM certificate shall be uploaded] 

6. Initial Security Deposit  2% including EMD 

7. Total Security deposit 5% of the final bill amount 

8. Start and end date for downloading 
of tender documents form Bank’s 
website 

21-08-2024 to 05-09-2024. at 
www.sbi.co.inunder<Link><SBI in the news >procurement 
news. 

9. Last date & time for submission 
of online Technical bid and Indicative Price 
Bid 

05-09-24 by 03:00 PM 

10. Address at which EMD & Process compliance
form has to be submitted 

REGION - IV , JUNAGADH. STATE BANK OF INDIA, REGIONAL 
BUSINESS OFFICE,3RD FLOOR, MERRYGOLD - 3, OPP. BAHAUDDIN 
COLLEGE, JUNAGADH - 362001 

11. Date and time of opening of online   Technical 
bid & Indicative Price bid at SBI address 
mentioned at Sr. No.10 

 05-09-24 at 03:30 PM 
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12. E-Tendering will be conducted by our 
approved e-tendering consultant 
 

 e-Procurement technologies Limited, Ahmedabad. 
  
1. Salina Motani:-    079-68136843, salina.motani@eptl.in 
                                                                                                             
2. Jaymeet Rathod:-      079-68136829, jaymeet.rathod@eptl.in 
                         
3. Kanchan Kumari:-         079-68136820, kanchan.k@eptl.in 
4. Vinayak Khambe:-   079-68136835, vinayak.k@eptl.in 
                                      
5. Anshul Juneja:-         079-68136840, anshul.juneja@eptl.in 
                             
6. Nandan Valera:-      079-68136843, nandan.v@eptl.in 
                                       
7.  Hemangi Patel:-       079-68136852, hemangi@eptl.in 
                                      
8. Nadeem Mansuri:-  079-68136853, nadeem@eptl.in 
                                        
9. Deepak Narekar:-    079-68136863, deepak@eptl.in 
                                       
10. Sujith Nair:-    079-68136857, sujith@eptl.in 
                                         
11. Devang Patel:-     079-68136859, devang@eptl.in   
Primary Contact Numbers :- +91-9081000427, 9904407997 
 Name: Mr. Udit Yadav Email: udit@auctiontiger.net 
Phone: 079 6813 6815| Cell: +91 6354919566 

13. Date & time for e-reverse auction NA 
14. Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% of 

contract value or final bill value. 
 

15. Rates Rates quoted shall be inclusive of all existing & future 
(including variation) taxes, duties, levies, royalties, 
transportation, other incidental charges, WCT etc.  PVA & 
PVA Clause shall not be applicable.  

Note: GST will be paid Extra as per Applicable norms. 
If any tenderer puts any condition/anything/any taxes extra 
over and above their quoted rates the tender shall be 
summarily rejected. 

16. Defects Liability Period 12 Months from the date of Virtual Completion 
 17. Validity of offer 90 days from the date of opening of Price-bid 
 

18. Value of Interim Certificate One Running A/c. Bill be paid ( 70% OF WORK DONE )on completion 
of work for minimum     Rs. 20 Lakhs on submission of details of the 
work done with detailed measurement sheet & the item wise status of 
the work.  Payment against Running A/C. bill shall be made within 7 
days of receipt of recommendation of the Architects.  
Final Bill will be paid against the detailed bills submitted (Along with 
all supporting document as listed in important notes) by the 
contractor to the Architects on successful completion of the work. 
Payment against Final bill shall be made within 15 days of receipt of 
recommendation of the Architects. The Architects shall check the bill & 
issue the payment certificate within 15 days from the date of 
submission of the bill to them). 
 19. 

 
Insurance  The contractor shall obtain all necessary insurance 

policies as per the governing laws applicable at the 
centre& shall require to produce the original policy of 
Insurance& receipt of the premium as applicable in the 
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  Yours Faithfully, 
 
  (For and on behalf of SBI) 
 
REGION - IV , JUNAGADH.  SBI, REGIONAL BUSINESS OFFICE, 

matter to the Architect/Bank. 
20. 

 
Water and Electricity If contractor is permitted to use SBI source of water & 

electricity, the SBI will recover @ 0.5% of contract amount 
from the final bill of contractor. However further 
distribution & extension & light fixtures etc.  With 
required MCB switches, switch boards, lamp, tube etc. 
shall be arranged by the contractor at their own cost 
within the accepted tender amount. Bank will recover 
0.5% of the final bill amount towards consumption of 
water & electricity. 

21 Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the news<Procurement News>. 
It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in no case shall be 
responsible for site issues/ delay in tender submission. 

22 the contractor shall read and understand each page of the tender document thereby ensuring the number and 
sequence of all pages. 

23 No conditions other than mentioned in the tender will be considered, and if given they will have to be withdrawn 
before submission of final quote, else their bid will be rejected. 

24 The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without assigning any 
reason(s) for doing so and no claim / correspondence shall be entertained in this regard. VENDORS / CIVIL 
CONTRACTOR, THOSE WHO HAVE DELAYED THE PROJECT UNDER JURISDICTION OF SBI BHAVNAGAR & 
RAJKOT MODULE, COULD BE TECHNICALLY DISQUALIFIED AMONG THE CONCENT OF TECHNICAL 
SCRUTINY. 

25 Tenders received without EMD and Process Compliance Form shall be summarily rejected and such tenders shall not 
be allowed to participate in the Price bid process/ rejected/ not considered. 

26 In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working day 
at the same time. 

27 SBI has the right to accept / reject any / all tenders without assigning any reasons and no correspondence shall be 
entertained in this regard. 

28 The Bank will place order as per its requirement and quoting minimum rate for any  category  does not provide any 
guarantee for receiving order for that item by the firm who quotes lowest  rates. 

29 Bank reserves right to cancel any / all tender sat any stage without assigning any reasons. 

30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for revision of 
rates or other condition if his tender is accepted in parts. 

31 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the next 
working day at the same time. 
 32 SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. For any 
clarification regarding E-Tendering procedure, System requirements etc please contact  E-Procurement 
technologies Limited, Ahmedabad., whose address is mentioned in the NIT. 

 
33 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering 

procedures & well equipped with all requirements. SBI will not take any responsibility of delay in 
submission due to EMD, slow internet connectivity, system failures etc. 
 34 ONE RUNNING BILL & THEN ONLY FINAL PAYMENT WILL BE MADE 
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LIST OF EMPANELLED CIVIL CONTRACTORS UP TO Rs.25.00 LAKH. 
 

SI. 

No. 
NameandAddress ContactDetails 

 

1 FIRM-AMULTRADERS 9825005970 

nineshipanchigar@gmail.com 35, PRASHANT PARK SOCIETY, BEHIND 

FATEHNAGAR, NR. DHANVANTARIGARDEN, PALDI, 

AHMEDABAD-380007 

2 Decora 

40,MahavirnagarSociety,Nr. 

L.J.College,Vastrapur, Ahmedabad - 380015 

9825073947 

decora1967@gmail.com 

3 PARASENTERPRISE 9824216799 

parasenterprise_ahd@yahoo.in 2514OPPMUNICIPALLAL SCHOOL, SHAHPUR, 

AHMEDABAD - 380001 

 

LIST OF EMPANELLED CIVIL CONTRACTORS UP TO Rs.50.00LAKH. 
 

SI.No NameandAddress ContactDetails 
 

1 FIRM- R.S.ENTERPRISES  

HeadOffice-C-74,patelnagar, raisen road, bhopal - 

462021. Branch Office - Bhasan Singh, 236/6 Shiv 

Nagar Colony, Gandhidham - Kutch, Gujarat - 

370201. 

9826961063 
         rsenterprises73@gmail.com 

2 FORM-MUKUNDFURNITURE 9081115137 

9081113137 

7700005152 
mukundfurniture@gmail.com 

683/1, GANESH TEMPLE ROAD, MOTA THAKOR VAS, 

OPP. VANKARVAS, B/h. NIRMAN NAGAR SOCIETY, 

VATVA GAM,AHMEDABAD-382440 

3 FIRM-M[SDEVI KRUPA CORPORATION 9825068135 

9825068135 
devikrupac@yahoo.com 

65 KANAN RESIDENCY, B/h ANCHAYATOFFICE,NANA 

CHILODA, AHMEDABAD-382330 

4 FIRM-M [SRAJESHR  CHANDARANA, 9825030671, 

9825198571 
sawanhelly@yahoo.com 

SHIVSHAKTI COMPLEX,HIGH 

COURTROAD,BHAVNAGAR. 

 
5 

FIRM-NAGESWARENTERPRISE 9825801447, 

0265-2359973, 

upadhyay_shailesh@yahoo.com 

GF-8, ANANNYA COMPLEX, AKSHARCHOWK, 

OLDPADRA ROAD, VADODARA-390020 

6 DeviKrupa 26/A,Jivrajpark 9925039223 9925039224 

 
devikrupa9297@yahoo.com 

Society, B/h Sahjanand Tower, Jivrajpark 

CrossRoad,Vejalpur, Ahmedabad - 380051 

7 VardhanConstruction 0265-
3591656,7990251062,9825533571 

 
vardhan.construction@yahoo.com 

Narendra Sharma 202, 

Vanshika Residency,12, Utkanth Society,Behind 

Alkapuri Club,Alkapuri,Vadodara-390007 
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LIS TO FEMPANELLED CIVILCONTRACTOR UP TO RS.100.00 LAKH 
SI.No NameandAddress ContactDetails 

. 
 Firm-ShreeSai Construction. E-402SHIKHAR-1,BEHIND 

ABHAYNAGAR SOCIETY NEARARUNACHALCHARRASTA 
BEHINDSANGRILA SUBHANPURA,VADODARA-390023 

9426007886 
9427612103 

shyamprasad.kumble@gmail.com 
2 FIRM-AKLINGJI 

CONSTRUCTION 
 9426801431 

 
aklingjiconstruction@gmail.com 

 
203,REGENCYBUILDING, 
RAVESIAPARK,MORARJICIRCLE GIDC- VAPI 
396195,DISTRICT-VALSAD 

3 FIRM-N.K.ASSOCIATES 91-9824199146 
nk_associates@yahoo.com. 13,KAMLAPARKSOCIETY, MAIN RANDERROAD, SURAT - 9. 

4 FIRM - MLSSAMVITBUILD 97244525205 
info@samvitgroup.net CAREPVT.LTD.  

11,NEWALKAPURISOCIETY, 

OPP.GULMORFLATS, GULBAI 
TEKRA,AHMEDABAD-380015 

5 FIRM- UMESHENGINEERING WORKS 9821098131 
umeshengineering@gmail.com GALA NO.A-10, D.M.SINGH COMPOUND, OPP. SHRADDHA 

TOWER,THAKURCOMPLEX, KANDIVALl(EAST),MUMBAI-

400101. 

6 M/S Payal 
12/E, Shilpalay Shopping Centre,B/H 
OldAnjaliCinema,Vasna,Ahmedabad-280007 

9426485544,9825077428 
manan.2407@gmaii.com 

7 Patel ConstructionCo. 9427007484 
pate1constructioncompany99@yahoo

.com 
18/Sanket Complex,Near GaganGuestHouse,N.H.No.08, 
Naroda - Ahmedabad 

8 MS SHAH & ASSOCIATES 8976001855 
EMAIL -msshah_1@rediffmail.com 1111STFLOOR, BALAJI ARCADE, SVROAD,KANDIVALI 

(W),MUMBAI-400067 

9 DGCONSTRUCTIONS2/17 9725478888,9898581314EMAIL - 

dgconstructions291@yahoo.com ASHRAYAPARTMENTS,NEXTTO 

HPPETROLPUMP,JUDGES 

BUNGLORAOD,BODAKDEV, AHMEDABAD- 380054 
 

10 MLSBHAVESHENTERPRISE 9892030431 
be1979@rediffm

ail.com 
BALLAJISHOPPINGARCADE, SHOPNO115,1STFLOOR,SV 

ROAD, KANDIVALI (W),MUMBAI-400067 

11 YMINFRACO. 

A 104 RUDRAAPARTMENT, NANBHAWADI, NR 
TAKTESHWARTEMPLE, 
BHAVNAGAR 

9825498095,9825300586E
MAIL- 

yminfraco@yahoo.com 

12 ARIHANTDECOR,  
301 WAIKIKI APARTMENT, ANAND NAGAR,NEARVARTAK 

SCHOOL,VASAl(W)PALGHAR 

9326877256,9511637029 

 
nirav_cshah@yahoo.co.in 
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 LIST OF EMPANELLED CIVI L CONTRACTOR UP TO RS.200.00 LAKH 

 
 

SI. 

No. 
 Name and Address  Contact Details 

1 Pooran Chand Sharma &Sons 9810111055 

sds.pcss@gmail.com 1/70W.H.S.KirtiNagar,New Delhi - 110015 

2 M[S TezCororation  9426020113 

tez267@gmail.com A/55, Akruti Society, Ajay 

Tenaments-5,VastralRoad, 

Ahmedabad- 382418 

3 MilindConstruction  079-26607346,9898058957 
milind.3027@gmail.com MilindJayantilalPatel 

A/10, Madhav Appartment,B/h Vasna Bus-
stop,Opp.Municipal Garden, Vasna, 
Ahmedabad -380007 

4 SHAHASSOCIATES, 
OPPLAXMIBHAVAN,NEW 

STATIONROAD,BHUJKUTCHH- 370001 

02832-226067,9825228305 

 
shahassociatesl@gmail.com 

 
 

LIST OF EMPANELLED CIVIL CONTRACTOR UP TO RS.500.00 LAKH 
 

SI.No. Name and Address Contact Details 
 

1 Firm- BHAVANI CONSTRUCTIONCOMPANY 9427262860, 

9428078876. 
bhavani_const@yahoo.in 

SHOP NO-212, 2ND FLOOR 

RATNADEEPCOMPLEX,OPP. 

CENTRALSELT,WAGHAWADI 
ROAD,BHAVNAGAR-327,900.001 

2 MAHENDRAREALTORS& 022-28828239,28807684 

 
info@mripl.net,tenders@

mripl.net 

INFRASTRUCTUREPVTLTD 

603 QUANTUM TOWER, 6TH 

FLOOR,RAMBAUGLANE,NEXT TO SBI MALAD 

WEST INDUSTRIALBRANCH, 
MALAD(W)MUMBAI-400064 

3 MAHENDRUCONSULTANTS, 011-25289843,9818446200 

mahendruconsultants@gmail.com  

16 VINDHYACHAL 

APARTMENTS,INDERENCLAVE, NEW DELHI : 

110087 
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STATE BANK OF INDIA  
FORM TENDER 

To, 
REGION - IV , JUNAGADH.  
SBI, REGIONAL BUSINESS OFFICE, 
3RD FLOOR, MERRYGOLD - 3, OPP. BAHAUDDIN COLLEGE, JUNAGADH - 362001  
 
Dear Sir, 
Having examined the drawings, specification, design and schedule of quantities relating to the works 
specified in the memorandum hereinafter set out and having visited and examined the site of the works 
specified in the said memorandum and having acquired the requisite information relating thereto as affecting 
the tender, I/We hereby offer to execute the works specified in the said memorandum at the rates mentioned 
in the attached Schedule of Quantities and in accordance in all respects with the specifications, design, 
drawings and instructions in writing referred to in conditions of tender, the Articles of Agreement, Special 
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are provided for 
by, and in all other respects in accordance with such conditions so far as they may be applicable. 

MEMORANDUM 
Description of work Proposed CIVIL works OF  COMPOUND WALL 

AT R-SETI , JUNAGADH 
   Earnest Money Rs. 27,900.00 by means of Demand Draft / Pay 

Order (Valid for a period of 90 Days from the last date 
of submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of State Bank of 
India, payable at  JUNAGADH) 

Percentage, if any, to be deducted from Bills and 
total amount to be retained 

10 % from Running Bills, subject to maximum Total 
3% of contract amount or actual Final Bill value. 

Time allowed for completion of the Works from 3 
dayS after the date of written order or date of 
handing over of the site (whichever is later) to 
commence the work 

70 days  

 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable 
action shall be initiated against us by SBI. This may also include debarring of my empanelment for an year 
or so. 

 1) Our Bankers are: i)      ii) 

The names of partners of our firm are: i)    ii) 

Name of the partner of the firm Authorized to sign 

Or 
 
(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

Yours faithfully, 

 Signature of Contractors. 

Signature and addresses of Witnesses i)   ii)SAMPLE BUISNESS RULE DOCUMENT 
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ONLINE E-TENDERING FOR PROPOSED CIVIL WORKS OF COMPOUND WALL AT SBI R-SETI , JUNAGADH  

 
Business rules for E-tendering: 
 

1. Only AHMEDABAD CIRCLE empanelled CIVIL contractors under appropriate category who are invited by 
the project Architect/SBI shall only be eligible to participate. 

2. SBI will engage the services of an E-tendering service provider who will provide necessary training and 
assistance before commencement of online bidding on Internet. 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable them to 
contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated through service 
provider for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format (provided by service 
provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the event. 

6. E-tendering will be conducted on schedule date &time. 
 

7. The e-tendering will be treated as closed only when the bidding process gets closed in all 
respects for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which E-Procurement technologies Limited, 
Ahmedabad.,  has been engaged by SBI an authorized service provider. Please go through the guidelines 
given below and submit your acceptance to the same along with your Commercial Bid. 
 
E-tendering shall be conducted by SBI through E-Procurement technologies Limited, Ahmedabad., on 
pre-specified date. While the Contractors shall be quoting from their own offices/ place of their choice, 
Internet connectivity and other paraphernalia requirements shall have to be ensured by Contractors 
themselves. In the event of failure of their Internet connectivity, (due to any reason whatsoever it may be) it 
is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to 
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of power at 
the premises of Contractors during the E-tendering cannot be the cause for not participating in the E-
tendering. On account of this the time for the E-tendering cannot be extended and SBI is not responsible for 
such eventualities. 

1. E-Procurement technologies Limited, Ahmedabad.,  shall arrange to train you nominated person(s), 
without any cost to you. They shall also explain you all the Rules related to the E-tendering. You are 
required to give your compliance on it before start of bid process. 

 
2. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & 

Unit of Measurement will be displayed in Online E-tendering. 
 

3. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their 
appointed Architects. 
 

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall 
not be subjected to any change whatsoever. 

5. Procedure of E-tendering: 
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i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period 
specified in the NIT. 

 
(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and qualified for 

participating in the price bidding as provisions mentioned hereinabove through SBI approved Service 
Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be 
required to fill-in rates 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the 
price bid to avoid complications related with internet connectivity, network problems, system crash down, 
power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated 
as “Incomplete Tender” and shall be liable for rejection. 
 
LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by E-
Procurement technologies Limited, Ahmedabad.,  The Bidders are requested to change the Password 
after the receipt of initial Password from M/s. E-Procurement technologies Limited, Ahmedabad.,  All 
bids made from the Login ID given to the bidder will be deemed to have been made by the bidder. 
 

6. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once 
made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid 
price. In case the L1 Bidder backs out or fail to complete the work as per the rates quoted, SBI shall have 
the liberty to take action as deemed necessary including de-paneling such contractors and forfeiting their 
EMD and imposing heavy penalty to contractor to recover the losses occurred to the Bank. 
 

7. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of 
Contract shall be final and binding on all the Bidders. 
 

8. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, without 
assigning any reason. 

9. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of 
the cause. 
 

10. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till 
date. 
 

11. OTHER TERMS &CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind 
directly or indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 
 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 
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- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 
-  

SBI or its authorized service provider M/s E-Procurement technologies Limited, Ahmedabad., shall not 
have any liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 
 
SBI or its authorized service provider E-Procurement technologies Limited, Ahmedabad., is not 
responsible for any damages, including damages that result from, but are not limited to negligence. 
 
SBI or its authorized service E-Procurement technologies Limited, Ahmedabad., will not be held 
responsible for consequential damages, including but not limited to systems problems, inability to use the 
system, loss of electronic information etc. 
 
N.B. 
 
- All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed 
to E-Procurement technologies Limited, Ahmedabad.,  

 
- All the bidders are requested to ensure that they have a valid digital signature certificate well in 

advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 

To, 
E-Procurement technologies Limited, Ahmedabad.,  
#24,3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India 
 
E-mail :kushal.b@anataressystems.com 
Contact No.- 91 - 9674758719,  9674758720 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING FOR 
PROPOSED CIVIL WORKS AT R SETI,  JUNAGADH. 
 
Dear Sir, 
 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned in 

RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 
4) We confirm that SBI and E-Procurement technologies Limited, Ahmedabad. shall not be liable & 

responsible in any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due 
to loss of internet connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 
circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 
 
With regards,   Date: 

Signature with company seal Name: 

Company / Organization: 
 
Designation within Company / Organization: Address of Company / Organization: 

Scan it and send to this Document on ------------------------



 

 

 

 

SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 
 Sealed Tenders are invited by M/s. Sonal Hitesh Parikh for and behalf of State Bank of 

India for the work of CIVIL WORK OF COMPOUND WALL at R SETI ,  JUNAGADH. 
1.1 Site and Its Location  

        The proposed work is to be carried out at SBI R SETI, NEAR JILLA SIKSHAN & TALIM  
        BHAVAN, BILKHA ROAD , JUNAGADH - 362001 
 

 
2.0 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender 

consisting the following documents and the most workman like manner, 
  Instructions to tenderers 
  General Conditions of Contract 
  Special Conditions of Contract 
  Additional Conditions for Electrical Installation 
  Technical Specifications 
  Drawings 
  Priced Bid 
2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below : 

  Price Bid 
  Technical Specifications 
  Additional Conditions for Electrical Installation 
  Special Conditions of Contract 
  General Conditions of Contract 
  Instructions to Tenderers 
2.3 Complete set of tender documents including relative drawings can be obtained in person 

from the Architects SONAL HITESH PARIKH between 10.00 to 15.00 hrs on any Day 
except holidays during the period mentioned in the NIT on payment of Rs ............... cash 
(Non-refundable) / draft. 

2.4 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
Tenderer is requested satisfy himself regarding the availability of water, power, transport 
and communication facilities, the character quality and quantity of the materials, labour, 
the law & order situation, climatic conditions local authorities requirement, traffic 
regulations etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

4.0 Earnest Money 
 
4.1 

The tenderers are requested to submit the Earnest Money of Rs.in the form of Demand 
Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
5.0 Initial Security Deposit 



 

 

 

 

 
 The successful tenderer will have to submit a sum equivalent to 2% of contract value 

less EMD by means of D/D drawn in favour of State Bank of India within a period of 15 
days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 
in the form of initial security deposit which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e. deduction from each running bill account will be 10% till total 3% 
of contract value is reached. 50% of the total security shall be paid to the contractors on 
the basis of architect’s certifying the virtual completion. The balance 50% would be paid 
to the contractors after the defects liability period as specified in the contract. 

6.2 

6.3 

No interest shall be paid to the amount retained by the Bank as Security Deposit. 

Additional Security Deposit:- Additional Security deposit (ASD)/Additional performance 
Guarantee (APG) shall be applicable if the bid price is below 7.5 % of the estimated cost 
put to tender. The amount of such ASD/ APG shall be the difference between 92.5 % of 
estimated cost put to tender and the quoted price. 

7.0 Signing of Contract Documents 

 The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of his tender by the Bank. However, the written acceptance 
of the tender by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 

8.0 Completion Period: The time period allowed for completion of the project shall be  70      
days / months from the date of commencement of work or 15 days from the date of 
issuance of work order, whichever is earlier. 

9.0 Validity of Tender 

 Tenders shall remain valid and open for acceptance for a period of 3 (Three) months 
from the date of opening price bid. If the tenderer withdraws his/her offer during the 
validity period or makes modifications in his/her original offer which are not acceptance 
to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to 
forfeit the EMD. 

10.0 Liquidated Damages 

 The liquidated damages shall be 0.5% per week subject to a maximum of 5% of 
contract value. 

11.0 Rates and Prices 

11.1 In case of item rate tender 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in 
case of discrepancy between the rates quoted in words and figures the unit rate quoted 
in words will prevail. If no rate is quoted for a particular item the contractor shall not be 
paid for that item when it is executed. 

 The amount of each item shall be calculated, and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will govern and the amount will be 
corrected. 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 



 

 

 

 

 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor would 
be paid accordingly. 

 The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
Bank. 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him. 

11.1.5 Each page shall be totaled and the grand total shall be given. 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, 
etc. 

 

 
GENERAL & IMPORTANT NOTES 

 
1 GENERAL NOTES:  
 
(i) Unless otherwise specified in these tender documents mode of measurements specifications etc. shall be as per 

relevant IS codes.  
 
(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / Bank before using. 

In case of deviations, decision of the Bank shall be final and binding and shall not be open for arbitration.  
 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. However, in the event 

of any dispute arising out of differences between the opinions of the Architects and also their role/ duties/rights, 
the Banks’ decision shall be final & binding on the Architects and the Contractor and shall not be open to 
arbitration.  

 
(vi) The Contractor will extend full co-operation, support and all required assistance to Architect /               Bank  
             for discharging their duties and responsibilities efficiently and effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the items, which 

are mentioned in the separate list of approved makes. Any work found not as per the tender specifications 
and list of approved the contractor has to replace the same without any delay. The contractor is instructed 
of get approval of all the materials to be used on this site before starting the work. He should provide 
different sample of material for approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must take actual 
measurement at site and billing shall be done as per the actual measurement of the work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this site before starting the work. He 
shall provide different sample of materials for approval before execution of the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as possible.  
 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the shape 
area only. 
 



 

 

 

 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be   done   by the 
contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the contractor. 
Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own cost.  

 
2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire execution 

process for coordination with various agencies / Architect / Bank & execution of work. 
(ii) If the assigned work is in running/working Branch, the contractor should have executed the site erection 

work in odd hours, Holidays and Sundays.  
(iii) The contractor shall prepare all loose furniture items at his workshop only & deliver the same to the site at 

appropriate time as instructed by the Architect/BMs/Bank Officials. 
 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the location beyond 

the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the measurement checked  immediately 
on completion of such items. This shall be done before finishing the same The  Architect shall be provided 
with such details well in advance so that the other work is not held  up due to last moment action. 
(vi)  Before starting the work at site, the contractor shall mark out the plan & levels of the false  ceiling, 
partitions etc. in coordination with other agencies on site. 
 
vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery,  Installation, 
Testing, Commissioning etc. complete at the site. No extra will be paid for any  kind  of taxes. However, 
the GST will be paid extra as applicable as per actual.  

 
viii) The entire job shall be executed in total coordination with the other agencies working on the 
 project & also with landlord, Branch Manager and Bank officials etc.  
ix) Architect of the project shall be kept informed about the progress of the work at various  stages. 
 
x) The contractor shall arrange on his own for lighting & plug point with socket & electrical  wiring, DB's 
etc. required during entire execution process. However, supply at point shall be  provided by the bank / 
landlord  

 
(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / Bank  
 
 
xii) BILLING PROCESS:  

The contractor/Architect should take care of the following while submitting the final Bill 
 
The Final Bill Should Contain: - 
 
a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 



 

 

 

 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents shall be submitted 

in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 

k) That extension of time, if any, beyond scheduled date of completion has been granted by the 

Competent Authority. 

l) original receipt of purchase of Corian /plywood/ Gypboard and other major materials used in the work 

from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction taken from the 

Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL MANNER) ALONG 
WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS SEAL 

GENERAL CONDITIONS OF CONTRACT 
 

 Definitions 
 

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between State Bank of India (Client) and the contractor, together with the documents referred therein 
including these conditions, the specifications, designs, drawings and instructions issued from time to time by 
the Architects/Bank and all these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

 
 In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 
 

 ...  ‘SBI’ shall mean State Bank of India (client) a body Corporate created under 
State Bank of India Act 1955, having its Corporate Centre at State Bank 
Bhavan, Madame Cama Road, Mumbai 400 021 and a LHO at and 
includes the client’s representatives, successors and assigns. 

                 ‘Architects/Consultants’ shall mean M/s SONAL PARIKH 
 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their 

representative to give instructions to the contractors. 
 

 ‘The Contractor’ shall mean the individual or firm or company whether 
incorporated or not, undertaking the works and shall include legal personal 
representative of such individual or the composing the firm or company and 
the permitted assignees of such individual or firms of company. 

 



 

 

 

 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” 
and/or to be executed in accordance with the contract and includes materials, apparatus, equipment, 
temporary supports, fittings and things of all kinds to be provided, the obligations of the contractor hereunder 
and work to be done by the contractor under the contract. 

 
 ‘Engineer’ shall mean the representative of the Architect/consultant. 

 
 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by 

the Engineer and referred to in the specifications and any modifications of 
such drawings as may be issued by the Engineer from time to time ‘Contract 
value shall mean the value of the entire work as stipulated in the letter of 
acceptance of tender subject to such additions thereto or deductions there 
from as may be made under the provision herein after contained. 

 
 ‘Specifications’ shall mean the specifications referred to in the tender and 

any modifications thereof as may time to time be furnished or approved by 
the architect/ consultant “Month” means calendar month. 

 
 “Week” means seven consecutive days. 

 
 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs 

respectively. 
 

CLAUSE 
                   Total Security Deposit 
 

              Total Security deposit comprise of : 

 

               a) Earnest Money Deposit                : 27,900.00.00/-. 
  

                    b)  Initial Security Deposit              : 2% including EMD 
  

                    c ) Retention Money                      :    As per clause no. 1.4 of  General Conditions   
                                                       

        d ) Additional Security Deposit   : 
 

a) Earnest Money Deposit : 
 

The tenderer shall furnish EMD of Rs 27900.00.00/-.        in the form of Demand draft or bankers cheque drawn in 
favour of State Bank of India, on any Scheduled Bank. No tender shall be considered unless the EMD is so 
deposited in the required form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer 
shall be refunded soon after the decision to award the contract is taken without interest. The EMD shall stand 
absolutely forfeited if the tenderer revokes his tender at any time during the period when he is required to keep 
his tender open acceptance by the SBI or after it is accepted by the SBI the contractor falls to enter into a formal 
agreement or fails to pay the initial security deposit as stipulated or fails to commence the work within the 
stipulated time. 

 
b) Initial Security Deposit (ISD) 

 
The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD (i.e. excluding 
EMD) is to be submitted in the form of D/D drawn on any scheduled Bank and shall be deposited within 15 
days from the date of letter of acceptance of tender. 

 
c) Retention Money 



 

 

 

 

 
Besides the ISD as deposited by the contractor in the above said manner the retention money shall be 
deducted from the running account bill at the rate of 10% of the gross value of work done by the contractor and 
claimed in each bill provided the total security deposit i.e. the ISD plus Retention Money shall both together not 
exceed 5% of the contract value. 50% of the total security deposit shall be refunded to the contractor without 
any interest on issue of Virtual Completion certificate by the Architect/consultant. The balance 50% of the total 
security deposit shall be refunded to the contractors without interest within fifteen days after the end of defects 
liability period provided the contractor has satisfactorily attended to all defects in accordance with the 
conditions of contract including site clearance. 

 
d) Additional Security Deposit:- 

 
Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the bid price 
is below 7.5 % of the estimated cost put to tender. The amount of such ASD/ APG shall be the difference 
between 92.5 % of estimated cost put to tender and the quoted price. 

 
 Language Errors, Omissions and Discrepancies 

 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or 
between the drawings and specifications etc, the following order shall apply. 

 
i) Between scaled and written dimension (or description) on a drawing, the latter shall 

be adopted. 
ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 

iii) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the latter shall be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be 
taken as correct. 

 
4.0 Scope of Work 

 
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with 
this contract and with the directions of and to the satisfaction of the Bank to be communicated through the 
architect/consultant. The architect/consultant at the directions of the Bank from time to time issue further 
drawings and/or written instructions, details directions and explanations which are hereafter collectively referred 
to as Architect’s/Consultant’s instructions in regard to : the variation or modification of the design, quality or 
quantity of work or the addition or omission or substitution of any work, any discrepancy in the drawings or 
between the BOQ and/or drawings and/or specifications, the removal from the site of any material brought 
thereon by the contractor and the substitution of any other materials thereof, the demolition, removal and/or re-
execution of any work executed by him, the dismissal from the work of any person employed/engaged 
thereupon. 

 
5 (i) Letter of Acceptance 

 
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or through the 
architect by registered post or otherwise depositing at the address of the contractor as given in the tender to 
enter into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the SBI and the contractor. 

 
5 (ii) Contract Agreement 

 
On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer shall be 
bound to implement the contract and within fifteen days thereof he shall sign an agreement in a non-judicial 



 

 

 

 

stamp paper of appropriate value. 
 

6.0 Ownership of drawings 
 

All drawings, specifications and copies thereof furnished by the SBI through its architect/ consultants are the 
properties of the SBI. They are not to be used on other work. 

 
7.0 Detailed drawings and instructions 

 
The SBI through its architects/consultants shall furnish with reasonable promptness additional instructions by 
means of drawings or otherwise necessary for the proper execution of the work. All such drawings and 
instructions shall be consistent with the contract documents, true developments thereof and reasonably 
inferable there from. 

 
The work shall be executed in conformity therewith and the contractor prepare a detailed programme schedule 
indicating therein the date of start and completion of various activities on receipt of the work order and submit 
the same to the SBI through the Architect/Consultant. 

 
Copies of Agreement 

 
Two copies of agreement/tender document duly signed by both the parties in a non-judicial stamp paper of Rs 
500/- with the drawings shall be handed over to the contractors. 

 

8.0 Liquidated Damages 
 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete the work 
and clear the site including vacating their office on or before the contracted or extended date or completion 
without justification in support of the cause of delay, he may be called upon without prejudice to any other right 
of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the rate 
of 0.5% of the contract value per week subject to a maximum of 5% of the contract value. 

 
9.0 Materials, Appliances and Employees 

 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, 
equipment transportation and any other facilities that are required for the satisfactory execution and completion 
of the work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall 
be best quality. The contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work assigned to him. Workman 
whose work or behaviour is found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed 
from the site immediately. 

 
10.0 Permits, Laws and Regulations 

 
Permits and licences required for the execution of the work shall be obtained by the contractor at his own 
expenses. 

 
The contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the 
contractor. If the contractor observes any discrepancy between the drawings and specifications, he shall 
promptly notify the SBI in writing under intimation of the Architect/Consultant. If the contractor performs any act 
which is against the law, rules and regulations he shall meet all the costs arising there from and shall indemnify 
the SBI any legal actions arising there from. 

 
11.0 Setting out Work 

 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same 
and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved 
by the architect/consultant before proceeding with the work. If at any time any error in this respect shall appear 
during the progress of the works, irrespective of the fact that the layout had been approved by the 



 

 

 

 

architect/consultant the contractor shall be responsible for the same and shall at his own expenses rectify such 
error, if so, required to satisfaction of the SBI. 

 
12.0 Protection of works and property 

 
The contractor shall continuously maintain adequate protection, of all his work from damage and shall protect 
the SBI’s properties from injury or loss arising in connection with contract. He shall make good any such 
damage, injury, loss due to his fault or negligence except which are due to causes beyond his control. 

 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protection of his employees on the works and shall comply with all applicable 
provisions of Government and local bodies’ safety laws and building codes to prevent accidents, or injuries to 
persons or property of about or adjacent to his place of work. The contractor shall take insurance covers as per 
clause 24.0 at his own cost. The policy may be taken in joint names of the contractors and the SBI and the 
original policy may be lodged with the SBI. 

 
13.0 Inspection of Work 

 

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free access to the work 
site and/or to the workshop, factories or other places where materials are lying or from where they are obtained 
and the contractor shall give every facility to the SBI, Architect/Consultant and their representatives necessary 
for inspection and examination and test of the materials and workmanship. No person unless authorized by the 
SBI/Architect/Consultant except the representative of Public authorities shall be allowed on the work at any 
time. The proposed work either during its construction stage or its completion can also be inspected by the 
Chief Technical Examiner’s organization a wing of Central Vigilance Commission. 

 
14.0 Assignment and subletting 

 
The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust 
and engage or indirectly transfer assign or underlet the contract or any part or share thereof or interest therein 
without the written consent of the SBI through the architect and no undertaken shall relieve the contractor from 
the responsibility of the contractor from active superintendence of the work during its progress. 

 
15.0 Quality of Materials, Workmanship & Test 

 
(i) All materials and workmanship shall be best of the respective kinds described in the contract and 
in accordance with Architect/Consultant instructions and shall be subject from time to time to such 
tests as the architect/consultant may direct at the place of manufacture or fabrication or on the site or 
an approved testing laboratory. The contractor shall provide such assistance, instruments, machinery, 
labour and materials 

 
(ii) Samples 

 
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 
contractor without any extra charges. If certain items proposed to be used are of such nature that samples 
cannot be presented or prepared at the site detailed literature/test certificate of the same shall be provided to 
the satisfaction of the Architect/ consultant. Before submitting the sample/literature the contractor shall satisfy 
himself that the material/equipment for which he is submitting the samples/literature meet with the requirement 
of tender specification. Only when the samples are approved in writing by the architect/consultant the 
contractor shall proceed with the procurement and installation of the particular material/equipment. The 
approved samples shall be signed by the Architect/Consultant for identification and shall be kept on record at 
site office until the completion of the work for inspection/comparison at any time. The Architect/Consultant shall 
take reasonable time to approve the sample. Any delay that might occur in approving the samples for reasons 
of its not meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities 
from various manufacturers and such other aspects causing delay on the approval of the materials / equipment 
etc shall be to the account of the contractor. 

 
(iii) Cost of tests 



 

 

 

 

 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specifications or BOQ. 

 
(iv) Cost of test not provided for 

 
If any test is ordered by the Architect/ Consultant which is either : 

 
If so intended by or provided for or ( in the cases above mentioned) is not so particularized or through so 
intended or provided for but ordered by the Architect/Consultant which is either to be carried out by an 
independent person at any place other than the site or the place of manufacture or fabrication of 

 

the materials tested or any Government/approved laboratory, then the cost of such test shall be borne by the 
contractor. 

 
16.0 Obtaining Information related to execution of work 

 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part 
to obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or 
the obtaining incorrect information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfilment of contract. 

 
17.0 Contractor’s superintendence 

 
The contractor shall give necessary personal superintendence during the execution of the works and as long, 
thereafter, as the Architect/consultant may consider necessary until the expiry of the defects liability period, 
stated hereto. 

18.0 Quantities 
 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements 

 
The rate quoted shall remain valid for variation of quantity against individual item to any extent subject to 

maximum variation of the contract value by 25%. The entire amount paid under Clause 20 hereof as well as 
amounts of prime cost and provisional sums, if any, shall be excluded. 

 
ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall 
be paid on the basis of provisions of clause 22(e) hereof. 

 
19.0 Works to be measured 

 
The Architect/Consultant may from time to time intimate to the contractor that he required the work to be 
measured and the contractor shall forthwith attend or send a qualified representative to assist the Architect in 
taking such measurements and calculation and to furnish all particulars or to give all assistance required by 
any of them. Such measurements shall be taken in accordance with the Mode of measurements detailed in the 
specifications. The representative of the Architect/Consultant shall take joint measurements with the 
contractor’s representative and the measurements shall be entered in the measurement book. The contractor 
or his authorized representative shall sign all the pages of the measurement book in which the measurements 
have been recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book. Should the contractor not attend or neglect or 
omit to depute his representative to take measurements then the measurements recorded by the 
representative of the Architect/consultant shall be final. All authorized extra work, omissions and all variations 
made shall be included in such measurements. 

20.0 Variations: 
 

No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the contract. 
 

In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to make any 



 

 

 

 

alteration in, or additions to or omission from the works or any alteration in the kind or quality of the materials 
to be used therein, the Architect/Consultant shall give notice thereof in writing to the Contractor or shall 
confirm in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or omit 
from as the case may be in accordance with such notice but the contractor shall not do any work extra to or make 
any alteration or additions to or omissions from the works or any deviation from any of the provisions of the 
contract, stipulations, specifications or contract drawings without previous consent in writing of the 
Architect/Consultant and the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Architect/Consultant and the same shall be added to or deducted from the contract value, as 
the case may be. 

 
21.0 Valuation of Variations 

 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to 
as authorized extra and shall be made in accordance with the following provisions. 

 
a) The net rates or prices in the contract shall determine the valuation of the extra work where such 

extra work is of similar character and executed under similar conditions as the work priced herein. 
Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions do not vary the conditions under which any remaining items of works are carried out, 
otherwise the prices for the same shall be valued under sub clause (c) hereunder. 

c) Where the extra works are not of similar character and/or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items or works 
are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance 
inform the Architect/Consultant of the rate which he intends to charge for such items of work, duly 
supported by analysis of the rate or rates claimed and the Architect/Consultant shall fix such rate 
or prices as in the circumstances in his opinion are reasonable and proper, based on the market 
rate. 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance 
with the local day work rates and wages for the district; provided that in either case, vouchers 
specifying the daily time (and if required by the Architect/Consultant) the workman’s name and 
materials employed be delivered for verifications to the Architect/Consultant at or before the end 
of the week following that in which the work has been executed. 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from 
the tender, the contractor shall submit rates duly supported by rate analysis worked on the “market 
rate basis” for material, labour, hire/running charges of equipment and wastages etc plus 15% 
towards establishment charges, contractor’s overheads and profit. Such items shall not be eligible 
for escalation. 

 
22.0 Final Measurement 

 
The measurement and valuation in respect of the contract shall be completed within six months of the virtual 
completion of the work. 

 
 Virtual Completion Certificate (VCC) 

 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the contractor 
shall ensure that the following works have been completed to the satisfaction of the SBI. 

 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment 

and machinery. 
b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures 

including labour sheds/camps and constructions and other items and things whatsoever 



 

 

 

 

 

brought upon or erected at the site or any land allotted to the contractor by the SBI and not incorporated 
in the permanent works. 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI 
and shall clear, level and dress, compact the site as required by the SBI. 

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the 
SBI. 

e) Shall hand over the work in a peaceful manner to the SBI. 
f) All defects/imperfections have been attended and rectified as pointed out by the SBI to the full 

satisfaction of SBI. 
 

Upon the satisfactory fullfilment by the contractor as stated above, the contractor shall be entitled to apply to 
the Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of the completion of the work, 
relative to which the completion certificate has been sought, the Architect/Consultant shall within fourteen (14) 
days of the receipt of the application for virtual completion certificate, issue a VCC in respect of the work for 
which the VCC has been applied. 

 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the 
contract including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of 
the works or work at any site be construed as a waiver of any right or claim of the SBI against the contractor in 
respect of works or work at the site and in respect of which the VCC has been issued. 

 
24.0 Work by other agencies 

 
The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for execution of 
any work not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of 
such work. The contractor however shall not be required to provide any plant or material for the execution of 
such work except by special arrangement with the SBI. Such work shall be carried out in such manners not to 
impede the progress of the works included in the contract. 

 
 Insurance of Works 

 
 Without limiting his obligations and responsibilities under the contract the contractor shall insure 
in the joint names of the SBI and the contractor against all loss or damages from whatever cause 
arising other than the excepted risks, for which he is responsible under the terms of contract and in 
such a manner that the SBI and contractor are covered for the period stipulated in clause 28 of GCC 
and are also covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss or damage 
occasioned by the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

 
a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works at 
their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required produce 
to the Architect/Consultant the policy of insurance and the receipts for payment of the current 
premiums. 

 

 Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses 
and claims in respect of injuries or damages to any person or material or physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and maintenance of the works and 



 

 

 

 

against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damages for or with respect to : 

 
a) The permanent use or occupation of land by or any part thereof. 
b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents, 

employees or other contractors not being employed by the contractor or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or 
where the injury or damage was contributed to by the contractor, his servants or agents such part 
of the compensation as may be just and equitable having regard to the extent of the responsibility 
of the SBI, their employees, or agents or other employees, or agents or other contractors for the 
damage or injury. 

 
 Contractor to indemnify SBI 

 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and expenses 
in respect of the matters referred to in the provision sub-clause 26.2 of this clause. 

 
 Contractor’s superintendence 

 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any 
royalties which may be payable in respect of any article or part thereof included in the contract. In the event of any 
claim made under or action brought against SBI in respect of such matters as aforesaid the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall not be liable to indemnify the 
SBI if the infringement of the patent or design or any alleged patent or design right is the direct result of an 
order passed by the Architect/Consultant in this behalf. 

 
 Third Party Insurance 

 
 Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 26.0 of GCC shall insure against his liability for 
any material or physical damage, loss, or injury which may occur to any property including 
that of SBI, or to any person, including any employee of the SBI, by or arising out of the 
execution of the works or in the carrying out of the contract, otherwise than due to the 
matters referred to in the provision to clause 

26.0 thereof. 
 

 Minimum Amount of Third Party Insurance 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, 
produce to the Architect/Consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums. 

 

 The minimum insurance cover for physical property, injury, and death is Rs.5.00 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

 
 Accident or Injury to Workmen 

 
 The SBI shall not be liable for or in respect of any damages or compensation payable at 
law in respect or in consequence of any accident or injury to any workmen or other person in 



 

 

 

 

the employment of the contractor or any sub-contractor, save and except an accident or 
injury resulting from any act or default of the SBI or their agents, or employees. The 
contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 

 
 Insurance against accidents etc to workmen 

 
The contractor shall insure against such liability with an insurer approved by the SBI during the whole of the time 
any person employed by him on the works and shall, when required, produce to the architect/consultant such 
policy of insurance and receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insure as aforesaid under this sub-
clause shall be satisfied if the sub contractor shall have insured against the liability in respect of such persons 
in such manner that SBI is indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the Architect/Consultant when required such policy of insurance and the receipt for the payment of 
the current premium. 

 
 Remedy on Contractor’s failure to insure 

 
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which he 
may be required to effect under the terms of contract, then and in any such case the SBI may effect and keep 
in force any such insurance and pay such premium or premiums as may be necessary for that purpose and 
from time to time deduct the amount so paid by the SBI as aforesaid and also deduct 15% of contract value 
from any amount due or which may become due to the contractor, or recover the same as debt from the 
contractor. 

 
 Without prejudice to the other rights of the SBI against contractors, in respect of such 
default, the Bank shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages costs, charges, and other expenses paid by the SBI and which are 
payable by the contractors under this clause. The contractor shall upon settlement by the 
insurer of any claim made against the insurer pursuant to a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this 
event all the monies received from the insurer in respect of such damage shall be paid to 
the contractor and the contractor shall not be entitled to any further payment in respect of 
the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged. 

 
26.0 Commencement of Works 

 
The date of commencement of the work will be reckoned as the recorded date of handing over site by the SBI or 
15 days from the date of issue of Letter of Acceptance of Bank, whichever is later. 

 
27.0 Time for completion 

 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within a period of  70 days of  calendar months from the date of commencement. If required in the 
contract or as directed by the Architect/Consultant, the contractor shall complete certain 

 

portions of work before completion of the entire work. However, the completion date shall be reckoned as the 
date by which the whole work is completed as per the terms of the contract. 

 
28.0 Extension of Time 

 
If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of the contractor, 
the Architect/Consultant may submit a recommendation to the SBI to grant a fair and reasonable extension of 
time for completion of work as per the terms of contract. If the contractor needs an extension of time for the 
completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of 



 

 

 

 

completion as stipulated in the contract, the contractor shall apply to the SBI through the Architect/Consultant 
in writing at least 30 days before the expiry of the scheduled time and while applying for extension of time he 
shall furnish the reasons in detail and his justification if any, for the delays. The architect/consultant shall 
submit their recommendations to the SBI in the prescribed format for granting extension of time. While granting 
extension of time the contractor shall be informed the period extended time which will qualify for levy of 
liquidated damages. For the balance period in excess of original stipulated period and duly sanctioned extension 
of time by the SBI the provision of liquidated damages as stated under clause 9 of GCC shall become applicable. 
Further contract shall remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not. 

 
29.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of 
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of 
the Architect/Consultant. Should the rate of progress of the work or any part thereof be at any time be in the 
opinion of the Architect/ Consultant too slow to ensure the completion of the whole of the work by the 
prescribed time or extended time for completion the Architect/Consultant shall thereupon take such steps as 
considered necessary by the Architect/Consultant to expedite progress so as to complete the woks by the 
prescribed time or extended time. Such communications from the Architect/Consultant neither shall relieve the 
contractor from fulfilling obligations under the contract nor he shall be entitled to raise any claims arising out of 
such directions. 

 
30.0 Work during nights and holidays 

 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the 
Architect/Consultant, save when the work is unavoidable or absolutely necessary for the saving of life or 
property or for the safety of the work in which case the contractor shall immediately advise the 
Architect/Consultant. However, the provision of the clause shall not be applicable in the case of any work 
which becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the 
part of the works being technically required and continued with the prior approval of the Architect/consultant at 
no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out without unreasonable 
noise and disturbance. 

 
31.0 No compensation for restrictions of work 

 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not require the whole or any part of the work to be carried out, the Architect / 
Consultant shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in 
the matter. The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the 

 

execution of the work fully but which he did not derive in consequence of the foreclosure of the whole or part of 
the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and bona fide 
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment, 
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that the 
Architect/Consultant shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 

 
In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall 
be given to him at the rates not exceeding those at which were originally issued to the contractor after taking 
into consideration and deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect/Consultant shall be final. 

 
 Suspension of work 



 

 

 

 

The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose decision shall be final 
and binding on the contractor) suspend the progress of works or any part thereof for such time and in such 
manner as Architect/ Consultant may consider necessary so as not cause any damage or injury to the work 
already done or endanger the safety thereof for any of following reasons. 

 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default of the 

contractor, or 
c) For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the works to the extent necessary 
and carry out the instructions given in that behalf by the Architect/Consultant. 

 
If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 

 
The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 

 
 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 
liable to pay compensation amounting to the whole of his security deposit the Architect/Consultant shall have 
the power to adopt any of the following course as they may deem best suited to the interest of the SBI. 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the 
contractor shall be forfeited and be absolutely at the disposal of SBI. 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of 
the work, debiting the contractor with the cost of the labour and materials (the cost of such labour 
and materials as worked out by the Architect/ Consultant shall be final and conclusive against 
the contractor) and crediting him with the value of the work done, in all respects in the same 
manner and at the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract the certificate of Architect/Consultant as to the value 
of work done shall be final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 
out of his hands, and to give it to another contractor to complete in which case any expenses 

which may be incurred in excess of the sum which would have been paid to the original contractor, if the 
whole work had been executed by him (of the amount of which excess the certificates in writing of the 
Architects/ Consultant shall be final and conclusive) shall be borne by original contractor and may be 
deducted from any money due to him by SBI under the contract or otherwise, or from his security deposit 
or the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or 
entered into any engagements or make any advances on account of, or with a view to the execution of the work 
or the performance of the contract and in case the contract shall be rescinded under the provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually performed 
under this contract, unless, and until the Architect/Consultant will have certified in writing the performance of 
such work and the value payable in respect thereof, and he shall only be entitled to be paid the value so 
certified. 

 
 Owner’s Right to Terminate the Contract 

 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or 
being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 
supervision of Government and of the Official Assignee of the liquidator in such acts of insolvency or winding 
up shall be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the 
Architect/Consultant that he is able to carry out and fulfil the contract, and to give security therefore if so required 



 

 

 

 

by the Architect/Consultant. 
 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or 
shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the 
contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect/Consultant 
or shall charge or encumber this contract or any payment due to which may become due to the contractor 
there under. 

 
a) Has abandoned the contract; or 
b) Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the 
Architect/Consultant written notice to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such due progress 
as would enable the works to be completed within the time agreed upon, or has failed to remove 
the materials from the site or to pull down and replace work within seven days after written notice 
from the SBI through the Architect/ Consultant that the said materials were condemned and 
rejected by the Architect/ Consultant under these conditions; or has neglected or failed 
persistently to observe and perform all or any of the acts, matters or things by this contract to be 
observed and performed by the contractor for seven days after written notice shall have been 
given to the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI’s or Architect’s/Consultant’s instructions to the contrary 
subject any part of the contract. Then and in any of said cases the SBI and or the 
Architect/Consultant, may not withstanding any previous waiver, after giving seven days notice 
in writing to the contractor, determine the contract, but without thereby affecting the powers of 
the SBI or the Architect/Consultant or the obligation and liabilities of the contractor the whole of 
which shall continue in force as fully as if the contract had not been so determined and as if the 
works subsequently had been executed by or on behalf of the contractor. And, further the SBI 
through the Architect/Consultant, their agents or employees may enter upon and take 
possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying 

          upon the premises or on the adjoining lands or roads, use the same by means of their own 
 

employees or workmen in carrying on and completing the work or by engaging any other contractors or 
persons to complete the work and the contractor shall not in any was interrupt or do any act, matter or 
thing to prevent or hinder such other contractor or other persons employed for completing and finishing or 
using the materials and plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or the Architect/Consultant 
shall give a notice in writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do so within 14 days after receipt thereof by him the SBI sell the same by public auction after 
due publication and shall adjust the amount realized by such auction. The contractor shall have no right to 
question any of the act of the SBI incidental to the sale of the materials etc. 

 
35.0 Certificate of Payment 

 
The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to the contractor 
within 10 working days from the date of certificate to the payment from SBI from time to time. The SBI shall 
recover the statutory recoveries and other dues including the retention amount from the certificate of payment. 

 
Provided always that the issue of any certificate by the Architect/Consultant during the progress of works or 
completion shall not have effect as certificate of satisfaction or relieve the contractor from his liability under 
clause. 

 
The Architect/Consultant shall have power to withhold the certificate if the work or any part thereof is not 
carried out to their satisfaction. 

 
The Architect/Consultant may by any certificate make any corrections required in previous certificate. 



 

 

 

 

 
The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time to time while 
making the payment. 

 
The contractor shall submit interim bills only after taking actual measurements and properly recorded in the 
Measurement book (M.B). 

 
The contractor shall not submit interim bills when the approximate value of work done by him is less than 
Rs10.00 LACS and the minimum interval between two such bills shall be one month. 

 
The final bill may be submitted by contractor within a period of one month from the date of virtual completion 
and Architect/Consultant shall issue the certificate of payment within a period of two months. The SBI shall pay 
the amount within a period of three months from the date of issue of certificate provided there is no dispute in 
respect of rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 

 
 Settlement of Disputes and Arbitration 

 
Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the work or the execution or failure to execute the same, whether 
arising during the progress of the work or after the cancellation, termination, completion or abandonment thereof 
shall be dealt with as mentioned hereinafter : 

 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect 
of the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to 
be made from the contract or raise any dispute, the Contractor shall forthwith give notice in 
writing of his claim, or dispute to the Assistant General Manager (Premises& Estate)/Dy. 
General Manager (Premises)and endorse a copy of the same to the Architect, within 30 days 
from the date of disallowance thereof or the date of deduction or recovery. The said notice shall 
give full particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank 
be in any way liable in respect of any claim by the contractor unless notice of such claim shall 
have been given by the contractor to the Assistant General Manager (Premises& Estate)/Dy. 
General Manager (premises) in the manner and within the time as aforesaid. The contractor 
shall be deemed to have waived and extinguished all his rights in respect of any claim not 
notified to the Assistant General Manager (Premises & Estate) / Dy. General Manager 
(Premises) in writing in the manner and within the time aforesaid. 

ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) shall 
give his decision in writing on the claims notified by the contractor. The contractor may within 
30 days of the receipt of the decision of the Assistant General Manager (Premises& Estate) / 
Dy. General Manager (Premises) submit his claims to the conciliating authority namely the 
Circle Development Officer/General Manager (Official Language & Corporate Services) for 
conciliation along with all details and copies of correspondence exchanged between him and 
the Assistant General Manager (Premises& Estate)/Dy. General Manager (Premises) 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief 
General Manager/Dy. Managing Director (HR) & Corporate Development Officer of the Bank 
for appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, 
all disputes or differences arising out of the notified claims of the contractor as aforesaid and 
all claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 



 

 

 

 

appointed by the Chief General Manager at LHO /Dy. Managing Director &Corporate 
Development Officer at CC/CCEs. It will also be no objection to any such appointment that the 
Arbitrator so appointed is a technically competent person not below the rank of Superintending 
Engineer or equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said Chief General Manager/ Dy. Managing Director (HR) & Corporate 
Development Officer. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor. 

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

vi) It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager aforesaid should act as arbitrator. 

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 
the rules made there under. 

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. 

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement 
of claims and counter statement of claims. The venue of the arbitration shall be such place as 
may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if 
required to be paid before the award is made and published, be paid half and half by each of 
the parties. The cost of the reference and of the award (including the fees, if any of the 
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what 

 
 

manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 
 

37.0 Power Supply 
 

The contractor shall make his own arrangements for power and supply/distribution system for driving plant or 
machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of the 
plants are to be included in his tender prices. He shall pay all fees and charges required for the power supply 
and include the same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the appropriate authorities, if required. 

 
 Water supply 

 
The contractor shall make his own arrangements for water required for the work and nothing extra will be paid 
for the same. This will be subject to the following conditions: 

 
i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction 

of the Architect/Consultant. 
j) The Contractor shall make alternative arrangements for the supply of water if the arrangements made by 

the Contractor for procurement of water in the opinion of the Architect/Consultant is unsatisfactory. 
 

37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water for construction 
purposes only after obtaining permission in writing from the SBI. The contractor has to make his own 
arrangements for drawing and distributing the water at his own cost. He has to make necessary arrangements. 
To avoid any accidents or damages caused due to construction and subsequent maintenance of the wells. He 
has to obtain necessary approvals from the local authorities, if required.at his own cost. He shall restore the 
ground to its original condition after wells are dismantled on completion of work or hand over the well to the SBI 
without any compensation as directed by the Architect/Consultant. 

 
39.0 Treasure Trove etc. 

 



 

 

 

 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall 
be handed over to the Bank immediately. 

 
40.0 Method of Measurement 

 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will 
be on the net quantities or work produced in accordance with up to date. Rules laid down by the Bureau of 
Indian Standards. In the event any dispute/disagreement the decision of the Architect/Consultant shall be final 
and binding on the contractor. Maintenance of Registers The contractor shall maintain the following registers 
as per the enclosed format at site of work and should produce the same for inspection of 
SBI/Architect/Consultant whenever desired by them. The contractor shall also maintain the records/registers 
as required by the local authorities/Government from time to time. 

 
i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 

 
 Force Majeure 

 
 Neither contractor not SBI shall be considered in default in performance of their obligations if 
such performance is prevented or delayed by events such as war, hostilities revolution, riots, civil 
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of 
the party affected or prevented or delayed. However, a notice is required to be given within 30 days 
from the happening of the event with complete details, to the other party to the contract, if it is not 
possible to serve a notice, within the shortest possible period without delay. 

 
 As soon as the cause of force majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay incurred in 
such affected activity adducing necessary evidence in support thereof. 

 
 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the cause itself and inability 
resulting there from having been removed, the agreed time of completion of the respective obligations 
under this agreement shall stand extended by a period equal to the period of delay occasioned by 
such events. 

 

 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
force majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding 
the future execution of this agreement. 

 
 Local Laws, Acts, Regulations 

 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and 
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all labour 
legislation including the latest requirements of all the Acts, laws, any other regulations that are applicable to the 
execution of the project. 

 
(i) Minimum Wages Act, 1948 (Amended) 
(ii) Payment of Wages Act 1936 (Amended) 

 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
v) Apprentice Act 1961 (Amended) 
vi) Industrial Employment (Standing Order) Act 1946 (Amended) 



 

 

 

 

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 
ix) Shop and Establishment Act 
x) Any other Act or enactment relating thereto and rules framed there under from time to time. 
xi) 45.0 SAFETY CODE: 

 
Safety as per annexure 4.32 should be followed. 

 
46.0 Accidents 

 
The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 
execution of the work report such accident to the Architect/Consultant. The contractor shall also report 
immediately to the competent authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 

ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
 

Place: …………………. 
 

Date:…………………... 
 

(On non-judicial stamp paper of Rs --------- /-) 
 

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
 

B.G.No.  Value Rs.   
 

State Bank of India, 

(Address) 

Sub:   Bank Guarantee of Rs ............................ towards Security Deposit for the work offer State Bank 
of India. 

 
(Name of Branch/Office) 

 
Dear Sir, 

 
WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have entered into 
contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI’s Consultants 
(Name & address of consultants) vide their letter No…………….. dated ................................................................ and 
the correspondence and tender relating thereto which is hereinafter referred to as “the said contract” the 
Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value less earnest 
money deposit of Rs ................................................... (Rupees only), to State Bank of India for performing their 
part of the contract obligations. 

 
AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India a 
Guarantee of a Scheduled Bank for a value of Rs… ............................... to be valid upto (date). 

 
AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the request of 
the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in the manner 
hereinafter appearing. 
In consideration of the premise, we (name of Bank and its branch) having our office at (address)here after 
called the “Guarantor” (which expression shall include its successors and assigns) here by expressly, 
irrevocably &unreservedly undertake and guarantee under that if the Contractor fails to execute the work 
according to his obligations under the said contract, then not withstanding any dispute between State Bank of 
India and the contractor the Guarantor shall, on demand without demur and without reference to the contractor 
pay to State Bank of India immediately any sum claimed by State Bank of India under the said contract up to a 
maximum amount of Rs. (Rupees only). 

 
In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand, the
 Guarantor agrees to pay the aforesaid amount of Rs.   /- (Rupees 
  only). 

 

(i) Such payment shall be notwithstanding any right the contractor may have directly against 
State Bank of India or any disputes raised by the Contractor with State Bank of India or any 
suits or proceedings pending in any competent court or before any arbitrator. State Bank of 
India’s written demand shall be conclusive evidence to the Guarantor that such payment is 
payable under the terms of the Contract and shall be binding in all respect on the guarantor. 

(ii) The Guarantor shall not be discharged or released from the the undertaking and Guarantee, by 
any arrangement, variations made between SBI and the Contractor and or indulgence shown to 



 

 

 

 

the contractor by SBI, with or without the consent and knowledge of the guarantor or by 
alterations in the obligations of the contractor by any forbearance, whether as to payment, time 
performance or otherwise. 

(iii) This guarantee shall remain valid until or as may be caused to be extended by the contractor or 
until discharged by SBI in writing whichever is earlier. 

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency 
except with the previous written consent of SBI. 

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by 
absorption with any other body or corporation or dissolution or otherwise and this guarantee will 
be available to or enforceable against such body or corporation. 

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the 
Principal debtor and the Guarantor hereby waives all and any of its rights or surety ship. 

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by 
operation of law and shall cease only on payment of the full amount by the Guarantor to SBIof 
the amount hereby secured. 

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or security 
for the contractor given or to be given to SBI in respect of the said contract. 

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any 
other mode or communication to the guarantor addressed as aforesaid and if sent by post it shall 
be deemed to have been given at the time when it would be delivered in due course of post and 
in providing such notice when given by post it shall be sufficient to prove that the envelope 
containing the notice was posted and a certificate signed by an officer of SBI that the envelope 
was so posted shall be conclusive. 

(x) These presents shall be governed by and constructed in accordance with Indian Law. 
 

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is restricted 
to a sum of Rs. . 

 
This guarantee will remain valid upto  unless a demand or claim under this guarantee is 
made in writing on or before the guarantor shall be discharged from all liability under the 
guarantee thereafter. 

 
 

Dated the …………………………… 
 
 
 

For (Name of Bank) 
 

(Signature/s with designation/s of signatory/ies) 

(Name and Stamp of Bank) 



 

 

 

 

 

ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES 
 
 
 

Type of policies Name of 
Insurance 

Amount Rs. Policy No. Validity 

CAR policy including 
3rd party liability 

    

Workmen’s 
Compensation 

    

 

Remarks : 
 

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work, 
materials brought or affixed at site or for that matter approval of any sort. 

 
2. The quantum of work done and materials delivered at site have been certified 

by…………………………. 
 

3. should you wish to audit such work, kindly contact the undersigned and oblige. 
 
 
 

Architects   



 

 

 

 

 

ANNEXURE-4.32: SAFETY CODE 
 

SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification 
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used 
properly. 

 
2. First Aid Box should be kept at site with all requisite materials. 

 
3. No one should be allowed to inspect / work at a height without Safety Belt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 

from the ground, or from solid construction except such short period Work as can be done 
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 
than 3-5 Meters above ground level or floor level they should be closely boarded, should have 
adequate width and should be suitably fenced, as described. 

 
7. Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be 1 Meter. 

 
8. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 
while the width between side rails in rung ladder shall in no case be less than 30cms for ladder 
up to and including Meters in length. For longer ladders this width should be increased at least 
6mm for each additional 30 cms. Uniform step spacing shall not exceed 30 cms. 

 
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For 

electrical on line works gloves, rubber mats, and rubber shoes shall be used. 
 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the 
trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which 
are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held 
by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall 
not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench 



 

 

 

 

 

whichever is more cuttings shall be done from top to bottom. Under no circumstances undermining 
or under cutting shall be done. 

 
11. Before any demolition work is commenced and also during the process of the work :- 

 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected; 
 

b) No electrical cable or apparatus which is liable to be a source of danger over a cable 
or apparatus used by the operator shall remain electrically charged. 

 
c) All practical steps shall be taken to prevent danger to persons employed from risk or 

fire or explosion or flooding. No floor, roof or other part of the building shall be so over- 
loaded with debris or materials as to render it unsafe. 

 
d) All necessary personal safety equipment as considered adequate by the Site Engineer 

should be kept available for the use of the persons employed on the Site and 
maintained in a condition suitable for immediate use; and the Contractor should take 
adequate steps to ensure proper use of equipment by those concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
 

f) Those engaged in white washing and mixing or stacking of cement bags or any 
materials which is injurious to the eyes shall be provided with protective goggles. 

 
g) Those engaged in welding works shall be provided with Welder’s protective eye- 

shields. 
 

h) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

 
i) When workers are employed in sewers and manholes, which are in use, the Contractor 

shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into the manholes and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals and boards 
to prevent accident to the Public. 

 
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall 

conform to the following standard or conditions:- 
 

a) These shall be of good mechanical construction, sound material and adequate strength 
and free from patent defect and shall be kept in good repairs and in good working order. 

 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects. 
 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in-charge of any hoisting machine including 
any scaffold, winch or give signals to the operator. 



 
 
 
 

                             TECHNICAL BID-FURNISHING WORKS AT SBI R SETI, JUNAGADH 39 

 

 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or lowering or as means of suspension the safe 
working load shall be ascertained by adequate means. 

 
e) Every hoisting machine and all gear referred to above shall be plainly marked with 

the safe working load. In case of hoisting machine having a variable safe working 
load, each safe working load of the conditions under which it is applicable shall be 
clearly indicated. No part of any machine or of any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose of 
testing. 

 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards, hoisting 
appliances should be provided with such means as will reduce to the minimum the 
risk of accidental descent of the load, adequate precautions should be taken to 
reduce to the minimum the risk of any part of a suspended load becoming 
accidentally displaced. 

 
g) When workers are employed on electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves, and boots 
as may be necessary should be provided. The workers should not wear any rings, 
watches and carry keys or other materials, which are good conductors of 
electricity. 

 
13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near places 
of work. 

14.  
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ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS 

 
ARTICLES OF AGREEMENT 

 
This agreement made the …………………………….day of .................................................... between AGM/ DGM 
(),State Bank of India, ------------------ (hereinafter called the Bank or SBI) which expression shall include 
the successors and assigns) of the one part and M/s. …………………………………... company / 
partnership for registered under the Indian Companies Act/ Partnership Act having its registered 
office…………………………………………….……………………….…. (hereinafter called ‘the Contractors’ 
which expression shall include the present directors / partners and also the directors / partners from time 
to time as also their respective heirs, legal representatives, administrators and assigns) of the other part. 

WHEREAS the employer is desirous of execution of  (Name of work)
 and has caused drawings and specifications describing the works to be done 
prepared by Project Architects M/s having their offices at
 (hereinafter called “the Architect”) 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter 
mentioned and to be issued from time to time, the specifications and the Schedule of items and quantities 
have been signed by or on behalf of the parties hereto. 

AND whereas the contractors have agreed to execute upon and subject to the condition set forth herein 
and Schedule of items and quantities, General & special Conditions of Contract, specification etc. 
contained in the tendered documents including all correspondences exchanged by or between the parties 
from the submission of tender till the award of work, both letters inclusive, (all of which are collectively 
hereinafter referred to as “the said conditions”). The works shown upon the said drawing and /or described 
in the said specification and included in the schedule of Items and Quantities at the respective rates therein 
set forth amounting to the sum of         Rs (Rupees in words ) as there in arrived at or such other sum as sha

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract amount to be paid at the times and the manner set forth in 
the said Conditions, the Contractors shall upon and subject to the said conditions execute and 
complete the work shown upon the said drawings and described in the said specifications and 
the schedule of items and quantities. 

2. The employer shall pay the Contractors the amount or such other sum as shall become 
payable, at the times and in the manner specified in the said conditions. 

3. The term “the Architect” in the said condition shall mean the said “M/s ” or in the event of their 
ceasing to be the Architect for the purpose of this contract for whatever reason, such other 
person or persons as shall be nominated for that purpose by the Employer, not being a person to 
whom the Contractor shall object for reasons considered to be sufficient by the Employer 
provided always that no person or persons subsequently appointed to be Architect under this 
contract shall be entitled to disregard or over rule any previous decisions or approval or direction 
given or expressed in writing by the architect for the time being. 

4. The said conditions and appendix thereto shall be read and construed as forming part of this 
agreement, and the parties hereto shall respectively abide by / submit themselves to the said 
conditions and perform the agreements on their part respectively in the said conditions 
contained. 

 

5. The plans, agreement and documents mentioned herein shall form the basis of this contract. 
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6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract 
to carry out the work in respect of the entire project on item rate basis to be paid for according to 
actual measured quantities at the rates contained in the schedule of quantities and rates or as 
provided in the said conditions. 

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of 
work by adding to or omitting any item of work or having portions of the same carried out without 
prejudice to the contract. 

8. Time shall be considered as the essence of this contract and the contractor here by agrees to 
commence the work soon after the site is handed over to him or from the 14th day after date of 
issue of formal work order as provided for in the said conditions of contractor whichever is later 
and to complete the entire work within    (period of contract) months subject never the less to 
the provisions for extension of time. 

9. All payments by the Employer under this contract will be made only at . 

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with 
the stipulations laid down in the tender. 

11. That all the parts of this contract have been read by the contractor and fully understood by 
the contractor. They further agree to complete the said work to fullest satisfaction of architect / 
Employer. 

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands 
to these present through their duly authorized official and the said two duplicates hereof to be 
executed on its behalf of the day and year first herein above written. 

 
 

Signed on behalf of the Signed on behalf of the 
 

STATE BANK OF INDIA CONTRACTORS 
 
 

In the presence of : In the presence of : 
 

1. Signature : 1. Signature : 
 

Name : Name : 
 

Address : Address : 
 
 

In the presence of : In the presence of : 
 

2. Signature : 2. Signature : 
 

Name : Name : 
 

Address : Address : 
 
 



 
 
 
 

                             TECHNICAL BID-FURNISHING WORKS AT SBI R SETI, JUNAGADH 42 

 

APPENDIX HEREIN BEFORE REFERRED TO 
 

      
3) Site Address            :  R SETI ,  , NEAR JILLA SIKSHAN & TALIM  
 
                                                                                  BHAVAN, BILKHA ROAD , JUNAGADH - 362001 
  
                                                                                                      
4) Scope of Work                                                :     Proposed CIVIL Work of  COMPOUND WALL AT R SETI,  JUNAGADH.                                                                           
                                                                                                

    
5)Name of the Contractor : ----------------------------------- 

----------------------------------- 
------------------------------------ 

 
6)Address of the Contractor : ------------------------------------ 

------------------------------------ 
------------------------------------ 

 
7) Period of Completion : within the stipulated period from the date  
                of Issue of work order. 

  
8) Earnest Money Deposit               :           27,900.00 /- 
9) Retention Money :             As per clause no. 1.4 of                                                                 
                                                                                                          General Conditions 
 
10) Defects Liability Period :             Twelve Months from the date of 
                                                                                  Virtual Completion. 
11) Insurance to be undertaken by the     : 125% of Contract Value     
                                                                                                         Contractor at his cost (Contractor’s all     
                                                                                                          risk policy    )                                                                      
 
 
12) Liquidated damages : 0.5% of the Contract amount shown in   
               the tender per week subject to max. 5%of the  
                                                                                                       contract  value or actual final bill value. 
 
13) Value of Interim Bill(Min.) :            20.00 LACS     
 
14) Date of Commencement :  From the date of work order issued to the     
                                                                                               contractor/ or the day on which the Contractor is  
                                                                                              instructed to take  possession of the site whichever is  
    earlier. 
15) Period of Final Measurement : 2 Months from the date of Virtual Completion Certificate  
                                                                                              (VCC) issued by the project Architect.                                                                  
16) Initial Security Deposit                         : 2% including EMD 
  

1)  Name of the organization Offering Contract : REGION - IV , JUNAGADH. SBI, REGIONAL BUSINESS OFFICE, 
 
2) Consultants     : ARCHITECT M/s. SONAL HITESH PARIKH 
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 17) Total Security Deposit                      : 5.0% of the final bill amount or contract       value 
       
 
18) Refund of Total Security Deposit   : 50% of the Security Deposit  
  shall be refunded to the Contractor on    completion of the  
                                                                                              work/along with the        final bill  and balance refunded     
                                                                                            only after the Defect Liability Period is over. 
 
19) Period for Honoring Certificate : 7 days  for R.A. Bills 
 
20)  The final bill will be submitted by the Contractor within one month of the date fixed for completion work and the Bill 
shall be Certified within 3 Months from the date of receipt of final bill provided the bills are submitted with all pre-
requisite documents/test reports etc. prescribed in the tender. 
 

 
                                                               Signature of Tenderer. 

 
   Date: 
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LETTER OF DECLARATION 
 
To,  

REGION - IV , JUNAGADH. STATE BANK OF INDIA, REGIONAL BUSINESS OFFICE, 

3RD FLOOR, MERRYGOLD - 3, OPP. BAHAUDDIN COLLEGE, JUNAGADH - 362001 
Dear Sir, 
 
PROPOSED CIVIL WORKS FOR SBI, R SETI,  JUNAGADH        Having examined the terms & conditions, drawings, 
specifications, design relating to the  works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired the requisite information 
relating thereto and affecting the quotation, I/We hereby offer to execute the works specified in the said memorandum 
within the time  specified in the said memorandum on the item rate basis mentioned in the attached schedule and in 
accordance in all respect with the specifications, design, drawings and instructions in writing referred to in conditions 
of Tender, the articles of agreement, conditions of contract and with such conditions so far as they may be applicable. 
 
MEMORANDUM 
 
(a) Description of work Proposed CIVIL works for SBI, R SETI, 

JUNAGADH         
(b) Earnest Money 27,900.00.00 

(c) Time allowed for completion of work 
from the date of issue of work order. 

70 days from the date of commencement as 
per tender 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said 
conditions of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit and pay to SBI, 
the amount mentioned in the said conditions. 
 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action shall 
be initiated against us by SBI. This may also include debarring of my empanelment for an year or so. 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole or may 
entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff Qtrs. And Director’s Bungalow/Interior 
work) in phases. We, therefore, undertake that we shall not raise any claim/compensation in the eventuality of Bank 
deciding to drop any of the work/building/buildings from the scope of work of this tender at any stage during the 
contract period. Further, we also undertake to execute the work entrusted to us in phases as per L-1 rates/standard 
rates accepted by us/on our approved rates and within the stipulated time limit without any extra claim for price 
escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender. 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the material 
during the currency of contract/execution/completion period. 
 
Yours faithfully, 

Signature of contractor With Seal 
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PROFORMA FOR RUNNING A/C BILL 

 
TABLE - XIII 

 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 
 

iv. No. & Date of previous Bill: 
 

v. Reference to Agreement No. : 
 

vi. Date of Written order to commence: 
 

vii. Date of Completion as per Agreement              : 
 

SN Item 
Descripti
on 

Unit Rate 
(Rs.) 

As per Tender Up to Previous 
R.A. Bill 

Up to Date 
(Gross) 

Present Bill  Remarks 

Qty Amou
nt 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 
             
             
             
             
             
 
 
Note: 
 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing such a rate. 
 

  
 

  
 

Net Value since previous bill 
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CERTIFICATE 
 

The measurements on the basis of which the above entries for the Running Bill No.------------------------- were made 
have been taken jointly on -------------------------- and are recorded in Excel format. Excel sheet enclosed  
 
 
 

---------------------------------- ------------------------------------ ---------------------------------- 
Signature and date   of 

Contractor 
Signature and date of Architects 

Representative (Seal) 
Signature and date of Site 

Engineer 
 
 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender 

drawings, conditions and specifications. 

 

---------------------------------- ---------------------------------- 
Architect Signature and date of Site Engineer 

 

 

TABLE – XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due since 
Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of Steel, Cement and other 
materials and labor as detailed in separate statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous R/A Rs........................ 

ii) Retention money on value of works as per Rs........................ 
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accepted tenders up to date amount Rs. 
 Less already recovered Rs........................ 

 Balance to be recovered Rs........................ 

iii) Mobilization Advance, if any Rs........................ 

(a) Outstanding amount (principal + interest) as on 
date 

Rs........................ 

(b) To be recovered in this bill Rs........................ 

iii. Any other Departmental materials cost to be 
recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service charges to be 
recovered if any, as per contract (water, power 
etc.) enclose 
statement. 

Rs........................ 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of the 
measurements of work as required and is recommended for payment. 
 
Date:------------------------- ----------------------------- 
                                                                                       Signature of Architect with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after due test checking of 
measurements of works as required and is recommended for payment for an amount of Rs................................... 
 

Date : ----------------------------- 

 

  
 
 
 

STATUTORY DEDUCTION: 

 

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 
 Net Payable Rs. ----------- 
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This figures given in the 
Memorandum for payable has been verified and bill passed for payment -------------------------------------------------------------
--- (in words and figures) 
 
 
Date:----------------------   
 
 
 
----------------------------------Signature of the CM (GB) 
 

 
 

TECHNICAL BID :CONSTRUCTION OF COMPOUND WALL & ALLIED CIVIL WORKS 
AT SBI, R-SETI, JUNAGAUDH -AUG. 2024 

            
NO. BRIEF DESCRIPTION QTY. UNIT RATE AMOUNT 

            
1.00 SITE CLEANING 1.00 LOT   
            
  Clearing & uprooting of rank vegetable, grass, brudh wood, trees, saplings of girth 

including all other items which are not useful from all Levels up 6 mtr. On all sides of 
the building & removal of debris at disposing at the location identified by the local 
authority. The item land shall be properly leveled for line out purpose & to 
commence the construction activity. The item shall be executed as per the guide 
lines of the local authority/concerned department. The job includes removal of old 
fencing with supports & all, removal of all debris etc. complete. 

        

  for  240.25 ' length OF COMPOUND Wall         
            
2.00 EXCAVATION IN HARD SOIL UP TO 1.5 M DEPTH AND CARTING AWAY THE 

DEBRIES OUTSIDE THE PREMISES. 
75.00 CMT     

            
  Excavation for foundations, substructures, trenches, columns, ground beam, sumps, 

pts etc by mechanical means (Hydraulic excavator/Manual means in foundation 
trenches for all leads & up to the following depths below natural ground level in sol 
types such as black cotton soil, weathered stone/rocks, boulders, salty clay, debris 
etc with all lift & lead including de-watering the excavated pits, necessary shoring, 
strutting and disposing the excavated material outside the premises to a place 
arranged by the contractor of his own, dressing, leveling compaction etc complete. 

        

  Filling available excavated earth (excluding rock) in trenches, plinth, sides of 
foundations etc. in layers not exceeding 20 cm in depth consolidating each 
deposited layer by ramming and watering. 

        

            
3.00 P/L 1:2:4 P.C.C. IN FOUNDATION IN LINE LEVEL AND PROPER COMPACTION 12.00 CMT     

            
  Note for P.C.C. / R.C.C. work         
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  Rates of all R.C.C. works shall include cost of dewatering till back filling or R.C.C. 
work is complete. Chamfers to columns, beams & slab edges shall be provided as 
directed & the rates of R.C.C. items to include for the same.  

        

  Rates for all R.C.C. items shall include providing & laying machine mixed, 
mechanically vibrated cement concrete in proportions or strength as mentioned 
including the cost of formwork, scaffolding, centering, shuttering etc. & curing as 
instructed & removing the formwork after the work is complete but excluding the 
Reinforcement steel. 

        

            
4.00 P/L M25 MIX CONC. IN FOUNDATION COLUMN, BEAM, COPING ETC. 42.00 CMT     

            
  P & L RCC in various works - RCC M25 in footings, plinth beams, copings, 

Columns, Lintel, Sill & Sides, Chhajjas, beams, slabs, landings, shelves, 
balconies, staircases, walls, shear walls etc/ for all floors and all heights as 
described below: 

        

  Providing and Laying in position machine batched, machine mixed and machine 
vibrated design mix cement concrete of specified grade (RMC - M 25) for reinforced 
cement concrete work for all levels, leads, shapes, sizes & quantities, including 
pumping / lifting of concrete to site of laying including the cost of centring, shuttering, 
scaffolding, staging,  vibrating (needle vibrator), compacting, finishing, curing etc. 
complete but excluding P & L of Reinforcement. The item also includes for adding 
plasticizer / SBR Cement slurry 1:1 {S.B.R (FOSROC or equivalent (as per IS 9103) 
: 1 Cement} of approved brand as required to achieve desired workability of the 
concrete, to accelerate, retard setting of concrete, improve workability without 
impairing strength and durability as per direction of Str. /Engineer-in-charge.   

        

  All work in foundation & super structure is the scope of this work. (Only good quality 
steel plates, Custom made steel / plywood shuttering panels shall be used. Good 
quality wooden planks may be permitted at very limited places. Prior approval of 
Architects / Bank will be required). (Note: The shuttering to be used for all slabs shall 
be of good quality to get good quality of slab finish. (Uneven or poor finished slab 
bottom shall be plastered by the contractor at his own cost.)   

        

            
5.00 P/CONSTRUCTING  MASONARY WALL IN 1:6 CEMENT MORTOR IN 

FOUNDATION AND SUPERSTRUCTURE 
66.00 CMT     

            
  Providing and constructing masonry walls in sub-structure and super structure, with 

first class autoclaved aerated concrete (AAC) blocks of approved make or  good 
quality common burnt clay bricks of compressive strength not less than 35 kg. / 
Sq.Cm.,or bela masonry  in cement mortar 1:4 (1 cement : 4 coarse sand) for 
partition walls, shaft walls, parapets, drains, manholes, trenches etc. in proper line, 
levels and plumb including RCC band at every 1 m height , watering, striking out / 
raking out joints, curing, scaffolding, etc  complete for all heights and levels. as per 
the approved drawing and as per instructions of Architect / Engineer. All necessary 
tests of AAC blocks to be carried out as per IS code.    
(Approved Make- Ecogreen, Builtech, Wonder or equivalent)                                                                                                                              
RCC band details-                                                                                                                              
1 .for 150/230 mm thk wall- 4 nos of 8mm dia bars with stirr ups of 8mm dia bars at 
150 mm c/c.                                                                                                                                               

        

            
6.00 P/LAYING 20MM THICK DOUBLE COAT SANF FACE PLASTER ON NEW WALL 

ETC. 
525.00 SMT     
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  P & L 18 mm cement plaster in two coats. The under layer of 12 mm thick cement 
plaster 1:5 (1 cement: 5 coarse sand) and a top layer of 6mm thick cement plaster 
1:3(1 cement: 3 coarse sand) finished rough with sponge including hacking, 
scaffolding, grooves, pattas, drip moulds, curing etc. & providing & fixing 150 mm 
wide G.I. chicken mesh of 26 G, 15 mm mesh size at all junctions of masonry & 
RCC / PCC works. 

        

            
7.00 P/LAYING 20MM THICK DOUBLE COAT PLASTER ON OLD WALL BY 

DISTMENTLING OF OLD PLASTER AND CARTING AWAY THE DEBRIES OUT 
SIDE THE PREMISES 

630.00 SMT     

            
  Providing and Laying Double coat smooth mala plaster in C.M. 1:4 (1 Cement : 4 

Fine Sand) of 18 to 20 mm thickness finished with trowel on the R.C.C Slab, even in 
true line, level and plumb including necessary scaffolding, racking of joints, hacking 
of base surface for proper bonding, priming, curing etc. complete including, 
providing & fixing in position 300 mm wide approved 24 SWG GI chicken wire mesh 
at the identified junction of masonry and concrete as directed. Only final finished 
surface after plastering shall be measured for payment. The contractor shall 
correct any exposed steel or uneven surfaces before taking up the plaster 
work without any extra cost 

        

            
8.00 P/BINDING FE 500 REINFORCEMENT IN VARIOUS ITEMS ETC. COMPLETED 4000.00 KG.     

            
  Providing, Supplying & Fixing in position Fe500 TMT Steel Reinforcement bars 

(IS:1786) of all sizes & of approved make at all levels & places for all type of RCC 
work for footings, beams, columns, walls, lintels, pardi etc. including straightening, 
cutting, bending, making dowels, hooks, placing, tying in position using 16 SWG soft 
annealed steel wire, readymade cover blocks, spacers, chairs etc. complete. 
(Reinforcement including approved lap, chairs etc. but excluding binding wire, 
actually placed at site as per drawing & approved by architects only shall be 
measured for payment). The rate includes the cost of binding wire (SAIL, JSW, 
TATA STEEL OR EQUIVALENT) 

        

            
9.00 PROVIDING & APPLYING APEX PAINT ON COMPOUND WALL 1400.00 SMT     

            
  Providing and finishing walls with exterior emulsion paint of required shade (protek 

of asian make) complete all as per manufacturers specification on plastered 
surfaces including preparing the surface, finishing and necessary scaffolding etc. 
The paints shall be of zero VOC level:                                                                                     
New work (Two or more coats applied @ 3.28 ltr/10 sqm) over and including priming 
coat of exterior primer applied @ 2.20kg/10 sqm. The paint shall be of approved 
make & shade, after shall be applied after scrapping the surface with wire brush, 
applying primer & then applying (minimum) 3 coats of paint as directed by bank / 
architects.  
(Approved Makes- Apex-Asian, Weather shield-ICI, Nerolac, Berger) 

        

  The job includes necessary plaster touching where necessary / removing unwanted 
elements etc. & refinishing the holes, cracks, etc. as suggested. The same shall be 
applied on the entire height of the building in front & 2 sides. No extra will be paid for 
zula, scaffolding etc. & the contractor is fully responsible for the safety measures. 

        

            
  TOTAL OF ABOVE     RS.   
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  Sonal hitesh parikh - Architect & interiror designer         
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