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NIT NO AOCYBE/47/2024 

DATE 21/10/2024  

 
PROPOSED CIVIL WORKS IE SANATHNAGAR BRANCH FOR STATE BANK OF 

INDIA, RBO KUKATPALLY    

  
 

SITUATED AT, HYDERABAD, TELANGANA.  
 

 

 

TENDER SCHEDULE 

THROUGH E-TENDERING PROCESS 

 

  

REGIONAL MANAGER, RBO KUKATPALLY 

Region-II, Kukatpally 

Cyberabad A.O, Patny Centre, Secunderabad 

 

 

 

 

 

 

 

\ 
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NOTICE INVITING TENDER (NIT) 

RBO KUKATPALLY, AO CYBERABAD, Hyderabad invites online tenders for the 

following work :  

1.  Name of the Work PROPOSED CIVIL WORKS IE SANATHNAGAR 

BRANCH  FOR STATE BANK OF INDIA, RBO 

KUKATPALLY    

2.  Estimated cost of work ₹15,20,500  /-  plus GST as applicable 

3.  Quantum of Earnest 

Money Deposit (EMD) 

RS. 16,0000/- DD Drawn In Favor of “Regional 

Manager, RBO KUKATPALLY, Hyderabad”, Payable 

at Hyderabad. EMD will be exempted under 

submission of valid MSE certificate in the respective 

category. Those who have submitted one time EMD 

need not submit EMD.  

4.  Time for Completion of 

work 

45 Days from the date of PO or handover of the site 

whichever is earlier. 

5.  Eligibility of the contractor Empanelled Interior contractors under the respective 

category  

6.  Date and Time where 

tender forms are available  

From 21.10.2024to 29.10.2024 

7.  download from the 

websites: links 

https://etender.sbi 

8.  Last date and time of 

submission of online 

Tender 

29.10.2024 upto 15.00 hours 

 

9.  Date, Time of opening of 

e-Tenders(Technical bid  

29.10.2024 upto 15.10 hours 

10.  Place of submission of 

EMD/MSE certificate, 

opening of tender, contact 

person /telephone 

no/email address. 

REGIONAL MANAGER, RBO KUKATPALLY 

Region-II, Kukatpally 

Cyberabad A.O, Patny, Secunderabad 

 

11.  Quantum of Security 

Deposit (percentage) 

2. Retention Money- 3% from each running bill subject 

to maximum of 5% of the contract value including EMD 

& ISD 

12.  Terms of payment of Bills, 

if any (specify the 

minimum value of work for 

payment of running 

account bills) 

Each Running Bill of Minimum Rs. 8 Lakhs 

https://etender.sbi/
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13.  Initial Security Deposit 

(ISD) 

2% of the Contract value  

14.  Defects Liability Period 12 Months from the date of completion or 

commissioning and handover of the work. 

15.  Liquidated Damages for 

delay in work 

If the work is delayed beyond the scheduled 

completion date, then 0.50% of the total value of the 

contract per week (or part thereof) of delay will be 

deducted from the final bill value subject to max 5%of 

the value of work 

16.  Validity of tender 90 days.  

 

17.  Eligible Taxes A )Income Tax will be deducted at source as per Govt. 

Guidelines. 

B) Reimbursement of GST will be made only on 

submission of proper GST invoice as per applicable 

GST provision. The contractor should comply with the 

following; 

1. Contractor should have GST Registration 

Number 

2. Invoice should specifically/separately disclose 

the amount of GST levied at applicable rate as 

per GST provision 

3. In case of Correction in the bills after scrutiny, 

contractor should submit fresh bills for payment 

4. Contractor should timely file his GST return in 

accordance with GST provisions to enable the 

bank to claim the credit of GST paid to the 

contractor 

5. The GST Number of State Bank of India are 

For Telangana State -36AAACS8577K1ZQ 

18.  Electronic Payment Payment shall be made by way of Electronic fund 

transfer and the bill will be paid by the Branch. Firm 

should furnish details of the bank, a/c no, IFSC code 

19.  Any additional Information The quoted rate should be inclusive of materials, labour, 

wages, fixtures, transportation, installation, all taxes 

(excluding GST), wastages, Octroi, machinery, 

temporary works such as scaffolding, cleaning, 

overheads, profit, statutory expenses, incidental 

charges and all related expenses to complete the work 
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20.  For any queries or 

support in connection with 

the online tendering 

process, please contact 

our E-procurement 

solutions agency  

 

e-Procurement technologies Limited, Ahmedabad. 

Dinesh  

Bagresha  

Dinesh.bagresha@e

ptl.in 

95108 12960 

Devendra R Devendra.r@eptl.in 95108 12971 

Nandan Valera Nandan.v@eptl.in 90810 00427 

Fahad Khan Fahad@eptl.in 99044 06300 

Nikhil Khalas         Nikhil@ept.in 93745 19729 
 

In case the date of opening of tenders is declared as a holiday, the tenders will be 

opened on the next working day at the same time. 

SBI reserves the right to accept or reject any or all bids without assigning any reasons 

thereof, even after opening of the bids. 

 

 

Regional Manager 

RBO KUKATPALLY 
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INSTRUCTIONS TO THE TENDERERS 

1. Scope of Work: 

Online Sealed Tenders are invited by  RBO KUKATPALLY, , Hyderabad   for and 

behalf of State Bank of India for the work as specified in the tender  

1.1 Site and Its Location 

      The proposed work is to be carried out at  as specified in the NIT 

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in    

tender consisting the             following documents and the most workmanlike 

manner, 

1. Instructions to tenderers 

2. General Conditions of Contract 
3. Special Conditions of Contract 

4. Additional Conditions for Electrical Installation 
5. Technical Specifications 

6. Drawings 
7. Price Bid 

2.1 The above documents shall be taken as complementary and mutually 

explanatory of one another but in   case of ambiguities or discrepancies, shall 

take precedence in the order given below, 
a. Price bid 

b. Technical Specifications 
c. Additional Conditions for Electrical Installation 

d. Special Conditions of Contract 

e. General Conditions of Contract 

f. Instructions to Tenderers 
2.2 Complete set of Bid documents can be downloaded from the Bank’s website 

http://www.sbi.co.in under “SBI in the News” link “procurement news“ and also at 

our e-procurement agency’s portal  https://etender.sbi during the period 

mentioned in the NIT. 
2.3   The tender documents are not transferable. 
3 Site Visit 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender 

document and enter into a contract for the satisfactory performance of the work. The 

http://www.sbi.co.in/
https://etender.sbi/
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Tenderer is requested satisfy himself regarding the availability of water, power, 

transport and communication facilities, the character quality and quantity of the 

materials, labour, the law and order situation, climatic conditions local authorities 

requirement, traffic regulations etc; 
 

3.2   The tenderer will be fully responsible for considering the financial effect of any or all             

the  factors while submitting his tender. 
4 Earnest Money 
4.1  The tenderers are requested to submit the Earnest Money as specified in the NIT in 

the form of Demand Draft or Banker’s Cheque in favour of as mentioned in the NIT 

drawn on any Bank in India. EMD will be exempted subject to submission of valid 

MSE certificate under respective category. 
4.2  EMD in any other form other than as specified above will not be accepted. Tender 

not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
4.3  No interest will be paid on the EMD. 
4.4  EMD of unsuccessful tenderers will be refunded within 30 days of award of   

Contract. 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 
5 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less 

EMD by means of D/D as mentioned in the NIT within a period of 15 days of  acceptance 

of tender. 

6 Security Deposit 
6.1 Total security deposit shall be 3% of contract value or as per GO issued by central 

government at that time i.e settlement of final bill. Out of this 2% of contract value is 

in the form of initial security deposit which includes the EMD. Balance 3% shall be 

deducted from the running account bill of the work at the rate of 10% of the respective 

running account bill i.e. deduction from each running bill account will be 3% till total 

3% of contract value is reached. 50% of the total security shall be paid to the 

contractors on the basis of architect’s certifying the virtual completion. The balance 

50% would be paid to the contractors after the defects liability period as specified in 

the contract. 

6.2  No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 

agreement and conditions of contract attached herewith within 15 days from the receipt 

of intimation of acceptance of his tender by the Bank. However, the written acceptance 

of the tender by the Bank will constitute a binding agreement between the Bank and 

successful tenderer whether such formal agreement is subsequently entered into or not. 



 

Signature of the contractor with seal               Page 7 of 76                    Signature of the Bank Official 
 
 

8 Completion Period: As stipulated in the NIT 
 

9 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from 

the date of opening price bid. If the tenderer withdraws his/her offer during the validity 

period or makes modifications in his/her original offer which are not acceptance to the 

Bank without prejudice to any other right or remedy the Bank shall be at liberty to forfeit 

the EMD. 

10 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract 

value. 

11 Rates and Prices 
11.1 In case of item rate tender 
11.2 APPLICABLE ONLY FOR OFFLINE TENDER: 

a. The tenderers shall quote their rates for individual items both in words and 

figures in case of discrepancy between the rates quoted in words and figures the 

unit rate quoted in words will prevail.  

b. The amount of each item shall be calculated and the requisite total is given. In 

case of discrepancy between the unit rate and the total amount calculated from 

multiplication of unit rate and the quantity the unit rate quoted will govern and the 

amount will be corrected. 

c. The tenderers should not change the units as specified in the tender. If any unit 

is changed the tenders would be evaluated as per the original unit and the 

contractor would be paid accordingly. 

d. The tenderer should not change or modify or delete the description of the item. If 

any discrepancy is observed he should immediately bring to the knowledge of the 

Architect/ Bank. 

e. Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 

f. Each page shall be totaled and the grand total shall be given. 

11.3 APPLICABLE BOTH ONLINE/ OFF LINE TENDERS 

a. The rate quoted shall be firm and shall include all costs, allowances, 

taxes, , levies, etc except GST. Applicable GST will be reimbursed by the 

Bank on the executed vale.. 

b. If no rate is quoted for a particular item the contractor shall not be paid for 

that item when it is executed. 
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12.   CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 

12.1 Bidder requiring any clarification of the bidding document may notify us in writing   

at the address/by e-mail given in the NIT within the date/time mentioned. 

12.2. The clarifications to the queries received or amendments in the tender will be 

posted on the Bank’s website and e-tender portal as a corrigendum/Addendum. 

No individual communication will be conveyed to the Bidders. The interested 

parties/Bidders are advised to check the above website regularly till the date of 

submission of Bid document and ensure that clarifications / amendments issued, 

if any, have been taken into consideration before submitting the Bid. Such 

amendments/clarifications, if any, issued by the Bank will be binding on the 

participating Bidders. Bank will not take any responsibility for any such omissions 

by the Bidder. Bank, at its own discretion, may extend the deadline for submission 

of Bids in order to allow prospective Bidders a reasonable time to prepare the Bid, 

for taking the amendment into account. 

12.3. Bank/ SBI reserves the right to amend, rescind or reissue the tender, at any time 

prior to the deadline for submission of Bids.  

12.4. No request for change in commercial/legal terms and conditions, other than what 

has been mentioned in the tender or any addenda/corrigenda or clarifications 

issued in connection thereto, will be entertained and queries in this regard, 

therefore will not be entertained.  

12.5. Queries received after the scheduled date and time will not be responded/acted 

upon. 

13. Bank’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

Bank/ SBI  reserves the right to accept or reject any Bid in part or in full or to cancel the 

Bidding process and reject all Bids at any time prior to award of the contract, without 

incurring any liability to the affected Bidder or Bidders or any obligation to inform the 

affected Bidder or Bidders of the grounds for the Bank’s action. 

21.4 The acceptance of a tender rests with the Competent Authority, who does not bind 

himself to accept the lowest tender and reserves to himself the authority to reject 

any or all of the tenders received, without assigning any reasons. All tenders in 

which any of the prescribed conditions are not fulfilled, or are incomplete in any 

respect are liable to be rejected. 

21.5 The notification of award will constitute the formation of the Contract.  The selected 

Bidder should convey acceptance of the award of contract by returning duly signed 

and stamped duplicate copy of the PO within 15 days of receipt of the 

communication and to enter into an agreement with the Bank.   
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GENERAL CONDITIONS OF CONTRACT 

 

a. Definitions 

"Contract" means the documents forming the tender and the acceptance thereof and the 

formal agreement executed between State Bank of India (Client) and the contractor, 

together with the documents referred therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the 

Architects/Bank and all these documents taken together shall be deemed to form one 

contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 

 

1.1.1 'SBI' shall mean State Bank of India (client) a body Corporate created under State 

Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan, 

Madame Cama Road, Mumbai 400 021 and a Apex Training Centre RBO 

KUKATPALLY, , Hyderabad and includes the client's representatives, successors 

and assigns. 

1.1.2 'Site Engineer' shall mean an Engineer appointed by the Bank as their 

representative to give instructions to the contractors. 

1.1.3 The Contractor' shall mean the individual or firm or company whether incorporated 

or not, undertaking the works and shall include legal personal representative of 

such individual or the composing the firm or company and the permitted assignees 

of such individual or firms of company. 

      The expression 'works' or 'work' shall mean the permanent or temporary work 

described in the 'Scope of Work" and/or to be executed in accordance with the 

contract and includes materials, apparatus, equipment, temporary supports, fittings 

and things of all kinds to be provided, the obligations of the contractor hereunder and 

work to be done by the contractor under the contract. 

1.1.4 'Engineer' shall mean the representative of the Architect/consultant. 

 

1.1.5 'Drawings' shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such 

drawings as may be issued by the Engineer from time to time 'Contract value 

shall mean the value of the entire work as stipulated in the letter of acceptance of 
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tender subject to such additions thereto or deductions there from as may be 

made under the provision herein after contained. 

 

1.1.6 'Specifications' shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the 

architect/ consultant "Month" means calendar month. 

 

1.1.7 "Week" means seven consecutive days. 

 

1.1.8 "Day" means a calendar day beginning and ending at 00 Hrs and 24 hrs 

respectively. 
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CLAUSE 

1. Total Security Deposit 

    Total Security deposit comprise of: 

a. Earnest Money Deposit  

b. Initial Security Deposit  

c. Retention Money 

(a) Earnest Money Deposit(EMD) : 
 The tenderer shall furnish EMD as specified in the NIT in the form of Demand 

draft or Bankers cheque drawn in favour of as specified in the NIT, on any 

Scheduled Bank. EMD is exempted subject to submission of valid MSE 

certificate in respective category. 

 No tender shall be considered unless the EMD is so deposited in the required 

form.  

 No interest shall be paid on this EMD. 

 The EMD of the unsuccessful tenderer shall be refunded soon after the decision 

to award the contract is taken without interest.  

 The EMD shall stand absolutely forfeited 

i. if the tenderer revokes his tender at any time during the period when he is 

required to keep his tender open acceptance by the SBI  

or 

ii. after it is accepted by the SBI the contractor falls to enter into a formal agreement  

or 

iii. fails to pay the initial security deposit as stipulated  

or 

iv. fails to commence the work within the stipulated time. 

Note: If the tendering process is delayed for any reason, the Bank will insist on the 

revalidation of the DD and the bidder has to get it revalidated and submit again. 
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(b) Initial Security Deposit (ISD) 

       The amount of ISD shall be 2% of accepted value of tender including the EMD. 

Balance of ISD (i.e. excluding EMD) is to be submitted in the form of DD drawn on 

any scheduled Bank and shall be deposited within 15 days from the date of letter of 

acceptance of tender.  

(c) Retention Money 

       Besides the ISD as deposited by the contractor in the above said manner the 

retention money shall be deducted from the running account bill at the rate of 3% of 
the gross value of work done by the contractor and claimed in each bill provided the 
total security deposit i.e. the ISD plus Retention Money shall both together not 

exceed 3% of the contract value. 50% of the total security deposit shall be refunded 
to the contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded 

to the contractors without interest within fifteen days after the end of defects liability 
period provided the contractor has satisfactorily attended to all defects in accordance 

with the conditions of contract including site clearance. 

 

 2.0 NA 

 3.0 Language Errors, Omissions and Discrepancies 

       In case of errors, omissions and/or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc, the 
following order shall apply. 

i. Between scaled and written dimension (or description) on a drawing, the latter 

shall be adopted. 
ii. Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
iii. Between written description of the item in the specifications and descriptions in 

bills of quantities of the same item, the latter shall be adopted. 
iv. In case of difference between rates written in figures and words, the rate in words 

shall prevail. 
v. Between the duplicate/subsequent copies of the tender, the original tender shall 

be taken as correct. 
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4.0 Scope of Work 
 

       The contractor shall carry out, complete and maintain the said work in every respect 
strictly in accordance with this contract and with the directions of and to the 
satisfaction of the Bank to be communicated through the architect/consultant. The 

architect/consultant at the directions of the Bank from time to time issue further 
drawings and/or written instructions, details directions and explanations which are 

hereafter collectively referred to as Architect's/Consultant's instructions in regard to 
: the variation or modification of the design, quality or quantity of work or the addition 
or omission or substitution of any work, any discrepancy in the drawings or between 

the BOQ and/or drawings and/or specifications, the removal from the site of any 
material brought thereon by the contractor and the substitution of any other materials 

thereof, the demolition, removal and/or re-execution of any work executed by him, 

the dismissal from the work of any person employed/engaged thereupon. 

5 (i) Letter of Acceptance 
        Within the validity period of the tender the Bank shall issue a letter of acceptance 

either directly or through the architect by registered post or otherwise depositing at 
the address of the contractor as given in the tender to enter into a Contract for the 

execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the SBI and the contractor. 

5 (ii) Contract Agreement 
        On receipt of intimation of the acceptance of tender from the SBI/Architect the 

successful tenderer shall be bound to implement the contract and within fifteen days 
thereof he shall sign an agreement in a non-judicial stamp paper of appropriate 

value. 

6.0 Ownership of drawings 
        All drawings, specifications and copies thereof furnished by the SBI through its 

architect/ consultants are the properties of the SBI. They are not to be used on other 

work. 

7.0 Detailed drawings and instructions 
       The SBI through its architects/consultants shall furnish with reasonable promptness 

additional instructions by means of drawings or otherwise necessary for the proper 
execution of the work. All such drawings and instructions shall be consistent with the 

contract documents, true developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor prepare a detailed 

programme schedule indicating therein the date of start and completion of various 
activities on receipt of the work order and submit the same to the SBI through the 

Architect/Consultant. 
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Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the 
drawings shall be handed over to the contractors. 

8.0 Liquidated Damages 

        If the contractor fails to maintain the required progress in terms of clause 30 of GCC 

or to complete the work and clear the site including vacating their office on or before 
the contracted or extended date or completion without justification in support of the 
cause of delay, he may be called upon without prejudice to any other right of remedy 

available under the law to the SBI on account of such breach to pay a liquidated 
damages at the rate of 0.5% of the contract value per week subject to a maximum 

of 5% of the contract value. 

9.0 Materials, Appliances and Employees 
        Unless or otherwise specified the contractor shall provide and pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that are 

required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 

shall be best quality. The contractor shall at all times enforce strict discipline and 
good order among his employees and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to him. Workman whose work or behaviour 

is found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed 
from the site immediately. 

10.0 Permits, Laws and Regulations 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. 

The contractor shall give notices and comply with the regulations, laws, and ordinances 
rules, applicable to the contractor. If the contractor observes any discrepancy between 

the drawings and specifications, he shall promptly notify the SBI in writing under intimation 
of the Architect/Consultant. If the contractor performs any act which is against the law, 

rules and regulations he shall meet all the costs arising there from and shall indemnify 
the SBI any legal actions arising there from. 

11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the architect/consultant before 

proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by the 
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architect/consultant the contractor shall be responsible for the same and shall at his own 
expenses rectify such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from 

damage and shall protect the SBl's properties from  injury  or  loss  arising  in connection  

with contract.  He shall make good any such damage,  injury, loss due to his fault or 

negligence except which are due to causes beyond his control. 

He shall take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protection of his employees on the 

works and shall comply with all applicable provisions  of  Government  and  local bodies' 

safety laws and building codes to prevent accidents, or injuries to persons or property of 

about or adjacent to his place of work.  The  contractor  shall  take insurance covers as 

per clause 24.0 at his own cost. The policy may be taken in joint names of the contractors 

and the SBI and the original policy may be lodged with the SBI. 

13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at  all  reasonable  time have 

free access to the work site and/or to the workshop, factories or other places where 

materials  are lying or from where they are obtained and the contractor  shall give every 

facility to the SBI,  Architect/Consultant  and  their  representatives necessary for 

inspection and examination and test  of  the  materials  and workmanship. No person 

unless  authorized  by the SBI/Architect/Consultant except the representative of Public 

authorities shall be allowed on the work at any time. The proposed work either during its 

construction/execution stage or its completion can also be inspected by the Chief 

Technical Examiner's organization a wing of Central Vigilance Commission. 

14.0 Assignment and subletting 

The whole of work included in the contract  shall be executed  by the contractor  and he 

shall not directly entrust and engage or indirectly transfer assign or underlet the contract 

or any part or share thereof or interest therein without the written consent of the SBI 

through the architect and no undertaken shall relieve the contractor from the responsibility 

of the contractor from active superintendence of the work during its progress. 

15.0 Quality of Materials, Workmanship & Test 

1.     All materials and workmanship shall be best of the respective  kinds described  

in the contract and in accordance with Architect/Consultant instructions and shall 

be subject from time to time to such tests as the architect/consultant may direct at 

the place of manufacture or fabrication  or on the site or an approved testing 

laboratory. The contractor shall provide such assistance, instruments, machinery, 

labour and materials 
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2. Samples 

All samples of adequate  numbers, size,  shades & pattern as per specifications shall be 

supplied by the contractor without any extra charges. If certain items proposed to be used 

are of such nature that samples cannot be presented or prepared at the site detailed 

literature/test certificate of the same shall be provided to the satisfaction of the Architect/ 

consultant. Before submitting the sample/literature the contractor shall satisfy himself that 

the material/equipment for which he is submitting the samples/literature meet with the 

requirement of tender specification. Only when the samples are approved in writing by 

the architect/consultant the contractor shall proceed with the procurement and installation 

of the particular material/equipment. The approved samples shall be signed by the 

Architect/Consultant for identification and shall be kept on record at site office until the 

completion of the work for inspection/comparison at any time. The Architect/Consultant 

shall take reasonable time to approve the sample. Any delay that might occur in approving 

the samples for reasons of its not meeting the specifications or other discrepancies 

inadequacy in furnishing samples of best qualities from various manufacturers and such 

other aspects causing delay on the approval of the materials/equipments etc shall be to 

the account of the contractor. 

(iii)    Cost of tests 
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specifications or BOQ. 

(iv) Cost of test not provided for If any test is ordered by the Architect/ Consultant which 

is either : 
If so intended by or provided for or ( in the cases above mentioned) is not so particularised 

or through so intended or provided for but ordered by the Architect/Consultant which is 

either to be carried out by an independent person at any place other than the site or the 

place of manufacture or fabrication of the materials tested or any Government/approved 

laboratory, then the cost of such test shall be borne by the contractor. 

16.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter affecting 

the execution of the work nor any misunderstanding or the obtaining incorrect information 
or the failure to obtain correct information relieve him from any risks or from the entire 

responsibility for the fulfillment of contract. 

 

 

17.0 Contractor's superintendence 
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The contractor shall give necessary personal superintendence during the execution of the 
works and as long, thereafter, as the Architect/consultant may consider necessary until 

the expiry of the defects liability period, stated hereto. 

18.0 Quantities 

i. The bill of quantities (BOO) unless or otherwise stated shall be deemed to have 
been prepared in accordance with the Indian Standard Method of Measurements 

         The rate quoted shall remain valid for variation of quantity against individual item to 

any extent subject to maximum variation of the contract value by 25%. The entire 
amount paid under Clause 20 hereof as well as amounts of prime cost and 
provisional sums, if any, shall be excluded. 

ii. Variation exceeding 25% : The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof . 

19.0 Works to be measured 
The Architect/Consultant may from time to time intimate to the contractor that he required 
the work to be measured and the contractor shall forthwith attend or send a qualified 

representative to assist the Architect in taking such measurements and calculation and 
to furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detailed in 

the specifications. The representative of the Architect/Consultant shall take joint 
measurements with the contractor's representative and the measurements shall be 

entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance . All the corrections shall be duly attested by both 

representatives. No over writings shall be made in the M book. Should the contractor not 
attend or neglect or omit to depute his representative to take measurements then the 
measurements recorded by the representative of the Architect/consultant shall be final. 

All authorized extra work, omissions and all variations made shall be included in such 
measurements. 

20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/Consultant shall 
vitiate the contract. 

In case the SBI/Architect/Consultant thinks proper at any time during the progress of 

works to make any alteration in, or additions to or omission from the works or any 

alteration in the kind or quality of the materials to be used therein, the Architect/Consultant 
shall give notice thereof in writing to the contractor or shall confirm in writing within seven 

days of giving such oral instructions the contractor shall alter to, add to, or omit from as 
the case may be in accordance with such notice but the contractor shall not do any work 
extra to or make any alteration or additions to or omissions from the works or any 

deviation from any of the provisions of the contract, stipulations, specifications or contract 
drawings without previous consent in writing of the Architect/Consultant and the value of 
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such extras, alterations, additions or omissions shall in all cases be determined by the 
Architect/Consultant and the same shall be added to or deducted from the contract value, 

as the case may be. 

21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the 

authority of the Architect/Consultant with the concurrence of the SBI as herein mentioned. 
Any such extra is herein referred to as authorized extra and shall be made in accordance 
with the following provisions. 

a  i) The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 

    ii)    Rates for all items, wherever possible should be derived out of the rates     given 

in the priced BOQ. 

b The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items 

of works are carried out, otherwise the prices for the same shall be valued under 
sub clause (c) hereunder. 

c         Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which 

any remaining items or works are carried out, then the contractor shall within 7 
days of the receipt of the letter of acceptance inform the Architect/Consultant of 
the rate which he intends to charge for such items of work, duly supported by 

analysis of the rate or rates claimed and the Architect/Consultant shall fix such rate 
or prices as in the circumstances in his opinion are reasonable and proper, based 

on the market rate. 

d   Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wages for the 

district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect/Consultant) the workman's name and materials employed 

be delivered for verifications to the Architect/Consultant at or before the end of the 
week following that in which the work has been executed. 

f    lt is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the contractor shall submit rates duly supported by rate 

analysis worked on the "market rate basis" for material, labour, hire/running 
charges of equipment and wastages etc plus 15% towards establishment charges, 

contractor's overheads and profit. Such items shall not be eligible for escalation. 
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22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six 
months of the virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works have been completed to 

the satisfaction of the SBI. 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's labour, 

equipment and machinery. 
b. Demolish, dismantle and remove the contractor's site office, temporary works, 

structures including labour sheds/camps and constructions and other items and 

things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works. 

c. Remove all rubbish, debris etc from the site and the land allotted to the contractor 

by the SBI and shall clear, level and dress, compact the site as required by the 
SBI. 

d. Shall put the SBI in undisputed custody and possession of the site and all land 

allotted by the SBI. 
e. Shall hand over the work in a peaceful manner to the SBI. 
f. AII defects/imperfections have been attended and rectified as pointed out by the 

SBI to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 
entitled to apply to the Architect/Consultant for the certificate. If the Architect/Consultant 

is satisfied of the completion of the work, relative to which the completion certificate has 
been sought, the Architect/Consultant shall within fourteen (14) days of the receipt of the 

application for virtual completion certificate, issue a VCC in respect of the work for which 
the VCC has been applied. 

This issuance of a VCC shall be without prejudice to the SBl's rights and contractor's 
liabilities under the contract including the contractor's liability for defects liability period 

nor shall the issuance of VCC in respect of the works or work at any site be construed as 
a waiver of any right or claim of the SBI against the contractor in respect of works or work 

at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the 

site for execution of any work not included in the scope of this contract which it may desire 
to have carried out by other persons simultaneously and the contractor shall not only 

allow but also extend reasonable facilities for the execution of such work. The contractor 
however shall not be required to provide any plant or material for the execution of such 
work except by special arrangement with the SBI. Such work shall be carried out in such 

manners not to impede the progress of the works included in the contract. 
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25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the 
contractor shall insure in the joint names of the SBI and the contractor against all 

loss or damages from whatever cause arising other than the excepted risks, for 
which he is responsible under the terms of contract and in such a manner that the 
SBI and contractor are covered for the period stipulated in clause 28 of GCC and 

are also covered during the period of maintenance for loss or damage arising from 
a cause, occurring prior to the commencement of the period of maintenance and 
for  any loss or damage occasioned by the contractor in the course of any 

operations carried out by him for the purpose of complying with his obligations 
under clause. 

a. The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials 
for incorporation in the works at their replacement value. 

 

b. The constructional plant and other things brought on to the site by the contractor 

to the replacement value of such constructional plant and other things. 
 

c. Such insurance shall be effected with an insurer and in terms approved by the 

SBI which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the Architect/Consultant the policy of insurance 
and the receipts for payment of the current premiums. 

 

25.2 Damage to persons and property 
 

          The contractor shall, except if and so far as the contract provides otherwise 

indemnify the SBI against all losses and claims in respect of injuries or damages 
to any person or material or physical damage to any property whatsoever which 
may arise out of or in consequence of the execution and maintenance of the works 

and against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation of 
damages for or with respect to: 

 

a. The permanent use or occupation of land by or any part thereof. 

 

b. The right of SBI to execute the works or any part thereof, on, over, under, in or 

through any lands. 
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c. lnjuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 
 

d. lnjuries or damage to persons or property resulting from any act or neglect of the 

SBI, their agents, employees or other contractors not being employed by the 
contractor or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage 

was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the 

responsibility of the SBI, their employees, or agents or other employees, or 
agents or other contractors for the damage or injury. 

25.3  Contractor to indemnify SBI 
           The contractor shall indemnify the SBI against all claims, proceedings, damages, 

costs, charges and expenses in respect of the matters referred to in the provision 
sub-clause 26.2 of this clause. 

25.4  Contractor's superintendence 
           The contractor shall fully indemnify and keep indemnified the SBI against any 

action, claim, or proceeding relating to infringement or use of any patent or design 
or any alleged patent or design rights and shall pay any royalties which may be 

payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such 

matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall 

not be liable to indemnify the SBI if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the 

Architect/Consultant in this behalf. 

25.5  Third Party Insurance 
25.5.1    Before commencing the execution of the work the contractor but without limiting 

his obligations and responsibilities under clause 26.0 of GCC shall insure 

against his liability for any material or physical damage, loss, or injury which may 
occur to any property including that of SBI, or to any person, including any 

employee of the SBI, by or arising out of the execution of the works or in the 

carrying out of the contract, otherwise than due to the matters referred to in the 
provision to clause 26.0 thereof. 
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25.5.2  Minimum Amount of Third Party Insurance 
           Such insurance shall be affected with an insurer and in terms approved by the SBI 

which approval shall not be reasonably withheld and for at least the amount stated 

below. The contractor shall, whenever required, produce to the 
Architect/Consultant the policy or policies of insurance cover and receipts for 

payment of the current premiums. 

25.6    The minimum insurance cover for physical property, injury, and death is Rs.5.0 
lacs per occurrence with the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance 

valid for four occurrences always. 

25.7 Accident or Injury to Workmen 
25.7.1  The SBI shall not be liable for or in respect of any damages or compensation   

payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default 

of the SBI or their agents, or employees. The contractor shall indemnify and keep 
indemnified SBI against all such damages and compensation, save and except as 

aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

25.7.2 Insurance against accidents etc to workmen 
The contractor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time any person employed by him on the works and 
shall, when required, produce to the architect/consultant such policy of insurance 

and receipt for payment of the current premium. Provided always that, in respect 
of any persons employed by any sub-contractor the contractor's obligation to 
insure as aforesaid under this sub-clause shall be satisfied if the sub contractor 

shall have insured against the liability in respect of such persons in such manner 
that SBI is indemnified under the policy but the contractor shall require such sub-

contractor to produce to the Architec/Consultant when required such policy of 
insurance and the receipt for the payment of the current premium. 

25.7.3 Remedy on Contractor's failure to insure 
If the contractor fails to effect and keep in force the insurance referred to above or 

any other insurance which he may be required to effect under the terms of contract, 
then and in any such case the SBI may effect and keep in force any such insurance 

and pay such premium or premiums as may be necessary for that purpose and 
from time to time deduct the amount so paid by the SBI as aforesaid and also 
deduct 15% of contract value from any amount due or which may become due to 

the contractor, or recover the same as debt from the contractor. 
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25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of 
such default, the Bank shall be entitled to deduct from any sums payable to the 

contractor the amount of any damages costs, charges, and other expenses paid 
by the SBI and which are payable by the contractors under this clause. The 

contractor shall upon settlement by the insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies 

received from the insurer in respect of such damage shall be paid to the contractor 
and the contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed 

or damaged. 

26.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of 

handing over site by the SBI or 15 days from the date of issue of Letter of 
Acceptance of Bank, whichever is later. 

27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. 
The entire work shall be completed within a period as specified in the NIT calendar 
months from the date of commencement. If required in the contract or as directed 

by the Architect/Consultant, the contractor shall complete certain portions of work 
before completion of the entire work. However the completion date shall be 

reckoned as the date by which the whole work is completed as per the terms of 
the contract. 

28.0 Extension of Time 
If, in the opinion of the Architec/Consultant, the work be delayed for reasons 

beyond the control of the contractor, the Architec/Consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 

completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of work or if the completion of work is likely to 
be delayed for any reasons beyond the due date of completion as stipulated in the 

contract, the contractor shall apply to the SBI through the Architec/Consultant in 
writing at least 30 days before the expiry of the scheduled time and while applying 

for extension of time he shall furnish the reasons in detail and his justification if 
any, for the delays. The architect/consultant shall submit their recommendations 

to the SBI in the prescribed format for granting extension of time. While granting 

extension of time the contractor shall be informed the period extended time which 
will qualify for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the SBI the 

provision of liquidated damages as stated under clause 9 of GCC shall become 
applicable. Further contract shall remain in force even for the period beyond the 

due date of completion irrespective whether the extension is granted or not. 
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29.0 Rate of progress 
Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of 

a kind and conducted in a manner to the satisfaction of the Architec/Consultant. 
Should the rate of progress of the work or any part thereof be at any time be in the 

opinion of the Architec/ Consultant too slow to ensure the completion of the whole 
of the work by the prescribed time or extended time for completion the 
Architect/Consultant shall thereupon take such steps as considered necessary by 

the Architec/Consultant to expedite progress so as to complete the woks by the 
prescribed time or extended time. Such communications from the 

Architect/Consultant neither shall relieve the contractor from fulfilling obligations 
under the contract nor he shall be entitled to raise any claims arising out of such 
directions. 

30.0 Work during nights and holidays 
Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 

without the permission in writing of the Architect/Consultant, save when the work 
is unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise the 

Architect/Consultant. However the provision of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts 

in order to achieve the progress and quality of the part of the works being 
technically required and continued with the prior approval of the 
Architect/consultant at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be 

carried out without unreasonable noise and disturbance. 

31.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce 

the scope of work for any reason whatsoever and hence not require the whole or 
any part of the work to be carried out, the Architect/Consultant shall give notice in 

writing to that effect to the contractor and the contractor shall act accordingly in the 
matter. The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the work fully but which he did not derive in 

consequence of the foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of 

materials actually and bona fide brought to the site of the work by the contractor 
and rendered surplus as a result of the abandonment, curtailment of the work or 
any portion thereof and then taken back by the contractor, provided however that 
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the Architect/Consultant shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is less. 

In case of such stores having been issued from SBI stores and returned by the 

contractor to stores, credit shall be given to him at the rates not exceeding those 
at which were originally issued to the contractor after taking into consideration and 

deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Architect/Consultant 
shall be final. 

32.0 Suspension of work 
i. The contractor shall, on receipt of the order in writing of the Architect/Consultant 

(whose decision shall be final and binding on the contractor) suspend the 

progress of works or any part thereof for such time and in such manner as 
Architect/ Consultant may consider necessary so as not cause any damage or 

injury to the work already done or endanger the safety thereof for any of following 
reasons. 

a. On account any default on the part of the contractor, 

or 

b. For proper execution of the works or part thereof for reasons other than the 

default of the contractor, 

 or 

      c)          For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf by 

the Architect/Consultant. 

ii. lf the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : 

The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 

33.0 Action when the whole security deposit is forfeited 
 

In any case in which under any clause or clauses of this contract, the Contractor shall 

have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Architect/Consultant shall have the power to adopt any of the 

following course as they may deem best suited to the interest of the SBI. 

a. To rescind the contract (of which rescission notice in writing to the  contractor by 

the Architect/Consultant shall be conclusive evidence) and in which case the 
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security deposit of the contractor shall be forfeited and be absolutely at the 

disposal of SBI. 
b.  To employ labour paid by the SBI and to supply materials to carry out the work, 

or any part of the work, debiting the contractor with the cost of the labour and 

materials (the cost of such labour and materials as worked out by the Architect/ 
Consultant shall be final and conclusive against the contractor) and crediting him 

with the value of the work done, in all respects in the same manner and at the 
same manner and at the same rates as if it had been carried out by the contractor 
under the terms of this contract the certificate of Architect/Consultant as to the 

value of work done shall be final and conclusive against the contractor. 
c. To measure up the work of the contractor, and to take such part thereof as shall 

be unexecuted, out of his hands, and to give it to another contractor to complete 
in which case any expenses which may be incurred in excess of the sum which 

would have been paid to the original contractor, if the whole work had been 
executed by him (of the amount of which excess the certificates in writing of the 

Architects/ Consultant shall be final and conclusive) shall be borne by original 
contractor and may be deducted from any money due to him by SBI under the 
contract or otherwise, or from his security deposit or the proceeds of sale thereof, 

or sufficient part thereof. 

     In the event of any of above courses being adopted by the SBI the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his 

having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or 
the performance of the contract and in case the contract shall be rescinded under 

the provision aforesaid, the contractor shall not be entitled to recover or to be paid 
any sum or any work thereto for actually performed under this contract, unless, 
and until the Architect/Consultant will have certified in writing the performance of 

such work and the value payable in respect thereof, and he shall only be entitled 
to be paid the value so certified. 

34.0 Owner's Right to Terminate the Contract 
If the contractor being an individual or a firm commit any 'Act of Insolvency' or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 

compulsory winding up voluntarily or subject to the supervision of Government and 
of the Official Assignee of the liquidator in such acts of insolvency or winding up 
shall be unable within seven days after notice to him to do so, to show to the 

reasonable satisfaction of the Architect/Consultant that he is able to carry out and 

fulfil the contract, and to give security therefore if so required by the 
Architect/Consultant. 

 

Or 
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 if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be 

attached by or on behalf of any of the creditors of the contractor. 

Or 

      shall assign or sublet this contract without the consent in writing of the SBI through 
the Architect/Consultant or shall charge or encumber this contract or any payment 

due to which may become due to the contractor there under. 

a.  Has abandoned the contract;  

or 

b. Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from 

the SBI through the Architect/Consultant written notice to proceed,  

or 

c.  Has failed to proceed with the works with such diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed 
upon, or has failed to remove the materials from the site or to pull down and replace 
work within seven days after written notice from the SBI through the Architect/ 

Consultant that the said materials were condemned and rejected by the Architect/ 
Consultant under these conditions; or has neglected or failed persistently to observe 

and perform all or any of the acts, matters or things by this contract to be observed 
and performed by the contractor for seven days after written notice shall have been 
given to the contractor to observe or perform the same or has to the detriment of 

good workmanship or in defiance of the SBl's or Architect's/Consultant's instructions 
to the contrary subject any part of the contract. Then and in any of said cases the 
SBI and or the Architect/Consultant, may not withstanding any previous waiver, after 

giving seven days notice in writing to the contractor, determine the contract, but 
without thereby affecting the powers of the SBI or the Architect/Consultant or the 

obligation and liabilities of the contractor the whole of which shall continue in force 
as fully as if the contract had not been so determined and as if the works 
subsequently had been executed by or on behalf of the contractor. And, further the 

SBI through the Architect/Consultant, their agents or employees may enter upon and 
take possession of the work and all plants, tools, scaffoldings, materials, sheds, 

machineries lying upon the premises or on the adjoining lands or roads, use the 

same by means of their own employees or workmen in carrying on and completing 
the work or by engaging any other contractors or persons to complete the work and 

the contractor shall not in any was interrupt or do any act, matter or thing to prevent 
or hinder such other contractor or other persons employed for completing and 
finishing or using the materials and plant for the works. 
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       When the works shall be completed or as soon thereafter as convenient the SBI or 
the Architect/Consultant shall give a notice in writing to the contractor to remove his 

surplus materials and plants and should the contractor fail to do so within 14 days 
after receipt thereof by him the SBI sell the same by public auction after due 

publication and shall adjust the amount realized by such auction. The contractor shall 
have no right to question any of the act of the SBI incidental to the sale of the 
materials etc. 

35.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the Architect/ 
Consultant to the contractor within 10 working days from the date of certificate to 

the payment from SBI from time to time. The SBI shall recover the statutory 
recoveries and other dues including the retention amount from the certificate of 

payment. 

Provided always that the issue of any certificate by the Architect/Consultant during 

the progress of works or completion shall not have effect as certificate of 

satisfaction or relieve the contractor from his liability under clause. 

The Architect/Consultant shall have power to withhold the certificate if the work or 
any part thereof is not carried out to their satisfaction. 

The Architect/Consultant may by any certificate make any corrections required in 
previous certificate. 

The SBI shall modify the certificate of payment as issued by the 
Architect/Consultant from time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and 

properly recorded in the Measurement book (M.B). 

          The contractor shall not submit interim bills when the approximate value of work 
done by him is less than amount specified in the NIT and the minimum interval 

between two such bills shall be one month. 

The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect/Consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a 

period of three months from the date of issue of certificate provided there is no 
dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

36.0 Settlement of Disputes and Arbitration 
Except where otherwise provided in the contract all questions and disputes relating 
to the meaning of the specifications, design, drawings and instructions herein 

before mentioned and as to the quality of workmanship or materials used on the 
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work or as to any other question, claim, right, matter or thing whatsoever in any 
way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the 
work or the execution or failure to execute the same, whether arising during the 

progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter : 

 

i. lf the contractor considers that he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the 

Architect or in case the contractor wants to dispute the validity of any deductions 
or recoveries made or proposed to be made from the contract or raise any dispute, 

the Contractor shall forthwith give notice in writing of his claim, or dispute to the 

Assistant General Manager (Premises& Estate)/Dy.General Manager 
(Premises)and endorse a copy of the same to the Architect, within 30 days from 

the date of disallowance thereof or the date of deduction or recovery. The said 
notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled 

to raise any claim nor shall the Bank be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the 

contractor to the Assistant General Manager (Premises& Estate)/Dy.General 
Manager (premises) in the manner and within the time as aforesaid. The contractor 
shall be deemed to have waived and extinguished all his rights in respect of any 

claim not notified to theAssistant General Manager (Premises& 
Estate)/Dy.General Manager (premises) in writing in the manner and within the 
time aforesaid. 

ii. The Assistant General Manager (Premises& Estate)/Dy.General Manager 

(premises) shall give his decision in writing on the claims notified by the contractor. 

The contractor may within 30 days of the receipt of the decision of the Assistant 

General Manager (Premises& Estate)/Dy.General Manager (premises) submit his 

claims to the conciliating authority namely the Circle Development Officer/General 

Manager (Corporate Services) for conciliation along with all details and copies of 

correspondence exchanged between him and the Assistant General Manager 

(Premises& Estate)/Dy.General Manager (premises) 

iii. lf the conciliation proceedings  are terminated  without  settlement  of the disputes, 

the contractor  shall,  within a period of 30 days of termination thereof  shall give a 

notice to the concerned Chief General Manager/Dy.Managing Director &Corporate 

Development Officer of the Bank for appointment of an arbitrator to adjudicate the 

notified claims failing which the claims of the contractor shall be deemed to have 

been considered absolutely barred and waived. 

iv. Except where the decision has become final, binding and conclusive in terms of 

the contract, all disputes or differences arising out of the notified claims of the 
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contractor as aforesaid and all claims of the Bank shall be referred for adjudication 

through arbitration. 
v.     by the Sole Arbitrator appointed by the Chief General Manager/Dy.Managing 

Director &Corporate Development Officer. It will also be no objection to any such 

appointment that the Arbitrator so appointed is a Bank Officer and that he had to 

deal with the matters to which the Contract relates in the course of his duties as 

Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns 

his appointment or vacates his office due to any reason whatsoever another sole 

arbitrator shall be appointed in the manner aforesaid by the said  Chief  General  

Manager/Dy.Managing  Director  &Corporate  Development Officer. Such person 

shall be entitled to proceed with the reference from the stage at which it was left 

by his predecessor. 

            It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

           It is also a term of this contract that no person other than a person appointed by 

such Chief General Manager aforesaid should act as arbitrator. 

          The conciliation and arbitration shall be conducted in accordance with the 

provisions of the Arbitration & Conciliation Act 1996 or any statutory modification 
or re-enactment thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 

           It is also a term of the contract that the arbitrator shall be deemed to have entered 

on the reference on the date he issues notice to both the parties calling them to 

submit their statement of claims and counter statement of claims. The venue of the 

arbitration shall be such place as may be fixed by the arbitrator in his sole 

discretion. The fees if any, of the arbitrator shall, if required to be paid before the 

award is made and published, be paid half and half by each of the parties. The 

cost of the reference and of the award (including the fees, if any of the arbitrator) 

shall be in the discretion of the arbitrator who may direct to any by whom and in 

what manner, such costs or any part thereof shall be paid and fix or settle the 

amount of costs to be so paid. 

 

37.0 NA 

38.0  POWER & WATER 

38.1 Power Supply 
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The contractor shall make his own arrangements for power and supply/distribution 

system for driving plant or machinery for the work and for lighting purpose at his 

own cost. The cost of running and maintenance of the plants are to be included in 

his tender prices. He shall pay all fees and charges required for the power supply 

and include the same in his tendered rates and hold the owner free from all such 

costs. He has to obtain necessary approval from the appropriate authorities, if 

required. 

38.2 water supply 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions: 

i. That the water used by the Contractor shall be fit for construction purpose to the 
satisfaction of the Architect/Consultant. 

 

ii.    The Contractor shall make alternative arrangements for the supply of water if 

the arrangements made by the Contractor for procurement of water in the opinion 

of the Architect/Consultant is unsatisfactory. 
 

The Contractor shall construct temporary well/tube well in SBI land for taking water 

for construction purposes only after obtaining permission in writing from the SBI. 

The contractor has to make his own arrangements for drawing and distributing the 

water at his own cost. He has to make necessary arrangements. To avoid any 

accidents or damages caused due to construction and subsequent maintenance 

of the wells. He has to obtain necessary approvals from the local authorities, if 

required.at his own cost. He shall restore the ground to its original condition after 

wells are dismantled on completion of work or hand over the well to the SBI without 

any compensation as directed by the Architect/Consultant. 

39.0 Treasure Trove etc. 

         Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBI and shall be handed over to the Bank immediately. 

 

40.0 Method of Measurement 

        Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement the measurement will be on the net quantities or work produced in 
accordance with up to date. Rules laid down by the Bureau of Indian Standards. 
In the event any dispute/disagreement the decision of the Architect/Consultant 
shall be final and binding on the contractor. 
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41.0 Maintenance of Registers 

           The contractor shall maintain the following registers as per the enclosed format at 
site of work and should produce the same for inspection of 
SBI/Architect/Consultant whenever desired by them. The contractor shall also 
maintain the records/registers as required by the local authorities/Government 
from time to time. 

i. Register for secured advance 

ii. Register for hindrance to work 
iii. Register for running account bill 

iv. Register for labour 

 

Clause 42.0 

PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS = NOT 

APPLICABLE 
 

43.0    Force Majeure 
 

43.1   Neither contractor not SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any act of god or for any other cause beyond the reasonable control of the party 

affected or prevented or delayed. However a notice is required to be given within 
30 days from the happening of the event with complete details, to the other party 
to the contract, if it is not possible to serve a notice, within the shortest possible 

period without delay. 

 

43.2  As soon as the cause of force majeure has been removed the party whose ability 
to perform its obligations has been affected, shall notify the other of such 
cessation and the actual delay incurred in such affected activity adducing 

necessary evidence in support thereof. 

 

43.3  From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. 
With the cause itself and inability resulting there from having been removed, the 

agreed time of completion of the respective obligations under this agreement 
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shall stand extended by a period equal to the period of delay occasioned by such 
events. 

43.4  Should one or both parties be prevented from fulfilling the contractual obligations 

by a state of force majeure lasting to a period of 6 months or more the two parties 
shall mutually decide regarding the future execution of this agreement. 

44. CONTRACTOR’S EMPLOYEES 

45.1 The Contractor shall employ technically qualified / having appropriate skill and 

competent personsfully trained and adequately experienced Electricians, who are 

medically fit. They should be free from any contagious diseases. The Electricians 

shall be well mannered and properly dressed with shoes etc.  

45.2 The contractor shall provide necessary training on safety measures while 

executing the work wherever necessary so as to avoid accident. The Bank shall 

not be responsible for any accident occurred or damage incurred or claims arising 

there from during the execution of work. The contractor shall also provide all risk 

insurance policy including third party insurance as may be necessary to cover the 

risk. 

45.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of 

their employees within the premises. Bank is not responsible for any damages or 

claims on account of the misbehavior / misdeeds of his employees.  For this 

purpose, any person supplied by the contractor to be engaged on the work on 

regular basis or as an alternate arrangement, under the direct order or control of 

the Employer or his representative shall be deemed to be a person employed by 

the contractor. 

45.4 The contractor shall on the request of the Employer immediately dismiss from 

works any person employed thereon by him, who in the opinion of the Employer 

be unsuitable or incompetent or who may misconduct. Such discharges shall not 

be the basis of any claim for compensation or damages against the Employer or 

any of their officer or employee. 

45.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years 

of his/her retirement from Bank Services without previous permission of the Bank. 

This contract is liable to be cancelled, if either the contractor or any of his 

employees is any time to be such a person who had not obtained the permission 

of Bank as aforesaid before submission of the tender or engagement in the 

contractor’s service. 

45.6 Contractor should not engage child labour in any of the activities in this contract.  

45.7 The contractor shall not employ person who is not an Indian National. 
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45.8 The Electrician shall not over stay in the Bank premises other than the time 

permitted by the Bank or in the odd hours or holidays unless or otherwise required 

by the Branch for specific reasons like maintenance, repair works etc.  

45.9 In respect of all labour employed directly or indirectly on the work for the 

performance of the contractor’s part of work, the contractor at his own expense, 

will arrange for the safety provisions as per the statutory provisions, B.I.S 

recommendations, factory act, workman’s compensation act, CPWD code and 

instructions issued from time to time.  

45.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in 

the Bank. The Contractor shall be responsible for all the claims of the employees 

of the Contractor and shall not make and claim whatsoever against the Bank. The 

Contractor shall be responsible for all statutory requirements e.g. ESI, PF, labour 

registrations, Insurance coverage etc. The operator is responsible for compliance 

of all the rules & safety regulations etc.  

           Minimum wages as prescribed by the Labour Act shall be payable to the 

operator(s) by the contractor as the case may be. The Contractor shall bind himself 

and  keep the Employer saved harmless and indemnified against claims if any of 

the workmen and all costs and expenses as may be incurred by the Employer in 

connection with any claim that may be made by any workmen. 

46. WORKING HOURS AT THE SITE 

           As instructed by Bank. Contractor to ensure that the routine operations at the site 

are not affected by the contract work. If required, they have to work on the Bank 

Holidays in coordination with other agencies and Bank. 

WORKING ON HOLIDAYS: 

      No work shall be done on Sunday or other Bank holidays that may be notified by 

the Architect & Employer, without the specific sanction in writing of the Architect & 

employer or his representatives 

 

 

 

47.0 STORAGE OF MATERIALS  

47.1 The contractor shall store their materials like fixtures, cables, conduits, wires, tools 

etc in the site with the permission of the Bank. However, the contractors shall be 

responsible for the custody and security of all materials and equipment at site. No 

claim for loss or theft will be entertained by the Bank.  
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47.2 Shelter or stay and other amenities for the electricians have to be arranged by the 

contractor at his own expense and responsibility.  

 

47.3 On completion of the works, the contractor shall remove all tools,surplus materials, 

rubbish and temporary works of every kind and leave the whole of the site and the 

works clean and in a workmanlike condition to the satisfaction of the Bank 

 

48.0 COMPLIANCE OF STATUTORY REGULATIONS 

48.1  The contractor shall conform to the provisions of any Acts of the Legislature relating 

to the work, and to the Regulations and Bye-Laws of any authorities like Electricity, 

Pollution Control Boards, Municipal Authorities, water and Sewarage boards and 

shall before making any variations from the drawings or specifications that may be 

associated to so conform, give the Employer written notices specifying the 

variations proposed to be made and reasons for making them and apply for 

instruction thereon. The Employer on receipt of such intimation shall give a 

decision within a reasonable time. 

48.2  The contractor/s shall arrange to give all notices required for by the said Acts, 

Regulations or Bye-laws to be given to any authority, and to pay to such authority 

or to any public officer all fees that may be properly chargeable in respect of the 

work and lodge the receipts with the Employer. The Contractor shall indemnify the 

Employer against all claims in respect of patent rights, designs, trademarks or 

name or the protected rights in respect of any equipment, machine, work or 

material used for or in connection with the works or temporary works and from and 

against all claims, demands, proceedings, damages, costs, charges, and 

expenses whatsoever in respect thereof or in relation thereto. The Contractor shall 

defend all actions arising from such claims, unless he has informed the Employer, 

before any such infringement and received their permission to proceed and shall 

himself pay all royalties, license fees, damages, coat and charges of all and every 

sort that may be legally incurred in respect thereof. 

 

48.3 The contractor should strictly abide by the Central/State labour regulation for the 

Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract 

labour, including the latest amendments, if any and other safety regulations.  

48.4 The contractor shall keep the Employer saved harmless and indemnified against 

claims if any of the workmen and all costs and expenses as may be incurred by 

the Employer in connection with any claim that may be made by any workmen. 
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49.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC 

49.1 The insurance shall be for an amount equal to 110 percent of the value of the 

contract on “All Risks” basis, valid until the Completion of the project or handing 

over whichever is later.  

49.2     Should any loss or damage occur, the Vendor shall initiate and pursue claim till 

settlement and promptly make arrangements for repair and / or replacement of 

any 5damaged item to the satisfaction of the Bank, irrespective of settlement of 

claim by the underwriters. 

49.3 The contractor shall be responsible for all injury to the work or workmen to persons, 

animals or things and for all damages to the structural and / or decorative part of 

property which may arise from the operations or neglect of himself or of any sub-

contractor or of any of his or a sub-contractor’s employees, whether such injury or 

damage arise from carelessness, accident or any other cause whatsoever in any 

way connected with the carrying out of this contract. 

49.4 The contractor shall reinstate all damages of every sort mentioned in this clause 

so as to deliver the whole of the contract works complete and perfect in every 

respect and so as to make good or otherwise satisfy all claims for damages to the 

property of third parties. 

49.5 The contractor shall affect the insurance necessary and indemnify the Employer 

entirely from all responsibility in this respect. 

49.6 The contractor shall be responsible for anything, which may be excluded from 

damage to any property arising out of incidents, negligence or defective carrying 

out of this contract. 

49.7 The Employer shall be at liberty and is hereby empowered to deduct the amount 

of any damages, compensations, costs, charges and expenses arising or accruing 

from or in respect of any such claim or damages from any sums due to or to 

become due to the contractor. 

 

 

50. TERMINATION OF CONTRACT BY BANK 

           If the contractor being a company go into liquidation whether voluntary or 

compulsory or being a firm shall be dissolved or being an individual shall be 

adjudicated insolvent or shall make an assignment or a composition for the benefit 

of the greater part, in number of amount of his creditors or shall enter into a Deed 

or arrangement with his creditors, or if the Official Assignee in insolvency, or the 

Receiver of the contractor in insolvency, shall repudiate the contract, or if a 
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receiver of the contractor’s firm appointed by the court shall be unable within 

fourteen days after notice to him requiring him to do so, to show to the reasonable 

satisfaction of the Bank that he is able to carry out and fulfill the contract, and if so 

required by the Bank to give reasonable security therefore, or if the contractor shall 

suffer execution to be issued, or shall suffer any payment under this contract to be 

attached by or on behalf of and of the creditors of the contractor, or shall assign, 

charge or encumber this contract or any payments due or which may become due 

to contractor, there under, or shall neglect or fail to observe and perform all or any 

of the acts matters of things by this contract, to be observed and performed by the 

contractor within three clear days after the notice shall have been given to the 

contractor in manner hereinafter mentioned requiring the contractor to observe or 

perform the same or shall use improper materials of workmanship in carrying on 

the works, or shall in the opinion of the Bank not exercise such due diligence and 

make such progress as would enable the work to be completed within due time 

agreed upon, and shall fail to proceed to the satisfaction of the Bank after three 

clear das notice requiring the contractor so to do shall have been given to the 

contractor as hereinafter mentioned or shall abandon the contract, then and in any 

of the said cases, the Bank may notwithstanding previous waiver determine the 

contract by a notice in writing to the effect as hereinafter mentioned, but without 

thereby effecting the powers of the Bank of the obligations and liabilities of the 

contractor the whole of which shall continue in force as fully as if the contract, had 

not been so determine and as if the works subsequently executed by or on behalf 

of the contractor (without thereby creating any trust in favor of the contractor) 

further the Bank or his agent, or servants, may enter upon and take possession of 

the work and all plants tools scaffolding sheds machinery, steam, and other power, 

utensils and materials lying upon premises or the adjoining lands or roads and sell 

the same as his own property or may employ the same by means of his own 

servants and workmen in carrying on and completing the works or by employing 

any other contractors or other persons or person to complete the works, and the 

contractor shall not in any way interrupt or do any act, matter or thing to prevent or 

hinder such other contractors or other persons or person employed from 

completing and finishing or using the materials and plants for the works when the 

works shall be completed, or as soon thereafter as conveniently may be the Bank 

shall give notice in writing to the contractor to remove his surplus materials and 

plants and should the contractor to remove his surplus materials after receipt by 

him the Bank may sell the same by Public Auction and shall give credit to the 

contractor for the amount so realized. Any expenses or losses incurred by the 

contractor for the amount so realized. Any expenses or losses incurred by the Bank 

in getting the amount payable to the contractor by way of selling his tools and 

plants or due on account of work carried out by the contractor prior to engaging 

other contractors or against the Security Deposit. 
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51.0 DISPUTES/ARBITRATION: 

51.1 All disputes or differences whatsoever arising between the parties out of or in 

connection with this contract or in discharge of any obligation arising out of the 

Contract (whether during the progress of work or after completion of such work 

and whether before or after the termination of this contract, abandonment or 

breach of this contract), shall be settled amicably.  

52.2 If however, the parties are not able to solve them amicably, either party (Bank or 

Vendor), give written notice to other party clearly setting out there in specific 

dispute(s) and/or difference(s) and shall be referred to a sole arbitrator mutually 

agreed upon, and the award made in pursuance thereof shall be binding on the 

parties.  

52.3 In the absence of consensus about the single arbitrator, the dispute may be 

referred to joint arbitrator; one to be nominated by each party and the said 

arbitrators shall nominate a presiding arbitrator, before commencing the arbitration 

proceedings. The arbitration shall be settled in accordance with the applicable 

Indian Laws. Any appeal will be subject to the exclusive jurisdiction of courts at 

Hyderabad. 

52.4 The Vendor shall continue work under the Contract during the arbitration 

proceedings unless otherwise directed by the Bank or unless the matter is such 

that the work cannot possibly be continued until the decision of the arbitrator is 

obtained. 

52.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the 

arbitration proceedings and that of all documents and communications between 

the parties shall be in English. 

53. Governing Language: 

           All communication with respect to the Bid, clarifications, replies, contract 

documents etc shall be in English.  

54.0 Local Laws, Acts, Regulations 
 

       The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 

labour (regulation and abolition act of 1970) and other safety regulations. The 
contractor shall comply with the provision of all labour legislation including the latest 

requirements of all the Acts, laws, any other regulations that are applicable to the 
execution of the project. 

i. Minimum Wages Act, 1948 (Amended) 
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ii. Payment of Wages Act 1936 (Amended)  

i. Workmen's Compensation Act 1923 (Amended) 
ii. Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 

(Amended) 
iii. Apprentice Act 1961 (Amended) 

iv. lndustrial Employment (Standing Order) Act 1946 (Amended) 
v. Personal Injuries (Compensation Insurance) Act 1963 and any other 

modifications 
vi. Employees'   Provident   Fund   and   Miscellaneous  Provisions Act 1952 and 

amendment thereof 
vii. Shop and Establishment Act 

viii.  Any other Act or enactment relating thereto  and rules framed   there under from 

time to time. 

55.0 SAFETY CODE: 

Safety Guidelines for the Contractor: 

The Contractor should follow the following General safety Guidelines while 
executing the work: 

55.1 Smoking is strictly prohibited at workplace. 
55.2 No one is allowed to work at or more than three meters height without wearing 

safety belt and anchoring the lanyard of safety belt to firm support preferably at 
shoulder level. Chinstrap of safety helmet shall be always on and safety boot is 
worn. 

55.3 Usage of eye protection equipment shall be ensured when workmen are 
engaged for grinding, chipping, welding and gas-cutting. For other jobs eye 
protection has to be provided as per the need. 

55.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, 
Safety goggles etc. shall be arranged before starting the job. 

55.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is 
done. Safe approach to be ensured into every excavation. 

55.6 Preferably the work shall be carried out during the daytime. However, adequate 

illumination at workplace shall be ensured in case any work is carried out at 

night. 
55.7 All the dangerous moving parts of the portable / fixed machinery being used shall 

be adequately guarded. 
55.8 Ladders being used at site shall be adequately secured at bottom and top. 

Ladders shall not be used as work platforms. 
55.9 Debris, scrap and other materials to be cleared from time to time from the 

workplace and at the time of closing of work everyday. Dismantled Material shall 
not be thrown from the height and shall be properly disposed off to prevent any 
injury to public/staff. 

55.10 Other than electricians no one is allowed to carry out electrical connections, repairs 
on electrical equipment or other jobs related thereto. 
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55.10 All electrical connections shall be made using 3 or 5 core cables, having a earth 
wire. 

55.11 Inserting of bare wires for tapping the power from electrical sockets is completely 
prohibited and plug tops of suitable capacity only shall be used. 

55.12 All the unsafe conditions, unsafe acts identified by contractors, reported by Bank 
to be corrected on priority basis. 

55.13 No children or  physically challenged persons shall be allowed to enter the 

workplace and shall not be utilized for any service during execution of the work. 
55.14 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored 

properly and safely when not in use. 
55.15 Clamps shall be used on Return cables to ensure proper earthling for welding 

works. 
55.16 Return cables shall be used for earthling. 
55.17 All the pressure gauges used in gas cutting apparatus shall be in good working 

condition and in case of any leakages, the same shall not be used.  
55.18 Proper eye washing facilities shall be made in areas where chemicals are 

handled. 
55.19 Connectors and hose clamps are used for making welding hose connections. 
55.20 Tapping of power by cutting electric cables in between must be avoided. Proper 

junction boxes must be used. 

56.0 Accidents 

The contractor  shall immediately  on occurrence  of any accident  at or about the site or 

in connection with the execution of the work report such accident to the 

Architect/Consultant. The contractor shall also report immediately to the competent 

authority whenever such report is required to be lodged by the law and  take appropriate 

actions thereof. 

 

 

 

 

SPECIAL CONDITIONS OF CONTRACT 
 

1. ACCESS OF INSPECTION: 

The contractor is to provide at all times, during the progress of the works and the 

maintenance period, means of access with ladders, gangways etc., and the 

necessary attendants to move and adopt the same as directed for the inspection 

or measurement of the work by the Architect and Employer or any other agency 

employed by the client. 
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2. PROGRAMME OF WORKS: 

 

The contractor on starting the work shall furnish to the Employer and Architect a 

PERT/CPM programme, for carrying out the work stage by stage in the stipulated 

time, for the approval of Architects and Employer, and follow strictly the approved 

time schedule by incorporating changes, if any, so authorized by the Architect and 

Employer, to ensure the completion of construction work ins stipulated time.  A 

graph or chart on individual item/group of items/trades of work shall be maintained, 

showing the progress both in terms of quantities and value, week by week.  The 

contractor shall submit to the Employer and Architect a weekly progress report 

stating the number of skilled and unskilled laborers employed on the work, working 

hours done, quantity of cement, steel and other major items of materials (quantity 

and value wise) used and corresponding place, type and quantity of work done 

during the period. 

The contractor must inform the Architects, 10 days in advance of requirement of 

respective drawings and details by him, from time to time.  The contractor shall 

strictly adhere to the approved programme and arrange for the materials and 

labour etc., accordingly. 

Despite repeated instructions, if the contractor fails to show satisfactory progress 

of the work, the Employer/Architect may take suitable action as deemed fit, 

including levying of liquidated damages not exceeding ½% of contract price for 

delay of every week or part thereof, subject to a limit of total liquidated damages 

levied under this clause to 5% of contract price without prejudice to any terms and 

conditions of the contract. 

3. FACILITIES TO OTHER CONTRACTORS: 

The contractor shall give full facilities and co-operation to all other contractors 

working at site doing plumbing, Electrical, civil works etc., as directed by the 

Architect & Employer and shall arrange his programme of work, so as not to hinder 

the progress of other works.  The decision of the Architect & Employer, on any 

point of disputes between the various contractors, shall be final and binding on all 

parties concerned. 

4. TESTING: 

   The contractor shall, as and when directed by the Architect & Employer, arrange 

to test materials and/or portions of the work at site in any approved laboratory at 

his own cost, in order to provide their soundness and efficiency.  The contractor 

shall transport all the materials from site to the approved laboratory at his own cost.  
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The contractor shall carryout all the mandatory tests as per list attached at the 

frequencies stated therein.  Even after such tests, any materials brought to site or 

incorporated in the works are found to be defective or unsound or not as per 

approved samples, the contractor shall remove the same and re-erect at his own 

cost and without any additional time/period for the same, with reference to the date 

fixed for completing the work.  In case these tests are not carried out at the 

frequencies stated, then proportionate costs of materials not so tested, including 

cost of testing and quantities of items of work executed with such materials, if 

otherwise accepted for retention in the work, will be deducted from the dues to the 

contractor.  The deductions will be worked out by the Architect/client and shall be 

final and binding on him. 

 

Tolerance on various material and items of work shall be allowed laid down in the 

documents below and the order of precedence shall be: 

a) Relevant Indian Standards Specifications. 

b) Manufacturer’s Specifications. 

In absence of above Architect’s decision basing on the general practice being 

following shall be final. 

5. SITE MEETINGS: 

A senior representative of the contractor shall attend weekly meetings at works 

site; and in additions, meetings as and when arranged by Architect & Employer to 

discuss the progress of the work and sort out problems, if any, and ensure that the 

work is completed in the stipulated time. 

6. NOTICES: 

Notices for the Employer, the Architect, or the Contractor may be served personally 

or by being left at or sent by registered post to the last known place of abode or 

business of the party to whom the same is to be given or in the case of the 

contractor by being left on the works.  In case of a company or corporation, notices 

may be served at or sent by registered post to the Registered Offices of the 

Company or Corporation.  Any notice sent by registered post shall be deemed to 

be served at the time, when in the ordinary course of post it would be delivered. 

 

      The contractor shall give all notices and pay all necessary and relevant fees and 

shall   comply with all Acts and Regulations, for the successful completion of the 

contract work. 
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7. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

The contractor shall take joint measurements with the Employer’s representative 

(Project Management Consultant or any Engineer identified by the Bank) and 

Architect’s representative before covering up or otherwise placing beyond the 

reach of measurement any item of work.  Should the contractor neglect to do so, 

the same shall be uncovered at the contractor’s expense or in default thereof, no 

payment or allowance shall be made for such work or the materials with which the 

same was executed. 

 

8. ACTION WHERE THERE IS NO SPECIFICATION: 

In case of any item/class of work, for which there is no specification mentioned 

(either in part or full), the same will be carried out in accordance with the relevant 

CPWD specifications (only for the specifications missing in the contract) and if not 

available even there (either in part or full) in, relevant standards of BIS shall be 

followed (only for the portions of specifications missing in the contract 

specifications and CPWD specifications).  Indian standard specifications, subject 

to the approval of the Architect & Employer. 

9. REPORTING OF ACCIDENT TO: 

The contractor shall be responsible for the safety of all persons employed by him 

on the works and shall report serious accidents to any of them, whenever and 

wherever occurring one the works, to Employer who shall make every arrangement 

to render all possible assistance.  This shall be without prejudice to the 

responsibility of the Contractor, under the Insurance clause of the General 

Conditions.  Contractor shall take all the precautions as detailed in the safety code 

attached separately. 

10. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 

The contractor shall clear the site of works as per the instructions of the Architect.  

The site of works shall be cleared of all men, materials, sheds, huts etc., belonging 

to the contractor.  The site shall be delivered in a clean and neat condition, as 
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required by Architect, within a period one week after the job is completed.  In case 

of failure by the contractor, the Employer, under advice to the Architect, have the 

right to get the site cleared to his satisfaction at the risk and cost of the contractor. 

11. POSSESSION OF WORKS/ WORK COMPLETED: 

The contractor shall hand over to the Employer possession of the completed works 

in stages, as and when required, and as directed by the Architect & Employer. 

The Employer will take over the possession of completed works in stages as 

directed by the Architect, and defects liability period will commence only from the 

date of final handing over of all the work accordingly. 

12. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 

The Architects/Employer’s clarification regarding partially omitted particulars or 

typographical, clerical and other errors shall be final and binding on the 

contractors. 

13. WORK PERFORMED AT CONTRACTOR’S RISK: 

The contractor shall take all precautions necessary and shall be responsible for 

the safety of the work and shall maintain all lights, guards, signs, barricades, 

temporary passages or other protection necessary for the purpose.  All work shall 

be done at the contractor’s risk and if any loss or damage shall result from fire or 

from any other cause, the contractor shall promptly repair or replace such loss or 

damage free from all expenses to the Employer.  The Contractor shall be 

responsible for any loss or damage to materials, tools or other articles used or held 

for use in connection with the work.  The work shall be carried on to Employer or 

of others and without interference with the operation of existing machinery or 

equipment, if any. 

14. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 

The proposed work covered under this tender, during the progress and/ or after 

completion, can also be inspected by the Chief Technical Examiner/ Technical 

Examiner or Officers of the Central Vigilance Commission, Government of India, 

on behalf of Architect & Employer to ascertain that the execution of the work has 

been done with materials and workmanship all as stipulated in the contract and as 

directed. 
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Contractor shall afford all reasonable facilities to the above vigilance staff and also 

provide them with ladders, tapes, tools and tackles etc., as required and directed 

and also necessary labourers skilled/unskilled to enable them to complete their 

inspection/study/technical scrutiny and no extra shall be admissible to the 

contractor on this account. 

 

 

15. SPECIAL CONDITIONS OF CONTRACT: 

In the event of any discrepancy with clauses mentioned anywhere else in the 

tender with the clauses mentioned within special conditions of contract, the clauses 

mentioned within the special conditions of contract shall supersede there 

mentioned elsewhere. 

 

16. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S 

INSTRUCTIONS: 
 

       If the contractor after receipt of written notice from the Architect requiring 

compliance with such further drawings and/or Architects instruction, fails within 

seven days to comply with the same, the Architect and Employer may employ and 

pay other persons to execute any such work whatsoever as may be necessary to 

give effect thereto and all costs incurred in connection therewith shall be 

recoverable from the contractors by the employer on a Certificate by the Architect 

as a debit or may be deducted by him from any money due or which may become 

due to the contractors. 

17. ARCHITECT’S DELAY IN PROGRESS: 

       The Architect may delay the progress of the works in case of rains or otherwise, 

without vitiating the contract and grant such extension of time with the approval of 

the Employer for the completion of the contract as he may think proper and 

sufficient in consequence of such delay, and the contractor shall not make any 

claim for compensation or damage in relation thereto. 

18. BIS CODES 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this 

tender document at his cost at the site to ensure the proper supervision/quality of 

work and materials. 
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FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

The Regional Manager, 

SBI 

 

Dear Sir/s, 

 

Ref: TENDER FOR ________________________________________________ 
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I/We have examined the above tender and subsequent pre-bid clarifications/ 

modifications / revisions, if any, furnished by Bank and I/We have inspected the site of 

works and have made me / us fully acquainted with the local conditions in and around the 

sites of works and offer to undertake Contract as detailed in this tender by submitting 

my/our online bids in the Bank’s e-tender portal.  

 

1. While submitting this Bid, I / We certify that: 

i. The undersigned is authorized to sign on behalf of the Bidder and the 

necessary support document delegating this authority is uploaded along with 

the bid. 
ii.  We certify that we have not made any changes in the contents of the tender 

document read with its amendments/clarifications provided by Bank, submitted 

by us in our Bid document.  
iii. The rate quoted in the price Bids are as per the tender and subsequent pre-Bid 

clarifications/ modifications/ revisions furnished by the Bank, without any 

exception. 
2. We agree to abide by all the Bid terms and conditions, contents of Agreement and the 

rates quoted in the bid, which shall remain binding upon us. 
3. If our Bid is accepted, we undertake to enter into and execute at our cost, when 

called upon by the Bank to do so, a contract in the prescribed form and we shall be 

jointly and severally responsible for the due performance of the contract. 

4. Until a formal contract is prepared and executed, this Bid, together with your written 

acceptance thereof and your notification of award, shall constitute a binding Contract 

between us. 

5.   It is further certified that the contents of our Bid are factually correct. We also accept 

that in the event of any information / data / particulars proving to be incorrect, Bank 

will have the right to disqualify us from the Bid. 

6.     We understand that you are not bound to accept the lowest or any Bid you may 

receive and you may reject all or any Bid without assigning any reason or giving 

any explanation whatsoever.  

7.       We hereby undertake that our name does not appear in any “Caution” list of RBI / 

IBA or any other regulatory body. 

8. We also confirm that we have not been blacklisted by any Bank / PSU / State  or 

Central Govt departments for any reasons. 

9.  We confirm that we do not have any litigation / cases pending against us in any 

Bank / PSU / State  or Central Govt departments. 
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10.  We confirm that we are responsible to obtain all necessary licenses, permission, 

NOC from all the statutory /local authorities for the smooth execution of this 

contract in Bank’s premises.  

11.  We hereby confirm that all the materials/components/spare parts/equipment etc. 

to be supplied / used as a part of this contract shall be original / new materials / 

components / parts / equipment only, from respective OEMs of the products and 

that no refurbished / duplicate / second hand materials/components /parts/ 

equipment shall be supplied or shall be used. 

12.  For any type of deviation (to any of above or subsequent instructions), it will be 

my/ our responsibility to obtain the written instruction of the Engineer-in-charge for 

the same failing which it shall be deemed that I have carried out any such 

deviations at my own and I shall be duty bound to replace the all deviated material/ 

works from the site at my/ our cost as well as I shall be liable to penalized by the 

Bank as deemed fit and for all such loses made thereof, I/ we shall not have any 

right to arbitrate in any manner. 

 

Yours faithfully, 

Contractors Signature 

Name: 

Address: 

 

**************************************************************************************************** 

DRAFT COPY OF ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ______________ day of __________ 2024 
between 
___________SBICB___________________________________________________ 
of  ________________________________________________________________ 

(hereinafter called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The 
Contractor”) of the other part, where as the Employer is desirous of getting the work of  
“_____________________________________________________________________
_” executed and has caused drawings, conditions of contract, specifications and schedule 
of quantities etc., describing the works prepared by M/s Nandu Associates, Hyderabad. 
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AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and 

the conditions of contract, specifications and schedule of quantities etc., have been 

signed by or on behalf of the parties hereto. 
 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the 

conditions set forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) 

the works shown upon the said drawings and described in the same specifications and 

included in the said schedule of quantities for such sum as may be ascertained to be 

payable in terms of the Bills of Quantities, and which sum is estimated to be Rs. 

3,17,16,232.00/- (Rupees Three Crore Seventeen Lac Sixteen Thousand Two Hundred 

and Thirty Two Only. (hereinafter referred to as “Said Contract Amount”). 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said sum to be paid at the times and in the manner set forth 

in the said conditions, the contractor shall upon and subject to the said conditions, 

execute and complete the work shown in the said drawings and described in the 

said specifications. 

2. The Employer shall pay the contractor the said sum or such sums as shall become 

payable hereunder at the times and in the manner specified in the said conditions. 
 

3. The term “Architect” in the said conditions shall mean the said M/s Nandu 

Associates, Architects and designers or in the event of their ceasing to be the 

Architect for the purpose of this contract, such other person as shall be nominated 

for that purpose by the Employer , not being a person to whom the contractor shall 

object for reasons considered to be sufficient by the Arbitrator mentioned in the 

said conditions provided always that no persons subsequently appointed to be the 

Architect under this contract shall be entitled to disregard or over-rule any previous 

decision or approval or direction given or expressed by the Architect for the time 

being. 
4. Tender documents containing work order Notice to the Contractor, Conditions of 

Contract, Appendix thereto, Special Conditions of Contract, Specifications and 

Schedule of Quantities with the rates entered therein, shall be read and studied as 

forming part of this agreement and the parties hereto shall respectively abide by 

and submit themselves to the conditions and stipulations and perform the 

agreement on their part respectively in such conditions contained. 
5. The contract is neither a fixed lump sum contract or a piece work contract, but is a 

contract to carry out work in respect of the entire works to be paid for according to 

actual measured quantities, including variations from BOQ at the rates contained 

in the Schedule of rates and Probable bill of quantities or as provided in the said 

conditions. 
6. The Employer through the Architect, reserves to himself the right of altering the 

drawings and natures of the work, of adding/substitution to or omitting any items 
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of work or having portions of the same carried out through alternate agencies 

without prejudice to this contract. 
7. Time shall be considered a the essence of this agreement and the contractor 

hereby agrees to commence the work soon after the site is handed over to him but 

within 15 days reckoned from the date of issue of work order to execute the work, 

as provided for in the said conditions and complete the entire work in 45 

dayssubject to nevertheless to the provisions for extension of time. 
8. This agreement and contract shall be deemed to have been made in Hyderabad 

and any questions or dispute rising out of or in any way connected with this 

Agreement and Contract shall be deemed to have arisen in Hyderabad and only 

the courts in Hyderabad shall have jurisdiction to determine the same. The 

limitation period will be 90 days from the date of dispute having arisen. 
 

AS WITNESS our hand this _____________ day of ____________ 2024 

 

Signed by the said in the presence of: 
 

WITNESS :    

SIGNATURE 

NAME   : 

ADDRESS :       EMPLOYER 

WITNESS : 

SIGNATURE 

NAME   : 

ADDRESS : 
 

DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(Site specific format shall be approved by the SBI prior to its execution) 

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name 

of the issuing bank)  

 

Place: .. ................... . 
 

Date:.. ... ..................   . 
 
 
 

{On non-judicial stamp paper of Rs /-) 
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BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

 
B.G.No.  Value Rs.   

 
 

 
State Bank of India, 

(Address) 

 
 

Sub:  Bank Guarantee of Rs...............towards Security Deposit for the 

work offorState Bank of India. 

 
{Name of Branch/Office) 

 
 

 
Dear Sir, 

 
WHEREAS (Name and address of contractor/ vendor) (hereinafter called the 

Contractor) have entered into contract for (Name of Work)with State Bank of India 

(SBI) as mentioned in the  letter  of  SBl's  Consultants   (Name  &  address   of  

consultants)   vide  their  letter No.. .. .... .. .... ... dated .. .. .. .. .... .. .. ...And the 

correspondence and tender relaying thereto which is hereinafter referred to as "the 

said contract" the Contractor has now agreed to produce a Bank Guarantee 

amounting to 2% of the contract value less earnest money deposit of Rs

 ................................ (Rupees only), to State Bank of India for performing their part 

of the 

contractobligations. 
 

AND WHEREAS in terms of said contract, the contractor isrequired to furnish to 

State Bank of India a Guarantee of a Scheduled Bank for a value of Rs.. ............. 

to be valid upto (date). 

 
AND WHEREAS (Name of Bank and its branch) having their office at (address) 

the Guarantor, at the request of the contractor hereby furnishes a PBGin favour 

of State Bank of India and Guarantees in the manner hereinafter appearing. 
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In consideration of the premise, we (name of Bank and its branch) having our 

office at (address)hereaftercalledthe "Guarantor" (which expression shall include 

itssuccessors and assigns) herebyexpressly, irrevocably &unreservedly 

undertakeandguarantee under thatifthe Contractor failsto execute the work 

according to his obligations under the said contract, then not withstanding any 

dispute between State Bank of India and the contractor the Guarantor shall, on 

demand without demur and without reference to the contractor pay to State Bank 

of India immediately any sum claimed by State Bank of India under the said 

contract up to a maximum amount of Rs. (Rupees only). 

 
In case the amount demanded by State Bank of India is not paid within 48 hours 

of receipt of demand, the Guarantor agrees to pay the aforesaid amount of ₹   . 

 
(i) Such payment shall be notwithstanding any right the contractor may have 

directly against State Bank of India or any disputes raised by the Contractor with 

State Bank of India or any suits or proceedings pending in any competent court 

or before any arbitrator.State Bank of India's written demand shall be conclusive 

evidence to the Guarantor that such payment is payable under the terms of the 

Contract and shall be binding in all respect on the guarantor. 

 
(ii) The Guarantor shall not be discharged or released from the the 

undertaking and Guarantee, by any arrangement, variations made between SBI 

and the Contractor and or indulgence shown to the contractor by SBI, with or without 

the consent and knowledge of the guarantor or by alterations in the obligations of 

the contractor by any forbearance, whether as to payment, time performance or 

otherwise. 

 
(iii) This guarantee shall remain valid until or as may be caused to be extended 

by the contractor or until discharged bySBI in writing whichever is earlier. 

 
(iv) This guarantee shall be a continuing guarantee and shall not be revocable 

during its currency except with the previous written consent of SBI. 

 
(iv)(a) This guarantee shall not be affected by any change in the constitution of 

the contractor, by absorption with any other body or corporation or dissolution or 

otherwise and this guarantee will be available to or enforceable against such body 

or corporation. 

 
(v) In order to give effect to this guarantee SBI will be entitled to act as if the 
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Guarantor were the Principal debtor and the Guarantor hereby waives all and any 

of its rights or surety ship. 

 
(vi) This guarantee shall continue to be in force not withstanding the discharge 

of the contractor by operation of law and shall cease only on payment of the full 

amount by the Guarantor to SBlof the amount hereby secured. 

 
(vii) This guarantee shall be in addition to and not in substitution for any other 

guarantee or security for the contractor given or to be given to SBIin respect of 

the said contract. 

 
(viii) Any notice by way of request and demand or otherwise here under may be 

sent by post or any other mode or communication to the guarantor addressed 

as aforesaid and if 

sent by post it shall be deemed to have been given at the time when it would be 

delivered in due course of post and in providing such notice when given by post 

it shall be sufficient to prove that the envelope containing the notice was posted 

and a certificate signed by an officer of SBI that the envelope was so posted shall 

be conclusive. 

 
(ix) These presents shall be governed by and constructed in accordance with Indian 

Law. 
 

Notwithstanding anything contained hereinbefore the liability of the guarantor 

under this guarantee is restricted to a sum of Rs. _ 

 
This  guarantee will remain  valid upto unless a demand or claim under this 

guarantee is made in writing on or before  the guarantor shall be discharged 

from all liability under the guarantee thereafter. 

 
 
 
 

 

Dated the ... ..... .... ..... ..... .. ... ..... . 
 
 
 
 
 

For (Name of Bank) 
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(Signature/s with designation/s of signatory/ies) 

(Name and Stamp of Bank) 
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TECHNICAL SPECIFICATIONS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

GENERAL  SPECIFICATIONS – INTERIOR WORKS. 
TIMBER :  
All timbers used are to be of top quality, free from knots, shakes, wormholes, and with a moisture 
content of not more than 8% to 10% depending on the climatic conditions prevailing at  the site. 
 
JOINTS : 
All Joints will be standard mortise and tenon, dovetails, dowel, cross-halved, mitred, tongued 
and grooved and invited. Nailed or glued butt joints will not be permitted. Except in exceptional 
cases nailed butt joints will not be accepted. 
 
FASTENINGS : 
Screws , nails, bolts, will generally be of M.S. G. I wire, except in following examples : "Out door 
Furniture" fastenings will be of brass or other non-Corrosive metal. In hardware, they will match 
the finish of the hardware item. 
Brass Nails in a finished surface shall be neatly punched and the hole filled with wood filler 
matching the finish. Screws in a finished surface will be round head, raised head or sunk (beneath 



 

Signature of the contractor with seal               Page 56 of 76                    Signature of the Bank Official 
 
 

the surface and the hole plugged with matching colour and grain of the wood surface)  unless 
specially detailed. 
 
PLYWOOD : 
Used mainly for the bodywork of this furniture, shall be Luaan or similar close-grained plywood 
suitable for veneering painting or bounding plastic laminate. It will be a resin bonded ( PFB ) 
weatherproof brand, and for "out door" furniture, standard specifications, ' marine'  'Mysore ply 
', 'Anchor ply ' or Indian plywood brand or equivalent.  Exposed edges will be finished with a 
piece of soiled wood, tongued and grooved and glued or as detailed. 
 
HARDWARE : 
Hinges, lock, latches, door tracks etc., shall be as specified and as far as it possible, by the 
manufacturer specified. In any variation of this the quality of the substitute shall be equal to or 
better than the original specified, and sampled should be submitted to the Designer for prior 
approval. 
 
METAL : 
Where metal logs frames etc., are used these shall be welded, brazed, bolted or riveted as required 
and on finished surfaces. Welding, brazing riveting shall  be neatly smoothed so that no evidence 
of this is apparent on the final finish of the metal, which will be as specified on drawing. On all 
legs, wood or metal, nylon glides or castor as indicated are to be installed. 
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FINISH : 
This will be as indicated on the drawing and colour scheme chart and materials (timber, plastic 
laminates, lacquer, paints, etc.,) must be specified. No variations will be accepted unless with the 
prior approval of the Designer. " Backs " of cabinets etc., where wall hung, shall be treated with 
an approved brand of wood preservative.  Full size drawings or sample prototypes are to be 
submitted for approval as requested. 
 
Note:  This specification is of a general type only, and must be used in conjunction with the 
drawing of the particular item being made.  Anything shown  on the drawing, but not in the 
specification must be complied with, and vise versa. 
 
MATERIALS: 
Finished timber shall be of the type specified colour, pattern, substance to be as specified and 
manufactured or supplied by the company specified. No variation of this will be permitted unless 
with prior approval of the Designer. 
 
FINISH: 
 
This will be as specified on the drawing and colour scheme chart.  Where timber is finished in 
natural colour, care must be taken to "match" each separate piece of colour before assembly.  
Where timber is stained, the stain or colour on each member must "match". 
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE 
USED IN  THE CIVIL WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBIIMS / 

ARCHITECT. 
(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN NORMS OF IGBC) 

 

S.No MATERIAL NAME. BRAND / MANUFACTURER. 

1. CEMENT. 43/53 GRADE – L&T, BIRLA, ACC OR APPROVED 

EQUIVALENT. 

2. REINFORCEMENT STEEL. Fe 500 – TATA, SAIL, VSP / TMT OR APPROVED 
EQUIVALENT. 

3. AAC BLOCKS. AEROCON / BIRLA  OR APPROVED BY ARCHITECTS. 

4. METAL. APPROVED BY ARCHITECTS. 

5. SAND. MACHINE MANUFACTURED SAND OR APPROVED BY 

ARCHITECTS. 
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6. READY MIX CONCRETE. BIRLA / L & T / ACC OR EQUIVALENT. 

7. STRUCTURAL STEEL. TATA OR EQUIVALENT. 

8. ASBESTOS SHEETS. CHARMINAR OR EQUIVALENT. 

9. PVC PIPES. SUPREME / PRINCE OR EQUIVALENT. 

10. WATER PROOFING 

COMPOUNDS. 

B-DRY OR EQUIVALENT. 

11. PAINT. NEROLAC / ASIAN / ICI / BEGER OR APPROVED 

EQUIVALENT. 

12. UPVC WINDOWS. FENESTA / NATURE / KOMMERLING / LINGEL OR 

APPROVED EQUIVALENT. 

13. FLOAT GLASS. TRIVENI OR APPROVED EQUIVALENT. 

14. FLUSH DOORS. EGGWOOD / KUTTY OR EQUIVALENT. 

15. VITRIFIED TILES. (DOUBLE 

CHARGE OR NANO ONLY.) 

JOHNSON / SIMPOLO / MARBITO / KAJARIA / NITCO / RAK 

OR APPROVED EQUIVALENT. 

16. CERAMIC AND GLAZED 

TILES. 

JOHNSON / KAJARIA / NITCO OR EQUIVALENT. 

24. NATURAL WOOD.  APPROVED BY ARCHITECT 

18. GATE MOTOR. NICE, ITALY MAKE OR APPROVED EQUIVALENT. 

19. CORBELLING STONE APPROVED BY ARCHITECTS. 

20. ROOFING TILES. LAFARGE OR APPROVED EQUIVALENT. 

21. 
GLASS MOSAIC TILES. 

BISSAZA OR APPROVED EQUIVALENT. 

21. 
SANITARY FIXTURES AND 

FAUCETS: JAGUAR / HINDWARE OR APPROVED EQUIVALENT. 

 

NOTE: The Contractor shall use only above mentioned material.  All other materials 

shall confirm to the specifications laid down. The Contractor shall take this into 

account while tendering rates / prices.  All materials and sections used should 

adhere to the manufacturer’s guidelines and the contractor has to submit 

certificate from the manufacturer on usage of their specified product / sections. 

  



 

Signature of the contractor with seal               Page 60 of 76                    Signature of the Bank Official 
 
 

 The contractor shall submit all the parameters, for IGBC 

Certification, obtained from manufacturers, mentioned in “ 

NOTES FOR CONTRACTOR” on page no 3 of this document 

to Architects / SBI and get their approval before procuring the 

material at site. 
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SPECIALISED AGENCIES: 

 

1. Water proofing work : Work    to     be    executed    through Authorized / specialist 

agencies of DR.FIXIT// FOSROC with prior approval of Architects/ Bank. 

 

2. Anti termite treatment : Pest Control (India) Pvt. or any other equivalent. 

 

GENERAL NOTE: 

 

Any item/specification where in it is stated as equivalent means it should be equal in respect of quality 

and cost.  While opting any “Equivalent” make, prior written approval of Architects and Bank shall be 

obtained. 
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PROPOSED CIVIL WORKS NAGAR IE BRANCH  FOR STATE BANK OF 
INDIA, RBO KUKATPALLY    

DETAILED BILL OF QUANTITIES  
 

S.No. Item. / Particulars. Unit. 
Quan-

tity. 
Rate. Amount. 

1.0 DISMANTLING WORKS         

2.0 BRICK MASONARY : Dismantling, clearing 
away and carefully stacking useful materials 
for re-use and disposal of unserviceable 
materials in Brick masonary  as directed by 
Architect/ Bank duly taking actual 
premeasurements before dismantling 
including all labour charges , overheads & 
contractor profit etc., complete. 

Cum 4     

3.0 AAC BLOCK MASONRY:         

3.1 100MM AAC BLOCK MASONRY: Providing 
and constructing 100 mm thick Aerated 
(Cellular) Autoclaved Concrete Blocks 
conforming to IS:2185 (Part-3) - 1984 and 
IS:6441-1972 of Compressive strength 3 N/mm2 
- 600 x 200 x 100 mm masonry in C.M. 1:4 in line 
and level including providing & laying cement 
concrete with proportion 1:2:4 using 12mm to 
20 mm gauge down graded machine crushed 
metal & best quality sand on brick wall at 
approximatly 900 mm intervels & 75 mm thick 
including supplying and fabricating of 1 no 8 
mm Dia bar placed horizontally in each bed as 
per drawings and direction. The 8mm Dia bar 
is to be properly embeded in to column/wall at 
each junction etc., complete as per drawings 
and directions. and as directed by the 
Architect/ Bank.Note: The AAC Blocks used in 
conformity with IGBC Guidelines 

Sq.M. 22     

4.0 PASTERING:         
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S.No. Item. / Particulars. Unit. 
Quan-

tity. 
Rate. Amount. 

4.1 INTERNAL PLASTERING - 12MM THICK: 
Providing and applying 12mm thick cement 
plastering in two coats i.e., a base coat of 6mm 
thickness in CM 1:5 and a final coat of 6mm 
thickness in CM 1:3 to a sponge finish to 
ceilings and walls to an exact line and level 
including curing, scaffolding etc.,providing 
and fixing of MS jali (Chicken Mesh) at all 
joints between brick masonry and concrete 
works  etc., complete for finished item of work 
and as directed by Architect / Bank. 

Sq.M. 64     

5.0 RCC LINTELS: Supply and placing of the 
Concrete M 25 grade corresponding to IS 456 
with minimum cement content of 380 kgs per 1 
cum of concrete using WEIGH BATCHER / 
MIXER with 20mm size graded machine 
crushed hard granite metal (coarse aggregate - 
as per IS 383 - 1970 and IS 2386 Part 1 to Part 8) 
from approved quarry including cost and 
conveyance of all materials like cement, fine 
aggregate (sand) coarse aggregate, water etc., to 
site and sales & other taxes on all materials, 
centering using Casurina Ballies, Bamboos, 
Wooden Reapers, Runners, Wood Posts, Wall 
Plates etc., including all operational, incidental 
and labour charges such as weigh batching, 
machine mixing, lifting of concrete manually, 
laying concrete, curing , overheads & 
contractors profit etc.,  complete including cost 
of steel and its fabrication charges for finished 
item of work and as directed by Architect / 
Bank. 

Cu.M. 1     
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tity. 
Rate. Amount. 

6.0 RCC SUN-SHADES:  Reinforced cement 
concrete with M 25 grade Design mix ( by 
weigh batching ) as per using 20mm size (SS 5) 
machine crushed hard granite graded metal 
(coarse  aggregate)  from approved  quarry 
using a minimum quantity of 360 Kg of cement 
and required quantity of Chemical Admixture 
per 1 Cum of concrete including cost and 
conveyance of all materials like cement, fine 
aggregate (sand) ,coarse  aggregate, water  etc.  
to site  and cost of  seigniorage charges on  all  
materials   including  centering using 
Cashewrina Ballies and Wooden runners & 
staging including all bracings, cross members 
etc.,  shuttering, machine mixing, laying  
concrete, 7.5cm thick  at  fixed end  and 5cm 
thick at free end  with  an average  thickness of  
6.25cm  including plastering  to  all  exposed  
faces  12mm thick in CM (1:4) including 
providing drip course band of 12mm x 12mm 
in CM (1:4)  proportion   including   labour  
charges   for mixing,  laying, curing  etc.,  
complete including cost of steel and its 
fabrication charges for finished item of work 
and as directed by Architect / Bank 

Cu.M. 1     

7.0 DOORS AND WINDOWS         
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Rate. Amount. 

7.1  DOORS WITH FRAMES: Supply and fixing 
of  doors as per approved drawings with WPC 
(Wood Polymer Composite) frame of section 
125mm x 75 mm and BIS marked solid core 
flush door shutter of 35mm thick single 
shutters with bond wood solid block board 
type  Core having cross bands and face veneers, 
hot pressed bonded with water proof phenol 
formaldehyde synthetic resin factory made 
both sides commercial ply with internal 
lipping on all sides and fixed with 1mm 
Laminate (dark and light) on both sides 
including cost and conveyance to site of WPC 
frame, flush shutter including  supply and 
fixing Bed Blocks and  6 nos MS Z hold fasts of 
size 300 mm x 40 mm x 5mm. The rate to 
include necessary hardware viz., door stopper, 
door silencer, Doorset pair of " H " type 
handles, Keyless Lockset of Doorset, SS 2 ball-
bearing hinges - HG 1152 A (127mm x 76mm x 
2.5mm), melamine spray polish finish for all 
WPC and Veneer members, etc., complete as 
directed. (The vertical frame of door shall be 
embedded in flooring for a depth of not less 
than 10 mm)   

Sq.M. 11     
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7.2 UPVC VENTILATORS :Providing, supplying 
& fixing of Top hung Ventilator with Exhaust 
Fan Provision made out of multi chambered 
uPVC sections with TPV Gasket for sash & 
Glazing bead shall be co-extruded with Grey 
colour soft PVC and reinforced with 
Galvanized Iron profilesthrough out the 
window. The outer frame having an overall 
size of 60mm x 55 mm x 2.40 mm with 
reinforcement of 1 mm thickness, Mullion 
with overall size of 74 mm x 60 mm x 2.40 mm 
with reinforcement of 1 mm thickness and 
Sash with overall size of 75 mm x 60 mm x 2.40 
mm with reinforcement of 1.0/1.2 mm 
thickness. (Composition of profile shall 
consists a minimum of 5.5 PHR of TiO2 and 
not more than 12 PHR of CaCo3 for every 100 
parts of PVC resin). Glazing bead for fixing of 
glass shall be of size 34 x 20 mm coextruded 
with soft PVC gasket. Ventilator shall be 
provided with 4.5 mm Pin Head glass, 
standard hardware, single point locking using 
cockspur handle and friction stays. Wall 
thickness of frame, mullion and sash shall be 
2.4 mm., including cost and conveyance of all 
materials, accessories, labour charges for 
transportation, erection at site complete for 
finished item of work. 

Sq.M. 3     

8.0 
FLOORING: ( including removing the exsting 
tile and dispose out side the premises)  
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8.1 

VITRIFIED TILES FLOORING & Skirting : 
Providing & laying flooring with Full Body 
Vitrified Tiles (Double Charged) of approved 
make, shade and colour of 800mm x 800mm 
size of 10 / 12mm thickness laid over laid over 
a flooring bed of 50mm to 100mm thick or more 
in CM 1:8 proportion including neat cement 
slurry of honey like consistency spread at the 
rate of 3.3 Kgs cement per Sq.M. before laying 
tiles on base coat and filling the joints with 
white cement or colour cement to match the 
shade of tiles including cost of base coat, 
cement slurry, jointing material and cost and 
conveyance of all materials viz., cement, sand, 
water, vitrified tiles, white or coloured cement 
etc., to site, cost of seigniorage charges on 
materials, labour charges for all operations etc., 
complete as directed, curing etc., complete for 
finished item of work. Alternatively approved 
make Tile adhesive and jointing compound can 
be used without any extra cost.  (Base Rate for 
body tiles - 750/Sq.M. and Base rate for dark 
tiles - 850/Sq.M.) 

Sq.M. 10     
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8.2 

ANTI SKID CERAMIC TILES FLOORING: 
Providing & laying flooring with edge cut 
Ceramic Tiles of JHONSON / VARMORA / 
CENGRES / MARBITO / SIMPOLO / RAK 
/KAJARIA / NITCO / SOMANY or approved 
equivalent make, shade and colour of 300mm x 
300mm size of 7.3mm thickness laid over laid 
over a flooring bed of 50mm to 75mm thick or 
more in CM 1:8 proportion including neat 
cement slurry of honey like consistency spread 
at the rate of 3.3 Kgs cement per Sq.M. before 
laying tiles on base coat and filling the joints 
with white cement or colour cement to match the 
shade of tiles including cost of base coat, cement 
slurry, jointing material and cost and 
conveyance of all materials viz., cement, sand, 
water, ceramic tiles, white or coloured cement 
etc., to site, cost of seigniorage charges on 
materials, labour charges for all operations etc., 
complete as directed, curing etc., complete for 
finished item of work. Alternatively approved 
make Tile adhesive and jointing compound can 
be used without any extra cost.  The Rate should 
also include dismantling, clearing away disposal 
materials  as directed by Architect / Bank.  (Base 
Rate for tiles - 500/Sq.M.) 

Sq.M. 31     
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8.3 

GLAZED TILES DADO WORK:Providing & 
laying Glazed Tiles Dado work with Johnson - 
Wall Tiles Collection (300mm x 450mm) or 
approved equivalent make tiles of specified 
size and series mentioned to be fixed to the 
plastered walls using tile adhesive (Laticrete-
290 or equivalent) and filling the joints with 
epoxy grout of approved make and colour to 
match the shade of tiles including cost of base 
coat, cement slurry, jointing material and 
conveyance of all materials viz., cement, sand, 
water, ceramic tiles, white or coloured cement 
etc., to site, cost of seigniorage charges on 
materials, labour charges for all operations etc., 
complete as directed, curing etc., complete for 
finished item of work. The Rate should also 
include dismantling, clearing away disposal 
materials  as directed by Architect / Bank. (Base 
Rate for tiles - 500/Sq.M.)            

        

8.4 

BODY TILES:BODY TILES: Same as item no 
3.1.10 mentioned above but for the following 
specified tile work etc., complete and as 
directed by Architect / Bank 

Sq.M. 61     

8.5 

HIGH LIGHER TILES: HIGH LIGHER TILES: 
Same as item 3.1.10 mentioned above but for 
the following specified tile work etc., complete 
and as directed by Architect / Bank.  

Sq.M. 43     
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9.0 

SCREED CONCRETING: Providing and 
laying of Screed concrete  in proportion of 
1:1.5:3 (Cement: Sand:Baby Chips of 6mm size) 
to the required slope towards the drain with 
finishing on an average of  50mm thick to be 
placed after chipping of flooring and cure for a 
few days/as instructed by the architect. 
Admixed with approved waterproofing 
compound B DRY Conproof IWC  (Integral 
waterproofing compound confirming to IS 
2645) at the dosage of 125ml/bag of cement 
including cost and conveyance of all materials 
like cement, sand, water etc., to site, including 
sales & other taxes on all materials, and all 
operational, incidental charges on materials 
and including cost of all labour charges for 
mixing mortar, finishing, lift charges, curing, 
etc., and overheads & contractors profit etc., 
complete  for finished item of work and  as 
directed by Architect / Bank. 

Cum 3     

10.0 SANITARY WORKS: Supplying, laying, filling, 
jointing and testing SWG SP-1 pipe conforming 
to ISI 651 & 4127 with air tight Cement joints in 
CM (1.5:1) prop. including excavation of 
trenches and socket pits in any soil  (except rock 
requiring blasting) and refilling with watering 
and tamping to the required slope including cost 
and conveyance of all materials to site and all 
labour charges , overheads & contractor profit 
etc., complete for finished item of work. 

        

10.1 SOIL WASTE RAIN - (PVC) PIPES: Supplying 
and laying of following diameter Soil Waste 
pipe of approved make and quality to the 
required slopes, alignments, as per drawings, 
making joints with proper sealent including 
necessary excavation, refilling, consolidating 
earth and disposing of excess earth and 
cradling with PCC 1:4:8 and also including 
providing and fixing of necessary specials like 
tees and bends wherever necessary etc., 
complete as directed. 
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10.2 160MM DIA SWR PIPES:  Rmt. 0     

10.3 110MM DIA SWR PIPES: Rmt. 12     

10.4 75MM DIA SWR PIPES: Rmt. 15     

11.0 CPVC PIPES: Supplying and fixing in position 
of following diameter CPVC pipes of 
approved make and quality confirming to BIS 
specifications including all necessary specials 
like couplings, unions, flanges, tees, elbows, 
bends, plugs etc., and excavation in all types of 
soils upto required depth, refilling, concealing 
pipeline by chasing walls or constructing brick 
masonry pedestals wherever required, MS 
clamps, wooden blocks, Bombay nails anti-
corrosive painting etc., complete as per 
drawings and directions. 

        

11.1 50MM DIA CPVC PIPES: Rmt. 10     

11.2 35MM DIA CPVC PIPES: Rmt. 25     

11.3 25MM DIA CPVC PIPES: Rmt. 25     

11.4 15MM DIA CPVC PIPES: Rmt. 50     

12.0 NAHANI TRAP: Supplying & fixing CI 
Nahany traps 1st quality ISI marked 
conforming to IS:1729-1979 with C.P. Grating 
fixing with white cement as per site 
requirements with standard practice for 100 
mm dia Inlet- 75 mm (3") outlet pipe - 4 Kgs 

Each. 6     

13.0 GULLY GRAP : Supplying and fixing of SWG 
Gully traps 150mm x 100mm of ISI make 
confirming to IS 651 & 4127 with C.I grating & 
constructing cement brick masonry in CM (1:6) 
prop., intermediate chamber and fitted with 
304.8 mm X 288.6 mm (12"x9") C.I Frame with 
hinged cover of standard make as approved 
including cost and conveyance of all materials 
to site, labour charges, overheads & contractors 
profit etc., complete for finished item of work. 

Each. 6     
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14.0 INSPECTION CHAMBERS: Constructing 
457.2 mm x 457.2 mm (1'6"x1'6") brick in CM 1:6 
prop. Masonry. Inspection chamber upto 914.4 
mm (3'0") and fitted with light weight 457.2 
mm x 457.2 mm (1'6"x1'6") C.I frame and  cover 
of 20 Kg including cost and conveyance of all 
materials like cement, sand, bricks, water etc., 
to site, cost of seigniorage charges on all 
materials and all incidental and  operational, 
labour charges like mixing cement mortar, 
constructing masonry, lift charges, curing , 
overheads & contractors profit etc., complete 
for finished item of work as per Standard 
specification. 

Each. 1     

15.0 SANITARY FIXTURES:         

15.1 EWC - EUROPEAN WATER CLOSET: EWC:  
(Base Rate: RS. 11,000/- each.) - Wall Hung, 
with soft close seat and cover of Jaguar or 
approved equivalent make with all necessary 
materials for fixing and placing in position 
viz., long bend, wall support bolts etc., 
complete as directed. 

Each. 5     

15.2 WALL HUNG WASH BASIN: WALL HUNG 
INTEGRATED BASIN: (Base Rate: RS. 6,500/- 
each.)      Wash Basin with Integrated Half 
Pedestal with all necessary materials viz., 
Bottle Trap  extention arrangement for fixing 
and placing in position etc., complete as 
directed. 

Each. 3     

16.0 SANITARY FAUCETS:         

16.1 HAND SHOWER - HEALTH FAUCET: 
HEALTH FAUCET: (Base Rate: RS. 1,000/- 
each.)  Hand Shower with (Health Faucet) with 
One meter length extension of Jaguar or 
approved equivalent make with all necessary 
materials viz.,  arrangement for fixing and 
placing in position etc., complete as directed. 

Each. 5     

16.2 PILLAR COCK FOR WASH BASIN: PILLAR 
COCK: (Base Rate: RS. 1,300/- each.) Pillar 
Cock of Jaguar or approved equivalent make 
with all necessary materials viz.,  arrangement 

Each. 3     
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for fixing and placing in position etc., complete 
as directed. 

16.3 CONCEALED STOP COCK: CONCEALED 
STOP COCK WITH WALL FLANGE: (Base 
Rate: RS. 500/- each.)  Concealed Stop Cock 
with Wall Flange of Jaguar or approved 
equivalent make with all necessary materials 
viz.,  arrangement for fixing and placing in 
position etc., complete as directed. 

Each. 5     

16.4 BIB COCK: BIB COCK WITH WALL 
FLANGE: (Base Rate: RS. 1,250/- each.) Bib 
Stop Cock with Wall Flange of Jaguar or 
approved equivalent make with all necessary 
materials viz.,  arrangement for fixing and 
placing in position etc., complete as directed. 

Each. 5     

16.5 BOTTLE TRAP: BOTTLE TRAP: (Base Rate: 
RS. 1,000/- each.)  Bottle Trap of Jaguar or 
approved equivalent make with all necessary 
materials viz.,  arrangement for fixing and 
placing in position etc., complete as directed. 

Each. 3     

16.6 WASTE COUPLING:  WASTE COUPLING: 
(Base Rate: RS. 350/- each.)  Waste Coupling, 
32mm Half Thread of Jaguar or approved 
equivalent make with all necessary materials 
viz.,  arrangement for fixing and placing in 
position etc., complete as directed. 

Each. 3     

16.7 CONCEALED CISTERN WITH FLOOR 
MOUNTING FRAME: CONCEALED 
CISTERN WITH FLOOR MOUNTING 
FRAME  - (Base Rate: RS. 6,000/- each.)  
Providing and fixing of Single Piece Slim 
Concealed Cistern with Floor Mounting 
Frame, Installation Kit, " S - Type " Drain Pipe 
Connection Set for Wall Hung WC of Jaguar or 
approved equivalent make with wall brackets 
etc.,  The cost to include the cistern its allied 
components, its proper fixing, testing, 
commissioning etc., for a finished item of work 
etc., complete as directed. 

Each. 5     
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16.8 CISTERN CONTROL FLUSH PLATE: 
CISTERN CONTROL FLUSH PLATE  - (Base 
Rate: RS. 1,050/- each.)  Providing and fixing of 
Control Plate - of Jaguar or approved 
equivalent make.  The cost to include the 
cistern its allied components, its proper fixing, 
testing, commissioning etc., for a finished item 
of work etc., complete as directed. 

Each. 5     

16.9 SOAP DISPENSER WITH GLASS BOTTLE: 
SOAP DISPENSOR WITH GLASS BOTTLE: 
(Base Rate: RS. 1,200/- each.)  Soap Dispensor 
of Jaguar or approved equivalent make with all 
necessary materials viz.,  arrangement for 
fixing and placing in position etc., complete as 
directed. 

Each. 3     

17.0 TOWEL RING SQUARE: TOWEL RING: (Base 
Rate: RS. 800/- each.)  Towel Ring with Round 
Flange of Jaguar or approved equivalent make 
with all necessary materials viz.,  arrangement 
for fixing and placing in position etc., complete 
as directed. 

Each. 3     

18.0 MIRRORS: Providing, making and placing in 
position Toilet Mirrors with Ledge of overall 
size 600mm x 900mm made in 19mm plywood 
backing with 1mm laminate as specified above 
and 100mm ledge made with 19mm plywood 
with 1mm laminate as specified above 
including 8mm thick mirror with 19mm  
plywood 75mm alround with 1mm laminate as 
specified above and 20mm x 20mm beech wood 
beading all round the mirror.  All exposed 
faces to have 1mm laminate and all unexposed 
faces to have two coats of synthetic enamel 
paint, all edges of plywood / blockboard to 
have 20mm x 6mm beech wood edge lipping.  
All beech wooden members to have melamine 
spray polish finish.  The rate should include all 
necessary hardware, back hole frame fixing 
etc., as per drawings and directions. 

Each. 2     
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19.0 urinials: Ceramic urinals: Supply and installa-
tion of ceramic urinals suitable for sensor 
operation with supply hose/pipe & bottle trap 
coupling including all consumable, tools, 
tackles, labour etc all complete as directed by 
the Bank. Make: Kohler,Jaquar, Hindware, 
Parryware/ CERA  or Equivalent Basic cost 
should be Rs.5000/- per No (Excluding GST)   

Each. 2     

20.0 Electrical works in toilet including light 
fixtures  

LS 1     

21.0 Surface Preparation: Cleaning work, removal 
of loose concrete / mortar and filling cracks 
with polymer modified mortar. Making of 
angle fillets all around the periphery of the 
wall with polymer modified mortar in the ratio 
of 1 Pbw polymer : 10 Pbw cement: 30 Pwb 
quartz sand. Providing & Applying 2 
component polymer modified flexible and 
highly elastic cementitious coating composed 
of high quality cement and graded fillers, 
additives and acrylic polymer. 

Sqm 300     

22.0 APP membrane: Supply & application of APP 
membrane of 4mm thick with 2 coats of solvent 
based bitumen primer @ 3-5 sq.mtr/ ltr per coat 
with torch application. 
MAKE: SHALIMAR/STP/ Dr. FIXIT 

Sqm 820     

23.0 Supplying and fixing aluminum composite 
cladding (HB-1)with skin material 0.5 mm 
thick aluminum sheet cover material natural 
polyethylene aluminum cladding panel fixed 
with extruded aluminum basis frame  
(50x25x1.5mm) angle cleats, weather sealants, 
rivets, GI brackets all as approved, using 
suitable bolts on structural steel work 
including necessary accessories complete in all 
respects including all labour charges etc., 
complete for finished item of work but 
excluding cost of structural steel fabrication, 
scaffolding charges, if any, ACP Cladding - 4 
mm thick. 

Sqm 30     
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24.0 Chemical plastering : Removing all loose 
plaster and providing & applying Single Coat 
Internal Plaster of average 15mm thick at all 
heights heights and locations, in proper line, 
level and plumb using Cement Mortar 1:4 with 
approved waterproofing compound @ 1 Kg / 
bag of cement or as per manufacturers' 
specifications and adding polypropylene fibre 
as per manufacturer's specifications.  The rate 
also include cleaning the surface with water 
jet, providing and applying bonding agent 
between old and new surface, all prior to the 
plaster work, curing for minimum 7 days, 
providing necessary scaffolding, staging for 
execution of work at all heights and locations 
etc. complete.  

Sqm 75     

  CIVIL AND SANITARY WORKS:         

 


