
                         

       

TENDER FOR INTERIOR AND FURNISHING WORKS FOR 
PATTHALGAON BRANCH,RBO-RAIGARH, MODULE-BILASPUR 

(C.G)

TECHNICAL BID
 TENDER NO. RBO/R-3/PREM/2024-25/02



NOTICE INVITNG TENDER

 SBI invites Online item rate e-tenders through e-tendering process for Interior and Furnishing 
works  at  new  premises  of  PATTHALGAON BRANCH  (Chhattisgarh)  from  the  SBI  Empanelled 
contractors under appropriate category for the captioned work.

The SBI empanelled vendors who receive NIT from this office are only entitled to quote for this  
tender.

1 Name of the Work Online item rate e-tender for Interior and Furnishing works 
at new premises of PATTHALGAON BRANCH, RBO-Raigarh, 
Module-BILASPUR(C.G)

2 Nature of work Interior and Furnishing works

3 Time allowed for completion Thirty Days (30 Days)

4 Cost  of  Tender  Documents-cum-
application Fee

Nil

5 Earnest Money Deposit Rs.13,000  /- (Rupees   Thirteen thousand   only) by means of   
Demand Draft   (Valid  for a period of 90 days from the last   
date   of  submission of  the tender)  from any scheduled 
Nationalized Bank drawn in favour of  Regional Manager, 
RBO-III, State Bank of India, Raigarh.

6 Initial Security Deposit 2% of contract amount including EMD

7 Date  of  issue  of  tender  documents 
from Bank's website

From  21/06/2024 to 06/07/2024
site: https://etender.sbi/

8 Last date and time for submission of  
Online Technical Bid and Price Bid & 
EMD.

06/07/2024 till 3:00 pm

9 Date, time and place of opening of e-
tender

06/07/2024 at 3:30 pm
The Regional Bussiness Office-III,Raigarh
State Bank of India

     Dist:Raigarh(C.G)

10 Address  at  which  EMD  has  to  be 
submitted

The Regional Manager
Regional  Business  Office-III,  State  Bank  of  India,  kabir 
Chowk, Raigarh CG. 496001

11 (Penalty  clause)  Liquidated 
Damages

@ 0.5% of the value of work per week of delay subject to a  
maximum penalty of 5% of the value of the work would be 
strictly imposed.

12 Defects and Liability period 12 months from the date of Virtual Completion.

13 Validity period of the tender 90 days from the date of opening of Price Bid tender

14 Value of Interim Certificate Nil
15 Eligible Taxes A) Income  Tax  shall  be  deducted  at  source  as  per 

Govt. guidelines.
B) Payment of GST will be made as applicable

The contractor shall comply with the followings:-
(i) Contractor  shall  have  a valid  GST number 

registration.
(ii) Invoices  shall  specifically  /  separately 

disclose  the  amount  of  GST  levied  at 
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applicable  rates  as  per  GST  provisions  / 
rules

(iii) In  case  of  correction  in  the  bills  after 
scrutiny  contractor  shall  submit  fresh  bills 
for payment

(iv) Contractor shall timely file the GST return in 
accordance  with  GST  provisions  to  enable 
the Bank to claim the credit of GST paid to 
the contractor. The GST number of SBI for 
Chhattisgarh is
22AAACS8577K1ZZ.

16 Electronic Payment Electronic payment shall  be preferred. All  the contractor 
must furnish details such as

(A)Name of the Bank
(B)Name of the branch along with its account number,  

IFSC code and PAN number

17 Agency  for  arranging  e-Tender  / 
online bidding M/s  Antares  Systems  Limited(TenderWizard), 24,  1st 

Floor,  Sudha  Complex  3rd  Stage,  4th  Block, 
Basaveshwara Nagar, Bengaluru, Karnataka 560079. 

MailId: 
ravi.r@etenderwizard.com,r.rakeshkumar@etenderwiza
rd.com,

Contact No: 09708966664, 9771414548

Website Address:   www.tenderwizard.com/SBIETENDER

18 For further clarifications, if any All  technical  matters contact:  Shri.  Rishabh Gupta, A.O. 
BILASPUR (07752-432437,9806304460)

19 Any additional Information The  quoted  rate  shall  be  inclusive  of  materials,  labour  
wages,  fixtures,  transportation,  installation  all  taxes 
(excluding GST), wastages, octroi, machinery, temporary 
works,  such  as  scaffolding,  cleaning,  overheads,  profit,  
statutory  expenses,  incidental  charges  and  all  related 
expenses to complete the work.

20. Tenders can be downloaded from the Bank's website  www.sbi.co.in  link)< Procurement 
news or www.tenderwizard.com/SBIETENDER.

21. The contractor shall sign and stamp each page of the tender document thereby ensuring the  
number and sequence of all pages.

22. No conditions other than mentioned in the tender will be considered, and if given they will 
have to withdrawn before opening of the price bid.

23. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in  
part  without  assigning  any  reason(s)  for  doing  so  and  no  claim  /  correspondence  shall  be  
entertained in this regard

24. Tenders received without EMD shall  be summarily rejected and such tenders shall  not be  
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allowed to participate in the online price bidding process.

25. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time.

26. SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard.

 Regional Manager,
REGIONAL BUSSINESS OFFICE-III, RAIGARH, CG



 TENDER FORM

To,
The Assistant General Manager
State Bank of India,
Regional Bussiness Office-III, Raigarh 
Distt- Raigarh (C.G)

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the  
site  of  the  works  specified  in  the  said  memorandum  and  having  acquired  the  requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified  in  the  said  memorandum  at  the  rates  mentioned  in  the  attached  Schedule  of  
Quantities  and in  accordance in  all  respects  with  the specifications,  design,  drawings and 
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special  
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are  
provided for by, and in all other respects in accordance with such conditions so far as they 
may be applicable.

MEMORANDUM

DESCRIPTION OF WORKS Online  item  rate  e-tender  for  Interior  and 
Furnishing  works  at  PATTHALGAON  BRANCH, 
(C.G)

Earnest Money Rs. 13,000/- (Rupees Thirteen thousand only)

Percentage, if any, to be deducted from Bills  
and total amount to be retained

5% of contract amount or actual Final Bill value 
including EMD & Initial Security Deposit

Time  allowed  for  completion  of  the  Works 
after  the  date  of  written  order  or  date  of 
handing over of  the  site  (whichever  is later
) to commence the work

 30 days (thirty days)

I / We have deposited a sum of  Rs. 13,000/- (Rupees Thirteen thousand only)  of the total 
tender amount as Earnest Money with the SBI which amount is  not to bear any interest.  
Should I / We fail to execute the Contract when called upon to do so I / We do hereby agree  
that this sum shall be forfeited by me/us to SBI.

1. Our Bankers:

(I)

(II)

The names of partners of our firm are:



i)

ii)

Name of the partner of the firm

Authorized to sign

Or

(Name of person having Power of

Attorney to sign the Contract.

(Certified true copy of the Power

of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses

i)

ii)



SAMPLE BUSINESS RULE DOCUMENT

ONLINE  ITEM  RATE  E-TENDERING  FOR  INTERIOR  AND  FURNISHING  WORKS  AT 
PATTHALGAON BRANCH, REGIONAL BUSINESS OFFICE- III, RAIGARH (C.G)

(A) Business rules for E-tendering:

(a)  Only empaneled contractors with SBI under appropriate category who are invited by the  
Project Architect / SBI shall only be eligible to participate.

(b)  SBI will engage the services of an E-tendering service provider who will provide necessary 
training and assistance before commencement of online bidding on Internet.

© In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to  
enable them to contact and get trained.

(d) Business rules like event date, closing and opening time etc. will be communicated through 
service provider for compliance.

(e) Contractors have to send by email, the compliance form in the prescribed format (provided by 
service  provider),  before  start  of  E-tendering  without  which,  bidders  will  not  be  eligible  to  
participate in the bidding process.

(f)  The  contractors  will  be  required  to  submit  the  hard  copy  of  EMD  and  proof  of  tender 
application copies in sealed envelope to the office of Regional Business Office-III, State Bank of 
India, Kabir Chowk, Raigarh CG. 496001 at the address mentioned hereinbefore by the stipulated 
date and time. Contractors not submitting any one or more documents shall not be eligible to  
participate in the online price bidding.

(g) E-tendering will be conducted on scheduled date and time.

(h) The e-tendering will be treated as closed only when the bidding process gets closed in all  
respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI Limited shall finalize the Tender through e-tendering mode for which M/s.Antares Systems 
Limited, Banglore has been engaged by SBI an authorized service provider. Please go through the  
guidelines given below and submit your acceptance to the same along with your Commercial Bid.

(a) E-tendering shall be conducted by SBI through M/s.Antares Systems Limited, Banglore, on 
pre-specified date. While the Contractors shall be quoting from their own offices/ place of their  
choice, Internet connectivity and other paraphernalia requirements shall have to be ensured by  
Contractors themselves. In the event of failure of their Internet connectivity, (due to any reason 
whatsoever  it  may be)  it  is  the  bidders’  responsibility.  In  order  to  ward-off  such contingent 
situation, bidders are requested to make all the necessary arrangements / alternatives such as 
back-up power supply etc. whatever required so that they are able to circumvent such situation  
and still be able to participate in the E-tendering successfully. Failure of power at the premises of 



Contractors during the E-tendering cannot be the cause for not participating in the E-tendering.  
On account  of  this,  the  time for  the  E-tendering  will  not  be extended and SBI  shall  not  be 
responsible for such eventualities.

(b) M/s.Antares Systems Limited,  Banglore,  shall  arrange to  train your  nominated person(s), 
without any cost to you. They shall also explain you all the Rules related to the E-tendering. You  
are required to give your compliance on it before start of bid process.  

(c)  BIDDING  CURRENCY  AND  UNIT  OF  MEASUREMENT: Bidding  will  be  conducted  in  Indian 
currency & Unit of Measurement will be displayed in Online E-tendering.

(d) BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI  
from their appointed Architects.

(e) VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document 
and shall not be subjected to any change whatsoever.

(f) Procedure of E-tendering:

Online e-tendering:

(i)The hard copy of Technical as well as Price Bids will be available on the Bank’s website during 
the period specified in the NIT.

(ii)Online e-tendering is open to the empaneled bidders who receive NIT from the SBI/ Architect  
and qualified for participating in the Price Bidding as provisions mentioned herein above through 
SBI approved service provider.

(iii) The Price-Bid shall be made available online by the Service Provider wherein the contractors 
will be required to fill-in their Item-wise rates for each item.

(iv) The Contractors are advised not to wait till the last minute to submit their online item-wise  
quote in the price bid to avoid complications related with internet connectivity, network problems, 
system crash down, power failure, etc.

(v) It is mandatory to all the bidders participating in the price bid to quote their rates for each and 
every item.

(vi) In case, contractor fails to quote their rates for any one or more tender items, their tender  
shall be treated as “Incomplete Tender” and shall be liable for rejection.

(I) LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by 
M/s.Antares Systems Limited, Banglore. The Bidders are requested to change the Password after  
the receipt of initial Password from M/s.Antares Systems Limited, Banglore. All bids made from 
the Login ID given to the bidder will be deemed to have been made by the bidder.

(J) BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids  
once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at 
the quoted bid price. In case the L-1 Bidder backs out or fail to complete the work as per the 
rates quoted, SBI shall at liberty to take action as deemed necessary including de-panelling such 
contractors and forfeiting their EMD.

(K) At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of 



Contract shall be final and binding on all the Bidders.

(L) SBI shall be at liberty to cancel the E-tendering process / tender at any time, before ordering,  
without assigning any reason.

(M)SBI shall not have any liability to bidders for any interruption or delay in access to the site  
irrespective of the cause.

(N)  Other  terms  and  conditions  shall  be  as  per  your  techno-commercial  offers  and  other 
correspondences till date.

(O)  OTHER TERMS & CONDITIONS:

(i)The Bidder shall not involve himself or any of his representatives in Price manipulation of any 
kind directly or indirectly by communicating with other suppliers / bidders.

(ii) The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other 
party.

(iii) SBI decision on award of Contract shall be final and binding on all the Bidders.

(iv)  SBI  reserve  their  rights  to  extend,  reschedule  or  cancel  any  E-tendering  within  its  sole 
discretion.

(v)  SBI  or its authorized service provider M/s.Antares Systems Limited, Banglore shall not have  
any liability to Bidders for any interruption or delay in access to the site irrespective of the cause.

(vi)  SBI  or  its  authorized  service  provider  M/s.Antares  Systems  Limited,  Banglore  is  not  
responsible  for  any  damages,  including  damages  that  result  from,  but  are  not  limited  to 
negligence.     

(vii) SBI  or  its  authorized  service  M/s.Antares  Systems  Limited,  Banglore  will  not  be  held  
responsible  for  consequential  damages,  including  but  not  limited  to  systems  problems, 
inability to use the system, loss of electronic information etc.

Note:

All the Bidders are required to submit the following Process Compliance Statement duly signed to  
M/s.Antares Systems Limited, Banglore.

All the bidders are requested to ensure that they have a valid digital signature certificate well in 
advance to participate in the online event.



PROCESS COMPLAINCE STATEMENT

(The bidders are required to print on their company's letter head and sign along with stamp 
before emailing)

To,

M/s  Antares  Systems Limited(TenderWizard), 24,  1st  Floor,  Sudha Complex 3rd Stage,  4th 
Block, Basaveshwara Nagar, Bengaluru, Karnataka 560079. 

MailId: ravi.r@etenderwizard.com,r.rakeshkumar@etenderwizard.com,

Contact No: 09708966664, 9771414548
Website Address:   www.tenderwizard.com/SBIETENDER

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE 
ITEM  RATE  E-TENDERING  FOR  INTERIOR  AND  FURNISHING  WORKS  FOR  SBI 
PATTHALGAON BRANCH, DISTT- Jashpur (C.G)

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 
document
This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the E-tendering 
as mentioned in RFP of SBI as well as this document and confirm our agreement to them.

3) We  also  confirm  that  we  have  taken  the  training  on  the  E-tendering  tool  and  have  
understood the functionality of the same thoroughly.

4) We confirm that SBI and M/s Antares Systems Limited shall not be liable & responsible in  
any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform 
due to loss of internet connectivity, electricity failure, virus attack, problems with the PC, 
any other unforeseen circumstances etc. before or during the E-tendering event.

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying   
Authority.

6) We,  hereby confirm that  we  will  honor  the  Bids  placed by  us  during  the  E-tendering 
process.

With regards,
Date:

mailto:ravi.r@etenderwizard.com,r.rakeshkumar@etenderwizard.com


Signature with company seal

Name:

Company / Organization:

Designation within Company / Organization:

Address of Company / Organization:

Scan it and send to this Document on ---------------------------



ARICLES OF AGREEMENT

(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules)
ARTICLES OF AGREEMENT made the ______________ date of _______ between SBI, having  
its office at Raigarh hereinafter called "the Service
Provider" of the One Part and
_____________________________________________________________________
___________________________________________________________________________

WHEREAS the SBI is desirous of
___________________________________________________________________________
___________________________________________________________________________
and has caused drawings and specifications describing the work to be done to be prepared by
-------------------------------------, its Architects.

AND WHEREAS the said Drawings numbered _______________
to_______________

inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf 
of the parties hereto.
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set  
forth  herein  and  to  the  Conditions  set  forth  herein  in  the  Special  Conditions  and  in  the  
Schedule of Quantities and Conditions of Contract (all  of which are collectively hereinafter  
referred  to  as  “the  said  conditions”)  the  works  shown upon  the  said  Drawings  and  /  or  
described  in  the  said  Specifications  and  included  in  the  Schedule  of  Quantities  at  the 
respective rates therein set forth amounting to the sum as therein arrived at our such other 
sum as  shall  become payable  there  under  (hereinafter  referred  to  as  “the  said  Contract  
Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:
1) In consideration of the said Contract Amount to be paid at the times and in the manner set  

forth in the said Conditions, the Contractor shall upon and subject to the said Conditions  
execute and complete the work shown upon the said Drawings and described in the said  
Specifications and the priced Schedule of Quantities.

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 
shall become payable, at the times and in the manner specified in the said Conditions.

3) The term “the Architects” in the said Conditions shall mean the said  M/s. 
------

-----------, or in the event of their ceasing to be the Architects for the purpose of this
Contract for whatever reason, such other person or persons as shall be nominated for that  
purpose by the Employer, not being a person to whom the Contractor shall object for reasons 
considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or persons 
subsequently appointed to be Architects under this Contract shall be entitled to disregard or 
overrule any previous decisions or approval or direction given or expressed in writing by the 
outgoing Architects for the time being.

4) The said Conditions and Appendix thereto shall be read and construed as forming part of 



this Agreement, and the parties hereto shall respectively abide by submit themselves to the  
said Conditions and perform the Agreements on their part respectively in the said Conditions  
contained.

5)The  Plans,  Agreements  and  Documents  mentioned  herein  shall  form  the  basis  of  this  
Contract.

6)This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract  
to carry out the work in respect of the entire building complex to be paid for according to  
actual measured quantities at the rates contained in the Schedule of Quantities and Rates or  
as provided in the said Conditions.

7)The Contractor shall afford every reasonable facility for the carrying out of all works relating 
to civil works, installation of lifts, Telephone, electrical installations, fittings air-conditioning  
and other ancillary works in the manner laid down in the said Conditions, and shall make good 
any damages done to walls, floors, etc. after the completion of his work.

8)The SBI reserves to itself  the right of altering the drawings and nature of the work by  
adding to or omitting any items of work or having portions of the same carried out without 
prejudice to this Contract.

9)Time shall be considered as the essence of this Contract and the Contractor hereby agrees  
to commence the work soon after the site is handed over to him after the date of issue of  
formal work order as provided for in the said Conditions whichever is later and to complete the  
entire work within 45 Days subject to nevertheless the provisions for extension of time.

10)All payments by the SBI under this Contract will be made only at Raigarh.

11)All disputes arising out of or in any way connected with this Agreement shall be deemed to  
have arisen at Raigarh and only the Courts in Raigarh shall have jurisdiction to determine the 
same.

12)That  the  several  parts  of  this  Contract  have  been  read  by  the  Contractor  and  fully 
understood by the Contractor.

IN WITNESS WHERE OF THE SBI and the Contractor have set their respective hands to these  
presents and two duplicates hereof the day and year first herein above written.

Signature Clause.

SIGNED AND DELIVERED by the

_______________________ By the
(Employer)

hand of Shri ___________________

______________________________ (Signature of Employer)
(Name and Designation)

In the presence of:



1) Shri / Smt. ___________________ (Signature of Witness)

Address ___________________

___________________
(Witness)

SIGNED AND DELIVERED by the

_______________________  by the
(Contractor) (Signature of Contractors)

In the presence of :

Shri / Smt.      ___________________ (Signature of Witness)
 

Address ___________________

___________________
(Witness)



SECTION – 1

INSTRUCIONS TO THE TENDERERS

1.0 Scope of work

Online item rate e-Tenders are invited by SBI for INTERIOR AND FURNISHING 
WORKS FOR SBI PATTHALGAON BRANCH of REGIONAL BUSSINESS OFFICE-III, 
RAIGARH, (C.G)

1.1 Site and its location

The proposed work is to be carried out at new premises of PATTHALGAON BRANCH.

2.0 Tender documents

2.1 The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting of the following documents and the most workmen like manner.

Instructions to tenderers

General conditions of Contract

Special conditions of Contract

     Specifications

     Price bid

2.2 The above documents shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence in  
the order given below;

a) Price Bid

b) Specifications

c) Special conditions of contract

               d) General conditions of contract

               e) Instructions to Tenderer

2.3 Complete set of tender documents including relative drawings can be downloaded 
from the website www.sbi.co.in

2.4 The tender documents are not transferable.

3.0 Site Visit

3.1 The tenderer must obtain himself on his own responsibility and his own expenses 
all information and data that may be required for the purpose of filling this tender  
document and enter into a contract for the satisfactory performance of the work.  
The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions local authorities  
requirement, traffic regulations etc;

http://www.sbi.co/


The tenderer will be fully responsible for considering the financial effect of any or  
all the factors while submitting his tender.

4.0 Earnest Money

4.1 The tenderers are requested to submit the Earnest Money of Rs. 
13,000/- (Rupees Thirteen thousand only) by means of Demand Draft  Only 
(Valid for a period of 90 Days from the last date of submission of the tender) 
from any scheduled Nationalized Bank drawn in favour  of  Regional  Manager, 
RBO- III, Raigarh, State Bank of India, Raigarh.

4.2 EMD in  any  other  form other  than  as  specified  above  will  not  be  accepted.  
Tender not accompanied by the EMD in accordance with clause 4.1 above shall  
be rejected.

4.3 No interest will be paid on the EMD.

4.4 EMD of unsuccessful  tenderer will  be refunded within 30 days of  award of  
Contract.

4.5 EMD of successful tenderer will be retained as a part of security deposit.

5.0 Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted 
tender value less EMD by means of DD drawn in favour of SBI within a period of 7  
days of acceptance of tender.

6.0      Security Deposit

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract  
value is  in  the form of  Initial  Security  Deposit  (ISD) which  includes the  EMD.  
Balance 3% shall be deducted from the running account bill of the work at the rate  
of 10% of the respective running account bill i.e., deduction from each running bill  
account will be @10% till Total Security Deposit (TSD) including ISD reaches to 
5% of contract value. The 50% of the Total Security Deposit shall be paid to the 
contract on the basis of architect’s certifying the virtual completion. The balance 
50% would be paid to the contractors after the defects liability period as specified  
in the contract.

6.2 Additional Security Deposit In case L-1 bidder quotes abnormally low rates (i.e.  
7.5% or more, below estimated project cost), the Bank may ask such bidder to  
deposit additional security deposit (ASD) equivalent to difference between 92.5% 
of estimated cost put to tender and quoted price for due fulfillment of contract. 
Such ASD could be in the form of Demand Draft Only. On successful completion of  
work ASD will be returned to the contractor. In case contractor fails to complete  
the work in time or as per tender specification or leave the job incomplete, the 
bank will be at liberty to recover the dues from ASD or to forfeit such ASD as the 
case may be within its sole discretion.

6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit

7.0    Signing of contract Documents



The successful tenderer shall be bound to implement the contract by signing an  
agreement and conditions of contract attached herewith within 7 days from the  
receipt of intimation of acceptance of the tender by the Bank. However, the written 
acceptance of the tenders by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not.

8.0     Completion Period

Time is  essence  of  the contract.  The work  should  be  completed in  all  respect  
accordance with the terms of contract within a period of 30 days from the date of 
award of work.

9.0     Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days from 
the date of opening price bid. If the tenderer withdraws his/her offer during the 
value  period  or  makes  modifications  in  his/her  original  offer  which  are  not 
acceptable to Bank without prejudice to any other right or remedy the Bank shall  
be at liberty forfeit the EMD.

10.0   Liquidated Damages
          The liquidated damages shall be 0.50% per week subject to a maximum of 5% of   

   contract value.
11.0 Rate and prices:
11.1 In case of item rate tender
11.1.1 The tenderers shall quote their rates for individual items both in words and figure. 

In case of discrepancy between the rate quoted in words and figures, the unit rate  
quantity  in  words  will  prevail.  If  no  rate  is  quoted  for  a  particular  item  the 
contractor shall not be paid for that item when it is executed. The amount of each 
item shall  be calculated and the requisite total is given. In case of discrepancy 
between the unit rate and the total amount calculated from multiplication of unit  
rate and the quantity the unit  rate quoted will  govern and the amount will  be 
corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given.  
In case the tenderers quote their rates for such items those rates will be ignored  
and will not be considered during execution.

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. The tenderer should not change or modify or delete the 
description of the item. If any discrepancy is observed he should immediately bring 
to the knowledge of the Bank.

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or  
overwriting shall be duly attested by him.

11.1.5 Each page shall be totaled and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.

11.1.7 The Bank reserve their rights to accept any tenders, either in whole or in part or 
may entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and no claim 
/ correspondence shall be entertained in this regard.

11.1.8 In case it is decided by the Bank to drop one or more buildings from the scope of  
work at any stage of the project, the contractor shall not be entitled to raise any claim/ 
compensation for such deleted scope of work. Also, the Bank may consider issuing work 
order  for  various  buildings  in  phases  but  within  a  reasonable  time  interval  and  the 



contractor shall be bound to execute the same within the stipulated time period and as  
per rates quoted by them in this tender without any claim for price escalation.

SIGNATURE OF THE CONTRACTOR

WTH SEAL

GENERAL CONDITIONS OF CONTRACT

1.0      Definitions: -
“Contract means the documents forming the tender and the acceptance thereof  
and the formal  agreement executed between Bank (Client)  and the contractor,  
together  with  the  documents  referred  there  in  including  these  conditions,  the  
specifications, designs, drawings and instructions issued from time to time by the 
Bank  and  all  these  documents  taken  together  shall  be  deemed  to  form  one  
contract and shall be complementary to one another.

1.1 In  the  contract  the  following  expressions  shall,  unless  the  context  otherwise 
requires, have the meaning hereby respectively assigned to them.

1.1.1  “SBI‟  shall  Regional  Manager,  Raigarh,  REGIONAL  BUSSINESS  OFFICE-III,  
RAIGARH, State Bank of India, Raigarh and includes the client's representatives,  
successors and assigns.

1.1.2 “Architects/ Consultants‟ shall mean M/s ……………………………

1.1.3 “Site Engineer‟ shall  mean an Engineer appointed by the Bank at site as their 
representative for day-to-day supervision of work and to give instructions to the 
contractors.

1.1.4 “The Contractor‟ shall mean the individual or firm or company whether incorporate 
not,  undertaking  the  works  and  shall  include  legal  personal  representative  of 
individual or the composing the firm or company and the permitted assignees of  
individual or firms of company.

The expression “works‟ or “work‟ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the 
contract  includes  materials,  apparatus,  equipment,  temporary  supports,  fittings 
and things of kinds to be provided, the obligations of the contractor hereunder and  
work to be done by the contractor under the contract.

1.1.5  “Engineer‟ shall mean the representative of the Architect/consultant.

1.1.6 “Drawings‟ shall mean the drawings prepared by the Architects and issued by the 
Engineer  and  referred  to  in  the  specifications  and  any  modifications  of  such 
drawings as may be issued by the Engineer from time to time. “Contract value 
shall mean value of the entire work as stipulated in the letter of acceptance of 
tender subject such additions there to or deductions there from as may be made 
under the provide herein after contained.



1.1.7 “Specifications‟  shall  mean  the  specifications  referred  to  in  the  tender  and 
modifications  thereof  as  may  time  to  time  be  furnished  or  approved  by  the  
Architect/ Consultant.

1.1.8 “Month” means calendar month.

1.1.9 “Week” means seven consecutive days.

1 .1.10      “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs   
 respectively.

1.1.11 “SBI‟ Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project,  
as nominated by the Bank.

1.1.12 The following shall constitute the Joint Project Committee (herein under referred to 
as JPC) for assessing and reviewing the progress of the work on the project and to  
issue instructions or directions from time to time for being observed and followed 
by the Architects Site Engineer /PMC and other consultants / contractors engaged 
in the execution of the project.

i) The Regional Manager, RBO Raigarh.

ii) Engineer (Civil) in-charge of the Project, as may be nominated by the Bank

iii) Concerned partner of the Architects and their Resident Architect…. Member.

CLAUSE

1.0 Total Security Deposit

Total Security deposit comprise of

Earnest Money Deposit

Initial security deposit

Retention Money

a) Earnest Money Deposit -

The tenderer shall furnish EMD of Rs. 13,000/- (Rupees Thirteen thousand only) in 
the form of Demand draft drawn in favour of SBI, on any Scheduled Bank. No 
tender shall be considered unless the EMD is so deposited in the required form. No 
interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be  
refunded soon after the decision to award the contract is taken without interest. 
The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any  
time the period when he is required to keep his tender open acceptance by the  
Bank or after it is accepted by the Bank the contractor fails to enter into a formal 
agreement  or  fails  to  pay  the  initial  security  deposit  as  stipulated  or  fails  to  
commence the commence the work within the stipulated time. NO TDR/STDR 
SHALL BE ACCEPTABLE AS EMD

b) Initial Security Deposit (lSD)



The amount of ISD shall be 2% of accepted value of tender including the EMD in 
the form of Demand Draft in favour of SBI of drawn on any scheduled Bank and 
shall be deposited within 15 days from the date of acceptance of tender

     ADDIONAL SECURTY DEPOSIT / PERFORMANCE GUARANTEE

In  case  L-1  bidder  quotes  abnormally  low  rates  (i.e.  7.5%  or  more,  below 
estimated project cost), the Bank may ask such bidder to submit a declaration for 
Bid Security accepting that if they withdraw or modify their bid during period of 
validity, fails to complete the work in time or as per tender specification or leave  
the job incomplete, the Bank will be at liberty to de-empanel such contractors.

c) Retention Money: -

 The Retention money shall be deducted from the running account bill at the rate 
of 10% of the gross value of work done by the contractor and claimed in each bill  
provided the total security deposit i.e. ISD plus EMD plus Retention Money shall  
both together not exceed 5% of the contract value. The 50% of the total security  
deposit shall be refunded to the contractor without any interest on issue of Virtual  
Completion certificate by the Architect/Consultant. The balance 50% of the total  
security deposit shall be refunded to the contractors without interest within fifteen  
days  after  the  end  of  defects  liability  period  provided  the  contractor  has 
satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance.

2.0 Language

The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, omissions and discrepancies

In case of  errors,  omissions and/ or  disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter 
shall be adopted.

ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in 
bills of quantities of the same item, the former shall be adopted:

a) In case of difference between rates written in figures and words, the rate in words 
shall prevail.

b) Between the duplicate / subsequent copies of the tender, the original tender shall  
be taken as correct.

4.0 Scope of Work:

The  contractor  shall  carry  out  complete  and  maintain  the  said  work  in  every 
respect strictly accordance with this contract and with the directions of and to the  
satisfaction of the Bank to be communicated through the architect/consultant. The  
architect/consultant at the directions of the Bank from time to time issue further  



drawings and / or write instructions, details directions and explanations which are 
here  after  collectively  references  to  as  Architect's  /consultant's  instructions  in  
regard to the variation or modification of the design, quality or quantity of any  
work  or  the  addition  or  omission  or  substitution  work.  Any discrepancy  in  the 
drawings or between BOQ and / or drawings and / or specifications. The removal 
from  the  site  of  any  material  brought  thereon  by  the  Contractor  and  any 
substitution of any other materials therefore the removal and / or re-executed of 
any work executed by him. The dismissal from the work of any person engaged 
thereupon.

5.0 i) Letter of Acceptance:

Within the validity period of the tender the Bank shall issue a letter of acceptance 
directly or through the architect by registered post or otherwise depositing at the 
of the contractor as given in the tender to enter into a Contract for the execution  
of the work as per the terms of the tender. The letter of acceptance shall constitute  
a bind contract between the SBI and the contractor.

ii) Contract Agreement:

On receipt of intimation of the acceptance of tender from the Bank / Architect the 
successful tenderer shall be bound to implement the contract and within fifteen 
days there of shall sign an agreement in a non-judicial stamp paper of appropriate  
value.

6.0     Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI through its  
Architect / Consultants are the properties of the Bank. They are not to be used on  
other work.

7.0     Detailed drawings and instructions:

The Bank through its Architects / Consultants shall furnish with reasonable proper 
additional  instructions  by  means  of  drawings  or  otherwise  necessary  for  the 
execution of the work. All such drawings and instructions shall be consistent with 
contract  documents,  true developments thereof and reasonably inferable  there. 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed program schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the Bank 
through the Architect/Consultant.

8.0       Copies of agreement

Two copies of agreement duly signed by both the parties with the drawings shall  
be handed over to the contractors.

9.0      Liquidated damages:

If the contractor fails to maintain the required progress in terms of clause 6.0 of  
GOC or to complete the work and clear the site including vacating their office on or  
before  the  contracted  or  extended  date  or  completion,  without  justification  in  
support of the cause of delay, he may be called upon without prejudice to any  



other right of remedy available under the law to the Bank on account of such 
breach to pay a liquidated damages at the rate of 0.50% of the contract value 
which subject to a maximum of 5% of the contract value.

10.0    Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,  
labour, water, power, tools, equipment transportation and any other facilities that  
are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline and 
good order  among his  employees and shall  not  employ on the work any unfit 
person or anyone not skilled in the work assigned to him. Workman whose work or  
behavior is found to be unsatisfactory by the SBI /Architect/ consultant he shall be 
removed from the site immediately.

11.0    Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by 
the contractor at his own expenses. The contractor shall give notices and comply  
with the regulations, laws, and ordinances rules, applicable to the contract. If the  
contractor observes any discrepancy between the drawings and specifications, he 
shall  promptly  notify  the  SBI  in  writing  under  intimation  of  the  Architect/ 
Consultant. If the contractor performs any act, which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify the  
Bank any legal actions arising there from.

12.0    Setting out Work:

The contractor shall set out the work and shall  be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions,  and  alignment  of  all  parts  thereof  and  get  it  approved  by  the 
architect / consultant before proceeding with the work. If at any time any error in  
this respect shall appear during the progress of the works, irrespective of the fact 
that the layout had been approved by, the Architect / Consultant the contractor  
shall be responsible for the same ad shall his own expenses rectify such error, if  
so, required to satisfaction of the SBI.

13.0    Protection of works and property:

The contractor shall  continuously  maintain adequate protections of  all  his  work 
from damage and shall protect the SBI's properties from injury or loss arising in 
connection  with  contract.  He  shall  make  good  any  such  damage,  injury,  loss, 
except due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties.  
The  contractor  shall  take  all  precautions  for  safety  and  protections  of  his 
employees on the works and shall comply with all applicable provisions of Govt.  
and local bodies safety laws and building codes to prevent accidents, or injuries to 
persons or property on about or adjacent to his place of work. The contractor shall  
take insurance covers as per clause 24.0 at his own cost. The policy may be taken  
in  joint  names of  the contractor  and the Bank and the original  policy  may be 
lodged with the Bank.



14.0   Inspection of work:

The SBI / Architect / Consultant or their representatives shall  at all  reasonable 
times have free access to the work site and / or to the workshop, factories, or  
other places where materials are lying or from where they are obtained and the 
contractor shall give every facility to the SBI / Architect / Consultant and their  
representatives necessary for inspection and examination and test of the materials 
and workmanship. No person unless authorized by the SBI/ Architect /Consultant 
except the representative of Public authorities shall be allowed on the work at any 
time. The proposed work either during its construction stage or its completion can 
also be inspected by the Chief Technical Examiner's Organization a wing of Central  
Vigilance commission.

15.0    Assignment and subletting

The whole of work included in the contract shall be executed the contractor and he  
shall not directly entrust and engage or indirectly transfer, assign or under let the 
contract  or  any  part  or  share  there  of  or  interest  therein  without  the  written  
consent of the Bank through the Architect and no undertaking shall  relieve the 
contractor from the responsibility of the contractor from active & superintendence 
of the work during its progress.

16.0 Quality of materials, workmanship and test.

All materials and workmanship shall be best of the respective kinds described in 
the contract and in accordance with Architect/consultant instructions and shall be  
subject from time to time to such tests as the architect/consultant may direct at  
the  place  of  manufacture  or  fabrication  or  on the  site  or  an  approved  testing 
laboratory. The contractor shall provide such assistance, instruments, machinery,  
labor, and materials as are normally required for examining measuring sampling 
and  testing  any material  or  part  of  work  before  incorporation  in  the  work  for 
testing as may be selected and required by the Architect/Consultant.

ii) Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall  
be supplied by the contractor without any extra charges. If certain items proposed 
to be used are of such nature that samples cannot be presented or prepared at the 
site  detailed  literature  /  test  certificate  of  the  same  shall  be  provided  to  the 
satisfaction of the Architect/Consultant. Before submitting the sample / literature 
the contractor shall satisfy himself that the material / equipment for which he is 
submitting  the  sample  /literature  meet  with  the  requirement  of  tender 
specification. Only when the samples are approved in writing by the architect / 
consultant the contractor shall proceed with the procurement and installation of  
the particular material / equipment. The approved samples shall by the signed by 
the Architect / Consultant for identification and shall be kept on record at site office  
until  the completion of  the work for  inspection /  comparison at  any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay 
that  might  occur  in  approving  the  samples  for  reasons of  its  not  meeting  the 
specifications  or  other  discrepancies  inadequacy  in  furnishing  samples  of  best 
qualities from various manufacturers and such other aspects causing delay on the 
approval  of  the  materials  /  equipment  etc.  shall  be  to  the  account  of  the 
contractor.

iii) Cost of tests



The cost of making any test shall be borne by the contractor if such test is 
intended by or provided for in the specification or BOQ.

iv) Costs of tests not provided for

If any test is ordered by the Architect/ Consultant which is either

a) If  so intended by or provided for  or  (in the cases above mentioned) is  not so 
particularized, or though so intended or provided for but ordered by the Architect /  
Consultant to be carried out by an independent person at any place other than the  
site  or  the  place  of  manufacture  or  fabrication  of  the  materials  tested or  any  
Government / approved laboratory, then the cost of such test shall be borne by the  
contractor.

17.0    Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is  
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of  the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from 
any risks or from the entire responsibility for the fulfillment of contract.

18.0     Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution 
the  works and as long,  thereafter,  as  the Architect  /  Consultant  may consider  
necessary until the expiry of the defects liability period, stated here to.

19.0 Quantities

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have 
been prepared in accordance with the Indian Standard Method of Measurements 
and quantities. The rate quoted shall remain valid for variation of quantity against 
individual item to any extent. The entire amount paid under Clause 19, 20 hereof 
as well as amounts of prime cost and provision sums, if any, shall be excluded.

20.0 Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he  
require the work to be measured and the contractor shall forthwith attend or send 
a quantity representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of  
them.  Such  measurements  shall  be  taken  in  accordance  with  the  Mode  of 
measurements detail  in the specifications. The representative of the Architect /  
Consultant shall take measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his  
authorized representative shall  sign all  the pages of  the measurement book in 
which the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be 
made in the M book should the contractor not attend or neglect or omit to depute 
his  representative  to  take  measurements  the  measurements  recorded  by  the 
representative of the Architect/ Consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included such measurement.

21.0 Variations



No alteration, omission or variation ordered in writing by the Architect / consultant 
vitiates the contract. In case the SBI / Architect / Consultant thinks proper at any  
during the progress of works to make any alteration in, or additions to or omission 
from the works or any. alteration in the kind or quality of the materials to be used  
therein,  the  Architect  /  Consultant  shall  give  notice  thereof  in  writing  to  the 
contractor shall confirm in writing within seven days of giving such oral instructions  
the contract shall alter to, add to, or omit from as the case may be in accordance 
with such but the contractor shall not do any work extra to or make any alterations  
or additions to  or  omissions from the works or  any deviation from any of the 
provisions of the contract, stipulations, specifications or contract drawings without 
previous consent  in  writing of  the Architect/  Consultant  and the value of  such 
extras, alterations, additions or omissions shall in all cases be determined by the 
Architect  /  Consultant  and  the  same  shall  be  added  to  or  deducted  from the 
contract value, as the case may be.

22.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the  
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be 
made in accordance with the following provisions.

a) (i) The net rates or prices in the contract shall determine the valuation of 
the extra work where such extra work is of similar character and executed 
under similar conditions as the work priced herein.

(ii) Rates for all items, wherever possible should be derived out of the rates 
given in the priced BOQ.

b) The  net  prices  of  the  original  tender  shall  determine  the  value  of  the  items 
omitted,  provided  if  omissions  do  not  vary  the  conditions  under  which  any 
remaining items of Works are carried out; otherwise the prices for the same shall  
be valued under sub-Clause 'C' hereunder.

c) Where the extra works are not of similar character and/or executed under similar  
conditions as aforesaid or where the omissions vary the conditions under which 
any remaining items or works are carried out, then the contractor shall within 7 
days of the receipt of the letter of acceptance inform the Architect/ consultant of 
the rate which he intends to charge for such items of work, duly supported by 
analysis of the rate or rates claimed and the Architect/ consultant shall fix such 
rate or prices as in the circumstances in his opinion are reasonable and proper, 
based on the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not,  
so stated then in accordance with the local  day work rates and wages for  the 
district; provided that in either case, vouchers specifying the daily time (and if  
required by the Architect/Consultant) the workman’s name and materials employed 
be delivered for verifications to the Architect /consultant at or before the end of 
the week following that in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate  
analysis  worked  on the  „market  rate  basis  for  material,  labour  hire  /  running 
charges of equipment and wastages etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall, not be eligible for escalation.



23.0 Final measurement

The  measurement  and  valuation  in  respect  of  the  contract  shall  be  completed 
within two months of the virtual completion of the work.

24.0 Virtual Completion Certificate (VCC)

On  successful  completion  of  entire  works  covered  by  the  contract  to  the  full 
satisfaction of the SBI the contractor shall ensure that the following works have 
been completed the satisfaction of the SBI.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's labour 
equipment and machinery.

b) Demolish,  dismantle  and  remove  the  contractor's  site  office,  temporary  works, 
structure  including  labour  sheds/camps and  constructions  and other  items  and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI not incorporated in the permanent works.

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor 
the SBI. and shall clear, level and dress, compact the site as required by the SBI.

d) Shall put the SBI in undisputed custody and possession of the site and all land allot 
by the SBI.

e) Shall hand over the work in a peaceful manner to the SBI.

f) All defects / imperfections have been attended and rectified as pointed out by the 
Architects to the full satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor 
is entitled to apply to the Architect / consultant is satisfied of the completion of  
work. Relative to which the completion certificate has been sought, the Architect/ 
consultant  shall  within  seven  (7)  days  of  the  receipt  of  the  application  for 
completion certificate, issue a VCC in respect of the work for which the VCC has 
applied.

This  issuance  of  a  VCC  shall  not  be  without  prejudice  to  the  SBI  rights  and  
contractor  liabilities  under  the  contract  including  the  contractor's  liability  for  
defects liability nor shall the issuance of VCC in respect of the works or work at any  
site  be  construction  as  a  waiver  of  any  right  or  claim of  the  SBI  against  the 
contractor in respect of or work at the site and in respect of which the VCC has  
been issued.

25.0 Work by other agencies

The SBI /  Architect  /  Consultant  reserves the  rights  to  use premises and any 
portion the site for execution of any work not included in the scope of this contract  
with  may desire  to  have  carried  out  by  other  persons  simultaneously  and the  
contractor  shall  not  only  allow  but  also  extend  reasonable  facilities  for  the  
execution of such work. The contractor however shall not be required to provide  
any plant or material for the execution of such work except by special arrangement  
with the SBI. Such work shall be carried out in such manner as not to impede the  
progress of the works included in the contract.

26.0 Insurance of works



26.1 Without  limiting  his  obligations  and  responsibilities  under  the  contract  the 
contractor shall insure in the joint names of the SBI and the contractor against all  
loss of damages from whatever cause arising other than the excepted risks, for  
which he is responsible under the terms of contract and in such a manner that the  
SBI and the contractor are covered for the period stipulated I clause of GCC and 
are also covered during the period of maintenance for loss or damage arising from 
a cause, occurring prior to the commencement of the period of maintenance and  
for  any  loss  or  damage  occasioned  by  the  contractor  in  the  course  of  any 
operations carried out by him for the purpose of complying with his obligations 
under clause.

a) The Works for the time being executed to the estimated current Contract value  
thereof, or such additional sum as may be specified together with the materials for  
incorporation in the works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor 
to the replacement value of such constructional plant and other things.

c) Such insurance shall be effected with an insurer and in terms approved by the SBI 
which  approval  shall  not  be  unreasonably  withheld  and  the  contractor  shall  
whenever required produce to the Architect / consultant the policy if insurance and 
the receipts for payment of the current premiums.

26.2    Damage to persons and property

The  contractor  shall,  except  if  and  so  far  as  the  contract  provides  otherwise  
indemnify the SBI against all losses and claims in respect of injuries or damages to  
any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever 
in respect of or in relation thereto except any compensation of damages for or with  
respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or 
through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract

d) Injuries or damage to persons or property resulting from any act or neglect of the  
SBI  their  agents,  employees  or  other  contractors  not  being  employed  by  the  
contractor or for or in respect of any claims, proceedings, damages, costs, charges  
and  expenses  in  respect  thereof  or  in  relation  thereto  or  where  the  injury  or  
damage was contributed to by the contractor, his servants or agents such part of  
the compensation as may be just and equitable having regard to the extent of the  
responsibility of the SBI, their employees, or agents or other employees, or agents 
or other contractors for the damage or injury.

26.3 Contractor to indemnify SBI.

The contractor shall indemnify the SBI against all claims, proceedings, damages,  
costs, charges and expenses in respect of the matters referred to in the provision 
sub-clause 26.2 of this clause.



26.4 Contractor’s superintendence

The contractor  shall  fully  indemnify  and keep indemnified  the SBI against  any 
action, claim, or proceeding relating to infringement or use of any patent or design 
or any alleged patent r design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against Bank in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor  shall  be at  liberty,  at  his  own expenses to  settle  any dispute  or to  
conduct any litigation that may arise there from, provided that the contractor shall  
not be liable to indemnify the SBI. if the infringement of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the 
Architect / Consultant in this behalf.

26.5 Third Party Insurance

26.5.1 Before commencing the execution of the work the contractor but without limiting 
his obligations and responsibilities under clause 25.0 of GCC shall insure against 
his liability for any material or physical damage, loss, or injury which may occur to 
any property including that of SBI, or to any person, including any employee of the  
SBI, by or arising out of the execution of the works or in the carrying out of the  
contract, otherwise than due to the matters referred to in the provision to clause 
24.0 thereof.

26.5.2 Minimum amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI.  
which approval shall not be reasonably withheld and for at least the amount stated  
below.  The  contractor  shall,  whenever  required,  produce  to  the  Architect  / 
Consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums.

26.6 The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh 
per  occurrence  with  the  number  of  occurrences  limited  to  four.  After  each 
occurrence contractor will  pay additional premium necessary to make insurance 
valid for four occurrences always.

26.7 Accident or Injury to workman:

26.7.1The SBI shall  not  be liable  for  or  in  respect  of  any damages or  compensation 
payable  at  law in  respect  or  in  consequence  of  any  accident  or  injury  to  any  
workmen  or  other  person  in  the  employment  of  the  contractor  or  any  sub-
contractor, save and except an accident or injury resulting from any act or default  
of the SBI or their agents, or employees. The contractor shall indemnify and keep 
indemnified SBI against all such damages and compensation, save and except as 
aforesaid,  and  against  all  claims,  proceedings,  costs,  charges  and  expenses 
whatsoever in respect thereof or in relation thereto.

26.7.2 Insurance against accidents etc. to workmen

The contractor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time that any persons are employed by him on the 



works and shall, when required, produce to the architect / consultant such policy of 
insurance and receipt for payment of the current premium. Provided always that,  
in  respect  of  any  persons  employed  by  any  sub-contractor  the  contractor’s  
obligation to insured as aforesaid under this sub-clause shall be satisfied if the sub-
contractor shall have insured against the liability in respect of such persons in such 
manner that SBI is indemnified under the policy but the contractor shall require  
such sub-contractor to produce to the Architect /consultant when such policy of  
insurance and the receipt for the payment of the current premium.

26 7.3 Remedy on contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or  
any  other  insurance  which  he  may  be  required  to  effect  under  the  terms  of  
contract, then and in any such case the SBI, may effect and keep in force any such 
insurance  and  pay  such  premium or  premiums  as  may  be  necessary  for  that  
purpose and from time to time deduct the amount so paid by the SBI as aforesaid 
from any amount due or which may become due to the contractor, or recover the  
same as debt from the contractor.

26.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of  
such default, the employer shall be entitled to deduct from any sums payable to  
the contractor the amount of any damages costs, charges, and other expenses 
paid by the SBI and which are payable by the contractors under this clause. The 
contractor shall  upon settlement by the Insurer of any claim made  against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the Insurer in respect of such damage shall be paid to the contractor 
and the Contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed 
or damaged.

27.0 Commencement of Works:

The date of commencement of the work will be reckoned as the date, seven days 
from the date of award of letter by the SBI.

28.0 Time for completion

Time is essence of the contract and shall be strictly observed by the contractor. 
The entire work shall be completed within a period of  30   days   from the date of 
commencement. If required in the contract or as directed by the Architect /
Consultant.  The  contractor  shall  complete  certain  portions  of  work  before  
completion of the entire work. However, the completion date shall be reckoned as 
the date by which the whole work is completed as per the terms of the contract.

29.0 Extension of time

If,  in the opinion of  the Architect/Consultant,  the work be delayed for  reasons 
beyond  the  control  of  the  contractor,  the  Architect/Consultant  may  submit  a 
recommendation to the SBI to grant a fair and reasonable extension of time for  
completion  of  work  as  per  the  terms  of  contract.  If  the  contractor  needs  an 
extension of time for the completion of work or if the completion of work is likely to  
be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI through the Architect / Consultant in  
writing at least 5 Days before the expiry of the scheduled time and while applying  
for extension of time he shall furnish the reason in detail and his justification if  
any, for the delays. The Architect /Consultant shall submit their recommendations 



to the Bank in the prescribed format for granting extension of time. While granting 
extension of time the contractor shall be informed the period extended time which  
will  qualify for levy of  liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the provision of 
liquidated damages as stated under clause 10.0 shall become applicable. Further  
the contract  shall  remain in force even for  the period beyond the due date of  
completion irrespective whether the extension is granted or not.

30.0 Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the  
mode, manner and speed of execution and maintenance of the works are to be of a  
kind and conducted in a manner to the satisfaction of the Architect / consultant  
should the rate of progress of the work or any part thereof be at any time be in the 
opinion the. Architect / consultant too Slow to ensure the completion of the whole 
of the work the prescribed time or extended time for completion the Architect /  
consultant  shall  thereupon  take  such  steps  as  considered  necessary  by  the 
Architect / consultant to expedite progress so as to complete the works by the 
prescribed  time  or  extended  time.  Such  communications  from  the  Architect  /  
Consultant neither shall relieve. The contractor from fulfilling obligations under the 
contract nor he will be entitled to raise any claims arising out of such directions.

31.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays  
without the permission in writing of the Architect / Consultant, save when the work  
is unavoidable or absolutely necessary for the saving of life or property or for the 
safety  of  the  work  in  which  case  the  contractor  shall  immediately  advise  the  
Architect / consultant. However, the provisions of the clause shall not be applicable  
in the case of any work which becomes essential to carry by rotary or double shifts 
in  order  to  achieve  the  progress  and  quality  of  the  part  of  the  works  being 
technically  required  /  continued  with  the  prior  approval  of  the  Architect  /  
consultant at no extra cost to the SBI.

All  work  at  night  after  obtaining  approval  from competent  authorities  shall  be  
carried out without unreasonable noise and disturbance.

32.0 No compensation or restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce  
the scope of work for any reason whatsoever and hence not required the whole or 
any part of the work to be carried out. The Architect / consultant shall give notice 
in writing to that effect to the contractor and the contractor shall act accordingly in  
the matter. The contractor shall have no claim to any payment of compensation or 
otherwise what so ever on account of any profit or advantage which he might have 
derived  from the  execution  of  the  Work  fully  but  which  he  did  not  derive  in 
consequence of the foreclosure of the whole or part of the work.

Provided  that  the  contractor  shall  be  paid  the  charges  on the  cartage  only  of 
materials actually and bonafide brought to the site of the work by the contractor 
and rendered surplus as a result of the abandonment, curtailment of the work or  
any portion thereof and then taken back by the contractor, provided however that  
the Architect / Consultant shall have in such cases the option of taking over all or  
any such materials at their purchase price or a local current rate whichever is less.



“In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those  
at which were originally issued to the contractor after taking into consideration and  
deduction  for  claims  on  account  of  any  deterioration  or  damage  while  in  the 
custody of the contractor and in this respect the decision of Architect / consultant  
shall be final.

33.0 Suspension of work

i) The contractor shall, on receipt of the order in writing of the Architect / Consultant 
(whose decision shall be final and binding on the contractor) suspend the progress 
of  works  or  any  part  thereof  for  such  time  and  in  such  manner  as  Architect 
/Consultant may consider necessary so as not to cause any damage or injury to 
the work already done or endanger the safety thereof for any of following reasons:

a) On account any default on the part of the contractor, or for proper execution of the 
works or part thereof for reasons other than the default the contractor, or

b) For safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the 
works the extent necessary and carry out the instructions given in that behalf by 
the Architect/ Consultant.

If the suspension is ordered for reasons (a) and (b) in sub-para (i) above:
The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account.

34.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor 
shall have rendered himself liable to pay compensation amounting to the whole of 
his security deposit the Architect / consultant shall have the power to adopt any of  
the following course as they may deem best suited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by -  
Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work, or 
part of the work, debiting the contractor with the cost of the labour and materials  
cost of such labour and materials as worked out by the Architect/Consultant shall  
final and conclusive against the contractor) and crediting him with the value of the  
work done, in all respects in the same manner and at the same manner and at the 
same rates as if it had been carried out by the contractor under the terms of this  
contract certificate of architect /consultant as to the value of work done shall be  
final conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall  
un executed, out of his hands, and to give it to another contractor to complete in  
which case any expenses which may be incurred in excess of the sum which would  
have been paid to the original contractor, if the whole work had been executed by 
him ( The amount of which excess the certificates in writing of the Architects /  
consultant shall final and conclusive) shall be borne by original contractor and may 
be deducted f any money due to him by SBI under the contract or otherwise, or  
from his security deposit or the proceeds of sale thereof, or sufficient part thereof.



In the event of any of above courses being adopted by the SBI the contractor shall  
have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagements or  
make any advances on account of, or with a view to the execution of the work or 
the performance of the contract and in case the contract shall be rescind under the  
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and 
until the Architect / Consultant will  have certified in writing the performance of 
such work and the value payable in respect thereof, and he shall only be entitled to  
be paid the value so certified.

35.0 Owner’s right to terminate the contract

If the contractor being an individual or a firm commit any “Act of insolvency‟ or  
shall  be adjusted an insolvent or being an incorporated company shall  have an 
order for compulsory winding up voluntarily or subject to the supervision of Govt.  
and of the Official Assignee of the liquidator in such acts of insolvency or winding  
up shall be unable within seven days after notice to him to do so, to show to the  
reasonable satisfaction of the Architect / Consultant that he is able to carry out and  
fulfill the contract, and to dye security therefore if so required by the Architect / 
Consultant.

Or if  the contractor (whether an individual firm or incorporated Company) shall  
suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect/Consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under:

a) has abandoned the contract; or
b) has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from 
the SBI through the Architect / consultant written notice to proceed, or

c) has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed  
upon, or has failed to remove the materials from the site or to pull  down and  
replace  work within  seven days  after  written  notice  from the SBI  through the  
Architect / Consultant that the said materials were condemned and rejected by the  
Architect/consultant under these conditions; or has neglected or failed persistently 
to observe and perform all or any of the acts matters or things by this contract to 
be observed and performed by the contractor for seven days after written notice  
shall have been given to the contractor to observe or perform the same or has to  
the  detriment  of  good workmanship  or  in  defiance  of  the  SBI  or  Architect's  /  
Consultant's instructions to the contrary subject any part of the contract. Then and 
in  any  of  said  cases  the  SBI  and  or  the  Architect  /  consultant,  may  not  
withstanding any previous waiver, after giving seven days‟ notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the 
SBI or the Architect / consultant or the obligation and liabilities of the contractor 
the whole of which shall continue in force as fully as if the contract had not been 
determined and as if the works subsequently had been executed by or on behalf of  
the contractor. And, further the SBI through the Architect / consultant their agents  
or employees may enter upon and take possession of the work and all plants, took  
scaffoldings,  materials,  sheds,  machinery's  lying  upon  the  premises  or  on  the 
adjoining  lands  or  roads  use  the  same  by  means  of  their  own  employees  or  
workmen  in  carrying  on  and  completing  the  work  or  by  engaging  any  other 
contractors  or  persons  to  the  work  and  the  contractor  shall  not  in  any  was 



interrupt or do any act, matter or thing to prevent or hinder such other contractor 
or other persons employed for complement and finishing or using the materials  
and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or  
architect / consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days  
after receive thereof by him the SBI sell the same by publication,  and after due 
publication, and shall, adjust the amount realized by such auction. The contractor  
shall have no right to question any of the act of the SBI. incidental to the sale of  
the materials etc.

36.0 Certificate of payment

The  contractor  shall  be  entitled  under  the  certificates  to  be  issued  by  the 
Architect / Consultant to the contractor within 10 working days from the date of  
certificate  to  payment  from SBI from time to  time.  The  SBI  shall  recover  the 
statutory recovering other dues including the retention amount from the certificate  
of payment.

Provided always  that  the issue of  any certificate  by the Architect  /  Consultant 
during  progress  of  works  or  completion  shall  not  have  effect  as  certificate  of 
satisfaction relieve the contractor from his liability under clause.

The Architect / Consultant shall have power to withhold the certificate if the work 
or in part thereof is not carried out to their satisfaction.

The Architect /Consultant may by any certificate make any corrections required 
previous certificate.

The  SBI  shall  modify  the  certificate  of  payment  as  issued  by  the  Architect  / 
Consultant from time to time while making the payment

The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement book.

The final bill may be submitted by contractor within a period of one month from 
the date of virtual completion and Architect / Consultant shall issue the certificate  
of payment within a period of two months. The SBI shall pay the amount within a  
period of three months from the date of issue of certificate provided there is no 
dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all  
details.

37.0 A. Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes to the 
meaning  of  the  specifications,  design,  drawings  and  instructions  herein  before 
mentioned and as to the quality of workmanship or materials used on the work or  
as to any other question , claim, right, matter or thing whatsoever in any way 
arising  out  of  or  relating  to  the  contract,  designs,  drawings  specifications, 
estimates, instructions orders or these conditions or otherwise concerning the work  
or the execution or failure to execute the same whether arising during the progress 
of  the  work or  after  the  cancellation,  termination,  completion  or  abandonment  
thereof shall be dealt with as mentioned hereinafter:



If the contractor considers that he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the  
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, the  
contractor  shall  forthwith  give  notice  in  writing  of  his  claim,  or  dispute  to  The 
Regional Manager, Raigarh, State Bank of India, Raigarh and endorse a copy of the 
same to the Architect, within 30 days from the date of disallowance thereof or the  
date of deduction or recovery. The said notice shall give full particulars of the claim, 
grounds on which it is based and detailed calculations of the amount claimed and 
the contractor shall not be entitled to raise any claim nor shall the SBI be in any  
way liable in respect of any claim by the contractor unless notice of such claim shall  
have been given by the contractor to the Regional Manager in the manner and  
within the time as aforesaid. The Contractor shall be deemed to have waived and 
extinguished  all  his  rights  in  respect  of  any  claim not  notified  to  the  Regional 
Manager in writing in the manner and within the time aforesaid.

     B. Settlement of Disputes and Arbitration

The Regional  Manager  shall  give  his  decision in  writing on the claims notified by the 
receipt of the contractor may within 30 days of the receipt of the decision.

      (ii)     For conciliation along with all details and copies of correspondence exchanged   
    between him and the SBI.

iii) If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 days of termination thereof shall give a  
notice  to  the  concerned  Regional  Manager  for  appointment  of  an  arbitrator  to 
adjudicate the notified claims falling which the claims of the contractor shall be  
deemed to have been considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the 
contract,  all  disputes  or  differences  arising  out  of  the  notified  claims  of  the  
contractor as aforesaid and all claims of the SBI shall be referred for adjudication  
through arbitration by the Sole Arbitrator appointed by the Regional Manager. It  
will also be no objection to any such appointment that the Arbitrator so appointed 
is, Officer and that he had to deal with the matters to which the Contract relates in  
the course of his duties as SBI Officer. If the arbitrator so appointed is unable or  
unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by 
the SBI. Such person shall be entitled to proceed with the reference from the stage  
at which it was let by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of  
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator.

        It is also a term of this contract that no person other than a person appointed by  
such Regional Manager, Raigarh as aforesaid should act as arbitrator.

The  conciliation  and  arbitration  shall  be  conducted  in  accordance  with  the 
provisions of  the Arbitration & Conciliation Act  1996 or any or any accordance 
modification or re-enactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these  
shall be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a SBI Officer.



It  is  also  a  term of  the  contract  that  the  Arbitrator  shall  be  deemed to  have 
entered on the reference on the date he issues notice to both the parties calling 
them to submit their statement of claims and counter statement of claims. The  
venue of the arbitration shall be such place as may be fixed by the arbitrator in his  
sole discretion. The fees, if any of the arbitrators shall, if required to be paid before  
the award is made and published, be paid half and half by each of the parties. The 
Cost of the reference and of the award (including the fees, if any of the arbitrator)  
shall be in the discretion of the arbitrator who may direct to any by whom and din  
what manner, such costs or any part thereof, shall be paid and fix or settle the  
amount of costs to be so paid.

38.0    Water supply

The contractor shall make his own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following  
condition.

i) That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect / Consultant.

ii) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of 
the Architect / Consultant is unsatisfactory.

iii) In  case  contractor  is  permitted  to  use  SBI  source  of  water  i.e.  Municipal  
connection, Bore well (new or new) etc., the SBI may consider recovering @1% of  
contract amount form the final bill of contractor.

38.1 The contractor shall construct temporary well / tube well in SBI land for taking  
water for construction purposes only after obtaining permission in writing from the  
SBI.  The  contractor  has  to  make  his  own  arrangements  for  drawing  and 
distributing the water at his own cost. He has to make necessary arrangements. To  
avoid  any  accidents  or  damages  caused  due  to  construction  and  subsequent 
maintenance  of  the  wells.  He  has  to  obtain  necessary  approvals  from  local  
authorities, if required, at his own cost. He shall restore the ground to its original 
condition after wells are dismantled on completion of work or hand over the well to  
the SBI without any compensation as directed by the architect / consultant.

39.0   Power supply

The  contractor  shall  make  his  own  arrangements  for  power  and  supply  /  
distribution system for driving plant or machinery for the work and for lighting 
purpose at his own cost, The cost of running and maintenance of the plants are to 
be included in his tender prices, He shall pay all fees and charges required, by the 
power supply and include the same in his tendered rates and hold the owner free 
from all  such costs.  He has to obtain necessary approval  from the appropriate 
authorities, if required.

40.0 Treasure trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be  
the property of SBI and shall be handed over to the bank immediately.



41.0 Method of measurement

Unless  otherwise  mentioned  in  the  schedule  of  quantities  or  in  mode  of 
measurement, the measurement will be on the net quantities or work produced in 
accordance with up to date rules laid down by the Bureau of Indian Standards. In 
the event any dispute / disagreement the decision of the Architect / consultant 
shall be final and binding on the corrector.

42.0 Maintenance of registers

The contractor shall maintain the following registers as per the enclosed perform at  
site  of  work  and  should  produce  the  same  for  inspection  of  SBI  /Architect  /  
consultant  whenever  desired  by  them.  The  contractor  shall  also  maintain  the 
records / registers as required by the local authorities / Govt. from time to time.

I) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

43.0 Force Majeure

43.1 Neither contractor nor SBI shall  be considered in default in performance of the  
obligations if such performance is prevented or delayed by events such as but not 
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any  act  of  or  for  any  other  cause beyond the  reasonable  control  of  the party  
affected or prevents or delayed. However a notice is required to be given within 30 
days from the happening of the event with complete details, to the other party to 
the contract, if  it is not possible to serve a notice, within the shortest possible  
period without delay.

43.2 As soon as the cause of force majeure has been removed the party whose ability  
perform its obligations has been affected, shall notify the other of such cessation 
and the actual delay incurred in such affected activity adducing necessary evidence 
in support thereof.

43.3 From the date of occurrence of a case of force majeure obligations of the party  
affected shall be suspended during the continuance of any inability so caused. With 
the  caused  itself  and  inability  resulting  there  from having  been  removed,  the 
agreed time completion of the respective obligations under this agreement shall  
stand extended a period equal to the period of delay occasioned by such events.

43.4 Should one or both parties be prevented from fulfilling the contractual obligations 
by state of force majeure lasting to a period of 6 months or wore the two parties,  
shall each other to decide regarding the future execution of this agreement.

44.0   Local laws, Acts Regulations:

The  contractor  shall  strictly  adhere  to  all  prevailing  labour  laws  inclusive  at  
contract labour (regulation and abolition act of 1970) and other safety regulations.  
The contractors should comply with the provision of all labour legislation including 
the latest requirements of the Acts, laws, any other regulations that are applicable  
to the execution of the project.

i) Minimum wages Act 1948 (Amended)



ii) Payment of wages Act 1936 (Amended)
iii) Workmen’s compensation Act 1923 (Amended)
iv) Contract labour regulation and abolition act 1970 and central rules 1971 (Amended

)
v) Apprentice act 1961 (amended)
vi) Industrial employment (standing order) Act 1946 (Amended)
vii) Personal injuries (Compensation insurance) act 1963 and any other modifications
viii) Employees‟ provident fund and miscellaneous provisions Act 1952 and amendment 

thereof
ix) Shop and establishment act
x) Any other act or enactment relating thereto and rules framed there under from 

time to time.
xi) Prevailing Indian Electricity rules & act.

45.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site  
or  in  connection  with  the  execution  of  the  work  report  such  accident  to  the 
architect / consultant. The contractor shall  also such report immediately to the 
competent authority whenever such report is required to be lodged by the law and 
take appropriate actions thereof.

SPECIAL CONDITION OF CONTRACT

Scope of work

1.1 The scope of work is to carry out  the Interior and Furnishing works at new 
premises of SBI of PATTHALGAON BRANCH ,RBO-II-Raigarh (C.G)
2.0 Address of site

New Premises of SBI PATTHALGAON BRANCH, Distt- Janjgir-chapa (C.G)

3.0 Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor  
and the site and he will be held responsible for the accuracy and maintenance of. 
All  the  dimensions  and  the  levels.  Figured  dimensions  are  in  all  cases  to  be 
accepted and dimension shall be scaled. Large scale details shall take precedence  
over  small  scale  drawings.  In  case  of  discrepancy  the  contractor  shall  ask  for  
clarification from the Architect / consultant before proceeding with the work.

4 Notice of operation

The contractor shall not carry out any important operation without the consent in 
with from the Architect / Consultant:

5.0 Construction records

The contractor shall keep and provide to the Architect / Consultant full and accurate 
records of the dimensions and positions of all new work and any other information 



necessary  to  prepare  complete  drawings  recording  details  of  the  work  as  
construction.

6.0 Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant  
supports as may be required to protect effectively all structures and protective give 
to trees, which may be endangered by the execution of the works or otherwise 
such permanent measures as may be required by the Architect to protect the tree 
structures.

7.0 Temporary works.

Before any temporary works are commenced the contractor shall submit at least in  
advance  to  the  architect  /  consultant  for  approval  complete  drawings  of  all  
temporary works he may require for the execution of the works. The contractor  
shall carry out the modifications relating to strength, if required by the architect / 
consultant may require in accordance with the conditions of contract at his own 
cost. The contractor shall be solely responsible for the stability and safety of all  
temporary works and unfinished works and for the quality of the permanent works  
resulting from the arrangement eventually adopted for their execution.

8.0 Water power and other facilities

a) The rate quoted by the contractor shall include all expenses that are required for  
providing all the water required for the work and the contractor shall make his own  
arrangements for the supply of good quality water suitable for the construction and  
good quality drinking water for their workers If necessary the contractor has to  
sink a tube well / open well and bring water by means of tankers at his own cost  
for the purpose The SBI will not be liable to pay any charges in connection with the  
above

b) The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges

c) The contractors for other trades directly appointed by the SBI shall be entitled to 
take power and water connections from the temporary water and power supply 
obtained by the contractor However, the concerned contractor shall  make their  
own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them. All municipal charges for drainage 
and water connection for Construction purposes shall be borne by the contractor  
and charges payable for permanent connections, if any, shall be initially paid by 
the contractor and the SBI will reimburse the amount on production of receipts

d) The SBI as well as the Architect / Consultant shall give all possible assistance to 
the Contractor’s to obtain the requisite permission from the various authorities, but 
the responsibility for obtaining the same in time shall be of the contractor

9.0 Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall  
also make the arrangements at his own cost for transport where necessary for his  
staff and workmen to and from site of work at his own cost.



10.0 Lighting of works

The  contractor  shall  at  all  times  provide  adequate  and  approved  lighting  as 
required for the proper execution and supervision and inspection of work.

11.1 Fire fighting arrangements

i) The contractor shall provide suitable arrangement for firefighting at his own cost.  
This purpose he shall provide requisite number of fire extinguishers and adequate  
number of buckets, some of which are to be always kept filled with sand and some 
with water these equipment shall  be provided at suitable prominent and easily  
accessible place and shall be properly maintained.

ii) Any deficiency in  the fire  safety  or  unsafe  conditions  shall  be  corrected by the 
contractor at his own cost and, to the approval of the relevant authorities. The 
contractor make the following arrangements at his own cost but not limited the 
following:

a) Proper handling, storage and disposal of combustible materials and waste.
b) Work operations which can create fire hazards.
c) Access for fire-fighting equipment's.

d) Type, number and location of containers for the removal of surplus materials and 
rubbish.

e) Type, size, number and location of fire extinguishers or other tire fighting 
equipment.

f) General house keeping

12.0 Site order book

A  site  order  book  shall  be  maintained  at  site  for  the  purpose  of  quick  
communication between the Architect / Consultant. Any communication relating to 
the  work  may  be  conveyed  through  records  in  the  site  order  book.  Such  a 
communication  from  one  party  to  the  other  shall  be  deemed  to  have  been 
adequately served in terms of contract Each site order book shall have machine 
numbered pages in triplicate and shall carefully maintained and preserved by the 
contractor and shall be made available to the architect / consultant as and when 
demanded- Any instruction which the architect /consultant may like to issue to the 
contractor or the contractor may like to bring to the architect / consultant two  
copies of such instructions shall be taken from the site order book and one copy  
will be handed over to the party against proper acknowledgment and the second 
copy will be retained for their record.

13.0 Temporary fencing/ barricading

The  contractor  shall  provide  and  maintain  a  suitable  temporary  fencing  /  
barricading and gates at his cost to adequately enclose all boundaries of the site  
for the protection of the public and for the proper execution and security of the 
work and in accordance with the requirement of the architect I  consultant and 
regulations of local authorities. These shall be altered, relocated and adopted from 
time to time as necessary and removed on completion of the work.



14.0 Site meetings

Site  meetings  will  be  held  to  review the  progress  and  quality  evaluation.  The 
contractor shall depute a senior representative along with the site representative  
and other staff of approved sub-contractors and suppliers as required to the site 
meetings  and ensure  all  follow up actions.  Any additional  review meetings 
shall  held  if  required  by  the  Regional  Manager/  Engineer  in 
charge/architect  or  consultant  should  be  attended  by  contractor  or 
representative. Contractor or representative should be present at first site 
visit meeting held by RM/Engineer in charge/Consultant. Bank will be at 
liberty  to  take  action  if  contractor/representative  does  not  attend  the 
meeting at specific date and time.

15.0 Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the  
site and deposit the same as directed by the architect / consultant at his own cost.  
It  is  the  responsibility  of  the  contractor  to  obtain  from  the  local  authorities  
concerned to the effect that all rubbish arising out of contractor’s activities at the  
construction  site  or  any  other  off-site  activities  borrow pits  has  been  properly 
disposed off.

      16.0   Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested 
other specialists contractors or other sub-contractors to enable them to prepare 
the own shop drawing and pass on the information with sufficient promptness as 
will in any way delay the works.

17.0 Displaying the name of the work

The  contractor  shall  put  up a  name board  of  suitable  size  as  directed  by  the 
architect/ consultant indicating therein the name of the project and other details as 
given  by  the  architect/consultant  at  his  own  cost  and  remove  the  same  on 
completion of work.

18.0 As built drawings

i) For  the  drawings  issued  to  the  contractor  by  the  Architect  /  Consultant.  The 
architect Consultant will issue two sets of drawings to the Contractor for the items 
for some changes have been made. From the approved drawings as instructed by  
the SBI / Architect / Consultant. The contractor will make the changes made on 
these  copies  and  return  these  copies  to  the  Architect  /  Consultant  for  their  
approval. In cases revision is required or the corrections are not properly marked  
the architect / Consultant will point out the discrepancies to the contractor. The 
contractor  will  have  to  incorporated  these  corrections  and  /  or  attend  to 
discrepancies  either  on  copies  as  directed  by  the  architect  /  consultant  and 
resubmit to him for approval. The architect / consultant will return one copy duly 
approved by him.

ii) For the drawings prepared by the contractor

The contractor will  modify the drawing prepared by him wherever the changes 
made by the SBI / Architect / Consultant. And submit two copies of such modified 



drawings to the architect/ consultant for approval. The architect / consultant will  
return one copy of the approved drawing to the contractor.

19.0 Approved make
The contractor shall provide all materials from the list of approved makes at his  
own  cost  and  also  appoint  the  specialized  agency  for  the  waterproofing  anti-
termite,  aluminum doors  and  windows and  any other  item as  specified  in  the 
tender. The Engineer/architect/consultant may approve any make / agency within 
the approved list as given in the tender after inspection of the sample/mock up.

20.0 Procurement of materials
The  contractor  shall  make  his  own  arrangements  to  procure  all  the  required 
materials  for  the  work.  All  wastages  and  losses  in  weight  shall  be  to  the  
contractor’s account

21.0 Excise duty, taxes, levies etc.;
The contractor shall pay and be responsible for payment of all taxes, duties, levies,  
royalties, fees, cess or charges in respect of the works including but not limited to 
sales tax, tax on works contract excise duty, and octroi,  payable in respect of  
materials, equipment plant and other things required for the contact. All of the  
aforesaid  taxes,  duties,  levies,  fees  and  charges  shall  be  to  the  contractor’s 
account and the SBI shall not be required to pay any additional or extra amount on  
this account. Variation of taxes, duties, fees, levies etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra amount on 
this account. Variation of taxes, duties, fees, levies etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra claim on this  
account will in any case be entertained. If a new tax or duty or levy or cess or  
royalty or octroi is imposed under as statutory law during the currency of contract  
the same shall be borne by the contractor.

22. Acceptance:

The SBI shall  have the right to reject any or all  tenders without assigning any  
reason. They are not to bind to accept the lowest or ant tender and the tenderer or 
tenders shall  have no right to question the acts of the SBI. However adequate 
transparency would be maintained by the SBI.

23. Photographs:

(a) The Contractor shall at this own expense supply to the Architects / SBI with  
duplicate hard copies of large photographs not less than 25 cm X 20 cm (10” X 8”) 
of the works, taken from the two approved portions of each building, at intervals of  
not more than one month during the progress of the work or at every important 
stage of construction.

(b) In addition to above the contractor shall be bound to submit adequate numbers 
of site photographs along with each running bills for the project clearing showing 
major progress of work measured and claimed therein failing which the Architect /  
SBI may consider returning the bill to the contractor and no claim for delay on this  
account will be entertained.
 



SAFETY CODE

1. First  aid appliances including  adequate  supply  of  sterilized dressing  and cotton 
wool shall be kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases  
when the injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that 
cannot safely be done from the ground.

4. No portable single ladder shall be over 8 meters in length. The width between the  
side  rails  shall  not  be less  than 30 cm. (clear)  and the distance between two 
adjacent running shall not be more than 30 cm. When a ladder is used an extra  
mazdoor shall be engaged for holding ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the  
trench half of the depth of trench whichever is more. All trenches and excavations  
shall be provided with necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform be provided with  
suitable means to prevent the fall of persons or materials by providing suitable  
fencing or railing whose minimum height shall be one meter.

7. No floor, roof or other part of the structure shall be so overloaded with debris or  
material as to render it unsafe.

8. Workers  employed  on  mixing  and  handling  material  such  as  asphalt,  cement,  
mortar, concrete and lime shall be provided with protective footwear and rubber 
hand gloves.

9 Those engaged in welding works shall be provided with welders‟ protective eye  
shield and gloves.

10. (i) No paint containing lead or lead products shall be used except in the form of 
paste readymade paint.

(ii)Suitable face masks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities 
shall be provided to enable the working painters to wash during cessation of work.

12 Hoisting machines and tackle used in the works including their attachments anchor 
and supports shall be in perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension shall  
be durable quality and adequate strength and free form defects.



APPENDIX HEREINBEFORE REFERRED TO

1)  Name  of  the  organization  Offering 
Contract

The Regional Manager, Regional Business 
Office-III,  State  Bank  of  India,  Dist. 
Raigarh (C.G)

2)Consultants M/s. …………………

3) Site Address As mentioned above

4) Scope of Work: Interior  and  Furnishing  works  at  new 
premises of SBI PATTHALGAON BRANCH (C.G
)

5)Name of the Contractor

6)Address of the Contractor

7) Period of Completion 30  days  months  from  the  date  of 
commencement of the branch.

8)Earnest Money Deposit Rs.  13,000/-  (Rupees  Thirteen  thousand 
only)  by  means  of  Demand  draft  only 
(valid  for  a period of  90 days) from the 
last date of submission of tender from any 
scheduled  Nationalized  Bank  in  favour  of  
Regional Manager, Raigarh, State Bank of 
India, Raigarh.

9)Retention Money As  per  clause  no.  11(a)  of  general,  
conditions

10) Defects Liability Period Twelve  Months  from  the  date  of  virtual 
completion.

11)  Insurance  to  be  undertaken  by  the 
Contractor at his cost

125% of  Contract  Value (Contractor's  all  
risk policy)

12) Liquidated damages 0.5% of the contract amount shown in the 
tender per week subject to maximum 5% 
of  the  contract  value  or  actual  final  bill  
value.

13) Value of Interim Bill (Min.) Nil

14) Date of commencement 7 Days from the date of acceptance letter 
is issued to the Contractor/ or the day on 
which the contractor is instructed to take 
possession of the site whichever is earlier.

15) Period of final measurement 3  Months  from  the  date  of  Virtual 
completion.

16) Initial Security Deposit (Clause 22) 2% of the accepted value of the order



17) Total Security Deposit As per Clause No 11a

18)  Refund  of  Initial  Security  Deposit 
comprising of EMD and ISD

50% of the security shall be refunded to the 
contractor  on  completion  of  the  work  and 
balance  refunded  only  after  the  Defect 
Liability Period is over.

19) Period of Honoring Certificate 1. 30 days for R.A. Bills
2. The  final  bill  will  be  submitted  by  the 

contractor within one month of the date 
fixed  for  completion  work  and  the  bill  
shall  be  certified  within  three  months 
from  the  date  of  receipt  of  final  bill  
provided the  bill  are  submitted with  all 
pre-requisite document / test reports etc. 
prescribed in the tender.

Signature and Seal of the tenderer
     Date:



LETTER OF DECLARATION

To,
The Assistant General Manager
Regional Bussiness Office-III, Raigarh
State Bank of India, Raigarh
Dist: Raigarh (C.G)

Dear Sir,

PROPOSED  INTERIOR  AND  FURNISHING  WORKS  FOR  SBI  PATTHALGAON 
BRANCH RAIGARH, (C.G)
Having examined the terms & conditions, drawings, specifications, design relating to the  
works specified in the memorandum hereinafter set out and having visited and examined 
the site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto and affecting the quotation, I/We hereby offer to execute the  
works  specified  in  the  said  memorandum  within  the  time  specified  in  the  said 
memorandum  on  the  item  rate  basis  mentioned  in  the  attached  schedule  and  in  
accordance  in  all  respect  with  the  specifications,  design,  drawings  and instructions  in 
writing  referred  to  in  conditions  of  Tender,  the  articles  of  agreement,  conditions  of 
contract and with such conditions so far as they may be applicable.

MEMORANDUM

(a) Description of Works Proposed Interior and Furnishing works at new 
premises of SBI PATTHALGAON BRANCH (C.G)

(b) Earnest Money Deposit Rs. 13,000/- (Rupees Thirteen thousand only) 
by means of Demand Draft only from any 
scheduled Nationalized Bank drawn in favour 
of Regional Manager, Raigarh, State Bank of 
India, Raigarh.

© Time allowed for completion of work 
from the date of issue of work order

30 days from the date of commencement as 
per tender

Should this tender be accepted, I/ we hereby agree to abide by and fulfill  the terms and  
provisions of the said conditions of Contract hereto so far as they may be applicable or in  
default thereof to forfeit and pay SBI, the amount mentioned in the said conditions.

I/ we have  deposited Demand Draft for a sum of  Rs. 13,000/- (Rupees Thirteen thousand 
only) as Earnest money deposit with the SBI should I/we do fail to execute the contract when 
called upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI.
We understand that as per terms of this tender, the SBI may consider accepting our tender in  
part or whole or in phases. We, therefore, undertake that we shall  not raise any claim /  
compensation in the eventuality of Bank deciding to drop any of the building / buildings from 
the scope of work of this tender at any stage during the contract period. Further, we also  
undertake to execute the work entrusted to us in phases on our approved rates and within  
the stipulated time limit without any extra claim for price escalation as provided for in Clause  
11.1.7 and 11.1.8 “Instructions to Tenderers” of this tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of  
any of the material during the currency of contract/execution/completion period.

Yours faithfully,



Signature of contractor with Seal

PROFORMA FOR RUNNING A/C BILL

I. Name of Contractor / Agency

ii. Name of the work

iii. Sl.No of this Bill

iv. No. and Date of Previous Bill

v. Reference to agreement No.

vi. Date of written order to commence

vii. Date of completion as per Agreement.

Sr.No Item Description Unit Rate (Rs.) As per tender

Quantity Amount(Rs.
)

1 2 3 4 5

Up to Previous R.A. Bill Up Date Gross Present Bill Remarks

Quantity Amount 
(Rs.)

Quantity Amount 
(Rs.)

Quantity Amount (Rs.)

6 7 8 9

Note:1. If part rate is allowed for any items, it should be indicated with reasons for allowing  
such a rate. Net value since previous bill.

2. If ad-hoc payment is made, it should be mentioned specifically



CERIFICATE

The  measurements  on  the  basis  of  which  the  above  entries  for  the  Running  Bill  
No:_________  were  made  have  been  taken  jointly  on  _________  and  are  recorded  at 
pages__________ to _________________ of measurement book No:_______________

_____________ ________________ _____________

Signature and Signature and   Signature and 
date of the Contractor                  date of Architects date of Site Engineer

Representative (Seal)

The  work  recorded  in  the  above  mentioned  measurements  has  been  done  at  the  site  
satisfactorily as per tender drawings, conditions and specifications.

__________________ ______________

Architect Signature of the Site Engineer



MEMORADUM OF PAYMENT

R/A BILL NO:

1. Total value of work done since previous bill (A) Rs.____________

2. Total Amount of secured advance due since previous bill (B) Rs.____________

3. Total Amount due since Previous Bill (C)= (A+B) Rs.____________

4. PVA on account of declaration in price of steel, cement
     and other materials and labour as detailed in separately
    statements enclosed. Rs.____________

5. Total amount due to the Contractor Rs.____________

OBJECTIONS

(I) Secured advance paid in the previous R/A Rs.____________

(ii) Retention money on value of works as per
     accepted tenders up to date amount Rs. Rs.____________

   Less already recovered Rs.____________

Balance to be recovered Rs.____________

(iii) Mobilization Advance, if any Rs.____________

(a) Outstanding amount (Principal+
    interest) as on date Rs.____________

(b) To be recovered in this bill

(iv)Any other Departmental materials cost
     to be recovered as per contract, if any Rs.____________

(v) Any other Departmental service charges to
     be recovered if any, as per contract ( water,
     power etc) enclose Statement Rs.____________

Total Deductions as per Contract (F) Rs._____________

Adjustments, if any ____________ Rs._____________
Amount less received by Contractor in
________ R/A Bill ( as per statement of



contractor)

P.V.A. Rs._____________

Total amount payable as per contract Rs._____________
(E+F+G)

Rupees in words:______________________________

The bill amount to Rs. ________________ ( Both figures and words) has been scrutinized by 
us after due checking of  the measurement of work as required and is recommended for  
payment.

Date:________________ Signature of Architect with Seal

The Bill amount of Rs._______________ certified by consultants has been scrutinized by me 
and after due test checking of measurements of works as required and is recommended for  
payment for an amount of Rs._______________________

Date: _____________________ Signature of the Bank' Engineer

STATUTORY DEDUCTION

(I) Total Amount due (E) Rs.____________

(ii) Less I.T. Payable Rs.____________

(iii) Less S.T. Payable Rs.____________

Net Payable Rs.____________

This  figures given in  the Memorandum for  payable  has been verified  and bill  passed for 
payment_______________________________________________ ( in words and figures)

Date:_______________ _______________
                                                                                     Signature of the Regional Manager

1.
2.



LIST OF APPROVED MATERIAL AND MAKES OF ITEMS
(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE 

IN CONSRUCTION)

1 CEMENT(53 GRADE)

WHITE CEMENT

ULTRATECH,  LAFARGE,  JAYPEE,  DIAMOND,  ACC,  MODI 
OR EQUIVLENT
BIRLA WHITE, JK WHITE

2 STEEL  FOR 
REINFORCEMENT

TESTED STEEL OF RATHI, TATA OR MAGNUM (TMT STEEL
)

3 BRICKS GHOLE BRICKS OF METRIC SYSTEM

4 WOOD

SOFT WOOD

FIRST CLASS C.P. TEAK UNLESS OTHER WISE SPECIFIED

KAIL WOOD, HOLLOCK

5 BITUMEN STP OR ANO OTHER I.S.I MARKED BRAND

6 ALUMINUM SECTION HINDALCO,INDAL OR JINDAL

7 EXTERNAL PUTTY BIRLA WALL CARE

8 EXTERNAL PAINTS ASAIN,  BERGER,  NEROLACS,  SHALIMATICIC  OR 
EQUIVALENT

9 STEEL PRIMER ASIAN, BERGER, SHALIMAR, ICI

10 SYNTHETIC  ENAMEL 
PAINT

APCOLITE, NEROLAC, DULUX, ICI

11 CEMENT  PAINTS  FOR 
EXTERIOR FINISH

SNOWCEM PLUS, SPER INDOCEM, ICI, CEMPLUS

12 WATER  PROFFING 
COMPOUND

CICO,  CHOK  SEY'S  PIDILITE,  ROFF,  SUNANDA, 
CHEMISTIL

13 BUTT HINGES I.S.I MARKED HINGES

14 FACTORY  MADE 
SHUTTERS(  FLUSH 
DOORS)

ARCHID, DURO, SWASTIK, RAMA

15 PVC DOOR SHUTTERS SINTEX, SPLENDOOR, GOGREJ OR EQUIVALENT

16 GALVANIZED  STEEL 
SHEETS

TATA, JINDAL, HINDALCO OR EQUIVALENT

17 GALVALUM SHEETS TRAC, KIRBY, CRIL

18 C.I.PIPES  AND 
FITTINGS

B.I.C, HEPCO, NECO OR EQUIVALENT

19 G.I.PIPES G.S.I AMBICA, ZENITH, TATA OR EQUIVALENT

20 BRASS C.P FITTINGS PLUMBER, L&K, K.B, TECHNO OR EQUIVALENT

21 GUN METALS VALVES LEADER, SANT OR EQUIVALENT

22 E.W.C,  O.W,C,  PANS, 
WASH  BASINS, 
URINALS

HINDUSTAN, PARRYWARE, CERA OR EQUIVALENT

23 E.W.C SEATS COMMANDER, PATEL OR EQUIVALENT

24 FLUSHING SYSTEM OVERHEAD  C.I  FLUSHING  RANK-A-1,  JAMCO  OR 



EQUIVALENT,  LOW  DOWN  FLUSHING  SYSTEM,  PARRY, 
HINDUSTAN, SANITARY WARE, CERA

25 WATER METER ANANAD, ASAHI, KAYCEL, KAPSTAN OR EQUIVALENT

26 ASBESTOS  CEMENT 
PIPE

LOCALLY AVAILABLE APPROVED MAKE FITTINGS

27 PIGMENTS TATA, SHALIMAR

28 PVC PIPES ASTRAL, SUPREME, PREMIER

29 CPVC PIPES ASTRAL, SUPREME, PREMIER

30 FIRE FITTING SLUICE 
& NRV

KIRLOSKAR/ KALPANA

31 CEMENT  BOARDS/ 
PARTICLE BOARDS

BISON BOARDS, NUWUD OR EQUIVALENT

32 MORTICE  LOCK, 
HANDLE

GODREJ, DOORSET OR EQUIVALENT

33 DOOR  CLOSERS, 
FLOOR SPRINGS

EVERITE, DOORKING, HARDWYN

34 FLOORING TILES KAJARIA, SIMPOLA, NAVEEN, SOMANY, JOHNSON, RAK

35 M.S / BRASS SCREWS NATTLE FOLD

36 MILD  STEEL  FOR 
FABRICATION

TATA, SAIL, OR EQUIVALENT

37 FLUSH  DOOR 
SHUTTERS

ISI MARK AS PER SAMPLE APPROVED OR EQUIVALENT

LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS

1 VERTIFIED TILES KAJARIA/ SOMANY/ H.R.JOHNSON/ NITCO/ SIMPOLO

2 CERAMIC TILES KAJARIA/ SOMANY/ H.R.JOHNSON/ NITCO/ SIMPOLO

3 CERAMIC  FLOOR 
TILES (ANTISKID)

KAJARIA/ SOMANY/ H.R.JOHNSON/ NITCO/ SIMPOLO

4 FALSE FLOORING UNIFLOOR/ FLEXI ACCESS FLOOR/ARMSTRONG

5 WOODEN  LAMINATED 
FLOORING

PERGO/ TILES / XYLOS/ ARMSTRONG/ VISTA

6 ALUMINUM FITTINGS JINDAL/ HINDALCO/ NALCO

7 ALUMINUM 
EXTRUSION 
SECTIONS

JINDAL/ HINDALCO/ NALCO

8 COMMERCIAL 
PLYWOOD

CENTURY/ GREEN/ ARCHID/ KITPLY/ ANCHOR/GREENLAM 
OR EQUIVALENT

9 LAMINATES (1.00 mm 
thick)

ROYALE  TOUCH/  CENTURY/  GREENLAM/  ARCHID/ 
SUNMICA OR EQUIVALENT

10 VENEER CENTURY/ DURIAN/ GREENPLY OR EQUIVALENT

11 DRAWER  SLIDING 
FITTINGS

EARL BIHARI (EBCO)/ GODREJ / HETTICH / HAFELE OR 
EQUIVALENT

12 FLOOR  SPRING/ 
DOOR CLOSURE

GODREJ/ HARDWYN OR EQUIVALENT



13 TRIPLE  COMPUTER 
MONITOR  MOUNT  / 
STAND ARM

VIVO/ DELL/ HP OR EQUIVALENT

14 FLUSH DOOR CENTURY/ ANCHOR/ ARCHID/ KITPLY

15 TEXTURIZED 
INTERIOR PAINT

SANDTEX MATT/ DULUX,/ BERGER

16 READYMADE 
COMPUTER DRAWER

EBCO/ HETTICH/ BLUM

17 PAINTS ASIAN/ NEROLAC/ BERGER/ DULUX

A CEMENT PAINT SNOWCEM/ SURFACEM/ DUROCEM

B SYNTHETIC  ENAMEL 
PAINT

ASIAN/ NEROLAC/ BERGER/ DULUX

C ACRYLIC  EMULSION 
PAINT  (  INTERIOR  & 
EXTERIOR)

ASIAN/ NEROLAC/ BERGER/ DULUX

18 GLAZING MODI FLOAT GLASS, TRIVENI GLASS LTD, INDO ASAHI 
GLASS CO LTD.

19 CEMENT GRADE 43/53 OF L&T, A.C.C, RAJASHREE, AMBUJA

20 FIBRE  MINERAL 
FALSE CEILING

ARMSTRONG/ INDIAN GYPSUM BOARD/ GYPRO

21 ACP PANELS ALUCO BOND/ ALU DECOR/ ALSTRONG/ ALSTONE

22 ACRYLIC SHEETS SAMNATI ACRYLICS/ ACRYLIC SHEET INDIA/ ACRY PLUS

23 VERTICAL  /  ROLLER 
BLINDS

VISTA/ MAC/ DACK

NOTE:    (1) The contractor should obtain prior approval from Employer / Consultants before  

placing order for any specific materials. Employer may / delete any of the makes or 

brands out of the above list.

2).All materials should conform to relevant standards and codes of BIS.
              3) Materials with I.S.I. mark shall be used duly approved by the Engineer

             4) SBI reserves rights remove items from tender document/price bid  if not found 

suitable to use.

Note: - If any material is found to be not up to the mark, the contractor will have to  

produce  original  bills/certificate  from  the  manufacturer  or  his  authorized 

Distributor for authenticity and genuineness of the material for consideration 

and as per make approved by the SBI. The same will not be considered for 

payment.



MODE OF MEASUREMENT

1. Unless  otherwise  stated,  all  pipes  shall  be  measured  net,  length  as  laid  and  
measured overall  fittings,  such as bends,  junctions,  etc.,  and given in  running 
meters. The length shall be taken along the center line of the pipes and fittings.

2. Length of fittings viz, taps, valves, traps etc., which are paid under appropriate  
items shall not be re-measured under linear measurements as enumerated above.

3. Soil waste and vent pipes shall  be measured along the center line of the stack 
including the connecting bends/tees to W.C. Pan, Nahani trap, etc. and shall be 
paid as enumerated above.

4. W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass shelf Toilet 
paper Holder, shall be measured by number and shall include all accessories as 
enumerated in detail specification under each item.

5. Unless otherwise specified, all types of taps, valves, etc., shall be measured by 
number and paid separately.

6. Manholes, inspection Chambers, Gully traps, etc. shall be constructed according to  
detail  specification and measured by number and paid separately. The depth of 
Manhole shall mean the vertical distance from the top of the Manhole cover to the 
outgoing invert of the main drain channel.

7. Water meter shall include Y strainer and other appurtenances required by the local 
bodies and shall include brick masonry chamber, etc., as per detailed specifications  
and item shall be measured by number and paid for accordingly or as per schedule  
of quantity.



PREAMBLE TO SCHEDULE OF QUANTITIES

Note: While  quoting rates for  each item of work, the contractor shall  include for  the  

following irrespective whether it has been mentioned or not in the description of  

the item without any extra claim / payment.

1. All  unexposed  surfaces  of  timber  (any  variety)  used  shall  be  treated  with  

necessary coats of wood preservative.

2. All exposed surfaces of timber (any variety) shall also have necessary coat of  

wood primer / putty and paint / polish as per description in the item.

3. Before making bulk quantities,  the contractor shall  make each of the item as  

sample  and  get  it  approved  in  writing  from  the  Engineer/consultant’s  minor 

modification if  and as suggested by the consultant the same shall  have to be 

incorporated without any extra cost.

4. All exposed edges of ply board shall be fixed with cedar / teak wood lipping.

5. All  fabrics / leatherite to be used shall  cost Rs. 400/ - per meter unless 

otherwise specified in the item.

     Difference in cost for approved sample shall be adjusted accordingly.

6. For  furniture  item where  required whether  mentioned  or  not  shall  be  include 

providing an fixing of Brass / Power coated handles /knobs multipurpose locks, 

mini tower bolts ,ball catchers, hinges, screws and sliding rails etc.

7. Back of all storage, cabinets, and consoles shall be in 6mm commercial ply only.

8. Thickness of laminates to be used shall be 1 mm except where specified.

9. Ant termite treatment is to provide for all wood / board /ply used in the storage.

MATERIALS

1) Material shall be of best approved quality obtaining and they shall comply with the 
respective Indian Standard Specification.

2) Samples of all materials shall be got approved before placing order and the approved  
sample shall be deposited with the Architect.



3) In case of non-availability of materials in metric sizes the nearest size in FPS units 
shall be provided with prior approval of the Architects for which neither extra will be 
paid nor shall any rebates be recovered.

4) If directed, materials shall be tested in any approved Testing Laboratory and the test 
certificates in original shall be testing including charges for repeated tests, if ordered,  
shall be borne by the Contractor.

5) It  shall  be  obligatory  for  the  Contractor  to  furnish  certificate,  if  deemed  by  the 
Architects, from manufacturer or the material supplier that the work has been carried 
out by using their material and as per their recommendations.

6) All materials supplied by the Employer / any other Specialist Firms shall be properly  
stored and  the  Contractor  shall  be  responsible  for  its  safe  custody until  they  are  
required on the works and till the completion of the work.

7) Unless otherwise shown on the Drawings or mentioned in the “Schedule of Quantities” 
or special specification, the quality of materials, workmanship, dimensions, etc., shall  
be as specified as hereunder.

8) All equipment and facilities for carrying out field tests on materials shall be provided 
by the Contractor without any extra cost.

TECHNICAL SPECIFICAIONS FOR INTERIOR MATERIALS

1. GENERAL

This specification is for work to be done, item to be supplied and materials to be used in 
the works as shown and defined on the drawings and described herein, all  under the 



supervision and to the satisfaction of the Competent Authority.
Competent authority means Architects / Engineer in charge.

1.1 The workmanship is to be the best and of high standard, use must be made of special 
trades men in all respects of the work and allowances must be made in the rates for  
doing so.

1.2 The materials and items to be provided by the contractor shall be approved by the 
Competent Authority in accordance with any samples which will  be submitted for  
approval by Contractor and generally in accordance with the Specifications Also if  
products are specified in the catalogue reference, the contractor will be required to 
obtain  the  approval  of  the  Competent  Authority  before  using  a  materials.  The 
Contractor shall produce all invoices, vouchers or receipts for any material if called  
upon to do so by the Competent Authority.

1.3 Samples of all materials are to be submitted to the Competent Authority for approval 
before the Contractor orders or delivers the materials at site. Samples together with 
their packing are to be provided free of charge by the Contractor and should any 
materials  be  rejected;  they  will  be  removed  from  the  site  at  the  Contractor’s 
expense. All  samples will  be retained by the Competent Authority for comparison  
with  materials,  which  will  be  delivered  at  the  site.  Also,  the  Contractor  will  be 
required to submit specimen finishes of colours, fabrics etc. for the approval of the  
Competent Authority before proceeding with the work.

1.4 The contractor shall be responsible for providing and maintaining and boxing or other 
temporary coverage required for the protection of dresses or finished work if  left  
unprotected. He is also to clean out all shelving’s, out ends and other waste from all  
parts of the works before coverings or in-fillings are constructed.

1.5 Templates, boxes and moulds shall be accurately set out and rigidly constructed so as 
to remain accurate during they are in use.

1.6 All  unexposed  surface  of  timber  e.g.  false  ceiling,  backing  fillets,  backs  of  door 
frames,  cupboard  framing,  grounds,  etc.  are  to  be  treated  with  two  coats  of  
approved timber preservative before fixing or converging.

1.7  Only  first-class  workmanship  will  be  accepted.  Contractor  shall  maintain  uniform 
quality and consistency in workmanship throughout.

2. JOINERY:
2.1 Joinery is to be prepared immediately after the placing of the contract, framed up, bonded 

and waged up. Any portions that are wrapped or found with other defects are to be replaced  
before wedging up. The whole of the work is to be framed and finished in a workmen-like 
manner in accordance with the detailed drawings wrought and wherever required, fitted with 
all  necessary metal  ties, straps, belts, screws, glue etc.  Running beaded joints are to be 
cross-tongued with teak wherever 1(1/2) thick double cross tongued. Joiners work generally 
to be finished with fine sand/glass paper.

2.2 Joints:  All joints shall be standard mortise and tenon, dowel, dovetail, and cross-
halved. Nailed or glued butt joints will not be permitted, screws, nails etc. will be 
standard iron or wire of oxidized nettle fold tenon should fit the mortises exactly.

2.3  Nailed or glued butt joints will  not be permitted except in exceptional cases with 
approval of Competent Authority.

2.4 Where screws shown on a finished surface, those will be sunk and the whole plugged 
with a wood plug of the same wood and grain of the finished surfaces will be neatly  
punched and the hole filled with wood filler to match the colour.



2.5 Should joints in joiners work open, or other defects arise within the period stated for 
defect liability in the contract and the clause thereof, be deemed by the Competent 
Authority  to  be  due  such  defective  joinery  shall  be  taken  down,  and  refilled,  
redecorated and/or replaced if necessary and any work disturbed shall be made good 
at the Contractor’s expense.

2.6  Nails spikes and bolts shall be of lengths and weights approved by the Competent 
Authority.  Nails  shall  comply  with  is  1959-1960  or  equivalent  approved  quality  
sample. Brass-headed nails are to comply with B. S. 1210. Wire staples shall comply 
with B. S. 1494 or equivalent.

2.7 The contact surface of dowels, tenons wedges etc., shall be glued with an approved 
adhesive.

d) Where  glued,  joinery  and  carpentry  work  are  likely  to  come  into  contact  with 
moisture, the glue shall be waterproof.

3.1 HARDWARE AND METALS:

The hardware throughout shall be of approved manufacture or supplier well-made and 
equal  to  in  every  respect  to  the  samples  to  be  deposited  with  the  Competent  
Authority. The contractor may be required to produce and provide samples from many 
different sources before the Competent Authority takes decision and he should allow 
his rates for doing so.

3.1  Fittings generally  shall  be  brass  oxidized,  unless otherwise  specified and shall  be  
suitable  for  their  intended  purpose.  In  any  case,  it  will  have  to  be  approved  by 
Competent Authority before the Contractor procures it at site of work.

3.2 Screws are to match the finish of the article to be fixed, and to be round or flat 
headed or counter sunk as required.

3.3 The contractor should cover up and protect the brass and bronze surfaces with a thick 
grease or other suitable productive material, renew as necessary and subsequently  
clean off away on connection.

3.4 Aluminum and stainless steel shall be of approved manufacture and suitable for its 
particular application. Generally, the surface of aluminum shall have an anodized finish  
and both shall  comply with the samples approved by the Competent Authority.  All  
stainless-steel sheets shall be 304 S.S. Japan or equivalent with gauge as specified 
but not thinner than 16G.

3.5 All steel, brass, bronze, aluminum and stainless-steel articles shall be subjected to a 
reasonable test at the Contractor’s expense.

3.6 All brazing and welds are to be executed in a clean and smooth manner rubbed down 
and left in the flattest and tidiest way, particularly where exposed.

3.7  Chromium plating shall  be in accordance with I.  S.  Standard or as per approved 
specification for normal outdoor conditions and shall be on a base material of copper 
or brass.



4.0 GLAZIER:

4.1  All  glass  to  be  of  approved  manufacturer  complying  with  IS  3548-1966  as  per 
approved quality and sample to be of the selective qualities specified and free from 
bubbles, smoke, air holes and other defects.

4.2 Polished plate glass shall be “glazing glass” (G. G.) quality and that for mirrors shall  
be “silvering quality” (S.G.) conforming to IS 3438-1965 or as per approved sample 
and quality.

4.3  The  compound  for  glazing to  metal  is  to  be  a  special  non-hardening  compound 
manufactured for the purpose and of a brand and quality approved by the Competent 
Authority.

4.4 While cutting glass, proper allowance be made for expansion. Each square of glazing  
to be in one whole sheet. On completion of work clean all glass inside and cut, replace 
all cracked scratched and broken panes and leave in good condition.

5.0 PAINT AND POLISHES  :  

5.1 All material required for the works shall be of specified and approved manufacturer, 
delivered to the site in the manufacturer’s container’s name or trade mark with a 
description of the contents and colour. All materials are to be stored on the site.

5.2 Spray painting with approved machines will be permitted only if written approval has 
been obtained from the Competent Authority prior to painting. No spraying will  be 
permitted in the case of priming costs nor where the soiling of adjacent surfaces is  
likely to occur. The buzzle and pressure to be so operated as to give an even coating  
throughout to the satisfaction of the Competent Authority. The paint used for spraying 
is to comply generally with the specification concerned and is to be specially prepared 
by the manufacturer for spraying. Thinning of paint made for brushing will  not be 
allowed.

5.3  Wood preservative shall  be So lignum or other equal and approved impregnating 
wood preservative  and  all  concealed  woodwork  shall  be  treated  with  wood 
preservative.

5.4 All brushes, tools, pots kettles etc. used in carrying out the work shall be clean and 
free from foreign matter and are to be thoroughly cleaned out before being used with  
a different type of class of materials.

5.5 All iron or steel surfaces shall be thoroughly scraped and rubbed with wire brushes 
and shall be entirely free from rust, mill scale etc. before applying the priming coat.

5.6  Surfaces of now wood work which to be painted are to be rubbed down, cleaned,  
down to the approval of the Competent Authority.

5.7 Surfaces of previously painted woodwork which are to be painted are to be 
cleaned down with soap and water, detergent solution or approved solvent to remove 
dirt, grease etc. Whilst wet the surfaces shall be flatted down with a suitable abrasive 
and then rinsed down and allowed to dry. Minor areas of  defective paint  shall  be  
removed by scraping back to a firm edge and the exposed surface touched in with 
primer as described and soaked with putty.  Where woodwork has been previously 
painted or  polished and it  is  to  be newly  polished,  with scrapping,  burning  off  or  
rubbing down and making surface properly.



    5.8 Surfaces of previously painted metal which shall be painted are to be cleaned down 
and flattened down as  described in  surfaces  of  any  rust  and loose scale  shall  be  
removed completely by chipping, scrapping and wire brushing back to the bare metal  
and touched in with primer as described.

     6.0 UPHOLSTERY:

6.1  This will  be of first-class standard workmanship with webbing, no-sag springs, 
coiled springs, padding and filling as specified on drawing. Covering fabrics will  be  
seen, tufted, and corded as shown on the drawing and as approved by the Competent  
Authority.

6.2 Cushion Vents: Brass “cushion Vents” should be installed at the back or under  
side or seat cushions (especially those covered in leather vinyl plastic or very tightly  
woven fabric) to allow air to escape easily and to prevent torn seems.

6.3  Materials: Finished  timber  shall  be  of  the  type  specified.  Furnishing  fabrics, 
colour, pattern, substance to be as specified, no variations of this will be permitted  
unless with prior approval of the Competent Authority.

     7.0  POLISH:

     7.1 French polish: The basic material shall be dissolved in mentholated spirit.

         Preparation:
The timber must be well sanded and cleaned and the grain filled with grain filler.  
Any staining must be done before applying the polish

Equipment:
The polishing rubber the most important implement in French polish shall consist of a  
pad of cotton wool, which acts as a reservoir for the polish, and a cover of soft white  
linen of cotton fabric, similar to a well-worn handkerchief which acts as a fitter. The 
rubber must never be dipped into the polish; it should be charged by pouring the polish  
on to the pad with the cover removed.

Application:
Work evenly over the surface with a slow figure-of-eight motion until the timber is  
coated with a thin  layer  of  polish.  The object  is  to  apply  a series  of  thin coats,  
allowing only a few minutes for drying between the coats. When a level and even-
bodied surface is obtained the work is ready for the second stage i.e. spiriting off.

Allow the work to stand for at least eight hours, then take a fresh rubber with a  
double thickness of cover material and charge it with mentholated spirit. The object of 
spiriting off into and remove the rubber marks and to give the brilliance of finish.

Finally, work in the direction of the grain and continue until the surface is free from 
smears and rubber marks then leave to harden off.

        7.2 Wax polish:
Wax polish shall contain silicones and driers. A good silicon wax is to be used not a 
creamy or spray. The timber shall be sealed first with another finish such as Ron seal,  
before applying wax.



        Application:
Apply coat of the sealer by brush or cloth direct to the unfilled timber, working it well  
in and finishing evenly with the grain. Allow to dry thoroughly then sand lightly with  
fine abrasive paper. Apply a heavy coat of wax by cloth on flat surfaces, with a stiff  
brush. Work it well into the timber and finish off by stroking with the grain before 
leaving to harden. Leave for four hours before rubbing up with a soft brush. Finally,  
buff the grain

with a soft cloth.

7.3 Transparent Coloured Polyurethane (Melamine)

This  shall  be  applied  where  natural  grain  of  the  wood  is  required  to  show.  
Polyurethane  gives  tough  surface  which  resist  chipping,  scratching  and  boiling 
water.

        Application:

Clean off  all  grease and wax with an abrasive and white spirit,  this  should not  be  
applied in humid conditions. Apply the first coat, preferably of clear hard glaze with a 
cloth pad. Leave this to dry for  at least six hours, then apply further coats with a 
paintbrush. If you wait for longer than 24 hours between coats, rub down the previous  
coat with fine glass paper or a medium grade of steel wool. Obtain a matt finish, if  
required, by giving a final coat of clear Reseal Matt coat.

8.0 TIMBER:

8.1 Only seasoned Teak wood to be used

8.2 Use of Rose wood wherever specified.

83 All the wood shall be properly seasoned, natural growth and shall be free from worm 
holes,  loose  or  dead  knots  or  other  defects,  saw die  square  and  shall  not  suffer  
warping, splitting or other defects.

8.4 The moisture content shall not exceed 12%.

8.5 All internal frame work shall be treated with approved wood preservative.

8.6  All wood brought to site should be clean shall not have any preservative or other 
coating/covering.

8.7 All rejected decayed, bad quality wood shall be immediately removed from site.

8.8 All wood brought to site must be stacked-stored properly as per instructions.

     9.0 PLYWOOD:

8.1  Plywood/medium  density  fibre  board/teak  practical  board/  Veneer  shall  be  as 
specified in the approved list of manufacturers shall be used.

      9.2 Commercial ply shall confirm I. S. I. 303 of approved make.

9.3  Marine plywood shall  generally conform to generally I. S. 303 BWR or unless 
specified I.S.710-1980(BWP)

9.4  Particle board shall be phenol formaldehyde bonded and generally conform to I. S.  
3087-1965.



9.5 Only 3mm to 4mm thick straight-grained groups matching approved veneers shall be 
used. No extra claim will be entertained for veneer if found of extra thickness.

NB:

1) The contractor should obtain prior approval from Employer / Consultants before placing 
order for any specific materials. Employer may / delete any of the makes or brands out of  
the above list. The materials shall be only of the approved makes as specified in this. The  
Contractor shall  submit samples of all the makes as specified in this list and the SBI  
Engineer in Charge / Owner shall have the power to select any of them. The SBI Engineer 
in Charge / Owner decision in this regard shall be binding on the Contractor. In case any 
materials is not available for any one or all of these approved makes the consultant /  
Owner shall select and approve alternative make(s).

2) All materials should conform to relevant standards and codes of BIS.

3) Materials with I.S.I. Mark shall be used duly approved by the SBI Engineer/ Architect.

4) If any material is found to be not up to the mark, the contractor will have to produce  
original  bills  /  certificate  from  the  manufacturer  or  his  authorized  distributor  for  
authenticity and genuineness of the material for consideration and as per make approved  
by the SBI Engineer in Charge. The same will not be considered for payment. All the  
materials to be ISI marked.

Stamp and Signature of Vendor


