TENDER ID: LHO/BHO/P&E/2024-25/ 34 Date: 25.06.2024

STATE BANK OF INDIA

PREMISES AND ESTATES
DEPARTMENT L H O BHOPAL

PROPOSED ELECTRICAL & AIR-CONDITIONING WORKS OF ‘D’
BLOCK INTO GUEST HOUSE AT SBI STAFF QUARTERS KHAJURAHO (M.P):

(TECHNICAL BID)

ARCHITECTS Design
home 455/3 Shakti

Nagar Bhopal

Design

home 455/3 Shakti

Nagar Bhopal

Ph: 09425004543, 0755- 4271687

Email: designhome bpl@yahoo.com

Web: designhome.in




NOTICE INVITING TENDERS

STATE BANK OF INDIA, Premises & Estates Department, Local Head Office, Bhopal through
its Architect M/s Design Home, Bhopal invites “online item rate E-tender” from the SBI
Empaneled contractors under appropriate category for the captioned work.

The SBI Empaneled contractors who receive NIT from Architect are only entitled to quote

for this tender.

The details of tender are as under:

S.No.

Description

Name of work

PROPOSED ELECTRICAL & AIR-CONDITIONING
WORKS OF ‘D’ BLOCK INTO GUEST HOUSE AT SBI
STAFF QUARTERS KHAJURAHO (M.P).

Nature of Work

ELECTRICAL & AC WORKS

Time allowed for completion

04 MONTHS (FOUR MONTHS)

Earnest Money Deposit

Rs. 15000.00- (Rupees Fifteen Thousand only) by means of
Demand Draft (Valid for a period of 90 Days from the last date
of submission of the tender) from any scheduled Nationalized
Bank drawn in favour of A.G.M.

(P&E) State Bank of India, LHO Bhopal.

Initial Security Deposit

2% of contract amount including EMD. The successful bidder(s)
shall be responsible to deposit initial security deposit @ 2% of
the contract value by way of demand draft in favour Assistant
General Manager (P&E) and payable at Bhopal within 10 days
from the date of receipt of “Work Order” from SBI/Architects.
The SBI may consider accepting ISD in the form of Bank
Guarantee issued by any Scheduled Bank in the format
supplied/approved by any the SBI within its sole discretion
but the same cannot be

considered as a right of the bidder.

issue of tender
form Bank’s

Date of
documents
website

From 25.06.2024 to 15.07.2024
https://www.etender.sbi/




7. Last date & time for| Upto 3:00 P.M.On 15 .07.2024
submission of Online
Technical and Price bid and
EMD
8. Date & Time of openingof e- | 3:30 PM. On  15.07.2024
tenders
9. Address at which EMD to be The A.GM. (P&E), State Bank of India, Local Head Office,
submitted. Hoshangabad Road, Bhopal 462011
10. Place of opening tenders The A.GM. (P&E), State Bank of India, Local Head Office,
Hoshangabad Road, Bhopal 462011
11. Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% of
contract value or final bill value.
12. Defect’s liability period 12 Months from the date of Virtual Completion
13. Validity of offer 90 days from the date of opening of Price-bid

14.

Value of Interim Certificate







15.

Submission of Technical Bid
(Hard Copy)





































16.

Agency for arranging
tender/online bidding

e-

Service Provider:M/s
Technologies Ltd.,(Procure Tiger)

e-Procurement



















17.

Corrigendum

The contractors have to visit the Bank’s web site regularly for any
corrigendum till the last date and
time of opening of tender.




18. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement
News>.

19. The contractor shall sign and stamp each page of the tender document thereby ensuring
the number and sequence of all pages.

20. No conditions other than mentioned in the tender will be considered, and if given they will
have to be withdrawn before opening of the price-bid.

21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in
part without assigning any reason(s) for doing so and no claim / correspondence shall be
entertained in this regard.

22. Tenders received without EMD shall be summarily rejected and such tenders shall not be
allowed to participate in the online price bidding process.

23. In case the date of opening of tenders is declared as a holiday, the tenders will be opened
on the next working day at the same time.

24. SBI has the right to accept / reject any / all tenders without assigning any reasons and no
correspondence shall be entertained in this regard.

The A.G.M. (P&E)
State Bank of India
L.H.O.

Bhopal.



FORM TENDER

To,

The A.G.M,

Premises & Estate

State Bank of India,

Local Head Office, Hoshangabad Road,
Bhopal 462011

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the
works specified in the memorandum hereinafter set out and having visited and examined the
site of the works specified in the said memorandum and having acquired the requisite
information relating thereto as affecting the tender, I/We hereby offer to execute the works
specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities
and in accordance in all respects with the specifications, design, drawings and instructions in
writing referred to in conditions of tender, the Articles of Agreement, Special Conditions,
Schedule of Quantities and Conditions of Contract and with such materials as are provided for
by, and in all other respects in accordance with such conditions so far as they may be applicable.

MEMORANDUM
Description of work PROPOSED ELECTRICAL & AC WORKS OF ‘D’
BLOCK INTO GUEST HOUSE AT SBI STAFF
QUARTERS KHAJURAHO (M.P):
Earnest Money Rs. 15000/-

Time allowed for completion | 04 MONTHS (FOUR MONTHS)
of the Works from fourteenth
day after the date of written
order or date of handing over
of the site (whichever is later)
to commence the work

| / We have deposited a sum of Rs. 15000/- (Rupees Fifteen Thousand only) of the total
tender amount as Earnest Money with the A.G.M. (P&E) State Bank of India, LHO Bhopal
which amount is not to bear any interest. Should | / We fail to execute the Contract when called
upon to do so I / We do hereby agree that this sum shall be forfeited by me/us to SBI.



1) Our Bankers are:
i)
i)
The names of partners of our firm are:
)
i)
Name of the partner of the firm
Authorized to sign

Or

(Name of person having Power of
Attorney to sign the Contract.
(Certified true copy of the Power
of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses



SAMPLE BUISNESS RULE DOCUMENT

PROPOSED ELECTRICAL & AIR-CONDITIONING WORKS OF ‘D’ BLOCK

INTO GUEST HOUSE AT SBI STAFF QUARTERS KHAJURAHO (M.P).

(A) Business rules for E-tendering:

1. Only empaneled contractors with SBI under appropriate category who are invited by the
project Architect/SBI shall only be eligible to participate.

2. SBI will engage the services of and E-tendering service provider who will provide
necessary training and assistance before commencement of online bidding on Internet.

3. In case of e-tendering, SBI (A.G.M. P&E) will inform the vendor in writing, the details of
service provider to enable them to contact and get trained.

4. Business rules like event date, closing and opening time etc. also will be communicated
through service provider for compliance.

5. Contractors have to send by email, the compliance form in the prescribed format
(provided by service provider), before start of E-tendering. Without this the vendor will
not be eligible to participate in the event.

6. The Contractors will be required to submit the hard copy of EMD and proof of tender
application copies in sealed Envelope to the office of State Bank of India at the address
mentioned herein before by the stipulated date and time. Contractors not submitting
any one or more documents shall not be eligible to participate in the online price
bidding.

7. E-tendering will be conducted on schedule date & time.

8. The e-tendering will be treated as closed only when the bidding process gets
closed in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s e-Procurement
Technologies Pvt. Ltd, Ahmedabad, has been engaged by SBI an authorized service
provider. Please go through the guidelines given below and submit your acceptance to
the same along with your Commercial Bid.

1. E-tendering shall be conducted by SBI through M/s e-Procurement Technologies Pvt
Ltd, Ahmedabad on pre-specified date. While the Contractors shall be quoting from
their own offices/ place of their choice, Internet connectivity and other paraphernalia
requirements shall have to be ensured by Contractors themselves. In the event of failure
of their Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’



responsibility. In _order to ward-off such contingent situation bidders are requested
tomake all the necessary arrangements/ alternatives such as back—up power supply
whatever required so that they are able to circumvent such situation and still be able to
participate in the E-tendering successfully. Failure of power at the premises of
Contractors during the E-tendering cannot be the cause for not participating in the E-
tendering. On account of this the time for the E-tendering cannot be extended and SBI
is not responsible for such eventualities.

2. M/s e-Procurement Technologies Pvt Ltd, Ahmedabad shall arrange to train your
nominated person(s), without any cost to you. They shall also explain you all the Rules
related to the E-tendering. You are required to give your compliance on it before start of
bid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in
Indian currency & Unit of Measurement will be displayed in Online E-tendering.

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.
5. Procedure of E-tendering:

5.i. Online E-tendering :

(5.i.a) The hard copy of the Technical as well as Price Bid is available on the
Bank’s website during the period specified in the NIT.

(5.i.b) Online e-tendering is open to the empaneled bidders who receive NIT
from the SBI and qualified for participating in the price bidding as provisions
mentioned hereinabove through SBI approved Service Provider.

(5.i.c) The Price-Bid shall be made available online by the Service Provider
wherein the contractors will be required to fill-in their ltem-wise rates for each
item.

(5.i.d)  The Contractors are advised not to wait till the last minute to submit their
online item-wise quote in the price bid to avoid complications related with
internet connectivity, network problems, system crash down, power failure,
etc.

(5.i.e) It is mandatory to all the bidders participating in the price bid to quote
their rates for each and every item.

(5.i.f)  In case, contractor fails to quote their rates for any one or more tender
items, their tender shall be treated as “Incomplete Tender’ and shall be
liable for rejection.

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name &
Password by M/s e-Procurement Technologies Pvt. Ltd, Ahmedabad. The Bidders
are requested to change the Password after the receipt of initial Password from M/s e-



10.

11.

12.

Procurement Technologies Pvt. Ltd, Ahmedabad. All bids made from the Login ID
given to the bidder will be deemed to have been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or

fail to complete the work as per the rates quoted, SBI shall at liberty to take action as
deemed necessary including de-paneling such contractors and forfeiting their EMD.

At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award
of Contract shall be final and binding on all the Bidder

SBI shall be at liberty to cancel the E-tendering process / tender at any time, before
ordering, without assigning any reason.

SBI shall not have any liability to bidders for any interruption or delay in access to the
site irrespective of the cause.

Other terms and conditions shall be as per your techno-commercial offers and other
correspondences till date.

OTHER TERMS & CONDITIONS:

- The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other suppliers
/ bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to
any other party.

- SBI decision on award of Contract shall be final and binding on all the Bidders.

- SBI reserves their rights to extend, reschedule or cancel any E-tendering within its
sole discretion.

- SBI or its authorized service provider M/s e-Procurement Technologies Pvt. Ltd,
Ahmedabad shall not have any liability to Bidders for any interruption or delay in
access to the site irrespective of the cause.

- SBI or its authorized service provider M/s e-Procurement Technologies Pvt. Ltd,
Ahmedabad is not responsible for any damages, including damages that result
from, but are not limited to negligence.

- SBI or its authorized service M/s e-Procurement Technologies Pvt. Ltd,
Ahmedabad will not be held responsible for consequential damages, including but
not limited to systems problems, inability to use the system, loss of electronic
information etc.



N.B.

All the Bidders are required to submit the Process Compliance Statement (Annexure Il)
duly signed to M/s e-Procurement Technologies Pvt Ltd, Ahmedabad.

All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.



PROCESS COMPLIANCE STATEMENT (ANNEXURE II)
(The bidders are required to print this on their company'’s letter head and sign, stamp before

emailing)

To,

M/s. e-Procurement Technologies Pvt Limited,

B-704, Wall Street-1l, Opp. Orient Club, Near Gujrat College Road,
Ellise Bridge, Ahemedabad-380006

Mobile no. 7940016800

Email: aman.v@procuretiger.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE
E-TENDERING FOR PROPOSED ELECTRICAL & AC WORKS OF ‘D’ BLOCK INTO
GUEST HOUSE AT SBI STAFF QUARTERS KHAJURAHO (M.P)

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender
document.
This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the E-tendering
as mentioned in RFP of SBI as well as this document and confirm our agreement to them.

3) We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

4) We confirm that SBI and M/s e-Procurement Technologies Pvt. Ltd, Ahmedabad shall
not be liable & responsible in any manner whatsoever for my/our failure to access & bid on
the e-E-tendering platform due to loss of internet connectivity, electricity failure, virus attack,
problems with the PC, any other unforeseen circumstances etc. before or during the E-
tendering event.

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying
Authority.

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.

With regards,
Date:



Signature with company seal
Name:

Company / Organization:

Designation within Company / Organization:

Address of Company / Organization:

Scan it and send to this Document on



ARTICLES OF AGREEMENT

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

This agreement made the ...........coccoiiiiiiiiiiiinnin day of................ between AGM/
DGM(),State Bank of India-------------------- (hereinafter called the Bank or SBI) which expression
shall include the successors and assigns) of the one part and M/s. Company/
partnership for registered under the Indian Companies Act/ Partnership Act having its registered
OffiCE. e (hereinafter called the Contractors’ which
expression shall include the present directors / partners and also the directors/ partners from
time to time as also their respective heirs, legal representatives, administrators and assigns) of
the other part.

WHEREAS the employer is desirous of execution of FOR PROPOSED ELECTRICAL &
AC WORKS OF ‘D’ BLOCK INTO GUEST HOUSE AT SBI STAFF QUARTERS
KHAJURAHO (M.P)

and has caused drawings and specifications describing the works to be done prepared by
Project Architects M/s Design Home, Bhopal having their offices at (hereinafter called “the
Architect”)

AND WHEREAS THE SAID Drawing numbered as mentioned in the tender documents
hereinafter mentioned and to be issued from time to time, the Specifications and the Schedule
of Quantities have been signed by or on behalf of the parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the condition set
forth herein and Schedule of items and quantities, General & special Conditions of Contract,
specification etc. Contained in the tendered documents including all correspondences
exchanged by or between the parties from the submission of tender till the award of work, both
letters inclusive, (all of which are collectively hereinafter referred to as “the said conditions”).
The works shown upon the said drawing and/or described in the said specification and included
in the schedule of ltems and Quantities at the respective rates therein set forth amounting to

the sum of
......................... RS i (RUPEES. e in
WOTAS... cooieiieeie e ) as there in arrived at or such other sum as shall become payable

there under (hereinafter referred to as “the said Contract Amount”.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be paid at the times and the manner set
forth in the said Conditions, the Contractors shall upon and subject to the said conditions
execute and complete the work shown upon the said drawings and described in the said
specifications and the schedule of items and quantities.

2. The employer shall pay the Contractors the amount or such other sum as shall become
payable, at the times and in the manner specified in the said conditions.



3. The term “the Architect” in the said condition shall mean the said “M/s Design Home,
Bhopal or in the event of their Ceasing to be the Architect for the purpose of this contract
for whatever reason, such other person or Persons as shall be nominated for that
purpose by the Employer, not being a person to whom the Contractor shall object for
reasons considered to be sufficient by the Employer provided always that No person or
persons subsequently appointed to be Architect under this contract shall be entitled to
Disregard or over rule any previous decisions or approval or direction given or expressed
in writing by The architect for the time being.

4. The said conditions and appendix thereto shall be read and construed as forming part
of this Agreement, and the parties hereto shall respectively abide by submit themselves
to the said Conditions and perform the agreements on their part respectively in the said
conditions contained.

5. The plans, agreement and documents mentioned herein shall form the basis of
this contract.

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a
contract to carry out the work in respect of the entire project on item rate basis to be paid for
according to actual measured quantities at the rates contained in the schedule of quantities and
rates or as provided in the said conditions.

7. The Bank/Employer reserves to itself the rights of altering the specifications and nature of
work by adding to or omitting any item of work or having portions of the same carried out without
prejudice to the contract.

8. Time shall be considered as the essence of this contract and the contractor here by agrees
to commence the work soon after the site is handed over to him or from the 14th day after date
of issue of formal work order as provided for in the said conditions of contractor whichever is
later and to complete the entire work within 4 MONTHS (period of contract) months subject
never the less to the provisions for extension time.

9. All payments by the Employer under this contract will be made only at.............

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with
the stipulations laid down in the tender.

11. That all the parts of this contract have been read by the contractor and fully understood by
the contractor. They further agree to complete the said work to fullest satisfaction of architect /
Employer.

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands
to these present through their duly authorized official and the said two duplicates hereof to be
executed on its behalf of the day and year first herein above written.

Signed on behalf of the STATE BANK OF INDIA

In the presence of



12.1. Sig
nature:

Name:

Address:

In the presence of

12.2. Sig
nature:

Name:

Address:

Signed on behalf of the CONTRACTORS
In the presence of

12.3. Sig
nature:

Name:

Address:

In the presence of

12.4. Sig
nature:

Name:

Address:



1.0

SECTION -1

INSTRUCTIONS TO THE TENDERERS

Scope of work

State Bank of India, LHO, BHOPAL invites e-tender’s for PROPOSED ELECTRICAL & AC
WORKS OF ‘D’ BLOCK INTO GUEST HOUSE AT SBI STAFF QUARTERS
KHAJURAHO (M.P).

1.1

2.0

2.1

2.2

Site and its location
The proposed work is to be carried out at SBI Staff Quarters, Khajuraho.
Tender documents

The work has to be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents and the most workmen like manner.

Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional specifications
Drawings

Priced bid A

The above documents shall be taken as complementary and mutually explanatory of
one another but in case of ambiguities or discrepancies, shall take precedence in the
order given below;

2.a) Price Bid

2.b) Additional Specifications

2.c) Technical specifications

2.d) Drawings

2.e) Special conditions of contract

2.f)  General conditions of contract

2.9) Instructions to Tenderers



2.3

24

3.0

3.1

4.0

4.1

4.2

4.3

4.4

4.5

5.0

6.0

6.1

Complete set of tender documents including relative drawings can be downloaded from
the website www.sbi.co.in

The tender documents are not transferable.
Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data that may be required for the purpose of filling this tender document
and enter into a contract for the satisfactory performance of the work. The tenderer is
requested satisfy himself regarding the availability of transport and communication
facilities, the character quality and quantity of the materials, labour, the law and order
situation, climatic conditions local authorities requirement, traffic regulations etc; Only
water and Electrical power supply available by bank.

The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs. 15000/- (Rupees
Fifteen Thousand only by means of Demand Draft (Valid for a period of 90 Days
from the last date of submission of the tender) from any scheduled Nationalized Bank
drawn in favour of A.G.M. (P&E) State Bank of India, LHO Bhopal and payable in
Bhopal. NO TDR / STDR SHALL BE ACCEPTED AS EMD.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
EMD of successful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender
value less EMD by means of DD drawn in favour of A.G.M. (P&E) State Bank of India,
LHO Bhopal within a period of 15 days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is
in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall
be deducted from the running account bill of the work at the rate of 10% of the respective
running account bill i.e., deduction from each running bill account will be @10% till Total
Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the
Total Security Deposit shall be paid to the contract on the basis of architect’s certifying
the virtual completion. The balance 50% would be paid to the contractors after the
defects liability period as specified in the contract.



6.2

6.3

7.0

8.0

9.0

10.0

11.0

Additional Security Deposit

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be
applicable if the bid price is below 7.5 % of the estimated cost put to tender. The amount
of such ASD/ APG shall be the difference between 92.5 % of estimated cost put to tender
and the quoted price. Such ASD could be in the form of DD / STDR in the Bank’s name
as per format approved by the Bank. On successful completion of work ASD will be
returned to the contractor. In case contractor fails to complete the work in time or as per
tender specification or leave the job incomplete, the bank will be at liberty to recover the
dues from ASD or to forfeit such ASD as the case may be within its sole discretion.

No interest shall be paid to the amount retained by the Bank as Security Deposit.
Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 30 days from the receipt
of intimation of acceptance of the tender by the Bank. However, the written acceptance
of the tenders by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered into or not.
Completion Period

Time is essence of the contract. The work should be completed in all respect accordance
with the terms of contract within a period of 04 MONTHS (FOUR MONTHS) from the
date of award of work.

Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days from the
date of opening price bid. If the tenderer withdraws his/her offer during the value period
or makes modifications in his/her original offer which are not acceptable to Bank without
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD.
Liquidated Damages

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of
contract value.

Rate and prices:

11.1 The tenderers need not quote their rates for which no quantities have been given. In case

the tenderers quote their rates for such items those rates will be ignored and will not be
considered during execution.

The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor would
be paid accordingly.



The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the Architect/
SBI.

11.3 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting
shall be duly attested by him.

11.4 Each page shall be totaled and the grand total shall be given.
11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.

11.6 The SBl reserve their rights to accept any tenders, either in whole or in part or may entrust
the work in phases or may drop the part scope of work at any stage of the project within its sole
discretion without assigning any reason(s) for doing so and no claim / correspondence shall be
entertained in this regard.

11.7 In case it is decided by the SBI to drop one or more buildings from the scope of work at
any stage of the project, the contractor shall not be entitled to raise any claim / compensation
for such deleted scope of work. Also, the SBI may consider issuing work order for various
buildings in phases but within a reasonable time interval and the contractor shall be bound to
execute the same within the stipulated time period and as per rates quoted by them in this
tender without any claim for price escalation.

12. Restriction under Rule 144 9XI) of General Financial Rules 2017 of Ministry of
Finance, India order no. F. No. 6/18/2019/PPD dated 23 July 2020.

I.  Any bidder from a country which shares a land border with India will be eligible to bid in
this tender ONLY if the bidder is registered with the Competent Authority (registration
committee constituted by the Department for promotion of industry and internal Trade).

II.  ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain contexts)
means any person or firm or company, including any member of a consortium or joint
venture (that is an association of several persons, or firms or companies), every artificial
judicial person not falling in any of the descriptions of bidders stated hereinbefore,
including any agency branch or office controlled by such person, participating in a
procurement process.

lll.  ‘bidder from a country which shares land border with India (such a country); for this
purpose means:

lll.a. An entity incorporated, established or registered in such a country, or

ll.b. A subsidiary of an entity incorporated, established or registered in such a
country or

lll.c. An entity substantially controlled through entities incorporated,
established or registered in such a country, or

ll.d. An entity whose beneficial owner is situated in such a country or

lll.e. An Indian (or other) agent of such an entity or

£, A natural person who is a citizen of such a country or

ll.g. A consortium or joint venture where any member of the consortium

or joint venture falls under any of the above.



V. The beneficial owner for the purpose of (iii) above will be as under:

1.

In case of A Company or Limited Liability Partnership, the beneficial owner is
the natural person(s), who, whether acting alone or together, or through one
or more judicial person, has a controlling interest or who exercise control
through other means.

Explanation-
a. “Controlling ownership interested” means ownership of or entitlement

to more than twenty five percent of shares or capital or profits of the
Company;

b. “Control” shall include right to appoint majority of the directors or to
control the management or policy decisions including by virtue of their
shareholding or management rights or shareholders agreements or
voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s),
who whether acting alone or together, through one or more judicial person,
has ownership of entitlement to more than fifteen percent of capital or profits
of the partnership;

In case of an unincorporated association or body of individuals, the beneficial
owner is the natural person(s), who whether acting alone or together, through
one or more judicial person, has ownership of or entitlement to more than
fifteen percent of capital or profits of such association or body of individuals.
Where no natural person is identified under (1) or (2) or (3) above, the
beneficial owner is the relevant natural person who holds the position of senior
managing official;

In case of a trust, the trustiest, the identification of beneficial owner(s) shall
include identification of the author of the trust, the trustee, the beneficiaries
with fifteen percent or more interest in the trust and any other natural person
exercising ultimate effective control over the trust through a chain of control
or ownership.

V. AnAgent is a person to do any act for another, or to represent another in dealing with
third person.

VI. [To be inserted in tenders for Works contracts, including Turnkey contract]. The
successful bidder shall not be allowed to sub-contract works to any contractor from a
country which shares a land border with India unless such contractor is registered with
the Competent Authority.

VII.  All bidders need to submit a declaration-cum-certificate (along with evidence) in this
regards as per “Annexure-I” failure to submit such valid declaration-cum-Certificate will
make the bid liable for rejection.”

SIGNATURE OF THE CONTRACTOR

WITH SEAL
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GENERAL CONDITIONS OF CONTRACT

Definitions: -

“Contract means the documents forming the tender and the acceptance thereof and the
formal agreement executed between SBI (client) and the contractor, together with the
documents referred there in including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the Architects/ Bank and all these
documents taken together shall be deemed to form one contract and shall be
complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

1.1.1 ‘SBI’ shall mean A.G.M. (P&E), State Bank of India, Local Head Office, Hoshangabad

1.1.2

1.1.3

1.1.7

1.1.8

1.1.9

Road, Bhopal 462011 and includes the client’s representatives, successors and assigns.

‘Architects/ Consultants’ shall mean M/s Design Home, Bhopal.

‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their
representative for day-to-day supervision of work and to give instructions to the
contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporate not,
undertaking the works and shall include legal personal representative of individual or the
composing the firm or company and the permitted assignees of individual or firms of
company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
description in the “Scope of work” and / or to be executed in accordance with the contract
includes materials, apparatus, equipment, temporary supports, fittings and things of
kinds to be provided, the obligations of the contractor hereunder and work to be done
by the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect/consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such drawings as
may be issued by the Engineer from time to time ‘Contract value shall mean value of the
entire work as stipulated in the letter of acceptance of tender subject such additions
there to or deductions there from as may be made under the provide herein after
contained.

Specifications’ shall mean the specifications referred to in the tender and modifications
thereof as may time to time be furnished or approved by the Architect/ Consultant.

“Month” means calendar month.

“Week” means seven consecutive days.

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.
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1.1.12

“SBI Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as
nominated by the A.G.M. (P&E) State Bank of India, Local Head Office, Hoshangabad
Road, Bhopal 462011.

The following shall constitute the Joint Project Committee (herein under referred to as
JPC) for assessing and reviewing the progress of the work on the project and to issue
instructions or directions from time to time for being observed and followed by the
Architects Site Engineer /PMC and other consultants / contractors engaged in the
execution of the project.

1.12.i)) A.G.M. (P&E) State Bank of India, Local Head Office, Bhopal.

1.12.ii) SBI Engineer (Civil and Electrical) in-charge of the Project, as may be nominated
by the DGM & CDO.

1.12.iii) Concerned partner of the Architects and their Resident Architect.... Member.

CLAUSE

1.0

Total Security Deposit

Total Security deposit comprise of
Earnest Money Deposit
Initial security deposit

Retention Money

Earnest Money Deposit -

The tenderer shall furnish EMD of Rs. 15000.00 (Rupees Fifteen Thousand only) in
the form of Demand draft drawn in favour of A.G.M. (P&E) STATE BANK OF INDIA,
LHO BHOPAL., on any Scheduled Bank. No tender shall be considered unless the EMD
is so deposited in the required form. No interest shall be paid on this EMD. The EMD of
the unsuccessful tenderer shall be refunded soon after the decision to award the contract
is taken without interest. The EMD shall stand absolutely forfeited if the tenderer revokes
his tender at any time the period when he is required to keep his tender open acceptance
by the SBI or after it is accepted by the SBI the contractor fails to enter into a formal
agreement or fails to pay the initial security deposit as stipulated or fails to commence
the commence the work within the stipulated time. NO TDR / STDR SHALL BE
ACCEPTED AS EMD.

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in the
form of DD/FDR drawn on any scheduled Bank and shall be deposited within 15 days
from the date of acceptance of tender.

ADDITIONAL SECURITY DEPOSIT/ PERFORMANCE GUARANTEE

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be
applicable if the bid price is below 7.5 % of the estimated cost put to tender. The amount
of such ASD/ APG shall be the difference between 92.5 % of estimated cost put to tender



2.0

3.0

ii)

iii.a)

ii.b)

4.0

and the quoted price. Such ASD could be in the form of DD / STDR in the Bank’s name
as per format approved by the Bank. On successful completion of work ASD will be
returned to the contractor. In case contractor fails to complete the work in time or as per
tender specification or leave the job incomplete, the bank will be at liberty to recover the
dues from ASD or to forfeit such ASD as the case may be within its sole discretion.

No interest shall be paid to the amount retained by the Bank as Security Deposit.

Retention Money: -

Besides the SD as deposited by the contractor in the above said manner, the Retention
money shall be deducted from the running account bill at the rate of 10% of the gross
value of work done by the contractor and claimed in each bill provided the total security
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of
the contract value. The 50% of the total security deposit shall be refunded to the
contractor without any interest on issue of Virtual Completion certificate by the
Architect/consultant. The balance 50% of the total security deposit shall be refunded to
the contractors without interest within fifteen days after the end of defects liability period
provided the contractor has satisfactorily attended to all defects in accordance with the
conditions of contract including site clearance.

Language

The language in which the contract documents shall be drawn shall be in English.
Errors, omissions, and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the

following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the former shall be adopted:

In case of difference between rates written in figures and words, the rate in words shall
prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

Scope of Work:
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7.0

7.0
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The contractor shall carryout complete and maintain the said work in every respect
strictly accordance with this contract and with the directions of and to the satisfaction
Bank to be communicated through the architect/consultant. The architect/consultant at

the directions of the SBI from time to time issue further drawings and / or write
instructions, details directions and explanations which are here after collectively
references to as Architect's /consultant’s instructions in regard to the variation or
modification of the design, quality or quantity of any work or the addition or omission or
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings
and / or specifications. The removal from the site of any material brought thereon by the
Contractor and any substitution of any other materials therefore the removal and / or re-
executed of any work executed by him. The dismissal from the work of any person
engaged thereupon.

Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance directly
or through the architect by registered post or otherwise depositing at the of the contractor
as given in the tender to enter into a Contract for the execution of the work as per the
terms of the tender. The letter of acceptance shall constitute a bind contract between
the SBI and the contractor.

Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI / Architect the
successful tenderer shall be bound to implement the contract and within fifteen days
there of shall sign an agreement in a non-judicial stamp paper of appropriate value.

Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI through its Architect
/ consultants are the properties of the SBI. They are not to be used on other work.

Detailed drawings and instructions:

The SBI through its architects / consultants shall furnish with reasonable proper
additional instructions by means of drawings or otherwise necessary for the execution
of the work. All such drawings and instructions shall be consistent with contract
documents, true developments thereof and reasonably inferable there.

The work shall be executed in conformity therewith and the contractor prepare a detailed
programme schedule indicating therein the date of start and completion of various
activities on receipt of the work order and submit the same to the SBI through the
architect/consultant

Copies of agreement

Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.

Liquidated damages:
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If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or
to complete the work and clear the site including vacating their office on or before the
contracted or extended date or completion, without justification in support of the cause
of delay, he may be called upon without prejudice to any other right of remedy available
under the law to the SBI on account of such breach to pay a liquidated damages at the
rate of 0.50% of the contract value which subject to a maximum of 5% of the contract
value.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are
required for the satisfactory execution and completion of the work. Unless or otherwise
specified all materials shall be new and both workmanship and materials shall be best
quality. The contractor shall at all times enforce strict discipline and good order among
his employees and shall not employ on the work any unfit person or anyone not skilled
in the work assigned to him. Workman whose work or behavior is found to be
unsatisfactory by the SBI /Architect/ consultant he shall be removed from the site
immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with the
regulations, laws, and ordinances rules, applicable to the contract. If the contractor
observes any discrepancy between the drawings and specifications, he shall promptly
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor
performs any act, which is against the law, rules and regulations he shall meet all the
costs arising there from and shall indemnify the SBI any legal actions arising there from.

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof and get it approved by the architect / consultant before
proceeding with the work. If at any time any error in this respect shall appear during the
progress of the works, irrespective of the fact that the layout had been approved by, the
architect / consultant the contractor shall be responsible for the same ad shall his own
expenses rectify such error, if so, required to satisfaction of the SBI.

Protection of works and property:

The contractor shall continuously maintain adequate protection. of all his work from
damage and shall protect the SBI's properties from injury or loss arising in connection
with contract. He shall make good any such damage, injury, loss, except due to causes
beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on the
works and shall comply with all applicable provisions of Govt. and local bodies’ safety
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laws and building codes to prevent accidents, or injuries to persons or property on about
or adjacent to his place of work. The contractor shall take insurance covers as per clause
24.0 at his own cost. The policy may be taken in joint names of the contractor and the
SBI and the original policy may be lodged with the SBI.

24.1 Inspection of work:

The SBI / Architect / Consultant or their representatives shall at all reasonable times
have free access to the work site and / or to the workshop, factories, or other places
where materials are lying or from where they are obtained and the contractor shall give
every facility to the SBI./Architect/consultant and their representatives necessary for
inspection and examination and test of the materials and workmanship. No person
unless authorized by the SBI / Architect /Consultant except the representative of Public
authorities shall be allowed on the work at any time. The proposed work either during its
construction stage or its completion can also be inspected by the Chief Technical
Examiner’s Organization a wing of Central Vigilance commission.

Assignment and subletting

The whole of work included in the contract shall be executed the contractor and he shall
not directly entrust and engage or indirectly transfer, assign or underlet the contract or
any part or share there of or interest therein without the written consent of the SBI
through the Architect and no undertaking shall relieve the contractor from the
responsibility of the contractor from active & superintendence of the work during its
progress.

Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect/consultant instructions and shall be subject
from time to time to such tests as the architect/consultant may direct at the place of
manufacture or fabrication or on the site or an approved testing laboratory. The
contractor shall provide such assistance, instruments, machinery, labor, and materials
as are normally required for examining measuring sampling and testing any material or
part of work before incorporation in the work for testing as may be selected and required
by the architect/consultant.

Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be
supplied by the contractor without any extra charges. If certain items proposed to be
used are of such nature that samples cannot be presented or prepared at the site
detailed literature / test certificate of the same shall be provided to the satisfaction of the
Architect/consultant. Before submitting the sample / literature the contractor shall satisfy
himself that the material / equipment for which he is submitting the sample / literature
meet with the requirement of tender specification. Only when the samples are approved
in writing by the architect / consultant the contractor shall proceed with the procurement
and installation of the particular material / equipment. The approved samples shall by
the signed by the Architect / Consultant for identification and shall be kept on record at
site office until the completion of the work for inspection / comparison at any time. The
Architect/Consultant shall take reasonable time to approve the sample. Any delay that
might occur in approving the samples for reasons of its not meeting the specifications or
other discrepancies inadequacy in furnishing samples of best qualities from various
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manufacturers and such other aspects causing delay on the approval of the materials /
equipment etc. shall be to the account of the contractor.

Cost of tests

The cost of making any test shall be borne by the contractor if such test is intended by
or provided for in the specification or BOQ.

Costs of tests not provided for
If any test is ordered by the Architect/ Consultant which is either

If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than the site
or the place of manufacture or fabrication of the materials tested or any Government /
approved laboratory, then the cost of such test shall be borne by the contractor.

Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or from
the entire responsibility for the fulfillment of contract.

Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution the
works and as long, thereafter, as the Architect / Consultant may consider necessary until
the expiry of the defects liability period, stated here to.

Quantities

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been

prepared in accordance with the Indian Standard Method of Measurements and
quantities. The rate quoted shall remain valid for variation of quantity against individual
item to any extent. The entire amount paid under Clause 19, 20 hereof as well as
amounts of prime cost and provision sums, if any, shall be excluded.

Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he require
the work to be measured and the contractor shall forthwith attend or send a quantity
representative to assist the Architect in taking such measurements and calculation and
to furnish all particulars or to give all assistance required by any of them. Such
measurements shall be taken in accordance with the Mode of measurements detail in
the specifications. The representative of the Architect / Consultant shall take
measurements with the contractor’s representative and the measurements shall be
entered in the measurement book. The contractor or his authorized representative shall
sign all the pages of the measurement book in which the measurements have been
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recorded in token of his acceptance. All the corrections shall be duly attested by both
representatives. No over writings shall be made in the M book should the contractor not
attend or neglect or omit to depute his representative to take measurements the
measurements recorded by the representative of the Architect / consultant shall be final.
All authorized extra work, omissions and all variations made shall be included such
measurement.

Variations

No alteration, omission or variation ordered in writing by the Architect/ consultant vitiates
the contract. In case the SBI / Architect / Consultant thinks proper at any during the
progress of works to make any alteration in, or additions to or omission from the works
or any. alteration in the kind or quality of the materials to be used therein, the Architect
/ Consultant shall give notice thereof in writing to the contractor shall confirm in writing
within seven days of giving such oral instructions the contract shall alter to, add to, or
omit from as the case may be in accordance with such but the contractor shall not do
any work extra to or make any alterations or additions to or omissions from the works or
any deviation from any of the provisions of the contract, stipulations, specifications or
contract drawings without previous consent in writing of the Architect/ Consultant and
the value of such extras, alterations, additions or omissions shall in all cases be
determined by the Architect / Consultant and the same shall be added to or deducted
from the contract value, as the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect / Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be made
in accordance with the following provisions.

a) (i) The net rates or prices in the contract shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar
conditions as the work priced herein.

(ii) Rates for all items, wherever possible should be derived out of the rates given
in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub-
Clause ‘B’ hereunder.

Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of the
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he
intends to charge for such items of work, duly supported by analysis of the rate or rates
claimed and the Architect/ consultant shall fix such rate or prices as in the circumstances
in his opinion are reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed
day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then
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in accordance with the local day work rates and wages for the district; provided that in
either case, vouchers specifying the daily time (and if required by the
Architect/Consultant) the workman’s name and materials employed be delivered for

verifications to the Architect /consultant at or before the end of the week following that
in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived
from the tender, the Contractor shall submit rates duly supported by rate analysis worked
on the ‘market rate basis for material, labour hire / running charges of equipment and
wastages etc. plus 15% towards establishment charges, contractor’s overheads and
profit. Such items shall, not be eligible for escalation.

Final measurement

The measurement and valuation in respect of the contract shall be completed within two
months of the virtual completion of the work.

Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full satisfaction
of the SBI, the contractor shall ensure that the following works have been completed the
satisfaction of the SBI.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour
equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structure
including labour sheds/camps and constructions and other items and things whatsoever
brought upon or erected at the site or any land allotted to the contractor by the SBI not
incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor the
SBI and shall clear, level and dress, compact the site as required by the SBI.

Shall put the SBI in undisputed custody and possession of the site and all land allot by
the SBI

Shall hand over the work in a peaceful manner to the SBI.

All defects / imperfections have been attended and rectified as pointed out by the
Architects to the full satisfaction of SBI.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor is
entitled to apply to the Architect / consultant is satisfied of the completion of work.
Relative to which the completion certificate has been sought, the Architect/ consultant
shall within fourteen (14) days of the receipt of the application for completion certificate,
issue a VCC in respect of the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI'’s rights and contractor
liabilities under the contract including the contractor’s liability for defects liability nor shall
the issuance of VCC in respect of the works or work at any site be construction as a
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waiver of any right or claim of the SBI against the contractor in respect of or work at the
site and in respect of which the VCC has been issued.

Work by other agencies

The SBI / Architect / consultant reserves the rights to use premises and any portion the
site for execution of any work not included in the scope of this contract which may desire
to have carried out by other persons simultaneously and the contractor shall not only
allow but also extend reasonable facilities for the execution of such work. The contractor
however shall not be required to provide any plant or material for the execution of such
work except by special arrangement with the SBI. Such work shall be carried out in such
manner as not to impede the progress of the works included in the contract.

Insurance of works

Without limiting his obligations and responsibilities under the contract the contractor
shall insure in the joint names of the SBI and the contractor against all loss of damages
from whatever cause arising other than the excepted risks, for which he is responsible
under the terms of contract and in such a manner that the SBI and contractor are
covered for the period stipulated | clause of GCC and are also covered during the period
of maintenance for loss or damage arising from a cause, occurring prior to the
commencement of the period of maintenance and for any loss or damage occasioned
by the contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value thereof,
or such additional sum as may be specified together with the materials for incorporation
in the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the contractor shall whenever required
produce to the Architect / consultant the policy if insurance and the receipts for payment
of the current premiums.

Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify
the SBI against all losses and claims in respect of injuries or damages to any person or
material or physical damage to any property whatsoever which may arise out of or in
consequence of the execution and maintenance of the works and against all claims
proceedings, damages, costs, charges and expenses whatsoever in respect of or in
relation thereto except any compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBI to execute the works or any part thereof on, over, under, in or through
any lands.

Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract



24.3

24.4

24.5

24.5.1

Injuries or damage to persons or property resulting from any act or neglect of the SBI
their agents, employees or other contractors not being employed by the contractor or for
or in respect of any claims, proceedings, damages, costs, charges and expenses in
respect thereof or in relation thereto or where the injury or damage was contributed to
by the contractor, his servants or agents such part of the compensation as may be just
and equitable having regard to the extent of the responsibility of the SBI, their
employees, or agents or other employees, or agents or other contractors for the damage
or injury.

Contractor to indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the provision sub-clause
25.2 of this clause.

Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim, or proceeding relating to infringement or use of any patent or design or any
alleged patent r design rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract. In the event of any claim
made under or action brought against SBI in respect of such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at
his own expenses to settle any dispute or to conduct any litigation that may arise there
from, provided that the contractor shall not be liable to indemnify the SBI if the
infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Architect / consultant in this behalf.

Third Party Insurance

Before commencing the execution of the work the contractor but without limiting his
obligations and responsibilities under clause 24.0 of GCC shall insure against his liability
for any material or physical damage, loss, or injury which may occur to any property
including that of SBI or to any person, including any employee of the SBI, by or arising
out of the execution of the works or in the carrying out of the contract, otherwise than
due to the matters referred to in the provision to clause 24.0 thereof.

24.5.2 Minimum amount of Third-Party Insurance

24.6

24.7

Such insurance shall be affected with an insurer and in terms approved by the SBI which
approval shall not be reasonably withheld and for at least the amount stated below. The
contractor shall, whenever required, produce to the. Architect / consultant the policy or
policies of insurance cover and receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per
occurrence with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

Accident or Injury to workman:



24.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at

law in respect or in consequence of any accident or injury to any workmen or other
person in the employment of the contractor or any sub-contractor, save and except an
accident or injury resulting from any act or default of the SBI or their agents, or
employees. The contractor shall indemnify and keep indemnified SBI against all such
damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.

24.7.2 Insurance against accidents etc. to workmen

The contractor shall insure against such liability with an insurer approved by the SBI
during the whole of the time that any persons are employed by him on the works and
shall, when required, produce to the architect / consultant such policy of insurance and
receipt for payment of the current premium. Provided always that, in respect of any
persons employed by any sub-contractor the contractor’s obligation to insured as
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured
against the liability in respect of such persons in such manner that SBI is indemnified
under the policy but the contractor shall require such sub-contractor to produce to the
Architect /consultant when such policy of insurance and the receipt for the payment of
the current premium.

24.7.3 Remedy on contractor’s failure to insure

2474

25.0

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then and
in any such case the SBI may effect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from time to time
deduct the amount so paid by the SBI as aforesaid from any amount due or which may
become due to the contractor, or recover the same as debt from the contractor.

Without prejudice to the others rights of the SBI against contractors. In respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor
the amount of any damages costs, charges, and other expenses paid by the SBI and
which are payable by the contractors under this clause. The contractor shall upon
settlement by the Insurer of any claim made against the insurer pursuant to a policy
taken under this clause, proceed with due diligence to rebuild or repair the works
destroyed or damaged. In this event all the monies received from the Insurer in respect
of such damage shall be paid to the contractor and the Contractor shall not be entitled
to any further payment in respect of the expenditure incurred for rebuilding or repairing
of the materials or goods destroyed or damaged.

Commencement of Works:

The date of commencement of the work will be reckoned as the date, fifteen days from
the date of award of letter by the SBI.

Time for completion
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Time is essence of the contract and shall be strictly observed by the contractor. The
entire work shall be completed within a period of 04 MONTHS (FOUR MONTHS) from
the date of commencement. If required in the contract or as directed by the Architect /
consultant. The contractor shall complete certain portions of work before completion of
the entire work. However, the completion date shall be reckoned as the date by which
the whole work is completed as per the terms of the contract.

Extension of time

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the
control of the contractor, the Architect/consultant may submit a recommendation to the
SBI to grant a fair and reasonable extension of time for completion of work as per the
terms of contract. If the contractor needs an extension of time for the completion of work
or if the completion of work is likely to be delayed for any reasons beyond the due date
of completion as stipulated in the contract, the contractor shall apply to the SBI through
the Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled
time and while applying for extension of time he shall furnish the reason in detail and his
justification if an’, for the delays. The architect/consultant shall submit their
recommendations to the SBI in the prescribed format for granting extension of time.
While granting extension of time the contractor shall be informed the period extended
time which will qualify for levy of liquidated damages. For the balance period in excess
of original stipulated period and duly sanctioned extension of time by the provision of
liquidated damages as stated under clause 10.0 shall become applicable. Further the
contract shall remain in force even for the period beyond the due date of completion
irrespective whether the extension is granted or not.

Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and
conducted in a manner to the satisfaction of the Architect / consultant should the rate of
progress of the work or any part thereof be at any time be in the opinion the. Architect /
consultant too Slow to ensure the completion of the whole of the work the prescribed
time or extended time for completion the Architect / consultant shall thereupon take such
steps as considered necessary by the Architect / consultant to expedite progress so as
to complete the works by the prescribed time or extended time. Such communications
from the Architect / consultant neither shall relieve. The contractor from fulfilling
obligations under the contract nor he will be entitled to raise any claims arising out of
such directions.

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work
shall save as herein provided be carried on during the night or on holidays without the
permission in writing of the Architect / consultant, save when the work is unavoidable or
absolutely necessary for the saving of life or property or for the safety of the work in
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which case the contractor shall immediately advise the Architect / consultant. However
the provisions of the clause shall not be applicable in the case of any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress

and quality of the part of the works being technically required / continued with the prior
approval of the Architect / consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out
without unreasonable noise and disturbance.

No compensation or restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or any part
of the work to be carried out. The Architect / consultant shall give notice in writing to that
effect to the contractor and the contractor shall act accordingly in the matter. The
contractor shall have no claim to any payment of compensation or otherwise what so
ever on account of any profit or advantage which he might have derived from the
execution of the Work fully but which he did not derive in consequence of the foreclosure
of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials
actually and bonafide brought to the site of the work by the contractor and rendered
surplus as a result of the abandonment, curtailment of the work or any portion thereof
and then taken back by the contractor, provided however that the Architect / Consultant
shall have in such cases the option of taking over all or any such materials at their
purchase price or a local current rate whichever is less.

“In case of such stores having been issued from SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those at which
were originally issued to the contractor after taking into consideration and deduction for
claims on account of any deterioration or damage while in the custody of the contractor
and in this respect the decision of Architect / consultant shall be final.

30.0 Suspension of work

i)

c.i)

The contractor shall, on receipt of the order in writing of the Architect / consultant (whose
decision shall be final and binding on the contractor) suspend the progress of works or
any part thereof for such time and in such manner as Architect /consultant may consider
necessary so as not to cause any damage or injury to the work already done or endanger
the safety thereof for any of following reasons:

On account any default on the part of the contractor, or

For proper execution of the works or part thereof for reasons other than the default the
contractor, or

For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works the
extent necessary and carry out the instructions given in that behalf by the Architect /
consultant.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.
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Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall
have rendered himself liable to pay compensation amounting to the whole of his security
deposit the Architect / consultant shall have the power to adopt any of the following
course as they may deem best suited to the interest of the SBI

To rescind the contract (of which rescission notice in writing to the contractor by -
Architect / consultant shall be conclusive evidence) and in which case the security,
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.

To employ labour paid by the SBI and to supply materials to carry out the work, or part
of the work, debiting the contractor with the cost of the labour and materials cost of such
labour and materials as worked out by the Architect/consultant shall final and conclusive
against the contractor) and crediting him with the value of the work done, in all respects
in the same manner and at the same manner and at the same rates as if it had been
carried out by the contractor under the terms of this contract certificate of architect
/consultant as to the value of work done shall be final conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall
unexecuted, out of his hands, and to give it to another contractor to complete in which
case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor, if the whole work had been executed by him ( The amount
of which excess the certificates in writing of the Architects / consultant shall final and
conclusive) shall be borne by original contractor and may be deducted f any money due
to him by SBI under the contract or otherwise, or from his security deposit or the
proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any material or entered into any engagements or make any
advances on account of, or with a view to the execution of the work or the performance
of the contract and in case the contract shall be rescind under the provision aforesaid,
the contractor shall not be entitled to recover or to be paid any sum or any work thereto
for actually performed under this contract, unless, and until the Architect / consultant will
have certified in writing the performance of such work and the value payable in respect
thereof, and he shall only be entitled to be paid the value so certified.

Owner’s right to terminate the contract

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable
within seven days after notice to him to do so, to show to the reasonable satisfaction of
the Architect / Consultant that he is able to carry out and fulfill the contract, and to dye
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security therefore if so required by the Architect / Consultant.Or if the contractor
(whether an individual firm or incorporated Company) shall suffer execution to be
issued or shall suffer any payment under this contract to be attached by or on behalf of
any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through
the Architect/Consultant or shall charge or encumber this contract or any payment due
to which may become due to the contractor there under:

has abandoned the contract; or

has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from the SBI
through the Architect / consultant written notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or
has failed to remove the materials from the site or to pull down and replace work within
seven days after written notice from the SBI through the Architect / Consultant that the
said materials were condemned and rejected by the Architect/consultant under these
conditions; or has neglected or failed persistently to observe and perform all or any of
the acts matters or things by this contract to be observed and performed by the contactor
for seven days after written notice shall have been given to the contractor to observe or
perform the same or has to the detriment of good workmanship or in defiance of the SBI
or Architect’s / consultant’s instructions to the contrary subject any part of the contract.
Then and in any of said cases the SBI and or the Architect / consultant, may not
withstanding any previous waiver, after giving seven days’ notice in writing to the
contractor, determine the contract, but without thereby affecting the powers of the SBI
or the Architect / consultant or the obligation and liabilities of the contractor the whole of
which shall continue in force as fully as if the contract had not been determined and as
if the works subsequently had been executed by or on behalf of the contractor. And,
further the SBI through the Architect / consultant their agents or employees may enter
upon and take possession of the work and all plants, took scaffoldings, materials, sheds,
machineries lying upon the premises or on the adjoining lands or roads use the same
by means of their own employees or workmen in carrying on and completing the work
or by engaging any other contractors or persons to the work and the contractor shall not
in any was interrupt or do any act, matter or thing to prevent or hinder such other
contractor or other persons employed for complement and finishing or using the
materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or
architect / consultant shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 14 days after receive
thereof by him the SBI sell the same by publication, and after due publication, and shall,
adjust the amount realized by such auction. The contractor shall have no right to
question any of the act of the SBI incidental to the sale of the materials etc.

Certificate of payment

The contractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to
payment from SBI from time to time. The SBI shall recover the statutory recovering other
dues including the retention amount from the certificate of payment.



Provided always that the issue of any certificate by the Architect / consultant during
progress of works or completion shall not have effect as certificate of satisfaction relieve
the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work orin part
thereof is not carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required previous
certificate.

The SBI shall modify the certificate of payment as issued by the architect / consultant
from time to time while making the payment

The contractor shall submit interim bills only after taking actual measurements and
properly recorded in the M books

The contractor shall not submit interim bills when the approximate value of work done
by him is less than Rs. 8.00 Lakh and the minimum interval between two such bills
shall be one month.

The final bill may be submitted by contractor within a period of one month from the date
of virtual completion and Architect / consultant shall issue the certificate of payment
within a period of two months. The SBI shall pay the amount within a period of three
months from the date of issue of certificate provided there is no dispute in respect of
rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.
36.0 A. Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes to the
meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question , claim, right, matter or thing whatsoever in any way arising out of or
relating to the contract, designs, drawings specifications, estimates, instructions orders
or these conditions or otherwise concerning the work or the execution or failure to
execute the same whether arising during the progress of the work or after the
cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation in respect
of the works over and above the amounts admitted as payable by the Architect or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be
made from the contract or raise any dispute, the contractor shall forthwith give notice in writing
of his claim, or dispute to the A.G.M., State Bank of India, Local Head Office, Hoshangabad
Road, Bhopal 462011
i) And endorse a copy of the same to the Architect, within 30 days from the date of
disallowance thereof or the date of deduction or recovery. The said notice shall give full
particulars of the claim, grounds on which it is based and detailed calculations of the
amount claimed and the contractor shall not be entitled to raise any claim nor shall the
SBI - be in any way liable in respect of any claim by the contractor unless notice of such
claim shall have been given by the contractor to the M.D.& C.E.O. SBI, Head Office in



ii)

the manner and within the time as aforesaid. The Contractor shall be deemed to have
waived and extinguished all his rights in respect of any claim not notified to the
M.D.&C.E.O. SBI, Head Office in writing in the manner and within the time aforesaid.

B. Settlement of Disputes and Arbitration

The DGM & CDO, Head Office shall give his decision in writing on the claims notified by
the receipt of the contractor may within 30 days of the receipt of the decision of the DGM
& CDO, Head Office/ Submit his claims to the conciliating authority namely the A.G.M.,
State Bank of India, Local Head Office, Hoshangabad Road, Bhopal 462011 for
conciliation along with all details and copies of correspondence exchanged between him
and the SBI

If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to
the concerned M.D. & C.E.O. of the SBI for appointment of an arbitrator to adjudicate
the notified claims falling which the claims of the contractor shall be deemed to have
been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the contractor as
aforesaid and all claims of the SBI shall be referred for adjudication through arbitration
by the Sole Arbitrator appointed by the DGM & CDO. and who will be of Deputy General
Manager rank. It will also be no objection to any such appointment that the Arbitrator so
appointed is a SBI, Officer and that he had to deal with the matters to which the Contract
relates in the course of his duties as SBI, Officer. If the arbitrator so appointed is unable
or unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the
said DGM & CDO. of the SBI Such person shall be entitled to proceed with the reference
from the stage at which it was let by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along with the notice for appointment
of arbitrator.

It is also a term of this contract that no person other than a person appointed by such
Chief General Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of
the Arbitration & Conciliation Act 1996 or any or any accordance modification or
reenactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these shall
be paid equally by both the parties. However, no fees will be payable to the arbitrator if
he is a SBI Officer.

It is also a term of the contract that the Arbitrator shall be deemed to have entered on
the reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall
be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of
the arbitrators shall, if required to be paid before the award is made and published, be
paid half and half by each of the parties. The Cost of the reference and of the award
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(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who
may direct to any by whom and din what manner, such costs or any part thereof, shall
be paid and fix or settle the amount of costs to be so paid.

Water supply

The Bank arrangements for water required for the work and nothing extra will be claim
for the same. This will be subject to the following condition.

The contractor shall construct temporary pipeline laying in own cost for working. He has
to make necessary arrangements. To avoid any accidents or damages caused due to
construction and subsequent maintenance of the existing running pipeline. Completion
of work or hand over the SBI without any compensation as directed by the Bank Engg.
In-charge/architect / consultant.

Power supply

The Bank arrangements for power and supply / distribution system for working.
Temporary cable, DB & lighting fixture in contractors his own cost. Completion of work
or hand over the SBI without any compensation as directed by the Bank Engg. In-Charge
/architect / consultant.

Treasure trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBI and shall be handed over to the bank immediately.

Method of measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement,
the measurement will be on the net quantities or work produced in accordance with up
to date rules laid down by the Bureau of Indian Standards. In the event any dispute /
disagreement the decision of the Architect / consultant shall be final and binding on the
corrector.

Maintenance of registers

The contractor shall maintain the following registers as per the enclosed perform at site
of work and should produce the same for inspection of SBI -/Architect / consultant
whenever desired by them. The contractor shall also maintain the records / registers as
required by the local authorities / Govt. from time to time.

Register for secured advance
Register for hindrance to work
Register for running account bill
Register for labour

Force Majeure

Neither contractor nor SBI shall be considered in default in performance of the
obligations if such performance is prevented or delayed by events such as but not war,
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hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics,
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for
any other cause beyond the reasonable control of the party affected or prevents or
delayed. However a notice is required to be given within 30 days from the happening of
the event with complete details, to the other party to the contract, if it is not possible to
serve a notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability
perform its obligations has been affected, shall notify the other of such cessation and
the actual delay incurred in such affected activity adducing necessary evidence in
support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected
shall be suspended during the continuance of any inability so caused. With the caused
itself and inability resulting there from having been removed, the agreed time completion
of the respective obligations under this agreement shall stand extended a period equal
to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by
state of force majeure lasting to a period of 6 months or wore the two parties, shall each
other to decide regarding the future execution of this agreement.

Local laws, Acts Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract
labour (regulation and abolition act of 1970) and other safety regulations. The
contractors should comply with the provision of all labour legislation including the latest
requirements of the Acts, laws, any other regulations that are applicable to the execution
of the project.

Minimum wages Act 1948 (Amended)

Payment of wages Act 1936 (Amended)

Workmen’s compensation Act 1923 (Amended)

Contract labour regulation and abolition act 1970 and central rules 1971 (Amended)
Apprentice act 1961 (amended)

Industrial employment (standing order) Act 1946 (Amended)

Personal injuries (Compensation insurance) act 1 963 and any other modifications
Employees’ provident fund and miscellaneous provisions Act 1952 and amendment
thereof

Shop and establishment act

Any other act or enactment relating thereto and rules framed there under from time to
time.

Prevailing Indian Electricity rules & act.

Accidents

The contractor shall immediately on occurrence of any accident at or about the site or in
connection with the execution of the work report such accident to the architect /
consultant. The contractor shall also such report immediately to the competent authority
whenever such report is required to be lodged by the law and take appropriate actions
thereof.



SPECIAL CONDITION OF CONTRACT

Scope of work

1.0  The scope of work is to carry out for the PROPOSED ELECTRICAL & AC WORKS
OF ‘D’ BLOCK INTO GUEST HOUSE AT SBI STAFF QUARTERS KHAJURAHO
(M.P)

2.0  Address of site

3.0

04

5.0

6.0

7.0

The site is located at SBI, Staff Quarters at Khajuraho (M.P.).
Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor and
the site and he will be held responsible for the accuracy and maintenance of. All the
dimensions and the levels. Figured dimensions are in all cases to be accepted and
dimension shall be scaled. Large scale details shall take precedence over small scale
drawings. In case of discrepancy the contractor shall ask for clarification from the
Architect / consultant before proceeding with the work.

Notice of operation

The contractor shall not carry out any important operation without the Consent in with
from the Architect / consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate
records of the dimensions and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant
supports as may be required to effectively protect all structures and protective give to
trees, which may be endangered by the execution of the works or otherwise such
permanent measures as may be required by the Architect to protect the tree structures.

Temporary works.

Before any temporary works are commenced the contractor shall submit at least in
advance to the architect / consultant for approval complete drawings of all temporary
works he may require for the execution of the works. The contractor shall carry out the
modifications relating to strength, if required by the architect / consultant may require in
accordance with the conditions of contract at his own cost The contractor shall be solely
responsible for the stability and safety of all temporary works and unfinished works and
for the quality of the permanent works resulting from the arrangement eventually
adopted for their execution.
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Water & power and other facilities

The Bank arrangements for water required for the work and nothing extra will be claim
for the same. This will be subject to the following condition. The contractor shall construct
temporary pipeline laying in own cost for working. He has to make necessary
arrangements. To avoid any accidents or damages caused due to construction and
subsequent maintenance of the existing running pipeline. Completion of work or hand
over the SBI without any compensation as directed by the Bank Engg. In-
charge/architect / consultant.

The Bank arrangements for power and supply / distribution system for working.
Temporary cable, DB & lighting fixture in contractors his own cost. Completion of work
or hand over the SBI without any compensation as directed by the Bank Engg. In-Charge
/architect / consultant.

The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor

Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his staff
and workmen including adequate drinking water facilities. The contractor shall also make
the arrangements at his own cost for transport where necessary for his staff and
workmen to and from site of work at his own cost.

Lighting of works

The contractor shall at all times provide adequate and approved lighting as required for
the proper execution and supervision and inspection of work.

Firefighting arrangements

The contractor shall provide suitable arrangement for firefighting at his own cost. This
purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water these
equipment shall be provided at suitable prominent and easily accessible place and shall
be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor

at his own cost and, to the approval of the relevant authorities. The contractor make the
following arrangements at his own cost but not limited the following:

Proper handling, storage and disposal of combustible materials and waste.
Work operations which can create fire hazards.
Access for fire-fighting equipments.
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Type, number and location of containers for the removal of surplus materials and
rubbish.

Type, size, number and location of fire extinguishers or other tire fighting equipment.
General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick communication
between the Architect / Consultant. Any communication relating to the work may be
conveyed through records in the site order book. Such a communication from one party
to the other shall be deemed to have been adequately served in terms of contract Each
site order book shall have machine numbered pages in triplicate and shall carefully
maintained and preserved by the contractor and shall be made available to the architect
/ consultant as and when demanded- Any instruction which the architect /consultant may
like to issue to the contractor or the contractor may like to bring to the architect /
consultant two copies of such instructions shall be taken from the site order book and
one copy will be handed over to the party against proper acknowledgment and the
second copy will be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading and
gates at his cost to adequately enclose all boundaries of the site for the protection of the
public and for the proper execution and security of the work and in accordance with the
requirement of the architect | consultant and regulations of local authorities. These shall
be altered, relocated, and adopted from time to time as necessary and removed on
completion of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The contractor
shall depute a senior representative along with the site representative and other staff of
approved sub-contractors and suppliers as required to the site meetings and ensure all
follow up actions. Any additional review meetings shall he held if required by the
architect/ consultant. -

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site
and deposit the same as directed by the architect / consultant at his own cost. It is the
responsibility of the contractor to obtain from the local authorities concerned to the effect
that all rubbish arising out of contractor’s activities at the construction site or any other
off-site activities borrow pits has been properly disposed off.

Contractor to verify site measurement.

The contractor shall check and verify all site measurements whenever requested other
specialists’ contractors or other sub-contractors to enable them to prepare the own shop
drawing and pass on the information with sufficient promptness as will in any way delay
the works.
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Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating there in the name of the project and other details as given by the
architect/consultant at his own cost and remove the same on completion of work.

As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some
changes have been made. From the approved drawings as instructed by the SBI /
Architect / Consultant. The contractor will make the changes made on these copies and
return these copies to the architect / Consultant for their approval. In cases revision is
required or the corrections are not properly marked the architect / Consultant will point
out the discrepancies to the contractor. The contractor will have to incorporate these
corrections and / or attend to discrepancies either on copies as directed by the architect
/ consultant and resubmit to him for approval. The architect / consultant will return one
copy duly approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made by
the SBI / Architect / consultant. And submit two copies of such modified drawings to the
architect/ consultant for approval. The architect / consultant will return one copy of the
approved drawing to the contractor.

Approved make

The contractor shall provide all materials from the list of approved makes at his own cost
and also appoint the specialized agency for the waterproofing anti-termite, aluminum
doors and windows and any other item as specified in the tender. The
architect/consultant may approve any make / agency within the approved list as given
in the tender after inspection of the sample/mock up.

Procurement of materials

The contractor shall make his own arrangements to procure all the required materials
for the work .All wastages and losses in weight shall be to the contractors account
(Restriction under Rule 144 9XI) of General Financial Rules 2017 of Ministry of
Finance, India order no. F. No. 6/18/2019/PPD dated 23" July 2020.)

Any bidder from a country which shares a land border with India will be eligiable to bid
in this tender ONLY if the bidder is registered with the Competent Authority (registration
committee constituted by the Department for promotion of industry and internal Trade).
‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain contexts)
means any person or firm or company, including any member of a consortium or joint
venture (that is an association of several persons, or firms or companies), every artificial
judicial person not falling in any of the descriptions of bidders stated hereinbefore,
including any agency branch or office controlled by such person, participating in a
procurement process.

‘bidder from a country which shares land border with India (such a country); for this
purpose means: An entity incorporated, established or registered in such a country, or



V.

VI.

a. Asubsidiary of an entity incorporated, established or registered in such a country
or

b. An entity substantially controlled through entities incorporated, established or

registered in such a country, or

An entity whose beneficial owner is situated in such a country or

An Indian (or other) agent of such an entity or

A natural person who is a citizen of such a country or

A consortium or joint venture where any member of the consortium or joint

venture falls under any of the above.

The beneficial owner for the purpose of (iii) above will be as under:

1. In case of A Company or Limited Liability Partnership, the beneficial owner is
the natural person(s), who, whether acting alone or together, or through one
or more judicial person, has a controlling interest or who exercise control
through other means.

~® oo

Explanation-
a. “Controlling ownership interested” means ownership of or entitlement

to more than twenty five percent of shares or capital or profits of the
Company;

b. “Control” shall include right to appoint majority of the directors or to
control the management or policy decisions including by virtue of their
shareholding or management rights or shareholders agreements or
voting agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s),
who whether acting alone or together, through one or more judicial person,
has ownership of entitlement to more than fifteen percent of capital or profits
of the partnership;

3. In case of an unincorporated association or body of individuals, the beneficial
owner is the natural person(s), who whether acting alone or together, through
one or more judicial person, has ownership of or entitlement to more than
fifteen percent of capital or profits of such association or body of individuals.

4. Where no natural person is identified under (1) or (2) or (3) above, the
beneficial owner is the relevant natural person who holds the position of senior
managing official;

5. In case of a trust, the trustiest, the identification of beneficial owner(s) shall
include identification of the author of the trust, the trustee, the beneficiaries
with fifteen percent or more interest in the trust and any other natural person
exercising ultimate effective control over the trust through a chain of control
or ownership.

An Agent is a person to do any act for another, or to represent another in dealing with
third person.

[The successful bidder shall not be allowed to sub-contract works to any contractor from
a country which shares a land border with India unless such contractor is registered with
the Competent Authority. All bidders need to submit a declaration-cum-certificate
(along with evidence) in this regards as per “Annexure-I” failure to submit such valid
declaration-cum-Certificate will make the bid liable for rejection.”



21.0

22.0

23.0

Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited to sales
tax, tax on works contract excise duty, and octroi, payable in respect of materials,
equipment plant and other things required for the contact. All of the aforesaid taxes,
duties, levies, fees and charges shall be to the contractor’s account and the SBI shall
not be required to pay any additional or extra amount on this account. Variation of taxes,
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in
the quoted rates and no extra amount on this account. Variation of taxes, duties, fees,
levies etc. if any, till completion of work shall be deemed to be included in the quoted
rates and no extra claim on this account will in any case be entertained. If a new tax or
duty or levy or cess or royalty or octroi is imposed under as statutory law during the
currency of contract the same shall be borne by the contractor.

Acceptance of tender

The SBI shall have the right to reject any or all tenders without assigning any reason.
They are not to bind to accept the lowest or any tender and the tenderer or tenderers
shall have no right to question the acts of the SBI However adequate transparency would
be maintained by the SBI

Photographs:

o The Contractor shall at his own expense supply to the Architects with duplicate
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the
works, taken from two approved portions of each building, at intervals of not more
than one months during the progress of the work or at every important stage of
construction.

¢ In addition to above, the contractor shall be bound to submit adequate no. of site
photographs along with their each Running Bill for the project clearing showing
major progress of work measured and claimed therein failing which the Architect/
SBI may consider returning the Bill to the contractor and no claim for delay on
this account will be entertained.

SAFETY CODE

1.

First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases when
the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from the ground.
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10.

11.

12

13.

No portable single ladder shall be over 8 meters in length. The width between the side
rails shall not be less than 30 cm. (clear) and the distance between two adjacent running
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged
for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench
half of the depth of trench whichever is more. All trenches and excavations shall be
provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or material
as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye shield

and gloves.

(i) No paint containing lead or lead products shall be used except in the form of paste
readymade paint.

(i) Suitable facemasks should be supplied for use by the workers when the paint applied
in the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall
be provided to enable the working painters to wash during cessation of work.

Hoisting machines and tackle used in the works including their attachments anchor and

supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be

durable quality and adequate strength and free form  defects.



APPENDIX HEREINBEFORE REFERRED TO

1) Name of the organization Offering Contract : The A.G.M., State Bank of India, Local
Head Local Head Office, Hoshangabad
Road, Bhopal 462011

2) Consultants : M/s. Design Home, Bhopal

3) Site Address . SBI- STAFF QUARTERS AT KHAJURAHO
(M.P.)

4) Scope of Work : PROPOSED ELECTRICAL & AC

WORKS OF ‘D’ BLOCK INTO GUEST HOUSE AT SBI STAFF QUARTERS
KHAJURAHO (M.P).

5) Name of the Contractor

6) Address of the Contractor

7) Period of Completion : 04 MONTHS (FOUR MONTHS) from
the Date of Commencement

8) Earnest Money Deposit : Rs. 15000/- (Fifteen Thousand Only)

by means of

Demand Draft

(Valid for a period of 90 Days

from the last date of submission of the
tender) from any scheduled Nationalized
Bank drawn in favour of The A.G.M.
(P&E)SBI, LHO BHOPAL and

payable in Bhopal. NO TDR/STDR
SHALL BE ACCEPTED AS EMD

9) Retention Money : As per clause no. 1.0(c) of general
Conditions
10) Defects Liability Period : Twelve Months from the date of
Virtual Completion.
11) Insurance to be undertaken by the 125% of Contract Value
Contractor at his cost (Contractor’s all risk policy)

12) Liquidated damages : 0.5% of the Contract amount shown



13)

14)

15)

16)

17)

18)

19)

Value of Interim Bill (Min.)

Date of Commencement

Period of Final Measurement

Initial Security Deposit

Total Security Deposit

Refund of initial Security Deposit
Comprising of EMD and ISD.

Period for Honoring Certificate

in the tender per week subject to max. 5%
of the contract value or actual final bill
value.

Rs. 8 Lakhs.

10 days from the date of acceptance letter
is issued to the Contractor/ or the day on
which the Contractor is instructed to take
possession of the site whichever is earlier.

3 Months from the date of Virtual
Completion.

2% of the Accepted Value of the
Tender. (Clause No. 1.0 - b)

As per clause No. 1.0

50% of the Security Deposit shall be
refunded to the Contractor on completion
of the work and balance refunded only after
the Defect Liability Period is over.

1. One Month for R.A. Bills

2. The final bill will be submitted by the
Contractor within one month of the date
fixed for completion work and the Bill shall
be certified within 3 months from the date
of receipt of final bill provided the bills are
submitted with all pre-requisite
documents/test reports etc. prescribed in
the tender.

Signature of Tenderer.

Date:



LETTER OF DECLARATION

To,

The A.GM.,

PREMISES & ESTATES,

State Bank of India,

Local Head Office, Hoshangabad Road,
Bhopal 462011

Dear Sir,

PROPOSED ELECTRICAL & AC WORKS OF ‘D’ BLOCKINTO GUEST HOUSE AT

SBI STAFF QUARTERS KHAJURAHO (M.P).

Having examined the terms & conditions, drawings, specifications, design relating to the
works specified in the memorandum hereinafter set out and having visited and examined the
site  of the works specified in the said memorandum and having acquired
the requisite information relating thereto and affecting the quotation, I/We hereby offer to
execute the works specified in the said memorandum within the time specified in the
said memorandum on the item rate basis mentioned in the attached schedule and in
accordance in all respect with the specifications, design, drawings and instructions in writing
referred to in conditions of Tender, the articles of agreement, conditions of contract and with
such conditions so far as they may be applicable.

MEMORANDUM

Description of work PROPOSED ELECTRICAL & AC WORKS OF D
BLOCK INTO GUEST HOUSE AT SBI STAFF
QUARTERS KHAJURAHO (M.P)

Earnest Money Rs. 15000/- (Rupees Fifteen Thousand Only) by means of
Demand Draft / Pay Order from any scheduled
Nationalized Bank drawn in favour of A.GM. (P&E)
STATE BANK OF INDIA, LHO

BHOPAL.

Time allowed for completion of work | 04 MONTHS (FOUR MONTHS) from the date
from the date of issue of work order. | of commencement as per tender.

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of Contract annexed hereto so far as they may be applicable
or in default thereof to forfeit and pay to SBI , the amount mentioned in the said conditions.



I/'we have deposited Demand Draft for a sum of Rs. 15000.00/- (Rupees Fifteen Thousand Only) as
Earnest money deposit with the SBI -. Should I/we do fail to execute the contract when called
upon to do so, l/we hereby agree that this sum shall be forfeited by me/us to SBI.

We understand that as per terms of this tender, the SBI may consider accepting our tender in
part or whole or in phases. We, therefore, undertake that we shall not raise any claim /
compensation in the eventuality of Bank deciding to drop any of the building / buildings from the
scope of work of this tender at any stage during the contract period. Further, we also undertake
to execute the work entrusted to us in phases on our approved rates and within the stipulated
time limit without any extra claim for price escalation as provided for in Clause 11.1.7 and 11.1.8
“Instructions to Tenderers” of this tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of
any of the material during the currency of contract/execution/completion period.

Yours faithfully,

Signature of contractor
With Seal



TABLE-XII

PROFORMA FOR HINDRANCE TO WORK

Name of Work
Name of Contractor

Agreement No.

Date of Start of work :
Period of Completion :

Dt. of Completion of work

S.No.

Nature of
Hindrance

Date of

Occurrenc e
of

Hindrance

Date of which
Hindran

ce was
removed

Period of
which
Hindran
ce existed

Signatu re
of

Site

Engine er

Signature of
Bank /
Architects
Representa
tive




TABLE - XIII

PROFORMA FOR RUNNING A/C BILL

i. Name of Contractor / Agency

ii. Name of Work

ii. SI.No. of this Bill

iv. No. & Date of previous Bill

V. Reference to Agreement No.

Vi. Date of Written order to commence
Vii. Date of Completion as per Agreement

S.No. | ltem Description

| Unit | Rate (Rs.)

As per Tender

Quantity Amount (Rs.)
1 2 3 4 5
Upto Previous R.A. Bill | Up Date (Gross Present Bill
Quantity Amount Quantity Amount Quantity Amoun
(Rs.) (Rs.) t(Rs.)
6 7 8




Note: 1. If part rate is allowed forany items, it
should be indicated with reasons for
allowing such a rate. Net Value since previous bill

2. If ad-hoc payment is made, it should be
mentioned specifically.




CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No. ----

were made have been taken jointly on and are recorded
at pages to of measurement book No.
Signature and Signature and Signature and
date of Contractor date of Architects date of Site Engineer

Representative (Seal)

The work recorded in the above mentioned measurements has been done at the site
satisfactorily as per tender drawings, conditions and specifications.

Architect Signature and
date of Site Engineer



TABLE - XIV

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON

MATERIALS HELD AT SITE BY THE CONTRACTOR

S.No. Item Quantity Unit Amount Remarks
1 2 3 4 5 6

Total value of materials at Site.

Secured Advance @ ---------------- of above value - B

CERTIFIED:

0] That the materials mentioned above have actually been brought by the Contractor to the

site of the work and on advance on any quantity of any of this item is outstanding on

their security.

(i) That the materials (are of imperishable nature) and are all required by the Contractor for
use in the work in connection with the items for which rates of finished work have been

agreed upon.

Dated Signature of
Site Engineer
Preparing the bill
Rank

Date signature of
Banks Architects-------------------
(Name of the Architects)

Dated Signature of
the Contractor




TABLE - XV

MEMORANDUM FOR PAYMENT

R/ABILL NO.

Total value of work done since
previous bill (A)

Total amount of secured advance due
since Previous Bill (B)

Total amount due since Previous Bill
(C) (A+B)

PVA on account of declaration in price
of Steel, Cement and other materials
and labour as detailed in separate
statements enclosed.

Total amount due to the Contractor

OBJECTIONS:

Secured Advance paid in the previous
R/A

Retention money on value of works as
per accepted tenders upto date
amount Rs.



ii)

Less already recovered

Balance to be recovered

Mobilization Advance, if any

Outstanding amount (principal +
interest) as on date

To be recovered in this bill

Any other Departmental materials cost
to be recovered as per contract, if any

Any other Departmental service
charges to be recovered if any, as per
contract (water, power etc.) enclose
statement.



Total Deduction as per contract (F) RS. —m-mmmmmem

Adjustments, if any ----------memmmmm Amount = T
less received by Contractor in
--------- R/A Bill (as per statement of Contractor)

P.V.A. =
Total amount payable as per contract (E+F+G) = T ——
(Rupees in
words)

The bill amount to Rs ------=-====-=-=--- (both figures and words) has been scrutinized by us after

due checking of the measurements of work as required and is recommended for payment.

Date: Signature of Architect
with Seal

The bill amount to Rs ------------------ certified by Consultants has been scrutinized by me
after due test checking of measurements of works as required and is recommended for payment
foran amount of RS.......coooviiiiiiiiiiiiee.

Date : Sigr!ature of
Engineer
Signature of
Engineer
STATUTORY DEDUCTION:
i) Total Amount due (E) =
ii) Less I.T. Payable 2 { R ————
iii) Less S.T. Payable = 1S P —
Net Payable [ —

This figures given in the Memorandum for payable has been verified and bill passed for
payment (in words and figures)

Date:
Signature of the AGM (P&E)



Annexure-|

Declaration-cum- Certificate on the letter head of bidder regarding restrictions on
procurement from bidders from a country or countries, on grounds of defence in
India or matters directly related thereto, including national security

We have read the clause regarding restrictions on procurement from a bidder of a
country which shares a land border with India.

We the bidder (Specify full name... ........c...ccoeeeveeeicenen. ) certify that we are NOT, from
such a country OR if from such a country has been registered with Competent Authority.

We hereby certify that we fulfill all requirements in this regard and is eligible to be

considered.

(Signature of Authorized Signatory along with seal)
Name of authorized signatory
Designation of Authorized signatory:

List of Evidences enclosed:

1. Copy of certificate of valid registration with the Competent Authority (Score out
if not applicable)



LIST OF APPROVED MATERIAL AND MAKES OF ITEMS

LIST OF APPROVED MAKES IN ELECTRICAL FITTINGS AND FIXTURES

(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE IN CONSTRUCTION)

APPROVED MAKE OF MATERIAL FOR ELECTRICAL WORK

S. | Description of Items Make of Material
No
1 Modular type 6/16/32 amp switch, socket, Legrand/
step electronic fan regulator 250 Volt, cover Anchor(Roma)/MK/Crabtree/L&T
plate, box, bulb holder, 3 pin ceiling
rose, TV/Telephone socket with all
accessories
2 MCCB( 25 KA) breaking capacity Legrand/Hagger/Siemens/Schneider
3 MCCB/ELCB (10 KA) breaking capacity Legrand/Hagger/Siemens/Schneider
4 MS steel/PVC Conduit with accessories AKG/BEC/NIC/Precision
5 DBs ( IP 43) Legrand/Hagger/Siemens/Schneider
6 PVC insulated copper wire(FR) Finolex/Havells/RR cable/Polycab/V-
650V/1100Volt grade Guard
8 PVC/XLPE insulated Al./Cu. Armoured cable | Finolex/Havells/RR cable/ C.C.I( Cable
1100 Volt Grade Corp. Of India)
9 Telephone wire/cable Finolex/Delton
10 | Data cable, Cat-6 cable, Switch, Jack Panel, | D-link, Legrand
Rack, Patch cords, Computer I/Os and other
accessories
11 | Switch Fuse Unit(SFU) L&T/ Siemens/Schneider
12 | Contactors L&T/ Siemens/Schneider
13 | Meters L&T/Conserve/Elmeasure
14 | Cable Termination Dowells/Comet
15 | Cable Tray Profab/Metalemms/Asian Ancillary
Corporation
16 | Light Fixture Philips/Wipro/Crompton Greaves/Havells
17 | Ceiling Fan/Wall Fan Orient/Usha/Crompton Greave/Havells
18 | Exhaust Fan Crompton
Greave/Almonard/Alstom/Usha/Havells
19 | Amplifier/Speakers Bosch/Ahuja




20 | Sensors(Occupancy) Honeywell(MK)/ Siemens/Johnson control

21 | Panel As per IS standard/ CPRI Tested

APPROVED MAKE OF AIR CONDITIONING WORKS

Air Conditioners Daikin/ Hitachi/ Voltas/Bluestar/ Carrier
Drain Pipe Kasta/ Supreme/Astral/Finolex

Voltage Stabilizer Microteck, V-Gard

Timer Legrad/L&T other eq. ISI make

Note:- All the material to be ISI marked. The material shall be only of the approved make only
as specified as above. The Contractor shall submit samples of all the makes as specified in
above specified makes and the Bank shall have the power to select any of them. The Bank's
decision in this regard shall be binding on the contractor. In case any material is not available
for any one or all of the above approved make the Bank's shall select and approve alternative
makes. The contractor is binding to arrange that material. The LT panel as per IS
standard/CPRI Tested.

Seal & Signature of the contractor

Note : All the materials to be IS| Marked. The materials shall be only of the approved makes as
specified is this List. The contractor shall submit sample of all the makes and the specified is this List
and the architect/ Bank shall have the proper to selected any of them Bank/ Architect decision in this
regard shall we binding on the contractor. In case any material is not available for any one or all of
this approved make the architect/ Bank shall select and approved other alternative makes and
material. The Contractor shall get we samples of all item covered is this List from Bank/Architect
before commissioning of work.



TECHNICAL SPECIFICATIONS

1.0:SURFACE POINT WIRING/CONDUITING

A) CONDUITING: The specifications described here refers to surface conduit wiring (however all
vertical drops shall be concealed) required for light/power socket. Under the scope of point
wiring, Contractor has to supply and fix from  switchboard to all points, specified approved
make of 16 gauge heavy duty ERW grade black enameled MS conduit of sizes specified in bill
of quantities and heavy duty accessories like bends, junction boxes, MS pull boxes of specified
sizes with top MS covers, checknuts etc. Complete conduit shall fixed on walls, ceiling etc.
by saddles. All accessories and joints shall be fixed by threaded method and in no
circumstances pin type accessories to be used. The capacity of conduit shall be as per
IS732/1963 revised up to date. The conduits pipes in surface shall be installed by means of Gl
saddles fixed maximum at 400 mm distance. Fixing of standard bends shall be preferably avoided
and instead as far as possible conduit shall be bend using conduit offset machine with long
radius bend. All conduit in switchboard/power boxes should be connected by threaded
method by checknuts. After installation of conduits, steel wires of appropriate sizes shall be
installed to enable pulling of wires after completion of entire conduiting. (All joints shall be painted
with two coats of redoxide paint. All conduits where lengths are cut should be filed to remove sharp
edges at the ends to avoid damage to wires.) The conduiting method/specification are
applicable for point, fan, exhaust fan, bell point, two way point, group control point, power socket
wiring as specified in bill of quantities.

A.1: WIRING:



The point wiring shall be carried out by supply and / laying 660/1100V graded PVC insulated
copper wires of specified sizes  (preferably 2x1.5 mm2 copper). These two wires are to be
used for phase and neutral. An earth wire of 660/1100 V insulation grade of 1.5 sq. mm copper
shall be used for all points .Complete wiring shall be strictly done as per specifications and
drawing details. Point shall be individually wired with phase, neutral (unless specified
otherwise) earth wires and all point neutrals shall be looped at switchboards (on connector in
switchboard). All earth wires shall be fixed on switchboard box and connected with main earth
wire brought along with circuit wire. In no circumstances neutral should be loosely
connected by twisted joint .Entire precautions should be taken while drawing wires inside conduit
to ensure safe installation. Regular pull boxes of MS are to be provided maximum at 4.5 Mtr. length
for ease in maintenance. The maximum number of wires per conduit shall be as per specifications
given herein and no attempt shall be made to accommodate more wires. Under the scope of point
wiring Contractor has to quote considering WITH MATERIAL JOB BASIS for installation of point
with all accessories like junction boxes, bends, conduits, pull boxes, ceiling rose, round hylam
plates (white color) and wires. The switchboard supply is to be considered only if it is specified in
bill of quantities, however installation work of switchboard shall be considered as included in
point wiring. The call bell points which will be done in a similar way as in point wiring and shall be
paid in similar way .Fan point wiring shall be done in same way and with the same material like
point wiring. Fan regulator is NOT to be provided in the rate for point wiring but the space for the
same is to be provided in the switch board. Rates include fixing of fan hook box of 12.5cm dia and
7.5cm height of SWGHS sheetb5/Anchor bolt for fan hook. Contractor has to quote

considering with material job basis for installation of switch board , power point with all
accessories like junction boxes , bends , tee , elbo , PVC/MS boxes on surface/Concealed (as per
condition of site) as specified in list of approved make.

2.0) SURFACE CIRCUIT WIRING/MAINS WIRING

B.1: CONDUITING

Supply and Fixing of specified diameter 19/25 /32 mm HGMS 16 GAUGE black enameled
ERW grade conduit of approved make with heavy duty accessories like bend, junction box, MS
pull boxes with covers, adapters, check nuts etc. The junction boxes to be used should be 62
mm deep for wall. Separate conduiting shall be done for mains /circuit wiring and in no case it
should be mixed with point wiring conduits. Complete work has to be performed as per drawing and
specifications. The work includes supply & fixing of conduit, pull boxes, bends on ceiling and
wall. The switchboard/power socket to be fitted with conduit on surface. Conduit on surface shall
also be fixed with Gl stapples maximum at 400 mm distance. Complete hardware like conduit
reducers, bends, junction boxes to be fitted with thread type joint. All joints should be painted with
red oxide primer.

B.2: WIRING

The scope of wiring shall be from distribution board to each switchboard , power socket and
complete wiring shall be done with 660°/1100V grade PVC insulated flexible copper wires.
Independent wires with color code shall be used for phase, neutral and earth. Wire sizes shall be
used as per bill of quantities and drawings. Mains wiring also includes termination of wires
at DB and power outlet including providing ferrules at both ends for identification. Looping of
power sockets shall be done only where it is specifically mentioned .Earthing wires shall be



dedicated type and is to be used for each power point/switch board/ DB. For a three phase circuit
two earth wires of specified sizes are to be used from meter panel to power points. The earth wire
are to be terminated at earthing link of panel and power outlet box.

3.0. CABLE LAYING ON TRAYS/WALLS

The cable trays are to be fabricated out of MS angle of given sizes. The trays has to be fabricated in
two parts i.e. cable trays and its supports. Complete fabrication work of tray/support has to be done
by straightening of angles, fabricating specified sizes, removal of sharp edge and installation of trays
on supports. The tray has to be installed in such a way that same level is maintained on one
runner ( unless specified otherwise). The "T' section, bend has to be long radius type and shall be
minimum 16 x outside dia of biggest size cable. The supports at such sections has to be provided in
addition to that shown in the drawing. Complete cable trays are to be painted with one coat of red
oxide/two coats of black synthetic enamel paint. After completion of above work cable laying has to
be started from LT panels to machines/power outlets. The premeasurement of cable length has to be
carried out and only after ensuring correct required length, cable has to be cut. The cables are to be
laid on trays with minimum spacing of 75 mm ( or as specified in the drawing). After laying of all
cables, 'AL' tags are to be installed along with "AL' clamps ( made from "AL' strip of minimum
25mm x 3mm ). The spacing between such clamps shall be maximum at 450 mm and that between
tag is same as specified in (1).For installation of cables in walls, MS/GI spacers shall be used.
Spacers shall be MS/GI flat of 25mm x3 mm upto 16 mm2 cable and 40mm x 6mm above 16 mm2
cables. The spacing shall be maximum 200 mm and it shall be fixed with GI machine screws.
Complete work has to be executed ensuring safe installation.

4.0 CABLE END TERMINATION

The cable end termination of all cables has to be done by a skilled cable jointer (to be arranged by
Contractor) using proper size cable glands, lugs, ferrules of approved make. All such required
material shall be supplied by Contractor. The cable glands shall be installed by punching
appropriate size hole on gland plate. No extra hole shall be punched unless specified otherwise.
The gland plate has to be refitted properly to ensure verminproofners of panels. The lugs shall
be of Copper and shall be crimped using crimping tool compression type. Above 50 mm2,
hydraulic crimping tools are to be arranged by the Contractor. Before crimping lugs contact
enhancement paste has to be provided of approved make. The termination is then to be carried
out ensuring tightness/proper contact at the point of termination.

4a. TESTING OF CABLES

Prior to burying of cable, following tests shall be carried out:

Insulation test between phase and phase and earth for each length of cable before and after jointing.
On completion of cable laying work, the following test shall be conducted in the presence of the
Architect / Consultant

a. Insulation Resistance Test (section and overall)
b. Continuity Resistance Test.

c. Sheathing Continuity Test.

d. Earth test.

All test shall be carried out in accordance with Relevant Indian Standard Code of Practice and Indian
Electricity Rules.



The contractor shall provide necessary instruments, equipments and labour for conducting the above
test and shall bear all expenses in connection with such test. All tests shall be carried out in the
presence of the, Architect / Consultant.

5.0 FANS AND FIXTURES

Fans and fixtures shall be supplied by the contractor rates to include storage and handling.
Connections to the Fans, Fixtures and Exhaust Fans shall be with 3x1.5 sq mm copper
conductor PVC insulated round flexible cord. Connection charges shall exclude all sundry
material required for erection like connector strip, PVC tape, MS and wooden screws of Gl,
round blocks, wooden plates etc.The installation charges for Fans, Exhaust Fans shall include
installation and connection of regulator, installation of exhaust fans shall include grouting of frame
or tightening of frame with Anchor bolts as per site condition i.e repairing the hole with
plaster 1:3 and painting to match as original work.Wall fans shall be fixed on 15 mm thick teak
wood plate of 300 mm x 180 mm size and shall be grouted/fixed on wall by 6 nos. Anchor bolts of
1/2" dia of coach screw as per site conditions.All work shall be carried out neatly and as per the
direction and to the satisfaction of Consultant. All fans and fixtures shall be connected with
earthwire.

6.0 EARTHING

Under the scope of earthing work earthing of HT Yard, street lighting, Control and distribution
boards, individual equipment, machines etc. is covered The earthing is segregated in different
items and is to be done as per following details.The work includes supply of all materials
required for earthig.

6.1 Earthing Electrode/Pit Earthing :

The earthing electrode has to be installed by excavation of soil in size 900mm x 900mm x 2000
mm (Depth) .On completion excavation, earthing plate electrode of 600mmx600mmx6 mm hot
dipped plate or 300mmx300mmx3 mm copper or 600mmx 600mmx 6mm copper or pipe electrode
as per specification has to be installed. The plate has to be connected with 2 No. 45mm x5mm
Gl or 25mmx5mm copper or 45mmx5mm copper strip with help to 2 Nos. Gl/brass bolts /nuts and is
to be suspended in excavation pit alongwith perforated Gl Pipe for watering. The plate is to be
then covered with common salt, coat powder, black soil as per drawing and specifications. After
back-filling, the PCC in 1:2:4 is to be applied in an area of 300mmx300mm and brick masonry
chamber( thickness of chamber wall 200 mm) has The chamber cover and frame of
300mmx300mm of CI shall be supplied and grouted in brick masonry. The chamber cover shall
have lifting hook and shall have space in frame for proper placement. The watering fennel, is to be
installed over watering pipe. The test link between earthing pit clamps and running earthing
strip is to be provided for testing . After completion of work, resistance of earthpit has to be
measured 4 pin method and results shall be recorded /handed over to Bank /consultantin 1 sets.

6.2 EARTHING STRIP
The scope of work includes supply of hot dipped galvanised iron strips/wire as per details and
drawings . The Gl Strip supplied for purpose shall be continuous (minimum single length



acceptable in 10 mitr) The strip has to be straightened without damaging galvanising. The
strip has to be welded by overlapping and three side continuous welding joint. These joint shall
then be cleaned and jute covering has to be provided (wherever strip is buried in ground). After
this black bituminous anti corrosive paint has to be applied on all joints. Same process has to be
adapted for all tappings alsoln case if earth wire is required to be connected on strip with the help
of bolt, Gl bolts,nuts are to be used along with covering and painting. The earthing strip wherever
indicated in drawing, has to be supplied in ground at a depth specified in dwg. The earthing strip
shall be covered with black soil and in no case sand has to be used around strip.

7.0 TELEPHONE SYSTEM

The wires and cable used for telephone system shall be as mentioned in list of approved make
and PVC insulated and sheathed 0.5 sqmm tinned copper conductor wires of various pairs
should be laid in previously laid metal conduits. The telephone wiring shall be carried out in
the undermentioned manner confirming to the perticular specifications

a. In Concealed system including providing and laying conduits , bends , junctions boxes , pull boxes
, hardware etc.

b.The installation generally will be carried out in conformity with the norms and rules laid
down by the P&T deptt. of govt. of india and IS specifications. The rate shall be on the basis of
supply and fixing of dummy conduits and supply , installation , testing and commissioning of
telephone cables as described above on per meter basis and of tag blocks and distribution frames
on per unit basis.

Capacity Of Telephone Wires/Cables

Size of Cable Conduit Size
Up to 5 pair 20 mm
Above 5 pair up to 10 pair 25mm
Above 10 pair up to 20 pair 32 mm
6 Nos. 2 pair 20 mm
8 Nos. 2 pair cable 25 mm
10 Nos 2 pair cable 32 mm

The size of conduit shall depend upon no. of wires to be drawn. However minimum size of conduits
shall be 19/20mm.

8.0 STATUTORY APPROVALS

All statutory approvals from electrical inspectors and MPEB are to be obtained by the electrical
contractor at no extra cost only the official payment made in the govt. treasury for the first
inspection of the electrical inspector will be reimbursed to you against receipt. The work also
includes getting connection sanctioned from MPEB for individual meter for office/flat and common
meters at no extra cost. Only official charges to be deposited for deposit of MPEB shall be
reimbursed against treasury slip.



ANNEXURE-1

Maximum Capacity Of Ms Conduits For Simultaneous Drawing-In Of PVC Insulated Copper
Conductor Cables660v/1.1 Kv Grade (Flexible wires)

Size Of Conductor Of | Maximum Number Of Cables
Cables

20 mm 25 32mm | 40 mm | 50mm 63mm

mm

Nominal Area mm2
1.0 sgmm 5 10 14 - - -
1.5 sgmm 5 10 14 - - -
2.5 sgmm 5 8 12 - - -
4 sgmm 3 7 10 - - -
6 sqmm 2 5 8 - - -
10 sgmm - 4 7 - - -
16 sgmm - - 3 6 - -
25 sgmm - - 2 4 6 7
35 sgmm - - - 3 5 6
50 sgqmm - - - - 4 5

No steel conduit less than 20 mm in dia shall be used.

Specifications of the conduit will be as per following



Nominal QOutside Dia Tolerance Outside Dia Minimum Inside Dia
Size For Medium Conduit
20 20 0.3 16.9

25 25 0.4 21.4

32 32 0.4 27.8

40 40 04 354

All specification for conduit shall be as per IS 9537.

INSTRUCTIONS FOR CARRYING OUT ELECTRICAL INSTALLATIONS.

1. The Contractor will have to bring all the necessary and proper tools and tackles for carrying out
the work.

2. The work is to be carried out, when the building or parts are ready for installation
3. Jointing of copper strips shall be done by brazing or by way of butt jointing, bolt, nut, washer
used for jointing shall be either of brass/Gl. The size of bolt shall be approved by Engineer-in-

charge / Architect.

4. Fixing of copper strip on MS structure shall be done by welding/fixing MS clamps with Gl
saddles as directed by site Engineer in charge /Architect

5. The materials to be supplied by the Bank will have to be received by the Contractor from Bank
godown.

6. All material to be supplied by the Contractor must be of approved quality and make and must
be got/approved by Engineer-in-charge/Architect before use.

7. The Contractor shall follow all the rules and regulations like factory act, workmen compensation
act and shall be responsible for any injury or accident to persons working at site.



8. The work is to be carried out as per the Indian Electricity Rules & Standard code of
practice and other relevant specifications. Workmanship shall be to the satisfaction of the
Engineer-in-charge/Architect. Preference to the work/items shall be given as per requirement of
Bank and site situations.

8.a: The installation shall have to be approved by Electrical Inspector/M.P.E.B. and/or any other
local authorities, if required and such approval shall have to be arranged by Contractor. Any
alterations, additions suggested by them shall have to be incorporated by the Contractor at his
cost

b: After getting permission of charging from Electrical Inspector's office it is duty of Contractor to
follow-up for installing energy meter and getting line charged from MPEB as early as possible. All
follow-up expenses shall have to include in offer.

9. The Contractor shall keep at site of work one engineer having diploma in electrical
engineering for receiving instruction and shall have to give satisfactory progress of work .The
contractor will have to obtain prior approval of EIC by submitting the credentials of the electrical
engineer he propose to appoint on site of work .Even during execution if EIC/Architect feels that
the said engineer appointed by contractor has failed to perform his duties satisfactorily ,they can
instruct the contractor to appoint another engineer and contractor will have to comply it
immediately.

10. Any extra items that may crop during the progress of the work shall have to be carried out by
Contractor, if ordered so and shall be paid for the same at the rates to be worked out with mutual
agreement. Payment of extra items of work will be made on the basis of cost of material and
labour + 15%. The latter figure would include all costs towards supply of all tools, plant hire charges,
scaffolding charges, overhead expenses, Contractor's profit margin etc.

11. In case of any dispute with setting of claims for extra items, the decision of Bank will be
considered final and binding of the Contractor.

12. If any part or whole of the work or any item is not executed to the entire satisfaction of the
Engineer-in- charge/Architect. The Contractor shall have to demolish and do the same work again
with out any extra cost if so ordered by the Engineer-in-charge/Architect.

13. No materials supplied by the Bank shall be allowed to be removed from site of work unless
and until ordered so by the Engineer-in-charge/Architect. The Contractor shall ensure the safety of
the materials from date of receipts from the Bank's store till actual installation at the works and
handed over to Bank after connection and testing. The Contractor shall maintain a proper site
order book at the site which remain in the custody of the Engineer-In-Charge.

14. The place after any work is completed should be cleaned by the Contractor. Breaking of walls,
slabs, roads etc. necessary for laying cables, conduits drawing of cables/wires etc. and
making them good to original position will have to be done by the  Contractor through skilled
workers.

15. The measurement will be taken in presence of Consultants authorized representative at site.



16. Whatever material/equipments supplied by the Contractor, he has to supply 4 sets of test
certificates from the manufacturers ,like electrical control panel, sub distribution boards, MCB,
MCCB, wires, cables and other item etc.

17. The quantities as shown in the Tender are approximate and may change or delete
according to site situation/conditions. However, the payment will be made on the actual supply
and work carried out at site and duly certified by the Consultant.

18. On the completion of the work the Contractor shall supply free of charges, completion plan in
triplicate, in blue prints and also in original drawing on tracing cloth. Insulation and earth test
report of the Internal and External electrification installation shall be supplied in 3 copies. These
shall be handed over to the Consultant in good condition by the Contractor before the finalization of
his final bill.

20 All materials brought at site shall be as approved by Consultant and if desired so contractor
shall arrange for testing of materials at laboratory (ERDA ,Baroda)for any electrical
parameter checking. All such expenses shall be borne by contractor and are included in quoted
rates.

21 General repairs should be done before completion of work.

22 Guarantee period for all work/supply and complete installation (without tube light and lamp)
will be of one year or more from date of completion of work as per manufacturer guarantee .

TESTING AND COMMISSIONING

Before the lighting/power installation is made alive the Contractor shall carry out tests
enumerated below in presence of Engineer-in-charge or his authorized representative. All
testing equipment's necessary to carry out the tests shall be arranged by Contractor and the
tests results recorded on approved proforma. Nothing extra shall be payable for testing.

1. Measure insulation resistance of each circuit without lamps being in place and it should not
be less than 5 mega ohms to earth.

2. Before energizing, measure insulation resistance of the cable from phase to phase and that
from phase to ground, Insulation resistance of the busbars at the lighting panel from phase to
phase and from phase to ground shall be measured before energizing the panel and should
comply latest IS.

3. Current and voltage of all phase shall be measured at the lighting panel busbars with all circuits
on with fixture and also in all switchboard.

4. Check the earth continuity for all sockets outlets. A fixed relative position of the phase and
neutral connection inside the socket shall be established for sockets.



5. The earth electrodes shall be tested for earth resistance by means of standard earth tester. The
resistance between the earthing system and the general mass of earth shall not be greater than 1
ohm.

6. While crossing the expansion joints in building conduits shall be provided with flexible pipe shall
not be more than 250 mm, at both the ends of conduit proper flexible couplings shall be provided
and earth wire shall be properly connected to earthing terminal of coupling.

7. Contractor should quote after site visit only. In case for cable trench, street light pole pit, earthing
pit etc. or any place where Contractor has to dig the earth in hard strata or rock he has to do so at
quoted rates only for item. No blasting shall be allowed for such digging.



