
 

 

 

TENDER DOCUMENT 

 

FOR 

 

CIVIL, FURNITURE AND ELECTRICAL REPAIR AND RENOVATION WORK   

 

AT 

 

CHUMMERY AT C-2 AND C-5 (4 FLATS) AT CHAR 
IMLI, BHOPAL 

 

 

 

CLIENT: 

AGM (P&E), 

STATE BANK OF INDIA, 

3RD FLOOR, P&E DEPARTMENT 

Bhopal 

 

 

STATE BANK OF INDIA 

 



Notice Inviting Tenders 

 

STATE BANK OF INDIA 

State Bank of India invites online Tenders from the Bank’s empaneled interior contractors of 
appropriate category for Interior Renovation work at Chummery at C-2 & C-5 (4 
Flats) at Char Imli, Bhopal 

Details of tenders are as under:- 

S.No. Description  

1. Name of work Interior Renovation work at Chummery at 
C-2 & C-5 (4 Flats) at Char Imli, Bhopal 

2. Nature of Work Interior & Renovation Work 

3. Time allowed for completion 30 Days from the date of Commencement 

4. Earnest Money Deposit Rs.9,500/- (Rupees Nine Thousand and Five 
Hundred only) by means of Demand Draft / 
Banker’s cheque (Valid for a period of 90 Days from 
the last date of submission of the tender) from any 
Nationalized Bank drawn in favour of A.G.M. (P&E) 
State Bank of India, LHO, Bhopal. 

5. Initial Security Deposit The successful tenderer will have to submit a sum 
equivalent to 2% of accepted tender value less EMD 
by means of DD drawn in favor of A.G.M. (P&E) State 
Bank of India, LHO, Bhopal within a period of 15 days 
of acceptance of tender. 

   

6. Date of issue of tender 
documents form Bank’s 
website 

From 30.05.2024 to 19.06.2024  
https://www.etender.sbi/ and https://sbi.co.in 

 

7. Last date & time for 
submission of Online 
Technical and Price bid, 
EMD and cost of tender 
document 

Up to 3:00 P.M. On 19.06.2024 

Note: It is sole responsibility of the bidder to ensure 
submission of their EMD in physical form within by 
stipulated date and time at below address failing 
which they will not be allowed to participate in e-
tendering 

8 Date & Time of opening of e-
tenders 

3:30 P.M. On 19.06.2024 

9. Address at which along with 
EMD & Cost of tender 

The A.G.M. (P&E), Premises Deptt., 3rd floor, State 
Bank of India, Local Head Office, Hoshangabad Road, 



document proof has to be 
submitted. 

Bhopal 462011 
 

 

11. Place of opening tenders The A.G.M. (P&E), State Bank of India, Local Head 
Office, Hoshangabad Road, Bhopal 462011 
 

12. Liquidated Damages 0.50% of contract amount per weeks subject to max. 
5% of contract value or final bill value. 

 

13. Defect’s liability period 12 Months from the date of Virtual Completion 

14. Validity of offer 90 days from the date of opening of Price-bid 

15. Value of Interim Certificate Rs. 6 Lakhs. No advance on materials / plant / 
machinery or mobilization advance shall be paid under 
any circumstances 

16. Submission of Technical Bid 
(Hard Copy) 

Contractors shall download the entire Technical Bid to 
get acquainted with terms and conditions and without 
fail in the e-tendering portal after putting the signature 
and seal. Failing to upload as stated above, the tender 
will be rejected. 

However, L1 Tenderer should submit the whole 
technical bid spirally bound securely and in serial 
order containing all pages duly signed with company 
seal and date to this office within 7 days of receipt of 
confirmation. Failure to submit the hardcopy of 
Technical Bid may render the bidder disqualifies. 

17. Agency for arranging e-
tender/online bidding 

Service provider:M/s e-Procurement 
Technologies Ltd.,(Procure Tiger) 

A-201, Wall Street-II, Opp. Orient Club, Near 
Gujarat College, Ahmedabad-380006, Gujrat 
State, India Tel.: PH Nos.:+9179-681368 
40/31/35/63/29/57/53/43/52/20/59/22, Mobile 
No.: 9081000427/99044079/6386155829 
Email:sujith@auctiontiger.net, sujith@eptl.in, 
jaymeet.rathod@auctiontiger.net, 
mehnaz@eptl.in, geeta@auctiontiger.net 

18. Corrigendum The contractors have to visit the Bank’s web site 
regularly for any corrigendum till the last date and 
time of opening of tender. 

 

 



General Conditions 

 

1. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement 
News>.It shall be responsibility of the contractor to arrange and ensure that all pages of 
technical and financial bid are properly bound separately. Tenders in loose pages may be 
disqualified. 

2. The contractor shall sign and stamp each page of the tender document thereby ensuring 
the number and sequence of all pages. 

3. No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before opening of the price-bid. 

4. The SBI reserve their rights to accept or reject any or all the tenders, either in whole 
or in part without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard.  

5. Tenders received without EMD shall be summarily rejected and such tenders shall 
not be allowed to participate in the online price bidding process.  

6. In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 

 

 

 

The A.G.M. (P&E) 

State Bank of India 

L.H.O. Bhopal. 

 

 

 

 

 

 

 

 

 

 

 



F O R M  O F  T E N D E R  

To, 

The AGM (P&E) LHO Bhopal, 

STATE BANK OF INDIA BANK, 

LHO, Hoshangabad Road 

BHOPAL. 

NAME OF WORK: Interior Renovation work at Chummery at C-2 & C-5 (4 Flats) at Char 
Imli, Bhopal  
Sir, 

3.1    Having  visited the site and examined the drawings, conditions  of contract,  special  
conditions of contract,  General  specifications  and detailed  specifications, schedules and bill of 
quantities for  the  construction  of the above named works, we offer to construct, complete  and 
maintain  the whole of the said works in conformity with the  said  drawings,  conditions  of  
contract, specifications, schedules  and  bill  of quantities for the sum stated in bill of quantities of 
this Tender  Document or such other sum as may be ascertained in accordance with the  said 
conditions of contract. 

3.2    We undertake to complete and deliver the whole of the works comprised in the contract 
within the time stated in the appendix hereto. 

3.3    We have independently considered the amount of liquidated damages shown  in  the 
Appendix hereto  and agree that it represents a  fair  estimate  of  the loss likely to be suffered, by 
you in the  event  of  the works not being completed in time. 

3.4    We  agree to abide by this tender for the period of 90  days  from opening  of envelope 3 or 
extension there of as required by the  employer from  the date fixed for receiving the same and it 
shall  remain  binding upon us and may be accepted at any time before the expiry of that period. 

3.5    We  confirm that the period and rates as referred in the  agreement or general conditions of 
contract are given or summarized in the appendix hereto, to which we give our consent and agree 
to abide by the same. 

3.6    If this tender is accepted, we undertake to enter into and execute at our cost, when called 
upon by the employer to do so, a contract agreement in the prescribed form. Unless and until a 
formal agreement is prepared and executed this tender together with your written acceptance 
thereof, shall constitute a binding contract between us. 

3.7    We understand that if our tender is accepted, we are to be jointly and severally responsible 
for the due performance of the contract. 

3.8    We  understand that you are not bound to accept the Lowest or  any tender  you may 
receive and may reject all or any tender, accept  or  entrust  the entire work to the contractor or 
divide the work to more  than one  contractor  without assigning any reason or giving  any  
explanation whatsoever. 

Dated this __________________________ day of __________________ 2023 Signature 
_____________________________ in the capacity of ______________________ duly authorized 
to sign tenders for and on behalf of _____________________________________________ 

    (IN BLOCK CAPITALS) 

Witness  : 

Signature/ Address: 

 



SAMPLE BUISNESS RULE DOCUMENT 

 

ONLINE E-TENDERING FOR Interior Renovation work at Chummery at C-2 & C-5 (4 
Flats) at Char Imli, Bhopal (M.P.) 

 

(A) Business rules for E-tendering: 

1. Only empaneled contractors with SBI under appropriate category who are invited by the 
project Architect/SBI shall only be eligible to participate. 
 

2. SBI will engage the services of and E-tendering service provider who will provide necessary 
training and assistance before commencement of online bidding on Internet. 

 

3. In case of e-tendering, SBI (A.G.M. P&E) will inform the vendor in writing, the details of 
service provider to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

 

5. Contractors have to send by email, the compliance form in the prescribed format (provided 
by service provider), before start of E-tendering. Without this the vendor will not be eligible to 
participate in the event. 
 

6. The Contractors will be required to submit the hard copy of EMD and proof of tender 
application copies in sealed Envelope to the office of State Bank of India at the address 
mentioned hereinbefore by the stipulated date and time. Contractors not submitting any one 
or more documents shall not be eligible to participate in the on line price bidding. 

 

7. E-tendering will be conducted on schedule date & time. 
 

8. The e-tendering will be treated as closed only when the bidding process gets closed 
in all respects for the item listed in the tender. 

 

 

(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s e-Procurement 
Technologies Pvt Ltd, Ahmedabad, has been engaged by SBI an authorized service 
provider. Please go through the guidelines given below and submit your acceptance to the 
same along with your Commercial Bid. 

 



1. E-tendering shall be conducted by SBI through M/s e-Procurement Technologies Pvt Ltd, 
Ahemedabad on pre-specified date. While the Contractors shall be quoting from their own 
offices/ place of their choice, Internet connectivity and other paraphernalia requirements 
shall have to be ensured by Contractors themselves. In the event of failure of their Internet 
connectivity, (due to any reason whatsoever it may be) it is the bidders’ responsibility. In 
order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/ alternatives such as back–up power supply whatever required so that they 
are able to circumvent such situation and still be able to participate in the E-tendering 
successfully. Failure of power at the premises of Contractors during the E-tendering cannot 
be the cause for not participating in the E-tendering. On account of this the time for the E-
tendering cannot be extended and SBI is not responsible for such eventualities.  

 

2. M/s e-Procurement Technologies Pvt Ltd, Ahemedabad shall arrange to train your 
nominated person(s), without any cost to you. They shall also explain you all the Rules 
related to the E-tendering. You are required to give your compliance on it before start of bid 
process.   

 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 
currency & Unit of Measurement will be displayed in Online E-tendering. 

 

 

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 
document and shall not be subjected to any change whatsoever. 
 

5. Procedure of E-tendering: 
 

a.a.1.a.i. Online E-tendering :   
 

(a.a.1.a.i.3.a) The hard copy of the Technical as well as Price Bid is available 
on the Bank’s website during the period specified in the NIT. 

(a.a.1.a.i.3.b) Online e-tendering is open to the empaneled bidders who 
receive NIT from the SBI and qualified for participating in the price bidding 
as provisions mentioned hereinabove through SBI approved Service 
Provider. 

(a.a.1.a.i.3.c) The Price-Bid shall be made available online by the Service 
Provider wherein the contractors will be required to fill-in their Item-wise 
rates for each item. 

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute to 
submit their online item-wise quote in the price bid to avoid complications 
related with internet connectivity, network problems, system crash down, 
power failure, etc. 

(a.a.1.a.i.3.e) It is mandatory to all the bidders participating in the price bid to 
quote their rates for each and every item.  



(a.a.1.a.i.3.f) In case, contractor fails to quote their rates for any one or more 
tender items, their tender shall be treated as “Incomplete Tender” and 
shall be liable for rejection. 

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 
by M/s e-Procurement Technologies Pvt Ltd, Ahemedabad. The Bidders are requested 
to change the Password after the receipt of initial Password from M/s e-Procurement 
Technologies Pvt Ltd, Ahemedabad. All bids made from the Login ID given to the bidder 
will be deemed to have been made by the bidder.  

 

7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. 
Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute 
the work at the quoted bid price. In case the L-1 Bidder backs out or fail to complete the 
work as per the rates quoted, SBI shall at liberty to take action as deemed necessary 
including depaneling such contractors and forfeiting their EMD. 

 

8. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of 
Contract shall be final and binding on all the Bidder 

  

9. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 
ordering, without assigning any reason. 

 

10. SBI shall not have any liability to bidders for any interruption or delay in access to the site 
irrespective of the cause. 

 

11. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date.  

 

12. OTHER TERMS & CONDITIONS:  

 

- The Bidder shall not involve himself or any of his representatives in Price manipulation 
of any kind directly or indirectly by communicating with other suppliers / bidders. 

 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any 
other party. 

 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 

- SBI reserves their rights to extend, reschedule or cancel any E-tendering within its sole 
discretion.  

 

- SBI or its authorized service provider M/s e-Procurement Technologies Pvt Ltd, 
Ahemedabad shall not have any liability to Bidders for any interruption or delay in 
access to the site irrespective of the cause. 

 

- SBI or its authorized service provider M/s e-Procurement Technologies Pvt Ltd, 
Ahemedabad is not responsible for any damages, including damages that result from, 
but are not limited to negligence.  

 



- SBI or its authorized service M/s e-Procurement Technologies Pvt Ltd, Ahemedabad 
will not be held responsible for consequential damages, including but not limited to 
systems problems, inability to use the system, loss of electronic information etc. 

 

N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly 
signed to M/s e-Procurement Technologies Pvt Ltd, Ahemedabad. 

 

 -      All the bidders are requested to ensure that they have a valid digital signature 
certificate well in advance to participate in the online event. 

 

 

 

 

 

 

 

PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

 

 

To, 

M/s. e-Procurement Technologies Pvt Limited, 

B-704, Wall Street-II, Opp. Orient Club, Near Gujrat College Road, 

Ellise Bridge, Ahemedabad-380006 

Mobile no. 7940016800 

Email: aman.v@procuretiger.com 

 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON LINE E-
TENDERING FOR PROPOSED Interior Renovation work at Chummery at C-2 & C-5 (4 
Flats) at Char Imli, Bhopal  

Dear Sir, 

 



This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 
document. 

This letter is to confirm that: 

 

1) The undersigned is authorized representative of the company. 

 

2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 
mentioned in RFP of SBI as well as this document and confirm our agreement to them. 

 

3) We also confirm that we have taken the training on the E-tendering tool and have understood 
the functionality of the same thoroughly. 

 

4) We confirm that SBI and M/s e-Procurement Technologies Pvt Ltd, Ahemedabad shall not 
be liable & responsible in any manner whatsoever for my/our failure to access & bid on the e-E-
tendering platform due to loss of internet connectivity, electricity failure, virus attack, problems 
with the PC, any other unforeseen circumstances etc. before or during the E-tendering event.  

 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 
Authority.  

 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.  
 

With regards, 

Date: 

 

Signature with company seal 

 

Name: 

 

Company / Organization: 

 

Designation within Company / Organization: 

 

Address of Company / Organization:  

 

Scan it and send to this Document on --------------------------- 



 

S E C T I O N  -  I I  

I N S T R U C T I O N S  F O R  T E N D E R E R  

2.0   The  details of work to be carried out and its scope are given  in the  specifications and bill of 
Quantities of these documents which  also indicate a brief description of the Project where work is 
to be executed.  

The  Tenderers are advised to study the same carefully  before  tendering  and  they  shall be 
deemed to have fully acquainted themselves  with  the same. 

2.1    The  Tenderers, in their own interest, are advised to inspect  and  examine  the  site  and its 
surroundings and  satisfy  themselves  before submitting their tenders, in respect of the site 
conditions including but not  restricting to the following which may influence or effect the  work or 
cost thereof under the contract. 

a)   Site conditions  including access to the site, existing  and  required roads and other means 
of transport/communication for use by him in  connection with the work. 

b)     Requirement and availability of land and other facilities for his enabling works, stores and 
workshops etc. 

c)     Ground  condition  including those  bearing  upon  transportation, disposal,  handling  and 
storage or materials required for  the  work  or obtained therefrom; 

d)     Source and extent of availability of suitable materials including water etc. and labour (skilled 
and unskilled) required for work and laws and Regulations governing their use and employment;   

e)     The type of equipment and facilities needed preliminary for and in the performance of the 
work and for successful completion of work. 

f)     All other information pertaining to and needed for the work including information as to the 
risks, contingencies and other circumstances which may influence or effect the work or the cost 
thereof under this contract. 

2.2   The tenderers should note that the information, if any, in regard to the site and local 
conditions, as contained in these tender documents has been given merely to assist the tenderers 
and is not warranted to be complete. 

2.3     The tenderers should note and bear in mind that the BANK shall bear no responsibility for 
the lack  of acquaintance of  the  site  and other conditions or any information relating thereto, on 
their part.  The consequences of the lack of any knowledge as aforesaid on the part of the 
tenderers shall be at their risk and cost and no charges or claims whatsoever consequent upon the 
lack of any information, knowledge or  understanding shall be entertained or payable by the BANK. 

2.4    Immediately on receipt of the Tender Documents from the BANK  but at least seven days 
prior to the date fixed for opening of Envelope No. 1 &  2 of Tender, the Tenderer may submit in 
writing any tender enquiry  on matters where clarifications or additional information is desired.      

If  considered  appropriate,  the  BANK  reserves  the  right  to   issue addendum(s) or 
amendment(s) to any condition/specifications/schedules  to all  Tenderers  before the date of 
submission. Tenders submitted  by  the tenderers shall be deemed to cover the effect of such  
addendum(s)/amendment(s)  issued  and  such addendum(s)/amendment(s) duly  signed  by  the 
tenderers shall be submitted along with the tenders. 

2.5  The tender should be submitted in the prescribed form and the same should be signed as 
laid down here under; 



a)    If the tender is submitted by an individual it shall be signed  by the  proprietor  above his full 
name and full name of his firm  with  his current business address. 

b)    If  the  tender is submitted by a proprietary firm,  it  shall  be signed  by the proprietor above 
his full name and full name of  his  firm with its name and current business address. 

c)    If  the tender is submitted by a firm in partnership, it shall  be signed  for  and on behalf of the 
firm by all the partners  of  the  firm above,  their  full names and current business address, or by  a  
partner holding the power of attorney for the firm by signing the tender in which case  a  certified  
copy of the Power of  Attorney  shall  accompany  the tender.  A  certified copy of the partnership 
deed and  current  business address of all the partners of the firm shall also  accompany the 
tender. 

d)    If the  tender is submitted by a Limited company,  or  a  Limited corporation,  it shall be signed 
by a duly authorized person holding  the power  of attorney for signing the tender in which case a 
certified  copy of the Power of Attorney shall accompany the tender. Such Limited company or  
Corporation may be required to furnish satisfactory evidence  of  its existence before the contract is 
awarded. 

e)    If  the  tender is submitted by a group of firms,  the  sponsoring firms  shall submit complete 
information pertaining to each firm  in  the group and state along with the bid as to which of the firm 
shall have the responsibility for tendering and for completion of the contract  document and  furnish  
evidence admissible  in  law in respect of   the  authority assigned  to such firm on behalf of the 
group of the firms for  tendering and  for  completion of the contract of the contract document.  The  
full information and satisfactory evidence pertaining to the participation  of each members of the 
group of firm in the tender shall be furnished  along with the tender. 

f)    All witnesses and sureties (if any) shall be persons of status and their full  names, occupations 
and address shall be stated  below  their signatures.  All signatures affixed on each page in the 
tender  will  be dated. 

2.6    The tenderer shall furnish with his tender : 

a)    Construction  schedule showing all activities of work  in  details and in the form of Bar Chart 
proposed to be completed within the  stipulated period duly signed as token of acceptance. 

b)  Details of plant, equipment and Machinery immediately available with the tenderer for 
deployment on the work. 

c)    Detail of Technical and supervisory personnel already employed by tenderer  which he 
proposes to utilize for this work and such other  personnel which he proposes to employ further for 
this work. 

d)   Relevant information on the capacity, financial resources and  experience about himself. 

2.7    The earnest money deposit without any interest will be returned to the unsuccessful 
tenderers only after validity period/award of work. 

2.8   The  BANK  or  its duly authorized representative  will  open  the tenders  in the presence of 
tenderers who may be present at the time.  If any of the tenderer or his agent is not present at the 
time of opening of tender, the BANK or its duly authorized representative will, on opening of 
tenders of the absentee tenderer, prepare a statement of the  attested and  unattested  corrections 
in the tender under his signatures.  Such  a statement shall then be binding on the absentee 
tenderer. 

2.9 Tenders, which should always be placed in sealed covers, with  the name  of the project written 
on the envelopes will be received  by AGM (P&E) LHO Bhopal STATE BANK OF INDIA upto 3:00 
pm On 19.06.2024 and will be opened  by him in his office after 3:30 PM. 



2.10   The  time  allowed  for the carrying out of the work  will  be 75 days from the date of written 
orders to commence the work. 

2.11   The  tenderers should quote for all the items of work as given  in the  bill of quantities. The 
rates shall be written in both the words and in figures.  Tenderer shall also show cost of each item, 
total of  each subhead and, the Grand total  of the whole contract. Corrections, if any, shall be 
made by crossing out, initialing dating and rewriting.  

2.12   While a contractor signs a tender in an Indian language the total amount tendered should 
also be written in the same language. In the case of illiterate contractors the rates and the amount 
tendered should  be attested by a witness. 

2.13   Issue of tender form will be stopped one days before the date fixed for the opening of 
tenders. 

2.14 Earnest  money  amounting  to (RS 76000/-.) in the form of BANK Draft drawn in favour of " 
AGM (P&E) LHO Bhopal a/c (name of/Contractor’s firm ) Bhopal"  must  accompany each tender 
and each tender is to be in  a  sealed cover  superscribed "Tender for Interior & Interior & 
Renovation Works  SECOND FLOOR Rooms at Hostel Building SBILD Indore at STATE BANK OF 
INDIA" and  addressed to the office of  AGM (P&E) LHO Bhopal. 

2.15   The contractor whose tender is accepted will be required to furnish by way of security 
deposit 2% of the accepted tender amount (including earnest money) for the due fulfillment of his  
contract. The Security Deposit shall be collected as detailed in General conditions of contract 
clause no. 5.12. 

2.16  The  acceptance  of a tender will rest with  the  STATE BANK OF INDIA, which does not bind 
itself to accept the lowest tender,  and  reserves  to itself the authority to reject any or all of the  
tenders  received without the assignment of any reasons. All tenders in which any of the prescribed  
conditions are not fulfilled or are  incomplete  in  any respect are liable to be rejected. 

2.17   Canvassing in connection with tenders is strictly prohibited  and the tenders submitted by 
the contractors who resort to canvassing will be liable to rejection. 

2.18   All item rates shall be quoted on the proper form of the tender alone. 

2.19   An item rate tender containing percentage below/above will  be summarily rejected. 
However,where a tenderer voluntarily offers a rebate for payment within a stipulated period. This 
may be considered. 

2.20   On  acceptance of tender, the name of the  accredited  representative(s)  of the contractor 
who would be responsible for  taking  instructions   from  the  Employer/Architect  shall  be  
communicated   to   the Employer/Architect. 

2.21   Special  care  should be taken to write in figures as well  as  in words  and the amounts in 
figure only, in such a way that  interpretation is  not possible. The total amount should be written 
both in figures and words.  In case of figures, the word 'Rs' should be written  before,  the figure of 
Rupees and words 'p'   after the decimal figures, e.g. Rs  2.15 p and in case words, the word 
'Rupees' should precede and the word  paise should  be  written at the end, unless the rate is in  
whole  rupees  and followed  by the words 'only', it should invariably be upto  two  decimal places.  
While quoting the rates in the bill of quantities,  the  word 'only'  should be written closely following 
the amount and it should  not be written in the next line. 

2.22  (a) The  BANK does not bind itself to accept the  lowest  tender but it may accept any tender 
and reserves to itself the right of  accepting the whole or any part of a tender and the tenderer shall 
be bound  to perform the same at the rate quoted.  



(b)   The BANK  reserves the right to accept the tender in full  or  in parts and that the tenderer 
shall have no claim for revision of rates  or other conditions if the tender is accepted in parts.    

2.23   The contractor shall give a list of his relatives working with the BANK along with their 
designations and addresses. 

2.24   No employee of the BANK is allowed to work under or as a contractor  for a period of two 
years after his retirement from  BANK  services, without  the previous permission of the BANK. 
This contract is liable to be cancelled if either the contractor or any of his employees is found at 
any time to be a such a person who had not obtained the permission of the BANK  as aforesaid 
before submission of the tender or engagement  in  the contractor's service. 

2.25   The tender for works shall remain open for acceptance for a period of 90 days from the date 
of opening of Envelope No. 3 of the tenders.  If any tenderer withdraws his tender before the said 
period, then the BANK shall be at liberty to forfeit Earnest Money paid along with the tender. 

The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in full in 
case he does not remit the initial security deposits within the stipulated period or start the work by 
the stipulated date mentioned in the award letter. 

2.26  The tender for the work shall not be witnessed by a contractor  or contractors  who  
himself/themselves  has/have tendered or  who  may  and has/have  tendered for the said work. 
Failure to observe  this  condition would  render tenders of the contractors tendering as well as  
witnessing the tender liable to summary rejection. 

2.27  It  will be obligatory on the part of the tenderer to  tender  and sign  the tender documents for 
all  the component parts and  that,  after the  work is awarded, he will have to enter in to an 
agreement, for  each component with the competent authority in the BANK. 

2.28   Sealed tenders are to be delivered in person to the officer  nominated  for the purpose or 
put in a sealed tender box kept in  the  office before the stipulated time. 

2.29  The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the Tender 
Documents. 

 

 

SIGNATURE OF THE COMPETENT AUTHORITY 

        STATE BANK OF INDIA  

 

 

 

 

 

 

 

 

 

 

 

 

 



A R T I C L E S  O F  A G R E E M E N T  

(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules) 

 

This agreement is made on ____________ day of _____________ 2023   between (STATE BANK 
OF INDIA LHO BHOPAL, ______________________ (hereinafter called "The Employer") of the 
one part and _________________________________  (hereinafter called "the Contractor") of the 
other part. 

WHEREAS the Employer is desirous of certain works should be executed viz. Interior & 
Renovation Works for STATE BANK OF INDIA Second Floor Rooms at Hostel Building SBILD 
Indore and has by letter of acceptance dated ________________ accepted a tender by the 
contractor for the execution, completion, and maintenance of such works, now THIS AGREEMENT 
WITNESSES as follows : 

 

4.1    In this agreement words and expressions shall have the same meaning as are respectively 
assigned to them in the said conditions of contract hereinafter referred to : 

4.2  The following documents shall be deemed to form and to read construed as part of this 
agreement, viz. 

 i)   Original tender document. 

 ii)  Relevant correspondence all letters/correspondence forming part of contract and referred to 
in  acceptance letter. 

iii)   Acceptance letter. 

iv)   Bill of quantities. 

v)    The drawings. 

vi)   Time and progress chart. 

vii)  Other  additional documents as required, 

a) 

b) 

c) 

viii)  Article of Agreement. 

4.3   The aforesaid documents shall be taken as complementary and mutually explanatory of 
one another, but in the case of ambiguities of discrepancies the latest documents issued by the 
BANK shall prevail over on earlier documents. 

 * Give the Name, Destination and Address of the Contractor. 

4.4   In consideration of the payment to be made by the employer to the contractor as hereinafter 
mentioned, the contractor hereby covenants with the employer to perform execute, complete and 
maintain the work in conformity in all respects with the provision of the contract.  

4.5 The employer hereby covenants to pay the contractor in consideration of the execution, 
completion and maintenance of the works such sums as shall become payable hereunder 
at the time(s) and in the manner prescribed in the said conditions and price schedule of 
quantities/bill of quantities prescribed in the contract. 



IN WITNESS whereof the parties hereto have caused their respective common seals to be 
hereunto affixed (or have hereunto set their respective hands and seals) the day, month and year 
first above written. 

 SIGNED AND SEALED AND DELIVERED BY THE 

 

said ______________________       said _________________________ 

 

(Name _____________________)       (Name ________________________) 

on behalf of the contractor      on behalf of the employer 

 

In the presence of       In the presence of  

Name: ______________        Name: _______________________ 

Address: ___________________       Address: ____________________ 

 ___________________________       ____________________________ 

  

 This form is included in the tender documents only for the information of the tenderers. Only 
the successful tenderer will be, in due course, required to complete the form. 



 

 INSTRUCTIONS TO THE TENDERERS 
 

 1.0  Scope of work 
  
 A.G.M. (P&E) LHO, BHOPAL invites e-tender’s for Proposed Interior & Renovation work for 

SECOND FLOOR Rooms at Hostel Building SBILD Indore. 
  

 Site and its location 
  
 The proposed work is to be carried out at SBI OFFICERS’ COLONY, CHAR IMLI, BHOPAL 
  
 2.0  Tender documents 
  
 2.1  The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 
  
 Instructions to tenderers 
  
 General conditions of Contract 
  
 Special conditions of Contract 
  
 Additional specifications 
  
 Drawings 
  
 Priced bid A 
  
 2.2  The above documents shall be taken as complementary and mutually explanatory of 

one another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below; 

  
 a) Price Bid 

 b) Additional Specifications 

 c) Technical specifications 

 d) Drawings 

 e) Special conditions of contract 

 f) General conditions of contract 

 g) Instructions to Tenderers 

  
 2.3  Complete set of tender documents including relative drawings can be downloaded 

from the website www.sbi.co.in 
  



 2.4  The tender documents are not transferable. 
 

 

 

 

 3.0  Site Visit 
 3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the law 
and order situation, climatic conditions local authorities requirement, traffic regulations etc; 

 

 The tenderer  will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

 

 4.0  Earnest Money 
 4.1  The tenderers are requested to submit the Earnest Money of Rs.9,500.00 (Rupees  

Nine thousand five hundred only) by means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of submission of the tender) from any Nationalized 
Bank drawn in favour of A.G.M. (P&E) State Bank of India, LHO Bhopal and payable in 
Bhopal. NO TDR / STDR SHALL BE ACCEPTED AS EMD 

 

 4.2  EMD in any other form other than as specified above will not be accepted. Tender 
not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

 4.3  No interest will be paid on the EMD. 
 4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 5.0  Initial/ Security Deposit 
 The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 

value less EMD by means of DD drawn in favour of A.G.M. (P&E) State Bank of India, LHO 
Bhopal within a period of 15 days of acceptance of tender. 

 

 6.0  Security Deposit 
 6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value 

is in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e., deduction from each running bill account will be @10% till Total 
Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total 
Security Deposit shall be paid to the contract on the basis of architect’s certifying the virtual 
completion. The balance 50% would be paid to the contractors after the defects liability 
period as specified in the contract. 

 



 6.2 Additional Security Deposit 
 In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated project 

cost), the bank may ask such bidder to deposit additional security deposit (ASD) equivalent 
to difference of estimated cost vis-à-vis L-1 quoted amount for due fulfillment of contract. 
Such ASD could be in the form of DD / Banker Cheque in the Bank’s name as per format 
approved by the Bank. On successful completion of work ASD will be returned to the 
contractor. In case contractor fails to complete the work in time or as per tender 
specification or leave the job incomplete, the bank will be at liberty to recover the dues from 
ASD or to forfeit such ASD as the case may be within its sole discretion. 

 

 6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 

 7.0  Signing of contract Documents. 
 The successful tenderer shall be bound to implement the contract by signing an agreement 

and conditions of contract attached herewith within 30 days from the receipt of intimation of 
acceptance of the tender by the Bank. However, the written acceptance of the tenders by 
the Bank will constitute a binding agreement between the Bank and successful tenderer 
whether such formal agreement is subsequently entered into or not. 

 

 8.0  Completion Period 
 Time is essence of the contract. The work should be completed in all respect accordance 

with the terms of contract within a period of 30 days from the date of award of work. 
 

 9.0  Validity of tender 
 Tenders shall remain valid and open for acceptance for a period of 90 days from the date of 

opening price bid. If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not acceptable to Bank without prejudice to 
any other right or remedy the Bank shall be at liberty forfeit the EMD. 

 

 10.0  Liquidated Damages 
 The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract 

value. 
 

 11.0  Rate and prices: 
 11.1 The tenderers need not quote their rates for which no quantities have been given. In 

case the tenderers quote their rates for such items those rates will be ignored and will not 
be considered during execution. 

 

 11.2 The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor would 
be paid accordingly. 

 



 The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
SBI. 

 

 11.3 Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him. 

 

 11.4  Each page shall be totaled and the grand total shall be given. 
 

 11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 
 

 11.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may 
entrust the work in phases or may drop the part scope of work at any stage of the project 
within its sole discretion without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 

 
 11.7 In case it is decided by the SBI to drop one or more buildings from the scope of work 

at any stage of the project, the contractor shall not be entitled to raise any claim / 
compensation for such deleted scope of work. Also, the SBI may consider issuing work 
order for various buildings in phases but within a reasonable time interval and the 
contractor shall be bound to execute the same within the stipulated time period and as per 
rates quoted by them in this tender without any claim for price escalation. 

 
 
 
 
 

 12. Restriction under Rule 144 9XI) of General Financial Rules 2017 of Ministry of 
Finance, India order no. F. No. 6/18/2019/PPD dated 23rd July 2020. 

  
 Any bidder from a country which shares a land border with India will be eligiable 

to bid in this tender ONLY if the bidder is registered with the Competent Authority 
(registration committee constituted by the Department for promotion of industry 
and internal Trade). 

 ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain 
contexts) means any person or firm or company, including any member of a 
consortium or joint venture (that is an association of several persons, or firms or 
companies), every artificial judicial person not falling in any of the descriptions of 
bidders stated hereinbefore, including any agency branch or office controlled by  
such person, participating  in a procurement process. 

 ‘bidder from a country which shares land border with India (such a country); for 
this purpose means: 



 An entity incorporated, established or registered in such a country, or 

 A subsidiary of an entity incorporated, established or registered in such a country or 

 An entity substantially controlled through entities incorporated, established or 
registered in such a country, or 

 An entity whose beneficial owner is situated in such a country or 

 An Indian (or  other) agent of such an entity or 

 A natural person who is a citizen of such a country or 

 A consortium or joint venture where any member of the consortium or joint venture 
falls under any of the above. 

  
     The beneficial owner for the purpose of (iii) above will be as under: 

 In case of A Company or Limited Liability Partnership, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more 
judicial person, has a controlling interest or who exercise control through other 
means. 

 Explanation- 
 “Controlling ownership interested” means ownership of or entitlement to more than 

twenty five percent of shares  or capital or profits of the Company; 

 “Control” shall include right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements; 

 In case of a partnership firm, the beneficial owner is the natural person(s), who 
whether acting alone or together, through one or more judicial  person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership; 

 In case of an unincorporated association or body of individuals, the beneficial owner 
is the natural person(s), who whether acting alone or together, through one or more 
judicial  person, has ownership of or    entitlement to more than fifteen percent of 
capital or profits of such association or body of individuals. 

 Where no natural person is identified under (1) or (2) or (3) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing 
official; 



 In case of a trust, the trustiest, the identification of beneficial owner(s) shall include 
identification of the author of the trust, the trustee, the beneficiaries with fifteen 
percent or more interest in the trust and any other natural person exercising ultimate 
effective control over the trust through a chain of control or ownership. 

 An Agent is a person to do any act for another, or to represent another in dealing 
with third person. 

 [To be inserted in tenders for Works contracts, including Turnkey contract]. The 
successful bidder shall not be allowed to sub-contract works to any contractor 
from a country which shares a land border with India unless such contractor is 
registered with the Competent Authority. 

 All bidders need to submit a declaration-cum-certificate (along with evidence) in 
this regards as per “Annexure-I” failure to submit such valid declaration-cum-
Certificate will make the bid liable for rejection.”         

 
 
 
 
 
 
 
 
 

 SIGNATURE OF THE CONTRACTOR 
           WITH SEAL and Date 
 

 

 

 

G E N E R A L  C O N D I T I O N S  O F  C O N T R A C T   

Except  where provided for in the description of the individual items  in the Schedule of Quantities 
and in the specifications and conditions  laid down  hereinafter and in the drawings, the work shall 
be carried  as  per standard  specifications and under the directions of the  Employer/Architects. 

5.1    INTERPRETATION 

In  construing  these  conditions, the specifications,  the  schedule  of quantities,  tender  and 
agreement, the following words  shall  have  the meaning  herein  assigned  to them except where 
the  subject  of  context otherwise requires : 

i)   Employer    :   The term employer shall denote STATE BANK OF INDIA with their LHO 
BHOPAL, and any of its employees or representative authorized to act on their behalf. 

ii)  The BANK    :   The term  BANK  shall  mean STATE BANK OF INDIA BANK, the Employer. 



iii)  Architects  :   NA 

iv)  The Engineer in charge   :   The term means Engineer to STATE BANK OF INDIA of the 
STATE BANK OF INDIA deployed to look after the work. 

v)     Site Engineer  :   The term  shall  means  person posted at  site who   shall  work under the  
orders  of  Architects/Employer/Engineer-in-charge to inspect the works. 

vi) Contractor : The   term    Contractor    shall     mean 
___________________________________ (name and address of the  contractor) and his/their 
heirs, legal representatives assigns and successors. 

vii)   Site   :   The site shall mean the site where the works are to be executed as shown within 
boundary  on the Site Plan including any  building  and erections thereon allotted by the Employer 
for the  Contractor's use. 

viii) Drawings   :   The work is to be carried out in accordance  with drawings,  specifications,  the 
schedule of quantities  and  any  further drawings  which  may be supplied or any other instruction, 
which  may  be given by the employer during the execution of the work. 

All the drawings relating to work given to the contractor together with a copy  of  schedule  of  
quantities  are  to  be  kept  at  site  and  the Employer/Architects  shall given access to such 
drawings or  schedule  of quantities whenever necessary. 

In  case  any detailed drawings are necessary, contractor  shall  prepare such detailed drawings 
and/or dimensional sketches therefore and have  it confirmed by the employer prior to taking up 
such work. 

The  contractor  shall ask in writing for all clarifications  on  matters occurring  anywhere in  
drawings, specifications and schedule of  quantities  or to additional instructions at least 10 days 
ahead from the  time when it is required for implementations so that the Employer may be  able to 
give decision thereon. 

ix)   "The  works" shall mean the work or works to be executed  or  done under this contract. 

x)    "Act of Insolvency" shall mean any act as such as defined  by  the Presidency  Towns 
Insolvency Act or in Provincial Insolvency Act  or  any Amending Statutes. 

xi)   "The Schedule of Quantities" shall mean the schedule of quantities as specified and forming 
part of this contract. 

xii)  "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the 
accepted quoted percentage of the contractor. 

xiii) Order of precedence for any ambiguity in the schedule of  quantities, general conditions, 
special conditions, specifications and drawings for  the contractor shall be as per the decision of 
the Employer and  the same will be binding on the Contractor, and shall be read as under in the 
decreasing order of importance. 

a)  Schedule of Quantities. 

b)  Drawings. 

c)  Special Conditions. 

d)  General Conditions. 

e)  Technical Specifications of  Contract. 

f)   C.P.W.D. specifications. 

g)  Bureau of Indian Standards specifications. 

h)  State P.W.D./General Engineering Practice. 



Any ambiguity observed shall be brought to the notice of Employer and  be executed after 
obtaining approval from the Employer. 

5.2   SCOPE 

The  work consists of Interior & Renovation Works STATE BANK OF INDIA at SECOND FLOOR  
ROOMS HOSTEL BUILDING SBILD INDORE ,  in  accordance with  the  "Drawings" and 
"Schedule of Quantities". The Interior works, related Interior and electrical works etc. complete are 
within the  scope of  this tender. It includes furnishing all materials, labour, tools  and equipment 
and management necessary for, and incidental to, the  construction  and completion of the work. 
All work, during its progress and  upon completion shall confirm to the lines, elevations and grades 
as shown  on the  drawings furnished by the employer. Should any detail essential  for efficient 
completion of the work be omitted from the drawings and  specifications it shall be the 
responsibility of the contractor to inform  the employer  and to furnish and install such detail with 
employer's  concurrence,  so  that upon completion of the proposed work the  same  will  be 
acceptable and ready for use. 

Employer  may in their absolute discretion issue further drawings  and/or written  instructions, 
details, directions and explanations,  which  are, hereafter  collectively, referred to as "the 
employer's instructions"  in regard to : 

a)    The variation or modification of the design quality or quantity of works or the addition or 
omission or substitution of any work. 

b)   Any discrepancy in the drawing or between the schedule of  quantities and/or drawings and/or 
specifications. 

c)    The  removal  from  the site of any  defective  materials  brought thereon  by  the contractor 
and the substitution of  any  other  material thereof. 

d)    The demolition/removal and/or re-execution of any work executed by the contractors. 

e)    The dismissal from the work of any persons employed thereupon.    

f)    The opening up for inspection of any work covered up. 

g)    The  rectification  and making good of any defects  under  clauses hereinafter  mentioned  and 
those arising during the  maintenance  period (retention period). 

The  contractor  shall forthwith comply with and duly  execute  any  work comprised  in such 
employer's instructions, provided always  that  verbal instructions,  directions and explanations 
given to the  contractor's  or his  representative upon the works by the employer shall if  involving  
a variation be confirmed in writing to the contractor/s within seven  days. No  works  for which rates 
are not specifically mentioned in  the  priced schedule  of quantities, shall be taken up without 
written permission  of the  employer.  Rates of items  not mentioned in the priced  schedule  of 
quantities shall be fixed by the employer in consultation with the Architects as provided in clause 
"variations". 

 

5.3   TENDERER SHALL VISIT THE SITE 

Intending  Tenderer  shall  visit the site and  make  himself  thoroughly acquainted with the local 
site conditions, nature and requirements of the works,  facilities of transport conditions, effective 
labour and  materials,  accesses  and  storage for materials.  The Tenderer shall provide in their 
tender for cost of carriage, freight  and other  charges as also for any special difficulties and 
including  police restriction for transport etc. for proper execution of work as  indicated in drawings. 
The successful Tenderer will not be entitled to any claim of compensation for difficulties faced or 
losses incurred on account of  any site  conditions  which existed before the commencement of  



the  work  or which  in the opinion of the Employer might be deemed to have  reasonably been 
inferred to be so existing before commencement of work. 

5.4  TENDERS 

 The entire set of tender paper issued to the tenderer should be submitted duly  priced and also 
signed on the last page together with  initials  on every page. Initials/Signature will indicate the 
acceptance of the tender papers by the tenderers. 

The schedule of quantities shall be filled in as follows : 

i)    The  rates  column  to be legibly filled in ink  in  both  English  figures and English words. 

ii)  Amount column to be filled in figures for each item and the amount for each subhead as detailed 
in the "Schedule of Quantities". 

iii)  All corrections are to be initialed. 

iv)  The "Rate Column" (for alternative items shall be filled up). 

 v)  The “Amount" for alternate items of which the quantities are not mentioned shall not be filled 
up. 

vi)  In case of any errors/omissions  in the quoted rates,  the  rates given in the tender marked 
"original" shall be taken as correct rates. 

No  modifications, overwriting or corrections can be made in  the  tender papers  by the tenderer, 
but he may at his option offer his  comments  or modifications  in  a  separate sheet of paper 
attached  to  the  original tender papers. 

The  employer reserves the right to reject the lowest or any  tender  and also to discharge any or 
all of the tenders for each section or to  split up and distribute any item of work to any specialist 
firm or firms, without assigning any reason. 

The  BANK reserves the right to accept the tender in full or in part  and the tenderer shall have no 
claim for revision of rate or other conditions if his tender is accepted in parts. 

The  tenderers should note that the tender is strictly on the  item  rate basis  and their attention is 
drawn to the fact that the rates  for  each and every item should be correct workable and self-
supporting. If  called upon  by the employer detailed analysis of any or all the rates shall  be 
submitted by the contractor. The employer shall not be bound to recognize the contractor's 
analysis. 

The works will be paid for as "measured work" on the basis of actual work done and not as "lump 
sum" contract. 

All  items  of  work described in the schedule of quantities  are  to  be deemed  and paid as 
complete works in all respects and details  including preparatory and finishing works involved 
directly related to and  reasonably detectable from the drawings, specifications and schedule of 
quantities and no further extra charges will be allowed in this connection.  In the  case  of lump 
sum charges in the tender in respect of  any  item  of works, the payment of such items of work will 
be made for the actual work done  on the basis of lump sum charges as will be assessed to be  
payable by the employer. 

The  employer has power to add to, omit from any works as shown in  drawings or described in 
specifications or included in schedule of quantities and  intimate the same in writing but no 
addition, omission or  variation shall be made by the contractor without authorisation from the  
Employer. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain open for  consideration  for  a  period of 90 
days from the date of opening  of  the  tender (Envelope No. 3). 



5.5   AGREEMENT 

The  successful  contractor may be required to sign agreement as  may  be drawn up to suit local 
conditions and shall pay for all stamps and  legal expenses, incidental thereto. 

5.6   PHOTOGRAPHS 

The  contractor shall supply the Architect & Employer weekly  with  well executed  unmounted 
photographs 4 (four) No. of size 200 x 250mm  in  duplicate  showing the progress of the works 
and also such particular  section of the works, site plan, machinery or materials as the Engineer  
may direct within his quoted prices. 

5.7   GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local By-laws  and acts  relating to the work 
and to the regulations etc. of the  Government and local authorities and of any company with 
whose system the  structure is  proposed to be connected. The contractor shall give all  notices  
required by said act, rules, regulations and Byelaws etc. and pay all fees payable to such 
authorities for execution of the work involved. The cost, if any, shall be deemed to have been 
included in his quoted rates, taking into account all liabilities for licenses, fees for footpath 
encroachment and  restorations etc. He shall indemnify the employer against  such  liabilities   and  
shall  defend all actions arising from  such  claims  or liabilities. 

5.8   TAXES (GST )  

The tenderers to exclude GST, which shall be payable by the Bank seperatly as applicable. 
However, work contract tax shall be deducted at source at the specific rate in state legislative, if 
applicable. The certificate in respect of T.D.S. shall be issued by the BANK as per rate.  No claim 
whatsoever on this account shall be entertained. 

5.9   PROVISIONAL SUM (P.S.) 

All  provisional  sums described in the schedule of  quantities  as  P.S. shall  be exclusively allotted 
to the purchase of materials and  not  for any  handling  and  fixing to be done by the contractor.  
Such  costs  of handling and fixing with profit (including transport charges if required) shall  be 
separately included in the contract price as described  in  the schedule  of quantities. The disposal 
of the amounts covered  under  this head will be absolutely at the discretion of the employer. 
Contractor  is to  make payments for these materials to the suppliers on certificate  or order issued 
by the employer and realise them through his bills from  the employer. 

5.10  QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities are intended to  cover the  entire  new  structure 
indicated in the drawings  but  the  Employer reserves  the  right to execute only a part or the whole  
or  any  excess thereof without assigning any reason therefore. 

5.11  OTHER PERSONS ENGAGED BY THE EMPLOYER 

The employer reserves the right to execute any part of the work  included in  this contract or any 
work which is not included in this  contract  by other agency or persons and contractor shall allow 
all reasonable facilities and use of his scaffolding for the execution of such work. However the 
contractor shall employ “A” grade Licence holder Electrical contractor to Complete the electrical 
work in the scope of the tender 

5.12  EARNEST MONEY AND SECURITY DEPOSIT 

The tenderer will have to deposit an amount of RS 75000/-. in the  form of  BANK  draft drawn in 
favour of AGM (P&E) LHO Bhopal a/c (name of/Contractor’s firm ) at  the  time  of submission  of 
tender as an Earnest Money. The employer is not liable  to pay  any interest on the Earnest Money. 



The Earnest Money of  the  unsuccessful  tenderers will be refunded without any interest soon  
after  the decision  to award the work is taken or after the expiry of the  validity period of the tender. 

The  successful  tenderer to whom the contract is awarded  will  have  to deposit  an initial security 
deposit, a further sum to make up 2% of  the value  of  the accepted tender including the Earnest 
Money.  The  initial Security  Deposit  will  have to be made by the contractor  to  the  BANK within 
14 days of acceptance of award letter, failing which the  employer at  his  discretion may revoke the 
letter of acceptance and  forfeit  the earnest money deposit furnished along with the tender. The 
initial security deposit shall be accepted in the form of Demand draft and not by BANK Guarantee. 
The initial security will be refunded to the contractor within fourteen days after the issue of 
certificate of virtual completion. 

Apart  from the initial security deposit made as above,  retention  money shall  be deducted from 
the progressive running bills at 10% of the  gross value  of  each running bill. However the 
retention money on secured advance payable will not  be  deducted. 

The  retention amount of 5% will  be refunded to the contractor in the Final bill and balance 5% will 
be refunded fourteen  days after the defect liability period. Provided the contractor has satisfactorily 
carried out all the works and to all the defects  in  accordance with  the  conditions of contract.  No 
interest is allowed  on  Retention Money. 

5.13  CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything  necessary for the proper  execution  of  the work according 
to the intent and meaning of  the  drawings, schedule of quantities and specifications taken 
together whether the same may  or may not be particularly shown or described therein provided  
that the same can reasonably be inferred therefrom and if the contractor finds any discrepancies 
therein, he shall immediately and in writing refer  the same  to  the  employer whose decision shall 
be final  and  binding.  

The rates quoted against individual items will be inclusive of everything necessary to complete the 
said items of work within the contemplation of the contract and beyond the unit price. No extra 
payments will be allowed for incidental or contingent work, labour and/or materials inclusive of all 
taxes excluding GST and duties whatsoever except for specific taxes, if any, stipulated in the 
tender documents. 

The contractor  shall supply, fix and maintain at his own cost  for  the execution  of any work, all 
tools tackles, machinery and  equipment's  and all  the necessary scaffolding, , watching and 
lighting  by night  as well as by day required not only for the proper  execution  and protection of 
the said work but also for the protection of the public and safety  of  any adjacent roads, streets, 
walls,  houses,  buildings,  all other  erections, matters and things and the contractor shall  take  
down and  remove any or all such scaffolding, etc. as occasion shall be required or when ordered  
to do  so  and shall fully reinstate and make good all  matters  and  things distributed  during  the 
execution of works to the  satisfaction  of  the Employer/Architect. 

The Contractor shall at all times give access to workers employer by the Architect / Employer or 
any men employed on the  buildings and  to  provide  such  parties with  proper sufficient  and  if 
required special scaffolding, hoists and ladders and provide them with water and lighting and leave 
or make any holes, grooves etc. in any work where directed by the employer as may be required  
to enable such workmen to lay or fix pipes, electrical wiring, special fittings  etc. The quoted rates 
of the tenders shall accordingly include all these above mentioned contingent works. 

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

5.14.1  Time of completion 



The entire work is to be completed in all respects within the stipulated period. The date of 
commencement will be Three days from the date of acceptance letter issued to the contractor or 
the day on which contractor is instructed to take possession of site, whichever is latter.  Time is the 
essence of the contract and shall be strictly observed by  the  contractor. 

The work shall not be considered as completed until the  Employer  have certified in writing that 
work has been completed and the defects liability period shall commence from the date of such 
certificate. 

5.14.2  Extension of Time 

If, in the opinion of the Employer/Architect the works be delayed  

(a) by reason  of any exceptionally inclement weather, or  

(b) by reason  of  instruction  from  the  employer in consequence  of  proceedings  taken  of 
threatened by or disputes, with adjoining or neighboring owners or  

(c) by the  works, or delay, of other contractors or tradesmen engaged or  nominated by the 
Employer and not referred to in the specification or  

(d)  by reason of authorized extra and additions or  

(e) by reason of any combination  of  workmen or strikes or lockout effecting any  of  the  building 
trades  or   

(f)  from other causes which the employer  may  consider  are beyond  the control of the contractor, 
the Employer at the completion  of the time allowed for the contract, shall make fair and reasonable  
extension of the time for completion in respect therefore. In the event of the Employer failing to 
give possession of the site upon the  day  specified above the time of completion shall be extended 
suitably. 

In case of such strikes or lockouts, as are referred to above, the contractor, shall  immediately give 
the employer, written  notice  thereof. Nevertheless,  the  contractor shall use his best endeavors 
all  that  to prevent  delay, and shall do all that may be reasonably required, to  the satisfaction  of 
the employer to proceed with the works and on his  doing so that it will be ground of consideration 
by the employer for an  extension  of time as above provided. The decision of the Employer as  to  
the period  to the allowed for an extension of time for completion  hereunder (which  decision shall 
be final and binding on the contractor)  shall  be promulgated at the conclusion of such strike or 
lockout and the employer shall  then,  in the event of an extension being granted,  determine  and 
declare  the  final completion date. The provision in  clause  5.15  with respect to payment of 
liquidated damages shall, in such case, be read and construed as if the extended date fixed by the 
employer were  substituted for and the damage shall be deducted accordingly. 

5.14.3  Progress of work 

During the period of construction  the contractor shall maintain  proportionate  progress  on  the 
basis of a programme chart  submitted  by  the contractor  immediately before commencement of 
work and agreed to by  the employer/Architect. Contractor should also include planning for  
procurement  for  scarce material well in advance and reflect the  same  in  the programme chart 
so that there is no delay in completion of the project. 

5.15 LIQUIDATED DAMAGES 

Should   the   work  be  not  completed  to  the  satisfaction   of   the Employer/Architect within the 
stipulated period, the contractor shall  be bound  to pay to the employer a sum calculated as given 
below by  way  of liquidated  damages  and  not as penalty during which  the  work  remains un-
commenced or unfinished after the expiry of the completion date. 



0.5% of  the tendered amount shown in the tender per  week  subject  to ceiling of 5% of the  
accepted contracted sum. 

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE  

OFFICE REQUIREMENTS 

5.16.1 The contractor shall provide, fix up and maintain in an approved position proper  office  
accommodation  for the  contractor's  representative  and staff,  which  offices shall be open at all 
reasonable hours  to  receive instruction, notices or communication and clear away on completion 
of the work and make good all work disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and 
covered with a coat of approved varnish. They are to be protected from ravages of termites, ants 
and other insects. 

The contractor shall provide at site at his own cost all artificial light required for the work and to 
enable other contractors and subcontractors to complete the work within the specified time. 

The  Contractor shall provide a suitable temporary hut for  the  watchmen and clear away the same 
when no longer required and to provide all necessary attendants, lights etc. required. 

The contractor shall arrange for temporary latrines for the use of  workers  and field staff and keep 
the same in a clean sanitary  condition  to the  satisfaction of the Public Health Authorities and shall  
cause  such latrines  and soil to be cleared away whenever necessary and  shall  make good all 
the works disturbed by these conveniences. 

 Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the 
works during the construction and all receptacles, cisterns, water tanks etc. used for the storage of 
water must be suitably protected against breeding of mosquitoes. The contractor shall indemnify 
the employer  against any breach of rules in  respect  of  anti-malarial measures. 

The  contractor shall not fix or place any placards or  advertisement  of any  description or permit 
the same to be fixed or placed in or upon  any boarding,  gantry,  building structure other than 
those approved  by  the Employer. 

5.16.2  Protective Measures 

The contractor from the time of being placed in possession of  the  site must  make suitable 
arrangements for watching, lighting  and,  protecting the work, the site and surrounding property by 
day, by night, on all days including Sundays and other holidays. 

Contractor shall indemnify the employer against any possible  damage  to the  building, roads, or 
member of the public in coarse of  execution  of the work. 

The contractor  shall  provide necessary  temporary  enclosures,  gates, entrance etc. for the 
protection of the work and materials and for altering  and adopting the same as may be required 
and removing on  completion of the works and making good all works disturbed. 

5.16.3  Storage of materials 

The  contractor  shall provide and maintain proper sheds for  the  proper storage  and  adequate 
protection of the materials etc., and  other  work that  may  be executed on the site including the 
tools and  materials  of subcontractors  and  remove same on completion. 

5.16.4  Tools 

All instruments like steel tape etc. which is found necessary for the works shall be provided by the 
contractor for due performance of the contract. 

All measuring tapes shall be of steel and suitable scaffolding and  ladders  that  may be require for 
safety taking measurements  and  shall  be supplied by the contractor. 



The  Mistry's  and  the supervisors on the works shall  carry  with  them always  a  one  meter or 
two meter steel tapes, a measuring  tape  of  30 meters, a spirit level, a plumb bob and a square 
and shall check the work to  see that work is being done according to the drawings and  
specifications.  The  site engineer will use any or all measuring  instruments  or tools  belonging to 
the contractor as he chooses for checking  the  works executed or being executed on the contract. 

The  contractor should cover in his rates for making provisions  for  all reasonable  facilities for the 
use of his scaffolding, tools  and  plants etc. by subcontractors for their work. 

5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall confirm to the provisions or any acts of the  legislature relating to the work, 
and to the regulations and By-Laws of any authorities, and / or any water, lighting and other 
companies, and / or authorities with whose system the structures were proposed to have 
constructed and shall before making any variation from the drawings or specifications that may be 
associated to so confirm, give the Employer/Architects written notice, specify the variations 
proposed to be made and the reasons for making them and apply for instructions thereon. the 
Employer on receipt of such intimation shall give a decision with a reasonable time. 

The Contractors shall arrange to give all notices required for by the said acts, regulations or By-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that 
may be properly chargeable in respect of the work and lodge the receipts with the Employer 

The contractor shall indemnify the employer against all claims in respect of  patent  rights, 
royalties, damages to buildings, roads or  member  of public in course of execution of work and 
shall defend all actions  arising  from  such  claims and shall keep the employer  saved  harmless  
and indemnified in all respects from such actions, costs and expenses. 

5.18  CLEARING SITE AND SETTING OUT WORKS 

The  contractor shall set out the works and shall be responsible for  the true  and perfect setting out 
of the work and for the correctness of  the positions,  levels, dimensions and alignment of all parts 
thereof. If  at any time, any error shall appear during the progress of any parts of  the works  the  
contractor shall at his own expenses rectify such  error,  if called  upon  to the satisfaction of the 
employer. The  contractor  shall further  set out the work to the alternative positions at the site  until 
one is finally approved and the rates quoted in his tender should include for this and no extra on 
this account will be entertained. 

5.19 ACCESS 

Any  authorized  representative of the employer/architect  shall  at  all reasonable  times have free 
access to the works and/or to the  workshops, factories  or  other places where materials are being  
prepared  or  constructed for the work and also to any place where the materials are lying or  from  
where they are being obtained, and the  contractor  shall  give every facility to the BANK or their 
representatives necessary for inspection  and examination and test of the materials and  
workmanship.  Except the representatives of the employer, no person shall be allowed at any time 
without the written permission of the employer. 

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All  the works specified and provided for in the specifications or  which may  be  required to be 
done in order to perform and  complete  any  part thereof  shall be executed in the best and most 
workman like manner  with materials  of  the best and approved quality of the respective  kinds  in 
accordance with the particulars contained in and implied by the  specifications  and  as 
represented by the drawings or according to  such  other additional particulars and instructions as 



may from time to time be given by  the Employer/Architect during the execution of the work, and  to  
his entire satisfaction. 

If required by the Employer/Architect the contractor shall have to  carry out  tests  on materials and 
workmanship in  approved  materials  testing laboratories  or as prescribed by the employer at his 
own cost  to  prove that  the materials etc. under test confirming to the relevant  IS  standards  or 
as specified in the specifications. The necessary  charges  for preparation  of mould (in case of 
concrete cube),  transporting,  testing etc.  shall have to be borne by the contractor. No extra 
payment on  this account would in any case be entertained.  

All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must  be provided  through  normal  channels  and 
must be the  best  of their  kind available and contractor/s must be entirely  responsible  for the 
proper and efficient carrying out of the work. The work must be  done in the best workman like 
manner. Samples of all materials to be used must be   submitted  to  the  Employer/Architect  when  
so  directed  by   the Engineer/Architects and written approval from Employer/Architect must  be 
obtained prior to placement of order. The approved samples shall be kept with the Employer till the 
completion of work. 

Should the work be suspended by reason of rain, strike, lockouts or  any other cause, the 
contractor shall take all precautions necessary for  the protection  of  work and at his own 
expenses shall make good  any  damage arising from any of these causes. 

The  contractor shall cover up and protect from damage, from  any  cause, all  new work and 
supply all temporary doors, protection to windows,  and any  other requisite protection for the 
execution of the work whether  by himself or special tradesmen or subcontractor and any damage 
caused must be made good by the contractor at his own expenses. 

5.21  REMOVAL OF IMPROPER WORK 

The employer shall during the progress of the work have power to order in writing from time to time 
the removal from the work within such  reasonable  time  or times as may be specified in the order  
of  any  materials which in the opinion of the Employer/Architect are not in accordance with 
specification or instructions, the substitution or proper re-execution of any  work executed with 
materials or workmanship not in  accordance  with the  drawings and specifications or instructions. 
In case the  contractor refuses  to  comply with the order the employer shall have the  power  to 
employ  and  pay other agencies to carry out the work  and  all  expenses consequent  thereon or 
incidental there to as certified by  the  employer shall be borne by the contractor or may be 
deducted from any money due to or  that  may become due to the contractor. No certificate which  
may  be given  by the Architects shall relieve the contractor from his  liability in respect of unsound 
work or bad materials. 

 

5.22 SITE ENGINEER 

The term "Site  Engineer" shall mean the person posted at site by  Architect/Employer  to 
superintend the work. The contractor shall  afford  the Site  Engineer every facility and assistance 
for examining the works  and materials   for  checking  and  measuring  work and materials.  The  
Site Engineer  shall have no power to revoke,  alter,  enlarge  or  relax  any requirements  of the 
contractor or to sanction any day  work,  additions, alterations, deviations, or omissions or any 
extra work whatever,  except in so far as such authority may be specially conferred by a written 
order of the Employer. 



The Site Engineer shall have power to give notice to the contractor or to his foreman of non-
approval of any work or materials and such work  shall be suspended or the use of such materials 
shall be discontinued until the decision of the employer is obtained. The work will from time to time  
be examined by the Architects, Engineer from the premises department of  the Employer and the 
Site Engineer. But such examination shall not in any way exonerate the contractor from the 
obligation to remedy and defects  which may  be  found  to exist at any stage of the work or after  
the  same  is complete. Subject to the limitations of this clause the contractor  shall take 
instructions only from the Employer. 

5.23  CONTRACTOR'S EMPLOYEES 

The  Contractor shall employ technically qualified and  competent  supervisors  for  the work who 
shall be available (by turn)  through out  the working   hours   to  receive  and  comply  with  
instructions   of   the Employer/Architects. The contractor shall engage at least one experienced 
Engineer  as  site-in-charge for execution of the  work.  The  contractor shall employ in connections 
with the work persons having the  appropriate skill or ability to perform their job efficiently. 

The  contractor  shall employ  local labourers  on the  work  as  far  as possible. 

No  labourers  below the age of sixteen years and who is  not  an  Indian National shall be 
employed on the work. 

Any laborer supplied by the contractor to be engaged on the work on  day work  basis either wholly 
or partly under the direct order or control  of the  Employer  or his representative shall be deemed 
to be a  person  employed by the contractor. 

The  contractor shall comply with the provisions of all  labour  legislation's including the 
requirements of : 

a) The payment of Wages Act. 

b) Employer's Liability Act. 

c) Workmen's Compensation Act. 

d) Contractor Labour (Regulation & Abolition) Act, 1970 and   Central Rules 1974. 

e) Apprentices Act 1961. 

f) Any other Act or enactment relating thereto and rules framed    there-under from time to time. 

The  contractor shall keep the Employer saved, harmless  and  indemnified against  claims if any of 
the workmen or any other person and  all  costs and  expenses as any be incurred by the 
Employer in connection  with  any claim that may be made by any workman or any other person. 

The contractor shall comply at his own cost with the order of requirement of  any  Health  Officer of 
the state or any local authority  or  of  the Employer regarding the maintenance of proper 
environmental sanitation  of the area where the contractor's labourers are housed or 
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and  other 
contagious  diseases. The contractor shall provide maintain and  keep  in good  sanitary  condition  
adequate sanitary  accommodation  and  provide facilities  for pure drinking water at all times for 
the use of  men  engaged on the works and shall remove and clear away the same on completion 
of  the works. Adequate precautions shall be taken by the  contractor  to prevent  nuisance  of any 
kind on the works or the  lands  adjoining  the same. 

The  contractor shall arrange to provide first aid treatment to  the  labourers engaged on the works. 
He shall within 24 hours of the  occurrence of  any accident at or about the site or in connection 
with execution  of the works, report such accident to the employer and also to the competent 
authority where such report is required by law. 



5.24  DISMISSAL OF WORKMEN 

The  contractor shall on the request of the employer immediately  dismiss from  works any person 
employed thereon by him who may in the opinion  of the employer be unsuitable or incompetent or 
who may misconduct  himself. Such  discharges  shall  not be the basis of claim  for  compensation  
or damages against the employer or any of their officers or employee. 

5.25 ASSIGNMENT 

The whole of the works included in the contract shall be executed by  the contractor and the 
contractor shall not directly or indirectly  transfer, assign  or underlet the contract or any part, share 
or  interest  therein nor, shall take a new partner without written consent of the employer and no  
subletting  shall  relieve the contractor from the  full  and  entire responsibility of the contract or 
from active superintendence of the work during their progress. 

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The  contractor  shall  be responsible for all injury to  the  worker  or workmen or persons, or things 
and for all damages to the  project works, materials, equipments, structural and/or decorative part 
of  property which may arise from the operations or neglect of himself or of  any subcontractor or 
any of his or a subcontractor's employees whether such injury  or  damage arise from 
carelessness, accident or any  other  cause whatsoever  in any way connected with the carrying 
out of this  contract. The  clause shall be held to include interalia any damage  to  buildings 
whether  immediately  adjacent  or otherwise and  any  damage  to  roads, streets,  foot paths or 
ways as well as damages caused to  the  buildings and the works forming the subject of this 
contract by rain, wind or other inclemency  of the weather. The contractor shall indemnify  the  
employer and  hold  harmless in respect of all and any expenses arising  from  any such  injury or 
damages to persons or property as aforesaid and  also  in respect  of any claim made in respect of 
injury or damage under any  acts of compensation or damage consequent upon such claim. 

The  contractor shall reinstate, rectify and remedy all damages of  every sort mentioned in this 
clause so as to deliver the whole of the  contract works  complete  and perfect in every respect and 
so as to make  good  or otherwise  satisfy all claims for damages to the property or  third  parties. 

The  contractor  shall effect the insurance necessary and  indemnify  the employer entirely from all 
responsibility in this respect. The  insurance must be placed with company approved by the 
employer and must be effected jointly  in  the name of the contractor and the employer and  the  
policy lodged  with the latter. The scope of insurance is to include  damage  or loss  to the contract 
itself till this is made over in a complete  state. Insurance is compulsory and must be effected for 
the very initial  stage. The  contractor shall also be responsible for anything which may  be  
excluded  from the damage to any property arising out of incidents,  negligence or defective 
carrying out of this contract. 

The  employer  shall  be at liberty and hereby empowered  to  deduct  the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such 
claim or damages from any sums including the total security deposit due or to become due to the 
contractor. 

5.27 INSURANCE 

Unless otherwise instructed the contractor shall insure the works for all risk  (include fire, flood, 
earthquake & third party) of  the  contractor for total tender value and keep them insured until the 
virtual completion of  the  contract against any loss or damage of the material and  of  the project.  
The  insurance must be placed with a company  approved  by  the Employer  in the joint names of 
the Employer and the contractor for  such amount  and for any further sum if called to do so by the  



Employer.  The premium of such further sum being allowed to the contractor as an authorized  
extra. The contractor shall deposit the policy and receipt  premium paid  with the Employer within 
twenty one days from the date of issue  of work  order  unless otherwise instructed. In default  of  
the  contractor insuring  as provided above the Employer on his behalf may so insure  and may 
deduct the premiums paid from any money due, or which may become  due to  the contractor. The 
contractor shall as soon as the claim  under  the policy is settled or the work reinstated by 
Insurance Company should they elect  to  do so, proceed with due diligence with the completion  of  
the works  in the same manner as though the fire has not occurred and in  all respects under the 
conditions of the contract. The Contractor in case  of rebuilding or reinstatement after fire shall be 
entitled to extension  of time for completion as the Employer may deem fit. 

5.28 ACCOUNTS RECEIPT & VOUCHERS 

The contractor shall, upon the request of the employer furnish them  with all  the  invoices, 
accounts, receipts and other vouchers that  they  may require in connection with the works under 
this contract. If the contractor shall use materials less than what he is required under the contract, 
the  value of the difference in the quantity of the materials he was  required to use and that he 
actually used shall be deducted from his  dues. The decision of the employer shall be final and 
binding on the contractor as to the amount of materials. The contractor is required to use for  any 
work under this contract. 

Before  taking any measurement of any work the site Engineer  or  a subordinate  deputed by him 
shall give reasonable notice to the  contractor.  If  the contractor fails to attend at the 
measurements  after  such notice or fails to countersign or to record the difference within a  week 
from the date of measurement in the manner required by the  Site Engineer then in any such event 
the measurements taken by the Site Engineer or  by the subordinate deputed by him as the case 
may be is final and binding on the  contractor  and the contractor  shall have no right to  dispute  
the same. 

 PAYMENTS 

All bills shall be submitted by the contractor in the form prescribed by the employer.  Normally one 
interim bill shall be  prepared  each  month subject  to  minimum  value for interim certificate as  
stated  in  these documents. The bills in proper forms must be duly accompanied by detailed 
measurements in support of the quantities of work done  and  must  show deductions for all 
previous payments, retention money etc. The bill shall be  checked at site by site Engineer and 
thereafter the  Architect  shall issue  a certificate after due  scrutiny of the contractor's  bill  which 
may  be  further  verified by the Employer and the  contractor  shall  be entitled to payment there 
of, within the period of honoring certificates named in these documents, as per final verified 
amount by the Employer. 

The  amount as stated in an interim certificate  

shall be the total  value of  work properly executed and secured advance on the materials   as  
described  under the heading of secured advance less the amount to  be  retained  by  the  
employer as retention money vide clause  5.12  of  these conditions and less installments 
previously paid under these  conditions, provided the such certificate shall only include the value of 
said  material and goods as and from such time as they are reasonably, properly and not  
prematurely brought to or placed adjacent to the work and then  only if adequately protected 
against weather or other casualties. 

The  employer will deduct retention money as described in clause 5.12  of these conditions. The 
refund of retention money will be made as specified in the said clause. 



If  the employer has supplied any materials or goods to  the  contractor, the  cost of any such 
materials or goods will be  progressively  deducted from  the amount due to the contractor in 
accordance with the  quantities consumed in the work. 

All  the interim payments shall be regarded as payment by way of  advance against  the  final 
payments only and not as payments for  work  actually done  and completed and shall not preclude 
the requiring of  bad  unsound and  imperfect or unskilled work to be removed and taken away and  
reconstructed  or  re-erected or to be considered as an admission  of  the  due performance  of the 
contract or any part thereof in any respect   or  the accruing of any claim, nor shall, it conclude 
determine or affect in  any way  the powers of the employer under these conditions or any of them  
as to the final settlement and adjustment of the accounts or otherwise or in any  other way vary or 
affect the contract. The final bill shall be  submitted  by the contractor within one month of the date 
fixed for  completion  of  the work or of the date of certificate  of  virtual  completion furnished by 
employer and payment shall be made within six weeks after issue of certificate of the Architect. 

5.30  SECURED ADVANCE FOR MATERIAL AT SITE 

No secured advance shall be paid. 

5.31 FINAL PAYMENTS 

The  period of Final Measurements will be One Month from date  of  Completion, The final bill shall 
be accompanied by a certificate of  completion from  the Employer, payments of final bill shall be 
made after  deduction of Retention Money as specified in clause 5.12 of these  conditions, which 
sum  shall  be  refunded after the completion of  the  Defects  Liability Period after receiving the 
Employer and Architect's certificate that  the contractor has rectified all defects to the satisfaction of 
the  Employer and  Architects. The acceptance of payments of the final bill by the contractor would 
indicate that he will have no further claim in  respect of the work executed. 

5.32  VARIATION/DEVIATIONS 

The contractor may when authorized and shall, when directed in writing by the  employer  add or 
omit, or vary the works shown in  the  drawings  or described in the specifications or included in the 
priced schedule of the quantities.  The contractor on his own accord shall  make  no  addition, 
omission  or variation without such authorization of direction. A  verbal authorization of direction by 
the employer shall when confirmed correctly by  the contractor in writing within 3 days shall be 
deemed to have  been given in writing. 

The contractor shall send to the Architect/Employer once in every Month a statement  giving 
particulars, as full and detailed as possible,  of  all claims  for any additional payment to which the 
contractor  may  consider himself  entitled  and  of all extra or additional work  ordered  by  the 
employer which he has executed during the preceding month. 

No final interim claim for payment for any such work or expense, will  be considered  which  has  
not been included in such  a  statement  provided always  that  the  Architect shall be entitled  after  
taking  employer's sanction  to authorize payment to be made for any such work  or  expense, not 
withstanding the contractor's failure to comply with this  condition, if the contractor has, at the 
earliest practicable opportunity,  notified the Architect in writing that he intends to make a claim for 
such work. 

The  rates for additional, altered, substituted work shall be arrived  at in accordance with the 
following rules : 

i)  The net rates or prices in the contract schedule shall determine  the valuation of (the rates for) 
the extra work (items) where such extra work is  of similar character and is executed under similar 
conditions as  the work priced therein. 



ii) If the rates for the extra, altered or substituted or (deviated) work are  not  provided for 
(available) in the schedule  of  quantities,  they shall to the extent possible be derived out of rate 
given in that  schedule for similar or near similar items. For the purpose of such deviation, where  
necessary and when so directed, the contractor shall  furnish  detailed  analysis for the said similar 
or near similar items in  the  contract schedule. For such portions of the analysis, for the extra, 
altered or substituted (deviated) work for which prices cannot be abstracted from the 
corresponding analysis of rates for the said similar or near  similar items  in the contract schedule, 
market rates substantiated  by  purchase bills/vouchers dependable printed price schedule of 
building materials of different type shall be adopted, using factors and constants for  quantum of 
materials, labour, T & P and sundries, form standard analysis of rates adopted  by  the National 
Building Organization, Ministry  of  Works  and Housing, Government of India in preparation of All 
India Standard  Schedule  of Rates, 2020/DAR and adding 10% over towards profit  and  
overheads.  When called upon to do so, the contractor shall submit  the  required purchase 
bills/vouchers. 

iii) In respect of a contract which incorporates more than one  schedule, the rate applicable in case 
(i) above if not provided for in the schedule pertaining to the work in which the addition, alteration 
or  substitution (deviation) occurs, shall be taken as the lowest applicable rate in other schedules. 
Similarly in case (ii) above if similar in near similar  items cannot  be  found  in the schedule 
pertaining to the work  in  which  the addition, alteration or substitution (deviation) occurs, similar or  
near similar items from the other schedule shall be adopted. 

iv)  In the case of additional, altered substituted (deviated) for  which rates  cannot  be reasonably 
be derived as at (ii) and (iii)  above,  the rates  shall be worked out adopting market prices, 
substantiated by  purchase  bills/vouchers using factors and constants for quantum of  materials,  
labour, T & P and sundries from standard analysis of rates  adopted by  the  National Building 
Organization, Ministry of Works  and  Housing, Government  of  India in preparation of All India  
Standard  Schedule  of Rates, 2020 DAR and adding 10% over towards profit and overheads. 
When called   upon  to  do  so  the  contractor  shall  submit  his   purchase bills/vouchers to the 
Architect's and Employer. 

v) The question as to what particular items, being similar or near  similar to the additional, altered 
or substituted (deviated) work in the contract schedule are to be adopted for deviation of rates for 
the additional,  altered  for substituted deviated work and whether  the  said  rates cannot  be  
derived from similar or near similar items  in  the  contract schedule will decided by the employer. 

vi) In case (ii) to (iv) the contractor is required to submit his  analysis of rates adopting the 
principles enunciated and the Architect,  after scrutinizing  the  analysis any other papers furnished  
will  allow  such rates as he considers reasonable after obtaining Employer's sanctions. 

vii)  Where  extra work is of such a nature that it  cannot  be  properly measured  or valued, the 
contractor shall be allowed day work  priced  at the  net rates stated in the tender or the priced 
schedule of  quantities or  if not so stated then in accordance with the minimum local  day  work 
rates  and  wage  for the district notified by  the  concerned  authority provided  that  in either case 
if required by the  Architects,  vouchers, muster rolls and other documents, required for proper 
verification of the labour employed and the materials deployed on the said work and the costs 
thereof  be delivered to the Site Engineer, Architect or his  representative  on or before the end of 
the week following that in which  the  work has been executed. 

The question as to whether extra work is of such nature that it cannot be properly measured or 
valued will be decided by the Architects and Employer.  The margin to be allowed on actual costs 
to the  contractor  towards profit and overhead shall be 15%. 



5.33  DEVIATION LIMIT FOR TENDER QUANTITIES  BEYOND 25% 

The  tender  rates shall hold good for any increase in  the tendered  quantities up to variation of 
25%.  In case tender  quantities of an individual item exceeds the deviation limit of 25%, the same 
item is to be got approved by submitting the Market Rate Analysis of the above item, negotiated, 
and got to be approved by the competent authority. Please note that in no case contractor should 
execute the deviated item without prior approval   the rates for the excess quantities. Over and 
above the deviation limit shall be payable as  per market rate analysis, sustained by purchase  
vouchers/bill  using constant  only of materials, labour, T & P etc. from all Indian  Standard analysis  
of rates published by NBO/DAR with 15% contractor's  profit and overheads. For non schedule 
items, constant of material, labour, T & P etc. shall be decided by the Engineer in-charge of 
Employer, and Architect based on the actual observation at site. 

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and workmanship, 
he/they must obtain the approval of the Architect/Employer in writing for any  such  substitution  
well in advance. Materials designated  in  this specification  indefinitely by such terms as "Equal" or 
"other  approved" etc.,  specific approval of the Employer/Architect has to be obtained  in writing. 

5.36 CLEARING SITE ON COMPLETION 

On  completion of the works, the contractor shall clear away  and  remove from  the site all 
constructional plant, surplus materials,  rubbish  and temporary  works  of every kind and leave the 
whole of the site  and  the works  clean  and in a workmanlike condition to the satisfaction  of  the 
Employer and Architects. 

5.37 DEFECTS AFTER COMPLETION 

The defects liability period (D.L.P.) shall commence form the certified date of virtual completion 
issued jointly by the BANK /Architects.  The contractor shall make good at his own cost and to the 
satisfaction of the employer all defects, shrinkages or other faults which may appear within 12 
months after completion of the work. In  default,  the employer  may  employ and pay other 
persons to amend and make  good  such damages,  losses  and expenses consequent thereon or  
incidental  thereto shall  be made good and borne by the contractor and such damages,  losses 
and  expenses  shall be recoverable from him by the employer  or  may  be deducted by the 
employer, in lieu of such amending and making good by the contractor, deduct from any money 
due to the contractor a sum  equivalent to the cost of amending such work and in the event of the 
amount retained being  insufficient,  recover that balance from the contractor  from  the amount 
retained under clause No. 5.12 together with any expenses the  Employer may have incurred in 
connection therewith. 

5.38 CONCEALED WORK 

The  contractor  shall  give due notice to the  Employer  and  Architects whenever any work is to be 
buried in the earth, concrete or in the bodies of  walls or otherwise becoming inaccessible later on, 
in order that  the work may be inspected and correct dimensions taken before such burial, in 
default  whereof the same shall, at the option of the  Employer/Architect be  either  opened up for 
measurement at the contractor's expense  or  no payment may be made for such materials. Should 
any dispute or differences arise after the execution of any work as to measurements etc., or  other 
matters which cannot be conveniently tested or checked, the notes of  the Employer shall be 
accepted as correct and binding on the contractor. 

5.39 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional 
establishment cost of hire and labour charges of tools and plants  would  be entertained under any 
circumstances. 



5.40 SUSPENSIONS 

If  the  contractor, except on account of any legal  restraint  upon  the Employer preventing the 
continuance of the work, abandons, suspends  work or  in the opinion of the Employer, the 
contractor neglects or  fails  to proceed  with  due diligence in the performance of his part of  the  
contract, the Employer shall have the power to give notice in writing to the contractor requiring the 
work be proceeded within a reasonable manner and with reasonable dispatch, such notices 
purport to be a notice under  this clause. 

After  such notice shall have been given the contractor shall not  be  at liberty to remove from the 
site of the works or from any ground  contiguous  thereto  any  plant or materials to subsist from the  
date  of  such notice being given until the notice shall have been complied with. If the contractor 
shall fail for 7 (seven) days after such notice has been given to proceed with the works as therein 
prescribed, the Employer may proceed as provided in clauses 5.41 (Termination of contract by 
Employer). 

5.41 TERMINATION OF CONTRACT BY EMPLOYER 

The  contractor being a company go into liquidation whether voluntary  or compulsory  or  being a 
firm shall be dissolved or  being  an  individual shall be adjudicated insolvent or shall make an 
assignment or a  composition  for the benefit of  the greater part, in numbers or amount  of  his 
creditors  or shall enters into a Deed or arrangement with his  creditors or if the official assignee in 
insolvency of the receiver of the contractor in insolvency, shall repudiate the contract, or if a 
receiver of  the contractor's   appointed by court shall be unable, within  fourteen  days after  notice  
to him requiring him to do so, to show to  the  reasonable satisfaction  of the Employer  that he is 
able to carry out  and  fulfill the  contract,  and  if so required by the employer  to  give  reasonable 
security  therefore,  or if the contractor shall suffer  execution  to  be issued, or shall suffer any 
payment under this contract to be attached by  or  on  behalf of and the creditors of the contractor,  
or  shall  assign charge or encumber this contract or any payments due or which may  become due  
to the contractor there under, or shall neglect  or fail  to  observe and perform all or any of the acts 
matters of things by this contract  to be observed and performed by the contractor within three 
clear days after the notice shall have been given to the contractor in manner  hereinafter 
mentioned   requiring  the contractor to observe or perform the  same  or shall use improper 
materials or workmanship in carrying on the works,  or shall in the opinion of the employer not 
exercised such due diligence and make  such due progress as would enable the work to be  
completed  within due  time agreed upon, and shall fail to proceed to the  satisfaction  of the 
employer after three clear days notice requiring the contractor so to do  shall have been given to 
the contractor as hereinafter mentioned,  or shall  abandon the contract, then and in any of the said 
cases, the  BANK may  not withstanding previous waiver determine the contract by a  notice in  
writing to the effect as hereinafter mentioned, but  without  thereby effecting  the powers of the 
employer of the obligations and  liabilities of the contractor the whole of which shall continue in 
force as fully  as if  the contract, had not been so determined and as if the  works  subsequently  
executed  had been executed by  or on behalf of  the  contractor (without thereby creating any trust 
in favour of the contractor). Further the  employer or his agent, or servants, may enter upon and 
take  possession  of the work and all plants, tools, scaffolding,  sheds,  machinery, steam  and 
other power utensils and materials lying upon premises or  the adjoining  lands  or roads and sell 
the same as his own property  or  may employ  the same by means of his own servants and 
workmen in carrying  on and  completing the works or by employing any other contractors or  other 
persons  or person to complete the works and the contractor shall not  in any  way  interrupt or do 
any act, matter of thing to prevent  or  hinder such other contractors or other persons or person 



employed from  completing  and finishing or using the materials and plants for the  works  when the  
works shall be completed, or as soon thereafter as conveniently  may be, the employer shall give 
notice in writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do  so within  a period of fourteen days after receipt by him. The employer may 
sell  the same by Public Auction and shall give credit to the  contractor for  the amount so released. 
Any expenses or losses incurred by  the  employer  in  getting the works carried out by other 
contractors  shall  be adjusted  against the amount payable to the contractor by way of  selling his  
tools and plants or due on account of work carried out by  the  contractor  prior  to  engaging other 
contractors or  against  the  Security Deposit. 

5.41 ARBITRATION 

Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions order or these conditions or otherwise concerning the work or 
the execution or failure to execute the same whether arising during the progress of the work or 
after the cancellation, termination, completion or abandonment there of shall be dealt with as 
mentioned hereinafter. 

1. If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to the made from contract or raise any dispute, the contractor shall 
forthwith give notice in writing of his claim or dispute to the Assistant General Manager 
(Premises & Estate)/Dy. General Manager (Premises). S.B.I. ………………………… 
and endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance there of or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the contractor shall not be entitled to raise any claim nor shall the 
Bank be in any way liable in respect of any claim by the contractor unless notice of such 
claim shall have been given by the contractor to the Asst. General manager (Premises 
& Estate)/Dy. General Manager (Premises) in the manner and within the time as 
aforesaid. The contractor shall be deemed to have waived and extinguished all his right 
in respect of any claim not notified to the Asst. General Manager (Premises & 
Estate)/Dy. General Manager (Premises) in writing in the manner and within the time 
aforesaid. 

2. The Asst. General Manager (Premises & Estate)/Dy. General Manager (Premises) shall 
give his decision in writing on the claims notified by the contractor. The contractor may 
within 30 days of the receipt of the decision of the Asst. General Manager (Premises & 
Estate)/Dy. General Manager (Premises) submit his claims to the conciliating authority 
namely the Circle Development Office/General Manager (O.L. & Corporate Services). 
S.B.I. ……………………… for conciliation alongwith all details and copies of 
correspondence exchanged between him and the Asst. General Manager (Premises & 
Estate)/Dy. General Manager (Premises). 

3. If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination there of shall give a notice to 
the concerned Chief General Manager/Dy. Managing Director & Corporate 
Development Office of the Bank for appointment of an arbitrator to adjudicate the 



notified claims falling which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived. 

4. Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes of differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the Chief General Manager/Dy. Managing Director & 
Corporate Development Officer. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to 
which the Contract relates in the course of his duties as Bank Officer. F the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office 
due to any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said Chief General Manager / Dy. General Managing Director & C.D.O. 
Such person shall be entitled to proceed with the reference from the stage at which it 
was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager /Dy. Managing Director & Corporate Development Officer as aforesaid should act 
as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment there of and the 
rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by 
the arbitrator in his sole discretion. The fees, if any of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the parties. The cost of 
the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 
of the arbitrator who may direct to any by whom and in what manner, such costs or any part there 
of shall be paid and fix or settle the amount of costs to be so paid.    

5.44 SPECIALISTS WORKS 

The Contractor must associate himself with the specialist firm to be approved by the BANK,/ 
Architect in writing for wooden flooring  for Electrical works are to be executed by specialist firms. 

5.45 CONTRACT DRAWINGS GENERAL 

Two copies of each of the drawings and one copy of each of the  condition of contract specification 
tender preamble and bill of quantities will  be provided for the use of the contractor who must 
satisfy himself as to the accuracy  of the said copies in every detail, and make all  other  copies 
necessary  for  the conduct of the work. Any comments on drawings  to  be given by the contractor 
within 7 days from receiving of drawings. 

One  copy of each drawing or sketch furnished to the contractor shall  be kept in an office at the 
works and the Engineer or any person  authorized by  the  Employer  shall have free access to the  
drawings  and  sketches whenever they desire. 

5.46 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 



The  work  is  liable to be technically audited by  the  Chief  Technical Examiner  of  the Central 
Vigilance Commission Government of  India  from time  to time. Any defects, improvements or 
testing etc. pointed  out  by the  Chief Technical Examiner should be carried out by the contractor  
at his own cost and any deduction suggested by the CTE will be effected. 

The  Employer  shall have a right to cause a  technical  examination  and audit  of works and the 
final bills of the contractor including all  supporting vouchers, abstract, etc. to be made at the time 
of payment of the final  bill. If as a result of this examination or otherwise any  sum  is found to 
have been over paid in respect of any work done by the  contractor  under  the  contract the 
contractor shall be liable  to  return  the amount of over payment and it shall be lawful for the 
employer to recover the same from him from any sum or sums due to him and in any other manner 
legally permissible and if it is found that the contractor was paid  less than  what was due to him 
under the contract in respect of any work  executed  by  him under it, the amount of such under 
payment shall  be  duly paid by the employer. 

Any  sum of money due and payable to the contractor  (including  Security Deposit returnable to 
him) under this contract may be appropriated by the Employer and set off against any claim of the 
employer of the payment  of a  sum  of money arising out of or under any other contract made  by  
the contractor with employer. 

5.47 WATCHING AND LIGHTING 

The contractor shall provide and maintain at his own expense all  lights, guards, fencing and 
watching when and where necessary or required by  the Architects and Employer for the protection 
of the works or for the safety and convenience of those employed on the works or the public. 

 

 

 5.48 CONTROL RECORDS 

The under-noted records books at the site of work shall be maintained in addition to normal routine 
requirements by the contractor. 

a) Daily progress record. 

b) Work site order book. 

c) Instruction by BANK's Officers. 

d) Test registers of other materials/fittings fixtures   equipments as stipulated in the tender. 

e) Register of drawings and working details. 

f) Log book of defects. 

g) Hindrance registers giving details of commencement and   removal of each hindrance. 

h) Dismantled materials account register. 

i) Supply and consumption register of scare / costly materials like  laminates special paints white 
cement,  or any material as directed by Architect / Employer. 

j) Specifications C.P.W.D. & I.S.I. as applicable to the contract. 

k) IS : 1200 relating to measurements. 

l) Conversion Table IS 786. 

These registers are to be got singed by the Bank’s Engineer/ Architect on their visits. 

5.49 SECURITY ARRANGEMENT 

(a) Proper arrangements shall be made to keep all records under lock and key. 



(b) It shall be ensured that the contractor provides for adequate fences, watch and ward and 
security of basic materials such as cement and steel etc. 

(c) Movement of material, stores and plant, especially of those in  which the  BANK has got a 
financial interest or those which influence  progress of work, shall be strictly controlled. Checks 
shall be exercised at  gate (entrance and exit shall be preferably through one gate only). 

(d) When the work  is completed and handed over to the user, the  responsibility of proper security 
arrangement shall rest with the users. 

5.50 WORKING HOURS 

Site officers working hours shall normally be fixed as may be  prevailing in the locality. 

Normally  no  construction work of important structural nature  shall  be carried  out on Sundays, 
Holidays and during nights. In exceptional  circumstances, however, the work may be carried out 
with proper approval  of the Site Engineer who shall depute supervision staff to be present on the 
occasion. 

5.51 LABOUR RECORD 

The contractor shall maintain relevant records and fulfill all conditions and  requirements  in 
accordance with the following Act  and  Rules  made hereunder. 

(a) The Payment of Wages Act. 

(b) Employer's Liability Act. 

(c) Workmen's Compensation Act. 

(d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules    1971. 

(e) Apprentices Act 1961. 

(f) Minimum wages Act 1948. 

(g) Industrial disputed Act 1947. 

(h) Maternity benefit Act 1961. 

(i) ESI Act. 

(j) Payment of Bonus Act. 

(k) Payment of Gratuity Act. 

(l) Any other Act are enactment relating there to and rules    framed thereunder from time to time. 

5.53 HANDING OVER BUILDING/PROJECT WORK TO THE BANK 

Handing  and  taking over report and  inventories/statement  (in  quadruplicate) at the time of 
handling over shall be prepared. The reports  and inventories shall be signed by : 

(a) The contractor (Only the relevant papers). 

(b) The Site Engineer, and 

(c) Competent authority in the BANK. 

The following inventories/statements shall be prepared : 

i.  Inventory of furniture (Table, Chairs, Almirah etc.). 

ii.. Inventories of  builders hardwares etc.) locks (Riim mortice and cylindrical) and night latches all 
with duplicate keys. 

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, bells, air-conditioning, 
lifts pumps and the like ). 

5.54 DELINQUENCIES OF CONTRACTORS 



5.54.  Procedures for dealing with Delinquencies/ Defaults/  Misconduct/ Misdemeanors of 
tenderers/ Contractors. 

i)  The undernoted delinquencies/defaults/misconduct/misdemeanors on  the part of tenderer or 
enlisted contract will attract disciplinary action. 

a) Incorrect information about credentials, about his performance, equipment, resources, technical 
staff etc. 

b) Non-submission of the fresh/latest Income tax clearance certificate. 

c) Irregular tendering practice. 

d) Submission  of tender containing for too many arithmetical errors  and freak rates. 

e) Revoking a tender without any valid reasons. 

f) Tardiness in commencing work. 

g) Poor Organisation at site & lack of his personal supervision. 

h) Ignoring  BANK's  notices for  replacement/rectification  of  rejected materials, workmanship etc. 

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour laws, ban 
on subletting etc. 

j) Lack of promptitude and cooperation in measurement of work and settlement of final account. 

k) Non-submission of vouchers and proofs of purchase etc. 

l) Tendency towards putting up false and untenable claims. 

m) Tendency towards suspension of work for frivolous reasons. 

n) Bad treatment of labour. 

o) Bad  treatment of subcontractors (piece workers) and un-business  like dealings with suppliers 
of materials. 

p) Lack of cooperation with nominated contractors or BANK's labour. 

q) Contractor becoming BANK rupt or insolvent. 

r) Contractor's conviction by a court of law. 

s) Failure  to  satisfactorily rectify defects during  Defects  Liability Period  (DLP) and discovery of 
latent defects in contractor's work  after the expiry of DLP of his contract. 

5.54. Disciplinary action against (Delinquencies of) contractor. 

ii) Action 

The award of the undernoted disciplinary action shall be considered. 

a) Placing  embargo on issue of tenders of temporary suspension from  the BANK's approved list. 

b) Permanent  ban on issue of tenders & removal from the BANK's  approved list. 

1. Circulation of the contractor's name to other Public Under taking or Government 
Department for non-entertainment of  this  publication  for contract work. 

 

 

 

 

 

 

 

 



SPECIAL CONDITION OF CONTRACT 
 
 
Scope of work 
1.0 The scope of work is to carry out for the Interior & Civil Renovation work for SECOND 

FLOOR Rooms at Hostel Building SBILD Indore. for State Bank of India 
 
2.0  Address of site 
 

The site is located at SBILD Indore.  
 
3.0  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor at the 
site and he will be held responsible for the accuracy. Figured dimensions are in all cases to 
be accepted and dimension shall not be scaled. Large scale details shall take precedence 
over small scale drawings. In case of discrepancy the contractor shall ask for clarification 
from the Architect / consultant before proceeding with the work. 

 
04 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with from 
the Bank’s Engineer/Architect / Consultant: 

 
5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and accurate records 

of the dimensions and positions of all new work and any other information necessary to 
prepare complete drawings recording details of the work as construction. 

 
6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Architect / consultant supports 
as may be required to protect effectively all structures and protective give to trees, which 
may be endangered by the execution of the works or otherwise such permanent measures 
as may be required by the Architect to protect the tree structures. . 

 
 
7.0  Temporary works.  

 
Before any temporary works are commenced the contractor shall submit at least in advance 
to the architect / consultant for approval complete drawings of all temporary works he may 
require for the execution of the works. The contractor shall carry out the modifications 
relating to strength, if required by the architect / consultant may require in accordance with 
the conditions of contract at his own cost The contractor shall be solely responsible for the 
stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution. 
 
 



 
 
8.0  Water power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for providing 

all the water required for the work and the contractor shall make his own arrangements for 
the supply of good quality water suitable for the construction and good quality drinking 
water for their workers If necessary the contractor has to sink a tube well / open well and 
bring water by means of tankers at his own cost for the purpose The SBI will not be liable to 
pay any charges in connection with the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges 
 
c) The contractors for other trades directly appointed by the SBI shall be entitled to take power 

and water connections from the temporary water and power supply obtained by the 
contractor However, the concerned contractor shall make their own arrangements to draw 
the supply and pay directly the actual consumption charges at mutually agreed rates 
between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent connections, 
if any, shall be initially paid by the contactor and the SBI will reimburse the amount on 
production of receipts 

 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to 
and from site of work at his own cost.  

 
10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work. 

 
11.0  Firefighting arrangements 
 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water these 
equipment’s shall be provided at suitable prominent and easily accessible place and shall 
be properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at 

his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 



 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
c) Access for fire-fighting equipment’s. 
d) Type, number and location of containers for the removal of surplus materials and rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General house keeping 
 
 
12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party to 
the other shall be deemed to have been adequately served in terms of contract Each site 
order book shall have machine numbered pages in triplicate and shall carefully maintained 
and preserved by the contractor and shall be made available to the architect / consultant as 
and when demanded- Any instruction which the architect /consultant may like to issue to 
the contractor or the contractor may like to bring to the architect / consultant two copies of 
such instructions shall be taken from the site order book and one copy will be handed over 
to the party against proper acknowledgment and the second copy will be retained for their 
record. 

 
13.0  Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect I consultant and regulations of local authorities. These shall be 
altered, relocated and adopted from time to time as necessary and removed on completion 
of the work. 

 
14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the architect/ 
consultant. - 

 
15.0  Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect 
that all rubbish arising out of contractor’s activities at the construction site or any other off-
site activities borrow pits has been properly disposed off. 

 
16.0 Contractor to verify site measurement 

 



The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay the 
works. 

 
17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work.  

 
18.0  As built drawings 
 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some changes 
have been made. From the approved drawings as instructed by the SBI/ architect / 
consultant. The contractor will make the changes made on these copies and return these 
copies to the architect / Consultant for their approval. In cases revision is required or the 
corrections are not properly marked the architect / Consultant will point out the 
discrepancies to the contractor. The contractor will have to incorporated these corrections 
and / or attend to discrepancies either on copies as directed by the architect / consultant 
and resubmit to him for approval. The architect / consultant will return one copy duly 
approved by him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes made by the 
SBI / architect / consultant. And submit two copies of such modified drawings to the 
architect/ consultant for approval. The architect / consultant will return one copy of the 
approved drawing to the contractor. 

 
19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing anti-termite, aluminium doors 
and windows and any other item as specified in the tender. The architect/consultant may 
approve any make / agency within the approved list as given in the tender after inspection 
of the sample/mock up. 

 
20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for 
the work .All wastages and losses in weight shall be to the contractors account 

 
 
21.0  Excise duty, taxes, levies etc; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges except GST in respect of the works including but not limited 
to sales tax, tax on works contract excise duty, and octroi, except GST payable in respect 
of materials, equipment plant and other things required for the contact. All of the aforesaid 
taxes, duties, levies, fees and charges except GST shall be to the contractor’s account and 
the SBI shall not be required to pay any additional or extra amount on this account. 



Variation of taxes, duties, fees, levies etc if any except GST, till completion of work shall be 
deemed to be included in the quoted rates and no extra amount on this account. Variation 
of taxes, duties, fees, levies etc if any excluding GST, till completion of work shall be 
deemed to be included in the quoted rates and no extra claim on this account will in any 
case be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed 
under as statutory law during the currency of contract the same shall be borne by the 
contractor. 
 

 
22.0  Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. They 
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have 
no right to question the acts of the SBI. However adequate transparency would be 
maintained by the SBI. 

 
 
23.0 Photographs: 
 

1. The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, 
taken from two approved portions of each building, at intervals of not more than one 
months during the progress of the work or at every important stage of construction. 

 
2. In addition to above, the contractor shall be bound to submit adequate no. of site 

photographs along with their each Running Bill for the project clearing showing 
major progress of work measured and claimed therein failing which the 
Architect/Bank may consider returning the Bill to the contractor and no claim for 
delay on this account will be entertained.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
PROFORMA FOR RUNNING A/C BILL 

 
i. Name of Contractor / Agency  : 
 
ii. Name of Work    : 
 
iii. Sl.No. of this Bill   : 
 
iv. No. & Date of previous Bill  : 
 
v. Reference to Agreement No.  : 
 
vi. Date of Written order to commence : 
 
vii. Date of Completion as per Agreement : 
S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 
1 2 3 4 5 

 
 
 
 
 
 
 
 
 
 
 

    

     

 
 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
6 7 8 9 

 
 

Note: 1. If part rate is allowed for any items, it 
should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 

Net Value since previous bill 
 2. If ad-hoc payment is made, it should be 

mentioned specifically. 
  



     

CERTIFICATE 
 
 The measurements on the basis of which the above entries for the Running Bill No. ----------

---------------- were made have been taken jointly on -------------------------- and are recorded at pages 

-------------------------- to -------------------------- of measurement book No. --------------------------. 

 

 

 

-------------------- ----------------------- --------------------- 
 
 

Signature and  
date of Contractor 

Signature and  
date of Architects 

Representative (Seal) 

Signature and  
date of Site Engineer 

   

 
 

 

 The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 

Architect  Signature and  
date of Site Engineer 

 
 



 
TABLE  

 
ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 
 
 
 
S.No. Item Quantity Unit Amount Remarks 
1 2 3 4 5 6 
 
 
 
 

     

 
 
Total value of materials at Site. 
 
 
Secured Advance @ ---------------- of above value -   B 
 
 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the Contractor to the 

site of the work and on advance on any quantity of any of this item is outstanding on their 
security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the Contractor for 

use in the work in connection with the items for which rates of finished work have been 
agreed upon. 

 
 

Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects------------------- 
(Name of the Architects) 

 
--------------------------- 
Dated Signature of 
the Contractor 



 
TABLE  

 
MEMORANDUM FOR PAYMENT 

 
R/A BILL NO. 
 
 
 

1. Total value of work done since 
previous bill (A) 

  Rs. ----------- 

2. Total amount of secured advance due 
since Previous Bill (B) 

  Rs. ----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 

  Rs. ----------- 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 

  Rs. ----------- 

5. Total amount due to the Contractor   Rs. ----------- 

     

 OBJECTIONS:    

i) Secured Advance paid in the previous 
R/A 

 Rs. -----------  

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 

 Rs. -----------  

 Less already recovered  Rs. -----------  

 Balance to be recovered  Rs. -----------  

iii) Mobilization Advance, if any    

(a) Outstanding amount (principal + 
interest) as on date  

 Rs. -----------  

(b) To be recovered in this bill   Rs. -----------  

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 

 Rs. -----------  



iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 
 

 Rs. -----------  

 Total Deduction as per contract (F)   Rs. ----------- 

 Adjustments, if any ------------------- 
Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 

 Rs. -----------  

 P.V.A.  Rs. -----------  

 Total amount payable as per contract 
(E+F+G) 

  Rs. ----------- 

 (Rupees --------------------------- in 
words) 

   

 
 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 
checking of the measurements of work as required and is recommended for payment. 
 
 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
 
 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me 
after due test checking of measurements of works as required and is recommended for payment 
for an amount of Rs................................... 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 
 
 
 

 STATUTORY DEDUCTION:    

i) Total Amount due (E)  Rs. -----------  

ii) Less I.T. Payable  Rs. -----------  



iii) Less S.T. Payable  Rs. -----------  

 Net Payable  Rs. -----------  

 
 
 
 This figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures) 
 
Date: ----------------------    ---------------------------------- 
       Signature of the AGM 
       (Premises) 
 

1. P R E A M B L E  T O  B I L L  O F  Q U A N T I T I E S  
RATES TO INCLUDE : 

Rates quoted shall be for the items completed in all respect at all floors/heights/levels including all 
taxes, and the cost of all materials, fittings, fixtures, all labour and for all the operations as detailed 
in the specifications and contract conditions.   Apart from other factors mentioned in the 
specifications and contract conditions, rates quoted for the items in this schedule shall also include 
the following : 
10.1. GENERAL: 

1. Whether mentioned or not in the Bill of Quantities, all works are to be carried out as 
per the drawings, designs, catalogues and or instructions of the Architects/ BANK.   Nothing 
extra shall be paid over the quoted rates for not understanding the designs etc. before hand. 

2. Sample of all works/items shall be got approved from the Architects/ BANK before taking the 
mass production in hand and nothing shall be paid for the cost of samples. 

3. Any incidental work required to complete the item and not specifically covered in the item as 
mentioned in Bill of Quantities shall be completed at no extra cost. 

4. Unless otherwise specified all exposed surfaces of wood/wooden mouldings and plywood of 
loose furniture/items tops shall be finished in at least two coats of melamine polish, including 
staining to match the shades of laminates etc. 

5. Rates for carpeting shall include for fixing of Aluminium grippers over the junction of carpet 
and/or marble stone flooring. 

6. All laminates for furniture items shall be 1.0 mm thick in Satin finish,& Veneer 4.0 mm 
colour texture and shade as per the schemes given by the Architects.   

7. Unless otherwise specified, all inner surfaces, sides and under sides of furniture items, 
drawers/cabinets shall be polished/Painted flat oil painted as directed by Architects 

8.  All exposed edges of plywood/block boards shall be finished with teak wood lippings 5 mm 
thick of profile as per detail and Melamine polished unless otherwise specified and no extra 
cost shall be paid. 

9. All furniture items shall be delivered at site packed in polythene sheets. 
b. WOOD WORKS: 

Wherever ply is mentioned it will mean plywood. 
All Board/Ply will be of BWP Type. 
All teak wood will mean CP teak. 
All prelaminated Boards shall be Novapan, Kitlam, Archidlam. 



10.3. HARDWARE: 

a.i. Necessary handles, tower bolts, ball catchers, stoppers, hinges, brass/GI screws, 
nails, locks, sliding rails, nut and bolts etc. shall be provided by the Contractor which 
shall be out of the approved make of these materials annexed in the technical 
specifications/approved by Architects / BANK. 

10.4. PAINTING AND POLISHING: 

All finishes, shade of colours, texture of fabrics including all surfaces of finishes like POP, 
painting, lamination, paneling, stitching  joints in upholstery, all polishing shall be as 
per the satisfaction of the Architects/BANK.Thoroughly brushing the surface to be 
finished, free from mortar dropping and other foreign matter including preparing the 
surface and sand papering to give an even surface. 

a.i. For painting and polishing items – on all kinds of wood and wood based 
surfaces. 

a.ii. All painting work to be completed with at least one coat of the primer along 
with two coats of the paint as per the Technical Specification, Manufacturer’s 
specification and to the satisfaction of the Architects/ BANK. 

a.iii. All the polishing works to be completed with at least two coats of the polish 
of the approved make as pr the list of approved manufacturers and to the full 
satisfaction of the Architects/ BANK. 

10.5. GLASS WORKS: 

The edges of glass tops for tables wherever shown shall be beveled as per approval of the 
Architects. 

a.i. Rates shall include Aluminium grippers as directed.   Rates shall include laying of 
carpet to required shape with piles in one direction including all wastage, Rate quoted shall 
be applicable to skirting and steps and net area of laid carpet only shall be measured and 
paid. 

b. FALSE CEILING:  
.1. Rates should include labour/materials required to suspend the false ceiling with dash 

fasteners from the reinforcement of the slab and repairing the portion without affecting the 
structural strength of the slab, also with provision of strip hangers/MS flats and hinged 
through nuts and bolts of adequate size (Rawl plug shall not be applied).    The channels 
and hangers shall be as per the instructions of the Architects/BANK. 

a.i. Cutouts and openings as required by Architects for provision of  lights, switches, AC grills 
and diffusers, sprinklers and providing of trap doors etc. and other fittings in false ceilings 
and holes and cutouts as required for running conduits in frame work of paneling including 
cutouts for switches and fittings in the paneling will be made by the Contractor.  He will also 
provide necessary frame work support fro fixing of lights AC diffusers grills and fixtures etc.   
All these above will be made/provided by him at no extra cost and will be deemed to be 
included in the rates of the items quoted by him. 

10.8 PARTITIONS AND PANELLING 

a.i. Quoted rate shall include labour/materials required to fix the sub-frame to the wall with 
MS flats (‘L’/ ‘U’) shape clamp with adequate screws and repairing the portion damaged 
while putting the gutties. etc. and  making good the same. 

a.ii. Quoted rate shall be inclusive of making provisions for electrical conduits and switch 
boxes and time required while coordinating with other  Contractors for the final finishing 
of the work.   



a.iii. The partition  frame work shall be provided upto the RCC slabs at top but measurement 
for payment shall be of partition upto false ceiling and frame /support of partition above 
false ceiling shall be carried out within the quoted rate for which no extra shall be paid. 

a.iv. All electrical works shall be got carried out through licensed “A” class Electrical 
Contractor having experience of similar work and duly approved by Architects/ BANK.   
The work shall be executed as per specifications and strictly in keeping with relevant IS 
code and rules and regulations of authorities. 

a.v. All work/materials will be as per good engineering practice. 
a.vi. Wherever glass is mentioned it will be  clear float glass. 



 
11.2 WOOD WORK AND JOINERY: 

11.2.1  PLY WOOD: Ply wood shall be BWP quality phenol bonded as per relevant Indian Standard 
Specifications with commercial or decorative facing as required.   These shall be obtained from 
approved sources and thickness shall be as shown in drawings & in specifications. 

11.2.2 BLOCK BOARDS: 

Block board shall be Grade-I exterior grade bonded with  BWP type synthetic  phenol bonded 
adhesives. These shall be of the required thickness and type and obtained from approved sources. 

11.2.3 LAMINATE: 

Laminates where specified shall be of approved brand type, texture and thickness and 
manufacturer as per  IS:2046-1969. 

Fixing of laminates shall be done as per best trade practices and strictly as per printed instructions 
of the manufacturers using phenol Formaldehyde Synthetic Resin adhesive of approved make.   
Unless otherwise indicated laminated shall be 1.5 mm thick of approved make. 

11.2.4 JOINERY: 

All details shall conform to the drawings, but all measurements shall be checked at site.   The 
scantlings shall  be accurately planned and finished smooth to hold full dimensions shown in the 
drawings after finishing and rebates, roundings and mouldings made before they are framed.   No 
patching or plugging of any kind shall be prepared and got approved by the Engineer before 
proceeding with bulk manufacture. 

11.3 IRONMONGERY: 

11.3.1 This section shall cover all finish hardware, latches, locks and other fittings and fixtures etc., 
used in wood doors.   All finish  hardware shall be well made, reasonably smooth, and free sharp 
edges and corners flaws and other defects and shall be as per relevant Indian Standard Code.   
Unless otherwise required all finish hardware shall be polished brass. 

11.3.2 All hardware shall be of approved make and shall be specifically got approved by the 
Engineer before ordering.   No fittings and fixtures shall be fixed before all major work is over.   
While fixing correct handling of fixtures shall be ensured. 

11.3.3 All finish hardware shall be fixed by skilled carpenters experienced in this work.    Work 
shall be done as per manufacturer’s printed instructions and to the satisfaction of the Engineer. 

11.3.4 All hardware fixed to respective locations shall be adequately protected from damage and 
spashes of  mortars and paints  by  covering suitably with Jute clothes/Black PVC sheet till 
handling over of the work to the  Engineer/Owner to his satisfaction. The finished hardware shall be 
absolutely clean without any foreign materials and fully showing original finish in its best condition. 

a. VERTICAL BLINDS: 
 11.4.1 Vertical blinds shall be 100mm wide scotch guard cloth of approved shade & colour Pull 
cords shall be 1.7 mm dia braided nylon with a core of rayon threads.  

10.5.2 The Blinds shall be operable in any direction with a tilt upto 180 degrees and 
can slide to one side for opening purposes. All metal parts shall be corrosion-
resistant and rotating parts shall be self-lubricating. The fixing of the top rail shall be 
with special GI brackets at approx. 1 mt. 

11.4.3 The installation shall be done by expert workmen approved by the suppliers, strictly as per 
manufacturer’s printed instructions.   The installed blinds shall stay flat and in plum in one line and 
shall operate smoothly to the approval of the Consultant/ BANK. 



S E C T I O N   V I I  

L I S T  O F  A P P R O V E D  M A K E  O F  M A T E R I A L  

LIST OF MATERIALS ACCEPTABLE 

 

1. BWP/EHDMR  Boards &  ply : Green Ply , Kit , Duro, Archid, Centuryply,  

2. Synthetic Enamel paint/  

Oil Bond distemper/primers 

: Asian, Shalimar, Nerolac, ICCI 

3. Prelaminated EHDMR Boards : Novapan, Kitlam, Archidlam, 

4. Locks    : Godrej, Harrison, Ozone, Doorset, ECIE 

5. Brass/powder coated  fittings  
Hardwares    

: Pallidium, Balbehari 

6. Glass (Plain) : Modi float, Trivani Float , Saint Gobian 

7. Hardware fittings : Locks, Everite, Bhandari, ABCO        

8. Glue  : Fevicol, Vemicol , Kitcol 

9. M.S. Screws       : Nettle Fold 

10. Prelaminated particle board : Novapan., Archid, bhutan       

11. Laminates  : Royal Touche, Greenlam, Archidlam, kitlam, 
Sunmica, Signature 

12. Rubber  : MM Foam, Modi Foam 

13. Polyurethane foam : ISI Marked 

14. Carpet : Transasia, Marwar. Maharaja 

15. Vertical Blinds : Vista, MAC. 

 

 
 

 

 

 

 

 

 

 

 

 

 



Technical Specifications –  Civil & Plumbing  

 

LIST OF APPROVED MATERIAL AND MAKES OF ITEMS 

(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE  ARCHITECT BEFORE USE IN CONSTRUCTION) 

 1.  CEMENT (53 Grade) :  ULTRATECH, LAFARGE, JAYPEE,    

ACC, MYCEM OR EQUIVALENT  

  WHITE CEMENT : BIRLA WHITE,  

 2. STEEL FOR REINFORCEMENT : TESTED STEEL OF RATHI, GOYAL, 

TATA OR MAGNUM (TMT STEEL) 

 3.  BRICKS :   BRICKS OF NON METRIC 

     SYSTEM  

 4. WOOD :  SECOND CLASS C.P. TEAK UNLESS 

OTHER WISE SPECIFIED 

 

   5  VITRIFIED TILES                           :  KAJARIA, RAK, NITCO, BELL, 

JOHNSON, SOMANY  

 6.  ALUMINIUM WINDOWS : ZINDAL HINDALCO 

 7.  EXTERNAL PUTTY :  BIRLA WALL CARE 

 8.  EXTERNAL PAINTS :  ASIAN , BERGER, NEROLAC     

    ICI, EQUIVALENT  

 9. STEEL PRIMER : ASIAN, BERGER, SHALIMAR, ICI 

    10. SYNTHETIC ENAMEL PAINT : APCOLITE, NAROLAC, DULUX,  

     ICI, OR EQ 

 

 11 WATER PROOFING COMPOUND:  CICO, CHOK SEY’S, PIDILITE ,   

                       ROFF, FOSROC, CHEMISTIK 



 12.  BUTT HINGES :  I.S.I. MARKED DOORSET HINGES 

 13.  FACTORY MADE SHUTTERS :  ARCHID, DURO, SWASTIK,      

GREEN, CENTURY, KIT 

  (FLUSH DOORS) 

 14  PVC DOOR SHUTTERS :  SINTEX, SPLENDOOR, GODREJ OR  

    EQUIVALENT 

 15.  GALVANISED STEEL SHEETS :  TATA, JINDAL, HINDALCO OR EQUIVALENT 

 

 16.  G.I. PIPES  :      G.S.I. AMBICA, ZENITH, TATA OR 

     EQUIVALENT 

    17  BRASS C.P. FITTINGS :  JAGUAR/ PARRYWARE, KOHLAR  

    OR EQUIVALENT 

 18        GUN METAL VALVES      :             LEADER, SANT OR   

 19. PVC PIPES :  SUPREME/ KISSAN/ KASTA OR EQ. 

 20 CPVC PIPES :  NOVEON OR EQ 

     21  FIRE FITTING SLUICE & NRV :  KIRLOSKAR / KALPANA 

 

NB.   1)  The contractor should obtain prior approval from Employer / Consultants before placing 

order for any specific materials.  Employer may / delete any of the makes or brands out 

of the above list.  

  2).  All materials should conform to relevant standards and codes of BIS. 

2.    Materials with I.S.I. mark shall be used duly approved by the Department Engineer /                   

 Architect. 

Note: -    If any material is found to be not up to the mark, the contractor will have to 

produce original bills/certificate from the manufacturer or his authorised 

Distributor for authenticity and genuineness of the material for consideration 

and as per make approved by the Department. The same will not be considered 

for payment.    



 

S A N I T A R Y  I N S T A L L A T I O N  A N D  P L U M B I N G  

GENERAL REQUIREMENTS : 

 (a)  All sanitary appliances including Sanitary fittings, fixtures,  toilets  requisites, shall be of size, 
make and design as specified in  item of  work as specified in the item of work as per sample 
approved  by  the Architect/Employer. 

 (b) All exposed GI pipes and fittings shall be painted with approved quality paint and shade as 
specified. 

 (c) All sanitary and plumbing work shall be carried out through  licensed plumbers. 

 (d)  On  completion of work, the site shall be cleaned  and  all  rubbish disposed off as directed by 
as Architects/Employer. 

 (e)  All sanitary fittings such as water closet pans (pedestal or  squatting pattern), Urinals (basin, 
stall or squatting pattern) partitions for closets  and  urinals, flush pipes, brackets, lavatory  basins,  
baths  , sinks,  soil  and vent pipes etc. and fittings holders for  toilet  paper glass  selves  and other 
fittings together with the fixing  of  the  same shall be enumerated separately or in combination 
under relevant items  of work as described in schedule of quantities. 

 1. SANITARY WARES 

 1. European type W.C. pan and Cistern: Shall be of white vitreous  China 1st quality closet 'P' or 
'S' trap coupled with fittings, brackets complete in all respects. The W.C. pan cistern shall be free 
from cracks, blisters and shall have smooth surfaces. 

 Fixing  W.C.  pan shall be fixed to floor with C.P. brass  screws  or  by means  of  75mm long 
6.5mm dia counter sunk bolts and  nuts  embedded  in floor  concrete. The base of the pedestal of 
the pan shall squarely  rest on the finished floor. Any gap between the finished floor and the  
pedestal  shall  be filled with white mastic mixed with pigment to  match  the shade  of  the  floor as 
directed by the  Architect/  Employer  following measures shall be adopted for fixing the W.C. pan. 

(a)  The central axis of the pan shall be perpendicular to  the  finished face of wall on flushing 
cistern is fixed. 

 (b) The outlet of the pan shall be centrally placed in the socket of  PVC pipe  with a uniform space 
around for jointing shall be done  with  yarn linseed  oil  white lead one and water proofing 
compound and  made  water tight. 

 (c)  The cistern between centre line of cutter of W.C and  finished  wall shall be so adjusted as to 
rest squarely against the finished wall face. 

 Seat  and lid : shall be of solid with same Branch make as per sanitary fitting and  fitting exactly on 
the rim of the W.C. pan with C.P. brass hinges rubber  buffers and CP brass nuts. 

 Angle  valve : shall be of 15mm dia C.P. brass with inlet connections  of required length  with 
unions and C.P. brass cap 

 The connection between angle valve and supply line laid in chase shall be made  in  a manner so 
that the union is flush with finished face  of  the wall  and so threaded that portion of the angle 
valve or supply  is  visible. 



 Measurements : shall be by numbers. 

 Rate : shall include the cost of all materials and labour involved in all the operations described 
above. 

 2.  Indian  type W.C. pan : shall be Orissa pattern with  integrated  foot rests  with  `P'  or `S' trap 
of 1st quality  `PARRY',Jaguar,or eq.  Sanitary Wares or approved equivalent. 

 Fixing ; The W.C. pan shall be laid in floor slopped towards the pan in a workmanlike manner care 
being taken not to damage the pan in the  process fixing. If damaged in any way, it shall be 
replaced at no cost to Employer. The pan shall be fixed on a proper base of cement concrete 1:2:4  
mix 9 1 cement ;2 coarse sand :4 stone ballast 20mm nominal size) taking care that  cushion is 
uniform and even without having any hollows between  the concrete base and pan. Joint between 
the pan and finished floor shall  be neatly done and no hair cracks shall be visible. Joint between 
the outlet of  pan and HCL trap shall be made with neat cement, yarn,  linseed  oil, white lead and 
water proofing compound and made leak proof. 

Flushing  Cistern  : shall be caste iron 'NOMOS'  with  chain  and  pull. Cistern shall have mosquito 
proof cover ball valve with Polythene  float, level  and siphon complete with necessary union etc. 
for inlet and  overflow  connections.  Cistern  shall be fixed on  rolled  steel  cantilever brackets,  
which shall be firmly embedded in the wall by making holes  of required sizes. Brackets shall be 
grouted in holes with cement mortar 1:2 (1  cement  : 2 fine sand) the wall used for making holes 
shall  be  made good to original conditions. 

Overflow  Pipes : Cistern shall be provided with 20mm dia galvanized  iron over  flow  pipes with 
fittings which shall terminate 1.0mm  above  floor level. Open end of the overflow pipes should 
have mosquito proof coupling design with 0.5mm dia. perforation. 

Lead connections : Cistern shall be connected with a P.V.C. connection pipe of 450mm length with 
brass unions at the ends. One end shall be connected in cistern inlet and the  to distribution line 
with a stop cock in between for control of flow. 

Stop Cock : shall be of C.P. brass of Jaquar, or equivalent. 

Painting  : Inside of cistern and fittings shall be painted with 2  coats of anti-corrosive paint and 
outside of the cistern. brackets, exposed portions  of overflow and flush pipe shall be painted with 2 
coats of  white synthetic enamel paint of approved manufacture over a priming coat of red lead. 

Measurements : shall be by numbers 

Rates  : shall include the cost of all materials and labour  involved  in all the operations as 
described above. 

Mixing  fittings : shall be C.P. brass with modern head for hot and  cold for spray and with diverters. 
Jacquar, make or equivalent 

Angle valve : shall be of 15mm dia. C.P. brass with 15mm dia C.P.  copper supply pipe of 300mm 
length with nuts and washers. 

The connection between angle valve and supply line laid in chase shall be made  in  a manner so 
that the union is flush with finished face  of  the wall no threaded portion of the angle valve or 
supply line is visible. 

Measurements : shall be by numbers. 



Rate  : The rate shall include the cost of all materials and  labour  involved in all the operations 
described above. 

4.Urinals  :  These shall be of the approved make and shall consist of the following : 

a) Vitreous Chinaware urinal stall of 11p type as specified in the material schedule. 

b) 5 litre capacity C.I automatic flushing cistern with all accessories. 

c) 32mm Chromium plated brass waste coupling. 

d) 12 mm dia C.P. brass, flush pipe. 

e) Suitable supporting arrangement using Rawl plugs with C.P. brass screws used for fixing 

the urinal . 

f) All other necessary work for satisfactory working. 

 Auto Cistern : shall be white vitreous China of 1st quality of  specified capacity  with non ferrous 
metal fittings and inlet valve, complete  with brackets, screws etc. 

 Angle  valve  :  shall be of 15mm C.P. brass with  inlet  connections  of required length with unions 
and C.P. brass cap. 

 Flush pipe : shall be of C.P. brass 32 mm dia main with 15mm dia  distribution  pipes of required 
length complete with C.P. brass  clamps,  tees, crosses, bends with unions spreaders etc. of 
approved make. 

 Bottle  trap : shall be 40 mm cast C.P. brass heavy type with  wall  discharge  pipe  of  required 
length with flange. Discharge  pipe  shall  be connected  to G.I. waste pipe in chase in a manner so 
that the flange  is flush with finished face of wall. 

 Waste : shall be  40 mm dia C.P. brass dome type waste. 

 Painting : The brackets shall be painted with 2 coats of white  synthetic enamel paint of approved 
manufacture over and including a priming coat of red lead. 

Measurements : shall be as per urinal set for different ranges as  specified in the Schedule of 
Quantities. 

Rate : shall include the cost of all materials and labour involved in all operations described above. 

5.  Channel : shall be of white, glazed. The channel shall be free  from cracks, crazes etc. 

Fixing : channel shall be laid on a smooth bed of cement concrete  taking care  of cushion is 
uniform and even without having any  hollows  between the concrete base and channel shall be 
laid to required slop towards  the outlet point. 

Measurements : shall be per running metre. 

Rates  : shall include the cost of all materials and labour  involved  in all the operations described 
above. 

6.Urinal  Partition  : shall be large size of white vitreous  China  Ist quality.  These  shall free from 
any cracks, crazes etc. and  shall  have smooth surface. 

Fixing : These shall be fixed to wall with coach screws or as directed. 

Measurements : shall be by numbers. 



Rates  : shall include cost of all materials. labour involved in all  the operations describe above. 

7.Stainless  Steel sink and draining Board : shall be 'ORIENT'  or  approved equivalent make 
pressed stainless steel 2mm thick sheets and shall have  32  dia outlet with grating. These shall be 
connected to  32mm  dia C.P. brass 'P' or bottle traps. 

 Fixing  : These shall be supported on C.I. cantilever brackets or  placed on  wooden or marble 
counter. The joint between the masonry or wood  work shall be filled with mastic filler to make it 
absolutely water tight. the draining board shall be sloped towards the sink in order to drain out all 
the water in the sink. 

Mixing  fitting : shall be C.P. brass comprising of 2 Nos. hot  and  cold mixing fittings with swivel 
spout, a pair of 15mm C.P. brass angle valves with inlet tubes and C.P. brass cap. 

Bottle trap : same as described under item No. 4. 

Angle valve : same as described under item No. 1. 

Rates : shall include cost of labour and materials mentioned in  Schedule of Quantities. 

Measurement : shall be by numbers. 

Mixing fittings : shall be 15mm C.P. brass comprising of 2 No. C.P. brass concealed  stop cocks 
(one hot and one cold) one No. five  way  diverter, one  no. C.P. brass heavy type spout with 
flange, including one No.  hook for hand shower and including cost of telephone shower with C.P. 
flexible pipe of required length for telephonic shower  make Jacquar, Plumber or equivalent. 

Grab  rail : shall be C.P. brass 20mm x 450mm with C.P.  brass  concealed brackets. 

 'P' or 'S' trap : shall be 40mm dia C.P. brass heavy of approved make. 

Waste  :  shall be 40mm dia C.P. brass with solid rubber  plug  and  C.P. brass ball chain. 

Overflow : shall be 25mm dia C.P. brass. 

Measurements : shall be by numbers. 

II. TOILET REQUISITES : 

1.Mirror : shall be 5.5 to 6mm thick plate glass of best quality.  These shall be free from bubbles, 
ripples or any other defects. The glass shall be  uniform silver plated at the back by Silvering shall  
have an  uniform  protective coating of red lead paint. These shall be  600  x 450mm  in  size. 
These shall have aluminum anodized  channel/angle  frame all-round  with keyhole to wall with 
screw for hanging as directed  by  the Architects/Employer. 

Backing  : The mirror shall have plywood backing of 6mm  thickness,  protecting alround 
conforming to the size of wooden frame. 

Fixing  :  The mirror and its backing shall be fixed on  wall  face  with wooden cleats, with C.P. 
brass screws and washers. 

Measurements : shall be by numbers. 

Rate : shall include cost of labour and all materials involved in all the operations described above. 

2.Towel rail : shall be of C.P. brass 600 mm long, 20 mm dia with 2 C.P. brass brackets. 

Fixing : Brackets shall be fixed to wall by means of C.P. brass screws to wooden  plugs on rawl 
plugs, embedded in the wall or as directed  by  the Architects/Employer. 



Measurements : shall be by numbers. 

Rate  :  shall include cost of labour and materials involved in  all  the operations described above. 

3.Pegs  :  shall be C.P. brass collapsible of 3 hooks in  a  set.  These shall  be fixed with chromium  
plated  brass screws at the back  of  toilets, bath and kitchen doors. 

Fixing : shall be same as for item No. 2. 

Measurements : shall be by numbers. 

Rate  :  shall include cost of labour and materials involved in  all  the above operations  described 
above. 

4.Toilet  paper  holders  : shall be 150 x 150mm  white  vitreous  china recess  type. These shall be 
of Ist quality free from cracks  and  crazes etc. 

Fixing  :  shall  be fitted in masonry on 80mm thick  cushion  of  cement concrete  1:2:4  and 
jointing to the masonry with white  cement  or  with approved material to match with dado work. 

Measurements : shall be by numbers. 

Rate  :  shall include cost of labour and all materials involved  in  the above operations. 

Any  defects revealed by the tests shall be made good and the  tests  repeated until a satisfactory 
result is obtained. 

 Rate : shall include cost of labour and material in the above  operations and  cutting and making 
good the walls, RCC, work, chases etc.  including encasing pipes with 50mm thick cement 
concrete 1:2:4 wherever required. 

2.    Embedding pipes in masonry 

Pipes shall be embedded in masonry during construction of the building. A hole  of size upto 
20.20cm as directed shall be kept in the masonry.  The pipes shall be centrally  placed in the hole 
and shall be fixed by  filling  the space around pipe with cement concrete 1:3:6 (1 cement:3  coarse 
sand:6  graded stone aggregate 20mm nominal size). Where the wall  thickness  is  20cm the 
cement concrete shall be made flush with  the  masonry surface  on  both sides and the surface 
roughened with  wire  brushes  to receive  plaster. Where the wall thickness of wall is more than 
20cm  the other  side shall be covered with the same class of brick work  of  stone masonry as 
provided in the wall. 

 Measurements : the embedment shall be measured in running metres.  Length shall be measured 
correct to a cm. 

 Rate  : The rate shall include the cost of labour and materials  involved in all the operations 
described above. 

 3.    Floor traps shall be of self cleansing design 'P' or 'S' type with minimum 50mm seal of 
approved make with C.P. brass gratings. 

 Fixing  : The traps shall be placed in position and encased alround  with 150mm thick concrete 
1:2:4 wherever necessary vertical pieces with  sockets  shall be joined to traps to accommodate 
C.P. brass grating at  floor level. 

 Measurements : shall be by numbers 

 Rate : shall include cost of labour and materials involved in the  operation described above. 



 IV    WATER SUPPLY 

G.I. Pipe Fittings 

  Galvanized Iron pipes and fittings : The pipes shall be galvanized mild  steel medium /heavy as 
specified in the schedule of  quantities  of Indian Tube Co. or BST or ITC conforming to IS 
1239:1968. All pipes shall be  electric  resistance welded screwed with taper, threads  and  sockets 
with parallel threads. (Threads shall conform to IS 554:1964). The  pipes and  sockets  shall be 
cleanly finished, well galvanized in and  out  and free  from  cracks,  surface flaws, laminations and  
other  defects.  All screws threads shall be clean and well cut. The ends shall be cut cleanly and 
square with axis of the tube. 

 The  fittings shall be 'R'/KS brand and comply with all the  requirements that of pipes. The fittings 
shall be designated by the respective nominal bores of the pipes for which they are intended. 

Cutting, laying and jointing of pipes and fittings : 

 Where pipes have to be cut or rethreaded, ends, shall be carefully filed out  so  that no 
obstructions to bore is offered. The end  of  the  pipes shall  then be threaded conforming to 
requirements of IS  5541955   with pipes  dies  and tapes carefully in such a manner as will not  
result  in slackness of joints when two pieces are screwed together. the pipes shall be cleaned and 
cleared of all foreign matters before being laid. A  pipes and  fittings  shall be properly joined to 
make   the  joints  completely water  tight  and all pipes kept free from dust and during  fixing.  Burr 
shall  be removed from the joints after screwing. Pipes  passing  through wall or floor shall be 
provided with MS tube sleeves when directed by the Architects to de so. 

Clamps and Holder Bats : 

 All  pipes  and  fittings shall be fixed truly  vertical  and  horizontal unless  unavoidable.  the  pipes 
shall be fixed to  walls  with  standard pattern holder but clamps of required shape and size so as 
to fit tightly on  the  pipes when tightened with screwed bolts. These clamps  shall  be embedded  
in brick work in cement mortar 1:3 (1 cement : 3  coarse  sand) and shall be spaced at regular 
intervals in straight lengths as shown  in the table given below : 

 

 

 

TABLE  

______________________________________________________________________________ 

 Size of pipe mm           Lengths     
      __________________________________________ 

         Horizontal runs       Vertical runs metres    
metres 

____________________________________________________________________________ 

 15        2.00     2.50 

20 to 32            2.50     3.00 

 40 to 50            3.00     3.50 



65 to 100           3.50     5.00 

______________________________________________________________________________ 

 The  clamps shall be fixed at shorter lengths nears the fittings  as  directed by the Architects. 

 All pipes shall be provided with unions at the location of fixing values, pumps or any other fixed 
equipment, so as easy detachment. 

 Testing  :  After  laying and jointing the pipes and  fittings  shall  be inspected under working 
conditions of pressure and flow. Any  joint found leaking shall be redone and all leaking pipes 
removed and replaced  without  extra  cost. The pipes shall be slowly and  carefully  charged  with 
water  so that all air is expelled from the lines. The draw of  taps  and stops  cocks  shall then be 
plunged and hydraulic pressure of  6  Kg/Sqcm shall be applied, gradually. Pressure gauge shall 
be accurate and  recalibrated before the test. The test pump having been stopped, the  pressure 
shall  be  maintain itself without measurable loss for  atleast  half  an hour. 

 Cleaning  and  Disinfection of supply system : All water lines  shall  be thoroughly  and  efficiency 
disinfected before being taken into  use  and also  after  every  major repair. The method for  
disinfection  shall  be subject to the approval of the Architects. 

 Measurements : The lengths shall be measured in running metre correct  to a  cm  for  the finished 
works, which shall include G.I.  pipe  and  G.I. fittings  such as bends, tee, elbows, reducers, 
crosses, plugs,  sockets, nipples and nuts etc. but exclude brass or gunmetal taps (cocks), valves, 
lead  connections and shower rose. The measurements shall be taken  separately  for internal and 
external work. The pipes and fittings  shall  be classified  according to their diameters, method of 
jointing  and  fixing substance, quality and finish. The diameter shall be nominal diameter  of the 
internal bore. 

 Rate : 

 Internal  work  : The rate for internal work shall include  the  cost  of labour  and material involved 
in all the operations described above.  The rate  shall  include the cost of cutting holes in walls  and  
floors  and making good the same. 

 This shall not however include, concealed pipe work in which case cutting of chase and making 
good the same or painting of exposed pipes, shall  be paid separately unless specified otherwise in 
the schedule of quantities. 

 External  work : The rate for external work shall include cost of  labour and  materials involved in 
all the operations described above.  The  rate shall  include excavation in trenches but however 
painting of pipes  with anticorrosive   bitumastic   paint  and sand filling  around  the  pipes, unless  
specified  otherwise in the schedule of quantities, will be  paid separately. 

 Rate  :  shall include cost of labour and materials  involved  the  above operations and described 
in the Schedule of Quantities. 

 2.    Cutting chases in masonry walls : 

 The chases upto 7.5 x 7.5 cm shall be made in the walls for housing  G.I. pipes  etc. These shall 
be provided in correct positions as shown in  the drawings or directed by the Architects. Chases 
shall be made by chiseling out the chases, shall be filled with cement concrete 1:3:6 (1 cement :  3 
coarse  sand  : 6 graded stone aggregate 20 mm nominal  size)  or  cement mortar 1:4 (1 cement : 



4 coarse sand) as may be specified and made  flush with  the masonry surface. The concrete 
surface shall be  roughened  with wire brush to provide a key for plastering. 

 Measurements : Chases shall be measured in running metre. Length shall be measured correct to 
a cm. 

 Rate  : The rate shall include the cost of labour and materials  involved in all operations described 
above. 

 3.    Non return valves and fully way valves : shall be heavy quality of leader make. 

  Measurements : shall be by numbers. 

 Rate : shall include cost of supplying and labour for fixing in position. 

 4.    Making water connection : A pit of suitable dimension shall be dug where the connection is to 
be made with ring main and removed upto  150mm below  the main. The main shall be 
disconnected by operating the  nearest sluice valve on the main. The main shall be drilled and 
slopped at 45ø to the  vertical and ferrule of required size shall be screwed in. The  ferrule shall be 
fitted in a manner so that no portion of projection of  the shank  shall be left projecting within the 
main into which it is  fitted. Ferrule shall be nonferrous with a C.I. bell mouth cover and shall be of 
nominal bore as required. 

  

 

 

 

 

10.5.3 SANITARY AND PLUMBING WORKS 

S.No Materials Brand Name 

1 VITREOUS CHINA AND FIRECLAY  Jaguar, Parryware HINDUSTAN CERA, RAK,  

3 STAINLESS STEEL  SINKS Nirali or equivalent 

4 C.P. FITTINGS & ACCESSORIES Jaqaur,  or equivalent 

5 C.P. WASTE SPREADERS URINAL 
FLUSH PIPES 

DEVELOP ORIENT 

6 SOIL. WASTE & RAIN WATER PIPES 
AND FITTINGS SAND CAST 

VARUNA B.C. RIF, Kasta 

7 GI Pipes Swastik, Jindal, TATA 

8 GI Pipe Fittings,  

(MALLEABLE CAST IRON)  

Unique, ring cross, swastik or EQ 



9 GUN METAL VALVES 

(FULLWAY CHECK AND GLOBE 
VALVES) 

LEADER, SANT 

10 C.I. VALVES (FULLWAY CHECK AND 
GLOBE VALVES)  

KIRLOSKAR, LEADER, SANT 

11 PVC Pipe Kissan, Kastha, Swastik or EQ 

12 Cement ISI Marked Ultratech, ACC, Mycem, Hiedelberg 

13 MS Steel TATA, Sail, or EQ 

          

Note  :  Under the head of specifications, Plumbing work,  Sanitary  installation  and 
Plumbing, External sewerage, Storm water drain,  External water supply, unless 
otherwise specified the use of material shall be  as per the list of approved material. 

 


