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NIT NO SBI/HYD/IAD/2024-25/004 

DATE 30.11.2024 

 

 

PROPOSED VRF AIR CONDITIONING WORKS FOR RENOVATION OF 

GROUND FLOOR AT STATE BANK NIREEKSHAN BHAVAN, LINGAMPALLY 

POST, HYDERABAD, TELANGANA-500019. 
 

 
 

TENDER SCHEDULE. 

 

* VRF AC Contractors who are empanelled with SBI-LHO, Hyderabad                   

Rs. 50 lakhs and above category-B are only eligible to participate*  

 

 

THROUGH TWO BID E-TENDERING PROCESS 
 

 

The Assistant General Manager (Admin), 

State Bank of India, 

Internal Audit Department,  

Admin Wing, Corporate Centre,  

State Bank Nireekshan Bhavan, 

Lingampally Post, Hyderabad  

Telangana - 500019 

Ph No: 8688491040 

Email: agmadmin.iahyd@sbi.co.in 

 

 

 

CONSULTANTS: 

 

 
M/S   abhikram-s 

architects, interior designers, urban planners 

valuers & project managers 

#3-6-134 FLAT NO 302 

SVC ROYAL DM APARTMENTS 

STREET NO 18, HIMAYATNAGAR 

HYDERABAD-500029 

ph.no 040-35561296 

abhikramarchitects@gmail.com 
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NOTICE INVITING TENDER (NIT) 

 

NAME OF WORK: On behalf of SBI  invites e-TENDER FOR PROPOSED VRF AIR 

CONDITIONING WORKS FOR RENOVATION OF GROUND FLOOR  STATE BANK 

NIREEKSHAN BHAVAN, LINGAMPALLY POST, HYDERABAD, TELANGANA-500019. 

 
 

1.  Name of the work  e-TENDER FOR PROPOSED VRF AIR 

CONDITIONING WORKS FOR RENOVATION OF 

GROUND FLOOR OF STATE BANK NIREEKSHAN 

BHAVAN, LINGAMPALLY POST, HYDERABAD, 

TELANGANA-500019. 

2.  Estimated cost  Rs. 49,93,930.00/- + plus GST 

3.  Quantum of Earnest Money 

Deposit (EMD)  

Rs. 50,000.00/- Drafts/BCs shall be in favor of “Assistant 

General Manager, (Admin), Internal Audit Dept, 

Hyderabad” Payable at Hyderabad.  

MSEs and NSSIC are exempted from paying 

Tender/RFP fee/cost, EMDs. For getting the benefits in 

case of MSE firms and NSSIC, the firms shall submit 

relevant documents such as valid registration 

Certificates and exemption certificate from relevant 

authorities.(Note for Relevant trade only). 

4.  Preferred make of ACs 1. Voltas 6.  Mitsubishi Heavy 

2. Bluestar 7.  Daikin 

3. Carrier 8.  O’General 

4. LG  

5. Hitachi  
 

5.  Date and Time where tender 

forms are available  

FROM 30.11.2024 at www.sbi.co.in/ SBI in the News 

procurementnews  and https://etender.sbi 

6.  Last date and time of submission 

of online Tender  

09.12.2024  Up to 03:00PM 

 

7.  Place, date &time for submission 

of e tender  

Contact person /telephone 

no/email address.  

 

a) On line submission up to 09.12.2024 Up to 03:00PM 

at https://etender.sbi 

b)EMD& Cost of tender Document submission Address: 

The  Assistant General Manager (Admin), 

State Bank of India, Internal Audit Department,  

Admin Wing, Corporate Centre,  State Bank 

Nireekshan Bhavan, Lingampally Post, Hyderabad  

Telangana – 500019. 

Contact: Assistant General Manager (Admin) 

http://www.sbi.co.in/%20SBI%20in%20the%20News%20procurementnews
http://www.sbi.co.in/%20SBI%20in%20the%20News%20procurementnews
https://etender.sbi/
https://etender.sbi/
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Ph No:8688491040 

Email: agmadmin.iahyd@sbi.co.in 

8.  Date, Time and Place of opening 

of e-Tenders  

09.12.2024 Up to 03:10PM 

The Assistant General Manager (Admin), 

State Bank of India, Internal Audit Department,  

Admin Wing, Corporate Centre, State Bank 

Nireekshan Bhavan, Lingampally Post, Hyderabad  

Telangana – 500019. 

9.  Quantum of Security Deposit 

(percentage)  

1. Initial Security Deposit (ISD) – 2% of the Tender value 

including EMD  

2. Retention Money- 5 %of the running bills and Total 

deduction of 5% of value of work including EMD, ISD.  

10.  Terms of payment of Bills, if any 

(specify the minimum value of 

work for payment of running 

account bills)  

Each running bill of Rs. 15.00 Lacks and above    

11.  Stipulated time for completion of 

the Work/supply.  

45 Days.  

12.  (Penalty clause) Liquidated 

Damages  

@ 0.5% of the value of work per week of delay subject to a 

maximum penalty of 5% of the value of work would be 

strictly imposed.  

13.  Validity period of the tender.  Twelve (12) Months 

14.  Defect Liability Period Twelve (12) Months 

15.  Eligible Taxes  A) Income Tax & GST IT will be deducted at source as per 

Govt. Guidelines.  

B) Reimbursement of GST will be made only on 

submission of proper GST invoice as per applicable 

GST provision. The contractor should comply with the 

following;  

1. Contractor should have GST Registration Number  

2. Invoice should specifically/separately disclose the 

amount of GST levied at applicable rate as per GST 

provision  

3. In case of Correction in the bills after scrutiny, 

contractor should submit fresh bills for payment  

4. Contractor should timely file his GST return in 

accordance with GST provisions to enable the bank to 

claim the credit of GST paid to the contractor  

5. The GST Number of State Bank of India are  

For Telangana State -36AAACS8577K1ZQ  

16.  Electronic Payment  Payment shall be made by way of electronic fund transfer 

and the bill will be paid by the Branch. Firm should 
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furnish details of the bank, a/c no, IFSC code 

17.  Agency for arranging online  

bidding  

e-Procurement technologies Limited, Ahmedabad. 

Primary Contact:  

1.Anshul Juneja:-    079-68136840, anshul.juneja@eptl.in 

2. Kanchan Kumari:-  079-68136820, kanchan.k@eptl.in   

3. Jaymeet Rathod:-  079-68136829, 

jaymeet.rathod@eptl.in 

4. Salina Motani:-      079-68136843, 

salina.motani@eptl.in 

5. Vinayak Khambe:-079-68136835, vinayak.k@eptl.in   

6. Imtiyaz Tajani :-    079-68136831, imtiyaz@eptl.in 

7. Hemangi Patel:-    079-68136852, hemangi@eptl.in      

8. Nadeem Mansuri:-079-68136853, nadeem@eptl.in       

9. Deepak Narekar:-  079-68136863, deepak@eptl.in      

10. Sujith Nair:-          079-68136857, sujith@eptl.in        

11. Devang Patel:-      079-68136859, devang@eptl.in  

18.  Any additional Information  The quoted rate should be inclusive of materials, labour, 

wages, fixtures, transportation, installation, all taxes 

(excluding GST), wastages, Octroi, machinery, temporary 

works such as scaffolding, cleaning, overheads, profit, 

statutory expenses, incidental charges and all related 

expenses to complete the work  

19.  EVALUATION OF PRICE BIDS 

AND FINALIZATION 

1. Only those Bidders who qualify in Technical evaluation 

would be shortlisted and the online price bid submitted by 

the bidder will be opened. 

 

2. The L1 Bidder will be selected on the basis of net total 

of the price evaluation as quoted in the Online bidding.  

 

3. In case, the L1 amount quoted by two or more 

contractors is the same, such lowest contractors will again 

be asked to submit sealed / online “ Revised + Percentage 

Offers” on the original Estimated Cost of tender but the 

revised percentage shall, in no case, be higher than the 

percentage quoted during their initial offer for the project. 

The L1 shall be decided on the basis of revised offers.  

 

4. The process of online rebidding amongst the two or 

more contractors offering same rates shall continue till L1 

bidder is discovered. If required, PL shall conduct reverse 

auction to discover the L1 bidder. 

 

5 In case, any of such contractors or all contractors 

(who have quoted same tender amount in the initial 

mailto:anshul.juneja@eptl.in
mailto:kanchan.k@eptl.in
mailto:jaymeet.rathod@eptl.in
mailto:salina.motani@eptl.in
mailto:vinayak.k@eptl.in
mailto:imtiyaz@eptl.in
mailto:hemangi@eptl.in
mailto:nadeem@eptl.in
mailto:deepak@eptl.in
mailto:sujith@eptl.in
mailto:devang@eptl.inPrimary
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bidding or subsequent bidding) refuse to submit revised 

offer, it shall be treated as “Withdrawal of tender” by the 

Contractor before acceptance by PL and the EMD of such 

contractors shall be forfeited and they shall not be allowed 

to participate in the re-tendering process for the work.  

 

6. If the final L1 bid is unreasonably low ie L1 bid is 

less by 10% or more of the Estimated Cost, the contractor 

shall submit additional Security Deposit in the form of 

PBG/DD for an amount equal to difference in the 

estimated cost vis-a-vis final tender amount quoted by the 

L1 contractor.  PBG/DD to be submitted within 7 days 

from issue of letter from /Bank.   

 

 

7. If the L1 bidder refuses to give the PBG, then the 

EMD will be forfeited and the tender will be re-invited. 

The L1 bidder will not be allowed to participate in the 

retendering process.  

20.   If the final L1 bid is below 7.5% of the estimated cost then 

the L-1 contractor has to submit Additional Security 

Deposit (ASD)/Additional Performance Guarantee (APG). 

The amount of such ASD / APG shall be the difference 

between 92.5 % of estimated cost put to tender and the 

quoted price.  

 

Bank Guarantee or FDR receipt favoring Asst. General 

Manager (Admin), Internal Audit Dept, Hyderabad, but 

drawn on any other Nationalized Bank may also be 

accepted as ASD / APG.  

 

 

 

Following documents to be scanned and uploaded :- 

 

1. Scanned copy of EMD must be uploaded and the same needs to be submitted at given address 

within due date of tender. 

2. Firm should be visit the website ( https://etender.sbi ) till last date of submission for changes. 

corrigendum if any will be published only in https://etender.sbi. 

3. L-1 Tenderer signed copy of entire tender document should be submit within 3 days from date 

of tender opening. 

 

 

 

 

Assistant General Manager  

https://etender.sbi/
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1. INSTRUCTIONS TO THE TENDERER 
 

1. This tender is for the " PROPOSED VRF AIR CONDITIONING WORKS FOR 

RENOVATION OF GROUND FLOOR AND SECOND FLOOR OF STATE BANK NIREEKSHAN 

BHAVAN, LINGAMPALLY POST, HYDERABAD, TELANGANA-500019.”  It is a Two Bid 

containing Technical bid and Price Bid. 

 

 In their own interest the contractors are advised to use their own specific seals and desist from 

using currency coins for the purpose.  Tenders with incomplete or broken seals are liable to be rejected, the 

matter solely resting at the discretion of the EMPLOYER / ARCHITECTS.  If a Contractor does not quote 

for one or more items, the Tender will be considered as incomplete and will be rejected. 

 

2. Clients/Architects reserve to itself the right to accept or reject any tender without assigning any 

reason for doing so and does not bind itself to accept the lowest or any other tender. 

 

3. General Specifications are for guidance only.  The latest ISI codes and Specifications and mode of 

measurements will be referred to during execution. 

 

4. The term "THE ARCHITECTS" in the said conditions shall mean M/S ABHIKRAM-S 

Architects, Interior Designers, Urban Planners, Valuers & Project Managers. #3-6-134, Flat No-302, 

SVC Royal DM Apartments, Street No-18, Himayat Nagar, Hyderabad-500029. 

 

5. Employer or Client shall mean The Assistant General Manager (Admin), State Bank of India, 

Internal Audit Department, Admin Wing, Corporate Centre,  State Bank Nireekshan Bhavan, Lingampally 

Post, Hyderabad  

Telangana – 500019. 
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2. FORM OF TENDER 
 

PROJECT: PROPOSED VRF AIR CONDITIONING WORKS FOR RENOVATION OF 

GROUND FLOOR OF STATE BANK NIREEKSHAN BHAVAN, LINGAMPALLY 

POST, HYDERABAD, TELANGANA-500019. 

                      

REF      :    VRF AIR CONDITIONING WORKS.              

 

Dear Sirs, 

 

I/We the undersigned have carefully gone through and clearly understood after visiting the site and the 

Tender drawings and tender documents comprising of the tender form, Notice to contractors, and 

conditions for building contract, Special Conditions, Specifications and Schedule of Probable quantities 

and Draft Agreement prepared by your Architects M/S ABHIKRAM-S Architects, Interior Designers, 

Urban Planners, Valuers & Project Managers. #3-6-134, Flat No-302, SVC Royal DM Apartments, 

Street No-18, Himayat Nagar, Hyderabad-500029. 

 

I/We do hereby undertake to execute and complete the whole or part of the work (as desired by you) at the 

respective rates which/I/We have quoted for the respective items of the Probable Bill of Quantities and at 

which rate the items specified amount to Rs. 49,93,930.00  

 

I/We are depositing as Earnest Money a sum of RS. 50,000.00/-  in favor of The Assistant General 

Manager (Admin), Internal Audit Dept, Hyderabad payable at Hyderabad along with this tender for due 

execution of the work at my/our tendered rates together with any variations which shall be adjusted by the 

Architects at prices based on our tendered rates.  I/We shall deposit further sum equivalent to 2% of tender 

amount, less EMD paid in the event of my/our tender being accepted,  towards initial security deposit. 

 

In the event of this Tender being accepted I/We agree to enter into an agreement as and when required and 

execute the contract according to your form of Agreement, within 15 days of receipt of work order, in 

default thereof, I/We do hereby bind my-self/ourselves to forfeit the aforesaid initial security deposit. 

 

I/We further agree to complete the work covered in the said schedule of quantities within 12 months from 

the 15th day reckoned from the date of issue of the work order to commence the work or on which 

contractor is instructed to take possession of the site, whichever is later. 

 

I/We agree not to employ Sub-contractors other than those that may be specifically approved by your 

Architects for this contract work. 

 

I/We agree to and to get the work, workers, employees (of contractor, Architect & Employer) engaged on 

the work at site and all materials at site for execution of the work shall be insured comprehensive insurance 

including fire / accidents / rain/ floods / riots / CAR policy (contractor’s all risk insurance policy) and the 

insurance shall cover the period from date of start of work to date of actual completion of work plus 3 

months.  In case part work is taken over by the Employer before final completion of the whole work, such 

parts may not be covered by the insurance from the date of taking over that part of work by the Employer.  

Draft Insurance deed will be got vetted by the Architect, before obtaining the same.  All the rates quoted 

by me/ us are inclusive of the same in full and nothing extra shall be claimed anytime on account of any of 

these. 
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I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to time on  the 

Gross value of the work done, and the rates quoted by me/we are inclusive of same. 

 

 

Yours faithfully, 

 

 

Contractor’s Signature 

 

 

Address:        Date: 

 

 

___________________________ 

 

___________________________ 

 

___________________________ 

 

___________________________  
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3. NOTICE TO CONTRACTOR 
 

ADDRESS: 

_________________________ 

 

_________________________ 

 

_________________________ 

 

PROJECT: PROPOSED VRF AIR CONDITIONING WORKS FOR RENOVATION OF 

GROUND FLOOR OF STATE BANK NIREEKSHAN BHAVAN, LINGAMPALLY 

POST, HYDERABAD, TELANGANA-500019. 

 

REF      :    VRF AIR CONDITIONING WORKS.   

           

Dear Sirs, 

On behalf of our clients, The Assistant  General Manager (Admin), State Bank of India, Internal Audit 

Department, Admin Wing, Corporate Centre,  State Bank Nireekshan Bhavan, Lingampally Post, 

Hyderabad, Telangana - 500019. we have pleasure in inviting you to tender for the aforesaid work. 

 

1. The scope of work broadly as given below is for Proposed Interiors for PROPOSED VRF AIR 

CONDITIONING WORKS FOR RENOVATION OF GROUND FLOOR AND SECOND 

FLOOR OF STATE BANK NIREEKSHAN BHAVAN, LINGAMPALLY POST, 

HYDERABAD, TELANGANA-500019. 

 

2. Tender Documents should be filled and uploaded on the site of M/S e-procurement 

Technologies Limited. E-mail: anshul@auctiontiger.net 

 

3. The tenderer must obtain for himself, on his own responsibility and at his own expenses, all the 

information which may be necessary for the purpose of filling this tender and for entering into a 

contract for the execution of the same and must examine the drawings and inspect the site of the 

work and acquaint himself with all local conditions and matters pertaining thereto. 

 

5. Each of the tender documents page is required to be signed by the person or persons submitting the 

tender in token of his/their having acquainted himself/themselves with the General conditions etc., 

as laid down.  Any tender with any of the documents not so signed will be rejected. 

 

6. The tender documents must be filled in English and all the entries must be made by hand and 

written in ink.  If any of the documents are missing or un-signed, the tender shall be considered 

invalid. 

 

7. Each and every one of all erasures and additions/alterations made, while filling the tender, must be 

attested by initials of the tenderer. Over-writing of figures must be attested by initials of the 

tenderer.  Overwriting of figures is not permitted.  Failure to comply with either of these conditions 

will render the tender void.  After submission of the tender no advice or any change in rate or 

conditions will be entertained.  All the rates should be quoted both in figures and words.  In-case of 

any discrepancy in rates quoted in words/figures and the amounts, the rate quoted in words shall be 

taken as final and binding. 

mailto:shubhangi@auctiotiger.net
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8. The tender shall be valid for a period of 365 days from the date of opening.  

 

9 TOTAL SECURITY DEPOSIT: shall comprise of: 

 

a. Earnest Money deposit 

b. Initial Security deposit 

c. Retention money 

 

9.1 The intending tenderer shall deposit with The Assistant General Manager (Admin), Internal Audit 

Dept, Hyderabad, by Demand Draft a sum of RS. 50,000.00/-  as the Earnest Money, as a guarantee 

of good faith, which amount shall be forfeited as liquidated damages, in the event of any 

evasive/direct refusal or delay in starting the work and or signing the contract.  The deposit of the 

unsuccessful tenderers will be returned, without interest, immediately after a decision is taken 

regarding the award of the contract.  The Earnest money of the successful tenderer will be adjusted 

towards Security Deposit.  A tender not accompanied by Earnest money deposit will not be 

considered.   

 

9.2 The successful tenderer will have to pay further sum equivalent to 2% of his contract value, 

as initial Security Deposit (ISD) by means of a D.D./Banker’s cheque in favour of The 

Assistant General Manager (Admin),  State Bank of India, Internal Audit Department,  

Admin Wing, Corporate Centre,  State Bank Nireekshan Bhavan, Lingampally Post, 

Hyderabad  Telangana – 500019. Within 14 days from the date of issue of work order to 

commence work.  The EMD and Security deposit thus paid shall be held by the State Bank of 

India as Security deposit, for due execution and fulfillment of the contract, till the completion 

of the work and defect liability period in all respects and shall not bear any interest. 

 

9.3 Together with the money paid under clause 11.1 & 11.2 above, further retention of 10% of the 

value of the work done will be deducted from every running bill, till total retention, including EMD 

and initial SD paid earlier, comes to 5% of the contract value, and same shall be held by the Bank 

as Total Security Deposit.  On the Architect’s certifying the completion of work, 50% of the total 

security deposit shall be released to the contractor along with the final certificate of payment, and 

the balance amount will be retained in the manner stated elsewhere for a further period of twelve 

months after the completion date recorded in completion certificate, issued by the Architects and 

agreed to by the Bank.  Also refer condition 23(ii) . 

 

10. Within one month of the receipt of intimation from the Architects of the acceptance of his/their 

tender, the successful tenderer shall be bound to sign an agreement, on a stamp paper in accordance 

with the Draft Agreement and conditions of contract attached herewith, but the work order or the 

written acceptance of a tender by the Employer will constitute a binding agreement between the 

Employer and the person tendering whether such formal contract is or not signed by the contractor. 

 

11. All compensation or other sums of money payable by the contractors to the clients, under the terms 

of this contract, may be deducted from the Security Deposit or from any sum that may be or may 

become due to the contractor on any account whatsoever, and in the event of the Security deposit 

being reduced by reasons of any such deductions, the contractor shall within 15 days of being asked 

to do so make good in cash or cheque, any sum which have been deducted from his security 

deposit. 
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12. The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden 

floods, accidents, fire, riots etc., which may cause damage to the executed work or which may 

totally wash out the work.  Until the completion certificate is issued to the Contractors, neither the 

Architect nor the clients will be responsible for such damage or wash out of the construction work. 

 

13. Time is the essence of the contract.  The work should be completed within stipulated time as per 

NIT.  The date of commencement shall be within ONE WEEK after confirmation. 

 

a) The day two weeks from the date of issue of work order. 

Or 

 

b) The day on which the contractor receives the possession of the site which ever is later. 

Or 

c) The contractor is asked in writing to take over the possession of the site. 

 

The successful contractor will have to give a CPM/PERT chart of various activities of work to be 

done so that the work gets completed within the stipulated time as per NIT.  The chart shall be 

submitted within 15 days from the date of acceptance of the tender. 

 

14. If the contractor fails to complete the work by the Scheduled date of completion or within any 

sanctioned extended time, he will have to pay liquidated damages at the rate of ½% of contract 

amount for each week of delay the work remains incomplete beyond the completion (Original / 

extended date), subject to maximum of 5% of the contract value (without extra items) as per clause 

31 of the General conditions of contract. 

 

15. The quantities contained in the Schedule are only indicative.  The work as actually carried out and 

done will be measured up from time to time, for which payment will be made subject to the terms 

and conditions of contract. 

 

16. The unit prices shall be deemed to be fixed prices.  In case of extra items, a record of labour 

charges paid shall be maintained and shall be presented every month for extra/substituted items 

regularly to the Architects for checking.  The settlement will be made based on figures arrived at 

jointly and taking into account unit prices of items of work mentioned in the contract assigned to 

the successful tenderers.  In case, of extra items, where similar or comparable items are quoted in 

the tender, extra rates shall invariably be based on those tender rates to the extent reasonable. 

 

17. Our clients, The Assistant General Manager (Admin), State Bank of India, Internal Audit 

Department, Admin Wing, Corporate Centre,  State Bank Nireekshan Bhavan, Lingampally 

Post, Hyderabad Telangana – 500019, do not bind themselves to accept the lowest or any tender 

and reserve to themselves the right to accept or reject any or all tenders, either in whole or in part, 

without assigning any reason whatsoever for doing so. 

 

18. No employee of the SBI bank is allowed to work as a contractor for a period of two years of his 

retirement from bank service, without the previous permission of the bank.  This contract is liable 

to be cancelled, if either the contractor or any of his employees is found at any time to be such a 

person who had not obtained the permission of the bank as aforesaid before submission of the 

tender or engagement in the contractor’s service. 
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19. The tenderer, apart from being a competent contractor must associate himself with agencies of the 

appropriate class who are eligible to tender for (1) INTERIOR (2) Air conditioning works (3) Fire 

fighting systems & (6) Interiors (fixed furniture), as the case maybe. 

 

20. Release of security deposit: 

 

i) 100% of Retention money will also be released as noted under(i) above, subject to 

submission of a Bank Guarantee, to the satisfaction of SBI for an equivalent amount.  This 

Bank Guarantee shall be valid upto completion of defects/removal liability period plus 3 

months. 

 

 

ARCHITECTS:   M/S   abhikram-s 

architects, interior designers, urban planners 

valuers & project managers 

#3-6-134 FLAT NO 302 

SVC ROYAL DM APARTMENTS 

STREET NO 18, HIMAYATNAGAR 

HYDERABAD-500029 

ph.no 040-23261158 

abhikramarchitects@gmail.com 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Client                                                                       Architect  Contractor 
Page 13 of 106 

 

5. ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ______________ day of __________ 2024 between 

________________________________________________________________ 

_______________________________________________________________________ 

of _____________________________________________________________________ 

_______________________________________________________________________ 

(hereinafter called the “Employer”) of the one part and ___________________________ 

of ________________________________________ (hereinafter called “The Contractor”) of the other 

part, where as the Employer is desirous of getting the work of  

“______________________________________________________________________” executed and has 

caused drawings, conditions of contract, specifications and schedule of quantities etc., describing the 

works prepared by M/S ABHIKRAM-S Architects, Interior Designers, Urban Planners, Valuers & 

Project Managers. #3-6-134, Flat No-302, SVC Royal DM Apartments, Street No-18, Himayat 

Nagar, Hyderabad-500029. 

 

AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the conditions of 

contract, specifications and schedule of quantities etc., have been signed by or on behalf of the parties 

hereto. 

 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth 

in the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said 

drawings and described in the same specifications and included in the said schedule of quantities for such 

sum as may be ascertained to be payable in terms of the Bills of Quantities, and which sum is estimated to 

be Rs. ____________ (Rupees____________________________________________________ 

(hereinafter referred to as “Said Contract Amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the said sum to be paid at the times and in the manner set forth in the said 

conditions, the contractor shall upon and subject to the said conditions, execute and complete the 

work shown in the said drawings and described in the said specifications. 

 

2. The Employer shall pay the contractor the said sum or such sums as shall become payable 

hereunder at the times and in the manner specified in the said conditions. 

 

3. The term “Architect” in the said conditions shall mean the said M/S ABHIKRAM-S Architects, 

Interior Designers, Urban Planners, Valuers & Project Managers. #3-6-134, Flat No-302, 

SVC Royal DM Apartments, Street No-18, Himayat Nagar, Hyderabad-500029. or in the event 

of their ceasing to be the Architect for the purpose of this contract, such other person as shall be 

nominated for that purpose by the Employer , not being a person to whom the contractor shall 

object for reasons considered to be sufficient by the Arbitrator mentioned in the said conditions 

provided always that no persons subsequently appointed to be the Architect under this contract 

shall be entitled to disregard or over-rule any previous decision or approval or direction given or 

expressed by the Architect for the time being. 

 

4. Tender documents containing work order Notice to the Contractor, Conditions of Contract, 

Appendix thereto, Special Conditions of Contract, Specifications and Schedule of Quantities with 

the rates entered therein, shall be read and studied as forming part of this agreement and the parties 



Client                                                                       Architect  Contractor 
Page 14 of 106 

 

hereto shall respectively abide by and submit themselves to the conditions and stipulations and 

perform the agreement on their part respectively in such conditions contained. 

 

5. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to carry 

out work in respect of the entire works to be paid for according to actual measured quantities, 

including variations from BOQ at the rates contained in the Schedule of rates and Probable bill of 

quantities or as provided in the said conditions. 

 

6. The Employer through the Architect, reserves to himself the right of altering the drawings and 

natures of the work, of adding/substitution to or omitting any items of work or having portions of 

the same carried out through alternate agencies without prejudice to this contract. 

 

7. Time shall be considered a the essence of this agreement and the contractor hereby agrees to 

commence the work soon after the site is handed over to him but within 15 days reckoned from the 

date of issue of work order to execute the work, as provided for in the said conditions and complete 

the entire work AS PER NIT subject to nevertheless to the provisions for extension of time. 

 

8. This agreement and contract shall be deemed to have been made in Hyderabad and any questions or 

dispute rising out of or in any way connected with this Agreement and Contract shall be deemed to 

have arisen in Hyderabad and only the courts in Hyderabad shall have jurisdiction to determine the 

same. The limitation period will be 90 days from the date of dispute having arisen. 

 

AS WITNESS our hand this _____________ day of ____________ 2024 

 

Signed by the said in the presence of: 

 

WITNESS :   SIGNATURE 

 

NAME       : 

 

ADDRESS :       EMPLOYER 

 

WITNESS :   SIGNATURE 

 

NAME       : 

 

ADDRESS :   
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6. INDEX TO GENERAL CONDITIONS OF CONTRACT 
 

 

1. Interpretations 

 

2. Scope of Contract 

 

3. Drawings and Specifications 

 

4. Schedule of Quantities 

 

5. Sufficiency of Schedule of Quantities 

 

6. Errors in schedule of Quantities 

 

7. Contractor to provide everything necessary 

 

8. Authorities, Notices, Patent rights and royalties 

 

9. Materials and workmanship to conform to description. 

 

10. The setting out 

 

11. Removal of all offensive matters 

 

12. Opening up works 

 

13. Contractor’s superintendence and representative on the work 

 

14. Dismissal of workmen 

 

15. Access to works 

 

16. Employer’s representative/PMC 

 

17. Assignment of sub-letting 

 

18. Sub contractors 

 

19. Variations not to vitiate contract 

 

20. Measurement to works 

 

21. Prices of Extras etc., Ascertainment of  

 

22. Unfixed materials 

 

23. Removal of improper work and materials 

 

24. Defects after completion 
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25. Certificate of virtual completion 

 

26. Other persons engaged by the Employer 

 

27. Insurance in respect of damage to persons and property 

 

28. Contractor’s All risk policy 

 

29. Minimum amount of third party Insurance 

 

30. Commencement and completion 

 

31. Delay and extension of time 

 

32. Damages for Non-completion 

 

33. Failure by contractor to comply with Architect’s instructions 

 

34. Architect’s delay in progress. 

 

35. Supervision of works 

 

36. Prime cost and provisional sums 

 

37. Certificates and payments 

 

38. Notices 

 

39. Termination of contract by the Employer. 

 

40. Termination of contract by the contractor. 

 

41. Matters to be finally determined by the Architects 

 

42. Settlement of dispute (Arbitration) 
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7. GENERAL CONDITIONS OF CONTRACT 
 

1. INTERPRETATIONS: 

 

In constructing these conditions and the specifications, schedule of quantities and contract 

agreement, the following words shall have the meaning herein assigned to them except where the 

subject or context otherwise required: 

 

a. “Employer” shall mean The Assistant General Manager (Admin), State Bank of India, 

Internal Audit Department, Admin Wing, Corporate Centre, State Bank Nireekshan 

Bhavan, Lingampally Post, Hyderabad Telangana – 500019 and shall include his/their 

heirs, legal representatives, assignees and successors. 

 

b. “Contractor” shall mean ________________________________________ 

____________________________________________________________ 

and shall include his/their heirs, legal representatives, assignees and successors. 

 

c. “Banks Engineer” shall mean any Engineer who is employed by SBI or any other Engineer 

appointed from time to time by the Employer, and certified in writing to the Architect and 

the contractor, to act as Engineer for the purpose of the Contract in place of the said 

engineer. 

 

d.  “Architects” shall mean any Engineer/ representative appointed by M/S ABHIKRAM-S 

Architects, Interior Designers, Urban Planners, Valuers & Project Managers. #3-6-

134, Flat No-302, SVC Royal DM Apartments, Street No-18, Himayat Nagar, 

Hyderabad-500029. 

 

e. “Works” shall mean the works to be executed in accordance with contract specifications, 

quantities etc. 

 

f. “Contract” shall mean the Articles of Agreement, the General Conditions, Special 

Conditions, the Appendix, the Schedule of Quantities, Specifications and drawings, work 

order etc., attached hereto and duly signed. 

 

g. “Contract Price” shall mean the sum named in the Tender, subject to such amount additions 

thereto or deductions there from as may be made under the provisions, hereinafter 

contained. 

 

h. “Site” shall mean the Premises, on which the works are to be, provided, by the Employer or 

Architect for the purpose of the Contract. 

 

i. “Drawings” shall mean the drawings referred to in the contract etc., and any modifications 

of such drawings approved in writing by the Architect and the Bank and such other 

drawings as may from time to time be furnished or approved in writing by the Architect and 

Employer. 

 

j. “Notice in Writing” or written notice shall mean a notice in writing, typed or printed 

characters sent (unless delivered personally or otherwise provided to have been received) by 

registered post to the last known private or business address or registered office of the 
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address and shall be deemed to have been received, when in the ordinary course of post, it 

would have been delivered. 

 

k. “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency Towns 

Insolvency Act, or the Provincial Insolvency Act or any act amending such original. 

 

l. “Net Prices” if in arriving at the Contract Amount, the contractor has added to or deducted 

from the total of the items of the Tender any sum, either as a percentage or otherwise, then 

the net price of any items, in the tender, shall be the sum arrived at by adding to or 

deducting from the actual figure appearing in the Tender, as the price of that item, a similar 

percentage or proportionate sum.   Provided always that in determining the percentage or 

proportion of the sum so added or deducted by the contractor, the total amount of any Prime 

cost items and provisional sums of money shall be deducted from the total amount of the 

Tender.  The expression “net rates” or “net prices” when used with reference to the contract 

or account shall be held to mean rates or prices so arrived at. 

 

m. “Virtual Completion” shall mean that the building is in the opinion of the Architect and 

Employer, sufficiently completed for occupation by the Employer, in relation to the scope 

of work of this contract. 

 

n. Words importing persons include firms and corporations.  Words importing the singular 

only, also include the plural and vice versa, where the context requires. 

 

2. SCOPE OF CONTRACT: 

 

The contractor shall carry out and complete the said work in every respect in accordance with this 

contract with the directions of and to the satisfaction of the Architect and Employer.  Architect, 

with the approval of the Employer, may issue further drawings and/or written instructions, details, 

directions and explanations, which are hereafter collectively referred to as “Architect’s 

Instructions” in regard to: 

 

a. The variations or modifications of the designs, quality or quantity of works or the addition 

or omission or substitution of any work. 

 

b. Any discrepancy in the drawings or between the Schedule of Quantities/ or drawings and/or 

specifications etc. 

 

c. The removal and/or re-execution or any works executed by the contractor. 

 

d. The removal from the site of any material brought there on by the contractor, and the 

substitution of any other material there from. 

 

e. The dismissal from the works of any person employed thereupon. 

 

f. The opening up for inspection of any work covered up. 

 

g. The amending and making good of any defects under clause 24 “Removal of Improper 

works and Materials”. 
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The contractor shall forthwith comply and fully execute any work comprised in such 

Architect’s instruction, provided always that instructions, directions and explanations given 

to the contractor or his representative upon the works by the Architect shall, if involving a 

variation, be confirmed in writing by the contractor or within 7 days, and if not dissented 

from in writing within further 7 days by the Architect, such shall be deemed to be the 

Architects instructions within the scope of contract. 

 

If compliance with the Architect’s instructions as aforesaid involved work and/or expense 

and/or loss beyond that contemplated by the contract, then unless the same were issued 

owing to some breach of this contract by the contractors, the employer shall pay to the 

Contractor on the Architect’s certificate, the price of the said work (as an extra to be valued 

as herein after provided) and/or expense and/or loss. 

 

3. DRAWINGS AND SPECIFICATIONS: 

 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 

accordance with the signed contract document, drawings and specifications and such further 

drawings and details as may be provided by the Architect, and in accordance with such written 

instructions, directions and explanations, as may from time to be given by the Architect and the 

SBI, whose decision as to the sufficiency and quality of the work and materials shall be final and 

binding on the contractor.  If the work shown on any such further drawings or work that may be 

necessary to comply with any such instructions, directions or explanations, be in the opinion of the 

contractor outside the scope of work or reasonably could not be inferred from the contract, he shall 

before proceeding with such work, give notice in writing to this effect to the Architect and the SBI, 

and in the event of the Architects and the SBI agreeing to the same in writing,  the contractor shall 

be entitled to an allowance in respect of such extra work as an authorized extra.  If the Architect 

and the contractor fail to agree, as to whether or not there is an extra, then, if the Architect decided 

that the contractor is to carry out the said work, the contractor shall do so, and the question whether 

or not there is any extra and if so, the amount thereof, shall failing agreement be settled by 

Arbitration as hereinafter provided, but such reference shall in no way delay the fulfillment of this 

contract. 

 

No drawing shall be taken as in itself an order for variation, unless in addition to the Architect’s 

signature, it bears express works stating that it is intended to be such an order or bears a remark 

“VALID FOR CONSTRUCTION”.  No claim for payment for extra work shall be allowed, unless 

the said work shall have been executed under the provisions of clause 8 (Authorities, notices, 

patents, rights and royalties) or by the authorities, of directions in drawing of the Architect as 

herein mentioned. 

 

One complete set of the signed drawings and a copy of contract document (specifications and 

schedule of quantities etc) shall be furnished by the Architect to the contractor.  The Architect shall 

furnish within such time as he may consider reasonable, one copy of any additional drawings, 

which in his opinion may be necessary for the execution of any part of the work.  Such copies shall 

be kept at the works, and the Architect or hiss representatives shall, at all reasonable times have 

access to the same and shall be returned to the Architect by the Contractor, before the issue of the 

final certificate.  The original contract documents shall remain in the custody of employer. 

 

Please refer clause 36 of Special conditions of contract. 
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4. SCHEDULE OF QUANTITIES: 

 

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 

accordance with the Standard Procedure of the Architects and shall be considered to be 

approximate and no liability shall attach to the Architect for any error/variations that may be 

discovered therein. 

 

Please refer Clause 5, 6 and 40 of Special conditions of contract.  

 

5. SUFFICIENCY OF SCHEDULE OF QUANTITIES: 

 

The contract shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the prices stated in the schedule of Quantities and/or 

the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the 

proper completion of the works. 

 

Please refer clauses 5, 6 and 39 of Special Conditions of Contact. 

 

6. ERRORS IN SCHEDULE OF QUANTITIES: 

 

Should any error appear in the Schedule of Quantities, other than in the Contractor’s prices and 

calculations, it shall be rectified and such rectification shall not vitiate the contract but shall 

constitute a variation of the contract and be dealt with as an authorised extra or deduction. 

 

7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

 

The contractor shall provide everything necessary for the proper execution of works according to 

the true intent and meaning of the drawings, specifications and the Schedule of Quantities etc., 

taken together, whether the same may or may not be particularly shown or described there in, 

provided the same can be inferred therefrom.  The several document forming the contract are to be 

taken as mutually explanatory to one another; detailed drawings and figured dimensions in 

preference to scale, and special conditions in preference to General conditions and particular 

specifications in preference to General specifications. 

 

In case of discrepancy between the Schedule of Quantities, the specifications and/or the drawings, 

the following order of preference shall be observed:- 

 

i) Description of Schedule of Quantities. 

ii) Particular specifications and special condition, if any. 

iii) Drawings. 

iv) C.P.W.D. specifications. 

v) Indian Standard specifications of B.I.S. 

 

If there are varying or conflicting provisions made in any document forming part of the contract, 

the Architect shall be the deciding authority, with regard to the intention of the document and his 

decision shall be final and binding on the contractor. 

 

Any error in description, quantity or rate in schedule of quantities or any omission therefrom shall 

not vitiate the contract or release the contractor from the execution of the whole or any part of the 
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works expressed therein according to drawings and specifications or from any of his obligations 

under the contract. 

 

The contractor shall make his own arrangements for providing water, for carrying out the work, at 

his own cost.  If water from any source other than Municipal main is to be used for construction, 

the same shall be tested at the contractor’s cost, and a report submitted to the Architect for his 

approval, before such water is used for the works.  Temporary INTERIOR connections shall be 

obtained by the contractor to facilitate execution and completion of work at their cost and all the 

charges there of should be borne by them. 

 

The contractor shall supply, fix and maintain at his cost, during the execution of any works, all the 

necessary scaffolding, staging, hoarding, watching and lighting during nights as well as by day 

required not only for the proper execution and protection of the said works, but also for the 

protection of the public and the safety of  any adjacent road, streets, cellars, vaults, pavements, 

walls, houses, buildings and all other erections, matters or things.  The Contractor shall take down 

and remove any or all such scaffolding, staging, etc., as occasion shall require or when ordered or 

so to do, and shall fully reinstate at his own cost and make good all the matters and things disturbed 

during the execution of the works to the satisfaction of the Architects. 

 

Please refer clause 7 of Special conditions of contract. 

 

8. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 

 

The contractor shall conform to the provisions of the statutes relating to the works, and to the 

regulation and by laws of any local authority, and of any water, lighting and other companies or 

authorities, with whose systems the structures are proposed to be connected; and shall before 

making any variation from the drawings or specifications, that may be necessitated by so 

conforming, give to the Architects a written notice, specifying the variations proposed to be made 

and the reason for making it and apply for instruction thereon.  In case, the contractor shall not 

within ten days receive such instructions, he shall proceed with the work conforming with the 

provisions, regulations or by laws in question. 

 

The contractor shall bring to the attention of the Architect all notices required by the said acts, 

regulations or bylaws to be given to any authority, and pay to such authority or to any Public 

Officer all fees that may be properly chargeable in respect of the works, and lodge the receipts with 

the Architects. 

 

The contractor shall indemnify the Employer against all claims in respect of patent rights, designs, 

trademarks or name or other protected rights in respect of any constructional plant, machine, work 

or material used for or in connection with works or temporary works and from and against all 

claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof 

or in relation thereto.  The Contractor shall defend all actions arising from such claims, unless he 

has informed the Architects, before any such infringement and received their permission to 

proceed, and shall himself pay all royalties, licence fees, damages, cost and changes of all and 

every sort that may be legally incurred in respect thereof. 

Please refer clause 23 of special conditions of contract. 
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9. MATERIALS AND WORKMANSHIP TO CONFORM DESCRIPTION: 

 

All materials and workmanship shall, so far as procurable be of the respective kinds specified in the 

Schedule of Quantities and/or specifications and in accordance with the Architect’s instructions and 

the contractor shall on the request of the Architects furnish to them all invoices, accounts, receipts 

and the other vouchers to prove that the materials comply therewith.  The contractor shall at his 

own cost arrange for and/or carry any test of any materials, which the Architect & Employer may 

require.  The costs of materials used for testing, packing, transportation and testing shall be borne 

by the contractor and his quoted rates/amounts shall include all such expenses/contingencies. 

 

9a. In case of non-availability of specified Make/brand of any material the alternate make/brand will be 

given by the Employer/Architect. 

 

10. THE SETTING OUT: 

 

The Contractor shall at his own expense, set out the works accurately in accordance with the plans 

and to the complete satisfaction of the Architect.  The Contractor shall be solely responsible for the 

true and perfect setting out of the same and for the correctness of the positions, levels, dimensions 

and alignment of all parts thereof.  If at any time any error shall appear during the progress or on 

completion of any part of the work, the contractor shall at his cost rectify such error if called upon 

to the satisfaction of the Architects/Employer.  The work shall from time to time be inspected by 

the Architect and/or his representatives, but such inspections shall not exonerate the contractor in 

any way form his obligation to remedy any defects, which may be found to exist at any stage of the 

work or after the same is completed, at his own cost. 

 

11. REMOVAL OF ALL OFFENSIVE MATTERS: 

 

All debrix arising out of the work shall be disposed off as per the rules and regulations of the Local 

authorities concerned. 

 

12. OPENING UP WORKS: 

 

In the event of the Architect / Employer feels that the work is not carried out as per tender 

specifications, contractor at his cost shall open the concealed work at his cost for which no Extra 

cost will be paid. 

 

12. CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON THE WORKS: 

 

The contractor shall give all necessary personal superintendence during the execution of the works 

and so long thereafter as the Architect may consider it necessary until the expiration of the “Defects 

Liability Period” stated in clause 25. The Contractor shall meet the Architect or his representative, 

whenever required and so informed by the Architect. 

 

The Contractor shall maintain and be represented at site at all times, while the work is in progress, 

by a responsible and efficient foreman, approved by the Architect and who must thoroughly 

understand all the trades entailed and be constantly in attendance while the men are at work.  Any 

directions, explanations, instructions or notices give by the Architect & Employer to such foreman 

shall be deemed to have been given to the contractor and shall be binding as such on the contractor.  

The Foreman shall be thoroughly conversant with the English language and should be able to read, 

write and speak English. 
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13. DISMISSAL OF WORKMEN: 

 

The contractor shall on the request of the Architect and Employer immediately dismiss from the 

works any person employed thereon who may, in the opinion of the Architect and Employer be 

unsuitable or incompetent or who may misconduct himself, and such person shall not again be 

employed or allowed on the works without the permission of the Architect & Employer. 

 

14. ACCESS TO WORKS: 

 

The Architect, the Employer and any person authorised by them shall at all reasonable times have 

free access to the works and to the workshops, factories or other places where materials are being 

prepared or constructed by the contract and also to any place where the materials are lying or from 

which they are being obtained.  The Contractor shall give every facility to the Architect and the 

Employer and their representatives for inspection and examination and test of the materials and 

workmanship.  No person, unless authorised by the Architect or the Employer, except the 

representatives of Public authorities, shall be allowed on the works at any time.  If any work is to 

be done at a place other than the site of works, the contractor shall obtain the written permission of 

the Architect for doing so. 

 

15. EMPLOYER’S REPRESENTATIVE/PMC: 

 

The Employer may appoint an assistant to the Engineer, any Site Engineer or Project Management 

Consultant (PMC), who shall be the representative of the Employer.  The duties of the Employer’s 

representatives are to watch and supervise the works and to test any materials to be used and of 

workmanship employed in connection with the works.  He shall have no authority either to relieve 

the contractor of any of his duties or obligations under the contract, or except those expressly 

provided hereunder, to order any work involving delay or any extra payment by the Employer or 

any variation of or in the works. 

 

The contractor shall afford the Employer’s representative every facility and assistance for 

examining the works and materials and checking and measuring item and materials.  Neither the 

Employer’s representative nor any assistant to the Architect shall have power to revoke, alter, 

enlarge or relax the requirements of this contract, or to sanction any new-work, additions, 

alterations, deviations or omissions unless such an authority may be specially conferred by a 

written order of the Architect and Employer. 

 

The Employer’s representative shall have to give notice to the Contractor or his representating 

about the non-approval of any work or materials and such works shall be suspended or the use of 

such materials should be discontinued until the decision of the Architect is obtained.  The work will 

from time to time be examined by the Architect or the Employer’s representative,  but such 

examinations shall not in any way exonerate the contractor from the obligation to remedy any 

defects, which may be found to exist at any stage of  the work or after the same is completed.  

Subject to the limitations of the clause, the contractor shall take instructions only from the 

Architect and Employer. 

 

16. ASSIGNMENT OF SUB-LETTING: 

 

The works included in the contract shall be executed by the contractor and the contractor shall not 

directly or indirectly transfer, assign or underlet the contract or any part/share thereof or interest 
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therein without the written consent of the Architect and Employer, and no undertaking shall relieve 

the contractor from the full and entire responsibility of the contract or from active superintendence 

of the works during their progress. 

 

17. SUB-CONTRACTORS: 

 

All specialists, merchants, tradesmen, and others, executing any work or supply and fixing any 

goods for which prime cost prices or provisional sums are included in the Schedule of Quantities 

and/or specifications, who may be nominated or selected by the Architect and employer and hereby 

declared to be sub-contractors employed by the Contractor, are herein referred to as nominated sub-

contractors.  No nominated sub-contractors shall be employed on or in connection with the works, 

against whom the contractor shall make reasonable objection or (see where the Architect and 

contractor shall otherwise agree), who will not enter into a contract provided. 

 

a. The nominated sub-contractors shall indemnify the contractor against the same obligations 

in respect of the sub-contract as the contractor is under, in respect of this contract. 

 

b. The nominated sub-contractors shall indemnify the contractor against claims in respect of 

any negligence by the sub-contractor, his servants or agents or any misuse by him or them 

of any scaffolding or other plant, the property of the contractor or under any Workman’s 

Compensation Act in force. 

 

c. Payment shall be made by the contractor to the nominated sub-contractor, within 14 days of 

receipt of the Architect’s certificate, provided that before any certificate is issued, the 

contractor shall upon request furnish to the Architect proof that all nominated sub-

contractor’s account included in the previous certificates have been duly discharged; in 

default whereof the Employer may pay the same upon a certificate of the Architect and 

deduct the amount thereof  from any sums due to the contractor.  The exercise of this power 

shall not create any contract between Employer and Sub-contractor. 

 

18. VARIATIONS NOT TO VITIATE CONTRACT: 

 

The contractor shall when directed in writing by the Architect, omit from or vary works shown 

upon the drawings or described in the specifications or included in the priced schedule of 

quantities, but the contractor shall not make any alterations or additions to or omissions from the 

works or any deviations from the provisions of the Contract without such authorizations or 

direction in writing from the Architect and Employer. 

 

No claim for any extra item or deviations shall be allowed, unless it shall have been executed by 

the Authority of the Architect and Employer as herein mentioned.  Any such extra item or deviation 

is hereinafter referred to as an authorised extra item or deviation.  No variations i.e., additions, 

omissions or substitutions shall vitiate the contract. 

 

The rate of items not included in the bill of quantities shall be settled by the Architect and 

Employer in accordance with the provisions of clause 21, hereof. 

 

19. MEASUREMENTS OF WORKS: 

 

The Architect/PMC may from time to time intimate the Contractor that he requires the works to be 

measured and the contractor shall forthwith attend or send a qualified agent to assist 
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PMC/Architect’s representative in taking measurements and calculations, and to furnish all 

particulars or give all assistance required by either of them. 

 

Should the contractor no attend or neglect or omit to send such an agent, then the measurements 

and calculations, and to furnish all particulars or give all assistance required by either of them. 

 

Should the contractor not attend or neglect or omit to send such an agent, then the measurements 

taken by the PMC/Architects representative approved by them shall be taken to be the correct 

measurements.  The mode of measurements wherever not mentioned in contract documents be 

taken in accordance with the Indian Standard of Method of measurements of building works 

(I.S.1200 – 1958) and its revisions, if any.  In case of any discrepancy between various contract 

documents on mode of measurements, the mode given in Bill of Quantities will take precedence 

over others. 

 

The contractor or his agent may at the time of measurement take such notes and measurements as 

he may require. 

 

All authorized extra works, omissions and all variations made without the Architect’s knowledge, if 

substantially sanctioned by him in writing shall be included in such measurements. 

 

22. PRICES FOR SUBSTITUTIONS/EXTRA ETC., ASCERTAINMENT OF: 

 

Should it be found after the completion of the works from measurements taken (in accordance with 

the previous paragraph) that any of the quantities or amounts specified for the works in the priced 

schedule of quantities of work thus ascertained are less or greater than the amounts and/or tender or 

that any variations, is made, and any substituted/ extra (new) items have been executed, the 

valuation of such quantities/items,  amounts or variations, unless previously or otherwise agreed 

upon, shall be made in accordance with the following rules: 

  

a. The net rates or prices in the original tender shall determine the valuation of the extra 

(additional quantities and or extra/substituted item of work), where that work is of a similar 

character and executed under similar conditions of the work priced therein.  This applied to 

extra and substituted items of work to the extent, they are similar in nature to the items in 

the contract. 

 

b. The net prices given in the original ender shall determine the value of the items omitted, 

provided if omissions vary the conditions under which any remaining items of work are 

carried out, the prices for the same shall be valued under thereof. 

 

c. Where extra/substituted item of works are not of similar character (either partly & fully) 

and/or executed under similar conditions as aforesaid or where the omissions vary the 

conditions under which any remaining items of works are carried out or if the amount of 

any omission or additions relative to the amount of the whole of the contract works or to be 

any part thereof shall be such that in the opinion of the Architects the net rate or price 

contained in the priced schedule of quantities or tender or for any item of the work involves 

less or more beyond that reasonably contemplated by the Contractor or is by reason of such 

omission or addition rendered unreasonable for in-applicable, the Architect shall fix in 

consultation with the Employer such other rates or prices as in the circumstances he shall 

think reasonable and proper, which shall be final and binding on the contractor.  For extra 
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and substituted items this will apply for portions of the items for which,  items of similar 

nature are not available in the contract. 

 

d. Where extra and or substituted items of work cannot be properly measured or valued, the 

contractor shall be allowed based on the net local day work rates and wages for the district 

and prevalent market rates for materials etc., at the time of ordering that item; provided that 

in either case vouchers for wages paid specifying the daily time (and if required by the 

Architect, the workmen’s name) and materials employed at or before the end of the week 

following that in which the work has been executed. 

 

The measurements and valuations in respect of the extra and substituted items of work shall 

be completed within the “Period of final measurement” or within 3 (three) months from the 

completion of the contract works as defined under clause No.26 (certificate of virtual 

completion. 

 

See Special Conditions of Contract Clause 44. 

 

23. UNFIXED MATERIALS: 

 

When any materials intended for the works shall have been placed at site by the contractor, such 

materials shall not be removed therefrom (except for the purposes of being used on the works)  

without the written authority of the Architect and Employer and when the contractor shall have 

received payment in respect of any certificate in which the architect shall have stated that he has 

taken into account the value of such unfixed materials on the works such materials shall become 

the property of the Employer and the Contractor shall be liable for any loss or damage to any such 

materials. 

 

24. REMOVAL OF IMPROPER WORK AND MATERIALS: 

 

The Architect shall, during the progress of the works, have power to order in writing from time to 

time the removal from the works, within such reasonable times as may be specified in the order, of 

any materials which in the opinion of the Architect and Employer are not in accordance with the 

specifications or the instructions of the Architect and Employer; and  the substitution with proper 

materials and the removal and proper re-execution of any work, which has be executed with 

materials or workmanship, not in accordance with the contract/drawings and specifications or 

instructions etc., the contractor shall forthwith carry out such orders at his own cost.  In case of 

default on the part of the contractor to carry out such orders, the Employer shall have the power to 

employ and pay other persons to carry out the same and all expenses consequent thereon or 

incidental thereto shall be borne by the Contractor, and shall be recoverable from the contractor by 

the Employer, or may be deducted by the Architect, from any money due or may become due to the 

contractor for this work or on any other account. 

 

Instead of this procedure for work not done in accordance with the contract, the Architect and 

Employer may allow such work to remain, and in that case may make allowance for the difference 

in value together with such further allowance for damages to the Employer, as in his opinion may 

be reasonable.  This allowance shall be recoverable from the contractor by the Employer, or may be 

deducted by the Architect, from any money due or may become due to the contractor for this work 

or on any other accounts.  The decision of Architects in these matters shall be final and binding on 

the contractor. 
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25. DEFECTS AFTER COMPLETION: 

 

Any defect, shrinkage, settlement or other faults which may appear with in the “Defects Liability 

Period” stated in the Appendix on Page 10 i.e. within 12 months after the virtual completion of the 

works arising in the opinion of the Architect and the Bank, from materials or workmanship not in 

accordance with the contract, shall upon the directions and writing of the Architect and Employer 

and within such reasonable time as shall be specified therein, be rectified and made good by the 

Contractor at his own cost.  In case of default, the Employer may employ any other person to 

amend and make good such defects, shrinkage, settlements or other faults.  All damages, loss and 

expenses consequent therein or incidental thereto shall be made good and borne by the contractor 

and such damage, loss and expenses shall be recoverable from him by the employer or may be 

deducted by the Employer, the damages, loss and expenses from any sums that may be due to the 

contractor or amount retained under condition 38 (Certificate and payment) and in event of the 

amount retained being insufficient recover the balance from the amount held against EMD & 

Security deposit under clause 10.1 & 10.2 on Page 5 or any other amounts due or may become due 

later. 

 

26. CERTIFICATE OF VIRTUAL COMPLETION: 

 

The contractors shall intimate in writing to the Architects, as and when the works are complete in 

all respects in order to enable the Architect to intimate the Employer to take possession of the 

same.  The works shall not be considered as virtually completed, until the Architect has certified in 

writing that the same have been “Virtually completed” and accepted by the employed.  The defects 

liability period shall commence, only from the date of such virtual completion certificate. 

 

27. OTHER PERSONS ENGAGED BY THE EMPLOYER: 

 

The Employer reserves the right to use the premises and any portions of the site for the execution 

of any work not included in this contract which he may desire to carry out through other persons, 

and the contractor is to allow all reasonable facilities for the execution of such work, except by 

special arrangement with the Employer.  Such work shall be carried out in such a manner a not to 

impede the progress of the works included in the contract, and the contractor shall not be 

responsible for any damage or delay which may happen to or be occasioned by such work. 

 

 

28. INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY: 

 

The contractor shall be responsible for all injury to persons, animals or things and for all structural 

and decorative damage to property, which may arise from operation or neglect of himself or any of 

his or sub-contractor’s employees, whether or any other cause whatever in any way connected with 

the carrying out of this contract.  This clause shall be held to include, interalia any damage to 

buildings, whether immediately adjacent or otherwise, any damage to roads, caused to the buildings 

and works forming the subject of this contract by frost or other inclement weather.  The contractor 

shall indemnify the employer and hold him harmless in respect of all and any expenses arising from 

any such injury or damage to persons or property as aforesaid and also in respect of any claim 

made in respect of injury or damage under any acts of government or otherwise, and also in respect 

of any award of compensation or damages consequent upon such claim. 
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The Contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver up 

the whole of the contract works complete and perfect in every respect and so as to make good or 

otherwise satisfy all claims for damage to the property of third parties. 

 

The contractor shall indemnify the Employer against all claims which may be made against the 

Employer, by any member of the Public or other party, in respect of anything which may arise in 

respect of the works or in consequence thereof and shall at his own cost, effect and maintain until 

one month after the works are taken over by the Employer or three months after the date of 

completion of the contract with an approved office, a policy of Insurance in the joint names of the 

Employer and the contractor against such risks and signing of the contract.  The contract shall also 

indemnify the employer against all claims which may be made upon the Employer whether under 

the Workmen’s compensation act or any other statute in force during the currency of this contract 

or at common law in respect of any employees of the contractor or of any sub-contractor and shall 

at his own expense effect and maintain until one month beyond the virtual completion of the 

contract, with an approved office.  A policy of Insurance in the joint names of the Employer and 

the Contractor against such risks and deposit such policy or policies with the Architects from time 

to time, during the currency of the contract.  In default of the contractor insuring as provided above, 

the Architect on behalf of the Employer  may so insure and may deduct the premiums paid from 

any money due or which may become due to the contractor. 

 

The contractor shall be responsible for anything which may be excluded from the Insurance 

Policies above referred to and also for all other damages to any property arising out of and 

incidental to the negligent or defective carrying out of this contract however, such damage shall be 

caused. 

The Contractor shall also indemnify the Employer in respect of any costs, charges or expenses 

arising out of any claim or proceedings and also in respect of any Award of or compensation of 

damages arising therefrom. 

 

The Employer with the concurrence of the Architect shall be at liberty and is hereby empowered to 

deduct the amount of any damages, compensations, costs, charges and expenses arising or 

occurring from or in respect of any such claims of damages from any sums due or to become due to 

the contractor. 

 

29. CONTRACTOR’S ALL RISK  POLICY: 

 

The contractor shall within 14 days from the date of commencement of the work insure the works 

at his cost and keep them insured until one month after the works are taken over by the Employer 

or three months after the date of completion whichever is earlier, against loss or damage by fire and 

usual risks other than fire against which insurers generally provide cover in a CONTRACTOR’S 

ALL RISK POLICY, with an insurer to be approved the Architects, in the joint names of the 

Employer and contractor  (the name of the former being placed first in the policy), progressively 

for the full amount of the contract, in three stages, beginning with 1/3 of the contract value, and for 

any further sum as called upon to do so by the Architect, with the prior written consent of the 

Employer,  the premium of such further sum  being allowed to the contractor as an authorised extra.  

Such policy shall cover the property of the Employer only and Architects and surveyor’s fees for 

assessing the claim and in connection with his services generally in reinstatement and shall not 

cover any property of the contractor of any subcontractor or employee.  The contractor shall 

deposit the policy and receipts for the premiums paid with the Architects, within twenty one days 

of the date of commencement of work, unless otherwise instructed, as provided above failing which 

the employer or the Architect on his behalf may insure and may deduct the premium paid from any 
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money that may be due or that may become due to the contractor.  The contractor shall as soon as 

the claim under the policy is settled, or the work reinstated by the insurers should they elect to do 

so, proceed with all due diligence with the completion of the works in the same manner as though 

the fire or other such risk had not occurred and in all respects under the same conditions of 

contract. 

 

The contractor in case of rebuilding or reinstatement after fire or other such usual risk shall be 

entitled to such extension of time for completion as recommended by the Architect. 

 

Please refer Special Conditions of Contract, clauses. 

 

30. MINIMUM AMOUNT OF THIRD PARTY INSURANCE: 

 

Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 

shall not be reasonably withheld and for at least the amount stated below.  The contractor shall, 

whenever required, produce to the Architect/Consultant the policy or policies of insurance cover 

and receipts for payment of the current premium. 

 

The minimum insurance cover for physical property, injury, and death is Rs. 20.00 lakhs per 

occurrence with the number of occurrences limited to four.  After each occurrence contractor will 

pay additional premium necessary to make insurance valid for four occurrences always. 

 

31. COMMENCEMENT AND COMPLETION: 

 

The contractor shall be allowed admittance to the site on the “Date of Commencement” stated in 

the Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed 

with and complete the same (except such painting or other decorative work as the Architect may 

desire to delay) on or before the ‘Day of Completion” started in the Appendix subject nevertheless 

to the provisions for extension of time hereinafter contained. 

 

Refer clause 9 & 36 of Special Conditions of Contract. 

 

32. DELAY AND EXTENSION OF TIME: 

 

If in the opinion of the Architect the works be delayed: 

 

a. by force majeure, or 

 

b. by reason of any exceptionally inclement weather, or 

 

c. by reason of proceedings taken on threatened by or dispute with adjoining or neighbouring owners 

or public authorities arising otherwise, than through the contractor’s own default, or 

 

d. by the works or delays of the contractors or tradesmen engaged or nominated by the Employer or 

Architect and not referred to in the Schedule of Quantities and/or specifications, or 

 

e. by reason of civil, commotion, local combination of workmen or strike or lock-out affecting any of 

the buildings/traders, or 

 

f. by reason of the Architect’s instructions as per clause 2, or 
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g. In consequence of the contractor not having in due time, necessary instructions from the Architect, 

for which he shall have specifically applied in writing ahead of time, giving reasonable time to 

prepare such instructions. 

 

The Architect shall make a fair and reasonable assessment for extension of time, for completion of 

the contract works which may be approved by the Employer. 

 

In case of such strike or lock-out, the contractor shall as soon as possible, give written notice 

thereof to the Architect, but the contractor shall nevertheless constantly use his endeavours to 

prevent delay and shall do all that may reasonably be required, to the satisfaction of the Architect to 

proceed with the work. 

 

33. DAMAGES FOR NON-COMPLETION: 

 

If the contractor fails to complete the works by the date stated in clause 31 (date of completion) or 

within any extended time certified under clause 32 (extension of time) and if the Architect shall 

certify in writing on or before the date of issue of the certificate for the last payment to which the 

contractor may become entitled hereunder that the works could have been reasonably completed by 

the said date or within the said extended time, then the contractor shall pay to the Employer or 

allow the employer to recover from dues to the contractor on any account the sum stated in clause 

16 of “Notice to contractors” (Page 6) (liquidated damages and not by way of penalty), subject to a 

maximum amount of 5% as stated in Appendix of General Conditions of contract (page 10) and as 

stated in clause 16 of “Notice to contractors”(Page 6) and such damages may be deducted from any 

money due or  which may become due to the contractor. 

 

The deduction of such sums shall not, however, absolve the contractor of his responsibility and 

obligations to complete the work in its entirety. 

 

Please refer clauses 9 & 36 of special conditions of contract. 

 

34. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S INSTRUCTIONS: 

 

If the contractor after receipt of written notice from the Architect requiring compliance with such 

further drawings and/or Architects instruction, fails within seven days to comply with the same, the 

Architect and Employer may employ and pay other persons to execute any such work whatsoever 

as may be necessary to give effect thereto and all costs incurred in connection therewith shall be 

recoverable from the contractors by the employer on a Certificate by the Architect as a debit or may 

be deducted by him from any money due or which may become due to the contractors. 

 

35. ARCHITECT’S DELAY IN PROGRESS: 

 

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating 

the contract and grant such extension of time with the approval of the Employer for the completion 

of the contract as he may think proper and sufficient in consequence of such delay, and the 

contractor shall not make any claim for compensation or damage in relation thereto. 
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36. SUSPENSION OF WORKS: 

 

If the contractor, except on account of any legal restraint upon the employer preventing the 

continuance of the works, or on account of any of the causes mentioned in the clause “Extension of 

time” or in the case of certificate being withheld or not paid when due, shall suspend works or in 

the opinion of the Architects, shall neglect or fail to proceed with due diligence in the performance 

of his part of the contract or if he shall more than once make default in the respects mentioned in 

clause 24 (removal of improper work and materials), the Employer through the Architect shall have 

the power to give notice in writing to the contractor required that the works be provided within a 

reasonable manner, and with reasonable despatch, such notice shall not be unreasonably given and 

must signify that it purports to be a notice under the provisions of this clause and must specify the 

acts or defaults on the part of the contractor upon which it is based.  After such notice shall have 

been given, the contractor shall not be at liberty to remove from the site of works, or from any 

ground contiguous thereto, the site of works, or from any ground contiguous thereto, any plant or 

materials belonging to him which shall have been placed thereon for the purpose of work, and the 

Employer shall have lien upon such plants and materials to subsist from date of such notice being 

given until the notice shall has been complied with, provided always that such line shall not under 

any circumstances subsist after the expiration of 30 (thirty) day from the date of such notice given, 

unless the employer shall have entered upon and taken possession of the works and site, as 

hereinafter provided. 

 

If the contractor shall fail for seven days after such notice has been given, to proceed with the 

works as therein prescribed, the Employer may enter upon and take possession of the works and 

site, and of all such plants, machinery and materials thereon intended to be used for the works, and 

the Employer shall retain and hold a lien upon all such plants, machinery and materials until the 

work shall have been completed, under powers hereinafter conferred upon him; 

 

If the Employer shall exercise the above power, he may engage any other person to complete the 

works and exclude the contractor, his agents and servants from entry upon or access to the same, 

except that the contractor or any person appointed in writing may have access at all times during 

the progress of the works to inspect, survey and measure the works.  Such written appointments or 

a copy thereof shall be delivered to the Architects before the person appointed comes on to the 

works and the Employer shall take such steps as in the opinion of the Architect may be reasonably 

necessary for completion the works, without undue delay or expenses using for that purpose the 

plant, machinery and materials above mentioned in so far as they as they are suitable and adopted 

to such use. 

 

Upon the completion of the works, the Architects shall certify the amount of the expenses properly 

incurred consequent on and incidental to the default of the contractor as aforesaid and in 

completion the works by other persons. 

 

Should the amount so certified as the expenses properly incurred be less than amount which should 

have been due to the contractor upon the completion of the works by him, the difference shall be 

paid to the contractor by the Employer, should the amount of the former exceed the later, the 

difference shall be paid by the contractor to the Employer.  The Employer shall not be liable to  

make any further payments or compensations to the contractor for or on accounts of the proper use 

of the plant for the completion of the works under the provisions herein before mentioned other 

than such payments as is included in the contract. 
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After the works shall have been so completed by persons other than the contractor, under the 

provisions herein before contained, the Architect shall give notice to the contractor to remove his 

plan and all surplus materials as may not have been used in the completion of the works from the 

site. 

 

If such plant and materials are not removed within a period of 14 days after the notice shall have 

been given, the Employer may remove and sell the same, holding the proceeds less the cost of the 

removal and sale, to the credit of the contractor.  The Employer shall not be responsible for any 

loss sustained by the Contractor from the sale of the plant in the event of the Contractor not 

removing it after notice. 

 

37. PRIME COST AND PROVISIONAL SUMS: 

 

a. Where “Prime Cost” (P.C.) prices or provisional sums of money are considered for any goods or 

works in the specifications or Schedule of quantities or deviations hereof, the same are exclusive of 

any trade discounts, or allowances, discount for cash, or profit which the contractor may require 

and or carriage and fixing. 

 

b. All goods or work, for which prime cost prices or provisional sums of money are considered may 

be selected or ordered from any manufacturer’s or firms, at the discretion of the Architect or the 

Employer.  The Employer reserves to himself the right of paying directly for any such goods or 

work and the Architect may deduct the said prices or sums from the amount of the contract.  Should 

any goods or works for which prime cost prices or provisional sums are considered or portions of 

same be not required, such prices or sums, together with the profits allowed for such additional 

amount as the Contractor may have allowed for carriage and fixing will be deducted in full from 

the amount of the Contract.  Whether the goods be ordered by the Contractor or otherwise, the 

contractor shall at his own cost fix the same, if  called upon to do so, and the contractor shall also 

receive and sign for such goods and be responsible for their safe custody as and from the date of 

their delivery upon the works. 

 

c. In cases in which provisional quantities of items/materials are contained in the contract, the 

contractor shall provide such materials and or execute such items to such amounts or to greater or 

lesser amounts as the Architect shall direct in his schedule of quantities. 

 

d. No prime cost sum or sums (or any portion thereof) shall be included in any certificate for payment 

to the contractor until the receipted accounts relating to them have been produced by the contractor 

to the Architect.  Such accounts shall show all discounts and any sum or sums in respect of such 

discounts shall be treated as a trade discount.  Provided always, that should the contractor in lieu of 

producing such receipted accounts, request the Architect in writing to issue a certificate to the 

Employer for such sum or sums, due either on account or in settlement to a sub-contractor direct, 

the Architect shall, upon satisfying himself that the sub-contractor is entitled to the same, so issue 

the certificate and such sum or sums be deducted from the amount of the contractor, at the 

settlement of accounts and any profit or sum to which the contractor is properly entitled, in respect 

of such sub-contract, and which is in conformity with the terms of contract as though the amount of 

such certificates to the sub-contractor has been included in a certificate drawn in favour of the 

contractor. 

 

e. If the contractor neither produces the receipt not gives authority to the Architect to issue a 

certificate in favour of such sub-contractor direct, the Architect may upon giving the contractor 

SEVEN DAYS NOTICE in writing of his intentions to do so, issue to the sub-contractor such 
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certificate direct to the Employer and obtain a receipt from the sub-contractor, which receipt shall 

be deemed as a discharge for the amount of such certificates, as though given by the contractor.  In 

such event, the contractor shall not be allowed any profit he may have added in the Schedule of 

Quantities upon such sub-contract. 

 

f. The exercise of the option before referred to by the Contractor and the issue of certificates, as 

before described to sub-contractor direct of certificates by the Architect, shall not however, relieve 

the contractor from any of the liabilities in respect of insufficient, faulty of in completed work of 

the sub-contractor for which he may be liable under the terms of the contract. 

 

38. CERTIFICATES AND PAYMENTS: 

 

The contractor shall be paid by the Employer after due checking and after making necessary 

correction from time to time, by instalments under  Interim Certificates to be issued by the 

Architect on account of the works executed by the contractor based on the joint measurements 

taken by the PMC, the Architects representative  and the contractors representative when in the 

opinion of the Architect, work to the approximate value named in the Appendix on Page 10 as 

“Value of work for Interim Certificates”, (or less at the reasonable discretion of the Architect & 

Employer) has be executed in accordance with the Contract, subject however, to a retention of the 

percentage of such value named in the Appendix hereto mentioned as “Retention Percentage for 

Interim Certificates”, until the total amount retained shall reach the sum named in the appendix as 

Total Retention Money, after which time the instalments shall be upto the full value of the work 

subsequently so executed plus such amount as he may consider proper on account of materials 

delivered upon the site by the contractor for use in the work and available on the date of billing. 

 

And when the works have been virtually completed and the Architect shall have certified in writing 

that they have been so completed,  the contractor shall be paid by the Employer after satisfying 

himself in accordance with the certificate to be issued by the Architect, the sum of money named in 

the Appendix as ‘Instalment after Virtual Completion’ being a part of the said Total Retention 

Money. 

 

The Contractor shall be entitled to the payment of the final balance (balance security 

deposit/retention money) in accordance with the final certificate to be issued in writing by the 

Architect at the expiration of the period referred to as ‘The Defects Liquidation Liability period’ in 

appendix on page 10 hereto, from the date of virtual completion or as soon after the expiration of 

such period as the work shall have been finally completed and all defects made good according to 

the true intent and meaning hereof, whichever shall happen, provided always that the issue by the 

Architect of any Certificate during the progress of the works or after the completion shall not 

relieve the contractor from his liabilities in cases of fraud, dishonesty or fraudulent concealment 

relating to the works or materials or any matter dealt within the certificate, and in case of all such 

defects and insufficiencies in the works or materials, which reasonable examination would have 

disclosed.  No certificate of the Architect shall by itself be conclusive evidence that any works or 

materials to which it relates are in accordance with the contract. 

 

The Architect shall have power to withhold any Certificate, if the works or any parts thereof are not 

being carried out to his and employers satisfaction.  The Architect may by any certificate make any 

correction in any previous Certificate, which shall have been issued by him.  Payment upon the 

Architect’s Certificates shall be made within the period named in the Appendix as ‘Period of 

Honoring of Certificates, after such certificates have been delivered to Employer. 
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Please refer clause 37 & 46 of Special conditions of agreement. 

 

39. NOTICES: 

 

Notices for the Employer, the Architect, or the Contractor may be served personally or by being 

left at or sent by registered post to the last known place of abode or business of the party to whom 

the same is to be given or in the case of the contractor by being left on the works.  In case of a 

company or corporation, notices may be served at or sent by registered post to the Registered 

Offices of the Company or Corporation.  Any notice sent by registered post shall be deemed to be 

served at the time, when in the ordinary course of post it would be delivered. 

 

40. TERMINATION OF CONTRACT BY THE EMPLOYER: 

 

If the contractor being an individual or a firm, commit any act of insolvency, or shall be adjudged 

as Insolvent or being an incorporated Company shall have an order for compulsory winding up 

made against it or pass an effective resolution for winding up voluntarily or subject to the 

Supervision of the Court and of the Official Assignee of the Liquidator in such acts of insolvency 

or winding up, shall be unable within seven days after notice to him requiring him to do so, to show 

to the reasonable satisfaction of the Architect that he is able to carry out and fulfill the contract, and 

to give security thereof, if so required by the Architect. 

 

Or if the contractor (whether an individual, firm or incorporated Co.) shall suffer execution to be 

issued. 

 

Or shall suffer any payment under this contract to be attached by or on behalf of any of the 

creditors of the contractor. 

 

Or shall assign or sublet this contract without the consent in writing of the Architects/Employer 

first obtained. 

 

Or shall charge or encumber this Contract or any payments due or which may be due to the 

Contract thereunder. 

 

Or if the Architect shall certify in writing to the Employer that the contractor, 

 

a. has abandoned the contract or 

 

b. has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days, after receiving from the Architect written 

notice to proceed, or 

 

c. has failed to proceed with the works with such due diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 

 

d. has failed to remove materials from the site or to pull down and replace work for 7 days 

after receiving from the Architect written notice that the said materials or work were 

condemned and rejected by the Architect under these conditions, or 

 

e. has neglected persistently to observe and perform all or any of the acts, matters or things by 

this contract to the observed and performed by the Contractors for 7 days after written 
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notice shall have been given to the contractor requiring the contractor to observe or perform 

the same, or 

 

f. has to the determent of good workmanship or in defiance of the Architect’s instructions to 

the contrary, sublet any part of the contract. 

 

Then and in any of the said cases the Employer with written consent of the Architect, may 

notwithstanding any previous waiver, after giving 7 days notice in writing to the contractor, 

determine the contract, but without hereby affecting the powers of the Architect to continue 

in force as full as if the contract has not been so determined and as if the works 

subsequently executed has been executed by or on behalf of the contractor. 

 

And further, the Employer under recommendations of the Architect, by his Agents, or 

servants may enter upon and take possession of the works and all plants, tools, scaffoldings, 

sheds, machinery, and other equipment and materials also laying upon the premises or the 

adjoining lands or roads, and use the same as his own property or may employ the same by 

means of his own servants and workmen in carrying on and completion the works or by 

employing any other contractors or other persons to complete the works and the contractor 

shall not in any way interrupt or do not act, matter or thing to prevent or hinder such other 

contractor or other persons or person employed for completing and finishing or using the 

materials and plant for the works.   When the works shall be completed or soon thereafter as 

convenient, the Architect shall give a notice in writing to the contractor to remove his 

surplus materials and plant, and should the contractor fail to do so, within a period of 14 

days, after receipt thereof by him, the Employer shall sell the same by publication and shall 

give credit to the contractor for the amount realised.  The Architect shall thereafter ascertain 

and certify in writing under his hand when (if anything) what shall be due to or payable by 

the Employer for the value of the said plant and materials so taken possession of by the 

Employer, and the expense or loss, which the Employer shall have incurred due to the 

contractor, and the amount which shall be so certified shall thereupon be paid by the 

Employer to the contractor or by the contractor to the Employer, as the case may be. 

 

41. TERMINATION OF CONTRACT BY CONTRACTOR: 

 

If payment of the amount payable by the Employer under certificate of the Architect as provided 

for hereinafter shall be in arrears and unpaid for 30 (thirty) days after notice in writing requiring 

payment of the amount, as aforesaid shall have been given by the Contractor to the Employer, or if 

the Employer obstructs the issue of any such certificates, or if the employer commits any Act of 

insolvency, or if the Employer (being an incorporated company) shall have an order made against 

him or pass an effective. 

 

Resolution for winding up, either compulsorily or subject to the supervision of the Court or 

voluntarily, or if the Official Liquidator or the Employer shall repudiate the contract, or if the if the 

Official Liquidator in any such winding up shall be unable within 15 days notice to him requiring 

him to do so, to the reasonable satisfaction of the contractor that he is not able to carry out and 

fulfill the contract and to give security for the same (including Earnest money), or if the works be 

stopped for any payments due, and to become due thereunder and if required under the order of the 

Architects or the Employer or by an injunction or other order of any court of law, then in any of the 

said cases, the contractor shall be at liberty to determine the contract by notice in writing to the 

Employer/Architect, and he shall be entitled to recover from the Employer, payment for all works 
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executed and for any losses he may sustain, upon any plant or materials supplied or purchased or 

prepared for the purpose of the contract. 

 

In arriving at the amount of such payment, the net rates contained in the contract shall be followed, 

or where the same may not apply, valuation shall be made in accordance with clause 22 thereof. 

 

42. Matters to be finally determined by the Architects and the Bank (Called excepted matters) – (refer 

43(a) below), which shall be final, conclusive and binding on the following matters: 

 

a) Instructions 

b) Transactions with local authorities 

c) Proof of quality of materials 

d) Assigning or under letting of the contract, 

e) Certificate as to the causes of delay on the part of the contractor and justifying extension of 

time or otherwise, 

f) Rectification of defects pointed out during the defects liability period. 

g) Notice to the contractor to the effect that he is not proceeding with due diligence. 

h) Certificate that the contractor has abandoned the contract. 

i) Notice for determination of the contract by the Employer. 

 

43. ARBITRATION: 

 

a. When the contractor is dissatisfied with the decision of the Architect/Employer, the contractor is 

required to give a notice to the Employer within 30 days of the receipt of such decision, for the 

appointment of the Arbitrator for the settlement of the outstanding disputes. 

 

b. The Assistant General Manager (Admin), State Bank of India, Internal Audit Department, Admin Wing, Corporate 

Centre,  State Bank Nireekshan Bhavan, Lingampally Post, Hyderabad Telangana – 500019 shall be appointed to 

refer those disputes for adjudication to a sole arbitration. 

 

 

c. It is also a term of the contract that if the contractor does not make any demand for Arbitrator in 

respect of any claims within 90 days of receiving the intimation from the Bank that the final bill is 

ready for payment, the claims if any received after 90 days period shall be absolutely barred from 

reference to the Arbitrator. 

 

d. All disputes or differences of any kind whatsoever, which shall at any time arise between the 

parties hereto touching or concerning the works or the execution or maintenance thereof this 

contract, or the rights touching or of this contract, effect thereof, or to the rights or liabilities of the 

parties arising out of or in relation thereto, whether during progress or after determination, 

foreclosure or breach of the contract (other than those in respect of which the decision expressed to 

be final and binding in cases listed out in condition 40 above), Architects shall, after written notice 

to either party to the contract and to the appointing Authority, who shall be appointed for this 

purpose by the employer refer those disputes for adjudication to a sole arbitrator, to be appointed as 

hereinafter provided. 

 

e. For the purpose of appointing the sole arbitrator referred to above, the Appointing authority will 

send, within thirty days of receipt by him of the written notice aforesaid, to the contractor a panel 

of three names of persons, who shall be presently unconnected with the organization for which the 

work executed. 
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f. The contractor shall on receipt by him of the names as aforesaid, select any one of the persons 

named to be appointed as a sole arbitrator and communicate his name to be appointed as a sole 

arbitrator to the Appointing Authority, within thirty days of receipt of the names by him.  The 

Appointing Authority shall thereupon without any delay appoint the said person as the sole 

arbitrator.  If the contractor fails to communicate such selection as provided above within the 

period specified, the Appointing Authority shall make the selection and appoint the selected person 

as the sole arbitrator. 

 

g. If the Appointing Authority fails to send to the contractor the panel of three names as aforesaid 

within the period specified, the contractor shall send to the appointing authority a panel of three 

names of persons, who shall be unconnected with either party.  The Appointing Authority shall on 

receipt by him of the names as aforesaid select any one of the persons named and appoint his as the 

sole arbitrator.  If the Appointing Authority fails to select the person and appoint him as the sole 

arbitrator within 30 days of receipt by him of the panel and inform the contractor accordingly, the 

contractor shall be entitled to appoint one of the persons from the panel as the sole arbitrator and 

communicate his name to the Appointing Authority. 

 

h. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 

office due to any reasons whatsoever, another sole arbitrator shall be appointed as aforesaid. 

 

i. The work under the contract, shall however, continue during the arbitration proceedings and no 

payment due or payable to the contractor shall be withheld on account of such proceedings. 

 

j. The arbitrator shall be deemed to have entered on the reference, on the date he issues notice to both 

the parties, fixing the date of first hearing. 

 

k. The arbitrator may from time to time, with the consent of the parties, enlarge the time for making 

and publishing the award. 

 

l. The Arbitrator shall give a separate award in respect of each dispute or difference referred to him.  

The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a 

reasoned award.  The venue of arbitration shall be such a place, as may be fixed by the Arbitrator in 

his sole discretion. 

  

The fees, if any, of the Arbitrator, if required to be paid before the award is made and published, 

shall be paid half and half by each of the parties.  The costs of the reference and of the award 

including the fees, if any, of the Arbitrator, who may direct to any by whom and in what manner 

such costs or any part there of shall be paid and may fix or settle the amount of costs to be so paid. 

 

m. The award of the Arbitrator shall be final and binding on both the parties. 

 

n. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, or any statutory 

modifications or re-enactments thereof, and the rules made thereunder, and for time being in force, 

shall apply to the arbitration proceedings under this clause. 
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8. INDEX TO SPECIAL CONDITIONS OF CONTRACT 
 

1. Inspection of drawings 

 

2. Contractor to visit site 

 

3. Execution of work (Prices to include) 

 

4. Schedule of Quantities 

 

6a. Quantities liable to alterations 

 

  b. Filling of tenders 

 

7. Access for inspection 

 

8. Dimensions 

 

9. Program of works 

 

10. Water and Electricity 

 

20. Procurement of materials 

 

21. Facilities to other contractors 

 

22. Testing 

 

23. Site meetings 

 

24. Custody and security of materials 

 

25. Treasure trove 

 

26. Notices 

 

27. Statutory regulations 

 

28. Measurements to be recorded before work is covered up. 

 

29. Working at night or on holidays. 

 

30. Working on holidays 

 

31. Action where there is no specification 

 

32. Reporting of accident 

33. Cleaning the site on completion/determination of work 

34. Possession of buildings/work completed 
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35. Typographic, Clerical and other errors. 

 

36. Information to be supplied by the Contractors. 

 

37. Bench marks 

 

38. Force Majeure 

 

39. Architect’s drawings and instructions 

 

40. Completion of work and liquidated damages 

 

41. Bill of payments 

 

42. Workmanship 

 

43. Schedule of quantities 

 

44. Site Supervision 

 

45. Engagement of Apprentices 

 

46. Rates 

 

47. Income tax 

 

48. Extra items rates 

 

49. Service drawings/shop drawings/catalogue 

 

50. Payment 

 

51. Permission 

 

52. Maintaining Registers at site 

 

53. Agreement 

 

54. Insurance 

 

55. Indebtedness and liens  

 

56. Work performed at contractor’s risk 

 

57. Photographs 

 

58. Inspection by the Chief Technical Examiner 

 

59. Special conditions of contract 

60. B.I.S. Codes  
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9. SPECIAL CONDITIONS OF CONTRACT 
 

1. INSPECTION OF DRAWINGS: 

 

Before filling in the tender, the contractor will have to check up all drawings and Schedule of 

quantities, and will have to get immediate clarifications from the Architect on any point, that he 

feels is vague or uncertain.  No claim/damages or compensation will be entertained on this account. 

 

2. CONTRACTOR TO VISIT SITE: 

 

Each tenderer must, before submitting his tender, visit the site of works, so as to ascertain the 

physical site conditions prices and availability and quality of materials according to specifications 

before submitting the quotations.  No excuse regarding non-availability of any materials or changes 

in the price will be entertained or extra allowed on that account. 

 

The existing adjacent buildings belonging to Govt/private which are in close proximity of the 

proposed Interiors, hence the contractor shall cater for all arrangements to carry out the work 

without causing any disturbance to the occupants by providing screens with bamboo matting or 

other suitable material approved by Architects/Engineer.  The contractor shall ensure that no dust 

or construction material falls near/around the existing buildings. 

 

3. EXECUTION OF WORK (PRICES TO INCLUDE):  

 

i) The whole of the work as described in the Contract (including the Schedule of Quantities, the 

specifications and all drawings pertaining thereto) and as advised by the Architect & employer 

from time to time is to be carried out and completed in all its parts to the entire satisfaction of the 

Architect & Employer.  Any minor details of construction, which may not have been definitely 

referred to in this contract, but which are usual in sound building, road and all construction practice 

and essential to the work, are deemed to be included in this contract.  Rates quoted in the Tender is 

inclusive of transportation and other over heads. 

 

 The rates quoted in the tender should also include all charges for: 

 

 a) 1. Carrying 

2. Hauling 

3. Labour 

4. Fixing 

5. Watering 

6. Cleaning 

7. Making good and 

8. Maintenance etc. 

b) The contractor should arrange timely at his cost for all required. 

 

i) Plant, machinery, scaffolding, formwork, ladders, ropes, nails, spikes, shuttering, 

temporary supports, platforms, tools, all materials etc., required for executing the 

work, and protecting them from weather and other normal/natural causes. 

 

ii) Covering/protecting for the walling and other works, during inclement weather, 

strikes etc., as and when necessary and or as directed. 
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iii) All temporary canvas covers/covering, lights, tarpaulin, barricades, water shoots etc. 

 

iv) All stairs and steps, thresholds and any other requisite protection for the works. 

 

v) All required temporary weather-proof sheds at such places and in a manner 

approved by the Architect, for the storage and protection of materials, against the 

effects of sun and rain. 

 

vi) All required temporary fences, lighting/sign-boards etc., guards, approaches and 

roads as may be necessary for execution of the contract works and for safegaurding 

the public. 

 

c) The Architect & Employer will be the sole judge in deciding as to the suitability or 

otherwise of the tools/formwork/machinery or plant that may be brought to the work site by 

the contractor for the proper execution of the work. 

 

d) The rates quoted by the tenderer in the Schedule of Probable items of work will be deemed 

to be for the finished work. 

 

5. SCHEDULE OF QUANTITIES: 

 

The Schedule of quantities forms part of the contract, but the Employer reserves the right to modify 

the same or any part thereof as per variation clause stated herein below.  The contractor shall not be 

allowed any compensation or damages for the work which is so omitted or cancelled or added or 

substituted by the Architect & Employer. 

 

 Please refer clause 4 of General Conditions of Contract. 

 

6.a. QUANTITIES LIABLE TO VARY: 

 

This clause applies for unlimited variations (+ or -) for items of foundations and those executed 

below plinth level.  For all other items, only in case where + variations of any item exceeds 100% 

of Quantities of respective items given in the schedule of quantities of the contract, such additional 

quantities of those items shall be treated as extra items and valued as per clause 45 of special 

conditions of contract, considering of that rates for these items cannot be derived from the 

contracted items of work. 

 

The quantities indicated in the bill of quantities are only approximate, and hence may vary on either 

side (+ or -) for accomplishing the works enunciated under the scope of works, in accordance with 

designs, drawings and specifications and  or instructions of the Architect & Employer.  Variations 

may also occur, consequent upon addition or deletion or substitution of particular items, change of 

designs or specifications during the course of execution.  The contractor, in either case, is bound to 

carryout the modified quantities upto +100% (plus one hundred percent) variation, without any 

enhancement in rates and at the same rates as per accepted original tendered rates. 

 

 Please refer clause 4, 5 & 6 of General conditions of contract. 
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b. FILLING OF TENDERS: Rates of each item to be filled  

 

 

7. ACCESS OF INSPECTION: 

 

The contractor is to provide at all times, during the progress of the works and the maintenance 

period, means of access with ladders, gangways etc., and the necessary attendants to move and 

adopt the same as directed for the inspection or measurement of the work by the Architect and 

Employer or any other agency employed by the client. 

 

 Refer clause 7 of General Conditions of Contract. 

 

8. DIMENSIONS: 

 

In all cases figured dimensions are to be accepted in preference to scaled sizes.  Large scale details 

shall take precedence over small scale details/drawings.  In case of any discrepancy, the contractor 

shall ask for a clarification, before proceeding with the work.  Accordingly, if any work is executed 

without prior clarification, it is liable to be rejected and shall not be paid for, 

 

9. PROGRAMME OF WORKS: 

 

The contractor on starting the work shall furnish to the Employer and Architect a PERT/CPM 

programme, for carrying out the work stage by stage in the stipulated time, for the approval of 

Architects and Employer, and follow strictly the approved time schedule by incorporating changes, 

if any, so authorised by the Architect and Employer, to ensure the completion of construction work 

ins stipulated time.  A graph or chart on individual item/group of items/trades of work shall be 

maintained, showing the progress both in terms of quantities and value, week by week.  The 

contractor shall submit to the Employer and Architect a weekly progress report stating the number 

of skilled and unskilled labourers employed on the work, working hours done, quantity of cement, 

steel and other major items of materials (quantity and value wise) used and corresponding place, 

type and quantity of work done during the period. 

 

The contractor must inform the Architects, 10 days in advance of requirement of respective 

drawings and details by him, from time to time.  The contractor shall strictly adhere to the approved 

programme and arrange for the materials and labour etc., accordingly. 

 

Despite repeated instructions, if the contractor fails to show satisfactory progress of the work, the 

Employer/Architect may take suitable action as deemed fit, including levying of liquidated 

damages not exceeding ½% of contract price for delay of every week or part thereof, subject to a 

limit of total liquidated damages levied under this clause to 5% of contract price without prejudice 

to any terms and conditions of the contract. 

 

 Please refer clause 29 & 30 of General Conditions of contract. 

 

10. OFFICES, STORES, SHEDS ETC., ON THE SITE: 

 

a. The contractor shall provide for all necessary storage on the site, in a specified area for all 

materials, in such a manner that all such materials, tools etc., shall be duly protected from 

damages by weather or any other cause.  Stores for storage of cement shall have all weather 

proof floors, walls and roof and have proper locking arrangements and must be secure.  All 
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these must be maintained till the work is completed and so certified by the Architect.  

Necessary and adequate watch and ward for all such accommodations and stores shall be 

provided for by the contractor at his cost and same included in the rates/amounts quoted by 

him.  All such stores shall be cleared away and the ground left in good and proper order on 

completion of this contract unless otherwise expressly mentioned herein. 

 

b. All materials which are stored on the site such as plywood, false ceiling material etc., shall 

be stacked in such a manner as to facilitate rapid and easy checking of quantities of such 

materials and prevent deterioration in quality due to water etc. 

 

11. WATER AND ELECTRICITY: (Electricity boned by the contractor)  

 

Contractor shall make his own and adequate arrangements for water required for drinking and 

construction purposes and also for required electric supply at site for satisfactory execution and 

completion of the work, at his own cost.  The contractor shall get the water used for construction 

purpose tested periodically as per relevant BIS codes at his cost, and shall get the same approved 

from Architect and clients before using such water for the work. 

 

 12. PROCUREMENT OF MATERIALS: 

 

Contractor shall procure all the materials for the work from the open market.  Time is the essence 

of the contract.  Acceptance of the completion date by the contractor shall mean that he has taken 

into consideration the availability of all materials of approved make and quality in sufficient 

quantities at respective markets/sources, to enable him to complete the entire work in the stipulated 

period. 

 

Contractor will get samples of all materials approved by the Architect and employer, before placing 

order/purchase/procurement.  They shall conform to relevant B.I.S. codes and or tender 

specifications as applicable. 

 

For all materials, the contractor shall quote for the best quality of the materials of best make/source 

or supply and they should be got approved by the architect and employer, before procurement. 

 

In case sufficient quantities of approved quality materials from approved sources are not available 

in time, contractor may have to procure the same from neighbouring areas even with longer leads, 

as required and directed, at no extra cost.   

 

 Please refer clause 9 of General Conditions of contract. 

 

13. SANITARY ACCOMMODATION IN SITE: 

 

The contractor shall provide and maintain at his own cost and expense adequate closet and sanitary 

accommodation for the use of his workmen and others in accordance with the rules and regulations 

of the relevant local authrorities. 

 

14. FACILITIES TO OTHER CONTRACTORS: 

 

The contractor shall give full facilities and co-operation to all other contractors working at site 

doing plumbing, INTERIOR, civil works etc., as directed by the Architect & Employer and shall 

arrange his programme of work, so as not to hinder the progress of other works.  The decision of 
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the Architect & Employer, on any point of disputes between the various contractors, shall be final 

and binding on all parties concerned. 

 

15. TESTING: 

 

The contractor shall, as and when directed by the Architect & Employer, arrange to test materials 

and/or portions of the work at site in any approved laboratory at his own cost, in order to provide 

their soundness and efficiency.  The contractor shall transport all the materials from site to the 

approved laboratory at his own cost.  The contractor shall carryout all the mandatory tests as per 

list attached at the frequencies stated therein.  Even after such tests, any materials brought to site or 

incorporated in the works are found to be defective or unsound or not as per approved samples, the 

contractor shall remove the same and re-erect at his own cost and without any additional 

time/period for the same, with reference to the date fixed for completing the work.  In case these 

tests are not carried out at the frequencies stated, then proportionate costs of materials not so tested, 

including cost of testing and quantities of items of work executed with such materials, if otherwise 

accepted for retention in the work, will be deducted from the dues to the contractor.  The 

deductions will be worked out by the Architect/client and shall be final and binding on him. 

 

Tolerance on various material and items of work shall be allowed laid down in the documents 

below and the order of precedence shall be: 

 

a) Relevant Indian Standards Specifications. 

b) CPWD norms. 

c) Manufacturer’s Specifications. 

 

In absence of above Architect’s decision basing on the general practice being following shall be 

final. 

 

17. SITE MEETINGS: 

 

A senior representative of the contractor shall attend weekly meetings at works site; and in 

additions, meetings as and when arranged by Architect & Employer to discuss the progress of the 

work and sort out problems, if any, and ensure that the work is completed in the stipulated time. 

 

18. CUSTODY AND SECURITY OF MATERIALS: 

The contractor shall be responsible for the custody and security of all materials and equipment at 

site and he will provide full time watchman/watchmen to look after his materials, stores, 

equipments etc., including cement and steel at site and ensure that at no time unauthorised persons 

gains any access at works site. 

 

23. NOTICES: 

 

The contractor shall give all notices and pay all necessary and relevant fees and shall comply with 

all Acts and Regulations, for the successful completion of the contract work. 

  

 Please refer clause 8 of General Conditions of Contract. 
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24. STATUTORY REGULATIONS: 

 

The whole of the work including sanitation and INTERIOR is to be complied with, as per the 

requirements and bylaws of the relevant statutory authorities, including Contract Labour 

(Regulation and Abolition)Act, 1970 of Central Government. 

 

25. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

 

The contractor shall take joint measurements with the Employer’s representative (Project 

Management Consultant or any Engineer identified by the Bank) and Architect’s representative 

before covering up or otherwise placing beyond the reach of measurement any item of work.  

Should the contractor neglect to do so, the same shall be uncovered at the contractor’s expense or 

in default thereof, no payment or allowance shall be made for such work or the materials with 

which the same was executed. 

 

 Refer clause 20 of General Conditions of Contract. 

 

26. WORKING AT NIGHT OR ON HOLIDAYS: 

 

The contractor can carry out major work at night, only with prior permission of the Site Engineer of 

Employer/Architect and with proper supervision.  However, all concrete work will be carried out 

only during the day light. 

 

 WORKS AT NIGHT: 

 

If the contractor is required to do preliminary works at night, in order to complete the work within 

the Time Schedule,  the contractor shall provide and maintain at his own cost necessary and 

sufficient barricades/lights etc., to enable the work to proceed satisfactorily without danger.  

Approaches to the site also shall be sufficiently lighted by the contractor. 

 

27. WORKING ON HOLIDAYS: 

 

No work shall be done on Sunday or other Bank holidays that may be notified by the Architect & 

Employer, without the specific sanction in writing of the Architect & employer or his 

representatives. 

 

28.      ACTION WHERE THERE IS NO SPECIFICATION: 

 

In case of any item/class of work, for which there is no specification mentioned (either in part or 

full), the same will be carried out in accordance with the relevant CPWD specifications (only for 

the specifications missing in the contract) and if not available even there (either in part or full) in, 

relevant standards of BIS shall be followed (only for the portions of specifications missing in the 

contract specifications and CPWD specifications).  Indian standard specifications, subject to the 

approval of the Architect & Employer. 

 

29.      REPORTING OF ACCIDENT TO: 

 

The contractor shall be responsible for the safety of all persons employed by him on the works and 

shall report serious accidents to any of them, whenever and wherever occurring one the works, to 

Employer who shall make every arrangement to render all possible assistance.  This shall be 
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without prejudice to the responsibility of the Contractor, under the Insurance clause of the General 

Conditions.  Contractor shall take all the precautions as detailed in the safety code attached 

separately. 

 

30. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 

 

The contractor shall clear the site of works as per the instructions of the Architect.  The site of 

works shall be cleared of all men, materials, sheds, huts etc., belonging to the contractor.  The site 

shall be delivered in a clean and neat condition, as required by Architect, within a period one week 

after the job is completed.  In case of failure by the contractor, the Employer, under advice to the 

Architect, have the right to get the site cleared to his satisfaction at the risk and cost of the 

contractor. 

 

31. POSSESSION OF BUILDINGS/WORK COMPLETED: 

 

The contractor shall hand over to the Employer possession of the completed works in stages, as and 

when required, and as directed by the Architect & Employer. 

 

The Employer will take over the possession of completed works in stages as directed by the 

Architect, and defects liability period will commence only from the date of final handing over of all 

the work accordingly. 

 

Please refer Appendix to General Conditions of contract. 

 

32. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 

 

The Architects/Employer’s clarification regarding partially omitted particulars or typographical, 

clerical and other errors shall be final and binding on the contractors. 

 

33. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 

 

The contractor shall furnish to the architect & Employer the following from time to time: 

 

a. Detailed industrial statistics regarding the labour employed by him, etc., every month 

(within 5th of succeeding month), 

 

b. The Power of Attorney, name and signature of his authorised representative, who will be in 

charge for the execution of work. 

 

c. The list of technically qualified persons (to be approved by the Architect) employed by him 

for the execution of the work within 15 days from date of start of work, 

 

d. The total quantity and quality of materials used for the works, every month within 5th of 

succeeding month. 

 

Last para of clause 33: 

 

Failure to submit any of these details in time, shall be treated as a breach of the contract and 

likely to result in, 
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i) Levying a fine of Rs.500 for each default for each month, and or 

 

ii) Witholding payments, otherwise due. 

 

iii) For the periods for which name of technically qualified persons are not given or for 

which such persons are not employed, recoveries shall be made at Rs.7,500/- per 

month for each month of default. 

 

In all these matters the decision of the Architect shall be final and binding. 

 

 See clause 41 also. 

 

34. FORCE MAJEURE : 

 

Neither party shall be held responsible by the other for breach of any condition of this Agreement, 

attributable to any “Act of God”, Act of State, Strike, lock-out or control or any other reason, 

beyond the control of the parties and any breach of clauses arising from such Force Majeure 

conditions as aforesaid shall not be regarded as breach of the provisions of this Agreement. 

 

35. ARCHITECT’S DRAWINGS AND INSTRUCTIONS: 

 

A set of major drawings, along with the contract documents shall be provided to the contractor.  If 

any clarification or further drawings are required by the Contractor during or before the start of 

construction work, the contractor shall inform the Architects and the SBI sufficiently in advance in 

writing to provide the same.  Working details will be given to the Contractor from time to time, 

during the progress of work, as and when required.  In case, any other drawing/detail is required by 

the contractor, he will give a minimum of fifteen days notice to the Architect. 

 

Refer clause 2 & 3 of General conditions of contract. 

 

37. COMPLETION OF WORK AND LIQUIDATED DAMAGES: 

 

 The work shall be completed within the Stipulated time as per NIT, and reckoned as under:  

WITHIN ONE WEEK AFTER CONFIRMATION. 

 

(a) The day two weeks from the date of issue of work order. 

 

         or 

 

(b) The day on which the contractor receives the possession of the site – whichever is later. 

 

          or 

 (c) The contractor is asked in writing to take over the possession of the site. 

Time is the essence of the Contract.  The Contractor shall strictly adhere to the programme/chart 

agreed to.  In case the contractor fails to complete the work as mentioned above, the liquidated 

damages may be imposed at the rate of 0.5% per each week (or part thereof) of delay, subject to a 

maximum of  5% of contract amount. 

 

 Refer clause 30 & 31 of General Conditions of contract. 
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38.    BILLS OF PAYMENTS: 

 

The minimum value of work for interim payments will be Rs. 25.00 lakhs, as stated in Appendix.  

The contractor shall submit interim bills, once a month on the basis of joint measurements recorded 

at site by the contractor’s Employer’s and the Architects representatives.  The bill will be certified 

by the Architect within 15 working days from the date of submission of the bill by the contractor, 

and the Employer will make payment as stated in the Appendix to General Conditions of Contract.  

All such interim payments shall not be considered as an admission of the due performance of the 

contract or any part thereof in any respect and shall not preclude the requiring of bad unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or re-erected at 

contractor’s cost, all as per Employer and Architect’s instruction and directions. 

 

39. WORKMANSHIP: 

 

Quality of materials and workmanship shall conform strictly to specifications given/stipulated in 

the tender/contract, and contractor will ensure that the best quality of work will be done to the 

satisfaction of the Architect and Employer, with strict control on the materials, workmanship and 

supervision. 

 

 Refer clause 9 of General Conditions of Contract. 

 

40. SCHEDULE OF QUANTITES: 

 

Quantities mentioned in the Schedule of Quantities, included in the contract, are approximate and 

are subjected to variations as per actual site conditions & requirements and as directed by the 

Architect & Employer.  The work shall be executed and completed accordingly. 

 

Refer clause 4, 5 and 6 of General Conditions of Contract. 

 

41. SITE SUPERVISION: 

 

The contractor shall appoint at his own cost competent and adequate number of qualified Engineers 

at site, for (1a) joint measurements and preparations of bills.  (2b) for testing materials at site and 

outside laboratory.  (c) for concreting and reinforcement work.  (d) for other general supervision.  

Their appointment shall be approved by the Architect & Employer.  The site engineers shall not be 

removed from the site without the written consent of the Architect & Employer. 

 

 See clause 33 above also. 

 

42. ENGAGEMENT OF APPRENTICES: 

 

The Contractor shall during the currency of the contract, when called upon by the clients, engage 

and also ensure engagement by sub-contractors and others employed by the contractor in 

connection with the works such number of apprentices in the categories mentioned in the act and 

for such period as may be required by the clients.  The contractor shall train them as required under 

the Apprentice Act 1961 and the Rules made thereunder and shall be responsible for all obligations 

of the clients under the said Act, including the liability to make payment of apprentices, as required 

under the said Act. 
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43. RATES: 

 

Contractor shall quote all the rates both in figures and in words and any alterations shall have to be 

initialled by the contractor.  Rates quoted by the contractor for the same item in different schedules 

shall be same, and incase different rates are quoted, the lowest will be taken as correct and the 

schedule corrected accordingly.  In case of discrepancy between rates given in words and figures or 

in the amount worked out, the following procedure will be followed: 

 

In case of item rate tender: 

  

The tenderers shall quote their rates for individual items both in words and figures in case 

of discrepancy between the rates quoted in words and figures the unit rate quoted in words 

will prevail.  If no rate is quoted for a particular item the contractor shall not be paid for that 

item when it is executed. 

 

The amount of each item shall be calculated and the requisite total is given.  In case of 

discrepancy between the unit rate and the total amount calculated from multiplication of 

unit rate and the quantity the unit rate quoted will govern and the amount will be corrected. 

 

The tenderers should not change the units as specified in the tender.  If any unit is changed 

the tenders would be evaluated as per the original unit and the contractor would be paid 

accordingly. 

 

The tenderer should not change or modify or delete the description of the item.  If any 

discrepancy is observed he should immediately bring to the knowledge of the Architect / 

SBI. 

 

44. INCOME TAX: 

 

Income tax shall be deducted at source by the client from the contractor’s interim and final bill 

payments as required by law. 

 

45. EXTRA/SUBSTITUTED ITEM RATES: 

 

Such items shall be executed as per directions/instructions of the Architects of the employer. 

 

The work on extra/substituted items shall be started only after the receipt of written order from the 

client/Architect.  Rates for additional/extra or substituted (altered) items of work, which are not 

covered in the contract cannot be derived from the contract item rates either in full or partly, shall 

be calculated on the basis of actual costs plus 15% for overhead and profit etc., only to the extent 

not derivable from the contract item rates. 

 

See clause 21 of General Conditions of Contract. 

 

46. SERVICES DRAWINGS/SHOP DRAWINGS/CATALOGUE: 

 

After getting approval from the Architect & Employer, the contractor shall submit to the concerned 

local authorities necessary services drawings showing layouts etc., for getting approval of the 

schemes.  On completion, the contractor shall arrange to get Drainage Completion Certificate and 

other Certificate necessary for obtaining Building Completion certificate.  The contractor shall 
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furnish completion drawings of all services in triplicate, showing the work as actual executed, 

along with levels.  Contractor shall submit for approval 4 copies of shop drawings/ catalogue/ 

equipment characteristics/ manufacturer’s specifications, drawings etc., as and when required and 

directed by the Architect & Employer.  Costs of all these are deemed to have been included in the 

respective item rates quoted by the contractor and nothing extra shall be paid on account of any of 

these requirement/acts. 

 

47. PAYMENT: 

 

No payment whatsoever shall be made by the Employer, if the Contractor abandons the work, due 

to any site difficulties etc., 

 

 See clause 36 & 37 of General conditions of contract. 

 

48. PERMISSION: 

 

The contractor shall also obtain necessary permission approvals from the relevant authorities shall 

be obtained by the contractor at no extra cost. 

 

49. MAINTAINING REGISTERS AT SITE: 

 

The contractor shall maintain registers for consumption of various specials, testing of materials 

etc., in the proforma which shall be given by the Architect & Employer from time to time. 

 

50. AGREEMENT: 

 

The successful contractor shall be required to enter into an agreement in accordance with the Draft 

Agreement and Schedule of Conditions etc., within 15 days from the date the contractor is advised 

by the Architect & Employer that his tender has been accepted.  The contractor shall pay for all 

stamps and legal expenses incidental thereto.  However, the written acceptance of the tender by the 

Employer, will constitute as a binding contract between the Employer and contractor, whose tender 

has been accepted, whether such formal agreement is or is not subsequently executed. 

 

51. INSURANCE: 

 

The contractor shall provide insurance in respect of damage to persons and property and firm 

insurance as per clause 27 and 28 of General conditions of contract.  In addition he will also insure 

against riots and civil commotion.  The insurance shall also cover third party and all the persons 

working at site and visitors including contractor’s,  worker’s, Architect’s and clients people, other 

contractor’s workers etc.  The contractor shall indemnify the Employer against any claim or 

compensation or mishaps of whatsoever nature at site during the progress of work. 

 

The contractor shall prove to the Architect/Client from time to time that he has taken out all the 

insurance policies as required and directed and has paid the necessary premium for keeping the 

policies valid as per clause 27 & 28 of the General Conditions of Contract. 

  

In case of failure by the Contractor or sub-contractor to effect and keep in force the insurance 

policies, then the client, without being bound to, may pay such premiums as may be necessary and 

deduct the same from any money due or which may become due to the contractor or recover the 

same as a debt due from the contractor. 
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52. INDEBTEDNESS AND LIENS: 

 

The contractor agrees to furnish the Employer from time to time, during the progress of the work as 

requested, verified statement showing the contractor’s total outstanding indebtedness in connection 

with the work covered by the contract.  Before final payment is made, the Employer may require 

the contractor to furnish the Employer with satisfactory proof that there are no outstanding debts or 

liens in connection with the contract.  If during the progress of the work, the contractor shall allow 

any indebtedness to accrue to sub-contractor or other and shall  fail to pay or discharge same within 

five (5) days after demand, then the Employer may withhold any money due to the contractor until 

such indebtedness is paid, or apply the same towards the discharge thereof. 

 

53. WORK PERFORMED AT CONTRACTOR’S RISK: 

 

The contractor shall take all precautions necessary and shall be responsible for the safety of the 

work and shall maintain all lights, guards, signs, barricades, temporary passages or other protection 

necessary for the purpose.  All work shall be done at the contractor’s risk and if any loss or damage 

shall result from fire or from any other cause, the contractor shall promptly repair or replace such 

loss or damage free from all expenses to the Employer.  The Contractor shall be responsible for any 

loss or damage to materials, tools or other articles used or held for use in connection with the work.  

The work shall be carried on to Employer or of others and without interference with the operation 

of existing machinery or equipment, if any. 

 

54. PHOTOGRAPHS: 

 

The contractor at his own cost shall take photographs of site and individual buildings during the 

progress of the work as directed by the Architect/Client and submit two copies of each photograph 

with minimum size 20 cm x 15 cm to the client/Architect. 

 

55. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 

 

 

The proposed work covered under this tender, during the progress and/ or after completion, can 

also be inspected by the Chief Technical Examiner/ Technical Examiner or Officers of the Central 

Vigilance Commission, Government of India, on behalf of Architect & Employer to ascertain that 

the execution of the work has been done with materials and workmanship all as stipulated in the 

contract and as directed. 

 

Contractor shall afford all reasonable facilities to the above vigilance staff and also provide them 

with ladders, tapes, plum bob, level etc., as required and directed and also necessary labourers 

skilled/unskilled to enable them to complete their inspection/study/technical scrutiny and no extra 

shall be admissible to the contractor on this account. 

 

56. SPECIAL CONDITIONS OF CONTRACT: 

 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 

clauses mentioned within special conditions of contract, the clauses mentioned within the special 

conditions of contract shall supersede there mentioned elsewhere. 
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57. BIS CODES 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this tender document at 

his cost at the site to ensure the proper supervision/quality of work and materials. 

 

58.  AS BUILT DRAWINGS 

 

The contractor  shall prepare and submit  a set of as-built drawings, duly certified by the Architect.  

The set consists of 2 soft copies and 3 sets of hard copies. 
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11. SAFETY CODE 
 

 

Suitable scaffolds should be provided for workman for all the works that cannot safely be done from the 

ground or from solid construction, except in cases of short duration works, which can be done safely from 

ladders.  When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder 

is used for carrying materials as well, it shall be of rigid construction made either of good quality wood or 

steel.  The steps shall have a minimum width of 450mm and a maximum rise of 300mm.  Suitable foot and 

hand holds of good quality wood or steel shall be provided and the ladder shall be given an inclination not 

steeper than 1 in 4 (1 horizontal to 4 vertical). 

 

Scaffolding or staging more than 300mm above the ground or floor, swung or suspended from an overhead 

support, shall be erected with stationery supports and shall have guard rails properly attached, bolted, 

braced and otherwise secured and atleast 900mm high above the floor or platform of such scaffolding or 

staging and extending along the entire length of the outside and ends there of with only such openings as 

may necessary for the access of persons and delivery of materials.  Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the building or structure. 

 

Working platform, gangways and stairways should be so constructed that they should not sag unduly or 

unequally and if the height of the platform or the gangway or the stairway is more than 3-6m above ground 

level or floor level, they should be closely boarded, should have adequate width and should be suitably 

fastened, as described in (ii) above. 

 

Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or railing, whose minimum height 

shall be 900mm. 

 

Safe means of access shall be provided to all working platforms and other working places.  Every ladder 

shall be securely fixed.  No portable single ladder shall be over 9 M in length while the width between side 

rails in ring ladder shall be in no case be less than 300mm.  For longer ladders, this width should be 

increased atleast 6mm for each additional foot of length.  Spacing of steps shall be uniform and shall not 

exceed 300mm. 

 

Adequate precautions shall be taken to prevent danger from INTERIOR equipment.  At the work site, no 

materials shall be so stacked or placed as to cause danger or inconvenience to any person or the public.  

The contractor shall also provide all necessary fencing and lights to protect the public from accident, and 

shall be bound to bear the expenses of defence of every suit,  action or other proceedings  at law that may 

be brought by any person for injury sustained owing to neglect of the above precautions and to pay 

damages and costs, which may be awarded in such suit, action or proceedings to any such persons or 

which may with the consent of the contractor be paid to compromise any claim by any such person. 

 

II. Demolition: 

 

 Before any demolition work is commenced and also during the progress of the work. 

 

a. All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

 

b. No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus 

used by the operator shall remain INTERIOR l y charged. 
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c. All practical steps shall be taken to prevent danger to persons employed, from the risk of fire or 

explosion or flooding.  No floor, roof or other part of the building shall be so over- loaded with 

debris or materials, so as to render it unsafe. 

 

III. All necessary personal safety equipments as considered adequate by the Architects should be 

kept available for the use of the persons employed on the site and maintained in a condition 

suitable for immediate use and the contractor should take adequate steps to ensure proper use of 

equipment by the concerned. 

 

a. Workers employed in mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective gloves. 

 

b. Those engaged in white washing and mixing or stacking of cement bags or any materials which 

is injurious to the eyes shall be provided with protective goggles. 

 

c. Those engaged in welding works shall be provided with welder’s protective (eye) shields. 

 

a. Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

 

e. When workers are employed in sewers and manholes, which are in use, the contractor shall 

ensure that the manhole covers are opened and are ventilated atleast for an hour before the 

workers are allowed to get into the manhole and the manholes so opened shall be cardoned off 

with suitable railing and provided with warning signals or boards to prevent accidents to the 

public. 

 

f. The contractor shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form.  Wherever men above the age of 18 years 

are employed on the work of lead painting, the following precautions should be taken. 

 

 i) No paint containing lead or lead products shall be used except in the form of paste or 

ready made paint. 

 

 ii) Suitable face masks should be supplied for use to the workers when paint is applied in 

the form of spray or a surface having lead paint is rubbed and scrapped. 

 

 iii) Overalls shall be supplied by the contractors to the workers and adequate facilities for 

washing shall be provided to the working painters during and on cessation of work. 

 

IX. When the work is done near any place, where there is risk of drowning, all necessary equipment 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of  

any person in danger and adequate provisions should be made for prompt first aid treatment of 

all injuries likely to be sustained during the course of the work. 

 

X. Use of hoisting machine and shackle including their attachments, in charge and supports shall 

conform to the following standards or conditions. 

 

1.a. These shall be of good mechanical construction, sound material and adequate strength and free 

from any patent defects and shall be kept in good working order. 
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   b. Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength and free from patent defects. 

 

2. Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any 

scaffolding or give signals to the operator. 

 

3. In case of every hoisting machine and of every chain, ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension, the safe working load shall be 

ascertained by adequate means.  Every hoisting machine and all gear referred to above shall be 

plainly marked with the safe working load.  In case of a hoisting machine having a variable safe 

working load, each safe working load and the condition under which it is applicable shall be 

clearly indicated.  No part of any machine or any gear referred above in this paragraph shall be 

loaded beyond the safe working load except for the purpose of testing. 

 

4. In case of departmental machines, the safe working load shall be notified by the clients.  As 

regards contractor’s machines the contractor shall notify the safe working load of the machines 

to the consultants, whenever he brings any machinery to site of work and get it verified by the 

consultants. 

 

XI. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards.  Hoisting appliances should be provided with 

such means as will reduce and minimise the risk of accidental descent of loads.  Adequate 

precautions should be taken to reduce to the minimum risks of any part of a suspended load 

becoming accidentally displaced.  Sleeves and boots as may be necessary should be provided, 

whenever workers are employed on INTERIOR installations.  The workers should not wear any 

rings, watches and carry keys or other materials, which are good conductors of electricity. 

 

XII. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition.  No scaffold, ladder, or equipment shall be altered or removed 

while it is in use.  Adequate washing facilities should be provided at or near place of work. 

 

XIII. To ensure effective enforcement of the rules and regulations relating to safety precautions, the 

arrangements made by the contractor shall be open to inspection by the clients or the Architect. 

 

XIV. These safety provisions should be brought to the notice of all concerned by display of a notice 

board at a prominent place of the work spot.  The person, responsible for compliance of the 

safety code, shall be named therein by the contractor. 

 

XV. Not withstanding the above clauses for (i) to (xiv), there is nothing in these to exempt the 

contractor from the operation of any other Act or Rules in force in the Republic of India. 
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12. LABOUR LAWS AND RULES 
 

The Site Engineer shall ensure that the contractor maintains relevant records and fulfils all conditions and 

requirements in accordance with 

 

a. The payment of Wages Act 

 

b. Employer’s Liability Act 

 

c. Workmen’s Compensation Act 

 

d. Contract Labour (Regulations & Abolition) Act 1970 and Central Rules 1971. 

 

e. Apprentices Act 1961. 

 

f. Any other Act or enactment relating thereto and rules framed thereunder from time to time. 

 

The Site Engineer shall refrain from involving himself and the supervisors under him by 

comments/advice/attempts at mediation in any kind of labour dispute at site.  His job is only to report to 

his superiors any happenings of the this sort in an objective manner. 

 

EMPLOYER’S RESPONSIBILITY – CONTRACT LABOUR (REGULATIONS AND 

ABOLITION) ACT 1970 AND RULES 1971 

 

With a view to ensuring that the provisions of the Act are not contravened, the Site Engineer should give 

particular attention to the following points and see that all the provisions of the Act are enforced: 

 

1. Principal Employer (Banks) is registered as per the Act. 

 

2. Contractor holds a licence under the Act from the Local Labour Commissioner for the 

appointment of Contract labour. 

 

3. Required notice boards, registers and records as provided in section 29 of the Act are 

maintained by the contractor. 

 

4. Payment of proper wages as per the rules are effected within the prescribed time limits by the 

contractor. 

 

5. Prescribed facilities and amenities are provided by the contractor. 

 

6. Proper efforts are made by the contractor to set right contravention of law,  as soon as the notice 

pointing out the same is received from the Labour Enforcement Officer, and reports “on action 

taken” are sent to the Labour Enforcement officer at the earliest with copies to the Employer. 
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13. SPECIAL CONDITIONS. 
 

1. Contractor shall not be entitled to any compensation for any loss suffered by him on account of 

delays in commencing or executing the work, what ever the cause of the delays may be, including 

delays arising out of modifications to the work entrusted to him or in any subcontract connected 

there with or delays in awarding contracts for other trades of the project or in commencement or 

completion of such works in obtaining water and power connections for construction purpose or for 

any other reason  what so ever and the Employer shall not be liable for any claim in respect thereof.  

The Employer does not accept liabilities for any sum besides the tender amount, subject to such 

variations as are provided for herein. 

 

2. The successful tenderer is bound to carry out any items of work necessary for completion of the job 

if such instructions in respect of such   additional items and their quantities will be issued in writing 

by the Architects with the prior consent in writing of the Employer. 

 

3. The contractor must bear in mind that the work shall be carried out strictly in accordance with 

specifications made by the Architects. 

 

4. The rates quoted in tender shall also include electric consumption charges for power. If no power is 

available at site the contractor shall have to make his own arrangement to obtain power connection 

and maintain at his expense an efficient service of electric   light and power and shall pay for the 

electricity consumed.  The Employer shall give all   possible assistance to the contractor to obtain 

the requisite permission from the various authorities, but the responsibility for obtaining the same 

shall be that of contractor. 

 

5. Contractor shall strictly comply with the provisions of safety code in addition to all local rules and 

regulations.            

  

6. The contractor shall be responsible for the observance of all rules and regulations framed by the 

government under the contract labour act.  The Employer shall be entitled to deduct all losses, 

damages that he might suffer on account of non-observance of these rules by the contractor, from 

the amount payable to the contractor. 

 

7. Time shall be considered the essence of this contract.  The entire work must be completed 

Stipulated time as per NIT.  If the completion of the work is delayed beyond 1 month, a penalty at 

the rate of ½ % per week over the contract value will be imposed subjected to a maximum of 5%. 

 

If the work is delayed beyond 30 days after the date of completion, the remaining work will be 

carried out through other agencies at the risk and cost of the contractors under the contract with 

prevailing market rates. 

 

8. The successful tenderer shall submit the phased programme of execution of different items of work 

within 2 days after receipt of acceptance letter. 

 

9. Payment will be made subjected to a minimum of Rs. 50,00,000/- (Rupees Fifty Lakhs Only) and 

will be made within a period of TWO weeks after the bill is submitted to the Employer’s Office 

with Architects Certificate. 
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10. Before filling in the tender the contractor will check all the drawings and schedule of quantities and 

will get an immediate clarification from the employer / Architects on item not clearly understood. 

No claims for any loss or compensation will be entertained on this account. 

 

11. All the work shall be carried out as per detail drawings and specifications or as directed by 

employer / Architects.  

 

12. The rates quoted in the tender shall be for the finished items of work They shall include all the 

charges labour, materials, transportation of material equipment, double scaffolding water and 

electric charges, tool and plants, marking out and cleaning of site, to do all things necessary to 

provide complete finished item for work consistent with the specifications attached to this tender 

document.  The rates shall be inclusive of octroi duty, excise duty, packing and forwarding, loading 

or unloading or any other duties or fees levied by any government, public or local bodies. The rates 

shall be firm and shall not be subject to exchange variations, labour conditions or any other 

conditions whatsoever. 

 

13. The calculations made by the tenderer should be based upon the probable quantities of  the several 

items of work which are furnished for the tenderer's convenience in the schedule of quantities ,but 

it must be clearly understood that the contract is not a lumpsum contract , that neither the probable 

quantities nor the value of individual items nor the aggregate value of the entire tender will form 

part of the contract and that  the employer / Architects do not in any way assure the tenderer or 

guarantee that the  work would correspond there to. 

 

14. Adequate engineering and technical staff to be appointed at site. INTERIOR contractor  should 

inform of their number and qualification. An Approval of employer / Architects should be taken 

prior to appointing such technical staff on site. 

 

15. The contractor shall keep the tender submitted by him open for acceptance for a minimum 

period of three months from the date of it's submission .When once the tender is accepted the 

rates quoted by the successful tenderer shall be firm and the variation in rates of any one or all the 

items on any account shall not be allowed during the entire duration of the contract. 

 

16. During the execution of work, contractor must check the work with his drawings .The contractor 

shall be responsible for all the errors in this connection and shall have to rectify all the defects at 

his own cost, failing which the client reserves the right to get the same rectified at the risk and cost 

of contractor.    

 

17. No claim for extra item or deviation from specification shall be entertained unless the same is 

pointed out and accepted as such before the work is taken in hand or within 15 days of work by the 

successful tenderer.  

 

18. The contractor shall comply with all bye- laws and tax regulations (including GST) of local and 

other statutory authorities having jurisdiction over the works and shall be responsible for the 

payment of all the fees and other charges and for giving and receiving of all necessary notices 

drawings and test certificates. 

 

19. The successful tenders shall properly safeguard against damage or injury to the public and to any 

property or thing and shall alone be responsible for any such damage and injury to any person or 

persons or thing arising in connection with it's execution of work .The successful tenderer shall 

protect and hold harmless the employer against   any or all claims for any such injury or damage. 
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20. The work in every respect during the progress and till final acceptance by the employer, including 

raw materials delivered at the site to be incorporated or used in INTERIOR work by the successful 

tenderer will be at his own risk . Any loss or damage to any such material or work shall 

immediately be replaced by the successful tenderer at his own expense. 

 

21. The employer shall have the right to direct the contractor to purchase and use the materials from 

any source for proper execution of work. 

 

22. The employer / Architects or their authorized representatives shall have full power   for inspecting 

the contractor's works or at any place from which the material is obtained. Acceptances of any such 

materials shall no way relieve the contractor of his responsibility for meeting the requirements and 

/or analysis not called for in the specifications shall be borne by the employer in case the material 

or work is found defective or of inferior quality .tests and /or analysis shall be done in the 

laboratory approved by the client and  the contractor shall permit SBI and or the client's or their 

authorized representative to be present during any of the tests and /or analysis. 

 

23.  INSURANCE 

 

The contractor shall indemnify the employer up to CAR Policy (Contractor’s All Risk Policy) 

against all claim which may be made  against  SBI  by any member of the public or third party in 

respect of anything which may arise in consequence thereof and shall at his own expense arrange to 

effect and maintain up to one month, after the virtual completion from an office approved by the 

SBI a policy of insurance in the joint names and deposit such policy or policies with the employer 

from time to time during the currency of this contract. The contractor shall also indemnify SBI 

against all claims which may be made upon the employer under the workman's compensation act or 

any other statute in force during the currency of this contract or at common law in respect of any 

employee of the contractor or any sub contractor and shall at his own expenses  effect and maintain 

upto one month after virtual completion of the contract, from an office approved by SBI a policy or 

policies of insurance in the joint names of the employer and the contractor as aforesaid .The 

contractor shall be responsible for any other thing which may be excluded from the insurance 

policies above referred to and also for any other damage to any property arising out of and 

incidental to the negligent or defective carrying out of this contract. 

 

He shall also indemnify SBI in respect of any costs,. charges or expenses arising out of any claim 

or proceedings and also in respect of any award of compensation or damage arising therefrom.  SBI 

shall be at liberty and is hereby empowered to deduct the amount of any damages, compensation 

caused, charges and expenses arising or occurring from or in respect of any such claims or damages 

from any sum or sums due or to become due to the contractor. 

 

24.  WORKMAN AT SITE : 

 

The contractors workpeople shall not be allowed to live on the site at any time throughout the 

contract nor to trespass beyond the limits of the site.  The contractor will be held responsible for 

any acts of  trespass by his workpeople. 
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25. DIMENSIONS : 

 

Figures dimensions are to be taken in preference to scaled dimensions in all cases.  Before 

commencing any work the contractor shall verify all measurements.  If any discrepancies are found 

they shall immediately be brought to the notice of the Architects. 

 

26. DISCREPANCIES 

 

All the items shown on the drawings or specifications are taken to be included in both. Any 

discrepancies , which occur in either the drawings or specifications, shall immediately be brought 

to the attention of the Architects. 

 

27. CUTTING AND MAKING GOOD 

 

Where it is found necessary to interfere with finished work in order to execute this contract, the 

contractor will be required to do all necessary work at his expenses. Only approved hangers and 

bolts or other metal fixing devices shall be used to secure frames panels and other units in position  

.Wooden plugs will not  be permitted .Holes shall be formed with electric drills whenever possible 

.Structural members shall not be cut or drilled without prior consent of the client . 

 

28. MAINTENANCE AND GUARANTEE 

 

The whole of the work to be performed under this contract shall be completed to the satisfaction of 

the Architects / Bank. 

 

The contractor without additional charge to the employer renew or replaces any works  which 

prove faulty from workmanship or materials and fully maintain the whole installations for a period 

of 6 months after the commencement of defects liability period of the main contract and a sum of 

5% of the contract amount shall be retained by the employer for his period. 

 

29. PREVENTION OF SPOIL DUMPING 

 

The contractor shall take all reasonable steps to prevent spoil, rubbish, debris surplus materials etc.. 

arising from a work being dumped on an area other than a recognized or approved tipping area and 

the Contractor will be held responsible for and shall indemnify the employer against any claim or 

loss arising therefrom. 

 

30.  LEAVE PERFECT :  

 

The  Contractor shall remove all rubbish and superfluous material from the site of the works with 

all reasonable speed from time to time and at completion.  On no account shall W.C' S or the 

employer's receptacles to be used for this purpose. 

 

The client reserves its right to clear contractors un cleared debris at contractors own cost without  

any reasons & not more than one notice will be given for this. 

 

31. SETTLEMENT OF DISPUTES AND ARBITRATION: 

 

Except where otherwise provided in the contract all questions and disputes relating to the meaning 

of the specifications, design, drawings and instructions herein before mentioned and as to the 
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quality of workmanship of materials used on the work or as to any other question, claim, right 

matter or thing whatsoever in any way arising out of our relating to the contract, designs, drawings, 

specifications, estimates, instructions orders or these conditions or otherwise concerning the work 

or the execution or failure to execute the same whether arising during the progress of work or after 

the cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned 

hereinafter: 

 

(a) If the contractor considers that he is entitled to any extra payment or compensation in respect of the 

works over and above the amounts admitted as payable by the Architect or in case the contractor 

wants to dispute the validity of any deductions or recoveries made or proposed to be made from the 

contract or raise any dispute, the contractor shall forthwith give notice in writing of his claim, or 

dispute to The Assistant General Manager (Admin), State Bank of India, Internal Audit 

Department, Admin Wing, Corporate Centre,  State Bank Nireekshan Bhavan, Lingampally 

Post, Hyderabad Telangana – 500019 and endorse a copy of the same to the Architect, within 30 

days from the date of disallowance thereof or the date of deduction or recovery.  The said notice 

shall give full particulars of the claim, grounds on which it is based and detailed calculations of the 

amount claimed and the contractor shall not be entitled to raise any claim nor shall the bank be in 

any way liable in respect of any claim by the contractor unless notice of such claim have been 

given by the Contractor The Assistant General Manager (Admin), State Bank of India, 

Internal Audit Department, Admin Wing, Corporate Centre,  State Bank Nireekshan 

Bhavan, Lingampally Post, Hyderabad Telangana – 500019. in the manner and within the time 

as aforesaid.  The contractor shall be deemed to have waived and extinguished all his rights in 

respect of any claim not notified to The Assistant General Manager (Admin), State Bank of 

India, Internal Audit Department, Admin Wing, Corporate Centre,  State Bank Nireekshan 

Bhavan, Lingampally Post, Hyderabad Telangana – 500019. in writing in the manner and 

within the time aforesaid. 

 

(b) The Assistant General Manager (Admin), State Bank of India, Internal Audit Department, 

Admin Wing, Corporate Centre,  State Bank Nireekshan Bhavan, Lingampally Post, 

Hyderabad Telangana – 500019  shall give his decision in writing on the claims notified by the 

contractor.  The contractor may within 30 days of the receipt of the decision of The Assistant 

General Manager (Admin), State Bank of India, Internal Audit Department, Admin Wing, 

Corporate Centre, State Bank Nireekshan Bhavan, Lingampally Post, Hyderabad Telangana 

– 500019. submit his claims to the conciliating authority namely the Circle Development Officer, 

State Bank of India, Local Head Office, Hyderabad for conciliation along with all details and 

copies of correspondence exchanged between him and The Assistant General Manager (Admin), 

State Bank of India, Internal Audit Department, Admin Wing, Corporate Centre,  State 

Bank Nireekshan Bhavan, Lingampally Post, Hyderabad Telangana – 500019.. 

 

(c) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the SBI for 

appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 

contractor shall be deemed to have been considered absolutely barred and waived. 

 

(d) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes of differences arising out of the notified  claims of the contractor as aforesaid and all 

claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 

appointed by SBI.  It will also be no objection to any such appointment that the Arbitrator so 

appointed is a Officer and that he had to deal with the matters to which the Contract relates in the 

course of his duties as Officer.  If the arbitrator so appointed is unable or unwilling to act or resigns 
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his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 

appointed in the manner aforesaid by the said SBI.  Such person shall be entitled to proceed with 

the reference from the stage at which it was left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

 

It is also a term of this contract that no person other than a person appointed by such SBI as 

aforesaid should act arbitrator. 

 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 

rules mad there under. 

 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 

equally by both the parties.  However, no fees will be payable to the arbitrator if he is a Bank 

Officer.  

 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 

on the date he issues notice to both the parties calling them to submit their settlement of claims and 

counter statement of claims.  The venue of the arbitration shall be such place as may be fixed by 

the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid 

before the award is made and published, be paid half and half by each of the parities.  The cost of 

the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 

of the arbitrator who may direct to any by whom and in what manner, such costs or any part 

thereof, shall be paid and fix or settle the amount of costs to be so paid. 

 

32. TERMINATION OF CONTRACT BY EMPLOYER: 

 

If the contractor (being an individual or a firm) commit any “ Act of Insolvency “, or shall be 

adjudged as insolvent, or shall make an assignment or composition of the greater part in number of 

amount of his creditors, or shall enter into a Deed of Assignment with his creditors, or (being an 

incorporated Company) shall have an order made against him or pass an effective Resolution for 

winding up either compulsorily, or Subject to the supervision of the court or voluntarily, or if the 

official Assignee of the contractor shall repudiate the Contract, or if the Official Assignee or the 

Liquidator in any such winding up shall be unable, within seven days after notice to them requiring 

him to do so, to show to the reasonable satisfaction of the Architect that he is able to carry out and 

fulfill the Contract and if required by the Architect to give a security there for, or if the contractor 

shall suffer any payment under this contract to be attached by or on behalf of any of creditors of the 

Contractor, if the Contractor shall assign or sublet the contract without the consent in writing of the 

Architect first obtained, or if the contractor shall charge or encumber this Contract for any 

payments due or which may become due to the Contractor thereunder, or if the Architect shall 

certify in writing to the Employer that in his opinion the Contractor: 

 

(a) Has abandoned the Contract, or 

(b) Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the work for fourteen days after receiving from the Architect 

written notice to proceed, or 

(c) Has failed to proceed with the work with such due diligence and failed to make such due 

progress as would enable the works to completed within time agreed upon or  
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(d) Has failed to remove materials from site or to pull down and replace works within seven 

days after receiving from Architect written notice that the said materials or work where 

condemned and rejected by the Architect under these conditions or  

(e) Has neglected or failed persistently to observe and perform all or any of the acts, matters or 

things required by this Contract to be observed and performed by the Contractor for seven 

days after written notice shall have been given to the Contractor requiring the contractor to 

observe or perform the same, or 

(f) Has to the detriment of good workmanship or in defiance of the Architects instructions to 

the Contrary, submit any part of the contract or has used in the permanent works important 

materials which are substandard and not as per specification fraudulently making the 

Architect / Employer to believe that it is the specified material. 

 

Then and in any of the said caused the Employer with the written consent of the Architect may, 

notwithstanding any previous waiver, after giving seven days notice in writing to the Contractor, 

determine the contract, but without thereby affecting the powers of the Architect or the obligations 

and liabilities of the Contractor, the whole of which shall continue to be in force as fully as if the 

contract has not been so determined and as if the works subsequently executed and being executed 

by or on behalf of the contractor. And further, the Employer with the consent of the Architect by 

his agents or servants may enter upon and take possession of the works and all plant, tools, 

scaffoldings, shed, machines, steam and other power utensils and materials lying upon premises or 

the adjoining lands or roads, and use the same as his own property or may employ the same by 

means of his own servants and workman in carrying on and completing of the works or by 

employing any other Contractor or any other person or persons to complete the works and the 

Contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such 

other Contractor or other person or persons employed for completing and finishing or using the 

materials and plant for the works, when the work shall be completed, or as soon thereafter as 

convenient, the Architect shall give a notice in writing to the Contractor, to remove his surplus 

material and plant and should the Contractor fail to do so within a period of fourteen days after 

receipt thereof by him, the Employer may sell the same by public auction and shall give credit to 

the Contractor for the amount so realized.  The Architects shall thereafter shall assertion and certify 

in writing under his hand what (if anything) shall be due or payable to or by the Employer, for the 

value of the said plant and materials so taken possession of by the Employer, and the expense or 

loss which the Employer shall have been put to in getting the works to be so completed, and the 

amount, if any owing to the Contractor and the amount which shall be so certified shall, thereupon, 

be paid by the Employer to the Contractor or by the Contractor to the Employer as the case may be, 

and the certificate of the Architect shall be final and conclusive between the parties. 

 

33. The mode of measurements shall be as per IS: 1200. 

 

35. CONTRACTOR SHOULD WORK AT ODD HOURS, ON HOLIDAYS TO KEEP UP TIME 

SCHEDULE. CONTRACTOR TO CO-ORDINATE WITH OTHER CONTRACTORS FOR 

SMOOTH EXECUTION OF WORK. 

 

36. Partitions shall be measured from finished floor level to bottom level of false ceiling. 

 

38. The Contractor shall not be eligible for any material advance. 
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14. ABSTRACT TERMS AND CONDITIONS: 

 

1. Defects Liability Period. 12 calendar months. 

   

2. Period for final measurement 

and valuation. 

2 weeks. 

   

3. Date of commencement. Within ONE week after confirmation. 

   

4. Date of completion. As Per NIT. 

   

5. Minimum value of Interim 

Certificate. 

RS. 15,00,000/- (Rupees Fifteen Lakhs Only.) 

   

6. Agreed liquidated damages. ½ % of the total contract amount per week beyond the date 

of completion subject to maximum of 5%. 

   

7. Initial Security Deposit. 1% to be paid along with the Tender, balance 1% to be paid 

within seven days from the date of receipt of work order. 

   

8. Retention Money. 10% of interim certificate amount of running account bill. 

   

9. Total retention money in final 

bill including EMD & ISD 

Amount. 

5% of the contract value. 

   

10. Installment after virtual 

completion. 

Initial Security Deposit – after the contractor removes all 

the left over materials, machinery etc., 

   

11. Period of honoring certificate. 15 days. 

   

12. Income Tax Deduction and S. 

T. under works contract act. 

As per Central / State Government rules. 

   

13. Insurance, Custom duties and 

taxes. 

To be provided and paid by contractor. 

   

14. Price Escalation. Will not be considered. 

   

15. Rate of BOQ’s items. To include item complete in all respects. 

   

16. GST TAX: The rate quoted by contractor must be exclusive of GST. 

GST will be paid as per prevailing government norms.    

 

 

*
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14.0 TECHNICAL SPECIFICATIONS 

 
CHAPTER-1 

ELECTRICAL WORK 

1.0  SCOPE                                               

  The scope of work covers the requirements for the electrical works associated with air conditioning 

applications, namely, switch boards (MCCs), power cabling, control wiring, earthing, and remote control-

cum-indicating panels. Electric motors are not covered here, as these are covered as part of the respective 

equipment specifications. 

 

    GENERAL 

 

 Unless otherwise specified in the tender specifications, all equipments and materials for electrical 

works shall be suitable for continuous operations on 415 V / 240 V ± 10% (3 phase / single phase), 50 Hz. 

AC system. Where the use of high voltage equipments is specified in particular works, all the respective 

equipments shall be suitable for continuous operation on such specified high voltage. 

 All electrical works shall be carried out complying with the Indian Electricity Rules, 1956 as 

amended to date. 

 All parts of electrical works shall be carried out as per appropriate CPWD General Specifications 

for Electrical work, namely, Part I (Internal) 2005 and National Building Code 2005 all as amended to 

date. 

 All materials and components used shall conform to the relevant IS specifications amended to date. 

 

1.2     SWITCH BOARDS / MOTOR CONTROL CENTRE 

 

 The main switch board in the Each AHU room shall be floor mounted, free standing cubical type 

and shall be factory built fabricated by one of the reputed switch board manufacturer. It shall be suitable 

for termination of the incoming cable(s)/ bus trunking from top/ bottom as per site conditions. The 

switchboards in air handling unit (AHU) rooms shall be wall mounted, or floor mounted as feasible at site 

and as approved by the Engineer- in – Charge, but they shall be cubical designed, unless otherwise 

specified and from open able from front. 

 The capacity of switch gear, starters etc. shall be suitable for the requirements of loads 

fed/controlled. Starting currents shall be duly considered in case of motor loads. 

 MPCB shall be used up to and including 63 A for motor applications and MCCB shall be used for 

other loads. ACB shall be used for 630 A and above ratings. 

 All MCCBs / MPCBs shall be of AC 23 duty as per IS: 4064-1978 as amended up to date. 

 

 Switch boards controlling motors shall house starters for motors, unless otherwise specified. The 

starter shall be located adjacent to the controlling switch gear. 

vi) One-volt meter with selector switch, a set of indicating lamps and fuses for voltmeter and lamps 

shall be provided at each switchboard. One ammeter with CTS, and selector switch shall be provided with 

each motor starter. Instruments shall be flush mounted with the panel and have a glass index not higher 

than 1.5. The instruments and accessories shall be provided whether or not specifically indicated in the 

tender specifications. 

vii) The fabrication of switchboard shall be taken up only after the drawings for the fabrication of the 

same are approved by the Engineer-in-Charge. 

viii) Switchboards shall be fabricated as per specifications indicated in sub-para above. 

ix) The layout of bus bars and cable alleys shall be designed for convenient connections and inter-

connections with the various switchgear. Connections from individual compartments to cable alleys shall 
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be such as not to shut down healthy circuits in the event of maintenance work becoming necessary on a 

defective circuit. 

x) Care shall be taken to provide adequate clearances between phase bus bars as well as between 

phase bus bars, neutral and earth. 

Where terminations are done on the bus bars by drilling holes therein, extra cross section shall be provided 

for the bus bars. Alternatively, terminators. Cables connected to the upper tiers shall be duly clamped 

within the switchboard. 

Provision shall be made for proper termination of cables at the switchboards such that there is no strain 

either on the cables, or on the terminators. Cables connected to the upper tiers shall be duly clamped with 

the help of PVC cable ties within the switchboard. 

Identification labels shall be provided against each switchgear and starter compartment, using plastic 

engraved labels. 

Metallic danger conforming to relevant IS shall be fixed on each electrical switchboard / MCC. 

 

1.3  POWER CABLING 

i) Unless otherwise specified, the power cables shall be XLPE insulated, PVC outer sheathed 

aluminium / copper conductor, armoured cables rated for 1100 V grade as per IS: 1554 (Part 1) - 1988. The 

power cables shall be of  2 core for single phase, 4 core for sizes up to and including 25 sq.mm, 3-1/2 core 

for sizes higher than 25 sq.mm for 3 phase. Where high voltage equipments are to be fed, the cables shall 

be rated for continuous operation at the voltages to suit the same. 

ii) Power cables shall be of sizes as indicated in the tender specifications. In all other cases, the sizes 

shall be as approved by the Engineer-in-Charge, after taking into consideration the load, the length of 

cabling and the type of load. 

iii) Cables shall be laid in suitable metallic trays suspended from ceiling, or mounted on walls, or laid 

directly in ground or clamped on structures, as may be required. Cable ducts shall not be provided in plant 

rooms. Cable trays shall be sheet steel with adequate structural strength and rigidity type, designed with 

adequate dimensions for proper heat dissipation and also access to the cables with necessary supports and 

suspenders shall be provided by the Air-conditioning contractor as required. 

Cable laying work shall be carried out in accordance with 15.3(iii) above. The scope of work for the Air-

conditioning contractor shall include making trenches in ground and refilling as required, but excludes any 

masonry trenches for the cable work. 

 

CONTROL WIRING 

 

i) Control wiring in the plant rooms and AHU rooms shall be done using ISI  marked PVC insulated 

and PVC sheathed, 1.5 sq,mm copper conductor,250V grade, cables drawn in ISI marked steel or PVC 

conduits. Alternatively, armoured multi-core copper conductor cables may also be used for the purpose.  

The control cables interconnecting the plant room and the AHU rooms shall be of multi-core armoured 

type only, and suitable for laying direct in ground. 

 ii) The number and size of the control cables shall be such as to suit the control system design 

adopted by the Air-conditioning contractor. 

 

 iii) ISI marked steel conduits pipes, wherever used, shall be of gauge not less than 1.6 mm thick 

for conduits upto 32 mm dia and not less than 2.0mm thick of higher sizes. All conduit accessories shall be 

threaded type with substantial wall thickness. 

Control cables shall be of adequate cross section to restrict the voltage drop. 

In the case of control wires drawn through steel conduits, the wire drawing capacity of conduits as 

specified under the CPWD general specifications for Electrical Works (Part l) 2005 shall not be exceeded. 

Runs of control wires with in the switchboard shall be neatly bunched and suitably supported/clamped. 

Means shall be provided for easy identification of the control wires. 
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Control wiring shall correspond to the circuitry/sequence of operations and interlocks approved by 

Engineer-in –Charge. 

  EARTHING 

 

i) Provision of earth electrodes and the type of earthing shall be as specified in the tender 

specifications. 

ii) The earth work shall be carried out in conformity with CPWD Specifications for Electrical works 

(Part-I), Internal 2005 / NBC 2005. 

iii) Metallic body of all medium voltage equipments and switch boards shall be connected by separate 

and distinct earth conductors to the earth stations of the installations; looping of such body earth 

conductors is acceptable from one equipment, or switch board to another. 

iv) G.I. plate earthing shall be provided for PTAC plants and reciprocating central AC plants upto 100 

TR capacity. Above 100 TR reciprocating units, copper plate earthing shall be provided. 

v) The size of earth conductors for body earthing of equipments shall be as under:- 

           Motor upto and including 10 HP rating 2Nos.3mm dia copper wire / 2 nos. 4mm dia GI wire 

12.5 HP to 40 HP 2Nos.4mm dia copper wire / 2 nos. 6mm dia GI wire 

50HP to 75 HP 2Nos.6mm dia copper wire / 2 nos. 25x3mm GI strip 

Above 75 HP 2Nos.25mm x 3mm copper strip / 2 nos. 25x6mm GI strip 

            Switch boards with incoming rating upto  

 

100 A 2Nos.3mm dia copper wire / 2                                                                           nos. 4mm dia GI wire 

125 A to 200 A rating 2Nos.6mm dia copper wire / 2 nos. 25x3mm GI strip 

Above 200 A rating 2Nos.25mm x 3mm copper strip / 2 nos. 25x6mm GI strip 

Armouring of cables shall be connected to the body of the equipments/switch board at both the ends. 

Compression type glands shall be used for all such terminations in the case of PVC cables. 

 

   MOTOR STARTER 

 

i) The motor starter shall conform to IS: 1822 “Motor starters of voltage not exceeding 1000 volts” 

and shall be air insulated and suitable for 415 volts, ± 10%, 50 Hz, 3 phase AC supply. Enclosures shall 

have protection of IP 52 for Indoor applications and IP 55 for outdoor applications. 

  

ii) Starter for the motor shall be direct on line (D.O.L) for motors up to and including 7.5 H.P. rating 

and automatic star-delta close transition type for motors of higher ratings unless otherwise specified in the 

tender specifications. Starters shall be rated for intermittent duty. Starting current should not exceed two 

times the full load current. 

The starter shall be mounted on the main electrical control panel/ unit mounted / self mounted as specified. 

 

Each starter shall be provided with the following protections:- 

Thermal overload on all the three phases with adjustable settings, 

Under voltage protection, and 

Independent single phasing  preventor. (current sensing type) 

 

Adequate number of extra NO / NC contacts for interlocks, indicating lamps etc. shall be provided on the 

starter / contractor. 

 

1.7 PAINTING 

All panels shall be supplied with the manufacturer’s standard powder coating . 

*** 
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CHAPTER- 2.0 

INSPECTION, TESTING AND COMISSIONING 

 

2.0  SCOPE 

This chapter covers the initial inspection and testing of condenser, AHUs at manufacture’s works, initial 

inspection of other equipments/ materials on receipt at site, final inspection testing & commissioning of all 

equipment at site & description of testing requirements & procedure. 

 

2.1  INITIAL INSPECTION AT MANUFACTURE’S WORKS 

 Compressor 

i) Salient features such as model, No. of cylinders, capacity control, provision of crank case heaters, 

type of lubrication etc. shall be verified against the requirements visually without opening the compressors. 

ii) Manufacturer’s internal test certificates shall be scrutinized to check compliance with the 

requirements as specified in the order. 

iii) Rate of leak test shall be checked by developing 7 Kg/sq.cm (gauge) pressure on HP side and 1 Kg/ 

sq.cm on LP side using dry Nitrogen air or carbon dioxide. The leakage through the valves, shaft seal, 

cylinder heat gasket etc should not be more than 0.3 Kg/sq.cm per cylinder in 4 minutes time. 

Alternatively this may be demonstrated through vacuum. 

iv) Pneumatic pressure test shall be carried out at 22 Kg/ sq.cm and by submerging the compressor in 

water for 1 hour & there shall be no leakage. 

v) Free running test shall be carried out at the rated speed specified in contract. This test shall be 

carried out for 30 minutes in open space. During this running test following operations are to be noted: 

  

Manual loading / unloading of capacity control 

Lubrication oil pressure 

Safety valve operation 

  

Vacuum test for the compressor for 0.5mmHg.. 

 

 Condensers 

 

i) Salient features like number of tubes, inside diameter of tubes (from which the gauge of the tube 

can be verified), no. of passes, material of fins, length of condenser, provision of fittings like safety valve, 

water, gas connection shall be verified during stage inspection. The tube thickness shall be checked. 

ii) Manufacturer’s internal test certificates shall be furnished and it shall be verified against contract 

requirements. 

Pneumatic pressure test at twice the normal condensing pressure for gas side of condenser shall be carried 

out. 

 

  Air Handling Units: 

 

i) Salient features such as model, size, physical dimensions, and other details of various sections, fan 

motor details, fan dia, static pressure etc. shall be verified against the contract requirements. 

ii) Manufacturer’s internal test certificates for the motor and air handling unit shall be furnished and 

scrutinized as per contract requirements. 
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iii) Test certificate for static and dynamic balancing of the fan/ blower should be furnished. Fan 

balancing may be witnessed by Engineer-in-Charge or his authorized representative. 

iv) Salient features like, type, material, no. and gauge of fins and tubes and no. of rows of cooling coil 

shall be furnished and verified with reference to contract requirements during stage inspection. 

 v) Hydraulic pressure to the extent of 10 Kgf/sq.cm or pneumatic pressure of 21 Kgf/ sq.cm 

shall be applied to cooling coil and this pressure should be maintained for 1 hour and no drop should be 

observed indicating any leaks. 

  

2.4 INITIAL INSPECTION AT SITE 

 Ducting 

 

i) The sheet used for ducting shall be checked for physical test at site. The physical test should 

include the sheet thickness and bend test as per relevant IS specifications. 

 

ii) Zinc coating of GSS sheet as mentioned in the tender documents may be got tested from a 

laboratory to verify that same meets the contract requirements. 

 

Switch Gear, Control Gear, and Measuring Instruments 

 

These should be of specified make. For air circuit breaker manufacturer’s test certificate shall be furnished 

by contractor and the same shall be verified as per contract requirements. 

 

Electric Motors 

 

Electric motors should be of specified make, manufacturer’s test certificate for electric motor shall be 

furnished. 

 

Insulation and acoustic lining 

 

i) Physical verification for thickness and make should be made as per contract before application of 

insulation. 

 

ii) Manufacturer’s test certificate for density should be furnished. 

Note: Accuracy of testing instruments shall be as mentioned in the final inspection procedure. 

 

 FINAL INSPECTION 

 

i) After completion of the entire installation as per specification in all respects, the AC contractor 

shall demonstrate trouble free running of the AC equipments and installation for a period of minimum 120 

hours of running as detailed under following points: 

After the installation work has been completed by the cotractor, he will conduct tests and make 

adjustments as may be necessary to satisfy himself that the plant including low side equipments is capable 

of continuous running. There after he will offer to the department a running-in period of 7 days subject to a 

minimum aggregate of 120 hrs at his cost. The duty cycle of the plant during this running in period shall be 

same as that specified in the tender documents. In case of multiple compressor installations, all the 

compressors should be run by rotation. The plant will be operated and a log of all parameters will be 

maintained during this period. The contractor will be free to carry out necessary adjustments etc during this 

period without stopping the plant. Record of inside conditions will be made during this period to check the 

same are as per NIT requirements. The plant will be said to have successfully completed the running-in-

period, if no break down or abnormal/ unsatisfactory operation of any machinery occurs during this period. 
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After this the plant will be made available for beneficial use. After the plant has operated without any 

major break down/ trouble and inside conditions are maintained as per NIT requirements for the above 

specified running in period, it shall be taken over by the department subject to guarantee clause mentioned 

else where in the tender. This date of taking over of plant after trouble free operation during the running in 

period shall be the date of acceptance. 

 

 TESING REQUIREMENTS AND PROCEDURES 

 

Balancing of all air  systems and all tests as called for in the specification shall be carried out by  

the HVAC contractor in accordance with the specifications and relevant local codes if any. Performance  

tests of individual equipment and control shall be carried out as per manufacturer’s recommendation. 

  

All tests and balancing shall be carried out in the presence of Engineer-in-Charge or his  

Authorized representative. 

 

The whole system balancing shall be tested with microprocessor based hi-tech instruments with an 

accuracy ± 0.5%. 

The instrument shall be capable of storing data and then down loading into a P.C. The HVAC contractor 

shall provide a minimum but not limited to the following instruments: 

- Microprocessor based calculation meter to measure DB and WB temperature, RH and Dew Point 

- Velo meter to measure air volume and air velocity 

- Pitot tube 

- Electronic rotary vane Anemometer 

- Accubalance flow measuring hood 

The contractor shall be responsible to provide necessary sockets and connections  

for fixing of the testing instruments, probes etc. 

 

Air Systems 

 

Systems are to be balanced by first adjusting the total flow at the fan, then by adjusting main dampers and 

branch dampers. Only final minor adjustments are to be made with register and diffuser dampers. 

Balancing of the air system shall be accomplished without causing objectionable air noise. Baffles and 

orifice plates required for proper air balance shall be furnished and installed by the contractor. Basically 

the following tests and adjustments are required. 

i) Test all fan systems to provide proper cfm/ cmh. 

ii) Adjust fresh air, return air and exhaust dampers to provide proper air quantities in all modes of 

control. 

iii) Test and record fresh air, return air and mixed air temperature at all air handling units. Test and 

record data at all coil after air and hydronic systems are balanced. Measure wet and dry bulb temperature 

on cooling coils. 

iv) Make point tube transverse at all main supply and return ducts to set proper air quantities. Adjust 

all zone and branch dampers to proper cfm /cmh. 

Test and adjust each  register, grills , diffusers or other terminals equipments to within 5% of design air 

quantity. Each opening shall be defined on the test report by size, manufacturer’s model , room location, 

design cfm and actual cfm. Outlets  shall  be adjusted to minimize objectionable drafts. 

 

Test and record static pressure drop across all filters and major coils. 
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High velocity duct systems shall be tested for leakages. If excessive or audible leakage is detected, the 

defect shall be repaid by the contractor. Sufficient static pressure readings shall be taken from the air 

handling units to the terminal units to establish system static pressure. 

 

Balancing  Tolerance 

System shall be balanced with in the following tolerance: 

1.Duct leakage rates ( at operating pressures )  

            Low pressure ducts                                     5% of full flow 

   (0 to 0.5 Kpa) 

            Medium  pressure ducts     1% of full flow 

   (0.5 to 3 Kpa) 

  High pressure ducts                1% of full flow 

(greater than 3 Kpa ) 

 2. Air flow rates   

  Under  70 L/S               10% of flow 

   Over /at 70 L/S     5% of flow 

 

 3. Water  flow rates   

  Chilled Water    2% of flow 

   Other     5% of flow 

4. Heat flow rates 

   Heat exchangers   5% of design capacity 

 Procedure: 

 

Review all pertinent plants, specifications, shop drawings and other   documentation to become fully 

familiar with the systems  and their specified and intended performance. 

Furnish equipment and instruct sheet metal trade on proper use for conducting duct leakage tests. Conduct 

first test as a way of instructing the above trades in the presence of the Department’s representative. 

 

Test performance and continuously record on a 24 hour basis, temperature and humidity levels where 

control equipment is provided for that purpose in certain critical areas. Before commissioning of the 

equipment, the entire electrical installation shall be tested in accordance with relevant BIS codes and test 

report shall be furnished by a qualified and authorized  person. 

 

Reports 

 

Provide 3 copies of the complete balancing and testing reports to the department. Report shall be neatly 

typed and bound suitable for a permanent record. Report forms shall contain complete test data and 

equipment data as specified and safety measures provided as follows : 

 

i) Safety measures 

All equipments shall incorporate suitable safety provisions to ensure safety of the operating personnel at all 

times. The initial and final inspection reports shall bring out explicitly the safety provisions incorporated in 

each equipment. 

 

Final documentation  

 

The contractor shall leave the system operation in complete balance with water and air quantities as shown 

on drawings. Set stops on all balancing valves and lock all damper quadrants in proper position. Secure all 

automatic damper and valve linkages in proper positions to provide correct operating ranges. Proper 
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damper positions shall be marked on ducts with permanent indication. Notify the department of any areas 

marginal or unacceptable system performance. 

The above tests and procedures are mentioned herein, for general guidance and information only, but not 

by way of lamination to the provisions of conditions of contract and design/ performance criteria. 

Upon commissioning and final handover of the installation, the HVAC contractor shall submit (within 4 

weeks) to the Engineer-in-Charge/ department 6 (six) portfolios of the following indexed and bound 

together in hard cover ring binder (300 x 450 mm) in addition to the completion drawings as follows: 

 

Completion  Drawings 

 

Three sets of following laminated drawings shall be submitted by the contractor while handing over the 

installation to the Department. Out of this one of the sets shall be laminated on a hard base for display in 

the AC plant room. In addition one set will be given on compact disc. 

a) Plant installation drawings giving complete details of all the equipments, including their 

foundations, 

 

c) Pipeing layout drawings including insulation giving sizes and lengths of all the pipes and the sizes 

and locations of all types of valves, and including isometric drawings for entire piping including pipe 

connections to the various equipments and insulation details wherever required. 

d) Duct layout drawings with their sizes and locations, and sizes and locations of all dampers, grills 

and diffusers. 

e) Line diagram and layout all electrical control panels giving switchgear  ratings and their 

disposition, cable feeder sizes and their layout, 

f) Control  wiring drawings with all control components and sequence of operations to explain the 

operation of control circuits. 

 g) Comprehensive  operation and maintenance manual  

  

 h) Test certificates, consolidated control diagram and technical literature on all controls. 

 

 i) Equipment warranties from manufacturers 

 j) Commissioning and testing reports 

 k) Rating charts for all equipment 

 l) Log books as per equipment manufacturers standard format 

 m) List of recommended spares and consumables  

 n) Any special tools required for the operation or the maintenance of the plant shall be 

supplied free with the plant. 

At the close of the work and before issue of final certificate of completion by the Engineer –in-Charge, the 

contractor shall furnish a written guarantee indemnifying the department against defective materials and 

workmanship for the Defects liability period. The contractor shall hold himself fully responsible for re 

installation or replaced free of cost to the department. 

Any defective material or equipment supplied by the contractor. 

Any material or equipment supplied by the department which is proved to be damaged or destroyed as a 

result of defective workmanship by the contractor. 

 

 Cassette type indoor units. 

These units shall be installed between the bottom of finished slab & top of false ceiling. 

 

The maximum allowable height for the cassette type units shall not exceed 350 mm. 
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The unit shall be pre charged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant. Additional 

charge shall be added as per refrigerant piping at site. 

 

The unit must have in built drain pump, suitable for vertical lift of 750 mm. 

 

The unit casing shall be Galvanized Steel Plate / or as per manufacturer’s specifications. 

 

Unit must be insulated with sound absorbing thermal insulation material, Polyurethane foam. The noise 

level of unit at the highest operating level shall not exceed 42 dB(A), at a vertical distance of 1.5 m from 

the grille of the unit. 

 

Unit shall have provision of connecting fresh air without any special chamber & without increasing the 

total height of the unit (288 mm maximum). 

 

The unit shall be supplied with suitable decorative panel. 

 

The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to remove, 

clean & re install. 

 

The unit will be connected in series to a suitable outdoor unit & it must be possible to 

Operate the unit independently, through corded/ cordless remote specified in the “Bill of quantities”. The 

unit will be further connected to Intelligent Building Management 

System (To be supplied by other vendors) & it shall be possible to operate the unit 

through this IBMS system. 

 

The unit shall be supplied with following from the factory with following: 

 

Operation Manual 

Installation Manual 

Paper pattern for installation 

Drain hose/ Clamp metal/ Washer fixing plate/ Sealing pads/ Clamps/ Screws/ 

Washer for hanging bracket/ Insulation for fitting 

 

B. Wall Mounted Units. 

Wall mounted units must be compact & stylish design that does not detract from the 

Décor of the room. 

 

The unit shall be precharged with first charge of R 32 / R 134A / R 407 / R 410  refrigerant. 

 

Additional charge shall be added as per refrigerant piping at site. 

 

Each indoor unit must have electronic expansion valve operated by microprocessor thermostat based 

temperature control to deliver cooling/ heating as per the heat load of the room. 

 

The unit must have provision of adding drain pump kit if required & specified. The drain pump must be 

suitable to lift drain up to 1000 mm from the bottom of the unit. 

 

Unit must be insulated with sound absorbing thermal insulation material, polystyrene/Polyethylene foam. 

The noise level of unit at the highest operating level shall not exceed 46 dB(A), at a vertical distance of 1.5 

m from the grille of the unit. 
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The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to remove, 

clean & re install. 

 

The unit grille must be washable with soap solution. 

 

It shall be possible to set minimum 5 steps of discharge angle by remote controller. 

 

It shall be possible to fit drain pipe from either side of the unit (Left or right) 

 

The unit will be connected in series to a suitable outdoor unit & it must be possible to 

Operate the unit independently, through corded/ cordless remote specified in the bill of quantities. The unit 

will be further connected to Intelligent Building Management System(To be supplied by other vendors) & 

it shall be possible to operate the unit through this IBMS system. 

 

The unit shall be supplied with following from the factory with following: 

Operation Manual 

Installation Manual 

Installation panel 

Paper pattern for installation 

Insulation tape/ Clamps/ Screws 

 

A – 1:  COPPER TUBING. 

The parent material used for air – conditioning system refrigerant tubing should be Copper tubes, tubes and 

fittings conforming to following specifications: 

 

1.  Material composition should be conforming to C-1220 (JIS-H-3300) or C-12200 (ASTM).It should 

have a minimum Copper content of 99.9 % and Phosphorus content between0.015 % and 0.040 %. It 

should have low residue ( below 0.038 gm / sq mtr ). The material should also be as per the RoHS norms 

specified by EU; that is, Mercury, 

Chromium and Lead contents below 1000 ppm, and Cadmium content below 100 ppm. 

 

2.  Physical properties of the material should conform to JIS-H-3300 or ASTM-B-68 & B-75, should 

be tested for Tensile / elongation / hardness / grain size tests as per ASTM B –280. 

 

3.  Dimensional tolerance should be as per JIS-H-3300 or ASTM-B-251. The tubes should 

be tested using non-destructive Eddy current test before the final anneal, as per JIS-     H-3300 or ASTM-

E-243. 

 

4.  Heat treatment should be carried out in non-oxidizing atmosphere to ensure oxygen free and 

Cuprous oxide-free surface. 

 

5.  Proper certificates describing composition and results of all tests carried out must be 

supplied with each consignment. These certificates, along with check results for 

dimensional and thickness accuracy are recommended to be carried out for every 

delivered lot, should be maintained till handing over of the project. 

 

6.  Tubes should have 360 degree concentric wall thickness along their entire length. 

 

7.  Wall thickness for soft tubes (bright annealed mirror finish ) should be 0.8 mm for  
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¼”, 3/8” & ½” tubes, 1.0 mm for 5/8” tubes, 1.2 mm for ¾” tubes. Wall thickness for  

hard  tubes should be 1 mm for 7/8”, 1” and 1.1/8” tubes, 1.1 mm for 1.1/4”, 1.2 mm for 1.3/8”and 1.3 mm 

for 1.5/8” tubes. 

 

8.  Wall thickness for elbows and fittings should be minimum 0.2 mm more than 

corresponding tube / tube size. 

 

9.  For 1/4” to sizes up to ¾”, pulley type benders should be used for soft tubes and 

brazed joints should be avoided as far as possible. Similarly, for half hard tubes of  

size 3/4” or more, one side expanded tubes must be used and use of couplings should be avoided as far as 

possible. 

 

 

A -2 : TUBING DESIGN: 

1.  Contractor should study the tender / GFC drawings carefully, and should carry out 

detailed survey of site, relating the drawings with site, and understand the system design and site 

limitations. 

 

2.  Contractor should also collect final architectural and reflected ceiling plans from client and study 

the drawings for any mismatches with the HVAC drawings received. 

 

3.  Contractor should discuss any such mis- matches and any doubts regarding system 

design with the consultant and get all doubts clarified. 

 

4.  Before commencement of tubing work, proper shop drawings must be generated by 

the contractor, and same should be got approved from the consultant. The drawings 

must clearly indicate schematic flow diagrams for various circuits, tube sizes, description and quantities 

for refrigerant joints, indoor and outdoor unit models and room / block /floor names, tube routes, levels for 

horizontal tubes, details regarding insulation type and thickness and surface treatment for insulation, 

typical and critical sections and any other details to explain the entire tubing layout to the installer. 

 

5.  Tube sizing and routing must be carried out taking into consideration various site 

constraints and system manufacturer’s recommendations. 

 

6.  Care should be taken to design tubing as per the manufacturer’s recommendation for 

maximum tubing total length, maximum tubing length after first tapping, vertical height difference 

between outdoor and indoor units etc. and necessary corrections should be carried out in outdoor unit 

capacity if required. 

 

A – 3 : REFRIGERANT TUBING INSTALLATION WORK: 

1.  The installer must first study the shop drawings in detail with respect to the site 

condition and point out any fouling / alternatives to the agency prepare shop drawing sand necessary 

revisions must be carried out in the drawings, to be approved by consultant. 

 

2.  The layout must be marked on the true ceiling and any civil openings required should be marked 

and got done from concerned agency. 

 

3.  Supports as described in BOQ / specifications should be installed, leaving adjustable 

free length for supports. 
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4.  Before installation, the tubes and tubes must not be removed from their original 

packing. Proper storage of tubing is a must to maintain the temper of the tubes / tubes. Any abrasion on 

ends / surface, or any in grace of dirt / dust must be avoided. Proper Polyethylene sheets should be used for 

covering the tubes and tubes, while wooden pellets and soft expanded Polyethylene / rubber sheets should 

be used as floor supports. 

 

5.  Necessary loops / slopes must be followed as recommended by system manufacturer. 

 

6.  Tubes must be cut to required sizes using cutting tools recommended by system 

manufacturer. 

 

7.  Using proper quality of brazing set, Oxygen / Acetylene and Copper brazing rods 

having minimum 2% Silver content. 

 

8.  During brazing, Nitrogen must be filled in the Copper tubing at a mild positive 

pressure and must be kept bleeding out continuously, to prevent any oxidation of parent material. 

 

9.  After tubing work, each circuit should be pressure tested as per the system 

manufacturer’s recommendation and as per the procedure described in the following 

paragraphs. A certificate mentioning the test pressure, time of first and final pressure 

readings, make, model, serial number, range and least count of the gauge used, along 

with a copy of valid calibration certificate must be maintained, duly signed by the 

inspecting technician, and client /PMC representative. 

 

10.  After pressure testing, insulation must be completed as per the material, make and 

thickness mentioned in the approved shop drawing. The joints of insulation must be 

sealed by minimum 50 mm wide Aluminium adhesive tape. Care should be taken to 

avoid any air gaps between tube / tube and insulation sleeves, and between two 

insulation sleeve joints. 

 

11.  Proper tagging must be carried out to trace the tubing to respective indoor and 

outdoor circuits. 

 

12.  The tubes exposed to sunlight must be covered / cladded / treated to prevent 

damage from UV radiation and bird pecks / tampering, as mentioned in the BOQ. The cladding should be 

made out of 26 G Aluminium sheet or G.S.S. sheet. While cladding, care should be taken to avoid 

penetrating the insulation by screws. Short screws Of metallic straps should be used for securing cladding 

sheets. Instead of cladding, glass cloth, with two coats of protective resin should be used. 

 

13.  While charging refrigerant, manufacturer’s recommendations must be strictly 

followed, and charging must be carried out using proper charging hose, gauge manifold with calibrated 

gauges and electronic weigh scale. Further leak check using a gas leak detector should be carried out. 

Charging must be carried out after proper evacuation of the tubing. The quantity of refrigerant to be 

charged should be calculated by totalizing the liquid tube volume as per the manufacturer’s 

recommendation. 

A – 4 : RECOMMENDATIONS FOR PRESSURE TESTING: 

Refrigerant tubes carry refrigerant at pressures different from atmospheric pressure. 

When pressure inside tubes is more than atmospheric pressure, refrigerant may escape to the atmosphere, 

causing commercial loss due to loss of refrigerant, inefficient system performance or even system 

breakdown and contamination of surroundings. When pressure inside the tubes is less than atmospheric 
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pressure, such as in case of suction tubes of some low temperature refrigeration machines, or during pump-

down cycle of normal air-conditioning systems, leakages in tubes leads to ingress of air and moisture, 

causing severe system damage. Therefore, it is a must that the refrigerant tubing is thoroughly tested for 

leakages. Pressure testing for any tubing must be carried out at a pressure higher than the maximum 

operating pressure within the system. It is recommended that the pressure recommended by manufacturer 

be followed very strictly. Testing at lower pressures may lead to non-detection of some small leakages, 

while testing at higher pressures may lead to damage to some factory manufactured components within the 

system. Generally, for R-410 systems a pressure of around 650psig is used. Nitrogen is the most common 

gas used for carrying out pressure testing. It has numerous advantages, some of which are listed below: 

 

1.  Nitrogen is easily available as a commercial gas packed in easy to handle cylinders. 

 

2.  Nitrogen, being the most abundant component of the atmosphere, is safe for leaking 

out without contaminating the atmosphere. 

 

3.  Nitrogen is less costly as compared with other gases. 

 

4.  Nitrogen is safe for handling and testing. 

 

5.  Nitrogen does not readily react with system components Pressure gauge/s used for 

testing must be calibrated and a calibration certificate with traceability to a Government(National) Physical 

Laboratory must be documented. The gauge should be capable of measuring pressure at least 10% above 

the reading to be recorded. 

 

A – 5 : PROCEDURE FOR CARRYING OUT PRESSURE TEST 

1)  Ensure that the tubing to be tested is properly secured/supported and the openings 

have been sealed off as per manufacturer’s recommendation. 

 

2)  Install pressure gauge/s at strategic location/s where it shall not be tampered with, at 

the same time, should be easily visible. 

 

3)  Install a valve and connecting tubing so that the open end of the tube reaches the 

cylinder outlet without moving the cylinder. 

 

4)  Connect the tube to the cylinder and after ensuring proper connection, crack open 

the cylinder valve, keeping an eye on the pressure gauge. Let the pressure rise to around10 psig. 

 

5)  Check for proper sealing of all flanged / flare nut joints or valves/ valve glands looking for noise of 

escaping Nitrogen and seal same. 

 

6)  Open the cylinder valve again and raise the pressure to 200 psig. 

 

7)  Check the tube line for major leakages at brazed joints, elbows, valve glands, 

equipment end connections and tube seams with the help of soap water. Make up the 

leaks by tightening nuts. If the leaks are in brazed joints, flush out Nitrogen and carry out necessary re-

brazing. 

 

8)  Open the cylinder valve again and increase the pressure to 150 psig less than the final 

test pressure. Repeat leak check as above. 
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9)  Open the cylinder valve again and slowly raise the pressure to the manufacturer 

recommended pressure. Carry out a thorough leak check. 

 

10)  Record the pressure and time. Let the pressure stand for 24 hours without tampering. 

Check the pressure again after 24 hours. If pressure has dropped, the tubing should  be checked very 

thoroughly for minor leakages. It is important to follow this 24  hours period as it gives enough time to 

detect minute leakages, and it removes the  doubt created by thermal expansion of Nitrogen ( as after 

exact 24 hours, ambient  conditions are generally same). 

11)  In case of tubing extending to lengths more than 30 m and / or having more than 

20 site fabricated joints, the pressure should be recorded after 24 hours as well as after 48 hours, so that all 

leakages are detected and made up. 

  

12)  After detecting and making up any leak, the pressure testing must be carried out 

once again from beginning. 

 

A – 6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY 

ASSURANCE: 

1.  Manufacturer’s certificate with every Delivery Challan declaring composition of parent material 

 

2.  Signed and approved Shop drawings approved by Architect, prior to start of work 

 

3.  Pressure test report signed by Architect/ Client / Equipment manufacturer / PMC / Consultant. 

 

4.  False Ceiling closure check list duly signed by Architect / Client / Equipment manufacturer/ PMC 

/Consultant. 

 

GENERAL: 

ACR GRADE COPPER TUBES AND FITTINGS : SIZES AND SPECIFICATIONS 

 

Tube material Specification : 

( CFC- free refrigerant compatible tubes produced using Total loss lubricants ) 

 

1.  De-oxidized High Phosphorized copper (DHP grade) raw material, with Chemical 

Composition of Copper = 99.9 % ; Phosphorus = 0.015 to 0.040 % 

 

2.  RoHS Compliant 

 

3.  360 degree concentric Wall thickness along the entire length of the tubes 

 

4.  Half hard drawn copper tubes should confirm to ASTM B75/ASTM280 ( C12200 ) / 

JIS H:3300( C1220 ) / BS2871 part 3 ( C106 ). Use Half Hard Temper Type for tube sizes above19.1 mm. 

 

5.  Soft copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS 

H:3300 

 

6.  Super clean quality with low residual content below the permissible levels of 0.038 

g/m2 for compatibility with use of CFC-free refrigerant. 

 

7.  100 % Eddy Current Tested Tubes are to be used 
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8.  Proper packaging, Storage and Traceability of the tubes. 

Copper tube and Fittings Sizes and Insulation  Specifications for CFC-free  Refrigerant.  

S. 

No. 

 

OUTER 

DIAMETER 

IN INCH & 

(MM) 

 

WALL 

THICKNESS 

IN GUAGE 

& 

(MM) 

 

LENGTH 

IN 

FEET & 

(MTRS.) 

 

TEMPER 

WEIGHT 

PER 

METER 

(kg.) 

 

SOCKET 

AND 

ELBOW 

THICKNESS 

IN 

SWG & 

(MM) 

RUBBER 

INSULATION 

THICKNESS 

 

1. 
1/4" (6.4 

mm) 
21 ( 0.8 mm) 

50' 

(15.24) 
Soft 0.1265 18 (1.2mm) 15mm 

2. 
3/8" (9.5 

mm) 
21 ( 0.8 mm) 

50' 

(15.24) 
Soft 0.199 18 (1.2mm) 15mm 

3. 
1/2" (12.7 

mm) 
21 ( 0.8 mm) 

50' 

(15.24) 
Soft 0.2714 18 (1.2mm) 15mm 

4. 
5/8" (15.9 

mm) 

19 ( 0.99 

mm) 

50' 

(15.24) 
Soft 0.4241 18 (1.2mm) 15mm 

5. 
3/4" (19.1 

mm) 

19 ( 0.99 

mm) 

50' 

(15.24) 
Soft 0.5147 18 (1.2mm) 20mm 

6. 
1/4" (6.4 

mm) 
21 ( 0.8 mm) 

12' 

(3.658) 

Half 

Hard 
0.1265 18 (1.2mm) 15mm 

7. 
3/8" (9.5 

mm) 
21 ( 0.8 mm) 

12' 

(3.658) 

Half 

Hard 
0.199 18 (1.2mm) 15mm 

8. 
1/2" (12.7 

mm) 
21 (0.8 mm) 

12' 

(3.658) 

Half 

Hard 
0.2714 18 (1.2mm) 15mm 

9. 
5/8" (15.9 

mm) 
19 (0.99 mm) 

12' 

(3.658) 

Half 

Hard 
0.4241 18 (1.2mm) 15mm 

10. 
3/4" (19.1 

mm) 
21 (0.8 mm) 

12' 

(3.658) 

Half 

Hard 
0.4164 18 (1.2mm) 20mm 

11. 
7/8" (22.2 

mm) 
21 (0.8 mm) 

12' 

(3.658) 

Half 

Hard 

0.489 

 
18 (1.2mm) 20mm 

12. 
1.0" (25.4 

mm) 

20 ( 0.88 

mm) 

12' 

(3.658) 

Half 

Hard 
0.6054 18 (1.2mm) 20mm 

13. 
1 1/8" (28.6 

mm) 
19 (0.99 mm) 

12' 

(3.658) 

Half 

Hard 
0.7865 18 (1.2mm) 20mm 

14. 
1 1/4" (31.8 

mm) 

18.5 (1.1 

mm) 

12' 

(3.658) 

Half 

Hard 
0.843 16 (1.6mm) 20mm 

15. 
1 3/8" (34.9 

mm) 
18 (1.21 mm) 

12' 

(3.658) 

Half 

Hard 
1.155 16 (1.6mm) 20mm 

16. 
1 1/2" (38.1 

mm) 

17.5 (1.3 

mm) 

12' 

(3.658) 

Half 

Hard 
1.340 16 (1.6mm) 20mm 

17. 
1 5/8" (41.3 

mm) 
17 (1.43 mm) 

12' 

(3.658) 

Half 

Hard 
1.594 16 (1.6mm) 20mm 

 

Use Soft tube only for Indoor Unit Connection 

 

10.  INSULATION TO REFRIGERANT PIPING: 

FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm upto 1”dia pipes and 

19mm thick for 1” and above shall be used for copper piping both for 
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suction line and liquid line. All joints shall be sealed with self-adhesive tape or with heat. 

 

11.  COMMUNICATION CABLE AND CONTROL CABLING: 

Communication cable and control cabling: Communication cable and control cabling 

should be of non-polar shielded 2 core cable shall be laid in 20 mm dia PVC conduits ofrequired size. PVC 

conduit should be clamped neatly maintaining a distance from 

power cables, Cable terminations and dressing shall be done properly and neatly. 

 

12.  DRAIN PIPING: 

PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay thedrain piping with 

sufficient slope and should be clamped or supported at 1.5 m interval. All drain pipe joints shall be done 

with adhesive. Drain piping should be tested for leaksbefore commissioning. After testing for leaks, drain 

pipe shall be insulated with 9 mmthick nitrile rubber tube insulation. Insulation shall be finished with self-

adhesive blackcotton tape. 

 

2. DUCTING 

 Scope of work 

 

The scope of work under the section comprises the supply, installation, testing and commissioning 

of all sheet metal ducts, dampers, grilles, diffusers, etc. as shown in the drawings and conforming 

to the specifications. Governing standards shall be SMACNA-1995 (“HVAC duct construction 

standards-Metal and Flexible-Second edition 1995”SMACNA) and IS -655. 

 

 GI Duct (Factory Fabricated ducting with factory fabricated flanges)  

 

 Materials & construction: 

 

 All ductwork including straight sections, tapers, elbows, branches, show pieces, collars, terminal 

boxes and other transformation pieces must be factory-fabricated or by equivalent technology and 

shall be made out of galvanized sheet steel coils of Class-VIII (120 GSM).Coil lines to ensure 

location of longitudinal seams at corners/folded edges only to obtain the required duct rigidity and 

low leakage characteristics. No longitudinal seams permitted along any face side of the duct. 

 

 All ducts, transformation pieces and fittings to be made on CNC profile cutters for required 

accuracy of dimensions, location and dimensions of notches at the folding   lines.  

 

All ducts wherever specified, shall be factory fabricated in box sections from G.I. continuous coils 

with all suitable joints, supports, sealing arrangements etc. The thickness of galvanized sheet and 

type of flange class at 1200 mm spacing shall be as follows. 

 

 

Size of Duct 

 

 

Sheet Thickness 

 

 

Type of Flange / 

connectors 

Up to 450 mm 0.63 mm  24 G C&S cleats 

451 mm to 750 mm 0.63 mm 24 G Rolamate – E 

751 mm to 1000 mm 0.8  mm  22 G Rolamate – F 

1001 mm to 1500 mm 0.8  mm 22 G Rolamate – H 

1501 mm to 1800 mm 1.0  mm  20 G Rolamate – I 

1801 mm to 2100 mm 1.0  mm 20 G Rolamate – J 

2101 mm and above 1.2  mm 18 G Rolamate – J 
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The gauges, joints and bracings for sheet metal ducting work shall further conform to the 

provision as shown on the drawings.  

 

Ducts larger than 600 mm shall be cross broken or straight beaded. Duct sections up to 1200 mm 

length may be used with bracing angles omitted.  

 

Changes in section of duct work shall be affected by tapering the ducts with as long a taper as 

possible. All branches shall be taken off at not more than 45° angle from the axis of the main duct 

unless otherwise approved by the Consultant / Owner representative.  

 

All ducts shall be supported from the ceiling / slab by means of fully threaded GI rods of 9 mm – 

12 mm dia. with M.S. slotted double – C channel of 3.0 mm thickness at the bottom. The rods 

shall be anchored to R.C.C slab using metallic expansion fasteners.  

 

1.3         GI Duct (Factory Fabricated ducting with angular iron flanges)  

 

1.3.1  Materials & Construction: 

 

All ducts wherever specified, shall be factory fabricated in box sections from G.I. continuous coils 

with all suitable joints, supports, sealing arrangements etc.  

 

The material and the construction sheet metal ducts shall be as follows. 

 

S.No. Item Description Material of Construction (MOC) 

1 GI sheet Cold rolled sheets of factory fabricated ( Rolastar/ 

equivalent)  GSS ducting,  continuous galvanized with 

Zinc coating of 120 gsm (Class VIII), sheets conforming 

to IS-277-2003  

2 Flanges, Stiffeners 

& Supports 

Mild Steel structural steel with one coat red-oxide primer 

and  two coats of black enamel paint 

3 Gasket White neoprene rubber of minimum 3.2mm thick (1/8”) 

4 Bonding / Sealant Silicon based food grade sealant/ RTV 

5 Bolts, Nuts, 

Rivets & Washers. 

Mild steel continuous galvanized with zinc coating (MS 

with hot dip galvanizing) 

 

 The ducts construction shall be Rectangular type of Low/Medium Pressure                   

classification. 

 

The construction of ductwork shall be in accordance with the following schedule. 
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Schedule of Ductwork Metal Gauges (Galvanized Steel), joints and Bracings: 

  

Dimension of 

Longest Side 

Of Duct  (mm) 

Min. Sheet 

thickness 

(mm) 

Type Of Transverse 

Joint Connection 

Type Of Bracing 

Up to 600 

 

0.63 

(24 SWG) 

 

25 x 25 x 3 mm (1” x 1” x 

1/8”) companion flanges on 

2.4 meter centers. 

None 

601 to 750 

 

 

 

0.63 

(24 SWG) 

 

25 x 25 x 3 mm (1” x 1” x 

1/8”) companion flanges on 

2.4 meter centers. 

25 x 25 x 3 mm (1” x 1” 

x 1/8”) Girth angles             

@1200mm (48”) 

751 to 1000 

 

0.80 

(22 SWG) 

 

40 x 40 x 4 mm (1 ½” x 1 

½” x 3/16”) companion 

flanges on 2.4 meter centers. 

25 x 25 x 3 mm (1” x 1” 

x 1/8”) Girth angles             

@1200mm (48”) 

1001 to 1500 

 

 

 

0.80 

(22 SWG) 

 

40 x 40 x 4 mm (1 ½” x 1 

½” x 3/16”) companion 

flanges on 2.4 meter centers. 

40 x 40 x 4 mm (1 ½” x 

1 ½” x 3/16”) Girth 

angles @1200mm (48”) 

1501 to 2250 

 

 

 

1.0 

(20 SWG) 

 

40 x 40 x 6 mm (1 ½” x 1 

½” x ¼” ) companion 

flanges on 1.0 meter centers. 

40 x 40 x 4 mm (1 ½” x 

1 ½” x 3/16”) Girth 

angles @600mm (24”) 

2251 and above 

 

 

 

1.25 

(18 SWG) 

 

50 x 50 x 6 mm (2” x 2” x 

¼”) companion flanges on 

1.0 meter centers. 

50 x 50 x 4 mm (2” x 2” 

x 3/16”) Girth angles   

@600mm (24”) 

Plenums 1.6 

(16 SWG) 

50 x 50 x 6 mm      (2” x 2” 

x ¼”) companion flanges on 

1.0 meter centers. 

50 x 50 x 6 mm (2” x 2” 

x ¼”) Girth angles   

@600mm (24”) 

 

Ducts larger than 600 mm shall be cross broken or straight beaded. Duct sections up to 1200 mm 

length may be used with bracing angles omitted 

 

In addition to above the following points should be also taken into account while fabrication of 

ducts 

 

• Girth angles and companion flanges shall be mitered and welded at corners and riveted to 

duct sheets at 75mm (3”) centers. 

 

• Flanges and joints shall be made with 9.5mm (3/8”) GI bolts spaced at 100mm (4”) centers 

and provided with 3.2mm (1/8”) white neoprene rubber gasket.  

 

• All joints and seams shall be rendered air tight with mastic sealant. Longitudinal seams shall 

be inside groove of Pittsburgh type. The use of sheet metal screws if forbidden.  Rivets, nuts 

and bolts or some other device approved by the consultant / Owner.  
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• All reinforcing angles, bracing, etc. shall be painted with red oxide and black enamel paint 

after installation. 

 

• All four sides of un-insulated ductwork of dimension 300mm or larger shall be cross-broken. 

 

1.4   Duct work Supports 

 

All horizontal ducts shall be supported by means of trapeze type hangers, consisting of angles and 

speed nuts and threaded hanger rods affixed to the structure.  Hangers shall be affixed to wooden 

structure by lag screws, to concrete with screw concrete inserts or expansion cases, and to steel 

with C-clamps. All ducts shall be supported with mild steel rods not less than 6mm dia. The duct 

supporting details as follows. 

 

Schedule of supporting rods, angle sizes and Spacing: 

 

Duct perimeter 

(mm) 

Rod. Dia. 

(mm/Inch) 

Shelf Angle Spacing 

mm 

Up to 1500 9.0 (3/8”) 40mm x 40mm x 5mm 2400 

1501 to 2500 12.5 ( ½” ) 40mm x 40mm x 6mm 2400 

Over 2500 15.0 ( 5/8”) 50mm x 50mm x 6mm 2400 

 

Vertical ductwork fastened on wall shall be supported by means of galvanized band hangers or 

angle brackets.  The hangers shall be fastened to the wall by means of a fastener. The ductwork 

shall be bolted to the hanger. The angle brackets shall be 25mmx25mmx3mm for duct of longest 

side up to 600mm, 40mm x 40mm x 4mm for duct of longest side up to 1200mm and 50mm x 

50mm x 6mm for duct of longest side over 1200mm.The spacing of angle bracket shall not be 

more than 2400. 

 

For vertical ductwork, wherever possible shall be supported at floor levels by angle supports 

projecting beyond the opening in the floor. Angles shall be bolted to ducts. The angles shall be 

40mm x 40mm x 4mm for duct of longest side up to 1500mm and 50mm x 50mm x 6mm for duct 

over 1500mm. 

 

Additional hangers beyond those specified above shall be installed at bends, transformations 

(reducers / rectangular to circular vice versa) and take-off connections as required. 

 

Notwithstanding the above, certain ductwork located in critical areas shall be supported by means 

of resilient supports or hangers.  

 

1.5        Installation & testing 

 

During the construction, the contractor shall temporarily close duct openings with sheet metal 

covers to prevent debris entering ducts and to maintain opening straight and square, as per 

direction of Engineer–in–Charge.  

 

Great care should be taken to ensure that the ducting work does not extend outside and beyond 

height limits as noted on the drawings.  

 

All duct work shall be of high quality approved galvanized sheet steel guaranteed not to crack or 

peel on bending or fabrication of ducts. All joints shall be air tight and shall be made in the 
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direction of air flow. The ducts shall be reinforced with structured members where necessary, and 

must be secured in place so as to avoid vibration of the duct on its support.  

 

All air turns of 45° or more shall include curved metal blades or vanes arranged so as to permit 

the air to make the abrupt turns without an appreciable turbulence. Turning vanes shall be 

securely fastened to prevent noise of vibration.  

 

The ducting work shall be varied in shape and position to fit actual conditions at building site. All 

changes shall be subjected to the approval of the client representative. The contractor shall verify 

all measurements at site and shall notify the Engineer–in–Charge. The contractor shall verify all 

measurements at site and shall notify the Owner representative of any difficulty in carrying out his 

work before fabrication.  

 

Self-adhesive sponge rubber / PVC gaskets of 6 mm maximum thickness shall be installed 

between duct flanges as well as between all connection of sheet metal ducts to walls, floor 

column, heater casing and filter casings. Sheet metal connections shall be made to walls and floor 

by means of wooden member anchored to the building structure with anchor bolts and with the 

sheet screwed to them.  

 

Flanges & bracing angels shall be made out of M.S angel iron. All flanges and bracing angles 

shall be pre painted with black enamel paint. The connection shall be 4 bolts slip on type flange 

system with sealant injected within the flanges. Accessories such as damper blades and access 

panels are to be of materials of appropriate thickness and the finish similar to the adjacent ducting, 

as specified. 

  

Joints, seams, sleeves, splitter, branches, take-offs and supports are to be as per duct details as 

specified, or as decided by client representative.  

 

Hexagon nuts and bolts, stove bolts or buck bolts, rivets, or closed centre top rivets, or spot 

welding may fix joints requiring bolting or riveting. Self-tapping screws must not be used .All 

jointing materials must have a finish such as cadmium plating or galvanized as appropriate.  

 

More generally, the ducting shall conform to Leakage Class CL-3 of HVAC Air duct Leakage 

Test Manual SMACNA 1985. This implies leakage equivalent to or less than 3% of total airflow 

rate at a static pressure of 50 mm of WC and also corresponds to a leakage rate of about 0.72 

cmh-m-2 of duct surface area. All ducting & AHUs shall be tested at site to prove compliance 

with the above requirements. 

 

The duct leakage testing rig could consist of a fan with damper (for varying flow rate) the flow 

measuring devices like Orifice plate assembly with manometer (for measurement of flow rate) 

and manometer (for measurement of static pressure) together with necessary ducting. 

 

1.6        Duct Masonry 

 

Unless, otherwise noted where ducts are shown connecting to masonry openings and/or along 

edges of all plenums at floor, walls, etc.  There shall be provided a continuous 40mm x 40mm x 

6mm pre-painted angle iron which shall be bolted to the structure and made air tight by caulking. 

This sheet metal at these locations shall be fastened to the angle irons. 
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1.7 Elbows and Bends in Ductwork 

 

On all elbows or turns, the center line radius shall not be less than one and one-quarter times the 

duct width unless otherwise shown on the drawings. Where right-angle bends are used, double 

thickness aero foil turning vanes shall be incorporated. 

 

3. DAMPERS 

 

4. GI Volume Control dampers 

 

The dampers shall be manufactured from 16 gauge galvanized sheet steel. The dampers shall be 

opposed blade type and has heavy cast iron indicating quadrant lever with wing nut.  The damper 

shall complete with PVC knob operation, status indicator locable in closed/ or open position. 

 

Both damper casing & blade shall be made out of 1.6 mm thick Galvanized sheet steel. The 

damper shall have chrome plated spindles and self-lubricating bronze bushes. The minimum depth 

of the damper shall be 150mm. For the dampers wider than 1200mm; two or more sections shall 

be used separated by a mullion and with blade tie rods inter-connected.  The blades shall be 

mounted in an integral channel frame which shall be mounted on the duct. The blades shall be 

center and edge crimped and reinforced as required, and shall be supported on steel shafts running 

in oil impregnated bronze bearings. The operating shafts shall extend through the duct wall for 

operation by a hand quadrant lever.  Individual blades shall be connected by a mechanical linkage 

so that they operate in unison.  The control arm must be fastened to the shaft by means of a steel 

dowel shaft key or a similar approved penetrating device. 

   

Set screw alone will not be acceptable. The blades shall have rubber strips fastened securely to the 

edges to ensure tight enclosure. The complete assembly shall be rigidly constructed, be free from 

rattles and shall operate freely. 

 

 

5. Fire Dampers 

 

Fire dampers shall be supplied and fitted as and when shown on the accompanying drawings and 

within the thickness of the various fire break walls, partitions and floor slabs.  The fire dampers 

shall comply in all respects and confirming to and tested as per UL555S. Fire dampers shall be 

type tested and approved by CBRI, Roorkee.  

 

All supply/return air ducts at AHU/ fan section shall be provided with approved fire damper of at 

least 90minutes fire ratings. 

 

• The damper shall be constructed to the following requirements: 

 

• The damper shall be constructed of galvanized sheet steel of 16 gauge with welded joints and 

flanged ends for connecting to the ductwork. 

 

• The blade shall be single or multi-blade of 16 gauge GI, weighted type steel plate arranged to 

swing freely and automatically into place when released by the fusible link mechanism. 

 

• Internal small angle iron guide-stops shall be fitted to ensure and efficient seal when the 

damper blade is closed position. 
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• The fire damper shall lock shut positively and shall be opened manually.  

 

• The damper shut or opened position shall be indicated by means of an external indicator. 

 

• Fusible links shall be arranged to break at 155OF at (68OC) and shall be connected and 

anchored to welded internal lugs by means or non-corrodible multicore wire. The position of 

the fusible links when assembled shall be chosen so that they may be easily inspected and 

adjusted through access panels cut in the G.S.S. ductwork.  In all cases the ductwork access 

panels shall coincide with the removable portions of the false ceilings whenever they occur. 

The space between the fire damper body and the opening in the wall shall be filled with an 

approved compressible non-combustible material for the full thickness of the wall. 

 

6. Insect Screens 

 

Non-corrodible insect screens shall be provided and fixed behind all intake and discharge louvers 

grilles and openings where these occur on the outside of the building. The screens shall be of 

suitable bronze fine mesh and fixed in such a manner so as to be easily removable for periodic 

cleaning. 

 

7. GRILLS /DIFFUSERS  

 

8. Fresh Air Intake Louvers With Bird Screen  

 

The fresh air intake louvers at least 50mm deep will be made of powder coated extruded 

aluminum construction. Bird / insect screen will be provided with the intake louvers. The blades 

shall be inclined at 45 degree on a 40mm blade pitch to minimize water ingress. The lowest blade 

of the assembly shall be extended out slightly to facilitate disposal of rain water without falling on 

door / wall on which it is mounted.  

The intake louvers shall be provided with factory fitted volume control dampers in black finish 

 

9. Diffusers, Register and Grille Finishers 

 

All diffusers, grilles and registers provided and fixed shall be of natural anodized aluminum 

construction. Alternative colour finishes shall be provided where specified. 

 

Where steel construction diffuser or grille is specified and supplied, the metal shall be cleaned of 

all rust and all welded flux and all grease removed and then painted with 1-coat of primer, 2-coat 

of undercoats and 1-top coat of full gloss paint. The finish shall be baked-enamel or equal 

approval. 

 

10. Diffusers, Register and Grille Installation 

 

All diffusers, grilles and registers must be rigidly fastened to the ducts in a neat and workmanlike 

manner. The joint between the supply grilles, etc. and the duct must be fitted with a felt or rubber 

gasket or other suitable means to make the joint air tight, so that air will not blow out between the 

grille frame and the duct opening producing duct streaks on the duct or wall. 

 

Grille and register position shown on the drawings are approximate except where otherwise noted. 

The Contractor shall make such adjustments in position as and when necessary to ensure 
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conformity with the Architectural drawings and the requirement of outlets by other trades without 

extra charge. 

 

On furred-in ductwork, the sheet metal grille collar shall be suitably reinforced with a wood frame 

on the outside of the collar in order to prevent it from being forced out of shape.  

  

11. Sample for Approval 

 

Fully finish samples of supply and return diffusers/grilles as they will be fitted shall be submitted 

to the Owner for approval before any bulk manufacture or purchase is commenced. 

 

12. Testing  

 

The complete duct system shall be tested for air leakage & complete air distribution system shall 

be balanced in accordance with air quantities indicated on the approved drawing 

 

 Material and Process for Roof Under deck insulation 

 

Unless otherwise noted, all the exposed roofs are thermally insulated with 32 mm thk closed cell 

nitrile rubber. The thermal conductivity shall be not more than 0.035w/mok at mean temperature 

of 20 oC.  

 

The application of insulation shall be as follows. 

 

a) Roof surfaces shall be cleaned with wire brush & dry mopping cloth and shall be free       

    from dust and other foreign particles. 

 

b) For the cleaned roof surface, cut piece of insulation shall be stuck with fivicol /    

    Equivalent rubber adhesive and needs to wait up to 10 – 15 minutes and this will help    

    to form adhesive as a film to stuck. 

 

b) Secure the insulation sheet in potion with the help of screws, rawl plugs, washers and 28G GI 

cross wire lacing to avoid any kind of sagging. End of net shall be overlapping by at least 

25mm. Overlaps shall be screwed with GI screws to avoid rusting. 

 

c) All longitudinal & transverse joints shall be sealed with 50 mm wide self-adhesive aluminum 

tape. 

 
 

B. AIR DISTRUBUTION SYSTEM 

 

SCOPE 

Supply, Factory fabrication, installation and testing Double Wall thermal insulated  of all sheet metal oval  

ducts & supply, installation, testing and balancing of all grills, registers and diffusers, in 

accordance with these specifications. 

 

DUCTING 

GENERAL 

All ducts shall be factory fabricated from galvanized steel sheets of the following thickness as 

indicated in schedule of quantities & as described in the IS: 655 with latest edition. The ducting 

shall be made out of Lock former machine or factory fabricated to avoid site work to the minimum. 



Client                                                                       Architect  Contractor 
Page 88 of 106 

 

 

RECTANGULAR/ROUND DUCT 

            . 

 Dimensions  Gauge Alumni    Type of  Type of 

 of Ducts(mm)  G.I   Joints   Slip joint 

  

Upto 600 24 22  G.I Flange at  Cross  bracing’s 

      2.5 Center 

 

601 to 750 24 22  25 x 25 x 3 mm 25 x 25 x 3 mm MS 

angle frame with angles bracing 6 mm dia nutsat 1500 

mm from 

      and bolt joints 

  

751 to 1000 22 20  25 x 25 x 3mm angle 25 x 25 x 3 mm MS 

      frame with 6mm  angle bracing at 

dia nuts and bolts  1500mm from joints 

1001 to 1500 22 20  40x40x5 mm angle  40 x 40 x 3mm MS 

      frame with 8mm  angle bracing at 

dia nuts and bolts 1500mm from joints 

 

 1501 to 2250 20 16  50x50x3mm angle  40 x 40 x 3mm MS 

      to be cross braced  angle bracing at 

diagonally with  1200mmfrom joints 

10mmdia nuts &  or 40x 40 x 3mm 

bolts at 125 center.  MS angle diagonal bracing. 

         

Sheet metal ducts shall be fabricated as per BIS/SMACNA Standards out of galvanized steel 

sheets.  Sheets used shall be produced by hot dip process and galvanizing shall be Class VIII - 

Light Coating of zinc nominal 120 gm/sq. m.  

Total ducting shall be iron angle flanges 

HANGERS FOR DUCT (as per standards) 

 

Duct 

Size(mm) 

Spacing 

(Mtr) 

Size of MS angle (mm 

x mm) 

Size of rod dia 

(mm) 

Up to 750 2.5 40 x 3 10 

751 to 1500 2.0 40 x 3 12 

1501 to 2250 2.0 50 x 3 15 

2251&above 2.0 50 x 3 15 

 

INSTALLATION 

 

All ducts shall be installed generally as per the drawings prepared by the Contractor. 

The Contractor shall provide and neatly erect all sheet metal work as may be required to carry out 

the intent of these specifications.  The work shall meet with the approval of Owner’s site 

representative in all its parts and details. 
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All necessary Allowances and Provisions shall be made by the Contractor for beams, pipes, or 

other obstructions in the building, whether or not the same are shown on the drawing.  Where 

necessary to avoid beams or other structural work, plumbing or other pipes, and/or conduits, the 

ducts shall be transformed, divided or curved to one side, the required area being maintained, all as 

per the ‘site requirements.’ 

 If a duct cannot be run as shown on the drawing, the contractor shall install the duct 

between the required points by any path available, in accordance with other services and as per 

approval of Owners site representatives. 

All ductwork shall be independently supported from the building structure.  All horizontal ducts 

shall be rigidly and securely supported, in an approved manner with trapeze hangers formed of 

galvanized MS rods and angle iron under ducts at not greater than 2 meter centers.  All vertical duct 

work shall be supported by structural members at 2 Meters intervals.  Air conditioning contractor 

shall supply and install all supports made of galvanized steel material and shall be of hi-tech 

supports only. The supports shall be designed to prevent vibration to be transmitted to the building 

structure by providing vibration isolation. If duct is passing through in such areas where space 

between ceiling slab to false ceiling is more than 1500 mm than duct should be supported by wall 

mounted brackets of 40 x 40 x 3mm angle. 

Where metal ducts or sleeves terminate in woodwork, tight joints shall be made by means of 

closely fitted heavy flanged collars.  Where ducts pass through brick or masonry opening, wooden 

frame work shall be provided within the opening and crossing ducts provided with heavy flanged 

collars on each side of wooden frame work, so that duct crossing is made leak-proof. 

All ducts shall be totally free from vibration under all conditions of operation.  Whenever duct 

work is connected to fans, air handling units or blower coil units that may cause vibrations in the 

ducts, ducts shall be provided of fire retardant rubberized canvas cloth flexible connection.  The 

flexible connections should be located close to the unit, in mutually perpendicular directions.  The 

flexible sleeve should be at least 15cm long securely bonded and bolted on both sides.  Sleeve shall 

be made smooth and the connecting ductwork rigidly held by independent supports on both ends.  

The flexible connection shall be suitable for pressures at the point of installation. 

Air conditioning unit and exhaust fans shall be connected to duct work by  

inserting at air inlet and air outlet a double canvass sleeve.  Each sleeve shall be minimum 150 mm 

securely bolted to duct and the connecting ductwork rigidly held in line with unit inlet or outlet. 

 

SPLITTERS AND DAMPERS 

Duct / collar dampers shall be opposed blade type of robust construction and tight fitting.  They 

shall be made of G.S. sheet minimum 16swg thick and shall have brass bushes.  The design, 

method of handling and control shall be suitable for the location and service required. Dampers 

shall be provided with suitable links, levers and quadrants as required for their proper operation.  

Control or setting devices shall be made robust, easily operate-able and accessible through suitable 

access doors in the ducts.  Every damper shall have an indicating device clearly showing the 

damper position at all times.  Handles will be provided with extended arms to account for 

insulation thickness. Dampers shall be placed in ducts and at every branch supply or return air duct 

connection, whether or not indicated on the drawing, for the proper volume control and balancing 

of the system. 

 

FIRE DAMPERS 

All supply / return air ducts of air handling units and return air openings shall be provided with 

approved fire dampers of at-least 1 1/2 hour fire rating.  These shall be of approved make. The 

damper shall be fabricated of 16gauge GSS housing with blades formed out of 1.6 mm sheets. The 

damper shall be pivoted on both ends using chrome plated spindles in bronze bushes. The stop seals 

shall be provided on top and bottom of the damper housing. The damper blades shall be held in 
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horizontal position using spring actuator bimetallic fusible link. The damper blades shall close in 

the event of fire by motor actuation capable of taking signal from the controller.  

 

SUPPLY AND RETURN AIR GRILLS 

Supply and return air grilles shall be of anodized extruded Aluminium construction with adjustable 

bars.  Supply air grills shall be generally double deflection type backed with GI damper. The 

supply/return air grills being provided with removable key operated volume control dampers. 

Aluminium supply and return grills shall be powder coated and should have the color of client’s 

choice as per bill of quantities. 

 

SUPPLY AND RETURN AIR DIFFUSERS 

 

The supply air diffuser shall be provided with removable key operative volume control dampers.  

Aluminium supply and return air diffusers shall be powder coated and should have the colour of client’s 

choice or shall be extruded Aluminium. Supply/return air linear diffuser shall be Extruded Aluminium 

construction, square, rectangular, or round diffusers with flush fixed pattern or adjustable flow pattern.  

Diffusers for different spaces shall be selected in consultation with the Client/Consultants 

 

TESTING / ADJUSTING / BALANCING - TAB -AIR SIDE :  

Scope: Scope of this section comprises of the Testing, Adjusting and Balancing (TAB), of Air 

distribution system confirming to the specifications.  

 

GENERAL CONDITIONS: After completion, all duct systems shall be tested for air leakage.  

The entire air distribution system shall be balanced to supply the air quantities as required in the various 

regions and rooms to maintain the specified room conditions. 

 The air quantity shall be measured and if need be the motor pulley need to be changed to site requirement 

when balancing the system.  

The entire air distribution system shall be balanced to supply the air quantities as required in the various 

regions and rooms to maintain the specified room conditions. 

The final balance of air quantities and its temperatures through each grille, register or diffuser shall be 

tested and recorded and submitted to the project manager for approval.  

 

AIR BALANCING: On completion of the work, the system shall be demonstrated to the satisfaction of 

the Engineer and air flow at each fan outlet and all air distribution outlets is correctly adjusted and 

regulated, to fulfil its specified functions and as per designed airflow rate.  

The work shall be carried out in accordance with the approved commissioning schedule and shall cover, 

but not necessarily be limited to, the following activities. The entire air distribution system shall be 

balanced with the help of an anemometer. The measured air quantities at fan discharge and at the various 

outlets shall be within 5 percent of those specified / quoted. Branch duct adjustments shall be permanently 

marked after the air balancing is completed so that these can be restored to their correct position if 

disturbed at any time. 

 Air circuit clean-up shall be carried out and all internal debris and foreign matter removed prior to the 

commencement of commissioning. The functioning of the total system and all ancillary units shall be 

demonstrated and shown to be operating consistently within the prescribed limits.  

 

• After Total System balance, the following values shall be measured and recorded. 

 1. FanRPM  

2. Motor voltage and amperes  

3. Static pressure entering the Fan 

 4. Static pressure leaving the fan  
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BALANCING AIR TERMINALS PROCEDURE 

 

 • Depending upon location and access to air terminals, various types of airflow measuring instruments will 

be utilized to record the actual airflow at terminals.  

 

• Assuming adequate access provided, a direct reading balometer would be used which gives a direct 

reading of volume rather than velocity, which cancels out the need for effective grille areas, terminal 

configuration consideration and velocity corrections.  

 

• If access is restricted then a rotating vane anemometer shall be used and the velocity reading obtained 

would be converted to volume (velocity x free area = volume) and a comparison between the pitot traverse 

reading will be made to obtain a correction factor which would be incorporated to give a true velocity 

reading. 

 

 • Alternatively, the effective area provided by the register / grille manufacturer will be incorporated in the 

design velocity calculations.  

 

• Test results shall be recorded in the approved test sheets and documents. 
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3.0 FILL THE TECHNICAL DETAILS FOR ALL OUTDOOR AND INDOOR UNITS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TECHNICAL DETAILS FOR OUTDOOR UNIT 

S.No Paramater Unit Details 

1 Make and Origin     

2 Model Model   

3 Capacity HP   

4 Operating Ambient Temperature Range degC   

5 Power Supply     

6 Refrigerant      

7 Refrigerant Precharge Quantity     

8 Number of compressors     

9 Compressor Type     

10 Cooling Capacity Kw   

11 Cooling Capacity BTU/HR   

12 Power Input Kw   

13 Tonnage TR   

14 EER     

15 ISEER     

16 IKW / TR Kw   

17 Dimension (In MM) H x W x D   

18 Net weight Kg   

19 Shipping Weight (apprx) Kg   

20 Refrigerant pipe connections     

21 Liquid     

22 Gas     

23 Air cooled condenser     

24 Type     

25 Fan Type     

26 Number of fans     

27 Air Quantity CFM   

28 Motor Type     
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TECHNICAL DETAILS FOR INDOOR UNIT 

S.No Paramater Unit Details 

1 Tonnage     

2 Make and Origin     

3 Model Model   

4 Airflow Rate CFM   

5 Number of speeds     

6 External static Pa   

7 Capacity at nominal conditions (TR)     

8 Temperature control     

9 Refrigerant control     

10 Operating sound dB   

11 Power Input Kw   

12 Number of fan motor in evoporating and rating     

13 Casing material and finish     

14 Dimension in mm H x W x D   

15 Net weight Kg   

16 Filter material and rating     

17 Evaporator copper tube size & thickness (OD) and refrigeration     

18 Surface area on air side and refrigeration     
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15. LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF 

MATERIALS TO BE USED IN  THE AC WORKS SUBJECT TO THE APPROVAL 

OF SAMPLES BY THE CONSULTANT. 
 

S.No. Material Name. Brand / Manufacturer / Recommended Make. 

1.  VRV/F Out Door Unit AS specified in the NIT 

2. 
 VRV/F- Indoor Units 

Cassette Type      

AS specified in the NIT 

3 
 VRV/F-Indoor Units Hi 

Wall Type 

AS specified in the NIT 

4. Refrigerant Joints / Multi kits  AS specified in the NIT 

5.  Refrigerant Piping AS specified in the NIT 

6.  PVC Drain Piping AS specified in the NIT 

7. GI Sheets TATA / HSL / SAIL / NIPPON DENRO or approved 

equivalent. 

8. Fire Damper Caryaire / AirMaster / Air Breeze / Ravistar or 

approved equivalent. 

9. Vibration Isolators / 

FlexibleConnectors 

Resistoflex / Dunlop or approved equivalent. 

10. INSULATION / Fibre glass UP Twiga / Kimmco / Owens corning or approved 

equivalent. 

11. Power Cables CCI / ICC / Gloster / UCL or approved equivalent. 

12. Control Cables Finolex / Delton or approved equivalent. 

13. Aluminum Grilles Diffusers 

/Linear Grilles  

Caryaire / Air Master / Air Breeze/SRIFABS or 

approved equivalent. 

14. Filters Klenzaids / Airtech / Aerosol / Anfilco or approved 

equivalent. 

15. Cooling Coils / Heating Coils Bluestar / Rohini / Ethos / Carrier / Jaypee / Coil 

Company / ZECO or approved equivalent. 

16. Nitrile rubber Armaflex / vedoflex /AERO FLEX/ARMACELL or 

approved equivalent. 
 

 

NOTE :  The contractor shall use only above mentioned materials. All other materials shall 

confirm to the specifications laid down. The tenderer shall take this into account while 

tendering rates / prices.  The Consultant / SBI has got every right to select any of the 

above Makes for the Project.  However  the samples of every  material  including all 

fixing accessories  shall  be  got approved by SBI / Consultant before Execution. 
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Payment term for the AMC  

i) No advance payment.  
ii) Quarterly payments will be released after the end of the quarter subject to deductions 

for shortfall in services 
iii) Field reports of the PM and breakdown maintenance reports shall be enclosed to the 

Invoices  
iv) For AMC - 3 months AMC amount in the form of PBG as required by Bank will have 

to be submitted by the contractor. 
 

SPECIAL CONDITIONS OF CONTRACT 

Preventive and Breakdown Maintenance during Warranty Period & CAMC: 

1. All the Air-conditioners covered in this contract have to be maintained as per the 
standards of the original manufacturing company during the warranty period as well as CAMC 
2. The warranty would be on-site and comprehensive in nature and back to back support 
from the OEM. The vendor will warrant all the spares against defects arising out of faulty 
design, materials and workmanship etc. during the period of warranty. After the Warranty 
period of newly installed AC units expire, then these units are to be maintained by the 
Contractor till the expiry period of CAMC. 
3.In case of CAMC of the existing ACs, the contractor has to repair /service/ maintain the air 

conditioners under the CAMC in as is where is condition when handed over to them under 

CAMC.  

4.All required tools and tackles (in good working condition) necessary for carrying out repair 
and maintenance works of Air Conditioners under CAMC have to be provided by the vendor. 
5. Professionally qualified personnel who have expertise in the AC supplied by the vendor 
will be permitted to undertake Preventive Maintenance/repair services during the period of 
warranty and CAMC period. 
6. During the term of the contract, the vendor will maintain the equipment in perfect 
working order and condition and for this purpose will provide the repairs and maintenance 
services as under: 

Type of Service Warranty Period AMC 

Preventive Maintenance Every Quarter Every Quarter 

Breakdown Maintenance Within 48 hours of 
complaint 

Within 48 hours of 
Complaint 

 
Preventive maintenance: The Vendor shall conduct the following activities under Preventive 
Maintenance once within first 90 days of the installation of new ACs and once in every quarter 
thereafter, during the currency of this agreement or on a day and time to be mutually agreed 
upon. Notwithstanding the foregoing, the Vendor recognizes Bank’s operational needs and 
agrees that Bank shall have the right to require the Vendor to reschedule preventive 
maintenance from any scheduled time to a date and time not later than 15 working days 
thereafter. 
 
 



Client                                                                       Architect  Contractor 
Page 96 of 106 

 

Sno Activity 

1. Inspection of the AC – IDU and ODU for any abnormality in operation, sound 
etc 

2. Testing the Performance of AC for desired cooling 

3. Testing of Gas pressure if necessary and check for any leakages near the check 
nut etc or diagnose any other fault  

4. Checking of current consumption  

5. Remove the filter, water service and fix it back after drying  

6. Clean the drain tray and drain pipe and remove any choke for free flow of 
drain water 

7. Clean the Evaporator with brush and remove the dirt/dust. Check for any 
fungus formation or bad smell and wash it with chemical, if required.  

8. Lubricating /greasing of all Fans  

9. Water washing of Condenser Coil 

10. Topping of Refrigerant gas, if required 

11. Check the swing motor functions and rectify, if required 

12. In addition to the above, any other activity to ensure trouble free operation of 
AC  

13. Check the temperature setting and operation mode and advise the Branch on 
the optimum operation levels  

 
7. This comprehensive Contract includes replacement of all faulty spares. Some of the spares 

are listed as under:  

Compressors Starting Capacitors 

Fan Motors Running Capacitors 

Built – in Timer kit Relays, Thermostats 

Selector switches Fan Capacitors 

Contactors (Power / Control) Gas charging 

Micro Swing Motors Fan blades 

Electronic Control Circuitries Air-Filters 

Remote Control Units Condenser Coils 

External Electronic / Analog time 

switches for timed running of A.C’s 
Stabilizers 

Outdoor unit mounting frames Cabling from IDU to ODU 

Parts of indoor / Outdoor unit enclosures Existing copper piping from IDU to ODU 

Display unit in AC 
Existing drain piping from IDU to drain 

point 

 

Note: The above list is only indicative. However, any parts which are not mentioned in the 
Tender Schedule of this Contract but required for the smooth and trouble free operation of the 
AC equipment are also required to be rectified or replaced with in the scope of this contract.  

 
8. Working Hours for Repair and Maintenance:  
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All activities under the scope of the contract shall be undertaken during working hours i.e. from 
10.00 A.M. to 6.00 P.M. on all working days (viz. Monday to Saturday).   In case any defects, 
faults and failures in the AC could not be repaired or rectified during the said period, the 
technicians are required to accomplish their duties beyond the said schedules in case of any 
situation, if it warrants.   
 
9. Replacement of Spare parts:  The required spares shall be kept as stock with the vendor 
for readily replacing the faulty spares, without loss of time or delay. In cases where 
unserviceable parts of the equipment need replacement, the vendor shall replace such parts, at 
no extra cost to the Bank, with brand new parts or those equivalent to new parts in performance. 
Any worn or defective parts withdrawn from the equipment and replaced by the vendor during 
the warranty period shall become the property of the vendor and the parts replacing the 
withdrawn parts shall become the property of Bank. 
Defective spares compressors / condensers are to be replaced with new compressors / 

condensers and repairing of the old compressors is not permitted. Whenever new compressors / 

condensers are used, the Contractor has to produce original invoice and Warranty Card of the 

new Compressor/ condenser if demanded by the Bank. The compressor/ condenser being 

replaced should match with the original star rating of the air conditioner. 

10. Only original spare parts/quality approved by the Bank will be permitted to be used for the 

maintenance during the AMC Period. If duplicate, refurbished or second hand parts are used by 

the vendor during the AMC, the contract shall be cancelled immediately without any notice 

period.  

11. It is the responsibility of the Contractor to accurately specify the damaged spare parts to the 

Bank and to rectification of the fault in A.C under maintenance. 

 
Response Time on receiving the complaint: The maximum response time i.e. time required for 
Vendor’s maintenance technicians to report to the Bank after a request call / fax /e-mail is made 
or letter is written by Bank shall not exceed 48 hours. 
Apart from regular letter communications, all telephonic/E-mail or Whatsapp communications 

from Bank are to be treated as formal communication for all practical purposes. 

Escalation Matrix: The mobile number, land line number and email ID of the 

Contractor/Supervisor/Help desk to whom the complaints have to be reported and that of Top 

Management level is to be provided to Bank for communication purpose. Any change in 

numbers shall be advised then and there to the Bank. 

Time taken for Repairs/Rectification: In case of Minor technical problems same are to be 
rectified within 3 hours of diagnosing of fault. In case of major technical problems, the same are 
to be rectified within 24 hours of identifying the problem.  
In the event of the equipment not being repaired or a workable solution not provided during 
Warranty period and the AMC period, a penalty as per the penalty clause will be charged to 
vendor.  The vendor may provide temporary equivalent replacement as a workable solution to 
avoid the above penalty.  
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Insurance for the Workmen: The technicians deployed under AMC are to be covered by 

insurance under Workman Compensation Policy through reputed Insurance Companies during 

the AMC Period. If demanded, Copies of the Insurance Policies are to be submitted to the Bank 

by the vendor. 

Bank is not responsible for any loss of life, damage, injury to the technicians while undertaking 
the Maintenance activity under AMC contract or during the installation of new AC units. 
Vendor to ensure that all safety protocols are strictly followed while execution of the work. 
Vendor shall indemnify the Bank against any claims, damages, compensation for such losses. 
 

12. Extended Period of AMC: In case the Bank needs the AMC service beyond the period of AMC, 

additional AMC Charges will be paid on the pro-rata basis for the period for which these units 

are to be maintained at the same unit rate as applicable to similar item in the original AMC and 

on the same terms and conditions of the AMC. 

 

13. Increase / Decrease of ACs: If Bank decides that the additional number of air-conditioners other 

than the quantity mentioned in the tender are to be maintained by the Contractor, the contractor 

shall agree and maintain the ACs till the expiry period of AMC as per the same terms and 

conditions of the Contract. Proportionate amount of AMC shall be paid by the Bank for the 

same. 

14. If any units covered under these AMC are removed/dismantled/shifted from this location to 

another location, the Contract amount as per the unit rate of the Tender will be revised and 

suitable deductions made from the AMC bills. 

 

Other: The Bank has installed its own transformer for the site premises, hence the power supply 

is stable and is well regulated. The bank will not admit any claim from the contractor that the 

fault/damage is caused due to quality of power supply and it will not absolve the responsibility 

of the contractor in rectifying the fault. 

The successful Vendor has to rectify the faults or repairs to the AC machines arising due to rat 

bites also free of cost within the scope of the contract. Vendor should also analyze the site 

conditions and take efforts to secure the AC equipment from the rodent bites by proper 

wrapping of the critical components with suitable glass wool packing or any other material and 

closing the opening made for the AC piping & drains properly to avoid rodent entry. 

15. Details of important programs / functions of the Bank such as Conference, Review 

Meeting, VVIP functions etc that may be held in the Office will be informed to the contractor and 

they should assist the Bank in maintaining smooth running of the air-conditioners on that day 

without failure even if they are held on Bank Holidays. Non-attendance of the technicians on 

such a day will attract penalty at the discretion of the Bank. 

All security and safety regulations and guidelines as per the applicable law are to be followed. 

All guidelines/directions of Bank’s Security Section must be followed. 
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Complaint / Service / Breakdown Register: 

The Bank shall maintain a register at its site in which, the Bank’s AC operator / Electrician or 
any other person identified by Bank shall record each event of failure and / malfunction of the 
ACs. The Vendor’s technician shall enter the details of the air conditioners serviced/ maintained 
/ repaired by him in this register. Additionally, every time a preventive or corrective 
maintenance is carried out, the Vendor’s engineer shall make, in duplicate, a Service call report 
which shall be signed by him and thereafter countersigned by the Bank’s official. One copy of 
the Service call report shall be handed over to the Bank’s official. Spares taken outside the 
premises also to be recorded with serial number of spare and in and out date and time. The 
Vendor shall provide replacement equipment if any equipment is out of the premises for repairs. 
  

16. SHIFTING THE AC TO NEW LOCATION OR BRANCH: 
18.1 If Bank desires to shift the AC to a new location/floor or department in the same 
premises or to another branch/office and install it thereof urgently, the Bank shall bear the 
charges for such shifting and the vendor shall dismantle and reinstall the AC as desired. The 
terms of this agreement, after such shifting to the alternate site and reinstallation thereof would 
continue to apply and binding on the vendor. The warranty terms would not be considered as 
violated due to the above shifting. The vendor, would not unreasonably assume that the causes 
lie with the shifting activity.  

 

CONTRACTOR’S RESPONSIBILITY AFTER THE CONTRACT HAS EXPIRED 

Successful bidder has to handover all the ACs in good running condition before expiring of 
CAMC contract. Security Deposit will be released only after verifying the same.  

 
PENALTY CLAUSE FOR AMC: 
 
Any penalty due during the Warranty/AMC period will be adjusted against the bills payable or 
retention money retained by the Bank as per following in case of non-satisfactory services 
provided under Warranty/AMC:  

S. 

No. 
Type of Defective Service Penalty Amount / LD 

1 Penalty for every air conditioner which 

is not repaired post completion of 72 

hours of reporting the complaint till the 

day the complaint is rectified. 

Rs 100/- per HP per day till the day 

of rectification 

2 Penalty for every air conditioner that 

breaks down for more than three times 

in a month 

Rs 500/- per HP per month 

3 Penalty for not doing the Preventive 

Maintenance or Vendor does not fulfill 

only the proportionate maintenance 

charges for that period during the 
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the provisions of the contract in a 

quarter  

month will be considered payable 

by Bank without prejudice to the 

right of the Bank to terminate the 

contract. 

4 Penalty for non-responsiveness to the 

calls of the Bank to repair or replace the 

faulty AC. If the vendor could not 

resolve the issues or not showing any 

interest to resolve the issue or non-

responsive to Bank’s calls 

Bank will arrange to rectify the same 

through any other agency and 

recover the losses from the vendor by 

suitable deductions from the bills 

payable to the vendor or from the 

Security Deposit and contract 

cancelled. 

5 Penalty for losses to Bank’s property 

while performing the PM or repair 

works on account of any negligence, 

mishandling, non- adherence to the 

required safety protocols, commission 

or omission by the technicians of the 

Vendor and if any loss or damage 

caused to the Equipment or any Bank’s 

property 

Contractor to rectify or shall make 

good of the losses suffered by the 

Bank or Bank will recover the actual 

amount incurred by Bank 

 

2. If, in any quarter, the invoice was paid to the Vendor without deducting the penalty or 

LD, the Bank can deduct the same from future payments payable or the Vendor shall 

refund the amount forthwith to Bank on demand by Bank.  

3. Further Bank reserves the right to terminate the contract at any time during the 

validity of the Contract period by giving 30 days’ notice to the Contractor with or without 

any reason. 

6. No term or provision hereof shall be deemed waived and no breach excused, unless such 
waiver or consent shall be in writing and signed by the party claimed to have waived or 
consented.  Any consent by any party to or waiver of a breach by other, whether express or 
implied, shall not constitute a consent to or waiver of or excuse for another different or 
subsequent breach. 
 

 

Date: 

Place: 

       Signature and seal of the Bidder 
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PRICEBID - VRF AIR CONDITION WORKS FOR THE PROPOSED 

RENOVATION OF SBI INSPECTION AND AUDIT DEPARTMENT AT 

GACHIBOWLI, HYDERABAD.  

S.NO DESCRIPTION UNIT QTY RATE  AMOUNT  

A PART - A - HIGH SIDE         

1 Condensing Unit (Outdoor Unit):         

  

The condensing unit shall be capable of assessing the 

requirement of liquid refrigerant flow of each evaporating 

unit at all times by means of a micro computer control 

expansion valve and generating the required total flow of 

refrigerant liquid for supply to the evaporator units. The 

condensing unit shall be modular type, designed as per 

Indian atmospheric conditions and should be capable to 

perform for outside ambient 50 Deg. C. Outdoor Units 

should be modular in type and should be equipped with 

DIP IPM type Inverter Scroll Compressor, Inverter with 

variable speed compressors capable of changing the 

capacity in accordance to the cooling load requirement 

with highest COPPEER. Provision of setting External 

Static Pressure up to 60Pa by on site. Unit COP/EER 

should be high and designed for cooling operation for 

highest ambient Temperature as per Indian atmospheric 

conditions.  

        

  

Set of Outdoor Unit should be able to connect up to 64 

Indoor Units. Outdoor unit should consists of DC variable 

speed motor for condenser fan with minimum 25 steps 

speed control to reduce input power, auto check function 

for connection error, auto address setting. Unit should be 

equipped with a double stage highly efficient oil 

separation management system to ensure minimum oil 

entrachment and proper lubrication with high reliability 

and stable operation with long refrigerant piping. The 

noise level of the base unit shall be less than 60dB (A) 

when measured horizontally 1 m away from cover surface 

and 1.5 m above floor level during night shift. Unit should 

assess demand function automatically and perform with 

the help of Central Station. Units having Noise reduction 

mode will be preferred but must be having back up 

operation function for emergency to avoid complete stop. 

Outdoor unit should have feature of Rotation Operation 

function of Compressor to distribute load.  
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The condenser coil should be with internally grooved Cu 

tubes, mechanically bonded to super slit aluminum fins. 

The surface of the condenser coil shall be coated with 

suitable chemical coating to prevent deterioration due to 

climate. Outdoor unit must have automatic judgement 

function to check whether or not the refrigerant amount is 

sufficient in one refrigerant cycle. Reliable Transmission 

system should be used between outdoor and indoor units. 

All necessary safety devices shall be provided to ensure 

safe operation of the system.  

        

1.1 
28 HP Outdoor Unit (Ground floor-Left wing & Right 

wing) 
Nos 2     

1.3 
8.0HP Outdoor Unit ( Ground & 2nd floor-Right& Left  

wing) (For TFA) 
Nos 4     

            

2 

Supply of CASSETTE UNITS type indoor units 

comprising with pre-filter, fan section with low noise fan 

multi speed motor, coil section with DX coil, outer 

cabinet, drain water lift-up mechanism, insulation, pipe 

connections etc. of various capacities as per specifications 

and drawings. WITH CORDLESS REMOTE 

CONTROL 

        

2.1 2.0 Ton 4way Cassette Nos 1     

2.2 3.0 Ton 4way Cassette Nos 3     

2.3 4.0 Ton 4way Cassette Nos 9     

3 Supply ,Installation, testing and commissioning of ceiling 

suspended medium static Treated Fresh Air units consists 

of pre-filter, corded remoted, necessary support set for the 

below mentioned capacities. 

      

  

3.1 8.0HP(1000CFM) TFA UNIT Nos 4     

            

4 

SITC of the following capacities of Cassette Units(Gas -R 

32/ R134A/R407/R410-Ozone Friendly and Non CFC 

Refrigerant) with necessary gas Top Up complete with 

invertor compressor, copper condenser, evaporator, 

vibration isolators, structural supports with required hard 

ware, control cabel,tc., 

        

4.1 1.5 Ton 4way Cassette Nos 1     

4.2 2.0 Ton 4way Cassette  Nos 1     

            

5 

SITC of following capacity of 5 Star  rated Hi wall Units 

(R410-Ozone Friendly and Non CFC Refrigerant) with 

necessary Gas Top Up complete with invertor 

compressor, copper condenser, evaporator, vibration 

isolators, structural supports with required hardware, 

control cabel, etc., ( the rate should include necessary 

copper pipe upto 5.00m. length, Electrical cabing & drain 

5 mtr each.)  

        

5.1 1.5 Ton Capacity in UPS Nos 2     
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6 

Multi kits  for  Indoor units FOR BOTH LIQUID & 

SUCTION LINE. (only one unit will be considered for 

both suction and liquid lines) 

Nos 13     

            

TOTAL PART:A               -    

            

B LOW SIDE WORKS          

1 
Lifting, Shifting, Positioning & Installation of VRF 

Outdoor units ( 2no 28HP AND 4No. 8.0HP ) Nos 6     

            

2 
Lifting, Shifting, Positioning, Installation , 

Commissioning and Testing  of VRF Indoor  units  Nos 17     

            

3 

Vacuuming the system, Gas filling and topping up with 

R410-Ozone Friendly and Non CFC Refrigerant, pressure 

testing and commissioning of above system. 

Per / 

HP 
88     

            

4 

Supply & installation of suction & discharge Hard copper 

Refrigerant piping with proper supports/hangers from 

ceiling/wall as required at site & approved by consultant 

& duly insulated with closed cell elastomeric nitrile 

insulation of 19mm thick for pipes above 1" and 13 mm 

thick for pipes below 1" as suggested by the 

manufacturer. (only one length will be considered for 

both suction and liquid lines) The out copper pipes on 

terrace shall be supported on MS Stand raised by 

atleast 200mm from Terrace floor.   

        

4.1 31.75 mm 

Rmt 300     

4.2 28.58mm 

4.3 25.4mm 

4.4 22.2mm 

4.5 19.05mm 

4.6 15.9mm 

4.7 12.7mm 

4.8 9.37 mm 

4.9 6.35mm 

            

5 

SITC of 20 SWG soft copper piping with 9mm thk. 

Nitrile tube insulation aluminium foil 22G GI wire mesh, 

supports with required hardware etc.,(Refrigerent Piping -

5Mtr within the supply)  along with internal 3C Cable. 

        

5.1 
6.50mm dia & 12.7mm dia For 1.50 TR & 2.0TR Cassette 

Units AC Units AND 1.0TR Split AC Units. Rmt 40     
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6 

Supply and Erection of hard CPVC condenseted drain 

piping with 9mm thick  Nitrile insulated including support 

and wall opening of the following sizes etc.. 
        

6.1 a) 40mm Dia Rmt 40     

6.2 b) 32mm Dia Rmt 60     

6.3 c) 25mm Dia Rmt 80     

            

7 

Supply and Erection of hard CPVC pipe for Fresh air 

including support and wall opening of the following sizes 

etc.. 

        

7.1 a) 100mm Dia Rmt 20     

7.2 b) 150mm Dia Rmt 40     

            

8.1 

Supply and Laying of Control and communication cable 

and connecting the VRF IDUs and ODUs (control wiring 

using 2C X 1.5 Sq.mm copper cable) with conduit 
Rmt 400     

            

8.2 

Supply and Laying of Control and communication cable 

and connecting the Invertor AC IDUs and ODUs (control 

wiring using 4C X 1.5 Sq.mm copper cable) with conduit 
Rmt 40     

            

9 supply & installation CO2 wall/ceiling mountable sensor 

for automatic ventilation / fresh air control with  two  

switch  outputs  CO2  controlled  for  2 stage control , 

with manual and automatic mode as well as display of 

switching status operating voltage 24 VDC SELV output 

voltage 3 x 0-10V , warning display for CO2& Sensor 

with fresh air fan  including  voltage  converter  and  relay  

and labour charges concentration 

Nos 30     

            

11 supply & installation CO2 miocro controller with 

minimum 16 connection port Nos 4     

            

12 Supply  and  installation  of  flexible  FRLS  power cable 

to provide connections between the power supply  points  

and  DDC  controller  /  Motorized damper ( 4 core x 1.0 

sqmm ) 

Rmt 200     

            

13 Supply,  installation,  testing  &  commissioning  of 

thermal insulated flexible duct of following sizes duly  

supported  at  regular  interval  as  per  site requirement  

etc.  complete  as  required  as  per specifications. Flexible 

ducts of gi to connect into the rectangular ducts each to be 

1000mm long - complete with proper edge fasteners , C 

clips etc etc . 

Rmt 70     
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14 Supply, installation , testing and commissioning of 

Extruded aluminum powder coated fresh air disk valve 

Nos 32     

            

15 Supply, installation , testing and commissioning of 

Butterfly dampers 

Nos 32     

            

16 supply , installation , testing and commissioning of    

Factory    Fabricated    Rectangle    ducting complete  

with  angel    iron  flanges,  high  tech supports ( Vanes if 

reuired) as per IS 655 & Class VIII specifications 

        

16.1 24 Gauge Sqm 80     

            

17 Fire retardent Canvass connections with  150 mm Zip Nos 4     

            

18 

Supply and fixing of following size GI perforated cable 

tray made out of 2mm thick galvanized sheet and the tray 

covered with 2mm thick cover including GI / MS supports 

for fixing the tray, anchor fasteners etc., complete as 

required. ( For Copper pipes and PVC Pipes) 

        

  300mm wide Rmt 60     

            

19 Timer for 1Tr Spli ac's for UPS Nos 1     

            

20 

Supply and Erection of MS angle frame or stand work for 

from beam slab for installation of VRV  outdoor units 

(2no 28HP, 4 no 8 HP and other AC Units) outdoor units 

with 2 coat black colour enamel paint. The out door units 

shall be raised atleast 200mm from Terrace floor.  

lot 1     

            

21 Associated Civil works         

  

Chipping ,chasing & Plastering the wall openings in 

cement morter 1:6 of 15 mm thick finishing to line and 

level with sand facied finishing at all levels, including all 

leads & lifts, scaffolding, curing etc complete (for Copper 

& Drain openings in all rooms etc. 

Lot 1     

            

TOTAL PART :B               -    

TOTAL PART:A + PART:B               -      
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22 Comprehensive Annual Maintenanace 

Contract(CAMC)of above (2 no of 28HP and 4 no of 8 

HP units and DX units 1.5TR split-2 no and 1.5TR-1 no 

& 2 TR cassette Acs-1 no). CAMC starts after completion 

of 1 year warranty period 

        

22.1 CAMC of above Acs for 2 nd year Lot 1     

22.2 CAMC of above Acs for 3rd year Lot 1     

22.3 CAMC of above Acs for 4th year Lot 1     

22.4 CAMC of above Acs for 5th year Lot 1     

22.5 CAMC of above Acs for 6th year Lot 1     

22.6 CAMC of above Acs for 7th year Lot 1     

22.7 CAMC of above Acs for 8th year Lot 1     

Total Cost of CMC  PART:C   

Total COST : PART:A + PART:B + PART:C   

Discounts if any   

Grand Total   

  Note: GST Extra as Applicable          

 


