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Notice Inviting Tender

State Bank of India invites online Tenders from the Bank’'s empanelled Contractors Delhi Circle
category, (Electrical Works with data (as required) Category-EE-17 Up to Rs. 25 lakh & Above, for
the Air Conditioning Work Office cum Hostel Building for SBILD at Dehradun, Uttrakhand”
Details of tenders are as under:

Air Conditioning Work Office cum Hostel Building for

1. | Name of Work * | SBILD at Dehradun, Uttrakhand.
2. Time allgwed for : | 60 days from date of handing over of the site.
completion
Rs 44,000/- (Rupees Forty Four Thousand Only) by
crossed Bank Draft / Banker's Cheque drawn in favour of
State Bank of India, (to be enclosed in sealed envelope
as a part of Technical Bid).
Earnest Money Deposit Bidders having valid NSIC/MSME Registration certificates
3. | (Approx1% of Estimated | : | with exemption for payment of EMD are not required to
cost) submit the EMD. Scan copy of Registration Certificate shall

be uploaded in the service provider’s portal. In case, the
bidder becomes L1, the bidder shall be required to deposit
2% of the quoted/accepted amount as ISD within 7 days of
intimation by Bank.

. . . 2% of the total value of the contract including Earnest
4. | Initial Security Deposit

Money.
5. | Total Security Deposit : | 5% of contract value.
Last date and time of
6. Submission of Tenders 1|1 09/08/2024 up to 3.00 p.m
Technical Bid:

Signed and stamped Undertaking (Annexure-A), Signed &
stamped Process Compliance Statement (Annexure-B),
scan copy of EMD to be uploaded online as Technical Bid.

Address at which the The bidders shall also submit hard copy of Signed and
Tenders are to be stamped Undertaking (Annexure-A), Signed & stamped
7. | submitted : | Process Compliance Statement (Annexure-B) & EMD to the

address as mentioned in Sr. No. 10 on or before due date
and time of submission of tender.

Price Bid:

Price Bid to be filled Online. Please note that there will be
reverse auction and rates quoted after applying k-factor as
per amount quoted in reverse auction will be final.

09/08/2024 at 3.30 p.m.

Date and time of opening
of Tenders . | Technical Bid: In hard copy

Price Bid: Online (www.tenderwizard.com/SBIETENDER)
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Place of opening Tenders

Asst. General Manager (P&E), State Bank of India, 5th
Floor, P & E Department, Local Head Office, 11, Sansad
Marg, New Delhi-110 001

10.

Date and time of E-
reverse auction

10/08/2024 (Tentative)

11.

Defects Liability Period

12 months from the date of handing over of the project to
the satisfaction of Bank.

12.

Validity of Offer

120 days from the date of opening the Tenders.

13.

Liguidated Damages

At the rate of 0.5% of the Contract Value per week which
subject to a maximum of 5% of the accepted Contract
Value.

14.

Additional Security
Deposit (ASD)/ Additional
Performance Guarantee
(APG)

ASD/ APG shall be deposited by the bidder (whose bid is
accepted) if their bid amount is below 7.5% of the
Estimated Cost put to tender.

The amount of such ASD/ APG shall be the difference
between 92.50% of the estimated cost put to tender and
the quoted price.

Bank Guarantee or FDR receipt favoring SBI but drawn on
any other nationalized Bank may also be accepted as ASD /
APG.

ASD/APG should be deposited/submitted within 7 days of
date of issue of Letter of Acceptance/ Work Order.

Note

If the vendor is found to have delayed the running/in hand
project beyond the prescribed time limit specified in related
tender document, the vendor will not be issued the new
tender until completion of the previous delayed work.

15.

The vendor has to obtain all necessary
approvals/permissions, liaisoning if any from the
appropriate government authorities required for the
completion of the above contact at the site mentioned in
this tender. The vendor has to comply all the rules and
regulations which are necessary for the execution of the
contract and shall indemnify the SBI from all legal and
monetary liabilities arising due to the violation of the
approvals/permissions, rules and regulations. If the vendor
fails to submit any of the security deposit or delaying the
project, strict action may be taken by the bank against the
vendor.

16.

Retention percentage

Besides the ISD, as deposited by the contractor in the
above said manner, the retention money shall be deducted
from the running account bill at the rate of 10% of the
gross value of work done by the contractor and claimed in
each bill, provided the total security deposit i.e., ISD plus
Retention Money shall both together not exceed 5%of the
contract value.

17.

Retention period

12 months from the date of completion of work

Page 40f92

Signature & Stamp of Contractor




Mode of Submission of Tender: The tender shall be submitted in both physical and online in two
cover system in accordance with the procedure detailed herein below. Specified documents shall be
sealed in envelopes of appropriate size each of which shall be sealed.

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit along with Covering Letter.

2) Envelope marked Cover 2 shall be of adequate size and shall contain envelopes marked Covers
1 & tender document/ Undertaking as in Annexure- I and shall be properly sealed & signed.
This envelope shall be endorsed on the outside face as under:

"Air Conditioning Work for Office cum Hostel Building for SBILD
at Dehradun, Uttrakhand”

The envelope marked Cover 2 containing the tender documents/ Undertaking as in
Annexure- I as per instructions mentioned above shall be submitted in the office of State
Bank of India, Premises & Estate Department, 5th Floor, Local Head Office, State Bank of
India, 11 - Sansad Marg, New Delhi — 110 001.

Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along with Covering
Letter and tender document / Undertaking as in Annexure- I will be opened if the Earnest
Money Deposit, tender document / Undertaking as in Annexure- I is not found as
prescribed, the tender shall be rejected.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next
working day at the same time.

State Bank of India has the right to accept / reject any or all tenders without assigning any reasons.

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered Office at: -
#24, Sudha Complex, 3rd Stage, 4th Block, Bangalore — 560079. Ph: - 080-49352000 / 40482000
Fax: - 080-49352034

Help Desk: Contact Person: Mr. Pravesh / Mr. Abhay/ Mr. Kushal Bose

Mobile no. 9795607892/9708966660/ 07686913157(0On working days-9 hours-18 hours)
E-mail:praveshmani.t@antaressystems.com /abhaykumar@antaressystems.com /
kushal.b@antaressystems.com

For any other queries the vendors may contact Architect: Mr. Pritam Singh.; M/s Vastu Sadan Pvt.
Ltd., Gautam Nagar, New Delhi -110049., Phone: 011-41643626. Electrical Engineer at SBI, LHO
NEW DELHI.

SIGNATURE OF THE TENDERER State Bank of India (SBI)
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INSTRUCTIONS TO THE TENDERERS

1. Scope of Work:

State Bank of India invites online Tenders from the Bank’s empanelled Contractors in Delhi Circle
for Category Air Conditioning Works Category upto Rs. 25 Lakh & Above for the “Air
Conditioning Work for Office cum Hostel Building for SBILD at Dehradun, Uttrakhand.

2. Site and its Location:

The proposed work is to be carried out at “Air Conditioning Work for Office cum Hostel
Building for SBILD at Dehradun, Uttrakhand.

3. Tender Documents:

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents in the most workmen like manner.

i) Instructions to Tenderers.
ii) General Conditions of Contract.
iiil) Special Conditions of Contract.
iv) Additional Specifications.
v) Drawings.
vi) Price Bid.
2.2 The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order given

below:

a. Price Bid.

b. Additional Specifications.

C. Technical Specifications.

d. Drawings.

e. Special Conditions of Contract.
f. General Condition of Contract.

g. Instruction to Tenderers.

2.3 Complete set of tender documents including relative drawings can be downloaded from e-
tendering portal of the e-tendering service provider engaged by SBI.

2.4 The tender documents are not transferable.

4. Site Visit:

The tenderer must obtain himself on his own responsibility and his own expenses all information
and data which may be required for the purpose of filling this tender document and enter into a
contract for the satisfactory performance of the work. The tenderer is requested satisfy himself
regarding the availability of water, power, transport and communication facilities, the character
quality and quantity of the materials, labour, the law and order situation, climatic conditions,
liaison requirements with local authorities/ authorities maintaining the campus, security agencies
guarding the campus, traffic regulations in and around the site etc;

The tenderer will be fully responsible for considering the financial effect of any or all the factors
while submitting his tender.

5. Earnest Money:

5.1 The tenderers are requested to submit the Earnest Money of ¥ 44,000/- (Rupees Forty
Four Thousand Only) in the form of Demand Draft/ Bankers’ Cheque in favour of State
Bank of India payable at New Delhi drawn on any Bank in India.

5.2 EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.
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5.3 No interest will be paid on the EMD.

5.4 EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award of
Contract.

5.5 EMD of successful tenderer will be retained as a part of security deposit.

6. Initial Security Deposit:

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD,
by means of Demand Draft drawn in favour of State Bank of India payable at LHO NEW DELHI
within a period of 7 days of acceptance of tender.

7. Security Deposit:

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the
form of initial security deposit, which includes the EMD. Balance 3% shall be deducted from the
running account bill of the work at the rate of 10% of the respective running account bills i.e.
deduction from each running bill account will be 10% till total 3% of contract value is reached.
The total security shall be paid to the contractors after the defects liability period as specified in
the contract provided he has carried out all the work and attended to all the defects in
accordance with the condition of the contract and clearance, if any, of the observations of the
CTE of CVC. No interest shall be paid to the amount retained by the Bank as Security Deposit.

8. Signing of Contract Documents:

The successful tenderer shall be bound to implement the contract by signing an agreement and
conditions of contract attached herewith within 7 days from the receipt of intimation of
acceptance of his tender by the Bank. However, the written acceptance of the tender by the
Bank will constitute a binding agreement between the Bank and successful tenderer whether
such formal agreement is subsequently entered into or not.

9. Completion Period:

Time is essence of the contract. The work should be completed in all respects in accordance with
the terms of contract within a period of 60 Days from the date of handing over of the site.

10.Validity of Tender:

Tenders shall remain valid and open for acceptance for a period of ninety days from the date of
opening price bid. If the tenderer withdraws his/her offer during the validity period or makes
modifications in his/her original offer which are not acceptable to the Bank without prejudice to
any other right or remedy the Bank shall be at liberty to forfeit the EMD.

11. Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the accepted
Contract Value.

12. Rate and Prices:

11.1 The amount of each item shall be calculated and the requisite total is given. In case
of discrepancy between the unit rate and the total amount calculated from
multiplication of unit rate and the quantity the unit rate quoted will govern and the
total amount will be corrected.

11.2 The tenderers need not quote their rates for which no quantities have been given. In
case the tenderers quote their rates for such items those rates will be ignored and will
not be considered during execution.
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11.3 The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor
would be paid accordingly.

11.4 The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the
Consultant/Bank.

11.5 Each page of the BOQ shall be signed by the authorized person and cutting or over
writing shall be duly attested by him.

11.6 Each page shall be totaled and the grand total shall be given.

11.6.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc.
and deduction at source for Income Tax, Work Contract Tax etc. will be made as per
statutory rules.

11.6.2 The contractor shall be required to conduct necessary tests of the water brought from
tube well or any other outside source, from approved laboratory.

11.6.3 The contractor is required to comply with all act of the Government relating to labour
and the rules and regulations made there under from time to time and to submit at
the proper times all particulars and statements required to be furnished to the
appropriate authorities.

13. Vendor has to submit in Hard copy the tender document along with all terms

14.

15.

16.

17.

& Conditions, Specifications and subsequent annexure and corrigendum'’s
duly signed and stamped by authorized representative/ signatory on
becoming L1. However we accept all the terms and conditions along with the
specifications, Drawings, Layouts etc defined in the tender documents.

Nominated Contractor for Allied work, if any: The contractor shall get allied works
executed only through Contractors already in SBI's Panel, for different categories of works.

If the L1 Price quoted is more than 10% below the estimated cost the vendor has to submit
the additional security deposit as performance guarantee of the amount of total % value less
than the estimated value. The Performance guarantee will be released after successful
completion of the work.

Dedicated person at site:

The contractor has to appoint one or two site supervisors (for 2 shifts of works) at site, who
will be available at site all the time (Whenever work is getting executed); so that he can be
contacted at any point of time to resolve the issues at site. Contractor has to ensure that, the
person or persons are not getting changed in between the ongoing job, and they are accessible
all the time on phone and at site. Their contact humbers to be shared with SBI, building
management team and architect.

Covid Protocol:

Considering the present pandemic situation, all the contractors and their workforce has to
follow all the COVID protocols set by Govt. of India as well as well by the Building owner
&management team and by SBI. Contractor has to enquire about all the protocols before-hand
and the entire workforce has to follow and implement the same at site. If the protocols are
getting changed or revised time to time as per govt. instruction; contractor has to follow the
same in consultation with SBI and building management team. Nothing will be paid extra for
this and are inclusive within the quoted rate by contractor.

Building guideline - security & discipline:

Contractor and his workforce have to follow security and discipline guidelines set by building
management team. Contractor has to enquire about all the protocols before-hand and the
entire workforce has to follow and implement the same at site.
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18.

19.

20.

21.

22.

23.

Use of toilet and bathroom:

Contractor and his workforce have to follow building guideline set by the building management
team for use of toilet and bathroom. Contractor has to enquire about all the protocols before-
hand and the entire workforce has to follow and implement the same at site. Any issues raised
in this regard by building management team have to be addressed/ resolved by the contractor
on most urgent basis. If any damage is caused to the building or building’s infrastructure by
contractor or contractor’s workforce, same has to be repaired/ replaced as per requirement;
by the contractor without any extra cost. The toilets and wash areas which the contractor’s
work force will use during construction works, have to be cleaned on daily basis to maintain
hygiene as per building management team’s guideline. All costs are inclusive with in the
quoted rates of contractor.

Building guideline - Use of Water:

Contractor and his workforce has to follow building guidelines set by the building management
team for use of water, for construction purpose and for their daily requirements. Contractor
has to enquire about all the protocols before-hand and the entire workforce has to follow and
implement the same at site. Any issues raised in this regard by building management team
have to be addressed/ resolved by the contractor on most urgent basis. All costs are inclusive
with in the quoted rates of the contractor.

Building guideline — Movement restriction of workers:

Contractor has to ensure the restricted movement area, path and timing of his work force as
suggested by building management team. Contractor has to enquire about all the protocols
before-hand and the entire workforce has to follow and implement the same at site. Any
issues raised in this regard by building management team have to be addressed/ resolved by
the contractor on most urgent basis. All costs are inclusive within the quoted rates.

Building guideline - HVAC, sprinkler, etc (for changing/ relocation of existing
features) duct:

The contractor has to follow building guidelines for changing or relocation of existing features
like HVAC ducts and system; sprinklers, fire detection system, CCTV, networking, earthing
route, voice line etc. The contractor has to follow the existing service/ route system of the
building. Contractor has to enquire about all the existing systems/ protocols before-hand and
the entire workforce has to follow and implement the same at site. At any circumstances, the
building structure or existing infrastructure system should not be tempered or altered without
written consent of building management team & SBI.

Working time:

The contractor has to follow the time restrictions of work at site as per building norms set by
the building management team. As per preliminary discussions with building management
team; it was agreed that the contractor can work on weekends and on holidays, all through
the day & night; but during working days they can carry out all type of works in between 8 PM
to 8 AM only (means during nightshift after office working time) and during day time 8 AM to 8
PM works can be carried out which will not create any sound or vibration.

The contractor has to enquire about all the existing systems/ protocols before-hand and the
entire workforce has to follow and implement the same at site.

For the above-mentioned time restrictions nothing will be paid extra and no extra time will be
permitted for completion of work. The contractor should study all the aspects in detail before
quoting their rates.

Malba removal & dumping:

The contractor has to follow the guidelines set by the building management team for malba
removal and temporary storage place & duration for the same. Contractor has to ensure daily
clearance of malba from the floor area (site area) and dumping the same and removal of the
same as per building guideline.
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24,

25.

26.

27.

28.

29.

30.

Technique for carrying of malba, route and timing for removal of malba has to be discussed
with management team before initiation of work at site. All building guidelines shall be strictly
followed for the same.

Use of lift as per building guideline:

The Contractor and his workforce can use only the service lift during construction work for
accessing the 1st floor of the building; and to come down to ground floor. Movement of
contractor and his workforce is strictly prohibited in other floors. In case of requirement,
permission has to be obtained for the same from building management team before-hand.
Conditions for using service lifts and staircase to be discussed and clarified with the building
management before hand. All service lifts and staircase to be cleaned by the contractor’s team
on daily basis (in case they are getting dirty due to Contractor's use) to minimize
inconvenience to other users of the building.

No cooking or any other fire related activity:

As per preliminary discussion with building management team work can be carried out 24 X 7
with conditions (refer point no: 8 for details); the workers can stay and work at site for fast
work process; but all kinds of fire related activity is strictly prohibited in the building at any
circumstances. The contractor and his team have to ensure compliance of the same.

Cleaning of glasses and all other part of the floor after completion:

The contractor and his team have to take extreme precaution for safeguarding the existing
glazing system of the building, while carrying out work with in the building. In case of any
damage of glazing system the responsible contractor has to get the damaged part repaired in
coordination with building management team without any extra cost. All other parts of the
floor (1st floor, site area) and the other areas which got used by contractor as part of the
project, have to be cleaned by the contractor’s workforce after completion of the project; with
out any extra cost.

Timing of transportation of material:

The contractor has to work out timing, route and place of loading and unloading of raw
materials with building management team, beforehand. All the works will be strictly carried
out as per building management team’s guidelines. Nothing will be paid extra for these
restricts(if any).

Material sample:

The contractor has to get all the samples of materials checked at site beforehand from SBI
engineer or architect. One item of each of the approved material sample should be available at
site all the time with the site supervisor. If not available on demand, it will be treated that the
material sample has not been approved.

Procurement of material:

All materials which are of critical type or of unique in nature to be ordered at initial days itself
of the project. If the contractor fails to procure the desired product within the time limit; then
the same work will be executed by 3™ party contractor/ vendor at the cost of the responsible
contractor (what so ever amount 3™party demands); and nothing extra will be paid for the
same to the responsible contractor. Delay of project for unavailability of materials will not be
entertained at any circumstances.

Junction boxes at floor:

All junction boxes (of raceway) are to be placed under furniture. Later-on no excuses will be
entertained. No junction box to be placed at any circulation route at any circumstances. In
case of special conditions the contractor has to take prior written permission from
architect/engineer for the same. Incase of non compliance the work (along with associated
jobs) will be re-done at contractor’s expense. All floor junction boxes (of raceway) are to be
covered with SS cover plates which are to be fixed with junction box/ floor, with SS screws
and plastic rawl plugs (at least 2 nos., for each cover). Fixing of covers with double sided tape
will not be entertained at any circumstances.
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31.

32.

23.

24,

Bends at floor and wall junctions:

All conduit bends at floor level under table and at wall junctions are to be done through PVC or
GI bends. They should be properly fixed with GI saddle clamps in such away so that they are
not visible from external side at normal visual eye level. No flexible pipes are to be used for
the above-mentioned works.

Other vendors: Fire, IT & CC vendors:

The other vendors related to the project (like : Fire, IT &CC TV vendors etc.) are to be guided
as per Interior, Electric & HVAC layout drawings. Without prior approved drawings by
architect/ engineer, for the related job works; no work to be carried out at site at any
circumstances. Incase any vendor carries out any work without prior approved drawing by
architect/engineer; the same has to be revised as per requirement of design scheme; at
concerned contractor’s/ vendor’s cost without any extra payment.

Before quoting rates, the contractor should visit the site and inspect in details, and should
understand& analyse all the items and context of work and terms and conditions of the
building management team. If any ambiguity found or clarification needed, then it should be
raised to SBI authority before submission of the tender. Otherwise, no issues/ arguments/
claims will be entertained later on.

Before initiation of work at the site, contractor should inspect the site thoroughly for clear
understanding of the site condition. During initial supervision of site or during construction
work; if any kinds of structural defects or primary building service related issue/ defects
getting observed, then the contractor should raise the issue to SBI and building management
team immediately for appropriate action.
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To

Annexure-1
UNDERTAKING

(To be submitted along with the Technical Bid)

Assistant General Manager (P & E),
State Bank of India,

Premises & Estate Deppt,

5 Floor, Local Head Office,

11, Sansad Marg New Delhi -110 001

Dear Sir,

Reg.:- Air Conditioning Works for Office cum Hostel Building for SBILD at Dehradun,
Uttrakhand.

6.

10.

11.

I / We refer to the tender notice issued by you for Air Conditioning works and allied works in
connection with the above.

I undertake to submit in Hard copy the tender document along with all terms &
Conditions, Specifications and subsequent annexure and Corrigendum’s duly signed
and stamped by authorized representative/ signatory on becoming L1. However we
accept all the terms and conditions along with the specifications, Drawings, Layouts
etc defined in the tender documents.

I/ We hereby offer to perform, provide, execute, complete and maintain the works in
conformity with the drawings, designs, conditions of contracts, specifications, schedule of
quantities relating to the works.

I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and
all aspects of the tender conditions, subject to above, I/ We do hereby agree, should this
tender be accepted in whole or in part, to:

Abide by and fulfil all the terms and provisions of the said conditions annexed here to,

Complete the works within 60 Days as per the work programme enclosed with the tender in
two or three shifts if considered necessary by the Employer / Consultants at no extra cost to
the Employer.

I / We have deposited an earnest money of Rs 44,000/- (Rupees Forty FourThousand
Only) in the form of Demand Draft / Banker’s Cheque drawn in favour of SBI payable at New
Delhi respectively which, I / We note, will not bear any interest and is liable for forfeiture.

I. If our offer is withdrawn within the validity period of acceptance by the Employer.

Or

II. If the contract agreement is not executed by us within 7 days from the date of receipt
of the letter of acceptance.
Or

ITI. If we fail to pay the initial security deposit as stipulated.
Or

Iv. If the work is not commenced within 3 days after issue of work order.

I / We understand that you are not bound to accept the lowest or any tender you receive.

The names of DIRECTORS of our Firm are:
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N

Yours faithfully,
Signature ..o, .

Designation .......cccccoeeeeviiiieenns .

Name of Partner / Director of the Firm, authorized

to sign or name of person having power of attorney

to sign the contract. (Certified true copy of power

of attorney should be attached)

Signature and address of witnesses: a. Signature ...
NAME oo .

AdAress ... .

b. Signature......coccveeiii
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AGREEMENT

This agreement made on the day of Two Thousand BETWEEN
State Bank of India a corporation constructed under the State Bank of India Act, 1955 and having
its Local Head Office at New Delhi and many other places, (hereinafter called “the Employer”) of the
one part and M/s through its having its
registered office at (hereinafter called “the
Contractor”) of the other part.

WHEREAS the Employer is desirous of executing Air Conditioning Works for Office cum Hostel
Building for SBILD at Dehradun, Uttrakhand to be carried out as per Schedule-I, to this
agreement and has caused Drawings, Bills of Quantities and Specification describing the work to be
done, prepared architect by M/s Vastu Sadan Pvt. Ltd., 122A/12, Ground Floor, Gautam
Nagar, New Delhi-110049 (Hereinafter called “"The Consultant / The Architect”).

AND WHEREAS the said Drawings, the Bills of Quantities marked pages to (inclusive)
and the Specifications as stated have been signed by or on behalf of the parties hereto:

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender and
the Conditions of Contract and further subject to the Special Conditions set forth in Schedule-II
hereto attached (hereinafter collectively referred to as “the said Conditions”) as per the said
Drawings and as described in the said Specification and included in the said Bills of Quantities for
the sum of Rupees

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the sum of Rupees to
be paid at the time and in the manner set forth in the said Conditions, the Contractor shall
upon and subject to the said Drawings and described in the said Specification and Bills of

Quantities.
2. The Employer shall pay to the Contractor the said sum of
Rs.

or such other sum as shall become payable hereunder at the times and in the
manner specified hereinafter.

3. The term “The Consultant / The Architect” in the said conditions shall mean M/s
Vastu Sadan Pvt. Ltd., 122A/12, Ground Floor, Gautam Nagar, New Delhi-110049 or in
the event of their ceasing to be Consultants for the purposes of this Contract, such other persons
as shall be nominated for that purpose by the Employer, not being a person to whom the
contractor shall object for reasons considered to be sufficient by the Employer mentioned in the
said Conditions. Provided always that no persons subsequently appointed to be Consultants
under this Contract shall be entitled to disregard or overrule any decision or approval or direction
given or expressed by the Consultants for the time being.

4, The said Conditions, Specifications and Priced Bills of Quantities shall be read
and construed as forming part of this agreement, and the parties hereto shall respectively abide
by and submit themselves to the conditions and stipulations and perform the agreement on their
parts respectively in such Conditions, Specifications and Priced Bills of Quantities contained.

14. This agreement is subject to jurisdiction of courts in New Delhi only.

15. The Assistant General Manager (P & E), State Bank of India, Premises & Estate
Deppt, 5" Floor, Local Head Office, 11, Sansad Marg New Delhi -110 001 shall
exercise powers on behalf of the said Employer for the purpose of the Contract Agreement.
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16.

17.

18.

19.

20.

21.

Page 15092

Whereas both the parties agree to sign the following annexure Annexed to this Agreement in
token of their acceptance.

i) Agreement

i) General Conditions of contract

iii) Special Condition of Contract.

iv) Safety Codes

V) Specifications.

vi) Material Testing & Their Frequency
vii) List of Approved Makes / Brands
viii)  Priced Bill of Quantities.

iX) Drawings.

The Bank shall pay the contractor such sum as shall become payable hereunder at the times
and in the manner specified in the said Conditions mentioned in the General Conditions of
Contract.
Whereas the Contractor hereby undertakes and agrees to carry out and complete the works
within 60 Days from the date of handing over site or 15 days from the date of issue of letter
of acceptances, whichever is later. The Contractor agrees and has deposited the sum of Rs.
by way of Initial Security Deposit for due fulfillment of this Contract for the
Works. It is agreed that the Security Deposit shall be deducted from each running bills and
refunded to the contractor as per clause 2 of the General Conditions of the Contract Annexed
herewith.
Whereas it is agreed that the earnest money amounting to Rs 44,000/- (Rupees Forty
Four Thousand Only) deposited by the Contractor in the form of Demand Draft along with
the tender shall be forfeited in full in case the Contractor does not remit the Initial Security
Deposit within the stipulated period of the start of the works by the stipulated date
mentioned in the award letter.
Whereas Shri is the accredited representative(s) of the Contractor
who would be responsible for taking instructions from the Employer in relation to the Works.
The Contractor agrees to pay Sales Tax or any other Tax on material or finished works like
Works Contract Tax, Turnover Tax etc. including Income Tax in respect of this Contract of
the Works and the Employer will not entertain any claim whatsoever in this report nor the
Employer shall be responsible to pay any Tax as mentioned above. If due to non - payment
of any of the aforesaid Tax or other Taxes connected with the Works, the Contractor suffers
any loss or damages occurred to the Contractor and the Employer will be entitled to claim
damages from the contractor for non completion of the Work within 12 calendar months
stipulated in Para 9, above.
Whereas the Contractor hereby declares the list of all the relative working with the Employer
which is annexed herewith.

OR

Whereas the Contractor declares that none of his relative is working with the Employer.
OR

Whereas the Contractor declares that he has associated himself with the agencies of the
appropriate classes of person for Sanitary and Water Supply Installation etc. or any other
specialized job to complete the works.

The Plans, Drawings, Specifications, Contract Documents and the Documents above mentioned
shall form basis of this Contract and the decision of Assistant General Manager (P & E), State

Bank of India, Premises & Estate Deppt, 5" Floor, Local Head Office, 11, Sansad Marg
New Delhi -110 001 for the time being as mentioned in the Conditions of Contract in reference
to all matters of dispute as to material, workmanship or account and as to the intended
interpretation of the clauses of the Agreement or any of the document attached hereto shall be
final and binding on both parties and may be made rule of the court.
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22. The work comprises of the "Electrical Works for Office cum Hostel Building for SBILD
at Dehradun, Uttrakhand as mentioned above and all subsidiary and other works
connected therewith on the same site as may be ordered to be done from time to time by
Assistant General Manager (P & E), State Bank of India, Premises & Estate Deppt,
5 Floor, Local Head Office, 11, Sansad Marg New Delhi -110 001 for the time being
even though such works may not have been shown on the Plans or described in the said
Specifications or Schedule of Quantities of various classes of Work to be done.

23. The Employer through the Assistant General Manager (P & E), State Bank of India,
Premises & Estate Deppt, 5" Floor, Local Head Office, 11, Sansad Marg New Delhi -
110 001 reserves himself the right of altering the Plans, Drawings and nature of Work of
adding to or omitting any items of work or having portions of the same carried out
departmentally or otherwise and such alterations or variations shall be carried out without
prejudice to this Contract.

24. All disputes arising out of or in any way connected with this agreement shall be deemed to

have arisen in New Delhi and only the courts New Delhi shall have jurisdiction to determine
the same.

25. The several parts of this Contract have been read to us and fully understood by us.
In Witness whereof the parties above named have executed these presents
today and year first hereinabove written.

Signhed, Sealed and Delivered by:

Authorized Representative Authorized Representative

of Employer of Contractor

Page 16092 Signature & Stamp of Contractor



SCHEDULE I

"Air-Conditioning Works for Office cum Hostel Building for SBILD at Dehradun,
Uttrakhand” all as described in Tender and Drawings inclusive hereto as Specifications.

SCHEDULE II

The following Letters/ Correspondence form a part of Agreement:

3.

As witness our hands the day and year first written above,

In presence of

Signature:
Name:
Occupation:

Address:

In presence of

Signature:
Name:
Occupation:

Address:
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Signature by the said Employer
Name:
Designation:

Address:

Signature by the said Contractor
Name:
Designation:

Address:
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions:

1.1

1.2

1.3

1.4
1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12
1.13
1.14

Contract means the documents forming the tender and the acceptance thereof and the
formal agreement executed between State Bank of India (client) and the contractor,
together with the documents referred therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
architects/ Bank and all these documents taken together shall be deemed to form one
contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank
Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s
representatives, successors and assigns.

‘Architects/ Consultants’ shall mean M/s Vastu Sadan Pvt. Ltd.

‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to
give instructions to the contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporated or
not, undertaking the works and shall include legal personal representative of such
individual or the composing the firm or company and the permitted assignees of such
individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
described in the “Scope of work” and/ or to be executed in accordance with the contract
and includes materials, apparatus, equipment, temporary supports, fittings and things
of all kinds to be provided, the obligations of the contractor hereunder and work to be
done by the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect/Consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such drawings as
may be issued by the Engineer from time to time.

‘Contract Value’ shall mean the value of the entire work as stipulated in the letter of
acceptance of tender subject to such additions thereto or deductions there from as may
be under the deductions there from as may be made under the provision herein after
contained.

‘Specifications’ shall mean the specifications referred to in the tender and any
modifications thereof as may time to time be furnished or approved by the architect/
consultant “*Month” means calendar month.

“"Week” means seven consecutive days.

“Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.

2.0 Total Security Deposit:

Total Security Deposit shall comprise of
Earnest Money Deposit

Initial Security Deposit

Retention Money

3.1

Earnest Money Deposit:

The tenderer shall furnish EMD of ¥ 44,000/- (Rupees Forty Four Thousand Only)in the
form of Demand Draft drawn in favour of State Bank of India payable at New Delhi on any
Scheduled Bank. No tender shall be considered unless the EMD is so deposited in the required
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3.0

4.0

5.0

6.0

form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be
refunded after the decision to award the contract is taken without interest. The EMD shall
stand absolutely forfeited if the tenderer revokes his tender at any time the period when he is
required to keep his tender open acceptance by the SBI or after it is accepted by the SBI the
contractor fails to enter into a formal agreement or fails to pay the initial security deposit as
stipulated or fails to commence the work within the stipulated time.

3.2 Initial Security Deposit (ISD):

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form of
D/D drawn on any scheduled Bank and shall be deposited within 7 days from the date of
acceptance of tender.

3.3 Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the retention money
shall be deducted from the running account bill at the rate of 10% of the gross value of work
done by the contractor and claimed in each bill provided the total security deposit i.e. the ISD
plus Retention Money shall both together not exceed 5% of the contract value. the total
security deposit shall be refunded to the contractor without any interest after the end of
defects liability period provided the contractor has satisfactorily attended to all defects in
accordance with the conditions of contract including site clearance.

Language
The language in which the contract documents shall be drawn shall be in English.

Errors, Omissions and Discrepancies

In case of errors, omissions and / or disagreement between written and scaled dimensions on
the drawings or between the drawings and specifications etc., the following order shall apply.

i Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

ii. Between the written or shown description or dimensions in the drawings and the
correspondence one in the specification the former shall be taken as correct.

iii  Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the former shall be adopted.

iv In case of difference between rates written in figures and words, the rate in words shall
prevail.

v Between the duplicate / subsequent copies of the tender, the original tender shall be taken
as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect in strictly
accordance with this contract and with the directions of and to the satisfaction of the Bank/
SBI to be communicated through the Consultant/ architect. The Consultant/ architect at the
directions of the Bank from time to time issue further drawings and/ or written instructions,
details directions and explanations which are hereafter collectively referred to as Consultant’s/
Consultant’s instructions in regard to the variation or modification of the design, quality or
quantity of work or the addition or omission or substitution of any work. Any discrepancy in
the drawings or between the BOQ and/ or specifications. The removal from the site of any
material brought thereon by the contractor and any substitution of any other materials
therefore the removal and/ or re-execution of any work executed by him. The dismissal from
the work of any person employed/ engaged thereupon.

Letter of Acceptance:

Within the validity period of the tender the Bank shall issue a letter of acceptance either
directly or through the Consultant by registered post or otherwise depositing at the address of
the contractor as given in the tender to enter into a Contract for the execution of the work as
per the terms of the tender. The letter of acceptance shall constitute a binding contract
between the SBI and the contractor.
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7.0

8.0

9.0

Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI/ Consultant the successful
tenderer shall be bound to implement the contract and within fifteen days thereof he shall
sign an agreement in a non-judicial stamp paper of appropriate value.

Ownership of Drawings:

All drawings, specifications and copies thereof furnished by the SBI through its Consultants/
consultants are the properties of the SBI. They are not to be used on other work.

Detailed Drawings and Instructions:

The SBI through its Consultants/ consultant shall furnish with reasonable promptness
additional instructions by means of drawings or otherwise necessary for the proper execution
of work. All such drawings and instructions shall be consistent with the contract documents,
true developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed
programme schedule indicating therein the date of start and completion of various activities on
receipt of the wok order and submit the same to the SBI through the Consultant / consultant.

10.0 Copies of Agreement:

Two copies of agreement duly signed by both the parties with the drawings shall be handed over
to the contractors.

11.0 14.0 Liquidated Damages:

12.

13.

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to
complete the work and clear the site including vacating their office on or before the contracted
or extended date or completion without justification in support of the cause of delay, he may be
called upon without prejudice to any other right of remedy available under the law to the SBI on
account of such breach to pay a liquidated damages at the rate of 0.5% of the contract value per
week which is subject to a maximum of 5% of the contract value.

0 Materials, Appliances and Employees:

Unless or otherwise specified the contractor shall provide and pay for all materials, labour,
water, power, tools, equipment transportation and any other facilities that are required for the
satisfactory execution and completion of the work. Unless or otherwise specified all materials
shall be new and both workmanship and materials shall be of best quality. The contractor shall
at all times enforce strict discipline and good order among his employees and shall not employ
on the work any unfit person or anyone not skilled in the work assigned to him. Workman
whose work or behavior is found to be unsatisfactory by the SBI / Consultant/ Consultant he
shall be removed from the site immediately.

0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the contractor
at his own expenses. The contractor shall give notices and comply with regulations, laws, and
ordinances rules, applicable to the contract. If the contractor observes any discrepancy between
the drawings and specifications, he shall promptly notify the SBI/ - in writing under intimation of
the Consultant / Consultant. If the contractor performs any act which is against the law, rules
and regulations he shall meet all the costs arising there from and shall indemnify the SBI any
legal actions arising there from.

14.0 Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect setting out
of the same and for the correctness of the positions, levels, dimensions, and alignment of all
parts thereof and get it approved by the Consultant/ consultant before proceeding with the work.
If at any time any error in this respect shall appear during the progress of the works,
irrespective of the fact that the layout had been approved by the Consultant / consultant the
contractor shall be responsible for the same and shall at his own expenses rectify such error, if
so, required to satisfaction of the SBI.

15.0 Protection of Works and Property:
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The contractor shall continuously maintain adequate protection of all his work from damage and
shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall
make good any such damage, injury, loss, except due to causes beyond his control and due to
his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor
shall take all precautions for safety and protections of his employees on the works and shall
comply with all applicable provisions of Govt. and local bodies safety laws and building codes to
prevent accidents, or injuries to persons or property on, about or adjacent to his place of work.
The contractor shall take insurance covers as per clause 26.0 at his own cost. The policy may
take in joint names of the contractor and the SBI and the original policy may be lodged with the
SBI.

16.0 Inspection of Work:

The SBI /-/ Consultant / Consultant or their representatives shall at all reasonable times have
free access to the work site and/ or to the workshop, factories, or other places where materials
are lying or from where they are obtained and the contractor shall give every facility to the SBI/
-, Consultant / consultant and their representatives necessary for inspection and examination
and test of the materials and workmanship. No person unless authorised by the SBI/ Consultant
/ Consultant except the representative of Public authorities shall be allowed on the work at any
time. The proposed work either during its construction stage or its completion can also be
inspected by the Chief Technical Examiner’s organisation a wing of Central Vigilance
Commission.

17.0 Assignment and Subletting:

The whole of work included in the contact shall be executed the contractor and he shall not
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part or
share thereof or interest therein without the written consent of the SBI/ - through the
Consultant and no undertaking shall relieve the contractor from the responsibility of the
contractor from active superintendence of the work during its progress.

18.0 Quality of Materials, Workmanship & Test:

All materials and workmanship shall be best of the respective kinds described in the contract and
in accordance with Consultant/ Consultant instructions and shall be subject from time to time to
such tests as the Consultant/ consultant may direct at the place of manufacture or fabrication or
on the site or an approved testing laboratory. The contractor shall provide such assistance,
instruments, machinery, labour, and materials as are normally required or examining measuring
sampling and testing any material or part of work before incorporation in the work before
incorporation in the work or testing as may be selected and required by the Consultant/
Consultant.

i) Samples
All samples of adequate numbers, size, shades and pattern as per specifications shall be
supplied by the contractor without any extra charges. If certain items proposed to be used are
of such nature that samples cannot be presented or prepared at the site detailed literature/ test
certificate of the same shall be provided to the satisfaction of the Consultant / Consultant.
Before submitting the sample / literature the contractor shall satisfy himself that the material /
equipment for which he is submitting the sample / literature meet with the requirement of
tender specification. Only when the samples are approved in writing by the Consultant /
consultant the contractor shall proceed with the procurement and installation of the particular
material / equipment. The approved samples shall be signed by the Consultant / Consultant for
identification and shall be kept on record at site office until the completion of the work for
inspection / comparison at any time. The Consultant / Consultant shall take reasonable time to
approve the sample. Any delay that might occur in approving the samples for reasons of its not
meeting the specifications or other discrepancies inadequacy in furnishing samples of best
qualities from various manufacturers and such other aspects causing delay on the approval of
the materials / equipment etc. shall be to the account of the contractor.
if) Cost of Tests
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The cost / expenditure required for the tests shall be borne by the contractor if such test is
intended by or provided for in the specification or BOQ.

ili) Costs of Tests not provided for

If any test is ordered by the Consultant / architect which is either

If so intended by or provided for or (in the cases above mentioned) is not so particularized, or
though so intended or provided for but ordered by the Consultant / Consultant to be carried out
by an independent person at any place other than the site or the place of manufacture or
fabrication of the materials tested or any Government / approved laboratory, then the cost of
such test shall be borne by the contractor.

19.0 Obtaining Information Related to Execution of Work:

No claim by the contractor for additional payment shall be entertained which is consequent upon
failure on his part to obtain correct information as to any matter affecting the execution of the
work nor any misunderstanding or the obtaining incorrect information or the failure to obtain
correct information relieve him form nay risks or from the entire responsibility for the fulfillment
of contract.

20.0 Contractor’s Superintendence:

The contractor shall give necessary personal superintendence during the execution of the works
and as long, thereafter, as the Consultant / consultant may consider necessary until the expiry
of the defects liability period stated hereto.

21.0 Quantities:

The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared
in accordance with the Indian Standard Method of Measurements and quantities. The rate
quoted shall remain valid for variation of quantity against individual item to any extent subject
to maximum variation of the contract value by 25%. The entire amount paid under Clause 20,
21 hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to variation exceeding 25%
shall be paid on the basis of provisions of clause 22 (e) hereof.

22.0 Works to be measured:

The Consultant / Consultant may from time to time intimate to the contractor that he required
the work to be measured and the contractor shall forthwith attend or send a qualified
representative to assist the Consultant in taking such measurements and calculations and to
furnish all particulars or to give all assistance required by any of them. Such measurements shall
be taken in accordance with the Mode of measurements detailed in the specifications. The
representative of the Consultant/ Consultant shall take joint measurements with the contractor’s
representative and the measurements shall be entered in the measurement book. The contractor
or his authorised representative shall sign all the pages of the measurement book in which the
measurements have been recorded in token of his acceptance. All the corrections shall be duly
attested by both representatives. No over writings shall be made in the M book should the
contractor not attend or neglect or omit to depute his representative to take measurements then
the measurements recorded by the representative of the Consultant / consultant shall be final.
All authorized extra work, omissions and all variations made shall be included in such
measurement.

23.0 Variations:

No alteration, omission or variation ordered in writing by the Consultant / consultant shall vitiate
the contract. In case the SBI / -/ Consultant / Consultant thinks proper at any time during the
progress of works to make any alteration in, or additions to or omissions from the works or any
alteration in the kind or quality of the materials to be used therein, the Consultant / Consultant
shall give notice thereof in writing to the contractor or shall confirm in writing within seven days
of giving such oral instructions the contractor shall alter to, add to, or omit from as the case may
be in accordance with such notice, but the contractor shall not do any work extra to or make any
alterations or additions to or omissions from the works or any deviation from any of the
provisions of the contract, stipulations, specifications or contract drawings without previous
consent in writing of the Consultant / Consultant and the value of such extras, alterations,
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additions or omissions shall in all cases be determined by the Consultant / Consultant and the
same shall be added to or deducted from the contract value, as the case may be.

24.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the authority of
the Consultant / Consultant with the concurrence of the SBI as herein mentioned. Any such
extra is herein referred to as authorized extra and shall be made in accordance with the
following provisions.

a)

i)

b)

d)

i) The net rates or prices in the contract shall determine the valuation of he extra work
where such extra work is of similar character and executed under similar conditions as the
work priced herein.

Rates for all items, wherever possible should be derived out of the rates given in the priced
BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided
if omissions do not vary the conditions under which any remaining items of works are carried
out, otherwise the prices for the same shall be valued under sub-clause (c) hereunder.
Where the extra works are not of similar character and /or executed under similar conditions
as aforesaid or where the omissions vary the conditions under which any remaining items or
works are carried out, then the contractor shall within 7 days of he receipt of the letter of
acceptance inform the Consultant / consultant of the rate which he intends to charge for such
items of work, duly supported by analysis of the rate or rates claimed and the Consultant /
Consultant shall fix such rate or prices as in the circumstances in his opinion reasonable and
proper, based on the market, rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed day
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in
accordance with the local day work rates and wages for the district; provided that in either
case, vouchers specifying the daily time (and if required by the Consultant / Consultant) the
workman’s name and materials employed be delivered for verifications to the Consultant /
consultant at or before the end of the week following that in which the work has been
executed.

It is further clarified that for all such authorized extra items where rates cannot be derived
from the tender, the Contractor shall submit rates duly supported by rate analysis worked on
the market rate basis” for material, labour, hire / running charges of equipment and wastage
etc. plus 15% towards establishment charges, contractor’s overheads and profit. Such items
shall not be eligible for escalation.

25.0 Final Measurement:

The final measurement, valuation and payment in respect of the contract shall be completed
within 6 months of the virtual completion of the work.

26.0 Virtual Completion Certificate (VCC):

On successful completion of entire woks covered by the contract to the full satisfaction of the
Consultants / SBI/ -, the contractor shall ensure that the following works have been completed
to the satisfaction of the Consultants / SBI/ -.

a.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour,
equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structures
including labour sheds/camps and constructions and other items and things whatsoever
brought upon or erected at the site or any land allotted to the contractor by the SBI and not
incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the
SBI and shall clear, level and dress, compact the site as required by the SBI.
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d. Shall put the SBI in undisputed custody and possession of the site and all land allotted by
the SBI.

e. Shall hand over the work in a peaceful manner to the SBI.

f.  All defects / imperfections have been attended and rectified as pointed out by the SBI/ - to
the full satisfaction of SBI/ -.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be

entitled to apply to the Consultant / consultant is satisfied of the completion of the work.

Relative to which the completion certificate has been sought, the Consultant / consultant shall

within fourteen (14) days of the receipt of the application for virtual completion certificate, issue

a VCC in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI’'s rights and contractor’s liabilities
under the contract including the contractor’s liability for defects liability period nor shall the
issuance of VCC in respect of the works or work at any site be construed as a waiver of any right
or claim of the SBI against the contractor in respect of works or work at the site and in respect
of which the VCC has been issued.

27.0 Work by other Agencies:

The SBI / Consultant / Consultant reserves the rights to use premises and any portion of the site
for execution of any work not included in the scope of this contract which it may desire to have
carried out by other persons simultaneously and the contractor shall not only allow but also
extend reasonable facilities for the execution of such work, the contractor, however, shall not be
required to provided any plant or material for the execution of such work except by special
arrangement with the SBI/ -. Such work shall be carried out in such manner as not to impede
the progress of the works included in the contract.

28.0 Insurance of Works:

Without limiting his obligations and responsibilities under the contract, the contractor shall
insure in the joint names of he SBI and the contractor against all loss of damages from whatever
cause arising other than the excepted risks, for which he is responsible under the terms of
contract and in such a manner that the SBI and contractor are covered for the period stipulated
in clause 28 of GCC and are also covered during the period of maintenance for loss or damage
arising from a cause, occurring prior to the period of maintenance for loss or damage arising
from a cause, occurring prior to the commencement of the period of maintenance and for any
loss or damage occasioned by the contractor in the course of any operations carried out by him
for the purpose of complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value thereof, or
such additional sum as may be specified together with the materials for incorporation in the
works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

¢) Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the contractor shall whenever required
produce to the Consultant / consultant the policy if insurance and the receipts for payment of
the current premiums.

29.0 Damage to Persons and Property:

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI/ -
against all losses and claims in respect of injuries or damages to any person or material or
physical damage to any property whatsoever which may arise out of or in consequence of the
execution and maintenance of he works and against all claims proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation thereto except any compensation
of damages for or with respect to:

a. The permanent use or occupation of land by or any part thereof.
b. The right of SBI/ - to execute the works or any part thereof on, over, under, in or through
any lands.
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c. Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

d. Injuries or damage to persons or property resulting from any act or neglect of the SBI their
agents, employees or other contractors not being employed by the contractor or for or in
respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof
or in relation thereto or where the injury or damage was contributed to by the contractor, his
servants or agents such part of the compensation as may be just and equitable having
regard to the extent of the responsibility of the SBI/ -, their employees, or agents or other
employees, or agents or other contractors for the damage or injury.

30.0 Contractor to Indemnify SBI:

The contractor shall indemnify SBI against all claims, proceedings, damages, costs, charges and
expenses in respect of the matters referred to in the matters referred to in the provision sub-
clause 26.2 of this clause.

31.0 Contractor’s Superintendence:

The contractor shall fully indemnify and keep indemnified the SBI/ - against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any article or part
thereof included in the contract. In the event of any claim made under or action brought against
SBI/ - in respect of such matters as aforesaid the contractor shall be immediately notified
thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall not be liable
to indemnify the SBI/ - if the infringement of the patent or design or any alleged patent or
design right is the direct result of an order passed by the Consultant / Consultant in this behalf.

32.0 Third Party Insurance:

Before commencing the execution of the work the contractor but without limiting his obligations
and responsibilities under clause 26.0 of GCC shall insure against his liability for any material or
physical damage, loss or injury which may occur to any property including that of SBI/ SBI, or to
any person, including any employee of the SBI/ SBI, by or arising out of the execution of the
works or in the carrying out of the contract, otherwise than due to the mattes referred to in the
provision to clause 26.0 thereof.

33.0 Minimum amount of Third Party Insurance:

Such insurance shall be effected with an insurer and in terms approved by the SBI/ SBI which
approval shall not be reasonably withheld and for at least the amount stated below. The
contractor shall, whenever required. Produce of the Architect / consultant the policy or policies of
insurance cover and receipts for payment of the current premiums.

36.1 The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per
occurrence with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

36.2 Accident or Injury to Workman:

The SBI/ SBI shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any workmen or
other person in the employment of the contractor or any sub-contractor, save and except
an accident or injury resulting from any act or default of the SBI/ SBI or their agents, or
employees. The contractor shall indemnify and keep indemnified SBI/ SBI against all
such damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.

36.3 Insurance against Accidents etc. to Workmen:

The contractor shall insure against such liability with an insurer approved by the SBI/
SBI during the whole of the time that any persons are employed by him on the works
and shall, when required, produce to the architect / consultant such policy of insurance
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and receipt for payment of the current premium. Provided always a that, in respect of
any persons employed by any sub-contractor the contractor’s obligation to insure as
aforesaid under this sub-clause shall be satisfied if the sub contractor shall be insured
against the liability in respect of such persons in such manner that SBI/ SBI in
indemnified under the policy but thecontractor shall require such sub-contractor to
produce to the Architect / Consultant when such policy of insurance and the receipt for
the payment of the current premium.

36.4 Remedy on Contractor’s failure to Insure:

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then
and in any such case the SBI/ SBI may effect and keep in force any such insurance and
pay such premium or premiums as may be necessary for that purpose and from time to
time deduct the amount so paid by the SBI as aforesaid from any amount due or which
may become due to the contractor, or recover the same as debt from the contractor.

Without prejudice to the others rights of the SBI against contractors. In respect of such
default, the employer shall be entitled to deduct from any sums payable to the
contractor the amount of any damages costs, charges, and other expenses paid by the
SBI/ SBI and which are payable by the contractors under this clause. The contractor shall
upon settlement by the insurer of any claim made against the insurer pursuant to a
policy taken under this clause, proceed with due diligence to rebuild or repair the works
destroyed or damaged. In this event all the monies received from the insurer in respect
of such damage shall be paid to the contractor and the contractor shall not be entitled to
any further payment in respect of the expenditure incurred for rebuilding or repairing of
the materials or goods destroyed or damaged.

34.0 Commencement of Works:

The date of commencement of the work will be reckoned as the date of handing over site or
three days from the date of issue of letter of acceptance of the tender by the SBI whichever is
later.

35.0 Time for Completion:

Time is essence of the contract and shall be strictly observed by the contractor. The entire work
shall be completed within a period of 60daysfrom the date of commencement. If required in the
contract or as directed by the Architect / Consultant. The contractor shall complete certain
portions of work before completion of the entire work. However the completion date shall be
reckoned as the date by which the whole work is completed as per the terms of the contract.

36.0 Extension of Time:

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control
of the contractor, the Architect/consultant may submit a recommendation to the SBI/ SBI to
grant a fair and reasonable extension of time for completion of work as per the terms of
contract. If the contractor needs an extension of time for the completion of work or if the
completion of work is likely to be delayed for any reasons beyond the due date of completion as
stipulated in the contract, the contractor shall apply to the SBI/ SBI through the Architect /
Consultant in writing in detail and his justification if any, for the delays. The Architect/Consultant
shall submit their recommendations to the SBI in the prescribed format for granting extension of
time. While granting extension of time the contractor shall be informed the period-extended time
which will qualify for levy of liquidated damages. For the balance period in excess of original
stipulated period and duly sanctioned extension of time by the SBI/ SBI the provision of
liguidated damages as stated under clausel0.0 of Instructions to the Tenderers shall become
applicable. Further the contract shall remain in force even for the period beyond the due date of
completion irrespective whether the extension is granted or not.

37.0 Rate of Progress:
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Whole of the materials, plant and labour to be provided by the contractor and themode, manner
and speed of execution and maintenance of the works are to be of a kind and conducted in a
manner to the satisfaction of the Architect / Consultant should the rate of progress of the work
or any part thereof be at any time be in the opinion of the Architect / consultant too slow to
ensure the completion of the whole of the work by the prescribed time or extended time for
completion the Architect / Consultant to expedite progress so as to complete the works by the
prescribed time or extended time. Such communications from the Architect / Consultant neither
shall relieve the contractor from fulfilling obligations under the contract nor will he be entitled to
raise any claims arising out of such directions.

38.0 Work during Nights and Holidays:

Subject to any provision to the contrary contained in the contract no permanent work shall save
as herein provided be carried on during the night or on holidays without the permission in
writing of the Architect/ Consultant, save when the work is unavoidable or absolutely necessary
for the saving of life or property or for the safety of the work in which case the contractor shall
immediately advise the Architect/ consultant. However the provisions of the clause shall not be
applicable in the case of any work which becomes essential to carry by rotary or double shifts in
order to achieve the progress and quality of the part of the works being technically required /
continued with the prior approval of the Architect/ Consultant at no extra cost to the SBI/ SBI.

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

39.0 No Compensation or Restriction of Work:

If at any time after acceptance of the SBI/ SBI shall decide to abandon or reduce the scope of
work for any reason whatsoever and hence not required the whole or any part of the work to be
carried out. The Architect / Consultant shall give notice in writing to that effect to the contractor
and the contractor shall act accordingly, in the matter. The contractor shall have no claim to any
payment of compensation or otherwise whatsoever, on account of any profit or advantage which
he might have derived from the execution of the work fully but which he did not derive in
consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually
and bonafide brought to the site of the work by the contractor and rendered surplus as a result
of the abandonment, curtailment of the work or any portion thereof and then taken back by the
contractor, provided however that the Architect / consultant shall have in such cases the option
of taking over all or any such materials at their purchase price or a local current rate whichever
is less.

In case of such stores having been issued for SBI/ SBI stores and returned by the contractor to
stores, credit shall be given to him at the rates not exceeding those at which were originally
issued to the contractor after taking into consideration and deduction for claims on account of
any deterioration or damage while in the custody of the contractor and in this respect the
decision of Architect / consultant shall be final.

40.0 Suspension of Work

i) The contractor shall, on receipt of the order in writing of the Architect/ consultant (whose
decision shall be final and binding on the contractor) suspend the progress of works or any
part thereof for such time and in such manner as Architect/ consultant may consider
necessary so as not to cause any damage or injury to the work already done or endanger
the safety thereof for any of following reasons.

a) One account any default on the part of the contractor,

b) for proper execution of the works or part thereof for reasons other then the default of the
contractor, or for safety of the works or part thereof.
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c) The contractor shall, during such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the Architect /
consultant.

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall
be entitled to an extension of time equal to the period of every such suspension. No
compensation whatsoever shall be paid on this account.

41.0 Action when the whole Security Deposit is forfeited:

In any case in which under any clause or clauses of this contract, the Contractor shall have
rendered himself liable to pay compensation amounting to the whole of his security deposit the
Architect / consultant shall have the power to adopt any of the following course as they may
deem best suited to the interest of the SBI/ SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the
Architect / consultant shall be conclusive evidence) and in which case the security deposit
of the contractor shall be forfeited and be absolutely at the disposal of SBI/ SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any
part of the work, debiting the contractor with the cost of the labour and materials (the
cost of such labour and materials as worked out by the Architect /Consultant shall be final
and conclusive against the contractor) and crediting him with the value of the work done,
in all respects in the same manner and at the same manner and at the same rates as if it
had been carried out by the contractor under the terms of this contract the certificate of
Architect / Consultant as to the value of work done shall be final and conclusive against
the contractor.

C) To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid to
the original contractor, if the whole work had been executed by him (of the amount of
which excess the certificates in writing of the Architects / Consultant shall be final and
conclusive) shall be borne by original contractor and may be deducted from any money
due to him by SBI/SBI under the contract or otherwise, or from his security deposit or the
proceeds of safe thereof, or sufficient part thereof. In the event of any of above courses
being adopted by the SBI/ SBI the contractor shall have no claim to compensation for any
loss sustained by him by reasons of his having purchased or procured any material or
entered into any engagements or make any advances on account of, or with a view to the
execution of the work or the

performance of the contract and in case the contract shall be rescind under the provision
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work
thereto for actually performed under this contract, unless, and until the Architect /
consultant will have certified in writing the performance of such work and the value
payable in respect thereof, and he shall only be entitled to be paid the value so certified.

42.0 Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted
an insolvent or being an incorporated company shall have an order for compulsory winding up
voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in
such acts of insolvency or winding up shall be unable within seven days after notice to him to do
so, to show to the reasonable satisfaction of the Architect/ Consultant the at the is able to carry
outand fulfill the contract, and to give security therefore if so required by the Architect/
consultant.

Or
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if the contractor (whether an individual firm or incorporated Company) shall suffer execution to
be issued or shall suffer any payment under this contract to be attached by or on behalf of any
of the creditors of the contractor.

Or

shall assign or sublet this contract without the consent in writing of the SBI/ SBI through the
Architect / consultant or shall charge or encumber this contract or any payment due to which
may become due to the contractor thereunder:

a) Has abandoned the contract;
Or

b) Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for days after receiving from the SBI through the Architect
/ Consultant written notice to proceed,

Or
c) Has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or has failed
to remove the materials from the site or to pull down and replace work within seven days after
written notice from the SBI/ SBI through the Architect/ Consultant that the said materials were
condemned and rejected by the Architect/ Consultant under these conditions; or has neglected
or failed persistently to observe and perform all or any the acts, matters or things by this
contract to be observed and performed by the contractor for seven days after written notice
shall have been given to the contractor to observe or perform the same or has to the determent
of good workmanship or indefiance of the SBI’'s or Architect’s/ Consultant’s instructions to the
contrary subject any part of the contract. Then and in any of said cases the SBI/ SBI and or the
Architect / Consultant, may not withstanding any previous waiver, after giving seven days notice
in writing to the contractor, determine the contract, but without thereby affecting the powers of
the SBI or the Architect / Consultant or the obligation and liabilities of the contractor the whole
of which shall continue in force as fully as if the contract had not been so determined and as if
the works subsequently had been executed by or on behalf of the contractor. And further the

SBI/ SBI through the Architect / consultant their agents or employees may enter upon and take
possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying
upon the premises or on the adjoining lands or roads use the same by means of their own
employees or workmen in carrying on and completing the work or by engaging any other
contractors or persons to complete the work and the contractor shall not in any was interrupt or
do any act, matter or thing to prevent or hinder such other contractor or other persons
employed for completing and finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the architect
/ consultant shall give a notice in writing to the contractor to remove his surplus materials and
plants and should the contractor fail to do so within 14 days after receipt thereof by him the
SBI/ SBI sell the same by public auction after due publication, and shall adjust the amount
realised by such auction. The contractor shall have no right to question any of the act of the
SBI/ SBI incidental to the sale of the materials etc.

43.0 Certificate of Payment:

The contractor shall be entitling under the certificates to be issued by the Architect/ Consultant
to the contractor within 14 working days from the date of certificate to the payment from SBI/
SBI from time to time. The SBI/ SBI shall recover the statutory recoveries towards Income tax,
Work contract tax as per the prevailing bye laws and other dues including the retention amount
from the certificate of payment.
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Provided always that the issue of any certificate by the Architect/ Consultant during the progress
of works or completion shall not have effect as certificate of satisfaction or relieve the contractor
from his liability under clause.

The Architect/ Consultant shall have power to with hold the certificate if the work or any part
thereof is not carried out to their satisfaction.

The Architect/ Consultant may by any certificate make any corrections required in previous
certificate.

The SBI/ SBI shall modify the certificate of payment as issued by the Architect/ Consultant from
time to time while making the payment.

The contractor shall submit the bills only after taking actual final measurements and property
recorded in the measurement books

The contractor shall not submit interim bills and maximum one bill shall be submitted.

The final bill may be submitted by contractor within a period of one month from the date of
virtual completion and Architect/ Consultant shall issue the certificate of payment within a period
of two months. The SBI shall pay the amount within a period of three months from the date of
issue of certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

44.0 Settlement of Disputes and Arbitration

i) Except where otherwise provided in the contract all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned
and as to the quality of workmanship or materials used on the work or as to any other
question, claim, right, matter or thing whatsoever in any way arising out of or relating to
the contract, designs, drawings, specifications, estimates, instructions, orders or those
conditions or otherwise concerning the work or the execution or failure to execute the same
whether arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter.

ii) If the contractor considers that he is entitled to any extra payment or compensation in
respect of the works over and above the amounts admitted as payable by the Architect or
in case the contractor wants to dispute the validity of any deductions or recoveries made or
proposed to be made from the contract or raise any dispute, the contractor shall forthwith
give notice in writing of his claim, or dispute to the Assistant General Manager (P & E),
State Bank of India, Premises & Estate Deppt, 5" Floor, Local Head Office, 11,
Sansad Marg New Delhi -110 001 and endorse a copy of the same to the Architect,
within 30 days from the date of disallowance thereof or the date of deduction or recovery.
The said notice shall give full particulars of the claim, grounds on which it is based and
detailed calculations of the amount claimed and the contractor shall not be entitled to raise
any claim nor shall the Bank be in any way liable in respect of any claim by the contractor
unless notice of such claim shall have been given by the contractor to the Assistant
General Manager (P & E), State Bank of India, Premises & Estate Deppt, 5" Floor,
Local Head Office, 11, Sansad Marg New Delhi -110 001 in the manner and within the
time as aforesaid. The contractor shall be deemed to have waived and extinguished all his
rights in respect of any claim not notified to the Assistant General Manager (P & E),
State Bank of India, Premises & Estate Deppt, 5" Floor, Local Head Office, 11,
Sansad Marg New Delhi -110 001 in writing in the manner and within the time
aforesaid.

ili) Assistant General Manager (P & E), State Bank of India, Premises & Estate Deppt,
5t Floor, Local Head Office, 11, Sansad Marg New Delhi -110 001 shall give his
decision in writing on the claims notified by the contractor. The contractor may within
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30days of the receipt of the decision of the Assistant General Manager (P & E), State
Bank of India, Premises & Estate Deppt, 5" Floor, Local Head Office, 11, Sansad
Marg New Delhi -110 001 submit his claims to the conciliating authority namely the
Deputy General Manager, SBI, 5" Floor, Local Head Office, 11, Sansad Marg New
Delhi -110 001 for conciliation along with all details and copies of correspondence
exchanged between him and the Regional Manager.

iv) If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to the
concerned Chief General Manager of the Bank for appointment of an arbitrator to
adjudicate the notified claims failing which the claims of the contractor shall be deemed to
have been considered absolutely barred and waved.

v) Except where the decision has become final, binding and conclusive in terms of the contract,
all disputes or differences arising out of the notified claims of the differences arising out of
the notified claims of the contractor as aforesaid and all claims of the Bank shall be referred
for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General
Manager of the Bank, It will also be the objection to any such appointment that the
Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which
the Contract relates in the course of his duties as Bank Officer. If the arbitrator so
appointed is unable or unwilling to act or resigns his appointment or vacates his office due
to any reason whatsoever another sole arbitrator shall be appointed in the manner
aforesaid by the Chief General Manager of the Bank, Such person shall be entitled to
proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along-with the notice for appointment of
arbitrator.

It is also a term of this contract that no person other than a person appointed byChief
General Manager of the Bank, as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof
and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is
a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the
arbitrator shall, if required to be paid before the award is made and published, be paid half
and half by each of the parties. The cost of the reference and of the award (including the
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to
any by whom and in what manner, such costs or any part thereof, shall be paid and fix or
settle the amount of costs to be so paid.

45.0 Water Supply:

The contractor shall make his own arrangements for water required for the work and nothing
extra will be paid for the same. This will be subject to the following conditions.

That the water used by the contractor shall be fit for construction purposes to the satisfaction of
the Architect / Consultant.

The contractor shall make alternative arrangements for the supply of water if the arrangement
made by the contractor for procurement of water in the opinion of the Architect/ Consultant is
unsatisfactory.
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The contractor shall construct temporary well / tube well in SBI land for taking water for
construction purposes only after obtaining permission in writing from the SBI. The contractor has
to make his own arrangement for drawing and distributing the water at his own cost. He has to
make necessary arrangements. To avoid any accidents or damages caused due to construction
and subsequent maintenance of the wells. He has to obtain necessary approvals from local
authorities, if required, at his own cost. He shall restore the ground to its original conditions
after wells are dismantled on completion of work or hand over the well to the SBI without any
compensation as directed by the SBI/ Architect/ Consultant.

46.0 Power Supply:

The contractor shall make his own arrangements for power and supply / distribution system for
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of
running and maintenance of the plants are to included in his tender prices. He shall pay all fees
and charges required for the power supply and include the same in his tendered rates and hold
the owner free from all such costs. He has to obtain necessary approval from the appropriate
authorities, if required.

47.0 Treasure Trove etc.:

Any treasure trove, coin or object antique which may be found on the site shall be the property
of SBI and shall be handed over to Bank immediately.

48.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date.
Rules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement the
decision of the Architect / consultant shall be final and binding on the contractor.

49.0 Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed Performa at site of work
and should produce the same for inspection of SBI/ SBI/ Architect/ Consultant whenever desired
by them. The contractor shall also maintain the records / registers as required by the local
authorities / Govt. form time to time.

i) Register for Cement / Paint / Lead / Specific Materials.
ii) Register for Steel.

iii) Register for Secured Advance.

iv) Register for Bulkage of Sand.

v) Register for Silt Test.

vi) Register for Sieve Analysis for Fine Aggregate.
vii) Register for Sieve Analysis for Course Aggregate.
viii) Register for Slump Test.

ix) Register for Concrete Cube Test.

x) Register for Hindrance to Work.

xi) Register for Consumption of Cement.

xii) Register for Running Account Bill.

xiii) Register for Labour.

50.0 Force Majeure:

a) Neither contractor nor SBI/ SBI shall be considered in default in performance of their
obligations if such performance is prevented or delayed by event such as butnot to war,
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics,
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for
any other cause beyond the reasonable control of the party affected or prevented or
delayed. However a notice is required to be given within 30 days from the happening of the
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even with complete details, to the other party to the contract, if it is not possible to serve a
notice, within the shortest possible period without delay.

b) As soon as the cause of force majeure has been removed the party whose ability to perform
its obligations has been affected, shall notify the other such cessation and the actual delay
incurred in such affected activity adducing necessary evidence in support thereof.

c) From the date of occurrence of a case of force majeure obligations of the party affected
shall be suspended during the continuance of any inability so caused. With the cause itself
and inability resulting there from having been removed, the agreed time of completion of
the respective obligations under this agreement shall stand extended by a period equal to
the period of delay occasioned by such events.

d) Should one or both parties be prevented from fulfilling the contractual obligations by a state
of force majeure lasting to a period of 6 months or more the two parties shall each other to
decide regarding the future execution of this Agreement.

51.0 Local Laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour
(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply
with the provision of all labour legislation including the latest requirements of all the Acts, laws,
any other regulations that are applicable to the execution of the project.

i) Minimum wages Act 1948 (Amended).

ii) Payment of wages Act 1936 (Amended).

iii) Workmen’s compensation Act 1923 (Amended).

iv) Contact labour regulation and abolition act 1970 and central rules 1971 (Amended).

v) Apprentice act 1961 (Amended).

vi)Industrial employed (standing order) Act 1946 (Amended).

vii) Personal injuries (Compensation insurance) act 1963 and any other modifications.

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and amendment thereof.
iX)Shop and establishment act.

x) Any other act or enactment relating thereto and rules framed there under from time to time.

52.0 Accidents:

The contractor shall immediately on occurrence of any accident at or about the site or in
connection with the execution of the work report such accident to the Architect / consultant. The
contractor shall also such report immediately to the competent authority whenever such report
is required to be lodged by the law and take appropriate actions thereof.

Signature of Contractor & Seal
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1.0

2.0

3.0

4.0

5.0

6.0

7.0

8.0

9.0

SPECIAL CONDITIONS OF CONTRACT

Scope of Work:
The scope of work is to carry out Air-Conditioning Works for Office cum Hostel Building
for SBILD at Dehradun, Uttrakhand”.

Address of Site:
The site is located at SBI, Office cum Hostel Building for SBILD at Dehradun, Uttrakhand.

Dimension and Levels:

All dimensions and levels shown on the drawing shall be verified by the contractor on the site
and he will be held responsible for the accuracy and maintenance of the entire dimension and
the levels. Figured dimensions are in all cases to be accepted and no dimension shall be scaled.
Large-scale details shall take precedence over small - scale drawing. In case of discrepancy the
contractor shall ask for clarification from the Architect / Consultant before proceeding with the
work.

Notice of Operation:

The contractor shall not carry out any important operation without the consent in writing from
the Architect / Consultant.

Construction Records:

The contractor shall keep and provide to the Architect/ Consultant full and accurate records of
the dimension and positions of all new work and any other information necessary to prepare
complete drawings recording details of the work as constructed.

Safety of adjacent Structures and Trees:

The contractor shall provide and erect to the approval of the Architect/ Consultant such supports
as may be required to protect effectively all structures and protective guards to trees which may
be endangered by the execution of the works or otherwise take such permanent measures as
may be required by the Architect to protect the trees and structures.

Temporary Works:

Before any temporary works are commenced, the contractor shall submit at least 7 days in
advance to the architect/ consultant for approval complete drawings of all temporary works he
may require for the execution of the works. The contractor shall carry out the modifications
relating to strength, if required by the Architect/ Consultant may require in accordance with the
conditions of contract at his own cost. The contractor shall be solely responsible for the stability
and safety of all temporary works an unfinished works and for the quality of the permanent
works resulting from the arrangement eventually adopted for their execution.

Temporary Roads:

The contractor shall provide access roads to the site from the nearest main road at no extra cost
and as directed by the Architect/ Consultant. The contractor shall also responsible for proper
maintenance of this access road and would take all care to see that existing services, if any, are
maintained in working order at his own cost. The laying and maintaining the temporary roads
within the site area shall be the contractor’s responsibility and the contractor shall take such
measures that are necessary and as directed by the Architect/ Consultant.

Water, Power and Other Facilities:

a) The rate quoted by the contractor shall include all expenses that are required for providing
all the water required for the work and the contractor shall make his own arrangements for
the supply of good quality water suitable for the construction and good quality drinking water
for their workers. If necessary, the contractor has to sink a tube well / open well and bring
water by means of tankers at his own cost for the purpose. The SBI/ SBI will not be liable to
pay any charges in connection with the above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges.
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The contractors for other trades directly appointed by the SBI/ SBI shall be entitled to take
power and water connections from the temporary water and power supply obtained by the
contractor. However, the concerned contractor shall make their own arrangements to draw the
supply and pay directly the actual consumption charges at mutually agreed rates between them.
All municipal charges for drainage and water connection for construction purposes shall be borne
by the contractor and charges payable for permanent connections, if any, shall be initially paid
by the contractor and the SBI will reimburse the amount on production of receipts.

b) The SBI/ SBI as well as the Architect / Consultant shall give all possible assistance to the
contractors to obtain the requisite.

c) Permission from the various authorities, but the responsibility for obtaining the same in time
shall be of the contractor.

10.0 Office Accommodation:

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters,
sanitary facilities, canteens and other temporary structures for themselves in connection
with the work at the site own cost after getting the approval from the architect / consultant.

b) All temporary buildings and facilities as mentioned above shall be removed on completion of
the work or at any other earlier date as directed by the architect / consultant.

All the expenses for obtaining statutory approvals and maintenance of the above facilities
as well as running expense shall be borne by the contractor at no extra cost. It is also the
responsibility of the contractor to obtain statuary approvals for providing the above
facilities.

11.0 Facilities for Contractors’ Employees:

The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make his
arrangements at his own cost for transport where necessary for his staff and workmen to and
from site of work at his own cost.

12.0 Lighting of Works:

The contractor shall at all times provide adequate and approved lighting as required for the
proper execution and supervision and inspection of works.

13.0 Fire Fighting Arrangements:

i) The contractor shall at all times provide suitable arrangements for the fighting at his own cost.
For this purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are of be always kept filed with sand and some with water. These
equipment shall be provided at suitable prominent and easily accessible places and shall be
properly maintained.

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his
own cost and to the approval of the relevant authorities. The contractor shall make the following
arrangements at his own cost but not limited to the following:

a) Proper handling, storage and disposal of combustible materials and waste.

b) Worked operations which can create fire hazards.

c) Access for the fire fighting equipment’s.

d) Types, number and location of containers for the removal of surplus materials and rubbish.
e) Type size, number and location of fire extinguishers or other firefighting equipment.

f) General housekeeping.

14.0 Site Order Book:

A site order book shall be maintained at site for the purpose of quick communication between
the Architect/ Consultant. Any communication relating to the works may be conveyed through
Records in the site order book. Such a communication from one party to the other shall be
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deemed to have been adequately served in terms of contract. Each site order book shall have
machine numbered pages in triplicate and shall carefully maintained and preserved by the
contractor and shall be made available to the Architect/ Consultant as and when demanded. Any
instruction which the Architect/ Consultant may like to issue to the contractor or the contractor
may like to bring the Architect/ Consultant may like to issue to the Contractor or the Contractor
may like to bring to the Architect/ Consultant two copies of such instructions shall be taken from
the site order book and one copy will be handed over to the party against proper
acknowledgment and the second copy will be retained for their record.

15.0 Site Meetings:

Site meetings will be held to review the progress and quality evaluation. The contractors shall
depute a senior representative along with the site representative staff of approved sub-
contractors and suppliers as required to the site meetings and ensure all follow up actions. Any
additional review meetings shall be held if required by the Architect/ Consultant.

16.0 Disposal of Refuse:

The contractor shall cart away all debris, refuse etc. arising from the work from the site and
deposit the same as directed by the Architect/ Consultant at his own cost. It is the responsibility
of the contractor to obtain from the locate authorities concerned to the effect that all rubbish
arising out of contractor’s activities at the construction site or any other off-site activities borrow
pits has been properly disposed off.

17.0 Contractor to Verify Site Measurement:

The contractor shall check and verify all site measurements whenever requested by other
specialists contractors of other sub contractors to enable them to prepare their own shop
drawings and pass on the information with sufficient promptness as will not in any way delay the
works.

18.0 Displaying the Name of the Work:

The contractor shall put up a name board of suitable size as directed by the Architect/
Consultant indicating there in the name of the project and other details as given by the
Architect/ Consultant at his own cost remove the same on completion of work.

19.0 Bar Bending Schedule:

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works
and got them approved by the Architect/ Consultant well in advance.

20.0 As Built Drawings:

i) For the drawing issued to the contractor by the Architect/Consultant. The Architect /
Consultant will issue two sets of drawings to the contractor for the item for which some
changes have been made. From the approved drawings as instructed by the SBI / SBI/
Architect / Consultant. The Contractor will make the changes made on these copies and
return these copies to the Architect/ Consultant for their approval. In case any revision is
required or the corrections are not properly marked the Architect/ Consultant will point out
the discrepancies to the contractor. The contractor will have to incorporate these corrections
and /or attend to discrepancies either on the copies as directed by the Architect/ Consultant
and resubmit to him for approval. The Architect / Consultant will return one copy duly
approved by him.

ii) For the drawings prepared by the Contractor, the Contractor will modify the drawing
prepared by him wherever the changes are made by the SBI/ SBI Architect/ Consultant. And
submit two copies of such modified drawings to the Architect/ Consultant for approval. The
Architect/ Consultant will return one copy of the approved drawing to the Contractor.

21.0 Approved Make:

The Contractor shall provide all materials form the list of approved makes at his own cost. The
Architect/ Consultant may approve any make / agency within the approved list as given in the
tender after inspection of the sample / mock up.

22.0 Procurement of Materials:
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The Contractor shall make his own arrangements to procure all the required materials for the
work. All wastage’s and losses in weight shall be to the contractors account.

23.0 Excise Duty, Taxes, Levies etc.:

The contractors shall pay and be responsible for payment of all taxes except GST, duties, levies,
royalties, fees cess, or charges in respect of the works including but not limited to sales tax, tax
on works contract excise duty, and octroi, payable in respect of materials, equipment’s plant and
other things required for the contact. All of the aforesaid taxes except GST, duties, levies, fees
and charges shall be to the contractors account and the SBI shall not be required to pay any
additional or extra amount on this account. Variation of taxes, duty fees, levies etc if any, till
completion of work shall be deemed to be included in the quoted in the quoted rates and no
extra amount on this account. Variation of taxes, duties, fees, levies, etc if any till completion of
work shall be deemed to be included in the quoted rates and no extra claim on this account will
in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed
under as statue or law during the currency of contract the same shall be borne by the
contractor.

24.0 Acceptance of Tender:

The SBI/ SBI shall have the right to reject any or all tenders without assigning any reason. They
are not to bound to accept the lowest or any tender and the tenderer shall have no right to
question the acts of the SBI/ SBI. However, the adequate transparency would be maintained by
the SBI/ SBI.
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SPECIAL CONDITIONS OF CONTRACT FOR AIR CONDITIONING WORK

SCOPE OF WORK:

The scope of work to be carried out under this contract comprises of the supply, installation,
testing and commissioning of Air-Conditioning work complete as listed out in Schedule of
Quantities. The general character and scope of work to be carried out under this contract is
presented in drawings and specifications. The contractor shall carry out and complete the said
work under this contract in every respect in conformity with the contract documents and with
direction of and to the satisfaction of the bank engineer/ Consultant/ Consultant. The contractor
shall furnish labour, materials, equipment, transportation and incidentals necessary for the
completion of work as described in the Tender Documents.

FEES AND PERMITS:
The Contractor shall obtain all permits/licenses and pay for any and all fees required for the
installation, inspection and the commissioning of the work.

DRAWINGS.:

The Drawings prepared by the consultants are indicative only of the general

arrangement of the installation work. The Contractor shall follow these drawings and

specifications & preparing his shop drawings, SLDs and their approval and subsequent
installation. He shall check the drawings of other trades to verify space for his
installation.

i) Shop drawings shall be provided of the Main and Sub-Main Switchboards, Distribution
Boards, Cable Trays, Reactive Power Compensation Panel, AC units and any other
switchboards and panels, wherever applicable and approval shall be obtained from the
Consultant / Developer before commencing fabrication or procurement.

i) Any equipment or switchboard manufactured without the written consent of the Consultant /
Developer prior to the approval drawings shall be liable for rejection.

Drawings show general run of cables/pipes, approximate locations of outlets and equipment,
utility symbols and schematic diagrams of no dimensional significance. Refer to the
Consultant drawings for locations and also obtain approval from the Consultant / Developer
wherever dimensions are not shown, or locations cannot be determined from the drawings.
Do not scale drawings to obtain locations

MEASUREMENTS OF WORK:

Payment for conduiting, cables, earth strips and wires etc. will be made on linearmeasurements
and will be measured upto and including the bends.

TESTING:

On completion of the installation the testing will be done in conformity with the stipulated

performance specifications. Any shortcoming detected in the system/materials/ workmanship

shall be rectified by the contractor to the entire satisfaction of the consultant without any extra
cost to the owner. The installation shall be tested again after removal of the defects and shall
be commissioned only after approval by the competent inspecting authority and the

Consultant/Owner.

1. The Contractor shall notify the Consultant at least 7 working days before testing of each
system. The Consultant reserves the right to be present when such tests are being made.

2. If the Electrical Inspectorate requires manufacturer's test reports for any equipment used in
the project, the Contractor shall obtain such approvals at no extra cost to the client. Such
approved reports shall be handed over to the Consultant / client.

3. Calibration certificates shall be obtained from the Meter and Relay Testing Department ofthe
Electricity Board for all relays and meters used in the project at no extra cost to the client.
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COMPLETION CERTIFICATE:

On completion of the installation a certificate in an approved form shall be furnished by the
contractor. The contractor shall be responsible for getting the entire installation duly approved
by the Electrical Inspector or other concerned authorities, if any, and shall bear all expenses in
connection with the same.

SCOPE OF WORK
The scope of work to be carried out under this contract briefly comprises of:
HVAC Work: Supply, Installation, connecting, testing and commissioning of the following:
a) As Per th BOQ
b) The contractor shall carry out and complete the work under this contract in every respect in
confirming with the current rules and regulations of the local Electricity Authority, stipulations of
the Indian Standard Institution, and with the directions of and to the satisfaction of the owner.
The contractor shall furnish all labour, material, appliances, equipment, transportation and
incidentals necessary for providing, installing, testing and commissioning of the whole electrical
installation as specified herein and shown as drawings.
This also includes any materials, appliances, equipment and incidential work not specifically
mentioned herein or noted on the drawings/documents as being furnished or installed but which
are customary to make the installation in working order. The work shall include all incidentals
and jobs connected with Electrical installation such as earthing work and cutting chases/holes
and making good the same and grouting and equipment.

All Civil works in connection with the Electrical Installation including supply, laying and fixing of
necessary inserts, hooks, brackets and sleeves etc

On completion of the work and before issuing of virtual completion certificate the contractor shall
submit to owner “As installed drawings” showing all the details of work done by him.

The contractor shall have a valid contracting licence before starting the work and till the
completion of work.
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1

TECHNICAL SPECIFICATION

SPECIFICATIONS FOR INTERNAL WIRING

1.1. SYSTEM OF WIRING:

The system of wiring shall consist of single/multi core FRLS PVC insulated stranded copper
conductor wires in non-metallic FRLS PVC conduits/ metallic M.S. conduits as called for in the
BOQ. All conduits shall be on the surface,(supported from the Ceiling), in the False Ceiling and
concealed in other areas where RCC slab is provided unless otherwise called for in the drawings.
All Down conduits shall be concealed unless otherwise called for.

1.2. GENERAL

Prior to laying of conduits, the Contractor shall get approved the conduit layout indicating the
route of conduit, number and size of conduits, location of junction/ inspection/pull boxes, size
and location of switch boxes, point outlet boxes and other details. These conduit layouts shall be
got approved by the Consultant and then only conduit layout should be started. Any modification
or suggestions shall be approved by the Consultant before the laying of conduits.

1.3. MATERIALS:
M.S. conduits shall conform to Indian Standards IS : 1653 - 1964 -Specification for Rigid Steel
conduits for Electrical wiring with the latest amendments.
M.S. CONDUITS:
M.S. conduits shall be solid drawn or lap welded conduits. Stove enameled inside and outside
with minimum wall thickness of 1.6 mm for conduits upto 25 mm diameter and 2.0 mm wall
thickness for conduits 32 mm diameter and above.
FRLS PVC conduits to be used for concealed work for all systems except Fire Alarm & Computer
system where M.S. conduits shall be used. FRLS PVC conduits shall conform to Indian Standards
IS : 9537(Part-3)-1983 -Specification for conduits for Electrical Installation (Part-I) General
Requirements.
FRLS PVC CONDUITS:
FRLS PVC conduits shall be rigid, unplasticised, heavy gauge having 1.8 mm wall thickness upto
20 mm diameter and 2.0 mm wall thickness for all sizes above 20 mm diameter. Minimum size
of conduit shall be 20 mm dia. Minimum size of conduit for Power point wiring shall be 25 mm
dia. The conduits shall be delivered to the site of construction in original bundles and each
length of conduit shall bear the label of the manufacturer. The number of insulated copper wires
that may be drawn into the conduits of various sizes are given below and the fill shall not exceed
40% the maximum permissible number of 650/1100 volts grade single/multi core PVC insulated
copper conductor wires of different sizes, that may be drawn into rigid metallic or non-metallic
conduits.

SIZE OF WIRE SIZE OF CONDUITS (MM)
Nominal cross- 20 25 32 40 50 nominal dia in mm
Sectional area

of wires in sq. mm ( Maximum number of wires )
1.5 5 6 18 - -
2.5 3 4 10 - -
4.0 2 3 5 10 -
6.0 - 4 6 8 -
10.0 - - 3 4 -
16.0 - - - 3 5
25.0 - - - 2 3
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1.4 FRLS PVC CONDUIT ACCESSORIES & CONNECTIONS:

The accessories used for FRLS PVC conduits shall conform to Indian Standards IS : 3419-1988-
(Specification for fittings for non-metallic conduits).PVC conduits shall be joined by means of
screwed or plain couplers. Where there are long runs of straight conduits, inspection boxes shall
be provided at intervals as approved by the consultant. The threads of the pipe and sockets shall
be free from grease and oil. It shall be thoroughly cleaned before making the screwed/plain
joints. Proper jointing materials as recommended by manufacturers shall be used for jointing of
FRLS PVC pipes. Use PVC couplers and connectors for FRLS PVC pipe connections and
terminations in boxes. All the joints shall be fully water tight. Junction boxes and running joints
shall be provided at suitable places to allow for subsequent extensions if any, without undue
dismantling of conduit system. As far as possible diagonal run of conduits shall be avoided.
Junction between conduit and adapter boxes, back outlet boxes, switch boxes and the like must
be provided with entry spouts and smooth PVC bushes. Joints between conduit and iron clad
Distribution Boards or control gear shall be effected by means of conduit couplers into each of
which will be coupled smooth PVC bush from the inside of box or case. Conduit system shall be
erect and straight as far as possible. All jointing methods shall be subject to the approval of the
consultant.

BENDS IN CONDUITS:

Where necessary bends or diversions may be achieved by means of bends and or circular
inspection boxes with adequate and suitable inlet and outlet screwed joints. In case of recessed
system each junction box shall be provided with a cover properly secured and flush with the
finished wall surface, so that the conductors inside the conduits are easily accessible. No bend
shall have a radius of less than 2.5 times the outside diameter of the conduit. Conduits shall be
cold bend by means of a Bending spring available with the manufacturers. In case it is not
available then Heat may be used to soften the PVC conduits, by filling sand in the pipe. Use of
PVC conduit in places where ambient temperature is 60 degrees or above is prohibited. PVC
Solvent shall be used for joints between conduits, conduits & Junction box etc. PVC checknuts
and bushes shall be used for joining conduit with outlet boxes. PVC Closures shall be provided on
unused mouths of Junction boxes.

Separate conduits shall be provided for the following system.
i) Lights, Exhaust fans & 5A Light sockets.

ii) Power sockets.

iii) Telephone System.

iv) Television, Computer & Music system.

v) Emergency System.

vi) Public Address System.

vii) Fire Alarm System.

Separate switchboards/outlets shall be provided for the following system.
i) Lights, Exhaust fans & 5A Light sockets.

ii) Power sockets & A/C outlets.

iii) Telephone System.

iv) Television, Computer & Music system.

v) Emergency System.

vi) Public Address System.

vii) Fire Alarm system.

1.5 FIXING CONDUITS:

Conduits and junction boxes shall be kept in position and proper holdfasts shall be provided.
Conduits shall be so arranged as to facilitate easy drawing of wires through them. Adequate
junction boxes of approved shape and size shall be provided. All conduits shall be installed so as
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to avoid steam and hot water pipes. After the conduits, junction boxes, outlet boxes & switch
boxes are installed in position their outlets shall be properly plugged so that water, mortar,
insects or any other foreign matter does not enter into the conduit system. Exposed conduits
shall be fixed by means of spacer bar/ saddles at intervals of not more than 600 mm in normal
run and 500 mm from both sides of fitting or accessories. The saddles shall be of 3 mm x 19 mm
mild steel flat, properly treated with primer and painted, securely fixed to support by means of
nuts and bolts/rawl bolts and MS screws as required.

Conduits shall be laid in a neat and organised manner as directed and approved by the
Consultant. Conduit runs shall be planned so as not to conflict with any other service pipe
lines/ducts.

Where exposed conduits are suspended from the structure they shall be clamped firmly and
rigidly to hangers of design to be approved by the Consultant. Where hangers are to be
anchored to reinforced concrete appropriate inserts and necessary devices for their fixing shall
be provided at the time of fixing. Making holes or openings in the concrete will generally not be
allowed. In case it is unavoidable prior permission of the Consultant shall be obtained. Conduits
shall be fixed in the chase by means of staples not more than 600 mm apart and the chase filled
with cement mortar 1 : 4 . Cutting of horizontal chases in walls is prohibited.

1.6. PROTECTION:

To minimize condensation or sweating inside the conduit pipes all outlets of conduit system shall
be adequately ventilated as directed and approved by the Consultant. All screwed and socketed
connections shall be adequately made fully water tight by the use of proper jointing materials
i.e. Tropolin for PVC conduits & white lead for metal conduits.

1.7. SWITCH-OUTLET BOXES AND JUNCTION BOXES:

All boxes shall conform to Indian Standards IS : 5133(Part-1)-1969 (Specification for boxes for
enclosure of Electrical accessories) with the latest amendments. All outlet boxes for switches,
sockets & other receptacles shall be fabricated from 1.6mm thick mild steel sheets duly painted
with rust proof paint (zinc passivated) as called for, having smooth external & internal surfaces
to true finish. Junction boxes and outlet boxes in contact with earth or installed in areas
exposed to the weather shall be of 2mm thick mild steel and painted. Where called for, outlet
boxes for receiving switches, telephone outlets T.V. outlets, power plugs etc. shall be fabricated
to proved shape and size to suit the cover plates of approved make for different utilities. The
cover plates shall be of best quality Hylam sheets or ISI grade Urea Formaldehyde
Thermosetting insulating material which shall be both mechanically strong and fire retardant, as
approved by the Consultant. Proper supports shall be provided in the outlet boxes to fix the
cover plates of switches as required. Separate screwed earth terminal shall be provided inside
the box for earthing purpose. All boxes shall have adequate number of knockout holes of
required diameter for conduit entry. Where called for outlet boxes for receiving switches and fan
regulators in one box, shall be fabricated to approved shape and size to accommodate fan
regulators and switches to be fixed on grid plates. These boxes shall be covered with Hylam
sheets or ISI grade Urea Formaldehyde Thermosetting insulating material which shall be both
mechanically strong and fire retardant. All junction boxes, pull boxes and outlet boxes shall be
provided with sheet cover Urea Formaldehyde Thermosetting insulating material. The box cover
shall be secured to the box with adequate number of round head brass screws of approved
make. Outlets exposed to the weather shall be fully weather tight, complete with rubber
gasketed covers, glass where used shall be fully heat resistant for the duty. The outlet boxes
shall be painted with two coats of bitumasticpaint before they are fixed in position. All Outlet
boxes fixed in concrete/recessed in wall shall be of a minimum depth of 55mm.

1.8. INSPECTION BOXES:
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Rust proof (Zinc passivated) inspection boxes of 1.6mm thick mild steel sheet and of required
size, having smooth external and internal finish shall be provided to permit periodical inspection
and to facilitate removal and replacement of wires when required. Inspection boxes shall be
mounted flush with ceiling/walls finished surface and shall be provided with screwed covers of
Urea Formaldehyde Thermosetting insulating material sheet cover secured to the box with brass
screws. Adequate holes shall be provided for ventilation in the inspection box covers.

1.9. CONDUCTORS:

FRLS PVC insulated multi-strand copper conductor wires of 1100 Volts grade shall be used for
three phase distribution and FRLS PVC insulated multistrand copper conductor wires of 1100 V
grade shall also be used for Single phase distribution and shall conform to IS : 694 -1964 with
the latest amendments and shall be ISI marked.

1.10. BUNCHING OF WIRES:

Wires carrying current shall be so bunched in the conduit that the outgoing and return wires are
drawn into the same conduit. Wires originating from two different phases shall not be run in the
same conduit.

1.11. DRAWING OF CONDUCTORS:

The drawing and jointing of copper conductor wires shall be executed with due regard to the
following precautions, while drawing insulated wires into the conduits. Care shall be taken to
avoid scratches and kinks which cause breakage of conductors. There shall be no sharp bends.

Insulation shall be shaved off for a length of 15mm at the end of wire like sharpening of a pencil
and it shall not be removed by cutting it square or ringing.

FRLS PVC insulated copper conductor wire ends before connection shall be properly soldered (at
least 15mm length) with special Cu solder for copper conductor or shall be properly crimped with
copper lugs/sockets as the case may be. Strands of wires shall not be out for connecting to the
terminals. All strands of wires shall be soldered at the end before connection. The connecting
brass-screws shall have flat ends. All looped joints shall be soldered and connected through
terminal block/connectors.The pressure applied to tighten terminal screws shall be just
adequate, neither too much nor too less. Conductors having nominal cross sectional area
exceeding 6 Sg mm shall always be provided with cable sockets.

At all bolted terminals, brass flat washer of large area and approved steel spring washers shall
be used. Brass nuts and bolts shall be used for all connections.

Only certified wiremen and cable jointers shall be employed to do jointing work. All wire shall
bear the manufacturer’s label and the voltage grade at one meter intervals for the full length of
coil, and shall be brought to site in new and original packages.

The sub-circuit wiring for points shall be carried out in looping system and no joint shall be
allowed in the length of the conductors. No wire shall be drawn into any conduit, until all work
of any nature, that may cause injury to wire is completed. Care shall be taken in pulling the
wires so that no damage occurs to the insulation of the wire. Before the wires are drawn into
the conduits the conduits shall be thoroughly cleared of moisture, dust, and dirt or any other
obstruction by Drawing dry cloth through the conduits. The minimum size of FRLS PVC insulated
stranded copper conductor wire for all sub circuit wiring for lights, exhaust fans, ceiling fan and
5A Light sockets points shall be 1.5 Sq mm. In case of power circuit not more than two 15 Amp
power outlets shall be grouped in one circuit, wiring for the first power outlet shall be carried out
with FRLS PVC insulated 6.0 sq mm copper conductor wires. Wiring for the second power ou