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STATE  BANK  OF INDIA  
ADMINISTARIVE OFFICE, DURGAPUR, 

SUHATTA BUILDING, 1ST FLOOR, 

 CITY CENTRE, DURGAPUR,  

PASCHIM BARDDHAMAN, – 713216, WEST BENGAL 
 

SBI INVITES e-TENDERS 
FOR 

 
ELECTRICAL WORKS AT SBI, MEJHIARI BRANCH-8537  

 
UNDER RBO-01, BURDWAN ( AO DURGAPUR)  

      
 
 

SBI APPROVED CONTRACTORS EMPANELLED  
ON FOLLOWING CATEGORY CAN APPLY 

ELCECTRICAL WORKS:  CATEGORY CODE [ED] 
 
 

Last Date & Time for submission of e-Tender: 12/09/2024  till 3:00 PM 
Opening of e-Tender: 4 PM on 12/09/2024   

 
 

Tender Submitted By: 
 

Name of Contractor:  
…………………………………………………………………………………………..………………………………… 
Address:…………………………………………………………………………………………….…………………………
………………………………………………………………………………………………………………………. 
GSTIN:…………….……………………………………..……………………………………….Date:……………….. 
 
 

Note: 

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-
Tendering. 

 
 
Bidders are requested to submit technical bid as well as price bid in online mode only. No hard copy is 
required to be submitted physically during tender submission. Only L1 bidder will be asked to submit 
the signed hard copy of all the pages of NIT in due course before issuing work order. 
 
 
 
 
 

Signature of Bidder with seal 
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ADMINISTARIVE OFFICE , DURGAPUR, 
SUHATTA BUILDING, 1ST  FLOOR, 

CITY CENTRE, DURGAPUR, 

PASCHIM BARDDHAMAN, – 713216, WEST BENGAL 
                                                                                                                                                                    DATE : 31/08/2024 
Sir, 
 
SBI invites application cum sealed E-tender (ON ITEM RATE BASIS ) in single bid (Technical cum commercial bid) 
from the empanelled contractors under Category code: [ED] of SBI, LHO Kolkata,  FOR ELECTRICAL WORKS AT SBI, 
MEJHIARI BRANCH-08537 , UNDER RBO-01BURDWAN, AO-DURGAPUR through online e-Tendering System Portal 
https://www.tenderwizard.com/SBIETENDER. Details of the e-Tender are as under. 
SI.  Description-1 Description-2 
1 Name & Location of work ELECTRICAL WORK AT SBI, MEJHIARI BRANCH-8537 , UNDER RBO-01 

BURDWAN, AO-DURGAPUR 

2 Tenders shall remain valid 
for 

90 days from the date of opening of tenders. 
 

3 Time allowed for 
completion 

21 days (including Sundays and Holidays) from the Date of Issue of 
the Work Order or the Site Handover Date, whichever is later. 

4 Last date and time of 
submission of tender 

12/09/2024    till 3:00 PM 

5 Date & Time of opening of 
Tender 

4 PM on 12/09/2024   
In case the tender opening date is declared as holiday / lock-
down, the tender will be opened in the next working day at the same 
time. 

6 Address for submission of 
Tender Document where 
tender will be opened 

Office of, 
The Deputy General Manager, (B&O), State Bank of India, 
ADMINISTARIVE OFFICE , DURGAPUR, 
SUHATTA BUILDING, 1ST  FLOOR,CITY CENTRE, DURGAPUR,  

PASCHIM BARDDHAMAN, – 713216, WEST BENGAL 
7 Earnest Money Deposit 

(EMD) 
N I L  
Copy of Special term deposit submitted to Bank for empanelment is to 
be submitted in hard copy & scan copy is to be uploaded in the e-
tender portal. 
Bidders are requested to submit technical bid as well as  price bid in 
online mode only. No hard copy is required to be submitted physically 
during tender submission. 

8 Defective liability period 12 months from the date of virtual completion of work 
9 Liquated Damages 0.5% per week subject to a maximum of 5% of contract value 

10 Approximate Estimated 
cost of the project. 

Rs.6,25,833.00 + GST As Applicable 

11 Initial Security Deposit (ISD) 2% of contract amount to be submitted by successful tenderer.  
 

12 Total Security Deposit (TSD) 
in the form of Retention 
Money (RM) 

5% of the final bill amount including ISD. ISD will be retained with us for 
a defect liability period i.e, 12 months from the date of final bill. No 
interest will be paid for the said ISD. 

13 Availability of Tender 
Documents 

Tender documents are to be downloaded from the Bank’s website 
(www.sbi.co.in) or SBI e-Tender Portal www.tenderwizard.in/SBIETENDER 

14 For e-Tender related 
queries 

Service provider : 
M/s. Antares Systems Limited,  
Registered Office: #24, Sudha Complex,  
3RD  Stage, 3RD  Block, Bangalore – 560079, 
Karnataka. 
Ph.: 080-49352000 / 40482000 
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Fax: 080-49352034 
Help Desk: 9073677150 / 9073677151 / 9073677152 / 033 4604 6611 
Contact Persons:   (On working days 9 AM to 6 PM) 
1. Mr.Kushal Bose 
Mobile No.: +91 7686913157 
e-Mail: kushal.b@antaressystems.com 
2. Mr. Subrata Sheet 
Mobile No.: +91 9674758723 
e-Mail: subrata.s@antaressystems.com 
 

15 Value of Interim Certificate No advance on materials / plant / machinery or mobilization advance 
shall be paid under any circumstances. 

16 Deduction of Income Tax 
and GST 

A) TDS on Income Tax/GST will be deducted at source as per Govt. 
Guidelines. 
B) The contractor should comply with the following. 
i. Contractor should have GST Registration Number 
ii. Invoice should specifically/separately disclose the amount of GST 
levied at applicable rate as per GST provision 
iii. Contractor should timely file his GST return in accordance with GST 
provisions to enable the Bank to claim the credit of GST paid to the 
contractor. 

17 For any details, please 
contact 

 Mr Joydeep Basu, 9496140834 Deputy Manager (Civil Engg.), State Bank of 
India, e-Mail D: joydeep.basu@sbi.co.in 
Mobile No.:9496140834                          or   
Mr Harish Kumar   (Manager -Electrical)  WhatsApp:  9663244644.  LHO -
KOLKATA 

18 Documents Required to 
be signed , scanned and 
uploaded in the e-
Tendering website during 
submission of Tender 

1. Signed Copy of Special term deposit submitted to Bank for 
empanelment . 

2. Process Compliance statement as per   Annexure-I of NIT 
3. Signed & Stamped copy of page no. 01 to 07 of Technical bid i.e 

NIT.  
4. Declaration copy related reading , understanding and 

acceptance of all the pages of NIT 
No Hard copy of technical bid as well as price bid have to be 
submitted physically. Technical Bid as well as Price bid is to be 
submitted in online mode only. 

19 Corrigendum Corrigenda, if any, is to be followed as published in 
www.tenderwizard.in/SBIETENDER portal only. 
 

20 Any additional Information The estimated rates as per the Break-up Of Quantities (BOQ) uploaded 
in this tender are inclusive of materials, labour, wages, fixtures, 
transportation, installation, all taxes & charges, cost of the insurances 
as specified in the tender, cost towards testing of materials supplied, 
wastages, Octroi, machinery, temporary works such as scaffolding, 
cleaning, overheads, profit, statutory expenses, incidental charges 
and all related expenses to complete the work. However, GST on work 
value will be paid extra as applicable. 

We strongly recommend the contractor to study the site condition & work scope of renovation work of above 
Branch/Office before submitting the tender. The work shall be strictly executed as per the Bank’s approved 
policy. Materials to be used for execution of the said work are to be approved by the bank prior to use. State 
Bank of India, Kolkata LHO has the right to accept / reject any / all tenders without assigning any reason.  
 
Sd/- 
The Deputy General Manager( B& O ),  
ADMIN OFFICE , DURGAPUR 
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CAUTION NOTE : Please note that the contractor quoting abnormally low / erratic rates will be asked to submit 
rate analysis or Additional performance guarantee (APG) or both in the form of Bank Guarantee or D.D issued by 
any scheduled Bank as per draft supplied by the Bank, within a period of one week before award the work. The 
amount of said Bank Guarantee shall be equal to the difference between 92.5 % of estimated cost of project 
and tender amount quoted by the contractor. This Bank Guarantee/D.D will be treated as an additional security 
deposit for due fulfillment of contract and will be retained by the SBI for entire completion period of the project. 
The contractor shall undertake not to cancel/withdraw the said Bank Guarantee/DD. In case contractor fails to 
undertake the job within stipulated time or leave the same incomplete or carryout substandard job, the bank will 
be at liberty to forfeit the said initial security deposit and additional security deposit by invoking the Bank 
Guarantee/en-cashing the DD.  

And 
if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-reasonable then the 
vendor shall be debarred from participating in any further E-tendering process (for next 6 months) to be 
conducted by establishments under SBI LHO Kolkata.   

Note: Please note , if any vendor is not participating in the tendering process consecutively four times , then we will 
presume that the vendor is not interested in the Bank’s job & will be delisted from the list of empanelled vendors for 
all categories.  

MPORTANT NOTES 
(a) All contractors who are empanelled with SBI Kolkata Circle in the specific category are only 

eligible for the above-mentioned work.  
(b) Any abnormal increase from the quoted price / cost will not be accepted.  
(c) The Bank reserves the right to reject any or all the tenders without assigning any reason 

whatsoever. 
(d) Sealed Tenders are invited from the Bank’s Empanelled Contractors in Category Code : ED 

(work value from  Rs 3.00 up-to Rs 10.00 Lakh for Electrical Works ) only  in one part, i.e., Part – I 
[Technical Bid + Singed Copy of Special term deposit)], Part – II [Price Bid], to be submitted 
online through the following  portal: www.tenderwizard.in/SBIETENDER 

** Price Bid and technical bid shall not be accepted offline. 
Price Bid and technical bid can be submitted through online mode only * 
Part – I (Technical Bid + “Singed Copy of Special term deposit”): Technical Bid will  be 
available online for downloading of documents in the portal as stated above and is to be 
submitted offline the address as mentioned above. 
and  

Online Price Bid: This shall contain the Electronic format of Price Bid. The contractors can view the 
Tender Opening Details through their respective log-in IDs on the above-mentioned e-
Tendering Portal (Website). 

(e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid 
documents. Failure to furnish all information required as per the Bid Documents or submission of bids 
not substantially responsive to the Bid Documents in every respect will be 
at the bidder’s risk and shall result in rejection of the bid. 

(f) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will 
be opened on the next working day at the same time. Again, corrigenda, if any, are to be 
followed from https://www.tenderwizard.com/ SBIETENDER. 

(g) No conditions other than mentioned in the tender will be considered, and if given they will have to 
be withdrawn before opening of the Price Bid. 

(h) Tenders received without “Singed Copy of Special term deposit” shall be summarily 
rejected, and such tenders shall not be allowed to participate in the online price bidding 
process. 

(i) SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard. 

(k) The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails to 
quote their price in any of the items of price bid, the price quoted by the vendor will be assumed 
as “Zero”. Vendor will be bound to execute the work of the item & the work value of that item will 
be zero.  
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(l) Contractors shall provide all labour and materials, tool and tackles including necessary scaffolding 
for proper execution of the work including curing etc. 

(m) 5% of the value of the executed work will be retained as Security Deposit and will be refunded on 
satisfactory completion of Defect Liability Period period, i.e., 12 (twelve) months from the date of 
completion of work. No interest shall be payable on Security Deposit. 

(n) Rates quoted shall be inclusive of providing necessary arrangements for satisfactory protection of 
furniture / flooring / electrical fittings / Bank’s any other property during execution of the work. 

(o) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as per 
direction and inconformity with the Local or any other govt. authorities rules. 

(p) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls, etc., 
after completion of work. 

(q) In case of any poor quality of work or substandard materials used for the purpose, shall be 
replaced as per instructions without any extra cost. 

Notes:- 

 Conditional tenders shall be summarily rejected. 

 SBI reserve their rights to accept or reject any or all the tenders, either in part or 
whole without assigning any reason(s) for doing so and no claim/correspondence shall 
be entertained in this regard. 

 Quantities are tentative and can increase or decrease the quantities of any item and 
contractor have to execute the same at the quoted rates. 

 The application forms must be submitted in a prescribed format as laid down in the 
enclosed Annexures.  

The Price bid should be submitted in online mode only as prescribed format given in our Service 
Provider’s portalwww.tenderwizard.in/SBIETENDER. 
 
Yours Faithfully, 
 
Sd/- 
The Deputy General Manager( B& O ),  
ADMIN OFFICE , DURGAPUR 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE I) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp and submit with 
technical Bid) 

 

To, 
M/s. Antares Systems Limited 

 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-TENDER OF ELECTRICAL WORKS   This 
has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 

This letter is to confirm that: 
1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E- tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly. 
4) We confirm that SBI and M/s. Antares Systems Limited, shall not be liable & responsible in any 

manner whatsoever for my/our failure to access & bid on the E-tendering platform due to loss 
of internet connectivity, electricity failure, virus attack, problems with the PC, any other 
unforeseen circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature  certificate  issued  by  a  valid  Certifying 
Authority. 

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering process. 
 

With regards, Date: 
 

 
 
 
 
 
 

Signature with company seal Name: Company 
/ Organization:                                                                                       
Designation within Company / Organization:                                                       
Address of Company/Organization : 
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INSTRUCTIONS TO THE TENDERERS 

 
Sealed Tenders are invited by SBI for the   
 

01. Tender documents 
 
The work has to be carried out strictly according to the conditions stipulated in the tender 
consisting of the following documents and the most workmen like manner. *) Instructions 
to tenderers, *) General conditions of Contract, *) Special conditions of Contract, *) 
Additional Specifications, Drawings, *) Price bid 
 
***** IMPORTANT NOTE: 
The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 
a) Price Bid 

b) General Terms & conditions of contract 

c) Instructions to Tenderers 

d) Drawings 

e) Special conditions of contract 

f) Technical specification 

The tender documents are not transferable. 
02. Site Visit:  
The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic regulations 
etc; The tenderer will be fully responsible for considering the financial effect of any or all 
the factors while submitting his tender.  
03. Earnest Money:  
As mentioned in NIT 
04. Initial/ Security Deposit :  
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value by means of DD drawn in favour of SBI Payable at Burdwan  within a period of 7 days 
of acceptance of tender.  
05. Total Security Deposit:  
Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the 
form of Initial Security Deposit (ISD). Balance 3% shall be deducted from the running 
account bill of the work at the rate of 10% of the respective running account bill i.e., 
deduction from each running bill account will be @10% till Total Security Deposit (TSD) 
including ISD reaches to 5% of contract value. The 50% of the Total Security Deposit shall be 
paid to the contract on the basis of architect’s certifying the virtual completion. The 
balance 50% would be paid to the contractors after the defects liability period as specified 
in the contract.  
06. Additional Security Deposit: in case L-1 bidder quotes abnormally low rates (i.e. Certain 
percentage above or below estimated project cost), SBI /the bank may ask such bidder to 
deposit additional security deposit (ASD) as mentioned in the cautioned note in Page no-4 
of this NIT. 
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7.0 Signing of contract Documents:  
The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered in to or not.  
8.0 Completion Period:  
Time is essence of the contract. The work should be completed in all respect accordance 
with the terms of contract within a period of 21 days from the date of award of work.  
 
9.0 Validity of tender:  
Tenders shall remain valid and open for acceptance for a period of 90 days from the date 
of e-Tender . If the tenderer withdraws his/her offer during the value period or makes 
modifications in his/her original offer which are not accurate, SBI / Competent Authority 
has the right to accept/reject any/all tenders without assigning any reasons whatsoever.         
                                                                              

DECLARATION 

I/We have understood all the above conditions. If I/We fail to start/ or execute work within 

the stipulated period of time, our Security deposit will be forfeited. 

Place: 

Date:        Signature of Contractor 

 
FORM OF TENDER 

 
To , 
 
Deputy General Manager  
……………………………. 
…………. 
 
Dear Sir, 
 
SUB: ELECTRICAL WORKS AT BIDHANNAGAR BRANCH UNDER REGION-II, SILIGURI 
 
 
 
1. I/We refer to the tender notice issued  by the bank for above work. In connection with the 
above. 
2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in 
conformity with the drawings, conditions of contract, specifications, and bill of quantities at 
the respective rates quoted in the bill of quantities.  
3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and 
all aspects of the tender conditions. 
Subject to above, I/We do herby agree, should this tender be accepted in whole or in part, 
to 
a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.  
b) Complete the works within 20 days from issuance of work order. 
4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment. 
5. We also declare that SBI may take any official actions , 
i) If our offer is withdrawn within the validity period of acceptance.  
Or 
ii) If the Contract is not executed within 10 days from the date of receipt  
Or 
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iii) If the work is not commenced within 15 days after issue of work order or handing over of 
site whichever is later.  
5. I/We understand that you are not bound to accept the lowest or any tender you receive.  
6. Name of Partners/Directors of our Firm : 
 i)  
ii)  
iii)  
Yours faithfully 
Signature: 
Designation: 
 
Name of Partner/Director of the firm authorized to Sign or Name of person having power of 
attorney to sign the contract                                                                           
(Certified true copy of Power of Attorney should be attached) 
Signature and address of witness 
a)      Signature: 
Name: 
Address: 

b)       Signature: 
Name:           
Address: 
 

DRAFT ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made the ______________ day of __________ 2024 

 between ________________________________________________________________ 

_____________________________________________________________________ 
of _____________________________________________________________________ 
_______________________________________________________________________ 
(hereinafter called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The Contractor”) of the other 
part, where as the Employer is desirous of getting the work of  
“______________________________________________________________________” executed and has 
caused drawings, conditions of contract, specifications and schedule of quantities etc., 
describing the works prepared by Bank. 
 
AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the conditions 
of contract, specifications and schedule of quantities etc., have been signed by or on behalf of 
the parties hereto. 
 
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set 
forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon 
the said drawings and described in the same specifications and included in the said schedule of 
quantities for such sum as may be ascertained to be payable in terms of the Bills of Quantities, 
and which sum is estimated to be Rs. ____________ 
(Rupees____________________________________________________ (hereinafter referred to as “Said 
Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
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1. In consideration of the said sum to be paid at the times and in the manner set forth in the 
said conditions, the contractor shall upon and subject to the said conditions, execute and 
complete the work shown in the said drawings and described in the said specifications. 

 
2. The Employer shall pay the contractor the said sum or such sums as shall become payable 

hereunder at the times and in the manner specified in the said conditions. 
 
3. Tender documents containing work order Notice to the Contractor, Conditions of Contract, 

Appendix thereto, Special Conditions of Contract, Specifications and Schedule of 
Quantities with the rates entered therein, shall be read and studied as forming part of this 
agreement and the parties hereto shall respectively abide by and submit themselves to the 
conditions and stipulations and perform the agreement on their part respectively in such 
conditions contained. 

 
4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract 

to carry out work in respect of the entire works to be paid for according to actual 
measured quantities, including variations from BOQ at the rates contained in the Schedule 
of rates and Probable bill of quantities or as provided in the said conditions. 

 
5. The Employer reserves to himself the right of altering the drawings and natures of the work, 

of adding/substitution to or omitting any items of work or having portions of the same 
carried out through alternate agencies without prejudice to this contract. 

 
6. Time shall be considered a the essence of this agreement and the contractor hereby 

agrees to commence the work soon after the site is handed over to him but within 10 days 
reckoned from the date of issue of work order to execute the work, as provided for in the 
said conditions and complete the entire work in 21 days subject to nevertheless to the 
provisions for extension of time. 
 

7. This agreement and contract shall be deemed to have been made in Kolkata and any 
questions or dispute rising out of or in any way connected with this Agreement and 
Contract shall be deemed to have arisen in Kolkata and only the courts in Kolkata shall 
have jurisdiction to determine the same. The limitation period will be 90 days from the date 
of dispute having arisen. 

 
AS WITNESS our hand this _____________ day of ____________ 2024. 
 
Signed by the said in the presence of: 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :       EMPLOYER 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :   
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GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the schedule of quantities 
and in the specifications and conditions laid down hereinafter and, in the drawings, the work shall 
be carried out as per standard specifications and under the direction of SBI / Consultant. 
 
1. INTERPRETATION : 

In constructing these conditions, the specifications, the schedule of quantities, tender and 
Agreement, the following words shall have the meaning herein assigned to them except 
where the subject or context otherwise requires: 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State 
Bank Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra and Local Head Office 
at “Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 700 001, West Bengal and 
and Zonal Office at “Suhatta Mall, City Centre, 1st Floor, Durgapur-713216” includes Client’s 
representative, successors & assigns. 

ii) Consultant: NA 
iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide 

CAPTIONED NIT and his / their heirs, legal representatives, assigns and successors.   
iv) Site : AS MENTIONED IN THIS NIT where the work is to be executed as per the lay-out plans and 

drawings including any other building (s) thereat allotted by the Bank for the Contractor’s use. 
v) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project 

Management Consultant shall be the person / organization appointed by the Bank for 
administration of construction work. 

vi) Drawing: The work is to be carried out in accordance with drawings, specifications, the 
schedule of quantities and any further drawings or any other instruction, which may be given 
by the Bank / Consultant, during the execution of the work. 
All drawings relating to work given to the Contractor together with a copy of schedule of 

quantities are to be kept at site and the Bank / Consultant, shall be given access to such drawings 
or schedule of quantities whenever necessary. Detail fabrication drawings where required are to 
be prepared by the Contractor and have these approved by Consultants before taking up 
execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least 15 days 
ahead from the time when it is required for implementation so that the Bank / Consultant may be 
able to give decision thereon. 

 “The Work” shall mean the work to be executed or done under this contract. 
 “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act 

or in Provincial Insolvency Act or any amending statutes. 
 “The Schedule of Quantities” shall mean the schedule of quantities as specified and 

forming part of this contract. 
 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 

accepted quoted rates of the contractor. 
 

SCOPE OF WORK : AS MENTIONED IN THIS NIT in Accordance With The Drawings And “Schedule Of 
Works”. It Includes Furnishing All Materials, Labour, Tools And Equipment And Management 
Necessary For And Incidental To The Construction And Completion Of The Work In conformity with 
designs, drawings, specifications, bill of quantities, etc.  Should any detail, essential for efficient 
completion of the work be omitted from the drawings / specification, it shall be the responsibility 
of the contractor to inform the Bank / Consultant and to furnish and install such detail with Bank’s / 
Consultant’s concurrence, so that  
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upon completion of the proposed work the same becomes acceptable. 
Bank / Consultant may in their absolute discretion issue further drawings and / or written 

instructions, details, directions and explanations, which are here after collectively referred to as 
“The Bank’s / Consultant’s instructions” in regard to: 

 
a. The variation or modification of the design quality or quantity of work or the addition or 

omission or substitution of any work. 
b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing 

and / or specification. 
c. The removal from the site of any defective material brought thereon by the contractor and 

the substitution of any other material thereof. 
d. The demolition, removal and / or re-execution of any work executed by the Contractor/s. 
e. The dismissal from the work of any person employed thereupon. 
f. The opening up for inspection of any work covered up. 
g. The rectification and making good of any defects under clauses hereinafter mentioned 

and those arising during the Defect Liability period. 
The contractor shall forthwith comply with and duly execute any work comprised in such 

Bank’s / Consultant’s instruction provided always that verbal instruction, directions and 
explanations given to the Contractor or his representative upon the work by the Bank / Consultant 
shall, if involving a variation, be confirmed in writing to the Contractors within seven days.  No 
work, for which rates are not specifically mentioned in the priced schedule of quantities, shall be 
taken up without written permission of the Bank / Consultant.  Rates of items not mentioned in the 
priced schedule of quantities shall be fixed by the Bank in consultation with the Consultant as 
provided in Clause “Variation”. 
2. DETAILED DRAWINGS AND INSTRUCTION : 

The Bank through its consultant shall furnish with reasonable promptness additional instruction 
by means of drawings or otherwise necessary for proper execution of the work. All such drawings 
and instructions shall be consistent with contract documents, true documents thereof and 
reasonably inferable therefrom. The work shall be executed in conformity therewith and the 
Contractor shall not work without proper drawings and instructions. Immediately after receipt of 
the work order of the contract, the contractor shall prepare a progress schedule and submit the 
same to the Bank through the Consultant for approval which shall indicate the dates for the 
starting and completion of the various stages of constructions. 
3. COPIES FURNISHED: 

The Contractor on the signing hereof of the Contract shall be furnished by the Bank through its 
Consultant free of charge with a copy of the priced schedule of quantities / rates, two copies of 
each of the said drawings and one copy of specification and two copies of all further drawings 
issued during the progress of the work. Any further copies of such drawings required by the 
contractor shall be supplied on payment by the contractor of the charges therefor. 
5. OWNERSHIP OF DRAWING: 

All drawings, specification and copies thereof furnished by the Bank through its Consultant are 
the property of the Bank. They are not to be used on other work, and with the exception of the 
signed contract set, are to be returned to the Bank on request on completion of the work. 
6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / CONSULTANT’S INSTRUCTIONS : 

If the contractor after receipt of written notice from the Bank and / or the Consultant requiring 
compliance of any instructions within ten days fails to comply with such instructions, the Bank 
through the Consultant may employ other person, to carry out any such instructions whatsoever 
that may be necessary to give effect thereto and pay all cost in connection therewith.  The 
contractor shall either pay the Bank the cost incurred by the Bank in connection therewith or the 
Bank may release the cost from any money due or to become due to the Contractor. 

 
 Owner’s Right to Terminate the Contract: 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for compulsory 
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winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of the 
liquidator in such acts of insolvency or winding up shall be unable within 7 days after notice to him 
to do so to show to the reasonable satisfaction of the Architect / Consultant that he is able to 
carry out and fulfill the contract and to give security therefore if so required by the Architect / 
Consultant. 

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or on 
behalf of any of the creditors of the contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI through the 
Architect / Consultant or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under: 

(a) has abandoned the contract, or, 
(b) has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 15 days after receiving from the SBI 
through the Architect / Consultant written notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the SBI through the Architect / Consultant that the said 
materials were condemned and rejected by the Architect / Consultant under these 
conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters 
or things by this contract to be observed and performed by the contractor for seven days 
after written notice shall have been given to the contractor to observe or perform the 
same or has to the detriment of good workmanship or in defiance of the SBI’s or 
Architect’s / Consultant’s instructions to the contrary subject any part of the contract.  

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding 
any previous waiver, after giving seven days’ notice in writing to the contractor, determine the 
contract, but without thereby affecting the powers of the SBI or the Architect / Consultant or the 
obligation and liabilities of the contractor the whole of which shall continue in force as fully as if 
the contract had not been so determined and as if the works subsequently had been executed 
by or on behalf of the contractor.  

 
And further the SBI through the Architect / Consultant their agents or employees may enter 

upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or Roads use the same by means of 
their own employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to complete the work and the contractor shall not in any way 
interrupt or do any act, matter or thing to prevent or hinder such other contractor or other persons 
employed for completing and finishing or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the 
Architect / Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 15 days after receipt thereof by 
him the SBI sell the same by public auction after due publication, and shall adjust the amount 
realized by such auction. The contractor shall have no right to question any of the act of the SBI 
incidental to the same of the materials etc. 

 
7. VISIT TO THE SITE: 

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site 
condition, nature and requirements of the work, facilities of transport condition, availability of 
labour and materials, access and storage for materials and removal of rubbish. The tenderer shall 
provide in the tender for cost of carriage, freight and other charges as also for any special 
difficulties and including police restriction for transport etc. for proper execution of work as 
indicated in the drawings. The successful tenderer will not be entitled to any claim or 
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compensation for difficulties faced or loses incurred on account of any site condition which 
existed before the commencement of the work or which in the opinion of the Bank / Consultant,  
might be deemed to have reasonably been inferred as so existing before commencement of 
work. 
8. TENDERS: 

The entire tendering process will be conducted on an electronic platform through M/s. 
Antares Systems Limited , the Bank’s authorized e-Procurement Agency. 

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all 
of the tenders for each section or to split up and distribute any item of work to any firm or firms, 
without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the Bank / Consultant, detailed analysis of any or all the rates shall 
be submitted. The Bank / Consultant shall not be bound to accept the Contractor’s rate analysis. 

The work will be paid for as “measured work” on the basis of actual work done and not as 
“lump sum” contract. 

All items of work described in the schedule of quantities are to be deemed and paid as 
complete work in all respects and details including preparatory and finishing work involved, 
directly related to and reasonably detectable from the drawings, specifications and schedule of 
quantities and no further extra charges will be allowed in this connection.  

The Bank has power to add to / omit from any work as shown in drawings or described in 
specifications or included in schedule of quantities and intimate the same in writing but no 
addition, omission or variation shall be made by the contractor without authorization from the 
Bank. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 
(ninety) days from the date of opening of tender. 

 
9. TENDER DOCUMENTS: 

The work has to be carried out strictly according to the conditions stipulated in tender 
consisting of the  documents as NIT, Instructions  to  the  Tenderers, General  Conditions  of  
Contact, Special Conditions of Contract, Technical Specifications, Price Bid, Drawings, etc. 

The above documents shall be taken as complementary and mutually explanatory of one  
another  but  in  case  of  ambiguities  or  discrepancies  shall  take  precedence  in  the  order  as 
Price Bid, Additional specification, Technical specification, Drawings, Special conditions of 
contract, GCC, instructions to Tenderers. 
 
10. AGREEMENT: 

The successful tenderer shall sign the agreement as per draft agreement annexed herewith 
(Annexure I) within 10 days (If instructed by the bank) from the date of issue of formal work order 
and he shall pay for all stamps and legal expenses, incidental thereto. However, the written 
acceptance of the tender by the Bank / Consultant will constitute a binding contract between 
the Bank and the person so tendering whether such formal agreement is or is not subsequently 
executed. 

 
11. PERMITS AND LICENSES: 

Permits and licenses for release of materials which are under Government control shall be 
arranged by the contractor on behalf of the Bank. The Bank will sign any form or application that 
may be necessary for the purpose. 

It may be clearly understood that no compensation or additional charges can be claimed by 
the contractor for non-receipt of any such controlled material in due time. 

The contractor will, however, be eligible to a proportionate extension of time on this account 
which in the opinion of the Bank / Consultant is reasonable. The Contractor shall at his own cost 
arrange for storage shed adequate for taking delivery and storing of the materials including any 
incidentals cost for obtaining permits and licenses etc.  The costs for storing, transporting, handling 
etc. are to be included by the contractor in his quoted rate. 



TENDER ID: KOL/AO-DP/HK/2024-01  CATEGORY -ED                                  DATE:31/08/2024 

Page 15 of 45  

 
12. GOVERNMENT AND LOCAL RULES: 

The Contractor shall conform to the provisions of all local By-laws and Act relating to the work 
and to the Regulations, etc., of the Government and Local Authorities and of any Bank with 
whose system the premises is proposed to be connected. The Contractor shall give all notices 
required by the said Act, Rules, Regulations and By laws etc. and pay all fees payable to such 
authority / authorities for execution of the work involved. The cost, if any, shall be deemed to have 
been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath 
encroachment and restorations etc. and shall defend all actions arising from such claims or 
liabilities. 
13. TAXES AND DUTIES: 

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, 
sales tax, work contract tax or any other taxes or local charges, as applicable. No extra claim on 
this account will in any case be entertained.  However, GST as per GST act will be paid on 
production of GST Registration Certificate and on claim. 
14. WATER & ELECTRICITY: 

The contractor shall make his own arrangements for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following conditions: 
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction 

of the Bank or the Architect / Consultant. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the arrangement 

made by the contractor for procurement of water in the opinion of the Bank or the Architect / 
Consultant is unsatisfactory. 

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI.  The contractor 
has to make his own arrangement for drawing and distributing the water at his own cost.  He 
has to make necessary arrangements. To avoid any accidents or damages caused due to 
construction and subsequent maintenance of the wells.  He has to obtain necessary 
approvals from local authorities, if required, at his own cost.  He shall restore the ground to its 
original condition after wells are dismantled on completion of work or hand over the well to 
the SBI without any compensation as directed by the Bank or the Architect / Consultant. 
 

iv) The contractor shall make his own arrangements for power and supply / distribution system for 
driving plant or machinery for the work and for lighting purposes at his own cost.  The cost of 
running and maintenance of the plants are to include in his tender prices.  He shall pay all 
fees and hold the owner free from all such costs.  He has to obtain necessary approval from 
the appropriate authorities, if required. 

 
15. PROVISIONAL SUMS (P. S.): 

All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted 
to the purchase of materials and not for any handling / fixing to be done by the contractor. Such 
costs of handling and fixing with profit (including transport charge if required) shall be separately 
included in the contract price as described in the schedule of quantities. The disposal of the 
amounts covered under this head will be absolutely at the discretion of the Bank. Contractor is to 
make payments for these materials to the suppliers on certificate or orders issued by the Bank / 
Consultant and realize the payment from the Employee thus made through his bills for work done. 

 
16. QUANTITY OF WORK TO BE EXECUTED: 

The quantities shown in the Schedule of quantities are intended to cover the entire new 
structure indicated in the drawing but the Bank reserves the right to execute only a part or the 
whole or any excess thereof without assigning any reason therefore. If at any time after the 
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commencement of the work, the Bank / Consultant shall, for any reason whatsoever, not require 
the whole work thereof as specified in the tender to be carried out the Consultant / Bank shall 
give notice in writing of the fact to the contractor who shall have no claim to any payment as 
compensation whatsoever on account of any profit or advantage which he might have derived 
from the execution of the work in full, but which he did not derive in consequence of the full 
amount of the work not having been carried out; neither shall he have any claim for 
compensation by reason of any alterations having been made in the original specification, 
drawing, designs and instructions which shall involve any curtailment of the work as originally 
contemplated. 

 
17. OTHER PERSONS ENGAGED BY THE BANK: 

The Bank reserves the right to execute any part of the work included in this contract or any 
work which is not included in this contract by other Agency or persons and the Contractor shall 
allow all reasonable facilities and use of any scaffolding etc. for the execution of such work.  All 
the agencies employed by the Bank on the work shall act in close co-ordination extend mutual 
assistance to enable completion of the work satisfactorily. 

 
18. EARNEST MONEY AND SECURITY DEPOSIT / RETENTION MONEY: 

Value of EMD : As mentioned in NIT 
Value of  ISD :  As mentioned in NIT 
 

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross 
value of work done by the contractor and claimed in each bill, provided the total security 
deposit, i.e., retention money shall not exceed 5% of the contract value. The retention money will 
not be deducted if adequate Bank Guarantee on a Nationalized Bank is submitted by the 
contractor. 50% of the total security deposit will be refunded to the Contractor subject to the issue 
of virtual completion certificate by the Bank / Consultant and Contractor removing his materials, 
equipment, labour force, temporary shed / stores etc. from the site. The Balance 50% will be 
refunded to the contractor 30 (Thirty) days after end of “Defect Liability Period” provided he has 
satisfactorily carried out all the work, submitted all documents contractually called for and 
attended to all defects during defect liability period in accordance with the conditions of 
contract. No interest is allowed on retention money and earnest money deposit. Further, if some 
dues to the Bank from the Contractor (s) have still to be recovered, the Bank reserves the right to 
withhold payment of so much of the retention money as in his opinion, represents the cost of the 
same. 

 
 
 
 

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
The Contractor shall provide everything necessary for the proper execution of the work 

according to the intent and meaning of the drawing, schedule of quantities and specifications 
taken together whether the same may or may not be particularly shown or described therein 
provided that the same can reasonably be inferred there from and if the Contractor finds any 
discrepancies therein he shall immediately and in writing refer the same to the Bank / Consultant 
whose decision shall be final and binding. The Contractor shall provide himself for ground and 
fresh water for carrying out the work at his own cost. The Bank shall on no account be responsible 
for the expenses incurred by the Contractor for hired ground or fresh water obtained from 
elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete 
the said items of work within the contemplation of the contract, and beyond the unit price no 
extra payment will be allowed for incidental or contingent work, labour and / or materials 
inclusive of all taxes and duties whatsoever except for specific items, if any stipulated in the tender 
documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all 
tools, tackles, machineries and equipment’s and all the necessary centering, scaffolding, staging, 
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planking, timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night 
as well as by day required not only for the proper execution and protection of the said work but 
also for the protection of the public and safety of any adjacent roads, streets, walls, houses, 
buildings, all other erections, matters and things and the contractor shall take down and remove 
any or all such centering, scaffolding planking, timbering, strutting, shoring etc. on occasions as 
required or when ordered so to do and shall fully reinstate and make good all matters and things 
disturbed during the execution of work to the satisfaction of the Bank / Consultant. 

The Contractor, if required, shall also provide such road on site as may be necessary for the 
proper performance of the contract and for his own convenience but not otherwise. Upon 
completion, such road shall be broken up and leveled where so required unless the Bank shall 
otherwise direct. 

The Contractor shall at all times give access to workers employed by the Bank or any men 
employed on the building and to provide such parties with proper, sufficient and if required, 
special scaffolding, hoists and ladders and provide them with water and lighting and leave or 
make any holes, grooves etc. in any work, where directed by the Bank / Consultant as may be 
required to enable such workman to lay or fix pipes, Air-conditioning wiring, special fittings etc. The 
quoted rate of the tenderers shall accordingly include all these above mentioned contingent 
work. 

 
20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 
a) Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of 21 days 
(including Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover 
Date, whichever is later.  The work shall be deemed to be commenced within 7 (seven) days from 
the issue of formal work order or the date on which the Contractor is instructed to take possession 
of the site, whichever is later. Time is the essence of the contract and shall be strictly observed by 
the Contractor. The work shall not be considered as complete until the Bank / Consultant have 
certified in writing that this has been completed and the Defects Liability Period shall commence 
from the date of such certificate. 

 
b) Extension of Time: 

If in the opinion of the Bank / Consultant, the work be delayed for – 
 delayed handing over of site 
 by reason of any exceptionally inclement weather 

 
 

 by reason of instructions from the Bank / Consultant in consequence of proceedings taken 
or threatened by or disputes, with adjoining or neighboring owners 

 by the work, or delay of other contractors or tradesmen engaged or nominated by the 
Bank / Consultant and not referred to in the specification 

 by reason of authorized extra and additions 
 by reason of any combination of workman or strikes or lockout affecting any of the building 

trades 
 from other causes which the Bank / Consultant may consider are beyond the control of the 

contractor, the Bank / Consultant at the completion of the time allowed for the contract 
shall make fair and reasonable extension of time for completion in respect therefor.  

In case of such strikes or lock-outs, as are referred to above, the contractor shall immediately 
give the Bank / Consultant written notice thereof. Nevertheless, the contractor shall use his best 
endeavors to prevent delay, and shall do all that as may be reasonably required, to the 
satisfaction of the Bank / Consultant to proceed with the work and on his so doing it will be 
ground of consideration by the Bank / Consultant for an extension of time as above provided. The 
decision of the Bank as to the period to be allowed for an extension of time for completion 
hereunder (which decision shall be final and binding on the contractor) shall be promulgated at 
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the conclusion of such strike or lock-out and the Bank shall then, in the event of extension being 
granted, determine and declare the final completion date. The provision in clause 19 with respect 
to payment of liquidated damages shall, in such case be read and construed as if the extended 
date fixed by the Bank / Consultant were substituted for and the damage shall be deducted 
accordingly. 
c) Progress of work / work programme: 

During the period of construction the contractor shall maintain proportionate progress on the 
basis of a programme chart submitted by the Contractor immediately before commencement of 
work and agreed to by the Bank / Consultant. Contractor should also include planning for 
procurement of scarce material well in advance and reflect the same in the programme chart so 
that there is no delay in completion of the project. 

 
21. LIQUIDATED DAMAGES: 

Should the work be not completed to the satisfaction of the Bank / Consultant within the 
stipulated period, the contractor shall be bound to pay to the Bank a sum calculated @ 0.5 % of 
the accepted Contract Price per week of delay, subject to a maximum of 5% of the Contract 
Price or Certified Bill Value, whichever is higher, by way of liquidated damages and not as penalty 
during which the work remains uncommented or unfinished after the expiry of the completion 
date. 

 
 Addendum  to  Liquidated  Damages  Clause: 

The parties hereby agree that due to negligence of act of the Contractor, if the employer 
suffers losses, damages, the quantification of which may be difficult, and hence the amount 
specified hereunder shall be construed as reasonable estimate of the damages and the 
Contractor agree to pay such liquidated damages, as defined hereunder as per the provisions of 
this Contract. The amount of liquidated damages under this Contract shall not exceed 5% of the 
Contract Price or Certified Bill Value, whichever is higher. The liquidated damages shall be 
applicable under following circumstances: 

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be 
liable to pay 1% of the total cost of the services for delay of each week or part thereof. 

(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the 
satisfaction of the Employer within 30 days of the receipt of the notice, the Contractor 
shall be liable for Liquidated Damages for an amount equal to 0.5% of total cost of the 
services for every week or part thereof for the delay. 

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get 
the work done from an alternate source at the risk of the contractor, besides forfeiting ISD. The 
decision of the Bank as to the period of delay on the part of the contractor and the quantum of 
compensation for such delay shall be final and binding on the contractor. If the contractor is 
unavoidably hindered in carrying out the  work  on account of delayed decision or the approval 
by the Bank, which are necessary to carry out further work,  he shall be allowed suitable extension 
of time by concerned authority of the Project, whose decision shall  be  final  and  binding  on the 
contractor. No claim of the contractor shall be entertained against the Bank for such delayed 
approvals / decisions by the Corporation, excepting suitable extension of time. 
 
22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

In any case in which under any clause or clauses of this contract, the contractor shall have 
rendered himself liable to pay liquidated damages amounting to the whole of his security deposit 
(whether paid in one sum or deducted by installments) the Bank / Consultant shall have power to 
adopt any of the following courses as they may deem best suited to the interest of the Bank: 
a) To rescind the contract (of which rescission notice in writing to the contractor under hand 

of the Bank shall be conclusive evidence) and in which case the security deposit of the 
contractor shall stand forfeited and be absolutely at the disposal of the Bank. 

b) To employ labour paid by the Bank and supply materials to carry out the work, or any part 
of the work, debiting the contractor with the cost of the labour and price of material (of the 
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amount of which cost and price of a certificate of the Consultant shall be final and conclusive 
against the Contractor) and crediting him with the value of the work done, in all respects in 
the same manner and at the same rates as if had been carried out by the contractor under 
the terms of this contract. The certificate of the Consultant as to the value of the work done 
shall be final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to 
the original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Consultants shall be final and conclusive) shall be 
binding and paid by the original contractor and may be deducted from any money due to 
him by the Bank under the contract or otherwise or from his security deposit or the proceeds 
of sale thereof, or a sufficient part thereof. 

d)  
In the event of any the above courses being adopted by the Bank the contractor shall have 

no claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any materials or entered into any engagements, or make any advances on account of 
or with a view to the execution of this work or the performance of the contract. And in case the 
contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work thereto actually performed under this contract, unless 
and until the Bank will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

 
23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS: 

The Contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the Contractor’s representative and staff, which offices shall be open at all 
reasonable hours to receive instruction notices or communications and clear away on completion 
of the work and make good all work disturbed. 

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. 
They are to be protected from ravages of termites, ants and other insects. 

The Contractor, if called for, shall provide at his own cost all artificial light required for work 
and to enable other contractors and sub-contractors to complete the work within the specified 
time. 

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and 
clear away the same when no longer required and to provide all necessary attendance, lights 
etc. required. 

The Contractor, if called for, shall arrange for temporary latrines for the use of workers and 
field staff and keep the same in a clean and sanitary condition to the satisfaction of the Public 
Health Authorities and shall cause such latrines and soil to be cleared away whenever necessary 
and shall make good all the work disturbed by these conveniences. 

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on 
the work during the construction and all receptacles, cisterns, water tanks etc. used for storage of 
water must be suitably protected against, breeding of mosquitoes.  The Contractor shall indemnify 
the Bank against any breach of rules in respect of anti-malarial measures. The Contractor shall not 
fix or place any placards or advertisement of any description or permit the same to be fixed or 
placed in or upon any boarding gantry, building structure other than those approved by the Bank. 

 
Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable 
arrangements for watching, lighting and protecting the work, the site and surrounding property by 
day, by night, on Sunday and other holidays. The Contractor shall indemnify the Bank against any 
possible damage to the building, roads or member of the public in courses of execution of the 
work. The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the 
protection of the work and materials and for altering and adopting the same as may be required 
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and removing on completion of the work and making good all work disturbed. 
 

Storage of Materials 
The Contractor shall provide and maintain proper sheds for the proper storage and adequate 

protection of the materials etc. and other work that may be executed on the site including the 
tools and materials of sub-contractors and remove the same on completion. Sheds for storage of 
cement are to have pucca floor raised above the ground. Cement godown shall be constructed 
for storing about six weeks requirements of cement and stored as per norms with a stack of 10 
bags each, 2 ft. opening all around with 2 ft. passage between each stack. Structure shall be 
waterproof from all the sides and top. Cement should be stored one ft. above the ground level 
and have pucca raised floor. So also reinforcement bars are to be stored above the ground level 
to prevent the same form getting rusted. 

 
Tools 

All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered 
necessary for the work shall be provided by the Contractor for the due performance of this 
contract. All measuring tapes shall be of steel and suitable scaffolding and ladders that may be 
required for safely taking measurement shall he supplied by the contractor. The workmen and the 
supervisors on the work shall carry with them always a steel tape, a spirit level, a plumb bob and a 
square and shall check the work to see that the same is being done according to the drawing 
and specifications. The site Engineer will use any or all measuring instruments or tools belonging to 
the contractor as he chooses for checking the work executed or being executed on the contract. 

The Contractor should cover in his rates for making provisions for all reasonable facilities for the 
use of his scaffolding, tools and plant etc. by sub-contractors for their work. 

 
24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the 
work and to the Regulations and Bylaws of any authorities, and / or any water, lighting and other 
companies, and / or authorities with whose system the structures were proposed to have 
connection and shall before making any variations from the drawings or specification that may 
be associated to so conform, give the Bank / Consultant written notices specifying the variations 
proposed to be made and the reasons for making them and apply for instruction thereon. The 
Bank / Consultant on receipt of such intimation shall give a decision within a reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts. Regulations or 
Bylaws to be given to any authority and to pay to such authority or to any public officer all fees 
that may be properly chargeable in respect of the work and lodge the receipts with the Bank. 

The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, 
damages to buildings, roads or members of public in course of execution of work and shall 
defend all action arising from such claims and shall keep the Bank saved harmless and 
indemnified in all respects form such actions, costs and expenses. 

 
25. CLEARING SITE AND SETTING OUT WORKS : 

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone 
and rubbish materials of all kinds. All holes or hollows whether original, existing or produced by 
removal of loose stone or materials shall be carefully filled up with earth well rammed and leveled 
off as directed at his own cost. The Contractor shall set out the work and shall be responsible for 
the true and perfect setting out of the work and for the correctness of the position, levels, 
dimensions and alignment of all parts thereof. If at any time, any error shall appear during the 
progress of any part of the work, the Contractor shall at his own expenses rectify such error, if 
called upon to the satisfaction of the Bank / Consultant. The Contractor shall further set out the 
work to the alternative positions at the site until one is finally approved and the rates quoted in his 
tender should include for this and no extra on this account will be entertained. 

 
Safety Warnings at Site: 

The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz. 
“RESTRICTED AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc. 
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26. DATUM: 
The average ground level will be considered as the crown of the nearest road, which should 

be taken as “Datum” which is however, subject to final confirmation by the Bank / Consultant. All 
levels shown in the drawings are to be strictly adhered to. 

 
 

27. BENCHES : 
The Contractor is to construct and maintain proper benches of all the main walls, in order that 

the lines and levels may be accurately checked at all times. These benches will consist of timber 
posts of adequate length and minimum diameter 75 mm to be driven in the ground at suitable 
distance as directed encased with brick work. The wire nails will be driven on the top of timber 
posts on the centre lines of columns, walls, inside and outside face of foundation trenches. Centre 
line of walls, columns etc. may be clearly indicated and checked at any time if it is so required. 

 
 

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 
All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, 

cesspool or other place shall not be deposited on the surface but shall be once be carted away 
by the Contractor to a safe place as per rules of the appropriate authorities. The Contractor shall 
keep the foundation and work free from water and shall provide and maintain at his own 
expenses electrically or other power driven pumps and other plant to the satisfaction of the Bank 
for the purpose, until the building is handed over to the Bank. The Contractor shall arrange for the 
disposal of the water so accumulated to the satisfaction of the Bank and the local authority and 
no claims will be entertained afterwards if he does not include in his rates for the purpose. 

 
29. ACCESS: 

Any authorized representative of the Bank / Consultant shall at all reasonable times have free 
access to the work and / or to the workshops, factories or other places where materials are being 
prepared or constructed for the work and also to any place where the materials are lying or from 
where they are being obtained, and the contractor shall give every facility to the Bank or their 
representatives necessary for inspection and examination and test of the materials and 
workmanship. Except the representatives of the Bank and Consultant no person shall be allowed 
at any time without the written permission of the Bank. 

 
30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : 

All the work specified and provided for in the specification or which may be required to be 
done in order to perform and complete any part thereof shall be executed in the best and most 
workman like manner with materials of the best and approved quality of the respective kinds in 
accordance with the particulars contained in and implied by the specifications and as 
represented by the drawings or according to such other additional particulars and instructions as 
may from time to time be given by the Bank / Consultant during the execution of the work, and to 
his entire satisfaction. If required by the Bank / Consultant, the Contractor shall have to carry out 
tests on materials and workmanship in approved materials testing laboratories or as prescribed by 
Bank / Consultant at his own cost to prove that the materials etc. under test conform to the 
relevant I.S. standards or as specified in the specification. No extra payment on this account 
should in any case be entertained. A list of Mandatory Tests is given in Technical Specification 
which is only indicative and not exhaustive. Any other tests, special or routine, on any material or 
workmanship, advised to be done by the Bank / Consultant for any reason shall be done by the 
contractor for which no additional payment will be made. All the materials, stores & equipment’s 
required for full performance of the work under the contract must be provided through normal 
channels and must include charge for sales tax, import duties and other charges as applicable 
and must be best of their kind available and the Contractor/s must be entirely responsible for the 
proper and efficient carrying out of the work. The work must be done in the best workmanship 
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manner. Samples of all materials to be used shall be submitted to the Bank / Consultant and 
written approval from the Bank / Consultant shall be obtained prior to placement of order. A list of 
materials of approved make and brand is annexed. Materials mentioned in the said list shall be 
used. In case materials specified in the list are not available the Contractor/s may use the 
equivalent product with prior permission from the Bank / Consultant. As regards equivalent 
product / material the opinion of the Bank / Consultant shall be final and binding on the 
Contractor. During the inclement weather the Contractor shall suspend concreting and plastering 
for such time as the Bank / Consultant may direct and shall protect from injury all work during its 
course of execution. Any damage (during construction) to any part of the work for any reasons 
due to rain, storm or neglect of contractor, shall be rectified by the contractor in an approved 
manner at no extra cost. Should the work be suspended by reason of rain, strike, lock-outs or any 
other cause, the Contractor shall take all precaution necessary for the protection of work and at 
his own expenses shall make good any damage arising from any of these causes. The Contractor 
shall cover up and protect from damage, from any cause, all new work and supply all temporary 
doors, protection to windows, and any other requisite protection for the execution of the work 
whether by himself or special tradesman or sub-contractor and any damage caused must be 
made good by the contractor at his own expenses. 
31. REMOVAL OF IMPROPER WORK: 

The Bank / Consultant shall during the progress of the work have power to order in writing from 
time to time the removal from the work within such reasonable time or times as may be specified 
in the order of any materials which in the opinion of the Bank / Consultant are not in accordance 
with specification or instruction, the substitutions or proper re-execution of any work executed with 
materials or workmanship not in accordance with the drawings and specifications or instruction. In 
case the Contractor refuses to comply with the order Bank / Consultant shall have the power to 
employ and pay other agencies to carry out the work and all expenses consequent thereon or 
incidental thereto as certified by the Consultant shall be borne by the contractor or may be 
deducted from any money due to or that may become due to the contractor. No certificate 
which may be given by the Consultant shall relieve the Contractor from his liability in respect of 
unsound work or bad materials. 

 
32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 

The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to 
superintendent the work. The Contractor shall afford the Site Engineer every facility and assistance 
for examining the work and materials and for checking and measuring work and materials. The 
Site Engineer  shall have no power to revoke, alter, enlarge or relax any requirements of the 
Contract or to sanction any day work, additions, alterations, deviations or omission or any extra 
work whatever, except in so far as such authority may be specially conferred by a written order of 
the Bank / Consultant. The Site Engineer shall have power to give notice to the Contractor or to his 
foreman, of non-approval of any work or materials and such work shall be suspended or the use 
of such materials shall be discontinued until the decision of the Bank / Consultant is obtained. The 
work will from time to time be examined by the Consultant / Bank or his authorized representative 
and the Site Engineer. But such examination shall not in any way exonerate the Contractor from 
the obligation to remedy any defects, which may be found to exist at any stage of work or after 
the same is complete. Subject to the limitations of this clause the Contractor shall take instructions 
only from the Consultant / Bank. 

 
33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 

The Contractor shall provide erect and maintain at his cost a separate simple watertight office 
accommodation for the Site Engineer / PMC in case it is not already available at site. This 
accommodation shall be well lighted and ventilated and provided with windows, door with a 
lock. The Sit Engineer’s / PMC’s office shall be minimum of 14 Sqm (150 Sq.ft.) and the Contractor 
shall provide a desk, chair, drawers for keeping drawings, a cupboard having proper lock and 
backboard for displaying drawings and lights and fans. The accommodation shall be demolished 
when directed. 

 
34. CONTRACTOR’S EMPLOYEES: 
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The Contractor shall employ technically qualified and competent supervisors for the work who 
shall be available (by turn) throughout the working hours to receive and comply with instruction of 
the Bank / Consultant. The Contractor shall engage at least one experienced Technical 
representative as Site-in-Charge for execution of the work. The Contractor shall employ in 
connection with the work persons having the appropriate skill or ability to perform their job 
efficiently. The Contractor shall employ local labourers on the work as far possible. No labourer 
below the age of sixteen years and not an Indian National shall be employed on the work. Any 
labour supplied by the Contractor to be engaged on the work on day-work basis either wholly or 
partly under the direct order or control of the Bank or his representative shall be deemed to be a 
person employed by the contractor. The Contractor shall comply with the provisions of all labour 
legislation including the requirements of the following – 

a) The Payment of Wages Act 
b) Bank’s Liability Act 
c) Workman’s Compensation Act 
d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971. 
e) Apprentices Act 1961 
f) Any other Act or enactment relating thereto and rules framed there under from time to 

time. 
The Contractor shall keep the Bank saved harmless and indemnified against claims of any of 

the workmen and all costs and expenses as may be incurred by the Bank in connection with any 
claim that may be made by any workman are recoverable from the Contractor. The Contractor 
shall comply at his cost with order of requirement of any Health Officer of the State or any local 
authority or of the Bank regarding the maintenance of proper environmental sanitation of the 
area where the Contractor’s labourers are housed or accommodated, for the prevention of 
small-pox, cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall 
provide, maintain and keep in good sanitary condition adequate sanitary accommodation and 
provide facilities for pure drinking water at all time for the use of men engaged on the work and 
shall remove and clear away the same on completion of work.  Adequate precaution shall be 
taken by the Contractor or prevent nuisance of any kind on the work or on the lands adjoining the 
same. The Contractor shall arrange to provide first aid treatment to the labourers engaged on the 
work. He shall within 24 hours of occurrence of any accident at or about the site or in connection 
with execution of work, report such accident to the Bank and also to the competent authority 
where such report is required by law. 

 
35. DISMISSAL OF WORKMEN: 

The Contractor shall on the request of the Bank / Consultant immediately dismiss from work 
any person employed thereon by him, who may in the opinion of the Bank / Consultant be 
unsuitable or incompetent or who may misconduct himself. Such discharge shall not be the basis 
of any claim for compensation or damages against the Bank / Consultant or any of their officer / 
employee. 

 
36. ASSIGNMENT: 

The whole of the work included in the contract shall be executed by the Contractor and the 
Contractor shall not directly or indirectly transfer, assign or underlet or any part, share or interest 
therein nor, shall take a new partner, without written consent of the Bank and no subletting shall 
relieve the Contractor from the full and entire responsibility of the contract or from active 
superintendence of the work during their progress. 

 
37. NOMINATED SUB-CONTRACTOR: 

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing 
any goods for which prime cost prices or provisional sums are included in the Schedule of 
Quantities / Rates and / or specification who may be nominated or selected by the Consultant / 
Bank are hereby declared to be sub-contractors employed by the contractor and are herein 
referred to as nominated sub-contractors. 
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No nominated sub-contractor shall be employed on or in connection with the work against 

which contractor shall make reasonable objection or save where the Bank and Consultant shall 
otherwise agree who will not enter into a contract provided – 
a) That the nominated sub-contractor shall indemnify the Contractor against the same 

obligation in respect of the sub-contract as the Contractor is under in respect of this contract. 
b) That the nominated sub-contractor shall indemnify the Contractor against claims in 

respect of any negligence by the sub-contractor, his servants or agents or any misuse by him 
or them of any scaffolding or other plants and property of the contractor or under any 
Workman’s Compensation Act in force. 

c) Payment shall be made to the nominated sub-contractor within 14 days of his 
receipt of the Consultant’s certificate provided that before any certificate is issued the 
contractor shall upon request furnish to the Consultant proof that all nominated sub-
contractors accounts included in previous certification have been duly discharged, in default 
thereof the Bank may pay the same upon a certificate of the Consultant and deduct the 
amount thereof from any sums due to the contractor. The exercise of those powers shall not 
create probity of contract between the Bank and the Sub-contractor. 
 

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 
The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or 

things and for all damages to the structural and / or decorative part of property which may arise 
from the operations or neglect of himself or of any Sub-contractor or of any of his or a cub-
contractor’s employees, whether such injury or damage arise from carelessness, accident or any 
of his or a sub-contractor’s employees, or any other cause whatsoever in any way connected 
with the carrying out of this contract. The clause shall be held to include inter-alia, any damage to 
buildings whether immediately adjacent or otherwise and any damage to roads, streets, 
footpaths or ways as well as damage caused to the buildings and the work forming the subject of 
this contract by rain, wind or other inclemency of the weather. The Contractor shall indemnify the 
Bank and hold harmless in respect of all and any expenses arising from any such injury or 
damages to persons or property as aforesaid and also in respect of any claim made in respect of 
injury or damage under any acts of compensation or damage consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to 
deliver the whole of the contract work complete and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damages to the property or third parties. 

 
39. INSURANCE: 
39.1 Without limiting his obligations and responsibilities under the contract, the contractor shall 

insure in the joint names of the State Bank of India and the contractor against all loss of 
damages from whatever cause arising other than the excepted risk, for which he is 
responsible under the terms of contract and in such a manner that the State Bank of India 
and contractor are covered for the period stipulated under Clause 20 of GCC and are also 
covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss or 
damage occasioned by the contract in the course of any operations carried out by him for 
the purpose of complying with his obligations under clause. 
a) The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials for 
incorporation in the work at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to 
the replacement value of such constructional plant and other things. 
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c) Such insurance shall be in effect with an insurer and in terms approve by the State 
bank of India which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the Architect / consultant the policy if insurance and he 
receipts for payment of the current premiums. 

 
39.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the 
State Bank of India against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damages for or with respect to: 

a) The permanent use of occupation of land by or any part thereof. 
b) The rights of State Bank of India execute the works or any part thereof on, over, 

under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the 

State Bank of India their agents, employees or other contractors not being employed by 
the contractor or for or in respect of any claims, proceedings, damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the contractor, his servants or agents such part of the compensation as 
may be just and equitable having regard to the extent of the responsibility of the State 
Bank of India, their employees, or agents  or other contractors for the damage or injury. 

 
39.3 Contractor to indemnify State Bank of India 

The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in the provision 
mentioned in this NIT. 

 
39.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the State Bank of India against any 
action, claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable which may be 
payable in respect of any article or part thereof included in the contract.  In the event of any 
claim made under or action brought against STATE BANK OF INDIA in respect of such matters as 
aforesaid the contractor shall be immediately notified thereof and the contractor shall be liberty, 
at his own expenses to settle any dispute or to conduct any litigation that may arise there from, 
provided that the contractor shall not be liable to indemnify the STATE BANK OF INDIA if the 
infringement of the patent or design or any alleged patent or design right is the direct result of an 
order passed by the Architect / Consultant in this behalf. 

 
39.5 Third party insurance 
39.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under Clause 24 of GCC shall insure against his liability for 
any material or physical damage, loss or injury which may occur to any property including 
that of STATE BANK OF INDIA, or to any person, including any employee of the STATE BANK 
OF INDIA,  arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to Clause 37 thereof. 
 

39.5.2 Minimum Amount of Third party Insurance 
Such insurance shall be effected with an insurer and in terms approved by the State Bank 
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of India which approval shall not be reasonably withheld and for at least the amount 
stated below.  The contractor shall, whenever, produce to the Architect / Consultant the 
policy or policies of insurance cover and receipts for payment of the current premiums. 

39.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh 
per occurrence with the number of occurrence limited to four.  After each occurrence 
contractor will pay premium to make insurance valid for four occurrences always. 

 
39.7 ACCIDENT OR INJURY TO WORKMAN 
39.7.1 The State Bank of India shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or injury to 
any workmen or other person in the employment of the contractor or any sub-contractor, 
save and except an accident or injury resulting from any act or default of the State Bank of 
India or their agents, or employees.  The contractor shall indemnify and keep indemnify 
State Bank of India against all such damages and compensation, save and except as 
aforesaid, and against STATE BANK OF INDIA claims, proceedings, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto. 
 

39.7.2 Insurance against accident etc. to workmen 
The contractor shall insure against such liability with an insurer approved by the State Bank 
of India during the whole of the time that any persons are employed by him on the works 
and shall, when required, produce to the architect / consultant such policy of insurance 
and receipt for payment of the current premium.  Provided always that, in respect of any 
persons employed by an sub-contractor the contractor's obligation to insure as aforesaid 
under this sub-clause shall be satisfied if the sub-contractor shall have insured against the 
liability in respect of such person in such manner that State Bank of India is indemnified 
under the policy but the contractor shall require such sub-contractor to produce to the 
Architect / Consultant when such policy of insurance and the receipt for the payment of 
the current premium. 

 
39.7.3 Remedy on contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect the terms of contract, then and in any 
such case the State Bank of India may effect and keep in  force any such insurance and 
pay such premium or premiums as may be necessary for that purpose and form time to 
time deduct the amount so paid by the State Bank of India as aforesaid from any amount 
due or which may become due to the contractor, or recover the same as debt from the 
contractor.  In addition, an amount of penalty of Rs. 1.00 lakh will be imposed and to be 
recovered from the proceedings of any bill due to be paid to the contractor. 
 

39.7.4 Without prejudice to the others rights of the State Bank of India against contractors.  
In respect of such default, the employer shall be entitled to deduct from any sums payable 
to the contractor the amount of any damages costs, charges, and other expenses paid by 
the State Bank of India and which are payable by the contractors under this clause.  The 
contractor shall upon settlement by the Insurer of any claim made against the insurer 
pursuant to a policy taken under this clause, proceed with due diligence to rebuild or 
repair the works destroyed or damaged.  In this event all the monies received from the 
Insurer in respect of such damage shall be paid to the contractor and the Contractor shall 
not be entitled to any further payment in respect of the expenditure incurred for rebuilding 
or repairing of the materials or goods destroyed or damaged. 

 
40. ACCOUNT RECEIPTS AND VOUCHERS: 

The Contractor shall upon the request of the Bank / Consultant furnish them will all the 
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invoices, accounts, receipts and other vouchers that they may require in connection with the 
work under this contract. 

If the Contractor shall use materials less than what he is required under the contract, the value 
of the difference in the quantity of the materials he was required to use and that he actually used 
shall be deducted from his dues. The decision of the Bank shall be final and binding on the 
Contractor as to the amount of materials the Contractor is required to use for any work under this 
contract. 

 
41. MEASUREMENT OF WORK : 

The Contractor will record and submit to the Project Management Consultant / Site Engineer / 
Consultant / Bank with the details of measurements for their scrutiny and signature. The Contractor 
should submit the bill with such endorsement of PMC / Site Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the contractor that he requires the work to 
be measured, and the contractor shall forthwith attend or send a qualified agent to assist the 
Consultant or the Consultant’s representative in taking such measurements and calculations and 
to furnish all particulars or to give all assistance required by them.   

The Contractor or his Agents may at the time of measurements take such notes and 
measurements as he may require. All authorized extra work, omissions and all variations made 
without the Consultants knowledge, if subsequently sanctioned by him in writing, with the 
approval of the Bank shall be included in such measurements. The final measurement should be 
done within one month from the date of completion of work jointly by the Consultant and / or his 
representative and if the contractor fails to comply, the measurements taken by the Consultant 
will be final and binding. 
42. METHOD OF MEASUREMENT: 

Unless otherwise mentioned elsewhere in the tender, measurement will be on the net 
quantities of work produced in accordance with up-to-date rules laid down by the Indian 
Standard Institution. In the event of any dispute with regard to the measurement of the work 
excluded the decision of the Consultant / Bank shall be final and binding on the Contractor. 

 
43. ACTION WHERE NO SPECIFICATION: 

In the case of any of work for which there is no such specification in Technical Specification 
such work shall be carried out in accordance with the I.S. Specification and in the event of there 
being no IS Specification, then in such case the work shall be carried out in all respects in 
accordance with the instructions and requirements of the Consultant / Bank. 

 
44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE 

INCONVENIENCE TO THE PUBLIC : 
The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the 

public. The Consultant may require the contractor to remove any materials, which are considered 
by him to be a danger or inconvenient to the public and cause them to be removed at the 
contractor’s cost. 

 
45. PAYMENTS : 
a) All bills shall be prepared by the Contractor in the form prescribed by the 

Bank / Consultant, (format enclosed). Normally one interim bill shall be prepared each month 
subject to minimum value for interim certificate as stated in these documents. The interim bill 
in proper forms must be duly accompanied by detailed measurements, duly endorsed by the 
Site Engineer / PMC in support of quantities of work done and must show deduction for all 
previous payments, retention money, etc. Advance / ad-hoc payments for work will not be 
normally made. However, ad-hoc payments may be made at the discretion of Consultant / 
Bank in case of exigency. The Consultant / Bank shall issue certificate after due scrutiny of the 
Contractor’s bill stating the amount due to the Contractor from the Bank and the Contractor 
shall be entitled to payment thereof, by the Bank within the period of “honouring certificates” 
mentioned in these documents. The amount stated in an interim certificate shall be the total 
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value of work properly executed and approx. 75% of invoiced value of material brought, to 
site for permanent incorporation into the work up to the date of the bill less the amount to be 
retained by the Bank as the retention money and less installments previously paid under these 
conditions. 
The materials to be considered for secured advance shall be nonperishable in nature and 
only include the value of the said materials and goods as and from such time as they are 
reasonably, properly and not prematurely brought to or placed adjacent to the work and 
then only if adequately protected against weather or other casualties and considered 
acceptable by the   Consultants / Bank. An indemnity bond is to be submitted in an 
appropriate format approved by the Bank, whenever Secured Advance against materials are 
prayed for. If the Bank has supplied any materials or goods to the Contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to Contractor in 
accordance with the quantities consumed in the work. All the interim payments shall be 
regarded as payments by way of advance against the final payment only and not as 
payments for work actually done and completed and shall not preclude the requiring of bad 
unsound and imperfect or unskilled work to be removed and taken away and reconstructed 
or re-erected or be considered as an admission of the due performance of the contract or 
any part thereof in any respect or the accruing of any claim, nor shall, it conclude determine 
or affect in any way the powers of the Bank under these conditions or any of them as to the 
final settlement and adjustment of the accounts or otherwise or in any other way vary or 
affect the contract. The final bill shall be submitted by the Contractor to the Consultant within 
one month of the date of certificate of completion furnished by the Consultant and payment 
shall be made after the same is duly verified and certified by the Consultant. 

b) FINAL PAYMENT : 
The final bill shall be accompanied by a certificate of completion form the Consultant along 
with all other documents required to be submitted by the Contractor under these conditions. 
Payment of final bill shall be made after deduction of Retention Money as specified in these 
conditions which sum shall be refunded in the manner stated in these conditions. The 
acceptance of payment of the final bill by the Contractor would indicate that he would have 
no further claim in respect of the work executed. 
 

46. VARIATION / DEVIATION: 
The Contractor may when authorized and shall, when directed in writing by the Consultant / 

Bank, add and or omit or vary the work shown in the drawings or described in the specification or 
included in the priced schedule of quantities. The Contractor on his own accord shall make no 
addition, omission or variation without such authorization from Bank. A verbal authority or direction 
by the Consultant / Bank if confirmed by the Contractor in writing within 7 days shall be deemed 
to have been given in writing. The price of all such additional / non-tendered items will be worked 
out on the basis of rates quoted for similar items in the contract wherever existing or an 
engineering rate analysis based on prevalent fair price of labour materials at site of work including 
wastage and other components as required plus 15% for overhead and profit etc. works contract 
sales Tax at prevailing rate will be payable extra over the stipulated OH / project percentage. The 
tender rates shall hold good for any increase or decrease in tender quantities. No claim for an 
extra shall be allowed unless it has been executed by the authorization of Bank / Consultant. No 
variation shall vitiate the contract. 

 
47. SUBSTITUTION: 

Should the Contractor desire to substitute any materials and workmanship he / they must 
obtain the approval of the Bank / Consultant in writing for any such substitution well in advance. 
For materials designated in this specification by such term as “Equal” or “other approved”, etc. 
Specific approval of the Bank / Consultant shall be obtained in writing prior to execution. 

 
48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE ON 

COMPLETION: 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies / 
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defects put right, all windows and doors cleaned including cleaning and oiling, if necessary of all 
hardware.  All floors, staircases and every part of the building both inside & outside shall be left 
neat and clean as to ensure immediate occupation to the satisfaction of the Bank. 

On completion of above, the contractor shall inform the Bank that he has completed the 
work and it is ready for inspection. 

 
49. CLEARING SITE ON COMPLETION: 

On completion of the work the Contractor shall clear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary work of every kind and leave the 
whole of the site and the work clean and in workman like condition to the satisfaction of the Bank 
/ Consultant. 

 
50. DEFECTS AFTER COMPLETION: 

The Contractor shall make good from time to time at his own cost and to the satisfaction of 
the Bank / Consultant all defects, shrinkage, settlements or other faults which may appear within  
12 (twelve) months after completion of the work and considered as the “defect liability period”. In 
default the Bank may employ and pay other persons to amend and make good such damages, 
losses and expenses consequent thereon or incidental there to shall be made good and borne by 
the Contractor and such damages, loss and expenses shall be recoverable from him by the Bank 
or may be deducted by the Bank, in lieu of such amending and making good by the Contractor 
deduct from any money due to the Contractor a sum equivalent to the cost of amending such 
work and in the event of the amount retained being insufficient recover the balance from the 
Contractor from the amount retained under these conditions together with any expenses the 
Bank may have incurred in connection therewith. 

 
51. GUARANTEE FOR SPECIALIZED WORKS: 

Wherever provision for submission of a guarantee has been advised, the same shall be 
submitted from the specialized agency along with a counter guarantee by the main contractor 
engaged for the work. The guarantee shall be furnished on a non-judicial stamp paper of 
appropriate value. If the contractor is required to submit guarantee / guarantees for any item / 
items for a period of more than 12 months, the guarantee/guarantees in case of those items shall 
remain valid even after expiry of the defect liability period of 12 months as stipulated in the 
contract. 

 
 

52. CONCEALED WORK: 
The Contractor shall give due notice to the Bank / Consultant whenever any work is to be 

buried in the earth, concrete or in the bodies of walls or otherwise become inaccessible later on, 
in order that the work may be inspected and correct dimensions taken before such burial.  In 
default whereof, the same shall, at the option of the Bank / Consultant, be either opened up for 
measurements at the Contractor’s expense or no payments may be made for such materials.  
Should any differences or dispute arise after execution of any work as to measurements etc. or 
other matters which cannot be conveniently tested or checked the records of the Bank / 
Consultant shall be accepted as correct and binding on the Contractor. 
 Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall 

be the property of SBI and shall be handed over to the Bank immediately. 
 
53. ESCALATION: 

The rates quoted shall be firm throughout the tenure of the contract (including extension of 
time, if any granted) and will not be subject to any fluctuation due to increase in cost of materials, 
labour, sales tax, octroi etc. unless specifically provided for this document. 
54. IDLE LABOUR: 

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire 
and labour charges of tools and plants would be entertained under any circumstances. 
55. SUSPENSION: 



TENDER ID: KOL/AO-DP/HK/2024-01  CATEGORY -ED                                  DATE:31/08/2024 

Page 30 of 45  

If the Contractor, except on account of any legal restraint upon the Bank preventing the 
continuance of the work or in the opinion of the Bank shall neglect or fail to proceed with the due 
diligence in the performance of his part of the contract or if he shall more than once make 
default, the Bank shall have the power to give notice in writing to the contractor requiring the 
work be proceeded within a reasonable manner and with reasonable dispatch, such notice 
purport to be a notice under this Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to remove from 
site of the work or from any ground contiguous thereto, any plant or materials to subsist from the 
date of such notice being given until the notice shall have been complied with. If the Contractor 
shall fail for 15 days after such notice has been given to proceed with the work as therein 
prescribed, the Bank may proceed as provided in Clause 56 (Termination of Contract by the 
Bank). 
56. TERMINATION OF CONTRACT BY BANK: 

If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a 
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
assignment or a compensation for the benefit of the greater part, in number of amount of his 
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in 
insolvency, or the Receiver of the Contractor in insolvency, shall repudiate the contract or if a 
Receiver of the Contractor’s firm appointed by the court shall be unable, within fourteen days 
after notice to him requiring him to do so, to show to the reasonable satisfaction of the bank that 
he is able to carry out and fulfill the contract and if so required by the Bank to give reasonable 
security there for, of if the Contractor  shall suffer execution to be issued, or shall suffer any 
payment under this contract to be attached by or on behalf of and of the creditors of the 
contractor or shall assign, charge or encumber this contract or any payments due or which may 
become due to the Contractor, thereunder, or shall neglect or fail to observe and perform all or 
any of the acts matters of things by this contract, to be observed and performed by the 
Contractor within three clear days after the notice shall have been given to the contractor in 
manner hereinafter mentioned requiring the Contractor to observe or perform the same or shall 
use improper materials or workmanship in carrying on the  work, or shall in the opinion of the Bank 
not exercise such due diligence and made such due progress as would enable the work to be 
completed within due time agreed upon and shall fail to proceed to the satisfaction of the Bank 
after three clear days’ notice requiring the contractor to do so shall have been given to the 
contractor as hereinafter mentioned, or shall abandon the contract, then and in any of the said 
cases, the Bank may notwithstanding any previous waiver determine the contract by a notice in 
writing to the effect as hereinafter mentioned, but without thereby affecting the powers of the 
Bank of the obligations and liabilities of the contract the whole of which shall continue in force as 
fully as if the contract had not been so determined and as if the work subsequently executed had 
been executed by or on behalf of the contractor (without thereby creating any trust in favour of 
the contractor).  Further the Bank or his agent or servants may enter upon and take possession of 
the work and all plants, tools, scaffolding, sheds, machinery, steam and other power, utensils and 
materials being lying upon premises or the adjoining lands or road and sell the same as his own 
property or may employ the same by means of his own servants and workmen in carrying on and 
completing the work or by employing any other contractors or other person to complete, and the 
contractor shall not in any way interrupt or do any act, matter or thing to prevent  or  hinder  such 
other  contractors  or  other  persons  or  person  employed  from completing and finishing or using 
the materials and plants for the work.  When the work shall be completed or as soon as thereafter 
as conveniently may be, the Bank shall give notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within a period of 14 days after 
receipt by him of the said notice, the Bank may sell the same by Public Auction and shall give 
credit to the contractor for the amount so realized. Any expenses or losses by the Bank in getting 
the work carried out by other contractors shall be adjusted against the amount payable to the 
contractor by way of selling his tools and plants or due on account of work carried out by the 
contractor prior to engaging other contractors or against the Security Deposit. 
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57. ARBITRATION 
 
 i) Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings, specifications, estimates, instructions orders 
or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter. 

  If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amount s admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, the 
contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant 
General manager (Premises & Estate) S.B.I. LHO, Kolkata and endorse a copy of the 
same to the Architect, within 30 days from the date of disallowance thereof or the 
date of deduction or recovery.  The said notice shall give full particulars of the claim, 
grounds on which 

 it is based and detailed calculations of the amount claimed and the contractor shall 
not be entitled to raise any claim nor shall the Bank be in any way liable in respect of 
any claim by the contractor unless notice of such claim shall have been given by the 
contractor to the Asst. General Manager (Premises & Estate) in the manner and within 
the time as aforesaid.  The contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to the Asst. General 
Manager (Premises & Estate) in writing in the manner and within the time aforesaid. 

 
 ii) The Asst. General Manager (Premises & Estate) shall give his decision in writing on the 

claims notified by the contractor.  The contractor may within 30 days of the receipt of 
the decision of The Asst. General Manager (Premises & Estate) submit his claims to the 
conciliating authority namely the Circle Development Officer, S.B.I. L.H.O., Kolkata for 
conciliation along with all details and copies of correspondence exchanged between 
him and The Asst. General Manager (Premises & Estate). 

 
 iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned Chief General Manager of the Bank for appointment of an arbitrator to 
adjudicate the notified claims failing which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 

 
 iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified, claims of the contractor 
as aforesaid and all claims of the Bank shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the Chief General Manager.  It will also 
be no objection to any such appointment that the Arbitrator so appointed is a Bank 
Officer and that he had to deal with the matters to which the Contractor relates in the 
course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling 
to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief 
General Manager. Such person shall be entitled to proceed with the reference from 
the stage at which it was left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 
It is also a term of this contract that no person other than a person appointed by such Chief 
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General Manager as aforesaid should act as arbitrator. 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or reenactment thereof and the 
rules made thereunder. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 
Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement 
of claims and counter statement of claims.  The venue of the arbitration shall be such place as 
may be fixed by the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if 
required to be paid before the award is made and published, be paid half and half by each of 
the parties.   The cost of the reference and of the award (including the fees, if any of the 
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what 
manner, such costs or any part thereof, shall be paid and fix or settle the amount of costs to be so 
paid. 
Bill Submission Format: The bill shall be as per tender specification as detailed below along with 
Detail Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity 
executed at site is not being attached. If required then the contractor may be ask to submit the 
Manufacturing certificate in due course of bill checking period 
 
SN Description Unit Tender 

Rate 

Tender 

quantity 

Actual 

quantity 

(L/B/D) 

Tender 

amount 

Actual amount 

        

 

Declaration 

 I/We hereby declare that I/We have read the above terms and conditions /instructions carefully 

and fully understood and will abide by the same. 

 

 

Signature of the vendor with seal                                                            Place :  
                                                                         Date: 

 
 
 
 
 
 
 

3. Quantities & SoR: 
 

 All rates quoted in the schedule of quantities and rates and as accepted shall remain firm 
during the contractual period including extension if any and shall not be subjected to any 
escalation for a variation limit of +20% of the Total Value of the Work as per Work Order. 
They shall include for any overtime required to complete the Work according to 
programme and on schedule and completely to the Company's satisfaction. 

 The Contract price includes rates for all items enumerated as per SoR, all wastage, all 
transportation costs, all costs relating to duties, royalties, Cess, taxes and other charges, all 
costs relating to operation and maintenance of construction equipment and also all 
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services as applicable for execution of the work at your place except Service Tax, 
Education Cess and Worker’s Welfare Cess. 

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / Labour 
Camp and indirect cost such as those relating to access roads, establishment expenses etc 
 

Cost of Non Tendered Item 
 In case any additional, altered, substituted or any new item of work includes subsequently 

as per site condition and requirement for which no rate is specified in the Contract, rate for 
such item will be determined by the Company from the rate for similar or near similar item 
of work in the Contract and shall be mutually discussed and agreed.  In case any similar or 
near similar work does not exist in the Contract, the rate shall be decided by the Company 
based on the principle of actual cost of materials, wastage, taxes, transportation, 
equipment, running cost, labour, supervision, overheads etc towards actual direct cost plus 
12.50% (Twelve and half percent) markup thereon. 

 The intent of the Specifications and Schedule of Quantities is to have items finished and 
complete in all respects, unless specially stated otherwise in the Schedule. This shall be 
understood whether or not it is specifically mentioned in the description of the item.   

 The schedule of quantities as given in the SoR is indicative only and may vary up or down 
as per actual requirement of site conditions for which item rate shall remain unchanged.  

 The Schedule of Quantities issued by the Company with the tender documents shall be 
deemed to be approximate and no liability shall attach to them for inaccuracies or errors 
therein. 

 Schedule of Completion : 
 

Time is the essence of this Contract.  The Contractor will have to commence the work at 
site within 7 days from the date of LOI and complete the entire work satisfactorily within 21 
days as per mutually agreed schedule. In case the contractor fails to mobilise the resources 
to site for commencing the work and complete the works as per mutually agreed time line 
for each phase; it is assumed that the contractor is not interested in executing the work 
and hence the said contract stands cancelled automatically. In such case, the Company 
is at the liberty to off load the work to other suitable agencies at your cost and risk.  

 
 

4. Liquidated Damage For Delay: 
 

In case of any delay in completion of work beyond the above schedule, LD @ ½ % (half 
percent) of the total contract value of the work for every week or part thereof for the first 4 
weeks of delay and thereafter 1% (one percent) total contract value for every week, 
subject to a maximum of 5% (five percent) of the total Contract value on uninterrupted 
working condition. 
 

5. Obligations of the Bank  

 
5.1 Electricity & Water 
Branch will provide electricity/water at the Site to Contractor for construction work at a single 
point (within 500 metres from place of work) free of cost.  Necessary distribution shall be done by 
Contractor at their own cost. The location to be mutually agreed. 
 

3. Statutory and other Obligations: 
 
 The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor 

do strictly comply with all applicable statutory laws and orders of competent authorities and 
court and will specifically comply with the followings : 

 
 Labour Rules etc. 
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 In respect of all labourers directly or indirectly employed in the works, the Contractor shall 

comply with all legislation and rules of State and/or Central Government or other local 
authority governing the protection of health, sanitary arrangements, wages, welfare and 
safety applicable for labour employed.  The Minimum Wages Act, 1948, Workmen's 
Compensation Act, 1923, Contract Labour (Regulation and Abolition) Act 1970 and other 
obligations of applicable statutes with regard to fair wages, welfare amenities and safety 
measures.  The Contractor shall furnish to the Company necessary license under the 
Contract Labour (Regulation and Abolition) Act, 1970.  The Contractor shall be solely liable 
for any default or non-compliance of the same. 

 
 Reporting of Accidents to the Authorities 
 
 The Contractor shall be responsible for the safety of all employees and/or workmen 

employed or engaged by him including those of the Company and the sub-
Contractor/nominated Contractor on and in connection with the Works and shall report to 
the Company and other local authorities concerned all cases of serious accident howsoever 
caused and wherever occurring and render immediately all possible help to the victims of 
the accidents. 

 
Accident or Injury to Workmen 
 
The Contractor shall be solely liable for any accident or injury that may happen to any of his 
personnel engaged in connection with the construction, erection & commissioning work 
according to his Contract. HIL shall not be liable for, or in respect of, any damage or 
compensation payable at all in respect of, or in consequence of, any accident or injury to any 
personnel in the employment of the Contractor and the Contractor shall indemnify and keep 
indemnified HIL against all such claims, damages, compensations and proceedings 
 

Unsatisfactory Work 
 

 No work will be paid for unless found satisfactory and carried out strictly in accordance with 
the Specifications by the Company and certified by the Engineer to such effect. Should, 
through inadvertence, bad work be certified, the Engineer shall be competent to strike the 
same out of the account and recover the value at any time prior to or at the time of 
granting the final certificate by deduction from the final payment or otherwise. 

 
 Any work, executed not according to Specifications or with imperfect or unskilled 

workmanship shall be removed or reconstructed by the Contractor at his cost on receipt of 
instructions in writing from the Company's Engineer. Should the Contractor fail to take action 
within 7 days of receipt of such notice, the Engineer shall be entitled to remove or 
reconstruct such work at the risk and cost of the Contractor, and the Company shall recover 
the amount from any amount of money due to the Contractor/security deposit on account 
of such work.  

 
        Should the Engineer consider that the work although not executed in strict accordance with 

the Specifications may be allowed to stand, he may at his discretion certify payment against 
such work at such reduced rates as he may consider reasonable. 

 
 Examination of any covered work may on occasion be required by the Engineer and such 
work shall be uncovered by the Contractor. The Company shall not pay for covering such work 
again unless it is found that the work uncovered has been executed fully to the Company's 
satisfaction 
 
 

26. Defective Liability / Warranty: 
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The Contractor warrants the quality of civil construction work under the scope of work for a 
period of 12 months from the date of virtual completion, against defective material, poor 
workmanship and design. In case the civil construction work shows any defect arising out of 
defective material, and/or poor workmanship and/or design (if design is within the scope of 
the Contractor) during the warranty period, the Contractor shall take immediate step for 
rectification within 7 days of observance of such defect, free of all cost against written 
communication from the Company/Engineer failing which the Company reserves the right to 
carry out rectification at the risks and cost of the Contractor and recover the expenses from 
the Contractor's running bills and/or from retention money and/or other means, as deemed 
fit. However, the above warranty will not be applicable for any normal wear and tear in 
roadwork if constructed by the Contractor under the Scope of Works. 

 
Should any defective work have been done by any Sub-contractor or Nominated Sub-
contractor, the Contractor shall be liable to make good the same in the same manner as if 
the work and materials has been done and supplied by the Contractor itself. The Contractor 
shall remain liable under the provisions of this clause notwithstanding the payment of any 
intermediate bills or settlement of the final bill. 
 
 

SAFETY MEASURES AT SITE 

1. All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be ensured that 
these are used properly. 

2. First Aid Box should be kept at site with all requisite materials. 
3. No one should be allowed to inspect / work at a height without Safety Belt. 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 

from the ground, or from solid construction except such short period Work as can be done 
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials. 
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building 
or structure. 

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 
than 3-5 Meters above ground level or floor level they should be closely boarded, should have 
adequate width and should be suitably fenced, as described. 

7. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be 1 metre. 

8. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 
while the width between side rails in rung ladder shall in no case be less than 30cms for ladder 
up to and including Meters in length. For longer ladders this width should be increased at least 
6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm. 
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9. Adequate precautions shall be taken to prevent danger from electrical equipment. For 
electrical on line works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the 
trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which 
are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held 
by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials 
shall not be placed within 1.5 Meters of the edge of the trench or half of the depth of the 
trench whichever is more cuttings shall be done from top to bottom. Under no circumstances 
undermining or under cutting shall be done. 

11. Before any demolition work is commenced and also during the process of the work :- 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected; 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or other part of the building shall be so over-loaded 
with debris or materials as to render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site Engineer 
should be kept available for the use of the persons employed on the Site and maintained 
in a condition suitable for immediate use; and the Contractor should take adequate steps 
to ensure proper use of equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials 
which is injurious to the eyes shall be provided with protective goggles.  

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
h) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into the manholes and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals and boards 
to prevent accident to the Public. 

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall 
conform to the following standard or conditions: 
a) These shall be of good mechanical construction, sound material and adequate strength 

and free from patent defect and shall be kept in good repairs and in good working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in-charge of any hoisting machine including any 
scaffold, winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension the safe working load shall be 
ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of hoisting machine having a variable safe working load, each safe 
working load of the conditions under which it is applicable shall be clearly indicated. No 
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part of any machine or of any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load, adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 
should be provided. The workers should not wear any rings, watches and carry keys or 
other materials, which are good conductors of electricity. 

All scaffolds, ladders and other safety devices, mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities shall be provided at or near places of work. 

 
 
 

Details  of  Insurance  Policies 
 

 
Type of Policies 

 
Name of Insurance 

 
Amount (Rs.) 

 
Policy No. 

 
Validity 

      

CAR Policy including                           
3rd Party  Liability 

     

 
Workmen’s  Compensation 
_______________________________________________________________________________ 
 
Remarks  : 
 
1. This is only on-account payment and is not to be interpreted either as approval of                  

work materials  brought  or  affixed  at  site  or  for  that  matter  approval  of  any  sort 
 
2. The quantum of work done and materials delivered at site have been certified                         

by ………………………………………………. 
 3. Should you  wish  to  audit  such  work,  kindly  contract  the  undersigned  and  oblige. 
 

 
 
 

Architects 
 
 

 
 

PROFORMA  OF  HINDRANCE  REGISTER 
 

Name of Work  :    Date of state of work : 
 
Name of Contractor :    Period of completion : 
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Agreement No. :    Date of completion : 
 
 
Sl. No. Nature of 

hindrance 
Date of 

occurrence of 
hindrance 

Date of which 
hindrance was 

removed 

Period or 
hindrance 

Signature  
SE/PE 

Remarks  

1 2 3 4 5 6 7 

 
SE  =  Site  Engineer 
 
PE  =  Project  Engineer 
 

      Place  : ___________________ 
 
Date   :  __________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name  of  Work  :    Name  of  Article  : 
 
Name  of  Contractor :    Estimated  Requirement : 
 
Agreement  No. :    Issue  Rate    : 
 
Sl. 
No. 

Date of 
Receipt 

Receive
d from / 
issued 
to (with) 

Receip
t 

Issue Balanc
e 

Initials of 
Contractor
s 

Initials of Bank’s 
/ Architect’s 
Representative 

Remarks 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 
 
1. Name  of  the  Contractor  

2. Name  of  the  works  as  given  in  the  Agreement  

3. Agreement  WO  

4. Tender Amount  

5. Date  of  Commencement  of  Work  

   

6. Period  allowed  for  completion  as  per  agreement  

   

7. Date  of  completion  as  per  agreement  

   

8. Period  for  which  extension  of  time  has  been  
given 

 

   

   Date Month Year 

      

 (a) 1st extension vide Bank’s Letter No.    

      

 (b) 2nd extension vide Bank’s Letter No.    

      

 (c) 3rd extension vide Bank’s Letter No.    

9. Reasons for which extensions have been previously given ( copies of the previous 
applications  should  be  attached ) 

   

10. Period for which extension is applied for and the reasons thereof including 
hindrances                  time  for  extra  work  assigned ,  if  any  etc. 

 
 
 
 
 
Signature of Contractor 
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TECHNICAL SPECIFICATION 
 

Electrical work terms & conditions  

1.   All PVC insulated and armoured cables used shall conform to ISI  554/64  and of 650/1100V 

grade. Test certificates of cables  issued  by manufacturers are to be  furnished  after 

installation on demand.  

2.   Minimum bending radius of PVC armoured cables shall be 12 times the diameter of cable.  

3.   Contractor would be required to furnish after completion, two sets of detailed drawings. 

4.   Work must be completed within 21 days from the date of receipt of work order. 

5.   The work must be guaranteed for a period of 12 months for its satisfactory performance from 

the date      of completion and all defects cropping up within this period must be rectified at 

contractor's cost immediately. 

6.   Caution boards as per statutory requirements must be displayed wherever required. 

7.   All material, fittings and appliances used in electrical installation shall conform to the latest 

relevant Indian Standard specifications, wherever they exist. A list of approved material is 

annexed and other materials not covered will have to be got approved by the Engineer-in-

charge, prior to actual use. 

8.   Contractor is required to ensure that no damage is caused to Bank's property during execution 

of the job and should make good damages, if any, at their own cost. 

9.   Contractor must keep the E-I-C informed about the progress of work at suitable intervals, as 

desired by the Bank/E-I-C. 

10.  Standard deductions will be made from bills as per Bank's rules. 

11.  . Security deposit/Retention Money of 5% of the total value would be retained by the Bank as 

security deposit for a period of 12 months from the date of completion. Bank shall not provide any 

mobilization advance. 

12.  Work has to be carried on without disturbing normal banking operations. 

14.  Rates quoted shall be inclusive of all taxes, levies, duties, transportation cost etc. However, 

GST will be payable extra on the actual basis by SBI only on basis of proof of payment along with 

the submission of invoice. 

15.  Contractors shall provide all labour and materials including necessary scaffolding for proper 

execution of the work.  

16.  Bank shall have the right to change the quantities as per on spot requirements. Bank also 

have right to reserve to cancel at any/all quotations/tenders without any cause. 

17.  Contractors should submit the Test Certificate form at the time of submission of final bill                           

18.  Necessary blanking plates are to be provided wherever required. 
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19. For earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-II)1981 or latest in 

all respect.                                              

                                                                               

20.  Contractor should be advised to depute their representative to the  Branch from take-on date 

to the following  day of branch going live at their own cost.   

21.  All the materials which shall be used in the work shall be as per specification and must be from 

the list of approved materials as mentioned in the specification. Samples of the materials 

proposed to be used shall be submitted for approval and nothing shall be used which are not 

approved. 

22.  Contractor should note that all wiring, DB, Starter etc. below false ceiling in System Room 

should be concealed unless otherwise specified.  

23.  On demand lowest bidder must produce rate analysis of all the quotation items within 2/3 

days from opening of the quotations. 

24.  It is obligatory  under  Indian  Electricity  Rules  that electrical installations  work  shall  be  

executed  under qualified Electrical Supervisor holding a valid Electrical  Supervisor's Certificate of 

competency guaranteed  by  the State License Board  

25.  The contractor has to obtain labor license and abide by Rules and Regulations of contract 

labor           (Regulation and abolition Act., 1970 and central rule 1971 as also relevant latest 

amendments hereto..) 

26.  Evidence vouchers from manufacturers/authorised agent showing use of proper materials 

should be furnished as and when required. 

27.  Quantities are approximate and the work will be paid on the measurement basis as per ISI 

code of measurement. 

28.  The contractor must be registered with service tax act and furnish a copy of registration 

documents. 

29.  Test report of supply authority has to filled in, if required 

30.  CONDITIONALTENDERS OR INCOMPLETE TENDERS ARE LIABLE FOR REJECTION. 

31.  State Bank of India reserves the right to accept or reject any or all quotations/Tenders without 

assigning any reason thereof. Bank’s decision as regards eligibility shall be final and binding. 

32. Vendor shall quote their rates in each item of the price bid form. 

33. No extra payment will be made for the work carried during the nights or holidays.                                     

34. The tenderers shall quote their rates for individual items both in words and figures; in case of 

discrepancy between the rate quoted in words and figures, the unit rate quoted in words shall 

prevail.  If no rate is quoted for a particular item, the tender will be liable for rejection. 

The amount of each item shall be calculated and the requisite total to be given on each page. In 

case of discrepancy the total amount calculated from multiplication of unit rate and quantity, the 

unit rate quoted will govern and the amount will be corrected. 
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Contractor signature with Date & Stamp  

 

LIST OF MATERIALS OF APPROVED MAKES/BRAND 

The contractor shall use materials in their works subject to inspection prior to dispatch, by 
Owner or his authorized representative of any materials, as deemed necessary in 
accordance with the following list.  All materials not otherwise specified shall be in 
accordance with the latest Indian Standard Specification, where such exists and subject 
to prior approval of Owner/Architect.   The contractor shall be bound to offer sample of 
materials, which are claimed to be conforming to IS Specifications, for testing at an 
approved Test Laboratory as and when directed by Owner/Architect. 
 
Contractor shall purchase all materials from the makers or their authorized stockists only. 
Necessary documentary evidence must be produced to the Owner or their authorized 
representative on demand. Contractor shall be bound to supply   items of any make of the 
items as per the choice of the Owner/Architect. 

 
 
 
 

Description  Make 

1. L T Switch Board Panel : Locally fabricated  

2. CFS/Switch Fuse with HRC fuses : L&T/SIEMENS/GE/ABB/Schneider 

3. Changeover switch  : HPL / HAVELLS /L & T / ABB/ Schneider 
4. MCCB and Accessories : Legrand/Hager/Schneider/L&T/Havells 
5. MCCB/MCB Distribution Board : Legrand / Hager /Schneider/Havells stadx/L&T 

6. RCBO, MCB & MCB Isolator : Legrand / Hager/ Schneider/Havells stadx/L&T 
7. Current Transformers : AE/KAPPA/SEGC/L & T 
8. KWH Meter (Analog/Digital):  GE /IMP /ABB /LANDIS GYR /JAIPUR/L&T 
9. Ammeter & Voltmeter 

(Analog/Digital) 
: AE/IMP/MECO/ENERCON/L & T 

10. Selector Switch for Volt-
meter/Ammeter 

: Kaycee/L & T/Siemens 

11. Contactors and Timer (Modular 
Type) 

: Legrand / SIEMENS/L&T 

12. PVC Terminals  : ESSEN/ELMEX/L&T 
13 1.1 KV grade PVC/XLPE 

aluminium/copper conductor 
cable (armoured/unarmo 
ured) 

: GLOSTER / UNIVERSAL / POLYCAB / NICCO / 
HAVELL’S/ BONTON 

Sl.No. Description  Make 
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Contractor signature with Date & Stamp  

Note : Vendors are requested to note that Specification mentioned in the BOQ/Price bid will be the final one, 
in case of any discrepancy/difference  found In between the Specification of BOQ/Price bid and NIT  
 

 

14. 1100V grade PVC insulated   
and sheathed and PVC 
insulated copper conductor 
wire/flexible wire 

: RR-KABEL / V-GAURD /NATIONAL/POLYCAB/ 
HAVELL’S /  Gloster/ KEI/BONTON 

15. Telephone Wire : RR-KABEL / DELTON / POLYCAB/Bonton 

16. Cable Lug : Dowells 

17. Cable Gland : Dowells/Power Engg/Comt 

18. Steel Conduit (ISI marked) Black 
enamelled/galvanised 

: BEC/NIC/AKG 

19. PVC Conduits (MMS)/Channels 
and accessories 

: BEC/Plastran/Precision/Polycab/Harsh/AKG/Plas
ma/Astral 

20. G I Pipe : TATA/ITC/BST/Jindal 

21. Ceiling Rose (3 Plate) : Anchor/Precision/SSK/Rider 

22. 15 Amp/5 Amp Piano Key type 
switch and flushed  type plug 
socket and mounting 
accessories 

: Anchor/SSK/PRECISION 

23. 20A, 2 Pin and scrapping earth 
type switch socket and plug 
socket 

: Legrand/MK/Havell’s/ABB/L & T/Schneider 

24. Holder : Kay/MMP/EPP/Anchor/Precision/SSK 

25. Modular Type Switch/Socket/ 
M.S box/plate 

: Legrand-myrius /Hager-insysta /North-west Nowa 
/Crabtree-Athena/MK wraparound/Anchor 
woods 

26. RJ-11 Socket Outlet (Modular) : Legrand-myrius /Hager-insysta /Northwest-Nowa 
/Crabtree-Athena/anchor woods/ MK 
wraparound 

27. Indication Lamp ( LED Type) : Legrand/L&T/Siemens 

28. Buzzer/Call Bell  : Bajaj/Anchor 

29.  Light Fittings : Philips//Wipro/Havells/Crompton/ Bajaj/Jaquar 

30. Fans : ORIENT/ Crompton/ Havells/Bajaj /Almonard/EPC 
(Heavy duty and high speed with oscillation and 
speed control) 
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E. SPECIAL CONDITION OF CONTRACT 

1. Setting out the work: a)The contractor shall set out the work and shall be responsible for the 

true and perfect setting out of the same and for the correctness of the positions, levels, 

dimensions, and alignment of all parts thereof and get it approved by the consultant/ Bank’s 

Engineer before proceeding with the work. If at any time any error in this respect shall appear 

during the progress of the works, irrespective of the fact that the layout had been approved 

by the consultant/ Bank’s Engineer the contractor shall be responsible for the same and shall 

at his own expenses rectify such error, if so, required to satisfaction of the SBI. 

a) The dimension provided in the schedule as well as in the drawing are likely to vary 

slightly according to the size & space available in the Premise Area where they are to 

be provided or placed, Bank have the right to slightly modified the dimensions of the 

items to suit the site & no claim therefore shall be made by the contractor. 

2. Protection of works and property: The contractor shall continuously maintain adequate 

protection, of all his work from damage and shall protect the SBI’s properties from injury or loss 

arising in connection with contract. He shall make good any such damage, injury, loss due to 

his fault or negligence except which are due to causes beyond his control.   

3. Inspection of Work: The Bank’s Engineer/Consultant or their representatives shall at all 

reasonable time have free access to the work site and/or to the workshop, factories or other 

places where materials are lying or from where they are obtained and the contractor shall 

give every facility for inspection and examination and test of the materials and workmanship. 

4. Quality of Materials, Workmanship & Test: All materials and workmanship shall be best of the 

respective kinds described in the contract and in accordance with Bank’s 

Engineer/Consultant instructions and shall be subject from time to time to such tests as the 

Bank’s Engineer/Consultant may direct at the place of manufacture or fabrication or on the 

site or an approved testing laboratory. The contractor shall provide such assistance, 

instruments, machinery, labour  and materials as are normally required for examining 

measuring sampling and testing any material or part of the work before/after incorporation in 

the work for testing as may be selected and required by the Architect/Consultant. 

5. Obtaining Information related to execution of work: No claim by the contractor for additional 

payment shall be entertained which is consequent upon failure on his part to obtain correct 

information as to any matter affecting the execution of the work nor any misunderstanding or 

the obtaining incorrect information or the failure to obtain correct information relieve him 

from any risks or from the entire responsibility for the fulfillment of contract. 
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6. Works to be measured: The Bank’s Engineer/Consultant may from time to time intimate to the 

contractor that he required the work to be measured and the contractor shall forthwith 

attend or send a qualified representative to assist the them in taking such measurements and 

calculation and to furnish all particulars or to give all assistance required by any of them. The 

contractor or his authorized representative shall sign all the pages of the measurement book 

in which the measurements have been recorded in token of his acceptance All authorized 

extra work, omissions and all variations made shall be included in such measurements. 

7. Bill Submission Format: The bill shall be as per tender specification as detailed below along 

with Detail Measurement Sheet. Bill will not be accepted if detail calculation sheet of the 

quantity executed at site is not being attached. If required then the contractor may be ask 

to submit the Manufacturing certificate in due course of bill checking period 

SI.

No 

Descriptio

n 

Unit Tender 

rate 

Ten qty Act qty (L/B/D) Ted amount Act amount 

 

Declaration 

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully 

and  fully understood and will abide by the same. 

Signature of the vendor with seal :                       
                                                
Place :                                                                                                      

                                                                                                                                                                          Date : 
 


