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FLOORS OF CLOCK 
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NOTICE INVITING TENDER 
 

PROPOSED INTERIOR ELECTRICAL WORKS OF 1ST, 2ND& 3RDFLOORS OF CLOCK 
TOWER, KHARADI, PUNE FOR ESTABLISHMENT OF BANK’S AO PUNE & 3 RBOs 
 
SBI, Premises & Estate Department, LHO Maharashtra, Mumbai invites “online item rate 
E-tender followed by e-reverse auction” for captioned work from the SBI eligible 
empaneled contractors under appropriate category. Empanelled contractors under the 
Category EA (Above Rs 50 lac and  upto Rs 100 Lac)  and who receive NIT from the 
SBI /Architects through our service provider EPTL are only entitled to quote for this 
tender. 
Details of the tenders are as under:  
 

Sr.No Particulars Details 

1 Name of work Tender for Proposed Interior Electrical Works of 1st, 
2nd& 3rd floors of Clock Tower, Kharadi, Pune for 
establishment of Bank’s AO Pune & 3 RBOs 

2 Nature of Work Interior Electrical Works. 

3 Type of Tender Item Rate Contract  

4 Bidding System Online Two Bid System with Reverse Auction 

5 Website for downloading 
Tender Document 

https://bank.sbi/ under the link “SBI in the 
news” --> “Procurement News”  

6 Website for Online 
Submission of bid and 
Reverse Auction 

https://etender.sbi 

7 Estimate Value of Works Rs 95,00,296/- plus GST 

8 Time allowed for 
completion 

90 Days from Date of Commencement 

9 Date of Commencement 14 days from the Date of Work Order or 
Intimation from Project Architect / Engineer 

10 Earnest Money Deposit Rs 95,000.00 (Rupees Ninety Five Thousand  
Only) by means of Demand Draft / Pay Order 
(Valid for a period of 90 Days from the last date of 
submission of the tender) from any scheduled 
commercial Bank drawn in favor of Assistant 
General Manager (P&E) and payable at Mumbai. 
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Valid MSE Certificate under relevant category will 
be considered for claiming EMD exemption. 

11 Initial Security Deposit 
(ISD) 

2% of contract amount (EMD will be returned on 
receipt of ISD). The successful bidder(s) shall be 
responsible to deposit Initial security deposit @ 2% 
of the Contract Value by way of demand draft in 
favor Assistant General Manager (P&E) and 
payable at Mumbai within 10 days from the date of 
receipt of “Work Order” from SBI/Architect. 
The SBI may consider accepting ISD in the form of 
Bank Guarantee issued by any Scheduled Bank 
other than SBI in the format supplied/approved by 
the SBI within its sole discretion but the same 
cannot be considered as a right of the bidder. 

12 Additional security 
Deposit 

In case L-1 bidder quotes abnormally low rates 
(i.e.7.5% or more, below estimated project cost), 
the bank may ask such bidder to deposit additional 
security deposit (ASD) equivalent to difference 
between 92.5% of estimated cost vis-à-vis L-1 
quoted amount for due fulfillment of contract. Such 
ASD could be in the form of FDR / Bank’s 
guarantee in the Bank’s name as per format 
approved by the Bank. On successful completion 
of work ASD will be returned to the contractor. In 
case contractor fails to complete the work in time 
or as per tender specification or leave the job 
incomplete, the bank will be at liberty to recover the 
dues from ASD or to forfeit such ASD as the case 
may be within its sole discretion 

13 Date of availability of 
tender documents on 
Service Provider’s 
website 

 
 

 (a) Technical Bid& Price 
Bid 

 

31.12.2024 to 09.01.2025 
Available at M/s e-Procurement Technologies Ltd., 
our Service Provider’s portal  
https://etender.sbi/ 
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14 Last date & time for 
submission of Technical 
Bid & Copy of EMD online   

09.01.2025  by 02:00 PM 
Note: It is sole responsibility of the bidder to ensure 
submission of their Technical Bid and copy of EMD 
online by stipulated date and time at specified 
address failing which they will not be allowed to 
participate in E-Tendering. 
 
The EMD in original shall also be submitted to the 
following address (Sl.No.15) before 2.00 PM on 
09.01.2025. 

15 Address for submission of 
EMD in Original. 

The Assistant General Manager, 
Premises & Estate Department,  
3rd floor, G-block, Synergy building, Bandra Kurla 
Complex, Bandra East Mumbai - 51. 

16 Last date & time for 
submission of Online 
Technical & Price bid 

09.01.2025 by 02:00 PM at Service Provider’s 
portal https://etender.sbi/SBI/ 

17 Date and Time of opening 
of Online Technical Bid 
and thereafter Price Bid 

09.01.2025 by 02:30 PM  

18 Date and Time of Reverse 
Auction 

09.01.2025 by 4:30 PM 

19 Defects Liability period  One year from the date of virtual completion of 
work. 

20 Liquidated Damages 0.50% per week subject to max. 5% of contract 
amount for delay in completion of work.  

21 Validity of offer 90 days from the date of opening of Price-bid for 
acceptance. 

22 Value of Interim Bill Rs 30 Lac (Rupees Thirty Lac only) 
No advance payment on materials / plant / 
machinery / mobilization advance shall be paid 
under any circumstances 

23 Deductions from Payment 
to Contractor 

Income Tax (TDS), GST-TDS, other applicable 
taxes if any etc @ applicable rates 
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24 Submission of Tender 
Documents (Online) 

1. Contractors shall download the entire 
Technical Bid to get acquainted with the terms 
and conditions and shall upload all the 
pages of the technical bid duly signed with 
seal compulsorily and without fail in the e-
tendering portal. Failing to upload as stated 
above, the tender will be rejected. 

2. Scanned Copy of EMD  
3. Online Price Bid in the online portal 

25 Submission of Tender 
Documents (Offline) 

The successful L1 bidder has to submit the hard 
copy of the whole tender document duly signed 
and sealed on all  pages along with price break up 
details after e-reverse auction. 

26 Mandatory Requirements Valid Digital Signature is a must to participate in 
the online tender and Reverse Auction.   

 
27. No conditions other than mentioned in the tender will be considered, and if given they 

will have to be withdrawn before opening of the price-bid. 
 
28. The SBI reserve their rights to accept or reject any or all the tenders, either in whole 

or in part without assigning any reason for doing so and any claim / correspondence 
shall be entertained in this regard. 

 
29. Tenders received without EMD in original shall be summarily rejected and such 

tenders shall not be allowed to participate in the online price bidding process.  
 
30. In case the date of opening of tenders is declared as a holiday, the tenders will be 

opened on the next working day at the same time. 
 
31. For any clarifications regarding E-Tendering procedure, System requirements etc. 

please contact M/s E-Procurement Technologies Limited, Ahmedabad, whose 
address is mentioned in the NIT. 

 
Yours Faithfully, 
        Sd/- 
Assistant General Manager (P&E) 
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SECTION – 1 

 
INSTRUCTIONS TO THE TENDERERS 

 
1.0  Scope of work 
 
E-Tenders are invited by SBI, Premises & Estate Department, LHO Maharashtra, Mumbai 
for Tender for Proposed Interior Electrical Works of 1st, 2nd& 3rdfloors of Clock Tower, 
Kharadi, Pune for establishment of Bank’s AO Pune & 3 RBOs 
 
1. Site and its location 
 
The proposed work is to be carried out at 1st, 2nd and 3rd floors of Clock Tower, 
Kharadi, Pune  
 
2.0  Tender documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 
 

Instructions to Tenderers 
General conditions of Contract 
Special conditions of Contract 
Additional specifications 
Drawings 
Price bid A 
 

2.2  The above documents shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence 
in the order given below; 

 
a) Price Bid 
b) Technical specifications 
c) Drawings 
d) Special conditions of contract 
f) General conditions of contract 
g) Instructions to Tenderers 

2.3 The tender documents are not transferable. 
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3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses 

all information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. 
The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc. 
 
The tenderer will be fully responsible for considering the financial effect of any or 
all the factors while submitting his tender. 

 
4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of Rs 95,000.00 

(Rupees Ninety Five thousand Only) by means of Demand Draft / Pay Order 
(Valid for a period of 90 Days from the last date of submission of the tender) from 
any Scheduled Commercial Bank drawn in favour of Assistant General Manager 
(P&E) payable at Mumbai. 

 
4.2  EMD in any other form other than as specified above will not be accepted. Tender 

not accompanied by the EMD in accordance with clause 4.1 above shall be 
rejected. 

 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of 

Contract. 
 
4.5  EMD of successful tenderer will also be returned on receipt of Initial Security 

Deposit. 
 
4.6     Valid MSE Certificate under relevant category submitted will be considered for 

claiming exemption from submission of EMD. 
 
5.0  Initial Security Deposit 
 

The successful tenderer will have to submit a sum equivalent to 2% of accepted 
tender value in favour of SBI within a period of 10 days of acceptance of tender. 
EMD will be returned on receipt of Initial security Deposit. 
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6.0 Security Deposit 
 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract 

value is in the form of Initial Security Deposit (ISD) which includes the EMD. 
Balance 3% shall be deducted from the running account bill of the work at the rate 
of 10% of the respective running account bill i.e., deduction from each running bill 
account will be @10% till Total Security Deposit (TSD) including ISD reaches to 
5% of contract value. The 50% of the Total Security Deposit shall be paid to the 
contractor on the basis of Architect’s certifying the virtual completion. The balance 
50% would be paid to the contractors after the defects liability period as specified 
in the contract. 
The SBI may consider accepting ISD in the form of Bank Guarantee issued by any 
Scheduled Bank other than SBI in the format supplied/approved by the SBI within 
its sole discretion but the same cannot be considered as a right of the bidder. 

 
6.2 Additional Security Deposit 

In case L-1 bidder quotes abnormally low rates (i.e.7.5% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference between 92.5% of estimated cost vis-à-vis L-1 
quoted amount for due fulfillment of contract. Such ASD could be in the form of 
FDR / Bank’s guarantee in the Bank’s name as per format approved by the Bank. 
On successful completion of work ASD will be returned to the contractor. In case 
contractor fails to complete the work in time or as per tender specification or leave 
the job incomplete, the bank will be at liberty to recover the dues from ASD or to 
forfeit such ASD as the case may be within its sole discretion. 

 
6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit& 

Additional Security Deposit. 
 
7.0  Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of the tender by the Bank. However, the written 
acceptance of the tenders by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 
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8.0  Completion Period 
Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 90 days from the date of 
commencement of work. 
 

9.0  Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of 90 days from 
the date of opening price bid. If the tenderer withdraws his/her offer during the 
value period or makes modifications in his/her original offer which are not 
acceptable to Bank without prejudice to any other right or remedy the Bank shall be 
at liberty forfeit the EMD. 
 

10.0  Liquidated Damages 
 

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 

 
11.0 The rate quoted shall be firm and shall include all costs, allowances, taxes, 

octroi etc. except G.S.T, which shall be payable / reimbursed at actuals. 
 

11.1 The SBI reserve their rights to accept any tenders, either in whole or in part or may 
entrust the work in phases or may drop the part scope of work at any stage of the 
project or get the works done through another contractor at the cost of the accepted 
tenderer within its sole discretion without assigning any reason(s) for doing so and 
no claim / correspondence shall be entertained in this regard. 
 

11.2 In case it is decided by the SBI to reduce the scope of work at any stage of the 
project, the contractor shall not be entitled to raise any claim / compensation on 
account of reduction in scope of work. Also, the SBI may consider for increase in 
scope of similar work in other buildings in phases but within a reasonable time 
interval and the contractor shall be bound to execute the same within the stipulated 
time period and as per rates quoted by them in this tender without any claim for 
price escalation. 
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LETTER OF UNDERTAKING 

 
To, 
The Assistant General Manager, 
Premises & Estate Department,  
3rd floor, G-block, Synergy building,  
Bandra Kurla Complex,  
Bandra East Mumbai -51 

 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to 
the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto as affecting the tender, I/We hereby offer to 
execute the works specified in the said memorandum at the rates mentioned in the 
attached Schedule of Quantities and in accordance in all respects with the specifications, 
design, drawings and instructions in writing referred to in conditions of tender, the Articles 
of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and 
with such materials as are provided for by, and in all other respects in accordance with 
such conditions so far as they may be applicable. 
 

 MEMORANDUM 

(a) Description of work Proposed Interior Electrical Works of 1st, 2nd& 3rd  
floors of Clock Tower, Kharadi, Pune for 
establishment of Bank’s AO Pune & 3 RBOs 

(b) Earnest Money Rs 95,000.00 (Rupees Ninety Five thousand 
only) by means of Demand Draft / Pay Order (Valid 
for a period of 90 Days from the last date of 
submission of the tender) from any scheduled 
Commercial Bank drawn in favour of Assistant 
General Manager (P&E) payable atMumbai. 

(c) Time allowed for 
completion of the Works 
from the fourteenth day of 
date of written Order or 
date of handing over of the 
site (Whichever is later) to 
commence the work      

90 (Ninety) Days  
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1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms 

and provisions of the said conditions of contract annexed hereto so far as may be 
applicable or in default thereof to forfeit and pay to SBI the amount mentioned in the 
said contract. 

 
2) I / We have deposited a sum of Rs 95,000.00 (Rupees Ninety Five Thousand  

Only) as Earnest Money with SBI which amount is not to bear any interest. Should I / 
We fail to execute the Contract when called upon to do so, I / we do hereby agree 
that this sum shall be forfeited by me/us to SBI.  
 

3) I/ We have read and understood various clauses of this tender and hereby submit our 
specific undertaking and concurrence in terms clause 6.2 of “Instruction to tenderer” 
to deposit Additional Security Deposit (ASD) of required amount as provided for in 
this tender and within the stipulated period, in case, my/our tender is found too low 
(i.e. beyond 7.5% of the estimated cost), as a performance guarantee for due 
fulfilment of our contractual obligation for the project.  
 
Further, under any circumstances, whatsoever, if I/We fail to comply the same 
including compliance of any such other conditions of tender within the stipulated time. 
I /We hereby, authorized SBI to cancel my/Our tender, to forfeit my EMD/ISD/ASD 
and to take further necessary action as deemed fit including debarring our firm from 
participating in SBI future tenders/de-paneling etc. 

 
4) I/ We understand that as per terms of this tender, SBI may consider accepting our 

tender in part or whole or may entrust the various work proposed in phases. We, 
therefore, undertake that we shall not raise any claim/ compensation in the 
eventuality of Bank deciding to drop any of the work from the scope of work of this 
tender at any stage during the contract period. Further, we also undertake to execute 
the work entrusted to us in phases on our approved percentage and within stipulated 
time limit without any extra claim for price escalation as also provided for in the 
clause 11.2 “Instructions to Tenderers” of this tender.  

 
5) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in 

the prices of any of the material during the currency of contract/execution/completion 
period including authorized extended contract period, if any. 

 
6) Our Bankers are: 

I)  
 
ii)  
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The names of partners of our firm are: 
i)  
 
ii) 

 
Name of the partner of the firm   
Authorised to sign       
Or        
(Name of person having Power of    
Attorney to sign the Contract.  
(Certified true copy of the Power   
of Attorney should be attached) 
 
Yours faithfully, 
 
 
 
Signature of Contractor. 
 
Signature and addresses of Witnesses 
 
i)  
 
 
 
 
ii)  
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(To be printed in the letter head of the Company/ Firm, duly signed and stamped and Original in physical 

form shall be submitted along with EMD  
 

FORM OF SUBMISSION OF TENDER 
 
The Assistant General Manager (P &E)  
State Bank of India  
Local Head Office, Maharashtra 
 
Dear Sir/s, 
 
Ref: Interior Electrical Works of 1st, 2nd & 3rd floors of Clock Tower, Kharadi, Pune 
for establishment of Bank’s AO Pune & 3 RBOs 
 
I/We have examined the above tender and subsequent pre-bid clarifications/ 
modifications / revisions, if any, furnished by M/s SBI and I/We have inspected the site 
of works and have made me / us fully acquainted with the local conditions in and 
around the sites of works and offer to undertake Contract as detailed in this tender by 
submitting my/our online bids in the Bank’s e-tender portal.  
 
1. While submitting this Bid, I / We certify that: 
i) The undersigned is authorized to sign on behalf of the Bidder and the 
necessary support document delegating this authority is uploaded along with the bid. 

ii)     We certify that we have not made any changes in the contents of the tender 
document read with its amendments/ clarifications provided by M/s SBI, submitted by 
us in our Bid document.  

iii) The rate quoted in the price Bids are as per the tender and subsequent pre-Bid 
clarifications/ modifications/ revisions furnished by the Bank, without any exception. 

2. We agree to abide by all the Bid terms and conditions, contents of Agreement 
and the rates quoted in the bid, which shall remain binding upon us. 
 
4. If our Bid is accepted, we undertake to enter into and execute at our cost, when 
called upon by the Bank to do so, a contract in the prescribed form and we shall be 
jointly and severally responsible for the due performance of the contract. 
 
5.  Until a formal contract is prepared and executed, this Bid, together with your 
written acceptance thereof and your notification of award, shall constitute a binding 
Contract between us. 
 
6.   It is further certified that the contents of our Bid are factually correct. We also 
accept that in the event of any information / data / particulars proving to be incorrect, 
SBI will have the right to disqualify us from the Bid. 
 
7.  We understand that you are not bound to accept the lowest or any Bid you may 
receive and you may reject all or any Bid without assigning any reason or giving any 
explanation whatsoever.  
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8.  We hereby undertake that our name does not appear in any “Caution” list of RBI / 
IBA or any other regulatory body. 
 
9. We also confirm that we have not been blacklisted by any Bank / PSU / State or 
Central Govt departments for any reasons. 
 
10. We confirm that we do not have any litigation / cases pending against us in any 
Bank / PSU / State or Central Govt departments. 
 
11. We confirm that we are responsible to obtain all necessary licenses, permission, 
NOC from all the statutory /local authorities for the smooth execution of this contract in 
SBI premises.  
 
12.  We hereby confirm that all the materials/components/spare parts/equipment etc. 
to be supplied /used as a part of this contract shall be original / new materials / 
components / parts / equipment only from respective OEMs of the products and that 
no refurbished / duplicate / second hand materials/ components/parts/ equipment shall 
be supplied or shall be used. 
 
13 I/ We do hereby unconditionally accept all the terms and conditions of this tender 
document and BOQ published in the e-tendering website https://etender.sbi. We 
hereby agree to submit the signed and stamped copy of the technical Bid and Priced 
Bill of Quantities, which shall form part of the agreement, if I/ we becomeL-1 bidder in 
the tendering process. 
 
14. For any type of deviation (to any of above or subsequent instructions), it will be 
my/ our responsibility to obtain the written instruction of the Engineer-in-charge for the 
same failing which it shall be deemed that I have carried out any such deviations at 
my own and I shall be duty bound to replace the all deviated material/ works from the 
site at my/ our cost as well as I shall be liable to penalized by the SBI as deemed fit 
and for all such loses made thereof, I/ we shall not have any right to arbitrate in any 
manner. 
 
 
Yours Faithfully,  

 
Signature of the bidder with Stamp_______________________ 

Name: _______________________________  

Address: ___________________________________ 
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(A) Contact Information 
 

 

 
E-Procurement Technologies Ltd. 

 
State Bank of India 

 
B-704, Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, 
Ahmedabad - 380 006. 
Gujarat State, India 
 
Tel.: +91 79 61200 579 | 580 | 567 | 569 | 
566 
 
 
Mr.Kushboo Mehta 

E-mail :kushboo.mehta@eptl.in 
Contact No :9510813528 / 9081000427 
 
Mr. Nandan Valera 
Email: nandan.v@eptl.in 
Contact No: 9081000427 / 6354919566 

 
To, 
Premises Department,  
Local Head Office Maharashtra,  
3rd floor, Synergy building,  
G-block, Bandra Kurla Complex,  
Bandra East, Mumbai – 400051 
Ph.022 26445630 
 
 
Officer Name: Shri. Hareesh M.K. 
Department:Premises & Estate 
Contact No    :+918433743831. 
E-mail: hareesh.mk@sbi.co.in 
 
Officer Name: 
Shri. Sushant Kumar 
Department:Premises & Estate 
Contact No    :+917207515719 
E-mail: sushant.kumar333@sbi.co.in 

 
 
 

Project Architect 

M/S MITIMITRA CONSULTANTS PVT LTD. 
1STFLOOR, ARTHABODH, 968-21/22, 

BHAMBURDA,SENAPATI BAPAT ROAD, 
PUNE 411016 

CONTACT NUMBER: 020-25650218/ 25651228 / 7709058887 
E-MAIL: MITIMITRA@GMAIL.COM 
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(B) SAMPLE BUISNESS RULE DOCUMENT 
 
ONLINE E-TENDERING FOR PROPOSED INTERIOR ELECTRICAL WORKS OF 1ST, 
2ND & 3RD FLOORS OF CLOCK TOWER, KHARADI, PUNE FOR ESTABLISHMENT 

OF BANK’S AO PUNE & 3 RBO 
 

(A) Business rules for E-tendering: 

1. Only empaneled contractors with SBI under appropriate category who are invited by 
the project Architect/SBI shall only be eligible to participate. 
 

2. SBI will engage the services of an E-tendering service provider who will provide 
necessary training and assistance before commencement of online bidding on 
Internet. 

 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service 

provider to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be 
communicated through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format 

(provided by service provider),before start of E-tendering. Without this the vendor 
will not be eligible to participate in the event. 
 

6. The Contractors will be required to submit the various documents in sealed 
Envelope to the office of SBI at the address mentioned hereinbefore by the 
stipulated date i.e. (1) Hard Copy of Technical Bid duly signed and stamped on 
each page (2) Demand Draft of specified amount of EMD. Contractors not 
submitting any one or more documents shall not be eligible to participate in the on-
line price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 
 
(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s. E-Procurement 
Technologies Ltd.has been engaged by SBI, an authorized service provider. Please go 
through the guidelines given below and submit your acceptance to the same along with 
your Commercial Bid. 
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1. E-tendering shall be conducted by SBI through M/s. E-Procurement Technologies 

Ltd., on pre-specified date. While the Contractors shall be quoting from their own 
offices/ place of their choice, Internet connectivity and other paraphernalia 
requirements shall have to be ensured by Contractors themselves. In the event of 
failure of their Internet connectivity, (due to any reason whatsoever it may be) it is 
the bidders’ responsibility. In order to ward-off such contingent situation bidders are 
requested to make all the necessary arrangements/ alternatives such as back–up 
power supply whatever required so that they are able to circumvent such situation 
and still be able to participate in the E-tendering successfully. Failure of power at 
the premises of Contractors during the E-tendering cannot be the cause for not 
participating in the E-tendering. On account of this the time for the E-tendering 
cannot be extended and SBI is not responsible for such eventualities. 
 

2. M/s. E-Procurement Technologies Ltd.., shall arrange to train your nominated 
person(s), without any cost to you. They shall also explain you all the Rules related 
to the E-tendering. You are required to give your compliance on it before start of 
bid process.   

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted 

in Indian currency & Unit of Measurement will be displayed in Online E-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document 
provided by SBI their appointed Architects. 

 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 
 

6. Procedure of E-tendering: 
 

i. Online E-tendering: 
 
(a) The NIT &Technical bid available on the Bank’s website during the period 

specified in the NIT. 
(b) Online e-tendering is open to the empanelled bidders who receive NIT 

from the Architect and qualified for participating in the price bidding as 
provisions mentioned herein above through SBI approved Service 
Provider. 

(c) The Price-Bid shall be made available online by the Service Provider 
wherein the contractors will be required to fill-in their percentage 
above/below the estimated cost. 
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(d) The Contractors are advised not to wait till the last minute to submit their 
online item-wise quote in the price bid to avoid complications related with 
internet connectivity, network problems, system crash down, power failure, 
etc. 

(e) It is mandatory to all the bidders participating in the price bid to quote their 
rates for each and every item.  

(f) In case, contractor fails to quote their rates for any one or more tender 
items, their tender shall be treated as “Incomplete Tender” and shall be 
liable for rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 
Password by M/s. E-Procurement Technologies Ltd. The Bidders are requested to 
change the Password after the receipt of initial Password from M/s. E-Procurement 
Technologies Ltd. All bids made from the Login ID given to the bidder will be 
deemed to have been made by the bidder.  
 

8.  BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall 
be bound to execute the work at the quoted bid price. In case the L-1 Bidder backs 
out or fail to complete the work as per the rates quoted, SBI shall at liberty to take 
action as deemed necessary including de-paneling such contractors and forfeiting 
their EMD. 

 
9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on 

award of Contract shall be final and binding on all the Bidders.  
  

10. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 
ordering, without assigning any reason. 

 
11. SBI shall not have any liability to bidders for any interruption or delay in access to 

the site irrespective of the cause. 
 

12. Other terms and conditions shall be as per your techno-commercial offers and 
other correspondences till date.  

 
13. OTHER TERMS & CONDITIONS:  

 
- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 
suppliers / bidders. 
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- The Bidder shall not divulge either his Bids or any other exclusive details of SBI 
to any other party. 

 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within 
its sole discretion.  

 
- SBI or its authorized service provider M/s. E-Procurement Technologies Ltd. 

shall not have any liability to Bidders for any interruption or delay in access to 
the site irrespective of the cause. 

 
- SBI or its authorized service provider/s. E-Procurement Technologies Ltd. is not 

responsible for any damages, including damages that result from, but are not 
limited to negligence.  

 
- SBI or its authorized service M/s. E-Procurement Technologies Ltd. will not be 

held responsible for consequential damages, including but not limited to 
systems problems, inability to use the system, loss of electronic information etc. 

N.B. 
- All the Bidders are required to submit the Process Compliance Statement 

(Annexure II) duly signed to M/s. E-Procurement Technologies Ltd.. 
 

 -      All the bidders are requested to ensure that they have a valid digital 
signature certificate well in advance to participate in the online event. 

 
 
 
 
 
 
 

SIGNATURE OF THE CONTRACTOR 
WITH SEAL 
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(D) Process Compliance Statement (Annexure II) 
(The bidders are required to print this on their company’s letter head and sign, stamp 
before emailing) 
To, 
E-Procurement Technologies Ltd. (Auction Tiger) 
B-704 Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, Ahmedabad - 380 006. 
Gujarat State, India 
Sub: Tender for Proposed Interior Electrical Works of 1st, 2nd & 3rd floors of Clock 
Tower, Kharadi, Pune for establishment of Bank’s AO Pune & 3 RBOs 
Dear Sir,  
 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the 
Tender document  
This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the 

Reverse Auction as mentioned in RFP of SBI as well as this document and confirm 
our agreement to them. 

3) We also confirm that we have taken the training on the auction tool and have 
understood the functionality of the same thoroughly. 

4) We confirm that SBI and ETL shall not be liable & responsible in any manner 
whatsoever for my/our failure to access & bid on the e-auction platform due to loss 
of internet connectivity, electricity failure, virus attack, problems with the PC, any 
other unforeseen circumstances etc. before or during the tendering event. 

5) We also confirm that we have a valid digital signature certificate issued by a 
valid Certifying Authority.  

6) We also confirm that we will mail the price confirmation / break up of our quoted 
price within 24 hours of the completion of the bid/ reverse auction and the format 
as requested by SBI/ETL. 

7) We, hereby confirm that we will honor the Bids placed by us during the E-
tendering/ auction process.  

 
With regards, 
Date:  
Signature with company seal 
Name: 
Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization:  
Scan it and send to this Document on kushboo.mehta@eptl.in  /  sujith@eptl.in 
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BUSINESS RULE DOCUMENT FOR ONLINE E-REVERSE AUCTION FOR 
 
PROPOSED INTERIOR ELECTRICAL WORKS OF 1ST, 2ND & 3RD FLOORS OF 
CLOCK TOWER, KHARADI, PUNE FOR ESTABLISHMENT OF BANK’S AO PUNE & 3 
RBOs 
 
 

BUYER NAME 

The Assistant General Manager (P&E),  
State Bank of India,  
LHO Maharashtra Circle, 
3rd Floor, Synergy Building,  
Bandra Kurla Complex,  
Mumbai - 51.  

AUCTION TO BE 
CONDUCTED BY 

M/s e-Procurement Technologies Ltd.  
A-201/208, Wall Street - II, 
Opp. Orient Club, Nr. Gujarat College, 
Ahmedabad - 380 006. Gujarat State, India 
Phone: 9904407997 
Auction Website :https://etender.sbi 

DATE & TIME OF 
AUCTION 

23.12.2024 by 4.30 PM 

DOCUMENTS ATTACHED 

(A) Business rules for Reverse Auction 
(B) Terms & conditions of Reverse Auction 
(C) Annexure - I 
(D) Process Compliance Statement (Annexure II) 
(E) Price Confirmation Letter (Annexure III) 
(F) Price break up (Annexure IV) 

SPECIAL INSTRUCTIONS 

Bidding in the last minutes and seconds should be 
avoided. Neither the Service Provider nor SBI will 
be responsible for any lapses /failure on the part of 
the vendor, in such cases. 

 
Important Note:As per the new Inter-operability guidelines released by Controller of 
Certifying Authorities (CCA), the Secured Socket Layer (SSL) certificate for an e-
Procurement application is generated on a new algorithm, SHA2. Also, the Digital 
Signature Certificates that will be applicable for these platforms have to be SHA2 
algorithm compliant. For the same, the users have to ensure that they have Windows XP 
(SP3) / Windows Vista / Windows 7 installed in their respective PC / Laptop. In case of 
Windows XP service pack -3, if you get any issue you can install the SSL patch, which is 
available at our download section of our e-Tender/e-Auction Portal and also at our 
corporate website www.auctiontiger.net just below the label of “Download”. 
  



Page 22 of 101 
 

Signature of Contractor with Seal 

(A) Business rules for Reverse Auction: 

Against this Enquiry for the subject item/system with detailed scope of supply as per our 
specification, SBI may resort to “REVERSE AUCTION PROCEDURE” i.e.ONLINE 
BIDDING on INTERNET.   
 

1. For the proposed reverse auction, technically and commercially acceptable bidders 
only shall be eligible to participate. 

2. SBI will engage the services of a service provider who will provide all necessary 
training and assistance before commencement of online bidding on Internet. 

3. SBI will inform the vendor in writing in case reverse auction, the details of service 
provider to enable them to contact and get trained. 

4. Business rules like event date, time, start price, bid decrement, extensions, etc. 
also will be communicated through service provider for compliance. 

5. Vendors have to send the mail the compliance form in the prescribed format 
(provided by service provider) before start of Reverse auction. Without this the 
vendor will not be eligible to participate in the event. 

6. Reverse auction will be conducted on schedule date & time. 
7. At the end of reverse auction event, the lowest bidder value will be known on the 

network. 
8. The lowest bidder has to mail the duly signed filled-in prescribed format as 

provided on case-to-case basis to SBI through service provider within 24 hours of 
auction without fail.  

9. In case SBI decides not to go for Reverse auction procedure for this tender 
enquiry, the price bids and price impacts, if any already submitted and available 
with SBI shall be opened as per SBI standard practice. 

10. The reverse auction will be treated as closed only when the bidding process 
gets closed in all respects for the item listed in the tender. 
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(B) Terms & conditions of Reverse Auction: 

SBI shall finalize the procurement of the item against this Tender through reverse auction 
mode. SBI has made arrangement with M/s. e-Procurement Technologies Ltd, 
Ahmedabad (ETL) who shall be SBI’s authorized service provider for the same. Please go 
through the guidelines given below and submit your acceptance to the same along with 
your CommercialBid. 

 
1. Computerized Reverse auction shall be conducted by SBI, on pre-specified date, 

while the vendors shall be quoting from their own offices/ place of their choice. 
Internet connectivity and other paraphernalia requirements shall have to be 
ensured by vendors themselves. In the event of failure of their Internet connectivity, 
(due to any reason whatsoever it may be) it is the bidders’ responsibility. In order to 
ward-off such contingent situation, bidders are requested to make all the necessary 
arrangements/ alternatives such as back –up power supply whatever required so 
that they are able to circumvent such situation and still be able to participate in the 
reverse auction successfully. Failure of power at the premises of vendors during 
the Reverse auction cannot be the cause for not participating in the reverse 
auction. On account of this the time for the auction cannot be extended and SBI is 
not responsible for such eventualities. 
 

2. ETL shall arrange to train your nominated person(s), without any cost to you. They 
shall also explain you all the Rules related to the Reverse Auction. You are 
required to give your compliance on it before start of bid process.   

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted 

in Indian currency & Unit of Measurement will be displayed in Online Auction. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document 
provided by State Bank of India. 

 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 
 

6. At the end of the reverse auction, bidder has to provide the price confirmation letter 
& a detail break up for his lowest offer within 24 hour of closing of auction as per 
the Annexure III & IV respectively. 
 

7. Procedure of Reverse Auction: 
 

 Online English Reverse (no ties) Auction {Reverse Auction}:   
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OPENING PRICE & BID DECREMENT AMOUNT: SBI will declare its Opening 
Price (OP), which shall be visible to the all vendors during the start of the 
reverse Auction. You will be required to start bidding after announcement of 
Opening Price and decrement amount. Also, please note that the start price of 
an item in online reverse auction is open to all the participating bidders. Any 
bidder can start bidding, in the online reverse auction, from the start price itself. 
Also, please note that the first online bid that comes in the system during the 
online reverse auction can be equal to the auction's start price, or lesser than 
the auction's start price by one decrement, or lesser than the auction's start 
price by multiples of decrement. The second online bid and onwards will have 
to be lesser than the L1 rate by one decrement value, or lesser than the L1 rate 
by multiples of the decrement value. The bid start price and decrement 
amount shall be specified by SBI 

 
DURATION OF AUCTION: English Reverse (no ties) shall be for a period of 
half an hour. If a bidder places a valid Bid in the last 5 minutes of Closing of 
the e-Auction, the e-auction shall get extended automatically for another 5 
minutes. In case, there is no Bid in the last 5 minutes of closing of e-Auction, 
the e-Auction shall get closed automatically without any extension.Please note 
that if there are more than one item in a single auction, the auto-extension will 
be applicable to the entire event i.e. whenever a bidder places an acceptable 
bid in the last 5 minutes of the closing of the auction, the auction shall get 
extended automatically for another 5 minutes from the time of this bid for all the 
items in the auction. There are 6 limited Extension of 5 Minutes each. 
Vendors are advised not to wait till the last minute or last few seconds to enter 
their bid during the auto-extension period to avoid complications related with 
internet connectivity, network problems, system crash down, power failure, etc.  

 
8. Successful vendor shall be required to submit the final prices, quoted during the 

English Reverse (no ties) exactly in the format issued by SBI/Service provider after 
the completion of Auction to SBI, duly signed and stamped as token of acceptance 
without any new condition other than those already agreed to before start of 
auction.  

 
9. During English Reverse (no ties), if no bid is received within the specified time, 

SBI, at its discretion, may decide to revise Opening price / scrap the reverse 
auction process / proceed with conventional mode of tendering.   

 
10. Your bid will be taken as an offer to supply. Bids once made by you, cannot be 

cancelled / withdrawn and you shall be bound to supply as mentioned above at 
your final bid price. Should you back out and not supply as per the rates quoted, 
SBI shall take action as appropriate.  
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11. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 

Password by ETL. The Bidders are requested to change the Password after the 
receipt of initial Password from ETL. All bids made from the Login ID given to the 
bidder will be deemed to have been made by the bidder.  

 
12. VISIBILITY TO BIDDER: The Bidder shall be able to view the following on his 

screen along with the necessary fields during English Reverse – No ties Auction: 
a. Leading Bid in the Auction 
b. Bid Placed by you   
c. Auction Opening Price & bid decrement amount 
d. Your rank in the auction 

 
13. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to 

execute the work. Bids once made by the bidder cannot be cancelled. The bidder 
is bound to execute the work as mentioned above at the price that they bid. Should 
any bidder back out and not make the supplies as per the rates quoted, SBI and / 
or ETL shall take action as appropriate. 
 

14. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the 
lowest bid will be considered as the bidder’s final offer to execute the work. 

 
15. At the end of the Reverse Auction, SBI will decide upon the winner. SBI’s decision 

on award of Contract shall be final and binding on all the Bidders.  
 

16. SBI shall be at liberty to cancel the reverse auction process / tender at any time, 
before ordering, without assigning any reason. 

 
17. SBI/ETL shall not have any liability to bidders for any interruption or delay in 

access to the site irrespective of the cause. 
 

18. Other terms and conditions shall be as per your techno-commercial offers and 
other correspondences till date.  

 
19. You are required to submit your acceptance to the terms / conditions / modality 

given above before participating in the reverse auction. 
 

20. AUCTION TYPE: 1) English Reverse No Ties Auction 
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21. OTHER TERMS & CONDITIONS:  
1. The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 
suppliers / bidders. 

2. The Bidder shall not divulge either his Bids or any other exclusive details of 
SBI to any other party. 

3. SBI’s decision on award of Contract shall be final and binding on all the 
Bidders. 

4. SBI along with ETL can decide to extend, reschedule or cancel any Auction. 
Any changes made by SBI and / or ETL, after the first posting will have to be 
accepted if the Bidder continues to access the site after that time. 

5. ETL shall not have any liability to Bidders for any interruption or delay in 
access to the site irrespective of the cause. 

6. ETL is not responsible for any damages, including damages that result from, 
but are not limited to negligence. ETL will not be held responsible for 
consequential damages, including but not limited to systems problems, 
inability to use the system, loss of electronic information etc. 

 
N.B. 

- All the Bidders are required to submit the Process Compliance Statement 
(Annexure II) duly signed to M/s e-Procurement Technologies Ltd, Ahmedabad. 
 

-      All the bidders are requested to ensure that they have a valid digital 
signature certificate well in advance to participate in the online event. 
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(C) ANNEXURE- I The List of Items to be procured along with the Quantities and the 
Auction Start Time & Close Time is as follows: 

 

 

ITEM DESCRIPTION: INTERIOR ELECTRICAL WORKS OF 1ST, 2ND & 3RD FLOORS 
OF CLOCK TOWER, KHARADI, PUNE FOR ESTABLISHMENT OF BANK’S AO PUNE 
& 3 RBO 
 
 

Item  

Quantity 

Opening 
Prices in 

Rs 

Bid 
Decrement 

in Rs 

Opening 
Time 

Closing 
Time 

 
ONLINE E-REVERSE 
AUCTION  
 

 
 
 
Package 

 
Will be 
displayed   
On 
Auction 
screen 

 
Will be 
displayed   
On Auction 
screen 

 
 
As 
above 

 
 
As 
above 
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(D) Process Compliance Statement (Annexure II) 
(The bidders are required to print this on their company’s letter head and sign, stamp 
before emailing) 
 
To, 
E-Procurement Technologies Ltd. (AuctionTiger) 
A-201/208, Wall Street - II, 
Opp. Orient Club, Nr. Gujarat College, 
Ahmedabad - 380 006. Gujarat State, India 
Phone: 9904407997 
 
Sub: AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR 
THE ONLINE E-REVERSE AUCTION FOR INTERIOR ELECTRICAL WORKS OF 1ST, 
2ND & 3RD FLOORS OF CLOCK TOWER, KHARADI, PUNE FOR ESTABLISHMENT 
OF BANK’S AO PUNE & 3 RBO 
 
Dear Sir, 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the 
Tender document  
 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 

2) We have read examined and understood the RFP / e-Auction documents 
pertaining to this event and have no reservations to the same. 

3) We have studied all the terms & condition, commercial terms, the Business Rules 
governing the e-auction as mentioned in RFP (if any) and understood the RFP / e-
Auction Business Rules documents (if any) pertaining to this event, and confirm our 
agreement to them.  

4) We confirm that before participating in e-Auction event, we will arrange and check 
a Minimum System Pre-requisite to e-Auctioning well in advance before starting of 
the e-Auction. E.g., Operating System, Installation a Valid Digital Signature 
Certificate (DSC if applicable), Internet Explorer Browser Active-X Control settings 
to access the e-Auction portal smoothly as per Minimum System requirement 
which will be available on homepage of the e-Procurement website.  

5) We agree that we shall change the password on receipt by us and keep it 
confidential. We agree that I shall not hold e-Procurement Technologies Limited 
(EPTL) responsible in any way for any losses that may be suffered by us because 
of disclosure of the password to any other person. 
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6) We also confirm that we have taken the training on the e-auction tool and have 
understood the entire functionality of the same thoroughly including all scenarios & 
available features for bidding pertaining to e-auction event.  

7) We confirm that Dept. / Tendering Authority and EPTL (Service Provider) shall not 
be liable & responsible in any manner whatsoever for my/our failure to access & 
bid on the e-auction platform due to loss of internet connectivity, electricity failure, 
virus attack, problems with the PC, any other unforeseen circumstances etc. before 
or during the e-auction event.  

8) In case of Digital Signature Certificate (DSC) based login to the e-Auction/e-
Tender/event, we also confirm that we have a valid DSC issued by a validCertifying 
Authority (approved by Controller of Certifying Authorities) in INDIA. 

9) We take a note as advised by you related not to wait till last minute or last few 
seconds to submit valid bid to avoid any complication related to loss of internet 
connectivity, electricity failure, virus attack, network problems, system crash down, 
problems with the PC, any other unforeseen circumstances etc…Neither 
Department / Tendering Authority nor Service Provider (EPTL) are responsible for 
any unforeseen circumstance. 

10) We also confirm that we will e-mail the price confirmation & break up of our quoted 
price to the Dept. / EPTL as per Annexures (if applicable) within 24 hours of the 
completion of the e-auction and the format as requested by Dept. / EPTL.  

11) We, hereby confirm that we will honor the Bids placed by us during the auction 
process. Bid cannot be cancelled / withdrawn and you shall be bound to collecting / 
supply at your final bid price. If you back out and or collecting / supply as per the 
rates quoted, Dept. / Tendering Authority shall take action as appropriate. 

12) We confirm that we have not changed or deleted any clauses in this Process 
Compliance Form (PCF) and submitting the same to the service provider / Dept. as 
it is duly stamped and signed. In addition, if any changes found in submitted PCF 
or in this Business Rules Document (if any) before or after completion of the 
Sealed Bid (if any) or e-Auction then Dept. / Service provider may take an 
appropriate action against us. 

 
With regards, 
Date:  
Signature with company seal 
Name: 
Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization:  
Scan it and send to this Document on kushboo.mehta@eptl.in 
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(E) Price Confirmation Letter (Annexure III) 
(The bidders are required to print this on their company’s letter head and sign, stamp 
before emailing) 

 
To, 
E-Procurement Technologies Ltd. (AuctionTiger) 
A-201/208, Wall Street - II, 
Opp. Orient Club, Nr. Gujarat College, 
Ahmedabad - 380 006. Gujarat State, India 
Phone: 9904407997 
 
Sub: FINAL PRICE QUOTED DURING E-REVERSE AUCTION FOR INTERIOR 
ELECTRICAL WORKS OF 1ST, 2ND & 3RD FLOORS OF CLOCK TOWER, KHARADI, 
PUNE FOR ESTABLISHMENT OF BANK’S AO PUNE & 3 RBO 
 
 
Reverse Auction Date: 

 
Dear Sir, 
 
We confirm that we have quoted  a total amount of Rs................................ + GST 
 
(In Words: Rupees ..........................................................................................plus GST) 
 
 
Thanking you and looking forward to the valuable order from SBI. 
 
Yours sincerely,  
 
For _________________ 
 
Name: 
Company: 
Date: 
Seal:                                       
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(F) Price break up (Annexure IV) 
(In the same format of the price bid submitted online for indicative price) 

 
PROCESS TO BE FOLLOWED REGARDING E-REVERSE AUCTION 
 
The Start bid is fixed a value lower than the estimated amount and all the price bids 
(Indicative bids) submitted by the vendors are kept sealed till the event of e-reverse 
auction. At the end of reverse auction process, the lowest Bidder (L1) will be selected on 
the basis of Total Price, including taxes, Excluding GST.  
 
Bidding Example: 
The final rates of the items may be calculated in ratio of total amount quoted by the 
lowest bidder through reverse auction process and the amount quoted in indicative 
price bid, wherever specified in tender. 
 
Example:  
 
Indicative Price Bid submitted by vendor: 
 
Item Rate (‘R) Qty Amount (Rs.) 
A 100 2 200/- 
B 200 3 600/- 
C 300 4 1200/- 
 
Total amount in Indicative Price bid Rs. 2000/- 
 
The total amount mentioned in indicative price bid is Rs.2,000/- but the final L-1 amount 
quoted by the vendor through E-reverse auction is Rs.1,600/- then the K factor for L-1 
vendor will be calculated as under:  
 
Ratio K = (Total amount quoted by the lowest bidder through reverse auction 
process) / (The amount quoted in indicative price bid). 
K = 1600 /2000 = 0.8  
 
The item wise final price to be confirmed by the vendor shall be as under:  
 
The lowest bidder after the e-reverse auction process will have to fax & email the duly 
signed filled-in prescribed format to SBI through service provider within 24 hours of 
auction without fail.  
 
Item Final Rate= K*(R) Qty. Amount  
A   100X0.8  2  160/-  
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B   200X0.8  3  480/-  
C   300X0.8  4  960/- 
 
Total amount worked out after e-reverse Auction Rs. 1600/- 
 
CLARIFICATION:  
It is further clarified that in case indicative price of L-1 bidder is lower than what is 
quoted in the e-reverse auction, the indicative price will be taken as final price.  
 
Example : If indicative price is Rs 1500/- then final price will be taken as Rs 1500/- 
and not Rs 1600/- 
 



Page 33 of 101 
 

Signature of Contractor with Seal 

GENERAL CONDITIONS OF CONTRACT 
 
1.0  Definitions: - 

“Contract means the documents forming the tender and the acceptance there of 
and the formal agreement executed between State Bank of India (client) and the 
contractor, together with the documents referred there in including these 
conditions, the specifications, designs, drawings and instructions issued from time 
to time by the architects/ Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise 

requires, have the meaning hereby respectively assigned to them. 
 
1.1.1 ‘SBl’ shall mean State Bank of India (client) having its office at  

State Bank of India, Premises Department, 
LHO Maharashtra Circle, 3rd Floor,  
Synergy Building, Bandra Kurla Complex, Mumbai - 51.. 

and includes the client’s representatives, successors and assigns. 
 
1.1.2 ‘Architects/ Consultants’ shall mean M/s Mitimitra Consultants, Pune. 
 
1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank at site as their 

representative for day-to-day supervision of work and to give instructions to the 
contractors. 

 
1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether 

incorporatedor not, undertaking the works and shall include legal personal 
representative of individual or the composing the firm or company and the 
permitted assignees of individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the 
contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the contractor hereunder and work 
to be done by the contractor under the contract. 

 
1.1.5 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 
1.1.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time ‘Contract value shall 
mean value of the entire work as stipulated in the letter of acceptance of tender 
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subject such additions there to or deductions there from as may be made under the 
provide herein after contained. 

 
1.1.7 “Specifications” shall mean the specifications referred to in the tender and 

modifications thereof as may time to time be furnished or approved by the 
Architect/ Consultant. 

 
1.1.8  “Month” means calendar month. 
 
1.1.9  “Week” means seven consecutive days. 
 
1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs 

respectively. 
 
1.1.11 “Bank’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the 

Project, as nominated by the AGM (P&E). 
 
1.1.12 The following shall constitute the Joint Project Committee ( herein under referred to 

as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions  or directions from time to time for being observed and followed 
by the Architects site Engineer /PMC and other consultants / contractors engaged 
in the execution of the project. 
 
i) Assistant General Manager, Premises & Estate Deptt., SBI, who shall be the 

Chairman of the Committee. 
ii) Bank’s Engineer (civil and Electrical) in-charge of the Project, as may be 

nominated by the AGM (P&E) …..Members 
iii) Concerned partner of the Architects and their Resident Architect….Member. 
iv) Project Manager ORResident Engineer –in-charge of project of the 

PMC…Member and Secretary respectively. 
 
CLAUSE 
 
1.0  Total Security Deposit 
 

Total Security deposit comprise of 
 

Earnest Money Deposit 
 

Initial security deposit 
 

Retention Money 
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a)  Earnest Money Deposit - 

 
The tenderer shall furnish EMD of Rs 95,000/- in the form of Demand drawn in 
favour of Assistant General Manager (Premises & Estate) SBI, LHO Maharashtra, 
payable at Mumbai on any Scheduled Commercial Bank. No tender shall be 
considered unless the EMD is so deposited in the required form. No interest shall 
be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded 
soon after the decision to award the contract is taken without interest. The EMD 
shall stand absolutely forfeited if the tenderer revokes his tender at any time the 
period when he is required to keep his tender open acceptance by the SBI or after 
it is accepted by the SBI the contractor fails to enter into a formal agreement or 
fails to pay the initial security deposit as stipulated or fails to commence the 
commence the work within the stipulated time. 

 
b) Initial Security Deposit (lSD) 
  

The amount of ISD shall be 2% of accepted value of tender in the form of DD/FDR 
drawn on any scheduled Bank and shall be deposited within 10 days from the date 
of acceptance of tender. 
 
ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 
 
In case L-1 bidder quotes abnormally low rates (i.e.7.5% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference between 92.5% of estimated cost vis-à-vis L-1 
quoted amount for due fulfillment of contract as performance guarantee. Such ASD 
could be in the form of FDR / Bank’s guarantee in the Bank’s name as per format 
approved by the Bank. On successful completion of work ASD will be returned to 
the contractor. In case contractor fails to complete the work in time or as per tender 
specification or leave the job incomplete, the bank will be at liberty to recover the 
dues from ASD or to forfeit such ASD as the case may be within its sole discretion. 
No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
c)  Retention Money: - 
 

Besides the SD as deposited by the contractor in the above said manner, the 
Retention money shall be deducted from the running account bill at the rate of 10% 
of the gross value of work done by the contractor and claimed in each bill provided 
the total security deposit i.e. ISD plus EMD plus Retention Money shall both 
together not exceed 5% of the contract value.The50% of the total security deposit 
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shall be refunded to the contractor without any interest on issue of Virtual 
Completion certificate by the Architect/consultant. The balance 50% of the total 
security deposit shall be refunded to the contractors without interest within fifteen 
days after the end of defects liability period provided the contractor has 
satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance. 

 
2.0  Language 
 

The language in which the contract documents shall be drawn shall be in English. 
 
3.0  Errors, omissions and discrepancies 
 

In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

 
i)  Between scaled and written dimension (or description) on a drawing, the latter shall 

be adopted. 
 
ii)  Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 
iii)  Between written description of the item in the specifications and descriptions in bills 

of quantities of the same item, the former shall be adopted: 
 
a)  In case of difference between rates written in figures and words, the rate in words 

shall prevail. 
 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall 

be taken as correct. 
 
4.0 Scope of Work: 
 

The contractor shall carryout complete and maintain the said work in every 
respectstrictly accordance with this contract and with the directions of and to the 
satisfaction Bank to be communicated through the architect/consultant. The 
architect/consultant at the directions of the Bank from time to time issue further 
drawings and / or write instructions, details directions and explanations which are 
here after collectively references to as Architect’s /consultant’s instructions in 
regard to the variation or modification of the design, quality or quantity of any  work 
or the addition or omission or substitution work. Any discrepancy in the drawings or 
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between BOQ and / or drawings and / or specifications. The removal from the site 
of any material brought thereon by the Contractor and any substitution of any other 
materials therefore the removal and / or re-executed of any work executed by him. 
The dismissal from the work of any person engaged thereupon. 

 
5.0 i)  Letter of Acceptance: 
 

Within the validity period of the tender the Bank shall issue a letter of acceptance 
directly or through the architect by registered post or otherwise depositing at the of 
the contractor as given in the tender to enter into a Contract for the execution of 
the work as per the terms of the tender. The letter of acceptance shall constitute a 
bind contract between the SBI and the contractor. 

 
ii) Contract Agreement: 
 

On receipt of intimation of the acceptance of tender from the SBI / Architect the 
successful tenderer shall be bound to implement the contract and within fifteen 
days there of shall sign an agreement in a non-judicial stamp paper of appropriate 
value. 

 
6.0  Ownership of drawings: 
 

All drawings, specifications and copies thereof furnished by the SBI through its 
Architect / consultants are the properties of the SBI. They are not to be used on 
other work.             

 
7.0  Detailed drawings and instructions: 
 

The SBI through its architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the 
execution of the work. All such drawings and instructions shall be consistent with 
contract documents, true developments thereof and reasonably inferable there. 

 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBI 
through the architect/consultant 

 
7.0  Copies of agreement 
 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 
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8.0  Liquidated damages: 
 

If the contractor fails to maintain the required progress in terms of GCC or to 
complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the 
cause of delay, he may be called upon without prejudice to any other right of 
remedy available under the law to the SBI on account of such breach to pay a 
liquidated damages at the rate of 0.50% of the contract value which subject to a 
maximum of 5% of the contract value. 

 
9.0  Materials, Appliances and Employees 
 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that 
are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline and 
good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him. Workman whose work or 
behaviour is found to be unsatisfactory by the SBI /architect/ consultant he shall be 
removed from the site immediately. 

 
10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work shall be obtained by 
the contractor at his own expenses. The contractor shall give notices and comply 
with the regulations, laws, and ordinances rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. 
If the contractor performs any act, which is against the law, rules and regulations 
he shall meet all the costs arising there from and shall indemnify the SBI any legal 
actions arising there from. 

 
11.0  Setting out Work: 
 

The contractor shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and get it approved by the architect / 
consultant before proceeding with the work. If at any time any error in this respect 
shall appear during the progress of the works, irrespective of the fact that the 
layout had been approved by, the architect / consultant the contractor shall be 
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responsible for the same and shall his own expenses rectify such error, if so, 
required to satisfaction of the SBI. 

 
12.0  Protection of works and property: 

 
The contractor shall continuously maintain adequate protection. Of all his work 
from damage and shall protect the SBI’s properties from injury or loss arising in 
connection with contract. He shall make good any such damage, injury, loss, 
except due to causes beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. 
The contractor shall take all precautions for safety and protections of his 
employees on the works and shall comply with all applicable provisions of Govt. 
and local bodies’ safety laws and building codes to prevent accidents, or injuries to 
persons or property on about or adjacent to his place of work. The contractor shall 
take insurance covers as per clause 25.0 at his own cost. The policy may be taken 
in joint names of the contractor and the SBI and the original policy may be lodged 
with the SBI. 

 
13.0  Inspection of work: 
 

The SBI / Architect / Consultant or their representatives shall at all reasonable 
times have free access to the work site and / or to the workshop, factories, or other 
places where materials are lying or from where they are obtained and the 
contractor shall give every facility to the SBI/Architect/consultant and their 
representatives necessary for inspection and examination and test of the materials 
and workmanship. No person unless authorized by the SBI/ Architect /Consultant 
except the representative of Public authorities shall be allowed on the work at any 
time. The proposed work either during its construction stage or its completion can 
also be inspected by the Chief Technical  
Examiner’s Organization a wing of Central Vigilance commission. 

 
14.0  Assignment and subletting 
 

The whole of work included in the contract shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share there of or interest therein without the written consent 
of the SBI through the architect and no undertaking shall relieve the contractor 
from the responsibility of the contractor from active & superintendence of the work 
during its progress. 
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15.0 Quality of materials, workmanship & Test  
 

All materials and workmanship shall be best of the respective kinds described in 
the contract and in accordance with Architect/consultant instructions and shall be 
subject from time to time to such tests as the architect/consultant may direct at the 
place of manufacture or fabrication or on the site or an approved testing laboratory. 
The contractor shall provide such assistance, instruments, machinery, labour, and 
materials as are normally required for examining measuring sampling and testing 
any material or part of work before incorporation in the work for testing as may be 
selected and required by the architect/consultant. 

 
ii)  Samples 
 

All samples of adequate numbers, size, shades & pattern as per specifications 
shall be supplied by the contractor without any extra charges. If certain items 
proposed to be used are of such nature that samples cannot be presented or 
prepared at the site detailed literature / test certificate of the same shall be 
provided to the satisfaction of the Architect/consultant. Before submitting the 
sample / literature the contractor shall satisfy himself that the material / equipment 
for which he is submitting the sample / literature meet with the requirement of 
tender specification. Only when the samples are approved in writing by the 
architect / consultant the contractor shall proceed with the procurement and 
installation of the particular material / equipment. The approved samples shall by 
the signed by the Architect / Consultant for identification and shall be kept on 
record at site office until the completion of the work for inspection / comparison at 
any time. The Architect/Consultant shall take reasonable time to approve the 
sample. Any delay that might occur in approving the samples for reasons of its not 
meeting the specifications or other discrepancies inadequacy in furnishing samples 
of best qualities from various manufacturers and such other aspects causing delay 
on the approval of the materials / equipment etc. shall be to the account of the 
contractor. 

 
iii)  Cost of tests 
 

The cost of making any test shall be borne by the contractor if such test is intended 
by or provided for in the specification or BOQ. 

 
iv)  Costs of tests not provided for 
 

If any test is ordered by the Architect/ Consultant which is either 
 



Page 41 of 101 
 

Signature of Contractor with Seal 

a)  If so intended by or provided for or (in the cases above mentioned) is not so 
particularised, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the 
site or the place of manufacture or fabrication of the materials tested or any 
Government / approved laboratory, then the cost of such test shall be borne by the 
contractor. 

 
16.0  Obtaining information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from 
any risks or from the entire responsibility for the fulfilment of contract. 

 
17.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the Architect / Consultant may consider 
necessary until the expiry of the defects liability period, stated here to. 

 
18.0  Quantities 
 
i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have 

been prepared in accordance with the Indian Standard Method of Measurements 
and quantities. The rate quoted shall remain valid for variation of quantity against 
individual item to any extent. The entire amount paid under Clause 19, 20 hereof 
as well as amounts of prime cost and provision sums, if any, shall be excluded. 

 
19.0  Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he 
require the work to be measured and the contractor shall forthwith attend or send a 
quantity representative to assist the Architect in taking such measurements and 
calculation  and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detail in the specifications. The representative of the Architect / 
Consultant shall take measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his 
authorised representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be 



Page 42 of 101 
 

Signature of Contractor with Seal 

made in the M book should the contractor not attend or neglect or omit to depute 
his representative to take measurements the measurements recorded by the 
representative of the Architect / consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included such measurement. 

 
20.0  Variations 
 

No alteration, omission or variation ordered in writing by the Architect / consultant 
vitiates the contract. In case the SBl / Architect / Consultant thinks proper at any 
during the progress of works to make any alteration in, or additions to or omission 
from the works or any. alteration in the kind or quality of the materials to be used 
therein, the Architect / Consultant shall give notice thereof in writing to the 
contractor shall confirm in writing within seven days of giving such oral instructions 
the contract shall alter to, add to, or omit from as the case may be in accordance 
with such but the contractor shall not do any work extra to or make any alterations 
or additions to or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or contract drawings without 
previous consent in writing of the Architect/ Consultant and the value of such 
extras, alterations, additions or omissions shall in all cases be determined by the 
Architect / Consultant and the same shall be added to or deducted from the 
contract value, as the case may be. 

 
21.0  Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be 
made in accordance with the following provisions. 

 
a)  (i) The net rates or prices in the contract shall determine the valuation of the 

extra work where such extra work is of similar character and executed under 
similar conditions as the work priced herein. 

 
(ii) Rates for all items, wherever possible should be derived out of the rates 
given in the priced BOQ. 

 
b)  The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items 
of Works are carried out, otherwise the prices for the same shall be valued under 
sub-Clause ‘c’ hereunder. 
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c)  Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which 
any remaining items or works are carried out, then the contractor shall within 7 
days of the receipt of the letter of acceptance inform the Architect/ consultant of the 
rate which he intends to charge for such items of work, duly supported by analysis 
of the rate or rates claimed and the Architect/ consultant shall fix such rate or 
prices as in the circumstances in his opinion are reasonable and proper, based on 
the market rate. 

 
d)  Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect/Consultant) the workman’s name and materials employed 
be delivered for verifications to the Architect /consultant at or before the end of the 
week following that in which the work has been executed. 

 
e)  It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running 
charges of equipment and wastages etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall, not be eligible for escalation. 

 
22.0  Final measurement 
 

The measurement and valuation in respect of the contract shall be completed 
within one months of the virtual completion of the work. 

 
23.0  Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full 
satisfaction of the SBI, the contractor shall ensure that the following works have 
been completed the satisfaction of the SBI: 

 
a)  Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 

equipment and machinery.  
 
b)  Demolish, dismantle and remove the contractor’s site office, temporary works, 

structure including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI not incorporated in the permanent works. 
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c)  Remove all rubbish, debris etc. from the site and the land allotted to the contractor 
by the SBI and shall clear, level and dress, compact the site as required by the 
SBI. 

 
d)  Shall put the SBI in undisputed custody and possession of the site and all land allot 

by the SBI. 
 
e)  Shall hand over the work in a peaceful manner to the SBI. 
 
f)  All defects / imperfections have been attended and rectified as pointed out by the 

Architects to the full satisfaction of SBI. 
 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ 
consultant shall within fourteen (14) days of the receipt of the application for 
completion certificate, issue a VCC in respect of the work for which the VCC has 
applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI’s rights and 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the S.B.I. against the contractor in 
respect of or work at the site and in respect of which the VCC has been issued. 

 
24.0  Work by other agencies 
 

The SBI / Architect / consultant reserves the rights to use premises and any portion 
the site for execution of any work not included in the scope of this contract with 
may desire to have carried out by other persons simultaneously and the contractor 
shall not only allow but also extend reasonable facilities for the execution of such 
work. The contractor however shall not be required to provide any plant or material 
for the execution of such work except by special arrangement with the SBI. Such 
work shall be carried out in such manner as not to impede the progress of the 
works included in the contract. 

 
25.0  Insurance of works 
 
25.1  Without limiting his obligations and responsibilities under the contract the 

contractor shall insure in the joint names of the SBI and the contractor against all 
loss of damages from whatever cause arising other than the excepted risks, for 
which he is responsible under the terms of contract and in such a manner that the 
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SBI and contractor are covered for the period stipulated In clause of 28GCC and 
are also covered during the period of maintenance for loss or damage arising from 
a cause, occurring prior to the commencement of the period of maintenance and 
for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations 
under clause. 

 
a)  The Works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 

 
b)  The constructional plant and other things brought on to the site by the contractor to 

the replacement value of such constructional plant and other things. 
 
c)  Such insurance shall be effected with an insurer and in terms approved by the SBI 

which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the Architect / consultant the policy if insurance and 
the receipts for payment of the current premiums. 

 
25.2  Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation of 
damages for or with respect to: 

 
a)  The permanent use or occupation of land by or any part thereof. 
 
b)  The right of SBI to execute the works or any part thereof on, over, under, in or 

through any lands. 
 
c)  Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract 
 
d)  Injuries or damage to persons or property resulting from any act or neglect of the 

SBI their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claims, proceedings, damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the contractor, his servants or agents such part of 
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the compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or agents 
or other contractors for the damage or injury.  

 
25.3  Contractor to indemnify SBI 
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision 
sub-clause 25.2 of this clause. 

 
25.4  Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or design 
or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the SBI if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the Architect 
/ consultant in this behalf. 

 
25.5  Third Party Insurance 
 
25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 25.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI, 
by or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to clause 25.0 
thereof. 

 
25.5.2 Minimum amount of Third-Party Insurance 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the Architect / 
consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums. 
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25.6  The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh 
per occurrence with the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

 
25.7 Accident or Injury to workman: 
 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default 
of the SBI or their agents, or employees. The contractor shall indemnify and keep 
indemnified SBI against all such damages and compensation, save and except as 
aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 
25.7.2 Insurance against accidents etc. to workmen 
 

The contractor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time that any persons are employed by him on the 
works and shall, when required, produce to the architect / consultant such policy of 
insurance and receipt for payment of the current premium. Provided always that, in 
respect of any persons employed by any sub-contractor the contractor’s obligation 
to insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor 
shall have insured against the liability in respect of such persons in such manner 
that SBI is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architect /consultant when such policy of insurance 
and the receipt for the payment of the current premium. 

 
25.7.3 Remedy on contractor’s failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of 
contract, then and in any such case the SBI may effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the SBI as aforesaid 
from any amount due or which may become due to the contractor, or recover the 
same as debt from the contractor. 

 
25.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of 

such default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by 
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the SBI and which are payable by the contractors under this clause. The contractor 
shall upon settlement by the Insurer of any claim made against the insurer 
pursuant to a policy taken under this clause, proceed with due diligence to rebuild 
or repair the works destroyed or damaged. In this event all the monies received 
from the Insurer in respect of such damage shall be paid to the contractor and the 
Contractor shall not be entitled to any further payment in respect of the expenditure 
incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged. 

 
26.0  Commencement of Works: 
 

The date of commencement of the work will be reckoned as the date of fourteen 
daysfrom the date of award of letter by the SBI or Letter is issued to the contractor/ 
or The day on which the Contractor is Instructed to take possession of the Site 
whichever   is earlier. 
 

27.0  Time for completion 
 
Time is essence of the contract and shall be strictly observed by the contractor. 
The entire work shall be completed within a period of 90 days from the date of 
commencement. If required in the contract or as directed by the Architect / 
consultant. The contractor shall complete certain portions of work before 
completion of the entire work. However the completion date shall be reckoned as 
the date by which the whole work is completed as per the terms of the contract. 

 
28.0  Extension of time 
 

If, in the opinion of the Architect/consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of  
work or if the completion of work is likely to be delayed for any reasons beyond the 
due date of completion as stipulated in the contract, the contractor shall apply to 
the SBI through the Architect’ Consultant in writing at least 30 Days before the 
expiry of the scheduled time and while applying for extension of time he shall 
furnish the reason in detail and his justification if any’, for the delays. The 
architect/consultant shall submit their recommendations to the SBI in the 
prescribed format for granting extension of time. While granting extension of time 
the contractor shall be informed the period extended time which will qualify for levy 
of liquidated damages. For the balance period in excess of original stipulated 
period and duly sanctioned extension of time by the provision of liquidated 
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damages as stated under clause 8.0 shall become applicable. Further the contract 
shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not. 

 
29.0 Rate of progress 

 
Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of 
a kind and conducted in a manner to the satisfaction of the Architect / consultant 
should the rate of progress of the work or any part thereof be at any time be in the 
opinion of the Architect / consultant too Slow to ensure the completion of the whole 
of the work the prescribed time or extended time for completion the Architect  / 
consultant shall thereupon take such steps as considered necessary by the 
Architect / consultant to expedite progress so as to complete the works by the 
prescribed time or extended time. Such communications from the Architect / 
consultant neither shall relieve,the contractor from fulfilling obligations under the 
contract nor he will be entitled to raise any claims arising out of such directions.  

 
30.0  Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect / consultant, save when the work 
is unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise the 
Architect / consultant. However the provisions of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts 
in order to achieve the progress and quality of the part of the works being 
technically required / continued with the prior approval of the Architect / consultant 
at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance. 

 
31.0  No compensation or restrictions of work 
 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not required the whole or 
any part of the work to be carried out. The Architect / consultant shall give notice in 
writing to that effect to the contractor and the contractor shall act accordingly in the 
matter. The contractor shall have no claim to any payment of compensation or 
otherwise what so ever on account of any profit or advantage which he might have 
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derived from the execution of the Work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bonafide brought to the site of the work by the contractor 
and rendered surplus as a result of the abandonment, curtailment of the work or 
any portion thereof and then taken back by the contractor, provided however that 
the Architect / Consultant shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is less. 

 
“In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Architect / consultant 
shall be final. 

 
32.0 Suspension of work 
 
i)  The contractor shall, on receipt of the order in writing of the Architect / consultant 

(whose decision shall be final and binding on the contractor) suspend the progress 
ofworks or any part thereof for such time and in such manner as Architect 
/consultant may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any of following reasons: 

 
a) On account any default on the part of the contractor, or 
 
b) For proper execution of the works or part thereof for reasons other than the default 

the contractor, or  
c)  For safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf by 
the Architect / consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 

 
 
33 Action when the whole security deposit is forfeited 

 
In any case in which under any clause or clauses of this contract, the Contractor 
shall have rendered himself liable to pay compensation amounting to the whole of 
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his security deposit the Architect / consultant shall have the power to adopt any of 
the following course as they may deem best suited to the interest of the SBI: 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by - 

Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI. 

 
b) To employ labour paid by the SBl and to supply materials to carry out the work, or 

part of the work, debiting the contractor with the cost of the labour and materials 
cost of such labour and materials as worked out by the Architect/consultant shall 
final and conclusive against the contractor and crediting him with the value of the 
work done, in all respects in the same manner and at the same manner and at the 
same rates as if it had been carried out by the contractor under the terms of this 
contract certificate of architect /consultant as to the value of work done shall be 
final conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall  

unexecuted, out of his hands, and to give it to another contractor to complete in 
which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by 
him ( The amount of which excess the certificates in writing of the Architects / 
consultant shall  final and conclusive) shall be borne by original contractor and may 
be deducted  from any money due to him by SBI under the contract or otherwise, 
or from his security deposit or the proceeds of sale thereof, or sufficient part 
thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or 
the performance of the contract and in case the contract shall be rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and 
until the Architect / consultant will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only be entitled to be 
paid the value so certified. 

 
34.0  Owner’s right to terminate the contract 
 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
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Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect / Consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall 
suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect/Consultant or shall charge or encumber this contract or any 
payment dueto which may become due to the contractor there under: 

 
a)  has abandoned the contract; or 
b)  has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from 
the SBI through the Architect / consultant written notice to proceed, or 

 
c)  has failed to proceed with the works with such diligence and failed to make such 

due progress as would enable the works to be completed within the time agreed 
upon, or 
has failed to remove the materials from the site or to pull down and replace work 
within seven days after written notice from the SBI through the Architect / 
Consultant that the said materials were condemned and rejected by the 
Architect/consultant under these conditions; or has neglected or failed persistently 
to observe and perform all or any of the acts matters or things by this contract to be 
observed and performed by the contactor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the SBI or Architect’s / 
consultant’s instructions to the contrary subject any part of the contract. Then and 
in any of said cases the SBI and or the Architect / consultant, may not withstanding 
any previous waiver, after giving seven days’ notice in writing to the contractor, 
determine the contract, but without thereby affecting the powers of the SBI or the 
Architect / consultant or the obligation and liabilities of the contractor the whole of 
which shall continue in force as fully as if the contract had not been  determined 
and as if the works subsequently had been executed by or on behalf of the 
contractor. And, further the SBI through the Architect / consultant their agents or 
employees may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the 
adjoining lands or roads use the same by means of their own employees or 
workmen in carrying on and completing the work or by engaging any other 
contractors or persons to the work and the contractor shall not in any was interrupt 
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or do any act, matter or thing to prevent or hinder such other contractor or other 
persons employed for complement and finishing or using the materials and plant 
for the works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or 
architect / consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days 
after receive thereof by him the SBI sell the same by publication, and after due 
publication, and shall, adjust the amount realized by such auction. The contractor 
shall have no right to question any of the act of the SBI incidental to the sale of the 
materials etc. 

 
35.0  Certificate of payment 

 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBI from time to time. The SBI shall recover the statutory recovering 
other dues including the retention amount from the certificate of payment. 
Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction 
relieve the contractor from his liability under clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work or 
in part thereof is not carried out to their satisfaction. 
The Architect / consultant may by any certificate make any corrections required 
previous certificate. 

 
The SBI shall modify the certificate of payment as issued by the architect / 
consultant from time to time while making the payment 

 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the M books 

 
The Contractor shall not submit interim bills when the approximate value of work 
done by him is less than Rs 30 lac . 

 
The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a 
period of three months from the date of issue of certificate provided there is no 
dispute in respect of rates and quantities. 

 



Page 54 of 101 
 

Signature of Contractor with Seal 

The contractor shall submit the interim bills in the prescribed format with all details. 
 

36.0Settlement of Disputes and Arbitration  
 

Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or 
as to any other question , claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings specifications, 
estimates, instructions orders or these conditions or otherwise concerning the work 
or the execution or failure to execute the same whether arising during the progress 
of the work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter:  

 
i) If the contractor considers that he is entitled to any extra payment or compensation 

in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, 
the contractor shall forthwith give notice in writing of his claim, or dispute to the 
Assistant General Manager (Premises & Estate) S.B.I., L.H.O. Maharashtra. And 
endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall 
give full particulars of the claim, grounds on which it is based and detailed 
calculations of the amount claimed and the contractor shall not be entitled to raise 
any claim nor shall the Bank be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to 
the Asst. General Manager (Premises& Estate) in the manner and within the time 
as aforesaid. The Contractor shall be deemed to have waived and extinguished all 
his rights in respect of any claim not notified to the Asst. General Manager 
(Premises & Estate) in writing in the manner and within the time aforesaid.  

 
ii) The Asst. General Manager (Premises &Estate) shall give his decision in writing on 

the claims notified by the contractor.The contractor may within 30 days of the 
receipt of the decision of the Asst. General Manager (Premises &Estate) / submit 
his claims to the conciliating authority namely the Circle Development Officer, 
S.B.I, L.H.O. Maharashtra. For conciliation along with all details and copies of 
correspondence exchanged between him and the Asst. General Manager 
(Premises & Estate). 

 
iii)  If the conciliation proceedings are terminated without settlement of the disputes, 

the contractor shall, within a period of 30 days of termination thereof shall give a 
notice to the concerned Chief General Manager of the Bank for appointment of an 
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arbitrator to adjudicate the notified claims falling which the claims of the contractor 
shall be deemed to have been considered absolutely barred and waived. 

 
iv)  Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the Bank shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the Chief General Manager. 
It will also be no objection to any such appointment that the Arbitrator so appointed 
is a Bank Officer and that he had to deal with the matters to which the Contract 
relates in the course of his duties as Bank Officer. If the arbitrator so appointed is 
unable or unwilling to act or resigns his appointment or vacates his office due to 
any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said Chief General Manager. Such person shall be entitled to 
proceed with the reference from the stage at which it was let by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by 
such Chief General Manager as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any or any accordance 
modification or re-enactment thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these 
shall be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees, if any of the arbitrators shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The 
Cost of the reference and of the award (including the fees, if any of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and in 
what manner, such costs or any part thereof, shall be paid and fix or settle the 
amount of costs to be so paid.   
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37.0  Water supply 
 

The contractor shall make his own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following 
condition. 

 
i)  That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Architect / consultant’s.  
 
ii)  The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 
 

iii)  In case contractor is permitted to use Bank’s source of water i.e. Municipal 
connection, Bore well (existing or new) etc., the Bank may consider recovering 
@1% of contract amount form the final bill of contractor. 

 
37.1 The contractor shall construct temporary well / tube well in SBI land for taking 

water for construction purposes only after obtaining permission in writing from the 
SBI. The contractor has to make his own arrangements for drawing and distributing 
the water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of 
the wells. He has to obtain necessary approvals from local authorities, if required, 
at his own cost. He shall restore the ground to its original condition after wells are 
dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the architect / consultant. 

 
38.0  Power supply 
 

The contractor shall make his own arrangements for power and supply / 
distribution system for driving plant or machinery for the work and for lighting 
purpose at his own cost. The cost of running and maintenance of the plants are to 
be included in his tender prices. He shall pay all fees and charges required, by the 
power supply and include the same in his tendered rates and hold the owner free 
from all such costs. He has to obtain necessary approval from the appropriate 
authorities, if required. 

 
39.0  Treasure trove etc. 

 
Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBI and shall be handed over to the bank immediately. 
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40.0 Method of measurement 
 

Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement, the measurement will be on the net quantities or work produced in 
accordance with up to date rules laid down by the Bureau of Indian Standards. In 
the event any dispute / disagreement the decision of the Architect / consultant shall 
be final and binding on the contractor 

 
41.0   Maintenance of registers 
 

The contractor shall maintain the following registers as per the enclosed perform at 
site of work and should produce the same for inspection of SBI architect / 
consultant whenever desired by them. The contractor shall also maintain the 
records / registers as required by the local authorities / Govt. from time to time. 

I)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 
 
42.0  Force Majeure 
42.1  Neither contractor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as but not 
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any act of or for any other cause beyond the reasonable control of the party 
affected or prevents or delayed. However a notice is required to be given within 30 
days from the happening of the event with complete details, to the other party to 
the contract, if it is not possible to serve a notice, within the shortest possible 
period without delay. 

 
42.2  As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation 
and the actual delay incurred in such affected activity adducing necessary 
evidence in support thereof. 

 
42.3  From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. 
With the caused itself and inability resulting there from having been removed, the 
agreed time completion of the respective obligations under this agreement shall 
stand extended a period equal to the period of delay occasioned by such events. 
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42.4  Should one or both parties be prevented from fulfilling the contractual obligations 
by state of force majeure lasting to a period of 6 months or more the two parties, 
shall each other to decide regarding the future execution of this agreement. 

 
43.0  Local laws, Acts Regulations: 

 
The contractor shall strictly adhere to all prevailing labour laws inclusive at contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractors should comply with the provision of all labour legislation including the 
latest requirements of the Acts, laws, any other regulations that are applicable to 
the execution of the project. 

 
i)  Minimum wages Act 1948 (Amended) 
ii)  Payment of wages Act 1936 (Amended) 
iii)  Workmen’s compensation Act 1923 (Amended) 
iv)  Contract labour regulation and abolition act 1970 and central rules 1971 

(Amended) 
v)  Apprentice act 1961 (amended) 
vi)  Industrial employment (standing order) Act 1946 (Amended) 
vii)  Personal injuries (Compensation insurance) act 1963 and any other modifications 
viii)  Employees’ provident fund and miscellaneous provisions Act 1952 and 

amendment thereof 
ix)  Shop and establishment act 
x)  Any other act or enactment relating thereto and rules framed there under from time 

to time. 
xi)      Prevailing Indian Electricity rules & act. 
 
44.0  Accidents 

The contractor shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the architect 
/ consultant. The contractor shall also report immediately to the competent 
authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 

 
45.0 Integrity Pact 
 
The pact essentially envisages an agreement between the prospective vendors/bidders 
and the buyer, committing the persons/officials of both sides, not to resort to any corrupt 
practices in any aspect/stage of the contract. Only those vendors/bidders, who commit 
themselves to such a Pact with the buyer, would be considered competent to participate 
in the bidding process. In other words, entering into this Pact would be a preliminary 
qualification. The essential ingredients of the Pact include:  
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a) Promise on the part of the principal not to seek or accept any benefit, which is not 
legally available;  

b) Principal to treat all bidders with equity and reason;  
c) Promise on the part of bidders not to offer any benefit to the employees of the 
Principal not available legally;  

d) Bidders not to enter into any undisclosed agreement or understanding with other 
bidders with respect to prices, specifications, certifications, subsidiary contracts, etc.  

e) Bidders not to pass any information provided by Principal as part of business 
relationship to others and not to commit any offence under PC/ IPC Act;  

f) Foreign bidders to disclose the name and address of agents and representatives in 
India and Indian Bidders to disclose their foreign principals or associates;  

g) Bidders to disclose the payments to be made by them to agents / brokers or any 
other intermediary.  

h) Bidders to disclose any transgressions with any other company that may impinge 
on the anti-corruption principle.  

 
Integrity Pact, in respect of a particular contract, would be operative from the stage of 
invitation of bids till the final completion of the contract. Any violation of the same would 
entail disqualification of the bidders and exclusion from future business dealings. 

 
SPECIAL CONDITION OF CONTRACT 

Scope of work 
 
1.0 The scope of work is to carry out for Proposed Interior Electrical Works of 1st, 2nd 

& 3rd floors of Clock Tower, Kharadi, Pune for establishment of Bank’s AO Pune & 
3 RBOs. 

 
2.0  Address of site 
 

The site is located at 1st, 2nd and 3rd floors of Clock Tower, Kharadi, Pune. 
 

3.0  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor 
at the site and he will be held responsible for the accuracy. Figured dimensions are 
in all cases to be accepted and dimension shall not be scaled. Large scale details 
shall take precedence over small scale drawings. In case of discrepancy the 
contractor shall ask for clarification from the Architect / consultant before 
proceeding with the work. 
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4.0 Notice of operation  
 
The contractor shall not carry out any important operation without the Consent in 
writing from the Bank’s Engineer/Architect / Consultant. 

 
5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as 
construction. 

 
6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give 
to trees, which may be endangered by the execution of the works or otherwise 
such permanent measures as may be required by the Architect to protect the tree 
structures.  

 
7.0  Temporary works  

 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval complete drawings of all 
temporary works he may require for the execution of the works. The contractor 
shall carry out the modifications relating to strength, if required by the architect / 
consultant may require in accordance with the conditions of contract at his own 
cost. The contractor shall be solely responsible for the stability and safety of all 
temporary works and unfinished works and for the quality of the permanent works 
resulting from the arrangement eventually adopted for their execution. 

 
8.0  Water power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers. If necessary the contractor has to sink 
a tube well / open well and bring water by means of tankers at his own cost for the 
purpose. The SBI will not be liable to pay any charges in connection with the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges 
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c) The contractors for other trades directly appointed by the SBI shall be entitled to 

take power and water connections from the temporary water and power supply 
obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges 
at mutually agreed rates between them. All municipal charges for drainage and 
water connection for Construction purposes shall be borne by the contactor and 
charges payable for permanent connections, if any, shall be initially paid by the 
contactor and the SBI will reimburse the amount on production of receipts 

 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to 

the Contractor’s to obtain the requisite Permission from the various authorities, but 
the responsibility for obtaining the same in time shall be of the contractor 

 
9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make the arrangements at his own cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost.  

 
10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of work. 

 
11.0  Fire fighting arrangements 
 
i)  The contractor shall provide suitable arrangement for fire fighting at his own cost. 

This purpose he shall provide requisite number of fire extinguishers and adequate 
number of buckets, some of which are to be always kept filled with sand and some 
with water these equipment’s shall be provided at suitable prominent and easily 
accessible place and shall be properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and, to the approval of the relevant authorities. The 
contractor make the following arrangements at his own cost but not limited the 
following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
c) Access for fire-fighting equipments. 
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d) Type, number and location of containers for the removal of surplus materials and 
rubbish. 

e)  Type, size, number and location of fire extinguishers or other firefighting 
equipment. 

f)  General house keeping 
 
12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick 
communication between the Architect / Consultant. Any communication relating to 
the work may be conveyed through records in the site order book. Such a 
communication from one party to the other shall be deemed to have been 
adequately served in terms of contract. Each site order book shall have machine 
numbered pages in triplicate and shall carefully maintained and preserved by the 
contractor and shall be made available to the architect / consultant as and when 
demanded- Any instruction which the architect /consultant may like to issue to the 
contractor or the contractor may like to bring to the architect / consultant two copies 
of such instructions shall be taken from the site order book and one copy will be 
handed over to the party against proper acknowledgment and the second copy will 
be retained for their record. 

 
13.0  Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / 
barricading and gates at his cost to adequately enclose all boundaries of the site 
for the protection of the public and for the proper execution and security of the work 
and in accordance with the requirement of the architect/ consultant and regulations 
of local authorities. These shall be altered, relocated and adopted from time to time 
as necessary and removed on completion of the work. 

 
14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The 
contractor shall depute a senior representative along with the site representative 
and other staff of approved sub-contractors and suppliers as required to the site 
meetings and ensure all follow up actions. Any additional review meetings shall he 
held if required by the architect/ consultant.  

 
15.0  Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the 
site and deposit the same as directed by the architect / consultant at his own cost. 
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It is the responsibility of the contractor to obtain from the local authorities 
concerned to the effect that all rubbish arising out of contractor’s activities at the 
construction site or any other off-site activities borrow pits has been properly 
disposed off. 

 
16.0 Contractor to verify site measurement 

 
The contractor shall check and verify all site measurements whenever requested 
other specialists contractors or other sub-contractors to enable them to prepare the 
own shop drawing and pass on the information with sufficient promptness as will in 
any way delay the works. 

 
17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the 
architect/ consultant indicating therein the name of the project and other details as 
given by the architect/consultant at his own cost and remove the same on 
completion of work.  

 
18.0  As built drawings 
 
i) For the drawings issued to the contractor by the Architect / Consultant. The 

architect Consultant will issue two sets of drawings to the Contractor for the items 
for some changes have been made. From the approved drawings as instructed by 
the SBI/ architect / consultant. The contractor will make the changes made on 
these copies and return these copies to the architect / Consultant for their 
approval. In case any revision is required or the corrections are not properly 
marked the architect / Consultant will point out the discrepancies to the contractor. 
The contractor will have to incorporated these corrections and / or attend to 
discrepancies either on copies as directed by the architect / consultant and 
resubmit to him for approval. The architect / consultant will return one copy duly 
approved by him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes 
made by the SBI / architect / consultant. And submit two copies of such modified 
drawings to the architect/ consultant for approval. The architect / consultant will 
return one copy of the approved drawing to the contractor. 
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19.0 Approved make 
The contractor shall provide all materials from the list of approved makes at his 
own cost. The architect/consultant may approve any make  within the approved list 
as given in the tender after inspection of the sample/mock up if required. 

 
20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required 
materials for the work .All wastages and losses in weight shall be to the contractors 
account 

 
21.0  Excise duty, taxes, levies etc; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges except GST in respect of the works including but 
not limited to sales tax, tax on works contract excise duty, and octroi, except GST 
payable in respect of materials, equipment plant and other things required for the 
contact. All of the aforesaid taxes, duties, levies, fees and charges except GST 
shall be to the contractor’s account and the SBI shall not be required to pay any 
additional or extra amount on this account. Variation of taxes, duties, fees, levies 
etc if any excluding GST, till completion of work shall be deemed to be included in 
the quoted rates and no extra claim on this account will in any case be entertained. 
If a new tax or duty or levy or cess or royalty or octroi is imposed under as statutory 
law during the currency of contract the same shall be borne by the contractor. 

 
22.0  Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any 
reason. They are not to bind to accept the lowest or any tender and the tenderer or 
tenderers shall have no right to question the acts of the SBI. However adequate 
transparency would be maintained by the SBI. 

 
23.0 Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with 
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. 
(10” x 8”) of the works, taken from two approved portions of each building, at 
intervals of not more than one months during the progress of the work or at 
every important stage of construction. 

 
 In addition to above, the contractor shall be bound to submit adequate no. of 

site photographs along with their each Running Bill for the project clearing 
showing major progress of work measured and claimed therein failing which 
the Architect/Bank may consider returning the Bill to the contractor and no 
claim for delay on this account will be entertained.  
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FORMAT OF PRE-CONTRACT INTEGRITY PACT 
 

State Bank of India hereinafter referred to as “The Principal”.  
And  

…………………………….hereinafter referred to as “The Bidder/Contractor”  

Preamble  
 
The Principal intends to award, under laid down organizational procedures, contract/s 
for ……………………………………………The Principal values full compliance with all 
relevant laws of the land, rules, regulations, and economic use of resources and of 
fairness/transparency in its relations with its Bidder and / or Contractor.   
 
In order to achieve these goals, the Principal may appoint an Independent External 
Monitor (IEM), who will monitor the tender process and the execution of the contract 
for compliance with the principles mentioned above.   
 
Section 1- Commitments of the Principal.   
 

1. The Principal commits itself to take all measures necessary to prevent 
corruption and to observe the following principles:- 

a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to.   

b. The Principal will during the tender process treat all Bidder(s) with equity and 
reason. The Principal will in particular, before and during the tender process, 
provide to all Bidder(s) the same information and will not provide to any 
Bidder(s) confidential/additional information through which the Bidder(s) 
could obtain an advantage in relation to the process or the contract 
execution.  

c. The Principal will exclude from the process all known prejudiced persons.   
 

2. If the Principal obtains information on the conduct of any of its 
employees which is a criminal offence under the IPC/PC Act, or it there be a 
substantive suspicion in this regard, the Principal will inform the Chief Vigilance 
Officer and in addition can initiate disciplinary actions.   
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Section 2 – Commitments of the Bidder(s)/ Contractor(s)  
 

1. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during 
his participation in the tender process and during the contract execution.   
a. The Bidder(s) / contractor(s) will not, directly or through any other persons or 

firm, offer promise or give to any of the Principal’s employees involved in the 
tender process or the execution of the contract or to any third person any 
material or other benefit which he/she is not legally entitled to, in order to 
obtain in exchange any advantage or during the execution of the contract.   

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any 
undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary 
contracts, submission or non-submission of bids or any other actions to restrict 
competitiveness or to introduce cartelization in the bidding process.   

c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act; further the Bidder(s) /Contractors will not use improperly, for 
purposes of competition or personal gain, or pass on to others, any 
information or document provided by the Principal as part of the business 
relationship, regarding plans, technical proposals and business details, 
including information contained or transmitted electronically.   

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and 
address of the Agents/representatives in India, if any. Similarly, the 
bidder(s)/contractor(s) of Indian Nationality shall furnish the name and address 
of the foreign principals, if any.  

Further details as mentioned in the “Guidelines on Indian Agents of Foreign 
Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as 
mentioned in the Guidelines all the payments made to the Indian 
agent/representative have to be in Indian Rupees only. Copy of the 
“Guidelines on Indian Agents of Foreign Suppliers‟ as annexed and marked as 
Annexure.   

e. The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers 
or any other intermediaries in connection with the award of the contract.  

2. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences.   
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Section 3: Disqualification from tender process and exclusion from future 
contracts: 
 
If the Bidder(s)/Contractor(s), before award or during execution has committed a 
transgression through a violation of Section 2, above or in any other form such as to 
put his reliability or credibility in question, the Principal is entitled to disqualify the 
Bidder(s)/Contractor(s) from the tender process or take action as per the procedure 
mentioned in the “Guidelines on Banning of business dealings”.   
 

Section 4: Compensation for Damages  
1. If the Principal has disqualified the Bidder(s) from the tender process prior to 
the award according to Section 3, the Principal is entitled to demand and recover 
the damages equivalent to Earnest Money Deposit/Bid Security.   
2. If the Principal has terminated the contract according to Section 3, or if the 
Principal is entitled to terminate the contract according to Section 3, the Principal 
shall be entitled to demand and recover from the Contractor liquidated damages 
of the Contract value or the amount equivalent to Performance Bank Guarantee.   

 
Section 5: Previous Transgression 
 

1. The Bidder declares that no previous transgressions occurred in the last three 
years with any other company in any country conforming to the anti-corruption 
approach or with any other public sector enterprise in India that could justify his 
exclusion from the tender process.   
2. If the bidder makes incorrect statement on this subject, he can be disqualified 
from the tender process for action can be taken as per the procedure mentioned 
in “Guidelines on Banning of business dealings”.   

 

Section 6: Equal treatment of all Bidders/Contractors/Subcontractors.  
 

1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact, and to submit it to the Principal 
before contract signing.   
2. The Principal will enter into agreements with identical conditions as this one 
with all bidders, contractors and subcontractors.   
3. The Principal will disqualify from the tender process all bidders who do not sign 
this Pact or violate its provisions.  
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Section 7: Criminal charges against violation Bidder(s)/Contractor(s)/Sub-
Contractor(s)  
 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or 
Subcontractor, or of an employee or a representative or an associate of a Bidder, 
Contractor or Subcontractor which constitutes corruption, or if the Principal has 
substantive suspicion in this regard, the Principal will inform the same to the Chief 
Vigilance Officer.   
 
Section 8: Independent External Monitor/Monitors   
 

1. The Principal appoints competent and credible Independent External Monitor 
for this Pact. The task of the Monitor is to review independently and objectively, 
whether and to what extent the parties comply with the obligations under this 
agreement.   

2. The Monitor is not subject to instructions by the representatives of the parties 
and performs his functions neutrally and independently. He reports to the 
Chairman, SBI.   
 

3. The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access 
without restriction to all project documentation of the Principal including that 
provided by the Contractor. The Contractor will also grant the Monitor, upon his 
request and demonstration of a valid interest, unrestricted and unconditional 
access to his project documentation. The same is applicable to Subcontractors. 
The Monitor is under contractual obligation to treat the information and 
documents of the Bidder(s)/Contractor(s)/ Subcontractor(s) with confidentiality.  

 
4. The Principal will provide to the Monitor sufficient information about all 

meetings among the parties related to the Project provided such meetings 
could have an impact on the contractual relations between the Principal and the 
Contractor. The parties offer to the Monitor the option to participate in such 
meetings. 

 
5. As soon as the Monitor notices, or believes to notice, a violation of this 

agreement, he will so inform the Management of the Principal and request the 
Management to discontinue or take corrective action, or to take other relevant 
action. The monitor can in this regard submit non-binding recommendations. 
Beyond this, the Monitor has no right to demand from the parties that they act 
in a specific manner, refrain from action or tolerate action.  

 
6. The Monitor will submit a written report to the Chairman, SBI within 8 to 10 

weeks from the date of reference or intimation to him by the Principal and, 
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should the occasion arise, submit proposals for correcting problematic 
situations. 

 
7. Monitor shall be entitled to compensate on the same terms as being extended 

to / provided to Independent Directors on the SBI Board. 
 

8. If the Monitor has reported to the Chairman SBI, a substantiated suspicion of 
an offence under relevant IPC/PC Act, and the Chairman SBI has not, within 
the reasonable time taken visible action to proceed against such offence or 
reported it to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner. 

 

9. The word “Monitor‟ would include both singular and plural.   
 

 
 
Section 9 – Pact Duration  
 
This pact begins when both parties have legally signed it. It expires for the Contractor 
10 months after the last payment under the contract, and for all other Bidders & 
months ---- the contract has been awarded. If any claim is made / lodged during this 
time, the same shall be binding and continue to be valid despite the lapse of this pact 
as specified above, unless it is discharged/ determined by Chairman of SBI.   
 

Section 10 – Other provisions  

 

1. This agreement is subject to Indian Law, Place of performance and jurisdiction is 
the Registered Office of the Principal, i.e. New Delhi.   

2. Changes and supplements as well as termination notices need to be made in 
writing. Side agreements have not been made.   

3. If the Contractor is a partnership or a consortium, this agreement must be signed 
by all partners or consortium members.   

4. Should one or several provisions of this agreement turn out to be invalid, the 
remainder of this agreement remains valid. In this case, the parties will strive to 
come to an agreement to their original intentions.   

 
 
 
 
(For & on behalf of the Principal Employer)   (For & On behalf of Bidder/ Contractor)  
(Office Seal)         (Office Seal)   
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Place ------------------   
Date ------------------   
Witness 1: (Name & Address) ______________________________   
Witness 2: (Name & Address) ______________________________ 
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FORMAT FOR BANK GUARANTEE IN LIEU OF SD/ASD  

 Place: ………………….  

Date:…………………...  

(On non-judicial stamp paper of Rs.-------/-)  

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT  
B.G.No.____________________    Value Rs._________  

State Bank of India,  

(Address)  

Sub: Bank Guarantee of Rs……………towards Security Deposit for the work offer 
State Bank of India.  

    (Name of Branch/Office)  

Dear Sir,  

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the 
Contractor) have entered into contract for (Name of Work) with State Bank of India 
(SBI) as mentioned in the letter of SBI’s Consultants (Name & address of 
consultants) vide their letter No…………….. dated ……………….and the 
correspondence and tender relating thereto which is hereinafter referred to as “the 
said contract” the Contractor has now agreed to produce a Bank Guarantee 
amounting to 2% of the contract value less earnest money deposit of 
Rs…………….(Rupees only), to State Bank of India for performing their part of the 
contract obligations.  

AND WHEREAS in terms of said contract, the contractor is required to furnish to 
State Bank of India a Guarantee of a Scheduled Bank for a value of Rs…………… to 
be valid upto (date).  

AND WHEREAS (Name of Bank and its branch) having their office at (address) the 
Guarantor, at the request of the contractor hereby furnishes a PBG in favour of State 
Bank of India and Guarantees in the manner hereinafter appearing.  

 In consideration of the premise, we (name of Bank and its branch) having our office at 
(address)here after called the “Guarantor” (which expression shall include its 
successors and assigns) here by expressly, irrevocably &unreservedly undertake and 
guarantee under that if the Contractor fails to execute the work according to his 
obligations under the said contract, then not withstanding any dispute between State 
Bank of India and the contractor the Guarantor shall, on demand without demur and 
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without reference to the contractor pay to State Bank of India immediately any sum 
claimed by State Bank of India under the said contract up to a maximum amount of 
Rs.____________ (Rupees only).   

In case the amount demanded by State Bank of India is not paid within 48 hours of 
receipt of demand, the Guarantor agrees to pay the aforesaid amount of Rs. 
________/- (Rupees ________________________only).  
 
(i) Such payment shall be notwithstanding any right the contractor may have 

directly against State Bank of India or any disputes raised by the Contractor 
with State Bank of India or any suits or proceedings pending in any competent 
court or before any arbitrator. State Bank of India’s written demand shall be 
conclusive evidence to the Guarantor that such payment is payable under the 
terms of the Contract and shall be binding in all respect on the guarantor.  

(ii) The Guarantor shall not be discharged or released from the the undertaking 
and Guarantee, by any arrangement, variations made between SBI and the 
Contractor and or indulgence shown to the contractor by SBI, with or without 
the consent and knowledge of the guarantor or by alterations in the obligations 
of the contractor by any forbearance, whether as to payment, time performance 
or otherwise.  

(iii) This guarantee shall remain valid until or as may be caused to be extended by 
the contractor or until discharged by SBI in writing whichever is earlier.  

(iv) This guarantee shall be a continuing guarantee and shall not be revocable 
during its currency except with the previous written consent of SBI.  

(v) This guarantee shall not be affected by any change in the constitution of the 
contractor, by absorption with any other body or corporation or dissolution or 
otherwise and this guarantee will be available to or enforceable against such 
body or corporation.  

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the 
Guarantor were the Principal debtor and the Guarantor hereby waives all and 
any of its rights or surety ship.  

(vii) This guarantee shall continue to be in force notwithstanding the discharge of 
the contractor by operation of law and shall cease only on payment of the full 
amount by the Guarantor to SBI of the amount hereby secured.  

(viii) This guarantee shall be in addition to and not in substitution for any other 
guarantee or security for the contractor given or to be given to SBI in respect of 
the said contract.  

(ix) Any notice by way of request and demand or otherwise here under may be sent 
by post or any other mode or communication to the guarantor addressed as 
aforesaid and if sent by post it shall be deemed to have been given at the time 
when it would be delivered in due course of post and in providing such notice 
when given by post it shall be sufficient to prove that the envelope containing 
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the notice was posted and a certificate signed by an officer of SBI that the 
envelope was so posted shall be conclusive.  

(x) These presents shall be governed by and constructed in accordance with 
Indian Law.  

Notwithstanding anything contained hereinbefore the liability of the guarantor under 
this guarantee is restricted to a sum of Rs._________.  

This guarantee will remain valid upto ________unless a demand or claim under this 
guarantee is made in writing on or before ________ the guarantor shall be 
discharged from all liability under the guarantee thereafter.  

 

Dated the ……………………………  

 

     For (Name of Bank)  

     (Signature/s with designation/s of signatory/ies)  

     (Name and Stamp of Bank)  
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ON-DISCLOSURE AGREEMENT 
(Applicable To Successful Bidder Only) 

 
I, following conditions ____________________________ (Name of the successful 
Bidder), hereby agree to abide by the  
 

a) I shall treat all documents, information, data and communication of and with the 
Bank as confidential.  

 
b) I shall not, without the Bank’s prior written consent, disclose the contract or any 

specification, plan, sample or information or data or drawings/designs furnished to 
the Bank to any person other than the person(s) employed/designated by the 
Bidder for the purpose of performance of this RFP/BID DOCUMENT.  

 
c) Further, any such disclosure to any such person employed by me shall be made in 

utmost confidence and should extend only so far as may be necessary and 
relevant for the purpose of such performance and shall be subject to the terms and 
conditions of the Non-Disclosure clause.  

 
d) I shall not, without the Bank’s prior written consent, make use of any document or 

information mentioned in these conditions of the RFP/BID DOCUMENT except for 
the sole purpose of performing this RFP/BID DOCUMENT.  

 
 
 
………………………………….  
(Signature, name and address of the successful Bidder or Bidder’s 
executive/representative duly authorized to sign on behalf of the Bidder)  
 
 
For and on behalf of ………………………  
(Name and address of the successful Bidder)  
(Seal of the successful Bidder)   
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ARTICLES OF AGREEMENT 
(On non-judicial Stamp Paper of Rs. 500/-) 

 
ARTICLES OF AGREEMENT made the ______________ date of _______ between 
State Bank of India, having its office at Mumbai hereinafter called "the Bank" of the One 
Part and ________________________________________________________________ 
_______________________________________________________________________
_______________________________________________________________________
__  
WHEREAS the Bank is desirous of ___________________________________________ 
_______________________________________________________________________
_ and has caused drawings and specifications describing the work to be done to be 
prepared by M/s..................., its Architects. 
 
AND WHEREAS the said Drawings numbered _______________ to_______________ 
inclusive, the Specifications and the Schedule of Quantities have been signed by or on 
behalf of the parties hereto. 
AND WHEREAS the Contractor has agreed to execute upon and subject to the 
Conditions set forth herein and to the Conditions set forth herein in the Special Conditions 
and in the Schedule of Quantities and Conditions of Contract (all of which are collectively 
hereinafter referred to as “the said conditions”) the works shown upon the said Drawings 
and / or described in the said Specifications and included in the Schedule of Quantities at 
the respective rates therein set forth amounting to the sum as therein arrived at our such 
other sum as shall become payable there under (hereinafter referred to as “the said 
Contract Amount.) 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
1) In consideration of the said Contract Amount to be paid at the times and in the manner 

set forth in the said Conditions, the Contractor shall upon and subject to the said 
Conditions execute and complete the work shown upon the said Drawings and 
described in the said Specifications and the priced Schedule of Quantities.   
 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum 
as shall become payable, at the times and in the manner specified in the said 
Conditions.  
 

3) The     term   “the Architects” in   the   said   Conditions   shall   mean   the   said          
M/s. ..............., or in the event of their ceasing to be the Architects for the purpose of 
this Contract for whatever reason, such other person or persons as shall be nominated 
for that purpose by the Employer, not being a person to whom the Contractor shall 
object for reasons considered to be sufficient by the Employer, PROVIDED ALWAYS 
that no person or persons subsequently appointed to be Architects under this Contract 
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shall be entitled to disregard or overrule any previous decisions or approval or 
direction given or expressed in writing by the outgoing Architects for the time being.  

 
4) The said Conditions and Appendix thereto shall be read and construed as forming part 

of this Agreement, and the parties hereto shall respectively abide by submit 
themselves to the said Conditions and perform the Agreements on their part 
respectively in the said Conditions contained.  

5) The Plans, Agreements and Documents mentioned herein shall form the basis of this 
Contract.  

 
6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a 

contract to carry out the work in respect of the entire building complex to be paid for 
according to actual measured quantities at the rates contained in the Schedule of 
Quantities and Rates or as provided in the said Conditions.  

 
7) The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to civil works, installation of lifts, Telephone, electrical installations, fittings air-
conditioning and other ancillary works in the manner laid down in the said Conditions, 
and shall make good any damages done to walls, floors, etc. after the completion of 
his work.  

 
8) The Employer reserves to itself the right of altering the drawings and nature of the 

work by adding to or omitting any items of work or having portions of the same carried 
out without prejudice to this Contract. 

 
9) Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work soon after the Site is handed over to him or from 14th 
day after the date of issue of formal work order as provided for in the said Conditions 
whichever is later and to complete the entire work within 90 days. Interior Electrical 
Works of 1st, 2nd & 3rd floors of Clock Tower, Kharadi, Pune for establishment of 
Bank’s AO Pune & 3 RBOs Subject to nevertheless the provisions for extension of 
time. 

 
10) All payments by the Employer under this Contract will be made only at Mumbai. 
 
11) All disputes arising out of or in any way connected with this Agreement shall be 

deemed to have arisen at Mumbai and only the Courts in Mumbai shall have 
jurisdiction to determine the same. 

 
12) That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor. 
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IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective 
hands to these presents and two duplicates hereof the day and year first hereinabove 
written.  
 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the  
 
_______________________ By the  
(Employer)  
 
hand of Shri ___________________ 
 
______________________________   (Signature of Employer) 
(Name and Designation) 
 
In the presence of : 
 
1) Shri / Smt. ___________________   (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 
 
SIGNED AND DELIVERED by the  
 
_______________________  by the  
(Contractor)        (Signature of Contractors) 
 
 
in the presence of : 
 
Shri / Smt. ___________________    (Signature of Witness) 
 

Address     ___________________ 
 
  ___________________ 
  (Witness) 
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SAFETY CODE 
1.  First aid appliances including adequate supply of sterilized dressing and cotton 

wool shall be kept in a readily accessible place. 
 
2.  An injured person shall be taken to a public hospital without loss of time, in cases 

when the injury necessitates hospitalization. 
 
3.  Suitable and strong scaffolds should be provided for workmen for all works that 

cannot safely be done from the ground. 
 
4.  No portable single ladder shall be over 8 meters in length. The width between the 

side rails shall not be less than 30 cm. (clear) and the distance between two 
adjacent runnings shall not be more than 30 cm. When a ladder is used an extra 
mazdoor shall be engaged for holding ladder. 

 
5.  The excavated material shall not be placed within 1.5 meters of the edge of the 

trench half or the depth of trench whichever is more. All trenches and excavations 
shall be provided with necessary fencing and lighting. 

 
6.  Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be one meter. 

 
7.  No floor, roof or other part of the structure shall be so overloaded with debris or 

material as to render it unsafe. 
 
8.  Workers employed on mixing and handling material such as asphalt, cement, 

mortar, concrete and lime shall be provided with protective footwear and rubber 
hand gloves. 

 
9  Those engaged in welding works shall be provided with welders’ protective eye 

shield and gloves. 
 
10.  (i) No paint containing lead or lead products shall be used except in the form of 

paste readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

 
11.  Overalls shall be supplied by the contractor to the painters and adequate facilities 

shall be provided to enable the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor 

and supports shall be in perfect condition. 
 
13.  The ropes used in hoisting or lowering material or as a means of suspension shall 

be durable quality and adequate strength and free form defects. 
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APPENDIX HEREINBEFORE REFERRED TO 
 
SN Particulars Details 
 Name of the Client Offering Contract The Assistant General Manager, 

Premises Department Zonal          
Office,386/2, Sharada 
Chambers,3rd Floor, 
Shankarsheth Road,          
Pune-400 037. 
 

 Project Architect / Consultants  M/S MITIMITRA CONSULTANTS PVT LTD. 
1STFloor, Arthabodh, 968-21/22,  
Bhamburda,Senapati Bapat Road,  
Pune 411016 
Contact Number: 7709058887 /  
                             020-25650218/ 25651228 
E-mail: mitimitra@gmail.com 

 Site Address Clock Tower, Kharadi, Pune 
 Scope of Work Interior Electrical Works of 1st, 2nd& 3rdfloors 

of Clock Tower, Kharadi, Pune for 
establishment of Bank’s AO Pune & 3 
RBOs 

 Name of the Contractor  

 Address of the Contractor  

 Period of Completion 90 days 
 Earnest Money Deposit Rs 95,000/- (Rupees Ninety Five thousand 

Only) 
 Retention Money As per clause no. 1 (c) of general  

Conditions 
 Defects Liability Period Twelve Months from the date of  

Virtual Completion 
 Insurance to be undertaken by the 

Contractor at his cost 
125% of Contract Value 
(Contractor’s all risk policy) 

 Liquidated damages 0.5% of the estimated amount shown in the 
tender per week max. 5% of  
the contract value. 

 Value of Interim Bill (Min.) Not less than Rs 30 Lakh 
 Date of Commencement 14days from the date of Work Order. 
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Letter is issued to the Contractor/ or the 
day on which the Contractor isInstructed to 
take possession of the Site whichever is 
earlier. 

 Period of Final Measurement 1 (One) Month from the date of 
VirtualCompletion. 

 Initial Security Deposit 2% of the Accepted Value of theTender. 
(Clause No. 1-B) 

 Total Security Deposit As per clause No. 1  
 Refund of initial Security Deposit 

Comprising of EMD and ISD. 
50% of the Security Deposit shall be 
refunded to the Contractor on completion of 
the work and balance refunded only after 
the Defect Liability Period is over. 

 Period for Honouring Certificate  One Month for R.A. Bills 
 The final bill will be submitted by the 

Contractor within one month of the date 
fixed   for completion work and the Bill 
shall be Certified within three months 
from the date of receipt of final bill 
provided the bills are submitted with all 
pre-requisite documents/test reports etc. 
prescribed in the tender. 

 
 
      Signature of Tenderer. 

 
       Date: 
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TABLE-I 
 
PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 

 
Name of Work :    Name of Article  : 
Name of Contractor :    Estimated Requirement  : 
Agreement No. :    Issue Rate   : 
 
 

Date of 
Receipt 

Received 
from/Issued 
to (with Ret. 
to So/Indent) 

Receipt Issue Balance Initials of 
Contractor 

Initial of 
Bank's/Archite

ct's 
representative 

Remark 

1 2 3 4 5 6 7 8 
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TABLE-II 
 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name of Work : 
Name of Contractor : 
Agreement No. :     
 
 

Description 
of Material 

Qtyoutstand
ing from 

previous Bill 

Deduct 
Qtyutilised 
in works 

measured 
since 

previous 
bill 

Qtyoutstan
ding&Qty.b
rought to 
site since 
previous 

bill 

Signature 
of Site 

Engineer 

Signature 
of 

Contractor 

Initial of 
Bank's/ 

Architect's 
representa

tive 

Remark 

1 2 3 4 5 6 7 8 
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TABLE-III 
 

PROFORMA FOR HINDRANCE TO WORK 
 

Name of Work  :    Date of Start of work : 
Name of Contractor :    Period of Completion  : 
Agreement No. :    Dt. of Completion of work : 
 
 

S.No. Nature of 
Hindrance 

Date of 
Occurrence 
of Hindrance 

Date of which 
Hindrance 

was removed 

Period of 
which 

Hindrance 
existed 

Signature 
of Site 

Engineer 

Signature of 
Bank / 

Architects 
Representative 

1 2 3 4 5 6 7 
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TABLE - IV 
PROFORMA FOR RUNNING A/C BILL 

 
i. Name of Contractor / Agency  : 
 
ii. Name of Work    : 
 
iii. Sl.No. of this Bill    : 
 
iv. No. & Date of previous Bill   : 
 
v. Reference to Agreement No.  : 
 
vi. Date of Written order to commence : 
 
vii. Date of Completion as per Agreement : 
S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 
1 2 3 4 5 

 
 
 
 

    

     
 
Upto Previous R.A. 

Bill 
Up Date (Gross Present Bill Remarks 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

6 7 8 9 
 
 
 
 

   

 
Note: 1. If part rate is allowed for any items, it 

should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 

Net Value since previous 
bill 

 2. If ad-hoc payment is made, it should 
be mentioned specifically. 
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CERTIFICATE 

 
 The measurements on the basis of which the above entries for the Running Bill No. 
-------------------------- were made have been taken jointly on -------------------------- and are 
recorded at pages -------------------------- to -------------------------- of measurement book No. --
------------------------. 
 
 
 

-------------------- ----------------------- --------------------- 
 

Signature and  
date of Contractor 

Signature and  
date of Architects 

Representative (Seal) 

Signature and  
date of Site Engineer 

   
 
 
 The work recorded in the above-mentioned measurements has been done at the 
site satisfactorily as per tender drawings, conditions and specifications. 
 

--------------------  --------------------- 
 

Architect  Signature and  
date of Site Engineer 
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TABLE - V 
ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 
 
S.No. Item Quantity Unit Amount Remarks 
1 2 3 4 5 6 
 
 
 
 
 

     

 
Total value of materials at Site. 
 
Secured Advance @ ---------------- of above value -   B 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the Contractor 

to the site of the work and on advance on any quantity of any of this item is 
outstanding on their security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the 

Contractor for use in the work in connection with the items for which rates of 
finished work have been agreed upon. 

 
Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects------------------- 
(Name of the Architects) 

 
 
 

--------------------------- 
Dated Signature of 
the Contractor 
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TABLE - VI 
MEMORANDUM FOR PAYMENT 

R/A BILL NO. 
 
1. Total value of work done since 

previous bill (A) 
 

  Rs. ----------- 

2. Total amount of secured advance 
due since Previous Bill (B) 
 

  Rs. ----------- 

3. Total amount due since Previous 
Bill (C) (A+B) 
 

  Rs. ----------- 

4. PVA on account of declaration in 
price of Steel, Cement and other 
materials and labour as detailed in 
separate statements enclosed. 
 

  Rs. ----------- 

5. Total amount due to the Contractor 
 

  Rs. ----------- 

     
 OBJECTIONS: 

 
   

i) Secured Advance paid in the 
previous R/A 
 

 Rs. -----------  

ii) Retention money on value of 
works as per accepted tenders 
upto date amount Rs. 
 

 Rs. -----------  

 Less already recovered 
 

 Rs. -----------  

 Balance to be recovered 
 

 Rs. -----------  

iii) Mobilization Advance, if any 
 

   

(a) Outstanding amount (principal + 
interest) as on date  
 

 Rs. -----------  

(b) To be recovered in this bill  
 

 Rs. -----------  
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iii. Any other Departmental materials 
cost to be recovered as per 
contract, if any 
 

 Rs. -----------  

iv. Any other Departmental service 
charges to be recovered if any, as 
per contract (water, power etc.) 
enclose statement. 
 
 
 

 Rs. -----------  

 Total Deduction as per contract (F) 
 

  Rs. ----------- 

 Adjustments, if any ------------------- 
Amount less received by 
Contractor in --------- R/A Bill (as 
per statement of Contractor) 
 

 Rs. -----------  

 P.V.A. 
 

 Rs. -----------  

 Total amount payable as per 
contract (E+F+G) 
 

  Rs. ----------- 

 (Rupees --------------------------- in 
words) 

   

 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 
payment. 
 
 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized 
by me after due test checking of measurements of works as required and is 
recommended for payment for an amount of Rs................................... 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 



Page 89 of 101 
 

Signature of Contractor with Seal 

 
 STATUTORY DEDUCTION: 

 
   

i) Total Amount due (E) 
 

 Rs. -----------  

ii) Less I.T. Payable 
 

 Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  
 

 Net Payable  Rs. ----------- 
 

 

 
 
 This figures given in the Memorandum for payable has been verified and bill 
passed for payment ---------------------------------------------------------------- (in words and 
figures) 
 
Date: ----------------------    ---------------------------------- 
       Signature of the AGM 
       (Premises) 
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TECHNICAL SPECIFICATIONS 
 

1.0 ELECTRICAL WORKS 
1.1 The Contractor shall carry out and complete the Electrical work as per standard 
specifications / as stipulated in this contract and relevant IS recommendations in 
coordination with other agencies like Interior, AC and civil contractors and to the 
satisfaction of the Bank  / Architect. The Architect with approval of Bank issue further 
written instructions, detailed directions and explanations with respect to the specifications, 
quality or quantity of works or the addition or omission or substitution of any work. 
 
1.2 METER BOARD:  
The Main DB/Meter Board shall be provided in the place free from leakages and in  a 
covered location. The Meter Board shall be as per MSEDCL requirements and shall be 
fixed firmly on the wall. Any opening made in the wall for feeder cable entry should be 
sealed properly after installation to avoid entry of rodents and rain water. The meter 
Board shall be properly earthed as per the regulatory requirements. 
 
1.3 LT PANEL INSTALLATION: 
Panel shall be covered properly to prevent dust, contamination & damage during 
transportation. In case of damages during transportation or unloading etc, the same shall 
be rectified and made to perfection before installation. No excuse for delay on account of 
the above will be accepted. 
For floor mounted panel, the exact location of the panel and fixing holes to be marked on 
the concrete plinth for the installation. Install the panel in proper alignment and fix 
properly. Tighten all the connections as required. Access around the panel to be provided 
as per regulatory requirements for future maintenance. Ensure the services like AC drain 
lines or water pipe lines or sewage lines are away from the panel or the panel is properly 
protected against any accidental leakages. 
Incoming and outgoing cables shall be marked/identified as per approved drawing. All 
components of the panel shall be verified against the approved panel drawing for correct 
rating & size. Ensure that all internal connections are proper and loose connections are 
tightened. All breakers (incoming/outgoing) shall be in “OFF” position and to be locked to 
prevent mishandling 
Before commissioning. All earth terminals of the panel are firmly connected to the 
designated earth pits with suitable size of GI strips as required. Check whether the 
metering equipment and indication lamps are working as desired and rectify the defects, if 
any. After installation, the panel shall be properly cleaned and protected to prevent dust & 
contamination. 
 
1.4 INSTALLATION OF DBs: 
All DBs wall mounting and floor mounted arrangement shall be in accordance with BOQ 
and the approved material. Ensure that painting of the wall is completed prior to marking 
and mounting of DB. Confirm label/marking to ensure that is the correct DB and check the 
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position according to the approved layout and mark the fixing position of the DB's support. 
After marking, drill according to the selected sizes of anchor bolts to appropriate depth. 
Permanently fix the DB to the wall/slab with anchor bolts. If there is more than one DB to 
be installed at the same location, they shall be installed side by side and clearance shall 
be maintained for easy maintenance and trouble shooting. The height of Distribution 
Board shall be maintained so that easy access for termination of cables and other 
maintenance work can be carried out. Cut-out shall be made for inserting the wire in DB 
and same cut out shall be provided with a rubber gasket so that there will be no sharp 
edges and secure the wire insulation from damage. 
Wire inserted in the DB shall be cross-checked for existing circuit number and final 
ferruling shall be done. Wire in DB shall be used cable tie and dress with bunching of the 
phase-neutral and earth and suitably lugged to the respective MCBs and Bus bar. 
Bunching shall be done as per phase separation respectively R, Y and B. After Crimping 
insulation sleeves shall be provided in the Wire/ Cable to avoid accidental short circuit 
between the adjacent terminals. DBs shall be provided with body earthing connections as 
per provisions available in the DB. Identifications labels of approved engraved type 
nameplate/Radium stickers of suitable font size shall be fixed on DB. After complete 
termination of wire/cable same DB compartment shall be cleaned before fixing the door. 
When the DB is fixed on the partition care should be taken to ensure the holding capacity 
of the partition, to avoid the DB from falling and getting damaged or causing injury. The 
installation of DB shall be done in such a way to add to the ambience of the Branch. It 
shall be firmly fixed on the wall / partition.  
 
1.5 LAYING OF LT CABLE  
1.5.1 IN CABLE TRAY: 
Wherever the cable trays are provided, the cables shall be laid in the cable tray. The 
cable shall be laid from one end of the route or any other suitable point as per site 
conditions. Wherever the cable needs to be bended, the cables bending radius shall 
conform to the cable manufacturer’s recommendation. Prior to cable cutting, check both 
ends to make sure there is sufficient length for proper dressing and end termination. After 
cable laying is finished, all cables shall be tested for insulation resistance. Install the 
cable tags, dress the cables and clamp it as per the standards. Whenever, single core 
cables are used, Trefoil (three-foil formation) laying shall be used with single-core cables. 
 
1.5.2 LAYING THE LT CABLE UNDERGROUND: 
A trench of about 1.5 meters deep and 45 cm wide is dug. Then the trench is covered 
with a 10 cm thick layer of fine sand. The cable is laid over the sand bed. The sand bed 
protects the cable from the moisture from the ground. Then the laid cable is again 
covered with a layer of sand of about 10 cm thick. When multiple cables are to be laid in 
the same trench, a horizontal or verticle spacing of about 30 cm is provided to reduce the 
effect of mutual heating. Spacing between the cables also ensures a fault occurring on 
one cable does not damage the adjacent cable. The trench is then covered with bricks 
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and soil to protect the cable from mechanical injury. The LT Cable route markers shall be 
provided as per standards. 
 
1.5.3 The end termination shall be provided as per the cable size. Unless specified, the 
termination shall be single compression type glands of proper size and lugs shall be 
suitable for termination as per the point of termination like switchgear terminals, Bus bar, 
terminal connectors etc. Only the respective metal lugs shall be used for termination. 
Aluminium lugs shall not be used to terminate in the copper bus bars or vice versa.   
  
1.5.4 The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed 
with suitable size clamps if laid in the wall. If more number of cables are to be laid, then 
they shall be laid in cable trays of suitable size firmly fixed to the ceiling with threaded 
rods.   
 
1.5.5 To avoid rodent menace, the contractor shall close all openings made by him in 
the wall, the unused knockout holes in the DB, Panels, Junction Boxes with suitable 
dummies, Blanking plates etc and also provide sufficient protection to the panels, DB. No 
claim for additional amount towards rectifying the work on account of damages caused by 
rodents will be entertained during the defects liability period.     
 
1.6 CONDUITS: 
Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in wall, or 
ceiling or concealed in the false ceiling. The size of conduits shall be selected in 
accordance with the IS regulations and the minimum size of the conduit shall be 20 mm 
dia unless otherwise indicated or approved. Conduits shall be kept at minimum of 100 
mm from the pipes of other non-electrical services. 
Separate conduits and runways shall be used for: 
1.    Lighting system. 
2.    Power outlets. 
3.    Emergency light. 
4.    Telephone system. 
5.    Fire alarm system. 
6.    Sound / public address system. 
7.    Television system. 
8.    Computer system. 
Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall be 
installed in flexible MS conduits.  Otherwise rigid conduits shall be used. PVC conduits 
shall not be used in outdoor system.  Conduits shall be free from sharp edges and burrs 
and grease or oil shall not be used for the purpose of pulling the wire.  The entire system 
of conduits must be completely installed and rendered electrically continuous before the 
conductors are pulled in. 
 
All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing 
materials as recommended by the manufacturer.  All joints shall be water tight.  Junction 
between conduit and adaptable boxes, back outlet boxes, switch outlet boxes and the like 
must be provided with entry spouts and smooth PVC bushes. 
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1.6.1 LAYING OF CONDUITS IN SURFACE:  
Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn 
are properly screwed to the wall or ceiling.  Saddles shall be at intervals of not more than 
60 cm.  Fixing screws shall be with round cheese head or and rustproof materials.  
Exposed conduits shall be neatly run parallel or at right angles to the wall of the building.  
Pull boxes must be provided at the right angles and at a distance of not exceeding 20 
meter 
 
1.6.2 CONCEALING THE CONDUITS IN THE WALL: 
Conduits embedded into the walls shall be fixed by means of staples at not more than 60 
cm intervals.  Chase in the wall shall be neatly made and refilled after laying the conduit 
and brought to the finish of the wall. Chasing shall be done with the wall cutting machine. 
Hammer and chisel shall be used on chased portion to get uniform depth of 50 mm. 
Uniform depth of 50 mm shall be maintained on chased portion. Conceal Back box shall 
be installed by using cement mortar. Alignment of the back box shall be done by using a 
calibrated spirit level. PVC adaptor shall be used for connection between JB and conduit. 
PVC solvent shall be used.PVC solvent cement shall be applied on conduit before 
interconnection. Embedded JB shall be protected by covering with brown tape filled with 
jute/gunny bag. Cement mortar 1:5 ratio (1 portion of the cement+5 portion of sand) shall 
be used for patchwork in chased area. Chicken (wire) mesh and GI nails shall be used for 
all chasing width of the embedded conduit. Curing shall be carried out for a minimum of 
three days. 
 
1.6.3 CONCEALING IN THE CONCRETE: 
Conduits buried in concrete structure shall be put in position and securely fastened to the 
reinforcement and got approved by the consultant/Engineer before the concrete is 
poured.  Proper care shall be taken to ensure that the conduits and boxes are neither 
dislocated nor choked at the time of pouring the concrete. Suitable fish wires shall be 
drawn in all conduits before they are embedded. Inspection boxes shall be provided for 
periodical inspection to facilitate draw and removal of cables.  Such inspection boxes 
shall be flush with the wall in the case of recessed conduits. Inspection boxes shall be 
spaced at not more than 12 meters apart or two 90 degree solid bends or equal. 
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1.7 WIRING AND ACCESSORIES: 
 
1.7.1 LAYING OF WIRES: 
 
Unless otherwise specified all wires shall be FRLS PVC insulated single core, stranded 
copper conductor. All wires shall be colored as follows: 
 
 
Phase R: Red Color of wire 
Phase Y: Yellow Color of wire 
Phase B: Blue Color of wire 
Neutral: Black 
Ground: Yellow Green or Green (One color only to be used for the complete Installation). 
 
The size of wires shall be as indicated in the drawings or in the BOQ. 
When more than one wires are installed in the same raceway, they should be pulled in 
the raceway at the same time. Use guide wires and similar equipment when wire pulling, 
to support the tension and avoid possible damage. Conductor splices must be enclosed 
in junction boxes. Use a minimum of 300mm of slack conductors inside DB and at each 
outlet as needed. Ensure proper wire installation in all boxes. After installation, the Wires 
Insulation Test should be conducted. 
 
1.7.2 SWITCH BOARDS AND POWER OUTLET SOCKETS: 
Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall be 
of galvanized steel, and shall be of shapes and size to suit their respective locations and 
installations and shall be provided with covers to suit their function and installation. All 
outlet boxes shall be provided with brass ground terminals. All junction boxes/pull boxes 
shall have suitable covers. Surface mounted outlet and junction boxes in the outdoor 
locations shall be of weatherproof. The surface mounted indoor boxes shall be of sheet 
steel painted or PVC for surface installation. For internal use Switches shall be of the grid 
assembly pattern with rocker operated switch units suitable for operation with inductive 
loads.  Switches shall be either one way or two way as specified in the BOQ. Switch 
plates shall be of suitable shade and size as specified in BOQ or approved by Architect. 
Surface installation switches shall be provided with matching steel box. 
 
1.7.3 CIRCUIT WIRING 
Unless and otherwise specified in the BOQ,  all sub main circuit conductor sizes for 
lighting and appliances, shall be as shown in the schedule of quantities. Each circuit 
phase wire from the distribution boards should be followed with a separate neutral wire of 
the same size as the circuit wire or as specified in the BOQ. For the light/fan point wiring 
individual phase, Neutral and Earth wires  shall be run from the switch board to the 
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respective ceiling rose. Looping of neutral and Earth wires for adjacent light points are not 
allowed except for the secondary points. For the secondary points Neutral and Earth 
looping should be done only from the respective primary points. This will avoid nuisance 
tripping of ELCB/RCCB in case of leakage and identifying the faulty circuit and rectifying 
will be easy. Each light point and outlet shall be identified with their circuit number and DB 
number with a label pasted on them. Flexible cords for connection to appliances, fans and 
pendants shall be 250/440V grade, three or four cores, with tinned stranded copper wires, 
insulated, twisted and sheathed with strengthening cord. If demanded by ARCHITECT, 
the contractor shall supply a certificate issued by the manufacturer of wires and switches 
stating origin, date of manufacture, batch number and standard to which it complies and 
the test certificates. Looping system of wiring shall be used.  Wires shall not be jointed.  
Where joints are unavoidable, these shall be made through approved mechanical 
connector. 230 V power supply wiring shall be distinctly separate form any other different 
voltage system and lighting wiring. 
 
1.7.4 CONTROL SWITCHES 
Control switches shall be connected in the phase conductors only and shall be ‘ON’ when 
knob is down. Switches shall be fixed in galvanized steel boxes. Chromium plated screws 
shall be used. The rating of the Switches shall as per the BOQ. 
For the UPS power sockets provided in the workstations and counters, the control 
switches shall be provided separately above the counter and the sockets below the 
counter. 
 
1.7.5 TESTING OF ELECTRICAL WIRING SYSTEM 
The entire installation shall be tested in accordance with IS regulations for: 
1.    Insulation resistance. 
2.    Earth continuity. 
3.    Polarity of single pole switches. 
 
1.8 LIGHT FIXTURE INSTALLATION: 
17.8.1 Inspect the site to install light fixtures as per approved lighting layout. If any 
mismatch is observed between the approved layout and the actual layout, please consult 
the Architect and replan the lighting layout to suit the actual site conditions. 
If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall 
be  used to mark the spacing of light fixtures as per approved drawing. After marking, the 
light fitting support and accessories shall be fixed. Wires shall be connected to the 
connector of light fitting as per standard. Light fitting shall be mounted on the support 
fitted. Line level and final alignment shall be checked with line dori. 
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1.8.2 INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING: 
While installing light fixtures in the false ceiling, the contractor has to check the distance 
between the roof and the false ceiling and ensure that the sufficient height is available for 
fixing the light fixtures and if requires any change in the lighting layout. Any hindrance like 
beams, sewerage pipe lines, electrical cables etc. has to be informed to the Architect   
and necessary guidance obtained before installation. Support to hang the fixture to be 
provided in the roof with suitable length of chain links or GI wires of suitable size, as per 
recommendation of the light manufacturer. The supports shall be of sufficient length to 
enable change of location of fixtures to the adjacent grid/cutout, if required by Bank. The 
supports should not be fixed to the pipes or cables or electrical conduits running above 
the false ceiling. The Light fixtures should not be loosely laid on the false ceiling grid 
without any support. 
 
1.8.3 In case of the Gypsum false ceiling, the marking shall be made in the false ceiling 
first as per the lighting layout and the cutout shall be made in coordination with the interior 
contractor. Wherever required, the suitable frame required have to provide by the 
contractor for the 2’x2’ fixtures.  
 
1.8.4 The cutouts for the light fixtures and down lighters shall be properly marked in the 
false ceiling to make the cutout neatly and as per the desired lighting layout. Nylon line 
dori shall be used to ensure that all light fixtures are in a straight line 
 
1.8.5 If the works involves, some architectural features in the false ceiling, the contractor 
shall consult the interior contractor and ARCHITECT Engineers before installation of light 
fixtures, ceiling fans, laying of cables above false ceiling to avoid any damage or any 
hindrance to the proposed architectural features. 
 
1.9 EARTH STRIPS / CABLE TRAYS: 
1.9.1 GI/COPPER STRIP LAYING: 
Before installation of GI and copper earth strip, the inspection shall be carried out to 
confirm size, quantity and galvanizing of GI strip. Arrangement shall be made for proper 
scaffold for strip laying on the tray. Check wall and beam finishing before strip clamping 
on the wall and beam. Ensure that all Earth strip installation are straight. The earth strip 
route and size shall be confirmed/verified with approved earthing drawing. 
Ensure that there is no overlapping in strips at joints. Where required for Joint area, use 
“C” type holding clamp for avoiding gap between two strips. GI strip fixing inside cable 
tray with using of GI nut bolt at every 5 mtr.interval. Clamps shall be fixed at an interval of 
1000mm. Copper to GI earth strip connection shall be done by using the bimetallic 
washer 
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1.9.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB. 
Whenever longer length of Earth strips are to be installed on wall/ slab, the overlapping in 
strips at joints shall be minimum. Overlapping area to be properly welded and ensure no 
gap in the joint area. Approved PVC sleeve shall be provided to 50x6mm and 75x10mm 
GI earth strip wherever accessible areas such as inside substation, all embedded portion 
etc. Welding joints are cleaned with wire brush and then coated with Galva brite. All paint, 
scale and enamel shall be removed from the contact before the earthing connections are 
made. All sizes of GI strips shall be fixed by using GI clamp, GI spacer, and 35x8mm GI 
screw with PVC nylon fasteners (PVC Grip). Clamps shall be fixed at an interval 
of1000mm (in case of wall/slab).The earthing for Equipment shall be tapped from the 
main earth conductor/strip. Equipment earthing shall be done by GI nut bolting. Ensure GI 
nut bolt shall be fully tightened at equipment earthing. GI strip laid underground shall be 
at depth of 500mm below finished grade level. All joint below ground level shall be welded 
by two coats of bitumen paint. All connections to the grounding grid shall be made with 
earthing strip welded to the grid and bolted at equipment ends. All joints and cut ends 
shall be properly painted with galvabrite.  
 
1.9.3 CABLE TRAY INSTALLATION: 
Cable tray supports and cable tray material shall confirm the size, quantity and quality as 
per technical specification. Cable tray routes shall be cleared of any debris. Necessary 
cable tray route and supports shall be checked as per approved drawings. If required, 
make suitable size opening in the wall for cable tray entry into the building. All 
accessories used such as joint plate, nut, bolts with washer, bends, reducers, etc. used in 
cable trays shall be of the same manufacturer as that of the cable trays. Necessary 
Scaffolding shall be arranged wherever applicable. Throughout the work execution, safety 
standards shall be followed. 
Chalk lines (geru powder cement colour removable type) are used to mark the cable tray 
route at the deck slab. After marking of supports location, drill the hole & install anchor 
fastener. Ceiling bracket and top hat section shall be fixed on anchor fastener. Install the 
threaded rod supports using with ceiling bracket as per approved drawing. Check the 
vertical and horizontal alignment of threaded rod support by spirit level. Supports shall be 
installed at spacing not exceeding 1.5 meters and all branches, bends, Endpoints 
supports shall be installed as shown on the approved drawings. Nylon line dori will be 
used to ensure that all supports are in a straight line. After the installation of supports 
install the proper size cable tray and check the alignment using of line dhori & Sprit level. 
Two lengths of cable tray shall be connected with the joint plate. Minimum clearance shall 
be maintained between bottom of the tray and the ceiling. End cap to be provided at end 
cut portion of tray.  
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1.10 CORE CUT: 
Core cut hole shall be carried out at the site as per the site requirement after consulting 
Civil Engineer. Ensure marking of core cut is in line of existing cut out at the floor above 
or below to have vertical alignment. If more than one Core cut is required, required 
spacing shall be provided. Centre of core cut to be drilled with drill machine to receive 
core bit of machine. This will avoid displacement of core machine bit. The Core cut 
Machine will be Fixed to Slab using Machine Clamp and anchor Fastener. Check that 
machine is firmed enough not to displaced from its location. Check the electrical supply 
and run the machine with minimal force. Maintain proper gaps between adjacent core 
cuts to allow pipe jointing in future. Upon completion of the core cut, protect the Core cut 
hole using the ply piece. 
 
 
1.11 CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING: 
1.11.1 The contractor shall give due notice to the Employer whenever any work like 
opening for the earth pits, underground laying of cables, concealing the conduit piping, 
cabling or any work is to be concealed in the wall/false ceiling/partitions or finished up or 
otherwise becoming inaccessible later on, in order that the work may be inspected and 
correct dimensions taken before concealing. 
 
1.11.2 If the Contractor has concealed the items without informing ARCHITECT Engineer, 
the same shall be opened up for measurement and made good to the original finishing at 
the contractor’s expenses. If the contractor refuses to do so, then the same will not be 
considered for measurement and no payment may be made for such materials.   
 
1.11.3 The contractor shall not execute any extra work other than the Bank’s or 
ARCHITECT’s written instruction. No works, for which rates are not specifically 
mentioned in the price bid, shall be taken up without written permission of the 
Bank/ARCHITECT.  
 
1.11.4 Should any dispute or differences arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, the 
decision of ARCHITECT shall be accepted as correct and binding on the contractor. 
 
1.11.5 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands 
or any other gadgets or supports required for the execution of the work at site and Bank 
will not provide or entertain such requests. 
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LIST OF PREFERRED MAKE OF MATERIALS 

 
(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE IN WORK) 

 
 

Sl. 
No. 

Material Name. Brand / Manufacturer / Recommended Make. 

1 Modular Switches / Sockets / 
Electronic Fan Regulators/ Pop 
up Boxes  etc. 

Siemens Delta Miro color / Legrand Myrius 
NextGen / Honeywell MK Blenze pro  or 
Equivalent. (Color will be as finalised by 
Architect / bank)  

2 1100V Grade PVC insulated 
FRLSH Copper  wires. 

Finolex / Polycab / V-Guard / RR Kable or 
Equivalent 

3 
PVC conduits & Accessories 
 

20 / 25 mm dia 2.0mm thick Heavy guage 
Precision / Diamond / AKG / Polycab or 
Equivalent  

4 MCB controlled combined power 
sockets with box 

Legrand / Schneider / Hager / Siemens or 
Equivalent 

5 MCBs / RCBO / RCCBS / MCB 
& MCCB Distribution boards    
(All should be same make 
among approved makes)       

Legrand/Hager/Schneider-Acti9/  Siemens / L & 
T or Equivalent 

6 MCCBs 
Legrand / L&T / Hager / Schneider Acti9/ L & T 
or Equivalent 

7 HT / LT Armoured Cables 
CCI /Nicco / POLYCAB / GLOSTER / FINOLEX 
/ V-GUARD / RR CABLES or Equivalent 

8 Cable Glands HMI /Comet /Dowell or Equivalent 
9 Light Fixtures / Fittings Philips / Wipro / Osram or Equivalent 

10 
DALI based smart control 
switches & Controllers 

Philips / Wipro / Osram or Equivalent 

11 BLDC Ceiling Fans Crompton / Atomberg / Usha or Equivalent 
12 Exhaust fans Crompton / Usha / Orient OR Equivalent 

13 
Wall Fans (with metal body, 
blades and grill) 

Crompton / Orient / Usha /  V-Guard or 
equivalent 

14 PA System Amplifiers 
Philips / Ahuja / Bosch / Studio master or 
Equivalent 

15 Speakers 
Ahuja / Philips / Bosch / Studio master or 
Equivalent 

 
 
NB.   1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials.  Employer may / delete any of the 
makes or brands out of the above list.  
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 2).  All materials should conform to relevant standards and codes of BIS. 
3) Materials with I.S.I. mark shall be used duly approved by the STATE BANK OF 

INDIA Engineer / Architect. 
Note: -    If any material is found to be not up to the mark, the contractor will 

have to produce original bills/certificate from the manufacturer or his 
authorized Distributor for authenticity and genuineness of the material 
for consideration and as per make approved by the STATE BANK OF 
INDIA. The same will not be considered for payment.    

 
 

MODE OF MEASUREMENT FOR PAYMENT 
 

As specified in the price bid 
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 LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION 
INSTALLATIONS 

 

Sno Description IS Code 
1.  EXTERNAL ELECTRIFICATION wiring installation (system 

voltage not exceeding 650V 
IS 732 – 1989 

2.  Graphical symbols used in Electro-technology art-XI-
Electrical Installation buildings  

IS 2032-1969 

3.  Fire safety of buildings (General) Electrical Installation IS 1646-1961 
4.  3 pin plugs and sockets IS 1293 
5.  Earthing IS 3043-1966 
6.  Fittings for electrical wiring IS 26671964 

7.  General and safety requirements for electric lighting fittings IS 1913-1969 
8.  Busbar ratings IS 8084-1976 
9.  On load change over switches IS 4064-1978 
10.  Panel shall comply with the latest Relevant Indian Standards 

and Electricity Rule and Regulations 
IS-13947-1993 

11.  The general construction shall for factory built assembled 
switchgear & control gear for voltage up to and including 
1100 V AC 

IS-8623-1977 
(Part-1) 

12.  DBS IS-13947-1993 
13.  The general construction for factory built assembled 

switchgear & control gear for voltage up to and including 
1100 V AC 

IS-8623-1977 
(Part-1) 

14.  The degree of protection shall be IP-42 for indoor 
application, IP-55 for kitchen and IP-65 for outdoor 
application. 

 

15.  Conduits for electrical installations, Part 3: Rigid plain 
conduits of insulating materials. General requirements [ETD 
14: Electrical Wiring Accessories]. 

IS 9537-3 (1983) 
 

16.  Fittings rigid non-metallic  conduits [ETD 14: Electrical 
Wiring Accessories] 

IS 3419 (1989) 

 


