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PREMISES & ESTATE DE
LOCAL H

3RD FLOOR, SYNERGY BUILD
BANDRA KURLA COMPLEX

TENDER FOR DESIGN, SUPPLY,
2 NOS OF (10 & 13 PASSENGER

OFFICER’S QUARTERS, TOWER

 
Note: Original Elevator Manufacturers (OEM’s) who have received NIT from the Consultant / 

SBI are only eligible to participate in this tender.

TENDER SUBMITTED BY: 
 
NAME                          
 
ADDRESS 
 
 
 
 

GSTIN NO.    
 
DATE  

 

           Seal & Signature of the contractor

 

 
 
 

PREMISES & ESTATE DEPARTMENT,  
HEAD OFFICE, MUMBAI METRO CIRCLE 

 
FLOOR, SYNERGY BUILDING, G- BLOCK,  

BANDRA KURLA COMPLEX, MUMBAI-400 051 
 
 

PART – A:  TECHNICAL BID 
 

TENDER ID: MUM20230803 
 

SUPPLY, INSTALLATION TESTING AND COMMISSIONING
PASSENGER) LIFTS (G + 15 F) AT  STATE BANK

TOWER- 4, HARI OM NAGAR, MULUND (EAST),
400081 

Original Elevator Manufacturers (OEM’s) who have received NIT from the Consultant / 
BI are only eligible to participate in this tender. 

 
 
 

 : _____________________________
  

 : _____________________________

 _____________________________

 _____________________________
    

 :                 _____________________________

 : _____________________________
 
 
 

ARCHITECT 
 

M/S. ARCHITECTS APPROACH, 
20, SHRIDHAR BUILDING,  

 HANUMAN ROAD, VILEPARLE (EAST),  
MUMBAI 400057. 

TEL. NO. 26146829 / 26163137 
FAX NO. 26163137 

E-mail: arch_apro@yahoo.com 
 

Seal & Signature of the contractor 

 

COMMISSIONING OF 
BANK OF INDIA 
(EAST), MUMBAI -

Original Elevator Manufacturers (OEM’s) who have received NIT from the Consultant / 

_____________________________ 

_____________________________ 

_____________________________ 

_____________________________ 

_____________________________ 

_____________________________ 



 

Architects Approach 
 

TENDER FOR DESIGN, SUPPLY,
2 NOS OF (10 & 13 PASSENGER
OFFICER’S QUARTERS, TOWER
MUMBAI-400081 
 
SBI, LHO, Mumbai Metro Circle
Original Equipment Manufacturers
Consultant / Architect / SBI are
 
Details of the tenders are as under:
 

Sr.No. Particulars

1 Name of work 

2 Nature of Work 

3 List of Approved
Acceptable Make 

4 Time allowed
completion 

5 Earnest Money Deposit

6 Initial Security Deposit 
(ISD) 

  

 
 

           Seal & Signature of the contractor

NOTICE INVITING TENDERS 
 

TENDER ID: MUM20230803 
 

SUPPLY, INSTALLATION TESTING AND COMMISSIONING
PASSENGER) LIFTS (G + 15 F) AT  STATE 

TOWER- 4, HARI OM NAGAR, MULUND

Circle invites online tender for captioned work
Manufacturers (OEM’s) of lift who have received

are only eligible to participate in this tender 

under:  

Particulars Details 

Design, Supply, Installation,
commissioning of 2Nos of (10
Lifts(G+15 F) at State Bank 
Quarters, Tower-4, Hari Om Nagar,
Mumbai 400081. 

Replacement of Lifts.  

Approved and a) OTIS Elevator Company India
b) Kone Elevator India Private
c) Schindler India Private Limited

(SCHINDLER) 
d) Mitsubishi Elevators India

(MITSUBISHI) 
e) Hitachi Lift India Private Limited
f)    Toshiba Johnson Elevator

Limited (TOSHIBA) 
g) Johnson Lifts India Ltd. (JOHNSON)

allowed for 32 Weeks (8 weeks material supp
first 1Lift installation + 12 weeks

Deposit Rs.44,500/- (Rupees Forty Four
Five Hundred Only) by means 
Pay Order (Valid for a period of
last date of submission of the
scheduled Nationalized Bank drawn
Bank of India and payable at Mumbai.

Initial Security Deposit 2% of contract amount including EMD.
successful bidder(s) shall be responsible to deposit 
Initial Security Deposit @ 2% of the Cumulative 
Contract Value excluding EMD with SBI, Mumbai by 
way of Demand Draft in favour of 
payable at Mumbai within 7 days from the date of 
receipt of “Letter of Intent” from SBI
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Seal & Signature of the contractor 

COMMISSIONING OF 
 BANK OF INDIA 

MULUND (EAST), 

work from the eligible 
received NIT from the lift 

Installation, testing and 
(10 & 13 Passenger) 

 Of India Officer’s 
Nagar, Mulund (East), 

India Limited (OTIS) 
Private Limited (KONE) 

Limited 

India Limited 

Limited (HITACHI) 
Elevator India Private 

Johnson Lifts India Ltd. (JOHNSON) 

supply, 10 weeks for 
weeks remaining 1 lift) 

Four Thousand and 
 of Demand Draft / 

of 90 Days from the 
the tender) from any 
drawn in favor of State 

Mumbai. 

2% of contract amount including EMD. The 
successful bidder(s) shall be responsible to deposit 

eposit @ 2% of the Cumulative 
with SBI, Mumbai by 

raft in favour of State Bank of India 
payable at Mumbai within 7 days from the date of 
receipt of “Letter of Intent” from SBI / Consultant. 
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7 Date of availability 
documents 

 (a) Technical Bid 
 

 (b) Price Bid (only to those 
bidders who qualify in 
Technical Bid.) 

8 Last date and time for 
submission of written 
queries for clarification in 
Pre-bid meeting. 

9 Pre-Bid Meeting 
 

10 Last date & time
submission of EMD

11 Address for submission
EMD  

12 Last date & time
submission of 
Technical bid 

13 Date and Time of opening
Online Technical Bid

14 Last Date and 
submission of Online
Bid by the bidders
in Technical Bid. 

15 Date and time of 
of online price bid

16 Defects liability period

17 Liquidated Damages

18 Validity of offer 

19 Value of Interim Certificate

  

 
 

           Seal & Signature of the contractor

 of tender  
 

 31.08.2023 to 14.09.2023 
Available at M/s e-Procurement 
our Service Provider’s portal https://etender.sbi/

only to those 
bidders who qualify in 

From 14.09.2023 to 16.10.2023 
Available at M/s e-Procurement Technologies Ltd., 
our Service Provider’s portal https://etender.sbi/

Last date and time for 
submission of written 
queries for clarification in 

upto12.00 Noon on 06.09.2023 

At 3.00 PM on 07.09.2023 at address mentioned in 
point no. 11 below. (Only written queries submitted 
by the bidders till stipulated date and time shall be 
discussed and clarified in the meeting)

time for 
EMD  

14.09.2023 by 03:00 PM 
Note: It is sole responsibility of the
submission of their EMD (hard 
date and time at specified address
will not be allowed to participate in

submission of Assistant General Manager(P&E),
State Bank of India, 3rd Floor, 
Local Head Office, 
BandraKurla Complex, 
Bandra(E), Mumbai-400051. 

time for 
 Online 

14.09.2023 by 03:00 PM at Service
https://etender.sbi/SBI/ 

opening of 
Bid 

14.09.2023 by 03:30 PM 
 

 time for 
Online Price 

bidders qualified 

From 14.09.2023 to 16.10.2023
service provider’s portal https://etender.sbi/SBI/

 opening 
bid 

16.10.2023 by 03:30 pm  

period  One year from the date of virtual 

Damages 0.50% per week subject to max. 5% of contract 
amount for delay in completion of work. 

90 days from the date of opening

Certificate No advance on materials / plant
mobilization advance shall be
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 Technologies Ltd., 
https://etender.sbi/ 

 
Procurement Technologies Ltd., 

https://etender.sbi/ 

at address mentioned in 
point no. 11 below. (Only written queries submitted 
by the bidders till stipulated date and time shall be 
discussed and clarified in the meeting) 

the bidder to ensure 
 copy) by stipulated 

address failing which they 
in E-Tendering 

Assistant General Manager(P&E), 

Service Provider’s portal 

23 till 03:00 pm at 
https://etender.sbi/SBI/ 

 completion of work. 

0.50% per week subject to max. 5% of contract 
amount for delay in completion of work.  

opening of Price-bid 

plant / machinery or 
be paid under any 
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20 Submission of Technical
Bid (Hard Copy) 

21 e-Tender Service Provider
Primary Contact Numbers:
 
Alternate Contact No.:
riddhi.pancal@auctiontigher.net

 
Jaymeet Rathod: 079

 

 
 
22. No counter conditions other
they will have to be withdrawn
 
23. The SBI reserve their rights
part without assigning any reason(s) for doing so and no claim / correspondence shall be 
entertained in this regard. 
 
24. Tenders received without EMD shall be summarily rejected 
 
25. In case the date of opening
opened on the next working day
 
Yours Faithfully, 
 
On behalf State Bank of India
For M/S. ARCHITECTS APPROACH
 
 
Mr. Ramesh Shenoy 
Architect& Interior Designer  

 
 
 

  

 
 

           Seal & Signature of the contractor

circumstances 

Technical 1. Contractors shall download and 
compulsorily the pages numbered from 01 to 1
and 81 to 90 (Technical Parameters) 
technical bid without fail in the e
after putting the signature and seal. Failing to upload 
as stated above, the tender will be rejected.

 
2. However, L1 Tenderer should submit 
tender document (technical& price bid)
bound securely and in serial order containing all 
pages duly signed with company seal and date to 
this Office within 7 days of receipt of 
Failure to submit the hardcopy of
render the bidder disqualifies. 

Provider Contact persons: 
Numbers: - M:- 9081000427, 9904407997 

No.: Riddhi  Panchal: 079-40270506, 8460518168,
riddhi.pancal@auctiontigher.net 

079-68136829, jaymeet.rathod@eptl.in 

other than mentioned in the tender will be considered,
withdrawn before opening of the price-bid. 

their rights to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason(s) for doing so and no claim / correspondence shall be 

. Tenders received without EMD shall be summarily rejected  

opening of tenders is declared as a holiday, the
day at the same time. 

India 
APPROACH 
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Contractors shall download and upload 
compulsorily the pages numbered from 01 to 10 

(Technical Parameters) of the 
without fail in the e-tendering portal 

after putting the signature and seal. Failing to upload 
as stated above, the tender will be rejected. 

should submit the whole 
& price bid) spirally 

and in serial order containing all 
signed with company seal and date to 

Office within 7 days of receipt of confirmation. 
Failure to submit the hardcopy of Technical Bid may 

8460518168, 

considered, and if given 

to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason(s) for doing so and no claim / correspondence shall be 

the tenders will be 
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INSTRUCTIONS
 
1.0  Scope of work 
 
Tenders are invited by M/s.
Design, Supply, Installation, testing
Lifts (G+15 F) at State Bank
Mulund (East), Mumbai 400081
 
Detailed Scope of Work shall
for Gearless Passenger Lift “mentioned
 
1. Site and its location 
 

The proposed work is
Tower-4, Hari Om Nagar,

 
2.0  Tender documents 
 
2.1  The work has to be carried

tender consisting of the
 

Instructions to tenderers
 
General conditions of
 
Special conditions of

 
Additional specifications

 
Drawings 

 
Price bid A 
 

2.2  The above documents
one another but in case
order given below; 

 
a) Price Bid 

b) Technical specifications

c) Drawings 

d) Special conditions of

f) General conditions of

g) Instructions to Tenderers

 
2.3 Complete set of tender documents including relative drawings can be downloaded 

from the Bank’s website 
as per schedule furnished in the NIT.

 
2.4  The tender documents are not transferable.

  

 
 

           Seal & Signature of the contractor

SECTION – 1 
 

INSTRUCTIONS TO THE TENDERERS 

M/s. Architects Approach, Mumbai for and on
testing and commissioning of 2 Nos of (10

Bank of India Officer’s Quarters, Tower-4,
400081. 

shall be referred by the Contractor as per “Technical
“mentioned in the tender, Clause 1.0 of SCC and

 

is to be carried out at State Bank of India Officer’s
Nagar, Mulund (East), Mumbai 400081 for State

carried out strictly according to the conditions
the following documents and the most workmen

tenderers 

of Contract 

of Contract 

pecifications 

documents shall be taken as complementary and mutually
case of ambiguities or discrepancies, shall take

pecifications 

of contract 

of contract 

Tenderers 

Complete set of tender documents including relative drawings can be downloaded 
from the Bank’s website BANK.SBI (www.sbi.co.in) under <Link>procurement news
as per schedule furnished in the NIT. 

The tender documents are not transferable. 
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on behalf of SBI for 
(10 & 13 Passenger) 

4, Hari Om Nagar, 

“Technical Specification 
and Annexure-10.   

Officer’s Quarters, 
State Bank of India. 

conditions stipulated in the 
workmen like manner. 

mutually explanatory of 
take precedence in the 

Complete set of tender documents including relative drawings can be downloaded 
under <Link>procurement news 
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3.0  Site Visit 
 
3.1  The tenderer must obtain

information and data 
document and enter into
tenderer is requested
transport and communication
materials, labour, the
requirement, traffic regulations
 
The tenderer will be fully
the factors while submitting

 
4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of 

Forty Four Thousand and Five Hundred
Order (Valid for a period of 90 Days from the last date of submission of the tender) 
from any Scheduled Bank

 
4.2 EMD in any other form other than as specified above will n

not accompanied by the EMD in accordance with clause 4.1 above shall be rejected.
 
4.3  No interest will be paid on the EMD.
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
 
4.5  EMD of successful tenderer will be retained as a part of security deposit.
 
5.0  Initial/ Security Deposit
 

The successful tenderer will have to submit a sum equivalent to 2% of accepted 
tender value less EMD by means of DD drawn in favour of SBI payable at Mumbai 
within a period of 10 days from the date of receipt of Letter of Intent (LOI)/Work Order 
from SBI. 

 
No interest shall be paid to the amount retained by the SBI as Security Deposit.

 
6.0  Signing of contract Documents
 

The successful tenderer 
agreement and conditions of contract with SBI within 
intimation of acceptance of the tender by the SBI.
the tenders by the Bank will constitute a binding ag
successful tenderer whether such formal agreement is subsequently entered into or 
not. 

 
7.0  Completion Period 

 
Time is essence of 
accordance with the terms
award of work. 

  

 
 

           Seal & Signature of the contractor

obtain himself on his own responsibility and his
 that may be required for the purpose of

into a contract for the satisfactory performance
requested satisfy himself regarding the availability

communication facilities, the character quality and
the law and order situation, climatic conditions
regulations etc. 

fully responsible for considering the financial 
submitting his tender. 

The tenderers are requested to submit the Earnest Money of Rs.44,500/
Forty Four Thousand and Five Hundred Only) by means of Demand Draft / Pay 
Order (Valid for a period of 90 Days from the last date of submission of the tender) 

cheduled Bank drawn in favour of SBI and payable at Mumbai.

EMD in any other form other than as specified above will not be accepted. 
not accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD. 

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

sful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of accepted 
tender value less EMD by means of DD drawn in favour of SBI payable at Mumbai 

in a period of 10 days from the date of receipt of Letter of Intent (LOI)/Work Order 

No interest shall be paid to the amount retained by the SBI as Security Deposit.

Signing of contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract with SBI within 15 days from the receipt of 
intimation of acceptance of the tender by the SBI. However, the written acceptance of 
the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or 

 the contract. The work should be completed
terms of contract within a period of 32 Weeks
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his own expenses all 
of filling this tender 

performance of the work. The 
availability of water, power, 

and quantity of the 
conditions local authorities 

 effect of any or all 

Rs.44,500/- (Rupees 
by means of Demand Draft / Pay 

Order (Valid for a period of 90 Days from the last date of submission of the tender) 
drawn in favour of SBI and payable at Mumbai. 

ot be accepted. Tender 
not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 

sful tenderer will be retained as a part of security deposit. 

The successful tenderer will have to submit a sum equivalent to 2% of accepted 
tender value less EMD by means of DD drawn in favour of SBI payable at Mumbai 

in a period of 10 days from the date of receipt of Letter of Intent (LOI)/Work Order 

No interest shall be paid to the amount retained by the SBI as Security Deposit. 

implement the contract by signing an 
from the receipt of 

However, the written acceptance of 
reement between the Bank and 

successful tenderer whether such formal agreement is subsequently entered into or 

completed in all respect 
Weeks from the date of 
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Complete work of both the sites shall be completed within 
from the date of issue of Letter of Intent / Work

 
 

 
8.0  Validity of tender : 
 

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of opening price bid. If the tenderer wi
period or makes modifications in his/her original offer which are not acceptable to 
Bank without prejudice to any other right or remedy the Bank shall be at liberty forfeit 
the EMD. 

 
9.0  Liquidated Damages
 

The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded 
value per week subject to a maximum of 5% of Cumulative awarded contract value or 
actual Invoice Value. 
 

10.0  Rate and prices: 
 
10.1  In case of item rate tender
 
10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In 

case of discrepancy between the rate quoted in words and figures, the unit rate 
quantity in words will prevail. The amount of each item shall be calculated and the 
requisite total is given. In case of discrepancy between the unit rate and the total 

Sr. 
No 

Activity 

(a) Date of Commencement 

(b) Submission of layout 
drawing for all elevators

(c) Approval of layout 
drawings by Architect / 
SBI  

(d) Delivery of materials at 
site for 1st Lift  

 Delivery of materials at 
site for 2ndLift 

(e) Installation, testing & 
commissioning and 
handing over with 
operating license 

i) 1stLift installation of 
passenger lifts 

ii) 2ndLift installation of 
passenger lifts 

  Total Completion 
Period in weeks 

  

 
 

           Seal & Signature of the contractor

Complete work of both the sites shall be completed within Thirty Two
from the date of issue of Letter of Intent / Work order as per the following Schedule.

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of opening price bid. If the tenderer withdraws his/her offer during the value 
period or makes modifications in his/her original offer which are not acceptable to 
Bank without prejudice to any other right or remedy the Bank shall be at liberty forfeit 

Liquidated Damages 

dated damages on account of delay shall be 0.50% of Cumulative Awarded 
value per week subject to a maximum of 5% of Cumulative awarded contract value or 

 

In case of item rate tender 

shall quote their rates for individual items both in words and figure. In 
case of discrepancy between the rate quoted in words and figures, the unit rate 
quantity in words will prevail. The amount of each item shall be calculated and the 

given. In case of discrepancy between the unit rate and the total 

Tentative 
Time in weeks 

Remarks

Date of Commencement  1st Date of receipt of work order. This shall 
be maximum 7 days from the date of 
issue of work order letter considering fair 
and reasonable time by post.

drawing for all elevators 
2nd Weeks from date of commencement.

drawings by Architect / 
3rd Week from date of commencement.

Delivery of materials at 8th Week from date of commencement

Delivery of materials at 14th Week from date of commencement

Installation, testing &   

18th Weeks from date of commencement.

32nd Weeks from date of commencement.

32 Weeks from date of commencement.
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Thirty Two (32) Weeks 
order as per the following Schedule. 

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
thdraws his/her offer during the value 

period or makes modifications in his/her original offer which are not acceptable to 
Bank without prejudice to any other right or remedy the Bank shall be at liberty forfeit 

dated damages on account of delay shall be 0.50% of Cumulative Awarded 
value per week subject to a maximum of 5% of Cumulative awarded contract value or 

shall quote their rates for individual items both in words and figure. In 
case of discrepancy between the rate quoted in words and figures, the unit rate 
quantity in words will prevail. The amount of each item shall be calculated and the 

given. In case of discrepancy between the unit rate and the total 

Remarks 

Date of receipt of work order. This shall 
be maximum 7 days from the date of 
issue of work order letter considering fair 
and reasonable time by post. 
Weeks from date of commencement. 

Week from date of commencement. 

Week from date of commencement 

Week from date of commencement 

Weeks from date of commencement. 

om date of commencement. 

Weeks from date of commencement. 
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amount calculated from multiplication of unit rate and the quantity the unit rate quoted 
will govern and the amount will be corrected.
 
If no rate is quoted for one or more tender items, su
as Non-Responsive Tenders and the same shall be summarily rejected. 

 
10.1.2 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit an
Vendor would be paid accordingly.
 

1.1.3 The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the 

 
11.1.4 Each page of the BOQ shall 

overwriting shall be duly attested by him.
 
11.1.5 Each page shall be totaled and the grand total shall be given.
 
11.1.6 The rate quoted shall be firm and shall 

during the currency of contract including authorized extension, if any, 
GST, which shall be mentioned in the bills/invoices separately, as applicable.

 
11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part

entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assign
claim / correspondence shall be entertained in this regard.

 
11.1.8  In case, it is decided by the SBI to drop one or more Items from the scope

any stage of the project, the Contractor/ Vendor shall not be entitled to raise any 
claim /compensation for such deleted scope of work. Also, the SBI may consider 
issuing work order for various branches/offices in phases but within a reasonable 
time interval and the Contractor/ Vendor shall be bound to execute the same within 
the stipulated time period and as per rates quoted by them in this tender without any 
claim for price escalatio
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amount calculated from multiplication of unit rate and the quantity the unit rate quoted 
will govern and the amount will be corrected. 

If no rate is quoted for one or more tender items, such tenders shall be treated 
Responsive Tenders and the same shall be summarily rejected. 

The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit an
Vendor would be paid accordingly. 

The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him. 

11.1.5 Each page shall be totaled and the grand total shall be given. 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies
the currency of contract including authorized extension, if any, 

, which shall be mentioned in the bills/invoices separately, as applicable.

11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part
entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard. 

s decided by the SBI to drop one or more Items from the scope
any stage of the project, the Contractor/ Vendor shall not be entitled to raise any 
claim /compensation for such deleted scope of work. Also, the SBI may consider 

or various branches/offices in phases but within a reasonable 
time interval and the Contractor/ Vendor shall be bound to execute the same within 
the stipulated time period and as per rates quoted by them in this tender without any 
claim for price escalation. 
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amount calculated from multiplication of unit rate and the quantity the unit rate quoted 

ch tenders shall be treated 
Responsive Tenders and the same shall be summarily rejected.  

The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the Contractor/ 

The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the SBI. 

be signed by the authorized person and cutting or 

include all costs, allowances, taxes, levies 
the currency of contract including authorized extension, if any, but excluding 

, which shall be mentioned in the bills/invoices separately, as applicable. 

11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or may 
entrust the work in phases or may drop the part scope of work at any stage of the 

ing any reason(s) for doing so and no 

s decided by the SBI to drop one or more Items from the scope of work at 
any stage of the project, the Contractor/ Vendor shall not be entitled to raise any 
claim /compensation for such deleted scope of work. Also, the SBI may consider 

or various branches/offices in phases but within a reasonable 
time interval and the Contractor/ Vendor shall be bound to execute the same within 
the stipulated time period and as per rates quoted by them in this tender without any 
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(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

To, 
Asstt. General Manager(P&E) 
State Bank India,  
Premises & Estate Department,
Local Head Office,3rd Floor,  
C-6, G-Block, Synergy Building,
Bandra-Kurla Complex, Bandra (East)
Mumbai-400 0 051 
 
Dear Sir, 
 
Having examined the drawings,
the works specified in the memorandum
the site of the works specified
information relating thereto as
specified in the said memorandum
Quantities and in accordance
instructions in writing referred
Conditions, Schedule of Quantities
are provided for by, and in all
they may be applicable. 
 

 

(a) Description of work 

(b) Earnest Money 

(c) Time allowed for completion
of the Works from Seven
after the date of written
or date of handing over
site (Whichever is 
commence the work     
 

 

  

 
 

           Seal & Signature of the contractor

 
     (Annexure I)
 
LETTER OF UNDERTAKING  

(The bidders are required to print this on their company’s letter head and sign, stamp before 

 

Asstt. General Manager(P&E)  

Premises & Estate Department, 

Building, 
Kurla Complex, Bandra (East) 

drawings, specification, design and schedule of quantities
memorandum hereinafter set out and having visited

specified in the said memorandum and having acquired
as affecting the tender, I/We hereby offer to 

emorandum at the rates mentioned in the attached
accordance in all respects with the specifications, design,

referred to in conditions of tender, the Articles of Agreement,
Quantities and Conditions of Contract and with

all other respects in accordance with such conditions

 MEMORANDUM 

Tender for Design, Supply, Installation,
commissioning of 2 Nos of (10 &
Lifts (G+15 F) at State Bank of
Quarters, Tower-4, Hari Om 
(East), Mumbai 400081. 

Rs.44,500/- (Rupees Forty Four
Five Hundred Only) by means of
Pay Order (Valid for a period of 90
last date of submission of the tender)
scheduled Nationalized Bank drawn
SBI and payable in Mumbai. 

completion 
Seven day 

written Order 
over of the 
 later) to 
      

32 Weeks as per Schedule of completion
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(Annexure I) 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

quantities relating to 
visited and examined 

acquired the requisite 
 execute the works 

attached Schedule of 
design, drawings and 

Agreement, Special 
with such materials as 

conditions so far as 

Installation, testing and 
& 13 Passenger) 
f India Officer’s 

 Nagar, Mulund 

Four Thousand and 
of Demand Draft / 
90 Days from the 
tender) from any 

drawn in favour of 

completion period 



 

Architects Approach 
 

1) Should this tender be accepted, I/we hereby agree to abide by and fulf
provisions of the said conditions of contract annexed hereto so far as may be 
applicable or in default thereof to forfeit and pay to SBIIM, the amount mentioned in the 
said contract. 

 
2) I / We have deposited a 

Hundred Only) of the 
amount is not to bear any
called upon to do so I / We
SBI. 

 
 

3) I/ We understand that as per terms of this tender, the SBI may consider accepting our 
tender in part or whole or may entrust the various work proposed in phases. We, 
therefore, undertake that we shall not raise any claim/ compens
of Bank deciding to drop any of the work from the scope of work of this tender at any 
stage during the contract period. Further, we also undertake to execute the work 
entrusted to us in phases on our approved rates and within stipu
any extra claim for price escalation as also provided for in the clause 11.1.6 
“Instructions to Tenderers” of this tender. 
 

4) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in 
prices of any of the material during the currency of contract/execution/completion 
period including authorized extended contract period, if any.

 
5)     Our Bankers are: 

I)  
 
ii)  
 
The names of partners of our firm are:
i)  
 
ii) 

 
 
 
Name of the partner of the firm
Authorised to sign  
Or    
(Name of person having Power of 
Attorney to sign the Contract.
(Certified true copy of the Power
of Attorney should be attached)
 
Yours faithfully, 
 
Signature of Contractors. 
 
Signature and addresses of Witnesses
i)  
 
 
 
ii)  

  

 
 

           Seal & Signature of the contractor

Should this tender be accepted, I/we hereby agree to abide by and fulf
provisions of the said conditions of contract annexed hereto so far as may be 
applicable or in default thereof to forfeit and pay to SBIIM, the amount mentioned in the 

 sum of Rs.44,500/- (Rupees Forty Four Thousand
 total tender amount as Earnest Money with
any interest. Should I / We fail to execute 
We do hereby agree that this sum shall be fo

I/ We understand that as per terms of this tender, the SBI may consider accepting our 
tender in part or whole or may entrust the various work proposed in phases. We, 
therefore, undertake that we shall not raise any claim/ compensation in the eventuality 
of Bank deciding to drop any of the work from the scope of work of this tender at any 
stage during the contract period. Further, we also undertake to execute the work 
entrusted to us in phases on our approved rates and within stipulated time limit without 
any extra claim for price escalation as also provided for in the clause 11.1.6 
“Instructions to Tenderers” of this tender.  

I/ We, hereby, also undertake that, we will not raise any claim for any escalation in 
of the material during the currency of contract/execution/completion 

period including authorized extended contract period, if any. 

The names of partners of our firm are: 

Name of the partner of the firm   
      
     

(Name of person having Power of     
Attorney to sign the Contract.  
(Certified true copy of the Power   
of Attorney should be attached) 

 

Signature and addresses of Witnesses 
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Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of contract annexed hereto so far as may be 
applicable or in default thereof to forfeit and pay to SBIIM, the amount mentioned in the 

Thousand and Five 
with the SBI which 
 the Contract when 
forfeited by me/us to 

I/ We understand that as per terms of this tender, the SBI may consider accepting our 
tender in part or whole or may entrust the various work proposed in phases. We, 

ation in the eventuality 
of Bank deciding to drop any of the work from the scope of work of this tender at any 
stage during the contract period. Further, we also undertake to execute the work 

lated time limit without 
any extra claim for price escalation as also provided for in the clause 11.1.6 

I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the 
of the material during the currency of contract/execution/completion 



 

Architects Approach 
 

 
 
 
 
 
 

 
E-Procurement Technologies Ltd.

 
B-704, Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, 
Ahmedabad - 380 006. 
Gujarat State, India 
 
Tel.: +91 79 61200 579 | 580
566 
 
 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 
 

           Seal & Signature of the contractor

(A) Contact Information 

Procurement Technologies Ltd. 
 

State Bank of India

580 | 567 | 569 | 

 
Assistant General Manager(P&E)
State Bank of India, 
Local Head Office, 
Bandra Kurla Complex, 
Bandra(E), Mumbai-400051.
 
 
 
 
Officer Name : Y Sivakumar 
Department   :  P&E  
Contact No    :  022 26445659
E-mail            :  sivakumar.y@sbi.co.in
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State Bank of India 

nt General Manager(P&E) 

400051. 

Sivakumar 

59 
sivakumar.y@sbi.co.in 



 

Architects Approach 
 

 
 

GENERAL CONDITIONS OF CONTRACT
 
1.0  Définitions: - 

“Contract means the documents
the formal agreement
documents referred there
drawings and instructions
these documents taken
complementary to one

 
1.1  In the contract the following

have the meaning hereby
 
1.1.1 ‘SBI ’ shall mean State Bank of India, Premises & Estate Department, 

Office, Bandra-Kurla Complex, Bandr
Office, State Bank of India, 
includes the client’s representatives, successors and assigns.

 
1.1.2 ‘Site Engineer’ shall 

representative for day
contractors. 

 
1.1.3 ‘The Contractor’ shall

not, undertaking the 
individual or the composing
individual or firms of company.
 
The expression ‘works
description in the “Scope
contract includes materials,
things of kinds to be provided,
to be done by the contractor

 
5. ‘Engineer’ shall mean 
 
6. ‘Drawings’ shall mean

Engineer and referred
as may be issued by the
of the entire work as 
additions there to or deductions
after contained. 

 
7. Spécifications’ shall 

modifications thereof as
Consultant. 

 
8.  “Month” means calendar
 
1.1.9  “Week” means seven 
 
1 .1.10 “Day” means a calendar

respectively. 
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GENERAL CONDITIONS OF CONTRACT 

documents forming the tender and the acceptance
agreement executed between SBI and the contractor,

there in including these conditions, the specifications,
instructions issued from time to time by the Architects/

taken together shall be deemed to form one contract
one another. 

following expressions shall, unless the context 
hereby respectively assigned to them. 

State Bank of India, Premises & Estate Department, 
Kurla Complex, Bandra (E), Mumbai 400051 having its 

Office, State Bank of India, Corporate Centre, Nariman Point, Mumbai
includes the client’s representatives, successors and assigns. 

 mean an Engineer appointed by the SBI
day-to-day supervision of work and to give 

shall mean the individual or firm or company whether
 works and shall include legal personal 

composing the firm or company and the permitted
company. 

works’ or ‘work’ shall mean the permanent or
Scope of work” and / or to be executed in accordance

materials, apparatus, equipment, temporary supports,
provided, the obligations of the contractor hereunder

contractor under the contract. 

 the representative of the Architect/consultant.

mean the drawings prepared by the Architects 
referred to in the specifications and any modifications

the Engineer from time to time ‘Contract value
 stipulated in the letter of acceptance of tender

deductions there from as may be made under

 mean the specifications referred to in
as may time to time be furnished or approved

calendar month. 

 consecutive days. 

calendar day beginning and ending at 00 
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acceptance thereof and 
contractor, together with the 

specifications, designs, 
Architects/ Bank and all 

contract and shall be 

 otherwise requires, 

State Bank of India, Premises & Estate Department, Local Head 
having its Corporate  

Corporate Centre, Nariman Point, Mumbai-21 and 

SBI at site as their 
 instructions to the 

whether incorporate 
 representative of 

permitted assignees of 

or temporary work 
accordance with the 

supports, fittings and 
hereunder and work 

Architect/consultant. 

 and issued by the 
modifications of such drawings 

value shall mean value 
tender subject such 

under the provide herein 

in the tender and 
approved by the Architect/ 

 Hrs. and 24 Hrs. 
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11. “SBI ’s Engineer” shall
nominated by the AGM(P&E)

 
12. The following shall constitute

as JPC) for assessing
issue instructions or directions
the Architects Site Engineer
execution of the project.
 
i) AGM(P&E) 
ii) SBI Engineer (Civil
iii) Concerned partner

Member. 
 
CLAUSE 
 
1.0  Total Security Deposit
 

Total Security deposit 
 

Earnest Money Deposit
 

Initial security deposit 
 

Retention Money 
 
a)  Earnest Money Deposit

 
The tenderer shall furnish
Five Hundred Only) in
of State Bank of India 
the EMD is so deposited
The EMD of the unsuccessful
award the contract is taken
 
The EMD shall stand 
time the period when 
or after it is accepted 
or fails to pay the initial
within the stipulated time.
receipt of ISD. 
 

b) Initial Security Deposit
 

The amount of ISD shall
drawn on any scheduled
acceptance of tender. 
 
No interest shall be paid

 
c)  Retention Money: - 
 

Besides the SD as deposited
Retention money shall
of the gross value of 
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shall mean the Electrical Engineer in - charge
AGM(P&E) 

constitute the Joint Project Committee (herein
assessing and reviewing the progress of the work on

directions from time to time for being observed
Engineer /PMC and other consultants / contractors

project. 

(Civil and Electrical)  
partner / proprietor of the Architects and their 

Deposit 

 comprise of 

Deposit 

 

Deposit - 

furnish EMD of Rs.44,500/- (Rupees Forty Four
in the form of Demand draft or banker’s cheque
 on any Scheduled Bank.  No tender shall be

deposited in the required form. No interest shall be
unsuccessful tenderer shall be refunded soon after

taken without interest.  

 absolutely forfeited if the tenderer revokes
 he is required to keep his tender open acceptance
 by the SBI the contractor fails to enter into a

initial security deposit as stipulated or fails to commence
time. EMD of successful tenderer shall also

Deposit (lSD) 

shall be 2% of accepted value of tender in the
scheduled Bank and shall be deposited within 15 days

 

paid to the amount retained by the Bank as Security

deposited by the contractor in the above 
shall be deducted from the running account bill 

 work done by the contractor and claimed in
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charge of the Project, as 

(herein under referred to 
on the project and to 

observed and followed by 
contractors engaged in the 

 Resident Architect 

Four Thousand and 
cheque drawn in favour 

be considered unless 
be paid on this EMD. 
after the decision to 

revokes his tender at any 
acceptance by the SBI 

a formal agreement 
commence the work 

also be refunded on 

the form of DD/FDR 
days from the date of 

Security Deposit. 

 said manner, the 
 at the rate of 10% 

in each bill provided 
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the total security deposit
not exceed 5% of the
refunded to the contractor
certificate by the Architect/consultant.
shall be refunded to the
of defects liability period
defects, if any, in accordance

 
2.0  Language 
 

The language in which
 
3.0  Errors, omissions and
 

In case of errors, omissions
dimensions on the drawings
following order shall apply.

 
i)  Between scaled and written

be adopted. 
 
ii)  Between the written 

corresponding one in the
 
iii)  Between written description

of quantities of the same
 
a)  In case of difference 

shall prevail. 
b)  Between the duplicate

taken as correct. 
 
4.0 Scope of Work: 
 

The contractor shall carryout
strictly accordance with
Bank to be communicated
at the directions of the
instructions, details directions
references to as Arch
modification of the design,
or substitution work. 
drawings and / or specifi
thereon by the Contractor
removal and / or re-executed
work of any person engaged

 
5.0 i)  Letter of Acceptance:
 

Within the validity period
directly or through the
the contractor as given
work as per the terms
binding contract between
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deposit i.e. ISD plus EMD plus Retention Money 
the contract value. The 50% of the total security

contractor without any interest on issue of Virt
Architect/consultant. The balance 50% of the total

the contractors without interest within fifteen 
period provided the contractor has satisfacto

accordance with the conditions of contract including

which the contract documents shall be drawn shall

and discrepancies 

omissions and/ or disagreement between written
drawings or between the drawings and specifications
apply. 

written dimension (or description) on a drawing,

 or shown description or dimensions in the
the specification the former shall be taken as

description of the item in the specifications and descriptions
same item, the former shall be adopted: 

 between rates written in figures and words,

duplicate / subsequent copies of the tender, the original

carryout complete and maintain the said work
with this contract and with the directions of and

cated through the Architect/consultant. The Architect/consultant
the SBI  from time to time issue further drawings
directions and explanations which are here

Architect’s /consultant’s instructions in regard 
design, quality or quantity of any work or the addition

 Any discrepancy in the drawings or between
specifications. The removal from the site of any

Contractor and any substitution of any other materials
executed of any work executed by him. The 

engaged there upon. 

Acceptance: 

period of the tender the SBI  shall issue a letter
the Architect by registered post or otherwise depositing

given in the tender to enter into a Contract for the
terms of the tender. The letter of acceptance

between the contractor. 
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 shall both together 
security deposit shall be 

Virtual Completion 
total security deposit 

 days after the end 
satisfactorily attended to all 

including site clearance. 

shall be in English. 

written and scaled 
specifications etc., the 

drawing, the latter shall 

the drawings and the 
as correct. 

descriptions in bills 

words, the rate in words 

original tender shall be 

work in every respect 
and to the satisfaction 

Architect/consultant 
drawings and / or write 
here after collectively 

 to the variation or 
addition or omission 

between BOQ and / or 
any material brought 

materials therefore the 
 dismissal from the 

letter of acceptance 
depositing at the of 
the execution of the 

acceptance shall constitute a 



 

Architects Approach 
 

 
ii) Contract Agreement:
 

On receipt of intimation
successful tenderer shall
there of shall sign an agreement

 
6.0  Ownership of drawings
 

All drawings, specifications
Architect / consultants
work.             

 
7.0  Detailed drawings and
 

The SBI through its 
additional instructions
execution of the work.
contract documents, true

 
The work shall be executed
detailed programme schedule
various activities on receipt
the Architect/consultant

 
7.1 Copies of agreement
 

Two copies of agreement
handed over to the contractors.
 

8.0  Liquidated damages:
 

If the contractor fails 
GCC or to complete the
before the contracted 
of the cause of delay,
remedy available under
liquidated damage at 
maximum of 5% of the

 
9.0  Materials, Appliances
 

Unless or otherwise specified
labour, water, power, 
required for the satisfactory
otherwise specified all
shall be best quality. 
good order among his
or anyone not skilled in
is found to be unsatisfactory
removed from the site 
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Agreement: 

intimation of the acceptance of tender from the SB
shall be bound to implement the contract and
agreement in a non-judicial stamp paper of appropriate

drawings: 

specifications and copies thereof furnished by the
consultants are the properties of the SBI. They are not to

and instructions: 

 Architects / consultants shall furnish with 
instructions by means of drawings or otherwise necessary

work. All such drawings and instructions shall 
true developments thereof and reasonably inferable

executed in conformity therewith and the contractor
schedule indicating therein the date of start 

receipt of the work order and submit the same
rchitect/consultant 

agreement 

agreement duly signed by both the parties with the
contractors. 

damages: 

 to maintain the required progress in terms 
the work and clear the site including vacating
 or extended date or completion, without justification

delay, he may be called upon without prejudice to
under the law to the SBI  on account of such

 the rate of 0.50% of the contract value which
the contract value. 

Appliances and Employees 

specified the contractor shall provide and pay
 tools, equipment transportation and any other

satisfactory execution and completion of the
all materials shall be new and both workmanship

 The contractor shall at all times enforce strict
his employees and shall not employ on the work

in the work assigned to him. Workman whose
unsatisfactory by the SBI /ARCHITECT/ consultant

 immediately. 
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SBI / Architect, the 
and within fifteen days 

appropriate value. 

the SBI through its 
to be used on other 

 reasonable proper 
necessary for the 
 be consistent with 

inferable there. 

contractor prepare a 
 and completion of 

same to the SBI through 

the drawings shall be 

 of clause 28/29 of 
vacating their office on or 

justification in support 
to any other right of 

such breach to pay a 
which subject to a 

pay for all materials, 
other facilities that are 
the work. Unless or 

workmanship and materials 
strict discipline and 

work any unfit person 
whose work or behavior 
consultant he shall be 
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10.0 Permits, Laws and Regulations:
 

Permits and licenses required
contractor at his own 
the regulations, laws,
contractor observes any
shall promptly notify the
the contractor performs
shall meet all the costs
actions arising there from.

 
11.0  Setting out Work: 
 

The contractor shall set
setting out of the same
and alignment of all parts
before proceeding with
during the progress of
approved by, the Architect
same ad shall his own
the SBI  

 
12.0  Protection of works and

 
The contractor shall continuously
damage and shall protect
connection with contract.
due to causes beyond

 
He shall take adequate
contractor shall take all
the works and shall comply
safety laws and building
on about or adjacent to
as per clause 24.0 at
contractor and the SBI

 
13.0  Inspection of work: 
 

The SBI / Architect / Consultant
have free access to the
where materials are lying
give every facility to the
for inspection and examin
person unless authorized
of Public authorities shall
either during its construction
Chief Technical Examiner

 
14.0  Assignment and subletting
 

The whole of work included
shall not directly entrust
contract or any part or
the SBI through the Architect
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Regulations: 

required for the execution of the work shall 
 expenses. The contractor shall give notices

laws, and ordinances rules, applicable to the
any discrepancy between the drawings and
the SBI in writing under intimation of the Architect/

performs any act, which is against the law, rules 
costs arising there from and shall indemnify the

from. 

set out the work and shall be responsible for the
same and for the correctness of the positions, levels

parts thereof and get it approved by the Architect
with the work. If at any time any error in this respect

of the works, irrespective of the fact that the
Architect / consultant the contractor shall be responsible
own expenses rectify such error, if so, required

and property: 

continuously maintain adequate protection. of
protect the SBI’s properties from injury or

contract. He shall make good any such damage, 
beyond his control and due to his fault or negligence.

adequate care and steps for protection of the adjacent
all precautions for safety and protections of

comply with all applicable provisions of Govt.
building codes to prevent accidents, or injuries to persons

to his place of work. The contractor shall take
at his own cost. The policy may be taken in 

SBI and the original policy may be lodged with the

Consultant or their representatives shall at all
the work site and / or to the workshop, factories,
lying or from where they are obtained and the

the SBI /Architect/consultant and their representatives
examination and test of the materials and 

authorized by the SBI / Architect /Consultant except
shall be allowed on the work at any time. The

construction stage or its completion can also be
Examiner’s Organization a wing of Central Vigilance

subletting 

included in the contract shall be executed the
entrust and engage or indirectly transfer, assign

or share there of or interest therein without the
Architect and no undertaking shall relieve the 
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 be obtained by the 
notices and comply with 

the contract. If the 
and specifications, he 

Architect/ Consultant. If 
 and regulations he 
the SBI  any legal 

the true and perfect 
levels, dimensions, 

Architect / consultant 
respect shall appear 
the layout had been 

responsible for the 
required to satisfaction of 

of all his work from 
or loss arising in 
 injury, loss, except 

negligence. 

adjacent properties. The 
of his employees on 

Govt. and local bodies’ 
persons or property 

take insurance covers 
 joint names of the 
the SBI  

all reasonable times 
factories, or other places 

the contractor shall 
representatives necessary 

 workmanship. No 
except the representative 

The proposed work 
be inspected by the 

Vigilance commission. 

the contractor and he 
assign or underlet the 

the written consent of 
 contractor from the 



 

Architects Approach 
 

responsibility of the contractor
progress. 

 
15.0 Quality of materials, 
 

All materials and workmanship
contract and in accordance
from time to time to such
manufacture or fabrication
contractor shall provide
materials as are normally
material or part of work
selected and required 

 
ii)  Samples 
 

All samples of adequate
be supplied by the contractor
be used are of such nature
detailed literature / test
the Architect/consultant.
satisfy himself that the
literature meet with the
are approved in writing
the procurement and installation
samples shall be the signed
be kept on record at
comparison at any time.
approve the sample. 
reasons of its not meeting
furnishing samples of
aspects causing delay
the account of the contractor.

 
iii)  Cost of tests 
 

The cost of making any
by or provided for in the

 
iv)  Costs of tests not provided
 

If any test is ordered by
 

a)  If so intended by or 
particularized, or though
Consultant to be carried
site or the place of 
Government / approved
contractor. 

 
16.0  Obtaining information
 

No claim by the contractor
consequent upon failure
affecting the execution
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contractor from active & superintendence of 

 workmanship & Test  

workmanship shall be best of the respective kinds
accordance with Architect/consultant instructions and

such tests as the Architect/consultant may direct
fabrication or on the site or an approved testing

provide such assistance, instruments, machinery,
normally required for examining measuring sampling

work before incorporation in the work for testing
 by the Architect/consultant. 

adequate numbers, size, shades & pattern as per 
contractor without any extra charges. If certain

nature that samples cannot be presented or prep
test certificate of the same shall be provided to

Architect/consultant. Before submitting the sample / literature the
the material / equipment for which he is submitting
the requirement of tender specification. Only 

writing by the Architect / consultant the contractor
installation of the particular material / equipment.
signed by the Architect / Consultant for identification

at site office until the completion of the work
time. The Architect/Consultant shall take reasonable
 Any delay that might occur in approving

meeting the specifications or other discrepancies
of best qualities from various manufacturers

delay on the approval of the materials / equipment
contractor. 

any test shall be borne by the contractor if such
the specification or BOQ. 

provided for 

by the Architect / Consultant which is either 

 provided for or (in the cases above mentioned)
though so intended or provided for but ordered
carried out by an independent person at any place

 manufacture or fabrication of the materials
approved laboratory, then the cost of such test shall

information related to execution of work 

contractor for additional payment shall be entertained
failure on his part to obtain correct information

execution of the work nor any misunderstanding
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 the work during its 

kinds described in the 
and shall be subject 

direct at the place of 
testing laboratory. The 
machinery, labor, and 

sampling and testing any 
testing as may be 

 specifications shall 
certain items proposed to 

prepared at the site 
to the satisfaction of 
the contractor shall 

submitting the sample / 
 when the samples 

contractor shall proceed with 
equipment. The approved 

identification and shall 
work for inspection / 

reasonable time to 
approving the samples for 

discrepancies inadequacy in 
manufacturers and such other 

equipment etc. shall be to 

such test is intended 

mentioned) is not so 
ordered by the Architect / 

place other than the 
materials tested or any 

shall be borne by the 

entertained which is 
information as to any matter 

misunderstanding or the obtaining 
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incorrect information or
risks or from the entire

 
17.0 Contractar’s Superintendence
 

The contractor shall give
the works and as long,
necessary until the expiry

 
18.0  Quantities 
 
i)  The bill of quantities (BOQ)

prepared in accordance
quantities. The rate 
individual item to any 
well as amounts of prime

 
19.0  Works to be measured
 

The Architect/Consultant
requires the work to be
representative to assist
and to furnish all particulars
measurements shall be
in the specifications. 
measurements with the
entered in the measurement
shall sign all the pages
been recorded in token
by both representatives.
(M.B.) Should the contractor
representative to take
representative of the 
omissions and all variations

 
20.0  Variations 
 

No alteration, omission
vitiates the contract. In
during the progress of
from the works or any.
therein, the Architect /
shall confirm in writing
shall alter to, add to, 
the contractor shall not
or omissions from the
contract, stipulations, 
writing of the Architect/
or omissions shall in all
same shall be added to

 
21.0  Valuation of Variations
 

No claim for an extra 
authority of the Architect
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or the failure to obtain correct information relieve
entire responsibility for the fulfillment of contract. 

Superintendence 

give necessary personal superintendence during
long, thereafter, as the Architect / Consultant

expiry of the defects liability period, stated here

(BOQ) unless or otherwise stated shall be deemed
accordance with the Indian Standard Method of Measurements

 quoted shall remain valid for variation of
 extent. The entire amount paid under Clause

prime cost and provision sums, if any, shall be 

measured 

Architect/Consultant may from time to time intimate to the 
be measured and the contractor shall forthwith

assist the Architect in taking such measurements
particulars or to give all assistance required by 

be taken in accordance with the Mode of measurements
 The representative of the Architect / Consultant

the contractor’s representative and the measurem
measurement book. The contractor or his authorized

pages of the measurement book in which the measurements
token of his acceptance. All the corrections shall

representatives. No over writings shall be made in the Measurement
contractor not attend or neglect or omit

take measurements, the measurements 
 Architect / consultant shall be final. All authorized

variations made shall be included such measurement.

omission or variation ordered in writing by the Architect
In case the SBI  / Architect / Consultant thinks

of works to make any alteration in, or additions
any. alteration in the kind or quality of the materials

/ Consultant shall give notice thereof in writing
writing within seven days of giving such oral instructions

 or omit from as the case may be in accordance
not do any work extra to or make any alterations
the works or any deviation from any of the
 specifications or contract drawings without previous

hitect/ Consultant and the value of such extras, alterations,
all cases be determined by the Architect / Consultant
to or deducted from the contract value, as the

Variations 

 shall be allowed unless it shall have been executed
Architect / Consultant with the concurrence of 
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relieve him from any 
 

during the execution 
Consultant may consider 

here to. 

deemed to have been 
Measurements and 
of quantity against 

Clause 19, 20 hereof as 
 excluded. 

 contractor that he 
forthwith attend or send a 

measurements and calculation 
 any of them. Such 

measurements detail 
Consultant shall take 

measurements shall be 
authorized representative 

measurements have 
shall be duly attested 

Measurement Book 
omit to depute his 
 recorded by the 

authorized extra work, 
measurement. 

Architect / consultant 
thinks proper at any 

additions to or omission 
materials to be used 

writing to the contractor 
instructions the contract 

accordance with such but 
alterations or additions to 

the provisions of the 
previous consent in 

alterations, additions 
Consultant and the 

the case may be. 

executed under the 
 the SBI as herein 
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mentioned. Any such 
made in accordance with

 
a)  (i) The net rates or prices

work where such extra
conditions as the work
 
(ii) Rates for all items,
the priced BOQ. 

 
b)  The net prices of the 

provided if omissions do
Works are carried out,
Clause ‘c’ hereunder. 

 
c)  Where the extra works

conditions as aforesaid
remaining items or works
the receipt of the letter
which he intends to charge
rate or rates claimed 
the circumstances in 
rate. 

 
d)  Where extra work cannot

allowed day work prices
stated then in accordance
provided that in either 
Architect/Consultant) the
verifications to the Architect
that in which the work 

 
e)  It is further clarified that

derived from the tender,
analysis worked on the
of equipment and wastages
contractor’s overheads

 
22.0  Final measurement 
 

The measurement and
two months of the virtual

 
23.0  Virtual Completion Certificate
 

On successful completion
satisfaction of the SBI,
completed the satisfaction

 
a)  Clear / remove

materials, contractor
 
b)  Demolish, dismantle

structure including
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 extra is herein referred to as authorized 
with the following provisions. 

prices in the contract shall determine the valuation
extra work is of similar character and executed

work priced herein. 

items, wherever possible should be derived out of

 original tender shall determine the value of
do not vary the conditions under which any remaining

out, otherwise the prices for the same shall be
 

works are not of similar character and / or executed
aforesaid or where the omissions vary the conditions

works are carried out, then the contractor shall
letter of acceptance inform the Architect / consultant

charge for such items of work, duly supported
 and the Architect/ consultant shall fix such rate
 his opinion are reasonable and proper, based

cannot be properly measured or valued the contractor
prices at the net rates stated in the tender, of the

accordance with the local day work rates and wages
 case, vouchers specifying the daily time (and
the workman’s name and materials employed

Architect /consultant at or before the end of 
 has been executed. 

that for all such authorized extra items where
tender, the Contractor shall submit rates duly 

the ‘market rate basis for material, labour hire
wastages etc. plus 15% towards establishment

overheads and profit. Such items shall, not be eligible 

and valuation in respect of the contract shall be
virtual completion of the work. 

Certificate (VCC) 

completion of entire works covered by the contract
SBI, the contractor shall ensure that the following

satisfaction of the SBI:- 

remove the site of all scaffolding, debris, old wiring
contractor’s labour, equipment and machinery etc

dismantle and remove the contractor’s site office,
including labour sheds / camps and constructions
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extra and shall be 

valuation of the extra 
executed under similar 

of the rates given in 

of the items omitted, 
remaining items of 

be valued under sub-

executed under similar 
conditions under which any 

shall within 7 days of 
consultant of the rate 

supported by analysis of the 
rate or prices as in 

based on the market 

contractor shall be 
the BOQ or, if not, so 

wages for the district; 
(and if required by the 

employed be delivered for 
 the week following 

where rates cannot be 
 supported by rate 

hire / running charges 
establishment charges, 

 for escalation. 

be completed within 

contract to the full 
following works have been 

wiring & pipes, surplus 
etc.  

office, temporary works, 
constructions and other items 
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and things whatsoever
to the contractor

 
c)  Remove all rubbish,

contractor the 
required by the

 
d)  Shall put the SBI

land allot by the
  
e)  Shall hand over
 
f)  All defects / imperfections

the Architects /
 

Upon the satisfactory 
entitled to apply to the
Relative to which the
consultant shall within
completion certificate,
applied. 

 
This issuance of a VCC
contractor liabilities un
liability nor shall the issuance
construction as a waiver
respect of or work at the

 
24.0  Work by other agencies
 

The SBI / Architect / consultant
the site for execution 
may desire to have carried
shall not only allow but
work. The contractor however
for the execution of such
work shall be carried out
included in the contract.

24.1 SECURITY DEPOSIT

24.1.1  Security Deposit:  

Immediately after the award of work the Contract, the successful Contractor shall 
submit an unconditional & irrevocable bank guarantee from any Nationalized
Scheduled bank in favor of “SBI
of contract value in the prescribed format provided in Annexure
fulfillment of the contract within period of 14 Days. The DD towards earnest money 
deposit furnished at the time of submission of tender will be returned thereafter. 

This Bank Guarantee towards security deposit shall be kept valid (renewed as 
necessary) for the contract completion period up to the date of handing over of the 
lift installation and a further period of two years thereafter i.e. one year for defect 
liability period and first year of AMC.
such security deposit within the period specified or any reasonable timeline 
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whatsoever brought upon or erected at the site 
contractor by the SBI not incorporated in the permanen

rubbish, debris etc. from the site and the land
 SBI and shall clear, level and dress, compact

the SBI  

SBI in undisputed custody and possession 
the SBI 

over the work in a peaceful manner to the SBI  

imperfections have been attended and rectified
/ Consultants to the full satisfaction of SBI  

 fulfillment by the contractor as stated above,
the Architect / consultant is satisfied of the completion
the completion certificate has been sought,
thin fourteen (14) days of the receipt of the

certificate, issue a VCC in respect of the work for which

VCC shall not be without prejudice to the
under the contract including the contractor’s 
issuance of VCC in respect of the works or work

waiver of any right or claim of the SBI against
the site and in respect of which the VCC has 

agencies 

consultant reserves the rights to use premises
 of any work not included in the scope of this

carried out by other persons simultaneously 
but also extend reasonable facilities for the 
however shall not be required to provide any
such work except by special arrangement with
out in such manner as not to impede the progress

contract. 

SECURITY DEPOSIT AND PERFORMANCE BANK GUARANTEE

Immediately after the award of work the Contract, the successful Contractor shall 
submit an unconditional & irrevocable bank guarantee from any Nationalized

duled bank in favor of “SBI” payable at “Mumbai” for amount equivalent to 10
of contract value in the prescribed format provided in Annexure

of the contract within period of 14 Days. The DD towards earnest money 
deposit furnished at the time of submission of tender will be returned thereafter. 

Guarantee towards security deposit shall be kept valid (renewed as 
necessary) for the contract completion period up to the date of handing over of the 
lift installation and a further period of two years thereafter i.e. one year for defect 

and first year of AMC.  In case successful bidder fails to deposit 
such security deposit within the period specified or any reasonable timeline 
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or any land allotted 
permanent works. 

land allotted to the 
compact the site as 

 of the site and all 

 

rectified as pointed out by 

above, the contractor is 
completion of work. 

sought, the Architect / 
the application for 

which the VCC has 

the SBI’s rights and 
 liability for defects 
work at any site be 

against the contractor in 
 been issued. 

premises and any portion 
this contract which it 

 and the contractor 
 execution of such 

any plant or material 
with the SBI. Such 

progress of the works 

GUARANTEE 

Immediately after the award of work the Contract, the successful Contractor shall 
submit an unconditional & irrevocable bank guarantee from any Nationalized / 

” payable at “Mumbai” for amount equivalent to 10% 
of contract value in the prescribed format provided in Annexure-5 for the due 

of the contract within period of 14 Days. The DD towards earnest money 
deposit furnished at the time of submission of tender will be returned thereafter.  

Guarantee towards security deposit shall be kept valid (renewed as 
necessary) for the contract completion period up to the date of handing over of the 
lift installation and a further period of two years thereafter i.e. one year for defect 

In case successful bidder fails to deposit 
such security deposit within the period specified or any reasonable timeline 
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not exceeding 3 days the 
the EMD.  

 

24.1.2   Performance Bank Guarantee

The successful Contractor/bidder shall submit an unconditional Bank Guarantee for 
10 % of the prevailing AMC value for a period of 12 months before the 
commencement of the AMC contract, and will ensure its periodical renewal well in 
advance for fresh Bank Guarantee of required amount year after year for due 
fulfillment of the terms and obligations of the annual 
AMC period of lift in the tender. 

 
All compensation or other sums of money payable by the Contractor 
Employer / Bank / SBI 
security deposit / Performance Bank Guarantee, if the amount so permits unless the 
contractor deposits such amounts in cash within ten days of issue of demand notice 
by SBI. 

24.1.3  Free Maintenance Periods

Quoted rates shall be deemed to be inclusive of 
(including spares etc
completion of the contract.

AMC rates post this period h
BOQ.  Such AMC terms of payment would be quarterly payment on completion of 
each quarter and final bill for the last quarter would be made post adjustment of any 
deductions. 

24.1.4  TERMS OFPAYMENT
 

The payment for the works to be executed under this contract shall be made as 
follows: 

 
a) First Stage Payment 

 
70% of the quoted rate per lift against submission of the following:
 

i) Unconditional Order Acceptance.
 

ii) Bank Guarantee towards Security Deposit (10 % of C
 

iii) Manufacturer's Inspection and Test Certificates.
 

iv) Delivery of material at site and Consultant’s Certificate that all components, 
parts, sub systems, consumables etc. for successful installation, testing
commissioning 
in good condition and if any shortfall is noticed during installation, 
commissioning
 

v) Policies of insurance
storage, installation, 
party liabilities.
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not exceeding 3 days the SBI reserve the right to cancel the tender and forfeit 

Bank Guarantee 

The successful Contractor/bidder shall submit an unconditional Bank Guarantee for 
10 % of the prevailing AMC value for a period of 12 months before the 
commencement of the AMC contract, and will ensure its periodical renewal well in 

e for fresh Bank Guarantee of required amount year after year for due 
of the terms and obligations of the annual maintenance contract

AMC period of lift in the tender.  

All compensation or other sums of money payable by the Contractor 
SBI under the terms of this Contract may be deducted from the 

Performance Bank Guarantee, if the amount so permits unless the 
contractor deposits such amounts in cash within ten days of issue of demand notice 

Free Maintenance Periods 

Quoted rates shall be deemed to be inclusive of free comprehensive maintenance 
etc) of Lifts for a period of One year from the accepted date of 

completion of the contract. 

AMC rates post this period have been asked for & shall be quoted in the priced 
Such AMC terms of payment would be quarterly payment on completion of 

each quarter and final bill for the last quarter would be made post adjustment of any 

PAYMENT 

yment for the works to be executed under this contract shall be made as 

70% of the quoted rate per lift against submission of the following: 

Unconditional Order Acceptance. 

Bank Guarantee towards Security Deposit (10 % of Contract Amount) 

Manufacturer's Inspection and Test Certificates. 

Delivery of material at site and Consultant’s Certificate that all components, 
parts, sub systems, consumables etc. for successful installation, testing
commissioning of the systems including materials have been received at site 
in good condition and if any shortfall is noticed during installation, 
commissioning they will be supplied without any additional charge to the 

Policies of insurance (EAR / CAR Policy) covering all the risks during transit, 
storage, installation, testing, commissioning and handing over including third 
party liabilities. 
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the right to cancel the tender and forfeit 

 
The successful Contractor/bidder shall submit an unconditional Bank Guarantee for 
10 % of the prevailing AMC value for a period of 12 months before the 
commencement of the AMC contract, and will ensure its periodical renewal well in 

e for fresh Bank Guarantee of required amount year after year for due 
maintenance contract for the 

All compensation or other sums of money payable by the Contractor to the 
under the terms of this Contract may be deducted from the 

Performance Bank Guarantee, if the amount so permits unless the 
contractor deposits such amounts in cash within ten days of issue of demand notice 

free comprehensive maintenance 
from the accepted date of 

ave been asked for & shall be quoted in the priced 
Such AMC terms of payment would be quarterly payment on completion of 

each quarter and final bill for the last quarter would be made post adjustment of any 

yment for the works to be executed under this contract shall be made as 

 

ontract Amount)  

Delivery of material at site and Consultant’s Certificate that all components, 
parts, sub systems, consumables etc. for successful installation, testing and 

have been received at site 
in good condition and if any shortfall is noticed during installation, testing and 

they will be supplied without any additional charge to the SBI  

all the risks during transit, 
and handing over including third 
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b) Second Stage Payment
 
20% of the quoted rate pro rata against erection, testing and commissioning.

 
c) Final Stage Payment 

 
Balance 10% of payment shall be released on the vendor’s complying with the 
technical observations of the Competent State Licensing /
submitting copy of Original L
 
Payment for AMC shall be released q
submission of monthly work done

24.1.5 TAXES/DUTIES 
 

The rates quoted shall inclusive of all l
excluding GST which will be paya

 
24.1.6 TAX DEDUCTION AT SOURCE
 

Income tax to be deducted at source shall be deducted from your running account 
bills as per statutory requirements.

It is specific requirement that the Contractor/supplier shall be registered with
Sales Tax Authorities, PF commissioner, Labour
certified copy of same to 

24.1.7 RIGHT OF TECHNICAL SCRUTINY OF FINAL BILL

The SBI / Employer / Consultant shall have a right to cause a technic
examination of the works and the final bill of the Contractor including all 
supporting vouchers, abstracts etc. to be made at the time of payment of the 
final bill. If as a result of this examination or otherwise, any sum is found to 
have been overpaid 
to recover the same.

24.1.8 SITE VISIT 

The bidder at his own responsibility, risk and cost is expected to visit and examine 
the site of work and its surrounding and obtain all necessary informati
necessary for preparing the tender bid and entering into 

The bidder shall make all necessary arrangements for the safety of person visiting 
the site and shall indemnify 

The bidder shall confirm such visit in the tender bid in which he will bring up 
the following: 

a) Confirmation of the said 

b) Confirmation that he has understood the entire work

c) Confirmation that no structural changes would be required

d) Confirmation that no archi
 

24.1.9 VARIATIONS / ADDITIONAL / ALTERED / SUBSTITUTED ITEMS
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Second Stage Payment 

20% of the quoted rate pro rata against erection, testing and commissioning.

 

payment shall be released on the vendor’s complying with the 
technical observations of the Competent State Licensing / Inspecting A

Original License / Statutory Permissions etc.  

Payment for AMC shall be released quarterly by SBI at the end of each quarter on 
submission of monthly work done / service certificates by the Contractor.

The rates quoted shall inclusive of all levies / Duties / taxes 
hich will be payable extra as applicable.  

DEDUCTION AT SOURCE 

Income tax to be deducted at source shall be deducted from your running account 
bills as per statutory requirements. 

It is specific requirement that the Contractor/supplier shall be registered with
Sales Tax Authorities, PF commissioner, Labour Deptt etc and shall submit a 
certified copy of same to Architect / Consultant /SBI. 

OF TECHNICAL SCRUTINY OF FINAL BILL 

Employer / Consultant shall have a right to cause a technic
examination of the works and the final bill of the Contractor including all 
supporting vouchers, abstracts etc. to be made at the time of payment of the 
final bill. If as a result of this examination or otherwise, any sum is found to 
have been overpaid or over-certified, it shall be lawful for the 

. 

The bidder at his own responsibility, risk and cost is expected to visit and examine 
the site of work and its surrounding and obtain all necessary informati
necessary for preparing the tender bid and entering into a contract

The bidder shall make all necessary arrangements for the safety of person visiting 
the site and shall indemnify SBI against any claims arising from such visits.

shall confirm such visit in the tender bid in which he will bring up 

Confirmation of the said site visit 

Confirmation that he has understood the entire work 

Confirmation that no structural changes would be required 

Confirmation that no architectural/civil changes would be required

VARIATIONS / ADDITIONAL / ALTERED / SUBSTITUTED ITEMS 
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20% of the quoted rate pro rata against erection, testing and commissioning. 

payment shall be released on the vendor’s complying with the 
Inspecting Authority and 

at the end of each quarter on 
Contractor. 

 

 / Charges etc but 

Income tax to be deducted at source shall be deducted from your running account 

It is specific requirement that the Contractor/supplier shall be registered with State 
and shall submit a 

Employer / Consultant shall have a right to cause a technical 
examination of the works and the final bill of the Contractor including all 
supporting vouchers, abstracts etc. to be made at the time of payment of the 
final bill. If as a result of this examination or otherwise, any sum is found to 

certified, it shall be lawful for the SBI / Employer 

The bidder at his own responsibility, risk and cost is expected to visit and examine 
the site of work and its surrounding and obtain all necessary information that may be 

a contract. 

The bidder shall make all necessary arrangements for the safety of person visiting 
any claims arising from such visits. 

shall confirm such visit in the tender bid in which he will bring up 

 

tectural/civil changes would be required 
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No addition, alteration, omission or variation shall vitiate this contract. In case 
thinks proper, at any time during the progress of the works, to m
in or omission from the works or any alteration in the kind or quality of the materials 
to be issued therein, SBI,
his hand to the contractor, the contractor shall alter, add to
may require, in accordance with such notice. The value of such extra alteration, 
addition or omissions shall in all cases be determined by 
provisions mentioned below hereof and the same shall be added t
from the Contract amount accordingly, there shall be no limit to any such additions, 
alterations, omissions & variations which can be effected by 
work as per SBI’s requirements.

If the altered /additional or substituted wo
requirement for any item(s), of which, there are no established rates in Schedule of 
Items, the same shall be payable as per the provisions stated hereunder:

 As far as possible rates for such items shall be worked ou
of Items on pro-rata basis.

 In respect of those items, where the basic rate of material is indicated in the 
description of items, the contractor should quote its rate assuming that indicated 
basic rate is the prevailing market rate o
rates would be suitably modified on the basis of actual market rate of the material 
which shall be procured and provided by the contractor.

 The rate will be modified only by taking into cognizance, the difference i
of material as indicated in the item and corresponding market rate of that material 
including wastage & contractor’s profit, whereas all other parameter constituting 
that rate will remain unchanged.

 If it is not possible to work out such rates, 
labour cost, cost of material used excluding cost of materials being supplied by 
SBI  plus 15% (Fifteen percent) to cover Contractor’s profit, supervision, 
overheads / establishment, tools, plant, machinery, sundrie

 Only GST for work contract shall be paid extra (as per rule) etc. 

 SBI’s decision regarding labour cost and material cost shall be final and binding 
on Contractor. 

 
24.1.10 DEFAULT NOTICE AND TERMINATION

a) Default Notice 
rights of the Association under this tender, 
notice in writing specifying the Event of Default complained of.

b) Termination Notice 
such Event of Default, if capable of cure or rectification, within thirty (30) 
days after receipt of such notice, 
remedies set forth in this tender or available under law, terminate the 
contract by written notice to the Contractor.

c) Consequences of Termination 
manner set out above, the following consequences shall ensure: 

d) If the Contract is terminated due to default of the Contract, the mobilization 
advance would be deemed as interest bearing advance at an interest rate of 
18% per annum to be compounded quarterly.

  

 
 

           Seal & Signature of the contractor

No addition, alteration, omission or variation shall vitiate this contract. In case 
thinks proper, at any time during the progress of the works, to make any alterations 
in or omission from the works or any alteration in the kind or quality of the materials 

SBI, shall give notice thereof in writing well in advance under 
his hand to the contractor, the contractor shall alter, add to or omit from, as the case 
may require, in accordance with such notice. The value of such extra alteration, 
addition or omissions shall in all cases be determined by SBI in accordance with the 
provisions mentioned below hereof and the same shall be added t
from the Contract amount accordingly, there shall be no limit to any such additions, 
alterations, omissions & variations which can be effected by SBI to

requirements. 

If the altered /additional or substituted work required to be executed as per 
requirement for any item(s), of which, there are no established rates in Schedule of 
Items, the same shall be payable as per the provisions stated hereunder:

As far as possible rates for such items shall be worked out from agreed Schedule 
rata basis. 

In respect of those items, where the basic rate of material is indicated in the 
description of items, the contractor should quote its rate assuming that indicated 
basic rate is the prevailing market rate of that particular material. However, such 
rates would be suitably modified on the basis of actual market rate of the material 
which shall be procured and provided by the contractor. 

The rate will be modified only by taking into cognizance, the difference i
of material as indicated in the item and corresponding market rate of that material 
including wastage & contractor’s profit, whereas all other parameter constituting 
that rate will remain unchanged. 

If it is not possible to work out such rates, Contractor shall be paid on the basis of 
labour cost, cost of material used excluding cost of materials being supplied by 

plus 15% (Fifteen percent) to cover Contractor’s profit, supervision, 
/ establishment, tools, plant, machinery, sundries and contingencies.

Only GST for work contract shall be paid extra (as per rule) etc. 

’s decision regarding labour cost and material cost shall be final and binding 

DEFAULT NOTICE AND TERMINATION NOTICE 

Default Notice - If an Event of Default occurs, apart from exercising all other 
rights of the Association under this tender, SBI may give to the Contractor a 
notice in writing specifying the Event of Default complained of.

Termination Notice - If SBI such notice and the Contracto
such Event of Default, if capable of cure or rectification, within thirty (30) 
days after receipt of such notice, SBI may at its option, in addition to other 
remedies set forth in this tender or available under law, terminate the 

y written notice to the Contractor. 

Consequences of Termination - Upon termination of the contract in the 
manner set out above, the following consequences shall ensure: 

If the Contract is terminated due to default of the Contract, the mobilization 
e would be deemed as interest bearing advance at an interest rate of 

18% per annum to be compounded quarterly. 
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No addition, alteration, omission or variation shall vitiate this contract. In case SBI 
ake any alterations 

in or omission from the works or any alteration in the kind or quality of the materials 
shall give notice thereof in writing well in advance under 

or omit from, as the case 
may require, in accordance with such notice. The value of such extra alteration, 

accordance with the 
provisions mentioned below hereof and the same shall be added to or deducted 
from the Contract amount accordingly, there shall be no limit to any such additions, 

SBI to complete the 

rk required to be executed as per SBI’s 
requirement for any item(s), of which, there are no established rates in Schedule of 
Items, the same shall be payable as per the provisions stated hereunder: 

t from agreed Schedule 

In respect of those items, where the basic rate of material is indicated in the 
description of items, the contractor should quote its rate assuming that indicated 

f that particular material. However, such 
rates would be suitably modified on the basis of actual market rate of the material 

The rate will be modified only by taking into cognizance, the difference in the rate 
of material as indicated in the item and corresponding market rate of that material 
including wastage & contractor’s profit, whereas all other parameter constituting 

Contractor shall be paid on the basis of 
labour cost, cost of material used excluding cost of materials being supplied by 

plus 15% (Fifteen percent) to cover Contractor’s profit, supervision, 
s and contingencies. 

Only GST for work contract shall be paid extra (as per rule) etc.  

’s decision regarding labour cost and material cost shall be final and binding 

vent of Default occurs, apart from exercising all other 
may give to the Contractor a 

notice in writing specifying the Event of Default complained of. 

such notice and the Contractor does not cure 
such Event of Default, if capable of cure or rectification, within thirty (30) 

may at its option, in addition to other 
remedies set forth in this tender or available under law, terminate the 

Upon termination of the contract in the 
manner set out above, the following consequences shall ensure: - 

If the Contract is terminated due to default of the Contract, the mobilization 
e would be deemed as interest bearing advance at an interest rate of 
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e) The Contractor shall ensure that the Site is safe and remains duly secured till 
takeover of the Works at Site by 

f) Subject to the a
all personnel and its installation gadgets or tools which may be lying on the 
Site. 

g) No further consideration shall be payable to the Contractor. The Contractor 
shall have no claims whatsoever in 
or equipment or materials supplied.

h) SBI shall be fully and absolutely entitled to all materials and equipment 
already supplied by the Contractor, whether already installed or not, and 
shall be free to use or dispose
manner that it deems fit.

i) Since the lifts are an essential facility in 
Quarters, Matruchaya Building, Evershine Nagar, Malad (West), Mumbai 
400064.), upon termination, would be const
contractor to complete all pending Works and make all Lifts operational at 
the earliest, and/ or to maintain the operational lifts. The Contractor 
undertakes to render all reasonable co
and information relating to the Lifts and other equipment supplied by it, as 
may be reasonably required by 

j) The Contractor shall be liable to reimburse to 
all costs and expenses incurred by 
carried out and other services including maintenance to be provided by other 
contractors, and (b) the balance consideration that was to be paid to the 
Contractor under the contract, within 10 days of receipt of such demand from 
SBI. 

k) The Contractor shall, in addition to the above, be liable to pay to 
being equivalent to 5% of Net Amount Payable, within 10 days of termination 
as and by way of liquidated damages.

 
25.0  Insurance of works 
 
25.1  Without limiting his obligations

shall insure in the joint
damages from whatever
responsible under the
contractor are covered
covered during the period
occurring prior to the 
or damage occasioned
by him for the purpose

 
a)  The Works for the time

thereof, or such additional
incorporation in the works

 
b)  The constructional plant

the replacement value
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The Contractor shall ensure that the Site is safe and remains duly secured till 
takeover of the Works at Site by another person. 

Subject to the above, the Contractor shall cease all further work and remove 
all personnel and its installation gadgets or tools which may be lying on the 

No further consideration shall be payable to the Contractor. The Contractor 
shall have no claims whatsoever in respect of any Works already carried out 
or equipment or materials supplied. 

shall be fully and absolutely entitled to all materials and equipment 
already supplied by the Contractor, whether already installed or not, and 
shall be free to use or dispose of all such materials and equipment in any 
manner that it deems fit. 

Since the lifts are an essential facility in State Bank Of India Officer
Quarters, Matruchaya Building, Evershine Nagar, Malad (West), Mumbai 

), upon termination, would be constrained to appoint another 
contractor to complete all pending Works and make all Lifts operational at 
the earliest, and/ or to maintain the operational lifts. The Contractor 
undertakes to render all reasonable co-operation and provide all documents 

rmation relating to the Lifts and other equipment supplied by it, as 
may be reasonably required by SBI or such contractor. 

The Contractor shall be liable to reimburse to SBI the difference between: (a) 
all costs and expenses incurred by SBI in causing the pending Works to be 
carried out and other services including maintenance to be provided by other 
contractors, and (b) the balance consideration that was to be paid to the 
Contractor under the contract, within 10 days of receipt of such demand from 

Contractor shall, in addition to the above, be liable to pay to 
being equivalent to 5% of Net Amount Payable, within 10 days of termination 
as and by way of liquidated damages. 

obligations and responsibilities under the contract
joint names of the SBI / SBI  and the contractor

whatever cause arising other than the excepted risks,
the terms of contract and in such a manner

covered for the period stipulated vide clause of GCC
period of maintenance for loss or damage arising
 commencement of the period of maintenance

occasioned by the contractor in the course of any operations
purpose of complying with his obligations under clause.

time being executed to the estimated curren
additional sum as may be specified together with

works at their replacement value. 

plant and other things brought on to the site by
value of such constructional plant and other things.

 
 Page 23 of 97 

Seal & Signature of the contractor 

The Contractor shall ensure that the Site is safe and remains duly secured till 

bove, the Contractor shall cease all further work and remove 
all personnel and its installation gadgets or tools which may be lying on the 

No further consideration shall be payable to the Contractor. The Contractor 
respect of any Works already carried out 

shall be fully and absolutely entitled to all materials and equipment 
already supplied by the Contractor, whether already installed or not, and 

of all such materials and equipment in any 

State Bank Of India Officer’s 
Quarters, Matruchaya Building, Evershine Nagar, Malad (West), Mumbai 

rained to appoint another 
contractor to complete all pending Works and make all Lifts operational at 
the earliest, and/ or to maintain the operational lifts. The Contractor 

operation and provide all documents 
rmation relating to the Lifts and other equipment supplied by it, as 

difference between: (a) 
pending Works to be 

carried out and other services including maintenance to be provided by other 
contractors, and (b) the balance consideration that was to be paid to the 
Contractor under the contract, within 10 days of receipt of such demand from 

Contractor shall, in addition to the above, be liable to pay to SBI a sum 
being equivalent to 5% of Net Amount Payable, within 10 days of termination 

contract the contractor 
contractor against all loss of 

risks, for which he is 
manner that the SBI and 

GCC and are also 
arising from a cause, 

maintenance and for any loss 
operations carried out 

clause. 

current Contract value 
with the materials for 

by the contractor to 
things. 
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c)  Such insurance shall 
which approval shall not
require produce to the
for payment of the current

 
25.2  Damage to persons and
 

The contractor shall,
indemnify the SBI against
any person or material
arise out of or in consequence
against all claims proceedings,
in respect of or in relation
respect to: 

 
a)  The permanent use or
 
b)  The right of SBI to execute

through any lands. 
 
c)  Injuries or damages to

execution or maintenance
 
d)  Injuries or damage to 

their agents, employees
for or in respect of any
in respect thereof or in
to by the contractor, his
just and equitable having
employees, or agents
damage or injury.  

 
25.3  Contractor to indemnify
 

The contractor shall indemnify
costs, charges and expenses
sub-clause 25.2 of this

 
25.4  Contractor’s superintendence
 

The contractor shall fully
action, claim, or proceeding
any alleged patent or design
in respect of any article
claim made under or
aforesaid the contractor
be at liberty, at his own
that may arise there from,
the SBI  if the infringement
right is the direct result
 

25.5  Third Party Insurance
 
25.5.1 Before commencing the

obligations and responsibilities
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 be affected with an insurer and in terms approved
not be unreasonably withheld and the contractor

the Architect / consultant the policy if insurance
current premiums. 

and property 

shall, except if and so far as the contract provides
against all losses and claims in respect of injuries

material or physical damage to any property whatsoever
consequence of the execution and maintenance
proceedings, damages, costs, charges and expenses
relation thereto except any compensation of damages

or occupation of land by or any part thereof. 

execute the works or any part thereof on, 

to persons or properties which are unavoidable
maintenance of the works in accordance with the contract

 persons or property resulting from any act or
employees or other contractors not being employed by

any claims, proceedings, damages, costs, charges
in relation thereto or where the injury or damage
his servants or agents such part of the compensation

having regard to the extent of the responsibility
agents or other employees, or agents or other 

indemnify SBI  

indemnify the SBI against all claims, proceedings,
expenses in respect of the matters referred 

this clause. 

superintendence 

fully indemnify and keep indemnified the SBI/
proceeding relating to infringement or use of any 

design rights and shall pay any royalties which
article or part thereof included in the contract. In

or action brought against SBI  in respect of
contractor shall be immediately notified thereof and the

own expenses to settle any dispute or to conduct
from, provided that the contractor shall not be

nfringement of the patent or design or any alleged
result of an order passed by the Architect / consultant

Insurance 

the execution of the work the contractor but 
responsibilities under clause 24.0 of GCC shall 
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approved by the SBI 
contractor shall whenever 

insurance and the receipts 

provides otherwise 
injuries or damages to 

whatsoever which may 
maintenance of the works and 

expenses whatsoever 
damages for or with 

 over, under, in or 

unavoidable result of the 
contract 

or neglect of the SBI  
by the contractor or 

charges and expenses 
damage was contributed 

compensation as may be 
responsibility of the SBI , their 

contractors for the 

proceedings, damages, 
 to in the provision 

SBI/SBI  against any 
 patent or design or 

which may be payable 
In the event of any 
of such matters as 
the contractor shall 

conduct any litigation 
be liable to indemnify 

alleged patent or design 
consultant in this behalf. 

 without limiting his 
 insure against his 
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liability for any material
property including that
by or arising out of the
otherwise than due to 

 
25.5.2 Minimum amount of Third
 

Such insurance shall 
which approval shall not
below. The contractor 
the policy or policies 
premiums. 

 
25.6  The minimum insurance

per occurrence with the
contractor will pay additional
occurrences always. 

 
25.7 Accident or Injury to 
 
25.7.1 The SBI shall not be liable

at law in respect or in 
person in the employment
an accident or injury resulting
employees. The contractor
such damages and compensation,
claims, proceedings, costs,
in relation thereto. 

 
25.7.2 Insurance against accidents
 

The contractor shall insure
during the whole of the
shall, when required, 
and receipt for payment
any persons employed
aforesaid under this sub
insured against the liability
indemnified under the
produce to the Architect
the payment of the current

 
25.7.3 Remedy on contractor’s
 

If the contractor fails to
any other insurance which
then and in any such case
and pay such premium
time to time deduct the
due or which may become
the contractor. 

 
25.7.4 Without prejudice to the

such default, the employer
contractor the amount
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material or physical damage, loss, or injury which
that of SBI , or to any person, including any employee

the execution of the works or in the carrying out
 the matters referred to in the provision to clause

Third-Party Insurance 

 be affected with an insurer and in terms approved
not be reasonably withheld and for at least 
 shall, whenever required, produce to the. Architect
 of insurance cover and receipts for payment

insurance cover for physical property, injury, and death
the number of occurrences limited to four. After
additional premium necessary to make insurance

 workman: 

liable for or in respect of any damages or compensation
 consequence of any accident or injury to any

employment of the contractor or any sub-contractor,
resulting from any act or default of the SBI 

contractor shall indemnify and keep indemnified
compensation, save and except as aforesaid,
costs, charges and expenses whatsoever in

accidents etc. to workmen 

insure against such liability with an insurer approved
the time that any persons are employed by him

 produce to the Architect / consultant such policy
payment of the current premium. Provided always

employed by any sub-contractor the contractor’s obligation
sub-clause shall be satisfied if the sub-contractor

liability in respect of such persons in such manner
the policy but the contractor shall require such

Architect /consultant when such policy of insurance
current premium. 

contractor’s failure to insure 

to effect and keep in force the insurance referred
which he may be required to effect under the
case the SBI  may effect and keep in force any

premium or premiums as may be necessary for that
the amount so paid by the SBI  as aforesaid

become due to the contractor, or recover the same

the others rights of the SBI against contractors.
employer shall be entitled to deduct from any sums

amount of any damages costs, charges, and other
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which may occur to any 
employee of the SBI , 

out of the contract, 
clause 24.0 thereof. 

approved by the SBI 
 the amount stated 

Architect / consultant 
payment of the current 

death is Rs.5 Lakh 
After each occurrence 

insurance valid for four 

compensation payable 
any workmen or other 

contractor, save and except 
 or their agents, or 

indemnified SBI  against all 
aforesaid, and against all 

in respect thereof or 

approved by the SBI  
him on the works and 

policy of insurance 
always that, in respect of 

obligation to insured as 
contractor shall have 

manner that SBI is 
such sub-contractor to 

surance and the receipt for 

referred to above or 
the terms of contract, 

any such insurance 
that purpose and from 

aforesaid from any amount 
same as debt from 

contractors. In respect of 
sums payable to the 

other expenses paid by 
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the SBI  and which are
shall upon settlement 
to a policy taken under
works destroyed or damaged.
respect of such damage
be entitled to any further
or repairing of the materials

 
26.0  Commencement of Works:

 
The date of commencement
from the date of award

 
27.0  Time for completion 

 
Time is essence of the
entire work shall be 
commencement. If required
consultant. The contractor
of the entire work. However,
which the whole work 

 
28.0  Extension of time 
 

If, in the opinion of the
the control of the contractor,
to the SBI to grant a fair
per the terms of contract.
completion of work or 
beyond the due date of
apply to the SBI through
the expiry of the scheduled
furnish the reason in
Architect/consultant shall
format for granting extension
shall be informed the
damages. For the balance
sanctioned extension 
clause 8.0 shall become
for the period beyond 
is granted or not. 

 
29. Rate of progress 

 
Whole of the materials,
mode, manner and speed
kind and conducted in
should the rate of progress
opinion the. Architect 
the work the prescribed
consultant shall thereupon
/ consultant to expedite
or extended time. Such
relieve the contractor
entitled to raise any claims

  

 
 

           Seal & Signature of the contractor

are payable by the contractors under this clause.
 by the Insurer of any claim made against the

under this clause, proceed with due diligence to rebuild
damaged. In this event all the monies received

damage shall be paid to the contractor and the Contractor
further payment in respect of the expenditure incurred
materials or goods destroyed or damaged 

Works: 

commencement of the work will be reckoned as the
award of letter by the SBI  

 

the contract and shall be strictly observed by the
 completed within a period of 32 WEEKS
required in the contract or as directed by

contractor shall complete certain portions of work
However, the completion date shall be reckoned

 is completed as per the terms of the contract.

the Architect/consultant, the work be delayed for
contractor, the Architect/consultant may submit 

fair and reasonable extension of time for completion
contract. If the contractor needs an extension

 if the completion of work is likely to be delayed
of completion as stipulated in the contract, the

through the Architect’ Consultant in writing at least
scheduled time and while applying for extension

in detail and his justification if any’, for
shall submit their recommendations to the SBI

extension of time. While granting extension of 
the period extended time which will qualify for
balance period in excess of original stipulated

 of time by the provision of liquidated damages
become applicable. Further the contract shall remain

 the due date of completion irrespective whether

materials, plant and labour to be provided by the 
speed of execution and maintenance of the works

in a manner to the satisfaction of the Architect
progress of the work or any part thereof be at 

 / consultant too Slow to ensure the completion
prescribed time or extended time for completion
thereupon take such steps as considered necessary

expedite progress so as to complete the works by the
Such communications from the Architect / consultant

contractor from fulfilling obligations under the contract
claims arising out of such directions.  
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clause. The contractor 
the insurer pursuant 
rebuild or repair the 

received from the Insurer in 
Contractor shall not 

incurred for rebuilding 

the date, fifteen days 

the contractor. The 
WEEKS from the date of 

by the Architect / 
work before completion 

reckoned as the date by 
contract. 

for reasons beyond 
 a recommendation 

completion of work as 
extension of time for the 

delayed for any reasons 
the contractor shall 

least 30 Days before 
extension of time he shall 

for the delays. The 
SBI in the prescribed 

 time the contractor 
for levy of liquidated 

stipulated period and duly 
damages as stated under 

remain in force even 
whether the extension 

 contractor and the 
works are to be of a 

Architect / consultant 
 any time be in the 

completion of the whole of 
completion the Architect / 
necessary by the Architect 

the prescribed time 
consultant neither shall 

contract nor will he be 
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30.0  Work during nights and
 

Subject to any provision
shall save as herein provided
the permission in writing
unavoidable or absolutely
of the work in which 
consultant. However, the
of any work which becomes
achieve the progress and
continued with the prior
SBI. 

 
All work at night after 
out without unreasonable

 
31.0  No compensation or 
 

If at any time after acceptance
the scope of work for
any part of the work to
writing that effect to the
matter. The contractor
otherwise what so ever
derived from the execution
consequence of the foreclosure

 
Provided that the contractor
materials actually and
rendered surplus as a
portion thereof and then
Architect / Consultant
such materials at their

 
“In case of such stores
contractor to stores, credit
which were originally 
deduction for claims on
of the contractor and 
final. 

 
32.0 Suspension of work 
 

i)  The contractor
consultant (whose
suspend the progress
manner as Architect
any damage or
for any of following

 
a) On account any
 
b) For proper execution

default the contractor,
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and holidays 

provision to the contrary contained in the contract no
provided be carried on during the night or o

writing of the Architect / consultant, save 
absolutely necessary for the saving of life or property

 case the contractor shall immediately advise
the provisions of the clause shall not be applicable

becomes essential to carry by rotary or double
and quality of the part of the works being technical

prior approval of the Architect / consultant at no

 obtaining approval from competent authorities
unreasonable noise and disturbance. 

 restrictions of work 

acceptance of the tender SBI shall decide to abandon
for any reason whatsoever and hence not required

to be carried out. The Architect / consultant 
the contractor and the contractor shall act 

contractor shall have no claim to any payment of
ever on account of any profit or advantage which
execution of the Work fully but which he 
foreclosure of the whole or part of the work. 

contractor shall be paid the charges on the
and bona-fide brought to the site of the work by

a result of the abandonment, curtailment of
then taken back by the contractor, provided

Consultant shall have in such cases the option of taking
their purchase price or a local current rate whichever

stores having been issued from SBI stores and
credit shall be given to him at the rates not exceeding
 issued to the contractor after taking into 

on account of any deterioration or damage while
 in this respect the decision of Architect / consultant

contractor shall, on receipt of the order in writing 
(whose decision shall be final and binding 

progress of works or any part thereof for such
Architect /consultant may consider necessary so

or injury to the work already done or endanger
following reasons: 

any default on the part of the contractor, or 

execution of the works or part thereof for reasons
contractor, or  
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no permanent work 
on holidays without 

 when the work is 
property or for the safety 

advise the Architect / 
applicable in the case 

double shifts in order to 
technically required / 
no extra cost to the 

authorities shall be carried 

abandon or reduce 
required the whole or 

 shall give notice in 
 accordingly in the 

of compensation or 
hich he might have 
 did not derive in 

the cartage only of 
by the contractor and 

of the work or any 
provided however that the 

taking over all or any 
whichever is less. 

and returned by the 
exceeding those at 
 consideration and 
while in the custody 
consultant shall be 

 of the Architect / 
 on the contractor) 

such time and in such 
so as not to cause 

endanger the safety thereof 

reasons other than the 
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c)  For safety of the
 

The contractor
works the extent
by the Architect
 

ii) If the suspension
The contractor
every such suspension.
account. 

 
33 Action when the whole

 
In any case in which under
have rendered himself
security deposit the Architect
following course as they

 
a) To rescind the contract

Architect / consultant 
deposit of the contractor

 
b) To employ labour paid

part of the work, debiting
of such labour and materials
conclusive against the
in all respects in the same
if it had been carried out
of Architect /consultant
the contractor. 

 
c) To measure up the work

unexecuted, out of his
which case any expenses
have been paid to the
him ( The amount of
consultant shall  final 
be deducted f any money
his security deposit or 

 
In the event of any of 
have no claim to compensation
having purchased or 
make any advances on
performance of the contract
provision aforesaid, the
sum or any work thereto
the Architect / consultant
and the value payable
value so certified. 

 
34.0  Owner’s right to terminate
 

If the contractor being
be adjusted an insolvent
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the works or part thereof.  

contractor shall, during such suspension, properly protect
extent necessary and carry out the instructions given

Architect / consultant. 

suspension is ordered for reasons (b) and (c) in sub-para
contractor shall be entitled to an extension of time equal

suspension. No compensation whatsoever shall

whole security deposit is forfeited 

under any clause or clauses of this contract, the
himself liable to pay compensation amounting to

Architect / consultant shall have the power to
they may deem best suited to the interest of the

contract (of which rescission notice in writing to 
 shall be conclusive evidence) and in which

contractor shall be forfeited and be absolutely at the 

paid by the SBI  and to supply materials to carry
debiting the contractor with the cost of the labour

materials as worked out by the Architect/consultant
the contractor) and crediting him with the value

same manner and at the same manner and at
out by the contractor under the terms of this

/consultant as to the value of work done shall be final 

work of the contractor, and to take such part
his hands, and to give it to another contractor

expenses which may be incurred in excess of the
the original contractor, if the whole work had 
of which excess the certificates in writing of
 and conclusive) shall be borne by original contractor

money due to him by SBI  under the contract or
 the proceeds of sale thereof, or sufficient part

 above courses being adopted by the SBI  the
compensation for any loss sustained by him 

 procured any material or entered into any
on account of, or with a view to the execution
contract and in case the contract shall be 
the contractor shall not be entitled to recover
reto for actually performed under this contract,

consultant will have certified in writing the performance
payable in respect thereof, and he shall only be entitled

terminate the contract 

being an individual or a firm commit any ‘Act of insolvency
insolvent or being an incorporated company shall
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tect and secure the 
given in that behalf 

para (i) above: 
equal to the period of 
shall be paid on this 

the Contractor shall 
to the whole of his 
to adopt any of the 

the SBI: 

the contractor by - 
which case the security, 

 disposal of SBI  

carry out the work, or 
labour and materials cost 

Architect/consultant shall final and 
value of the work done, 

at the same rates as 
this contract certificate 

 conclusive against 

part thereof as shall  
ctor to complete in 

the sum which would 
 been executed by 
of the Architects / 
contractor and may 

or otherwise, or from 
part thereof. 

the contractor shall 
 by reasons of his 

any engagements or 
execution of the work or the 

 rescind under the 
recover or to be paid any 
contract, unless, and until 
performance of such work 

entitled to be paid the 

insolvency’ or shall 
shall have an order for 
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compulsory winding up
Official Assignee of the
unable within seven days
satisfaction of the Architect
contract, and to dye security
the contractor (whether
execution to be issued
by or on behalf of any 

 
Or shall assign or sublet
through the Architect/Consultant
payment due to which 

 
a) has abandoned the contract;
 
b)  has failed to commence

conditions suspended
SBI  through the Architect

 
c)  has failed to proceed with

progress as would enable
has failed to remove 
within seven days after
that the said materials
under these conditions;
perform all or any of the
performed by the contactor
to the contractor to observe
workmanship or in defiance
contrary subject any part
or the Architect / consultant,
seven days’ notice in
thereby affecting the powers
and liabilities of the contractor
the contract had not been
executed by or on behalf
/ consultant their agents
work and all plants, took
premises or on the adjoining
employees or workmen
other contractors or persons
interrupt or do any act,
other persons employed
plant for the works. 

 
When the works shall
Architect / consultant 
surplus materials and
after receive thereof 
publication, and shall,
shall have no right to 
materials etc. 

 
35.0  Certificate of payment
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up voluntarily or subject to the supervision of
the liquidator in such acts of insolvency or winding
days after notice to him to do so, to show 

Architect / Consultant that he is able to carry
security therefore if so required by the Architect

(whether an individual firm or incorporated Company)
issued or shall suffer any payment under this contract

 of the creditors of the contractor. 

sublet this contract without the consent in 
Architect/Consultant or shall charge or encumber this

 may become due to the contractor there under:

contract; or 

commence the works, or has without any lawful excuse
suspended the progress of the works for 14 days after

Architect / consultant written notice to proceed, or

with the works with such diligence and failed
enable the works to be completed within the time

 the materials from the site or to pull down
after written notice from the SBI  through the Architect

materials were condemned and rejected by the Archit
conditions; or has neglected or failed persistently

the acts matters or things by this contract to
contactor for seven days after written notice shall

observe or perform the same or has to the 
defiance of the SBI  or Architect’s / consultant’s

part of the contract. Then and in any of said cases
consultant, may not withstanding any previous waiver,

in writing to the contractor, determine the contract,
powers of the SBI  or the Architect / consultant

contractor the whole of which shall continue in
been  determined and as if the works subsequently

behalf of the contractor. And, further the SBI  throug
agents or employees may enter upon and take

took scaffoldings, materials, sheds, machineries
adjoining lands or roads use the same by means

workmen in carrying on and completing the work or
persons to the work and the contractor shall

act, matter or thing to prevent or hinder such 
employed for complement and finishing or using 

shall be completed or as soon thereafter as convenient
 shall give a notice in writing to the contractor

and plants and should the contractor fail to do
 by him the SBI sell the same by publication,

shall, adjust the amount realized by such auction.
 question any of the act of the SBI incidental

payment 
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of Govt. and of the 
winding up shall be 
 to the reasonable 

carry out and fulfill the 
Architect / Consultant or if 

Company) shall suffer 
contract to be attached 

 writing of the SBI 
his contract or any 

under: 

excuse under these 
after receiving from the 

or 

failed to make such due 
time agreed upon, or 

down and replace work 
Architect / Consultant 

Architect/consultant 
persistently to observe and 

to be observed and 
shall have been given 

 detriment of good 
s instructions to the 
cases the SBI  and 
waiver, after giving 

contract, but without 
consultant or the obligation 

in force as fully as if 
subsequently had been 

through the Architect 
take possession of the 

machineries lying upon the 
means of their own 
or by engaging any 

shall not in any was 
 other contractor or 
 the materials and 

convenient the SBI or 
contractor to remove his 

do so within 14 days 
publication, and after due 

auction. The contractor 
incidental to the sale of the 



 

Architects Approach 
 

The contractor shall be
consultant to the contractor
payment from SBI from
other dues including the
 
Provided always that 
progress of works or 
relieve the contractor from

 
The Architect / consultant
part thereof is not carried

 
The Architect / consultant
previous certificate. 

 
The SBI shall modify the
from time to time while

 
The contractor shall submit
properly recorded in the

 
The Contractor shall 
done by him is less than

 
The final bill may be submitted
date of virtual completion
payment within a period
of three months from 
respect of rates and quantities.

 
The contractor shall submit
 

36.0   A. Settlement of Disputes
 

Except where otherwise
meaning of the specifications,
mentioned and as to the
to any other question 
of or relating to the contract,
orders or these conditions
failure to execute the 
the cancellation, termination,
as mentioned hereinafter:

 
i) If the contractor considers

respect of the works
Architect or in case the
recoveries made or proposed
contractor shall forthwith
C.D.O and endorse a 
of disallowance thereof
give full particulars of
calculations of the amount
any claim nor shall the
contractor unless notice
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be entitled under the certificates to be issued
contractor within 10 working days from the date
from time to time. The SBI shall recover the statutory

the retention amount from the certificate of payment.

 the issue of any certificate by the Architect 
 completion shall not have effect as certificate
from his liability under clause. 

consultant shall have power to withhold the certificate
carried out to their satisfaction. 

consultant may by any certificate make any corrections

the certificate of payment as issued by the Architect
while making the payment 

submit interim bills only after taking actual measurements
the Measurement Book (M. B.) 

 not submit interim bills when the approximate
than Rs. 20.00 Lakh. 

submitted by contractor within a period of one
completion and Architect / consultant shall issue

period of two months. The SBI shall pay the amount
 the date of issue of certificate provided there

quantities. 

submit the interim bills in the prescribed format

Disputes and Arbitration  

otherwise provided in the contract all questions and
specifications, design, drawings and instructions

the quality of workmanship or materials used
 , claim, right, matter or thing whatsoever in any

contract, designs, drawings specifications, estimates,
conditions or otherwise concerning the work or

 same whether arising during the progress of
termination, completion or abandonment thereof 

hereinafter:  

considers that he is entitled to any extra payment 
works over and above the amounts admitted as

the contractor wants to dispute the validity of
proposed to be made from the contract or raise

forthwith give notice in writing of his claim, or dispute
 copy of the same to the Architect, within 30 

eof or the date of deduction or recovery. The
of the claim, grounds on which it is based

amount claimed and the contractor shall not be
the Bank be in any way liable in respect of

notice of such claim shall have been given by the
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issued by the Architect / 
date of certificate to 
statutory recovering 

payment. 

 / consultant during 
certificate of satisfaction 

certificate if the work or in 

corrections required 

Architect / consultant 

measurements and 

approximate value of work 

one month from the 
issue the certificate of 
amount within a period 
there is no dispute in 

format with all details. 

and disputes to the 
instructions herein before 

used on the work or as 
any way arising out 

estimates, instructions 
or the execution or 
of the work or after 
 shall be dealt with 

 or compensation in 
as payable by the 

of any deductions or 
raise any dispute, the 
dispute to the DGM & 

 days from the date 
The said notice shall 
based and detailed 

be entitled to raise 
of any claim by the 
the contractor to the 
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DGM & C.D.O, Head
Contractor shall be deemed
of any claim not notified
time aforesaid. 
 
 
 
 
B. Settlement of Disputes

 
The DGM & C.D.O shall
receipt of the contractor
& C.D.O/ Submit his
S.B.I., Premises & Estate
Mumbai 400051. For conciliation
exchanged between him

 
i)  If the conciliation proceedings

contractor shall, within
the concerned the DGM
adjudicate the notified
deemed to have been 

 
ii)  Except where the decision

contract, all disputes or
as aforesaid and all 
arbitration by the Sole
Deputy General Manager
that the Arbitrator so 
matters to which the Contract
arbitrator so appointed
vacates his office due
appointed in the manner
person shall be entitled
let by his predecessor.

 
It is a term of this contract
disputes with amounts
appointment of arbitrator.

 
It is also a term of this
Chief General Manager

 
The conciliation and arbitration
of the Arbitration & Conciliation
reenactment thereof and
 
It is also a term of the
shall be paid equally 
arbitrator if he is a SBI
 
It is also a term of the 
the reference on the date
their statement of claims
arbitration shall be such
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Head Office in the manner and within the time 
deemed to have waived and extinguished all his

notified to the DGM & C.D.O in writing in the manner

Disputes and Arbitration  

shall give his decision in writing on the claim
contractor may within 30 days of the receipt of the decision

his claims to the conciliating authority namely
Estate Department, L.H.O., Bandra Kurla 
conciliation along with all details and copies 

him and the AGM (Premises & Estate). 

proceedings are terminated without settlement of
in a period of 30 days of termination thereof shall
DGM & C.D.O of the SBI for appointment 

notified claims falling which the claims of the contractor
 considered absolutely barred and waived. 

decision has become final, binding and conclusive
or differences arising out of the notified claims
 claims of the SBI shall be referred for adjudication

Sole Arbitrator appointed by the DGM & C.D.O 
Manager rank. It will also be no objection to any

 appointed is a SBI , Officer and that he had
Contract relates in the course of his duties as

appointed is unable or unwilling to act or resigns his
due to any reason whatsoever another sole 

manner aforesaid by the said the DGM & C.D.O
entitled to proceed with the reference from the stage

predecessor. 

contract that the party invoking arbitration shall
amounts claimed in respect of each dispute along 

arbitrator. 

this contract that no person other than a person
Manager as aforesaid should act as arbitrator. 

arbitration shall be conducted in accordance 
Conciliation Act 1996 or any or any accordance
and the rules made there under. 

the contract that if any fees are payable to the
 by both the parties. However, no fees will 

SBI Officer. 

 contract that the Arbitrator shall be deemed 
date he issues notice to both the parties calling

claims and counter statement of claims. The
such place as may be fixed by the arbitrator in 
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 as aforesaid. The 
his rights in respect 

manner and within the 

claims notified by the 
decision of the DGM 

namely the AGM(P&E), 
 Complex, Bandra, 
 of correspondence 

of the disputes, the 
shall give a notice to 
 of an arbitrator to 
contractor shall be 

conclusive in terms of the 
claims of the contractor 

adjudication through 
 and who will be of 

any such appointment 
had to deal with the 

as SBI , Officer. If the 
his appointment or 
 arbitrator shall be 

C.D.O of the SBI.  Such 
stage at which it was 

shall give a list of 
 with the notice for 

person appointed by such 

 with the provisions 
accordance modification or 

the Arbitrator these 
 be payable to the 

 to have entered on 
calling them to submit 

The venue of the 
 his sole discretion. 
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The fees, if any of the
made and published, 
reference and of the awar
discretion of the arbitrator
such costs or any part
be so paid.   

 
37.0  Water Supply 
 

The contractor shall make
nothing extra will be paid

 
i)  That the water used by

satisfaction of the Architect
 
ii)  The contractor shall make

arrangement made by
Architect / consultant is
 

37.1 The contractor shall construct
for construction purposes
contractor has to make
at his own cost. He has
damages caused due
has to obtain necessary
He shall restore the ground
completion of work or
directed by the Architect

 
38.0  Power Supply 
 

The contractor shall make
system for driving plant

 
39.0  Treasure Trove etc. 

 
Any treasure trove, coin
property of SBI and shall
 

40.0 Method of Measurement
 

Unless otherwise mentioned
measurement, the measurement
accordance with up to
event any dispute / disagreement
final and binding on the

 
41.0  Maintenance of Registers
 

The contractor shall maintain
site of work and should
whenever desired by them.
as required by the local

I)  Register for secured advance
ii) Register for hindrance
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the arbitrators shall, if required to be paid before
 be paid half and half by each of the parties.
award (including the fees, if any of the arbitrator)

arbitrator who may direct to any by whom and
part thereof, shall be paid and fix or settle the 

make his own arrangements for water required
paid for the same. This will be subject to the following

by the contractor shall be fit for construction
Architect / consultant’s.  

make alternative arrangements for the supply
by the contractor for procurement of water in the

is unsatisfactory. 

construct temporary well / tube well in SBI land
purposes only after obtaining permission in writing

make his own arrangements for drawing and distributing
has to make necessary arrangements. To avoid

due to construction and subsequent maintenance
necessary approvals from local authorities, if require

ground to its original condition after wells 
or hand over the well to the SBI without any

Architect / consultant. 

make his own arrangements for power and supply
plant or machinery for the work and for lighting purpose.

 

coin or object antique which may be found on the
shall be handed over to the bank immediately.

Measurement 

mentioned in the schedule of quantities
measurement will be on the net quantities or
to date rules laid down by the Bureau of Indian
disagreement the decision of the Architect / 
the corrector. 

Registers 

maintain the following registers as per the enclosed
should produce the same for inspection of SBI /Architect

them. The contractor shall also maintain the
local authorities / Govt. from time to time. 

advance  
hindrance to work  
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before the award is 
parties. The Cost of the 
arbitrator) shall be in the 

and din what manner, 
 amount of costs to 

required for the work and 
following condition. 

construction purposes to the 

supply of water if the 
the opinion of the 

land for taking water 
writing from the SBI. The 

distributing the water 
avoid any accidents or 

maintenance of the wells. He 
required, at his own cost. 

 are dismantled on 
any compensation as 

supply / distribution 
purpose. 

the site shall be the 
immediately. 

quantities or in mode of 
or work produced in 

Indian Standards. In the 
consultant shall be 

enclosed perform at 
/Architect / consultant 
the records / registers 
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iii)  Register for running account
iv)  Register for labour 
 
42.0  Force Majeure 
 
42.1  Neither contractor nor

obligations if such performance
war, hostilities revolution,
epidemics, accidents,
any act of or for any other
or prevents or delayed.
the happening of the event
it is not possible to serve

 
42.2  As soon as the cause

perform its obligations
the actual delay incurred
support thereof. 

 
42.3  From the date of occurrence

affected shall be suspended
the caused itself and 
time completion of the
extended a period equal

 
42.4  Should one or both parties

state of force majeure
each other to decide regarding

 
43.0  Local laws, Acts Regulations:

 
The contractor shall strictly
labour (regulation and
contractors should comply
latest requirements of 
execution of the project.
 
i) Minimum wages
ii) Payment of wages
iii)  Workmen’s compensation
iv)  Contract labour

(Amended) 
v)  Apprentice act 
vi)  Industrial employment
vii) Personal injur

modifications 
viii) Employees’ provident

amendment thereof
ix)  Shop and establishment
x)  Any other act or

time to time. 
xi)        Prevailing Indian

 
44.0  Accidents 
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account bill  

nor SBI shall be considered in default in performance
performance is prevented or delayed by events

revolution, riots, civil commotion, strikes, lockout,
accidents, fire, storms, floods, droughts, earthquakes

other cause beyond the reasonable control of
delayed. However, a notice is required to be given within

event with complete details, to the other party
serve a notice, within the shortest possible period

cause of force majeure has been removed the party
obligations has been affected, shall notify the other of such

incurred in such affected activity adducing necessary

occurrence of a case of force majeure obligations
suspended during the continuance of any inability

 inability resulting there from having been removed,
the respective obligations under this agreement

equal to the period of delay occasioned by such

parties be prevented from fulfilling the contractual
majeure lasting to a period of 6 months or wore the

regarding the future execution of this agreement.

Regulations: 

strictly adhere to all prevailing labour laws inclusive
and abolition act of 1970) and other safety
comply with the provision of all labour legislation
of the Acts, laws, any other regulations that are

project. 

wages Act 1948 (Amended) 
wages Act 1936 (Amended) 
compensation Act 1923 (Amended) 

labour regulation and abolition act 1970 and central

 1961 (amended) 
employment (standing order) Act 1946 (Amended)
injuries (Compensation insurance) act 1 963

provident fund and miscellaneous provisions
thereof 

establishment act 
or enactment relating thereto and rules framed

Indian Electricity rules & act. 
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performance of the 
events such as but not 
lockout, conflagrations, 

earthquakes or ordinances or 
of the party affected 
within 30 days from 

party to the contract, if 
period without delay. 

party whose ability 
such cessation and 

necessary evidence in 

obligations of the party 
inability so caused. With 

removed, the agreed 
agreement shall stand 
such events. 

contractual obligations by 
the two parties, shall 

agreement. 

inclusive at contract 
safety regulations. The 
legislation including the 

are applicable to the 

central rules 1971 

(Amended) 
963 and any other 

provisions Act 1952 and 

framed there under from 
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The contractor shall immediately
in connection with the
consultant. The contractor
authority whenever such
appropriate actions thereof.

45.0 The contractor’s shall be bound to comply the follow
“Restrictions imposed by the Government of India, Ministry of Finance 
Department of Expenditure under Rule 144 (XI) of General Financial Rules 2017 
vide their order no. F. No 6/18/2019/PPD dated 23rd July 2020”
 

I. Any bidder from a country which shares a land border with India will be eligible to bid 
in this tender ONLY if the bidder is registered with the Competent Authority 
(registration committee constituted by the Department for Promotion of Industry and 
Internal Trade).  
 

II. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
contexts) means any person or firm or company, including any member of a 
consortium or joint venture (that is an association of several persons, or firms or 
companies), every artificial judicial person not falling in any of the descriptions of 
bidders stated hereinbefore, including any agency branch or office controlled by 
such person, participating in a procurement process. 
 

III. ‘Bidder from a country
purpose means:  

a. An entity incorporated,
b. A subsidiary of an entity
c. An entity substantially

registered in such a country;
d. An entity whose beneficial
e. An Indian (or other) agent
f. A natural person who is
g. A consortium or joint 

falls under any of the above
 

IV. The beneficial owner for the purpose of (iii) above will be as under:
1. In case of A Company or Limited Liability Partnership, the beneficial owner

natural person(s), who, whether acting alone or together, or through one or more 
judicial person, has a controlling interest or who exercises control through other 
means.  
Explanation- 

a. “Controlling ownership interest” means ownership of or entitlem
twenty-five percent of shares or capital or profits of the company;

b. “Control” shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements;
 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more judicial person, has 
ownership of entitlement to more t
partnership; 
 

3. In case of an unincorporated association or body of Individuals, the beneficial owner 
is the natural person(s), who, whether acting alone or together, or through one or 
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immediately on occurrence of any accident at 
the execution of the work report such accident

contractor shall also such report immediately 
such report is required to be lodged by 

thereof. 
 

The contractor’s shall be bound to comply the following provision in terms of 
“Restrictions imposed by the Government of India, Ministry of Finance 
Department of Expenditure under Rule 144 (XI) of General Financial Rules 2017 
vide their order no. F. No 6/18/2019/PPD dated 23rd July 2020”

der from a country which shares a land border with India will be eligible to bid 
in this tender ONLY if the bidder is registered with the Competent Authority 
(registration committee constituted by the Department for Promotion of Industry and 

‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
contexts) means any person or firm or company, including any member of a 
consortium or joint venture (that is an association of several persons, or firms or 

es), every artificial judicial person not falling in any of the descriptions of 
bidders stated hereinbefore, including any agency branch or office controlled by 
such person, participating in a procurement process.  

country which shares a land border with India (such

incorporated, established or registered in such a country;
entity incorporated, established or registered in 

substantially controlled through entities incorporated,
country; or 

beneficial owner is situated in such a country; or 
agent of such an entity; or 

is a citizen of such a country; or  
 venture where any member of the consortium
above 

The beneficial owner for the purpose of (iii) above will be as under:
In case of A Company or Limited Liability Partnership, the beneficial owner
natural person(s), who, whether acting alone or together, or through one or more 
judicial person, has a controlling interest or who exercises control through other 

“Controlling ownership interest” means ownership of or entitlem
five percent of shares or capital or profits of the company; 

“Control” shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or 

ment rights or shareholders agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more judicial person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 

In case of an unincorporated association or body of Individuals, the beneficial owner 
is the natural person(s), who, whether acting alone or together, or through one or 
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 or about the site or 
accident to the Architect / 

 to the competent 
 the law and take 

ing provision in terms of 
“Restrictions imposed by the Government of India, Ministry of Finance 
Department of Expenditure under Rule 144 (XI) of General Financial Rules 2017 
vide their order no. F. No 6/18/2019/PPD dated 23rd July 2020” as under;  

der from a country which shares a land border with India will be eligible to bid 
in this tender ONLY if the bidder is registered with the Competent Authority 
(registration committee constituted by the Department for Promotion of Industry and 

‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 
contexts) means any person or firm or company, including any member of a 
consortium or joint venture (that is an association of several persons, or firms or 

es), every artificial judicial person not falling in any of the descriptions of 
bidders stated hereinbefore, including any agency branch or office controlled by 

(such a country)’ for this 

country; or 
 such a country; or 

incorporated, established or 

consortium or joint venture 

The beneficial owner for the purpose of (iii) above will be as under: 
In case of A Company or Limited Liability Partnership, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more 
judicial person, has a controlling interest or who exercises control through other 

“Controlling ownership interest” means ownership of or entitlement to more than 

“Control” shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or 

ment rights or shareholders agreements or voting agreements; 

In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more judicial person, has 

han fifteen percent of capital or profits of the 

In case of an unincorporated association or body of Individuals, the beneficial owner 
is the natural person(s), who, whether acting alone or together, or through one or 
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more judicial person, ha
the property or the capital or profits of such association or body of individuals;

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 
owner is the relevant natur
official; 
 

5.  In case of a trust, the identification of beneficial owner(s) shall include identification 
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more 
interest in the trust and any other natural person exercising ultimate effective control 
over the trust through a chain of control or ownership. 
 

V. An Agent is a person to do any act for another, or to represent another in dealings 
with third person.  
 

VI. The successful bidder shall not be allowed to sub
from a country which shares a land border with India unless such contractor is 
registered with the Competent Authority. 
 

VII. All bidders need to submit a declaration
regard as per “Annexure 
will make the bid liable for rejection.”
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more judicial person, has ownership of or entitlement to more than fifteen percent of 
the property or the capital or profits of such association or body of individuals;
Where no natural person is identified under (1) or (2) or (3) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing 

In case of a trust, the identification of beneficial owner(s) shall include identification 
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more 

he trust and any other natural person exercising ultimate effective control 
over the trust through a chain of control or ownership.  

An Agent is a person to do any act for another, or to represent another in dealings 

dder shall not be allowed to sub-contract works to any contractor 
from a country which shares a land border with India unless such contractor is 
registered with the Competent Authority.  

All bidders need to submit a declaration-cum-certificate (along with
“Annexure I”. Failure to submit such valid declaration

will make the bid liable for rejection.” 
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s ownership of or entitlement to more than fifteen percent of 
the property or the capital or profits of such association or body of individuals; 
Where no natural person is identified under (1) or (2) or (3) above, the beneficial 

al person who holds the position of senior managing 

In case of a trust, the identification of beneficial owner(s) shall include identification 
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more 

he trust and any other natural person exercising ultimate effective control 

An Agent is a person to do any act for another, or to represent another in dealings 

contract works to any contractor 
from a country which shares a land border with India unless such contractor is 

certificate (along with evidence) in this 
. Failure to submit such valid declaration-cum-Certificate 
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SPECIAL
 
Scope of work 
 
1.0 The scope of work is to

testing and commissioning
Bank of India Officer’s
Mumbai 400081. 

 
Contractor’s scope of 
equipment’s, components,
Tools & Procedures, 
consumables, testing, 
Installation, testing and
15 F) at State Bank o
(East), Mumbai 400081
Maintenance for guarantee
Rates shall be deemed
be incurred as per this

a) Replacement: - Dismantling, design, manufacture, supply, installation, testing, 
commissioning and maintenance of Lifts as per Technical

b) Removal of Dismantled Material: 
retained is redundant to 
elsewhere for use if any to him. Salvage value to be considered by the successful 
bidder and the net price quoted shall take consideration of reduction 
this material. This Salvage value is to

c) All items that are replaced will need to be taken away from site within 07 days of its 
dismantling with prior information to 
Salvage value for all such dismantled materials shall be quoted in
contract price arrived post reduction of the

 
2.0  Address of site 
 

The site is located at 
Nagar, Mulund (East),
 

3.0  Dimensions and levels
 

All dimensions and levels
and the site and he will
the dimensions and the
and dimension shall be
scale drawings. In case
the Architect / consultant

 
4.0 Notice of operation  

 
The contractor shall not
from the Architect / consultant:

 
5.0 Construction records
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SPECIAL CONDITION OF CONTRACT 

to carry out  the Proposed work for Design, Supply,
commissioning of 2 Nos of (10 & 13 Passenger) Lifts

Officer’s Quarters, Tower-4, Hari Om Nagar,

 the contract shall comprise of Design, Manufacture,
components, materials, labour, supervisory staff 

 clean dry and damage free storage, Bamboo
 commissioning etc. required for completion 

and commissioning of 2 Nos of (10 & 13 Passenger
of India Officer’s Quarters, Tower-4, Hari Om

400081 as per the contract Agreement and Free
guarantee period of One year after project completion.

deemed to be inclusive of all direct and indirect expenses
this scope including but not restricted to the costs

Dismantling, design, manufacture, supply, installation, testing, 
commissioning and maintenance of Lifts as per Technical Parameters.

Removal of Dismantled Material: - All the dismantled material that is not being 
retained is redundant to SBI & the contractor agrees to take the subject materials 
elsewhere for use if any to him. Salvage value to be considered by the successful 
bidder and the net price quoted shall take consideration of reduction 
this material. This Salvage value is to be quoted separately. 

All items that are replaced will need to be taken away from site within 07 days of its 
dismantling with prior information to SBI with the complete list of such items. 
Salvage value for all such dismantled materials shall be quoted in
contract price arrived post reduction of the same. 

 State Bank of India Officer’s Quarters, Tower
(East), Mumbai 400081. 

levels 

levels shown on the drawings shall be verified
will be held responsible for the accuracy and maintenance
the levels. Figured dimensions are in all cases
be scaled. Large scale details shall take precedence

case of discrepancy the contractor shall ask for
consultant before proceeding with the work. 

 

not carry out any important operation without the
consultant: 

records  
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Supply, Installation, 
s (G+15 F) at State 

Nagar, Mulund (East), 

Manufacture, providing 
 with infrastructure, 

Bamboo scaffolding, 
 of Design, Supply, 

Passenger) Lifts (G + 
Om Nagar, Mulund 

Free Comprehensive 
completion. Contract 
expenses required to 

costs of the following. 

Dismantling, design, manufacture, supply, installation, testing, 
Parameters. 

All the dismantled material that is not being 
he contractor agrees to take the subject materials 

elsewhere for use if any to him. Salvage value to be considered by the successful 
bidder and the net price quoted shall take consideration of reduction on account of 

All items that are replaced will need to be taken away from site within 07 days of its 
with the complete list of such items. 

Salvage value for all such dismantled materials shall be quoted in the BOQ and net 

Tower-4, Hari Om 

verified by the contractor 
maintenance of. All 

cases to be accepted 
precedence over small 

for clarification from 

the Consent in with 
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 The contractor shall keep
records of the dimensions
necessary to prepare
construction. 

 
6.0  Safety of adjacent structures
 

The contractor shall provide
supports as may be required
trees, which may be 
permanent measures
structures.  

 
7.0  Temporary works.  

 
Before any temporary
advance to the Architect
works he may require
the modifications relating
require in accordance
shall be solely responsible
unfinished works and
arrangement eventually

 
8.0  Water power and other
 
a)  The rate quoted by the

providing all the water
arrangements for the 
good quality drinking water
tube well / open well 
purpose The SBI  will not

 
b)  The rate quoted in 

maintaining power connections
instructed. 

 
c) The contractors for other

power and water connections
by the contractor However,
arrangements to draw
mutually agreed rates
connection for Construction
payable for permanent
the SBI will reimburse 

 
d)  The SBI as well as the

Contractor’s to obtain
responsibility for obtaining

 
9.0  Facilities for contractor’
 

The contractor shall make
staff and workmen including
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keep and provide to the Architect / consultant
dimensions and positions of all new work and any
prepare complete drawings recording details 

structures and trees 

provide and erect to the approval of the Architect
required to protect effectively all structures and
 endangered by the execution of the works 

measures as may be required by the Architect to

temporary works are commenced the contractor shall
Architect / consultant for approval complete drawings
require for the execution of the works. The contractor

relating to strength, if required by the Architect
accordance with the conditions of contract at his own 

responsible for the stability and safety of all temporary
and for the quality of the permanent works 

eventually adopted for their execution. 

other facilities 

the contractor shall include all expenses that
water required for the work and the contractor shall

 supply of good quality water suitable for the
water for their workers If necessary the contractor
 and bring water by means of tankers at his
not be liable to pay any charges in connection

 the tender shall include the expenses 
connections and shall pay for the consumption

other trades directly appointed by the SBI shall
connections from the temporary water and power

However, the concerned contractor shall 
draw the supply and pay directly the actual consumption
rates between them. All municipal charges for drainage

Construction purposes shall be borne by the contractor
permanent connections, if any, shall be initially paid by

 the amount on production of receipts 

the Architect / consultant shall give all possible
obtain the requisite permission from the various authorities,
obtaining the same in time shall be of the contractor

contractor’s employees 

make his own arrangement for the housing 
including adequate drinking water facilities. The
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consultant full and accurate 
any other information 

 of the work as 

Architect / consultant 
and protective give to 

 or otherwise such 
to protect the tree 

shall submit at least in 
drawings of all temporary 

actor shall carry out 
Architect / consultant may 

 cost the contractor 
temporary works and 

 resulting from the 

that are required for 
shall make his own 

the construction and 
ntractor has to sink a 
his own cost for the 

connection with the above 

 for obtaining and 
consumption charges as 

shall be entitled to take 
power supply obtained 

 make their own 
consumption charges at 

drainage and water 
contractor and charges 

by the contractor and 

possible assistance to the 
authorities, but the 

contractor 

 and welfare of his 
The contractor shall 
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also make the arrangements
staff and workmen to and

 
 
10.0  Lighting of works 
 

The contractor shall at
for the proper execution

 
11.0  Firefighting arrangements
 
i)  The contractor shall provide

purpose he shall provide
of buckets, some of which
this equipment shall be
and shall be properly maintained.

 
ii)       Any deficiency in the

contractor at his own 
contractor makes the 
following: 

 
a)      Proper handling,
b)     Work operations
c)     Access for fire-
d)     Type, number 

and  rubbish. 
e)    Type, size, number

equipment. 
f)      General house

 
12.0  Site order book 
 

A site order book shall
between the Architect
conveyed through records
party to the other shall
contract Each site order
shall carefully maintained
available to the Architect
the Architect /consultant
to bring to the Architect
from the site order book
acknowledgment and the
 

13.0  Temporary fencing/ barricading
 

The contractor shall p
and gates at his cost
protection of the public
accordance with the requirem
authorities. These shall
necessary and removed

 
14.0  Site meetings 
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arrangements at his own cost for transport where
and from site of work at his own cost.  

at all times provide adequate and approved lighting
execution and supervision and inspection of work. 

arrangements 

provide suitable arrangement for firefighting at
provide requisite number of fire extinguishers and

which are to be always kept filled with sand and
be provided at suitable prominent and easily
maintained. 

the fire safety or unsafe conditions shall be
 cost and, to the approval of the relevant
 following arrangements at his own cost but

handling, storage and disposal of combustible materials
operations which can create fire hazards. 

-fighting equipment. 
 and location of containers for the removal of

number and location of fire extinguishers or 

house keeping 

shall be maintained at site for the purpose of quick
Architect / Consultant. Any communication relating to

records in the site order book. Such a communication
shall be deemed to have been adequately served
order book shall have machine numbered pages

maintained and preserved by the contractor and
Architect / consultant as and when demanded- Any

/consultant may like to issue to the contractor or the 
Architect / consultant two copies of such instructions

book and one copy will be handed over to the party
the second copy will be retained for their record.

barricading 

provide and maintain a suitable temporary fencing
cost to adequately enclose all boundaries of

public and for the proper execution and security 
requirement of the Architect I consultant and 

shall be altered, relocated and adopted from
removed on completion of the work. 
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where necessary for his 

lighting as required 

at his own cost. This 
and adequate number 

and some with water 
easily accessible place 

be corrected by the 
relevant authorities. The 

but not limited the 

materials and waste. 

of surplus materials 

 other tire fighting 

quick communication 
to the work may be 

communication from one 
served in terms of 

pages in triplicate and 
and shall be made 

Any instruction which 
 contractor may like 

instructions shall be taken 
party against proper 

record. 

fencing / barricading 
of the site for the 
 of the work and in 
 regulations of local 

from time to time as 
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Site meetings will be
contractor shall depute
other staff of approved
and ensure all follow
required by the Architect/

 
15.0  Disposal of refuse 
 

The contractor shall cart
site and deposit the same
is the responsibility of 
the effect that all rubbish
or any other off-site activities

 
16.0 Contractor to verify site

 
The contractor shall check
other specialist contractors
own shop drawing and
any way delay the works.

 
17.0 Displaying the name 

 
The contractor shall 
Architect/ consultant indicating
given by the Architect/consultant
of work.  

 
18.0  As built drawings 
 
i) For the drawings issued

Consultant will issue two
changes have been made.
Architect / Consultant.
and return these copies
revision is required or
Consultant will point out
to incorporated these 
directed by the Architect
consultant will return one

 
ii) For the drawings prepared
 

The contractor will modify the drawing prepared by him wherever the changes made 
by the SBI / Architect / Consultant and submit two copies of such modified drawings 
to the Architect / Consultant for approval. The Architect / consultant will return one 
copy of the approved drawing to the contractor.

 
19.0 Approved make 

The contractor shall provide
cost and also appoint
aluminum doors and 
Architect / Consultant
given in the tender after
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be held to review the progress and quality
depute a senior representative along with the site 

approved sub-contractors and suppliers as required to
follow up actions. Any additional review meetings
Architect/ consultant. - 

cart away all debris, refuse etc. arising from
same as directed by the Architect / consultant

 the contractor to obtain from the local authorities
rubbish arising out of contractor’s activities at the

activities borrow pits has been properly disposed

site measurement 

check and verify all site measurements whenever
contractors or other sub-contractors to enable them

and pass on the information with sufficient promptness
works. 

 of the work 

 put up a name board of suitable size as
indicating therein the name of the project and

Architect/consultant at his own cost and remove the same

issued to the contractor by the Architect / Consultant.
two sets of drawings to the Contractor for the

made. From the approved drawings as instructed
Consultant. The contractor will make the changes made

copies to the Architect / Consultant for their approval.
or the corrections are not properly marked

out the discrepancies to the contractor. The contractor
 corrections and / or attend to discrepancies 

Architect / consultant and resubmit to him for approval.
one copy duly approved by him. 

prepared by the contractor 

r will modify the drawing prepared by him wherever the changes made 
Architect / Consultant and submit two copies of such modified drawings 

to the Architect / Consultant for approval. The Architect / consultant will return one 
ved drawing to the contractor. 

provide all materials from the list of approved
appoint the specialized agency for the waterproofing

 windows and any other item as specified 
Consultant may approve any make / agency within the

after inspection of the sample/mock up. 
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quality evaluation. The 
 representative and 
to the site meetings 

meetings shall he held if 

from the work from the 
consultant at his own cost. It 

authorities concerned to 
the construction site 

disposed of. 

whenever requested 
them to prepare the 

promptness as will in 

as directed by the 
and other details as 
same on completion 

Consultant. The Architect 
the items for some 

instructed by the SBI / 
made on these copies 

approval. In cases 
marked the Architect / 

contractor will have 
 either on copies as 

approval. The Architect / 

r will modify the drawing prepared by him wherever the changes made 
Architect / Consultant and submit two copies of such modified drawings 

to the Architect / Consultant for approval. The Architect / consultant will return one 

approved makes at his own 
waterproofing anti-termite, 

 in the tender. The 
the approved list as 
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20.0  Procurement of materials

The contractor shall make
for the work. All wastages

 
21.0  Excise Duty, Taxes, Leveisetc.;

The contractor shall pay
royalties, fees, cess or
sales tax, tax on works
materials, equipment 
aforesaid taxes, duties,
and the SBI shall not
account. Variation of taxes,
be deemed to be included
Variation of taxes, duties,
deemed to be included
any case be entertained.
imposed under as statutory
borne by the contractor.
 

22.0  Acceptance of tender
 

The SBI shall have the
They are not to bind to
shall have no right to 
would be maintained by

 
23.0 Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with 
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. (10” 
x 8”) of the works, taken from two approved portions of each building, at 
intervals of not more than on
every important stage of construction.

 
 In addition to above, the contractor shall be bound to submit adequate no. of 

site photographs along with each Running Bill for the project clearing showing 
major progress of work measured and claimed therein failing which the 
Architect/ SBI may
for delay on this account will be entertained. 
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materials 
make his own arrangements to procure all the

wastages and losses in weight shall be to the contractors

Leveisetc.; 
pay and be responsible for payment of all taxes,
or charges in respect of the works including

works contract excise duty, and octroi, payable
 plant and other things required for the contact.

duties, levies, fees and charges shall be to the contractor
not be required to pay any additional or extra

taxes, duties, fees, levies etc. if any, till completion
included in the quoted rates and no extra amount

duties, fees, levies etc. if any, till completion
included in the quoted rates and no extra claim on 

entertained. If a new tax or duty or levy or cess or 
statutory law during the currency of contract 

contractor. 

tender 

the right to reject any or all tenders without assigning
to accept the lowest or any tender and the tenderer
 question the acts of the SBI However adequate
by the SBI  

The Contractor shall at his own expense supply to the Architects with 
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. (10” 
x 8”) of the works, taken from two approved portions of each building, at 
intervals of not more than one months during the progress of the work or at 
every important stage of construction. 

In addition to above, the contractor shall be bound to submit adequate no. of 
site photographs along with each Running Bill for the project clearing showing 

ss of work measured and claimed therein failing which the 
SBI may consider returning the Bill to the contractor and no claim 

for delay on this account will be entertained.  
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the required materials 
contractors account 

taxes, duties, levies, 
including but not limited to 

payable in respect of 
contact. All of the 

contractor’s account 
extra amount on this 

completion of work shall 
amount on this account. 

completion of work shall be 
 this account will in 
 royalty or octroi is 
 the same shall be 

assigning any reason. 
tenderer or tenderers 

adequate transparency 

The Contractor shall at his own expense supply to the Architects with 
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. (10” 
x 8”) of the works, taken from two approved portions of each building, at 

e months during the progress of the work or at 

In addition to above, the contractor shall be bound to submit adequate no. of 
site photographs along with each Running Bill for the project clearing showing 

ss of work measured and claimed therein failing which the 
consider returning the Bill to the contractor and no claim 



 

Architects Approach 
 

 
 
 

(On non-judicial Stamp

This AGREEMENT is made at ………… on this ……. day of …………………… between 
State Bank of India, a statutory body established under Incorporated under the State Bank 
of India Act, 1955, having its Head Office at Nariman Poin
authorized officer of SBI (hereinafter called “the Employer”) on the one part and M/s  
____________ (proprietorship/partnership firm/Company), incorporated under the 
provisions of the Companies Act and having its registered of
____________________________________________________________ (hereinafter 
called “the Vendor”) represented by Shri …………………… who is authorized to enter this 
agreement by its Board of Directors on the other part.  

 
AND WHEREAS the Employer
Manufactures of lift provider
commissioning of   2 Nos o
Officer’s Quarters, Tower-4,
 
AND WHEREAS the Employer had called for tenders from eligible Vendors for the 
proposed work. as indicated in the scope of work and other documents attached to the 
tender.  
 

AND WHEREAS the Vendor
awarded the contract relating
commissioning of 2 Nos of
Officer’s Quarters, Tower-4,
in the scope of work attached
 
AND WHEREAS both the parties to this agreement are desirous of recording the terms and 
conditions upon which the said services are to be rendered by the Vendor. 
 
NOW IT IS HEREBY AGREED AS FOLLOWS:

 
1) In consideration of the said Contract Amount to be paid at the times and in the 

manner set forth in the said Conditions, the Contractor shall upon and subject to the 
said Conditions execute and complete the work shown upon the said Drawin
described in the said Specifications and the priced Schedule of Quantities.  
 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other 
sum as shall become payable, at the times and in the manner specified in the said 
Conditions.  

 
3) The said Conditions and Appendix thereto shall be read and construed as forming 

part of this Agreement, and the parties hereto shall respectively abide by submit 
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ARTICLES OF AGREEMENT 
 

Stamp Paper of Rs. 500/- or as per latest Govt.
 

This AGREEMENT is made at ………… on this ……. day of …………………… between 
State Bank of India, a statutory body established under Incorporated under the State Bank 
of India Act, 1955, having its Head Office at Nariman Point, Mumbai, represented by its 
authorized officer of SBI (hereinafter called “the Employer”) on the one part and M/s  
____________ (proprietorship/partnership firm/Company), incorporated under the 
provisions of the Companies Act and having its registered of
____________________________________________________________ (hereinafter 
called “the Vendor”) represented by Shri …………………… who is authorized to enter this 
agreement by its Board of Directors on the other part.   

Employer has intention of engaging a OEM of 
provider for Design, Supply, Installation,

of (10 & 13 Passenger) Lifts (G+15 F) at State
4, Hari Om Nagar, Mulund (East), Mumbai 400081

AND WHEREAS the Employer had called for tenders from eligible Vendors for the 
proposed work. as indicated in the scope of work and other documents attached to the 

Vendor and others submitted the tenders and the
relating to Design, Supply, Installation,
f (10 & 13 Passenger) Lifts (G+15 F) at State
4, Hari Om Nagar, Mulund (East), Mumbai 

attached to the Tender Document to the Vendor.

AND WHEREAS both the parties to this agreement are desirous of recording the terms and 
conditions upon which the said services are to be rendered by the Vendor. 

REED AS FOLLOWS: 

In consideration of the said Contract Amount to be paid at the times and in the 
manner set forth in the said Conditions, the Contractor shall upon and subject to the 
said Conditions execute and complete the work shown upon the said Drawin
described in the said Specifications and the priced Schedule of Quantities.  

The Employer shall pay to the Contractor the said Contract Amount, or such other 
sum as shall become payable, at the times and in the manner specified in the said 

The said Conditions and Appendix thereto shall be read and construed as forming 
part of this Agreement, and the parties hereto shall respectively abide by submit 
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Govt. Rules) 

This AGREEMENT is made at ………… on this ……. day of …………………… between 
State Bank of India, a statutory body established under Incorporated under the State Bank 

t, Mumbai, represented by its 
authorized officer of SBI (hereinafter called “the Employer”) on the one part and M/s  
____________ (proprietorship/partnership firm/Company), incorporated under the 
provisions of the Companies Act and having its registered office at  
____________________________________________________________ (hereinafter 
called “the Vendor”) represented by Shri …………………… who is authorized to enter this 

 approved Brand / 
Installation, testing and 

State Bank of India 
400081. 

AND WHEREAS the Employer had called for tenders from eligible Vendors for the 
proposed work. as indicated in the scope of work and other documents attached to the 

the Employer has 
Installation, testing and 

State Bank of India 
 400081 as stated 

Vendor. 

AND WHEREAS both the parties to this agreement are desirous of recording the terms and 
conditions upon which the said services are to be rendered by the Vendor.  

In consideration of the said Contract Amount to be paid at the times and in the 
manner set forth in the said Conditions, the Contractor shall upon and subject to the 
said Conditions execute and complete the work shown upon the said Drawings and 
described in the said Specifications and the priced Schedule of Quantities.   

The Employer shall pay to the Contractor the said Contract Amount, or such other 
sum as shall become payable, at the times and in the manner specified in the said 

The said Conditions and Appendix thereto shall be read and construed as forming 
part of this Agreement, and the parties hereto shall respectively abide by submit 
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themselves to the said Conditions and perform the Agreements on their part 
respectively in the said Conditions contained. 

 
4) The Plans, Agreements and Documents mentioned herein shall form the basis of 

this Contract.  
 

5) This Contract is neither a fixed lump
contract to carry out the work as per encl
according to actual measured quantities at the rates contained in the Schedule of 
Quantities or as provided in the said Conditions and approved by the 

 
6) The Contractor shall afford every reasonable facility f

relating to Installation of new passenger/Freight lift in the manner laid down in the 
said Conditions, and shall make good any damages done to walls, floors, etc. after 
the completion of his work. 

 
7) The Employer reserves to

work by adding to or omitting any items of work or having portions of the same 
carried out without prejudice to this Contract.

 
8) Time shall be considered as the essence of this Contract and the Co

agrees to commence the work immediately after the date of issue of formal work 
order as provided for in the said Conditions or execution of the agreement, 
whichever is later and to complete the entire work within 
nevertheless the provisions for extension of time, contained at Clause 17.3 of SCC.

 
9) All payments by the Employer under this Contract will be made by 

India. 
 

10) All disputes arising out of or in any way connected with this Agreement shall be 
deemed to have arisen at Mumbai and only the Courts in Mumbai shall have 
jurisdiction to determine the same.

 
11) That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor.
 

IN WITNESS WHEREOF THE EMPLOYER and the Co
hands to these presents and two duplicates hereof the day and year first hereinabove 
written.  

 
SIGNATURE CLAUSE 

 
SIGNED AND DELIVERED by the 

 
_______________________ By the (Employer) 

 
hand of Shri  ___________________

 
___________________ 
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themselves to the said Conditions and perform the Agreements on their part 
in the said Conditions contained.  

The Plans, Agreements and Documents mentioned herein shall form the basis of 

This Contract is neither a fixed lump-sum contract nor a piece work contract but a 
contract to carry out the work as per enclosed schedule of Items and to be paid for 
according to actual measured quantities at the rates contained in the Schedule of 
Quantities or as provided in the said Conditions and approved by the 

The Contractor shall afford every reasonable facility for the carrying out of all works 
relating to Installation of new passenger/Freight lift in the manner laid down in the 
said Conditions, and shall make good any damages done to walls, floors, etc. after 
the completion of his work.  

The Employer reserves to itself the right of altering the drawings and nature of the 
work by adding to or omitting any items of work or having portions of the same 
carried out without prejudice to this Contract. 

Time shall be considered as the essence of this Contract and the Co
agrees to commence the work immediately after the date of issue of formal work 
order as provided for in the said Conditions or execution of the agreement, 
whichever is later and to complete the entire work within 32 

eless the provisions for extension of time, contained at Clause 17.3 of SCC.

All payments by the Employer under this Contract will be made by 

All disputes arising out of or in any way connected with this Agreement shall be 
have arisen at Mumbai and only the Courts in Mumbai shall have 

jurisdiction to determine the same. 

That the several parts of this Contract have been read by the Contractor and fully 
understood by the Contractor. 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective 
hands to these presents and two duplicates hereof the day and year first hereinabove 

SIGNED AND DELIVERED by the  

_______________________ By the (Employer)  

___________________ 

   (Signature of Employer) 
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themselves to the said Conditions and perform the Agreements on their part 

The Plans, Agreements and Documents mentioned herein shall form the basis of 

sum contract nor a piece work contract but a 
osed schedule of Items and to be paid for 

according to actual measured quantities at the rates contained in the Schedule of 
Quantities or as provided in the said Conditions and approved by the SBI .  

or the carrying out of all works 
relating to Installation of new passenger/Freight lift in the manner laid down in the 
said Conditions, and shall make good any damages done to walls, floors, etc. after 

itself the right of altering the drawings and nature of the 
work by adding to or omitting any items of work or having portions of the same 

Time shall be considered as the essence of this Contract and the Contractor hereby 
agrees to commence the work immediately after the date of issue of formal work 
order as provided for in the said Conditions or execution of the agreement, 

weeks subject to 
eless the provisions for extension of time, contained at Clause 17.3 of SCC. 

All payments by the Employer under this Contract will be made by State Bank of 

All disputes arising out of or in any way connected with this Agreement shall be 
have arisen at Mumbai and only the Courts in Mumbai shall have 

That the several parts of this Contract have been read by the Contractor and fully 

ntractor have set their respective 
hands to these presents and two duplicates hereof the day and year first hereinabove 



 

Architects Approach 
 

(Name and Designation) 
 
In the presence of : 
 
Shri / Smt.  ___________________
 
Address      ___________________
 
   
 
___________________ 
           (Witness)
 
SIGNED AND DELIVERED by the 
 
_______________________  by the 
                 (Contractor)  
 
in the presence of : 
 
Shri / Smt.  ___________________
 
Address      ___________________
 
  ___________________
               (Witness)
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___________________   (Signature of Witness)

___________________ 

(Witness) 

y the  

_______________________  by the  
    (Signature of Contractors)

___________________   (Signature of Witness)

___________________ 

___________________ 
Witness) 
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(Signature of Witness) 

(Signature of Contractors) 

(Signature of Witness) 
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Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on 
Procurement From Bidders From A Country Or Countries, On Grounds Of Defence In 
India, Or Matters Directly Related There
 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of 
Finance, India order no. F. No 6/18/2019/PPD dated 23

 
I/We have read the clause regarding restrictions on procurement from a bidd
which shares a land border with India; 
 
I/We, the bidder (Specify full name 
certify that we are NOT from such a country OR, if from such a country, has been regist
with Competent Authority.  
 
I/We hereby certify that we fulfil all requirements in this regard and is eligible to be 
considered.  
 
(Signature of Authorised Signatory along with Seal)
 
Name of authorised signatory:
 
Designation of Authorised signatory:
 
List of Evidences enclosed: 
 

1. Copy of certificate of valid registration with the Competent Authority (Score out if not 
applicable) 

2. ………. 
3. ……….. 
4. ……….. 

Date: 
Place:   
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Certificate on the Letter Head of Bidder Regarding Restrictions on 
Procurement From Bidders From A Country Or Countries, On Grounds Of Defence In 
India, Or Matters Directly Related Thereto, Including National Security.

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of 
Finance, India order no. F. No 6/18/2019/PPD dated 23rd July 2020

I/We have read the clause regarding restrictions on procurement from a bidd
which shares a land border with India;  

I/We, the bidder (Specify full name ------------------------------------------ -------------------------------
certify that we are NOT from such a country OR, if from such a country, has been regist

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be 

(Signature of Authorised Signatory along with Seal) 

Name of authorised signatory: 

Designation of Authorised signatory:  

Copy of certificate of valid registration with the Competent Authority (Score out if not 
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ANNEXURE  

Certificate on the Letter Head of Bidder Regarding Restrictions on 
Procurement From Bidders From A Country Or Countries, On Grounds Of Defence In 

to, Including National Security. 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of 
July 2020 

I/We have read the clause regarding restrictions on procurement from a bidder of a country 

-------------------------------) 
certify that we are NOT from such a country OR, if from such a country, has been registered 

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be 

Copy of certificate of valid registration with the Competent Authority (Score out if not 
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APPENDIX
 
1)  Name of the organization Offering Cont

    
    
    
    
 
2)   Consultants  
    
    

3) Site Address  
    
4)        Scope of Work                                    
 
5)  Name of the Contractor
    
    
6) Address of the Contractor
    
    
 
7)  Period of Completion 
    
 
8)  Earnest Money Deposit

 
9) Retention Money 
 
10) Defects Liability Period

 
11) Insurance to be undertaken

 
12) Liquidated damages  
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APPENDIX HEREINBEFORE REFERRED TO 

Name of the organization Offering Contract: Asstt. General Manager(P&E)
State Bank of India, 

    Premises & Estate Department,
    LHO Mumbai Metro Circle
    Bandra Kurla Complex,
    Bandra (E), Mumbai 400 051

   : M/S Architects Approach
    Architects & Interior Designers,
    20, Shridhar Building, 

Hanuman Road, 
Vileparle (East), 
Mumbai-400057. 
TEL. NO. 35113986 / 
Mobile No. 9820158656

   : Malad (West), Mumbai
    
                                    :  Electrical related Work

Contractor  : -----------------------------------
    -----------------------------------
    ------------------------------------
Contractor  : ------------------------------------
    ------------------------------------
    ------------------------------------

   : 32 Weeks from the date
    Commencement 

Deposit :    Rs.44,500/- (Rupees 
  Thousand and Five 

means of Demand Draft
(Valid for a period of 
last date of submission
from any scheduled 
drawn in favour of SBI
Mumbai.  

   : As per clause no. no. 

Period  : Twelve Months from the
Virtual Completion. 

undertaken by the : 125% of Contract Value
his cost (Contractar’s 

   : 0.5% of the Contract amount
in the tender per week
5% of the contract value
bill value. 
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Asstt. General Manager(P&E) 

Premises & Estate Department, 
LHO Mumbai Metro Circle, 
Bandra Kurla Complex, 
Bandra (E), Mumbai 400 051 

Approach 
Designers, 

  

 35113988 
9820158656 

Mumbai  

Work 

----------------------------------- 
----------------------------------- 
------------------------------------ 
------------------------------------ 
------------------------------------ 
------------------------------------  

date of  

 Forty Four  
 Hundred Only) by 
Draft / Pay Order 

of 90 Days from the 
submission of the tender) 

 Nationalized Bank 
SBI and payable in 

 1(c) of GCC 

the date of  

Value Contractar at   
 all-risk policy) 

amount shown  
week subject to max. 

value or actual final 
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13) Value of Interim Bill (Min.)
 
14) Date of Commencement

 
15) Period of Final Measurement

 
16) Initial Security Deposit
                                                                                  

 
17) Total Security Deposit
                                                   
 
18)      Refund of initial Security

Comprising of EMD and

  
19)    Period for Honoring Certificate
 
    

.    
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(Min.)  : As per payment terms

Commencement  : 7 days from the date of
letter is issued to the Contractor/
day on which the Contractor
to take possession of 
is earlier. 

Measurement  : 2 Months from the date
Completion. 

Deposit  : 2% of the Accepted Value
                                                                                  Tender (Clause No. 1.0

 

Deposit   : Retention /TSD As per
                                                                                  (c) of GCC  

Security Deposit 
and ISD. : 50% of the Security

refunded to the 
completion of the work
refunded only after the
Period is over. 

Certificate  : 1. One Month for R.A.

    2. The final bill will be 
Contractor within one
fixed for completion 
shall be certified within
the date of receipt of
the bills are submitted
requisite documents/test
prescribed in the tender.
 
 

    ________________________
    Signature of Tenderer.
    Date: 
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terms 

of acceptance  
Contractor/ or the 

Contractor is instructed 
 the site whichever 

date of Virtual  

Value of the 
1.0   (b) of GCC)  

per clause No.1.0          

Security Deposit shall be 
 Contractor on 
work and balance 
the Defect Liability 

R.A. Bills 

 submitted by the 
 month of the date 

 work and the Bill 
within 3 months from 

of final bill provided 
submitted with all pre-

documents/test reports etc. 
tender. 

________________________ 
Tenderer. 
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PROFORM

Name of Work  : 

Name of Contractor : 

Agreement No. : 

 
 

S.No. Nature of 
Hindrance 

1 2 
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PROFORMA FOR HINDRANCE TO WORK 
 

    Date of Start of work 

    Period of Completion  

    Dt. of Completion of work

Date of 
Occurrenc

e of 
Hindrance 

Date of 
which 

Hindran
ce was 

removed 

Period 
of which 
Hindran

ce 
existed 

Signatu
re  of 
Site 

Engine
er 

3 4 5 6 
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TABLE-I 

 : 

 : 

Dt. of Completion of work : 

Signature 
of Bank / 
Architects 

Representa
tive 
7 
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PROFORMA FOR RUNNING A/C BILL
 
i. Name of Contractor / Agency
 
ii. Name of Work  
 
iii. Sl.No. of this Bill 
 
iv. No. & Date of previous Bill
 
v. Reference to Agreement No.
 
vi. Date of Written order to commence
 
vii. Date of Completion as per Agreement
S.No. Item Description 

1 2 
 
 
 
 
 
 
 
 
 
 

 

  
 
Upto Previous R.A. Bill Up Date (Gross
Quantity Amount 

(Rs.) 
Quantity

6 
 
 
 
 
 
 
 
 

 
Note: 1. If part rate is allowed 

should be indicated with reasons for 
allowing such a rate.

 2. If ad-hoc payment is made, it should be 
mentioned specifically.
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PROFORMA FOR RUNNING A/C BILL 

Name of Contractor / Agency  : 

   : 

    : 

No. & Date of previous Bill   : 

Reference to Agreement No.  : 

Date of Written order to commence  : 

Date of Completion as per Agreement : 
Unit Rate (Rs.) As per Tender

Quantity Amount (Rs.)
3 4 5 

   

   

Up Date (Gross Present Bill 
Quantity Amount 

(Rs.) 
Quantity Amount 

(Rs.) 
7 8 
  

If part rate is allowed for any items, it 
e indicated with reasons for 

allowing such a rate. 

 ____________
___________

Net Value since previous bill
hoc payment is made, it should be 

mentioned specifically. 
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TABLE - II 

As per Tender 
mount (Rs.) 

Remarks 

9 
 

____________ 
___________ 

Net Value since previous bill 
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 The measurements on the basis of which the above entries f

------------------------ were made have been taken jointly on 

recorded at pages --------------------------

---------------------. 

 

 

 

-------------------- 
 

Signature and  
date of Contractor 

 
 

 

 The work recorded in the above mentioned measurements h

satisfactorily as per tender drawings, conditions and specifications.

 

-------------------- 

Architect 
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CERTIFICATE 

The measurements on the basis of which the above entries for the Running Bill No. 

were made have been taken jointly on --------------------------

-------------------------- to -------------------------- of measurement book No. 

----------------------- ---------------------

Signature and  
date of Architects 

Representative (Seal) 

Signature and 
date of Site Engineer

  

The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 ---------------------
 

 Signature and 
date of Site Engineer
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or the Running Bill No. --

-------------------------- and are 

of measurement book No. -----

--------------------- 

Signature and  
date of Site Engineer 

 

as been done at the site 

--------------------- 
 

Signature and  
date of Site Engineer 
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MEMORANDUM FOR PAYMENT

 
R/A BILL NO. 
 
 
1. Total value of work done since 

previous bill (A) 
 

2. Total amount of secured advance due 
since Previous Bill (B) 
 

3. Total amount due since Previous Bill 
(C) (A+B) 
 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 
 

5. Total amount due to the Contractor
 

  
 OBJECTIONS: 

 
i) Secured Advance paid in the previous 

R/A 
 

ii) Retention money on value of works as 
per accepted tenders upto date 
amount Rs. 
 

 Less already recovered
 

 Balance to be recovered
 

iii) Mobilization Advance, if any
 

(a) Outstanding amount 
interest) as on date  
 

(b) To be recovered in this bill 
 

iii. Any other Departmental materials cost 
to be recovered as per contract, if any
 

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 

 Total Deduction as per contract (F)
 

 Adjustments, if any 
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MEMORANDUM FOR PAYMENT 

lue of work done since   Rs. 

Total amount of secured advance due 
 

  Rs. 

Total amount due since Previous Bill   Rs. 

PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 

  Rs. 

Total amount due to the Contractor   Rs. 

   
   

Secured Advance paid in the previous  Rs. -----------  

Retention money on value of works as 
per accepted tenders upto date 

 Rs. -----------  

Less already recovered  Rs. -----------  

Balance to be recovered  Rs. -----------  

Mobilization Advance, if any    

 (principal +  Rs. -----------  

To be recovered in this bill   Rs. -----------  

Any other Departmental materials cost 
to be recovered as per contract, if any 

 Rs. -----------  

Any other Departmental service 
to be recovered if any, as per 

contract (water, power etc.) enclose 

 Rs. -----------  

Total Deduction as per contract (F)  Rs. -----------  

Adjustments, if any -------------------  Rs. -----------  
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TABLE - III 

Rs. ----------- 

Rs. ----------- 

Rs. ----------- 

Rs. ----------- 

Rs. ----------- 



 

Architects Approach 
 

Amount less received by Contractor in 
--------- R/A Bill (as per statement of 
Contractor) 
 

 P.V.A. 
 

 Total amount payable as per contract 
(E+F+G) 
 

 (Rupees ---------------------------
words) 

 
The bill amount to Rs. -----------------
after due checking of the measurements of work as required and is recommended for 
payment. 
 
 
Date: ------------------------- 
    
    
 
 The bill amount to Rs. 
me after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs...................................
 
Date : ----------------------------- 
    
    
 STATUTORY DEDUCTION:

 
i) Total Amount due (E) 

 
ii) Less I.T. Payable 

 
iii) Less S.T. Payable 

 Net Payable 

 This figures given in the Memorandum for payable has been verified and bill passed 
for payment ----------------------------------------------------------------
 
Date: ---------------------- 
    
    

  

 
 

           Seal & Signature of the contractor

Amount less received by Contractor in 
s per statement of 

 Rs. -----------  

Total amount payable as per contract  Rs. -----------  

--------------------------- in    

----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 

    -----------------------------
    Signature of Architect 
     with Seal 

t to Rs. ----------------- certified by Consultants has been scrutinized by 
me after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs................................... 

 
     Signature of Owners
     Engineer 

STATUTORY DEDUCTION:    

 Rs. -----------  

 Rs. -----------  

 Rs. -----------  
 

 Rs. ----------- 
 

 

given in the Memorandum for payable has been verified and bill passed 
---------------------------------------------------------------- (in words and figures)

    ----------------------------------
    Signature of the M.D. & C.E.O.
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words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 

 
 

certified by Consultants has been scrutinized by 
me after due test checking of measurements of works as required and is recommended for 

Signature of Owners 

given in the Memorandum for payable has been verified and bill passed 
(in words and figures) 

---------------------------------- 
M.D. & C.E.O. 
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TECHNICAL SPECIFICATION FOR GEARLESS PASSENGER LIFT
 

SCOPE OF WORK:- 
 

1. General Requirements
 

The installations shall generally be carried out in conformity with the requirements of 
Indian Electricity Act, 1910 as amend
framed there under, the relevant regulations of the Electric Supply Authority concerned 
and also with the specifications laid down in the Indian Standard IS: 732/1963 "Code of 
Practice (Revised) for Electric
650V)". The work shall be executed as per National Electrical Code and if any item is not 
covered there under or there is any doubt, the specification approved by the Engineer
charge will be final and binding

 
Ambient Conditions : 
 
All Electrical installations and equipment shall be suitable to work in following ambient 
conditions. 
 
Maximum Temperature 
Relative Humidity  
In the vicinity of  
 

System Conditions : 
 
The Electrical installations and equipment shall be suitable for operation in following 
system conditions. 
 
Supply voltage  
Supply frequency  
Number of Phases  
 

2. DRIVE UNIT 
 

2.1 The machine shall be of the Gearless A
piece main shaft, integral drives
Disc type with independent dual action capable of arresting the load on any single 
caliper. In the event of undetected brake wear
automatically prevent further lift
 
2.2 An AC Closed Loop, Variable Voltage Variable Frequency (VVVF), motion 
control and velocity profile shall be provided. The micro
system shall incorporate a digital closed loop feedback system ensuring the actual 
elevator speed is in line with a dictated pattern during all phases 
acceleration, full running speed and deceleration. All phases of travel shall be 
controlled regardless of load or direction of
 
2.3 The acceleration and deceleration values shall be easily adjustable on site by 

  

 
 

           Seal & Signature of the contractor

 
TECHNICAL SPECIFICATION FOR GEARLESS PASSENGER LIFT

Requirements 

The installations shall generally be carried out in conformity with the requirements of 
Indian Electricity Act, 1910 as amended up to date and Indian Electricity Rules, 1956 
framed there under, the relevant regulations of the Electric Supply Authority concerned 
and also with the specifications laid down in the Indian Standard IS: 732/1963 "Code of 
Practice (Revised) for Electrical Wiring Installations (System Voltage not exceeding 
650V)". The work shall be executed as per National Electrical Code and if any item is not 
covered there under or there is any doubt, the specification approved by the Engineer

d binding. 

All Electrical installations and equipment shall be suitable to work in following ambient 

 : 50 degree Celsius 
 : 100 % 
 :  Mumbai city 

The Electrical installations and equipment shall be suitable for operation in following 

 : 415 Volts +/-10% 
 : 50Hz +/-5% 
 : Three 

The machine shall be of the Gearless A.C. permanent magnet type
drives heave and brake disc. The main brake

Disc type with independent dual action capable of arresting the load on any single 
undetected brake wear, the brake shall not lift and thereby 

automatically prevent further lift operation. 

An AC Closed Loop, Variable Voltage Variable Frequency (VVVF), motion 
control and velocity profile shall be provided. The micro-computer-based speed control 

incorporate a digital closed loop feedback system ensuring the actual 
elevator speed is in line with a dictated pattern during all phases of 
acceleration, full running speed and deceleration. All phases of travel shall be 

load or direction of travel. 

The acceleration and deceleration values shall be easily adjustable on site by 
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TECHNICAL SPECIFICATION FOR GEARLESS PASSENGER LIFT 

The installations shall generally be carried out in conformity with the requirements of 
ed up to date and Indian Electricity Rules, 1956 

framed there under, the relevant regulations of the Electric Supply Authority concerned 
and also with the specifications laid down in the Indian Standard IS: 732/1963 "Code of 

al Wiring Installations (System Voltage not exceeding 
650V)". The work shall be executed as per National Electrical Code and if any item is not 
covered there under or there is any doubt, the specification approved by the Engineer-in-

All Electrical installations and equipment shall be suitable to work in following ambient 

The Electrical installations and equipment shall be suitable for operation in following 

.C. permanent magnet type with a single 
brake shall be of the 

Disc type with independent dual action capable of arresting the load on any single 
, the brake shall not lift and thereby 

An AC Closed Loop, Variable Voltage Variable Frequency (VVVF), motion 
based speed control 

incorporate a digital closed loop feedback system ensuring the actual 
of travel, namely 

acceleration, full running speed and deceleration. All phases of travel shall be 

The acceleration and deceleration values shall be easily adjustable on site by 
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qualified personnel and shall be initially set at 1.
 
2.4 The stopping accuracy shall be no more than + / 
unloading the car. The mechanical
been electrically stopped and at speed
 
2.5 To compensate for rope stretch under various load conditions, an automatic re
leveling system is to be furnished to ensure the 
at all times. 
 
2.6 The Car speed shall be ± 3 % of contract speed under any loading condition.
 
2.7 The car Brake capacity should be capable of preventing the lift car from movement 
with 90 % of rated load, with the lift ca
 
2.8 The Car ride quality shall be 
 

i) Horizontal & Vertical vibration should be in conformity with industry / manufacturer’s 
standard and max deviation should be of 3 %. The vendor to be supported by 
relevant test certificates and shall be verified w
instrument at site before handing over.
 

ii) Acceleration and Deceleration: the controller should provide for smooth acceleration 
and deceleration without any perceivable jerks  

 
2.9 The vendor shall provide drives for ACVVVF wit
suppress noise, and prevent transient voltage feedback into building power supply. Provide 
internal heat sink cooling fans for the power drive portion of the converter panels.  Conform 
to IEE standards for line harmonics and
 
2.10 The Encoder shall be of 
each floor and automatically restore after power loss.
 
2.11 Machine and Equipment Support Beams:

Provide new structural steel beams required for direct s
building structure of hoist machine, deflector sheaves, overhead sheaves, governor, and 
hoist rope or belt dead-end hitch assemblies.

Provide bearing plates, anchors, shelf angles, blocking, embedment, etc. for support and 
fastening of machine beams or equipment to the building structure.

Isolate machine and overhead sheave beams to prevent noise and vibration transmission to 
building structure. 
 
2.12 The over speed governor and Tripping of the safety gear shall be adjusted to 90 
percent of the rated speed or as per IS Code.
 
2.13 The Emergency Brake shall be 
unintended car movement as per Code. Mount the auxiliary brake on suitable structural 
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qualified personnel and shall be initially set at 1.2 m/s squared. 

The stopping accuracy shall be no more than + / - 5 mm before loading or 
mechanical brake shall not be operative before

electrically stopped and at speed zero. 

rope stretch under various load conditions, an automatic re
furnished to ensure the car stays within the floor leveling zone 

The Car speed shall be ± 3 % of contract speed under any loading condition.

The car Brake capacity should be capable of preventing the lift car from movement 
with 90 % of rated load, with the lift car at rest. 

The Car ride quality shall be  

Horizontal & Vertical vibration should be in conformity with industry / manufacturer’s 
standard and max deviation should be of 3 %. The vendor to be supported by 
relevant test certificates and shall be verified with required monitoring / testing 
instrument at site before handing over. 

Acceleration and Deceleration: the controller should provide for smooth acceleration 
and deceleration without any perceivable jerks   

The vendor shall provide drives for ACVVVF with design unit to limit current, 
suppress noise, and prevent transient voltage feedback into building power supply. Provide 
internal heat sink cooling fans for the power drive portion of the converter panels.  Conform 
to IEE standards for line harmonics and switching noise. 

The Encoder shall be of direct drive, solid-state, digital type. Update car position at 
each floor and automatically restore after power loss. 

Machine and Equipment Support Beams: 

Provide new structural steel beams required for direct support of/ and attachment to 
building structure of hoist machine, deflector sheaves, overhead sheaves, governor, and 

end hitch assemblies. 

Provide bearing plates, anchors, shelf angles, blocking, embedment, etc. for support and 
ening of machine beams or equipment to the building structure. 

Isolate machine and overhead sheave beams to prevent noise and vibration transmission to 

The over speed governor and Tripping of the safety gear shall be adjusted to 90 
cent of the rated speed or as per IS Code. 

The Emergency Brake shall be provided to prevent ascending car over
unintended car movement as per Code. Mount the auxiliary brake on suitable structural 
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5 mm before loading or 
before the car has 

rope stretch under various load conditions, an automatic re- 
car stays within the floor leveling zone 

The Car speed shall be ± 3 % of contract speed under any loading condition. 

The car Brake capacity should be capable of preventing the lift car from movement 

Horizontal & Vertical vibration should be in conformity with industry / manufacturer’s 
standard and max deviation should be of 3 %. The vendor to be supported by 

ith required monitoring / testing 

Acceleration and Deceleration: the controller should provide for smooth acceleration 

h design unit to limit current, 
suppress noise, and prevent transient voltage feedback into building power supply. Provide 
internal heat sink cooling fans for the power drive portion of the converter panels.  Conform 

state, digital type. Update car position at 

upport of/ and attachment to 
building structure of hoist machine, deflector sheaves, overhead sheaves, governor, and 

Provide bearing plates, anchors, shelf angles, blocking, embedment, etc. for support and 

Isolate machine and overhead sheave beams to prevent noise and vibration transmission to 

The over speed governor and Tripping of the safety gear shall be adjusted to 90 

to prevent ascending car over-speed and 
unintended car movement as per Code. Mount the auxiliary brake on suitable structural 
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steel supports.  Provide control circuits to ena
Code. 
 
2.14 All lift equipment including their supports and fastenings to building, shall be 
mechanically isolated from the building structure to 
vibration transmission to car, building 
 
2.15 The noise level relating to lift equipment operation in machine room shall not exceed 
75 db.  All db readings shall be taken one meter off the floor and one meter from 
equipment. 
 

3.0  LIFT WELL EQUIPMENT

3.1 The   vendor shall provide guide rail, machined steel T
counterweight of suitable size and weight for the application as per standard manufacturer’s 
specifications, including brackets for attachment to building structure.

3.2      Buffers, Car and Counterweight: Provide new spring type with blocking and support 
channels.   

3.3  Diverter or Secondary Sheaves:  Provide new sheaves with machined grooves and 
sealed bearings. Provide mounting means to machine beams, machine bedplate, ca
counterweight structural members, or building structure.

3.4  Counterweight:  Provide new counterweight with steel frame with metal or concrete 
filler   weights and sliding guides.

3.5  Governor pit tensioning sheaves:  Provide new and mount sheaves 
frame on pit floor or guide rail.  Provide frame with guides or pivot point to enable free 
vertical movement and proper tension of rope/belt and tape.  Provide sheave guard and 
electrical safety switch. Provide inside pit, a ladder made out of 
sections for maintenance of pit equipment and pit cleaning

3.6  Hoist and Governor Ropes: Provide new traction steel type to suit machine 
manufacturer’s requirement.  Fasten with staggered length, adjustable, spring isolated 
wedge type shackles. 

3.7  Terminal Stopping:  Provide normal and final devices.

4.   CONTROLLER 

4.1  The control switchgear shall be microprocessor based. It shall 
following:  
 
 Smooth acceleration and
 Smooth start/stop. 
 Accurate floor leveling of ± 3 mm to ± 5 mm.
 Landing floor position.
 Adjustable timer for car doors.
 Automatic re-leveling.
 Car overload cut-out.
 Over load device 
 Fireman’s Switch at Main Lobby with Stainless Steel Signal Fixtures.
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steel supports.  Provide control circuits to enable the device to function as required by 

All lift equipment including their supports and fastenings to building, shall be 
mechanically isolated from the building structure to minimize objectionable noise and 
vibration transmission to car, building structure, or adjacent occupied areas of building.

The noise level relating to lift equipment operation in machine room shall not exceed 
75 db.  All db readings shall be taken one meter off the floor and one meter from 

LIFT WELL EQUIPMENT 

The   vendor shall provide guide rail, machined steel T-sections for car and 
counterweight of suitable size and weight for the application as per standard manufacturer’s 
specifications, including brackets for attachment to building structure. 

Buffers, Car and Counterweight: Provide new spring type with blocking and support 

Diverter or Secondary Sheaves:  Provide new sheaves with machined grooves and 
sealed bearings. Provide mounting means to machine beams, machine bedplate, ca
counterweight structural members, or building structure. 

Counterweight:  Provide new counterweight with steel frame with metal or concrete 
filler   weights and sliding guides. 

Governor pit tensioning sheaves:  Provide new and mount sheaves 
frame on pit floor or guide rail.  Provide frame with guides or pivot point to enable free 
vertical movement and proper tension of rope/belt and tape.  Provide sheave guard and 
electrical safety switch. Provide inside pit, a ladder made out of Aluminium extruded 
sections for maintenance of pit equipment and pit cleaning 

Hoist and Governor Ropes: Provide new traction steel type to suit machine 
manufacturer’s requirement.  Fasten with staggered length, adjustable, spring isolated 

Terminal Stopping:  Provide normal and final devices. 

The control switchgear shall be microprocessor based. It shall 

Smooth acceleration and deceleration. 

eling of ± 3 mm to ± 5 mm. 
Landing floor position. 
Adjustable timer for car doors. 

leveling. 
out. 

Fireman’s Switch at Main Lobby with Stainless Steel Signal Fixtures.
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ble the device to function as required by 

All lift equipment including their supports and fastenings to building, shall be 
objectionable noise and 

structure, or adjacent occupied areas of building. 

The noise level relating to lift equipment operation in machine room shall not exceed 
75 db.  All db readings shall be taken one meter off the floor and one meter from 

sections for car and 
counterweight of suitable size and weight for the application as per standard manufacturer’s 

Buffers, Car and Counterweight: Provide new spring type with blocking and support 

Diverter or Secondary Sheaves:  Provide new sheaves with machined grooves and 
sealed bearings. Provide mounting means to machine beams, machine bedplate, car and 

Counterweight:  Provide new counterweight with steel frame with metal or concrete 

Governor pit tensioning sheaves:  Provide new and mount sheaves and support 
frame on pit floor or guide rail.  Provide frame with guides or pivot point to enable free 
vertical movement and proper tension of rope/belt and tape.  Provide sheave guard and 

Aluminium extruded 

Hoist and Governor Ropes: Provide new traction steel type to suit machine 
manufacturer’s requirement.  Fasten with staggered length, adjustable, spring isolated 

The control switchgear shall be microprocessor based. It shall incorporate the 

Fireman’s Switch at Main Lobby with Stainless Steel Signal Fixtures. 
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 Speed Governor System for Over Speeding.
 
5.   ELECTRICAL WIRING: 

 
The Electrical Wiring and Wiring Connections should be done according to following 
schedule.  
 

i) Conductors and Connections
connections on identified studs or terminal blocks.  All
containment. Use no splices or similar connections in wiring except at terminal 
blocks, control compartments, or junction boxes. Provide 10% spare conductors 
throughout. Run spare wires from car connection points to individual lift 
in the machine room. Provide four pairs of spare shielded communication wires 
(Provision of spare Cable for installations of CCTV, Fire detector, PA etc needs to 
be provided by the bidder within quoted rates) in addition to those required to 
connect specified items.  Tag spares in machine room.
 

ii) Travelling Cables: FRLS Cable shall be provided.  Prevent travelling cable from 
rubbing or chafing against lift well or equipment within lift well. 
 
All insulated conductors & conduit or tubing as well 
through and ducts shall comply with the requirements of relevant IS specification or 
BS specifications 

 
6. LIFT CAR & EQUIPMENT 

 
6.0 The lift shall be suitable for carrying 

speed of 1.50 mps
height is about 3.0 m. 
openings shall be on same side. The machine room shall be located on 
the top. 
 

6.1 The lift car and car frame shall be constructed f
precautions shall be observed so that drumming is eliminated by use 
application of anti
 

6.2 19 mm Granite 
 

6.3 The car roof shal
without deformation, the weight 

 
6.4 Adequate Ventilation shall be provided in the car.  

 
6.5 Car doors shall have the minimum clear opening of 700 wide x 2000 high 

and during travel the c
 

6.6 Four 9-watt LED lamps with diffusers and one 
the car. 
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Speed Governor System for Over Speeding. 

ELECTRICAL WIRING:  

The Electrical Wiring and Wiring Connections should be done according to following 

Conductors and Connections:  Copper throughout with individual wires coded and 
connections on identified studs or terminal blocks.  All wiring shall be run in 
containment. Use no splices or similar connections in wiring except at terminal 
blocks, control compartments, or junction boxes. Provide 10% spare conductors 
throughout. Run spare wires from car connection points to individual lift 
in the machine room. Provide four pairs of spare shielded communication wires 
(Provision of spare Cable for installations of CCTV, Fire detector, PA etc needs to 
be provided by the bidder within quoted rates) in addition to those required to 

nnect specified items.  Tag spares in machine room. 

: FRLS Cable shall be provided.  Prevent travelling cable from 
rubbing or chafing against lift well or equipment within lift well.  

All insulated conductors & conduit or tubing as well as fittings including boxes, 
through and ducts shall comply with the requirements of relevant IS specification or 

CAR & EQUIPMENT  

The lift shall be suitable for carrying 10 /13 passengers 
1.50 mps. It shall travel from Ground floor to 15th

height is about 3.0 m. It shall have 16 stops and 16 openings
openings shall be on same side. The machine room shall be located on 

The lift car and car frame shall be constructed fully of metal. Special 
precautions shall be observed so that drumming is eliminated by use 

anti- drumming paint to the outside of the car wall

 floor covering shall be provided in the lift car.

The car roof shall be of robust construction and design 
without deformation, the weight of two men and tools. 

Adequate Ventilation shall be provided in the car.   

Car doors shall have the minimum clear opening of 700 wide x 2000 high 
and during travel the car door shall be mechanically locked.

watt LED lamps with diffusers and one blower shall be provided in 
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The Electrical Wiring and Wiring Connections should be done according to following 

:  Copper throughout with individual wires coded and 
wiring shall be run in 

containment. Use no splices or similar connections in wiring except at terminal 
blocks, control compartments, or junction boxes. Provide 10% spare conductors 
throughout. Run spare wires from car connection points to individual lift controllers 
in the machine room. Provide four pairs of spare shielded communication wires 
(Provision of spare Cable for installations of CCTV, Fire detector, PA etc needs to 
be provided by the bidder within quoted rates) in addition to those required to 

: FRLS Cable shall be provided.  Prevent travelling cable from 

as fittings including boxes, 
through and ducts shall comply with the requirements of relevant IS specification or 

10 /13 passengers i.e. 408-Kg at a 
th floor. Each floor 
openings. All the 

openings shall be on same side. The machine room shall be located on 

ully of metal. Special 
precautions shall be observed so that drumming is eliminated by use of the 

the car wall panels. 

car. 

l be of robust construction and design to withstand, 

Car doors shall have the minimum clear opening of 700 wide x 2000 high 
ar door shall be mechanically locked. 

shall be provided in 
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6.7 An emergency alarm unit shall be located at the main level served, the 

push for which should be clearly labeled in the car operating p
 

6.8 Car Sling shall be 
channel construction.

 
6.9 Provide new governor actuated safety properly affixed to underside of car 

platform. 
 

6.10 Provide new platform of isolated type made of steel, which are fire
on underside.   

 
6.11 Provide sliding guides as guide Shoes, aluminum car sill manufactured with 

one-piece extrusion 
 

6.12 Car Operating Panel with 
two-way    communication systems.   

 
6.13 The car enclosures

hair line finish as selected.  The suspended ceiling should be of stainless
hairline finish.  

 
6.14 Front Return Panels and Integral Entrance Columns, Transom and Interior 

Wall Finish:  combinatio
approved by the Employer

 

7.0  LIFT CONTROL 

 The operation shall be Duplex Full Collective Automatic, 
in the car for each landing. All stops registered by the momentary 
pressure of the car button
landings are reached after the buttons have been pressed but irrespective 
of the sequence in which calls 

 Stops registered by the momentary pressure 
be made in the order in which the landings 
travel after the buttons have been pressed. All UP
be answered when the car is traveling in the UP direction and all 
landing calls shall be ans
except in the case of the terminal floor
it is reached. 

 Load Non-Stop Option 
the load in the car is a

 Push buttons:  Provide 2 no. 
faceplates. Include pushbuttons for each direction of travel, which illuminate to 
indicate call registration. Provide any cutting and patching re

 Car position to be displayed inside car as well as at each floor
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An emergency alarm unit shall be located at the main level served, the 
push for which should be clearly labeled in the car operating p

Car Sling shall be provided with welded or bolted, rolled or formed steel 
channel construction. 

Provide new governor actuated safety properly affixed to underside of car 

Provide new platform of isolated type made of steel, which are fire
 

Provide sliding guides as guide Shoes, aluminum car sill manufactured with 
piece extrusion  

Car Operating Panel with alarm button to ring bell located on car and actuate 
way    communication systems.    

The car enclosures equipment such as shell and canopy shall be of steel with 
hair line finish as selected.  The suspended ceiling should be of stainless

Front Return Panels and Integral Entrance Columns, Transom and Interior 
Wall Finish:  combination of stainless-steel scratch resistant finish, as 
approved by the Employer 

The operation shall be Duplex Full Collective Automatic, 
in the car for each landing. All stops registered by the momentary 

the car buttons shall be made in the order in which the 
landings are reached after the buttons have been pressed but irrespective 
of the sequence in which calls were registered. 

Stops registered by the momentary pressure of the buttons at the landings shall 
he order in which the landings are reached in the 

travel after the buttons have been pressed. All UP-direction landing calls shall 
be answered when the car is traveling in the UP direction and all 
landing calls shall be answered when the car is traveling in the DOWN direction, 
except in the case of the terminal floor calls which shall be answered

Stop Option - The landing calls shall be bypassed but not cancelled if 
the load in the car is approximately 80% of the contract load. 

Push buttons:  Provide 2 no. UP & Down at each floor with flush mounted 
faceplates. Include pushbuttons for each direction of travel, which illuminate to 
indicate call registration. Provide any cutting and patching required.

Car position to be displayed inside car as well as at each floor 
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An emergency alarm unit shall be located at the main level served, the 
push for which should be clearly labeled in the car operating panel. 

with welded or bolted, rolled or formed steel 

Provide new governor actuated safety properly affixed to underside of car 

Provide new platform of isolated type made of steel, which are fireproofed 

Provide sliding guides as guide Shoes, aluminum car sill manufactured with 

button to ring bell located on car and actuate 

equipment such as shell and canopy shall be of steel with 
hair line finish as selected.  The suspended ceiling should be of stainless-steel 

Front Return Panels and Integral Entrance Columns, Transom and Interior 
steel scratch resistant finish, as 

The operation shall be Duplex Full Collective Automatic, with one button 
in the car for each landing. All stops registered by the momentary 

s shall be made in the order in which the 
landings are reached after the buttons have been pressed but irrespective 

the buttons at the landings shall 
reached in the down direction of 

direction landing calls shall 
be answered when the car is traveling in the UP direction and all down direction 

wered when the car is traveling in the DOWN direction, 
answered as soon as 

The landing calls shall be bypassed but not cancelled if 

UP & Down at each floor with flush mounted 
faceplates. Include pushbuttons for each direction of travel, which illuminate to 

quired. 



 

Architects Approach 
 

 
 
 
8.0 SIGNALS 

 Position Indicators: Provide Dot Matrix type floor position indicators at each 
entrance as per manufacturer’s standard specifications, as approved by the 
Bank. 

 
 Car Position Indicator:  Provide inside car Dot Matrix, floor indicators with 

direction arrows to indicate floor served and direction of car travel.  When a 
car leaves or passes a floor, illuminate indication
in lift well. 
 

9.0 Faceplate Material and Finish: Stainless steel in matt finish on all floors.
 

9.1 CAR AND LANDING
 

9.2 Landing equipment, mounted 
flush mounted stainless
push or on the front wall.
 

9.3 Car equipment,
comprise: - 

 
 Call pushes, illuminated, for 

 
 Car position

position. 
 

 Alarm push.
 

 A door open push to r
 

 Door close button.
 Auto – Attendant Key switch
 Intercom button

 
9.4 A digital dot matrix display shall be provided; Character heights shall be 

25 mm. 
 

9.5 The Car Operating Panel shall be 
accordance with the requirements 
is also suitable for use by disabled

 
9.6 The car panel shall include 

been pressed.
and NBC 2016
alarm. 

 
9.7 A position indicator providing a digital display shall be included. 

panel shall also
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Position Indicators: Provide Dot Matrix type floor position indicators at each 
entrance as per manufacturer’s standard specifications, as approved by the 

n Indicator:  Provide inside car Dot Matrix, floor indicators with 
direction arrows to indicate floor served and direction of car travel.  When a 
car leaves or passes a floor, illuminate indication-representing position of car 

rial and Finish: Stainless steel in matt finish on all floors.

CAR AND LANDING EQUIPMENT 

Landing equipment, mounted to the side of each door, contained within a 
flush mounted stainless-steel panel, shall comprise a call illuminated

e front wall. 

equipment, mounted in a stainless-steel finish, flush

Call pushes, illuminated, for each floor. 

position indicator, illuminated, for each floor,

push. 

A door open push to re-open the doors when closing

Door close button.  
Attendant Key switch 

Intercom button 

A digital dot matrix display shall be provided; Character heights shall be 

The Car Operating Panel shall be of located within the car wall 
ance with the requirements of the Building Regulations to ensure it 

also suitable for use by disabled persons. 

The car panel shall include of the button, which will indicate
pressed. Buttons (Tactile incompliance with Building

and NBC 2016) shall be provided for entering floor calls,

A position indicator providing a digital display shall be included. 
panel shall also include: 
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Position Indicators: Provide Dot Matrix type floor position indicators at each 
entrance as per manufacturer’s standard specifications, as approved by the 

n Indicator:  Provide inside car Dot Matrix, floor indicators with 
direction arrows to indicate floor served and direction of car travel.  When a 

representing position of car 

rial and Finish: Stainless steel in matt finish on all floors. 

door, contained within a 
steel panel, shall comprise a call illuminated 

flush panel, shall 

floor, to indicate car 

closing. 

A digital dot matrix display shall be provided; Character heights shall be 

located within the car wall in 
the Building Regulations to ensure it 

indicate that it has 
Building Regulations 
calls, door open and 

A position indicator providing a digital display shall be included. The 
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 Emergency Car

 Passenger inter

 Independent serv

 Car overloaded indicator.

 
10.0 CAR & LANDING DOORS

 
10.1 The landing doors, at each level, shall be 
opening power operated fully automatic. Doors shall be stainless steel, not less than 
1.5mm thick, and shall be silent 
 
10.2 All doors shall be fitted 
 
10.3 The landing door locks shall 
open the doors from the landing side, unless the car is at the particul
Nor shall it be possible to start
closed. 
 
10.4 Provision shall be incorporated 
key, irrespective of car position.
 
10.5 An infra red screen cur
This shall provide protection across the full width and height 
Interruption of the curtain beams minimum 150 beams shall cause the doors 
An adjustable timer shall be pro
and of the landing doors. 
 
Entrance Equipment: Provide the following new equipment:

 Door Hangers.

 Door Tracks 

 Door Interlocks.

 Door Closers. 
 
 Facia plates wherever necessary should be full length ( 
upper sill to top of header )
 

10.6   LIFT WELL ENTRANCES
 

Architraves:  Retain existing center line 
Landing doors: Provide as specified
Sills:  Provide new sills manufactured of extruded 

 
10.7  Building Management System
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Emergency Car Lights. 

Passenger inter-communication units 

Independent service key switch. 

Car overloaded indicator. 

DOORS 

The landing doors, at each level, shall be two-hour fire rated, two 
operated fully automatic. Doors shall be stainless steel, not less than 

e silent in operation. 

All doors shall be fitted with a combined mechanical and electrical interlock.

The landing door locks shall be configured such that it shall not be possible to 
open the doors from the landing side, unless the car is at the particul

start the lift, or keep it in motion, unless all landing doors are

incorporated for opening the landing doors by emergency 
key, irrespective of car position. 

An infra red screen curtain type detects or shall be provided 
This shall provide protection across the full width and height of 

the curtain beams minimum 150 beams shall cause the doors 
An adjustable timer shall be provided, to adjust the opening and closing 

Entrance Equipment: Provide the following new equipment: 

Door Hangers. 

Door Interlocks. 

 

Facia plates wherever necessary should be full length ( 
upper sill to top of header ) 

10.6   LIFT WELL ENTRANCES 

Architraves:  Retain existing center line  
Landing doors: Provide as specified 
Sills:  Provide new sills manufactured of extruded aluminum. 

Building Management System 
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two panel, center 
operated fully automatic. Doors shall be stainless steel, not less than 

a combined mechanical and electrical interlock. 

configured such that it shall not be possible to 
open the doors from the landing side, unless the car is at the particular landing level. 

landing doors are 

opening the landing doors by emergency 

 (Curtain of light). 
of the entrance. 

the curtain beams minimum 150 beams shall cause the doors to reopen. 
vided, to adjust the opening and closing time of the car, 

Facia plates wherever necessary should be full length ( i.e from 
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Vendors to provide potential free contacts on control systems for Fire service, 
emergency power, floor indications etc.  

 
10.8 Specification for 10 /13 passengers 
 
Electric Gearless Traction Machine room passenger lift
 
Contract load 
Lifts speed 
Number of floors served 
Position of openings 

 
Door type 
Control system 
Lift machine  
  
Lift motor  
Speed Control  
Clear internal lift well Dimensions
 
Pit depth                                                
Headroom 
Power supply 

 
10.9 Lift Car Specification 
 
Front wall 
  
Side & Rear walls 
  
Car operating panel 
Car flooring 
Car ceiling    
    
Lighting 

 
 
10.10  Other features to be included

 
Ventilation 
Handrail 
Car operating panel  

Car door finish 
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ovide potential free contacts on control systems for Fire service, 
emergency power, floor indications etc.   

10 /13 passengers  Gearless Passenger Lift 

Electric Gearless Traction Machine room passenger lift 

 10 person (680kg) & 13 person (884Kg)
 1.5 m/s 

 G+ 15 floors 
 Single entry or through  

 car configuration 
 700 (w) x 2000(h), 

 Duplex Full Collective 
 Gearless with integral drive sheave
 disk 

 3 phase permanent magnet type
 Variable frequency with closed l

Dimensions  1st Lift 1980 mm wide x 1850 mm deep
 2nd Lift 1980 mm wide x 2250 mm deep

                                   1600 mm (1.5 m/s) 
 5400mm to underside of lifting

 415/230V (+/-6%) 3 phase and 

 Stainless steel in1.5 mm thick Stainless Steel 
 Hair Line Finish 

 Stainless steel in 1.5mm thick Stainless Steel 
 Hair Line Finish 

 Stainless steel finish 
 20 mm Granite flooring 

           Suspended modular panels finished in 
           brushed stainless steel 

 4 nos. LED’s of 8 Watt each with diffusers

Other features to be included 

  Natural, ventilation slots at high
  Mirror finish stainless steel to rear

 Digital Dot matrix with direction
Micro movement pushes, Door open push, 
Alarm push, all pushes 
indication Emergency light unit
intercom system to be provided built in COP

  Stainless steel in18 gauge Stainless Steel 
  Hair Line Finish  
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ovide potential free contacts on control systems for Fire service, 

& 13 person (884Kg) 

sheave & brake  

type 
frequency with closed loop  

Lift 1980 mm wide x 1850 mm deep 
Lift 1980 mm wide x 2250 mm deep 

lifting beam 
and Neutral 50Hz 

mm thick Stainless Steel  

in 1.5mm thick Stainless Steel  

finished in  

4 nos. LED’s of 8 Watt each with diffusers 

high & low levels 
Mirror finish stainless steel to rear wall 

direction Indicators 
Door open push, 

 to have tactile 
indication Emergency light unit Hands free 
intercom system to be provided built in COP 

steel in18 gauge Stainless Steel   
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Landing door & Surround

 
Car and landing entrances
 

i) Curtain of light, full height safety edge minimum 150 beams
ii) Two-hour fire certified entra
iii) Stainless steel landing pushes, with Tactile indication, to be located Within the 

doorframe or front walls. 
iv) Landing aprons and toe guards of full length.
v) Audible alarm to be located at the main level served.
vi) Pit ladder  
vii) Sound insulation  
viii) Buffer steel work 
ix) Tactile pushes to both car
x) Overload Warning Indicator in car
xi) Automatic Rescue Device with batteries

 

11.0 Additional Features available 
Comfort: 

 
Safety : 

Safety features protect passengers from experiencing any danger or discomfort 
due to failures in the elevator or power supply system, or due to external 
emergencies such as earthquake or fire. Some safety features provide means of 
communication for passengers in the car duri
 

Automatic Rescue Device (ARD)
This feature is intended to move automatically the car to the nearest floor when 
the car has stopped between floors because of a failure of 1 phase or 3 phase 
power supply. The car emergency operati
safety functions are working. The resetting into normal operation is made 
automatically when the power supply returns. Both battery unit (12V/36 V) and 
control module are located in the machine room. 
provided press/speak inside car, one instrument machine room and one at lift lobby.
 

Voice Announcer & Speaker:
This feature within the control panel or at car top enables a computerized voice 
to inform passengers of floor arrivals and car departures,
 
To comply with the Building regulations there is a requirement that the lift car 
should provide both visual and voice indication of the floor reached if it serves 
more than three floors.
 

Nudging Service, shortened 
The doors are closed with limite
has been standing in between the car doors for a long period of time. The 
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urround finish  Stainless steel in18 gauge Stainless Steel 
 Hair Line Finish 

entrances VF Power operated doors 

Curtain of light, full height safety edge minimum 150 beams 
hour fire certified entrances at All floors. 

Stainless steel landing pushes, with Tactile indication, to be located Within the 
 

Landing aprons and toe guards of full length. 
Audible alarm to be located at the main level served. 

car and Landing pushes.  
Overload Warning Indicator in car 
Automatic Rescue Device with batteries 

Additional Features available which add Safety, Security 

tect passengers from experiencing any danger or discomfort 
due to failures in the elevator or power supply system, or due to external 
emergencies such as earthquake or fire. Some safety features provide means of 
communication for passengers in the car during emergency situations.

(ARD) : 
This feature is intended to move automatically the car to the nearest floor when 
the car has stopped between floors because of a failure of 1 phase or 3 phase 
power supply. The car emergency operation is performed at low speed and all 
safety functions are working. The resetting into normal operation is made 
automatically when the power supply returns. Both battery unit (12V/36 V) and 
control module are located in the machine room. 3 way intercom shal
provided press/speak inside car, one instrument machine room and one at lift lobby.

Speaker: 
This feature within the control panel or at car top enables a computerized voice 
to inform passengers of floor arrivals and car departures, 

To comply with the Building regulations there is a requirement that the lift car 
should provide both visual and voice indication of the floor reached if it serves 
more than three floors. 

Service, shortened time : 
The doors are closed with limited speed and a buzzer is operated if someone 
has been standing in between the car doors for a long period of time. The 
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steel in18 gauge Stainless Steel  

Stainless steel landing pushes, with Tactile indication, to be located Within the 

Safety, Security and Passenger 

tect passengers from experiencing any danger or discomfort 
due to failures in the elevator or power supply system, or due to external 
emergencies such as earthquake or fire. Some safety features provide means of 

ng emergency situations. 

This feature is intended to move automatically the car to the nearest floor when 
the car has stopped between floors because of a failure of 1 phase or 3 phase 

on is performed at low speed and all 
safety functions are working. The resetting into normal operation is made 
automatically when the power supply returns. Both battery unit (12V/36 V) and 

3 way intercom shall be 
provided press/speak inside car, one instrument machine room and one at lift lobby. 

This feature within the control panel or at car top enables a computerized voice 

To comply with the Building regulations there is a requirement that the lift car 
should provide both visual and voice indication of the floor reached if it serves 

d speed and a buzzer is operated if someone 
has been standing in between the car doors for a long period of time. The 
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buzzer sound is intended to warn people that they are preventing the doors from 
closing. The doors are naturally closed in a safe manner: 
limited to a safe level (150N) and the nudging time is shortened depending on 
how many times this feature is used.
 

Quick close from car call 
To save passengers time, doors will start to close when a passenger inserts a
car call. If any of the door devices (safety ray, curtain of light) detects another 
passenger entering or exiting, or a passenger pushes the Door Open Button, 
the door will be re-opened. 
one passenger enters the

 

Curtain of light 

The Curtain of Light consists of a series of invisible light beams minimum of 150 
beams across the car door entrance. The curtain of light detects if there are 
passengers between the doors and so prevents the doors from closing. The 
Curtain of Light is used for the same function as the Safety Ray but the Curtain 
of Light has the advantage of detecting an obstacle in any location between the 
door opening. (Included as standard)

 

False car call canceling  

The option is used to cancel car cal
elevator car or if the elevator car is empty. It protects elevator service against 
abuse, done by for example playing children pushing a lot of car calls and then 
leaving the car. The detection of false car cal
car or passengers cutting the safety ray or both.

 
The following features should also be included. 

 

 

 

 

 

 

 

 

 

 

 

 

a)  Automatic Car Return.

b)  Home Landing. 

c)  Current Harmonic Filter.

d)  Failure Auto Diagnose

e)   Intercommunication unit

f)  Reverse Phase Relay

g)  Load Non-Stop 

h) Overload Device (Car) 

i) Re-leveling 

j) Top of car Inspection 

k) Anti-Nuisance Operation 

l) Automatic Return Device 

m) Attendant Operation 

n) Car Arrival Chime 

o) Emergency Fireman 
(Automatic Return to Lobby)
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buzzer sound is intended to warn people that they are preventing the doors from 
closing. The doors are naturally closed in a safe manner: The closing force is 
limited to a safe level (150N) and the nudging time is shortened depending on 
how many times this feature is used. 

To save passengers time, doors will start to close when a passenger inserts a
the door devices (safety ray, curtain of light) detects another 

passenger entering or exiting, or a passenger pushes the Door Open Button, 
opened. The Quick Close feature saves time especially if only 

one passenger enters the car. 

The Curtain of Light consists of a series of invisible light beams minimum of 150 
beams across the car door entrance. The curtain of light detects if there are 
passengers between the doors and so prevents the doors from closing. The 

in of Light is used for the same function as the Safety Ray but the Curtain 
of Light has the advantage of detecting an obstacle in any location between the 
door opening. (Included as standard) 

The option is used to cancel car calls if there is nobody entering or leaving the 
elevator car or if the elevator car is empty. It protects elevator service against 
abuse, done by for example playing children pushing a lot of car calls and then 
leaving the car. The detection of false car calls is based on either the load in the 
car or passengers cutting the safety ray or both. 

The following features should also be included.  

a)  Automatic Car Return. 

c)  Current Harmonic Filter. 

d)  Failure Auto Diagnose 

nication unit 

f)  Reverse Phase Relay 

h) Overload Device (Car)  

j) Top of car Inspection  

Nuisance Operation  

l) Automatic Return Device  

m) Attendant Operation  

n) Car Arrival Chime  

o) Emergency Fireman Operation 
(Automatic Return to Lobby) 
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buzzer sound is intended to warn people that they are preventing the doors from 
The closing force is 

limited to a safe level (150N) and the nudging time is shortened depending on 

To save passengers time, doors will start to close when a passenger inserts a 
the door devices (safety ray, curtain of light) detects another 

passenger entering or exiting, or a passenger pushes the Door Open Button, 
feature saves time especially if only 

The Curtain of Light consists of a series of invisible light beams minimum of 150 
beams across the car door entrance. The curtain of light detects if there are 
passengers between the doors and so prevents the doors from closing. The 

in of Light is used for the same function as the Safety Ray but the Curtain 
of Light has the advantage of detecting an obstacle in any location between the 

ls if there is nobody entering or leaving the 
elevator car or if the elevator car is empty. It protects elevator service against 
abuse, done by for example playing children pushing a lot of car calls and then 

ls is based on either the load in the 
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12.0  STANDARD : - 

i.   Unless otherwise specified, all materials covered under this specification 
shall be designed, manufactured, tested and installed in conformity with 
the latest Indian Standard Specific
Specifications are not published equivalent British Standard 
Specifications shall be followed. All equipment shall confirm to latest 
Indian Electricity Rules, PWD and Local/State laws or byelaws as 
regards to safety, ea
therein. 

ii.   All equipment and materials selected shall also be supplied and installed 
taking into consideration the Factories Act, Fire Regulations and Local 
laws or byelaws. All light fittings and equipment s
tied out design. All materials used in the assembly of fittings and their 
accessories shall be of high quality and manufactured in accordance with 
the best modern practice.

iii. All the materials supplied by the contractor according to 
conditions will be subject to inspection and approval by the Consultant 
or/and Engineer
time. The contractor shall extend all required facilities for such inspection 
free of cost. At th
liberty to reject any such material, which does not confirm to 
specifications or the requirements. The owner shall not entertain any 
claim for the rejected materials. The contractor shall remove 
materials from the site at his own cost.

iv. The owner shall not accept any surplus material procured by the 
contractor. 

v. The contractor will be responsible to get electrical installations inspected 
by the Electrical Inspector of the State Governme
statutory clearance for energization. The owner will reimburse the 
necessary inspection fees on production of documentary evidences.

vi. The contractor should possess valid electrical contract license and labour 
license issued by the appro
Government during the execution of the contract.

vii. The contractor shall be registered with Provident Fund Department for 
engagement of Labour / Employees.

 
13.0  INSPECTION AND APPROVAL

The contractor shall putup
by the Consultant and/or Engineer
furnish minimum 10 days clear notice in advance to enable them to depute their 
Inspecting Officer. Similar
samples of minor materials
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Unless otherwise specified, all materials covered under this specification 
shall be designed, manufactured, tested and installed in conformity with 
the latest Indian Standard Specifications. In case such Indian Standard 
Specifications are not published equivalent British Standard 
Specifications shall be followed. All equipment shall confirm to latest 
Indian Electricity Rules, PWD and Local/State laws or byelaws as 
regards to safety, earthing and other essential provisions specified

All equipment and materials selected shall also be supplied and installed 
taking into consideration the Factories Act, Fire Regulations and Local 
laws or byelaws. All light fittings and equipment selected shall be of well 
tied out design. All materials used in the assembly of fittings and their 
accessories shall be of high quality and manufactured in accordance with 
the best modern practice. 

All the materials supplied by the contractor according to 
conditions will be subject to inspection and approval by the Consultant 
or/and Engineer-in-charge or their authorized representative from time to 
time. The contractor shall extend all required facilities for such inspection 
free of cost. At the time of inspection, the inspecting officer shall have full 
liberty to reject any such material, which does not confirm to 
specifications or the requirements. The owner shall not entertain any 
claim for the rejected materials. The contractor shall remove 
materials from the site at his own cost. 

The owner shall not accept any surplus material procured by the 

The contractor will be responsible to get electrical installations inspected 
by the Electrical Inspector of the State Government and to obtain the 
statutory clearance for energization. The owner will reimburse the 
necessary inspection fees on production of documentary evidences.

The contractor should possess valid electrical contract license and labour 
license issued by the appropriate statutory authority of the State 
Government during the execution of the contract. 

The contractor shall be registered with Provident Fund Department for 
engagement of Labour / Employees. 

APPROVAL 

putup samples of all major items for inspection
by the Consultant and/or Engineer-in-charge for which the contractor shall 
furnish minimum 10 days clear notice in advance to enable them to depute their 

Similar procedure shall be adopted for 
samples of minor materials / accessories to be used for the work
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Unless otherwise specified, all materials covered under this specification 
shall be designed, manufactured, tested and installed in conformity with 

ations. In case such Indian Standard 
Specifications are not published equivalent British Standard 
Specifications shall be followed. All equipment shall confirm to latest 
Indian Electricity Rules, PWD and Local/State laws or byelaws as 

rthing and other essential provisions specified 

All equipment and materials selected shall also be supplied and installed 
taking into consideration the Factories Act, Fire Regulations and Local 

elected shall be of well 
tied out design. All materials used in the assembly of fittings and their 
accessories shall be of high quality and manufactured in accordance with 

All the materials supplied by the contractor according to the contract 
conditions will be subject to inspection and approval by the Consultant 

charge or their authorized representative from time to 
time. The contractor shall extend all required facilities for such inspection 

e time of inspection, the inspecting officer shall have full 
liberty to reject any such material, which does not confirm to 
specifications or the requirements. The owner shall not entertain any 
claim for the rejected materials. The contractor shall remove all rejected 

The owner shall not accept any surplus material procured by the 

The contractor will be responsible to get electrical installations inspected 
nt and to obtain the 

statutory clearance for energization. The owner will reimburse the 
necessary inspection fees on production of documentary evidences. 

The contractor should possess valid electrical contract license and labour 
priate statutory authority of the State 

The contractor shall be registered with Provident Fund Department for 

inspection and testing 
charge for which the contractor shall 

furnish minimum 10 days clear notice in advance to enable them to depute their 
 the approval of 

work. 
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14.0  PERFORMANCEGUARANTEE

The supplied equipment
any bad workmanship; bad quality of material used and/or faul
minimum period of 12
The Supplier shall rectify the defects, if any, found
replace all faulty materials

 

15.0  EXECUTION 

At the time of execution succe
Other lift will be in operation.

After dismantling of the existing lift, firm has to provide required scaffolding in the 
shaft which will be used by the 
Any damages to scaffolding during this period will be attended by the 
Major civil repair work like any modification required in the existing foundation will be 
done by the SBI / Bank. Allied civil work like partitioning, puncturing wall /c
removing & repairing of plaster, white wash to lift shaft will be in scope of tenderer.

Bank will provide open storage space in the premises for storage of materials. 
Locking and responsibility of the materials will lie w

16.0  FIELD QUALITY CONTROL

Work at jobsite will be checked during course of installation.  Full cooperation with 
reviewing personnel is mandatory.  Accomplish corrective work required prior to 
performing further installation.

 ADJUSTMENTS 

Install rails plumb and a
irregularities to a smooth surface. Static balance car to 
shoes on guide rails. Lubricate all equipment in accordance with manufacturer’s 
instructions. Adjust motors, powe
switches, limit switches, stopping switches, door operators, interlocks, and safety 
devices to achieve required performance levels.

The lift shall be protected as follows.

a) Electrically against overload

b) By safety gear on car so that in the event of rope breaking or loosening, the 
car will be brought to rest immediately.

c) By car and landing door locks so that in the event of any door kept opened, 
the lift will not start.

d) By speed governor operating on the cont
case of over-speeding of car in any direction.

e) By means of over travel limit switches in both downward and upward 
direction. 

f) By means of a phase reversal relay.
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PERFORMANCEGUARANTEE 

equipment shall be guaranteed for a trouble-free operation
any bad workmanship; bad quality of material used and/or faul

12 months from the date of commissioning
The Supplier shall rectify the defects, if any, found during 

materials free of cost. 

At the time of execution successful tenderer has to dismantle only 1 lift at a time. 
Other lift will be in operation. 

After dismantling of the existing lift, firm has to provide required scaffolding in the 
shaft which will be used by the SBI / Bank for carrying out major civil work if 
Any damages to scaffolding during this period will be attended by the 
Major civil repair work like any modification required in the existing foundation will be 

/ Bank. Allied civil work like partitioning, puncturing wall /c
removing & repairing of plaster, white wash to lift shaft will be in scope of tenderer.

Bank will provide open storage space in the premises for storage of materials. 
Locking and responsibility of the materials will lie w ith the tenderer.

ELD QUALITY CONTROL 

Work at jobsite will be checked during course of installation.  Full cooperation with 
reviewing personnel is mandatory.  Accomplish corrective work required prior to 
performing further installation. 

Install rails plumb and align vertically.  Secure joints without gaps and file any 
irregularities to a smooth surface. Static balance car to equalize 
shoes on guide rails. Lubricate all equipment in accordance with manufacturer’s 
instructions. Adjust motors, power conversion units, brakes, controllers, levelling 
switches, limit switches, stopping switches, door operators, interlocks, and safety 
devices to achieve required performance levels. 

The lift shall be protected as follows. 

Electrically against overload 

safety gear on car so that in the event of rope breaking or loosening, the 
car will be brought to rest immediately. 

By car and landing door locks so that in the event of any door kept opened, 
the lift will not start. 

By speed governor operating on the control circuit and applying the brakes in 
speeding of car in any direction. 

By means of over travel limit switches in both downward and upward 

By means of a phase reversal relay. 
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operation against 
any bad workmanship; bad quality of material used and/or faulty design for a 

commissioning by the owner. 
 this period and 

ssful tenderer has to dismantle only 1 lift at a time. 

After dismantling of the existing lift, firm has to provide required scaffolding in the 
/ Bank for carrying out major civil work if any. 

Any damages to scaffolding during this period will be attended by the SBI / Bank. 
Major civil repair work like any modification required in the existing foundation will be 

/ Bank. Allied civil work like partitioning, puncturing wall /ceiling, 
removing & repairing of plaster, white wash to lift shaft will be in scope of tenderer. 

Bank will provide open storage space in the premises for storage of materials. 
ith the tenderer. 

Work at jobsite will be checked during course of installation.  Full cooperation with 
reviewing personnel is mandatory.  Accomplish corrective work required prior to 

lign vertically.  Secure joints without gaps and file any 
 pressure of guide 

shoes on guide rails. Lubricate all equipment in accordance with manufacturer’s 
r conversion units, brakes, controllers, levelling 

switches, limit switches, stopping switches, door operators, interlocks, and safety 

safety gear on car so that in the event of rope breaking or loosening, the 

By car and landing door locks so that in the event of any door kept opened, 

rol circuit and applying the brakes in 

By means of over travel limit switches in both downward and upward 
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g) By means of a single phasing relay.

h) By a device that ens
occurs or when the drive fails to start for whatever reason.

i) By means of suitable type and capacity buffers in the lift pit.

j) The car and landing door shall not open when the lift car is not within the 
levelling zone. 

k) Any other safety device as per the statutory requirements.

 
17. Before handing over the lift the following tests shall be conducted on the lift 

installation. The lift will not be taken over unless all the test results conform to the 
specifications. 
a) The lift will be loaded for its full capacity and the following will be tested in 

both directions of travel.
 
i) Speed 
ii) Leveling at all landing

 
b) The lift will be kept empty and the following will be tested in both 

directions of travel.
 
i) Speed 
ii) Levelling at all landings

 
c) All protection and safety devices shall be tested for its proper functioning.

 
d) Overload safety– No start and overload annunciation.

 
e) Insulation resistance and earthing continuity testing.

 
f) Voice annunciation system

 
g) Emergency alarm and t

 
h) ARD function test and inverter back up for light and fan/blower.

 
i) Controller function test (Test certificates may be submitted)

 
j) Any other safety device as per the statutory requirements
 

12. Test Certificates 

Test Certificates for Machine, Motor, Buffers, Controller, VF Drive, Hoist Ropes, 
Governor Rope, governor, travelling cables, and Two (2) hours fire rating for landing 
doors should be furnished for all elevators.

 

13.0 TECHNICAL SPECIFICATION FOR ANNUAL MAINTENANCE CONTRAC
(AMC) FOR GEARLESS PASSENGER LIFTS

1. To maintain the elevator in proper and safe 
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By means of a single phasing relay. 

By a device that ensures that the brakes apply as soon as a single phasing 
occurs or when the drive fails to start for whatever reason. 

By means of suitable type and capacity buffers in the lift pit.

The car and landing door shall not open when the lift car is not within the 
 

Any other safety device as per the statutory requirements. 

Before handing over the lift the following tests shall be conducted on the lift 
installation. The lift will not be taken over unless all the test results conform to the 

The lift will be loaded for its full capacity and the following will be tested in 
both directions of travel. 

at all landing 

The lift will be kept empty and the following will be tested in both 
directions of travel. 

g at all landings 

All protection and safety devices shall be tested for its proper functioning.

No start and overload annunciation. 

Insulation resistance and earthing continuity testing. 

Voice annunciation system 

Emergency alarm and two-way communication system 

ARD function test and inverter back up for light and fan/blower.

Controller function test (Test certificates may be submitted) 

Any other safety device as per the statutory requirements 

for Machine, Motor, Buffers, Controller, VF Drive, Hoist Ropes, 
Governor Rope, governor, travelling cables, and Two (2) hours fire rating for landing 
doors should be furnished for all elevators. 

TECHNICAL SPECIFICATION FOR ANNUAL MAINTENANCE CONTRAC
(AMC) FOR GEARLESS PASSENGER LIFTS 

To maintain the elevator in proper and safe working condition
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ures that the brakes apply as soon as a single phasing 
 

By means of suitable type and capacity buffers in the lift pit. 

The car and landing door shall not open when the lift car is not within the 

 

Before handing over the lift the following tests shall be conducted on the lift 
installation. The lift will not be taken over unless all the test results conform to the 

The lift will be loaded for its full capacity and the following will be tested in 

The lift will be kept empty and the following will be tested in both 

All protection and safety devices shall be tested for its proper functioning. 

ARD function test and inverter back up for light and fan/blower. 

for Machine, Motor, Buffers, Controller, VF Drive, Hoist Ropes, 
Governor Rope, governor, travelling cables, and Two (2) hours fire rating for landing 

TECHNICAL SPECIFICATION FOR ANNUAL MAINTENANCE CONTRACT 

working condition. 
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2. To regularly examine, lubricate and adjust the equipment and carry out 
planned maintenance in systematic and controlled manner by 
employing only qualified, 

3. The renew all wire ropes and chains (where fitted) as required to 
maintain an adequate factor of safety to equalities the tension on all 
hoisting ropes, repair replace conductor cables and hoist way and 
machine room elevator wi

4. To furnish lubricants as per manufacturers specification.

5. To examine periodically all safety device and governors and make all 
customary safety tests and to submit a certificate regarding the safety.

6. To systematically examine and adjust the following
Machine, Worm, Gear Thrust Bearing, Drive Sheave bearings, break 
contract, linings and components, Motor generator, Motor Windings, 
Rotating Element's Commutation, Brushes, Brush Holders Bearings 
Coil Resistance for operating and motor circu
other mechanical part, Controller, Selector Leveling devices cams 
relays solid state components eg. PCB;s Transducers, Resistors, 
Condensers, Power Amplifiers transformers, Contacts, Lads Dashpots, 
Timing Devices, Steel Selector Tapes
Driving Equipment, Governor, Sheave, Shaft Assembly, Bearings, 
Contacts and Governor 
and Hall Position Indicators, Hall Lanterns, Car Direction Indicators and 
all other Car and L

7. Deflector or 
rails and buffers top and bottom limit switches governor tension sheave 
assembly compensating sheave assembly car counterweight and 
counterweight guide shoes 
hoist way door hangers, guides automatic power operated door
operator car
frame. Car safety mechanism 

8. To repair or replace p
defective. 

9. To maintain the performance characteristics of the equipment as 
originally designated and installed by manufacturer

10. To maintain a reasonable stock of genuine and original spare parts for 
replacement so
breakdown. 

11. The following items of elevator equipment are not included: 

Car enclosure, door panels, hung ceilings car gates, light diffusers, 
LED’s, handrails, starters, chokes, mirror, granite flooring, other
architectural features, hoist way enclosures, hoist way gates, door 
frames, doors, external wiring to elevators, hoist way, machine room.
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To regularly examine, lubricate and adjust the equipment and carry out 
planned maintenance in systematic and controlled manner by 
employing only qualified, trained and skilled persons. 

The renew all wire ropes and chains (where fitted) as required to 
maintain an adequate factor of safety to equalities the tension on all 
hoisting ropes, repair replace conductor cables and hoist way and 
machine room elevator wiring. 

To furnish lubricants as per manufacturers specification.

To examine periodically all safety device and governors and make all 
customary safety tests and to submit a certificate regarding the safety.

To systematically examine and adjust the following
Machine, Worm, Gear Thrust Bearing, Drive Sheave bearings, break 
contract, linings and components, Motor generator, Motor Windings, 
Rotating Element's Commutation, Brushes, Brush Holders Bearings 
Coil Resistance for operating and motor circuits magnet frames and 
other mechanical part, Controller, Selector Leveling devices cams 
relays solid state components eg. PCB;s Transducers, Resistors, 
Condensers, Power Amplifiers transformers, Contacts, Lads Dashpots, 
Timing Devices, Steel Selector Tapes  and  Mechanical  and  Electrical  
Driving Equipment, Governor, Sheave, Shaft Assembly, Bearings, 
Contacts and Governor Jaws Car and Hall Mechanical Buttons, Car 
and Hall Position Indicators, Hall Lanterns, Car Direction Indicators and 

other Car and Landing Signal Fixtures as installed by Manufacturer

 secondary sheave, bearing car and counterweight
buffers top and bottom limit switches governor tension sheave 

assembly compensating sheave assembly car counterweight and 
erweight guide shoes including rollers and gibes. Interlocks on 

hoist way door hangers, guides automatic power operated door
car door contact safety shoe. Load weighing

Car safety mechanism and platform. 

To repair or replace parts mentioned Para 6 (above) considered 

To maintain the performance characteristics of the equipment as 
originally designated and installed by manufacturer 

To maintain a reasonable stock of genuine and original spare parts for 
replacement so that these are made available at the time of 

 

The following items of elevator equipment are not included: 

Car enclosure, door panels, hung ceilings car gates, light diffusers, 
LED’s, handrails, starters, chokes, mirror, granite flooring, other
architectural features, hoist way enclosures, hoist way gates, door 
frames, doors, external wiring to elevators, hoist way, machine room.
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To regularly examine, lubricate and adjust the equipment and carry out 
planned maintenance in systematic and controlled manner by 

The renew all wire ropes and chains (where fitted) as required to 
maintain an adequate factor of safety to equalities the tension on all 
hoisting ropes, repair replace conductor cables and hoist way and 

To furnish lubricants as per manufacturers specification. 

To examine periodically all safety device and governors and make all 
customary safety tests and to submit a certificate regarding the safety. 

To systematically examine and adjust the following components: - 
Machine, Worm, Gear Thrust Bearing, Drive Sheave bearings, break 
contract, linings and components, Motor generator, Motor Windings, 
Rotating Element's Commutation, Brushes, Brush Holders Bearings 

its magnet frames and 
other mechanical part, Controller, Selector Leveling devices cams 
relays solid state components eg. PCB;s Transducers, Resistors, 
Condensers, Power Amplifiers transformers, Contacts, Lads Dashpots, 

and  Mechanical  and  Electrical  
Driving Equipment, Governor, Sheave, Shaft Assembly, Bearings, 

Mechanical Buttons, Car 
and Hall Position Indicators, Hall Lanterns, Car Direction Indicators and 

by Manufacturer 

counterweight guide 
buffers top and bottom limit switches governor tension sheave 

assembly compensating sheave assembly car counterweight and 
and gibes. Interlocks on 

hoist way door hangers, guides automatic power operated door 
weighing equipment car 

arts mentioned Para 6 (above) considered as 

To maintain the performance characteristics of the equipment as 

To maintain a reasonable stock of genuine and original spare parts for 
that these are made available at the time of 

The following items of elevator equipment are not included: - 

Car enclosure, door panels, hung ceilings car gates, light diffusers, 
LED’s, handrails, starters, chokes, mirror, granite flooring, other 
architectural features, hoist way enclosures, hoist way gates, door 
frames, doors, external wiring to elevators, hoist way, machine room. 



 

Architects Approach 
 

12. Terms & Condition:

i. The material/parts required for maintenance/servicing from time to time 
shall be arranged by the 
shall be paid

 
ii. The spare parts used for repair/maintenance/servicing of the lifts shall 

be of original make.
 

iii. Payment for AMC shall be released quarterly by SBI at the end of each 
quarter on submission of month

iv. The maintenance/servicing of the lifts shall be done as per guidelines 
of manual of the manufacturer.

13. The contractor shall intimate the name/address/telephone number of his 
own service representative/service Ce
in case of breakdown.

14. All normal/minor complaints shall be attended within 2 hours of lodging 
complaint however in case of major breakdown, the lifts shall be made 
operational within 24 hours. However, if the contra
operation within 24 hours, then the contractor shall be liable to pay 
compensation at the rate of double the amount payable per day exceeding 24 
hours. The minimum unit for deduction shall be one day even if the time is less 
than 01 (one) day. 

15. The complaints shall be attended on all working days including 
Saturdays, Sundays, 

16. At the time of attending of the complaint, breakdown, the mechanic of the 
contractor shall prepare a service report i
fault occurred in the lift, spare part replaced (name of the spare parts) in his 
report. The report should have name of the mechanic, date and timing of 
attending the complaint. In case the service report is not signed 
J.E./Supervisor In-charge, the complaints shall be assumed unattended for 
which recovery shall be made. One copy of the service report will be handed 
over to the maintenance wing for record.

17. A log book shall be maintained by the contractor to record
of the working of these lifts. Every visit/ repair servicing replacement of any 
damaged part shall be accorded in the Log Book with the name of mechanic, 
date and time. The log book will be available in the maintenance department of 
the hotel. 

18. The spare parts used for replacement shall be got checked from the 
J.E./Supervisor In-charge before their use.

19. All unserviceable/replaced parts shall be taken by the contractor at his 
own cost conditional tenders are likely to be rejected.
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Terms & Condition: 

The material/parts required for maintenance/servicing from time to time 
shall be arranged by the contractor at his own cost and nothing extra 
shall be paid 

The spare parts used for repair/maintenance/servicing of the lifts shall 
be of original make.  

Payment for AMC shall be released quarterly by SBI at the end of each 
quarter on submission of monthly work done certificates by the Contractor.

The maintenance/servicing of the lifts shall be done as per guidelines 
of manual of the manufacturer. 

The contractor shall intimate the name/address/telephone number of his 
own service representative/service Centre with whom complaint is to be lodged 
in case of breakdown. 

All normal/minor complaints shall be attended within 2 hours of lodging 
complaint however in case of major breakdown, the lifts shall be made 
operational within 24 hours. However, if the contractor fails to put the lift in 
operation within 24 hours, then the contractor shall be liable to pay 
compensation at the rate of double the amount payable per day exceeding 24 
hours. The minimum unit for deduction shall be one day even if the time is less 

The complaints shall be attended on all working days including 
Saturdays, Sundays, Gazetted Holidays, National Holidays. 

At the time of attending of the complaint, breakdown, the mechanic of the 
contractor shall prepare a service report in which he shall clearly mention the 
fault occurred in the lift, spare part replaced (name of the spare parts) in his 
report. The report should have name of the mechanic, date and timing of 
attending the complaint. In case the service report is not signed 

charge, the complaints shall be assumed unattended for 
which recovery shall be made. One copy of the service report will be handed 
over to the maintenance wing for record. 

A log book shall be maintained by the contractor to record
of the working of these lifts. Every visit/ repair servicing replacement of any 
damaged part shall be accorded in the Log Book with the name of mechanic, 
date and time. The log book will be available in the maintenance department of 

The spare parts used for replacement shall be got checked from the 
charge before their use. 

All unserviceable/replaced parts shall be taken by the contractor at his 
own cost conditional tenders are likely to be rejected. 

 
 Page 66 of 97 

Seal & Signature of the contractor 

The material/parts required for maintenance/servicing from time to time 
and nothing extra 

The spare parts used for repair/maintenance/servicing of the lifts shall 

Payment for AMC shall be released quarterly by SBI at the end of each 
ly work done certificates by the Contractor. 

 

The maintenance/servicing of the lifts shall be done as per guidelines 

The contractor shall intimate the name/address/telephone number of his 
ntre with whom complaint is to be lodged 

All normal/minor complaints shall be attended within 2 hours of lodging 
complaint however in case of major breakdown, the lifts shall be made 

ctor fails to put the lift in 
operation within 24 hours, then the contractor shall be liable to pay 
compensation at the rate of double the amount payable per day exceeding 24 
hours. The minimum unit for deduction shall be one day even if the time is less 

The complaints shall be attended on all working days including 

At the time of attending of the complaint, breakdown, the mechanic of the 
n which he shall clearly mention the 

fault occurred in the lift, spare part replaced (name of the spare parts) in his 
report. The report should have name of the mechanic, date and timing of 
attending the complaint. In case the service report is not signed by the 

charge, the complaints shall be assumed unattended for 
which recovery shall be made. One copy of the service report will be handed 

A log book shall be maintained by the contractor to record the behavior 
of the working of these lifts. Every visit/ repair servicing replacement of any 
damaged part shall be accorded in the Log Book with the name of mechanic, 
date and time. The log book will be available in the maintenance department of 

The spare parts used for replacement shall be got checked from the 

All unserviceable/replaced parts shall be taken by the contractor at his 

 
 



 

Architects Approach 
 

 
GENERAL SAFETY: 
 
1. First-aid appliances, including adequate supply of sterilized dressings and cotton 
wool, shall be maintained in a readily accessible place.

 
2. The injured person shall be taken to a public hospital without loss of time, in cases 
where the injury necessitates hospitalization.
 
3. Suitable and strong scaffolds should be provided for workmen for all works that 
cannot safely be done from ground.
 
4. No portable single ladder shall be over 8 meters in length, the width between the 
side rails not less than 30 cm (clear) and the distance between two adjacent rungs shall not 
be more than 30 cm. When a ladder is used, an extra labour shall be engaged for holding 
the ladder. 
 
5. The excavated material shall not be placed within 1.5 meters of the edge of the 
trench or half of the depth of the trench, whichever is more. All trenches and excavations 
shall be provided with necessary protection of minimum height of one meter.
 
6. Every opening in the floor of a building or a working platform shall be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be one meter.
 
7. No floor, roof or other part of the structure shall be so over
materials as to render it unsafe.
 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar 
or concrete and lime mortar shall be provided with protective footwear and rubber hand
gloves. 
 
9. Those engaged in welding works shall be provided with welder’s protective eye
shields and gloves. 
 
10. No paint containing lead or lead products shall be used except in the form of paste 
or readymade paint. 
 
11. Suitable face masks should be supplied for use by the workers when the paint is 
applied in the form of spray or surface having lea
 
12. Hoisting machines and tackles used in the work, including their attachments, 
anchorage and supports shall be in perfect condition.
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall 
be of durable quality and adequate strength and free from defects.
 
FIRE SAFETY: 
 

i. Cutting / drilling machine and other electrically operated equipment used at site shall 

be plugged into correctly rated electrical outlets.

ii. Only ISI marked 3 pin plug and other appli
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SAFETY CODE 

aid appliances, including adequate supply of sterilized dressings and cotton 
wool, shall be maintained in a readily accessible place. 

The injured person shall be taken to a public hospital without loss of time, in cases 
njury necessitates hospitalization. 

Suitable and strong scaffolds should be provided for workmen for all works that 
cannot safely be done from ground. 

No portable single ladder shall be over 8 meters in length, the width between the 
han 30 cm (clear) and the distance between two adjacent rungs shall not 

be more than 30 cm. When a ladder is used, an extra labour shall be engaged for holding 

The excavated material shall not be placed within 1.5 meters of the edge of the 
nch or half of the depth of the trench, whichever is more. All trenches and excavations 

shall be provided with necessary protection of minimum height of one meter.

Every opening in the floor of a building or a working platform shall be provided with 
ble means to prevent the fall of persons or materials by providing suitable fencing or 

railing whose minimum height shall be one meter. 

No floor, roof or other part of the structure shall be so over-loaded with debris or 
materials as to render it unsafe. 

Workers employed on mixing and handling material such as asphalt, cement, mortar 
or concrete and lime mortar shall be provided with protective footwear and rubber hand

Those engaged in welding works shall be provided with welder’s protective eye

No paint containing lead or lead products shall be used except in the form of paste 

Suitable face masks should be supplied for use by the workers when the paint is 
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

Hoisting machines and tackles used in the work, including their attachments, 
anchorage and supports shall be in perfect condition. 

The ropes used in hoisting or lowering material or as a means of suspension shall 
rable quality and adequate strength and free from defects. 

Cutting / drilling machine and other electrically operated equipment used at site shall 

be plugged into correctly rated electrical outlets. 

Only ISI marked 3 pin plug and other appliances and equipment shall be used.
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aid appliances, including adequate supply of sterilized dressings and cotton 

The injured person shall be taken to a public hospital without loss of time, in cases 

Suitable and strong scaffolds should be provided for workmen for all works that 

No portable single ladder shall be over 8 meters in length, the width between the 
han 30 cm (clear) and the distance between two adjacent rungs shall not 

be more than 30 cm. When a ladder is used, an extra labour shall be engaged for holding 

The excavated material shall not be placed within 1.5 meters of the edge of the 
nch or half of the depth of the trench, whichever is more. All trenches and excavations 

shall be provided with necessary protection of minimum height of one meter. 

Every opening in the floor of a building or a working platform shall be provided with 
ble means to prevent the fall of persons or materials by providing suitable fencing or 

loaded with debris or 

Workers employed on mixing and handling material such as asphalt, cement, mortar 
or concrete and lime mortar shall be provided with protective footwear and rubber hand-

Those engaged in welding works shall be provided with welder’s protective eye-

No paint containing lead or lead products shall be used except in the form of paste 

Suitable face masks should be supplied for use by the workers when the paint is 
d paint dry rubbed and scrapped. 

Hoisting machines and tackles used in the work, including their attachments, 

The ropes used in hoisting or lowering material or as a means of suspension shall 

Cutting / drilling machine and other electrically operated equipment used at site shall 

ances and equipment shall be used. 
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iii. Electrical power cables/wires used shall not have any joints and shall be properly 

rated. 

iv. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and 

securely earthed to prevent leakage curr

v. Before commencing the welding work, fire section shall be informed and required 

precautions should be taken.

vi. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily 

accessible area on the site.

vii. Fire extinguishers recommended by fire officers shall be kept on the site.

viii. Used paint drums shall be stored in specified store only after closing them properly. 

ix. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ear plug etc. depending upon the requirement of the work shall be provided by the 

contractor to the workmen to prevent occupational health hazards.

x. The safety belt shall be provided by the contractor and used by the workmen while 

working from height for more than 10’ from Gro

xi. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste. 

xii. Any debris/ waste generated from the work shall be collected on daily basis, 

removed from site and stored at the designated pl

xiii. Battery operated emergency light/torches shall be provided by the contractor to the 

workmen while working beyond office hours.

 
Place: 
Date:                                                                   
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Electrical power cables/wires used shall not have any joints and shall be properly 

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and 

securely earthed to prevent leakage current while in operation. 

Before commencing the welding work, fire section shall be informed and required 

precautions should be taken. 

Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily 

accessible area on the site. 

xtinguishers recommended by fire officers shall be kept on the site.

Used paint drums shall be stored in specified store only after closing them properly. 

Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ing upon the requirement of the work shall be provided by the 

contractor to the workmen to prevent occupational health hazards.

The safety belt shall be provided by the contractor and used by the workmen while 

working from height for more than 10’ from Ground level. 

None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste.  

Any debris/ waste generated from the work shall be collected on daily basis, 

removed from site and stored at the designated place in proper manner.  

Battery operated emergency light/torches shall be provided by the contractor to the 

workmen while working beyond office hours. 

Date:                                                                    SIGNATURE AND SEAL 
OF THE CONTRACTOR
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Electrical power cables/wires used shall not have any joints and shall be properly 

All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and 

Before commencing the welding work, fire section shall be informed and required 

Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily 

xtinguishers recommended by fire officers shall be kept on the site. 

Used paint drums shall be stored in specified store only after closing them properly.  

Personal protective equipment such as safety shoes, hand gloves, welder’s mask, 

ing upon the requirement of the work shall be provided by the 

contractor to the workmen to prevent occupational health hazards. 

The safety belt shall be provided by the contractor and used by the workmen while 

None of the passages near lift lobby and staircases shall be used for stacking / 

Any debris/ waste generated from the work shall be collected on daily basis, 

ace in proper manner.   

Battery operated emergency light/torches shall be provided by the contractor to the 

SIGNATURE AND SEAL  
HE CONTRACTOR 
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PROFORMA FOR DETAILS OF PRINCIPAL BANKER / OTHER BANKERS

S.No. Particulars 

1 
 
 

Name of the Bank 
 
 
 
 

2 
 
 
 
 

Address 
 
 
 
 

3 
 

Contact Person  
 
 

4 
 

Email 
 
 

5 
 

Telephone No.& 
Mobile No. 
 
 

 
6 

Fax No. 
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PROFORMA FOR DETAILS OF PRINCIPAL BANKER / OTHER BANKERS

Principal 
Banker 

 Banker 1 

  
 

  

   

   

   

   

   

Signature of the Tenderer: -------------------------

Date: ---------------------------- 
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PROFORMA FOR DETAILS OF PRINCIPAL BANKER / OTHER BANKERS 
 

Banker 2 
 

 

 

 

 

 

 

------------------------- 
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PROFORMA OF UNDERTAKING FOR MAINTENANCE CONFIRMATION BY 

THE TENDERER ON COMPANY’S L

 

 
To, 
The Assistant General Manager (P&E)
State Bank of India, 
LHO-Mumbai Metro Circle, 
Bandra Kurla Complex, 
Bandra(E), Mumbai-400051. 

 
 

Dear Sir, 

 

TENDER FOR PROPOSED WORK FOR DESIGN, SUPPLY, INSTALLATION, TESTING 
AND COMMISSIONING OF 2 NOS OF (10 & 13 PASSENGER
BANK OF INDIA OFFICER’S QUARTERS, TOWER
(EAST), MUMBAI 400081 
 

We hereby undertake to maintain the lifts installed by us in your 

India's Officers Quarters,

satisfactorily, for a period of not less than 10 years after expiry of the defect 

liability/warranty period at the rate quoted by us towards all

contract. 

 
 
In the unlikely event of M/s _________________________ the original equipment 

manufacturer, failing to provide support in terms of spares etc. due to technological 

obsolescence or for any reason, we shall continue to provide all

your satisfaction, by arranging required spares etc ourselves, within the rate quoted 

by us for the all-inclusive

 
Yours faithfully, 
 
For _________________________
 
Authorized signatory 
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PROFORMA OF UNDERTAKING FOR MAINTENANCE CONFIRMATION BY 

THE TENDERER ON COMPANY’S LETTERHEAD 

D

Assistant General Manager (P&E) 

 

TENDER FOR PROPOSED WORK FOR DESIGN, SUPPLY, INSTALLATION, TESTING 
SIONING OF 2 NOS OF (10 & 13 PASSENGER) LIFTS (G+15 F) AT STATE 

BANK OF INDIA OFFICER’S QUARTERS, TOWER-4, HARI OM NAGAR, MULUND 

We hereby undertake to maintain the lifts installed by us in your site

Quarters, Tower-4, Hari Om Nagar, Mulund (East), Mumbai 400081

satisfactorily, for a period of not less than 10 years after expiry of the defect 

liability/warranty period at the rate quoted by us towards all-inclusive maintenance 

ely event of M/s _________________________ the original equipment 

manufacturer, failing to provide support in terms of spares etc. due to technological 

obsolescence or for any reason, we shall continue to provide all-inclusive service to 

by arranging required spares etc ourselves, within the rate quoted 

inclusive maintenance contract for the period accepted as above.

For _________________________ 
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Annexure 2 

PROFORMA OF UNDERTAKING FOR MAINTENANCE CONFIRMATION BY 

 

Date : ------------ 

TENDER FOR PROPOSED WORK FOR DESIGN, SUPPLY, INSTALLATION, TESTING 
(G+15 F) AT STATE 

4, HARI OM NAGAR, MULUND 

site at State Bank Of 

r, Mulund (East), Mumbai 400081  

satisfactorily, for a period of not less than 10 years after expiry of the defect 

inclusive maintenance 

ely event of M/s _________________________ the original equipment 

manufacturer, failing to provide support in terms of spares etc. due to technological 

inclusive service to 

by arranging required spares etc ourselves, within the rate quoted 

maintenance contract for the period accepted as above. 
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PROFORMA OF BANK GU

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name 
of the issuing bank) 

 
No. _____________                                                                                Date 
___________ 
 
To, 
The Assistant General Manager (P&E)
State Bank of India, 
LHO-Mumbai Metro Circle, 
BandraKurla Complex, 
Bandra(E), Mumbai-400051. 
 
 
Dear Sir 

 
In consideration of your agreeing to accept the security deposit of INR ____ (INR  ___ only) 
furnish able to you by Messrs ________ (hereinafter referred to as “the Contractor”) in 
terms of their contract with you for 
commissioning of 2 Nos of (10 & 13 Passenger
Officer’s Quarters, Tower-4, Hari Om Nagar, Mulund (East), Mumbai 400081
their Tender No. ___ dated ____ and your Special Conditions of Contract and other tender 
documents relating thereto subject to the conditions and alterations mutually agreed upon 
the set forth or referred to in your Contract No. ____ dated _____ in the form of guarantee 
from us in the manner hereinafter contained, we ____ (Name of the Bank) do hereby 
covenant and agree with you as follows:
 
1. We undertake to indemnify you and keep you indemnified from ti

extent of INR ___ ( INR_____ only) against any loss or damage caused to or suffered 
by or that may be caused to or suffered by you by reason of any breach or breaches on 
the part of the Contractor of any of the terms and conditions contai
Contract and in the event of the Contractor making any default or default in carrying out 
any of the work under the said Contract or otherwise in the observance and 
performance of any of the terms and conditions relating thereto in accordan
true intent and meaning thereof, we shall forthwith on demand pay to you such sum or 
sums not exceeding in total the said sum of INR _____  ( INR_______ only) as may be 
claimed by you as your losses and/or damages, costs, charges or expenses by
of such default on the part of the Contractor.
 

2. Notwithstanding anything to the contrary, your decision as to whether the Contractor 
has made any such default or defaults and the amount or amounts to which you are 
entitled by reasons thereof will b
to establish your claim or claims under this Guarantee but will pay the same forthwith 
on your demand without any protest or demur.

 
3. This guarantee shall continue and hold good until it is released by

application by the Contractor after expiry of the relative guarantee period of the said 
Contract and after the contractor had discharged all his obligations under the said 
Contract and produced a certificate of due completion of the work under 
contract and submitted a “No Demand Certificate”, provided always that this guarantee 
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PROFORMA OF BANK GUARANTEE FOR SECURITY DEPOSIT

 
judicial stamp paper of appropriate value purchased in the name 

No. _____________                                                                                Date 

The Assistant General Manager (P&E) 

 

In consideration of your agreeing to accept the security deposit of INR ____ (INR  ___ only) 
by Messrs ________ (hereinafter referred to as “the Contractor”) in 

terms of their contract with you for Design, Supply, Installation, testing and 
f (10 & 13 Passenger) Lifts (G+15 F) at State Bank 
4, Hari Om Nagar, Mulund (East), Mumbai 400081
____ and your Special Conditions of Contract and other tender 

documents relating thereto subject to the conditions and alterations mutually agreed upon 
rred to in your Contract No. ____ dated _____ in the form of guarantee 

from us in the manner hereinafter contained, we ____ (Name of the Bank) do hereby 
covenant and agree with you as follows: 

We undertake to indemnify you and keep you indemnified from time to time to the 
extent of INR ___ ( INR_____ only) against any loss or damage caused to or suffered 
by or that may be caused to or suffered by you by reason of any breach or breaches on 
the part of the Contractor of any of the terms and conditions contai
Contract and in the event of the Contractor making any default or default in carrying out 
any of the work under the said Contract or otherwise in the observance and 
performance of any of the terms and conditions relating thereto in accordan
true intent and meaning thereof, we shall forthwith on demand pay to you such sum or 
sums not exceeding in total the said sum of INR _____  ( INR_______ only) as may be 
claimed by you as your losses and/or damages, costs, charges or expenses by
of such default on the part of the Contractor. 

Notwithstanding anything to the contrary, your decision as to whether the Contractor 
has made any such default or defaults and the amount or amounts to which you are 
entitled by reasons thereof will be binding on us and we shall not be entitled to ask you 
to establish your claim or claims under this Guarantee but will pay the same forthwith 
on your demand without any protest or demur. 

This guarantee shall continue and hold good until it is released by
application by the Contractor after expiry of the relative guarantee period of the said 
Contract and after the contractor had discharged all his obligations under the said 
Contract and produced a certificate of due completion of the work under 
contract and submitted a “No Demand Certificate”, provided always that this guarantee 
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Annexure 3 

ARANTEE FOR SECURITY DEPOSIT 

judicial stamp paper of appropriate value purchased in the name 

No. _____________                                                                                Date 

In consideration of your agreeing to accept the security deposit of INR ____ (INR  ___ only) 
by Messrs ________ (hereinafter referred to as “the Contractor”) in 

Design, Supply, Installation, testing and 
t State Bank of India 

4, Hari Om Nagar, Mulund (East), Mumbai 400081 as per 
____ and your Special Conditions of Contract and other tender 

documents relating thereto subject to the conditions and alterations mutually agreed upon 
rred to in your Contract No. ____ dated _____ in the form of guarantee 

from us in the manner hereinafter contained, we ____ (Name of the Bank) do hereby 

me to time to the 
extent of INR ___ ( INR_____ only) against any loss or damage caused to or suffered 
by or that may be caused to or suffered by you by reason of any breach or breaches on 
the part of the Contractor of any of the terms and conditions contained in the said 
Contract and in the event of the Contractor making any default or default in carrying out 
any of the work under the said Contract or otherwise in the observance and 
performance of any of the terms and conditions relating thereto in accordance with the 
true intent and meaning thereof, we shall forthwith on demand pay to you such sum or 
sums not exceeding in total the said sum of INR _____  ( INR_______ only) as may be 
claimed by you as your losses and/or damages, costs, charges or expenses by reason 

Notwithstanding anything to the contrary, your decision as to whether the Contractor 
has made any such default or defaults and the amount or amounts to which you are 

e binding on us and we shall not be entitled to ask you 
to establish your claim or claims under this Guarantee but will pay the same forthwith 

This guarantee shall continue and hold good until it is released by you on the 
application by the Contractor after expiry of the relative guarantee period of the said 
Contract and after the contractor had discharged all his obligations under the said 
Contract and produced a certificate of due completion of the work under the said 
contract and submitted a “No Demand Certificate”, provided always that this guarantee 
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shall in no event remain in force after the day of ________ without prejudice to your 
claim or claims arisen and demanded from or otherwise notified to us in wri
the expiry of six months from the said date which will be enforceable against us 
notwithstanding that the same is or are enforced after the said date.

 
4. Should it be necessary to extend this guarantee on account of any reason whatsoever, 

we undertake to extend the period of this Guarantee on the request of M/s __________ 
till such time as may be mutually decided by you and M/s __________. 

 
5. You will have the fullest liberty without effecting this guarantee from time to time to vary 

any of the terms and conditions of the said contract or extend the time of performance 
of the Contractor or to postpone for any time or from time to time any of your rights or 
powers against the Contractor and either to enforce or forbear to enforce any of the 
terms and conditions of the said Contract and we shall not be released from our liability 
under this guarantee by the exercise of your liberty with reference to matters aforesaid 
or by reason of any time being given to the Contractor or any other forbearance, act o
omission on your part or any indulgence by you to the Contractor or by any variation or 
modification of the said contract or any other act, matter or things whatsoever, which 
under the law relating to sureties would but for the provisions hereof have the
so releasing us from our liability hereunder provided always that nothing herein 
contained will enlarge our liability hereunder beyond the limit of INR  ________ (INR 
_______ only) as aforesaid. 

 
6. This guarantee shall not in any way be affected 

any securities from the Contractor or any other person, firm or company on its behalf or 
by the winding up, dissolution, insolvency or death as the case may be, of the 
Contractor. 

 
7. In order to give full effect to the 

as if we were your principal debtors in respect of all your claims against the Contractor 
hereby guaranteed by us as aforesaid and we hereby expressly waive all our rights of 
surety-ship and other rig
provisions of this guarantee

 
8. Subject to the maximum limit of our liability as aforesaid, this guarantee will cover all 

your claim or claims against the contractor from time to time arising out
to the said contract and in respect of which your claim in writing is lodged on us before 
expiry of six months from the date of expiry of this guarantee.

 
9. Any notice by way of demand or otherwise hereunder may be sent by special courier,

telex, fax or registered post to our local address as aforesaid and if sent by post, it shall 
be deemed to have been given when the same has been posted.

 
10. This guarantee and the powers and provisions herein contained are in addition to and 

not by way of limitation of or substitution for any other guarantee or guarantees 
heretofore given to you by us (whether jointly with others or alone) and now existing 
un-cancelled and that this guarantee is not intended to and shall not revoke or limit 
such guarantee or guarantees.

 
11. This guarantee shall not be affected by any change in the constitution of the contractor 

or us nor shall it be affected by any change in your constitution or by any amalgamation 
or absorption thereof or therewith but will ensure to the benefi
and enforceable by the absorbing or amalgamated company or concern.
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shall in no event remain in force after the day of ________ without prejudice to your 
claim or claims arisen and demanded from or otherwise notified to us in wri
the expiry of six months from the said date which will be enforceable against us 
notwithstanding that the same is or are enforced after the said date. 

Should it be necessary to extend this guarantee on account of any reason whatsoever, 
rtake to extend the period of this Guarantee on the request of M/s __________ 

till such time as may be mutually decided by you and M/s __________. 

You will have the fullest liberty without effecting this guarantee from time to time to vary 
ms and conditions of the said contract or extend the time of performance 

of the Contractor or to postpone for any time or from time to time any of your rights or 
powers against the Contractor and either to enforce or forbear to enforce any of the 

conditions of the said Contract and we shall not be released from our liability 
under this guarantee by the exercise of your liberty with reference to matters aforesaid 
or by reason of any time being given to the Contractor or any other forbearance, act o
omission on your part or any indulgence by you to the Contractor or by any variation or 
modification of the said contract or any other act, matter or things whatsoever, which 
under the law relating to sureties would but for the provisions hereof have the
so releasing us from our liability hereunder provided always that nothing herein 
contained will enlarge our liability hereunder beyond the limit of INR  ________ (INR 
_______ only) as aforesaid.  

This guarantee shall not in any way be affected by your taking or varying or giving up 
any securities from the Contractor or any other person, firm or company on its behalf or 
by the winding up, dissolution, insolvency or death as the case may be, of the 

In order to give full effect to the guarantee herein contained you shall be entitled to act 
as if we were your principal debtors in respect of all your claims against the Contractor 
hereby guaranteed by us as aforesaid and we hereby expressly waive all our rights of 

ship and other rights, if any, which are in any way inconsistent with any of the 
provisions of this guarantee 

Subject to the maximum limit of our liability as aforesaid, this guarantee will cover all 
your claim or claims against the contractor from time to time arising out
to the said contract and in respect of which your claim in writing is lodged on us before 
expiry of six months from the date of expiry of this guarantee. 

Any notice by way of demand or otherwise hereunder may be sent by special courier,
telex, fax or registered post to our local address as aforesaid and if sent by post, it shall 
be deemed to have been given when the same has been posted. 

This guarantee and the powers and provisions herein contained are in addition to and 
imitation of or substitution for any other guarantee or guarantees 

heretofore given to you by us (whether jointly with others or alone) and now existing 
cancelled and that this guarantee is not intended to and shall not revoke or limit 

guarantees. 

This guarantee shall not be affected by any change in the constitution of the contractor 
or us nor shall it be affected by any change in your constitution or by any amalgamation 
or absorption thereof or therewith but will ensure to the benefit of and be available to 
and enforceable by the absorbing or amalgamated company or concern.
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shall in no event remain in force after the day of ________ without prejudice to your 
claim or claims arisen and demanded from or otherwise notified to us in writing before 
the expiry of six months from the said date which will be enforceable against us 

Should it be necessary to extend this guarantee on account of any reason whatsoever, 
rtake to extend the period of this Guarantee on the request of M/s __________ 

till such time as may be mutually decided by you and M/s __________.  

You will have the fullest liberty without effecting this guarantee from time to time to vary 
ms and conditions of the said contract or extend the time of performance 

of the Contractor or to postpone for any time or from time to time any of your rights or 
powers against the Contractor and either to enforce or forbear to enforce any of the 

conditions of the said Contract and we shall not be released from our liability 
under this guarantee by the exercise of your liberty with reference to matters aforesaid 
or by reason of any time being given to the Contractor or any other forbearance, act or 
omission on your part or any indulgence by you to the Contractor or by any variation or 
modification of the said contract or any other act, matter or things whatsoever, which 
under the law relating to sureties would but for the provisions hereof have the effect of 
so releasing us from our liability hereunder provided always that nothing herein 
contained will enlarge our liability hereunder beyond the limit of INR  ________ (INR 

by your taking or varying or giving up 
any securities from the Contractor or any other person, firm or company on its behalf or 
by the winding up, dissolution, insolvency or death as the case may be, of the 

guarantee herein contained you shall be entitled to act 
as if we were your principal debtors in respect of all your claims against the Contractor 
hereby guaranteed by us as aforesaid and we hereby expressly waive all our rights of 

hts, if any, which are in any way inconsistent with any of the 

Subject to the maximum limit of our liability as aforesaid, this guarantee will cover all 
your claim or claims against the contractor from time to time arising out of or in relation 
to the said contract and in respect of which your claim in writing is lodged on us before 

Any notice by way of demand or otherwise hereunder may be sent by special courier, 
telex, fax or registered post to our local address as aforesaid and if sent by post, it shall 

This guarantee and the powers and provisions herein contained are in addition to and 
imitation of or substitution for any other guarantee or guarantees 

heretofore given to you by us (whether jointly with others or alone) and now existing 
cancelled and that this guarantee is not intended to and shall not revoke or limit 

This guarantee shall not be affected by any change in the constitution of the contractor 
or us nor shall it be affected by any change in your constitution or by any amalgamation 

t of and be available to 
and enforceable by the absorbing or amalgamated company or concern. 
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12. Any forbearance, act or omission on the part of the Bank in enforcing any of the 
conditions of the said tender or showing of any indulgence by the Bank to the ten
shall not discharge the Surety in any way and the obligations of the Surety under this 
guarantee shall be discharged only on the intimation thereof being given to the Surety 
by the Bank. 

 
13. This guarantee is irrevocable during the period of its currenc

without your previous consent in writing.
 

14. We further agree and undertake to pay you without demur the amount demanded by 
you in writing notwithstanding any difference or dispute or controversy that may exist or 
arise between you and contractor or any other person.

 
15. Notwithstanding anything contained herein above our liability under this guarantee is 

restricted to INR _____ (INR _______only).  Unless a written claim is lodged on us for 
payment under this guarantee within six month
extensions if any, of this guarantee all your rights under the guarantee shall be forfeited 
and we shall be deemed to have been released and discharged from all liabilities there 
under, irrespective of whether or not th

 
16. We have power to issue this guarantee in your favour under the Memorandum and 

Articles of Association of our Bank and the undersigned has full power to execute this 
Guarantee under the Power of Attorney granted to h

 
 
 
 

SIGNED AND DELIVERED 
(For & on behalf of the above named SBI)               

                                                                                            
 
 
                                                                                                  
                                                                                                   
 

  Bank Address ______________
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Any forbearance, act or omission on the part of the Bank in enforcing any of the 
conditions of the said tender or showing of any indulgence by the Bank to the ten
shall not discharge the Surety in any way and the obligations of the Surety under this 
guarantee shall be discharged only on the intimation thereof being given to the Surety 

This guarantee is irrevocable during the period of its currency and shall not be revoked 
without your previous consent in writing. 

We further agree and undertake to pay you without demur the amount demanded by 
you in writing notwithstanding any difference or dispute or controversy that may exist or 

and contractor or any other person. 

Notwithstanding anything contained herein above our liability under this guarantee is 
restricted to INR _____ (INR _______only).  Unless a written claim is lodged on us for 
payment under this guarantee within six months from the date of expiry, including 
extensions if any, of this guarantee all your rights under the guarantee shall be forfeited 
and we shall be deemed to have been released and discharged from all liabilities there 
under, irrespective of whether or not the original guarantee is returned to us.

We have power to issue this guarantee in your favour under the Memorandum and 
Articles of Association of our Bank and the undersigned has full power to execute this 
Guarantee under the Power of Attorney granted to him by the Bank. 

(For & on behalf of the above named SBI)                  For & on behalf of 
                                                                                            (Banker’s Name & Seal)

                                                                              Branch Manager
                                                                                                   (Banker’s Seal)

Bank Address ______________ 
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Any forbearance, act or omission on the part of the Bank in enforcing any of the 
conditions of the said tender or showing of any indulgence by the Bank to the tenderer 
shall not discharge the Surety in any way and the obligations of the Surety under this 
guarantee shall be discharged only on the intimation thereof being given to the Surety 

y and shall not be revoked 

We further agree and undertake to pay you without demur the amount demanded by 
you in writing notwithstanding any difference or dispute or controversy that may exist or 

Notwithstanding anything contained herein above our liability under this guarantee is 
restricted to INR _____ (INR _______only).  Unless a written claim is lodged on us for 

s from the date of expiry, including 
extensions if any, of this guarantee all your rights under the guarantee shall be forfeited 
and we shall be deemed to have been released and discharged from all liabilities there 

e original guarantee is returned to us. 

We have power to issue this guarantee in your favour under the Memorandum and 
Articles of Association of our Bank and the undersigned has full power to execute this 

For & on behalf of  
(Banker’s Name & Seal) 

Branch Manager 
(Banker’s Seal) 
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EXAMPLE EQUIPMENT AVAILABILITY CALCULATION

Hours of Availability ( approx ) 
 
Daily Hours of Operation 6.00 am to 6.00 
am (24 Hours) 
 
24 hours per day x 7 days per week
 
168 hours per week x 52 weeks per year
 
8736 hours per year / 12 months
 
728 hours per month x 3 months (quarter)
 
 
% Availability Calculation 

Less 1 breakdown per quarter permitted
 
Less Scheduled Preventive Maintenance = 
7 hour per week x 12 weeks per quarter
Total hours to be deducted from availability
 
2184 hours – 85.50 hours = 2098.50/ 2184 
hours per quarter 
 

 
 
 
 
 
 
 

Date: 
Place: 
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Annexure 

EXAMPLE EQUIPMENT AVAILABILITY CALCULATION
 

 
   

Daily Hours of Operation 6.00 am to 6.00 = 24 Hours per day

24 hours per day x 7 days per week = 168 Hours per week

52 weeks per year = 8736 Hours per year

8736 hours per year / 12 months = 728 Hours per month

728 hours per month x 3 months (quarter) = 2184 Hours per quarter

Less 1 breakdown per quarter permitted = (1.5) 

cheduled Preventive Maintenance =  
7 hour per week x 12 weeks per quarter 

= (84.0) 

Total hours to be deducted from availability = (85.50 ) 

85.50 hours = 2098.50/ 2184 = 96 % 

 Signature of authorized
 Full Name &Designation:

       Company’s Seal 
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Annexure - 4 

EXAMPLE EQUIPMENT AVAILABILITY CALCULATION 

 

Hours per day 

Hours per week 

Hours per year 

Hours per month 

Hours per quarter 

Hours 

Hours 

 

Availability 

authorized person 
Full Name &Designation: 
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TENDER ACCEPTANCE LETTER
(To be given on Company Letter Head)

To, 
 
The Assistant General Manager (P&E)
State Bank of India, 
LHO-Mumbai Metro Circle, 
Bandra Kurla Complex, 
Bandra(E), Mumbai-400051. 
 

Sub: Acceptance of Terms & Conditions of Tender.
 

Tender ReferenceNo: 
 

Name of Tender / Work: - 
………………………………………………………………………………..
 
Dear Sir, 
 

1. I/ We have downloaded / obtained the tender document(s) for the abov
‘Tender/Work’ from the web site(s) namely: 
given in the above-mentioned website
 

2. I / We hereby certify that I / we have read the entire terms and conditions of the 
tender documents of all pages (i
drawing(s) etc.,), which form part of the contract agreement and I / we shall abide hereby by 
the terms / conditions / clauses contained therein.
 
3. The corrigendum(s) issued from time to time by departme
also been taken into consideration, while submitting this acceptance letter.
 
4. I / We hereby unconditionally accept all the terms and conditions of above 
mentioned tender document(s) / corrigendum(s) in its totality / entirety.
 
5. I / We do hereby declare that our Firm has not been blacklisted/ debarred by any 
Govt. Department/Public sector undertaking/Private organization.
 

6. I / We certify that all information furnished by the our Firm is true & correct and in 
the event that the information is found to be incorrect/untrue or found violated, then 
department/ organization shall without giving any notice or reason therefore or summarily 
reject the bid or terminate the contract , without prejudice to any other rights or remedy 
including the forfeiture of the full said earnest money deposit /Security deposit or both 
absolutely. 
 

Date:    
Place:   

  

 
 

           Seal & Signature of the contractor

 
TENDER ACCEPTANCE LETTER 
(To be given on Company Letter Head) 

Date:

The Assistant General Manager (P&E) 

 

Sub: Acceptance of Terms & Conditions of Tender. 

  

……………………………………………………………………………….. 

I/ We have downloaded / obtained the tender document(s) for the abov
‘Tender/Work’ from the web site(s) namely: https:// bank.sbi/SBI as per advertisement, 

mentioned website(s). 

I / We hereby certify that I / we have read the entire terms and conditions of the 
tender documents of all pages (including all documents like annexure(s), schedule(s), 
drawing(s) etc.,), which form part of the contract agreement and I / we shall abide hereby by 
the terms / conditions / clauses contained therein. 

The corrigendum(s) issued from time to time by department/ organization too has 
also been taken into consideration, while submitting this acceptance letter.

I / We hereby unconditionally accept all the terms and conditions of above 
mentioned tender document(s) / corrigendum(s) in its totality / entirety. 

We do hereby declare that our Firm has not been blacklisted/ debarred by any 
Govt. Department/Public sector undertaking/Private organization. 

I / We certify that all information furnished by the our Firm is true & correct and in 
ation is found to be incorrect/untrue or found violated, then 

department/ organization shall without giving any notice or reason therefore or summarily 
reject the bid or terminate the contract , without prejudice to any other rights or remedy 

forfeiture of the full said earnest money deposit /Security deposit or both 

   Signature of authorized person
   Full Name &Designation: 

Company’s Seal 
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Date: 

I/ We have downloaded / obtained the tender document(s) for the above mentioned 
as per advertisement, 

I / We hereby certify that I / we have read the entire terms and conditions of the 
ncluding all documents like annexure(s), schedule(s), 

drawing(s) etc.,), which form part of the contract agreement and I / we shall abide hereby by 

nt/ organization too has 
also been taken into consideration, while submitting this acceptance letter. 

I / We hereby unconditionally accept all the terms and conditions of above 

We do hereby declare that our Firm has not been blacklisted/ debarred by any 

I / We certify that all information furnished by the our Firm is true & correct and in 
ation is found to be incorrect/untrue or found violated, then 

department/ organization shall without giving any notice or reason therefore or summarily 
reject the bid or terminate the contract , without prejudice to any other rights or remedy 

forfeiture of the full said earnest money deposit /Security deposit or both 

authorized person 
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OFFER FORWARDING LETTER/TENDER SUBMISSION LETTER

(To be typed submitted in the letter Head of the Company/firm of Bidder)
 
 
Offer Reference No……………………………
 

To, 
 
The Assistant General Manager (P&E)
State Bank of India, 
LHO-Mumbai Metro Circle, 
BandraKurla Complex, 
Bandra(E), Mumbai-400051. 
 
 
Dear Sir, 
 
Sub: Submission of Offer against Tender Specification No:……………………………….

 
I/We hereby offer to carry out the work detailed in the Tender Specification issued by 
SBI,……………………………………………, in accordance with the terms and conditions 
thereof. 

 
I/We have carefully perused the following listed documents connected with the Tender 
documents and shall abide by the same.

 
i) Amendments/Clarifications/Corrigenda/Errata/etc issued in respect of the Tender 

documents by SBI. 
ii) Notice Inviting Tender (NIT)
iii) Financial Bid 
iv) Documents referred to in tender document
v) Forms and Procedures

 
Should our Offer be accepted by 
Deposit’ for the work as provided for in the Tender Conditions within the stipulated time as 
may be indicated by SBI. 

 
I/We further agree to execute all the works referred to in the said Tender documents upon 
the terms and conditions contained or referred to therein and as detailed in the appendices 
annexed thereto. 
 
I/We have deposited/depositing h
per details furnished in the tender document.
 

 

Place:
Date: 

  

 
 

           Seal & Signature of the contractor

Annexure 

OFFER FORWARDING LETTER/TENDER SUBMISSION LETTER
d submitted in the letter Head of the Company/firm of Bidder)

No…………………………… Dated:……………………..

The Assistant General Manager (P&E) 

 

Sub: Submission of Offer against Tender Specification No:……………………………….

I/We hereby offer to carry out the work detailed in the Tender Specification issued by 
,……………………………………………, in accordance with the terms and conditions 

ly perused the following listed documents connected with the Tender 
documents and shall abide by the same. 

Amendments/Clarifications/Corrigenda/Errata/etc issued in respect of the Tender 
 

Notice Inviting Tender (NIT) / (Technical Bid) 

Documents referred to in tender document 
Forms and Procedures 

Should our Offer be accepted by SBI for Award, I/we further agree to furnish ‘Security 
Deposit’ for the work as provided for in the Tender Conditions within the stipulated time as 

I/We further agree to execute all the works referred to in the said Tender documents upon 
the terms and conditions contained or referred to therein and as detailed in the appendices 

I/We have deposited/depositing herewith the requisite Earnest Money Deposit (EMD) as 
per details furnished in the tender document. 
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OFFER FORWARDING LETTER/TENDER SUBMISSION LETTER 
d submitted in the letter Head of the Company/firm of Bidder) 

Dated:…………………….. 

Sub: Submission of Offer against Tender Specification No:………………………………. 

I/We hereby offer to carry out the work detailed in the Tender Specification issued by 
,……………………………………………, in accordance with the terms and conditions 

ly perused the following listed documents connected with the Tender 

Amendments/Clarifications/Corrigenda/Errata/etc issued in respect of the Tender 

Award, I/we further agree to furnish ‘Security 
Deposit’ for the work as provided for in the Tender Conditions within the stipulated time as 

I/We further agree to execute all the works referred to in the said Tender documents upon 
the terms and conditions contained or referred to therein and as detailed in the appendices 

erewith the requisite Earnest Money Deposit (EMD) as 
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DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
 

To, 
 
The Assistant General Manager (P&E)
State Bank of India, 
LHO-Mumbai Metro Circle, 
Bandra-Kurla Complex, 
Bandra(E), Mumbai-400051. 
 
Dear Sir, 
 

Sub: Declaration by Authorized
 
Ref:  i) NIT/Title of the work. Name of Tender No………………………………..,

ii) All other pertinent issues till date
 
I/We hereby certify that all the inf
above Tender Specification are true and complete to the best of my knowledge. I have 
gone through the specifications, condition, stipulations and other pertinent issues till date, 
and agree to comply with the requirements and Intent of 
 
I further certify that I am authorized to represent on behalf of my company/firm for the 
above mentioned tender and a valid Power of Attorney/Authorization letter to this effect is 
also enclosed. 
 
 

Yours faithfully, 
 
 

 

 
 

  

 
 

           Seal & Signature of the contractor

Annexure 

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER

The Assistant General Manager (P&E) 

 

Authorized Signatory 

i) NIT/Title of the work. Name of Tender No………………………………..,
ii) All other pertinent issues till date 

I/We hereby certify that all the information and data furnished by me with regard to the 
above Tender Specification are true and complete to the best of my knowledge. I have 
gone through the specifications, condition, stipulations and other pertinent issues till date, 

h the requirements and Intent of the specification

I further certify that I am authorized to represent on behalf of my company/firm for the 
above mentioned tender and a valid Power of Attorney/Authorization letter to this effect is 

(Signature, Date & Seal of Authorized Signatory of the Bidder)

Date: 

Enclosed: Power of Attorney/Authorization letter
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DECLARATION BY AUTHORISED SIGNATORY OF BIDDER 

i) NIT/Title of the work. Name of Tender No……………………………….., 

ormation and data furnished by me with regard to the 
above Tender Specification are true and complete to the best of my knowledge. I have 
gone through the specifications, condition, stipulations and other pertinent issues till date, 

the specification. 

I further certify that I am authorized to represent on behalf of my company/firm for the 
above mentioned tender and a valid Power of Attorney/Authorization letter to this effect is 

(Signature, Date & Seal of Authorized Signatory of the Bidder) 

Enclosed: Power of Attorney/Authorization letter 
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DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS

To, 
 
The Assistant General Manager (P&E)
State Bank of India, 
LHO-Mumbai Metro Circle, 
BandraKurla Complex, 
Bandra(E), Mumbai-400051. 
 

Dear Sir, 
 

Sub: Declaration confirming knowledge about Site conditions
 
Ref:  i) NIT/Tender No………………………………..,

ii) All other pertinent issues till date
 
I/We 
visited the site as referred in 
information about the site conditions including Wage structure, Industrial Climate, the Law 
& Order and other conditions prevalent at and arou
above information is true and correct and we shall not raise any claim of any nature due to 
lack of knowledge of Site conditions
 
I/We, hereby offer to carry out works as detailed in above mentioned Tender Specific
in accordance with Terms & 
 
 

Yours faithfully, 
 
 

 

  

 
 

           Seal & Signature of the contractor

DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS

The Assistant General Manager (P&E) 

 

Declaration confirming knowledge about Site conditions 

i) NIT/Tender No……………………………….., 
ii) All other pertinent issues till date 

 hereby declare and confirm that we have 
visited the site as referred in SBI Tender Specifications and acquired full knowledge and 
information about the site conditions including Wage structure, Industrial Climate, the Law 
& Order and other conditions prevalent at and around the site. We further confirm that the 
above information is true and correct and we shall not raise any claim of any nature due to 

Site conditions. 

I/We, hereby offer to carry out works as detailed in above mentioned Tender Specific
in accordance with Terms & Conditions thereof. 

(Signature, Date & Seal of Authorized
Representative of the Bidder)

Date:  
Place: 
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DECLARATION CONFIRMING KNOWLEDGE ABOUT SITE CONDITIONS 

nd confirm that we have 
Specifications and acquired full knowledge and 

information about the site conditions including Wage structure, Industrial Climate, the Law 
nd the site. We further confirm that the 

above information is true and correct and we shall not raise any claim of any nature due to 

I/We, hereby offer to carry out works as detailed in above mentioned Tender Specification, 

(Signature, Date & Seal of Authorized 
Representative of the Bidder) 



 

Architects Approach 
 

 
 

To, 
 
The Assistant General Manager (P&E)
State Bank of India, 
LHO-Mumbai Metro Circle, 
BandraKurla Complex, 
Bandra(E), Mumbai-400051. 
 
 
Dear Sir, 
 

Sub:      Declaration by Authorized Signatory
 
Ref:      i) NIT/Tender No………………………………..,

ii) All other pertinent issues till date
 

We hereby confirm that we have not 
documents as downloaded from the website/issued by 
at any stage, it shall be treated as null and void and his tender shall deemed to 
withdrawn. 
 
We also hereby confirm that we have neither set any Terms and Conditions and nor have 
we taken any deviation from the Tender conditions together with other references 
applicable for the above referred NIT/Tender Specification/Corrigendum /Addendum (if 
any). 
 
We further confirm our unqualified acceptance to all Terms and conditions, unqualified 
compliance to Tender Conditions.
 
We confirm to have submitted offer in accordance with tender instructions and as per 
aforesaid reference. 
 

Thanking you, 
 
 
Yours faithfully, 
 
 
 
(Signature, Date & Seal of Authorized Signatory of the Bidder)
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Annexure 

NO DEVIATION CERTIFICATE 

The Assistant General Manager (P&E) 

 

Authorized Signatory 

……………………………….., 
ii) All other pertinent issues till date 

We hereby confirm that we have not changed/modified/materially altered any of the tender 
documents as downloaded from the website/issued by SBI  and in case of such observance 
at any stage, it shall be treated as null and void and his tender shall deemed to 

firm that we have neither set any Terms and Conditions and nor have 
we taken any deviation from the Tender conditions together with other references 
applicable for the above referred NIT/Tender Specification/Corrigendum /Addendum (if 

irm our unqualified acceptance to all Terms and conditions, unqualified 
compliance to Tender Conditions. 

We confirm to have submitted offer in accordance with tender instructions and as per 

ture, Date & Seal of Authorized Signatory of the Bidder) 
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changed/modified/materially altered any of the tender 
and in case of such observance 

at any stage, it shall be treated as null and void and his tender shall deemed to be 

firm that we have neither set any Terms and Conditions and nor have 
we taken any deviation from the Tender conditions together with other references 
applicable for the above referred NIT/Tender Specification/Corrigendum /Addendum (if 

irm our unqualified acceptance to all Terms and conditions, unqualified 

We confirm to have submitted offer in accordance with tender instructions and as per 



 

Architects Approach 
 

 
 

NON
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

NON
 
 
 
 
I/We understand that SBI  
Management System as per their Information 
 
Hence, I/We M/s 
Who are submitt ing offer 
Specification No. 
 
undertake to comply with the following in line with Information
 

To maintain confidentiality of documents & information which shall be used during the 
period of the Contract. 

 

The documents & information shall not be revealed to or shared with third party.
 
 

 
(Signature, date & seal of Authorized Signatory of the bidder)
 

Date: 
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NON-DISCLOSURE UNDERTAKING 
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

 

NON-DISCLOSURE UNDERTAKING  

 is committed to Information Security 
Management System as per their Information Security Policy. 

 
 for providing services to SBI   against Tender 

 
undertake to comply with the following in line with Information Security Policy

To maintain confidentiality of documents & information which shall be used during the 

The documents & information shall not be revealed to or shared with third party.

 
 
 
 
 

Authorized Signatory of the bidder) 
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(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

mation Security 

  
against Tender 

  Hereby 
Security Policy of SBI  ,  

To maintain confidentiality of documents & information which shall be used during the 

The documents & information shall not be revealed to or shared with third party. 



 

Architects Approach 
 

TECHNICAL PARAMETERSFOR 
COMMISSIONING OF 2 NOS OF (10 & 13) P
BANK OF INDIA OFFICER’S QUARTERS, TOWER
(EAST), MUMBAI 400081 

 

Note: - 

Bidders to give item wise confirmation
any shall be clearly brought out in this Performa. 
 

The final design (interiors) of the passenger lifts shall be 
however for the purpose of tendering lift contractor to include finishes per below. Bidder 
shall submit copies of their catalogues showing options of false ceiling, handrails, buttons, 
COP, hall lanterns, indicators.
 

S. 
No Item Requirements as per Tender

A) General Specifications 
a) General:- Passenger Lifts (
1.1 Type A 

B 
1.2 Number of Lifts 0
1.3 Capacity 680

884
1.4 Speed 1.

 
1.5 Machine Type PMSM Gearless (Located above 

shaft)
 No of floors G + 

 
1.6 Number of Landings 16

7
 

1.7 Hoist way Size available P
P

1.8 Travel Approx. 
(Travel shall be measured by
bidders actual as per site and 
shall be confirmed)
 

1.8.1 Overhead in mm Existing
5
 

1.8.2 Pit Depth in mm Existing
P
P
 

 Machine Room  
1.10 Machine room location Machine Above (At Top)
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TECHNICAL PARAMETERS: 
 

TECHNICAL PARAMETERSFOR DESIGN, SUPPLY, INSTALLATION, TESTING AND 
2 NOS OF (10 & 13) PASSENGER LIFT (G+15 

R’S QUARTERS, TOWER-4, HARI OM NAGAR, MUL

Bidders to give item wise confirmation / comment against each parameter. Deviations if 
any shall be clearly brought out in this Performa.  

The final design (interiors) of the passenger lifts shall be to the Consultant / 
however for the purpose of tendering lift contractor to include finishes per below. Bidder 
shall submit copies of their catalogues showing options of false ceiling, handrails, buttons, 
COP, hall lanterns, indicators. 

TECHNICAL PARAMETERS : 

Requirements as per Tender Confirmation 

 
Passenger Lifts (A,B)  
A – 10 Passengers Lift 
B – 13 Passengers Lift 

 

02 Nos.  
680Kgs (10 passengers) 1st Lift 
884Kgs (13 passengers)2ndLift 

 

1.5mps 
 

 

PMSM Gearless (Located above 
shaft) 

 

G + 15 floors 
 

 

16 on same side (G, 1, 2, 3, 4, 5, 6, 
7,8,9,10,11,12,13,14,15,16.) 
 

 

P-1 1980 mm (W) x 1850 mm (D) 
P-2 1980 mm (W) x 2250 mm (D) 

 

Approx. 45.00 meters  
(Travel shall be measured by 
bidders actual as per site and 
shall be confirmed) 
 
Existing 
5400 mm 
 

 

Existing 
P-1     1600 mm 
P-2     1600 mm 
 

 

 
Machine Above (At Top)  
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DESIGN, SUPPLY, INSTALLATION, TESTING AND 
ASSENGER LIFT (G+15 F) AT STATE 

, HARI OM NAGAR, MULUND 

comment against each parameter. Deviations if 

to the Consultant / SBI approval, 
however for the purpose of tendering lift contractor to include finishes per below. Bidder 
shall submit copies of their catalogues showing options of false ceiling, handrails, buttons, 

Confirmation (Y/N) to be 
given by vendor 

 
 
 

 
 

 

 

 

 

 

 

 

 

 
 



 

Architects Approach 
 

1.11 Control CLOSED LOOP ACVVVF 
Yashakawa
Or Equivalent As Per Lift Act

1.12 Operation Duplex Full collective
 Car  
1.13 Car Enclosure All Car panels in Stainless Steel 

Scratch Resistant Hair Line Finish.
1.14 Car Ceiling Stainless Steel False ceiling 

with Fan/pressure blowers 
and LED Lights /down lighters 
of 100 Lux 

 
1.15 

 
Car Floor 

 
Granite flooring of 20mm thick 
inside car of approved design 
and quality to be provided and 
installed by bidder.
 

1.16 Car and Landing Doors 
(WxH) 

Landing doors/Car Panel at all 
floors in Stainless Steel of 
Hair Line 
Center opening power 
operated. Delocking keyhole 
provision in car door. Car door 
with 1hour fire rating and 
landing door 2hours fire rating.
1
2
 

1.17 Car Size (WxDxH) Lift No : 
1
Lift No : 
1
 

  Minimum Clear Car height 
below false ceiling to be 2200 
mm.

1.18 Sill Aluminium

1.19 Car Operating Panel Stainless Steel Hairline finish 
Car Operating Panel inside 
car with floor des
buttons along with door open / 
close, emergency alarm, 
press and speak type 
intercom & attendant switch to 
be provided along with 16 
segment LED / Dot Matrix 
Dynamic Car Direction display 
& Digital position
Indicators.
 

  Bidder to provide the 
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CLOSED LOOP ACVVVF  
Yashakawa /Toshiba/L&T/Fuji 
Or Equivalent As Per Lift Act 

 

Duplex Full collective  
 

All Car panels in Stainless Steel 
Scratch Resistant Hair Line Finish. 

 

Stainless Steel False ceiling 
with Fan/pressure blowers 
and LED Lights /down lighters 
of 100 Lux illuminations. 

 

 
Granite flooring of 20mm thick 
inside car of approved design 
and quality to be provided and 
installed by bidder. 
 

 

Landing doors/Car Panel at all 
floors in Stainless Steel of 
Hair Line Finish. Automatic 
Center opening power 
operated. Delocking keyhole 
provision in car door. Car door 
with 1hour fire rating and 
landing door 2hours fire rating. 
1st Lift 800mm x 2000mm.  
2ndLift 900mm x 2000mm.  
 

 

Lift No : P-1  
1300 mm (W) x 1350 mm (D) 
Lift No : P-2  
1200 mm (W) x 1750 mm (D) 
 

 

Minimum Clear Car height 
below false ceiling to be 2200 
mm. 

 

Aluminium  

Stainless Steel Hairline finish 
Car Operating Panel inside 
car with floor destination 
buttons along with door open / 
close, emergency alarm, 
press and speak type 
intercom & attendant switch to 
be provided along with 16 
segment LED / Dot Matrix 
Dynamic Car Direction display 
& Digital position 
Indicators. 
 

 

Bidder to provide the catalog  
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1.20 

 
 Narrow Door frames 

Stainless Steel Hairline finish 
or as approved by Client / 
Consultant

 
B) 

 
PARAMETERS COMMON TO ALL LIFTS

   Machine  
 
1.1 

 
Power Supply 
 

 
3 phase 415V/220V, 50 Hz

1.2 Acceptable 
Voltage 
Fluctuation 
 

+10 to

1.3 Rate of  
Acceleration /Deceleration 
M/s2 

0.6

 
1.4 

 
Jerk( m/sec3) 
 

 
0.7

1.5 Vibrations  
1.5.1 Horizontal Vibration:  

a(xma x PtP) 
& 
a(ymaxPtP) 

Max 20 mg

a(xA95) & a(yA95) Max 15 mg
 

1.5.2 Vertical Vibration:  
 

a(xmaxPtP) 
& 
a(ymaxPtP) 

Max 20 mg

a(xA95) & a(yA95) Max 15 mg
 

1.6 Airborne Noise Levels  
1.6.1 Airborne Noise level in 

Car (ISO 18738:2003) 
: 

 

L(Aeq) Max 48 dB(A)
L(P) Max 57 dB(A)

1.6.1 Airborne Noise level 
at landing door : 

 

Door movement 
noise L(p_door) 

Max 52dB(A)

Pass by 
noise 
(p_landing) 

Max 48dB(A)

1.6.3 Airborne Noise level 
in machine room 

 

Airborne Noise L (p_mr) Max 75 dB(A)
 

1.7 Stopping Accuracy ± 3 mm to ± 5 mm
 

Leveling Accuracy ± 3 mm to ± 5 mm
 

1.8 Door Drive Direct drive doors with PM motor 
and closed loop VVVF door control
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Stainless Steel Hairline finish 
or as approved by Client / 
Consultant 

 

PARAMETERS COMMON TO ALL LIFTS 
 

 
 
3 phase 415V/220V, 50 Hz 

 

+10 to -10%  

0.6-1.5  

 
0.7-1.6 

 

 
 

Max 20 mg 

Max 15 mg 
 

 

Max 20 mg 

Max 15 mg 
 

 
 

Max 48 dB(A) 
Max 57 dB(A) 

 

Max 52dB(A) 

Max 48dB(A) 

 

Max 75 dB(A) 
 
± 3 mm to ± 5 mm 
 

 

± 3 mm to ± 5 mm 
 
Direct drive doors with PM motor 
and closed loop VVVF door control 
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1.9 Car panel & Door 
panel thickness 

At least 1.5 mm

 FIXTURES / SIGNALS INSIDE CAR
 Stainless steel Car operating panel with following buttons 

and indications. 
   
1.10 Door open / Door Close Door open and Door Close buttons 

with Symbol markings. Door hold 
button for service lifts

1.11 ARD operation Audio/ 
Visual indication in car 

To be provided

1.12 Emergency Alarm Button Emergency Alarm button with Bell 
s
distinct distance from the call 
buttons. Emergency Alarm button 
to be located along with Door open 
and Close Buttons at a height of 
900±10 mm from floor level. Yellow 
pictogram to be provided. Alarm 
sound shall be siren type
from at least 50meters from the 
ground floor landing

1.13 Auto Light/Fan Cutoff Ventilation fan ON/OFF switch with 
auto switch off feature after 120 
seconds of

1.14 Attendant Operation Two position Key operated 
Attend
attendant operation

1.15 Push buttons LED Illuminated tactile 
buttons of micro motion type 
corresponding to the floors served. 
 
The push buttons to
SS Vandal Resistant type.

1.16 Intercom & provision for 
EPABX 

Three
speak type with 1 Master and 2 
slave units in Car Machine room 
and Security room. Additionally, 
wiring provision for connecting 
Building EPABX with car phone 
with Rechargeable batteries.

1.17 Car Display For Passen
Car Direction display &
position indicators located at a 
conspicuous height above Car 
door.
Bidder to provide inputs on Car 
displays as quoted

1.18 Emergency Light Emergency light with rechargeable 
Sealed Maintenance
with 30 minute Backup.
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At least 1.5 mm  

FIXTURES / SIGNALS INSIDE CAR  
Stainless steel Car operating panel with following buttons  

 
Door open and Door Close buttons 
with Symbol markings. Door hold 
button for service lifts 

 

To be provided  

Emergency Alarm button with Bell 
symbol & the same should be at a 
distinct distance from the call 
buttons. Emergency Alarm button 
to be located along with Door open 
and Close Buttons at a height of 
900±10 mm from floor level. Yellow 
pictogram to be provided. Alarm 
sound shall be siren type audible 
from at least 50meters from the 
ground floor landing 

 

Ventilation fan ON/OFF switch with 
auto switch off feature after 120 
seconds of Lift at idle condition. 

 

Two position Key operated 
Attendant switch for with/without 
attendant operation 

 

LED Illuminated tactile Braille 
buttons of micro motion type 
corresponding to the floors served.  
 
The push buttons to be of robust 
SS Vandal Resistant type. 

 

Three-way Built-in Press and 
speak type with 1 Master and 2 
slave units in Car Machine room 
and Security room. Additionally, 
wiring provision for connecting 
Building EPABX with car phone 
with Rechargeable batteries. 

 

For Passenger :  16 segment LED  
Car Direction display & Digital 
position indicators located at a 
conspicuous height above Car 
door. 

 

Bidder to provide inputs on Car 
displays as quoted 
Emergency light with rechargeable 
Sealed Maintenance free battery 
with 30 minute Backup. 
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1.19 Emergency Alarm Alarm
Maintenance Free batteries rated 
for 30 minutes.

1.20 Over load warning Audio
indicator to be provided.
 

1.21 Voice Announcement Flo
with background music. 
confirm the Tender specs.
 

 Landing Indicators  
1.22 Hall Buttons Hairline Stainless steel faceplate 

with LED glow micro stroke push 
tactile Braille buttons.

To be located at a conspi
height as per existing cutouts 
and layout 
cutout is desired and existing 
cutout has to be fully covered 
with new fixtures and faceplates

1.23 No. of Risers per Lift Two call buttons with position 
indicator at all intermediate
One call button with position 
Indicator at terminal floor.

1.24 Car Chime Chime on car

 Provision of Handicap Friendly features in Passenger Lifts
   
1.26 Hand Rails SS mirror hand rail on rear side 

only
1.27 Braille Marking Buttons 

on Car operating panel 
and landing push 
buttons 

 
All buttons to have Braille 
inscription.

1.29 Voice Announcement Voice announcement to announce 
the Floor position
 

1.30 Infra-red door 
protection device 

Multi beam infrared protection 
device so as to 
door in case of slight obstruction in 
the door way.

 SAFETY FEATURES & OTHER INCLUSIONS
1.31 Fire Man Switch Fire man's switch for all the lifts at 

Ground floor level. All lifts to have 
fireman mode 
to
be w

1.32 Door Protection Multi beam infrared protection 
device so as to reverse the closing 
door in case of slight obstruction in 
the door
way.

1.33 Phase Reversal 
 

Automatic Phase reversal device
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Alarm with Rechargeable Sealed 
Maintenance Free batteries rated 
for 30 minutes. 

 

Audio / Visual Overload warning 
indicator to be provided. 
 

 

Floor Position Voice Announcement 
with background music.  Please 
confirm the Tender specs. 
 

 

 
Hairline Stainless steel faceplate 
with LED glow micro stroke push 
tactile Braille buttons. 

 

To be located at a conspicuous 
height as per existing cutouts 
and layout – No modifications in 
cutout is desired and existing 
cutout has to be fully covered 
with new fixtures and faceplates 

 

Two call buttons with position 
indicator at all intermediate floor. 
One call button with position 
Indicator at terminal floor. 

 

Chime on car  

Provision of Handicap Friendly features in Passenger Lifts  
 

SS mirror hand rail on rear side 
only 

 

 
All buttons to have Braille 
inscription. 

 

Voice announcement to announce 
the Floor position 
 

 

Multi beam infrared protection 
device so as to reverse the closing 
door in case of slight obstruction in 
the door way. 

 

SAFETY FEATURES & OTHER INCLUSIONS  
Fire man's switch for all the lifts at 
Ground floor level. All lifts to have 
fireman mode - stage 1 and Fire lift 
to 
be with stage 1 & 2 

 

Multi beam infrared protection 
device so as to reverse the closing 
door in case of slight obstruction in 
the door 
way. 

 

Automatic Phase reversal device  
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1.34 Over Load Device Overload
protection device.

1.35 Buffers Spring buffers
1.36 Safety Governor Electro

governors for Car.
1.37 Safety Instructions Do’s & Don’ts with emergency 

contact Numbers engraved on a SS 
Face plate displayed in t

1.38 Over travel protection Terminal and final limit switches to 
be provided.

1.39 Controller / Drive / Motor 
Protection 

Trip Device for Over current, Under 
Voltage and Over voltage than the
rated capacity. + 10%

  ·
·
·
·
·
·
·
·
·
·

1.40 ARD (Automatic Rescue 
Device) 

ARD 
Literature of Make and working of 
ARD to be provided separately). 
ARD
03 times without recharging.

1.41 Fire Rating of doors Landing doors to have 2
resistance rating. Car Doors as per 
requi
Dept. regulations to be provided. 
Certificates to be provided

1.42 Intercom connection Car and m/c room connectivity,
be provided and also security cabin 
at the gate

1.43 CCTV, Fire Detector, 
Music, PA - Cable 
Provision. 

Provision of suitable cables along 
the travelling cable for CCTV, Fire 
detector & Music inside the car to 
be provided. As per needs of the 
BANK

1.44 One car blower  One car blowers to be connected 
thru power 
specification to be mentio
 

1.45 Fascia Plates & Sill 
angles 

Full height Fascia Plates and Sill 
angles to be provided. Apron of 
min. height 750 mm to be provided 
at car side. 

1.46 Pit Ladder MS Pit ladder to be provided and 
securely fastened inside the pit. 
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Overload non-start and over load 
protection device. 

 

Spring buffers  
Electro-Mechanical type Safety 
governors for Car. 

 

Do’s & Don’ts with emergency 
contact Numbers engraved on a SS 
Face plate displayed in the car 

 

Terminal and final limit switches to 
be provided. 

 

Trip Device for Over current, Under 
Voltage and Over voltage than the 
rated capacity. + 10% 

 

· Motor overload / over torque  
· Instantaneous over current 
· Ground fault 
· Under voltage 
· Over voltage – 3phase 
· Output & Input phase loss 
· Phase reversal 
· Output short-circuit 
· Over speed 
· Spikes & Surges 
ARD to be provided. (Detailed 
Literature of Make and working of 
ARD to be provided separately). 
ARD should operate for Minimum 
03 times without recharging. 

 

Landing doors to have 2-hour fire 
resistance rating. Car Doors as per 
requirements of Fire brigade / PWD 
Dept. regulations to be provided. 
Certificates to be provided 

 

Car and m/c room connectivity, to 
be provided and also security cabin 
at the gate 

 

Provision of suitable cables along 
the travelling cable for CCTV, Fire 
detector & Music inside the car to 
be provided. As per needs of the 
BANK 

 

One car blowers to be connected 
thru power supply.(blower 
specification to be mentioned) 
 

 

Full height Fascia Plates and Sill 
angles to be provided. Apron of 
min. height 750 mm to be provided 
at car side.  

 

MS Pit ladder to be provided and 
securely fastened inside the pit.  
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1.47 No Correction Run System memory should be retained 
in the event of power failure or 
disturbance. Lifts should not go in 
to correction mode or correction 
run to the lowest floor / highest 
floor to update its position 
&memory.

1.48 Safe Landing Feature If a c
due to some equipment 
malfunction, the controller checks 
the cause, and if it is considered 
safe to move the car, the car will 
move to the nearest floor at low 
speed and the doors will

1.49 Ascending Car Over 
speed Protection Device 

To be provided

1.50 Unintended Car 
Movement Protection 
Device 

To be provided

1.51 Earthquake Operation if 
required under Lift act for 
Mumbai region 

Seismic sensors and auto isolation
Arrangement for safety to be 
provided.
Counter
displacement switches to be 
provided.

1.52 Other functions – anti 
nuisance, car call 
cancellation, next 
landing, bye pass, self-
leveling, door time 
adjustment, 
independent 
operation & return 
operation 

Please confirm inclusion
features as described in clause 6 of 
technical specifications.

1.53 Counter Weights Metallic /Concrete filler weights to 
be provided.
 

1.54 Major Components 
Service Life 

·
·
·
·
·
·
·
·
·
·
:10,00,000 op

1.56 Annual Uptime 
Guarantee 

96%

1.58 Feature List Standard included & options 
provided
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System memory should be retained 
in the event of power failure or 
disturbance. Lifts should not go in 
to correction mode or correction 
run to the lowest floor / highest 
floor to update its position 
&memory. 

 

If a car has stopped between floors 
due to some equipment 
malfunction, the controller checks 
the cause, and if it is considered 
safe to move the car, the car will 
move to the nearest floor at low 
speed and the doors will open. 

 

To be provided  

To be provided  

Seismic sensors and auto isolation 
Arrangement for safety to be 
provided. 

 

Counterweight derailment device or 
displacement switches to be 
provided. 

 

Please confirm inclusion of these 
features as described in clause 6 of 
technical specifications. 

 

Metallic /Concrete filler weights to 
be provided. 
 

 

· Ropes / Belts :- 8years  
· Over speed governor:- 20years 
· Traction machine / motor:- 20years 
· Door operator:- 20 years 
· Safety gear / block :- 20years 
· Travelling cables:- 10 years 
· Inverter Drive:- 20 years 
· Buffer:- 20years 
· Controller & circuits:- 10years 
· Contactor / Relays 
:10,00,000 operations 
96%  

Standard included & options – to be 
provided 
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1.59 Testing Tools & Tackles 
for performance / in 
stage checks with 
random checks from 
SBI & its representative 

List of tools to be provided a
stage and tools to be made 
available during in stage/random 
checks by SBI & its representative

1.60 Car top / machine room / 
pit – rotating / moving 
equipment full guarding; 
rope guards; car top 
rails provision 

To be provided

1.61 Electrical Safety Switch 
in case of removable 
Hand Winding Device 

To be Provided

   
C) Associated Civil and structural items

 All elevators related civil work and steel items to be 
included by the contractor. 

1.75 All Civil works required for installation
clause7.0 including any repairs in case of damage to walls, 
flooring etc. to restore the same to actual form and finishes.

D) Free Comprehensive Maintenance
1.76 One Year Free Comprehensive Maintenance post successful

installation and completion of all lifts in satisfactory operating 
condition. 
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List of tools to be provided at this 
stage and tools to be made 
available during in stage/random 
checks by SBI & its representative 

 

To be provided  

To be Provided  

 
Associated Civil and structural items  
All elevators related civil work and steel items to be 
included by the contractor.  

 

All Civil works required for installation of the lifts as per SCC 
clause7.0 including any repairs in case of damage to walls, 
flooring etc. to restore the same to actual form and finishes. 

 

Free Comprehensive Maintenance  
One Year Free Comprehensive Maintenance post successful 

ation and completion of all lifts in satisfactory operating 
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Data to be furnished by Bidder
 
 

S. 
No 

                     ITEM 
 

A General 

1 Lift Capacity 
2 Max. Passengers (No)/Load

3 Speed (m/s) 
4 M/C room location 

  

B Traction Motor 

1 Type ( Gearless ) 
2 Rating (KW) 

3 Voltage (V) - rating 
4 Starting Current under full load
5 Full Load Running Current

6 Speed (R.P.M.) 
7 Insulation Class 
8 Max. Starting torque (Kgf-m.)

9 Temperature rise at full Load °C.
10 Max. starts per hour 
11 Protection class ( IP_ _ ) 
12 Feeder cable size requirement in sq.mm
13 Heat Release data for m/c room

  

C Roping / Belts - Hoist / Governor

1 
Number 
ropes 

and Construction 

2 Size of Main hoist ropes 

3 
Number 
ropes 

and Construction for

4 Size of Governor ropes 

5 Roping ratio 
6 Factor of safety 
7 Material 

8 Under slung / Over slung arrangement
  
D Car / Cab 

1 Dead weight of car 
2 Counter weight ( kgs ) 
3 Counter weight Location (Rear/side)
4 Illumination in LUX 
5 Details of car lighting 
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Data to be furnished by Bidder 

Quoted Data Comments by Bidder

Passenger Lift No. 
P1 & P2  

 

680Kgs / 884Kgs  

Max. Passengers (No)/Load 10 / 13  

1.5  

At Top  
  

  
  
  

  

Starting Current under full load   

Full Load Running Current   

  
  

m.)   

Temperature rise at full Load °C.   
  
  

Feeder cable size requirement in sq.mm   

Heat Release data for m/c room equipment   
  

Hoist / Governor   
for Main hoist   

  
for Governor   

  
  
  
  

Under slung / Over slung arrangement   
  
  

  
   

Counter weight Location (Rear/side)    
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Annexure-10 (A) 

Comments by Bidder 

 
 
 
 



 

Architects Approach 
 

6 
Details of car ventilation - nos and type of 
fans 

7 Clear Car Height below false ceiling
8 Grade of SS car 

  

E Drive 

1 Make / Country of origin for V3F module
  

F Buffer 

1 Type 
  

G Over speed Governor 

1 Tripping Speed 
2 Type 

3 
Safety gear type - instantaneous
progressive / any other 

  

H Doors 

1 Fire resistance rating of landing door
2 Fire resistance rating of car door
3 Door Operator type 

4 Screw less Hall Plate 
5 Grade of SS for car door / landing door

  

I Brake 

1 Type 
2 Liner material 

  

J ARD 

1 Make 

2 
No of operations that can take place w/o 
need for recharging (Minimum 03 required )

  

K Others ( provided / not provided )

1 Guide type (Guide shoes / Guide Rollers)
2 Full height Fascia plates 

3 Apron of Min. height 750 mm
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nos and type of    

Clear Car Height below false ceiling    
   
   

   

Make / Country of origin for V3F module    
   

   
   
   

   
   
   

instantaneous /    

   
   

Fire resistance rating of landing door    

Fire resistance rating of car door    
   

   

car door / landing door    
   

   
   
   
   
   
   

No of operations that can take place w/o 
need for recharging (Minimum 03 required ) 

   

   

Others ( provided / not provided )    

uide type (Guide shoes / Guide Rollers)    
   

Apron of Min. height 750 mm    
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Architects Approach 
  

 
S. 
No 

Item

1 Total no. of Lifts to be quoted 

2 CAR Policy considered

3 1 years free maintenance/warranty 
considered  

4 Confirmation on total contract in Indian 
Currency as per SCC clause 3.3

5 Proof of EMD submitted to SBI

6 
Finishes for all lift cars, car doors and 
landing doors to be supplied as
requirements mentioned in technical 
specifications of tender (Annexure
approved by Client /Consultants.
 

7 
Site visit confirmation document attached as 
per Annexure-7 
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Annexure

Check List For Lifts 

Item Confirmation 
(Y/N) 

Total no. of Lifts to be quoted - 2 nos.   

CAR Policy considered for all units   

1 years free maintenance/warranty   

Confirmation on total contract in Indian 
Currency as per SCC clause 3.3 

  

Proof of EMD submitted to SBI 
  

Finishes for all lift cars, car doors and 
landing doors to be supplied as per 
requirements mentioned in technical 
specifications of tender (Annexure- or as 
approved by Client /Consultants. 

  

Site visit confirmation document attached as   
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Annexure-11 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Comments by 
Bidder 



 

Architects Approach 
 
 

BILL OF QUANTITIES FOR 
OF NEW LIFT AND BUYBACK VALUE OF EXISTING LIFT

Sl 
No.                       

Description

I 
A 

 
Passenger Lifts: 
Design, manufacture, supply, installation, testing, 
commissioning and handing over of 
(680 kg)serving 16 stops
following requirements / provision / specifications:

i) Gearless Machine with closed loop 
Microprocessor based AC VVVF Control 
system. 

ii) Duplex Full Collecti
iii) Scratch resistant finish Stainless Steel car 

cabin, doors and landing door, 
iv) Audio Visual Over load warning and 

Automatic Rescue Device with batteries
v) Luminous buttons

indicators on all floors. 
vi) Provision of Intercom, 

bell and emergency light.
vii) Automatic Centre Opening Doors with VF Door 

operator and Full Length Infra
viii) Auto Fan Cut Off 
ix) Voice Synthesizer

 
The rate shall include execution of all the required civil 
work pertaining to addit
existing lift pit and shaft as per the requirements and 
dimensions of new lift equipment. The scope of work 
includes cleaning of lift pit, cutting, chasing, chipping 
RCC/bricks/plaster surface wherever necessary 
subject to specific approvals from Consultant / SBI 
and re-plastering the same to its original position, 
making alteration to accommodate centre opening 
doors at all floors, fixing brackets, rails, with necessary 
Bamboo/Metal scaffolding and the required 
infrastructure complete. 
necessary electrical work such as 1) Provision of 3 
phase 4 core armoured
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 DESIGN, SUPPLY, INSTALLATION, TESTING AND COMMISSIONING
OF NEW LIFT AND BUYBACK VALUE OF EXISTING LIFT

Description Qty. Unit

Design, manufacture, supply, installation, testing, 
mmissioning and handing over of 10 passenger lift 

stops i.e (G + 15) @ 1.50 mps with 
following requirements / provision / specifications: 

Gearless Machine with closed loop 
Microprocessor based AC VVVF Control 

Duplex Full Collective. 
Scratch resistant finish Stainless Steel car 
cabin, doors and landing door,  
Audio Visual Over load warning and  
Automatic Rescue Device with batteries 
Luminous buttons with Braille letters and digital 
indicators on all floors.  
Provision of Intercom, Battery operated Alarm 
bell and emergency light. 
Automatic Centre Opening Doors with VF Door 
operator and Full Length Infra-red Sensor. 
Auto Fan Cut Off  
Voice Synthesizer 

The rate shall include execution of all the required civil 
work pertaining to addition/ alternations/repairs to the 
existing lift pit and shaft as per the requirements and 
dimensions of new lift equipment. The scope of work 
includes cleaning of lift pit, cutting, chasing, chipping 
RCC/bricks/plaster surface wherever necessary 

specific approvals from Consultant / SBI 
plastering the same to its original position, 

making alteration to accommodate centre opening 
doors at all floors, fixing brackets, rails, with necessary 
Bamboo/Metal scaffolding and the required 

re complete. The rates shall include cost of 
necessary electrical work such as 1) Provision of 3 

armoured cable of required capacity 
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INSTALLATION, TESTING AND COMMISSIONING 
OF NEW LIFT AND BUYBACK VALUE OF EXISTING LIFT 

Unit Rate in 
Rs. 

Amount 
in Rs. 

 
 
 
 
 
 
 

 



Architects Approach 
 

from meter room to machine room, 2) provision, and 
installation of 2 nos. 1 phase 2 core supply cable for 
lighting purposes and installation of bulkhead lighting 
at regular intervals as required, 3) provision of ELCB 
and MCB of required rating in the machine room.
 
The rates shall include all

from Lift Inspector / other statutory app
Official fees payable to Government authorities 
towards obtaining permission and licence shall be 
reimbursed by the bank at actuals against submission 
of receipts. If any fees have to be paid by online to 
Government authorities, 
deposited by SBI online directly with the concerned 
department, all complete and as per technical 
specifications specified in Technical bid part
sheet, Annexure -14 
 

B 13 Passenger Lifts: 
 
Design, manufacture, supply, installation, testing, 
commissioning and handing over of 1
(884 kg) serving 16 stops i.e (G + 15) @ 1.50 mps 
with following requirements / provision / specif

i) Gearless Machine with closed loop 
Microprocessor based AC VVVF Control 
system. 

ii) Duplex Full Collective.
iii) Scratch resistant finish Stainless Steel car 

cabin, doors and landing door, 
iv) Audio Visual Over load warning and 

Automatic Rescue Device with b
v) Luminous buttons

indicators on all floors. 
vi) Provision of Intercom, Battery operated Alarm 

bell and emergency light.
vii) Automatic Centre Opening Doors with VF Door 

operator and Full Length Infra
viii) Auto Fan Cut Off 
ix) Voice Synthesizer
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from meter room to machine room, 2) provision, and 
installation of 2 nos. 1 phase 2 core supply cable for 

ting purposes and installation of bulkhead lighting 
at regular intervals as required, 3) provision of ELCB 
and MCB of required rating in the machine room. 

The rates shall include all expenses for obtaining license 
nspector / other statutory approvals etc. 

Official fees payable to Government authorities 
towards obtaining permission and licence shall be 
reimbursed by the bank at actuals against submission 
of receipts. If any fees have to be paid by online to 
Government authorities, the required fee shall be 
deposited by SBI online directly with the concerned 

, all complete and as per technical 
specifications specified in Technical bid part-1, data 

 
 
 
 
 
 
 
1 

 
 
 
 
 
 
 
No 

Design, manufacture, supply, installation, testing, 
commissioning and handing over of 13 passenger lift 

kg) serving 16 stops i.e (G + 15) @ 1.50 mps 
with following requirements / provision / specifications: 

Gearless Machine with closed loop 
Microprocessor based AC VVVF Control 

Duplex Full Collective. 
Scratch resistant finish Stainless Steel car 
cabin, doors and landing door,  
Audio Visual Over load warning and  
Automatic Rescue Device with batteries 
Luminous buttons with Braille letters and digital 
indicators on all floors.  
Provision of Intercom, Battery operated Alarm 
bell and emergency light. 
Automatic Centre Opening Doors with VF Door 
operator and Full Length Infra-red Sensor. 

t Off  
Voice Synthesizer 

 

  

 Page 108 of 97 

Seal & Signature of the contractor 

 

   

  



Architects Approach 
 

 The rate shall include execution of all the required civil 
work pertaining to addition/ alternations/repairs to the 
existing lift pit and shaft as per the requirements and 
dimensions of new lift equipment. The scope o
includes cleaning of lift pit, cutting, chasing, chipping 
RCC/bricks/plaster surface wherever necessary 
subject to specific approvals from Consultant / SBI
and re-plastering the same to its original position, 
making alteration to accommodate centre 
doors at all floors, fixing brackets, rails, with necessary 
Bamboo/Metal scaffolding and the required 
infrastructure complete. 
necessary electrical work such as 1) Provision of 3 
phase 4 core armoured cable of requir
from meter room to machine room, 2) provision, and 
installation of 2 nos. 1 phase 2 core supply cable for 
lighting purposes and installation of bulkhead lighting
at regular intervals as required, 3) provision of ELCB 
and MCBs of required rating
 
The rates shall include all

from lift inspector / other statutory approvals etc. 
Official fees payable to Government authorities 
towards obtaining permission and licence shall be 
reimbursed by the bank 
of receipts. If any fees have to be paid by online to 
Government authorities, 
deposited by SBI online directly with the concerned 
department, all complete and as per technical 
specifications specified
sheet, Annexure -14 
 
 C Buy Back Price of existing lifts offered by the bidder 
including dismantling, stacking at site, loading, 
transportation and unloading for its disposal and 
cleaning the site etc as per directi
SBI.  
 
   
Subtotal of Section-I= (A 
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The rate shall include execution of all the required civil 
work pertaining to addition/ alternations/repairs to the 
existing lift pit and shaft as per the requirements and 
dimensions of new lift equipment. The scope of work 
includes cleaning of lift pit, cutting, chasing, chipping 
RCC/bricks/plaster surface wherever necessary 
subject to specific approvals from Consultant / SBI 

plastering the same to its original position, 
making alteration to accommodate centre opening 
doors at all floors, fixing brackets, rails, with necessary 
Bamboo/Metal scaffolding and the required 
infrastructure complete. The rates shall include cost of 
necessary electrical work such as 1) Provision of 3 
phase 4 core armoured cable of required capacity 
from meter room to machine room, 2) provision, and 
installation of 2 nos. 1 phase 2 core supply cable for 
lighting purposes and installation of bulkhead lighting 
at regular intervals as required, 3) provision of ELCB 

of required rating in the machine room. 

The rates shall include all expenses for obtaining license 
from lift inspector / other statutory approvals etc. 
Official fees payable to Government authorities 
towards obtaining permission and licence shall be 
reimbursed by the bank at actuals against submission 
of receipts. If any fees have to be paid by online to 
Government authorities, the required fee shall be 
deposited by SBI online directly with the concerned 

, all complete and as per technical 
specifications specified in Technical bid part-1, data 

1 No

Buy Back Price of existing lifts offered by the bidder 
including dismantling, stacking at site, loading, 
transportation and unloading for its disposal and 

etc as per direction of Consultant / 

2 Nos

I= (A + B) - C excluding GST 
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No   

Nos (-) (-) 
 

  



Architects Approach 
 

 FOR CAMC RATES (AFTER EXPIRY OF THE DEFECTS LIABILITY OF ONE YEAR)

 
 
II 

Comprehensive Annual Maintenance Charges 
including the cost of all spares &
including Auto Rescue Device and its Batteries all 
taxes / levies / charges but excluding GST after expiry 
of the defects liability of one(01) year. 
 
This CAMC rate shall remain firm for 10 years & these 
charges will also be considered while 
tender. 

 (i) 1st Year 1st Lift 10 persons

 1st Year2ndLift 13 persons

(ii) 2nd Year1st Lift 10 persons

 2nd Year 2nd Lift 13 persons

(iii) 3rd Year1st Lift 10 persons

 3rd Year 2nd Lift 13 persons

(iv) 4th Year1st Lift 10 persons

 4th Year2ndLift 13 persons

(v) 5th Year1st Lift 10 persons

 5th Year2nd Lift 13 persons

(vi) 6th Year1st Lift 10 persons

 6th Year2ndLift 13 persons

(vii) 7th Year1st Lift 10 persons

 7th Year2ndLift 13 persons

(viii) 8th Year1st Lift 10 persons

 8th Year2ndLift 13 persons

(ix) 9th Year1st Lift 10 persons

 9th Year2nd Lift 13 persons

(x) 10th Year1st Lift 10 persons

 10th Year2ndLift 13 persons

 Subtotal of Section II excluding GST

 Grand Total : Section (I + II ) excluding GST
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FOR CAMC RATES (AFTER EXPIRY OF THE DEFECTS LIABILITY OF ONE YEAR)

Comprehensive Annual Maintenance Charges 
including the cost of all spares & consumables 
including Auto Rescue Device and its Batteries all 
taxes / levies / charges but excluding GST after expiry 
of the defects liability of one(01) year.  

This CAMC rate shall remain firm for 10 years & these 
charges will also be considered while evaluating 

  

Lift 10 persons 1 No 

Lift 13 persons 1 No

Lift 10 persons 1 No 

Lift 13 persons 1 No 

Lift 10 persons 1 No 

Lift 13 persons 1 No 

Lift 10 persons 1 No 

Lift 13 persons 1 No 

Lift 10 persons 1 No 

2nd Lift 13 persons 1 No 

Lift 10 persons 1 No 

Lift 13 persons 1 No 

ft 10 persons 1 No 

Lift 13 persons 1 No 

Lift 10 persons 1 No 

Lift 13 persons 1 No 

Lift 10 persons 1 No 

2nd Lift 13 persons 1 No 

Lift 10 persons 1 No 

Lift 13 persons 1 No 

Subtotal of Section II excluding GST   

: Section (I + II ) excluding GST   
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FOR CAMC RATES (AFTER EXPIRY OF THE DEFECTS LIABILITY OF ONE YEAR) 

  

   

No   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 



Architects Approach 
 

 
 

NOTES: - 

a) The price entered in 
engineering, manufacturing, testing, packing, forwarding, loading / unloading, 
insurance, installation, testing, commissioning and handing over and shall include 
the due proportion of labour, preliminaries, overhead charges and profit
represent the value of the particular item installed, completed, tested 
as part of this contract

b) Bidders to quote strictly as per the BOQ and specifications. 

c) Failure to comply with above shall lead to disqualification 

d) The amount of CAMC will be taken into account while evaluating the overall 
amount. 

e) The price entered in section II shall include
Maintenance Contact (CAMC) including the cost of spares & consumables, excluding 
taxes etc. fixed for 10 years after expiry of the defects liability and free maintenance 
period of one (01) year.  GST shall be paid extra as per prevailing rates.

f) Evaluation of the financial bids shall be based on Grand Total Amount 
Section II) as quoted by the bidder.

 

Signature and Company Seal 
Date:  

 Grand Total in 
Rupees……………………………………………………………………………………………………)
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The price entered in section I against each item shal
engineering, manufacturing, testing, packing, forwarding, loading / unloading, 
insurance, installation, testing, commissioning and handing over and shall include 
the due proportion of labour, preliminaries, overhead charges and profit
represent the value of the particular item installed, completed, tested 

this contract. 

Bidders to quote strictly as per the BOQ and specifications. 

Failure to comply with above shall lead to disqualification of bidder

The amount of CAMC will be taken into account while evaluating the overall 

The price entered in section II shall include charges for Comprehensive Annual 
Maintenance Contact (CAMC) including the cost of spares & consumables, excluding 

etc. fixed for 10 years after expiry of the defects liability and free maintenance 
period of one (01) year.  GST shall be paid extra as per prevailing rates.

Evaluation of the financial bids shall be based on Grand Total Amount 
quoted by the bidder. 

Signature and Company Seal  

Rupees……………………………………………………………………………………………………)
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against each item shall include the design, 
engineering, manufacturing, testing, packing, forwarding, loading / unloading, 
insurance, installation, testing, commissioning and handing over and shall include 
the due proportion of labour, preliminaries, overhead charges and profit and shall 
represent the value of the particular item installed, completed, tested and set to work 

Bidders to quote strictly as per the BOQ and specifications.  

of bidders. 

The amount of CAMC will be taken into account while evaluating the overall bid 

charges for Comprehensive Annual 
Maintenance Contact (CAMC) including the cost of spares & consumables, excluding 

etc. fixed for 10 years after expiry of the defects liability and free maintenance 
period of one (01) year.  GST shall be paid extra as per prevailing rates. 

Evaluation of the financial bids shall be based on Grand Total Amount (i.e Section I + 

Rupees……………………………………………………………………………………………………) 


