
  
 

 

 
 

SBI INFRA MANAGEMENT SOLUTIONS PVT.
STATE BANK OF INDIA, 3

LALDARWAJA

SBIIMS INVITE TENDERS ON BEHAL
CONDITIONING WORKS OF 

 

THE  APPROVED  COMPANY AUTHORISED DEALER

 

PART – A: TECHNICAL BID
 

TENDER SUBMITTED BY :
NAME 
 

ADDRESS 
 
 
 
 

DATE 
 

202, RIVER PALACE WING
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SBI INFRA MANAGEMENT SOLUTIONS PVT.  LTD.
STATE BANK OF INDIA, 3 RD FLOOR, LOCAL HEAD OFFICE, BHADRA,

LALDARWAJA , AHMEDABAD-380001  
 

SBIIMS INVITE TENDERS ON BEHAL F OF SBI FOR PROPOSED 
WORKS OF MOTI DAMAN BRANCH, DIST. DAMAN

 
FROM 

PROVED  COMPANY AUTHORISED DEALER  OF  AIR CONDITIONING
CONTRACTORS  

 
 

A: TECHNICAL BID  

: 
:  

:  

:  

 
 

ARCHITECT: 
 

SOPAN 
202, RIVER PALACE WING-B NANPURA SURAT- 395001

                                                                                                      

LTD. 
FLOOR, LOCAL HEAD OFFICE, BHADRA,  

F OF SBI FOR PROPOSED AIR 
MOTI DAMAN BRANCH, DIST. DAMAN   

AIR CONDITIONING  

 

 

 

395001



  
 

 

 
SBIIMS on behalf of SBI through

bid system from the Authorized

Industries / Toshiba / Tranr / Blue Star / Voltas

Daman Branch.  Please enclose valid authorized on certified from the company along 

with the Technical Bid otherwise

tender are as under: 

 
 
The Company Authorized  
are only entitled to  quote for this tender.
 

The details of tender are as under:
 

S.No. Description  

1. Name of work 

2. Nature of Work 

3. Time allowed for completion

4. Application Fees 

5. Earnest Money Deposit

6. Initial Security Deposit

7. Total Security deposit

8. Start and end date for 
downloading of tender 
documents from Bank’s 
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NOTICE INVITING TENDERS 

through its Architect M/s. SOPAN - SURAT invites 

Authorized dealer of Carrier/Hitachi/Daikin /Mitsubishi Heavy 

/ Tranr / Blue Star / Voltas for AIR CONDITIONING 

Please enclose valid authorized on certified from the company along 

otherwise tender shall be treated as rejected.

 dealer of AC contractors who receives NIT from Arc
quote for this tender. 

The details of tender are as under: 

 

Proposed Air Conditioning works of
DANAM BRANCH, DIST. DAMAN.

Air Conditioning  work 
 

completion 45 days  from date of acceptance of work 
order. 

 Rs. 1,000/- Non-refundable (To be deposited 
along with Tender Part-A by way of Demand 
Draft / Self cheque of SBI in favour of 
Management Solutions Pvt. Ltd. and payab
at Ahmedabad / Cheque of SBI of the said 
amount may also be deposited

Earnest Money Deposit Rs. 6700/- (Six Thousand  
only) by means of Demand Draft / Pay Order 
(Valid for a period of 180 Days from the last 
date of submission of the te
scheduled Nationalized Bank drawn 
of State Bank of India  
VALSAD. 

Initial Security Deposit 2% of contract amount including EMD

Total Security deposit 5% of the final bill amount including ISD.

d date for 
wnloading of tender 

m Bank’s 

24.05.2018 to 05.06.2018 at 
under<Link>procurement news.

                                                                                                      

invites tenders in two 

dealer of Carrier/Hitachi/Daikin /Mitsubishi Heavy 

AIR CONDITIONING  Work for Moti 

Please enclose valid authorized on certified from the company along 

tender shall be treated as rejected. Details of the 

who receives NIT from Arc hitect 

works of MOTI 
DANAM BRANCH, DIST. DAMAN. 

from date of acceptance of work 

(To be deposited 
A by way of Demand 

in favour of SBI Infra 
Management Solutions Pvt. Ltd. and payab le 

/ Cheque of SBI of the said 
amount may also be deposited ) 

 Seven Hundred
only) by means of Demand Draft / Pay Order 
(Valid for a period of 180 Days from the last 
date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour 

 and payable at 

2% of contract amount including EMD 

5% of the final bill amount including ISD. 

2018 at www.sbi.co.in
under<Link>procurement news. 



  
 

 

 
19. The contractor shall submit the tender in two bid system kept in separate covers. 
      Part A- Technical bid cover shall contain the following documents:

a. Forwarding letter. 
b. NIT cum draft tender stamped and signed on each paper.
c. Bill of quantities stamped and signed on each paper.
d. Set of all drawings stamped and signed.

website 

9. Last date & 
submission of Technical bid,
EMD and application fees in 
a single cover A and Price 
bid in separate cover B.

10. Address at which Technical 
bid (hard copy) along with 
EMD & Application fees in 
cover A and price bid in 
separate cover B 
submitted 

11. Date and time of opening of 
Technical bid at SBIIMS, 
Circle Office address 
mentioned at Sr. No.

12. Date & time 
submission of online 
indicative price bid.

13.  Date & time for opening of
online indicative price bid.

14. Date & time for e-reverse 
auction 

15. Liquidated Damages

16. Defects liability period

17. Validity of offer 

18. Value of Interim Certificate
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The contractor shall submit the tender in two bid system kept in separate covers. 
Technical bid cover shall contain the following documents:

IT cum draft tender stamped and signed on each paper. 
stamped and signed on each paper. 

Set of all drawings stamped and signed. 

 time for 
submission of Technical bid, 

application fees in 
single cover A and Price 

bid in separate cover B. 

06.06.2018 by 3.00 PM 

Address at which Technical 
bid (hard copy) along with 

Application fees in 
cover A and price bid in 

 has to be 

Circle Head & Vice President 
SBI Infra Management Solutions Pvt. Ltd.
Third Floor, SBI, LHO, Bhadra, 
Ahmedabad-380001 
 

Date and time of opening of 
Technical bid at SBIIMS, 
Circle Office address 
mentioned at Sr. No.10 

06.06.2018 at 3:30 PM 
 
 
 
 

time  for 
ubmission of online 

indicative price bid. 

Not applicable 
 

Date & time for opening of 
online indicative price bid. 

NA 

reverse NA. 

Liquidated Damages 0.50% of contract amount per weeks subject to 
max. 5% of contract value or final bill value.

Defects liability period 12 Months from the date of Virtual Completion
 
90 days from the date of opening of Price
 

Value of Interim Certificate Rs. 3 Lakhs . No advance on materials / plant / 
machinery or mobilization advance shall be paid
under any circumstances 
 

                                                                                                      

The contractor shall submit the tender in two bid system kept in separate covers.    
Technical bid cover shall contain the following documents: 

 (Civil),  
SBI Infra Management Solutions Pvt. Ltd. 
Third Floor, SBI, LHO, Bhadra, Laldarwaja 

0.50% of contract amount per weeks subject to 
value or final bill value. 

12 Months from the date of Virtual Completion 

90 days from the date of opening of Price-bid 

. No advance on materials / plant / 
achinery or mobilization advance shall be paid 



  
 

 

e. Banker cheque/ DD of Rs. 1,000/
fee (Non refundable) favoring 
at Ahmedabad. 

f. Banker cheque/ DD of 
(Refundable) favoring State Ban

 
      Part B- Financial bid cover shall contain the Price b
 
      Both the covers shall be kept in a large cover and it shall be send to th
      mentioned in Para 10 above

20. Tenders can be downloaded from the bank’s website
News>. It shall be responsibility of the contractor to arrange and ensure that all pages of 
technical and financial bid are properly bound separately. Tenders in loose pages may 
be disqualified. 
 

21. The contractor shall sign and stamp each page of the tend
ensuring the number and sequence of 
 

22. No conditions other than mentioned in the tender will be considered, and if given they 
will have to be withdrawn before opening of 
 

23. The SBIIMS reserve their rights to accept
or in part without assigning any 
shall be entertained in this regard
 

24. Tenders received without EMD
such tenders shall not be allowed to participate in the online price 
 

25. In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the 
 

26. SBIIMS has the right to accept / re
and no correspondence shall be entertained in 
 
Yours Faithfully, 
 

For :  
SOPAN 
202, RIVER PALACE WING
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Banker cheque/ DD of Rs. 1,000/- (Rupees one thousand only) as an application 
fee (Non refundable) favoring SBI Infra Management Solutions Pvt Ltd

Banker cheque/ DD of Rs. 6700/- (Six Thousand Seven Hundred only)
(Refundable) favoring State Bank of India, payable at VALSAD

Financial bid cover shall contain the Price bid only. 

Both the covers shall be kept in a large cover and it shall be send to th
mentioned in Para 10 above. 

Tenders can be downloaded from the bank’s websitewww.sbi.co.in
News>. It shall be responsibility of the contractor to arrange and ensure that all pages of 
technical and financial bid are properly bound separately. Tenders in loose pages may 

The contractor shall sign and stamp each page of the tender document thereby 
ensuring the number and sequence of all pages. 

No conditions other than mentioned in the tender will be considered, and if given they 
will have to be withdrawn before opening of the price-bid. 

reserve their rights to accept or reject any or all the tenders, either in whole 
or in part without assigning any reason for doing so and any claim / correspondence 

this regard. 

EMD and Application Fees shall be summarily
uch tenders shall not be allowed to participate in the online price bidding process

In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 

has the right to accept / reject any / all tenders without assigning any reasons 
and no correspondence shall be entertained in this regard. 

202, RIVER PALACE WING-B NANPURA SURAT- 395001 

                                                                                                      

(Rupees one thousand only) as an application 
BI Infra Management Solutions Pvt Ltd, payable 

(Six Thousand Seven Hundred only) as EMD 
at VALSAD. 

Both the covers shall be kept in a large cover and it shall be send to the address as   

www.sbi.co.in (link) <Procurement 
News>. It shall be responsibility of the contractor to arrange and ensure that all pages of 
technical and financial bid are properly bound separately. Tenders in loose pages may 

er document thereby 

No conditions other than mentioned in the tender will be considered, and if given they 

or reject any or all the tenders, either in whole 
claim / correspondence 

summarily rejected and 
bidding process. 

In case the date of opening of tenders is declared as a holiday, the tenders will be 

ject any / all tenders without assigning any reasons 



  
 

 

To, 
The Circle Head & VP (Civil)
Circle Office, 
SBI Infra Management Solutions Pvt. Ltd., 
Ahmedabad- 380001. 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating 
to the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto as affecting the tender, I/We hereby offer to 
execute the works specified
attached Schedule of Quantities and in accordance in all respects with the 
specifications, design, drawings and instructions in writing referred to in conditions of 
tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by,
respects in accordance with
 

Description of work 

Earnest Money  

Percentage, if any, to be 
deducted from Bills and total amount 
to be retained 
Time allowed for completion of the 
Works from fourteenth day after the 
date of written order or date of 
handing over of the site (whichever is
later)to commence the work
 
I/We have deposited a sum
total tender amount as Earnest Money with the 
any interest. Should I / We 
do hereby agree that this sum shall be forfeited by me/us to SBI Infra Management 
Solutions Pvt. Ltd.
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FORM TENDER 

(Civil), 

ment Solutions Pvt. Ltd.,  

Having examined the drawings, specification, design and schedule of quantities relating 
to the works specified in the memorandum hereinafter set out and having visited and 

site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto as affecting the tender, I/We hereby offer to 
execute the works specified in the said memorandum at the rates

Quantities and in accordance in all respects with the 
specifications, design, drawings and instructions in writing referred to in conditions of 
tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 

nd with such materials as are provided for by,
with such conditions so far as they may be applicable.

MEMORANDUM 
Proposed Air Conditioning works of
Branch, Dist. Daman.  
Rs. 6700/- (Six Thousand Seven Hundred 
only) by means of Demand Draft / Pay Order 
from any scheduled Nationalized Bank drawn in 
favour of State Bank of India
VALSAD. 

deducted from Bills and total amount 
10 % from Running Bills, subject to maximum 
Total 5% of contract amount or actual Final Bill 
value including EMD & Initial Security Deposit.

Time allowed for completion of the 
Works from fourteenth day after the 
date of written order or date of 

ng over of the site (whichever is
later)to commence the work 

 45 days 

sum of Rs. 6700/- (Six Thousand Seven Hundred only)
tender amount as Earnest Money with the State Bank of India which is not to bear 

We fail to execute the Contract when called upon to do so
do hereby agree that this sum shall be forfeited by me/us to SBI Infra Management 

                                                                                                      

Having examined the drawings, specification, design and schedule of quantities relating 
to the works specified in the memorandum hereinafter set out and having visited and 

site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto as affecting the tender, I/We hereby offer to 

rates mentioned in the 
Quantities and in accordance in all respects with the 

specifications, design, drawings and instructions in writing referred to in conditions of 
tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 

nd with such materials as are provided for by, and in all other 
applicable. 

works of Moti Daman 

(Six Thousand Seven Hundred 
by means of Demand Draft / Pay Order 

from any scheduled Nationalized Bank drawn in 
State Bank of India and payable at

10 % from Running Bills, subject to maximum 
amount or actual Final Bill 

value including EMD & Initial Security Deposit. 

(Six Thousand Seven Hundred only)  of the 
which is not to bear 

fail to execute the Contract when called upon to do so I/ We 
do hereby agree that this sum shall be forfeited by me/us to SBI Infra Management 



  
 

 

1) Our Bankers are: i) 

ii) 
 
The names of partners of our firm are: i)

ii) 
 
Name of the partner of the firm 

Or 
 
(Name of person having Power of Attorney to sign the Contract.

(Certified true copy of the Power of Attorney should be attached)

 
Yours faithfully, 

 Signature of Contractors. 

 
Signature and addresses of Wit

i) 

i
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The names of partners of our firm are: i) 

f the partner of the firm Authorized to sign 

(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

Signature and addresses of Witnesses  

                                                                                                      



  
 

 

(On non-judicial Stamp Paper of Rs. 500/

ARTICLES OF AGREEMENT
SBIIMS PVT. LTD., on behalf
Service Provider" of the

WHEREAS the 

and has caused drawings and specifications describing the work to be done to be 
prepared by M/s. SOPAN, SURAT

AND WHERE AS the said Drawings numbered
Inclusive, the Specifications and the Schedule of Quantities have been signed by or on 
behalf of the parties hereto.
AND WHEREAS the Contractor has agreed to execute upon and subject to the 
Conditions set forth herein
Conditions and in the Schedule of Quantities and Conditions of Contract (all of which 
are collectively hereinafter referred to as “the said conditions”) the works shown upon 
the said Drawings and / or described in the said Specifications and includ
Schedule of Quantities at the respective rates therein set forth amounting to the sum as 
therein arrived at our such other sum as shall become payable there under (hereinafter 
referred to as “the said Contract Amount
 
NOW IT IS HEREBY AGREED AS

1) In consideration of the said Contract Amount to be paid at the times and in the manner 
set forth in the said Conditions, the Contractor shall upon and subject to the said 
Conditions execute and complete the work shown upon the said Drawings and 
described in the said Specifications and the priced Schedule 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum 
as shall become payable, at the times and in the manner specified in the 
Conditions. 

The  term  “the Architects” in the
or in the event of their ceasing to be the Architects for the purpose of this Contract for 
whatever reason, such other person or persons as shall be nominated for that purpo
by the Employer, not being a person to whom the Contractor shall object for reasons 
considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or 
persons subsequently appointed to be Architects under this Contract shall be entitled
disregard or overrule any previous decisions or approval or direction given or expressed 
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ARTICLES  OF AGREEMENT  

judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

ARTICLES OF AGREEMENT made the  date of
behalf of SBI, having its office at Mumbai herein

the One  
SBIIMS PVT.LTD. is desirous

and has caused drawings and specifications describing the work to be done to be 
SOPAN, SURAT, its Architects. 

Drawings numbered 
, the Specifications and the Schedule of Quantities have been signed by or on 

behalf of the parties hereto. 
AND WHEREAS the Contractor has agreed to execute upon and subject to the 

herein and to the Conditions set forth herein in
Schedule of Quantities and Conditions of Contract (all of which 

are collectively hereinafter referred to as “the said conditions”) the works shown upon 
the said Drawings and / or described in the said Specifications and includ
Schedule of Quantities at the respective rates therein set forth amounting to the sum as 
therein arrived at our such other sum as shall become payable there under (hereinafter 

Contract Amount.) 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
In consideration of the said Contract Amount to be paid at the times and in the manner 
set forth in the said Conditions, the Contractor shall upon and subject to the said 
Conditions execute and complete the work shown upon the said Drawings and 
escribed in the said Specifications and the priced Schedule of Quantities

The Employer shall pay to the Contractor the said Contract Amount, or such other sum 
as shall become payable, at the times and in the manner specified in the 

in the  said  Conditions shall mean  the  M/s 

or in the event of their ceasing to be the Architects for the purpose of this Contract for 
whatever reason, such other person or persons as shall be nominated for that purpo
by the Employer, not being a person to whom the Contractor shall object for reasons 
considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or 
persons subsequently appointed to be Architects under this Contract shall be entitled
isregard or overrule any previous decisions or approval or direction given or expressed 

                                                                                                      

or as per latest Govt. Rules) 

of  between 
herein after called" the 

Part  and 
desirous of 

and has caused drawings and specifications describing the work to be done to be 

to  
, the Specifications and the Schedule of Quantities have been signed by or on 

AND WHEREAS the Contractor has agreed to execute upon and subject to the 
herein in the Special 

Schedule of Quantities and Conditions of Contract (all of which 
are collectively hereinafter referred to as “the said conditions”) the works shown upon 
the said Drawings and / or described in the said Specifications and included in the 
Schedule of Quantities at the respective rates therein set forth amounting to the sum as 
therein arrived at our such other sum as shall become payable there under (hereinafter 

In consideration of the said Contract Amount to be paid at the times and in the manner 
set forth in the said Conditions, the Contractor shall upon and subject to the said 
Conditions execute and complete the work shown upon the said Drawings and 

of Quantities. 
The Employer shall pay to the Contractor the said Contract Amount, or such other sum 
as shall become payable, at the times and in the manner specified in the said 

M/s SOPAN, SURAT , 
or in the event of their ceasing to be the Architects for the purpose of this Contract for 
whatever reason, such other person or persons as shall be nominated for that purpose 
by the Employer, not being a person to whom the Contractor shall object for reasons 
considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or 
persons subsequently appointed to be Architects under this Contract shall be entitled to 
isregard or overrule any previous decisions or approval or direction given or expressed 



  
 

 

in writing by the outgoing Architects for the time being.
3) The said Conditions and Appendix thereto shall be read and construed as forming part 

of this Agreement, and the 
to the said Conditions and 
Conditions contained. 

4) The Plans, Agreements and Documents mentioned herein shall form the basis of this 
Contract. 

5) This Contract is neither a fixed lump
contract to carry out the work in respect of the entire building complex to be paid for 
according to actual measured quantities at the rates contained in the Sched
Quantities and Rates or as provided in the 

6) The Contractor shall afford
relating to civil works, installation of lifts, Telephone, electrical installations, fittings air
conditioning and other ancillary works in the manner laid down in the said Conditions, 
and shall make good any damages done to walls, floors, etc. after the completion of 
work. 

7) The SBIIMS reserves to itself the right of altering the drawings and nature of
by adding to or omitting any items of work or having portions of the same carried out 
without prejudice to this Contract

8) Time shall be considered 
agrees to commence the work soon after th
of issue of formal work order as provided for in the said Conditions whichever is later 
and to complete the entire work within 
for extension of time. 

9) All payments by the SBI under this c
10) All disputes arising out of or 

to have arisen at Ahmedabad and only the c
to determine the same. 

11) That the several parts of this Contract have been read by the Contractor and fully 
understood by the Contractor.
IN WITNESS WHERE OF THE 
hands to these presents and two duplicates hereof the day and 
written. 
 
 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the
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in writing by the outgoing Architects for the time being. 
The said Conditions and Appendix thereto shall be read and construed as forming part 

 parties hereto shall respectively abide by
 perform the Agreements on their part respectively

The Plans, Agreements and Documents mentioned herein shall form the basis of this 

This Contract is neither a fixed lump-sum contract nor a piece work contract but a 
contract to carry out the work in respect of the entire building complex to be paid for 
according to actual measured quantities at the rates contained in the Sched
Quantities and Rates or as provided in the said Conditions. 

afford every reasonable facility for the carrying
relating to civil works, installation of lifts, Telephone, electrical installations, fittings air

ditioning and other ancillary works in the manner laid down in the said Conditions, 
and shall make good any damages done to walls, floors, etc. after the completion of 

reserves to itself the right of altering the drawings and nature of
by adding to or omitting any items of work or having portions of the same carried out 

this Contract. 
 as the essence of this Contract and the

agrees to commence the work soon after the Site is handed over to him or from the date 
of issue of formal work order as provided for in the said Conditions whichever is later 
and to complete the entire work within 45 days subject to nevertheless the provisions 

by the SBI under this contract will be made only at Ahmedabad.
All disputes arising out of or in any way connected with this agreement shall be deemed 

isen at Ahmedabad and only the courts in Ahmedabad i shall have jurisdiction 

That the several parts of this Contract have been read by the Contractor and fully 
Contractor. 

OF THE SBIIMS and the Contractor have set their respective 
hands to these presents and two duplicates hereof the day and year first hereinabove 

SIGNED AND DELIVERED by the 

                                                                                                      

The said Conditions and Appendix thereto shall be read and construed as forming part 
by submit themselves 

part respectively in the said 

The Plans, Agreements and Documents mentioned herein shall form the basis of this 

sum contract nor a piece work contract but a 
contract to carry out the work in respect of the entire building complex to be paid for 
according to actual measured quantities at the rates contained in the Schedule of 

carrying out of all works 
relating to civil works, installation of lifts, Telephone, electrical installations, fittings air-

ditioning and other ancillary works in the manner laid down in the said Conditions, 
and shall make good any damages done to walls, floors, etc. after the completion of his 

reserves to itself the right of altering the drawings and nature of the work 
by adding to or omitting any items of work or having portions of the same carried out 

the Contractor hereby 
e Site is handed over to him or from the date 

of issue of formal work order as provided for in the said Conditions whichever is later 
subject to nevertheless the provisions 

Ahmedabad. 
greement shall be deemed 

ourts in Ahmedabad i shall have jurisdiction 

That the several parts of this Contract have been read by the Contractor and fully 

and the Contractor have set their respective 
year first hereinabove 



  
 

 

 
 
hand of Shri  
 
 
(Name and Designation) In the

presence of: 

1) Shri /Smt.  
 

Address _________________________
 
 __________________________
 
 
 (Witness) 
 
SIGNED AND DELIVERED by the
 

 
(Contractor) 
 
 
in the presence of: 
 

Shri/ Smt. 
 

Address  
 

 
(Witness)
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By the (Employer) 

 

 
(Name and Designation) In the 

(Signature of Employer)
 
 
 

(Signature of Witness)

_________________________ 

__________________________ 

SIGNED AND DELIVERED by the 

By the 
(Signature of Contractors)

 (Signature of

 

                                                                                                      

(Signature of Employer) 

(Signature of Witness) 

(Signature of Contractors) 

(Signature of Witness) 



 

INSTRUCTIONS TO THE TENDERERS
 

1.0 Scope of work 
 
Sealed Tenders  are invited
for the work of Proposed 
DAMAN. 
 

1.1 Site and its location 
 
The proposed work is to be

2.0 Tender documents 
 

2.1 The work has to be carried
tender consisting of the following documents and the most workmen like
 
Instructions to tenderers 
General conditions of Contract 
Special conditions of Contract 
Additional Specifications
Drawings 
Priced bid A 
 

2.2 The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take
order given below; 
a) Price Bid 

b) Additional Specifications

c) Technical specifications

d) Drawings 

e) Special conditions of contract

f) General conditions of contract

g)  Instructions to Tenderers
 

2.3 Complete set of tender documents including relative drawin
the website www.sbi.co.in 
 

2.4 The tender documents are not
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SECTION – 1 

CTIONS TO THE TENDERERS 

invited by M/s. SOPAN, SURAT for and behalf of SBI / SBIIMSPL 
Proposed  Air Conditioning works of MOTI DAMAN BRANCH, DIST. 

The proposed work is to be carried out at MOTI DAMAN, DIST. DAMAN.

carried out strictly according to the conditions
tender consisting of the following documents and the most workmen like

Instructions to tenderers  
ral conditions of Contract  

Special conditions of Contract  
Additional Specifications  

The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take

Specifications 

specifications 

contract 

contract 

Instructions to Tenderers 

Complete set of tender documents including relative drawings can be downloaded
 

The tender documents are not transferable. 

                                                                                                      

for and behalf of SBI / SBIIMSPL 
MOTI DAMAN BRANCH, DIST. 

MOTI DAMAN, DIST. DAMAN. 

conditions stipulated in the 
tender consisting of the following documents and the most workmen like manner. 

The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 

gs can be downloaded from 



 

3.0 Site Visit: 
 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc; The tenderer will be fully responsible for considering the financial effect 
of any or all the factors while submitting his
 

4.0 Earnest Money: 
 

4.1 The tenderers are requested to submit the Earnest Money of 
Seven Hundred only) by means
Days from the last date of 
Bank drawn in favour of S
 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with cla
 

4.3 No interest will be paid on the
 

4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of
 

4.5 EMD of successful tenderer will be retained as a part of security
 

5.0 Initial Security Dep osit:
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of 
period of 7 days of acceptance of
 
5.1 Security Deposit:  
Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 
in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall 
be deducted from the running
respective running account
10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 
50% of the Total Security Deposit shall be paid to the contract on the basis of architect’s 
certifying the virtual completion. The balance 50% would be paid to the contractors after 
the defects liability period as specified in the
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The tenderer must obtain himself on his own responsibility and his own expenses all 
may be required for the purpose of filling this

and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 

ties, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 

The tenderer will be fully responsible for considering the financial effect 
r all the factors while submitting his tender. 

The tenderers are requested to submit the Earnest Money of Rs. 6700/
means  of Demand Draft/Pay Order (Valid

Days from the last date of submission of the tender) from any scheduled Nationalized
State Bank of India and payable at VALSAD

EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be

No interest will be paid on the EMD. 

EMD of unsuccessful tenderer will be refunded within 30 days of award of

EMD of successful tenderer will be retained as a part of security deposit.

osit:  
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBI Payable at 
period of 7 days of acceptance of tender. 

it shall be 5% of contract value. Out of this 2% of contract value is 
in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall 

running account bill of the work at the 
account bill i.e., deduction from each running bill

Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 
50% of the Total Security Deposit shall be paid to the contract on the basis of architect’s 

fying the virtual completion. The balance 50% would be paid to the contractors after 
the defects liability period as specified in the contract. 

                                                                                                      

The tenderer must obtain himself on his own responsibility and his own expenses all 
this tender document 

and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 

ties, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 

The tenderer will be fully responsible for considering the financial effect 

Rs. 6700/- (Six Thousand 
(Valid for a period of 180 

submission of the tender) from any scheduled Nationalized 
VALSAD . 

EMD in any other form other than as specified above will not be accepted. Tender not 
use 4.1 above shall be rejected. 

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 

deposit. 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
Payable at Daman within a 

it shall be 5% of contract value. Out of this 2% of contract value is 
in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall 

 rate of 10% of the 
bill account will be @ 

Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 
50% of the Total Security Deposit shall be paid to the contract on the basis of architect’s 

fying the virtual completion. The balance 50% would be paid to the contractors after 



 

5.2 Signing of contract Documents:
The successful tenderer shall be bound to implement the contract by signin
agreement and conditions of contract attached herewith within 15 days from the
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Ba
successful tenderer whether 
not. 
 
6.0 Completion Period:  
Time is essence of the 
accordance with the terms of contract within a period of 
of work. 
 
7.0 Validity of tender:  
Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of e-reverse auction. If the tenderer withdraws his/her offer during the value period 
or makes modifications in h
prejudice to any other right or remedy the Bank shall be at liberty forfeit the
 
8.0 Liquidated Damages:  
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 
 
9.0 Rate and prices:  
9.0.1 In case of item rate tender:
The tenderers shall quote 
case of discrepancy between the rate quoted in words and figures, the unit rate quantity 
in words will prevail. If no rate
paid for that item when it is
the requisite total is given. In case of discrepancy
amount calculated from multiplication
will govern and the amount will be corrected.

The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates 
not be considered during execution.
The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would
would be paid accordingly. 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the
SBIIMS 
Each page of the BOQ shall
writing shall be duly attested by him.
Each page shall be totaled and the grand total shall be given.
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Signing of contract Documents:  
The successful tenderer shall be bound to implement the contract by signin
agreement and conditions of contract attached herewith within 15 days from the
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Ba

whether such formal agreement is subsequently

 contract. The work should be completed
accordance with the terms of contract within a period of 45 days from the date of award 

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
reverse auction. If the tenderer withdraws his/her offer during the value period 

his/her original offer which are not acceptable
prejudice to any other right or remedy the Bank shall be at liberty forfeit the

 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 

9.0.1 In case of item rate tender:  
 their rates for individual items both in words

case of discrepancy between the rate quoted in words and figures, the unit rate quantity 
rate is quoted for a particular item the contractor

paid for that item when it is executed. The amount of each item shall be calculated and 
the requisite total is given. In case of discrepancy between the unit

multiplication of unit rate and the quantity the unit rate quoted 
will govern and the amount will be corrected. 

The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will 

execution. 
The tenderers should not change the units as specified in the tender. If any unit is 

would be evaluated as per the original unit
 

The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the

shall be signed by the authorized person 
writing shall be duly attested by him. 
Each page shall be totaled and the grand total shall be given. 

                                                                                                      

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 

subsequently entered in to or 

completed in all respect 
from the date of award 

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
reverse auction. If the tenderer withdraws his/her offer during the value period 

acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 

words and figure. In 
case of discrepancy between the rate quoted in words and figures, the unit rate quantity 

contractor shall not be 
The amount of each item shall be calculated and 

unit rate and the total 
of unit rate and the quantity the unit rate quoted 

The tenderers need not quote their rates for which no quantities have been given. In 
for such items those rates will be ignored and will 

The tenderers should not change the units as specified in the tender. If any unit is 
unit and the contractor 

The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 

 and cutting or  over 



 

 
The rate quoted shall be firm and shall include all  costs, allowances, materials, 
labours, taxes etc. except G.S.T, wh

 
The SBIIMS reserve their rights
entrust the work in phases
project within its sole discretion witho
claim / correspondence shall be entertained in this regard.
 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL
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The rate quoted shall be firm and shall include all  costs, allowances, materials, 
labours, taxes etc. except G.S.T, wh ich shall be payable / reimbursed at

rights to accept any tenders, either in whole
phases or may drop the part scope of work 

project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard. 

TURE OF THE CONTRACTOR WITH SEAL

                                                                                                      

The rate quoted shall be firm and shall include all  costs, allowances, materials, 
ich shall be payable / reimbursed at  actual 

whole or in part or may 
 at any stage of the 

ut assigning any reason(s) for doing so and no 



 

GENERAL CONDITIONS OF CONTRACT
 
1.0  Definitions :- 
“Contract means the documents
formal agreement executed between SBI Infra Management Solutions Pvt. Ltd. (client) 
and the contractor, together with the documents referred there in including these 
conditions, the specifications, designs, drawings and instruct
time by the Architects / Bank and all these documents taken together shall be deemed 
to form one contract and shall be complementary to one
 
In the contract the following expressions shall, unless the context otherwise req
have the meaning hereby respectively assigned to
 
1.0.1 ‘SBIIMS’ shall mean
Management Services Provider
Bhadra, Laldarwaja, Ahmedabad
successors and assigns. 
 
1.0.2 ‘Architects/ Consultants’ shall mean 
SURAT. 
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their 
representative for day-to-day supervision of work and to give instructions to the 
contractors. 
 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether 
incorporate not, undertaking
individual or the composing the firm or company and the permitted assignees of 
individual or firms of company.
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of
includes materials, apparatus, equipment, temporary supports, fittings and things of 
kinds to be provided, the obligations of the contractor hereunder and work to be done by 
the contractor under the contract.
 
1.0.5 ‘Engineer’ shall mean the representative of th
 
1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and refer red to in
as may be issued by the Engineer
the entire work as stipulated in the letter of acceptance of tender subject such additions 
there to or deductions there from as may be made under the provide herein after 
contained. 
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GENERAL CONDITIONS OF CONTRACT  

documents forming the tender and the acceptance
formal agreement executed between SBI Infra Management Solutions Pvt. Ltd. (client) 
and the contractor, together with the documents referred there in including these 
conditions, the specifications, designs, drawings and instructions issued from time to 
time by the Architects / Bank and all these documents taken together shall be deemed 
to form one contract and shall be complementary to one another. 

In the contract the following expressions shall, unless the context otherwise req
have the meaning hereby respectively assigned to them. 

mean SBI Infra Management Solutions
Management Services Provider-PMS) having its Circle Office at Third Floor, SBI, LHO, 
Bhadra, Laldarwaja, Ahmedabad-380001 and includes the client’s representatives, 

‘Architects/ Consultants’ shall mean M/s SOPAN,  Architects & Interior Designers, 

‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their 
day supervision of work and to give instructions to the 

‘The Contractor’ shall mean the individual or firm or company whether 
incorporate not, undertaking the works and shall include legal personal

posing the firm or company and the permitted assignees of 
individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
of work” and/or to be executed in accordance

includes materials, apparatus, equipment, temporary supports, fittings and things of 
kinds to be provided, the obligations of the contractor hereunder and work to be done by 

contract. 

‘Engineer’ shall mean the representative of the Architect/consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
in the specifications and any modifications

Engineer from time to time Contract value
the entire work as stipulated in the letter of acceptance of tender subject such additions 
there to or deductions there from as may be made under the provide herein after 

                                                                                                      

acceptance thereof and the 
formal agreement executed between SBI Infra Management Solutions Pvt. Ltd. (client) 
and the contractor, together with the documents referred there in including these 

ions issued from time to 
time by the Architects / Bank and all these documents taken together shall be deemed 

In the contract the following expressions shall, unless the context otherwise requires, 

Solutions Pvt. Ltd.(Project 
Third Floor, SBI, LHO, 

d includes the client’s representatives, 

Architects & Interior Designers, 

‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their 
day supervision of work and to give instructions to the 

‘The Contractor’ shall mean the individual or firm or company whether 
personal representative of 

posing the firm or company and the permitted assignees of 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
accordance with the contract 

includes materials, apparatus, equipment, temporary supports, fittings and things of 
kinds to be provided, the obligations of the contractor hereunder and work to be done by 

Architect/consultant. 

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
modifications of such drawings 

e shall mean value of 
the entire work as stipulated in the letter of acceptance of tender subject such additions 
there to or deductions there from as may be made under the provide herein after 



 

 
1.0.7 Specifications’ shall mean the specifications refer
modifications thereof as may time to time be furnished or approved by the 
Architect/Consultant. 
 
1.0.8 “Month” means calendar
1.0.9 “Week” means seven consecutive
1.0.10  “Day” means a calendar day beginning and ending at 00 Hrs and 24 H
respectively. 
 
1.1.11 “SBIIMS’s Engineer”
Project, as nominated by the Cir
 
1.1.12 The following shall constitute the Joint Project Committee (herein under referre
to as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed by the 
Architects Site Engineer / PMC and other consultants / contractors engaged in 
execution of the project. 
 
i) Vice President – Circle Head of 
ii) SBIIMS Engineer (Civil and Electrical) in
iii) Concerned partner of the Architects and their Resident Architect
 
CLAUSE 

1a. Total Security Deposit

Total Security deposit comprise of Earnest Money Deposit
Retention Money 

1b. Earnest Money Deposit
The tenderer shall furnish EMD of 
the form of Demand draft or bankers cheque drawn in favour
VALSAD, on any Scheduled Bank. No tender shall be considered unless the EMD is so 
deposited in the required form. No interest shall be paid on this EMD. The EMD of the 
unsuccessful tenderer shall
taken without interest. The EMD shall stand absolutely forfeited if the tenderer revokes 
his tender at any time the period when he is required to keep his tender open 
acceptance by the SBIIMS or after it is accepted by the SBIIMS 
enter into a formal agreement or fails to pay the initial security deposit as stipulated or 
fails to commence the commence the work within the stipulated
 
1c. Initial Security Deposit (lSD)
The amount of ISD shall be 2% of accepte
form of DD/Fixed Deposit 
deposited within 15 days from the date of acceptance of tender.
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Specifications’ shall mean the specifications referred to in the tender and 
modifications thereof as may time to time be furnished or approved by the 

“Month” means calendar month. 
“Week” means seven consecutive days. 
“Day” means a calendar day beginning and ending at 00 Hrs and 24 H

Engineer” shall mean The Civil/Electrical Engineer
Project, as nominated by the Circle Head and Vice President, SBIIMS

The following shall constitute the Joint Project Committee (herein under referre
to as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed by the 
Architects Site Engineer / PMC and other consultants / contractors engaged in 

Circle Head of SBIIMS 
SBIIMS Engineer (Civil and Electrical) in-charge of the Project 
Concerned partner of the Architects and their Resident Architect Member.

Total Security Deposit  

deposit comprise of Earnest Money Deposit, Initial security deposit and 

Earnest Money Deposit - 
The tenderer shall furnish EMD of Rs. 6700/- (Six Thousand Seven Hundred only)
the form of Demand draft or bankers cheque drawn in favour

, on any Scheduled Bank. No tender shall be considered unless the EMD is so 
deposited in the required form. No interest shall be paid on this EMD. The EMD of the 

shall be refunded soon after the decision to aw
without interest. The EMD shall stand absolutely forfeited if the tenderer revokes 

his tender at any time the period when he is required to keep his tender open 
acceptance by the SBIIMS or after it is accepted by the SBIIMS , the 
enter into a formal agreement or fails to pay the initial security deposit as stipulated or 
fails to commence the commence the work within the stipulated time.

Initial Security Deposit (lSD)  
The amount of ISD shall be 2% of accepted value of tender including the EMD in the 

eposit Receipt (FDR) drawn on any scheduled Bank and shall be 
deposited within 15 days from the date of acceptance of tender. 

                                                                                                      

red to in the tender and 
modifications thereof as may time to time be furnished or approved by the 

“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs 

Engineer in-charge of the 
cle Head and Vice President, SBIIMS, Ahmedabad 

The following shall constitute the Joint Project Committee (herein under referred 
to as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed by the 
Architects Site Engineer / PMC and other consultants / contractors engaged in the 

Member. 

, Initial security deposit and 

(Six Thousand Seven Hundred only)  in 
the form of Demand draft or bankers cheque drawn in favour of SBI payable at 

, on any Scheduled Bank. No tender shall be considered unless the EMD is so 
deposited in the required form. No interest shall be paid on this EMD. The EMD of the 

award the contract is 
without interest. The EMD shall stand absolutely forfeited if the tenderer revokes 

his tender at any time the period when he is required to keep his tender open 
the contractor fails to 

enter into a formal agreement or fails to pay the initial security deposit as stipulated or 
time. 

d value of tender including the EMD in the 
drawn on any scheduled Bank and shall be 



 

1d.  Retention Money:  
Besides the SD as deposited
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit i.e. ISD plus EMD plus Retention 
the contract value. The 50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the tot
the contractors without interest
provided the contractor has satisfactorily attended to all defects in accordance with the 
conditions of contract includi
 
2.0 Language:  
The language in which the contract documents shall be drawn shall be in English.
 
3.0 Errors, omissions and discrepancies:
In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 
 

i) Between scaled and written dimension (or description) on a drawing, the latter shall 
be adopted. 

 
ii) Between the written or shown description or dimensions in the drawings
corresponding one in the specification the former shall be taken as

 
iii) Between written description of the item in the specifications and descriptions in bills 
of quantities of the same item, the former shall be

 
a) In case of difference between rates written in figures and words, the rate in words 
shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be 
taken as correct. 

4.0 Scope of Work:  
The contractor shall carryout complete and maintain t
strictly accordance with this contract and with the directions of and to the satisfaction 
Bank to be communicated through the architect/consultant. The architect/consultant at 
the directions of the SBIIMS from time to time iss
instructions, details directions and explanations which are here after collectively 
references to as Architect’s /
modification of the design, quality or quantity of
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings 
and/or specifications. The removal
Contractor and any substitution
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deposited by the contractor in the above said manner,
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of 
the contract value. The 50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to 

interest within fifteen days after the end of defects
provided the contractor has satisfactorily attended to all defects in accordance with the 
conditions of contract including site clearance. 

The language in which the contract documents shall be drawn shall be in English.

Errors, omissions and discrepancies:  
In case of errors, omissions and/ or disagreement between written and scaled 

ings or between the drawings and specifications etc., the 
 

Between scaled and written dimension (or description) on a drawing, the latter shall 

Between the written or shown description or dimensions in the drawings
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills 
of quantities of the same item, the former shall be adopted: 

ce between rates written in figures and words, the rate in words 

Between the duplicate / subsequent copies of the tender, the original tender shall be 

The contractor shall carryout complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction 
Bank to be communicated through the architect/consultant. The architect/consultant at 
the directions of the SBIIMS from time to time issue further drawings and / or write 
instructions, details directions and explanations which are here after collectively 
references to as Architect’s / consultant’s instructions in regard to the variation or 
modification of the design, quality or quantity of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings 

removal from the site of any material brought
substitution of any other materials therefore the

                                                                                                      

manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 

Money shall both together not exceed 5% of 
the contract value. The 50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the 

al security deposit shall be refunded to 
defects liability period 

provided the contractor has satisfactorily attended to all defects in accordance with the 

The language in which the contract documents shall be drawn shall be in English. 

In case of errors, omissions and/ or disagreement between written and scaled 
ings or between the drawings and specifications etc., the 

Between scaled and written dimension (or description) on a drawing, the latter shall 

Between the written or shown description or dimensions in the drawings and the 
correct. 

Between written description of the item in the specifications and descriptions in bills 

ce between rates written in figures and words, the rate in words 

Between the duplicate / subsequent copies of the tender, the original tender shall be 

he said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction 
Bank to be communicated through the architect/consultant. The architect/consultant at 

ue further drawings and / or write 
instructions, details directions and explanations which are here after collectively 

consultant’s instructions in regard to the variation or 
any work or the addition or omission or 

substitution work. Any discrepancy in the drawings or between BOQ and / or drawings 
brought thereon by the 
the removal and/or re- 



 

execution of any work executed by him. The dismissal from the work of any person 
engaged the re upon. 
 
5.0 Letter of Acceptance:  
Within the validity period of the tender the SBIIMS shall issue a letter of accept
directly or through the architect by registered post or otherwise depositing at the of the 
contractor as given in the tender
per the terms of the tender. The letter of acceptance shall constitu
between the SBIIMS and the
 
6.0 Contract Agreement:  
On receipt of intimation of
successful tenderer shall be
there of shall sign an agreement in a non
 
7.0 Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBIIMS 
Architect / consultants are the properties of the 
other work. 
 
8.0 Detailed drawings and instructions:
The SBIIMS through its architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the execution of 
the work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there.
 
The work shall be executed
detailed programme schedule 
various activities on receipt of the work order and submit the same to the SBIIMS 
through the architect/consultant
 
9.0 Copies of agreement:  
Two copies of agreement duly signed by both the parties with
handed over to the contractors.
 

10.0 Liquidated damages:
If the contractor fails to maintain
"Instructions to tenderers"  
their office on or before the contracted or extended date or completion, without 
justification in support of the cause of delay,
any other right of remedy 
breach to pay a liquidated damages at the rate of 0.50% of the contract value which 
subject to a maximum of 5% 
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of any work executed by him. The dismissal from the work of any person 

 
Within the validity period of the tender the SBIIMS shall issue a letter of accept
directly or through the architect by registered post or otherwise depositing at the of the 

tender to enter into a Contract for the execution
per the terms of the tender. The letter of acceptance shall constitu
between the SBIIMS and the contractor. 

 
of the acceptance of tender from the SBIIMS
be bound to implement the contract and

e of shall sign an agreement in a non-judicial stamp paper of appropriate

of drawings : 
All drawings, specifications and copies thereof furnished by the SBIIMS 
Architect / consultants are the properties of the SBIIMS They are not to be used on 

drawings and instructions:  
The SBIIMS through its architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the execution of 

e work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there.

executed in conformity there with and the contractor
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBIIMS 

architect/consultant 

 
Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

.0 Liquidated damages:  
maintain the required progress in terms
 or to complete the work and clear the site including vacating 

their office on or before the contracted or extended date or completion, without 
justification in support of the cause of delay, he may be called upon

 available under the law to the SBIIMS on account of such 
reach to pay a liquidated damages at the rate of 0.50% of the contract value which 

5% of the contract value. 

                                                                                                      

of any work executed by him. The dismissal from the work of any person 

Within the validity period of the tender the SBIIMS shall issue a letter of acceptance 
directly or through the architect by registered post or otherwise depositing at the of the 

execution of the work as 
per the terms of the tender. The letter of acceptance shall constitute a bind contract 

SBIIMS /Architect the 
and within fifteen days 

judicial stamp paper of appropriate value. 

All drawings, specifications and copies thereof furnished by the SBIIMS / SBI through its 
They are not to be used on 

The SBIIMS through its architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the execution of 

e work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there. 

contractor prepare a 
indicating therein the date of start and completion of 

various activities on receipt of the work order and submit the same to the SBIIMS 

the drawings shall be 

terms of clause 6.0 of 
or to complete the work and clear the site including vacating 

their office on or before the contracted or extended date or completion, without 
upon without prejudice to 

available under the law to the SBIIMS on account of such 
reach to pay a liquidated damages at the rate of 0.50% of the contract value which 



 

11.0 Materials, Appliances and Employees:
Unless or otherwise specified the contractor shall provide and pay for all mater
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials sh
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to him. Workman whose work or behavior is found
unsatisfactory by the SBIIMS
immediately. 
 
12.0 Permits, Laws and Regulations:
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expens
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBIIMS in writin
contractor performs any act,
meet all the costs arising the
arising there from. 
 
13.0 Setting out Work:  
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and
alignment of all parts thereof and get it approved by the arc
proceeding with the work. If at any time any error in this respect shall appear during
progress of the works, irrespective
architect / consultant the contractor shall be r
expenses rectify such error, if so, required to satisfaction of the 
 
14.0 Protection of works and property:
The contractor shall continuously maintain adequate protection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence.
 
He shall take adequate care and steps for
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety
laws and building codes to 
or adjacent to his place of
clause at his own cost. The policy may be taken in joint names of the contractor and the 
SBIIMS and the original poli
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.0 Materials, Appliances and Employees:  
Unless or otherwise specified the contractor shall provide and pay for all mater
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials sh
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to him. Workman whose work or behavior is found

SBIIMS /Architect/ consultant he shall be removed from the site 

.0 Permits, Laws and Regulations:  
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 

in writing under intimation of the Architect/ Consultant. If the 
act, which is against the law, rules and 
the reform and shall indemnify the SBIIMS a

The contractor shall set out the work and shall be responsible for the true and perfect 
and for the correctness of the positions, levels,

alignment of all parts thereof and get it approved by the architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during

irrespective of the fact that the layout had been
architect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBIIMS

.0 Protection of works and property:  
The contractor shall continuously maintain adequate protection. of all his work from 

l protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety

 prevent accidents, or injuries to persons 
of work. The contractor shall take insurance

at his own cost. The policy may be taken in joint names of the contractor and the 
and the original policy may be lodged with the SBIIMS 

                                                                                                      

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to him. Workman whose work or behavior is found to be 

/Architect/ consultant he shall be removed from the site 

Permits and licenses required for the execution of the work shall be obtained by the 
es. The contractor shall give notices and comply with the 

regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 

g under intimation of the Architect/ Consultant. If the 
 regulations he shall 

SBIIMS any legal actions 

The contractor shall set out the work and shall be responsible for the true and perfect 
levels, dimensions, and 

hitect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 

been approved by, the 
esponsible for the same ad shall his own 

SBIIMS 

The contractor shall continuously maintain adequate protection. of all his work from 
l protect the SBI’s properties from injury or loss arising in connection 

with contract. He shall make good any such damage, injury, loss, except due to causes 

protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety 

 or property on about 
insurance covers as per 

at his own cost. The policy may be taken in joint names of the contractor and the 



 

15.0 Inspection of work:  
The SBIIMS / Architect / Consultant or their representatives shall at all reasonable times 
have free access to the work site and / or to the workshop, factories, or other places 
where materials are lying or from where they are obtained and the contractor shall give 
every facility to the SBIIMS
inspection and examination and test of the materials and workmanship. No person 
unless authorized by the SBIIMS
/Consultant except the representative of Public authorities shall be allowed on the work 
at any time. The proposed work
also be inspected by the Chief Technical Examiner’s
Vigilance commission. 
 
16.0 Assignment and subletting:
The whole of work included
not directly entrust and engage or indirectly transfer, assign or underlet the c
any part or share there of or interest therein without the written consent of the 
through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work du
progress. 
 
17.0 Quality of materials, workmanship &Test:
All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and materials 
as are normally required for examining measuring sampling and testing any material or 
part of work before in corporation
required by the architect/consultant.
 
i. Samples:  

 All samples of adequate numbers, size, shades & pattern
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate
Architect/consultant before
himself that the material / equipment for which he is submitting the sample / literature 
meet with the requirement 
in writing by the architect/consultant
and installation of the particular material / equipment. The approved samples shall by 
the signed by the Architect / Co
site office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that 
might occur in approving the
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/ Architect / Consultant or their representatives shall at all reasonable times 

have free access to the work site and / or to the workshop, factories, or other places 
lying or from where they are obtained and the contractor shall give 

SBIIMS/Architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person 

SBIIMS/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work 

work either during its construction stage or
also be inspected by the Chief Technical Examiner’s Organization a wing of Central 

.0 Assignment and subletting:  
included in the contract shall be executed the contractor

not directly entrust and engage or indirectly transfer, assign or underlet the c
any part or share there of or interest therein without the written consent of the 
through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work du

.0 Quality of materials, workmanship &Test:  
All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 

to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and materials 

uired for examining measuring sampling and testing any material or 
corporation in the work for testing as may

architect/consultant. 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 

certificate of the same shall be provided to the
efore submitting the sample/literature the contractor

himself that the material / equipment for which he is submitting the sample / literature 
 of tender specification. Only when the samples

architect/consultant the contractor shall proceed with
and installation of the particular material / equipment. The approved samples shall by 
the signed by the Architect / Consultant for identification and shall be kept on record 
site office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that 

the samples for reasons of its not meeting 

                                                                                                      

/ Architect / Consultant or their representatives shall at all reasonable times 
have free access to the work site and / or to the workshop, factories, or other places 

lying or from where they are obtained and the contractor shall give 
/Architect/consultant and their representatives necessary for 

inspection and examination and test of the materials and workmanship. No person 

/Consultant except the representative of Public authorities shall be allowed on the work 
or its completion can 

Organization a wing of Central 

contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share there of or interest therein without the written consent of the SBIIMS 
through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its 

All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 

to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and materials 

uired for examining measuring sampling and testing any material or 
may be selected and 

as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 

the satisfaction of the 
contractor shall satisfy 

himself that the material / equipment for which he is submitting the sample / literature 
samples are approved 
with the procurement 

and installation of the particular material / equipment. The approved samples shall by 
nsultant for identification and shall be kept on record at 

site office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that 

 the specifications or 



 

other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / 
equipment etc. shall be to the account of the contractor.

 
ii) Cost of tests:  
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ.

 
iii) Costs of tests not provided for:
If any test is ordered by the A
a)  If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent perso
or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the

 
18.0 Obtaining information related to execution of 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or
the entire responsibility for the fulfillment of
 
19.0 Contractor’s superintendence:
The contractor shall give necessary personal superintendence during 
works and as long, thereafter,
the expiry of the defects liability period, stated hereto.
 
20.0 Quantities:  
The bill of quantities (BOQ) unless or otherwise stated shall be deemed t
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent. The entire amount paid under Clause 
amounts of prime cost and provision sums, if any, shall be excluded.
 
21.0 Works to be measured:
The Architect/Consultant may
requires the work to be measured and the contractor shall forthwith atten
quantity representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measur
detail in the specifications. The representative of the Architect / Consultant shall take 
measurements with the contractor’s representative and the measurements shall be 
entered in the measurement
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other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / 

all be to the account of the contractor. 

The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ. 

Costs of tests not provided for:  
If any test is ordered by the Architect/ Consultant which is either 

If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site 
or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the

.0 Obtaining information related to execution of work:  
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or
the entire responsibility for the fulfillment of contract. 

.0 Contractor’s superintendence:  
The contractor shall give necessary personal superintendence during 

fter, as the Architect/Consultant may consider
the expiry of the defects liability period, stated hereto. 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed t
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent. The entire amount paid under Clause 21, 22
amounts of prime cost and provision sums, if any, shall be excluded.

.0 Works to be measured:  
may from time to time intimate to the

requires the work to be measured and the contractor shall forthwith atten
quantity representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measur
detail in the specifications. The representative of the Architect / Consultant shall take 
measurements with the contractor’s representative and the measurements shall be 

measurement book. The contractor or his authorized

                                                                                                      

other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / 

The cost of making any test shall be borne by the contractor if such test is intended by or 

If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 

n at any place other than the site 
or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 

The contractor shall give necessary personal superintendence during the execution the 
consider necessary until 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 

21, 22 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded. 

the contractor that he 
requires the work to be measured and the contractor shall forthwith attend or send a 
quantity representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measurements 
detail in the specifications. The representative of the Architect / Consultant shall take 
measurements with the contractor’s representative and the measurements shall be 

authorized representative shall 



 

sign all the pages of the measurement
recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings
attend or neglect or omit to depute his representative to take measurements the 
measurements recorded by
All authorized extra work, omissions and all variations made shall be included su
measurement. 
 
22.0 Variations:  
No alteration, omission or variation
the contract. In case the SBIIMS/ Architect / Consultant thinks proper at any during the 
progress of works to make any alteration
or any. Alteration in the kind
Consultant shall give notice thereof in writing to the contractor shall confirm in writing 
within seven days of giving such oral instructions the contract shall alter to, add
omit from as the case may
any work extra to or make any alterations or additions to or omissions from the works or 
any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the Architect/ Consultant and 
the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Architect / Consultant and the same shall be added to or deducted 
from the contract value, as the case maybe.
 
23.0 Valuation of Variations:
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBIIMS as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions.
 
(i) The net rates or prices in
where such extra work is of similar character and executed under similar conditions as 
the work price herein. 
(ii) Rates for all items, wherever
priced BOQ. 
 
The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub
Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 day
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
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measurement book in which the measurements
ecorded in token of his acceptance. All the corrections shall be duly attested by both 

writings shall be made in the M book should
attend or neglect or omit to depute his representative to take measurements the 

by the representative of the Architect/consultant
All authorized extra work, omissions and all variations made shall be included su

variation ordered in writing by the Architect/consultant
the contract. In case the SBIIMS/ Architect / Consultant thinks proper at any during the 
progress of works to make any alteration in, or additions to or omission from the

kind or quality of the materials to be used therein,
Consultant shall give notice thereof in writing to the contractor shall confirm in writing 

iving such oral instructions the contract shall alter to, add
may be in accordance with such but the contractor

any work extra to or make any alterations or additions to or omissions from the works or 
from any of the provisions of the contract, stipulations, specifications or 

contract drawings without previous consent in writing of the Architect/ Consultant and 
the value of such extras, alterations, additions or omissions shall in all cases be 

ed by the Architect / Consultant and the same shall be added to or deducted 
from the contract value, as the case maybe. 

.0 Valuation of Variations:  
No claim for an extra shall be allowed unless it shall have been executed under the 

itect / Consultant with the concurrence of the SBIIMS as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions. 

in the contract shall determine the valuation
where such extra work is of similar character and executed under similar conditions as 

wherever possible should be derived out of the

rices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub

Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 day
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 

                                                                                                      

measurements have been 
ecorded in token of his acceptance. All the corrections shall be duly attested by both 

should the contractor not 
attend or neglect or omit to depute his representative to take measurements the 

Architect/consultant shall be final. 
All authorized extra work, omissions and all variations made shall be included such 

Architect/consultant vitiates 
the contract. In case the SBIIMS/ Architect / Consultant thinks proper at any during the 

in, or additions to or omission from the works 
therein, the Architect / 

Consultant shall give notice thereof in writing to the contractor shall confirm in writing 
iving such oral instructions the contract shall alter to, add to, or 

contractor shall not do 
any work extra to or make any alterations or additions to or omissions from the works or 

from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the Architect/ Consultant and 
the value of such extras, alterations, additions or omissions shall in all cases be 

ed by the Architect / Consultant and the same shall be added to or deducted 

No claim for an extra shall be allowed unless it shall have been executed under the 
itect / Consultant with the concurrence of the SBIIMS as herein 

mentioned. Any such extra is herein referred to as authorized extra and shall be made 

valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 

the rates given in the 

rices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub- 

Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 



 

intends to charge for such items of work, duly supported by analysis of the rate or
claimed and the Architect/consultant
in his opinion are reasonable and proper, based on the market
Where extra work cannot
allowed day work prices at
stated then in accordance
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered f
verifications to the Architect /consultant at or before the end of the week following that in 
which the work has been executed.
 
It is further clarified that for
derived from the tender, 
analysis worked on the ‘market rate basis for material, labour hire / running charges of 
equipment and wastages etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall, n
 
24.0 Final measurement:  
The measurement and valuation
months of the virtual completion of the
 
25.0 Virtual Completion Certificate (VCC):
On successful completion of entire works covered by the contract to the full
of the SBIIMS, the contractor shall ensure that the following works have been 
completed the satisfaction of the 
 
Clear the site of all scaffolding, wiring, pipes, surplus materials,
equipment and machinery. 
 
Demolish, dismantle and remove
including labour sheds/camps
brought upon or erected at the site 
not incorporated in the permanent
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
the SBIIMS and shall clear, level and dress, compact the site as require
 
Shall put the SBIIMS in undisputed custody and possession of the site and all land allot 
by the SBIIMS 
 
Shall hand over the work in a peaceful manner to the 
 
All defects / imperfections have been attended and rectified as pointed ou
Architects to the full satisfaction of 
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intends to charge for such items of work, duly supported by analysis of the rate or
Architect/consultant shall fix such rate or prices as 

in his opinion are reasonable and proper, based on the market rate.
ot be properly measured or valued the 
at the net rates stated in the tender, of  the

then in accordance with the local day work rates and wages
either case, vouchers specifying the daily time (and if required by the 

Architect/Consultant) the workman’s name and materials employed be delivered f
verifications to the Architect /consultant at or before the end of the week following that in 
which the work has been executed. 

for all such authorized extra items where
 the Contractor shall submit rates duly

worked on the ‘market rate basis for material, labour hire / running charges of 
equipment and wastages etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall, not be eligible for escalation.

 
valuation in respect of the contract shall be completed

months of the virtual completion of the work. 

.0 Virtual Completion Certificate (VCC):  
n of entire works covered by the contract to the full

, the contractor shall ensure that the following works have been 
completed the satisfaction of the SBIIMS: 

Clear the site of all scaffolding, wiring, pipes, surplus materials,
 

remove the contractor’s site office, temporary
sheds/camps and constructions and other items and

brought upon or erected at the site or any land allotted to the contractor by the 
not incorporated in the permanent works. 

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
and shall clear, level and dress, compact the site as require

in undisputed custody and possession of the site and all land allot 

Shall hand over the work in a peaceful manner to the SBIIMS 

All defects / imperfections have been attended and rectified as pointed ou
Architects to the full satisfaction of SBIIMS 

                                                                                                      

intends to charge for such items of work, duly supported by analysis of the rate or rates 
 in the circumstances 
 
 contractor shall be 

the BOQ or, if not, so 
wages for the district; 

either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following that in 

where rates cannot be 
duly supported by rate 

worked on the ‘market rate basis for material, labour hire / running charges of 
equipment and wastages etc. plus 15% towards establishment charges, contractor’s 

escalation. 

completed within two 

n of entire works covered by the contract to the full satisfaction 
, the contractor shall ensure that the following works have been 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 

temporary works, structure 
and things whatsoever 

or any land allotted to the contractor by the SBIIMS 

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
and shall clear, level and dress, compact the site as required by the SBIIMS 

in undisputed custody and possession of the site and all land allot 

All defects / imperfections have been attended and rectified as pointed out by the 



 

 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ consultant 
shall within fourteen (14) days
issue a VCC in respect of the work for which the VCC has
This issuance of a VCC shall not 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of an
respect of or work at the site and in respect of which the VCC has been issued.

26.0 Work by other agencies:
The SBIIMS / Architect / consultant reserves the rights to use premises and any portion 
the site for execution of any work not included in the scope of this contract which it may 
desire to have carried out by other persons simultaneously and the contractor shall not 
only allow but also extend reasonable facilities for the execution of such wor
contractor however shall 
execution of such work except by special arrangement with the SBI. Such work shall
carried out in such manner
contract. 
 
27.0 Insurance of works:  
Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names
damages from whatever cause arising other 
responsible under the terms of contract and in such a manner that the 
contractor are covered for the period stipulated I clause of GCC and are also covered 
during the period of maintenance for loss or dam
prior to the commencement of the period of maintenance and for any loss or damage
occasioned by the contractor
purpose of complying with his obligations under cl
 
The Works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may
in the works at their replacement
 
The constructional plant and ot
replacement value of such constructional plant and other things.
 
Such insurance shall be effected with an insurer and in terms approved by the 
which approval shall not be unreasonably withh
required produce to the Architect / consultant the policy if insurance and the receipts for 
payment of the current premiums.
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Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 

pletion certificate has been sought, the Architect/ consultant 
days of the receipt of the application for completion

issue a VCC in respect of the work for which the VCC has applied. 
This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBIIMS against the
respect of or work at the site and in respect of which the VCC has been issued.

.0 Work by other agencies:  
/ Architect / consultant reserves the rights to use premises and any portion 

he site for execution of any work not included in the scope of this contract which it may 
desire to have carried out by other persons simultaneously and the contractor shall not 
only allow but also extend reasonable facilities for the execution of such wor

 not be required to provide any plant 
execution of such work except by special arrangement with the SBI. Such work shall

manner as not to impede the progress of the works

 
Without limiting his obligations and responsibilities under the contract the contractor 

names of the SBIIMS And the contractor
damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the 
contractor are covered for the period stipulated I clause of GCC and are also covered 
during the period of maintenance for loss or damage arising from a cause, occurring 
prior to the commencement of the period of maintenance and for any loss or damage

contractor in the course of any operations carried
purpose of complying with his obligations under clause. 

The Works for the time being executed to the estimated current Contract value thereof, 
may be specified together with the materials

in the works at their replacement value. 

The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

Such insurance shall be effected with an insurer and in terms approved by the 
which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the Architect / consultant the policy if insurance and the receipts for 
payment of the current premiums. 

                                                                                                      

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 

pletion certificate has been sought, the Architect/ consultant 
completion certificate, 
 

be without prejudice to the SBIIMS’s rights and 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 

against the  contractor in 
respect of or work at the site and in respect of which the VCC has been issued. 

/ Architect / consultant reserves the rights to use premises and any portion 
he site for execution of any work not included in the scope of this contract which it may 
desire to have carried out by other persons simultaneously and the contractor shall not 
only allow but also extend reasonable facilities for the execution of such work. The 

 or material for the 
execution of such work except by special arrangement with the SBI. Such work shall be 

works included in the 

Without limiting his obligations and responsibilities under the contract the contractor 
contractor against all loss of 

than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the SBIIMS and 
contractor are covered for the period stipulated I clause of GCC and are also covered 

age arising from a cause, occurring 
prior to the commencement of the period of maintenance and for any loss or damage 

carried out by him for the 

The Works for the time being executed to the estimated current Contract value thereof, 
materials for incorporation 

her things brought on to the site by the contractor to the 

Such insurance shall be effected with an insurer and in terms approved by the SBIIMS 
eld and the contractor shall whenever 

required produce to the Architect / consultant the policy if insurance and the receipts for 



 

28.0 Damage to persons and property:
The contractor shall, except if and so far as the contr
the SBI against all losses and claims in respect of injuries or damages to any person
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of th
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to:
 
a) The permanent use or occupation of land by or any part thereof.

b) The right of SBIIMS to execute the works or any part thereof on, over, under, in or 
through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the
d) Injuries or damage to persons
SBIIMS their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the contractor, his servants or agents such part of the compensation 
as may be just and equitable having regard to the extent of the responsibility of the 
SBIIMS, their employees, or agents or other employees, or agents or other contractors 
for the damage or injury. 
 
29.0 Contractor to indemnify 
The contractor shall indemnify the 
costs, charges and expenses in 
clause 28.0 of this clause. 
 
30.0 Contractor’s superintendence:
The contractor shall fully indemnify and keep indemnified the 
action, claim, or proceeding relating to infringement o
any alleged patent or design rights and shall pay any royalties which may be payable in
respect to any article or part
made under or action brought against 
the contractor shall be immediately
at his own expenses to settle
there from, provided that the
infringement of the patent or design or any alleged patent 
result of an order passed by the Architect / consultant in this
 
31.0 Third Party Insurance:
Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of 
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.0 Damage to persons and property:  
The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof. 

to execute the works or any part thereof on, over, under, in or 

Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract

persons or property resulting from any act
their agents, employees or other contractors not being employed by the 

for or in respect of any claims, proceedings, damages, costs, charges and 
respect thereof or in relation thereto or where the injury or damage was 

contributed to by the contractor, his servants or agents such part of the compensation 
as may be just and equitable having regard to the extent of the responsibility of the 

heir employees, or agents or other employees, or agents or other contractors 

.0 Contractor to indemnify SBIIMS: 
The contractor shall indemnify the SBIIMS against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision sub

 

.0 Contractor’s superintendence:  
The contractor shall fully indemnify and keep indemnified the SBIIMS
action, claim, or proceeding relating to infringement or use of any patent or design or 

r design rights and shall pay any royalties which may be payable in
part thereof included in the contract. In the

made under or action brought against SBIIMS in respect of such matters as aforesaid
immediately notified thereof and the contractor

settle any dispute or to conduct any litigation
the contractor shall not be liable to indemnify

infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect / consultant in this behalf. 

.0 Third Party Insurance:  
encing the execution of the work the contractor but without limiting his 

responsibilities under clause 27.0 of GCC shall
liability for any material or physical damage, loss, or injury which may occur to any 

ding that of SBIIMS, or to any person, including any employee of the 

                                                                                                      

act provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 

e works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 

 

to execute the works or any part thereof on, over, under, in or 

Injuries or damages to persons or properties which are unavoidable result of the 
contract. 

act or neglect of the 
their agents, employees or other contractors not being employed by the 

for or in respect of any claims, proceedings, damages, costs, charges and 
respect thereof or in relation thereto or where the injury or damage was 

contributed to by the contractor, his servants or agents such part of the compensation 
as may be just and equitable having regard to the extent of the responsibility of the 

heir employees, or agents or other employees, or agents or other contractors 

against all claims, proceedings, damages, 
respect of the matters referred to in the provision sub-

SBIIMS against any 
r use of any patent or design or 

r design rights and shall pay any royalties which may be payable in 
the event of any claim 

in respect of such matters as aforesaid 
contractor shall be at liberty, 

litigation that may arise 
indemnify the SBIIMS if the 

design right is the direct 
 

encing the execution of the work the contractor but without limiting his 
shall insure against his 

liability for any material or physical damage, loss, or injury which may occur to any 
, or to any person, including any employee of the 



 

SBIIMS, by or arising out 
contract, otherwise than due
thereof. 
32.0 Minimum amount of Third Party Insurance: 
Such insurance shall be affected with an insurer and in terms approved by the 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever require
the policy or policies of insurance cover and receipts for payment of the current 
premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
occurrence with the number of occurr
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 
 
33.0 Accident or Injury to workman:
The SBIIMS Shall not be 
payable at law in respect or
other person in the employment
except an accident or injury resulting from any act or default of the 
agents, or employees. The
against all such damages and compensation, save and except as aforesaid, and 
against all claims, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto.
 
34.0 Insurance against accidents etc. to workmen: 
The contractor shall insure 
During the whole of the time
shall, when required, produce to the architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of
persons employed by any sub
aforesaid under this sub-
insured against the liability in respect of such persons in such manner that 
indemnified under the policy but the contractor shall require such sub
produce to the Architect /consultant when such policy of insurance and the receipt for 
the payment of the current 
 
35.0 Remedy on contractor’s failure to insure:
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may
and in any such case the SBIIMS
pay such premium or premiums as may be necessary for that purpose and from time to 
time deduct the amount so paid by the 
which may become due to the contractor, or recover the same as debt from the
contractor. 
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 of the execution of the works or in the
due to the matters referred to in the provision

Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the. Architect / consultant 
the policy or policies of insurance cover and receipts for payment of the current 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 

.0 Accident or Injury to workman:  
 liable for or in respect to any damages

or inconsequence of any accident or injury
employment of the contractor or any sub-contractor,

except an accident or injury resulting from any act or default of the 
The contractor shall indemnify and keep 

against all such damages and compensation, save and except as aforesaid, and 
against all claims, proceedings, costs, charges and expenses whatsoever in respect 

thereto. 

.0 Insurance against accidents etc. to workmen:  
 against such liability with an insurer approved

time that any persons are employed by him
hen required, produce to the architect / consultant such policy of insurance and 

receipt for payment of the current premium. Provided always that, in respect of
persons employed by any sub-contractor the contractor’s obligation to insured as 

-clause shall be satisfied if the sub-contractor
insured against the liability in respect of such persons in such manner that 
indemnified under the policy but the contractor shall require such sub

the Architect /consultant when such policy of insurance and the receipt for 
 premium. 

.0 Remedy on contractor’s failure to insure:  
If the contractor fails to effect and keep in force the insurance referred to above or any 

may be required to effect under the terms
SBIIMS may effect and keep in force any such insurance and 

pay such premium or premiums as may be necessary for that purpose and from time to 
uct the amount so paid by the SBIIMS as aforesaid from any amount due or 

which may become due to the contractor, or recover the same as debt from the

                                                                                                      

the carrying out of the 
provision to clause 27.0 

Such insurance shall be affected with an insurer and in terms approved by the SBIIMS 
which approval shall not be reasonably withheld and for at least the amount stated 

d, produce to the. Architect / consultant 
the policy or policies of insurance cover and receipts for payment of the current 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
ences limited to four. After each occurrence 

contractor will pay additional premium necessary to make insurance valid for four 

damages or compensation 
injury to any workmen or 

contractor, save and 
except an accident or injury resulting from any act or default of the SBIIMS or their 

 indemnified SBIIMS 
against all such damages and compensation, save and except as aforesaid, and 
against all claims, proceedings, costs, charges and expenses whatsoever in respect 

approved by the SBIIMS 
him on the works and 

hen required, produce to the architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 

contractor the contractor’s obligation to insured as 
contractor shall have 

insured against the liability in respect of such persons in such manner that SBIIMS is 
indemnified under the policy but the contractor shall require such sub-contractor to 

the Architect /consultant when such policy of insurance and the receipt for 

If the contractor fails to effect and keep in force the insurance referred to above or any 
terms of contract, then 

may effect and keep in force any such insurance and 
pay such premium or premiums as may be necessary for that purpose and from time to 

as aforesaid from any amount due or 
which may become due to the contractor, or recover the same as debt from the 



 

 
Without prejudice to the others rights of the 
such default, the employer
contractor the amount of any damages costs, charges, and other expenses paid by
SBIIMS And which are payable
shall upon settlement by the Insurer of any claim made against the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies received from the Insurer in respect 
of such damage shall be paid to the contractor and the Contractor shall not be entitled 
to any further payment in respect of the expenditure incurred for rebuilding or repairing 
of the materials or goods destroyed or

36.0 Commencement of Works:
The date of commencement of the work will be reckoned from the date of award of letter 
by the SBIIMS 
 
37.0 Time for completion :
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a peri
commencement. If required in the contract or as directed by the Architect / consultant. 
The contractor shall complete certain portions of work before completion of the entire 
work. However, the completion date shall be reckon
work is completed as per the terms of the contract.
 
38.0 Extension of time:  
If, in the opinion of the Architect/consultant,
control of the contractor, the Architect/consultant ma
SBIIMS to grant a fair and
the terms of contract. If the contractor needs an extension of time for the completion of 
work or if the completion of work is likely to 
date of completion as stipulated in the contract, the contractor shall apply
Through the Architect’ Consultant
scheduled time and while applying
detail and his justification if an’, for the delays. The architect/consultant shall submit 
their recommendations to the 
time. While granting extens
extended time which will qualify for levy of liquidated damages. For the balance period 
in excess of original stipulated period and duly
provision of liquidated dam
Further the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or
 
39.0 Rate of progress:  
Whole of the materials, plant
manner and speed of execution and maintenance of the works are to be of a kind and 

  

26   
                                                                                                      

Without prejudice to the others rights of the SBIIMS against contractors. In respect
employer shall be entitled to deduct from any sums

contractor the amount of any damages costs, charges, and other expenses paid by
payable by the contractors under this clause.

settlement by the Insurer of any claim made against the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies received from the Insurer in respect 
of such damage shall be paid to the contractor and the Contractor shall not be entitled 
to any further payment in respect of the expenditure incurred for rebuilding or repairing 
of the materials or goods destroyed or damaged. 

.0 Commencement of Works:  
e date of commencement of the work will be reckoned from the date of award of letter 

: 
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 45 days
commencement. If required in the contract or as directed by the Architect / consultant. 
The contractor shall complete certain portions of work before completion of the entire 
work. However, the completion date shall be reckoned as the date by which the whole 
work is completed as per the terms of the contract. 

Architect/consultant, the work be delayed for
control of the contractor, the Architect/consultant may submit a recommendation to the 

 reasonable extension of time for completion
the terms of contract. If the contractor needs an extension of time for the completion of 
work or if the completion of work is likely to be delayed for any reasons beyond the due 
date of completion as stipulated in the contract, the contractor shall apply

Consultant in writing at least 30 Days before
applying for extension of time he shall furnish the reason in 

detail and his justification if an’, for the delays. The architect/consultant shall submit 
their recommendations to the SBIIMS in the prescribed format for granting extension of 
time. While granting extension of time the contractor shall be informed the period 
extended time which will qualify for levy of liquidated damages. For the balance period 
in excess of original stipulated period and duly sanctioned extension

damages as stated under clause 10.0 shall become applicable. 
Further the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not. 

plant and labour to be provided by the contract
manner and speed of execution and maintenance of the works are to be of a kind and 

                                                                                                      

against contractors. In respect of 
sums payable to the 

contractor the amount of any damages costs, charges, and other expenses paid by the 
clause. The contractor 

settlement by the Insurer of any claim made against the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies received from the Insurer in respect 
of such damage shall be paid to the contractor and the Contractor shall not be entitled 
to any further payment in respect of the expenditure incurred for rebuilding or repairing 

e date of commencement of the work will be reckoned from the date of award of letter 

Time is essence of the contract and shall be strictly observed by the contractor. The 
days  from the date of 

commencement. If required in the contract or as directed by the Architect / consultant. 
The contractor shall complete certain portions of work before completion of the entire 

ed as the date by which the whole 

for reasons beyond the 
y submit a recommendation to the 

completion of work as per 
the terms of contract. If the contractor needs an extension of time for the completion of 

be delayed for any reasons beyond the due 
date of completion as stipulated in the contract, the contractor shall apply to the SBIIMS 

Days before the expiry of the 
shall furnish the reason in 

detail and his justification if an’, for the delays. The architect/consultant shall submit 
in the prescribed format for granting extension of 

ion of time the contractor shall be informed the period 
extended time which will qualify for levy of liquidated damages. For the balance period 

extension of time by the 
under clause 10.0 shall become applicable. 

Further the contract shall remain in force even for the period beyond the due date of 

contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 



 

conducted in a manner to 
progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed 
time or extended time for 
such steps as considered necessary by the Architect / consultant to expedite progress 
so as to complete the works by the prescribed time or extended time. Such 
communications from the Architect / consultant neither shall relieve. The contractor from 
fulfilling obligations under the contract nor he will be entitled to raise any claims arising 
out of such directions. 
 
40.0 Work during nights and holidays:
Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be c
permission in writing of the
absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required / continued with the prior 
approval of the Architect / consultant at no extra cost to the 
 
All work at night after obtaining
without unreasonable noise
 
41.0 No compensation or restrictions of work:
If at any time after acceptance of the tender 
the scope of work for any reason whatsoever and hence not required the whole or any 
part of the work to be carried out. The Architect / consultant shall give notice
that effect to the contractor
contractor shall have no claim to any payment of compensation or otherwise what so 
ever on account of any profit or advantage which he might have derived
execution of the Work fully
closure of the whole or part of the
 
Provided that the contractor shall be paid the charges on the
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is
 
In case of such stores having been issued from 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
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 the satisfaction of the Architect/consultant
k or any part thereof be at any time be in the opinion the. Architect / 

consultant too Slow to ensure the completion of the whole of the work the prescribed 
 completion the Architect/consultant shall

considered necessary by the Architect / consultant to expedite progress 
so as to complete the works by the prescribed time or extended time. Such 
communications from the Architect / consultant neither shall relieve. The contractor from 

ns under the contract nor he will be entitled to raise any claims arising 

.0 Work during nights and holidays:  
Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the

the Architect/consultant, save when the work
absolutely necessary for the saving of life or property or for the safety of the work in 

shall immediately advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 

of the works being technically required / continued with the prior 
approval of the Architect / consultant at no extra cost to the SBIIMS.

obtaining approval from competent authorities
without unreasonable noise and disturbance. 

.0 No compensation or restrictions of work:  
If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not required the whole or any 

be carried out. The Architect / consultant shall give notice
contractor and the contractor shall act accordingly

contractor shall have no claim to any payment of compensation or otherwise what so 
ount of any profit or advantage which he might have derived

fully but which he did not derive in consequence of the fore
closure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 

the contractor, provided however that the 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 

In case of such stores having been issued from SBIIMS stores and returned by the 
ontractor to stores, credit shall be given to him at the rates not exceeding those at 

which were originally issued to the contractor after taking into consideration and 

                                                                                                      

Architect/consultant should the rate of 
k or any part thereof be at any time be in the opinion the. Architect / 

consultant too Slow to ensure the completion of the whole of the work the prescribed 
shall the re upon take 

considered necessary by the Architect / consultant to expedite progress 
so as to complete the works by the prescribed time or extended time. Such 
communications from the Architect / consultant neither shall relieve. The contractor from 

ns under the contract nor he will be entitled to raise any claims arising 

Subject to any provision to the contrary contained in the contract no permanent work 
arried on during the night or on holidays without the 

work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in 

shall immediately advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 

of the works being technically required / continued with the prior 
. 

authorities shall be carried out 

shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not required the whole or any 

be carried out. The Architect / consultant shall give notice in writing 
accordingly in the matter. The 

contractor shall have no claim to any payment of compensation or otherwise what so 
ount of any profit or advantage which he might have derived from the 

consequence of the fore 

cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 

 Architect/Consultant 
shall have in such cases the option of taking over all or any such materials at their 

stores and returned by the 
ontractor to stores, credit shall be given to him at the rates not exceeding those at 

which were originally issued to the contractor after taking into consideration and 



 

deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect / consultant shall be final.
 
42.0 Suspension of work:
The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the con
works or any part the offer
consider necessary so as not
or endanger the safety thereof for any of following
 
a) On account any default on the part of the contractor,
b) For proper execution of the works or part thereof for reasons other than the default 
the contractor, or 
c) For safety of the works or part
The contractor shall, during
extent necessary and carry out the instructions given in that behalf by the Architect / 
consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub

The contractor shall be entitled
suspension. No compensation whatsoever shall be paid on this
 
43.0 Action when the whole security deposit is forfei ted:
In any case in which under any clause or clauses of this contract, the C
have rendered himself liable
security deposit the Architect / consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the 
 
To rescind the contract (of which rescission notice in writing to the contractor by 
Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely 
 
To employ labour paid by the 
part of the work, debiting the
such labour and materials as worked out by the Architect
conclusive against the contractor)
all respects in the same manner and at the same manner and at the same rates as if it 
had been carried out by the contractor under the terms of this co
architect /consultant as to the value of work done shall be final conclusive against the 
contractor. 
 
To measure up the work of the contractor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to ano
case any expenses which may
paid to the original contractor,
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deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect / consultant shall be final.

.0 Suspension of work:  
The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress of 

offer such time and in such manner as Architect/consultant
not to cause any damage or injury to the

endanger the safety thereof for any of following reasons: 

On account any default on the part of the contractor, or 
For proper execution of the works or part thereof for reasons other than the default 

For safety of the works or part thereof. 
during such suspension, properly protect and secure

extent necessary and carry out the instructions given in that behalf by the Architect / 

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

entitled to an extension of time equal to the 
suspension. No compensation whatsoever shall be paid on this account.

.0 Action when the whole security deposit is forfei ted:  
In any case in which under any clause or clauses of this contract, the C

liable to pay compensation amounting to
security deposit the Architect / consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the 

To rescind the contract (of which rescission notice in writing to the contractor by 
Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of 

To employ labour paid by the SBIIMS and to supply materials to carry out the work,
the contractor with the cost of the labour and

such labour and materials as worked out by the Architect / consultant 
contractor) and crediting him with the value 

all respects in the same manner and at the same manner and at the same rates as if it 
had been carried out by the contractor under the terms of this co
architect /consultant as to the value of work done shall be final conclusive against the 

To measure up the work of the contractor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to another contractor to complete in which 

may be incurred in excess of the sum which
contractor, if the whole work had been executed 

                                                                                                      

deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect / consultant shall be final. 

The contractor shall, on receipt of the order in writing of the Architect / consultant 
tractor) suspend the progress of 

Architect/consultant may 
the work already done 

For proper execution of the works or part thereof for reasons other than the default 

secure the works the 
extent necessary and carry out the instructions given in that behalf by the Architect / 

above: 

 period of every such 
account. 

In any case in which under any clause or clauses of this contract, the Contractor shall 
to the whole of his 

security deposit the Architect / consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBIIMS: 

To rescind the contract (of which rescission notice in writing to the contractor by - 
Architect / consultant shall be conclusive evidence) and in which case the security, 

the disposal of SBIIMS. 

and to supply materials to carry out the work, or 
and materials cost of 

consultant shall final and 
 of the work done, in 

all respects in the same manner and at the same manner and at the same rates as if it 
had been carried out by the contractor under the terms of this contract certificate of 
architect /consultant as to the value of work done shall be final conclusive against the 

To measure up the work of the contractor, and to take such part thereof as shall 
ther contractor to complete in which 

which would have been 
 by him (The amount 



 

of which excess the certificates in writing of t
conclusive) shall be borne 
to him by SBIIMS under the contract or otherwise, or from his security deposit or the 
proceeds of sale thereof, or sufficient par
 
In the event of any of above courses being adopted by the 
have no claim to compensation
purchased or procured any material or entered into any engagements or mak
advances on account of, or with a view to the execution of the work or the performance
of the contract and incase 
the contractor shall not be entitled to recover or to be paid any sum or an
for actually performed under this contract, unless, and until the Architect / consultant will 
have certified in writing the performance of such work and the value payable
thereof, and he shall only been
 
44.0 Owner’s right to terminate the contract:
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up vo
Official Assignee of the liquidator
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect
contract, and to dye security therefore if so required by the Architect /Consultant.
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall
or on behalf of any of the creditors of the
 
Or shall assign or sublet this contract without the consent in writing of the 
through the Architect/Consultant or shall charge 
payment due to which may become due to the contractor there under:
 
has abandoned the contract;
has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the work
SBIIMS through the Architect / consultant written notice to proceed,
 
has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within t
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the 
the said materials were condemned 
these conditions; or has neglected or failed persistently to observe and perform all or 
any of the acts matters or things by this contract to be observed and performed by the 
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of which excess the certificates in writing of the Architects / consultant shall final and 
 by original contractor and may be deducted

under the contract or otherwise, or from his security deposit or the 
proceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBIIMS
compensation for any loss sustained by him by reasons of his having 

purchased or procured any material or entered into any engagements or mak
advances on account of, or with a view to the execution of the work or the performance

 the contract shall be rescind under the 
the contractor shall not be entitled to recover or to be paid any sum or an
for actually performed under this contract, unless, and until the Architect / consultant will 
have certified in writing the performance of such work and the value payable

been titled to be paid the value so certified.

.0 Owner’s right to terminate the contract:  
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 

liquidator in such acts of insolvency or 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect /Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
shall suffer any payment under this contract

or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the 
through the Architect/Consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under:

has abandoned the contract; or 
has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the 

through the Architect / consultant written notice to proceed, 

has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBIIMS through the Architect / Consultant 

condemned and rejected by the Architect/
these conditions; or has neglected or failed persistently to observe and perform all or 
any of the acts matters or things by this contract to be observed and performed by the 

                                                                                                      

he Architects / consultant shall final and 
deducted any money due 

under the contract or otherwise, or from his security deposit or the 

SBIIMS the contractor shall 
reasons of his having 

purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance 

 provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work thereto 
for actually performed under this contract, unless, and until the Architect / consultant will 
have certified in writing the performance of such work and the value payable in respect 

certified. 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 

luntarily or subject to the supervision of Govt. and of the 
 winding up shall be 

unable within seven days after notice to him to do so, to show to the reasonable 
/ Consultant that he is able to carry out and fulfill the 

contract, and to dye security therefore if so required by the Architect /Consultant. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
contract to be attached by 

Or shall assign or sublet this contract without the consent in writing of the SBIIMS 
or encumber this contract or any 

payment due to which may become due to the contractor there under: 

has failed to commence the works, or has without any lawful excuse under these 
s for 14 days after receiving from the 

 or 

has failed to proceed with the works with such diligence and failed to make such due 
he time agreed upon, or 

has failed to remove the materials from the site or to pull down and replace work within 
the Architect / Consultant that 

rchitect/ consultant under 
these conditions; or has neglected or failed persistently to observe and perform all or 
any of the acts matters or things by this contract to be observed and performed by the 



 

contactor for seven days after written notice shall ha
observe or perform the same or has to the detriment of good workmanship or in 
defiance of the SBIIMS or Architect’s / consultant’s instructions to the contrary subject 
any part of the contract. Then and in any of said cas
consultant, may not withstanding any previous waiver, after giving seven days’ notice in 
writing to the contractor, determine the contract, but without thereby affecting the 
powers of the SBIIMS or the Architect/consult
contractor the whole of which shall continue in force as fully as if the contract had not 
been determined and as if the works subsequently had been executed by or on behalf 
of the contractor. And, further the 
or employees may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by mea
on and completing the work or by engaging any other contractors or persons to the work 
and the contractor shall not in any was interrupt or do any act, matter or thing to prevent 
or hinder such other contrac
or using the materials and plant for the
 
When the works shall be completed
architect/consultant shall give
materials and plants and should the contractor fail to do so within 14 days after receive 
thereof by him the SBIIMS
shall, adjust the amount realized by such auction. 
question any of the act of the 
 
45.0 Certificate of payment:
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBIIMS From
other dues including the retention amount from the certificate of payment.
always that the issue of any certificate by the Architect / consultant during progress
works or completion shall
contractor from his liability under
 
The Architect / consultant shall have power to withhold t
part thereof is not carried out to their satisfaction.
certificate make any corrections
The SBIIMS shall modify the certificate of payment as issued by the 
consultant from time to time while making the
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement
The Contractor shall not submit interim bills when the approxim
by him is less than Rs. 3.0 Lakh

The final bill may be submitted
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contactor for seven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in 

or Architect’s / consultant’s instructions to the contrary subject 
any part of the contract. Then and in any of said cases the SBIIMS and or the Architect / 
consultant, may not withstanding any previous waiver, after giving seven days’ notice in 
writing to the contractor, determine the contract, but without thereby affecting the 

or the Architect/consultant or the obligation 
which shall continue in force as fully as if the contract had not 

been determined and as if the works subsequently had been executed by or on behalf 
of the contractor. And, further the SBIIMS through the Architect / consultant their agents 
or employees may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other contractors or persons to the work 
and the contractor shall not in any was interrupt or do any act, matter or thing to prevent 
or hinder such other contractor or other persons employed for complement and finishing 
or using the materials and plant for the works. 

completed or as soon thereafter as convenient
give a notice in writing to the contractor to

materials and plants and should the contractor fail to do so within 14 days after receive 
SBIIMS sell the same by publication, and after due publication, and 

shall, adjust the amount realized by such auction. The contractor shall have no right to 
question any of the act of the SBIIMS incidental to the sale of the materials

.0 Certificate of payment:  
The contractor shall be entitled under the certificates to be issued by the Architect / 

contractor within 10 working days from the date of certificate to 
From time to time SBIIMS shall recover the 

other dues including the retention amount from the certificate of payment.
of any certificate by the Architect / consultant during progress
shall not have effect as certificate of satisfaction

contractor from his liability under clause. 

The Architect / consultant shall have power to withhold the certificate if the work or in 
part thereof is not carried out to their satisfaction. The Architect/consultant

corrections required previous certificate. 
shall modify the certificate of payment as issued by the 

consultant from time to time while making the payment 
The contractor shall submit interim bills only after taking actual measurements and 

easurement books. 
The Contractor shall not submit interim bills when the approximate value of work done 

.0 Lakh s. 

submitted by contractor within a period of one 

                                                                                                      

ve been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in 

or Architect’s / consultant’s instructions to the contrary subject 
and or the Architect / 

consultant, may not withstanding any previous waiver, after giving seven days’ notice in 
writing to the contractor, determine the contract, but without thereby affecting the 

 and liabilities of the 
which shall continue in force as fully as if the contract had not 

been determined and as if the works subsequently had been executed by or on behalf 
through the Architect / consultant their agents 

or employees may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 

ns of their own employees or workmen in carrying 
on and completing the work or by engaging any other contractors or persons to the work 
and the contractor shall not in any was interrupt or do any act, matter or thing to prevent 

tor or other persons employed for complement and finishing 

convenient the SBIIMS Or 
to remove his surplus 

materials and plants and should the contractor fail to do so within 14 days after receive 
sell the same by publication, and after due publication, and 

The contractor shall have no right to 
incidental to the sale of the materials etc. 

The contractor shall be entitled under the certificates to be issued by the Architect / 
contractor within 10 working days from the date of certificate to 

 statutory recovering 
other dues including the retention amount from the certificate of payment. Provided 

of any certificate by the Architect / consultant during progress of 
satisfaction relieve the 

he certificate if the work or in 
Architect/consultant may by any 

shall modify the certificate of payment as issued by the architect/ 

The contractor shall submit interim bills only after taking actual measurements and 

ate value of work done 

 month from the date 



 

of virtual completion and Architect / consultant shall issue the certificate of payment 
within a period of two months.
months from the date of issue of certificate provided there is no dispute in respect of 
rates and quantities. 
The contractor shall submit the interim bills in the prescribed format with all
 
46.0  
A. Settlement of Disputes and Arbitration:
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of 
any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings specifications, estimates, instructions orders 
or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter: 
 
If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made
forthwith give notice in writing of his claim, or dispute to The Senior Vice President. 
SBIIMS, Head Office, Mumbai and endorse
30 days from the date of disallowance thereof or the date of deduction or recovery. The 
said notice shall give full particulars of the claim,
detailed calculations of the
raise any claim nor shall the SBIIMS Pvt. Ltd be
by the contractor unless notice
the Senior Vice President, 
time as aforesaid. The Contractor shall be deemed to have waived
his rights in respect of any 
Mumbai in writing in the manner and within the time aforesaid.
 
B. Settlement of Disputes and Arbitration:
The Senior Vice President, Head
claims notified by the receipt of the contractor may within 30 days of the receipt of the 
decision of the Sr. V.P., Head Of
namely the M.D. & C.E.O., SBIIMSPL, Head Office, Mumbai for
all details and copies of correspondence exchanged between him and the 
 
If the conciliation proceedings are te
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned M.D. & C.E.O. of the 
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of virtual completion and Architect / consultant shall issue the certificate of payment 
months. The SBIIMS Shall pay the amount within

months from the date of issue of certificate provided there is no dispute in respect of 

The contractor shall submit the interim bills in the prescribed format with all

Settlement of Disputes and Arbitration:  
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings specifications, estimates, instructions orders 

otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 

ntractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 

made from the contractor raise any dispute,
forthwith give notice in writing of his claim, or dispute to The Senior Vice President. 

, Head Office, Mumbai and endorse a copy of the same to the Architect, within 
30 days from the date of disallowance thereof or the date of deduction or recovery. The 
said notice shall give full particulars of the claim, grounds on which

the amount claimed  and the contractor shall not be enti
raise any claim nor shall the SBIIMS Pvt. Ltd be in any way liable in 

notice of such claim shall have been given
 SBIIMS, Head Office, Mumbai in the manner

time as aforesaid. The Contractor shall be deemed to have waived 
 claim not notified to the Senior Vice President, Head Office, 

Mumbai in writing in the manner and within the time aforesaid. 

B. Settlement of Disputes and Arbitration:  
Senior Vice President, Head Office, Mumbai shall give his decision

claims notified by the receipt of the contractor may within 30 days of the receipt of the 
decision of the Sr. V.P., Head Office / Submit his claims to the conciliating authority 
namely the M.D. & C.E.O., SBIIMSPL, Head Office, Mumbai for conciliation

and copies of correspondence exchanged between him and the 

If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned M.D. & C.E.O. of the SBIIMS for appointment of an arbitrator to 

                                                                                                      

of virtual completion and Architect / consultant shall issue the certificate of payment 
within a period of three 

months from the date of issue of certificate provided there is no dispute in respect of 

The contractor shall submit the interim bills in the prescribed format with all details. 

Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 

workmanship or materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings specifications, estimates, instructions orders 

otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 

ntractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 

dispute, the contractor shall 
forthwith give notice in writing of his claim, or dispute to The Senior Vice President. 

a copy of the same to the Architect, within 
30 days from the date of disallowance thereof or the date of deduction or recovery. The 

which it is based and 
and the contractor shall not be entitled to 

 respect of any claim 
given by the contractor to 

in the manner and within the 
 and extinguished all 

Senior Vice President, Head Office, 

decision in writing on the 
claims notified by the receipt of the contractor may within 30 days of the receipt of the 

fice / Submit his claims to the conciliating authority 
conciliation along with 

and copies of correspondence exchanged between him and the SBIIMS 

rminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 

for appointment of an arbitrator to 



 

adjudicate the notified claims falling
to have been considered absolutely barred and
 
Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences
aforesaid and all claims of the
arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will be of 
Deputy General Manager rank. It will also be no obje
the Arbitrator so appointed 
to which the Contract relates in the course of his duties as 
arbitrator so appointed is unable or unwilling
vacates his office due to any reason whatsoever another sole arbitrator shall
appointed in the manner 
person shall be entitled to proceed
by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator.
arbitration shall be conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any or any accordance modification or reenactment thereof and 
the rules made there under.
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fee
he is a SBIIMS Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any of the arbitrators shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The Cost of the reference and of 
the award (including the fees,
arbitrator who may direct to any by whom and din what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so
 
47.0 Water supply : 
The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following 
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adjudicate the notified claims falling which the claims of the contractor shall be
to have been considered absolutely barred and waived. 

Except where the decision has become final, binding and conclusive in terms of the 
differences arising out of the notified claims

the SBIIMS Pvt. Ltd shall be referred for 
arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will be of 
Deputy General Manager rank. It will also be no objection to any such appointment

 is a SBIIMS, Officer and that he had to deal
to which the Contract relates in the course of his duties as SBIIMS
arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall

 aforesaid by the said M.D. & C.E.O. of
proceed with the reference from the stage

It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 

also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. The conciliation and 
arbitration shall be conducted in accordance with the provisions of the Arbitration & 

liation Act 1996 or any or any accordance modification or reenactment thereof and 
the rules made there under. 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
 he issues notice to both the parties calling

f claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 

the arbitrators shall, if required to be paid before the award is made and 
e paid half and half by each of the parties. The Cost of the reference and of 

fees, if any of the arbitrator) shall be in 
who may direct to any by whom and din what manner, such costs or any part 

ereof, shall be paid and fix or settle the amount of costs to be so paid.

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following 

                                                                                                      

which the claims of the contractor shall be deemed 

Except where the decision has become final, binding and conclusive in terms of the 
claims of the contractor as 

 adjudication through 
arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will be of 

ction to any such appointment that 
deal with the matters 

SBIIMS, Officer. If the 
to act or resigns his appointment or 

vacates his office due to any reason whatsoever another sole arbitrator shall be 
M.D. & C.E.O. of the SBIIMS Such 

stage at which it was let 

It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 

also a term of this contract that no person other than a person appointed by such 
The conciliation and 

arbitration shall be conducted in accordance with the provisions of the Arbitration & 
liation Act 1996 or any or any accordance modification or reenactment thereof and 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
s will be payable to the arbitrator if 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
calling them to submit 

f claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 

the arbitrators shall, if required to be paid before the award is made and 
e paid half and half by each of the parties. The Cost of the reference and of 

 the discretion of the 
who may direct to any by whom and din what manner, such costs or any part 

paid. 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 



 

i) That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect /consultant’s.
 
ii) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contract
Architect / consultant is unsatisfactory.
 
iii) In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal 
connection, Bore well (existing or new) etc., 
of this document form the final bill of contractor.
           

           The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for 
taking water for construction
SBIIMS The contractor has to make his own arrangements for drawing and distributing
the water at his own cost.
accidents or damages caused due to construction and subsequent maintenance of the
wells. He has to obtain necessary
own cost. He shall restore the ground to its original condition after wells are dismantled 
on completion of work or hand over the well to the 
directed by the architect /consultant.

 
48.0 Power supply:  
The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, the cost of running and
prices, He shall pay all fees and charges required, by the power supply and include the 
same in his tendered rates 
necessary approval from the appropriate authorities, if
 
In case contractor is permitted to use Bank’s source of power supply provided at one 
point, the SBIIMS will recover as per clause 
contractor. 
 
49.0 Treasure trove etc . 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBIIMS and shall be handed over to the bank immediately.
 
50.0 Method of measurement:

Unless otherwise mentioned in the schedule of quantities or in mod
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 
disagreement the decision of the Architect / consultant shall be fin
corrector. 
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That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect /consultant’s. 

The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 

unsatisfactory. 

In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal 
connection, Bore well (existing or new) etc., the SBIIMS will recover as per clause 
of this document form the final bill of contractor. 

The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for 
construction purposes only after obtaining permission

The contractor has to make his own arrangements for drawing and distributing
cost. He has to make necessary arrangements.

accidents or damages caused due to construction and subsequent maintenance of the
necessary approvals from local authorities,

own cost. He shall restore the ground to its original condition after wells are dismantled 
on completion of work or hand over the well to the SBIIMS without any compensation as 

rected by the architect /consultant. 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, the cost of running and maintenance of the plants are to be included in his tender 
prices, He shall pay all fees and charges required, by the power supply and include the 

 and hold the owner free from all such costs.
from the appropriate authorities, if required. 

In case contractor is permitted to use Bank’s source of power supply provided at one 
the SBIIMS will recover as per clause 53.0 of this document form the final bill of 

Any treasure trove, coin or object antique which may be found on the site shall be the 
and shall be handed over to the bank immediately.

.0 Method of measurement:  

Unless otherwise mentioned in the schedule of quantities or in mod
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 
disagreement the decision of the Architect / consultant shall be final and binding on the 

                                                                                                      

That the water used by the contractor shall be fit for construction purposes to the 

The contractor shall make alternative arrangements for the supply of water if the 
or for procurement of water in the opinion of the 

In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal 
the SBIIMS will recover as per clause 53.0 

The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for 
permission in writing from the 

The contractor has to make his own arrangements for drawing and distributing 
arrangements. To avoid any 

accidents or damages caused due to construction and subsequent maintenance of the 
authorities, if required, at his 

own cost. He shall restore the ground to its original condition after wells are dismantled 
without any compensation as 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 

maintenance of the plants are to be included in his tender 
prices, He shall pay all fees and charges required, by the power supply and include the 

costs. He has to obtain 

In case contractor is permitted to use Bank’s source of power supply provided at one 
of this document form the final bill of 

Any treasure trove, coin or object antique which may be found on the site shall be the 
and shall be handed over to the bank immediately. 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 

al and binding on the 



 

51.0 Maintenance of registers:
The contractor shall maintain the following registers as per the enclosed perform at site 
of work and should produce the same for inspection of SBIIMS /Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers as 
required by the local authorities / Govt. from time to time.

i) Register for secured
ii) Register for hindrance to
iii) Register for running account bill
iv) Register for labour

 
52.0 Force Majeure:  
Neither contractor nor SBIIMS
obligations if such performance
hostilities revolution, riots, civil commotion, strikes, lockout, conflagr
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However, a notice is required to be given within 30 day
the event with complete details,
serve a notice, within the shortest possible period without
 
As soon as the cause of force majeure has been removed the party whose
perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 
 
From the date of occurrence
affected. 

53.0 Water power and other facilities
The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply
quality drinking water for their
well/ open well and bring water by means of tankers at his own cost for the purpose The 
SBIIMS will not be liable to pay any charges in connection with the above
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption
 
The contractors for other trades direc
take power and water connections
by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly t
mutually agreed rates between them. All municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contactor and charges 
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.0 Maintenance of registers:  
The contractor shall maintain the following registers as per the enclosed perform at site 
of work and should produce the same for inspection of SBIIMS /Architect / consultant 

by them. The contractor shall also maintain the records / registers as 
required by the local authorities / Govt. from time to time. 

Register for secured advance 
Register for hindrance to work 
Register for running account bill 

labour 

SBIIMS shall be considered in default in performance of
performance is prevented or delayed by events such

hostilities revolution, riots, civil commotion, strikes, lockout, conflagr
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However, a notice is required to be given within 30 days from the happening

details, to the other party to the contract ,if
serve a notice, within the shortest possible period without delay. 

As soon as the cause of force majeure has been removed the party whose
perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 

occurrence of a case off or force majeure obligations

.0 Water power and other facilities : 
The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 

supply of good quality water suitable for the construction
their workers If necessary the contractor

well/ open well and bring water by means of tankers at his own cost for the purpose The 
will not be liable to pay any charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges 

The contractors for other trades directly appointed by the SBIIMS
connections from the temporary water and power

by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at 
mutually agreed rates between them. All municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contactor and charges 

                                                                                                      

The contractor shall maintain the following registers as per the enclosed perform at site 
of work and should produce the same for inspection of SBIIMS /Architect / consultant 

by them. The contractor shall also maintain the records / registers as 

shall be considered in default in performance of the 
such as but not war, 

hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 

s from the happening of 
,if it is not possible to 

As soon as the cause of force majeure has been removed the party whose ability 
perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 

obligations of the party 

The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 

construction and good 
contractor has to sink a tube 

well/ open well and bring water by means of tankers at his own cost for the purpose The 
will not be liable to pay any charges in connection with the above 

The rate quoted in the tender shall include the expenses for obtaining and maintaining 

SBIIMS shall be entitled to 
power supply obtained 

by the contractor However, the concerned contractor shall make their own 
he actual consumption charges at 

mutually agreed rates between them. All municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contactor and charges 



 

payable for permanent connections,
the SBIIMS will reimburse the amount on production of
 
The SBIIMS as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorit
responsibility for obtaining the

 
In case contractor is permitted to use Bank’s source of water and power supply 
provided at one point, the 
and electricity (combined) from the bill of contractor.
 
54.0 Facilities for contractor’s employees:
The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate
make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own
 
55.0 Lighting of works:  
The contractor shall at all times provide adequate and approved lighting as requir
the proper execution and supervision and inspection of work.
 
56.0 Firefighting arrangements:
The contractor shall provide suitable arrangement for firefighting at his 
purpose he shall provide requisite
buckets, some of which are
these equipment shall be 
and shall be properly maintained.
 
Any deficiency in the fire safety 
at his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the
 
a) Proper handling, storage and disposal
b) Work operations which can create fire
c) Access for fire-fighting equipment.
d) Type, number and location of containers for the removal of surplus materials and 

   rubbish. 
e) Type, size, number and location of fire e
f)    General housekeeping. 

 
57.0 Site order book:  
A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work m
conveyed through records 
to the other shall be deemed to have been adequately served in terms of contract
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connections, if any, shall be initially paid by
will reimburse the amount on production of receipts. 

as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorit

the same in time shall be of the contractor.

In case contractor is permitted to use Bank’s source of water and power supply 
provided at one point, the SBIIMS will recover @ 0.50% of final bill 

from the bill of contractor. 

Facilities for contractor’s employees:  
The contractor shall make his own arrangement for the housing and welfare of his staff 

adequate drinking water facilities. The contracto
make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost. 

The contractor shall at all times provide adequate and approved lighting as requir
the proper execution and supervision and inspection of work. 

.0 Firefighting arrangements:  
The contractor shall provide suitable arrangement for firefighting at his 

requisite number of fire extinguishers and 
are to be always kept filled with sand and
 provided at suitable prominent and easily

maintained. 

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 
at his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 

Proper handling, storage and disposal of combustible materials and
Work operations which can create fire hazards. 

equipment. 
Type, number and location of containers for the removal of surplus materials and 

Type, size, number and location of fire extinguishers or other tire fighting
 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work m

 in the site order book. Such a communication
to the other shall be deemed to have been adequately served in terms of contract

                                                                                                      

by the contactor and 

as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 

contractor. 

In case contractor is permitted to use Bank’s source of water and power supply 
final bill amount for water 

The contractor shall make his own arrangement for the housing and welfare of his staff 
contractor shall also 

make the arrangements at his own cost for transport where necessary for his staff and 

The contractor shall at all times provide adequate and approved lighting as required for 

The contractor shall provide suitable arrangement for firefighting at his own cost. This 
 adequate number of 

and some with water 
easily accessible place 

or unsafe conditions shall be corrected by the contractor 
at his own cost and, to the approval of the relevant authorities. The contractor make the 

 

of combustible materials and waste. 

Type, number and location of containers for the removal of surplus materials and   

xtinguishers or other tire fighting equipment. 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 

communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 



 

site order book shall have machine numbered pages in triplicate and shall caref
maintained and preserved by
/consultant as and when demanded
like to issue to the contractor or the contractor may like to bring to the arc
consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their
 
58.0 Temporary fencing/barricadi
The contractor shall provide
gates at his cost to adequately
public and for the proper execution and security of the work and in acco
requirement of the architect/
be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 
 
59.0 Site meetings:  
Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the 
architect/ consultant.- 
 

       60.0 Disposal of refuse:  
The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the
responsibility of the contractor
effect that all rubbish arising out of contractor’s activities at the construction site or any 
other off-site activities borrow pits has been properly disposed
 
61.0 Contractor to verify site measurement:
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other
drawing and pass on the information
the works. 
 
62.0 Displaying the name of the work:
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating there 
architect/consultant at his own cost and remove the same on completion of work.
 
63.0 As built drawings:  
For the drawings issued to the contractor by the Architect / Consultant. The archit
Consultant will issue two sets of drawings to the Contractor for the items for some 

  

36   
                                                                                                      

site order book shall have machine numbered pages in triplicate and shall caref
by the contractor and shall be made available

demanded- Any instruction which the architect/consultant
like to issue to the contractor or the contractor may like to bring to the arc
consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their record. 

.0 Temporary fencing/barricadi ng:  
provide and maintain a suitable temporary fencing/barricading

adequately enclose all boundaries of the site for
public and for the proper execution and security of the work and in acco

architect/consultant and regulations of local authorities.
be altered, relocated and adopted from time to time as necessary and removed on 

d to review the progress and quality evaluation. The contractor 
representative along with the site representative

contractors and suppliers as required to the site meetings and ensure all 
ons. Any additional review meetings shall he held if required by the 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 

contractor to obtain from the local authorities
effect that all rubbish arising out of contractor’s activities at the construction site or any 

es borrow pits has been properly disposed off. 

.0 Contractor to verify site measurement:  
The contractor shall check and verify all site measurements whenever requested other 

other sub-contractors to enable them to prepare
information with sufficient promptness as will

.0 Displaying the name of the work:  
The contractor shall put up a name board of suitable size as directed by the architect/ 

 in the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work.

For the drawings issued to the contractor by the Architect / Consultant. The archit
Consultant will issue two sets of drawings to the Contractor for the items for some 

                                                                                                      

site order book shall have machine numbered pages in triplicate and shall carefully 
available to the architect 
architect/consultant may 

like to issue to the contractor or the contractor may like to bring to the architect / 
consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the 

fencing/barricading and 
for the protection of the 

public and for the proper execution and security of the work and in accordance with the 
authorities. These shall 

be altered, relocated and adopted from time to time as necessary and removed on 

d to review the progress and quality evaluation. The contractor 
representative and other staff of 

contractors and suppliers as required to the site meetings and ensure all 
ons. Any additional review meetings shall he held if required by the 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 
architect / consultant at his own cost. It is the 

authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 

The contractor shall check and verify all site measurements whenever requested other 
prepare the own shop 

will in any way delay 

The contractor shall put up a name board of suitable size as directed by the architect/ 
in the name of the project and other details as given by the 

architect/consultant at his own cost and remove the same on completion of work. 

For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some 



 

changes have been made. From the approved drawings as instructed by the 
Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision
required or the corrections
out the discrepancies to the
corrections and / or attend to discrepancies either on copies as directed by the architect 
/ consultant and resubmit to him for approval. The architect / consultant will return one 
copy duly approved by him.
 
For the drawings prepared by the
The contractor will modify the drawing prepared by him wherever the changes made
the SBIIMS / architect / consultant. And submit two copies of such modified drawings to 
the architect/ consultant for approval. The architect / consultant will retu
the approved drawing to the
 
64.0 Approved make:  
The contractor shall provide
cost and also appoint the specialized agency for the waterproofing
treatment, aluminum doors and windows and any other item as specified in the tender. 
The architect/consultant may approve any make / agency within the approved list as 
given in the tender after inspection of the sample/mockup.
 
65.0 Procurement of materials:
The contractor shall make his own arrangements to procure all the required materials 
for the work. All wastages and losses in weight shall be to the contractors account
 
66.0 Excise duty, taxes, levies etc.;
The contractor shall pay and be responsible for payment of
royalties, fees, cess or charges in respect of the works including but not limited to
tax, tax on works contract excise duty, and Octroi, payable in respect of materials, 
equipment plant and other things required for the c
duties, levies, fees and charges
Shall not be required to pay
taxes, duties, fees, levies etc. if any, till
included in the quoted rates and no extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in 
the quoted rates and no extra claim 
new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law 
during the currency of contract the same shall be borne by the
GST will be paid extra. 
 
67.0 Acceptance of tender:
The SBIIMS shall have the right to reject any or all tenders without assigning any 
reason. They are not to bind to accept the lowest or any tender and the tenderer or 
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changes have been made. From the approved drawings as instructed by the 
Architect / Consultant. The contractor will make the changes made on these copies and 
eturn these copies to the architect / Consultant for their approval. In cases revision

corrections are not properly marked the architect/Consultant will
the contractor. The contractor will have to

corrections and / or attend to discrepancies either on copies as directed by the architect 
/ consultant and resubmit to him for approval. The architect / consultant will return one 

him. 

For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made

/ architect / consultant. And submit two copies of such modified drawings to 
the architect/ consultant for approval. The architect / consultant will retu
the approved drawing to the contractor. 

provide all materials from the list of approved
cost and also appoint the specialized agency for the waterproofing

uminum doors and windows and any other item as specified in the tender. 
The architect/consultant may approve any make / agency within the approved list as 
given in the tender after inspection of the sample/mockup. 

.0 Procurement of materials:  
ctor shall make his own arrangements to procure all the required materials 

for the work. All wastages and losses in weight shall be to the contractors account

.0 Excise duty, taxes, levies etc.;  
The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to
tax, tax on works contract excise duty, and Octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the aforesaid taxes, 

charges shall be to the contractor’s account
pay any additional or extra amount on this account.

taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to 
included in the quoted rates and no extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in 
the quoted rates and no extra claim on this account will in any case be entertained. If a 
new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law 
during the currency of contract the same shall be borne by the contractor. 

cceptance of tender:  
shall have the right to reject any or all tenders without assigning any 

reason. They are not to bind to accept the lowest or any tender and the tenderer or 

                                                                                                      

changes have been made. From the approved drawings as instructed by the SBIIMS / 
Architect / Consultant. The contractor will make the changes made on these copies and 
eturn these copies to the architect / Consultant for their approval. In cases revision is 

architect/Consultant will point 
to incorporated these 

corrections and / or attend to discrepancies either on copies as directed by the architect 
/ consultant and resubmit to him for approval. The architect / consultant will return one 

The contractor will modify the drawing prepared by him wherever the changes made by 
/ architect / consultant. And submit two copies of such modified drawings to 

the architect/ consultant for approval. The architect / consultant will return one copy of 

approved makes at his own 
cost and also appoint the specialized agency for the waterproofing, anti-termite 

uminum doors and windows and any other item as specified in the tender. 
The architect/consultant may approve any make / agency within the approved list as 

ctor shall make his own arrangements to procure all the required materials 
for the work. All wastages and losses in weight shall be to the contractors account 

all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and Octroi, payable in respect of materials, 

ontact. All of the aforesaid taxes, 
account and the SBIIMS 

account. Variation of 
completion of work shall be deemed to be 

included in the quoted rates and no extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in 

on this account will in any case be entertained. If a 
new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law 

contractor. However, 

shall have the right to reject any or all tenders without assigning any 
reason. They are not to bind to accept the lowest or any tender and the tenderer or 



 

tenderers shall have no right to question the acts of the 
transparency would be maintained by the 

 
68.0 Photographs:  
The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works,
from two approved portions
during the progress of the work or at every important stage 
 
In addition to above, the 
photographs along with each
progress of work measured and claimed therein failing which the Architect/ 
consider returning the Bill to the contractor and no claim for
entertained. 
 
69.0 Safety Codes:  

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible
 

2. An injured person shall be taken to a public hospital without loss of time, in cases
the injury necessitates hospitalization.

 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground.
 
4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm. (clear) and the distance between 
running's shall not be more than 30 cm. When a ladder is used an extra 
engaged for holding ladder.

 
5. The excavated material shall not be placed within 1.5 meters of the edge 

half of the depth of trench whichever is more. 
provided with necessary fencing and

 
6. Every opening in the floor of

means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one

 
7. No floor, roof or other part of

as to render it unsafe. 
 
8. Workers employed on mix

concrete and lime shall be provided with protective footwear and rubber hand gloves.
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tenderers shall have no right to question the acts of the SBIIMS.
transparency would be maintained by the SBIIMS 

The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works,

portions of each building, at intervals of not more than one months 
during the progress of the work or at every important stage of construction.

 contractor shall be bound to submit adequate
each Running Bill for the project clearing

progress of work measured and claimed therein failing which the Architect/ 
consider returning the Bill to the contractor and no claim for delay on this account will be 

First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible place. 

An injured person shall be taken to a public hospital without loss of time, in cases
hospitalization. 

Suitable and strong scaffolds should be provided for workmen for all works that cannot 
ground. 

No portable single ladder shall be over 8 meters in length. The width between the side 
be less than 30 cm. (clear) and the distance between 

running's shall not be more than 30 cm. When a ladder is used an extra 
engaged for holding ladder. 

The excavated material shall not be placed within 1.5 meters of the edge 
half of the depth of trench whichever is more. All trenches and excavations shall be 
provided with necessary fencing and lighting. 

of a building or in a working platform be provided
he fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be one meter. 

of the structure shall be so overloaded with

Workers employed on mixing and handling material such as asphalt, cement, mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves.

                                                                                                      

SBIIMS. However adequate 

The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 

more than one months 
construction. 

adequate no. of site 
clearing showing major 

progress of work measured and claimed therein failing which the Architect/ SBIIMS may 
delay on this account will be 

First aid appliances including adequate supply of sterilized dressing and cotton wool 

An injured person shall be taken to a public hospital without loss of time, in cases when 

Suitable and strong scaffolds should be provided for workmen for all works that cannot 

No portable single ladder shall be over 8 meters in length. The width between the side 
be less than 30 cm. (clear) and the distance between two adjacent 

running's shall not be more than 30 cm. When a ladder is used an extra labour shall be 

The excavated material shall not be placed within 1.5 meters of the edge of the trench 
trenches and excavations shall be 

provided with suitable 
he fall of persons or materials by providing suitable fencing or railing 

with debris or material 

ing and handling material such as asphalt, cement, mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves. 



 

9  Those engaged in welding works shall be provided with welders’ protective eye shield  
and gloves. 

 
10. (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 
(ii)Suitable face masks should

in the form of spray or surface having lead paint dry rubbed and
 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of
 
12  Hoisting machines and tackle used in the works including their attachments anc

and supports shall be in perfect condition.
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form
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Those engaged in welding works shall be provided with welders’ protective eye shield  

int containing lead or lead products shall be used except in the form of paste 

should be supplied for use by the workers when
in the form of spray or surface having lead paint dry rubbed and scrapp

Overalls shall be supplied by the contractor to the painters and adequate facilities shall 
be provided to enable the working painters to wash during cessation of

Hoisting machines and tackle used in the works including their attachments anc
and supports shall be in perfect condition. 

The ropes used in hoisting or lowering material or as a means of suspension shall be 
durable quality and adequate strength and free form defects. 

                                                                                                      

Those engaged in welding works shall be provided with welders’ protective eye shield  

int containing lead or lead products shall be used except in the form of paste 

when the paint applied 
scrapped. 

Overalls shall be supplied by the contractor to the painters and adequate facilities shall 
be provided to enable the working painters to wash during cessation of work. 

Hoisting machines and tackle used in the works including their attachments anchor 

The ropes used in hoisting or lowering material or as a means of suspension shall be 



 

 
APPENDIX HEREIN

 
1)  Name of the organization Offering Contract: The Circle Head &Vice President. 
SBIIMS, Circle Office, SBI, LHO, Bhadra, Laldarwaja, Ahmedabad
2) Consultants : M/s SOPAN, SURAT.
3) Site Address      :  State Bank of India, 
4) Scope of Work     : Proposed 

         
5)Name of the Contractor 

 
6)Address of the Contractor

 
7) Period of Completion 

8) Earnest Money Deposit 
Seven Hundred only) by 
180 Days from the last date of submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of
 
9) Retention Money 
                                                                                      
 
10) Defects Liability Period 
                                                                                      
 
11) Insurance to be undertaken
                                                              
 
12) Liquidated damages 
shown in the tender per week subject to max. 5% of the contract value or actual final bill 
value. 
 
13) Value of Interim Bill(Min.)
 
14) Date of Commencement
issued to the Contractor/ or the day on whi
possession of the site whichever is earlier.
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APPENDIX HEREIN BEFORE REFERRED TO

ation Offering Contract: The Circle Head &Vice President. 
, Circle Office, SBI, LHO, Bhadra, Laldarwaja, Ahmedabad-1

SOPAN, SURAT.  
State Bank of India, at MOTI DAMAN BRANCH, DIST. DAMAN

Proposed Air Conditioning works of MOTI DAMAN BRANCH, 
DIST. DAMAN.   

 : -----------------------------------
-----------------------------------
------------------------------------

Contractor : ------------------------------------
------------------------------------
------------------------------------

: 45 days from the date of 
• Issue of work order.

 : Rs. 6700/- 
by means of Demand Draft/Pay Order (Valid

180 Days from the last date of submission of the tender) from any scheduled 
in favour of  State Bank of India and payable 

: As per clause no. 1
                                                                                      general Conditions

 : Twelve Months from the date
                                                                                      Virtual Completion.

Insurance to be undertaken by the           : 125% of Contract Value 
                                                              Contractor at his cost(Contractor’s all risk

: 0.5% of the Contract
in the tender per week subject to max. 5% of the contract value or actual final bill 

Bill(Min.) : Rs. 3.00 Lakhs.

Commencement : From the date of work order
ssued to the Contractor/ or the day on which the Contractor is instructed to take 
possession of the site whichever is earlier. 

                                                                                                      

BEFORE REFERRED TO 

ation Offering Contract: The Circle Head &Vice President. 
1 

MOTI DAMAN BRANCH, DIST. DAMAN    
MOTI DAMAN BRANCH, 

----------------------------------- 
----------------------------------- 
------------------------------------ 

-------------------------------- 
------------------------------------ 
------------------------------------ 

days from the date of  
Issue of work order. 

 (Six Thousand 
(Valid for a period of 

180 Days from the last date of submission of the tender) from any scheduled 
and payable at VALSAD. 

As per clause no. 1d of  
general Conditions 

Twelve Months from the date of 
Virtual Completion. 

125% of Contract Value  
(Contractor’s all risk policy) 

0.5% of the Contract amount 
in the tender per week subject to max. 5% of the contract value or actual final bill 

Lakhs. 

From the date of work order 
ch the Contractor is instructed to take 



 

15) Period of Final Measurement
                                                   

 
16) Initial Security Deposit          
  
 17) Total Security Deposit      
 
18) Refund of initial Security
 comprising of EMD and ISD.
shall be refunded to the Contractor on completion 
only after the Defect Liability Period is
 
19) Period for Honoring Certificate
 
20)  The final bill will be submitted by the Contractor
for completion work and the Bill shall be Certified within 3 months from the date of 
receipt of final bill provided the bills are submitted with all 
reports etc. prescribed in the
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Measurement : 2 Months from the date of
                                                   Completion. 

Deposit                               : 2% of the Accepted Value of

                          : 5% of the final bill amount including ISD.

Refund of initial Security Deposit 
ISD. : 50% of the Security Dep

to the Contractor on completion of the work and balance
after the Defect Liability Period is over. 

Certificate : One Month for R.A.Bills

The final bill will be submitted by the Contractor within one month of the date fixed 
for completion work and the Bill shall be Certified within 3 months from the date of 

rovided the bills are submitted with all pre-requisite documents/test 
reports etc. prescribed in the tender. 

                                                               Signature of Tenderer.

Date: 

                                                                                                      

2 Months from the date of Virtual 

2% of the Accepted Value of the Tender. 

5% of the final bill amount including ISD. 

50% of the Security Deposit  
balance refunded 

One Month for R.A.Bills 

within one month of the date fixed 
for completion work and the Bill shall be Certified within 3 months from the date of 

requisite documents/test 

Signature of Tenderer. 



 

 

 
 
To, 
The C.H. &V.P., Circle Office,
SBI Infra Management Solutions Pvt. Ltd., Third Floor, SBI, LHO,
Bhadra, Laldarwaja, 
Ahmedabad-1 
 
Dear Sir, 
 
PROPOSED AIR CONDITIONG
 

Having examined the terms & conditions, drawings, specifications, design relating to the  
works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works
the requisite information relating thereto and affecting the quotation, I/We hereby offer 
to execute the works specified in the  said  memorandum  within  the  time  specified  in  
the  said memorandum on the item rate basis mentioned in the attached schedule and 
in accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of 
contract and with such conditions so far as they may be
 
 
MEMORANDUM 
 
(a) Description of work 

(b) Earnest Money 

(c) Time allowed for completion of 
work from the date of issue of 
work order. 

 
 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBIIMS, the amount mentioned in 
the said conditions. 
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LETTER OF DECLARATION  

The C.H. &V.P., Circle Office, 
SBI Infra Management Solutions Pvt. Ltd., Third Floor, SBI, LHO, 

AIR CONDITIONG WORKS OF MOTI DAMAN BRANCH, DIST. DAMAN

Having examined the terms & conditions, drawings, specifications, design relating to the  
works specified in the memorandum hereinafter set out and having visited and 

the works specified in the said memorandum 
the requisite information relating thereto and affecting the quotation, I/We hereby offer 
to execute the works specified in the  said  memorandum  within  the  time  specified  in  

aid memorandum on the item rate basis mentioned in the attached schedule and 
in accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of 

ntract and with such conditions so far as they may be applicable. 

Proposed  Air Conditioning works of 
DAMAN BRANCH, DIST. DAMAN.
Rs. 6700/- (Six Thousand Seven Hundred 
only) by means of Demand D
from any scheduled Nationalized Bank 
drawn in favour of State Bank of India
payable at VALSAD. 

Time allowed for completion of 
work from the date of issue of 

45 days from the date of commencement as 
per tender. 

d this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBIIMS, the amount mentioned in 

                                                                                                      

MOTI DAMAN BRANCH, DIST. DAMAN  

Having examined the terms & conditions, drawings, specifications, design relating to the  
works specified in the memorandum hereinafter set out and having visited and 

 and having acquired 
the requisite information relating thereto and affecting the quotation, I/We hereby offer 
to execute the works specified in the  said  memorandum  within  the  time  specified  in  

aid memorandum on the item rate basis mentioned in the attached schedule and 
in accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of 

 

works of MOTI 
DAMAN BRANCH, DIST. DAMAN. 

(Six Thousand Seven Hundred 
by means of Demand Draft / Pay Order 

from any scheduled Nationalized Bank 
State Bank of India and 

days from the date of commencement as 

d this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBIIMS, the amount mentioned in 



 

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of 
(Six Thousand Seven Hundred only)
Management Solutions Pvt. Ltd. Should I/we do fail to execute the contract whe
upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI Infra 
Management Solutions Pvt.
 
We understand that as per terms of this tender, the SBIIMS may consider accepting our 
tender in part or whole or may entrust th
Institute Building, Staff Qtrs.
therefore, undertake that we
Bank deciding to drop any of
at any stage during the contract
entrusted to us in phases on our approved rates and within the stipulated time limit 
without any extra claim for pr
to Tenderers” of this tender.
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/compl
period. 
 
 
Yours faithfully, 
 
 

Signature of contractor With Seal
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I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of 
(Six Thousand Seven Hundred only)  as Earnest money deposit

Pvt. Ltd. Should I/we do fail to execute the contract whe
upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI Infra 
Management Solutions Pvt. Ltd. 

We understand that as per terms of this tender, the SBIIMS may consider accepting our 
tender in part or whole or may entrust the work of various buildings proposed (i.e. 

Qtrs. And Director’s Bungalow/Interior work)
we shall not raise any claim/compensation

of the building/buildings from the scope of
contract period. Further, we also undertake to execute the work 

entrusted to us in phases on our approved rates and within the stipulated time limit 
without any extra claim for price escalation as provided for in Clause 

tender. 

We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/compl

Signature of contractor With Seal 

                                                                                                      

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 6700/- 
deposit with the SBI Infra 

Pvt. Ltd. Should I/we do fail to execute the contract when called 
upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI Infra 

We understand that as per terms of this tender, the SBIIMS may consider accepting our 
e work of various buildings proposed (i.e. 

Bungalow/Interior work) in phases. We, 
claim/compensation in the eventuality of 

of work of this tender 
Further, we also undertake to execute the work 

entrusted to us in phases on our approved rates and within the stipulated time limit 
ice escalation as provided for in Clause 9.0.1 “Instructions 

We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/completion 



 

PROFORMA FOR RUNNING A/C BILL

 

i. Name of Contractor/ Agency
 

ii. Name of Work 
 

iii. Sr. No. of this Bill: 
 

iv. No. & Date of previous Bill :
 

v. Reference to Agreement No.
 

vi. Date of Written order to commence :
 

vii. Date of Completion as per Agreement               
 

S.
No 

Item 
Description 

Unit Rate 
(Rs.) 

1 2 3 4 

    
    
    
    
    
 
 
Note:  
 
1. If part rate is allowed for

should be indicated with reasons for allowing such 
a rate. 

2. If ad-hoc payment is made, it should be 
mentioned specifically.
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PROFORMA FOR RUNNING A/C BILL  
TABLE - XIII  

Name of Contractor/ Agency : 

: 

Bill : 

No. : 

commence : 

Agreement               : 

As per Tender  Up to 
Previous R.A. 
Bill 

Up to Date 
(Gross) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

5 6 7 8 9 10 

      
      
      
      
      

If part rate is allowed for any items, it 
should be indicated with reasons for allowing such  

 

Net Value since p

hoc payment is made, it should be 
mentioned specifically. 

 

                                                                                                      

Present Bill  Remarks  

Qty Amount 
(Rs.) 

11 12 13 
   

   

   

   

   

 
  

 
  

 
Net Value since previous 

bill 



 

 

 

The measurements on the basis of which the above entries for the Running Bill No.

---------------------- were made have been taken jointly on 

recorded at pages --------------------------

No.--------------------------. 

 
 
 

---------------------------------- 
Signature and date   of 

Contractor 

 
 

The work recorded in the above

satisfactorily as per tender drawings, 

 

---------------------------------- 
Architect 
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CERTIFICATE 

The measurements on the basis of which the above entries for the Running Bill No.

were made have been taken jointly on --------------------------

-------------------------- to -------------------------- of measurement book 

 ------------------------------------ ----------------------------
Signature and date of 

Architects 
Representative (Seal) 

Signature and date of 
Site Engineer

The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 ---------------------------------- 
Signature and date of Site Engineer

                                                                                                      

The measurements on the basis of which the above entries for the Running Bill No.---- 

------------------ and are 

of measurement book 

---------------------------------- 
Signature and date of 

Site Engineer 

mentioned measurements has been done at the site 

 

 
Signature and date of Site Engineer 



  
 

 

R/A BILL NO. 

1.  Total value 
previous bill (A)

2.  Total amount of secured advance due 
since Previous Bill (B)

3.  Total amount due since Previous
(C) (A+B) 

4.  PVA on account of declaration in price 
of Steel, Cement and other mat
and labour as detailed in separate 
statements enclosed.

5.  Total amount due to the Contractor

  
OBJECTIONS:

i) Secured Advance paid in the previous 
R/A 

ii) Retention money on value of works as 
per accepted tenders up
amount Rs. 

 Less already recovered
 Balance to be recovered

iii) Mobilization Advance, if any

(a) Outstanding 
interest) as on 

(b) To be recovered in this bill

iii. Any other Departmental materials cost 
to be recovered as per contract, if any

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose
statement. 
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MEMORANDUM FOR PAYMENT 

 of work done since 
previous bill (A) 

Rs........................

Total amount of secured advance due 
since Previous Bill (B) 

Rs........................

Total amount due since Previous Bill Rs........................

PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 

Rs........................

Total amount due to the Contractor Rs........................

OBJECTIONS:  
 

Secured Advance paid in the previous Rs........................

money on value of works as 
per accepted tenders up to date 

Rs........................

Less already recovered Rs........................

Balance to be recovered Rs........................

Mobilization Advance, if any Rs........................

amount (principal + 
 date 

Rs........................

To be recovered in this bill Rs........................

Any other Departmental materials cost 
to be recovered as per contract, if any 

Rs........................

Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 

Rs........................

TABLE - XV 

................... 

Rs........................ 

Rs........................ 

Rs........................ 

Rs........................ 

Rs........................ 

Rs........................ 

Rs........................ 

Rs........................ 

........ 

Rs........................ 

Rs........................ 

......... 

Rs........................ 



  
 

 

 
 

The bill amount to Rs. -----------------
after due checking of the measurements of work as required and is recommended for 
payment. 
 
 
Date:------------------------- 
                                                                                       
                                                                                       
 
The bill amount to Rs.-----------------
after due test checking of measurements
payment for an amount of Rs...................................
 

Date : -----------------------------
 
Signature of Banks/ SBIIMS
 
 
 
 
 
 
 
 
 
 
 
 
 

This figures given in the Memorandum for payable has been verified and bill passed for 
payment ----------------------------------------------------------------
 
 
Date:---------------------- 
 
 
 
---------------------------------- 
Signature of the Circle Head & VP

                                        
 

 STATUTORY DEDUCTION:

i) Total Amount due (E)

ii) Less I.T. Payable

iii) Less S.T. Payable
 Net Payable
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----------------- (both figures and words) has been scrutinized by 
after due checking of the measurements of work as required and is recommended for 

-----------------------------
                                                                                       Signature of Architect
                                                                                       with Seal 

-----------------certified by Consultants has been
measurements of works as required and is
Rs................................... 

----------------------------- 

/ SBIIMS Engineer 

This figures given in the Memorandum for payable has been verified and bill passed for 
---------------------------------------------------------------- (in words and figures)

                                                      

nature of the Circle Head & VP 
                                         

STATUTORY DEDUCTION:  

Total Amount due (E) 

Less I.T. Payable 

Less S.T. Payable 

Net Payable 

(both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 

----------------------------- 
Architect 

been scrutinized by me 
is recommended for 

This figures given in the Memorandum for payable has been verified and bill passed for 
(in words and figures) 

                                                      

Rs. ----------- 

Rs. ----------- 

Rs. ----------- 

Rs. ----------- 



  
 

 

TECHNICAL SPECIFICATIONS
 

2101  
 
  SCOPE 
   
                         GENERAL REQUIREMENTS
 
 
    1.00             REFRIGERANT PIPING
 

    1.01  The refrigerant piping shall be of half 
The fittings shall be of shot end capillary brazing confor
be supplied on coils and cut to required length to achieve fall length without joints 
between the condenser and evaporator.
 

   1.03  The fittings for connection to the condenser evaporator expansion valve etc shall be 
through copper –
to EN. 29453. 

 
   1.04  The refrigerant lines shall be insulated with 9mm Nitride rubber tubing to prevent heat 

loss and condensation .
 
Refrigerant piping running along t
necessary chasing in the wall and closing the same with sand cement plastic with 
chicken wire mesh.

 
  2.00            DRAIN PIPING 
 
  2.01  The evaporator shall be piped to the nearest drain point / dr

conforming to 4985
discharge point. 

 

 2102                AIR DISTRIBUTION
 

01.00.00  SCOPE 
 
1.01       The scope under this section covers air distribution sys

a)   Sheet metal ducting
a) Dampers & Air balancing
b) Grilles and diffusers

 
2.00            STANDARDS 
 

2.01        The following standards shall be applicable:
a) IS: 655  
b) IS: CP352  
c) IS: 2629  
d) SMACNA     

 
3.00             MATERIAL 
 
3.01 The material for sheet metal ducting shall be cold rolled sheets    cont
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TECHNICAL SPECIFICATIONS  

GENERAL REQUIREMENTS 

1.00             REFRIGERANT PIPING 

The refrigerant piping shall be of half – hard copper   conforming to EN .1057 Table Y. 
The fittings shall be of shot end capillary brazing conforming to EN 1254. The pipes shall 
be supplied on coils and cut to required length to achieve fall length without joints 
between the condenser and evaporator. 

The fittings for connection to the condenser evaporator expansion valve etc shall be 
– brass composite fitting. The brazing / soldering material shall conform 

The refrigerant lines shall be insulated with 9mm Nitride rubber tubing to prevent heat 
loss and condensation . 

Refrigerant piping running along the partition wall shall be concealed in the wall with 
necessary chasing in the wall and closing the same with sand cement plastic with 
chicken wire mesh. 

The evaporator shall be piped to the nearest drain point / drain line usi
ing to 4985. Necessary water seal trap shall be provided at the evaporator at the 

 

2102                AIR DISTRIBUTION 

The scope under this section covers air distribution system consisting of :
Sheet metal ducting 
Dampers & Air balancing 
Grilles and diffusers 

The following standards shall be applicable: 
Metal air ducts 
Mechanical ventilation and air conditioning in buildings
Recommended practice for hot-dip galvanizing of iron & steel

 Standard for low-pressure duct construction 

The material for sheet metal ducting shall be cold rolled sheets    cont

hard copper   conforming to EN .1057 Table Y. 
ming to EN 1254. The pipes shall 

be supplied on coils and cut to required length to achieve fall length without joints 

The fittings for connection to the condenser evaporator expansion valve etc shall be 
brass composite fitting. The brazing / soldering material shall conform 

The refrigerant lines shall be insulated with 9mm Nitride rubber tubing to prevent heat 

he partition wall shall be concealed in the wall with 
necessary chasing in the wall and closing the same with sand cement plastic with 

ain line using UPVC pipe 
. Necessary water seal trap shall be provided at the evaporator at the 

tem consisting of : 

oning in buildings 
dip galvanizing of iron & steel 

The material for sheet metal ducting shall be cold rolled sheets    continuous galvanize   



  
 

 

                          with  Zinc coating of total 180 gm per SQ.MT for conforming to IS: 277.

 

3.02             The gasket for duct joints shall be 3mm formed rubber or expanded polyethylene.

  
                         The bonding ma
 
3.3                The duct flanges and supporting material shall be mild steel structure steel section.
 

3.04                All duct hangers shall be mild rod with threaded end with adjustable nuts for levelling.

 

3.4              The material for various applications shall be as follows.
 

 
APPLICATION    
 
1. Ducting for Air-conditioning  

2. Duct for ventilation & exhaust 
 
 
3. Supports & duct flanges  
 
4. Gasket    
 
5. Bonding    
 
 
3.05  All galvanized plain sheets shall be reasonably flat and free from twist. The

shall be clean, even and free from un galvanized spots. Sheets shall not crack or peel 
during bending or fabrication. All sheets shall be procured from approved manufactures.

 
4.00  GENERAL REQUIREMENTS
 
4.01  The sheet metal ducting shall be done for the proper distribution of air in air

conditioned/ventilated space. The ducting shall be designed on the basis of equal 
pressure drop and shall incorporate necessary accessories like re
splitters, dampers and guide vanes for proper control and smooth air flow.

 
4.02  The selection of air diffusing attachments and their location shall be done to achieve 

uniform air distribution. The grilles and diffusers shall be painted M.S
specified and shown on the drawing.

 
4.03  The ducting shall be supported by means of hangers from the ceiling slab using anchor 

bolts and shall not rest on the false ceiling.
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with  Zinc coating of total 180 gm per SQ.MT for conforming to IS: 277.

The gasket for duct joints shall be 3mm formed rubber or expanded polyethylene.

The bonding material shall be mastic sealant. 

The duct flanges and supporting material shall be mild steel structure steel section.

3.04                All duct hangers shall be mild rod with threaded end with adjustable nuts for levelling.

The material for various applications shall be as follows. 

  MATERIAL 

 Cold rolled sheets continuous galvanized with a zinc coating
of 180 g/sq.m conforming to IS : 277 
a) Indoor – Class 4 
b) Outdoor insulated-Class 4 
c) Outdoor un insulated-Class 3 
 

2. Duct for ventilation & exhaust   - do – 

 Mild steel structural steel sections 

 Foamed rubber 3.2mm (1/8”) 

 Master sealant 

lain sheets shall be reasonably flat and free from twist. The
shall be clean, even and free from un galvanized spots. Sheets shall not crack or peel 
during bending or fabrication. All sheets shall be procured from approved manufactures.

GENERAL REQUIREMENTS 

The sheet metal ducting shall be done for the proper distribution of air in air
conditioned/ventilated space. The ducting shall be designed on the basis of equal 
pressure drop and shall incorporate necessary accessories like re
splitters, dampers and guide vanes for proper control and smooth air flow.

The selection of air diffusing attachments and their location shall be done to achieve 
uniform air distribution. The grilles and diffusers shall be painted M.S
specified and shown on the drawing. 

The ducting shall be supported by means of hangers from the ceiling slab using anchor 
bolts and shall not rest on the false ceiling. 

with  Zinc coating of total 180 gm per SQ.MT for conforming to IS: 277. 

The gasket for duct joints shall be 3mm formed rubber or expanded polyethylene. 

The duct flanges and supporting material shall be mild steel structure steel section. 

3.04                All duct hangers shall be mild rod with threaded end with adjustable nuts for levelling. 

Cold rolled sheets continuous galvanized with a zinc coating 

lain sheets shall be reasonably flat and free from twist. The zinc coating 
shall be clean, even and free from un galvanized spots. Sheets shall not crack or peel 
during bending or fabrication. All sheets shall be procured from approved manufactures. 

The sheet metal ducting shall be done for the proper distribution of air in air-
conditioned/ventilated space. The ducting shall be designed on the basis of equal 
pressure drop and shall incorporate necessary accessories like reducers, bends, 
splitters, dampers and guide vanes for proper control and smooth air flow. 

The selection of air diffusing attachments and their location shall be done to achieve 
uniform air distribution. The grilles and diffusers shall be painted M.S or aluminum as 

The ducting shall be supported by means of hangers from the ceiling slab using anchor 



  
 

 

4.04  Duct crossing walls and slabs shall be encased in wooden 
shall be closed properly unless indicated on the drawing for the purpose of return air.

 
4.05  Volume control dampers of splitter or louvred type shall be provided as shown on the 

drawings. Additional dampers if required shall b
distribution system.

 
4.06 Fire dampers shall be provided at the AHU outlet and return air inlet to the Air Handling 

Equipment/room Additional fire dampers shall be provided as per the codes of local fire 
authorities. 

 
4.07               Access door shall be provided adjacent to the fire, splitter and louvred dampers.
 
4.08  Air outlets shall be selected based on the air quantity, throw and aerodynamic noise 

power not exceeding NC 30.The location size and shape of 
ordinate with interior and false ceiling scheme.

 
 

5.00        DUCT   FABRICATION
5.01             Duct shall be rectangular or circular as indicated on the drawings. The   Duct shall be  

                       made of either galvanized steel sheet as specified in the   BOQ and conform to IS:655.  

                       The galvanized steel sheet shall conform to  IS:277. Aluminum sheet shall confirm to 

                       IS:737. The duct construction  shall be as follow
 

(A) Rectangular Duct Construction:
 

MAX.SIDE 
Mm  

 

Up to 750  
 
751 To 1500 

   
 

1501 To 2250 
   
                                                                 
 

2251 & above 

 

(B) Hanger for Duct: 
 

Duct Size  
Dia 
Mm  

 
Up to 750  

 

751  1500  
 
 

5.02      The companion flanges and girth angles shall be metered and Welded at corners and riveted 
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Duct crossing walls and slabs shall be encased in wooden frame work and the openings 
shall be closed properly unless indicated on the drawing for the purpose of return air.

Volume control dampers of splitter or louvred type shall be provided as shown on the 
drawings. Additional dampers if required shall be provided for proper balancing of the air 
distribution system. 

Fire dampers shall be provided at the AHU outlet and return air inlet to the Air Handling 
Equipment/room Additional fire dampers shall be provided as per the codes of local fire 

Access door shall be provided adjacent to the fire, splitter and louvred dampers.

Air outlets shall be selected based on the air quantity, throw and aerodynamic noise 
power not exceeding NC 30.The location size and shape of the air outlets shall be co
ordinate with interior and false ceiling scheme. 

DUCT   FABRICATION  
Duct shall be rectangular or circular as indicated on the drawings. The   Duct shall be  

alvanized steel sheet as specified in the   BOQ and conform to IS:655.  

The galvanized steel sheet shall conform to  IS:277. Aluminum sheet shall confirm to 

IS:737. The duct construction  shall be as follow: 

Rectangular Duct Construction: 

THICK.GSS TYPE OF JOINT BRACKING  
sheet      

24G  25mm GSS Flanges 

22G  25mmX3mm   
  Ms angle flange   

20G  40mmX3mm   
  ms angle flange   

                                                                 center 

18G  50mmX3mm   
ms angle flange   
center 
 

 Spacing  Size of ms angle

 Not exceeding m mmXmm 

 2.5   25X25X3 

             2.5   40X40X3 

5.02      The companion flanges and girth angles shall be metered and Welded at corners and riveted 

frame work and the openings 
shall be closed properly unless indicated on the drawing for the purpose of return air. 

Volume control dampers of splitter or louvred type shall be provided as shown on the 
e provided for proper balancing of the air 

Fire dampers shall be provided at the AHU outlet and return air inlet to the Air Handling 
Equipment/room Additional fire dampers shall be provided as per the codes of local fire 

Access door shall be provided adjacent to the fire, splitter and louvred dampers. 

Air outlets shall be selected based on the air quantity, throw and aerodynamic noise 
the air outlets shall be co-

Duct shall be rectangular or circular as indicated on the drawings. The   Duct shall be   

alvanized steel sheet as specified in the   BOQ and conform to IS:655.   

The galvanized steel sheet shall conform to  IS:277. Aluminum sheet shall confirm to  

BRACKIN 
(S.W.G) 

25mmX3mm 
Ms Angle 

40mmX3mm 
ms angle at 1.24                                 

50mmX3mm 
ms angle at 1.24      

Size of ms angle Size of Rod           

 mm 

  6 

  6 

5.02      The companion flanges and girth angles shall be metered and Welded at corners and riveted  



  
 

 

              to the   duct at 75mm centers. The longitudinal seams shall be inside groove or pits burg type. 
             The Flanged  joints shall be made air tight with 3mm rubber or 6mm felt gasket and secured 
             with10mm GI bolts at  150mm
             seams an joints shall be rendered air   tight with mastic sealant.
 
5.3       The elbows shall have a minimum R/D ratio of 1:3. The elbows of R/D rate of less than 1:3 
             and square   elbows wherever provided due to Site condition, shall be with equally spaced 
             guide vanes for smooth  flow. Splitter dampers shall be provided for all branch splits. All  
             branches, feeding More than two outlets  shall b
 
5.4        Capped airflow connections shall be provided, wherever shown, for testing and balancing of  

       air    distribution 
 

6.00                  DAMPERS & GUIDE VANES
 
6.01              The GUIDE VANES shall be provid

a) At every non-split branch take off
b) At every bend/elbow of less than 1.3 R/D ratio
c) At first 4 collars after the fans and first two collar after every bends.
 
The vanes shall be double walled and properly curved for smooth air flo
indirection of flow and shall be fabricated out of 0.8 mm GI sheets. The vanes shall be 
fixed to the side runners at equidistant and riveted/bolted to the ducts.
 

 6.02                 The SPLITTER DAMPERS shall be double walled aerofoil blade
                         (16  SWG) GI sheet. The damper shall be complete with flanged sheet metal enclosure 
                          to suit the  upstream and down stream duct connections, hinge at the down stream  
                         and operating road at  the upstream end. The GI enclosure shall be one size thicker 
                         than the up stream duct.

 
6.3                  The LOUVRED DAMPERS shall be multi blade aerofoil construction with 
                         opposed/parallel   blades of maximum 250 x 1200 mm size. The blades shall be 
                         mounted on 50mm channel with  suitable gang operated linkage and operating rod. 
                        The operation rod shall be terminated in a  lo

 
6.4                 The FIRE DAMPERS shall be rated for 2 hrs. fire resistance conforming to BS : 476

                 and CP-413 and shall be housed in a GI sheet enclosure flanged at both ends and shall 
                 include the  damper blades, fusible link, holding spring, manual adjustable handle etc.

 
The material for fabrication of fire dampers shall be as shown below:
a)  Damper blades 
b)  Casing -
c) Bearing 
c) Spring - SS 304
d) Fusible link -

 
6.5                  All dampers larger than 1200 mm width shall be fabricated in multiple sections.
                        The damper rods shall be MS epoxy coated with bronze bush
                        quadrant with damper position indicator at the other end. The damper rods shall extend 
                        beyond the enclosure frame and insulation wherein provided.
 
 
6.6                 The access doors for dampers shall be 400 x 400mm steel bolted with rubber  gasket.
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to the   duct at 75mm centers. The longitudinal seams shall be inside groove or pits burg type. 
The Flanged  joints shall be made air tight with 3mm rubber or 6mm felt gasket and secured 
with10mm GI bolts at  150mm centers. Ducts shall not be cross-broken, if insulated. The 
seams an joints shall be rendered air   tight with mastic sealant. 

The elbows shall have a minimum R/D ratio of 1:3. The elbows of R/D rate of less than 1:3 
square   elbows wherever provided due to Site condition, shall be with equally spaced 

guide vanes for smooth  flow. Splitter dampers shall be provided for all branch splits. All  
branches, feeding More than two outlets  shall be provided with control dampers.

Capped airflow connections shall be provided, wherever shown, for testing and balancing of  

6.00                  DAMPERS & GUIDE VANES  

The GUIDE VANES shall be provided as shown below: 
split branch take off 

b) At every bend/elbow of less than 1.3 R/D ratio 
c) At first 4 collars after the fans and first two collar after every bends.

The vanes shall be double walled and properly curved for smooth air flo
indirection of flow and shall be fabricated out of 0.8 mm GI sheets. The vanes shall be 
fixed to the side runners at equidistant and riveted/bolted to the ducts.

6.02                 The SPLITTER DAMPERS shall be double walled aerofoil blade fabricated out 1.6mm 
(16  SWG) GI sheet. The damper shall be complete with flanged sheet metal enclosure 
to suit the  upstream and down stream duct connections, hinge at the down stream  
and operating road at  the upstream end. The GI enclosure shall be one size thicker 
than the up stream duct. 

The LOUVRED DAMPERS shall be multi blade aerofoil construction with 
opposed/parallel   blades of maximum 250 x 1200 mm size. The blades shall be 
mounted on 50mm channel with  suitable gang operated linkage and operating rod. 
The operation rod shall be terminated in a  locking quadrant with position indicator.

The FIRE DAMPERS shall be rated for 2 hrs. fire resistance conforming to BS : 476
413 and shall be housed in a GI sheet enclosure flanged at both ends and shall 

include the  damper blades, fusible link, holding spring, manual adjustable handle etc.

The material for fabrication of fire dampers shall be as shown below:
Damper blades - 3mm (10 SWG) Galvanized sheet steel 

- 2mm (14 SWG) 
Bearing – Sintered 

SS 304 
- Set for 7 deg C fusing temperature 

All dampers larger than 1200 mm width shall be fabricated in multiple sections.
The damper rods shall be MS epoxy coated with bronze bushes at one end and locking             
quadrant with damper position indicator at the other end. The damper rods shall extend 
beyond the enclosure frame and insulation wherein provided. 

access doors for dampers shall be 400 x 400mm steel bolted with rubber  gasket.

to the   duct at 75mm centers. The longitudinal seams shall be inside groove or pits burg type.  
The Flanged  joints shall be made air tight with 3mm rubber or 6mm felt gasket and secured  

broken, if insulated. The  

The elbows shall have a minimum R/D ratio of 1:3. The elbows of R/D rate of less than 1:3  
square   elbows wherever provided due to Site condition, shall be with equally spaced  

guide vanes for smooth  flow. Splitter dampers shall be provided for all branch splits. All   
e provided with control dampers. 

Capped airflow connections shall be provided, wherever shown, for testing and balancing of   

c) At first 4 collars after the fans and first two collar after every bends. 

The vanes shall be double walled and properly curved for smooth air flow and change 
indirection of flow and shall be fabricated out of 0.8 mm GI sheets. The vanes shall be 
fixed to the side runners at equidistant and riveted/bolted to the ducts. 

fabricated out 1.6mm  
(16  SWG) GI sheet. The damper shall be complete with flanged sheet metal enclosure  
to suit the  upstream and down stream duct connections, hinge at the down stream   
and operating road at  the upstream end. The GI enclosure shall be one size thicker  

The LOUVRED DAMPERS shall be multi blade aerofoil construction with  
opposed/parallel   blades of maximum 250 x 1200 mm size. The blades shall be  
mounted on 50mm channel with  suitable gang operated linkage and operating rod.  

cking quadrant with position indicator. 

The FIRE DAMPERS shall be rated for 2 hrs. fire resistance conforming to BS : 476-1  
413 and shall be housed in a GI sheet enclosure flanged at both ends and shall  

include the  damper blades, fusible link, holding spring, manual adjustable handle etc. 

The material for fabrication of fire dampers shall be as shown below: 
 

All dampers larger than 1200 mm width shall be fabricated in multiple sections. 
es at one end and locking              

quadrant with damper position indicator at the other end. The damper rods shall extend  

access doors for dampers shall be 400 x 400mm steel bolted with rubber  gasket. 



  
 

 

07.00.00  AIR OUTLETS 
 
7.0.1 The air outlets shall be grille or diffuser type as indicated on the drawing. The grilles

 and diffusers shall be MS painted, aluminum or aluminum powd
 on the drawing and schedule of material.
 

7.0.2 Supply air grilles shall be double deflection type with horizontal face bars and vertical 
rear bars placed in a rigid marginal frame. Bars shall be shaped and spaced at 18mm 
centers with swaged 
conditions of velocity and pressure. All grilles shall be provided with integral opposed 
blade, grille face kept

 
7.0.3 Return grilles shall have fixed face bars shaped and set at 1

be set at 5degree deflection for vision proof installation. The grilles shall be complete 
with rigid marginal frames and shall be matching with the supply grilles.

 
7.0.3.1 Ceiling diffusers shall be round/square/rectangular face flush ty

 Diffusion pattern. Diffusers shall have ample margins to minimize ceiling smudge. 
 
Half diffusers shall be provided with face operated volume control dampers. Half diffusers 
shall be similar to full diffusers.
 

7.0.4 All MS grilles and diffus
with two coats of red oxide. All duct collars terminating on to a grille or diffuser shall 
be given two coats of black paint for a length of 300mm.
 
 

07.00.06  Aluminum grilles and diffusers whe
aluminum with margins & GSS butterfly dampers. Grilles shall have
horizontal face bars only.
 

7.0.5 Linear diffusers/grilles shall be die formed, flush mounted type with single or double 
directional airflow. The diffuser/gril
linear air diffusing equipment shall be fitted with a distribution sheet metal plenum as 
shown on the drawings.

 
08.00.00  AIR INTAKES & EXHAUST OUTLETS
08.00.01  The outside air intakes and exhaust air 

enclosure, the total assembly fitted into wall with clear opening and the edges sealed with 
mastic sealant. 

 
08.00.02  The sheet metal enclosure shall be made out of 1.25mm GI sheets flanged at both ends 

and with minimum 4 hold fast. The enclosure shall be minimum 250mm long or 100mm 
more than the width of the wall.

 
08.00.03  The louvers shall be 100mm wide mounted at 45 deg. and spaced at 100mm centers 

and shall be fabricated out of 1.25mm GI sheets.
 
08.00.04  The bird screen shall be made out of 15 x 15mm 1.0 mm GI wire mesh inset with 0.8mm 

GI frame and bolted to the enclosure flange at 150mm centers using 12mm MS brass 
bolts and nuts. 
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The air outlets shall be grille or diffuser type as indicated on the drawing. The grilles
and diffusers shall be MS painted, aluminum or aluminum powder coated as shown
on the drawing and schedule of material. 

Supply air grilles shall be double deflection type with horizontal face bars and vertical 
rear bars placed in a rigid marginal frame. Bars shall be shaped and spaced at 18mm 
centers with swaged pivot pins positively holding the defections setting under all 
conditions of velocity and pressure. All grilles shall be provided with integral opposed 
blade, grille face kept-operated dampers. 

Return grilles shall have fixed face bars shaped and set at 18mm centers. Bars shall 
be set at 5degree deflection for vision proof installation. The grilles shall be complete 
with rigid marginal frames and shall be matching with the supply grilles.

Ceiling diffusers shall be round/square/rectangular face flush type horizontal air
Diffusion pattern. Diffusers shall have ample margins to minimize ceiling smudge. 

Half diffusers shall be provided with face operated volume control dampers. Half diffusers 
shall be similar to full diffusers. 

All MS grilles and diffusers shall be fabricated out of 1.0mm mild steel and painted 
with two coats of red oxide. All duct collars terminating on to a grille or diffuser shall 
be given two coats of black paint for a length of 300mm. 

Aluminum grilles and diffusers wherever specified shall be of extruded
aluminum with margins & GSS butterfly dampers. Grilles shall have
horizontal face bars only. 

Linear diffusers/grilles shall be die formed, flush mounted type with single or double 
directional airflow. The diffuser/grille shall be in a frame with minimum 20mm margin. All 
linear air diffusing equipment shall be fitted with a distribution sheet metal plenum as 
shown on the drawings. 

AIR INTAKES & EXHAUST OUTLETS  
The outside air intakes and exhaust air outlets shall consists of louvers, bird screen and 

enclosure, the total assembly fitted into wall with clear opening and the edges sealed with 
 

The sheet metal enclosure shall be made out of 1.25mm GI sheets flanged at both ends 
nd with minimum 4 hold fast. The enclosure shall be minimum 250mm long or 100mm 

more than the width of the wall. 

The louvers shall be 100mm wide mounted at 45 deg. and spaced at 100mm centers 
and shall be fabricated out of 1.25mm GI sheets. 

The bird screen shall be made out of 15 x 15mm 1.0 mm GI wire mesh inset with 0.8mm 
GI frame and bolted to the enclosure flange at 150mm centers using 12mm MS brass 

The air outlets shall be grille or diffuser type as indicated on the drawing. The grilles 
er coated as shown 

Supply air grilles shall be double deflection type with horizontal face bars and vertical 
rear bars placed in a rigid marginal frame. Bars shall be shaped and spaced at 18mm 

pivot pins positively holding the defections setting under all 
conditions of velocity and pressure. All grilles shall be provided with integral opposed 

8mm centers. Bars shall  
be set at 5degree deflection for vision proof installation. The grilles shall be complete  
with rigid marginal frames and shall be matching with the supply grilles. 

pe horizontal air 
Diffusion pattern. Diffusers shall have ample margins to minimize ceiling smudge.  

Half diffusers shall be provided with face operated volume control dampers. Half diffusers 

ers shall be fabricated out of 1.0mm mild steel and painted  
with two coats of red oxide. All duct collars terminating on to a grille or diffuser shall  

rever specified shall be of extruded 
aluminum with margins & GSS butterfly dampers. Grilles shall have 

Linear diffusers/grilles shall be die formed, flush mounted type with single or double 
le shall be in a frame with minimum 20mm margin. All 

linear air diffusing equipment shall be fitted with a distribution sheet metal plenum as 

outlets shall consists of louvers, bird screen and 
enclosure, the total assembly fitted into wall with clear opening and the edges sealed with 

The sheet metal enclosure shall be made out of 1.25mm GI sheets flanged at both ends 
nd with minimum 4 hold fast. The enclosure shall be minimum 250mm long or 100mm 

The louvers shall be 100mm wide mounted at 45 deg. and spaced at 100mm centers 

The bird screen shall be made out of 15 x 15mm 1.0 mm GI wire mesh inset with 0.8mm 
GI frame and bolted to the enclosure flange at 150mm centers using 12mm MS brass 



  
 

 

09.00.00  INSTALLATION
 
09.00.01  The ducts shall be supported at th

a) Up to 1800 mm 40 x 40 x 3mm M.S angle with 10mmtie rod
b) 1850 to 2500 mm 40 x 40 x 6mm M.S angle with 10mmtie rod
c) 2550mm and above 50 x 50 x 6mm M.S angle with 10mmtie rod
 

9.0.2 Additional supports wherever consider
provided. Supports shall be taken from steel members grouted in the 
RCC work and fixing of steel members shall involve minimum damage. The entire 
supporting system shall be meet with the approval of the En

9.0.3 All duct supports, flanges; hanger shall be given two coats of red
and one coat of aluminum paint after erection.

 
9.0.4 Where ducts are connected to the wall, such connections shall be made through mild   

steel frame fixed to the wall through suitable shear fasteners.
 
 

10.00.00  INSTALLATION
 

10.00.01 The ducts shall be routed as shown on the drawing or as instructed. Working drawing 
shall be got approved before taking up the fabrication and erection..

 
10.00.02  Ducts connecting to air moving apparatus shall be through 15 OZ mildew resistant 

double canvases directed by the Engineer. On all circular spigots the flexible material is 
to be screwed or clip band with adjustable screw or toggle fitting. For rectangular duct
the material is to be flanged and bolted with a backing flat or bolted to mating flange with 
backing flat. The flexible connection shall not be less than 75mm and not more than 
200mm. 

 
11.00.00  TESTING & BALANCING
 
11.00.01  The entire air distribution 

quantities or as required for achieving design space conditions. After all adjustments are 
made, the air readings shall be recorded on the drawings vis
All dampers after 
pressure measurements shall be done through problem type meters. Vane type meter 
readings are not considered reliable.

 

 
2103  THERMAL INSULATION

 
1.0.0 SCOPE 
 
1.0.1 The scope under this section covers
 
2.0.0 STANDARDS 
 
2.0.1 The following standards shall be applicable:

 
a) IS : 7240 COP for application and finishing of thermal insulation material at temp. 

between 80degree C to 40 degree C.
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INSTALLATION  

The ducts shall be supported at the traverse joints as indicated below :
a) Up to 1800 mm 40 x 40 x 3mm M.S angle with 10mmtie rod 
b) 1850 to 2500 mm 40 x 40 x 6mm M.S angle with 10mmtie rod 
c) 2550mm and above 50 x 50 x 6mm M.S angle with 10mmtie rod

Additional supports wherever considered necessary by the Engineer 
provided. Supports shall be taken from steel members grouted in the 
RCC work and fixing of steel members shall involve minimum damage. The entire 
supporting system shall be meet with the approval of the Engineer
All duct supports, flanges; hanger shall be given two coats of red-
and one coat of aluminum paint after erection. 

Where ducts are connected to the wall, such connections shall be made through mild   
fixed to the wall through suitable shear fasteners. 

INSTALLATION  

The ducts shall be routed as shown on the drawing or as instructed. Working drawing 
shall be got approved before taking up the fabrication and erection..

s connecting to air moving apparatus shall be through 15 OZ mildew resistant 
double canvases directed by the Engineer. On all circular spigots the flexible material is 
to be screwed or clip band with adjustable screw or toggle fitting. For rectangular duct
the material is to be flanged and bolted with a backing flat or bolted to mating flange with 
backing flat. The flexible connection shall not be less than 75mm and not more than 

TESTING & BALANCING  

The entire air distribution shall be adjusted and balanced for delivery of design air 
quantities or as required for achieving design space conditions. After all adjustments are 
made, the air readings shall be recorded on the drawings vis-à-vis the space conditions. 
All dampers after adjustment shall be set and locked in position. All air and static 
pressure measurements shall be done through problem type meters. Vane type meter 
readings are not considered reliable. 

THERMAL INSULATION 

The scope under this section covers thermal insulation of pipes, ducting, roof and walls.

The following standards shall be applicable: 

IS : 7240 COP for application and finishing of thermal insulation material at temp. 
between 80degree C to 40 degree C. 

e traverse joints as indicated below : 

 
c) 2550mm and above 50 x 50 x 6mm M.S angle with 10mmtie rod 

ed necessary by the Engineer - in-charge shall be 
provided. Supports shall be taken from steel members grouted in the  
RCC work and fixing of steel members shall involve minimum damage. The entire 

gineer-in-charge. 
-oxide before installation 

Where ducts are connected to the wall, such connections shall be made through mild   

The ducts shall be routed as shown on the drawing or as instructed. Working drawing 
shall be got approved before taking up the fabrication and erection.. 

s connecting to air moving apparatus shall be through 15 OZ mildew resistant 
double canvases directed by the Engineer. On all circular spigots the flexible material is 
to be screwed or clip band with adjustable screw or toggle fitting. For rectangular ducts 
the material is to be flanged and bolted with a backing flat or bolted to mating flange with 
backing flat. The flexible connection shall not be less than 75mm and not more than 

shall be adjusted and balanced for delivery of design air 
quantities or as required for achieving design space conditions. After all adjustments are 

vis the space conditions. 
adjustment shall be set and locked in position. All air and static 

pressure measurements shall be done through problem type meters. Vane type meter 

thermal insulation of pipes, ducting, roof and walls. 

IS : 7240 COP for application and finishing of thermal insulation material at temp. 



  
 

 

b) IS: 7413 COP for applic
between 40degree C to 700 degree C.

 
c) IS: 10556 COP for storage and handling of insulation material

 
d) IS: 3346 Method of determination of thermal conductivity of thermal insulation 

material 
 

e) IS: 3690 Specification for glass wool mats for thermal insulation
 

f) IS: 4671 Specification for expanded polystyrene for thermal insulation purposes
 

e) IS: 8183 Specification for bonded mineral wool
 

f) IS: 702 Specification for industrial bitumen
3.0.0 GENERAL REQUIREMENTS
 
3.0.1 The material and thickness for insulation shall be as specified and shown on the bill of 

material. 
 

The thermal conductivity and the equivalent thickness of insulation shall be as shown below:
 
SL.NO.  MATERIAL  

1.  Resin bonded   
glass wool 
 

2.  Expanded   
polystyrene TF-quality 
 

3.  Expanded  
polyurethane 
 

4.  Rigid phenol foam  
 
5.  Resin bonded   

mineral wool 
 

6.  Expanded   
polyethylene foam 
 

 
3.0.2 The insulation, bonding and the vapor barrier shall be suitable for the temperature of the 

surface to be insulated and
 
03.00.03  All wooden bittern and plug used shall be teak wood ant termite treated with 3 coats of

Shalimar clear liquid. All screws shall be of GI, brass or powder coated.
 

03.00.04 All surfaces to be insulated shall be thoroughly cleaned a
insulation and bonding material. The bonding material shall applied to both surfaces to be 
bonded. 
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IS: 7413 COP for application and finishing of thermal insulation material at temp. 
between 40degree C to 700 degree C. 

IS: 10556 COP for storage and handling of insulation material

IS: 3346 Method of determination of thermal conductivity of thermal insulation 

0 Specification for glass wool mats for thermal insulation

IS: 4671 Specification for expanded polystyrene for thermal insulation purposes

IS: 8183 Specification for bonded mineral wool 

IS: 702 Specification for industrial bitumen 
GENERAL REQUIREMENTS 

The material and thickness for insulation shall be as specified and shown on the bill of 

The thermal conductivity and the equivalent thickness of insulation shall be as shown below:

 DENSITY  K VALVE  EQUIVALENT THICKNESS
Kg/cum  w/mk   mm  mm 
 
32   0.037   125  100  

18   0.0326   100  75  

 32   0.025     80  40  

32   0.022   70  50 

48   0.041   125  100 

30   0.035   100  75  

The insulation, bonding and the vapor barrier shall be suitable for the temperature of the 
surface to be insulated and the location. 

All wooden bittern and plug used shall be teak wood ant termite treated with 3 coats of
Shalimar clear liquid. All screws shall be of GI, brass or powder coated.

All surfaces to be insulated shall be thoroughly cleaned and dusted before applying the 
insulation and bonding material. The bonding material shall applied to both surfaces to be 

ation and finishing of thermal insulation material at temp. 

IS: 10556 COP for storage and handling of insulation material 

IS: 3346 Method of determination of thermal conductivity of thermal insulation 

0 Specification for glass wool mats for thermal insulation 

IS: 4671 Specification for expanded polystyrene for thermal insulation purposes 

The material and thickness for insulation shall be as specified and shown on the bill of 

The thermal conductivity and the equivalent thickness of insulation shall be as shown below: 

EQUIVALENT THICKNESS 
 mm mm 

50  30 

50  25 

40  20 

 25  20 

 60  30 

80  30 

The insulation, bonding and the vapor barrier shall be suitable for the temperature of the 

All wooden bittern and plug used shall be teak wood ant termite treated with 3 coats of 
Shalimar clear liquid. All screws shall be of GI, brass or powder coated. 

nd dusted before applying the 
insulation and bonding material. The bonding material shall applied to both surfaces to be 



  
 

 

03.00.05  The pipe insulation shall be carried out using performed circular/semi circular pipe 
sections of internal diameter m

 
3.0.5 Air pocket between the surface and insulation or between insulations shall not be 

acceptable. All joints shall be staggered and filled with bonding material.
 
3.0.6 Minimum 50mm overlapping shall be provided for joints
 
04.00.00  MATERIAL 
 
4.0.1 The material for cold insulation shall be as shown below:
 

a) Fire inhibiting expanded polystyrene of density 18 kg/cum having thermal 
Conductivity not exceeding 0.035 w/mk at 10 deg. C mean temperature co
to IS : 4671.
 

b) b)  Expanded polyurethane foam of density 32 kg/cum having thermal conductivity 
not exceeding 0.025 w/mk at 10 deg. C mean temperature conforming to 
Specification.
 

c) c)  Rigid phenol foam of density 32 kg/cum having thermal conducti
w/mk at 10 deg. C mean temperature conforming to BS: 3927 with 50 micron 
aluminum foil fixing.
 

d) Expanded polyethylene foam of density 30 kg/cum having thermal conductivity not 
exceeding 0.035 w/mk at 10C mean temperature.
 

4.0.2 The material for h
 

a) Resin bonded glass wool of density 32 kg/cum having thermal conductivity 
not exceeding 0.037 w/mk 60 deg C mean temperature

 
b) b)  
conductivity not exceed
BS specification.
 
c) c)  Rigid phenol foam of density 32 kg/cum having thermal conductivity not 
exceeding 0.022 w/mk at 10 deg. C mean temperature conforming to BS: 3927 with 
50 micron aluminum foil 
 
d) Resin bonded mineral wool of density 48 kg/cum having thermal Conductivity not 
exceeding 0.041 at 10 deg C mean temperature conforming to IS : 8183 with 50mm.

 
4.0.3 The material for fixing vapour barrier and other material shall be as shown below :
 

a)  BONDING MATERIAL
 I)      Industrial bitumen
 ii)     GI chicken wire mesh 
 iii)     PRX compound
 iv)     18 SWG GI binding wire
 
b) VAPOUR BARRIER

I) 
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The pipe insulation shall be carried out using performed circular/semi circular pipe 
sections of internal diameter matching the external diameter of the pipe.

Air pocket between the surface and insulation or between insulations shall not be 
acceptable. All joints shall be staggered and filled with bonding material.

Minimum 50mm overlapping shall be provided for joints in vapor barrier and cladding.

The material for cold insulation shall be as shown below: 

Fire inhibiting expanded polystyrene of density 18 kg/cum having thermal 
Conductivity not exceeding 0.035 w/mk at 10 deg. C mean temperature co
to IS : 4671. 

Expanded polyurethane foam of density 32 kg/cum having thermal conductivity 
not exceeding 0.025 w/mk at 10 deg. C mean temperature conforming to 
Specification. 

Rigid phenol foam of density 32 kg/cum having thermal conducti
w/mk at 10 deg. C mean temperature conforming to BS: 3927 with 50 micron 
aluminum foil fixing. 

Expanded polyethylene foam of density 30 kg/cum having thermal conductivity not 
exceeding 0.035 w/mk at 10C mean temperature. 

The material for hot insulation shall be as shown below: 

Resin bonded glass wool of density 32 kg/cum having thermal conductivity 
not exceeding 0.037 w/mk 60 deg C mean temperature 

Expanded polyurethane foam of density 32 kg/cum having thermal 
conductivity not exceeding 0.025 w/mk at 10 deg. C mean temperature conforming to 
BS specification. 

c)  Rigid phenol foam of density 32 kg/cum having thermal conductivity not 
exceeding 0.022 w/mk at 10 deg. C mean temperature conforming to BS: 3927 with 
50 micron aluminum foil fixing. 

Resin bonded mineral wool of density 48 kg/cum having thermal Conductivity not 
exceeding 0.041 at 10 deg C mean temperature conforming to IS : 8183 with 50mm.

The material for fixing vapour barrier and other material shall be as shown below :

BONDING MATERIAL 
I)      Industrial bitumen-85/40 and 85/25 conforming to IS:702. 
ii)     GI chicken wire mesh - 20 mm 24 SWG 
iii)     PRX compound 
iv)     18 SWG GI binding wire 

b) VAPOUR BARRIER 
Aluminum foil 50 micron. 

The pipe insulation shall be carried out using performed circular/semi circular pipe 
atching the external diameter of the pipe. 

Air pocket between the surface and insulation or between insulations shall not be 
acceptable. All joints shall be staggered and filled with bonding material. 

in vapor barrier and cladding. 

Fire inhibiting expanded polystyrene of density 18 kg/cum having thermal  
Conductivity not exceeding 0.035 w/mk at 10 deg. C mean temperature conforming  

Expanded polyurethane foam of density 32 kg/cum having thermal conductivity 
not exceeding 0.025 w/mk at 10 deg. C mean temperature conforming to 

Rigid phenol foam of density 32 kg/cum having thermal conductivity not 0.022 
w/mk at 10 deg. C mean temperature conforming to BS: 3927 with 50 micron 

Expanded polyethylene foam of density 30 kg/cum having thermal conductivity not 

Resin bonded glass wool of density 32 kg/cum having thermal conductivity  

Expanded polyurethane foam of density 32 kg/cum having thermal 
ing 0.025 w/mk at 10 deg. C mean temperature conforming to 

c)  Rigid phenol foam of density 32 kg/cum having thermal conductivity not 
exceeding 0.022 w/mk at 10 deg. C mean temperature conforming to BS: 3927 with 

Resin bonded mineral wool of density 48 kg/cum having thermal Conductivity not 
exceeding 0.041 at 10 deg C mean temperature conforming to IS : 8183 with 50mm. 

The material for fixing vapour barrier and other material shall be as shown below : 



  
 

 

ii)  Aluminum clading 28 SW
iii) 
exposed to the weather.
vii) 
underground.
 

c) FIXING MATERIAL
I)  Bituminous wood balk 50 x 50mm thick insu

thick insulation
ii) GI bras 

 
05.00.00  INSULATION THICKNESS
 
5.0.1 The thickness of insulation and the cladding material for various utilities shall 

be as specified under each section.
 
5.2.1 REFRIGERANT PIPING
 
05.02.01  The refrigerant p

EN .1057 Table Y. The fittings shall be of shot end capillary brazing
conforming to EN 1254. The pipes shall be supplied on coils and cut to
required length to achieve fall length without joints bet
and evaporator. 
 

05.02.02  The fittings for connection to the condenser evaporator expansion valve etc
shall be through copper 
material shall conform to EN. 29453.

 
05.02.03  The refrigerant lines shall be insulated with 9mm Nitride rubber tubing to

prevent heat loss and condensation .
 
Refrigerant piping running along the partition wall shall be concealed in the
wall with necessary chasing in the wall and closing the same with sand
cement plastic with chicken wire mesh.

 
05.03.00            DRAIN PIPING 
 
5.3.1 The evaporator shall be piped to the nearest drain point / drain line using UPVC pipe conforming 

to 4985 . Necessary water seal trap shall be provided at the evaporator at the discharge 
point. 

 
5.3.2 condensate from the evaporator unit shall be drained through properly installed drain piping 

designed to prevent any accumulation of condensate in the drain pan.
 
5.3.3 Drain piping shall be made of 1.1/4” & /2” rigid pvc pipe of kg/cm2 pressure rating wi

threaded connection , leading from the room unit to a suitable drain point. Complete drain 
piping shall be made leak proof and water tight by means of precises installation and the 
use of leak proof sealant / adhesives. Insulation of drain p
polyethylene. 
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Aluminum clading 28 SWG for pipe and 6 SWG for wall 
2mm PYPKOTE with aluminum foil finish for surface 

exposed to the weather. 
4mm PYPKOTE polymeric corrosion tape for anticorrosion treatment for      

underground. 

c) FIXING MATERIAL 
Bituminous wood balk 50 x 50mm thick insulation and50 x 100 up to 150mm 
thick insulation 

 

INSULATION THICKNESS  

The thickness of insulation and the cladding material for various utilities shall 
be as specified under each section. 

REFRIGERANT PIPING 

The refrigerant piping shall be of half – hard copper RS 250 conforming to
EN .1057 Table Y. The fittings shall be of shot end capillary brazing
conforming to EN 1254. The pipes shall be supplied on coils and cut to
required length to achieve fall length without joints between the condenser

 

The fittings for connection to the condenser evaporator expansion valve etc
shall be through copper – brass composite fitting. The brazing / soldering
material shall conform to EN. 29453. 

rant lines shall be insulated with 9mm Nitride rubber tubing to
prevent heat loss and condensation . 

Refrigerant piping running along the partition wall shall be concealed in the
wall with necessary chasing in the wall and closing the same with sand

t plastic with chicken wire mesh. 

 

The evaporator shall be piped to the nearest drain point / drain line using UPVC pipe conforming 
to 4985 . Necessary water seal trap shall be provided at the evaporator at the discharge 

condensate from the evaporator unit shall be drained through properly installed drain piping 
designed to prevent any accumulation of condensate in the drain pan.

Drain piping shall be made of 1.1/4” & /2” rigid pvc pipe of kg/cm2 pressure rating wi
threaded connection , leading from the room unit to a suitable drain point. Complete drain 
piping shall be made leak proof and water tight by means of precises installation and the 
use of leak proof sealant / adhesives. Insulation of drain piping by expanded 

2mm PYPKOTE with aluminum foil finish for surface 

4mm PYPKOTE polymeric corrosion tape for anticorrosion treatment for      

lation and50 x 100 up to 150mm 

The thickness of insulation and the cladding material for various utilities shall  

hard copper RS 250 conforming to 
EN .1057 Table Y. The fittings shall be of shot end capillary brazing 
conforming to EN 1254. The pipes shall be supplied on coils and cut to 

ween the condenser 

The fittings for connection to the condenser evaporator expansion valve etc 
brass composite fitting. The brazing / soldering 

rant lines shall be insulated with 9mm Nitride rubber tubing to 

Refrigerant piping running along the partition wall shall be concealed in the 
wall with necessary chasing in the wall and closing the same with sand 

The evaporator shall be piped to the nearest drain point / drain line using UPVC pipe conforming 
to 4985 . Necessary water seal trap shall be provided at the evaporator at the discharge 

condensate from the evaporator unit shall be drained through properly installed drain piping 
designed to prevent any accumulation of condensate in the drain pan. 

Drain piping shall be made of 1.1/4” & /2” rigid pvc pipe of kg/cm2 pressure rating with water tight 
threaded connection , leading from the room unit to a suitable drain point. Complete drain 
piping shall be made leak proof and water tight by means of precises installation and the 

iping by expanded 



  
 

 

07.00.00 INSULATION OF DUCTING
 
7.0.1 THERMAL 
 

Supply or Return air duct shall be insulated with 75 / 50 / 25 mm thick Fibre Glass of 
density 24 kg./ Cu.M. The Fibre Glass shall be of factory packed Aluminum foil.
 
Method of applying the insulation:
 
Clean the duct surface to be insulated.
 
Apply a thin layer of Tar paint of Shali coat / Ticky tar.
 
Apply a thin coat of hot bitumen to stick the insulation.
 
Fix the insulation of specified thickness over the surface of the duc
joints with using BOPP tape.
 
Secure the insulation with 16 Gauge G.I. wire or 10mm PVC box strapping at a distance 
of 300 mm. 
 

7.0.2 ACOUSTIC INSULATION
 

First 3-meter length of supply air duct shall be acoustically insulated with 12.5 mm
fibreglass of density 48 kg/ Cu. M. and covered with 28 G perforated aluminum sheets 
from inside of the duct.
 
Method of applying the insulation: 
 

Apply a thin layer of Tar paint of Shali coat / Ticky tar.
 
Fix-up fiberglass slab.
 
Cover-up with perforated aluminum sheets with the help of G.I. screw washer.
 
 

08.00.00  CEILING/WALL INSULATION
 
08.00.01   The ceiling/wall insulation shall be as shown below :
 
SL.NO.  SURFACE  
 
1.  Exposed concrete roof  

2.  Over exposed concrete roof

3.  Exposed GI or ACC roof 

4.  Exposed wall   
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INSULATION OF DUCTING 

Supply or Return air duct shall be insulated with 75 / 50 / 25 mm thick Fibre Glass of 
density 24 kg./ Cu.M. The Fibre Glass shall be of factory packed Aluminum foil.

applying the insulation:- 

Clean the duct surface to be insulated. 

Apply a thin layer of Tar paint of Shali coat / Ticky tar. 

Apply a thin coat of hot bitumen to stick the insulation. 

Fix the insulation of specified thickness over the surface of the duc
joints with using BOPP tape. 

Secure the insulation with 16 Gauge G.I. wire or 10mm PVC box strapping at a distance 

ACOUSTIC INSULATION  

meter length of supply air duct shall be acoustically insulated with 12.5 mm
fibreglass of density 48 kg/ Cu. M. and covered with 28 G perforated aluminum sheets 
from inside of the duct. 

Method of applying the insulation: - 

Apply a thin layer of Tar paint of Shali coat / Ticky tar. 

up fiberglass slab. 

erforated aluminum sheets with the help of G.I. screw washer.

CEILING/WALL INSULATION  

The ceiling/wall insulation shall be as shown below : 

 LAYER X THICKNESS   MATERIAL  

   1 x 50   Expanded  
` Polystyrene 
 

Over exposed concrete roof   1 x 30  Polyurethane  
Foam 

 
Exposed GI or ACC roof   1 x 75   Expanded 

Polystyrene 
 

  1 x 50   Expanded  
Polystyrene  

Supply or Return air duct shall be insulated with 75 / 50 / 25 mm thick Fibre Glass of 
density 24 kg./ Cu.M. The Fibre Glass shall be of factory packed Aluminum foil. 

Fix the insulation of specified thickness over the surface of the duct tightly and seal the 

Secure the insulation with 16 Gauge G.I. wire or 10mm PVC box strapping at a distance 

meter length of supply air duct shall be acoustically insulated with 12.5 mm thick 
fibreglass of density 48 kg/ Cu. M. and covered with 28 G perforated aluminum sheets 

erforated aluminum sheets with the help of G.I. screw washer. 

CLADING 

Plaster 

  By others 

 A/c sheet 

Plaster 
by others 



  
 

 

5.  False ceiling   

14.00.00 RCC ROOF 
 
14.00.01  The thickness of insulation required is 50mm expanded polystyrene unless otherwise 

specified. 
 
14.00.02  Make wooden frame work at 600 to 750 mm cen

wooden battens using 75mm long wooden screws and self expanding nylon tumbles. 
Clean the surface of slab and apply 3mm high softening grade R 85/25 bitumen. Apply 
one coat of bitumen on the bonding surface of the insu
till the bonding is achieved.

 
14.00.03  Fix 18 SWG 100 x 100 mm GI washers at the junction of the wooden framework and 

made GI melting in cross binding pattern to hold the insulation.
 
14.00.04  The insulation provided ab

unless otherwise specified. The insulation provided in the visible areas shall be plastered 
by other agencies after providing chicken wire mesh.

 
15.00.00 WALLS 
 
15.0.1 The thermal insulation for the w

provided on West, North West and East side exposed walls, if specified.
 
16.00.00 GI OR ACC ROOFING
 
16.0.1 The thickness of insulation required is 120mm resin bonded glass wool unless otherwise 

specified. 
 
16.0.2 Weld 25 x 3 x 130mm M.S flats with 6mm hole at the free end to the purloins at intervals not 

exceeding 750mm. Apply 3mm bitumen to the roofing material and one coat to the 
insulation. Press the insulation against the roof till the bonding is ach

 
16.00.03  Make GI melting in cross bind pattern to hold the insulation. Clad the insulation with FRP 

tissue sheet or aluminum foil applying bitumen on the insulation as well as the clading 
material. 

 
16.00.04  Care shall be taken the close all open

stoppage of hot air through the opening/corrugation space place ACC sheet, if required, 
shall be provided below the insulation to avoid entry of heat and to hold the insulation in 
position. The ACC sheets sha
indicated in the bill of material.
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  1 x 50   Resin  

bonded  
 

glass wool 
 
 
 

The thickness of insulation required is 50mm expanded polystyrene unless otherwise 

Make wooden frame work at 600 to 750 mm centers on ceiling slab by fixing 50 x 50 
wooden battens using 75mm long wooden screws and self expanding nylon tumbles. 
Clean the surface of slab and apply 3mm high softening grade R 85/25 bitumen. Apply 
one coat of bitumen on the bonding surface of the insulation and press against the slab 
till the bonding is achieved. 

Fix 18 SWG 100 x 100 mm GI washers at the junction of the wooden framework and 
made GI melting in cross binding pattern to hold the insulation. 

The insulation provided above false ceiling and non visible areas need not have clading 
unless otherwise specified. The insulation provided in the visible areas shall be plastered 
by other agencies after providing chicken wire mesh. 

The thermal insulation for the walls shall be similar to RCC slab. The thermal insulation shall be 
provided on West, North West and East side exposed walls, if specified. 

16.00.00 GI OR ACC ROOFING 

The thickness of insulation required is 120mm resin bonded glass wool unless otherwise 

Weld 25 x 3 x 130mm M.S flats with 6mm hole at the free end to the purloins at intervals not 
exceeding 750mm. Apply 3mm bitumen to the roofing material and one coat to the 
insulation. Press the insulation against the roof till the bonding is ach

Make GI melting in cross bind pattern to hold the insulation. Clad the insulation with FRP 
tissue sheet or aluminum foil applying bitumen on the insulation as well as the clading 

Care shall be taken the close all openings especially for corrugated sheets to ensure 
stoppage of hot air through the opening/corrugation space place ACC sheet, if required, 
shall be provided below the insulation to avoid entry of heat and to hold the insulation in 
position. The ACC sheets shall be considered as separate item unless otherwise 
indicated in the bill of material. 

 Fibre 
 glass 

 tissue 

The thickness of insulation required is 50mm expanded polystyrene unless otherwise 

ters on ceiling slab by fixing 50 x 50 
wooden battens using 75mm long wooden screws and self expanding nylon tumbles. 
Clean the surface of slab and apply 3mm high softening grade R 85/25 bitumen. Apply 

lation and press against the slab 

Fix 18 SWG 100 x 100 mm GI washers at the junction of the wooden framework and 

ove false ceiling and non visible areas need not have clading 
unless otherwise specified. The insulation provided in the visible areas shall be plastered 

alls shall be similar to RCC slab. The thermal insulation shall be 
 

The thickness of insulation required is 120mm resin bonded glass wool unless otherwise 

Weld 25 x 3 x 130mm M.S flats with 6mm hole at the free end to the purloins at intervals not 
exceeding 750mm. Apply 3mm bitumen to the roofing material and one coat to the 
insulation. Press the insulation against the roof till the bonding is achieved. 

Make GI melting in cross bind pattern to hold the insulation. Clad the insulation with FRP 
tissue sheet or aluminum foil applying bitumen on the insulation as well as the clading 

ings especially for corrugated sheets to ensure 
stoppage of hot air through the opening/corrugation space place ACC sheet, if required, 
shall be provided below the insulation to avoid entry of heat and to hold the insulation in 

ll be considered as separate item unless otherwise 



  
 

 

2104 MAKES OF MATERIAL
 
01.00.00 SCOPE 
 
01.00.01 The scope of this section covers the recommended makes of equipments, material 

components. The final choice of makes sh
order. 

 
01.00.02 The makes of material offered by the contractor shall be indicated at the space provided 

for proper evaluation of the offer and shall be one of the recommended makes. In the 
absence of such indication, the decision rests with the Consultants/Clients.

 
1.0.2 For items, make are not recommended contractor shall obtain approval from Consultant 

prior to procurement.
 
02.00.00 MAKES RECOMMENDED
 
2.0.2 The makes of material recommended are as shown below. T

the basis of the makes underlined. However, the bidders can offer alternative makes 
under section deviation. Such deviation shall follow with technical literature of the 
material/equipment offered.

 
SL.NO.   ITEMS  

1.0 Air-conditioning  
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2104 MAKES OF MATERIAL 

The scope of this section covers the recommended makes of equipments, material 
components. The final choice of makes shall be indicated at the time of finalization of the 

The makes of material offered by the contractor shall be indicated at the space provided 
for proper evaluation of the offer and shall be one of the recommended makes. In the 

ch indication, the decision rests with the Consultants/Clients.

For items, make are not recommended contractor shall obtain approval from Consultant 
prior to procurement. 

02.00.00 MAKES RECOMMENDED 

The makes of material recommended are as shown below. The offers shall be strictly on 
the basis of the makes underlined. However, the bidders can offer alternative makes 
under section deviation. Such deviation shall follow with technical literature of the 
material/equipment offered. 

  MAKES RECOMMENDED  
    

  Units  

The scope of this section covers the recommended makes of equipments, material 
all be indicated at the time of finalization of the 

The makes of material offered by the contractor shall be indicated at the space provided 
for proper evaluation of the offer and shall be one of the recommended makes. In the 

ch indication, the decision rests with the Consultants/Clients. 

For items, make are not recommended contractor shall obtain approval from Consultant 

he offers shall be strictly on 
the basis of the makes underlined. However, the bidders can offer alternative makes 
under section deviation. Such deviation shall follow with technical literature of the 

MAKES OFFERED 



  
 

 

LIST OF APPROVED MAKES FOR HVAC EQUIPMENT AND MATER IALS
Sl. No.  Details of the Items
1.  Package / Ductable units
                       
2.  Propeller Fans
 
3.  Electric Motors
 
4.  Ventilation AHU 
 
5.  GI Sheet  
 
6.  Grilles/Diffuser

 
7.  MS Dampers/Louvers
 
8.  Control Cables
 
9.  Power Cable
    
10.  Nitrile rubber Insulation

for ref pipe insulation
11.  Flexible Duct 
 
12.  Gaskets  
 
13.  Adhesives  
 
14  Vibration Isolator
 
15.  Filters/Air Showers
 
16.  Polyethylene 
 
17.  Centrfugal / Axial fan
 
18.  Refrigerant Pipes
 
19.  Casstte  Units and
                       Wall Mounted Split AC  Unit
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LIST OF APPROVED MAKES FOR HVAC EQUIPMENT AND MATER IALS
Details of the Items          Manufacturer’s name

Package / Ductable units             Daikin, Hitachi, Carrier

Propeller Fans    Crompton 

Electric Motors    Crompton / Siemens/Bharat Bijlee

Ventilation AHU    Suvidha / Cariyaire /Citizen/Cherub 

   Sail/TATA/ Jindal  

Grilles/Diffuser    Caryaire/Ravistar//Dynami

MS Dampers/Louvers   Tristar/ /Cherub  

Control Cables        Grandlay/Batra Henlay/Kalinga

Power Cable               ICC/Polycab  
  

Nitrile rubber Insulation   Eurabatax/Aeroflex/Totaline
for ref pipe insulation   
Flexible Duct Connection Airflow/Pyroguard  

   Neoprene rubber 

    Fevicol / Superlon  

Vibration Isolator    Resistoflex/Dunlop

Filters/Air Showers   Dyna/Thermadyne/Cherub

 for duct insulation Supreme/Trocellene/Tot

Centrfugal / Axial fan              Flaxt/ PAF/ Chakshu 

Refrigerant Pipes   Rajco/Parasmani 

Casstte  Units and  Carrier/Hitachi / Daikin/ Mitsubishi Heavy  
Wall Mounted Split AC  Unit    Industries/Toshiba/Blu e Star/Trane/Voltas

LIST OF APPROVED MAKES FOR HVAC EQUIPMENT AND MATER IALS 
Manufacturer’s name 

Daikin, Hitachi, Carrier  

Siemens/Bharat Bijlee  

Suvidha / Cariyaire /Citizen/Cherub  

 

Caryaire/Ravistar//Dynami c 

   

Grandlay/Batra Henlay/Kalinga  

Eurabatax/Aeroflex/Totaline  

 

 

Resistoflex/Dunlop  

Dyna/Thermadyne/Cherub  

Supreme/Trocellene/Totaline 

 

Daikin/ Mitsubishi Heavy   
e Star/Trane/Voltas  



  
 

 

 2105 REFERENCE DRAWING
 
01.00.00 SCOPE 
 
01.00.01  The Scope under this section covers the basic drawings and details to understand.

a)  Scope of work
b)  Location of equipments
c)  General idea on the entire installation
d)  Material r

stipulated time schedule.
 

01.00.02  The reference drawings are basically schematic/diagrammatic to give idea on general 
requirements prepared on the basis of preliminary requirements 
are subject to undergo changes and modifications subject to the finalization of details and 
requirements of the clients.
 

01.00.03 The detailed working drawings and the drawings required for the submission to statutory 
authorities shall be the responsibility of the contractor. Contractor shall submit minimum 
four copies of the drawings to the Consultants for their scrutiny/approval before issuing 
to the statutory authorities and site for execution.

 
 

NOTE :  This specification is of
with the drawing of the particular item being made. Anything shown on the drawing and not in 
the speciation must be complied 
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2105 REFERENCE DRAWING 

The Scope under this section covers the basic drawings and details to understand.
Scope of work 
Location of equipments 
General idea on the entire installation 
Material requirements and labour force required for the completion of work in the 
stipulated time schedule. 

The reference drawings are basically schematic/diagrammatic to give idea on general 
requirements prepared on the basis of preliminary requirements and data available. They 
are subject to undergo changes and modifications subject to the finalization of details and 
requirements of the clients. 

The detailed working drawings and the drawings required for the submission to statutory 
shall be the responsibility of the contractor. Contractor shall submit minimum 

four copies of the drawings to the Consultants for their scrutiny/approval before issuing 
to the statutory authorities and site for execution. 

This specification is of the general type only and must be used in conjunction 
with the drawing of the particular item being made. Anything shown on the drawing and not in 
the speciation must be complied With , and vice versa 

The Scope under this section covers the basic drawings and details to understand. 

equirements and labour force required for the completion of work in the 

The reference drawings are basically schematic/diagrammatic to give idea on general 
and data available. They 

are subject to undergo changes and modifications subject to the finalization of details and 

The detailed working drawings and the drawings required for the submission to statutory 
shall be the responsibility of the contractor. Contractor shall submit minimum 

four copies of the drawings to the Consultants for their scrutiny/approval before issuing 

the general type only and must be used in conjunction 
with the drawing of the particular item being made. Anything shown on the drawing and not in 



  
 

 

PROPOSED AIR
STATE  BANK OF INDIA AT 

BILL OF QUANTITIES (Not to be Filled by the Bidder)
Sr. 
No. 

Description  

  
[A]  MACHINE PART 

  

1 

3.0 TR. CEILING CASSETTE Ac

Outdoor units. Gas R-22 (without inverter) (condenser coil MOU

phase) DX Air-cooled. 

2 

2.0TR wall mount split Ac with cordless remote control  

and electrical cabling both indoors and outdoors)

RATING 

3 

1.0TR wall mount split Ac with cordless remote control  

and electrical cabling both indoors and outdoors)

RATING 

4 

1.5TR wall mount split Ac with cordless

and electrical cabling both indoors and outdoors)

RATING  

  
[B]  LOW SIDE WORK 

1 

Insulated Copper piping Between Indoor to Outdoor unit

INDOOR TO OUT DOOR UNIT Hard UPVC 

Electrical cable between   3 core 2.5 Sq mm copper flexible FRLS cable of  

Finolex/RR Kable/ Havells

2 M.S stand   

3 Standard installation, 1/1.5/2.0 Tr. Split Air Condition

4 Standard installation, 1.5/

  
NOTE:- 

1. Rate quoted shall includes all Taxes such as Sales Tax, VAT, Excise, Octroi, , etc. including 
transportation charges. Excluding  GST [ GST 

2. 1 Years of M/C warranty with 6 free services and 5 years warranty for compressor
provided by the supplier.

3. The Standard installation charges for the high wall split A.C shall include 5 meter Eac
Refrigerant pipe, Electrical Wiring [Copper Pipe and Electric cable  total
machines shall be  measured and standard  Length  for  all the  new
deducted and difference shall be paid]

4. All Civil work such as Masonry work slike breaking away and making good of walls,
etc. Required to be executed in the A.C system i
Rate quoted shall included  in Low side work items )

5. The Entire Job Shall be Execute
this Project more particularly with the False Ceiling and Electrical work.
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PROPOSED AIR-CONDITIONING WORKS FOR
STATE  BANK OF INDIA AT MOTI DAMAN BRANCH, DIST. DAMAN

BILL OF QUANTITIES (Not to be Filled by the Bidder)

CASSETTE Ac with cordless remote control complete with Indoor/ 

22 (without inverter) (condenser coil MOU-CU) (Single / 3 

wall mount split Ac with cordless remote control  (with 4 Mtrs copper piping 

and electrical cabling both indoors and outdoors) 3 star rating as per BEE 

wall mount split Ac with cordless remote control  (with 4 Mtrs copper piping 

and electrical cabling both indoors and outdoors) 3 star rating as per BEE 

wall mount split Ac with cordless remote control (with 4 Mtrs copper piping 

and electrical cabling both indoors and outdoors) 3 star rating as per BEE 

Insulated Copper piping Between Indoor to Outdoor unit installs Cabling from 

OUT DOOR UNIT Hard UPVC drain pipe.( nitrie rubber insulation).

Electrical cable between   3 core 2.5 Sq mm copper flexible FRLS cable of  

Finolex/RR Kable/ Havells 

Standard installation, 1/1.5/2.0 Tr. Split Air Conditioning Machines. 

Standard installation, 1.5/3.0 Tr. Cassette Air Conditioning Machines. 

Rate quoted shall includes all Taxes such as Sales Tax, VAT, Excise, Octroi, , etc. including 
transportation charges. Excluding  GST [ GST  will  be Paid   Extra as per
1 Years of M/C warranty with 6 free services and 5 years warranty for compressor
provided by the supplier. 
The Standard installation charges for the high wall split A.C shall include 5 meter Eac
Refrigerant pipe, Electrical Wiring [Copper Pipe and Electric cable  total 
machines shall be  measured and standard  Length  for  all the  new AC machines  shall be 
deducted and difference shall be paid] 

Masonry work slike breaking away and making good of walls,
etc. Required to be executed in the A.C system installation is the part of the 
Rate quoted shall included  in Low side work items ) 
The Entire Job Shall be Executed in Total Co. Ordination with the Other Agencies Working
this Project more particularly with the False Ceiling and Electrical work. 

 

FOR 
MOTI DAMAN BRANCH, DIST. DAMAN  

BILL OF QUANTITIES (Not to be Filled by the Bidder)  
Qty  Unit  

  
  
  

complete with Indoor/ 

CU) (Single / 3 2 NO. 

(with 4 Mtrs copper piping 

as per BEE –JAN 18 4 NO. 

(with 4 Mtrs copper piping 

star rating as per BEE –JAN 18 6 NO. 

(with 4 Mtrs copper piping 

star rating as per BEE –JAN 18 2 NO. 

  
  

Cabling from 

( nitrie rubber insulation). 

Electrical cable between   3 core 2.5 Sq mm copper flexible FRLS cable of  
130  RMT 

14  NO. 

12  NO. 

2  NO. 

  
Rate quoted shall includes all Taxes such as Sales Tax, VAT, Excise, Octroi, , etc. including 

will  be Paid   Extra as per Applicable  Norms] 
1 Years of M/C warranty with 6 free services and 5 years warranty for compressor shall be 

The Standard installation charges for the high wall split A.C shall include 5 meter Each of 
 length for all new AC 

AC machines  shall be 

Masonry work slike breaking away and making good of walls, floors slab 
nstallation is the part of the scope of project. ( 

d in Total Co. Ordination with the Other Agencies Working on 
 




