
 

 

 

TENDER ID:  MUM201909009
 DATE        :   17.09.2019 

 

SBI INFRA MANAGEMENT

CIRCLE OFFICE, THIRD FLOOR, STATE BANK OF INDIA, SYNERGY BUILDING, 
C-6, G-BLOCK, BANDRA KURLA

 
 

 

  INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH BRANCH
 

                                                     
                                                      
 
NAME   : 
 
ADDRESS  : 
 
    
 
    
  
DATE    : 
 
 
 
 
 
 
 
 
 
 
 
TENDER INVITED BY: 
Vice President & Circle Head, 
SBI Infra Management Solutions Pvt. Ltd; 3
building, C-6, G-Block, Bandra 
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   Signature of Contractor with Seal

MUM201909009 

 
SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD. 

 
CIRCLE OFFICE, THIRD FLOOR, STATE BANK OF INDIA, SYNERGY BUILDING, 

BLOCK, BANDRA KURLA COMPLEX, BANDRA EAST, MUMBAI

PART – A:  TECHNICAL BID 

TENDER FOR: 
 

INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH BRANCH

                                                      
                                                       TENDER SUBMITTED BY: 

 __________________________________

 __________________________________

 __________________________________

 __________________________________

 __________________________________

Vice President & Circle Head,  
SBI Infra Management Solutions Pvt. Ltd; 3rd floor, Circle Office, State Bank of India, Synergy 

Block, Bandra -Kurla complex, Bandra East, Mumbai-400051.

Signature of Contractor with Seal 

 

CIRCLE OFFICE, THIRD FLOOR, STATE BANK OF INDIA, SYNERGY BUILDING, 
COMPLEX, BANDRA EAST, MUMBAI-400051 

INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH BRANCH 

__________________________________ 

__________________________________ 

__________________________________ 

__________________________________ 

__________________________________ 

floor, Circle Office, State Bank of India, Synergy 
400051. 



 

 

 

 
                                                            

SBIIMS on behalf of SBI Invites “
Contractors under appropriate category for the captioned work
 
The SBIIMS Empanelled Contractors

For This Tender. 
 
The Details Of Tender Are As Under:

S. No. Description 

1. Name of Work 

2. Nature of Work 

3. Time Allowed For 
Completion 

4. Cost of Tender Documents

5. Earnest Money Deposit

6. Initial Security Deposit

7. Date of issue of tender 
Documents Form 
Website 

8. Last date & time for 
submission of Technical bid, 
EMD and cost of tender 
document 

9. Address At Which Technical 
Bid (Hard Copy) Along With 
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   Signature of Contractor with Seal

                                                            NOTICE INVITING TENDERS 

 
Invites “Online Item Rate E-Tender” From the

under appropriate category for the captioned work.  

Contractors under appropriate category are only entitled

Details Of Tender Are As Under: 

 
  INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH 
BRANCH 

 

Interior & Furniture Works 

Allowed For 45 (Forty five) Days 

Tender Documents Rs. 1000/- (Rs. One Thousand Only)
Collect ONLY 
as detailed under; 
1) login https://www.onlinesbi.com 
2) Select SB Collect from Top Menu, click the check
box and “Proceed” 
3) Select “All India” in “State of Corporate/Institution” &
Select “Commercial Services” in “Type of
Corporate/Institution” then “Go” 
4) Select “SBI Infra Management Solutions pvt. Ltd” in
Commercial Services Name and “Submit”
5) Select “Tender Application Fee” in “Payment
Category” and enter the “Tender ID” exactly as given in
first page top of this tender(characters in uppercase
Only). 
6) Fill up all fields such as email, GST No., Mobile No,
Vendor/Firm Name etc and make payment.
7) Enclose payment receipt having unique reference
No. along with EMD. 

Earnest Money Deposit Rs.8000/- (Rs Eight thousands only)
Pay Order (Valid for a period of 180 days from the last date of 
submission of the tender) From Any Scheduled
Bank Drawn In Favor of SBI Infra Management Solutions Pvt
and Payable at Mumbai. 

Initial Security Deposit 2% of contract amount including EMD

of issue of tender 
Documents Form Bank’s 

17.09.2019 to 30.09.2019 
<Link>Procurement News. 

Last date & time for 
submission of Technical bid, 
EMD and cost of tender 

30.09.2019  by 3.00 PM 

Technical 
(Hard Copy) Along With 

SBI Infra Management Solutions Pvt. Ltd; 
( Administrative ) Office, Second Floor, Premises Department, 

Signature of Contractor with Seal 

the SBIIMS Empanelled 

under appropriate category are only entitled To Quote 

INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH 

) to be paid through State Bank 

Collect from Top Menu, click the check 

3) Select “All India” in “State of Corporate/Institution” & 
Select “Commercial Services” in “Type of 

4) Select “SBI Infra Management Solutions pvt. Ltd” in 
Services Name and “Submit” 

5) Select “Tender Application Fee” in “Payment 
Category” and enter the “Tender ID” exactly as given in 
first page top of this tender(characters in uppercase 

6) Fill up all fields such as email, GST No., Mobile No, 
Firm Name etc and make payment. 

7) Enclose payment receipt having unique reference 

thousands only) by means of Demand Draft / 
for a period of 180 days from the last date of 

) From Any Scheduled/ Nationalized 
SBI Infra Management Solutions Pvt. Ltd., 

% of contract amount including EMD 

 www.sbi.co.in  Under 

SBI Infra Management Solutions Pvt. Ltd; State Bank of India Zonal 
Office, Second Floor, Premises Department, 

http://www.sbi.co.in/


 

 

 

EMD & Cost of Tender 
Document Has To Be 
Submitted. 

10. Last Date & Time For 
Submission of Online Price 
Bid. 

11. Last Date & Time For 
Opening  
of Online Price Bid. 

12. Place of opening tenders

13. Liquidated Damages

14. Defects Liability Period

15. Validity of offer 

16. Value of interim certificate

 
16. Tenders can be downloaded from the bank’s website 
<Procurement News>.It shall be responsibility of the contractor to arrange and ensure that 
All pages of technical and financial bid are properly bound separat
pages may be disqualified

 
17. The contractor shall sign and stamp each page of the tender document thereby 
ensuring the number and sequence of all pages
 
18. No conditions other than mentioned in the tender will be considered, and 
will have to be withdrawn before opening of the price
 
19. The SBIIMS Pvt. Ltd. reserve their rights to accept or reject any or all the tenders, either in 
whole or in part without assign
correspondence shall be entertained in this regard.
 
20. Tenders received without 
rejected and such tenders shall not be allowed to participate in the online price bidding 
process.  
 
21. In Case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time.
 
22. SBIIMS Pvt. Ltd. has the right to accept / reject any / all tenders without assigning any 
reasons and no correspondence shall be 
 
Yours Faithfully, 
 
Vice President & Circle Head, 
SBI Infra Management Solutions Pvt. Ltd; 3
building, C-6, G-Block, Bandra 

3 
   Signature of Contractor with Seal

EMD & Cost of Tender 
Document Has To Be 

Kings Way, S V Patel Marg, Nagpur 

Date & Time For 
Online Price 

01.10.2019 at 3.00 PM 
At: - https://etender.sbi 

Date & Time For 01.10.2019 at 3.30 PM 
At: - https://etender.sbi 

Place of opening tenders SBI Infra Management Solutions Pvt. Ltd; State Bank of India
( Administrative ) Office, Second Floor, Premises Department, 
Kings Way, S V Patel Marg, Nagpur 44000

Liquidated Damages 0.50% of contract Amount Per Weeks Subject To Max. 5% Of 
Contract Value Or Final Bill Value. 

Liability Period 12 Months From The Date Of Virtual Completion

90 Days From The Date Of Opening Of 

of interim certificate Rs. 1 Lakh. No Advance On Materials / Plant / Machinery Or 
Mobilization Advance Shall Be Paid Under Any Circumstances
BILLS WILL BE CERTIFIED AND PAID BRANCHWISE

can be downloaded from the bank’s website www.
shall be responsibility of the contractor to arrange and ensure that 

pages of technical and financial bid are properly bound separat
pages may be disqualified. 

contractor shall sign and stamp each page of the tender document thereby 
ensuring the number and sequence of all pages. 

conditions other than mentioned in the tender will be considered, and 
will have to be withdrawn before opening of the price-bid. 

. reserve their rights to accept or reject any or all the tenders, either in 
whole or in part without assigning any reason(s) for doing so and no claim / 

espondence shall be entertained in this regard. 

received without EMD and cost of tender documents shall be summarily 
rejected and such tenders shall not be allowed to participate in the online price bidding 

opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 

has the right to accept / reject any / all tenders without assigning any 
reasons and no correspondence shall be entertained in this regard. 

Vice President & Circle Head,  
SBI Infra Management Solutions Pvt. Ltd; 3rd floor, Circle Office, State Bank of India, Synergy 

Block, Bandra -Kurla complex, Bandra East, Mumbai-400051.

Signature of Contractor with Seal 

Kings Way, S V Patel Marg, Nagpur 440001 

SBI Infra Management Solutions Pvt. Ltd; State Bank of India Zonal 
Office, Second Floor, Premises Department, 

Kings Way, S V Patel Marg, Nagpur 440001 

Amount Per Weeks Subject To Max. 5% Of 

Virtual Completion 

90 Days From The Date Of Opening Of Price-Bid 

Advance On Materials / Plant / Machinery Or 
Mobilization Advance Shall Be Paid Under Any Circumstances 
BILLS WILL BE CERTIFIED AND PAID BRANCHWISE 

www.sbi.co.In (Link) 
shall be responsibility of the contractor to arrange and ensure that 

pages of technical and financial bid are properly bound separately. tenders in loose 

contractor shall sign and stamp each page of the tender document thereby 

conditions other than mentioned in the tender will be considered, and if given they 

. reserve their rights to accept or reject any or all the tenders, either in 
ing any reason(s) for doing so and no claim / 

and cost of tender documents shall be summarily 
rejected and such tenders shall not be allowed to participate in the online price bidding 

opening of tenders is declared as a holiday, the tenders will be 

has the right to accept / reject any / all tenders without assigning any 

floor, Circle Office, State Bank of India, Synergy 
400051. 

http://www.sbi.co.in/


 

 

 

 
 
 
 

 
 
To, 
Vice President & Circle Head, 
SBI Infra Management Solutions Pvt. Ltd; 3
building, C-6, G-Block, Bandra 
. 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to 
the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired the 
requisite information relating thereto as affecting the tender, i/we hereby offer to execute 
the works specified in the said memorandum at the rates mentioned in the attached 
schedule of quantities and in accordance in all respects with the specifications, design, 
drawings and instructions in writing referred to in conditions of tender, the articles of 
agreement, special conditions, schedule of quantities and conditions of contract and with 
such materials as are provided for by, and in all other respects in accordance with
conditions so far as they may be applicable.
 

 
Description of Work 

Earnest Money 

Percentage, If Any, To Be 
Deducted From Bills And 
Total Amount To Be Retained

Time Allowed For 
Completion Of The Works 
From Fourteenth Day After 
The Date Of Written Order Or 
Date Of Handing Over Of 
The Site (Whichever Is Later) 
To Commence The Work 

 
I / We Have Deposited A Sum 
amount as earnest money with the
not to bear any interest. Should
so i / we do hereby agree that this sum shall be forfeited by me/us to 
Solutions Pvt. Ltd. 

4 
   Signature of Contractor with Seal

FORM TENDER 
  

Vice President & Circle Head,  
SBI Infra Management Solutions Pvt. Ltd; 3rd floor, Circle Office, State Bank of India, Synergy 

Block, Bandra -Kurla complex, Bandra East, Mumbai-400051.

drawings, specification, design and schedule of quantities relating to 
the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired the 

ation relating thereto as affecting the tender, i/we hereby offer to execute 
the works specified in the said memorandum at the rates mentioned in the attached 
schedule of quantities and in accordance in all respects with the specifications, design, 

s and instructions in writing referred to in conditions of tender, the articles of 
agreement, special conditions, schedule of quantities and conditions of contract and with 
such materials as are provided for by, and in all other respects in accordance with
conditions so far as they may be applicable. 

MEMORANDUM 

  INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH 
BRANCH 

 
 Rs.8000/- (Rs Eight thousands only)by Means 
Pay Order from any scheduled nationalized bank drawn in favour 
of “Sbi Infra Management Solutions Pvt. Ltd.
Mumbai. 

, If Any, To Be 
And 

Total Amount To Be Retained 

10 % From running bills, subject to maximum total 5% of contract 
amount or actual final bill value including 
Deposit. 

Allowed For 
Works 

From Fourteenth Day After 
The Date Of Written Order Or 
Date Of Handing Over Of 

Site (Whichever Is Later) 

45 (Forty five) Days 

Have Deposited A Sum of  Rs.8000/- (Rs Eight thousands only) 
amount as earnest money with the SBI Infra Management Solutions Pvt. 

Should i / we fail to execute the contract when called upon to do 
so i / we do hereby agree that this sum shall be forfeited by me/us to SBI Inf

Signature of Contractor with Seal 

floor, Circle Office, State Bank of India, Synergy 
400051. 

drawings, specification, design and schedule of quantities relating to 
the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired the 

ation relating thereto as affecting the tender, i/we hereby offer to execute 
the works specified in the said memorandum at the rates mentioned in the attached 
schedule of quantities and in accordance in all respects with the specifications, design, 

s and instructions in writing referred to in conditions of tender, the articles of 
agreement, special conditions, schedule of quantities and conditions of contract and with 
such materials as are provided for by, and in all other respects in accordance with such 

INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH 

y Means of Demand Draft / 
nationalized bank drawn in favour 

Sbi Infra Management Solutions Pvt. Ltd.” and payable in 

running bills, subject to maximum total 5% of contract 
amount or actual final bill value including EMD & Initial Security 

(Rs Eight thousands only) of the total tender 
. Ltd. which amount is 

i / we fail to execute the contract when called upon to do 
SBI Infra Management 



 

 

 

 
 
 
 
1) Our Bankers Are: 

 
i)  
 
ii)  
 
The Names of Partners of o

 
i)  

 
ii)  
 
Name of The Partner of The Firm
   
Authorized To Sign  
    
or   
    
(Name of Person Having 

Attorney To Sign The Contract

(Certified True Copy of The 

of Attorney Should Be Attached)

Yours Faithfully, 
 
Signature of Contractors
 
 
Signature And Addresses o
 
 
i)  
 
 
 ii)  
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   Signature of Contractor with Seal

Names of Partners of our Firm Are: 

f The Firm 

   

   
of Person Having Power of    

Contract.  

True Copy of The Power   

Should Be Attached) 

Contractors. 

And Addresses of Witnesses 

 
 

Signature of Contractor with Seal 



 

 

 

 
Online E-Tendering For    INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH 
BRANCH 

 (A) Business rules for E-tendering:
1. Only Empanelled Contractors With 

Are Invited By The Project 
 

2. SBIIMS PVT.LTD. Will Engage The Services Of An 
Provide Necessary Training And Assistance Before Commencement Of Online 
Bidding On Internet.

 
3. IN CASE OF E-TENDERING, 

OF SERVICE PROVIDER TO ENABLE THEM TO CONTACT A
 

4. Business Rules Like Event Date, Closing And Opening Time Etc. Also Will Be 
Communicated Through Service Provider For Compliance

 
5. Contractors Have To Send By Email, The Compliance Form In The Prescribed Format 

(Provided By Service Provider
Will Not Be Eligible To Participate In The Event.
 

6. The Contractors Will Be Required To Submit The Various Documents In Sealed 
Envelope To The Office Of 
Hereinbefore By The Stipulated Date I.E. (1) 
And Stamped On Each Page (2) 
Demand Draft Of Cost 
License). Contractors 
Eligible To Participate In The On Line Price Bidding.

 
7. E-Tendering Will Be Conducted On Schedule Date & Time.

 
8. The E-Tendering Will Be Treated As Closed Only When The Bidding Process Gets 

Closed In All Respects For The Item Listed In The Tender
 
(B) Terms & conditions of E-

SBIIMS PVT. LTD. shall finalize the Tender through e
Procurement Technologies Limited

provider. Please go through the guidelines given below and submit your acceptance to the 
same along with your Commercial Bid.
 

1. E-Tendering Shall Be Conducted By 
Limited. On Pre-Specified Date. 

Own Offices/ Place Of Their Choice, 
Requirements Shall Have To Be Ensured By 
Failure of Their Internet 
SBIIMS Shall Not Be Held Responsible & No
Shall Be Entitled. In 
Requested To Make All The Necessary Arrangements/ Alternatives Such As Back

6 
   Signature of Contractor with Seal

SAMPLE BUISNESS RULE DOCUMENT 

INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH 

tendering: 
Empanelled Contractors With SBIIMS PVT. LTD. Under Appropriate Category Who 

Are Invited By The Project Architect/SBIIMS Shall Only Be Eligible To Participate

Will Engage The Services Of An E-Tendering Service Provider Who Will 
Provide Necessary Training And Assistance Before Commencement Of Online 

 

TENDERING, SBIIMS WILL INFORM THE VENDOR IN WRITING, THE DETAILS 
OF SERVICE PROVIDER TO ENABLE THEM TO CONTACT AND GET TRAINED.

Rules Like Event Date, Closing And Opening Time Etc. Also Will Be 
Communicated Through Service Provider For Compliance. 

Have To Send By Email, The Compliance Form In The Prescribed Format 
(Provided By Service Provider), Before Start Of E-Tendering. Without 
Will Not Be Eligible To Participate In The Event. 

Will Be Required To Submit The Various Documents In Sealed 
To The Office Of SBI Infra Solutions Pvt Ltd. At The Address Ment

Hereinbefore By The Stipulated Date I.E. (1) Hard Copy Of Technical Bid 
And Stamped On Each Page (2) Demand Draft Of Specified Amount Of 

Cost Of Tender Documents (4) Certified Copy Of 
Contractors Not Submitting Any One Or More Documents Shall Not Be 

Eligible To Participate In The On Line Price Bidding. 

Tendering Will Be Conducted On Schedule Date & Time. 

Tendering Will Be Treated As Closed Only When The Bidding Process Gets 
osed In All Respects For The Item Listed In The Tender. 

-tendering: 

shall finalize the Tender through e-tendering mode
Procurement Technologies Limited. Has been engaged by SBIIMS an authorized service 

provider. Please go through the guidelines given below and submit your acceptance to the 
same along with your Commercial Bid. 

Tendering Shall Be Conducted By SBIIMS Through M/s. E-Procurement Technologies 
Specified Date. While The Contractors Shall Be Quoting From Their 

Own Offices/ Place Of Their Choice, Internet Connectivity And Other Paraphernalia 
Requirements Shall Have To Be Ensured By Contractors Themselves. 

Internet Connectivity, (Due To Any Reason Whatsoever It May Be) 
Shall Not Be Held Responsible & No-Further Request By The Bidder/ Tenderer 

In Order To Ward-Off Such Contingent Situation Bidders Are 
Requested To Make All The Necessary Arrangements/ Alternatives Such As Back

Signature of Contractor with Seal 

INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH 

. Under Appropriate Category Who 
Shall Only Be Eligible To Participate. 

Tendering Service Provider Who Will 
Provide Necessary Training And Assistance Before Commencement Of Online 

WILL INFORM THE VENDOR IN WRITING, THE DETAILS 
ND GET TRAINED. 

Rules Like Event Date, Closing And Opening Time Etc. Also Will Be 

Have To Send By Email, The Compliance Form In The Prescribed Format 
Without This The Vendor 

Will Be Required To Submit The Various Documents In Sealed 
. At The Address Mentioned 

Technical Bid Duly Signed 
Of Specified Amount Of EMD (3) 

Copy Of A-Class Electrical 
Not Submitting Any One Or More Documents Shall Not Be 

Tendering Will Be Treated As Closed Only When The Bidding Process Gets 

tendering mode for which M/s. E-
been engaged by SBIIMS an authorized service 

provider. Please go through the guidelines given below and submit your acceptance to the 

Procurement Technologies 
Shall Be Quoting From Their 

Connectivity And Other Paraphernalia 
Themselves. In The Event Of 

Connectivity, (Due To Any Reason Whatsoever It May Be) 
Further Request By The Bidder/ Tenderer 

Off Such Contingent Situation Bidders Are 
Requested To Make All The Necessary Arrangements/ Alternatives Such As Back–Up 



 

 

 

Power Supply Whatever Required So That They Are Able To Circumvent Such 
Situation And Still Be Able To Participate In The
Power At The Premises Of 
For Not Participating In The 
Tendering Cannot Be Extended And 
Eventualities. 
 

2. M/s. E-Procurement Technologies Limited

person(s), without any cost to you. They

to the E-tendering. You are required to give your compliance on it before start of bid 
process.   

 
3. BIDDING CURRENCY AND UNIT o

Indian Currency & Unit 
 

4. BID PRICE: The Bidder 
By SBIIMS Pvt. Ltd. Their Appointed 

 
5. VALIDITY oF BIDS: The Bid 

Document And Shall Not 
 

6. Procedure of E-Tendering:
i. Online E-Tendering 

(a) The hard copy of the technical as well as price bid document are 
available on the bank’s website during the period specified in the notice 
inviting tender 

(b) Online E-Tendering Is Open To The Empanelled Bidders Who Receive 
From The 
Provisions Mentioned Hereinabove Through 
Provider. 

(c) The Price-
Wherein The Contractors Will Be Required To Fill
Each Item.

(d) The Contractors
Online Item
With Internet Connectivity, Network Problems, System Crash Down, Power 
Failure, Etc.

(e) It Is Mandatory To All The Bidders Participating In The Price Bid To Quote 
Their Rates For Each And Every Item

(f) In Case, Contractor Fails To Quote Their Rates For Any One Or More Tender 
Items, Their Tender Shall Be Treated As 
Liable For Rejection

(g)  
7. LOG IN NAME & PASSWORD: 

Password By M/s. E-
Change The Password 
Technologies Limited
Bidder Will Be Deemed To

8.  BIDS PLACED BY BIDDER
Specified. Bids Once Made, Cannot Be Cancelled / Withdrawn And The 

7 
   Signature of Contractor with Seal

Power Supply Whatever Required So That They Are Able To Circumvent Such 
Situation And Still Be Able To Participate In The E-Tendering Successfully. 
Power At The Premises Of Contractors During The E-Tendering Cannot Be The Cause 
For Not Participating In The E-Tendering. On Account Of This The Time For The 
Tendering Cannot Be Extended And SBIIMS Pvt. Ltd. Is Not R

Procurement Technologies Limited., shall arrange to train your nominated 

person(s), without any cost to you. They shall also explain you all the Rules related 

tendering. You are required to give your compliance on it before start of bid 

BIDDING CURRENCY AND UNIT oF MEASUREMENT: Bidding Will Be Conducted In 
Unit of Measurement Will Be Displayed In Online E

BID PRICE: The Bidder Has To Quote The Rate As Per The Tender Document 
. Their Appointed Architects. 

: The Bid Price Shall Be Firm For A Period Specified In The Tender 
Document And Shall Not Be Subjected To Any Change Whatsoever.

Tendering: 
Tendering :   

hard copy of the technical as well as price bid document are 
available on the bank’s website during the period specified in the notice 
inviting tender (NIT). 

Tendering Is Open To The Empanelled Bidders Who Receive 
From The Architect And Qualified For Participating In The Price Bidding As 
Provisions Mentioned Hereinabove Through SBIIMS 

-Bid Shall Be Made Available Online By The 
Wherein The Contractors Will Be Required To Fill-In Their 
Each Item. 

Contractors Are Advised Not To Wait Till The Last Minute To Sub
Online Item-Wise Quoting The Price Bid To Avoid Complications Related 
With Internet Connectivity, Network Problems, System Crash Down, Power 
Failure, Etc. 

Is Mandatory To All The Bidders Participating In The Price Bid To Quote 
Their Rates For Each And Every Item.  

Case, Contractor Fails To Quote Their Rates For Any One Or More Tender 
Items, Their Tender Shall Be Treated As “Incomplete Tender
Liable For Rejection. 

LOG IN NAME & PASSWORD: Each Bidder Is Assigned A Unique User Name 
-Procurement Technologies Limited. The Bidders 

Password After The Receipt Of Initial Password From 
Technologies Limited.  Systems Limited. All Bids Made From The Login ID 
Bidder Will Be Deemed To Have Been Made By The Bidder.  
BIDS PLACED BY BIDDER: Bids Will Be Taken As An Offer To Execute The Work As 

Once Made, Cannot Be Cancelled / Withdrawn And The 

Signature of Contractor with Seal 

Power Supply Whatever Required So That They Are Able To Circumvent Such 
Tendering Successfully. Failure Of 
Tendering Cannot Be The Cause 

Account Of This The Time For The E-
. Is Not Responsible For Such 

shall arrange to train your nominated 

you all the Rules related 

tendering. You are required to give your compliance on it before start of bid 

Will Be Conducted In 
nline E-Tendering. 

Tender Document Provided 

Price Shall Be Firm For A Period Specified In The Tender 
Be Subjected To Any Change Whatsoever. 

hard copy of the technical as well as price bid document are 
available on the bank’s website during the period specified in the notice 

Tendering Is Open To The Empanelled Bidders Who Receive NIT 
And Qualified For Participating In The Price Bidding As 

SBIIMS Approved Service 

Online By The Service Provider 
In Their Item-Wise Rates For 

Are Advised Not To Wait Till The Last Minute To Submit Their 
The Price Bid To Avoid Complications Related 

With Internet Connectivity, Network Problems, System Crash Down, Power 

Is Mandatory To All The Bidders Participating In The Price Bid To Quote 

Case, Contractor Fails To Quote Their Rates For Any One Or More Tender 
Incomplete Tender” And Shall Be 

Unique User Name & 
The Bidders Are Requested To 

From M/s. E-Procurement 
Login ID Given To The 

Will Be Taken As An Offer To Execute The Work As 
Once Made, Cannot Be Cancelled / Withdrawn And The Bidder Shall 



 

 

 

Be Bound To Execute The Work At The Quoted Bid Price. 
Out Or Fail To Complete The Work As Per The Rates Quoted, 
Take Action As Deemed Necessary Including Depaneling Such Contractors And 
Forfeiting Their EMD.

 
9. At The End of The E

Pvt. Ltd. Decision On Award Of 
Bidders.  

 
10. SBIIMS Shall Be At Liberty To Cancel The 

Before Ordering, Without Assigning Any Reason.
 

11. SBIIMS Shall Not Have Any Liability To Bidders For Any Interruption Or Delay In Access 
To The Site Irrespective Of The Cause.

 
12. Other Terms And Conditions Shall Be As Per Your Techno

Other Correspondences Till Date. 
 

13. OTHER TERMS & CONDITIONS
- The Bidder Shall Not Involve Himself 

Manipulation of Any Kind Directly o
Suppliers / Bidders.

 
- The Bidder shall not divulge either his Bids or any other exclusive details of 

Pvt. Ltd.  to any other party.
 
- SBIIMS Pvt. Ltd. 

the Bidders. 
 

- SBIIMS Pvt. Ltd. 
tendering within its sole discretion

 
- SBIIMS or its authorized

Limited.  Systems Limited
or delay in access to the site irrespective of the cause.

 
- SBIIMS or its authorized

Limited.  Systems Limited 
that result from, but are not limited to negligence. 

 
- SBIIMS or its authorized service 

Limited will not be held responsible for consequential damages, including but 
not limited to systems problems, inability to use the system, loss of electronic 
information etc.

                  N.B. 
- All the Bidders are required to submit the Process Compliance Statement (Annexure 

II) duly signed to M/s. E
 

 -      All the bidders are requested to ensure that they have a valid digital signature 
certificate well in advance to participate in the online event.

8 
   Signature of Contractor with Seal

Be Bound To Execute The Work At The Quoted Bid Price. In Case The 
Out Or Fail To Complete The Work As Per The Rates Quoted, SBIIMS 
Take Action As Deemed Necessary Including Depaneling Such Contractors And 

EMD. 

E-Tendering, SBIIMS Pvt. Ltd. Will Decide Upon The Winner. 
. Decision On Award Of Contract Shall Be Final And Binding On All The 

Shall Be At Liberty To Cancel The E-Tendering Process / Tender At Any Time, 
Before Ordering, Without Assigning Any Reason. 

Shall Not Have Any Liability To Bidders For Any Interruption Or Delay In Access 
To The Site Irrespective Of The Cause. 

Terms And Conditions Shall Be As Per Your Techno-Commercial Offers And 
Other Correspondences Till Date.  

OTHER TERMS & CONDITIONS:  
Shall Not Involve Himself or Any of His Representatives In 

ipulation of Any Kind Directly or Indirectly By Communicating With Other 
Suppliers / Bidders. 

The Bidder shall not divulge either his Bids or any other exclusive details of 
to any other party. 

 decision on award of Contract shall be final and binding on all 

Pvt. Ltd. reserve their rights to extend, reschedule or cancel any E
within its sole discretion.  

authorized service provider M/s. E-Procurement Technologies 
Systems Limited shall not have any liability to Bidders for any interruption 

or delay in access to the site irrespective of the cause. 

authorized service provider M/s. E-Procurement Technologies 
Systems Limited is not responsible for any damages, including damages 

that result from, but are not limited to negligence.  

SBIIMS or its authorized service M/s. E-Procurement Technologies Limited
ill not be held responsible for consequential damages, including but 

not limited to systems problems, inability to use the system, loss of electronic 
information etc. 

All the Bidders are required to submit the Process Compliance Statement (Annexure 
M/s. E-Procurement Technologies Limited.  Systems Limited

All the bidders are requested to ensure that they have a valid digital signature 
ficate well in advance to participate in the online event. 

Signature of Contractor with Seal 

Case The L-1 Bidder Backs 
SBIIMS Shall At Liberty To 

Take Action As Deemed Necessary Including Depaneling Such Contractors And 

de Upon The Winner. SBIIMS 
Shall Be Final And Binding On All The 

Tendering Process / Tender At Any Time, 

Shall Not Have Any Liability To Bidders For Any Interruption Or Delay In Access 

Commercial Offers And 

f His Representatives In Price 
r Indirectly By Communicating With Other 

The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS 

decision on award of Contract shall be final and binding on all 

to extend, reschedule or cancel any E-

Procurement Technologies 
shall not have any liability to Bidders for any interruption 

Procurement Technologies 
is not responsible for any damages, including damages 

Procurement Technologies Limited. Systems 
ill not be held responsible for consequential damages, including but 

not limited to systems problems, inability to use the system, loss of electronic 

All the Bidders are required to submit the Process Compliance Statement (Annexure 
Systems Limited. 

All the bidders are requested to ensure that they have a valid digital signature 



 

 

 

PROCESS COMPLIANCE STATEMENT (ANNEXURE II)

(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

To, 
Vice President & Circle Head, 
SBI Infra Management Solutions Pvt. Ltd; 3
building, C-6, G-Block, Bandra 
 
INTERIOR REPAIR AND REARRANGEMENT WORK OF 
 

Dear Sir, 
 
This Has Reference To The 
Document 
This Letter Is To Confirm That:
1) The Undersigned Is Authorized Representative o

 

2) We Have Studied The 

Tendering As Mentioned In 

our Agreement To Them.

 

3) We Also Confirm That We Have Taken The Training on The 

Understood The Functionality of The Same T

 

4) We Confirm That SBIIMS

Not Be Liable & Responsible In Any Manner Whatsoever For My/our Failure To Access & 

Bid on The E-E-Tendering Platform Due To Loss of Internet Connectivity, Electricity Failure, 

Virus Attack, Problems With The 

During The E-Tendering Event.

5) We Confirm That We Have A Valid Digital Signature Certificate

Certifying Authority.  

6) We, Hereby Confirm That We Will Honor The Bids Placed By Us During The E

Process.  

 

With regards, 

Date: 
Signature with company seal
Name: 
Company / Organization: 
Designation Within Company 
Address of Company / organization
Scan It And Send To This Document 
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   Signature of Contractor with Seal

 
 

PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 
 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

Vice President & Circle Head,  
Management Solutions Pvt. Ltd; 3rd floor, Circle Office, State Bank of India, Synergy 

Block, Bandra -Kurla complex, Bandra East, Mumbai-400051

INTERIOR REPAIR AND REARRANGEMENT WORK OF VAISHALINAGAR BRANCH

Has Reference To The Terms & Conditions For The E-Tendering Mentioned In The 

Letter Is To Confirm That: 
d Is Authorized Representative of the Company. 

Have Studied The Commercial Terms And The Business Rules Governing The 

Tendering As Mentioned In RFP of SBIIMS Pvt. Ltd. As Well As This Document And Confirm 

our Agreement To Them. 

Also Confirm That We Have Taken The Training on The E-Tendering Tool And Have 

Understood The Functionality of The Same Thoroughly. 

SBIIMS Pvt. Ltd. And M/S. E-Tendering Technologies Ltd

Not Be Liable & Responsible In Any Manner Whatsoever For My/our Failure To Access & 

Tendering Platform Due To Loss of Internet Connectivity, Electricity Failure, 

Virus Attack, Problems With The PC, Any other Unforeseen Circumstances Etc. Before or 

Tendering Event. 

Confirm That We Have A Valid Digital Signature Certificate

We, Hereby Confirm That We Will Honor The Bids Placed By Us During The E

Signature with company seal 

 
Company / organization: 

rganization:  
Document on --------------------------- 

Signature of Contractor with Seal 

 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

floor, Circle Office, State Bank of India, Synergy 
400051 

BRANCH 

Tendering Mentioned In The Tender 

Rules Governing The E-

. As Well As This Document And Confirm 

Tendering Tool And Have 

Technologies Ltd. Limited Shall 

Not Be Liable & Responsible In Any Manner Whatsoever For My/our Failure To Access & 

Tendering Platform Due To Loss of Internet Connectivity, Electricity Failure, 

, Any other Unforeseen Circumstances Etc. Before or 

Confirm That We Have A Valid Digital Signature Certificate Issued By A Valid 

We, Hereby Confirm That We Will Honor The Bids Placed By Us During The E-Tendering 



 

 

 

 

 

(On non-judicial Stamp Paper of Rs. 

ARTICLES OF AGREEMENT made the ______________ date of _______ between SBIIMS PVT.LTD., 

on behalf of SBI, having its office at Mumbai hereinafter called "the Service Provider" of the 

One Part and 

_____________________________________________________________

___________________________________

WHEREAS the SBIIMS PVT.LTD. is desirous of 

_________________________________________

_____________________________________________________________

and specifications describing the work to be done to be prepared 

Management Solutions Pvt. Ltd

to_______________ inclusive, the Specifications and the Schedule of Quantities have been 

signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions 

set forth herein and to the Conditions set forth he

Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter 

referred to as “the said conditions”) the works shown upon the said Drawings and / or 

described in the said Specification

respective rates therein set forth amounting to the sum as therein arrived at our such other 

sum as shall become payable there under (hereinafter referred to as “the said Contract 

Amount.) 

NOW IT IS HEREBY AGREED AS FOLLOWS:

1) In consideration of the said Contract Amount to be paid at the times and in the manner 

set forth in the said Conditions, the Contractor shall upon and subject to the said 

Conditions execute and complete the work shown upon the said Dra

described in the said Specifications and the priced Schedule of Quantities.  

 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum 

as shall become payable, at the times and in the manner specified in the said 

Conditions.  

 

3) The     term   the Architects” in   the   said   Conditions   shall   mean   th

Infra Management Solutions Pvt. Ltd

for the purpose of this Contract for whatever reason, such other person or persons as 

shall be nominated for that purpose by the Employer, n

Contractor shall object for reasons considered to be sufficient by the Employer, 

PROVIDED ALWAYS that no person or persons subsequently appointed to be Architects 

under this Contract shall be entitled to disregard or overrule 

approval or direction given or expressed in writing by the outgoing Architects for the 

time being.  

 
10 

   Signature of Contractor with Seal

ARTICLES  OF AGREEMENT 

judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

ARTICLES OF AGREEMENT made the ______________ date of _______ between SBIIMS PVT.LTD., 

having its office at Mumbai hereinafter called "the Service Provider" of the 

One Part and 

_________________________________________________________________________________________

_________________________________________________________________________________________

WHEREAS the SBIIMS PVT.LTD. is desirous of 

___________________________________________________________________________

_______________________________________________________and has caused drawings 

and specifications describing the work to be done to be prepared 

Management Solutions Pvt. Ltd AND WHEREAS the said Drawings numbered _______________ 

___ inclusive, the Specifications and the Schedule of Quantities have been 

signed by or on behalf of the parties hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions 

set forth herein and to the Conditions set forth herein in the Special Conditions and in the 

Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter 

referred to as “the said conditions”) the works shown upon the said Drawings and / or 

described in the said Specifications and included in the Schedule of Quantities at the 

respective rates therein set forth amounting to the sum as therein arrived at our such other 

sum as shall become payable there under (hereinafter referred to as “the said Contract 

Y AGREED AS FOLLOWS: 

In consideration of the said Contract Amount to be paid at the times and in the manner 

set forth in the said Conditions, the Contractor shall upon and subject to the said 

Conditions execute and complete the work shown upon the said Dra

described in the said Specifications and the priced Schedule of Quantities.  

The Employer shall pay to the Contractor the said Contract Amount, or such other sum 

as shall become payable, at the times and in the manner specified in the said 

the Architects” in   the   said   Conditions   shall   mean   th

Infra Management Solutions Pvt. Ltd, or in the event of their ceasing to be the Architects 

for the purpose of this Contract for whatever reason, such other person or persons as 

shall be nominated for that purpose by the Employer, not being a person to whom the 

Contractor shall object for reasons considered to be sufficient by the Employer, 

PROVIDED ALWAYS that no person or persons subsequently appointed to be Architects 

under this Contract shall be entitled to disregard or overrule any previous decisions or 

approval or direction given or expressed in writing by the outgoing Architects for the 

Signature of Contractor with Seal 

or as per latest Govt. Rules) 

ARTICLES OF AGREEMENT made the ______________ date of _______ between SBIIMS PVT.LTD., 

having its office at Mumbai hereinafter called "the Service Provider" of the 

One Part and 

_____________________

__________________________________ 

WHEREAS the SBIIMS PVT.LTD. is desirous of 

________________________________________________

has caused drawings 

and specifications describing the work to be done to be prepared by SBI Infra 

AND WHEREAS the said Drawings numbered _______________ 

___ inclusive, the Specifications and the Schedule of Quantities have been 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions 

rein in the Special Conditions and in the 

Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter 

referred to as “the said conditions”) the works shown upon the said Drawings and / or 

s and included in the Schedule of Quantities at the 

respective rates therein set forth amounting to the sum as therein arrived at our such other 

sum as shall become payable there under (hereinafter referred to as “the said Contract 

In consideration of the said Contract Amount to be paid at the times and in the manner 

set forth in the said Conditions, the Contractor shall upon and subject to the said 

Conditions execute and complete the work shown upon the said Drawings and 

described in the said Specifications and the priced Schedule of Quantities.   

The Employer shall pay to the Contractor the said Contract Amount, or such other sum 

as shall become payable, at the times and in the manner specified in the said 

the Architects” in   the   said   Conditions   shall   mean   the   said             SBI 

or in the event of their ceasing to be the Architects 

for the purpose of this Contract for whatever reason, such other person or persons as 

ot being a person to whom the 

Contractor shall object for reasons considered to be sufficient by the Employer, 

PROVIDED ALWAYS that no person or persons subsequently appointed to be Architects 

any previous decisions or 

approval or direction given or expressed in writing by the outgoing Architects for the 



 

 

 

4) The said Conditions and Appendix thereto shall be read and 

of this Agreement, and the parties hereto sh

to the said Conditions and perform the Agreements on their part respectively in the said 

Conditions contained.  

 

5) The Plans, Agreements and Documents mentioned herein shall form the basis of this 

Contract.  

6) This Contract is neither a fixed lump

contract to carry out the work in respect of the entire building complex to be paid for 

according to actual measured quantities at the rates contained in the Schedule of 

Quantities and Rates or as provided in the said Conditions. 

 

7) The Contractor shall afford every reasonable facility for the carrying out of all works 

relating to Interior & Furniture Work

fittings air-conditioning and other ancillary works in the manner laid down in the said 

Conditions, and shall make good any damages done to walls, floors, etc. after the 

completion of his work. 

8) The SBIIMS Pvt. Ltd. reserves to itself the right of altering the drawings and nature of the 

work by adding to or omitting any items of work or having portions of the same carried 

out without prejudice to this Contract.

 

9) Time shall be considered as the essence of this Contrac

agrees to commence the work soon after the Site is handed over to him or from 14

after the date of issue of formal work order as provided for in the said Conditions 

whichever is later and to complete the entire work within 

nevertheless the provisions for extension of time.

 

10) All payments by the SBI

 

11) All disputes arising out of or in any way connected with this Agreement shall be deemed 

to have arisen at Mumbai

determine the same. 

12) That the several parts of this Contract have been read by the Contractor and fully 

understood by the Contractor.

IN WITNESS WHEREOF THE 

hands to these presents and two duplicates hereof the day and year first he

written.  

 
SIGNATURE CLAUSE 
SIGNED AND DELIVERED by the 
 
_______________________ By
(Employer)  
hand of Shri ___________________
______________________________
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   Signature of Contractor with Seal

The said Conditions and Appendix thereto shall be read and construed

of this Agreement, and the parties hereto shall respectively abide by submit themselves 

to the said Conditions and perform the Agreements on their part respectively in the said 

 

The Plans, Agreements and Documents mentioned herein shall form the basis of this 

ontract is neither a fixed lump-sum contract nor a piece work contract but a 

contract to carry out the work in respect of the entire building complex to be paid for 

according to actual measured quantities at the rates contained in the Schedule of 

s and Rates or as provided in the said Conditions.  

The Contractor shall afford every reasonable facility for the carrying out of all works 

Interior & Furniture Works, installation of lifts, Telephone, electrical installations, 

nditioning and other ancillary works in the manner laid down in the said 

Conditions, and shall make good any damages done to walls, floors, etc. after the 

completion of his work.  

reserves to itself the right of altering the drawings and nature of the 

work by adding to or omitting any items of work or having portions of the same carried 

out without prejudice to this Contract. 

Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work soon after the Site is handed over to him or from 14

after the date of issue of formal work order as provided for in the said Conditions 

whichever is later and to complete the entire work within 45 (Forty five) Days

nevertheless the provisions for extension of time. 

SBI under this Contract will be made only at Mumbai

All disputes arising out of or in any way connected with this Agreement shall be deemed 

Mumbai and only the Courts in Mumbai shall have jurisdiction to 

parts of this Contract have been read by the Contractor and fully 

understood by the Contractor. 

REOF THE SBIIMS PVT. LTD. and the Contractor have set their respective 

hands to these presents and two duplicates hereof the day and year first he

SIGNED AND DELIVERED by the  

 the  

hand of Shri ___________________ 
______________________________   (Signature of Employer)

Signature of Contractor with Seal 

construed as forming part 

all respectively abide by submit themselves 

to the said Conditions and perform the Agreements on their part respectively in the said 

The Plans, Agreements and Documents mentioned herein shall form the basis of this 

sum contract nor a piece work contract but a 

contract to carry out the work in respect of the entire building complex to be paid for 

according to actual measured quantities at the rates contained in the Schedule of 

The Contractor shall afford every reasonable facility for the carrying out of all works 

s, installation of lifts, Telephone, electrical installations, 

nditioning and other ancillary works in the manner laid down in the said 

Conditions, and shall make good any damages done to walls, floors, etc. after the 

reserves to itself the right of altering the drawings and nature of the 

work by adding to or omitting any items of work or having portions of the same carried 

t and the Contractor hereby 

agrees to commence the work soon after the Site is handed over to him or from 14th day 

after the date of issue of formal work order as provided for in the said Conditions 

45 (Forty five) Days subject to 

Mumbai. 

All disputes arising out of or in any way connected with this Agreement shall be deemed 

shall have jurisdiction to 

parts of this Contract have been read by the Contractor and fully 

and the Contractor have set their respective 

hands to these presents and two duplicates hereof the day and year first hereinabove 

(Signature of Employer) 



 

 

 

(Name and Designation) 
In the presence of : 
 
1) Shri / Smt. ___________________

Address     ___________________
  ___________________
  (Witness) 
SIGNED AND DELIVERED by the 
_______________________  by the 
(Contractor)    
 
in the presence of : 
Shri / Smt.         ___________________

Address     ___________________
              ___________________
  (Witness) 
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   Signature of Contractor with Seal

Smt. ___________________   (Signature of Witness)
Address     ___________________ 

___________________ 

SIGNED AND DELIVERED by the  
_______________________  by the  

     (Signature of Contractors)

___________________    (Signature of Witness)
Address     ___________________ 

___________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of Contractor with Seal 

(Signature of Witness) 

(Signature of Contractors) 

(Signature of Witness) 



 

 

 

 
1.0  Scope of work 
 
Sealed Tenders are invited 
  
  INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH BRANCH
 
 

 
2.0  Tender documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of 
 

Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional specifications
Drawings 
Priced Bid A 
 

2.2  The above documents shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence in 
the order given below;

 
a) Price Bid 
b) Additional Specifications
c) Technical specifications
d) Drawings 
e) Special conditions of contract
f) General conditions of contract
g) Instructions to Tenderers

 
2.3  Complete set of tender documents including relative drawings can be 

from the website www.sbi.co
 
2.4  The tender documents are not transferable.
 
3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that 
document and enter into a contract for the satisfactory performance of the work. 
The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facili

13 
   Signature of Contractor with Seal

 
 

SECTION – 1 
INSTRUCTIONS TO THE TENDERERS 

Sealed Tenders are invited by SBI Infra Management Solutions Pvt. Ltd

INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH BRANCH

 

The work has to be carried out strictly according to the conditions stipulated in the 
of the following documents and the most workmen like manner.

Instructions to tenderers 
General conditions of Contract 
Special conditions of Contract 
Additional specifications 

The above documents shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence in 
the order given below; 

Additional Specifications 
c) Technical specifications 

e) Special conditions of contract 
f) General conditions of contract 
g) Instructions to Tenderers 

Complete set of tender documents including relative drawings can be 
www.sbi.co.in 

The tender documents are not transferable. 

The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. 
The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 

Signature of Contractor with Seal 

SBI Infra Management Solutions Pvt. Ltd for 

INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH BRANCH 

The work has to be carried out strictly according to the conditions stipulated in the 
the following documents and the most workmen like manner. 

The above documents shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence in 

Complete set of tender documents including relative drawings can be downloaded 

The tenderer must obtain himself on his own responsibility and his own expenses all 
may be required for the purpose of filling this tender 

document and enter into a contract for the satisfactory performance of the work. 
The tenderer is requested satisfy himself regarding the availability of water, power, 

ties, the character quality and quantity of the 

http://www.sbi.co/


 

 

 

materials, labour, the law and order situation, climatic conditions
requirement, traffic regulations etc;

 
The tenderer will be fully responsible for considering the financial effect of any
the factors while submitting his tender.

 
4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of 

thousands only) by means of Demand Draft / Pay Order 
Days from the last date of submission of the tender) from any scheduled 
Nationalized Bank drawn 
payable in Mumbai.

 
4.2  EMD in any other form other than as specified abo

not accompanied by the EMD in accordance with clause 4.1 above shall be 
rejected. 

 
4.3  No interest will be paid on the EMD.
 
4.4  EMD of unsuccessful tenderer
 
4.5  EMD of successful tenderer will be retained as a part of security deposit.
 
5.0  Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted 
tender value less EMD by means of DD drawn in favour of SBIIMS Pvt. Ltd. w
period of 15 days of acceptance of tender.

 
6.0  Security Deposit 
 
6.1  Total security deposit shall be 

is in the form of Initial 
be deducted from the running account bill of the work at the rate of 
respective running account bill i.e., deduction from each running bill account will be 
@10% till Total Security Deposit (TSD) including ISD reaches to 5
The 50% of the Total 
architect’s certifying the virtual completion. The balance 50% would be paid to the 
contractors after the defects liability period as specified in the contract.

 
6.2 Additional Security Deposit

In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference of estimated cost vis
fulfillment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in 
the Bank’s name as per format approved by the Bank. On successful completion of 
work ASD will be returned to the contractor. In case contractor fails to complete the 
work in time or as per tender specification or leave the job incomplete, the bank will 
be at liberty to recover the dues from ASD or to forfeit such ASD as the case may be 
within its sole discretion.
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   Signature of Contractor with Seal

materials, labour, the law and order situation, climatic conditions
requirement, traffic regulations etc; 

The tenderer will be fully responsible for considering the financial effect of any
the factors while submitting his tender. 

The tenderers are requested to submit the Earnest Money of 
by means of Demand Draft / Pay Order (Valid for a period of 180 

Days from the last date of submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of SBI Infra Management Solutions Pvt. Ltd.
payable in Mumbai. 

EMD in any other form other than as specified above will not be accepted. Tender 
not accompanied by the EMD in accordance with clause 4.1 above shall be 

No interest will be paid on the EMD. 

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

of successful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit 
The successful tenderer will have to submit a sum equivalent to 2% of accepted 
tender value less EMD by means of DD drawn in favour of SBIIMS Pvt. Ltd. w
period of 15 days of acceptance of tender. 

Total security deposit shall be 5% of contract value. Out of this 2
nitial Security Deposit (ISD) which includes the EMD. Balance 

be deducted from the running account bill of the work at the rate of 
respective running account bill i.e., deduction from each running bill account will be 

Total Security Deposit (TSD) including ISD reaches to 5
otal Security Deposit shall be paid to the contract on the basis of 

architect’s certifying the virtual completion. The balance 50% would be paid to the 
contractors after the defects liability period as specified in the contract.

dditional Security Deposit 
1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 

project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due 

lment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in 
the Bank’s name as per format approved by the Bank. On successful completion of 

returned to the contractor. In case contractor fails to complete the 
or as per tender specification or leave the job incomplete, the bank will 

be at liberty to recover the dues from ASD or to forfeit such ASD as the case may be 
within its sole discretion. 

Signature of Contractor with Seal 

materials, labour, the law and order situation, climatic conditions, local authorities 

The tenderer will be fully responsible for considering the financial effect of any or all 

The tenderers are requested to submit the Earnest Money of  Rs.8000/- (Rs Eight 
(Valid for a period of 180 

Days from the last date of submission of the tender) from any scheduled 
in favour of SBI Infra Management Solutions Pvt. Ltd., and 

ve will not be accepted. Tender 
not accompanied by the EMD in accordance with clause 4.1 above shall be 

30 days of award of Contract. 

of successful tenderer will be retained as a part of security deposit. 

The successful tenderer will have to submit a sum equivalent to 2% of accepted 
tender value less EMD by means of DD drawn in favour of SBIIMS Pvt. Ltd. within a 

2% of contract value 
which includes the EMD. Balance 3% shall 

be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e., deduction from each running bill account will be 

Total Security Deposit (TSD) including ISD reaches to 5% of contract value. 
shall be paid to the contract on the basis of 

architect’s certifying the virtual completion. The balance 50% would be paid to the 
contractors after the defects liability period as specified in the contract. 

1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit 

1 quoted amount for due 
lment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in 

the Bank’s name as per format approved by the Bank. On successful completion of 
returned to the contractor. In case contractor fails to complete the 

or as per tender specification or leave the job incomplete, the bank will 
be at liberty to recover the dues from ASD or to forfeit such ASD as the case may be 



 

 

 

 
6.3 No interest shall be paid to the amount retained by the Bank as
 
7.0  Signing of contract Documents
 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of the
acceptance of the tenders by the Bank will constitute a binding agreement 
between the Bank and successful tenderer whether such formal agreement is 
subsequently entered into or not

 
8.0  Completion Period 

Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period 
the date of award of work.

 
9.0  Validity of tender 

Tenders shall remain valid and open for acceptance fo
the date of opening price bid. If the tenderer withdraws his/her offer during the 
value period or makes modifications in his/her original offer which are not 
acceptable to Bank without prejudice to any other right or remedy the B
at liberty forfeit the EMD.
 

10.0  Liquidated Damages
The liquidated damages
completion of the work within stipulated time
maximum of 5% of contract 
the cap of 5% the award of contract shall be cancelled. 

 
11.0  Rate and prices: 
11.1  In case of item rate tender
11.1.1 The tenderers shall quote their rates for individual

case of discrepancy between the rate quoted in words and figures
quantity in words will prevail. If no rate is quoted for a particular item the contractor 
shall not be paid for that item when it is executed.
The amount of each item sha
of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the 
amount will be corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and 
will not be considered during execution.

 
11.1.3 The tenderers should not change the units 

changed the tenders would be evaluated as per the original unit and the 
contractor would be paid accordingly.
 

15 
   Signature of Contractor with Seal

No interest shall be paid to the amount retained by the Bank as 

Signing of contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of the tender by the Bank. However, the written 
acceptance of the tenders by the Bank will constitute a binding agreement 
between the Bank and successful tenderer whether such formal agreement is 
ubsequently entered into or not 

 
ssence of the contract. The work should be completed in all respect 

accordance with the terms of contract within a period of 45 (Forty five) Days
the date of award of work. 

Tenders shall remain valid and open for acceptance for a period of 
the date of opening price bid. If the tenderer withdraws his/her offer during the 
value period or makes modifications in his/her original offer which are not 
acceptable to Bank without prejudice to any other right or remedy the B
at liberty forfeit the EMD. 

Liquidated Damages 
The liquidated damages in case of breach of any terms of this RFP & delay in 
completion of the work within stipulated time shall be 0.50% per week subject to a 
maximum of 5% of contract value. In the event of liquidated damages exceeding 
the cap of 5% the award of contract shall be cancelled.  

In case of item rate tender 
11.1.1 The tenderers shall quote their rates for individual items both in words and figur

case of discrepancy between the rate quoted in words and figures
quantity in words will prevail. If no rate is quoted for a particular item the contractor 
shall not be paid for that item when it is executed. 
The amount of each item shall be calculated and the requisite total is given. In case 
of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the 
amount will be corrected. 

tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and 
will not be considered during execution. 

The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the 
contractor would be paid accordingly. 

Signature of Contractor with Seal 

 Security Deposit. 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the 

tender by the Bank. However, the written 
acceptance of the tenders by the Bank will constitute a binding agreement 
between the Bank and successful tenderer whether such formal agreement is 

ssence of the contract. The work should be completed in all respect 
45 (Forty five) Days from 

r a period of 90 days from 
the date of opening price bid. If the tenderer withdraws his/her offer during the 
value period or makes modifications in his/her original offer which are not 
acceptable to Bank without prejudice to any other right or remedy the Bank shall be 

in case of breach of any terms of this RFP & delay in 
% per week subject to a 

In the event of liquidated damages exceeding 

items both in words and figure. In 
case of discrepancy between the rate quoted in words and figures, the unit rate 
quantity in words will prevail. If no rate is quoted for a particular item the contractor 

ll be calculated and the requisite total is given. In case 
of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the 

tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and 

as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the 



 

 

 

The tenderer should not change or modify or delete the description of the item. If 
any discrepancy is 
Architect/ SBIIMS Pvt. Ltd

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him.

11.1.5 Each page shall be totaled
 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances,
11.1.7 The SBIIMS Pvt. Ltd. reserve their rights to accept any tenders, either in whole or in part 
or may entrust the work in phases or may drop the part scope of work 
project within its sole discretion 
correspondence shall be entertained in this regard.
11.1.8 In case it is decided by the 
scope of work at any stage of the project, the contractor shall not be entitled to raise any 
claim / compensation for such deleted scope of work
consider issuing work order for various buildings in phases but within a reasonable time 
interval and the contractor shall be bound to execute the same within the stipulated time 
period and as per rates quoted by them in this tender without any claim for price 
escalation. 
 
Signature of the contractor

 
with seal 
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The tenderer should not change or modify or delete the description of the item. If 
any discrepancy is observed he should immediately bring to the knowledge of the 

SBIIMS Pvt. Ltd. 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 
totaled and the grand total shall be given. 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances,
reserve their rights to accept any tenders, either in whole or in part 

or may entrust the work in phases or may drop the part scope of work 
within its sole discretion without assigning any reason(s) for doing so and no claim / 

correspondence shall be entertained in this regard. 
s decided by the SBIIMS Pvt. Ltd. to drop one or more buildings from the 

scope of work at any stage of the project, the contractor shall not be entitled to raise any 
claim / compensation for such deleted scope of work. Also, the SBIIMS

er issuing work order for various buildings in phases but within a reasonable time 
interval and the contractor shall be bound to execute the same within the stipulated time 
period and as per rates quoted by them in this tender without any claim for price 

contractor 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of Contractor with Seal 

The tenderer should not change or modify or delete the description of the item. If 
observed he should immediately bring to the knowledge of the 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 
reserve their rights to accept any tenders, either in whole or in part 

or may entrust the work in phases or may drop the part scope of work at any stage of the 
ing any reason(s) for doing so and no claim / 

more buildings from the 
scope of work at any stage of the project, the contractor shall not be entitled to raise any 

SBIIMS Pvt. Ltd. may 
er issuing work order for various buildings in phases but within a reasonable time 

interval and the contractor shall be bound to execute the same within the stipulated time 
period and as per rates quoted by them in this tender without any claim for price 



 

 

 

 
 

GENERAL CONDITIONS OF CONTRACT
 
1.0  Definitions: - 

“Contract means the documents forming the tender and the acceptance 
and the formal agreement executed between 
Ltd. (client) and the contractor, together with the documents referred there in 
including these conditions, the specifications, designs, drawings and instructions 
issued from time to time by the 
together shall be deemed to form one contract and shall be complementary to one 
another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to 
 
1.1.1  ‘SBIIMS’ shall mean 

having its Head Office, Ground Floor, Raheja Chambers, Free Press M
Point, Mumbai- 400 021 
assigns. 

 
1.1.2 ‘Architects/ Consultants’ shall mean 

Pvt. Ltd 
1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the 

representative for day
contractors. 

 
1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate 

not, undertaking the works and shall include legal personal representative of 
individual or the composing the firm or company and the 
individual or firms of company.
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the 
contract includes materials, apparatus, eq
things of kinds to be provided, the obligations of the contractor hereunder and work 
to be done by the contractor under the contract.

 
1.1.5 ‘Engineer’ shall mean the representative of the Architect/consultant.
 
1.1.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time ‘Contract value shall 
mean value of the entire 
subject such additions there to or deductions there from as may be made under the 
provide herein after contained.

 
1.1.7 Specifications’ shall mean the specifications referred to in the tender and 

modifications thereof as may time to time be furnished or approved by the 
Architect/ Consultant.
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GENERAL CONDITIONS OF CONTRACT 

“Contract means the documents forming the tender and the acceptance 
and the formal agreement executed between SBI Infra Management Solutions Pvt. 

(client) and the contractor, together with the documents referred there in 
including these conditions, the specifications, designs, drawings and instructions 
issued from time to time by the Architects/ Bank and all these documents taken 
together shall be deemed to form one contract and shall be complementary to one 

In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 

’ shall mean SBI Infra Management Solutions Pvt. Ltd. 
Head Office, Ground Floor, Raheja Chambers, Free Press M

400 021 and includes the client’s representatives, successors and 

‘Architects/ Consultants’ shall mean M/s Architects SBI Infra Management Solutions 

‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS
representative for day-to-day supervision of work and to give 

‘The Contractor’ shall mean the individual or firm or company whether incorporate 
not, undertaking the works and shall include legal personal representative of 
individual or the composing the firm or company and the permitted assignees of 
individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the 
contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the contractor hereunder and work 
to be done by the contractor under the contract. 

‘Engineer’ shall mean the representative of the Architect/consultant.

s’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time ‘Contract value shall 
mean value of the entire work as stipulated in the letter of acceptance of tender 
subject such additions there to or deductions there from as may be made under the 
provide herein after contained. 

Specifications’ shall mean the specifications referred to in the tender and 
tions thereof as may time to time be furnished or approved by the 

Architect/ Consultant. 

Signature of Contractor with Seal 

“Contract means the documents forming the tender and the acceptance thereof 
SBI Infra Management Solutions Pvt. 

(client) and the contractor, together with the documents referred there in 
including these conditions, the specifications, designs, drawings and instructions 

these documents taken 
together shall be deemed to form one contract and shall be complementary to one 

In the contract the following expressions shall, unless the context otherwise requires, 

SBI Infra Management Solutions Pvt. Ltd. (Service Provider) 
Head Office, Ground Floor, Raheja Chambers, Free Press Marg, Nariman 

and includes the client’s representatives, successors and 

SBI Infra Management Solutions 

SBIIMS at site as their 
day supervision of work and to give instructions to the 

‘The Contractor’ shall mean the individual or firm or company whether incorporate 
not, undertaking the works and shall include legal personal representative of 

permitted assignees of 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the 

uipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the contractor hereunder and work 

‘Engineer’ shall mean the representative of the Architect/consultant. 

s’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time ‘Contract value shall 

work as stipulated in the letter of acceptance of tender 
subject such additions there to or deductions there from as may be made under the 

Specifications’ shall mean the specifications referred to in the tender and 
tions thereof as may time to time be furnished or approved by the 



 

 

 

 
1.1.8  “Month” means calendar month.
 
1.1.9  “Week” means seven consecutive days.
 
1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.
 
1.1.11 “SBIIMS’s Engineer” shall mean The Civ

Project, as nominated by the 
 
1.1.12 The following shall constitute the Joint Project Committee 

as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed by 
the Architects Site 
the execution of the project.
i) Vice President 
ii) SBIIMS Engineer (C

nominated by the 
Ltd.….Members

iii) Concerned 
Member. 

CLAUSE 
 
1.0  Total Security Deposit

Total Security deposit comprise of
Earnest Money Deposit
Initial security deposit
Retention Money 

 
a)  Earnest Money Deposit 

 
The tenderer shall furnish
Demand draft or bankers cheque drawn in favour of SBIIMS PVT. LTD., on any 
Scheduled Bank. No tender shall be considered unless the EMD is so deposited in the 
required form. No interest shall be paid on this EMD. The EMD of the unsuccessful 
tenderer shall be refunded soon after the decision to award the contract is taken 
without interest. The EM
tender at any time the period when he is required to keep his tender open 
acceptance by the 
contractor fails to enter into 
deposit as stipulated or fails to commence the commence the work within the 
stipulated time. 

 
b) Initial Security Deposit (lSD)
 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
form of DD/FDR drawn on any scheduled Bank and shall be deposited within 15 
days from the date of acceptance of tender.
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“Month” means calendar month. 

“Week” means seven consecutive days. 

1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.

’s Engineer” shall mean The Civil / Electrical Engineer in 
Project, as nominated by the M.D.& CEO, SBI Infra Management Solutions Pvt. Ltd.

The following shall constitute the Joint Project Committee (herein
as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed by 

 Engineer /PMC and other consultants / contractor
the execution of the project. 

Vice President – Circle Head of SBIIMS Pvt. Ltd. 
SBIIMS Engineer (Civil and Electrical) in-charge of the Project, as may be 
nominated by the M.D. & CEO, SBI Infra Management Solutions Pvt. 

Members. 
 partner of the Architects and their Resident Architect

Total Security Deposit 
Total Security deposit comprise of 
Earnest Money Deposit 
Initial security deposit 

Earnest Money Deposit - 

The tenderer shall furnish EMD of  Rs.8000/- (Rs Eight thousands only)
Demand draft or bankers cheque drawn in favour of SBIIMS PVT. LTD., on any 

No tender shall be considered unless the EMD is so deposited in the 
required form. No interest shall be paid on this EMD. The EMD of the unsuccessful 
tenderer shall be refunded soon after the decision to award the contract is taken 
without interest. The EMD shall stand absolutely forfeited if the tenderer revokes his 
tender at any time the period when he is required to keep his tender open 
acceptance by the SBIIMS Pvt. Ltd. or after it is accepted by the 
contractor fails to enter into a formal agreement or fails to pay the initial security 
deposit as stipulated or fails to commence the commence the work within the 

Initial Security Deposit (lSD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
drawn on any scheduled Bank and shall be deposited within 15 

days from the date of acceptance of tender. 

Signature of Contractor with Seal 

1 .1.10“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 

Engineer in - charge of the 
& CEO, SBI Infra Management Solutions Pvt. Ltd. 

(herein under referred to 
as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed by 

Engineer /PMC and other consultants / contractors engaged in 

charge of the Project, as may be 
M.D. & CEO, SBI Infra Management Solutions Pvt. 

partner of the Architects and their Resident Architect…. 

(Rs Eight thousands only)in the form of 
Demand draft or bankers cheque drawn in favour of SBIIMS PVT. LTD., on any 

No tender shall be considered unless the EMD is so deposited in the 
required form. No interest shall be paid on this EMD. The EMD of the unsuccessful 
tenderer shall be refunded soon after the decision to award the contract is taken 

D shall stand absolutely forfeited if the tenderer revokes his 
tender at any time the period when he is required to keep his tender open 

or after it is accepted by the SBIIMS Pvt. Ltd.  the 
a formal agreement or fails to pay the initial security 

deposit as stipulated or fails to commence the commence the work within the 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
drawn on any scheduled Bank and shall be deposited within 15 



 

 

 

           ADDITIONAL SECURITY DEPOSIT
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference of estimated cost vis
fulfillment of contract
FDR / Bank’s guarantee in the Bank’s name as per format approved by the Bank. On 
successful completion of work ASD will 
contractor fails to complete the work in time or as per tender specification or leave 
the job incomplete, the bank will be at liberty to recover the dues from ASD or to 
forfeit such ASD as the case may be within its sole discretion.
No interest shall be paid to 

 
c)  Retention Money: - 

Besides the SD as deposited by the contractor in the above said manner
Retention money shall be deducted from the runni
of the gross value of work done by the contractor and claimed in
the total security deposit 
not exceed 5% of the contract value
refunded to the contrac
certificate by the Architect/consultant. Th
shall be refunded to the contractors without interest within fifteen days after the end 
of defects liability peri
defects in accordance with the conditions of contract including site clearance.
RETENTION MONEY MAY BE OBTAINED IN THE FORM OF TDR AS WORK DIVIDED INTO 
MO. OF BRANCHES 

 
2.0  Language 

The language in which the contract documents shall be drawn shall be in English.
 
3.0  Errors, omissions and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specificatio
following order shall apply.

 
i)  Between scaled and written dimension (or description) on a drawing, the latter shall 

be adopted. 
 
ii)  Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct.
 
iii)  Between written description of the item in the specifications and descriptions in bills 

of quantities of the same item, the former shall be adopted:
 
a)  In case of difference between rates written in figures and words, the rate in words 

shall prevail. 
b)  Between the duplicate / subsequent copies of the tender, the original tender shall 

be taken as correct.
 
 
4.0 Scope of Work: 
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ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE 
1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 

project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference of estimated cost vis-à-vis L-1 quoted amount 
fulfillment of contract as performance guarantee. Such ASD could be in the form of 
FDR / Bank’s guarantee in the Bank’s name as per format approved by the Bank. On 
successful completion of work ASD will be returned to the contractor. In case 

ctor fails to complete the work in time or as per tender specification or leave 
the job incomplete, the bank will be at liberty to recover the dues from ASD or to 
forfeit such ASD as the case may be within its sole discretion. 
No interest shall be paid to the amount retained by the Bank as Security Deposit.

 
Besides the SD as deposited by the contractor in the above said manner

etention money shall be deducted from the running account bill at the rate of 
of work done by the contractor and claimed in

the total security deposit i.e. ISD plus EMD plus Retention Money shall both together 
% of the contract value.The50% of the total security deposit shall be 

refunded to the contractor without any interest on issue of Virtual Completion 
by the Architect/consultant. The balance 50% of the total security deposit 

shall be refunded to the contractors without interest within fifteen days after the end 
of defects liability period provided the contractor has satisfactorily attended to all 
defects in accordance with the conditions of contract including site clearance.
RETENTION MONEY MAY BE OBTAINED IN THE FORM OF TDR AS WORK DIVIDED INTO 

 

e in which the contract documents shall be drawn shall be in English.

Errors, omissions and discrepancies 
In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specificatio
following order shall apply. 

Between scaled and written dimension (or description) on a drawing, the latter shall 

Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills 
uantities of the same item, the former shall be adopted: 

In case of difference between rates written in figures and words, the rate in words 

Between the duplicate / subsequent copies of the tender, the original tender shall 
as correct. 

Signature of Contractor with Seal 

1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit 

1 quoted amount for due 
Such ASD could be in the form of 

FDR / Bank’s guarantee in the Bank’s name as per format approved by the Bank. On 
returned to the contractor. In case 

ctor fails to complete the work in time or as per tender specification or leave 
the job incomplete, the bank will be at liberty to recover the dues from ASD or to 

the amount retained by the Bank as Security Deposit. 

Besides the SD as deposited by the contractor in the above said manner, the 
ng account bill at the rate of 10% 

of work done by the contractor and claimed in each bill provided 
Retention Money shall both together 

50% of the total security deposit shall be 
tor without any interest on issue of Virtual Completion 

e balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days after the end 

od provided the contractor has satisfactorily attended to all 
defects in accordance with the conditions of contract including site clearance. 
RETENTION MONEY MAY BE OBTAINED IN THE FORM OF TDR AS WORK DIVIDED INTO 

e in which the contract documents shall be drawn shall be in English. 

In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 

Between scaled and written dimension (or description) on a drawing, the latter shall 

Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

Between written description of the item in the specifications and descriptions in bills 

In case of difference between rates written in figures and words, the rate in words 

Between the duplicate / subsequent copies of the tender, the original tender shall 



 

 

 

The contractor shall carryout complete and maintain the said work in every 
strictly accordance with this contract and with the directions of and to the 
satisfaction Bank 
architect/consultant at the directions of the 
drawings and / or write instructions, details directions and explanations which are 
here after collectively refer
to the variation or modification of the design, quality or quantity of any  work or the 
addition or omission or substitution work. Any discrepancy in the drawings or 
between BOQ and / or drawings
any material brought thereon by the Contractor and any substitution of any other 
materials therefore the removal and / or re
The dismissal from the work of any per

 
5.0 i)  Letter of Acceptance:

Within the validity period of the tender the 
directly or through the architect by registered post or otherwise depositing at the of 
the contractor as given in t
the work as per the terms of the tender. The letter of acceptance shall constitute a 
bind contract between the SBI

 
ii) Contract Agreement:
 

On receipt of intimation of the acce
Architect the successful tenderer shall be bound to implement the contract and 
within fifteen days there of shall sign an agreement in a 
appropriate value. 

 
6.0  Ownership of drawings

All drawings, specifications and copies thereof furnished by the 
through its Architect / consultants are the properties of the 
not to be used on other work.            

 
7.0  Detailed drawings and instructions:

The SBIIMS Pvt. Ltd. 
proper additional instructions by means of drawings or otherwise necessary for the 
execution of the work. All such drawings and instructions shall be consistent with 
contract documents, tr

 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion 
of various activities on receipt of the
Pvt. Ltd. through the architect/consultant

 
7.0  Copies of agreement

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors.

 
8.0  Liquidated damages:

If the contractor fails to maintain the required progress in terms of clause 6. 0 of 
GOC or to complete the work and clear the site including vacating their office on or 
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The contractor shall carryout complete and maintain the said work in every 
accordance with this contract and with the directions of and to the 

 to be communicated through the architect/consultant. The 
architect/consultant at the directions of the SBIIMS from time to time issue further 
drawings and / or write instructions, details directions and explanations which are 
here after collectively references to as Architect’s /consultant’s instructions in regard 
to the variation or modification of the design, quality or quantity of any  work or the 
addition or omission or substitution work. Any discrepancy in the drawings or 
between BOQ and / or drawings and / or specifications. The removal from the site of 
any material brought thereon by the Contractor and any substitution of any other 
materials therefore the removal and / or re-executed of any work executed by him. 
The dismissal from the work of any person engaged thereupon. 

Letter of Acceptance: 

Within the validity period of the tender the SBIIMS shall issue a letter of acceptance 
directly or through the architect by registered post or otherwise depositing at the of 
the contractor as given in the tender to enter into a Contract for the execution of 
the work as per the terms of the tender. The letter of acceptance shall constitute a 
bind contract between the SBIIMS and the contractor. 

Contract Agreement: 

On receipt of intimation of the acceptance of tender from the 
Architect the successful tenderer shall be bound to implement the contract and 
within fifteen days there of shall sign an agreement in a non-judicial

 

Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the 

Architect / consultants are the properties of the SBIIMS Pvt. Ltd
not to be used on other work.             

Detailed drawings and instructions: 
SBIIMS Pvt. Ltd.  through its architects / consultants shall furnish with reasonable 

proper additional instructions by means of drawings or otherwise necessary for the 
execution of the work. All such drawings and instructions shall be consistent with 
contract documents, true developments thereof and reasonably inferable there.

The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion 
of various activities on receipt of the work order and submit the same to the 

through the architect/consultant 

Copies of agreement 
Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6. 0 of 
GOC or to complete the work and clear the site including vacating their office on or 

Signature of Contractor with Seal 

The contractor shall carryout complete and maintain the said work in every respect 
accordance with this contract and with the directions of and to the 

to be communicated through the architect/consultant. The 
from time to time issue further 

drawings and / or write instructions, details directions and explanations which are 
ences to as Architect’s /consultant’s instructions in regard 

to the variation or modification of the design, quality or quantity of any  work or the 
addition or omission or substitution work. Any discrepancy in the drawings or 

and / or specifications. The removal from the site of 
any material brought thereon by the Contractor and any substitution of any other 

executed of any work executed by him. 
 

shall issue a letter of acceptance 
directly or through the architect by registered post or otherwise depositing at the of 

he tender to enter into a Contract for the execution of 
the work as per the terms of the tender. The letter of acceptance shall constitute a 

ptance of tender from the SBIIMS Pvt. Ltd/ 
Architect the successful tenderer shall be bound to implement the contract and 

judicial stamp paper of 

All drawings, specifications and copies thereof furnished by the SBIIMS Pvt. Ltd SBI 
SBIIMS Pvt. Ltd. They are 

through its architects / consultants shall furnish with reasonable 
proper additional instructions by means of drawings or otherwise necessary for the 
execution of the work. All such drawings and instructions shall be consistent with 

ue developments thereof and reasonably inferable there. 

The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion 

work order and submit the same to the SBIIMS 

Two copies of agreement duly signed by both the parties with the drawings shall be 

If the contractor fails to maintain the required progress in terms of clause 6. 0 of 
GOC or to complete the work and clear the site including vacating their office on or 



 

 

 

before the contracted or extended date or completion, without justification in 
support of the cause of delay, he may be called upon without prejudice to any 
other right of remedy available under the law to the 
such breach to pay a liquidated damages at the rate of 0.5
which subject to a maximum of 5% of the contract value.

 
9.0  Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that 
are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline and 
good order among his employees and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to him. Workman whose work or behavior 
is found to be unsatisfactory by the 
removed from the site immediately.

 
10.0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with 
the regulations, laws, 
contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the 
Consultant. If the contractor performs 
regulations he shall meet all the costs arising there from and shall indemnify the 
SBIIMS Pvt. Ltd. any legal actions arising there from.

 
11.0  Setting out Work: 

The contractor shall set out the work and shall 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment
/ consultant before proceeding with the work. If at any ti
shall appear during the progress of the works, irrespective of the fact that the layout 
had been approved by, the architect / consultant the contractor shall be 
responsible for the same ad shall his own expenses rectify such er
satisfaction of the SBIIMS Pvt. Ltd
 

 
12.0  Protection of works and property:

The contractor shall continuously maintain adequate p
damage and shall protect the SBI’s properties from injury or loss ar
with contract. He shall make good any such damage, injury, loss, except due to 
causes beyond his control and due to his fault or negligence.

 
He shall take adequate care and steps for protection of the adjacent properties. 
The contractor shall take all precautions for safety and protections of his employees 
on the works and shall comply with all applicable provisions of Govt. and local 
bodies’ safety laws and building codes to prevent accidents, or injuries to persons or 
property on about or adjacent to his place of work. The contractor shall take 
insurance covers as per
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before the contracted or extended date or completion, without justification in 
of the cause of delay, he may be called upon without prejudice to any 

other right of remedy available under the law to the SBIIMS Pvt. Ltd.
such breach to pay a liquidated damages at the rate of 0.50% of the contract value 

maximum of 5% of the contract value. 

Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that 

quired for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline and 

among his employees and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to him. Workman whose work or behavior 
is found to be unsatisfactory by the SBIIMS Pvt. Ltd. /Architect/ consultant he shall be 

e site immediately. 

Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with 
the regulations, laws, and ordinances rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the SBIIMS Pvt. Ltd. in writing under intimation of the Architect/ 
Consultant. If the contractor performs any act, which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify the 

any legal actions arising there from. 

The contractor shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 

and alignment of all parts thereof and get it approved by the architect 
/ consultant before proceeding with the work. If at any time any error in this respect 
shall appear during the progress of the works, irrespective of the fact that the layout 
had been approved by, the architect / consultant the contractor shall be 
responsible for the same ad shall his own expenses rectify such er

SBIIMS Pvt. Ltd. 

Protection of works and property: 
The contractor shall continuously maintain adequate protection. o
damage and shall protect the SBI’s properties from injury or loss ar
with contract. He shall make good any such damage, injury, loss, except due to 
causes beyond his control and due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. 
r shall take all precautions for safety and protections of his employees 
and shall comply with all applicable provisions of Govt. and local 

safety laws and building codes to prevent accidents, or injuries to persons or 
property on about or adjacent to his place of work. The contractor shall take 

as per clause 24.0 at his own cost. The policy may 
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before the contracted or extended date or completion, without justification in 
of the cause of delay, he may be called upon without prejudice to any 

SBIIMS Pvt. Ltd. on account of 
% of the contract value 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that 

quired for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline and 

among his employees and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to him. Workman whose work or behavior 

rchitect/ consultant he shall be 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with 

rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he 

in writing under intimation of the Architect/ 
any act, which is against the law, rules and 

regulations he shall meet all the costs arising there from and shall indemnify the 

be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 

of all parts thereof and get it approved by the architect 
me any error in this respect 

shall appear during the progress of the works, irrespective of the fact that the layout 
had been approved by, the architect / consultant the contractor shall be 
responsible for the same ad shall his own expenses rectify such error, if so, required to 

rotection. of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to 

He shall take adequate care and steps for protection of the adjacent properties. 
r shall take all precautions for safety and protections of his employees 
and shall comply with all applicable provisions of Govt. and local 

safety laws and building codes to prevent accidents, or injuries to persons or 
property on about or adjacent to his place of work. The contractor shall take 

clause 24.0 at his own cost. The policy may be taken in joint 



 

 

 

names of the contractor and the 
lodged with the SBIIMS Pvt. Ltd

 
13.0  Inspection of work: 

The SBIIMS Pvt. Ltd.
reasonable times have
factories, or other places where materials are lying or from where they are obtained 
and the contractor shall 
Ltd./Architect/consultant and their representatives
examination and test of the materials and workmanship. No person unless 
authorized by the SBIIMS Pvt. Ltd.
of Public authorities shall be allowed on the work at any time. The pr
either during its construction stage or its completion can also be inspected by the 
Chief Technical Examiner’s 

 
14.0  Assignment and subletting
 

The whole of work included in the contract sha
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share there of or interest therein without the written consent 
of the SBIIMS Pvt. Ltd.
contractor from the responsibility of the contracto
of the work during its progress.

 
15.0 Quality of materials, workmanship & Test 

All materials and workmanship shall be best of the respe
contract and in accordance with Architect/consultant instructions and shall be 
subject from time to time to such tests as the architect/consultant may direct at the 
place of manufacture or fabrication or on the site or an appro
laboratory. The contractor shall provide such assistance, instruments, machinery, 
labor, and materials as are normally required for examining measuring sampling and 
testing any material or part of work before incorporation in the work for 
may be selected and required by the architect/consultant.

 
ii)  Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall 
be supplied by the contractor 
to be used are of such nature that samples cannot be presented or prepared at the 
site detailed literature / test certificate of the same shall be provided to the 
satisfaction of the Architect/consultant. Before submitting the sample / literature the 
contractor shall satisfy himself that the material / equipment for which he is 
submitting the sample / literature meet with the requirement of tender specification. 
Only when the samples are approved in writing by the architect / consultant the 
contractor shall proce
material / equipment. The approved samples shall by the signed by the Architect / 
Consultant for identification and shall be kept on record at site office until the 
completion of the work for inspe
Architect/Consultant shall take reasonable time to approve the sample. Any delay 
that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing
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contractor and the SBIIMS Pvt. Ltd. and the original policy may be 
SBIIMS Pvt. Ltd. 

 
SBIIMS Pvt. Ltd. / Architect / Consultant or their representatives shall at all 

times have free access to the work site and / or to the workshop, 
factories, or other places where materials are lying or from where they are obtained 
and the contractor shall give every facility to the 

/Architect/consultant and their representatives necessary for inspection and 
examination and test of the materials and workmanship. No person unless 

SBIIMS Pvt. Ltd./ Architect /Consultant except the representative 
of Public authorities shall be allowed on the work at any time. The pr
either during its construction stage or its completion can also be inspected by the 
Chief Technical Examiner’s Organization a wing of Central Vigilance commission.

Assignment and subletting 

The whole of work included in the contract shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share there of or interest therein without the written consent 

SBIIMS Pvt. Ltd. through the Architect and no undertaking 
contractor from the responsibility of the contractor from active & superintendence 
of the work during its progress. 

Quality of materials, workmanship & Test  
All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be 
subject from time to time to such tests as the architect/consultant may direct at the 
place of manufacture or fabrication or on the site or an appro
laboratory. The contractor shall provide such assistance, instruments, machinery, 

, and materials as are normally required for examining measuring sampling and 
testing any material or part of work before incorporation in the work for 
may be selected and required by the architect/consultant. 

All samples of adequate numbers, size, shades & pattern as per specifications shall 
be supplied by the contractor without any extra charges. If certain items proposed 

used are of such nature that samples cannot be presented or prepared at the 
site detailed literature / test certificate of the same shall be provided to the 
satisfaction of the Architect/consultant. Before submitting the sample / literature the 

shall satisfy himself that the material / equipment for which he is 
submitting the sample / literature meet with the requirement of tender specification. 
Only when the samples are approved in writing by the architect / consultant the 

shall proceed with the procurement and installation of the particular 
material / equipment. The approved samples shall by the signed by the Architect / 
Consultant for identification and shall be kept on record at site office until the 
completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay 
that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing
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and the original policy may be 

/ Architect / Consultant or their representatives shall at all 
free access to the work site and / or to the workshop, 

factories, or other places where materials are lying or from where they are obtained 
facility to the SBIIMS Pvt. 

necessary for inspection and 
examination and test of the materials and workmanship. No person unless 

/ Architect /Consultant except the representative 
of Public authorities shall be allowed on the work at any time. The proposed work 
either during its construction stage or its completion can also be inspected by the 

a wing of Central Vigilance commission. 

ll be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share there of or interest therein without the written consent 

nd no undertaking shall relieve the 
r from active & superintendence 

ctive kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be 
subject from time to time to such tests as the architect/consultant may direct at the 
place of manufacture or fabrication or on the site or an approved testing 
laboratory. The contractor shall provide such assistance, instruments, machinery, 

, and materials as are normally required for examining measuring sampling and 
testing any material or part of work before incorporation in the work for testing as 

All samples of adequate numbers, size, shades & pattern as per specifications shall 
any extra charges. If certain items proposed 

used are of such nature that samples cannot be presented or prepared at the 
site detailed literature / test certificate of the same shall be provided to the 
satisfaction of the Architect/consultant. Before submitting the sample / literature the 

shall satisfy himself that the material / equipment for which he is 
submitting the sample / literature meet with the requirement of tender specification. 
Only when the samples are approved in writing by the architect / consultant the 

ed with the procurement and installation of the particular 
material / equipment. The approved samples shall by the signed by the Architect / 
Consultant for identification and shall be kept on record at site office until the 

ction / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay 
that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best 



 

 

 

qualities from various manufacturers and such other aspects causing delay on the 
approval of the materials / equipment etc. shall be to the account of the 
contractor. 
 

 
iii)  Cost of tests 

The cost of making any test shall be borne by the 
by or provided for in the specification or BOQ.
 

 
iv)  Costs of tests not provided for

If any test is ordered by the Architect
 
a)  If so intended by or provided for or (in the cases above men

particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the 
site or the place of manufacture or fabrication of the materials tested
Government / approved laboratory, then the cost of such test shall be borne by the 
contractor. 

 
16.0  Obtaining information related to execution of work

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from any 
risks or from the enti

 
17.0 Contractor’s superintendence

The contractor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the Architect / Consultant may consider 
necessary until the expiry of the defects liability period, stated here to.

 
18.0  Quantities 
i)  The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against 
individual item to any extent. 
well as amounts of prime cost and 

 
 
19.0  Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he 
require the work to be measured and the contractor shall forthwith attend or send a 
quantity representative to assist the Architect in taking such measurements and 
calculation  and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detail in the specifications. The representative of the Architect / 
Consultant shall ta
measurements shall 
authorised representative shall sign all the pages of the measurement book in which 
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qualities from various manufacturers and such other aspects causing delay on the 
approval of the materials / equipment etc. shall be to the account of the 

The cost of making any test shall be borne by the contractor if such test is intended 
by or provided for in the specification or BOQ. 

Costs of tests not provided for 
If any test is ordered by the Architect/ Consultant which is either

If so intended by or provided for or (in the cases above men
, or though so intended or provided for but ordered by the Architect / 

Consultant to be carried out by an independent person at any place other than the 
site or the place of manufacture or fabrication of the materials tested
Government / approved laboratory, then the cost of such test shall be borne by the 

Obtaining information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is 

failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from any 
risks or from the entire responsibility for the fulfillment of contract.

Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the Architect / Consultant may consider 

until the expiry of the defects liability period, stated here to.

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 

es. The rate quoted shall remain valid for variation of quantity against 
to any extent. The entire amount paid under Clause 19

well as amounts of prime cost and provision sums, if any, shall be excluded.

asured 
The Architect/Consultant may from time to time intimate to the contractor that he 
require the work to be measured and the contractor shall forthwith attend or send a 
quantity representative to assist the Architect in taking such measurements and 

culation  and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detail in the specifications. The representative of the Architect / 
Consultant shall take measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his 
authorised representative shall sign all the pages of the measurement book in which 
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qualities from various manufacturers and such other aspects causing delay on the 
approval of the materials / equipment etc. shall be to the account of the 

contractor if such test is intended 

Consultant which is either 

If so intended by or provided for or (in the cases above mentioned) is not so 
, or though so intended or provided for but ordered by the Architect / 

Consultant to be carried out by an independent person at any place other than the 
site or the place of manufacture or fabrication of the materials tested or any 
Government / approved laboratory, then the cost of such test shall be borne by the 

No claim by the contractor for additional payment shall be entertained which is 
failure on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from any 

re responsibility for the fulfillment of contract. 

The contractor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the Architect / Consultant may consider 

until the expiry of the defects liability period, stated here to. 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 

es. The rate quoted shall remain valid for variation of quantity against 
amount paid under Clause 19, 20 hereof as 

, if any, shall be excluded. 

The Architect/Consultant may from time to time intimate to the contractor that he 
require the work to be measured and the contractor shall forthwith attend or send a 
quantity representative to assist the Architect in taking such measurements and 

culation  and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detail in the specifications. The representative of the Architect / 

ke measurements with the contractor’s representative and the 
entered in the measurement book. The contractor or his 

authorised representative shall sign all the pages of the measurement book in which 



 

 

 

the measurements have been recorde
corrections shall be duly attested by both representatives. No over writings shall be 
made in the M book should the 
his representative to take 
representative of the Architect / consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included such measurement.
 

 
20.0  Variations 

No alteration, omission or variation ordered in writing b
vitiates the contract. In case the 
proper at any during the progress of works to make any alteration in, or additions to 
or omission from the works or any. alteration in the kind
be used therein, the Architect / Consultant shall give notice thereof in writing to the 
contractor shall confirm in writing within seven days of giving such oral instructions 
the contract shall alter to, add to, or omit from
with such but the contractor shall not do any work extra to or make any alterations 
or additions to or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or c
previous consent in writing of the Architect/ Consultant and the value of such extras, 
alterations, additions or omissions shall in all cases be determined by the Architect / 
Consultant and the same shall be added to or deducted fr
as the case may be.

 

21.0  Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the 
herein mentioned. Any such extra is herein referred to as authorized extra and shall 
be made in accordance with the following provisions.

 
a)  (i) The net rates or prices in the contract shall determine the valuation of the 

extra work where such extra work is of 
similar conditions as the work priced herein.

 
(ii) Rates for all items, wherever possible should be derived out of the rates 
given in the priced BOQ.

 
b)  The net prices of the original tender shall determine the value

provided if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same sh
Clause ‘c’ hereunder

 
c)  Where the extra works are not of simila

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of 
the receipt of the letter of acceptance inform
which he intends to charge for such items of work, duly supported by analysis of the 
rate or rates claimed and the Architect/ consultant shall fix such rate or prices as in 
the circumstances in his opinion are reasona
rate. 
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the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be 
made in the M book should the contractor not attend or neglect or omit to depute 
his representative to take measurements the measurements recorded by the 
representative of the Architect / consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included such measurement.

No alteration, omission or variation ordered in writing by the Architect / 
the contract. In case the SBIIMS Pvt. Ltd. / Architect / Consultant thinks 

proper at any during the progress of works to make any alteration in, or additions to 
or omission from the works or any. alteration in the kind or quality of the materials to 
be used therein, the Architect / Consultant shall give notice thereof in writing to the 
contractor shall confirm in writing within seven days of giving such oral instructions 
the contract shall alter to, add to, or omit from as the case may be in accordance 
with such but the contractor shall not do any work extra to or make any alterations 
or additions to or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or contract drawings without 
previous consent in writing of the Architect/ Consultant and the value of such extras, 
alterations, additions or omissions shall in all cases be determined by the Architect / 
Consultant and the same shall be added to or deducted from the contract value, 
as the case may be. 

Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the 

tioned. Any such extra is herein referred to as authorized extra and shall 
be made in accordance with the following provisions. 

The net rates or prices in the contract shall determine the valuation of the 
extra work where such extra work is of similar character and executed under 

conditions as the work priced herein. 

(ii) Rates for all items, wherever possible should be derived out of the rates 
given in the priced BOQ. 

The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub

‘c’ hereunder. 

Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of 
the receipt of the letter of acceptance inform the Architect/ consultant of the rate 
which he intends to charge for such items of work, duly supported by analysis of the 
rate or rates claimed and the Architect/ consultant shall fix such rate or prices as in 
the circumstances in his opinion are reasonable and proper, based on the market 
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d in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be 

attend or neglect or omit to depute 
ments recorded by the 

representative of the Architect / consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included such measurement. 

y the Architect / consultant 
/ Architect / Consultant thinks 

proper at any during the progress of works to make any alteration in, or additions to 
or quality of the materials to 

be used therein, the Architect / Consultant shall give notice thereof in writing to the 
contractor shall confirm in writing within seven days of giving such oral instructions 

as the case may be in accordance 
with such but the contractor shall not do any work extra to or make any alterations 
or additions to or omissions from the works or any deviation from any of the 

ontract drawings without 
previous consent in writing of the Architect/ Consultant and the value of such extras, 
alterations, additions or omissions shall in all cases be determined by the Architect / 

om the contract value, 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBIIMS Pvt. Ltd. as 

tioned. Any such extra is herein referred to as authorized extra and shall 

The net rates or prices in the contract shall determine the valuation of the 
similar character and executed under 

(ii) Rates for all items, wherever possible should be derived out of the rates 

of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 

all be valued under sub-

r character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of 

the Architect/ consultant of the rate 
which he intends to charge for such items of work, duly supported by analysis of the 
rate or rates claimed and the Architect/ consultant shall fix such rate or prices as in 

ble and proper, based on the market 



 

 

 

 
d)  Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, 
so stated then in accordance with the local 
district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect/Consultant) the workman’s name and materials 
employed be delivered for verifications to the Architect /consultant 
end of the week following that in which the work has been executed.

 
e)  It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by ra
analysis worked on the ‘market rate basis for material, labour hire / running charges 
of equipment and wastages etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall, not be eligible for escalation.

 
22.0  Final measurement 

The measurement and valuation in respect of the contract shall be completed 
within two months of the virtual completion of the work.

 
23.0  Post Completion requirements

On successful completion of entire 
satisfaction of the 
works have been completed the satisfaction of the 

 
a)  Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 

equipment and machinery. 
 
b)  Demolish, dismantle and remove the contractor’s site office, temporary works, 

structure including labour sheds/camps and constructions a
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBIIMS Pvt. Ltd.

 
c)  Remove all rubbish, debris etc. from the site and the land allotted to the

the SBIIMS Pvt. Ltd. 
the SBIIMS Pvt. Ltd. 

 
d)  Shall put the SBIIMS Pvt. Ltd.

land allot by the SBIIMS Pvt. Ltd
 
e)  Shall hand over the work in a peaceful manner to the 
 
f)  All defects / imperfections have been attended and rectified as pointed out by the

Architects to the full satisfaction of 
 

Upon the satisfactory fulfillment by the 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ 
consultant shall within fourteen (14) days of
completion certificate, issue a VCC in respect of the work for which the VCC has 
applied. 

25 
   Signature of Contractor with Seal

Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect/Consultant) the workman’s name and materials 
employed be delivered for verifications to the Architect /consultant 
end of the week following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by ra
analysis worked on the ‘market rate basis for material, labour hire / running charges 
of equipment and wastages etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall, not be eligible for escalation.

 
The measurement and valuation in respect of the contract shall be completed 
within two months of the virtual completion of the work. 

Post Completion requirements &Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full 
satisfaction of the SBIIMS Pvt. Ltd., the contractor shall ensure that the following 
works have been completed the satisfaction of the SBIIMS Pvt. Ltd.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 
equipment and machinery.  

Demolish, dismantle and remove the contractor’s site office, temporary works, 
structure including labour sheds/camps and constructions a
things whatsoever brought upon or erected at the site or any land allotted to the 

SBIIMS Pvt. Ltd. not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the
 and shall clear, level and dress, compact the site as required by 
 

SBIIMS Pvt. Ltd. in undisputed custody and possession of the site and all 
SBIIMS Pvt. Ltd. 

Shall hand over the work in a peaceful manner to the SBIIMS Pvt. Ltd

All defects / imperfections have been attended and rectified as pointed out by the
to the full satisfaction of SBIIMS Pvt. Ltd. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ 
consultant shall within fourteen (14) days of the receipt of the application for 
completion certificate, issue a VCC in respect of the work for which the VCC has 

Signature of Contractor with Seal 

Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, 

day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect/Consultant) the workman’s name and materials 
employed be delivered for verifications to the Architect /consultant at or before the 
end of the week following that in which the work has been executed. 

It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running charges 
of equipment and wastages etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall, not be eligible for escalation. 

The measurement and valuation in respect of the contract shall be completed 

ertificate (VCC) 
works covered by the contract to the full 

, the contractor shall ensure that the following 
SBIIMS Pvt. Ltd.: 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 

Demolish, dismantle and remove the contractor’s site office, temporary works, 
structure including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 

not incorporated in the permanent works. 

Remove all rubbish, debris etc. from the site and the land allotted to the contractor 
and shall clear, level and dress, compact the site as required by 

in undisputed custody and possession of the site and all 

SBIIMS Pvt. Ltd. 

All defects / imperfections have been attended and rectified as pointed out by the 

contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ 

the receipt of the application for 
completion certificate, issue a VCC in respect of the work for which the VCC has 



 

 

 

 
This issuance of a VCC shall not be without prejudice to the 
contractor liabilities under the contract includ
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the 
contractor in respect of or work at the sit
been issued. 

 
24.0  Work by other agencies

The SBIIMS Pvt. Ltd.
any portion the site for execution of any work not included in the scope of this 
contract with may desire to have carried out by other persons simultaneously and 
the contractor shall not only allow but also extend reasonable facilities for the 
execution of such work. The contractor however shall not be required to provide 
any plant or material
with the SBI. Such work shall be carried out in such manner as not to impede the 
progress of the works included in the contract.

 
25.0  Insurance of works 
 
25.1  Without limiting his obligations

shall insure in the joint names of the 
loss of damages from whatever cause arising other than the excepted risks, for 
which he is responsible under the 
SBIIMS Pvt. Ltd. and contractor are covered for the period stipulated I clause of GCC 
and are also covered during the period of maintenance for loss or damage arising 
from a cause, occurring prior to the comm
and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations 
under clause. 

 
a)  The Works for the time being executed to t

thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value.

 
b)  The constructional plant and other things brought on to the site by the cont

the replacement value of such constructional plant and other things.
 
c)  Such insurance shall be effected with an insurer and in terms approved by the 

SBIIMS Pvt. Ltd. which approval shall not be unreasonably withheld and the 
contractor shall wh
if insurance and the receipts for payment of the current premiums.

 
25.2  Indemnification against

The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever 
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This issuance of a VCC shall not be without prejudice to the 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBIIMS Pvt. Ltd.
contractor in respect of or work at the site and in respect of which the VCC has 

Work by other agencies 
SBIIMS Pvt. Ltd. / Architect / consultant reserves the rights to use premises and 

any portion the site for execution of any work not included in the scope of this 
with may desire to have carried out by other persons simultaneously and 

the contractor shall not only allow but also extend reasonable facilities for the 
execution of such work. The contractor however shall not be required to provide 
any plant or material for the execution of such work except by special arrangement 
with the SBI. Such work shall be carried out in such manner as not to impede the 
progress of the works included in the contract. 

 

ithout limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of the SBIIMS Pvt. Ltd. and the contractor against all 
loss of damages from whatever cause arising other than the excepted risks, for 
which he is responsible under the terms of contract and in such a manner that the 

and contractor are covered for the period stipulated I clause of GCC 
and are also covered during the period of maintenance for loss or damage arising 
from a cause, occurring prior to the commencement of the period of maintenance 
and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations 

The Works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 

The constructional plant and other things brought on to the site by the cont
the replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the 
which approval shall not be unreasonably withheld and the 

contractor shall whenever required produce to the Architect / consultant the policy 
if insurance and the receipts for payment of the current premiums.

Indemnification against Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which may 

r in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever 

Signature of Contractor with Seal 

This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and 
ing the contractor’s liability for defects 

liability nor shall the issuance of VCC in respect of the works or work at any site be 
SBIIMS Pvt. Ltd. against the 

e and in respect of which the VCC has 

/ Architect / consultant reserves the rights to use premises and 
any portion the site for execution of any work not included in the scope of this 

with may desire to have carried out by other persons simultaneously and 
the contractor shall not only allow but also extend reasonable facilities for the 
execution of such work. The contractor however shall not be required to provide 

for the execution of such work except by special arrangement 
with the SBI. Such work shall be carried out in such manner as not to impede the 

and responsibilities under the contract the contractor 
and the contractor against all 

loss of damages from whatever cause arising other than the excepted risks, for 
terms of contract and in such a manner that the 

and contractor are covered for the period stipulated I clause of GCC 
and are also covered during the period of maintenance for loss or damage arising 

encement of the period of maintenance 
and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations 

he estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for 

The constructional plant and other things brought on to the site by the contractor to 
the replacement value of such constructional plant and other things. 

Such insurance shall be effected with an insurer and in terms approved by the 
which approval shall not be unreasonably withheld and the 

enever required produce to the Architect / consultant the policy 
if insurance and the receipts for payment of the current premiums. 

The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which may 

r in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever 



 

 

 

in respect of or in relation thereto except any compensation of damages for or with 
respect to: 

 
a)  The permanent use or occupation of land by or any part thereof.
 
b)  The right of SBIIMS Pvt. Ltd.

in or through any lands.
 
c)  Injuries or damages to persons or properties which are unavoidable result

execution or maintenance of the works in accordance with the contract
 
d)  Injuries or damage to persons or property resulting from any act or neglect of the 

SBIIMS Pvt. Ltd. their agents, employees or other contractors not being employed by 
the contractor or for or in respect of any claims, proceedings, damages, costs, 
charges and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the contractor, his servants or agents such part of 
the compensation as may be just and equitable having regard to the extent of the 
responsibility of the 
or agents or other contractors for the damage or injury. 

 
25.3  Contractor to indemnify 

The contractor shall indemnify the 
damages, costs, charges and expenses in respect of the matters referred to in the 
provision sub-clause 25.2 of this clause.

 
25.4  Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the 
any action, claim, or proceeding relating to infringement or use of any patent or 
design or any alleged patent r design rights and shall pay any royalties which may 
be payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against 
of such matters as aforesaid the contractor shall be immediately notified thereof 

and the contractor shall be

or to conduct any litigation that may arise there from, provided that the 
contractor shall not be liable to indemnify the 
infringement of the patent or design or any 
the direct result of an order passed by the Architect / consultant in this behalf.

 
25.5  Third Party Insurance
 
25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 24.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to 
property including that of 
of the SBIIMS Pvt. Ltd.
carrying out of the contract, otherwise than due to the matters referred to in the 
provision to clause 24.0 thereof.

 
25.5.2 Minimum amount of Third Party Insurance
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in respect of or in relation thereto except any compensation of damages for or with 

permanent use or occupation of land by or any part thereof.

SBIIMS Pvt. Ltd. to execute the works or any part thereof on, over, under, 
in or through any lands. 

Injuries or damages to persons or properties which are unavoidable result
execution or maintenance of the works in accordance with the contract

Injuries or damage to persons or property resulting from any act or neglect of the 
their agents, employees or other contractors not being employed by 

ntractor or for or in respect of any claims, proceedings, damages, costs, 
charges and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the contractor, his servants or agents such part of 

n as may be just and equitable having regard to the extent of the 
responsibility of the SBIIMS Pvt. Ltd., their employees, or agents or other employees, 
or agents or other contractors for the damage or injury.  

Contractor to indemnify SBIIMS Pvt. Ltd. 
The contractor shall indemnify the SBIIMS Pvt. Ltd. against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in the 

clause 25.2 of this clause. 

Contractor’s superintendence 
ractor shall fully indemnify and keep indemnified the SBIIMS Pvt. Ltd.

any action, claim, or proceeding relating to infringement or use of any patent or 
design or any alleged patent r design rights and shall pay any royalties which may 

n respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBIIMS Pvt. Ltd.
of such matters as aforesaid the contractor shall be immediately notified thereof 

or shall be at liberty, at his own expenses to settle any dispute 
or to conduct any litigation that may arise there from, provided that the 
contractor shall not be liable to indemnify the SBIIMS Pvt. Ltd.
infringement of the patent or design or any alleged patent or design right is 
the direct result of an order passed by the Architect / consultant in this behalf.

Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 24.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to 
property including that of SBIIMS Pvt. Ltd., or to any person, including any employee 

SBIIMS Pvt. Ltd., by or arising out of the execution of the works or in the 
carrying out of the contract, otherwise than due to the matters referred to in the 
provision to clause 24.0 thereof. 

Minimum amount of Third Party Insurance 

Signature of Contractor with Seal 

in respect of or in relation thereto except any compensation of damages for or with 

permanent use or occupation of land by or any part thereof. 

to execute the works or any part thereof on, over, under, 

Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract 

Injuries or damage to persons or property resulting from any act or neglect of the 
their agents, employees or other contractors not being employed by 

ntractor or for or in respect of any claims, proceedings, damages, costs, 
charges and expenses in respect thereof or in relation thereto or where the injury or 
damage was contributed to by the contractor, his servants or agents such part of 

n as may be just and equitable having regard to the extent of the 
, their employees, or agents or other employees, 

against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in the 

SBIIMS Pvt. Ltd. against 
any action, claim, or proceeding relating to infringement or use of any patent or 
design or any alleged patent r design rights and shall pay any royalties which may 

n respect of any article or part thereof included in the contract. In the 
SBIIMS Pvt. Ltd. in respect 

of such matters as aforesaid the contractor shall be immediately notified thereof 

at liberty, at his own expenses to settle any dispute 
or to conduct any litigation that may arise there from, provided that the 

SBIIMS Pvt. Ltd. if the 
alleged patent or design right is 

the direct result of an order passed by the Architect / consultant in this behalf. 

25.5.1 Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 24.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 

, or to any person, including any employee 
, by or arising out of the execution of the works or in the 

carrying out of the contract, otherwise than due to the matters referred to in the 



 

 

 

Such insurance shall be affected with an insurer and in terms approved by the 
SBIIMS Pvt. Ltd. which approval shall not be reasonably withheld and for at least the 
amount stated below. The contractor shall, whenever required, produce to the. 
Architect / consultant the policy or policies of insurance cover and receipts for 
payment of the current premiums.

 
25.6  The minimum insurance cover for physical property, injury, and dea

occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always.

 
25.7 Accident or Injury to workman:
 
25.7.1 The SBIIMS Pvt. Ltd.

compensation payable at law in respect or in consequence of any accident or 
injury to any workmen or other person in the employment of the contractor or any 
sub-contractor, save and e
default of the SBIIMS Pvt. Ltd.
indemnify and keep indemnified 
compensation, save and except as aforesai
costs, charges and expenses whatsoever in respect thereof or in relation thereto.

 
25.7.2 Insurance against accidents etc. to workmen

The contractor shall insure against such liability with an insurer approved by the
SBIIMS Pvt. Ltd. during the whole of the time that any persons are employed by him 
on the works and shall, when required, produce to the architect / consultant such 
policy of insurance and receipt for payment of the current premium. Provided 
always that, in respect of any persons employed by any sub
contractor’s obligation to insured as aforesaid under this sub
if the sub-contractor
in such manner that 
contractor shall require such sub
when such policy of insurance and the receipt for the payment of the current 
premium. 

 
25.7.3 Remedy on contractor’s failure to insure

If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of 
contract, then and in any such case the 
force any such insurance and pay such premium or premiums as may be necessary 
for that purpose and from time to time deduct the amount so paid by the 
Ltd. as aforesaid from any amount due or which
contractor, or recover the same as debt from the contractor.

 
25.7.4 without prejudice to the others rights of the 

respect of such default, the employer shall be entitled to deduct from any sums 
payable to the contractor the amoun
expenses paid by the 
under this clause. The contractor shall upon settlement by the Insurer of any claim 
made against the insurer pursuant to a policy take
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Such insurance shall be affected with an insurer and in terms approved by the 
which approval shall not be reasonably withheld and for at least the 

ted below. The contractor shall, whenever required, produce to the. 
Architect / consultant the policy or policies of insurance cover and receipts for 
payment of the current premiums. 

The minimum insurance cover for physical property, injury, and dea
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 

Accident or Injury to workman: 

SBIIMS Pvt. Ltd. shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident or 
injury to any workmen or other person in the employment of the contractor or any 

contractor, save and except an accident or injury resulting from any act or 
SBIIMS Pvt. Ltd. or their agents, or employees. The contractor shall 

indemnify and keep indemnified SBIIMS Pvt. Ltd. against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation thereto.

Insurance against accidents etc. to workmen 
The contractor shall insure against such liability with an insurer approved by the

during the whole of the time that any persons are employed by him 
on the works and shall, when required, produce to the architect / consultant such 
policy of insurance and receipt for payment of the current premium. Provided 

in respect of any persons employed by any sub
contractor’s obligation to insured as aforesaid under this sub-clause shall be satisfied 

contractor shall have insured against the liability in respect of such persons 
hat SBIIMS Pvt. Ltd. is indemnified under the policy but the 

contractor shall require such sub-contractor to produce to the Architect /consultant 
when such policy of insurance and the receipt for the payment of the current 

ctor’s failure to insure 
If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of 
contract, then and in any such case the SBIIMS Pvt. Ltd. may effect an
force any such insurance and pay such premium or premiums as may be necessary 
for that purpose and from time to time deduct the amount so paid by the 

as aforesaid from any amount due or which may become due to the 
recover the same as debt from the contractor. 

prejudice to the others rights of the SBIIMS Pvt. Ltd. against contractors. In 
respect of such default, the employer shall be entitled to deduct from any sums 
payable to the contractor the amount of any damages costs, charges, and other 
expenses paid by the SBIIMS Pvt. Ltd. and which are payable by the contractors 
under this clause. The contractor shall upon settlement by the Insurer of any claim 
made against the insurer pursuant to a policy taken under this clause, proceed with 

Signature of Contractor with Seal 

Such insurance shall be affected with an insurer and in terms approved by the 
which approval shall not be reasonably withheld and for at least the 

ted below. The contractor shall, whenever required, produce to the. 
Architect / consultant the policy or policies of insurance cover and receipts for 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 

shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident or 
injury to any workmen or other person in the employment of the contractor or any 

xcept an accident or injury resulting from any act or 
or their agents, or employees. The contractor shall 

against all such damages and 
d, and against all claims, proceedings, 

costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

The contractor shall insure against such liability with an insurer approved by the 
during the whole of the time that any persons are employed by him 

on the works and shall, when required, produce to the architect / consultant such 
policy of insurance and receipt for payment of the current premium. Provided 

in respect of any persons employed by any sub-contractor the 
clause shall be satisfied 

liability in respect of such persons 
is indemnified under the policy but the 

contractor to produce to the Architect /consultant 
when such policy of insurance and the receipt for the payment of the current 

If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of 

may effect and keep in 
force any such insurance and pay such premium or premiums as may be necessary 
for that purpose and from time to time deduct the amount so paid by the SBIIMS Pvt. 

may become due to the 

against contractors. In 
respect of such default, the employer shall be entitled to deduct from any sums 

t of any damages costs, charges, and other 
and which are payable by the contractors 

under this clause. The contractor shall upon settlement by the Insurer of any claim 
n under this clause, proceed with 



 

 

 

due diligence to rebuild or repair the works destroyed or damaged. In this event all 
the monies received from the Insurer in respect of such damage shall be paid to the 
contractor and the Contractor shall not be entitled t
respect of the expenditure incurred for rebuilding or repairing of the materials or 
goods destroyed or damaged.

 
26.0  Commencement of Works:
 

The date of commencement of the work will be reckoned as the date
from the date of award of letter by the 

 
27.0  Time for completion

Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 
commencement. If required in the contract or as directed by the Architect / 
consultant. The contractor shall complete certain portions of work before 
completion of the entire work. 
the date by which the whole work is completed as per the terms of the contract.

 
28.0  Extension of time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/consultant may submit a 
recommendation to the 
time for completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of work or if the completion of work is likely to 
be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the
Consultant in writing at least 30 Days before the expiry of the scheduled time and 
while applying for extension of time he shall furnish the reason in detail and his 
justification if an’, for the delays. The architect/consultant shall submit their 
recommendations to the 
extension of time. While gran
the period extended time which will qualify for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned extension 
of time by the provision of liq
become applicable. Further the contract shall remain in force even for the period 
beyond the due date of completion irrespective whether the extension is granted or 
not. 

 
29.0 Rate of progress 

Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of 
a kind and conducted in a manner to the satisfaction of the Architect / consultant 
should the rate of progress of the work or any part thereof be at any time be in the 
opinion the. Architect / consultant too Slow to ensure the completion of the whole 
of the work the prescribed time or extended time for completion the 
consultant shall ther
/ consultant to expedite progress so as to complete the works by the prescribed 
time or extended time. Such communications from the Architect / consultant neither 
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due diligence to rebuild or repair the works destroyed or damaged. In this event all 
the monies received from the Insurer in respect of such damage shall be paid to the 
contractor and the Contractor shall not be entitled to any further payment in 
respect of the expenditure incurred for rebuilding or repairing of the materials or 
goods destroyed or damaged. 

Commencement of Works: 

The date of commencement of the work will be reckoned as the date
from the date of award of letter by the SBIIMS Pvt. Ltd. 

Time for completion 
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 45 calendar days
commencement. If required in the contract or as directed by the Architect / 
consultant. The contractor shall complete certain portions of work before 
completion of the entire work. However, the completion date shall be reckoned as 

hich the whole work is completed as per the terms of the contract.

If, in the opinion of the Architect/consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/consultant may submit a 

dation to the SBIIMS Pvt. Ltd. to grant a fair and reasonable extension of 
time for completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of work or if the completion of work is likely to 

d for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBIIMS Pvt. Ltd. through the Architect’ 
Consultant in writing at least 30 Days before the expiry of the scheduled time and 

or extension of time he shall furnish the reason in detail and his 
justification if an’, for the delays. The architect/consultant shall submit their 
recommendations to the SBIIMS Pvt. Ltd. in the prescribed format for granting 
extension of time. While granting extension of time the contractor shall be informed 
the period extended time which will qualify for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned extension 
of time by the provision of liquidated damages as stated under clause 
become applicable. Further the contract shall remain in force even for the period 
beyond the due date of completion irrespective whether the extension is granted or 

Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of 
a kind and conducted in a manner to the satisfaction of the Architect / consultant 

te of progress of the work or any part thereof be at any time be in the 
opinion the. Architect / consultant too Slow to ensure the completion of the whole 
of the work the prescribed time or extended time for completion the 
consultant shall thereupon take such steps as considered necessary by the Architect 
/ consultant to expedite progress so as to complete the works by the prescribed 
time or extended time. Such communications from the Architect / consultant neither 
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due diligence to rebuild or repair the works destroyed or damaged. In this event all 
the monies received from the Insurer in respect of such damage shall be paid to the 

o any further payment in 
respect of the expenditure incurred for rebuilding or repairing of the materials or 

The date of commencement of the work will be reckoned as the date, fifteen days 

Time is essence of the contract and shall be strictly observed by the contractor. The 
45 calendar days from the date of 

commencement. If required in the contract or as directed by the Architect / 
consultant. The contractor shall complete certain portions of work before 

the completion date shall be reckoned as 
hich the whole work is completed as per the terms of the contract. 

If, in the opinion of the Architect/consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/consultant may submit a 

to grant a fair and reasonable extension of 
time for completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of work or if the completion of work is likely to 

d for any reasons beyond the due date of completion as stipulated in the 
through the Architect’ 

Consultant in writing at least 30 Days before the expiry of the scheduled time and 
or extension of time he shall furnish the reason in detail and his 

justification if an’, for the delays. The architect/consultant shall submit their 
in the prescribed format for granting 

ting extension of time the contractor shall be informed 
the period extended time which will qualify for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned extension 

uidated damages as stated under clause 10.0 shall 
become applicable. Further the contract shall remain in force even for the period 
beyond the due date of completion irrespective whether the extension is granted or 

Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of 
a kind and conducted in a manner to the satisfaction of the Architect / consultant 

te of progress of the work or any part thereof be at any time be in the 
opinion the. Architect / consultant too Slow to ensure the completion of the whole 
of the work the prescribed time or extended time for completion the Architect / 

eupon take such steps as considered necessary by the Architect 
/ consultant to expedite progress so as to complete the works by the prescribed 
time or extended time. Such communications from the Architect / consultant neither 



 

 

 

shall relieve. The contractor 
be entitled to raise any claims arising out of such directions. 

 
30.0  Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect / consultant, save when the work is 
unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work 
Architect / consultant. However the provisions of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts in 
order to achieve the progr
required / continued with the prior approval of the Architect / consultant at no extra 
cost to the SBIIMS Pvt. Ltd.

 
All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance.

 
31.0  No compensation or restrictions of work

If at any time after acceptance of the tender 
abandon or reduce the scope of work for any reason whatsoever and hence not 
required the whole or any part of the work to be carried out. The Architect / 
consultant shall give notice in writing o that effect to the contractor and the 
contractor shall act accordingly in the matter. The contractor shall have no claim to 
any payment of compensation or otherwise what so ever on account of any profit 
or advantage which he might have derived from the execution of the Work fully but 
which he did not derive in consequence of the foreclosure of the whole or part of 
the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bona
and rendered surplus as a result of the abandonment, curtailment of the work or any 
portion thereof and then taken back by the contractor, provided however that the 
Architect / Consultant shall have in such cases the option of taking over all or any 
such materials at thei

 
“In case of such stores having been issued from 
by the contractor to stores, credit shall be given to him at the rates not exceeding 
those at which were origi
consideration and deduction for claims on account of any deterioration or damage 
while in the custody of the contractor and in this respect the decision of Architect / 
consultant shall be final.

 
32.0 Suspension of work 
i)  The contractor shall, on receipt of the order in writing of the Architect / consultant 

(whose decision shall be final and binding on the contractor) suspend the progress 
of works or any part thereof for such time and in such manner as Arch
/consultant may consider necessary so as not to cause any dam
work already done or endanger the safety thereof for an

a) On account any default on the part of the contractor, or
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shall relieve. The contractor from fulfilling obligations under the contract nor he will 
be entitled to raise any claims arising out of such directions.  

Work during nights and holidays 
Subject to any provision to the contrary contained in the contract no permanent 

ve as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect / consultant, save when the work is 
unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise the 
Architect / consultant. However the provisions of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts in 
order to achieve the progress and quality of the part of the works being technically 
required / continued with the prior approval of the Architect / consultant at no extra 

SBIIMS Pvt. Ltd.. 

All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance. 

No compensation or restrictions of work 
If at any time after acceptance of the tender SBIIMS Pvt. Ltd.
abandon or reduce the scope of work for any reason whatsoever and hence not 
required the whole or any part of the work to be carried out. The Architect / 
consultant shall give notice in writing o that effect to the contractor and the 

actor shall act accordingly in the matter. The contractor shall have no claim to 
any payment of compensation or otherwise what so ever on account of any profit 
or advantage which he might have derived from the execution of the Work fully but 

ot derive in consequence of the foreclosure of the whole or part of 

Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bona fide brought to the site of the work by the contractor 

plus as a result of the abandonment, curtailment of the work or any 
portion thereof and then taken back by the contractor, provided however that the 
Architect / Consultant shall have in such cases the option of taking over all or any 
such materials at their purchase price or a local current rate whichever is less.

“In case of such stores having been issued from SBIIMS Pvt. Ltd.
by the contractor to stores, credit shall be given to him at the rates not exceeding 
those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or damage 
while in the custody of the contractor and in this respect the decision of Architect / 
consultant shall be final. 

The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress 

works or any part thereof for such time and in such manner as Arch
/consultant may consider necessary so as not to cause any dam

done or endanger the safety thereof for any of following reasons:
On account any default on the part of the contractor, or 
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from fulfilling obligations under the contract nor he will 

Subject to any provision to the contrary contained in the contract no permanent 
ve as herein provided be carried on during the night or on holidays 

without the permission in writing of the Architect / consultant, save when the work is 
unavoidable or absolutely necessary for the saving of life or property or for the 

in which case the contractor shall immediately advise the 
Architect / consultant. However the provisions of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts in 

ess and quality of the part of the works being technically 
required / continued with the prior approval of the Architect / consultant at no extra 

All work at night after obtaining approval from competent authorities shall be 

SBIIMS Pvt. Ltd. shall decide to 
abandon or reduce the scope of work for any reason whatsoever and hence not 
required the whole or any part of the work to be carried out. The Architect / 
consultant shall give notice in writing o that effect to the contractor and the 

actor shall act accordingly in the matter. The contractor shall have no claim to 
any payment of compensation or otherwise what so ever on account of any profit 
or advantage which he might have derived from the execution of the Work fully but 

ot derive in consequence of the foreclosure of the whole or part of 

Provided that the contractor shall be paid the charges on the cartage only of 
fide brought to the site of the work by the contractor 

plus as a result of the abandonment, curtailment of the work or any 
portion thereof and then taken back by the contractor, provided however that the 
Architect / Consultant shall have in such cases the option of taking over all or any 

r purchase price or a local current rate whichever is less. 

SBIIMS Pvt. Ltd. stores and returned 
by the contractor to stores, credit shall be given to him at the rates not exceeding 

nally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or damage 
while in the custody of the contractor and in this respect the decision of Architect / 

The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress 

works or any part thereof for such time and in such manner as Architect 
/consultant may consider necessary so as not to cause any damage or injury to the 

y of following reasons: 



 

 

 

 
b) For proper execution of t

the contractor, or  
c)  For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works 
the extent necessary and carry out the instruc
Architect / consultant.

i) If the suspension is ordered for reasons (b) and (c) in sub
The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation 

 
33 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor 
shall have rendered himself liable to pay compensation amounting to the whol
his security deposit the Architect / consultant shall have the power to adopt any of 
the following course
Ltd.: 

 
a) To rescind the contract (of which rescission notice in writing to the c

Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of 
SBIIMS Pvt. Ltd.. 

 
b) To employ labour paid by the 

work, or part of the work, debiting the contractor with the cost of the labour and 
materials cost of such labour and materials as worked out by the 
Architect/consultant shall final and conclusive against the contractor) a
him with the value of the work done, in all respects in the same manner and at the 
same manner and at the same rates as if it had been carried out by the contractor 
under the terms of this contract certificate of architect /consultant as to th
work done shall be final conclusive against the contractor.

 
c) To measure up the work of the contractor, and to take such part thereof as shall  

unexecuted, out of his hands, and to give it to another contractor to complete in 
which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by 
him ( The amount of which excess the certificates in writing of the Architects / 
consultant shall  final and con
be deducted f any money due to him by 
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient 
part thereof. 

 
In the event of any of above courses being adopted by the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any material or entered into any 
engagements or make 
execution of the work or the performance of the contract and in case the contract 
shall be rescind under the provision aforesaid, the contractor shall not be entitled to 
recover or to be paid any sum or any
contract, unless, and until the Architect / consultant will have certified in writing the 
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proper execution of the works or part thereof for reasons other than the default 
 

safety of the works or part thereof.  
The contractor shall, during such suspension, properly protect and secure the works 
the extent necessary and carry out the instructions given in that behalf by the 
Architect / consultant. 
If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:
The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account.

Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contractor 

rendered himself liable to pay compensation amounting to the whol
his security deposit the Architect / consultant shall have the power to adopt any of 

following course as they may deem best suited to the interest of the 

To rescind the contract (of which rescission notice in writing to the c
Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of 

To employ labour paid by the SBIIMS Pvt. Ltd. and to supply materials to carry out the 
work, or part of the work, debiting the contractor with the cost of the labour and 
materials cost of such labour and materials as worked out by the 
Architect/consultant shall final and conclusive against the contractor) a
him with the value of the work done, in all respects in the same manner and at the 
same manner and at the same rates as if it had been carried out by the contractor 
under the terms of this contract certificate of architect /consultant as to th
work done shall be final conclusive against the contractor. 

To measure up the work of the contractor, and to take such part thereof as shall  
unexecuted, out of his hands, and to give it to another contractor to complete in 

penses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by 
him ( The amount of which excess the certificates in writing of the Architects / 
consultant shall  final and conclusive) shall be borne by original contractor and may 
be deducted f any money due to him by SBIIMS Pvt. Ltd. under the contract or 
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient 

In the event of any of above courses being adopted by the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any material or entered into any 
engagements or make any advances on account of, or with a view to the 
execution of the work or the performance of the contract and in case the contract 
shall be rescind under the provision aforesaid, the contractor shall not be entitled to 
recover or to be paid any sum or any work thereto for actually performed under this 
contract, unless, and until the Architect / consultant will have certified in writing the 
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he works or part thereof for reasons other than the default 

The contractor shall, during such suspension, properly protect and secure the works 
tions given in that behalf by the 

para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every 

whatsoever shall be paid on this account. 

In any case in which under any clause or clauses of this contract, the Contractor 
rendered himself liable to pay compensation amounting to the whole of 

his security deposit the Architect / consultant shall have the power to adopt any of 
to the interest of the SBIIMS Pvt. 

To rescind the contract (of which rescission notice in writing to the contractor by - 
Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of 

supply materials to carry out the 
work, or part of the work, debiting the contractor with the cost of the labour and 
materials cost of such labour and materials as worked out by the 
Architect/consultant shall final and conclusive against the contractor) and crediting 
him with the value of the work done, in all respects in the same manner and at the 
same manner and at the same rates as if it had been carried out by the contractor 
under the terms of this contract certificate of architect /consultant as to the value of 

To measure up the work of the contractor, and to take such part thereof as shall  
unexecuted, out of his hands, and to give it to another contractor to complete in 

penses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by 
him ( The amount of which excess the certificates in writing of the Architects / 

clusive) shall be borne by original contractor and may 
under the contract or 

otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient 

In the event of any of above courses being adopted by the SBIIMS Pvt. Ltd. the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any material or entered into any 

any advances on account of, or with a view to the 
execution of the work or the performance of the contract and in case the contract 
shall be rescind under the provision aforesaid, the contractor shall not be entitled to 

work thereto for actually performed under this 
contract, unless, and until the Architect / consultant will have certified in writing the 



 

 

 

performance of such work and the value payable in respect thereof, and he shall 
only be entitled to be paid the value 
 

34.0  Owner’s right to terminate the contract
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up vol
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect 
contract, and to dye security therefore if so required by the Architect / Consultant.

 
Or if the contractor (whether an individual firm or incorporated Company) shall 
suffer execution to be issued o
attached by or on behalf of any of the creditors of the contractor.

 
Or shall assign or sublet this contract without the consent in writing of the 
Ltd. through the Architect/Consultant or sha
any payment due to which may become due to the contractor there under:

 
a)  has abandoned the contract; or
b)  has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the 
SBIIMS Pvt. Ltd. through the Architect / consultant written notice to proceed, or

 
c)  has failed to proceed with the works with such diligence and failed to make such 

due progress as would enable the works to be completed 
upon, or 
has failed to remove the materials from the site or to pull down and replace work 
within seven days after written notice from the 
/ Consultant that the said materials were condemned and rejected by the 
Architect/consultant under these conditions; or has neglected or failed persistently 
to observe and perform a
observed and performed by the contactor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the 
detriment of good workmanship or
consultant’s instructions to the contrary subject any part of the contract. Then and in 
any of said cases the 
withstanding any previous waiver
contractor, determine the contract, but without thereby affecting the powers of the 
SBIIMS Pvt. Ltd. or the Architect / consultant or the obligation and liabilities of the 
contractor the whole of which sh
not been  determined and as if the works subsequently had been executed by or on 
behalf of the contractor. And, further the 
consultant their agents or employees 
work and all plants, took scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing
other contractors or persons to the work and the contractor shall not in any was 
interrupt or do any act, matter or thing to prevent or hinder such other contractor or 
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performance of such work and the value payable in respect thereof, and he shall 
only be entitled to be paid the value so certified. 

Owner’s right to terminate the contract 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect / Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall 
suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the 
through the Architect/Consultant or shall charge or encumber this contract or 

to which may become due to the contractor there under:

has abandoned the contract; or 
has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the 

through the Architect / consultant written notice to proceed, or

iled to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within

has failed to remove the materials from the site or to pull down and replace work 
days after written notice from the SBIIMS Pvt. Ltd. through the Architect 

/ Consultant that the said materials were condemned and rejected by the 
Architect/consultant under these conditions; or has neglected or failed persistently 
to observe and perform all or any of the acts matters or things by this contract to be 
observed and performed by the contactor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the SBIIMS Pvt. Ltd.
consultant’s instructions to the contrary subject any part of the contract. Then and in 
any of said cases the SBIIMS Pvt. Ltd. and or the Architect / consultant, may not 
withstanding any previous waiver, after giving seven days’ notice
contractor, determine the contract, but without thereby affecting the powers of the 

or the Architect / consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had 
not been  determined and as if the works subsequently had been executed by or on 
behalf of the contractor. And, further the SBIIMS Pvt. Ltd. through the Architect / 
consultant their agents or employees may enter upon and take possession of the 
work and all plants, took scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to the work and the contractor shall not in any was 
interrupt or do any act, matter or thing to prevent or hinder such other contractor or 
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performance of such work and the value payable in respect thereof, and he shall 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 

untarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 

/ Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect / Consultant. 

Or if the contractor (whether an individual firm or incorporated Company) shall 
r shall suffer any payment under this contract to be 

attached by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBIIMS Pvt. 
ll charge or encumber this contract or 

to which may become due to the contractor there under: 

has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the 

through the Architect / consultant written notice to proceed, or 

iled to proceed with the works with such diligence and failed to make such 
within the time agreed 

has failed to remove the materials from the site or to pull down and replace work 
through the Architect 

/ Consultant that the said materials were condemned and rejected by the 
Architect/consultant under these conditions; or has neglected or failed persistently 

ll or any of the acts matters or things by this contract to be 
observed and performed by the contactor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the 

SBIIMS Pvt. Ltd. or Architect’s / 
consultant’s instructions to the contrary subject any part of the contract. Then and in 

and or the Architect / consultant, may not 
days’ notice in writing to the 

contractor, determine the contract, but without thereby affecting the powers of the 
or the Architect / consultant or the obligation and liabilities of the 

all continue in force as fully as if the contract had 
not been  determined and as if the works subsequently had been executed by or on 

through the Architect / 
may enter upon and take possession of the 

work and all plants, took scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or roads use the same by means of their own 

the work or by engaging any 
other contractors or persons to the work and the contractor shall not in any was 
interrupt or do any act, matter or thing to prevent or hinder such other contractor or 



 

 

 

other persons employed for complement and finishing or usin
plant for the works. 

 
When the works shall be completed or as soon thereafter as convenient the 
Pvt. Ltd. or architect / consultant shall give a notice in writing to the contractor to 
remove his surplus materials and plants and should the contractor fail to do so within 
14 days after receive thereof by him the 
and after due publication, and shall, adjust the amount 
The contractor shall have no right to question any of the act of the 
incidental to the sale of the materials etc.

 
35.0  Certificate of payment

The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBIIMS Pvt. Ltd.
statutory recovering other dues including the retention amount from the certificate 
of payment. 
 
Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfactio
relieve the contractor from his liability under clause.

 
The Architect / consultant shall have power to withhold the certificate if the work 
orin part thereof is not carried out to their satisfaction.

 
The Architect / consultant may by any certificate ma
previous certificate.

 
The SBIIMS Pvt. Ltd. 
/ consultant from time to time while making the payment

 
The contractor shall submit interim bills only after taking 
properly recorded in the M books

 
The Contractor shall not submit interim bills when the approximate value of work 
done by him is less than 

 
The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of two months. The 
within a period of three months from the date of issue of certificate provided there is 
no dispute in respect of rates and quantities.

 
The contractor shall submit the interim bills in the prescribed format with all details.
 

36.0   A. Settlement of Disputes and Arbitration 
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materi
to any other question , claim, right, matter or thing whatsoever in any way arising out 
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other persons employed for complement and finishing or usin
 

When the works shall be completed or as soon thereafter as convenient the 
or architect / consultant shall give a notice in writing to the contractor to 

remove his surplus materials and plants and should the contractor fail to do so within 
14 days after receive thereof by him the SBIIMS Pvt. Ltd. sell the same by publication, 

d after due publication, and shall, adjust the amount realized
The contractor shall have no right to question any of the act of the 
incidental to the sale of the materials etc. 

Certificate of payment 
shall be entitled under the certificates to be issued by the Architect / 

consultant to the contractor within 10 working days from the date of certificate to 
SBIIMS Pvt. Ltd. from time to time. The SBIIMS Pvt. Ltd.

ecovering other dues including the retention amount from the certificate 

Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfactio
relieve the contractor from his liability under clause. 

The Architect / consultant shall have power to withhold the certificate if the work 
orin part thereof is not carried out to their satisfaction. 

The Architect / consultant may by any certificate make any corrections required 
previous certificate. 

 shall modify the certificate of payment as issued by the architect 
/ consultant from time to time while making the payment 

The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the M books 

The Contractor shall not submit interim bills when the approximate value of work 
done by him is less than Rs. 1.00 Lakh. 

The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of two months. The SBIIMS Pvt. Ltd. shall pay the amount 

a period of three months from the date of issue of certificate provided there is 
no dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details.

ettlement of Disputes and Arbitration  
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question , claim, right, matter or thing whatsoever in any way arising out 
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other persons employed for complement and finishing or using the materials and 

When the works shall be completed or as soon thereafter as convenient the SBIIMS 
or architect / consultant shall give a notice in writing to the contractor to 

remove his surplus materials and plants and should the contractor fail to do so within 
sell the same by publication, 

realized by such auction. 
The contractor shall have no right to question any of the act of the SBIIMS Pvt. Ltd. 

shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 

SBIIMS Pvt. Ltd. shall recover the 
ecovering other dues including the retention amount from the certificate 

Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction 

The Architect / consultant shall have power to withhold the certificate if the work 

ke any corrections required 

shall modify the certificate of payment as issued by the architect 

actual measurements and 

The Contractor shall not submit interim bills when the approximate value of work 

The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of 

shall pay the amount 
a period of three months from the date of issue of certificate provided there is 

The contractor shall submit the interim bills in the prescribed format with all details. 

Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 

als used on the work or as 
to any other question , claim, right, matter or thing whatsoever in any way arising out 



 

 

 

of or relating to the contract, designs, drawings specifications, estimates, instructions 
orders or these conditions or otherwise concerning 
failure to execute the same whether arising during the progress of the work or after 
the cancellation, termination, completion or abandonment thereof shall be dealt 
with as mentioned hereinafter: 

 
i) If the contractor considers t

in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be m
the contractor shall forthwith give notice in writing of his claim, or disput
M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office, Raheja Chambers, Free Press Journal 
Marg, Mumbai And endorse a copy of the same to
from the date of disallowance thereof or the date of deduction or recovery. The 
said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contra
entitled to raise any claim nor shall the 
of any claim by the contractor unless notice of such claim shall have been given by 
the contractor to the 
within the time as aforesaid. The Contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to the 
SBIIMS Pvt. Ltd., Head Office

 
 
 
 

B. Settlement of Disputes and Arbitration 
The Vice President & Circle Head
notified by the receipt of the contractor may within 30 days of the receipt
decision of the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office
conciliating authority namely
Chambers, Free Press Journal Marg, Mumbai
and copies of correspondence exchanged between him and the 

 
iii)  If the conciliation proceedings are terminated without settlement of the disputes, 

the contractor shall, within a period of 30 days
notice to the concerned 
arbitrator to adjudicate the notified claims falling which the claims of the contractor 
shall be deemed to have been considered absolut

 
iv)  Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the 
adjudication through arbitration by the Sole Arbitrator appointed by the 
C.E.O. and who will be 
to any such appointment that the Arbitrator so appointed is a 
Officer and that he had to deal with the matters to which the Contract relates
course of his duties as 
or unwilling to act or resigns his appointment or vacates hi
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by 
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of or relating to the contract, designs, drawings specifications, estimates, instructions 
orders or these conditions or otherwise concerning the work or the execution or 
failure to execute the same whether arising during the progress of the work or after 
the cancellation, termination, completion or abandonment thereof shall be dealt 
with as mentioned hereinafter:  

If the contractor considers that he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, 
the contractor shall forthwith give notice in writing of his claim, or disput
M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office, Raheja Chambers, Free Press Journal 

And endorse a copy of the same to the Architect, within 30 days 
from the date of disallowance thereof or the date of deduction or recovery. The 
said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contra
entitled to raise any claim nor shall the SBIIMS Pvt. Ltd be in any way liable in respect 
of any claim by the contractor unless notice of such claim shall have been given by 

to the M.D. & C.E.O. SBIIMS Pvt. Ltd., Head Office
within the time as aforesaid. The Contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to the 
SBIIMS Pvt. Ltd., Head Office in writing in the manner and within the time aforesaid. 

B. Settlement of Disputes and Arbitration  
Vice President & Circle Head shall give his decision in writing on the claims 

notified by the receipt of the contractor may within 30 days of the receipt
M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office/ Submit his claims to the 

authority namely the M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office, Raheja 
Chambers, Free Press Journal Marg, Mumbai. For conciliation along with all details 
and copies of correspondence exchanged between him and the 

If the conciliation proceedings are terminated without settlement of the disputes, 

the contractor shall, within a period of 30 days of termination thereof shall give a 
notice to the concerned M.D. & C.E.O. of the SBIIMS Pvt. Ltd. for appointment of an 
arbitrator to adjudicate the notified claims falling which the claims of the contractor 
shall be deemed to have been considered absolutely barred and waived.

re the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the SBIIMS Pvt. Ltd 
adjudication through arbitration by the Sole Arbitrator appointed by the 

and who will be of Deputy General Manager rank. It will also be no objection 
to any such appointment that the Arbitrator so appointed is a 
Officer and that he had to deal with the matters to which the Contract relates
course of his duties as SBIIMS Pvt. Ltd., Officer. If the arbitrator so appointed is unable 
or unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by 

Signature of Contractor with Seal 

of or relating to the contract, designs, drawings specifications, estimates, instructions 
the work or the execution or 

failure to execute the same whether arising during the progress of the work or after 
the cancellation, termination, completion or abandonment thereof shall be dealt 

hat he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 

ade from the contract or raise any dispute, 
the contractor shall forthwith give notice in writing of his claim, or dispute to The 
M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office, Raheja Chambers, Free Press Journal 

the Architect, within 30 days 
from the date of disallowance thereof or the date of deduction or recovery. The 
said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be 

be in any way liable in respect 
of any claim by the contractor unless notice of such claim shall have been given by 

C.E.O. SBIIMS Pvt. Ltd., Head Office in the manner and 
within the time as aforesaid. The Contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to the M.D.& C.E.O. 

iting in the manner and within the time aforesaid.  

shall give his decision in writing on the claims 
notified by the receipt of the contractor may within 30 days of the receipt of the 

/ Submit his claims to the 
M.D.& C.E.O. SBIIMS Pvt. Ltd., Head Office, Raheja 

. For conciliation along with all details 
and copies of correspondence exchanged between him and the SBIIMS Pvt. Ltd. 

If the conciliation proceedings are terminated without settlement of the disputes, 

of termination thereof shall give a 
for appointment of an 

arbitrator to adjudicate the notified claims falling which the claims of the contractor 
ely barred and waived. 

re the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the 

 shall be referred for 
adjudication through arbitration by the Sole Arbitrator appointed by the M.D. & 

t will also be no objection 
to any such appointment that the Arbitrator so appointed is a SBIIMS Pvt. Ltd., 
Officer and that he had to deal with the matters to which the Contract relates in the 

Officer. If the arbitrator so appointed is unable 
s office due to any reason 

whatsoever another sole arbitrator shall be appointed in the manner aforesaid by 



 

 

 

the said M.D. & C.E.O. 
proceed with the reference from the stage at which it was let by his

 
It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator.

 
It is also a term of this contract that no 
such Chief General Manager as aforesaid should act as arbitrator.

 
The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any or any 
modification or reenactment thereof and the rules made there under.
 
It is also a term of the contract that i
shall be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a SBIIMS Pvt. Ltd. 
 
It is also a term of the contract that the 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed b
The fees, if any of the arbitrators shall, if required to be paid before the award is 
made and published, be paid half and half by each of the parties. The Cost of the 
reference and of the award (including the fees,
the discretion of the arbitrator who may direct to any by whom and din what 
manner, such costs or any part thereof, shall be paid and fix or settle the amount of 
costs to be so paid.  

 
 
37.0  Water supply 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition.

 
i)  That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Architect / consultant’s. 
 
ii)  The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of 
the 
Architect / consultant is unsatisfactory.
 

iii)  In case contractor is permitted to use 
connection, Bore well (existing or new) etc., the 
recovering @1% of contract amount form the final bill of contractor.

 
37.1 The contractor sha

taking water for construction purposes only after obtaining permission in writing from 
the SBIIMS Pvt. Ltd. The contractor has to make his own arrangements for drawing 
and distributing the
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M.D. & C.E.O. of the SBIIMS Pvt. Ltd. Such person shall be entitled to 
proceed with the reference from the stage at which it was let by his

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by 
such Chief General Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any or any 
modification or reenactment thereof and the rules made there under.

of the contract that if any fees are payable to the 
hall be paid equally by both the parties. However, no fees will be payable to the 

SBIIMS Pvt. Ltd. Officer. 

t is also a term of the contract that the Arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 
The fees, if any of the arbitrators shall, if required to be paid before the award is 
made and published, be paid half and half by each of the parties. The Cost of the 
reference and of the award (including the fees, if any of the arbitrator) shall be in 
the discretion of the arbitrator who may direct to any by whom and din what 
manner, such costs or any part thereof, shall be paid and fix or settle the amount of 
costs to be so paid.   

tor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition.

That the water used by the contractor shall be fit for construction purposes to the 
faction of the Architect / consultant’s.  

The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of 

Architect / consultant is unsatisfactory. 

In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal 
connection, Bore well (existing or new) etc., the SBIIMS Pvt. Ltd
recovering @1% of contract amount form the final bill of contractor.

The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd
taking water for construction purposes only after obtaining permission in writing from 

. The contractor has to make his own arrangements for drawing 
and distributing the water at his own cost. He has to make necessary arrangements. 

Signature of Contractor with Seal 

Such person shall be entitled to 
proceed with the reference from the stage at which it was let by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 

person other than a person appointed by 
such Chief General Manager as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any or any accordance 
modification or reenactment thereof and the rules made there under. 

ees are payable to the Arbitrator these 
hall be paid equally by both the parties. However, no fees will be payable to the 

rbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue of the 

y the arbitrator in his sole discretion. 
The fees, if any of the arbitrators shall, if required to be paid before the award is 
made and published, be paid half and half by each of the parties. The Cost of the 

if any of the arbitrator) shall be in 
the discretion of the arbitrator who may direct to any by whom and din what 
manner, such costs or any part thereof, shall be paid and fix or settle the amount of 

tor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 

That the water used by the contractor shall be fit for construction purposes to the 

The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of 

’s source of water i.e. Municipal 
SBIIMS Pvt. Ltd may consider 

recovering @1% of contract amount form the final bill of contractor. 

SBIIMS Pvt. Ltd land for 
taking water for construction purposes only after obtaining permission in writing from 

. The contractor has to make his own arrangements for drawing 
water at his own cost. He has to make necessary arrangements. 



 

 

 

To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from local 
authorities, if required, at his own cost. 
condition after wells are dismantled on completion of work or hand over the well to 
the SBIIMS Pvt. Ltd. 
consultant. 

 
38.0  Power supply 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, The cost of running and maintenance of the plants are to 
tender prices, He shall pay all fees and charges required, by the power supply and 
include the same in his tendered rates and hold the owner free from all such costs. 
He has to obtain necessary approval from the appropriate authorities, if required.

 
39.0  Treasure trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBIIMS Pvt. Ltd.

 
40.0 Method of measurement

Unless otherwise mentioned in the schedule of
measurement, the 
accordance with up to date
the event any dispute / disagreement the decision of the Architect / c
be final and binding on the corrector.

 
41.0   Maintenance of registers

The contractor shall maintain the following registers as per the enclosed perform at 
site of work and should produce the same for inspection of 
/ consultant whenever desired by them. The contractor shall also maintain the 
records / registers as required by the local authorities / Govt. 

 
I)  Register for secured advance 
ii) Register for hindrance to work 
iii)  Register for running account bill 
iv)  Register for labour 
 
42.0  Force Majeure 
 
42.1  Neither contractor nor 

of the obligations if such performance is prevented or delayed by events such as 
but not war, hostilities revolution, riots, civil commotion, strikes, lockout, 
conflagrations, epidemics
ordinances or any act of or for any other cause beyond the reasonable control of 
the party affected o
within 30 days from the happening of the event with complete details, to the other 
party to the contract, if it is not 
period without delay.
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To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from local 
authorities, if required, at his own cost. He shall restore the ground to its original 
condition after wells are dismantled on completion of work or hand over the well to 

SBIIMS Pvt. Ltd. without any compensation as directed by the architect / 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, The cost of running and maintenance of the plants are to 

er prices, He shall pay all fees and charges required, by the power supply and 
include the same in his tendered rates and hold the owner free from all such costs. 
He has to obtain necessary approval from the appropriate authorities, if required.

 
Any treasure trove, coin or object antique which may be found on the site shall be 

SBIIMS Pvt. Ltd. and shall be handed over to the bank immediately.

Method of measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of 

 measurement will be on the net quantities or work produced 
accordance with up to date rules laid down by the Bureau of Indian Standards. In 
the event any dispute / disagreement the decision of the Architect / c
be final and binding on the corrector. 

Maintenance of registers 
The contractor shall maintain the following registers as per the enclosed perform at 
site of work and should produce the same for inspection of SBIIMS Pvt. Ltd
/ consultant whenever desired by them. The contractor shall also maintain the 
records / registers as required by the local authorities / Govt. from

Register for secured advance  
Register for hindrance to work  

for running account bill  
 

Neither contractor nor SBIIMS Pvt. Ltd. shall be considered in default in performance 
of the obligations if such performance is prevented or delayed by events such as 

ar, hostilities revolution, riots, civil commotion, strikes, lockout, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or 

ordinances or any act of or for any other cause beyond the reasonable control of 
the party affected or prevents or delayed. However a notice is required to be given 
within 30 days from the happening of the event with complete details, to the other 
party to the contract, if it is not possible to serve a notice, within the shortest possible 

elay. 

Signature of Contractor with Seal 

To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells. He has to obtain necessary approvals from local 

He shall restore the ground to its original 
condition after wells are dismantled on completion of work or hand over the well to 

without any compensation as directed by the architect / 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, The cost of running and maintenance of the plants are to be included in his 

er prices, He shall pay all fees and charges required, by the power supply and 
include the same in his tendered rates and hold the owner free from all such costs. 
He has to obtain necessary approval from the appropriate authorities, if required. 

Any treasure trove, coin or object antique which may be found on the site shall be 
and shall be handed over to the bank immediately. 

quantities or in mode of 
quantities or work produced in 

ules laid down by the Bureau of Indian Standards. In 
the event any dispute / disagreement the decision of the Architect / consultant shall 

The contractor shall maintain the following registers as per the enclosed perform at 
SBIIMS Pvt. Ltd/Architect 

/ consultant whenever desired by them. The contractor shall also maintain the 
from time to time. 

shall be considered in default in performance 
of the obligations if such performance is prevented or delayed by events such as 

ar, hostilities revolution, riots, civil commotion, strikes, lockout, 
, accidents, fire, storms, floods, droughts, earthquakes or 

ordinances or any act of or for any other cause beyond the reasonable control of 
r prevents or delayed. However a notice is required to be given 

within 30 days from the happening of the event with complete details, to the other 
serve a notice, within the shortest possible 



 

 

 

42.2  As soon as the cause of force majeure has been removed the party whose ability 
perform its obligations has been affected, shall notify the other of such cessation 
and the actual delay incurred in such affected activity adducing necessary 
evidence in support thereof.

 
42.3  From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 
the caused itself and inability resulting there from having b
time completion of the respective obligations under this agreement shall stand 
extended a period equal to the period of delay occasioned by such events.

 
42.4  Should one or both parties be prevented from fulfilling the contractual 

by state of force majeure lasting to a period of 6 months or wore the two parties, 
shall each other to decide regarding the future execution of this agreement.

 
43.0  Local laws, Acts Regulations:

The contractor shall strictly adhere to all pre
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractors should comply with the provision of all labour legislation including the 
latest requirements of the Acts, laws, any other 
the execution of the project.

 
i)  Minimum wages Act 1948 (Amended)
ii)  Payment of wages Act 1936 (Amended)
iii)  Workmen’s compensation Act 1923 (Amended)
iv)  Contract labour regulation and abolition act 1970 and centr

(Amended) 
v)  Apprentice act 1961 (amended)
vi)  Industrial employment (standing order) Act 1946 (Amended)
vii)  Personal injuries (Compensation insurance) act 1 963 and any other modifications
viii)  Employees’ provident fund and miscellaneo

thereof 
ix)  Shop and establishment act
x)  Any other act or enactment relating thereto and rules framed there under from time 

to time. 
xi)      Prevailing Indian Electricity rules & act.
 
44.0  Accidents 

The contractor shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the 
architect / consultant. The contractor shall also such report immediately to the 
competent authority whenever 
take appropriate actions thereof.
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As soon as the cause of force majeure has been removed the party whose ability 
perform its obligations has been affected, shall notify the other of such cessation 
and the actual delay incurred in such affected activity adducing necessary 

nce in support thereof. 

From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With 
the caused itself and inability resulting there from having been removed, the agreed 
time completion of the respective obligations under this agreement shall stand 
extended a period equal to the period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual 
by state of force majeure lasting to a period of 6 months or wore the two parties, 
shall each other to decide regarding the future execution of this agreement.

Local laws, Acts Regulations: 
The contractor shall strictly adhere to all prevailing labour laws inclusive at contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractors should comply with the provision of all labour legislation including the 
latest requirements of the Acts, laws, any other regulations that are applicable to 
the execution of the project. 

Minimum wages Act 1948 (Amended) 
Payment of wages Act 1936 (Amended) 

Workmen’s compensation Act 1923 (Amended) 
Contract labour regulation and abolition act 1970 and centr

Apprentice act 1961 (amended) 
Industrial employment (standing order) Act 1946 (Amended) 
Personal injuries (Compensation insurance) act 1 963 and any other modifications
Employees’ provident fund and miscellaneous provisions Act 1952 and amendment 

Shop and establishment act 
Any other act or enactment relating thereto and rules framed there under from time 

xi)      Prevailing Indian Electricity rules & act. 

shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the 
architect / consultant. The contractor shall also such report immediately to the 
competent authority whenever such report is required to be lodged by the law and 
take appropriate actions thereof. 

 
 
 
 

 

Signature of Contractor with Seal 

As soon as the cause of force majeure has been removed the party whose ability 
perform its obligations has been affected, shall notify the other of such cessation 
and the actual delay incurred in such affected activity adducing necessary 

From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With 

een removed, the agreed 
time completion of the respective obligations under this agreement shall stand 
extended a period equal to the period of delay occasioned by such events. 

Should one or both parties be prevented from fulfilling the contractual obligations 
by state of force majeure lasting to a period of 6 months or wore the two parties, 
shall each other to decide regarding the future execution of this agreement. 

vailing labour laws inclusive at contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractors should comply with the provision of all labour legislation including the 

regulations that are applicable to 

Contract labour regulation and abolition act 1970 and central rules 1971 

Personal injuries (Compensation insurance) act 1 963 and any other modifications 
us provisions Act 1952 and amendment 

Any other act or enactment relating thereto and rules framed there under from time 

shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the 
architect / consultant. The contractor shall also such report immediately to the 

such report is required to be lodged by the law and 



 

 

 

 
Scope of work 
1.0 The scope of work is to carry out for 
WORK OF BABAUPETH BRANCH
 
2.0  Address of site 

The sites are located 
 

3.0  Dimensions and levels
All dimensions and levels shown on the drawings shall be verified by the contractor 
and the site and he will be held responsible for the accuracy and maintenance of. 
All the dimensions and the levels. Figured dimensions are in all cases to be accepted 
and dimension shall be scaled. Large scale details shall take precedence over small 
scale drawings. In case of discrepancy the contractor shall ask for clarification from
the Architect / consultant before proceeding with the work.

 
04 Notice of operation 

The contractor shall not 
with from the Architect / consultant:

 
5.0 Construction records 
           The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as 
construction. 

 
 
6.0  Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give 
to trees, which may be endang
permanent measures as may be required by the Architect to protect the tree 
structures.  

 
7.0  Temporary works.  

Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval complete drawings of all 
temporary works he may require for the execution of the works. The contractor shall 
carry out the modifications relating to strength, if required by the architect / 
consultant may require in
cost The contractor shall be solely responsible for the stability and safety of all 
temporary works and unfinished works and for the quality of the permanent works 
resulting from the arrangement eventu

 
 
8.0  Water power and other facilities
a)  The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for 
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SPECIAL CONDITION OF CONTRACT 

The scope of work is to carry out for the    INTERIOR REPAIR AND REARRANGEMENT 
WORK OF BABAUPETH BRANCH 

located in CHANDRAPUR district. 

Dimensions and levels 
All dimensions and levels shown on the drawings shall be verified by the contractor 
and the site and he will be held responsible for the accuracy and maintenance of. 
All the dimensions and the levels. Figured dimensions are in all cases to be accepted 
and dimension shall be scaled. Large scale details shall take precedence over small 
scale drawings. In case of discrepancy the contractor shall ask for clarification from
the Architect / consultant before proceeding with the work. 

Notice of operation  
The contractor shall not carry out any important operation without the Consent in 
with from the Architect / consultant: 

Construction records  
The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as 

Safety of adjacent structures and trees 
The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give 
to trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Architect to protect the tree 

 
Before any temporary works are commenced the contractor shall submit at least in 

the architect / consultant for approval complete drawings of all 
temporary works he may require for the execution of the works. The contractor shall 
carry out the modifications relating to strength, if required by the architect / 
consultant may require in accordance with the conditions of contract at his own 
cost The contractor shall be solely responsible for the stability and safety of all 
temporary works and unfinished works and for the quality of the permanent works 
resulting from the arrangement eventually adopted for their execution.

Water power and other facilities 
The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the

Signature of Contractor with Seal 

INTERIOR REPAIR AND REARRANGEMENT 

All dimensions and levels shown on the drawings shall be verified by the contractor 
and the site and he will be held responsible for the accuracy and maintenance of. 
All the dimensions and the levels. Figured dimensions are in all cases to be accepted 
and dimension shall be scaled. Large scale details shall take precedence over small 
scale drawings. In case of discrepancy the contractor shall ask for clarification from 

any important operation without the Consent in 

The contractor shall keep and provide to the Architect / consultant full and accurate 
records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as 

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give 

ered by the execution of the works or otherwise such 
permanent measures as may be required by the Architect to protect the tree 

Before any temporary works are commenced the contractor shall submit at least in 
the architect / consultant for approval complete drawings of all 

temporary works he may require for the execution of the works. The contractor shall 
carry out the modifications relating to strength, if required by the architect / 

accordance with the conditions of contract at his own 
cost The contractor shall be solely responsible for the stability and safety of all 
temporary works and unfinished works and for the quality of the permanent works 

ally adopted for their execution. 

The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 

the construction and 



 

 

 

good quality drinking water for their workers If necessary the contractor has to sink a 
tube well / open well and bring water by means of tankers at his own cost for the 
purpose The SBIIMS Pvt. Ltd.
the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges
 
c) The contractors for other trades directly appointed by the 

entitled to take power and water connections from the temporary water and power 
supply obtained by the contractor However
their own arrangements to draw the supply and pay directly the actual 
consumption charges at mutually agre
charges for drainage and water connection for Construction purposes shall be 
borne by the contactor and charges payable for permanent connections, if any, 
shall be initially paid by the contactor and the 
amount on production of receipts

 
d)  The SBIIMS Pvt. Ltd. 

assistance to the Contractor’s
authorities, but the responsi
contractor 

 
9.0  Facilities for contractor’s employees
 

The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make the arrangements at his own cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost. 

 
 
 
10.0  Lighting of works 

The contractor shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of work.

 
11.0  Firefighting arrange
i)  The contractor shall provide suitable arrangement for 

purpose he shall provide requisite number of 
number of buckets, some of which are to be always kept filled with sand and some 
with water these equipment
accessible place and shall be properly maintained.

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be 

contractor at his own cost and, to the approval of the relevant authorities. The 
contractor makes the following arrangements at his own cos
following: 

a) Proper handling, storage and disposal of combustible materials and waste.
b)  Work operations which can create fire hazards.
c) Access for fire-fighting 

39 
   Signature of Contractor with Seal

quality drinking water for their workers If necessary the contractor has to sink a 
tube well / open well and bring water by means of tankers at his own cost for the 

SBIIMS Pvt. Ltd. will not be liable to pay any charges in connection with 

The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the SBIIMS Pvt. Ltd. 
to take power and water connections from the temporary water and power 

supply obtained by the contractor However, the concerned contractor shall make 
their own arrangements to draw the supply and pay directly the actual 
consumption charges at mutually agreed rates between them. All municipal 
charges for drainage and water connection for Construction purposes shall be 
borne by the contactor and charges payable for permanent connections, if any, 
shall be initially paid by the contactor and the SBIIMS Pvt. Ltd
amount on production of receipts 

SBIIMS Pvt. Ltd.  as well as the Architect / consultant shall give all possible 
ssistance to the Contractor’s to obtain the requisite Permission from the various 

authorities, but the responsibility for obtaining the same in time shall be of 

Facilities for contractor’s employees 

The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make the arrangements at his own cost for transport where necessary for his 

workmen to and from site of work at his own cost.  

The contractor shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of work.

arrangements 
The contractor shall provide suitable arrangement for firefighting
purpose he shall provide requisite number of fire extinguishers and adequate 
number of buckets, some of which are to be always kept filled with sand and some 

equipment shall be provided at suitable prominent and easily 
accessible place and shall be properly maintained. 

iciency in the fire safety or unsafe conditions shall be 
contractor at his own cost and, to the approval of the relevant authorities. The 

the following arrangements at his own cost but not limited the 

handling, storage and disposal of combustible materials and waste.
Work operations which can create fire hazards. 

fighting equipments. 
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quality drinking water for their workers If necessary the contractor has to sink a 
tube well / open well and bring water by means of tankers at his own cost for the 

will not be liable to pay any charges in connection with 

The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges 

SBIIMS Pvt. Ltd.  shall be 
to take power and water connections from the temporary water and power 

the concerned contractor shall make 
their own arrangements to draw the supply and pay directly the actual 

ed rates between them. All municipal 
charges for drainage and water connection for Construction purposes shall be 
borne by the contactor and charges payable for permanent connections, if any, 

SBIIMS Pvt. Ltd.  will reimburse the 

as well as the Architect / consultant shall give all possible 
Permission from the various 

bility for obtaining the same in time shall be of the 

The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make the arrangements at his own cost for transport where necessary for his 

The contractor shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of work. 

firefighting at his own cost. This 
extinguishers and adequate 

number of buckets, some of which are to be always kept filled with sand and some 
shall be provided at suitable prominent and easily 

iciency in the fire safety or unsafe conditions shall be corrected by the 
contractor at his own cost and, to the approval of the relevant authorities. The 

t but not limited the 

handling, storage and disposal of combustible materials and waste. 



 

 

 

d) Type, number and location of containers for the removal of surplus materials and 
rubbish. 

e)  Type, size, number and location of fire extinguishers or other tire fighting equipment.
f)  General house keepin
12.0  Site order book 

A site order book shall be maintained at site for the purpose of quick 
communication between the Architect / Consultant. 
the work may be conveyed through records in the site order book. Such a 
communication from one party to the other shall be deemed to have been 
adequately served in terms of contract Each site order book shall have machine 
numbered pages in triplicate and shall carefully maintained and preserved by the 
contractor and shall be made available to the architect / consultant as and when 
demanded- Any instruction which the architect /consultant may like to issue to the 
contractor or the contractor may like to bring to the architect / consultant two 
copies of such instructions shall be taken from the site order book and one copy will 
be handed over to the party against proper acknowledgment and the second 
copy will be retained for their

 
13.0  Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / 
barricading and gates at his cost to adequately enclose all boundaries of the site 
for the protection of the public and for the proper 
work and in accordance with the requirement of the architect I consultant and 
regulations of local authorities. These shall be altered, relocated and adopted from 
time to time as necessary and removed on completion of the work

 
14.0  Site meetings 

Site meetings will be held to review the progress and quality evaluation. The 
contractor shall depute a senior representative along with the site representative 
and other staff of approved sub
meetings and ensure all follow up actions. Any additional review meetings shall he 
held if required by the architect/ consultant. 

 
15.0  Disposal of refuse 

The contractor shall cart away all debris, refuse etc. arising from the work from the 
site and deposit the same as directed by the architect / consultant at his own cost. 
It is the responsibility of the contractor to obtain from the local authorities concerned 
to the effect that all rubbish arising out of contractor’s activities at the constr
site or any other off

 
16.0 Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested 
other specialists contractors or other 
own shop drawing and pass on the information with sufficient promptness as will in 
any way delay the works.

 
 
 
17.0 Displaying the name of the work

40 
   Signature of Contractor with Seal

Type, number and location of containers for the removal of surplus materials and 

ype, size, number and location of fire extinguishers or other tire fighting equipment.
General house keeping 

A site order book shall be maintained at site for the purpose of quick 
communication between the Architect / Consultant. Any communication relating to 
the work may be conveyed through records in the site order book. Such a 
communication from one party to the other shall be deemed to have been 
adequately served in terms of contract Each site order book shall have machine 

ered pages in triplicate and shall carefully maintained and preserved by the 
contractor and shall be made available to the architect / consultant as and when 

Any instruction which the architect /consultant may like to issue to the 
he contractor may like to bring to the architect / consultant two 

copies of such instructions shall be taken from the site order book and one copy will 
be handed over to the party against proper acknowledgment and the second 
copy will be retained for their record. 

/ barricading 
The contractor shall provide and maintain a suitable temporary fencing / 
barricading and gates at his cost to adequately enclose all boundaries of the site 
for the protection of the public and for the proper execution and security of the 
work and in accordance with the requirement of the architect I consultant and 
regulations of local authorities. These shall be altered, relocated and adopted from 
time to time as necessary and removed on completion of the work

Site meetings will be held to review the progress and quality evaluation. The 
contractor shall depute a senior representative along with the site representative 
and other staff of approved sub-contractors and suppliers as required to
meetings and ensure all follow up actions. Any additional review meetings shall he 
held if required by the architect/ consultant. - 

The contractor shall cart away all debris, refuse etc. arising from the work from the 
te and deposit the same as directed by the architect / consultant at his own cost. 

It is the responsibility of the contractor to obtain from the local authorities concerned 
to the effect that all rubbish arising out of contractor’s activities at the constr
site or any other off-site activities borrow pits has been properly disposed off.

Contractor to verify site measurement 
The contractor shall check and verify all site measurements whenever requested 
other specialists contractors or other sub-contractors to enable them to prepare the 
own shop drawing and pass on the information with sufficient promptness as will in 
any way delay the works. 

Displaying the name of the work 

Signature of Contractor with Seal 

Type, number and location of containers for the removal of surplus materials and 

ype, size, number and location of fire extinguishers or other tire fighting equipment. 

A site order book shall be maintained at site for the purpose of quick 
Any communication relating to 

the work may be conveyed through records in the site order book. Such a 
communication from one party to the other shall be deemed to have been 
adequately served in terms of contract Each site order book shall have machine 

ered pages in triplicate and shall carefully maintained and preserved by the 
contractor and shall be made available to the architect / consultant as and when 

Any instruction which the architect /consultant may like to issue to the 
he contractor may like to bring to the architect / consultant two 

copies of such instructions shall be taken from the site order book and one copy will 
be handed over to the party against proper acknowledgment and the second 

The contractor shall provide and maintain a suitable temporary fencing / 
barricading and gates at his cost to adequately enclose all boundaries of the site 

execution and security of the 
work and in accordance with the requirement of the architect I consultant and 
regulations of local authorities. These shall be altered, relocated and adopted from 
time to time as necessary and removed on completion of the work. 

Site meetings will be held to review the progress and quality evaluation. The 
contractor shall depute a senior representative along with the site representative 

contractors and suppliers as required to the site 
meetings and ensure all follow up actions. Any additional review meetings shall he 

The contractor shall cart away all debris, refuse etc. arising from the work from the 
te and deposit the same as directed by the architect / consultant at his own cost. 

It is the responsibility of the contractor to obtain from the local authorities concerned 
to the effect that all rubbish arising out of contractor’s activities at the construction 

site activities borrow pits has been properly disposed off. 

The contractor shall check and verify all site measurements whenever requested 
to enable them to prepare the 

own shop drawing and pass on the information with sufficient promptness as will in 



 

 

 

The contractor shall put up a name board of suitable size as direct
architect/ consultant indicating there
as given by the architect/consult
ant at his own cost and remove the same on completion of work. 
 
 

 
18.0  As built drawings 
 
i) For the drawings issued to the contractor by the Architect / Consultant. The 

architect Consultant will issue two sets of drawings to the Contractor for the items for 
some changes have been made. From the approved drawings as instructed by the 
SBIIMS Pvt. Ltd. / Architect / C
on these copies and return these copies to the architect / Consultant for their 
approval. In cases revision is required or the corrections are not properly marked the 
architect / Consultant will point out the discrepancies to the contractor. The 
contractor will have to incorporated these corrections and / or attend to 
discrepancies either on copies as directed by the architect / consultant and 
resubmit to him for approval. The architect
approved by him. 

 
ii) For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes 
made by the SBIIMS Pvt. Ltd. 
modified drawings to the architect/ consultant for approval. The architect / 
consultant will return one copy of the approved drawing to the contractor.

 
19.0 Approved make 

The contractor shall provide all materials from the list of approved mak
cost and also appoint the specialized agency for the waterproofing anti
aluminum doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency within the approved list as 
given in the tender after inspection of the sample/mock up.

 
 
20.0  Procurement of materials

The contractor shall make his own arrangements to procure all the required 
materials for the work .All wastages and losses in weight shall be to 
account 

 
21.0  Excise duty, taxes, levies etc

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to 
sales tax, tax on works contract exc
materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account 
and the SBIIMS Pvt. Ltd. 
on this account. Variation of taxes, duties, fees, levies etc
work shall be deemed to be included in the quoted rates and no extra amount on 
this account. Variation of taxes, duties, fees
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The contractor shall put up a name board of suitable size as direct
architect/ consultant indicating there in the name of the project and other details 
as given by the architect/consult 
ant at his own cost and remove the same on completion of work. 

For the drawings issued to the contractor by the Architect / Consultant. The 
architect Consultant will issue two sets of drawings to the Contractor for the items for 
some changes have been made. From the approved drawings as instructed by the 

td. / Architect / Consultant. The contractor will make the changes made 
on these copies and return these copies to the architect / Consultant for their 
approval. In cases revision is required or the corrections are not properly marked the 

ltant will point out the discrepancies to the contractor. The 
contractor will have to incorporated these corrections and / or attend to 
discrepancies either on copies as directed by the architect / consultant and 
resubmit to him for approval. The architect / consultant will return one copy duly 

For the drawings prepared by the contractor 
The contractor will modify the drawing prepared by him wherever the changes 

SBIIMS Pvt. Ltd.  / architect / consultant. And submit two cop
modified drawings to the architect/ consultant for approval. The architect / 
consultant will return one copy of the approved drawing to the contractor.

The contractor shall provide all materials from the list of approved mak
cost and also appoint the specialized agency for the waterproofing anti
aluminum doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency within the approved list as 

n in the tender after inspection of the sample/mock up. 

Procurement of materials 
The contractor shall make his own arrangements to procure all the required 
materials for the work .All wastages and losses in weight shall be to 

Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to 
sales tax, tax on works contract excise duty, and octroi, payable in respect of 
materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account 

SBIIMS Pvt. Ltd. shall not be required to pay any additional or extra amount 
on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra amount on 
this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work 

Signature of Contractor with Seal 

The contractor shall put up a name board of suitable size as directed by the 
in the name of the project and other details 

ant at his own cost and remove the same on completion of work.  

For the drawings issued to the contractor by the Architect / Consultant. The 
architect Consultant will issue two sets of drawings to the Contractor for the items for 
some changes have been made. From the approved drawings as instructed by the 

onsultant. The contractor will make the changes made 
on these copies and return these copies to the architect / Consultant for their 
approval. In cases revision is required or the corrections are not properly marked the 

ltant will point out the discrepancies to the contractor. The 
contractor will have to incorporated these corrections and / or attend to 
discrepancies either on copies as directed by the architect / consultant and 

/ consultant will return one copy duly 

The contractor will modify the drawing prepared by him wherever the changes 
/ architect / consultant. And submit two copies of such 

modified drawings to the architect/ consultant for approval. The architect / 
consultant will return one copy of the approved drawing to the contractor. 

The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing anti-termite, 
aluminum doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency within the approved list as 

The contractor shall make his own arrangements to procure all the required 
materials for the work .All wastages and losses in weight shall be to the contractors 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to 

ise duty, and octroi, payable in respect of 
materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account 

ed to pay any additional or extra amount 
if any, till completion of 

work shall be deemed to be included in the quoted rates and no extra amount on 
if any, till completion of work 



 

 

 

shall be deemed to be included in the quoted rates and no extra claim on this 
account will in any case be entertained. If a new tax or duty or levy or cess or 
royalty or octroi is imposed under as 
the same shall be borne by the contractor.
 
 

 
22.0  Acceptance of tender

The SBIIMS Pvt. Ltd. 
any reason. They are not to 
tenderer or tenderers shall have no right to question the acts of the 
However adequate transparency would be maintained by the 

 
23.0 Photographs: 

 The Contractor shall at his own 
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. 
(10” x 8”) of the works
at intervals of not more than one months during the progress of the w
at every important stage of construction.

 
 In addition to 

of site photographs along with 
showing major progress of work measured and claimed 
the Architect/
contractor and no claim for delay on this account will be entertained. 

 

 
1.  First aid appliances including adequate supply of sterilized dressing and cotton wool 

shall be kept in a readily accessible place.
 
2.  An injured person shall be taken to a public hospital without loss of time, in cases 

when the injury necessitates hospitalization.
 
3.  Suitable and strong scaffolds should be provided for workmen for all works that 

cannot safely be done from the ground.
 
4.  No portable single ladder shall be over 8 meters in length. The width between the 

side rails shall not be less than 30 cm. (cl
adjacent runnings 
mazdoor shall be engaged for holding ladder.

 
5.  The excavated material shall not be placed within 1.5 meters of the edge of the 

trench half of the depth of trench whichever is more. All trenches and excavations 
shall be provided with necessary fencing and lighting.

 
6.  Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of perso
fencing or railing whose minimum height shall be one 
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shall be deemed to be included in the quoted rates and no extra claim on this 
account will in any case be entertained. If a new tax or duty or levy or cess or 
royalty or octroi is imposed under as statutory law during the currency of contract 
the same shall be borne by the contractor. 

Acceptance of tender 
SBIIMS Pvt. Ltd. shall have the right to reject any or all tenders 

any reason. They are not to bind to accept the lowest or any tender and the 
tenderer or tenderers shall have no right to question the acts of the 
However adequate transparency would be maintained by the SBIIMS Pvt. Ltd

The Contractor shall at his own expense supply to the Architects with 
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. 
(10” x 8”) of the works, taken from two approved portions of each building, 
at intervals of not more than one months during the progress of the w
at every important stage of construction. 

In addition to above, the contractor shall be bound to submit adequate no. 
of site photographs along with their each Running Bill for the project 
showing major progress of work measured and claimed 
the Architect/ SBIIMS Pvt. Ltd. may consider returning the Bill to the 
contractor and no claim for delay on this account will be entertained. 

 
SAFETY CODE 

appliances including adequate supply of sterilized dressing and cotton wool 

shall be kept in a readily accessible place. 

An injured person shall be taken to a public hospital without loss of time, in cases 
when the injury necessitates hospitalization. 

Suitable and strong scaffolds should be provided for workmen for all works that 
safely be done from the ground. 

No portable single ladder shall be over 8 meters in length. The width between the 
side rails shall not be less than 30 cm. (clear) and the distance between two 

 shall not be more than 30 cm. When a ladder is used an extra 
mazdoor shall be engaged for holding ladder. 

The excavated material shall not be placed within 1.5 meters of the edge of the 
f the depth of trench whichever is more. All trenches and excavations 

shall be provided with necessary fencing and lighting. 

Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable 

whose minimum height shall be one meter. 
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shall be deemed to be included in the quoted rates and no extra claim on this 
account will in any case be entertained. If a new tax or duty or levy or cess or 

during the currency of contract 

shall have the right to reject any or all tenders without assigning 
to accept the lowest or any tender and the 

tenderer or tenderers shall have no right to question the acts of the SBIIMS Pvt. Ltd. 
SBIIMS Pvt. Ltd. 

expense supply to the Architects with 
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. 

taken from two approved portions of each building, 
at intervals of not more than one months during the progress of the work or 

contractor shall be bound to submit adequate no. 
for the project clearing 

showing major progress of work measured and claimed therein failing which 
may consider returning the Bill to the 

contractor and no claim for delay on this account will be entertained.  

appliances including adequate supply of sterilized dressing and cotton wool 

An injured person shall be taken to a public hospital without loss of time, in cases 

Suitable and strong scaffolds should be provided for workmen for all works that 

No portable single ladder shall be over 8 meters in length. The width between the 
ear) and the distance between two 

shall not be more than 30 cm. When a ladder is used an extra 

The excavated material shall not be placed within 1.5 meters of the edge of the 
f the depth of trench whichever is more. All trenches and excavations 

Every opening in the floor of a building or in a working platform be provided with 
ns or materials by providing suitable 



 

 

 

 
7.  No floor, roof or other part of the structure shall be so overloaded with debris or 

material as to render it unsafe.
 
8.  Workers employed on mixing and 

mortar, concrete and lime shall be provided with prot
hand gloves. 

 
9  Those engaged in welding works shall be provided with 

shield and gloves. 
 
10.  (i) No paint containing lead or lead products shall be used except in the form of 

paste readymade paint.
(ii) Suitable facemasks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

 
11.  Overalls shall be supplied by the contractor to the painters and adequate facilities 

shall be provided to enable the working painters to wash during cessation of work
 
12  Hoisting machines and tackle used in the works including their attachments an

and supports shall be in perfect condition.
 
13.  The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form defects.
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No floor, roof or other part of the structure shall be so overloaded with debris or 
material as to render it unsafe. 

Workers employed on mixing and handling material such as asphalt, cement
mortar, concrete and lime shall be provided with protective footwear and rubber 

Those engaged in welding works shall be provided with welders’

containing lead or lead products shall be used except in the form of 
paste readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities 
to enable the working painters to wash during cessation of work

Hoisting machines and tackle used in the works including their attachments an
and supports shall be in perfect condition. 

The ropes used in hoisting or lowering material or as a means of suspension shall be 
durable quality and adequate strength and free form defects. 
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No floor, roof or other part of the structure shall be so overloaded with debris or 

aterial such as asphalt, cement, 
ective footwear and rubber 

welders’ protective eye 

containing lead or lead products shall be used except in the form of 

(ii) Suitable facemasks should be supplied for use by the workers when the paint 
applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

Overalls shall be supplied by the contractor to the painters and adequate facilities 
to enable the working painters to wash during cessation of work. 

Hoisting machines and tackle used in the works including their attachments anchor 

The ropes used in hoisting or lowering material or as a means of suspension shall be 



 

 

 

APPENDIX HEREINBEFORE REFERRED TO

 
1 Name of the 

organization Offering 
Contract 

2 Consultants 

3 Site Address 

4 Scope of Work 

5 Name of the 
Contractor 

6 Address of the 
Contractor 

7 Period of 
Completion 

8 Earnest Money 
Deposit 

9 Retention Money 

10 Defects Liability 
Period 

11 Insurance to be 
undertaken by the 
Contractor at his 
cost 

12 Liquidated damages 

13 Value of Interim Bill 
(Min.) 

14 Date of 
Commencement 
acceptance letter 

15 Period of Final 
Measurement 

16 Initial Security 
Deposit 
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APPENDIX HEREINBEFORE REFERRED TO 

Vice President & Circle Head,   
SBI Infra Management Solutions Pvt. Ltd;  
3rd floor, Circle Office, State Bank of India,  
Synergy building, C-6, G-Block,  
Bandra -Kurla complex, Bandra East, Mumbai

NIL 
 
  INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH 
BRANCH 

 
  INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH 
BRANCH 

 
 
 

 
 
 
 

45 (Forty five) Days from the date of commencement

Rs.8000/- (Rs Eight thousands only) by means of Demand Draft / 
Pay Order (Valid for a period of 180 Days from the last date of 
submission of the  
tender) from any scheduled Nationalized Bank drawn 
of SBI Infra Management Solutions Pvt. Ltd. And payable in 
Mumbai 

As per clause no. 11(a) of general Conditions

Twelve Months from the date of  
Virtual Completion. 

125% of Contract Value 
(Contractor’s all risk policy) 

0.5% of the Contract in the tender per week subject to max. 5% 
of the contract value or actual final bill value. amount shown

Rs. 1.00 Lakhs. 

15 days from the date of is issued to the Contractor/ or the day 
on which the Contractor is instructed to take possession of the 
site whichever is earlier. 

3 Months from the date of Virtual Completion.

2% of the Accepted Value of the Tender. (Clause No. 22

Signature of Contractor with Seal 

Kurla complex, Bandra East, Mumbai-400051. 

INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH 

INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH 

from the date of commencement 

by means of Demand Draft / 
(Valid for a period of 180 Days from the last date of 

tender) from any scheduled Nationalized Bank drawn in favour 
of SBI Infra Management Solutions Pvt. Ltd. And payable in 

As per clause no. 11(a) of general Conditions 

0.5% of the Contract in the tender per week subject to max. 5% 
final bill value. amount shown 

15 days from the date of is issued to the Contractor/ or the day 
on which the Contractor is instructed to take possession of the 

3 Months from the date of Virtual Completion. 

2% of the Accepted Value of the Tender. (Clause No. 22 



 

 

 

17 Total Security 
Deposit 

18 Refund of initial 
Security Deposit 
Comprising of EMD 
and ISD. 

19 Period for Honoring 
Certificate 
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As per clause No. 11 a 

50% of the Security Deposit shall be refunded to the Contractor 
on completion of the work and balance refunded only after the 
Defect Liability Period is over. 

1. One Month for R.A. Bills 
2. The final bill will be submitted by the Contractor within one 
month of the date fixed for completion work and the Bill shall be 
Certified within 3 months from the date of receipt of final bill 
provided the bills are submitted with all pre
documents/test reports etc. prescribed in the tender.
BILLS WILL BE CERTIFIED AND PAID BRANCHWISE

    

    ________________________
    Signature of Tenderer

    Date: 
 

Signature of Contractor with Seal 

50% of the Security Deposit shall be refunded to the Contractor 
on completion of the work and balance refunded only after the 

2. The final bill will be submitted by the Contractor within one 
month of the date fixed for completion work and the Bill shall be 
Certified within 3 months from the date of receipt of final bill 
provided the bills are submitted with all pre-requisite 
documents/test reports etc. prescribed in the tender. 
BILLS WILL BE CERTIFIED AND PAID BRANCHWISE 

________________________ 
Signature of Tenderer 

  



 

 

 

 
 
To, 
Vice President & Circle Head

SBI Infra Management Solutions Pvt. Ltd; 
3rd floor, Circle Office, State Bank of India, 
Synergy building, C-6, G-
Bandra -Kurla complex, Bandra East, Mumbai
 
Dear Sir, 
 
  INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH BRANCH

Having  examined the terms & 
works specified in the  memorandum hereinafter 
the site  of the  works specified in the said memorandum and 
 requisite  information relating thereto and 
execute the works specified in the 
 memorandum on the item rate basis mentioned in the attached 
accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of contract 
 and with such conditions so far as they may be applicable.
 

 
(a) Description of work 

(b) Earnest Money 

(c) Time allowed for 
completion of work from 
the date of issue of work 
order.      

 
Should this  tender be accepted, I/we 
provisions of the said  condi
applicable or in default thereof to forfeit and pay to 
in the said conditions. 
 
 
I/we have deposited D
Rs.8000/- (Rs Eight thousands only)
Solutions Pvt. Ltd. Should I/we do fail 
I/we hereby agree that this sum shall be forfeited by me/us to
Solutions Pvt. Ltd. 
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LETTER OF DECLARATION 

Vice President & Circle Head,   
SBI Infra Management Solutions Pvt. Ltd;  

floor, Circle Office, State Bank of India,  
-Block,  

Kurla complex, Bandra East, Mumbai-400051. 

INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH BRANCH 

xamined the terms &  conditions, drawings, specifications,  design relating to the 
memorandum hereinafter  set out and having visited and examined 

works specified in the said memorandum and  having 
information relating thereto and  affecting  the quotation,  

execute the works specified in the  said memorandum within the time specified in the said 
randum on the item rate basis mentioned in the attached 

accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of contract 
and with such conditions so far as they may be applicable. 

MEMORANDUM 

  INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH 
BRANCH 

 
 Rs.8000/- (Rs Eight thousands only)by means of Demand Draft 
/ Pay Order from any scheduled Nationalized Bank drawn in 
favour of SBI Infra Management Solutions Pvt. Ltd. and payable 
in Mumbai. 

Time allowed for 
completion of work from 
the date of issue of work 

45 (Forty five) Days from the date of commencement as per 
tender. 

tender be accepted, I/we  hereby  agree  to abide  by and fulfill the terms and 
conditions of Contract annexed hereto so far as they may be 

applicable or in default thereof to forfeit and pay to SBIIMS PVT.LTD., the amount mentio

I/we have deposited Demand Draft / Banker’s Cheque / FDR 
(Rs Eight thousands only)as Earnest money deposit with the SBI Infra Management 

Should I/we do fail to execute the contract when called upon to
agree that this sum shall be forfeited by me/us to SBI Infra Management 

Signature of Contractor with Seal 

 

design relating to the 
set out and having visited and examined 

having  acquired the 
 I/We hereby offer to 

said memorandum within the time specified in the said 
randum on the item rate basis mentioned in the attached  schedule and in 

accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of contract 

INTERIOR REPAIR AND REARRANGEMENT WORK OF BABAUPETH 

by means of Demand Draft 
/ Pay Order from any scheduled Nationalized Bank drawn in 

Management Solutions Pvt. Ltd. and payable 

from the date of commencement as per 

by and fulfill the terms and 
tions of Contract annexed hereto so far as they may be 

, the amount mentioned 

/ Banker’s Cheque / FDR for a sum of                          
the SBI Infra Management 

to execute the contract when called upon to do so, 
SBI Infra Management 



 

 

 

We understand that as per terms of this tender, the 
our tender in part or whole or may entrust the work of various buildings proposed (i.e. 
Institute Building, Staff Qtrs. And Director’s Bungalow) in phases. We, therefore, undertake 
that we shall not raise any claim / compensation in the eventuality of Bank de
any of the building / buildings from the scope
contract period. Further, we also undertake to execute the work entrusted to us in phases 
on our approved rates and within the stipulated time limi
escalation as provided for in Clause 11.1.7 and 11.1.8 “Instructions to Tenderers” of this 
tender. 
 
We, hereby, also undertake that, we will not raise any claim
of any of the material during

 
 
Yours faithfully, 
 
 
 
Signature of contractor with seal
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We understand that as per terms of this tender, the SBIIMS Pvt. Ltd. may consider accepting 
tender in part or whole or may entrust the work of various buildings proposed (i.e. 

Institute Building, Staff Qtrs. And Director’s Bungalow) in phases. We, therefore, undertake 
that we shall not raise any claim / compensation in the eventuality of Bank de
any of the building / buildings from the scope of work of this tender at any stage during the 
contract period. Further, we also undertake to execute the work entrusted to us in phases 

and within the stipulated time limit without any extra claim for price 
escalation as provided for in Clause 11.1.7 and 11.1.8 “Instructions to Tenderers” of this 

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices 
ing the currency of contract/execution/completion period. 

with seal 

 

 

 

 

 

 

 

 

 

Signature of Contractor with Seal 

may consider accepting 
tender in part or whole or may entrust the work of various buildings proposed (i.e. 

Institute Building, Staff Qtrs. And Director’s Bungalow) in phases. We, therefore, undertake 
that we shall not raise any claim / compensation in the eventuality of Bank deciding to drop 

of work of this tender at any stage during the 
contract period. Further, we also undertake to execute the work entrusted to us in phases 

without any extra claim for price 
escalation as provided for in Clause 11.1.7 and 11.1.8 “Instructions to Tenderers” of this 

escalation in the prices 
the currency of contract/execution/completion period.  



 

 

 

LIST OF APPROVED MATERIAL AND MAKES OF ITEMS
(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE 

1 CEMENT (53 Grade) 

2 STELL FOR REINFORCEMENT 

3 BRICKS  

4 WOOD  

 SOFT WOOD  

5 BITUMIN 

6 ALUMINUM SECTION  

7 EXTERNAL PUTTY 

8 External paints  

9 STEEL PRIMER  

10 SYNTHETIC ENAMEL PAINT 

11 CEMENT PAINTS FOR EXTERIOR FINISH 

12 WATER PROOFING COMPOUND 

13 BUTT HINGES  

14 FACTORY MADE SHUTTERS 

15 PVC DOOR SHUTTERS  

16 GALVANISED STEEL SHEETS 

17 GALVALUMN SHEETS  

18 C.I. PIPES AND FITTINGS 

19 G.I. PIPES  

20 BRASS C.P. FITTINGS  

21 GUN METAL VALVES  

22 E.W.C., O.W.C., PANS WASH BASINS, 
URINALS  

23 E.W.C SEATS  

24 FLUSHING SYSTEM  
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LIST OF APPROVED MATERIAL AND MAKES OF ITEMS
(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE 

Ultratech, Lafarge, jaypee, diamond, 
acc, modi or equivalent 
White Cement Birla white, JK White 

STELL FOR REINFORCEMENT  TESTED STEEL OF RATHI, TATA OR 
MAGNUM (TMT STEEL)

GHOLE BRICKS OF METRIC SYSTEM 

FIRST CLASS C.P. TEAK UNLESSOTHER 
WISE SPECIFIED.  

KAIL WOOD, HOLLOCK 

SIP OR ANY OTHER I.S.I MARKED 
BRAND  

HINDALCO, INDAL OR JINDAL 

BIRLA WALL CARE  

ASIAN, BERGER, SHALIMAR, ICI 

ASIAN, BERGER, SHALIMAR, ICI 

SYNTHETIC ENAMEL PAINT  APCOLITE, NAROLAC, DULUX ICI 

CEMENT PAINTS FOR EXTERIOR FINISH  SNOWCEM PLUS, SUPER INDOCEM, ICI 
CEMPLUS  

WATER PROOFING COMPOUND  CICO, CHOK SEYS, PIDILITE ROFF, 
SUNANDA, CHEMISTIK 

I.S.I MARKED HINGES 

FACTORY MADE SHUTTERS  ARCHID, DURO, SWASTI, RAMA (FLUSH 
DOORS)  

 SINTEX, SPLENDOR, GODREJ 
EQUIVALENT  

GALVANISED STEEL SHEETS  TATA, JINDAL, HINDALCO OR 
EQUIVALENT  

TRAC, KIRBY, CRIL  

C.I. PIPES AND FITTINGS  B.I.C, HEPCO, NECO OR 

G.S.I. AMBICA, ZENLTH, TATA OR 
EQUIVALENT.  

PLUMBER, L&K, K.B., TECHNO 
EQUiVALENT  

LEADER, SANT OR EQUIVALENT

E.W.C., O.W.C., PANS WASH BASINS, HINDUSTAN, PARRYWARE, CERA,

COMMANDER, PATEL OR EQUIVALENT 

OVERHEAD C.I. FLUSHING RANK A

Signature of Contractor with Seal 

LIST OF APPROVED MATERIAL AND MAKES OF ITEMS 
(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE IN CONSTRUCTION) 

Ultratech, Lafarge, jaypee, diamond, 
acc, modi or equivalent  
White Cement Birla white, JK White  

TESTED STEEL OF RATHI, TATA OR 
MAGNUM (TMT STEEL) 

GHOLE BRICKS OF METRIC SYSTEM  

FIRST CLASS C.P. TEAK UNLESSOTHER 

KAIL WOOD, HOLLOCK  

SIP OR ANY OTHER I.S.I MARKED 

HINDALCO, INDAL OR JINDAL  

 

ASIAN, BERGER, SHALIMAR, ICI  

ASIAN, BERGER, SHALIMAR, ICI  

APCOLITE, NAROLAC, DULUX ICI  

SNOWCEM PLUS, SUPER INDOCEM, ICI 

CICO, CHOK SEYS, PIDILITE ROFF, 
SUNANDA, CHEMISTIK  

I.S.I MARKED HINGES  

ARCHID, DURO, SWASTI, RAMA (FLUSH 

SINTEX, SPLENDOR, GODREJ OR 

TATA, JINDAL, HINDALCO OR 

 

B.I.C, HEPCO, NECO OR EQUIVALENT.  

G.S.I. AMBICA, ZENLTH, TATA OR 

PLUMBER, L&K, K.B., TECHNO OR 

EQUIVALENT  

HINDUSTAN, PARRYWARE, CERA, 

COMMANDER, PATEL OR EQUIVALENT  

OVERHEAD C.I. FLUSHING RANK A-1, 



 

 

 

25 WATER METER  

26 ASBESTOS CEMENT PIPES AND 

27 PIGMENTS  

28 PVC PIPES  

29 CPVC PIPES  

30 FIRE FITTINS SLUICE & NRV 

31 CEMENT BOARDS/ PARTICAL BOARDS  

32 MORTICE LOCK, HANDLE 

33 DOOR CLOSERS, FLOOR SPRINGS 

34 FLOORING TILES  

35 M.S. BRASS SCREWS  

36 MILD STEEL FOR FABRICATION 

37 FLUSH DOOR SHUTTERS 

  
 

LIST OF MATERIALS

1 VITRIFIEDTiles 

2 Ceramic wall Tiles 

3 Ceramic floor Tiles 
(antiskid) 

4 False Flooring                                                   

5 Wooden Laminated 
Flooring 

6 GI SUPPORT SYSTEM FOR 
PLAIN 
FALSE CEILING. 

 

7 GI DRY WALL PARTITION
SYSTEM. 

8 GYPSUM / PLASTER 
BOARDS 

9 GI SUPPORT SYSTEM FOR 
GRID 
CEILING 

10 Aluminum Fittings 
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JAMCO OR EQUIVALENT LOW DOWN 
FLUSHING SYSTEM PARRY, HINDUSTAN, 
SANITARYWARE, CERA 

ANAND, ASAHI, KAYCEL, KAPSTAN OR 
EQUIVALENT  

ASBESTOS CEMENT PIPES AND  LOCALY AVAILABLE APPROVED MAKE 
FITTINGS  

TATA, SHALIMAR  

ASTRAL, SUPREME, PREMIER 

ASTRAL, SUPRME, PREMIER 

FIRE FITTINS SLUICE & NRV  KIRLOSKAR / KALPANA 

CEMENT BOARDS/ PARTICAL BOARDS   BISON BOARDS, NUWUD

MORTICE LOCK, HANDLE  GODREJ, DOORSET 

DOOR CLOSERS, FLOOR SPRINGS  EVERITE, 
HARDWYN,OZONE 

KAJARIA, SIMPOLO, NAVEEN, 
SOMANY, JOHNSON, RAK 

NATTLE FOLD  

MILD STEEL FOR FABRICATION  TATA, SAIL OR EQUIVALENT

FLUSH DOOR SHUTTERS  ISI MARK AS PER SAMPLE APPROVED 

 

MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS
 

Kajaria/Somany/ H.R.Johnson/ Nitco

Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo

Ceramic floor Tiles Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo

False Flooring                                                   Unifloor /Flexi Access Floor/Armstrong
GYPSTEEL ULTRA / US BORAL. 

Wooden Laminated Pergo/Tiles/ Xylos / Armstrong/Vista.

GI SUPPORT SYSTEM FOR GYPSTEEL ULTRA / US BORAL 

GI DRY WALL PARTITION GYPSTEEL / US BORAL / FRAME WORK / RONDO / 
BMS. 

GYPSUM / PLASTER GYPBOARD / LAGYP 

GI SUPPORT SYSTEM FOR ARMSTRONG / GYPSTEEL ULTRA / US BORAL

Jindal/Hindalco/MAAN 

Signature of Contractor with Seal 

JAMCO OR EQUIVALENT LOW DOWN 
FLUSHING SYSTEM PARRY, HINDUSTAN, 
SANITARYWARE, CERA  

ANAND, ASAHI, KAYCEL, KAPSTAN OR 

LOCALY AVAILABLE APPROVED MAKE 

ASTRAL, SUPREME, PREMIER  

ASTRAL, SUPRME, PREMIER  

KIRLOSKAR / KALPANA  

BISON BOARDS, NUWUD, EVEREST  

GODREJ, DOORSET  

EVERITE, DOORKING, 
 

KAJARIA, SIMPOLO, NAVEEN, 
SOMANY, JOHNSON, RAK  

EQUIVALENT  

ISI MARK AS PER SAMPLE APPROVED  

MANUFACTUERS 

Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo  

Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo, 

Kajaria/Somany/ H.R.Johnson/ Nitco/Simpolo 

Unifloor /Flexi Access Floor/Armstrong/ 

Armstrong/Vista. 

GYPSTEEL / US BORAL / FRAME WORK / RONDO / 

GYPSTEEL ULTRA / US BORAL 



 

 

 

  

11 Aluminum Extrusion 
Sections  

12 Commercial Plywood

13 Laminates (1.00mm thk.)

14 Veneer  

15 Drawer Sliding Fittings  

16 Floor Spring / Door 
Closure                           

17 Triple Computer monitor 
mount/stand arm                           

18 Flush Door                                       

19 Texturized Interior Paint                               

20 Readymade Computer 
Drawer                       

21 Paints   

a) Cement paint 
   

b) Synthetic Enamel Paint                                

c) Acrylic Emulsion Paint              
(Interior and Exterior)  

22 Glazing  

23 Cement  

24 Fibre Mineral False Ceiling
   

25 ACP Panels  

26 Acrylic Sheets 

27 Vertical/Roller blinds

28 Block Boards  

29 ADHESIVES.  

30 ACRYLIC SOLID SURFACE.
. 
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Aluminum Extrusion Jindal/Hindalco/MAAN 

Commercial Plywood Century/Green/Archid/Kit ply/ Anchor
Sevak/Vi Ply/Associate Ply 

Laminates (1.00mm thk.) Royale touch/Century / 
Archid/Airolam/Asus/Euro/Sunmica/Formica

  Century / Durian /Green 

Drawer Sliding Fittings   Earl Bihari (EBCO)/ Godrej/ Hettich

Floor Spring / Door 
Closure                            

Godrej /Hardwyn /Hyper/ 
STERLING/DORMA / OZONE 

Triple Computer monitor 
mount/stand arm                           

Vivo/ Dell/ HP  

Flush Door                                       Century/ Anchor/Archid/Kit ply
WOOD/MAYUR / RAMA 

Texturized Interior Paint                               Sandtex Matt/ Dulux/ Berger. 

Readymade Computer 
Drawer                        

Ebco/ Hettich/ Blum 

  Asian/ Nerolac/ Berger/Dulex 

 Snowcem/ Surfacem/ Durocem.

Synthetic Enamel Paint                                Asian/ Nerolac/ Berger/Dulex. 

Acrylic Emulsion Paint              
(Interior and Exterior)   

Asian/ Nerolac/ Berger/Dulex 

  SAINT GOBAIN / GUJRAT GUARDIAN / PILLINKTON / 
TRIVENI 
/ MODIFLOAT / ASAHIFLOAT 

  Grade 43/53 of L. & T., A.C.C., Rajashree, 
Ambuja. 

Fibre Mineral False Ceiling Armstrong /Indian Gypsum Board/Gypro

  Aluco bond/ ALU Décor/ Alstrong/Alstone

Sanmati Acrylics/Acrylic Sheet India/ Acry Plus

Vertical/Roller blinds Vista/MAC/DACK 

Century ply/Green Ply/Kit Ply/VI PLy

MOVICOL / FEVICOL SH / ARALDITE 

ACRYLIC SOLID SURFACE. LG Hausys, HI - MACS / DUPONT - MONTELLI /
MERINO – 
HANEX / LOTTE - STARON 

Signature of Contractor with Seal 

Century/Green/Archid/Kit ply/ Anchor-

/ Green lam/  
/Airolam/Asus/Euro/Sunmica/Formica 

Earl Bihari (EBCO)/ Godrej/ Hettich/Heffle 

 DOORSET / 

Century/ Anchor/Archid/Kit ply/DURO/ EGG 

Snowcem/ Surfacem/ Durocem. 

SAINT GOBAIN / GUJRAT GUARDIAN / PILLINKTON / 

Grade 43/53 of L. & T., A.C.C., Rajashree, 

Armstrong /Indian Gypsum Board/Gyproc. 

Aluco bond/ ALU Décor/ Alstrong/Alstone 

Acrylics/Acrylic Sheet India/ Acry Plus 

Century ply/Green Ply/Kit Ply/VI PLy 

 

MONTELLI / 



 

 

 

NB.   1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials.  Employer may / delete any of the 

makes or brands out of the above list. 

 2).  All materials should conform to relevant standards and codes of BIS.

3) Materials with I.S.I. mark shall be used duly approved by the 

Architect. 

4)  

Note: -  If any material is found to be not up to the mark, the contractor will have to 

produce original bills/certificate from the manufacturer or his 

Distributor for authenticity and genuineness of the material for consideration 

and as per make approve

payment.   
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1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials.  Employer may / delete any of the 

makes or brands out of the above list.  

als should conform to relevant standards and codes of BIS.

Materials with I.S.I. mark shall be used duly approved by the 

If any material is found to be not up to the mark, the contractor will have to 

produce original bills/certificate from the manufacturer or his 

Distributor for authenticity and genuineness of the material for consideration 

and as per make approved by the SBIIMS. The same will not be considered for 

Signature of Contractor with Seal 

1)  The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials.  Employer may / delete any of the 

als should conform to relevant standards and codes of BIS. 

Materials with I.S.I. mark shall be used duly approved by the SBIIMS Engineer / 

If any material is found to be not up to the mark, the contractor will have to 

produce original bills/certificate from the manufacturer or his authorized 

Distributor for authenticity and genuineness of the material for consideration 

. The same will not be considered for 
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