
 
Tender ID: GUW202006005                                                                                                           

 

SBIIMS/GHY 
 

 
 

SBI INFRA MANAGEMENT SOLUTIONS PVT. 
(WHOLLY OWNED SUBSIDIARY OF SBI)

GUWAHATI CIRCLE OFFICE

Sl. No.   
(a) Tender ID 
 
(b) 

 
Tender Name 

(c) Date of Tender 
Ending Date of Tender

(d) Tender Fee Amount
 

 

 

 

 

 

 

 

 

 

 

 

 

                                                                                                           Dated: 03.06.2020

 

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD.(SBIIMS),
(WHOLLY OWNED SUBSIDIARY OF SBI)

GUWAHATI CIRCLE OFFICE 
 

 

 Description 
GUW202006005 
AIR CONDITIONING  WORK 
NEW PREMISES OF DARLAWN 
BRANCH, MIZORAM 

 Up-loading from 03.06.2020   
Ending Date of Tender 16.06.2020   Till   02:00PM
Tender Fee Amount Rs. 1,000.00 (Rupees 

Thousand only) to be paid only 
through State Bank Collect (SB 
Collect an efficient MIS report 
generating tool). The steps 
involved in making the payment is 
provided at Annexure

Dated: 03.06.2020 
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TD.(SBIIMS), 
(WHOLLY OWNED SUBSIDIARY OF SBI) 

AIR CONDITIONING  WORK AT 
PREMISES OF DARLAWN 

 

Till   02:00PM 
(Rupees One 

to be paid only 
Bank Collect (SB 

Collect an efficient MIS report 
generating tool). The steps 
involved in making the payment is 
provided at Annexure-A. 



 
Tender ID: GUW202006005                                                                                                           

 

SBIIMS/GHY 
 

 

 
SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS),

(WHOLLY OWNED SUBSIDIARY OF SBI)

GUWAHATI CIRCLE 

INVITES ON

THROUGH SBI SERVICE PROVIDER 

M/S e-PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD

 

NAME OF THE WORK :-
DARLAWN BRANCH, MIZORAM

(TIME IS ESCENCE FOR THIS PROJECT AND 

WITHIN THE STIPULATED TIME PERIOD

The Contractors/Vendors who are in the list of approved empanelled contractors/vendors finalised in 
September, 2018 by  SBI, Local Head Office, Guwahati (North 
categories of work  i.e. Category- I, II, III, & IV   (Work Value  above 
Lakh) under AIR-CONDITIONING WORK 
 
Note:  The Contractors/Vendors should possess 
Tendering Process. 
 
Important Note: (In case of Meghalaya
possess Valid Trading License issued by the Council for executing Bank’s Work 
in the State of Meghalaya to avoid any litigation.
 
 
 
 

The Circle Head &
SBI Infra Management Solutions Pvt. 

3rd Floor, SBI Guwahati LHO Building,

                                                                                                           Dated: 03.06.2020

 

SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS),

(WHOLLY OWNED SUBSIDIARY OF SBI) 

GUWAHATI CIRCLE OFFICE 

ON-LINE E-TENDERS ON BEHALF OF SBI 

THROUGH SBI SERVICE PROVIDER  

PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD

-AIR CONDITIONING WORK AT NEW PREMISES OF 
DARLAWN BRANCH, MIZORAM. 

ME IS ESCENCE FOR THIS PROJECT AND THE WORK SHALL BE COMPLETED 

WITHIN THE STIPULATED TIME PERIOD AS STATED IN THE TENDER DOCUMENT)

The Contractors/Vendors who are in the list of approved empanelled contractors/vendors finalised in 
September, 2018 by  SBI, Local Head Office, Guwahati (North Eastern Circle) enlisted in all the eligible 

I, II, III, & IV   (Work Value  above  Rs 5.0 Lakh and 
CONDITIONING WORK are only eligible to participate in this E-Tender

should possess Valid Digital Signature for participating in 

In case of Meghalaya) The Vendor/Contractor/Supplier must 
possess Valid Trading License issued by the Council for executing Bank’s Work 
in the State of Meghalaya to avoid any litigation. 

Circle Head &Assistant Vice President (Civil), 
SBI Infra Management Solutions Pvt. Ltd. 

Guwahati Circle Office 
3rd Floor, SBI Guwahati LHO Building, 

P.O. Assam Sachivalaya, 
Dispur-781006 

 

 

Dated: 03.06.2020 
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SBI INFRA MANAGEMENT SOLUTIONS PVT. LTD., (SBIIMS), 

PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD 

NEW PREMISES OF 

THE WORK SHALL BE COMPLETED 

STATED IN THE TENDER DOCUMENT) 

The Contractors/Vendors who are in the list of approved empanelled contractors/vendors finalised in 
Eastern Circle) enlisted in all the eligible 

Rs 5.0 Lakh and up to Rs 100.0 
Tender 

for participating in this E-

Vendor/Contractor/Supplier must 
possess Valid Trading License issued by the Council for executing Bank’s Work 



 
Tender ID: GUW202006005                                                                                                           

 

SBIIMS/GHY 
 

NOTICE INVITING TENDERS (NIT) 

Tender ID:

On behalf of State Bank Of India (hereinafter referred to as 
as SBIIMS)(a wholly owned subsidiary of State Bank of India)
provider M/s e-Procurement Technologies Pvt. Ltd. 

finalized in September,2018 by SBI, LHO, Guwahati 

(Work Value above Rs 5.0 Lakh and 

 

1. Name & location of Work 

2. Eligibility criteria 

3. Availability of tender documents 

4. Tender document Cost 

5. Earnest Money Deposit (Approx 1% of 

Estimated Cost) 

                                                                                                           Dated: 03.06.2020

 

 

NOTICE INVITING TENDERS (NIT)  

Tender ID: GUW202006005  Dated: 03.06.2020 

(hereinafter referred to as SBI), SBI Infra Management Solution Pvt. Ltd.
wholly owned subsidiary of State Bank of India), Circle Office,  Guwahati invites e-Tender

rement Technologies Pvt. Ltd. Ahmadabad from the empanelled AIR-CONDITIONING

by SBI, LHO, Guwahati enlisted in all the eligible categories of work i.e. . Category

Rs 5.0 Lakh and up to Rs 100.0 Lakh) under Air Conditioning Work

: AIR-CONDITIONING WORK AT 
PREMISES OF DARLAWN BRANCH, MIZORAM

: The empanelled AIR-CONDITIONING contractors/vendors finalized in 

September,2018 by SBI, LHO, Guwahati enlisted in all the eligible 

categories of work i.e. Category- I, II, III, & IV   (Work Value  

above  Rs 5.0 Lakh and up to Rs 100.0 Lakh)

CONDITIONING  WORK  

: Tender documents will be issued to the eligible contractors by the service 

provider M/S e-PROCUREMENT TECHNOLOGIES PVT. LTD., 

AHMEDABAD and also can be downloaded from the Bank's website 

www.sbi.co.in under section ‘Procurement news’

16.06.2020. 

: Tender Processing Fee amounting to Rs 1,000.00

Thousand only) (Non-Refundable) to be credited only 

Bank Collect (SB Collect an efficient MIS report 

generating tool). The steps involved in making the 

payment is provided at Annexure-A .The

with the Reference No. will be submitted along with the Technical Bid 

as a proof for payment. 

(Approx 1% of : Rs. 9,000.00 (Rupees Nine thousand) only  EMD to be deposited to 

No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. 

Deposit account) maintained at SBI, Dispur Branch 

SBIN0003030).and submit the deposit voucher copy as proof of deposit

amount. 

Dated: 03.06.2020 
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Infra Management Solution Pvt. Ltd.(hereinafter referred to 
Tender through SBI Service 

CONDITIONING Contractors/vendors 

Category- I, II, III, & IV   

Conditioning Work. 

CONDITIONING WORK AT NEW 
PREMISES OF DARLAWN BRANCH, MIZORAM 

contractors/vendors finalized in 

enlisted in all the eligible 

I, II, III, & IV   (Work Value  

Rs 100.0 Lakh) under AIR 

Tender documents will be issued to the eligible contractors by the service 

PROCUREMENT TECHNOLOGIES PVT. LTD., 

downloaded from the Bank's website 

rement news’ from 03.06.2020 to 

1,000.00 (Rupees One 

only through State 

(SB Collect an efficient MIS report 

tool). The steps involved in making the 

.The receipt generated 

with the Reference No. will be submitted along with the Technical Bid 

EMD to be deposited to A/C 

No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. 

maintained at SBI, Dispur Branch (IFSC code-

and submit the deposit voucher copy as proof of deposit the 



 
Tender ID: GUW202006005                                                                                                           

 

SBIIMS/GHY 
 

6. Technical Bid 

7. Price Bid 

                                                                                                           Dated: 03.06.2020

 

: The following Documents should be submitted in the Technical Bid in a 

sealed envelope addressed to the Circle Head, SBIIMS, Guwahati Circle, 

SBI Local Head Office Building, 3rd Floor, ‘A’ Block, P.O. Assam 

Sachivalaya, Dispur, Guwahati-781006, Assam or the 

the following documents may be e

sbiims.circleguw@gmail.comon or before 15.06.2020

i) Tender Processing Fee amounting to Rs 1,000.00

Thousand only)(Non-Refundable) to be credited 

Bank Collect (SB Collect an efficient MIS report generating tool). The 

steps involved in making the payment is provided at Annexure

receipt generated with the Reference No. will be submitted along wi

the Technical Bid as a proof for payment. 

 

ii) Earnest Money Deposit (EMD) amounting Rs. 9,000.00 (Rupees Nine 

thousand) only to be deposited to the Bank’s A/C No. 10242804581 

(Name of the Account :- SBI, LHO, PREMISES &

Misc. Deposit account, maintained at SBI, Dispur Branch, 

SBIN0003030)and submit the deposit voucher copy as proof of deposit the 

amount.  

iii) The Process Compliance Form as at Annexure

and stamped by the Bidder as token of acceptance of all the terms & 

conditions stipulated in this tender, which is also 

Service Provider for conducting e-Tendering Process.

The Bidder, who failed to submit any of the above mentioned 

documents, will be disqualified in Technical Bid and will not be 

allowed to participate in subsequent online 

submission. Moreover, the conditional tenders are liable for rejection

will not be allowed to participate in e-Tendering Process.

: The Lowest Bidder will be finalized from the Price Bid submitted by the 

Contractors/Vendors through the service provider .The Details of the events 

is as under:- 

i) Submission of On-Line Sealed Price Bid (Total Price as well as 

wise rate break-up): On 16.06.2020 from 11:00 AM.

Only the bidders who qualified in Technical Bid (submitted Tender 

Processing Fee, EMD and Process Compliance Form) will be eligible to 

participate in the Online Sealed Price Bid submission of this e

Process. The bidder should have valid digital signature for participation in e

Tendering Process. 

Dated: 03.06.2020 
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The following Documents should be submitted in the Technical Bid in a 

sealed envelope addressed to the Circle Head, SBIIMS, Guwahati Circle, 

SBI Local Head Office Building, 3rd Floor, ‘A’ Block, P.O. Assam 

the scanned copies of 

the following documents may be e-mailed to 

15.06.2020 up to 02:00 PM. 

1,000.00 (Rupees One 

Refundable) to be credited only through  State 

(SB Collect an efficient MIS report generating tool). The 

steps involved in making the payment is provided at Annexure-A The 

receipt generated with the Reference No. will be submitted along with 

9,000.00 (Rupees Nine 

to be deposited to the Bank’s A/C No. 10242804581 

SBI, LHO, PREMISES & ESTATE Department 

Misc. Deposit account, maintained at SBI, Dispur Branch, IFSC code-

and submit the deposit voucher copy as proof of deposit the 

) The Process Compliance Form as at Annexure-I duly filled, signed 

Bidder as token of acceptance of all the terms & 

conditions stipulated in this tender, which is also to be e-Mailed to the 

Tendering Process. 

The Bidder, who failed to submit any of the above mentioned 

documents, will be disqualified in Technical Bid and will not be 

allowed to participate in subsequent online sealed Price Bid 

Moreover, the conditional tenders are liable for rejection and 

Tendering Process. 

The Lowest Bidder will be finalized from the Price Bid submitted by the 

Contractors/Vendors through the service provider .The Details of the events 

(Total Price as well as item 

. up to 03:00 PM. 

Only the bidders who qualified in Technical Bid (submitted Tender 

Processing Fee, EMD and Process Compliance Form) will be eligible to 

participate in the Online Sealed Price Bid submission of this e-Tendering 

ignature for participation in e-



 
Tender ID: GUW202006005                                                                                                           

 

SBIIMS/GHY 
 

8. Opening of Price Bid 

9. Validity of Tenders  

10. Initial security deposit 

11. Retention money 

12. Commence of the work 

13 Time allowed for completion 

14 Deduction of Income Tax and GST 

                                                                                                           Dated: 03.06.2020

 

: 
On 16.06.2020 after completion of the time period of e

: For a period of 90 days from the date of e-Tendering.

: 2% of the awarded value of work including EMD 

 5% (Including EMD+ISD) 

 The date of commencement of the work will be reckoned 
as the date of handing over site or 10 days from the date 
of issue of Work Order of the tender whichever is later. 
the contractors fail to start the work within this period, 
the work order may be stand cancelled without any 
further notification to the contractor and the EMD 
amount will be forfeited as per the general condition of 
contract. Moreover, the contractor may also be de
barred from participation in the future tender for at least 
3 months period. 

: 45 days from the date of handing over site or 10 days 
from the date of issue of letter of acceptance of Bank 
whichever is later. If the contractor fails to complete the 
works within the specified completion period the 
order may be stand cancelled without any further 
notification to the contractor and the security amount 
will be forfeited as per the general condition of contract. 
Moreover, the contractor may be de
participation in the future tender for a
period. 

: A) Income Tax will be deducted at source as per Govt. Guidelines.

B) Reimbursement of GST on work contract will be made only on 

submission of proper GST invoice as per applicable GST provision.

contractor should comply with the following; 

i. Contractor should have GST Registration Number 

ii. Invoice should specifically/separately disclose the amount of GST levied 

at applicable rate as per GST provision 

iii. In case of Correction in the bills after scrutiny, contractor should submit 

fresh invoice for payment 

iv. Contractor should timely file his GST return in accordance with GST 

provisions to enable the bank to claim the credit of GST paid to the 

contractor. 

Dated: 03.06.2020 
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completion of the time period of e-Tender. 

Tendering. 

The date of commencement of the work will be reckoned 
as the date of handing over site or 10 days from the date 
of issue of Work Order of the tender whichever is later. If 
the contractors fail to start the work within this period, 

nd cancelled without any 
further notification to the contractor and the EMD 
amount will be forfeited as per the general condition of 

. Moreover, the contractor may also be de-
barred from participation in the future tender for at least 

from the date of handing over site or 10 days 
from the date of issue of letter of acceptance of Bank 

If the contractor fails to complete the 
works within the specified completion period the work 
order may be stand cancelled without any further 
notification to the contractor and the security amount 
will be forfeited as per the general condition of contract. 
Moreover, the contractor may be de-barred from 
participation in the future tender for at least 3 months 

A) Income Tax will be deducted at source as per Govt. Guidelines. 

B) Reimbursement of GST on work contract will be made only on 

submission of proper GST invoice as per applicable GST provision. The 

 

ii. Invoice should specifically/separately disclose the amount of GST levied 

after scrutiny, contractor should submit 

iv. Contractor should timely file his GST return in accordance with GST 

provisions to enable the bank to claim the credit of GST paid to the 



 
Tender ID: GUW202006005                                                                                                           

 

SBIIMS/GHY 
 

15. Terms & mode of payment 

16. Liquidated Damages 

17. Defects Liability Period 

18. Contact details for any clarification 

19. Contact details for any e-Tender  related 

queries 

20. Any additional Information 

                                                                                                           Dated: 03.06.2020

 

: i) No advance is payable. 

ii) After successful completion of entire work 100% payment will be released 

against submission of GST invoice and work completion Certificates after 

deducting security deposit and statutory deductions as applicable.

iii) Payment shall be made by way of Electronic fund transfer by the 

concerned SBI Branch/Office where the work has been executed. The 

contractor should furnish details of the Bank, A/c no, IFSC code etc.

: If the bidder is not able to complete the work within the stipulated 

completion period as per tender, liquidated Damages will be imposed at the 

rate of 0.5% of the contract value per week subject to a maximum of 5% of 

the contract value. 

: 12 Months (Twelve months) from the date of completion of the work

handing over to the Bank. 

: The Circle Head & The Assistant Vice President(Civil) 

SBI Infra Management Solutions Pvt. Ltd. 

Guwahati Circle Office, 3rd Floor,  

SBI, LHO Building, Guwahati, 

Dispur-781006,  

Ph: 0361-2237509 

Tender  related : Service provider: M/s e-Procurement Technologies Ltd. (Procure Tiger)

A- 201, Wall Street - II, Opp. Orient Club, Nr. Gujarat College, 

380 006. Gujarat State, India  

Tel.:- PH. NOS. : +91 79-40016837/ 835 / 886 / 887 / 802 / 852 / 865 / 800, 

Fax:- 91 - 079 – 40016876. 

You are requested to contract the agency for further guidance on    e

tendering process 

: The quoted rate should be inclusive of materials, labour, wages, fixtures, 

transportation, installation, all taxes & charges , cost of the insurances as 

specified in the tender, cost towards testing of materials supplied, wastages,  

Octroi, machinery, temporary works such as scaffolding, cleaning, 

overheads, profit, statutory expenses, incidental charges and all related 

expenses to complete the work. However, GST on work contract will be 

extra as applicable. 

Dated: 03.06.2020 

 Page 6 

ii) After successful completion of entire work 100% payment will be released 

against submission of GST invoice and work completion Certificates after 

deducting security deposit and statutory deductions as applicable. 

shall be made by way of Electronic fund transfer by the 

concerned SBI Branch/Office where the work has been executed. The 

contractor should furnish details of the Bank, A/c no, IFSC code etc. 

the work within the stipulated 

completion period as per tender, liquidated Damages will be imposed at the 

rate of 0.5% of the contract value per week subject to a maximum of 5% of 

months) from the date of completion of the work and 

(Civil) , 

Procurement Technologies Ltd. (Procure Tiger) 

II, Opp. Orient Club, Nr. Gujarat College, Ahmedabad - 

40016837/ 835 / 886 / 887 / 802 / 852 / 865 / 800, 

You are requested to contract the agency for further guidance on    e-

The quoted rate should be inclusive of materials, labour, wages, fixtures, 

transportation, installation, all taxes & charges , cost of the insurances as 

specified in the tender, cost towards testing of materials supplied, wastages,  

achinery, temporary works such as scaffolding, cleaning, 

overheads, profit, statutory expenses, incidental charges and all related 

GST on work contract will be 



 
Tender ID: GUW202006005                                                                                                           

 

SBIIMS/GHY 
 

a) NOTES: 

Quoted Rates for Comprehensive 

Annual Maintenance Contract

(CAMC) of the Air-conditioners

b) All Tenderer are informed that, price bidding for the work will be through e

“Price Bid” is to be submitted online on e

the “Price Bid. 

c) The Tenderers are expected to examine all instructions, forms, terms and specifications in the tender documents. Failure to 

furnish all information required as per the Tender Documents or submission of bids not substantially responsive to the 

Tender Documents in every respect will be at the Tenderers risk and shall result in rejection of the Tender.

d) In case the date of submission of Tender Processing Fee, EMD, Online Sealed Price Bid  is

respective date will be considered on the next working day at the same time. The bidder, who is the authorized 

representative and participating on behalf of company/ Dealer/vendor, should have a valid digital signature certifica

for this tender. The validity of the DSC should be at least 3 months.

e) The SBIIMS reserves the right to cancel or postpone or modify the tenders at any stage without assigning any reason.

f) Since bidder has to quote item-wise rate/amount in 

strongly advised to visit the  site before submitting their bid and work out the quantity requirement for all required material to 

make the work complete in all respects.

g) If the L1 bidder quotes abnormally low (below 10% of the estimated cost), he will be required 

to furnish a Performance Guarantee Bond/STDR Lien in the name of  AGM

Guwahati on the “Accepted Tender Amount

of the work and Additional Security Deposit amounting to additional 2% of the accepted 

tender amount in addition to EMD and ISD ,which will be released after successful 

completion of Defect Liability Period.

h) Corrigendum: (If any) Is to be followed as published in 

news and  https://etender.sbi/ portal only.

 (For and on behalf of State Bank of India) 

------------SD------------ 
The Circle Head & Assistant Vice President(Civil)
SBIIMS, Circle office, Guwahati.

 

                                                                                                           Dated: 03.06.2020

 

Comprehensive 

Annual Maintenance Contract 

conditioners 

 The rates for Comprehensive AMC of the Air

conditioners should be quoted reasonably so that the 

total amount quoted should not be more than 5% less 

than the total estimated cost for CAMC. After completion 

of e-tender, if it is found that the L-1 bidder’s quote is 

more than 5% below the total estimated 

CAMC, the tender would not be accepted and EMD 

deposited if any would be forfeited.  

price bidding for the work will be through e-tendering method. The bill of quantity of tender i.e

is to be submitted online on e-tendering portal. Orders will be placed on the basis of closing price by bidders in 

ers are expected to examine all instructions, forms, terms and specifications in the tender documents. Failure to 

furnish all information required as per the Tender Documents or submission of bids not substantially responsive to the 

ry respect will be at the Tenderers risk and shall result in rejection of the Tender.

In case the date of submission of Tender Processing Fee, EMD, Online Sealed Price Bid  is declared as a holiday, the 

respective date will be considered on the next working day at the same time. The bidder, who is the authorized 

representative and participating on behalf of company/ Dealer/vendor, should have a valid digital signature certifica

The validity of the DSC should be at least 3 months. 

The SBIIMS reserves the right to cancel or postpone or modify the tenders at any stage without assigning any reason.

wise rate/amount in e-tendering process(i.e Price Bid) for the entire work, therefore they are 

site before submitting their bid and work out the quantity requirement for all required material to 

make the work complete in all respects.. 

If the L1 bidder quotes abnormally low (below 10% of the estimated cost), he will be required 

Performance Guarantee Bond/STDR Lien in the name of  AGM

on the “Accepted Tender Amount” which will be released after virtual completion 

of the work and Additional Security Deposit amounting to additional 2% of the accepted 

tender amount in addition to EMD and ISD ,which will be released after successful 

completion of Defect Liability Period. 

to be followed as published in SBI Website https://www.sbi.co.in/

portal only. 

(For and on behalf of State Bank of India)  

The Circle Head & Assistant Vice President(Civil) 
SBIIMS, Circle office, Guwahati. 

Dated: 03.06.2020 
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The rates for Comprehensive AMC of the Air-

conditioners should be quoted reasonably so that the 

total amount quoted should not be more than 5% less 

CAMC. After completion 

1 bidder’s quote is 

more than 5% below the total estimated amount for 

CAMC, the tender would not be accepted and EMD 

tendering method. The bill of quantity of tender i.e. 

tendering portal. Orders will be placed on the basis of closing price by bidders in 

ers are expected to examine all instructions, forms, terms and specifications in the tender documents. Failure to 

furnish all information required as per the Tender Documents or submission of bids not substantially responsive to the 

ry respect will be at the Tenderers risk and shall result in rejection of the Tender. 

declared as a holiday, the 

respective date will be considered on the next working day at the same time. The bidder, who is the authorized 

representative and participating on behalf of company/ Dealer/vendor, should have a valid digital signature certificate (DSC) 

The SBIIMS reserves the right to cancel or postpone or modify the tenders at any stage without assigning any reason. 

tendering process(i.e Price Bid) for the entire work, therefore they are 

site before submitting their bid and work out the quantity requirement for all required material to 

If the L1 bidder quotes abnormally low (below 10% of the estimated cost), he will be required 

Performance Guarantee Bond/STDR Lien in the name of  AGM (P&E) SBI, LHO, 

virtual completion 

of the work and Additional Security Deposit amounting to additional 2% of the accepted 

tender amount in addition to EMD and ISD ,which will be released after successful 

https://www.sbi.co.in/ under procurement 
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The steps involved in making the payment through SB Collect are as under :

1. The Vendor needs to use SBI internet banking site 

2. Select "SB Collect" from Top Menu, that will lead to the next page:

3. “Proceed” will lead to the next page:

4. Select "All India" in "State of Corporate / Institution” & Select 
Corporate / Institution". 

5. “Go” will lead to the next page:

6. Select "SBI Infra Management Solutions" 

7. Select “Tender Application Fee” 
preloaded with characters in Uppercase only in place of Circle Codes.

8. The next Page will be ready with few of the Preloaded Tender Details:

9. The Vendor will have to fill up the fields properly and upon making the payment a receipt will be generated 
with a Reference No. 

 

NOTE : Any type of vendor, whether dealing with SBI or other bank can use this SB Collect facility.

Even a contractor not dealing with any bank can use this portal and generate challan
any SBI branch. The bank charges for cash deposit will be also borne by the vendor himself.

 

 

                                                                                                           Dated: 03.06.2020

 

 
 

Annexure-A 

The steps involved in making the payment through SB Collect are as under :- 

The Vendor needs to use SBI internet banking site https://www.onlinesbi.com/. 

from Top Menu, that will lead to the next page: 

will lead to the next page: 

in "State of Corporate / Institution” & Select "Commercial Services" 

will lead to the next page: 

"SBI Infra Management Solutions" in Commercial Services Name and “Submit”

“Tender Application Fee” in “Payment Category” and enter the “Tender ID” exactly as we 
aded with characters in Uppercase only in place of Circle Codes. 

The next Page will be ready with few of the Preloaded Tender Details: 

The Vendor will have to fill up the fields properly and upon making the payment a receipt will be generated 

Any type of vendor, whether dealing with SBI or other bank can use this SB Collect facility.

Even a contractor not dealing with any bank can use this portal and generate challan and deposit by cash in 
any SBI branch. The bank charges for cash deposit will be also borne by the vendor himself.

 

 

 

 

 

 

 

 

 

Dated: 03.06.2020 
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in "Type of 

“Submit” 

exactly as we 

The Vendor will have to fill up the fields properly and upon making the payment a receipt will be generated 

Any type of vendor, whether dealing with SBI or other bank can use this SB Collect facility. 

and deposit by cash in 
any SBI branch. The bank charges for cash deposit will be also borne by the vendor himself. 
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Name of work / Project:-AIR CONDITIONING WORK AT 
BRANCH, MIZORAM. 
 
Vide Tender ID: GUW202006005                                                                        
 

BUYER NAME State Bank of India

AUCTION TO BE CONDUCTED BY SBI Service Provider:

M/s e

A- 

Gujarat State, India

Tel.:

079 

DATES OF PRICE BID 

 

i) Submission of 

03:00 PM.

E-Tendering  Website : 

DOCUMENTS ATTACHED i) Notice Inviting Tenders (NIT)

ii) Business rule for finalization of tender

iii) Terms & conditions of  E

iv) 

v) TERMS & CONDITIONS OF THE CONTRACT

vi) SPECIAL CONDITIONS OF THE CONTRACT

vii) Bid Confirmation (Annexure 

viii) 

ix) 

xi) 

Against this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI may resort to “
TENDERING PROCESS” which comprises of 

1. For the proposed e-Tendering Process, already empanelled vendors for the said purpose who fulfil all terms and 
conditions including deposit of Tender process amount and earnest money amount only shall be eligible to participate.

2. SBIIMS will engage the services of a service
commencement of on line bidding on Internet.

3. SBIIMS will inform the vendor in writing,

4. Business rules like event date, time,

5. Vendors have to fax the compliance form in the prescribed format (provided by service provider) before start of e
Tendering Process. Without this the vendor will not be

6. E-Tendering Process will be conducted on schedule date & time.

7. At the end of E-Tendering Process, the lowest bidder value will be known on the network.

8. The lowest bidder has to fax the duly signed filled
through service provider within 24 hours of completion of E

9. Any variation between the on-line bid value and signed document will be considered as sabotaging the tender process 
and will invite disqualification of vender to conduct business with SBI as per prevailing procedure.

                                                                                                           Dated: 03.06.2020

 

BUSINESS RULES FOR e-TENDERING 

AIR CONDITIONING WORK AT NEW PREMISES OF DARLAWN 

                                                                      Dated: 03.06.2020

State Bank of India 

SBI Service Provider: 

M/s e-Procurement Technologies Ltd. (Procure Tiger) 

 201, Wall Street - II, Opp. Orient Club, Nr. Gujarat College, Ahmedabad 

Gujarat State, India  

Tel.:- PH. NOS. : +91 79-40016837/ 835 / 886 / 887 / 802 / 852 / 865 / 800

079 – 40016876. 

i) Submission of Online Sealed Price Bid (item wise): On 16.06.2020

03:00 PM. 

Tendering  Website : https://etender.sbi/ 

i) Notice Inviting Tenders (NIT) 

ii) Business rule for finalization of tender 

iii) Terms & conditions of  E-Tendering 

 Process Compliance Statement (Annexure I) 

v) TERMS & CONDITIONS OF THE CONTRACT 

vi) SPECIAL CONDITIONS OF THE CONTRACT 

vii) Bid Confirmation (Annexure –II) 

viii) BOQ- Break-up-of Quantity (Annexure-III) 

) Technical Specifications & List of Make of Air-conditioners 

xi) Contact Information. 

Against this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI may resort to “
comprises of Technical Bid and Price Bid. 

Tendering Process, already empanelled vendors for the said purpose who fulfil all terms and 
conditions including deposit of Tender process amount and earnest money amount only shall be eligible to participate.

SBIIMS will engage the services of a service provider who will provide all necessary training and assistance before 
commencement of on line bidding on Internet. 

writing, the details of service provider to enable them to contact and get trained.

time, etc. also will be communicated through service provider for compliance.

Vendors have to fax the compliance form in the prescribed format (provided by service provider) before start of e
Tendering Process. Without this the vendor will not be eligible to participate in the event. 

Tendering Process will be conducted on schedule date & time. 

Tendering Process, the lowest bidder value will be known on the network. 

The lowest bidder has to fax the duly signed filled-in prescribed format as provided on case-to
through service provider within 24 hours of completion of E-Tendering without fail.  

line bid value and signed document will be considered as sabotaging the tender process 
will invite disqualification of vender to conduct business with SBI as per prevailing procedure. 

Dated: 03.06.2020 
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NEW PREMISES OF DARLAWN 

03.06.2020 

II, Opp. Orient Club, Nr. Gujarat College, Ahmedabad - 380 006. 

40016837/ 835 / 886 / 887 / 802 / 852 / 865 / 800, Fax:- 91 - 

16.06.2020 from 11:00 AM to 

Against this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI may resort to “E-

Tendering Process, already empanelled vendors for the said purpose who fulfil all terms and 
conditions including deposit of Tender process amount and earnest money amount only shall be eligible to participate. 

provider who will provide all necessary training and assistance before 

the details of service provider to enable them to contact and get trained. 

etc. also will be communicated through service provider for compliance. 

Vendors have to fax the compliance form in the prescribed format (provided by service provider) before start of e-

to-case basis to SBIIMS 

line bid value and signed document will be considered as sabotaging the tender process 



 
Tender ID: GUW202006005                                                                                                           

 

SBIIMS/GHY 
 

Terms & Conditions of E

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are requested 
change the Password after the receipt of initial Password from ETL. All bids made from the Login ID given to the bidder will 
deemed to have been made by the bidder. 

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execu
cannot be cancelled. The bidder is bound to execute the work the as mentioned above at the price that they bid. Should any bi
back out and not make the supplies at per the rates quoted, SBIIMS and / or ETL shal

3. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest bid will be considered as the bidder’s fi
offer to execute the work 

4. E-TENDERING TYPE: a) Online Sealed Price Bid.

5. E-TENDERING WINNER: At the end of the Price Bid, SBI will evaluate all the bids submitted and will decide upon the winner

6. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and Conditions” section of the e
using the Login Ids and passwords given to them.

7. OTHER TERMS & CONDITIONS:  

 The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or indirectly b
communicating with other suppliers / bidders.

 The Bidder shall not divulge either h

 SBIIMS’s decision on award of Contract shall be final and binding on all the Bidders.

 SBIIMS along with ETL can decide to extend, reschedule or cancel any E
ETL, after the first posting will have to be accepted if the Bidder continues to access the site after that time.

 ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the cause.

 ETL is not responsible for any damages, including consequential damages, including but not limited to systems problems, 
inability to use the system, loss of electronic information etc.

N.B 

 All the bidders are requested to ensure that they have a valid digital 
participate in the online event 

 All the Bidders are required to submit the Agreement Form (Annexure
Technologies Pvt. Ltd, Ahmedabad  and copy of the same to be send to SBIIMS al
mentioned in the above NIT before due date.  

                                                                                                           Dated: 03.06.2020

 

 

Terms & Conditions of E-Tendering Process 

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are requested 
change the Password after the receipt of initial Password from ETL. All bids made from the Login ID given to the bidder will 

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made by the bidder 
cannot be cancelled. The bidder is bound to execute the work the as mentioned above at the price that they bid. Should any bi
back out and not make the supplies at per the rates quoted, SBIIMS and / or ETL shall take action as appropriate.

3. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest bid will be considered as the bidder’s fi

TENDERING TYPE: a) Online Sealed Price Bid. 

At the end of the Price Bid, SBI will evaluate all the bids submitted and will decide upon the winner

6. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and Conditions” section of the e
given to them. 

The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or indirectly b
communicating with other suppliers / bidders. 

The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS to any other party.

SBIIMS’s decision on award of Contract shall be final and binding on all the Bidders. 

SBIIMS along with ETL can decide to extend, reschedule or cancel any E-Tender. Any changes made by SB
ETL, after the first posting will have to be accepted if the Bidder continues to access the site after that time.

ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the cause.

s not responsible for any damages, including consequential damages, including but not limited to systems problems, 
inability to use the system, loss of electronic information etc. 

All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to 

All the Bidders are required to submit the Agreement Form (Annexure- I) duly signed to M/s e
Technologies Pvt. Ltd, Ahmedabad  and copy of the same to be send to SBIIMS along with technical bid as 
mentioned in the above NIT before due date.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Dated: 03.06.2020 
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1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are requested to 
change the Password after the receipt of initial Password from ETL. All bids made from the Login ID given to the bidder will be 

te the work. Bids once made by the bidder 
cannot be cancelled. The bidder is bound to execute the work the as mentioned above at the price that they bid. Should any bidder 

l take action as appropriate. 

3. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest bid will be considered as the bidder’s final 

At the end of the Price Bid, SBI will evaluate all the bids submitted and will decide upon the winner. 

6. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and Conditions” section of the e-Tendering site 

The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or indirectly by 

is Bids or any other exclusive details of SBIIMS to any other party. 

Tender. Any changes made by SBIIMS and / or 
ETL, after the first posting will have to be accepted if the Bidder continues to access the site after that time. 

ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 

s not responsible for any damages, including consequential damages, including but not limited to systems problems, 

signature certificate well in advance to 

I) duly signed to M/s e-Procurement 
ong with technical bid as 



 
Tender ID: GUW202006005                                                                                                           

 

SBIIMS/GHY 
 

(The bidders are required to print this on their company’s letter head and sign, stamp and send the scanned copy to 
and hard copy / scanned copy to SBIIMS, Guwahati Circle)
 
 
 
To      
e-Procurement Technologies Ltd. (Procure Tiger)
A-201-208, Wall Street-II, Opp. Orient Club,
Nr. Gujarat College, Ahmedabad-380 006, 
Gujarat, India. 
Tel: (079) 40016837 / 835  
Fax: (079) 40016876  

Sub: Agreement to the Process related Terms and Conditions for the e

Dear Sir, 
 

This has reference to the Terms & Conditions for “ e

PREMISES OF DARLAWN BRANCH, 
 
This letter is to confirm that: 
 

1. The undersigned is authorized representative of the company.
2. We have studied the all the terms & conditions specified in the tender, Commercial Terms and the Business rules 

governing the e-Tendering Process and th
3. We also confirm that we have taken the training on the E

same thoroughly. 
4. We confirm that SBIIMS and ETL shall not be liable & 

& bid on the e-Tendering  platform due to loss of internet connectivity, electricity failure, virus attack, problems with the 
PC, any other unforeseen circumstances etc. before or during the

5. We understand that in the event we are not able to access the e
behalf by sending a fax containing our offer price before the e
either SBIIMS or ETL regarding any loss etc. suffered by us due to acting upon our authenticated fax instructions.

6. I/we do understand that ETL may bid on behalf of other bidders as well in case of above mentioned exigencies. 
7. We also confirm that we have a valid digital certificate issued by a valid Certifying Authority.
8. We also confirm that we will fax the price confirmation of our quoted price as per Annexure II and the format as requested 

by SBIIMS/ ETL.  
9. We, hereby confirm that we will honour the Bids p
10. I/We have inspected the site of works and have made me/us fully acquainted with the local conditions in and 

around the sites of works. I/We hereby declare that I/We have gone through the conditions laid down in 
Notice Inviting Tender, General Conditions of Contract, Special Conditions of Contract, Technical Specifications 
and understood the same and on the basis of the same I/We will quote our rates in the indicative price bid and 
subsequent E-Tendering. 

 
 
With regards 
 
 
 
 
 
 
 
Signature with company seal 
Date:  
Name:  
Company / Organization: 
Designation within Company / Organization:
Address of Company / Organization: 
Scan it and sent this document on birva@procuretiger.com / 

                                                                                                           Dated: 03.06.2020

 

 
Process Compliance Form Annexure- I 

 
(The bidders are required to print this on their company’s letter head and sign, stamp and send the scanned copy to 
and hard copy / scanned copy to SBIIMS, Guwahati Circle) 

      Date:  
Procurement Technologies Ltd. (Procure Tiger) 

II, Opp. Orient Club, 
380 006,  

Agreement to the Process related Terms and Conditions for the e-Tender 

This has reference to the Terms & Conditions for “ e-Tendering for "AIR CONDITIONING WORK AT 
PREMISES OF DARLAWN BRANCH, MIZORAM” 

The undersigned is authorized representative of the company. 
We have studied the all the terms & conditions specified in the tender, Commercial Terms and the Business rules 

Tendering Process and the RFP as mentioned in your letter and confirm our agreement to them.
We also confirm that we have taken the training on the E-Tendering tool and have understood the functionality of the 

We confirm that SBIIMS and ETL shall not be liable & responsible in any manner whatsoever for my/our failure to access 
Tendering  platform due to loss of internet connectivity, electricity failure, virus attack, problems with the 

PC, any other unforeseen circumstances etc. before or during the E-Tendering event. 
We understand that in the event we are not able to access the e-Tendering  site, we may authorize ETL to bid on our 
behalf by sending a fax containing our offer price before the e-Tendering  close time and no claim can be made by us on 
either SBIIMS or ETL regarding any loss etc. suffered by us due to acting upon our authenticated fax instructions.
I/we do understand that ETL may bid on behalf of other bidders as well in case of above mentioned exigencies. 

valid digital certificate issued by a valid Certifying Authority. 
We also confirm that we will fax the price confirmation of our quoted price as per Annexure II and the format as requested 

We, hereby confirm that we will honour the Bids placed by us during the e-Tendering process.  
I/We have inspected the site of works and have made me/us fully acquainted with the local conditions in and 
around the sites of works. I/We hereby declare that I/We have gone through the conditions laid down in 
Notice Inviting Tender, General Conditions of Contract, Special Conditions of Contract, Technical Specifications 
and understood the same and on the basis of the same I/We will quote our rates in the indicative price bid and 

Designation within Company / Organization: 

birva@procuretiger.com / hemang@procuretiger.com/sbiims.circleguw@gmail.com
 

 

Dated: 03.06.2020 
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(The bidders are required to print this on their company’s letter head and sign, stamp and send the scanned copy to service provider 

 

AIR CONDITIONING WORK AT NEW 

We have studied the all the terms & conditions specified in the tender, Commercial Terms and the Business rules 
e RFP as mentioned in your letter and confirm our agreement to them. 

and have understood the functionality of the 

responsible in any manner whatsoever for my/our failure to access 
Tendering  platform due to loss of internet connectivity, electricity failure, virus attack, problems with the 

Tendering  site, we may authorize ETL to bid on our 
Tendering  close time and no claim can be made by us on 

either SBIIMS or ETL regarding any loss etc. suffered by us due to acting upon our authenticated fax instructions. 
I/we do understand that ETL may bid on behalf of other bidders as well in case of above mentioned exigencies.  

We also confirm that we will fax the price confirmation of our quoted price as per Annexure II and the format as requested 

I/We have inspected the site of works and have made me/us fully acquainted with the local conditions in and 
around the sites of works. I/We hereby declare that I/We have gone through the conditions laid down in the 
Notice Inviting Tender, General Conditions of Contract, Special Conditions of Contract, Technical Specifications 
and understood the same and on the basis of the same I/We will quote our rates in the indicative price bid and 

sbiims.circleguw@gmail.com. 



 
Tender ID: GUW202006005                                                                                                           

 

SBIIMS/GHY 
 

TERMS & CONDITIONS OF THE CONTRACT

GENERAL INSTRUCTIONS TO THE TENDERERS
 
1.0 Scope of Work 

Tenders are invited by SBIIMS on behalf of State Bank of India for “

PREMISES OF DARLAWN BRANCH, MIZORAM
 

1.1 Site and Its Location: The proposed work is to be carried out 
PREMISES OF DARLAWN BRANCH, MIZORAM
 
 
2.0 Tender Documents 
 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the following documen
the most workmen like manner, 
 

a) Instructions to tenderers 
b) General Conditions of Contract 
c) Special Conditions of Contract 
d) Technical Specifications 
e) Drawings 
f) Priced Bid 

 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of ambiguities or
discrepancies, shall take precedence in the order given below:
 

a) Price Bid 
b) Drawings 
c) Technical Specifications 
d) Special Conditions of Contract 
e) General Conditions of Contract 
f) Instructions to Tenderer 

 
2.3 The tender documents are not transferable.
 
3.0 Site Visit 
The tenderer must obtain himself on his own responsibility and his own expenses all information and data which may be required for 
the purpose of filling this tender document and enter into a contract for the satisfactory performance of the work. The tende
requested satisfy himself regarding the availability of water, power, transport and communication facilities, the character quality and 
quantity of the materials, labour, the law and order situation, climatic conditions local authorities requirement, traffic re
The tenderer will be fully responsible for considering the financial effect of any or all the factors while submitting his tender.
 
4.0 Earnest Money Deposit (EMD) :- 

4.1 The tenderer are requested to submit the Earnest Money of
No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (
code-SBIN0003030) 
 
4.2 No interest will be paid on the EMD. 

4.3 EMD of unsuccessful tenderers will be refunded within 

4.4 EMD of successful tenderer will be retained as a part of security deposit.

4.5 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time during the period when he is r
keep his tender open acceptance by the SBIIMS or after it is accepted by the SBIIMS, the contractor fails to enter into a for
agreement or fails to pay the initial security deposit as stipulated or fails to commence the work within the stipul
 
 
 

                                                                                                           Dated: 03.06.2020

 

 

TERMS & CONDITIONS OF THE CONTRACT 

GENERAL INSTRUCTIONS TO THE TENDERERS 

invited by SBIIMS on behalf of State Bank of India for “AIR CONDITIONING WORK AT 
PREMISES OF DARLAWN BRANCH, MIZORAM” 

: The proposed work is to be carried out at State Bank of India, AIR CONDITIONING WORK AT 
DARLAWN BRANCH, MIZORAM. 

2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the following documen

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of ambiguities or
the order given below: 

2.3 The tender documents are not transferable. 

is own responsibility and his own expenses all information and data which may be required for 
the purpose of filling this tender document and enter into a contract for the satisfactory performance of the work. The tende

rding the availability of water, power, transport and communication facilities, the character quality and 
quantity of the materials, labour, the law and order situation, climatic conditions local authorities requirement, traffic re

er will be fully responsible for considering the financial effect of any or all the factors while submitting his tender.

are requested to submit the Earnest Money of Rs. 9,000.00 (Rupees Nine thousand) only
No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (

will be refunded within 45 days of award of Contract. 

EMD of successful tenderer will be retained as a part of security deposit. 

4.5 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time during the period when he is r
keep his tender open acceptance by the SBIIMS or after it is accepted by the SBIIMS, the contractor fails to enter into a for
agreement or fails to pay the initial security deposit as stipulated or fails to commence the work within the stipul

Dated: 03.06.2020 
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AIR CONDITIONING WORK AT NEW 

AIR CONDITIONING WORK AT NEW 

2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the following documents and 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of ambiguities or 

is own responsibility and his own expenses all information and data which may be required for 
the purpose of filling this tender document and enter into a contract for the satisfactory performance of the work. The tenderer is 

rding the availability of water, power, transport and communication facilities, the character quality and 
quantity of the materials, labour, the law and order situation, climatic conditions local authorities requirement, traffic regulations etc; 

er will be fully responsible for considering the financial effect of any or all the factors while submitting his tender. 

onlyto be deposited to A/C 
No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC 

4.5 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time during the period when he is required to 
keep his tender open acceptance by the SBIIMS or after it is accepted by the SBIIMS, the contractor fails to enter into a formal 
agreement or fails to pay the initial security deposit as stipulated or fails to commence the work within the stipulated time. 



 
Tender ID: GUW202006005                                                                                                           

 

SBIIMS/GHY 
 

 
5.0 Initial Security Deposit (ISD) :- 
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD 
10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code
SBIN0003030) within a period of 15 days of acceptance of tender.
 
6.0 Security Deposit:- 
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of 
which includes the EMD. Balance 3% shall be deducted from the running account bill of the work at the rate of 10% of the resp
running account bill i.e. deduction from each running bill accoun
total security shall be paid to the contractors without interest on the basis of certifying the virtual completion. The balan
would be paid to the contractors without interest withi
satisfactorily attended to all defects in accordance with the conditions of contract including site clearance.
 
6.2 No interest shall be paid to the amount retained by 
 
7.0 Signing of Contract Documents 
The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of contract 
agreement attached herewith) within 7 days from the receipt of intimation of a
written acceptance of the tender by the Bank will constitute a binding agreement between 
formal agreement is subsequently entered into or not.
 
8.0 Completion Period 
Time is essence of the contract. The work should be completed in all respects in accordance with the terms of contract within
period of 45 days from the date of handing over site or 10 days from the date of issue of letter of acceptance of Bank whichever
later. 
 
9.0 Validity of Tender 
Tenders shall remain valid and open for acceptance for a period of three months fr
withdraws his/her offer during the validity period or makes modifications in his/her original 
without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD.
 
10.0 Liquidated Damages 
The liquidated damages shall be 0.5% of the accepted tendered cost 
 
11.0 Rates and Prices 
 
11.1 The tenderers shall quote their rates for individual items through online submission in the  Price
attached BOQ of this tender. The rate quoted shall be firm and shall include all costs of labour, material, allowances, taxes
if any (other than GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be 
entertained. Bank will only pay GST in addition to quoted rates
 
11.2 Rates as bid in the “Price Bid” will be the basis of final order placement.
 
 

                                                                                                           Dated: 03.06.2020

 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD to be deposited to A/C No. 
ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code

within a period of 15 days of acceptance of tender. 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security deposit, 
which includes the EMD. Balance 3% shall be deducted from the running account bill of the work at the rate of 10% of the resp
running account bill i.e. deduction from each running bill account will be 10% till total 3% of contract value is reached. 50% of the 
total security shall be paid to the contractors without interest on the basis of certifying the virtual completion. The balan
would be paid to the contractors without interest within 15 days after the end of the defect liability period provided the contractor has 
satisfactorily attended to all defects in accordance with the conditions of contract including site clearance. 

6.2 No interest shall be paid to the amount retained by SBI as Security Deposit. 

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of contract 
within 7 days from the receipt of intimation of acceptance of his tender by 

written acceptance of the tender by the Bank will constitute a binding agreement between SBI and successful tenderer whether such 
formal agreement is subsequently entered into or not. 

Time is essence of the contract. The work should be completed in all respects in accordance with the terms of contract within
from the date of handing over site or 10 days from the date of issue of letter of acceptance of Bank whichever

Tenders shall remain valid and open for acceptance for a period of three months from the date of e-Tendering
withdraws his/her offer during the validity period or makes modifications in his/her original offer which are not acceptable to the Bank 
without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

of the accepted tendered cost per week subject to a maximum of 5% of contract value.

11.1 The tenderers shall quote their rates for individual items through online submission in the  Price
attached BOQ of this tender. The rate quoted shall be firm and shall include all costs of labour, material, allowances, taxes
if any (other than GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be 
entertained. Bank will only pay GST in addition to quoted rates 

11.2 Rates as bid in the “Price Bid” will be the basis of final order placement. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Dated: 03.06.2020 
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to be deposited to A/C No. 
ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code-

contract value is in the form of initial security deposit, 
which includes the EMD. Balance 3% shall be deducted from the running account bill of the work at the rate of 10% of the respective 

t will be 10% till total 3% of contract value is reached. 50% of the 
total security shall be paid to the contractors without interest on the basis of certifying the virtual completion. The balance 50% 

n 15 days after the end of the defect liability period provided the contractor has 

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of contract (draft 
cceptance of his tender by SBIIMS. However, the 

and successful tenderer whether such 

Time is essence of the contract. The work should be completed in all respects in accordance with the terms of contract within a 
from the date of handing over site or 10 days from the date of issue of letter of acceptance of Bank whichever is 

Tendering. If the tenderer 
offer which are not acceptable to the Bank 

maximum of 5% of contract value. 

11.1 The tenderers shall quote their rates for individual items through online submission in the  Price Bid as per the 
attached BOQ of this tender. The rate quoted shall be firm and shall include all costs of labour, material, allowances, taxes 
if any (other than GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be 



 
Tender ID: GUW202006005                                                                                                           

 

SBIIMS/GHY 
 

To 
The Circle Head & Assistant Vice President
SBI Infra Management Solutions Pvt. Ltd. 
Guwahati Circle Office 
3rd Floor, SBI Guwahati LHO Building, 
P.O. Assam Sachivalaya, 
Dispur-781006. 
 
Dear Sir, 
 

Re: AIR CONDITIONING WORK AT 
 

1. I/We refer to the tender notice issued by the Bank for above work at 

PREMISES OF DARLAWN BRANCH, MIZORAM

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in
contract, specifications, and bill of quantities at the respective rates quoted in the bill of quantities.

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects
Subject to above, I/We do hereby agree, should this tender be accepted in whole or in part, to:
 
a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.
 

b) Complete the works within 45 days as stipulated in two or three shifts if considered necessary by the Bank/Consultant at no 

extra cost to the Bank. 
 
4. I/We have deposited the Tender Processing Fee(non
submitted Process Compliance form confirming our acceptance of all the tender terms & conditions stipulated in the tender.  I/We 
note, the Earnest Money Deposit will not bear any interest and is liable for forfeiture:
 
i) If our offer is withdrawn within the validity period of
Or 
ii) If the Contract is not executed within 10 days from the date of receipt of the letter of acceptance.
Or 
iii) If the work is not commenced within 10 days after issue of work order or handing over of site whichever is later.
 
5. I/We understand that you are not bound to accept the lowest or any tender you receive.
 
6. Name of Partners/Directors of our Firm : 
 
i) 
ii) 
iii) 

Name of Partner/Director of the firm authorized to 
Sign or Name of person having power of attorney to
sign the contract (Certified true copy of Power of 
Attorney should be attached)   
Signature and address of witnessName: 

                                                                                                           Dated: 03.06.2020

 

Form of Tender 
 

resident (Civil), 
 

AIR CONDITIONING WORK AT NEW PREMISES OF DARLAWN BRANCH, MIZORAM

1. I/We refer to the tender notice issued by the Bank for above work at AIR CONDITIONING WORK AT 
PREMISES OF DARLAWN BRANCH, MIZORAM in connection with the above. 

 
2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the drawings, conditions of 
contract, specifications, and bill of quantities at the respective rates quoted in the bill of quantities. 

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the tender conditions. 
Subject to above, I/We do hereby agree, should this tender be accepted in whole or in part, to: 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto. 

as stipulated in two or three shifts if considered necessary by the Bank/Consultant at no 

4. I/We have deposited the Tender Processing Fee(non-refundable), Earnest money deposit in the specified A/Cs and also 
pliance form confirming our acceptance of all the tender terms & conditions stipulated in the tender.  I/We 

note, the Earnest Money Deposit will not bear any interest and is liable for forfeiture: 

i) If our offer is withdrawn within the validity period of acceptance.  

ii) If the Contract is not executed within 10 days from the date of receipt of the letter of acceptance. 

iii) If the work is not commenced within 10 days after issue of work order or handing over of site whichever is later.

erstand that you are not bound to accept the lowest or any tender you receive. 

Yours faithfully
 
            Signature: 

Name of Partner/Director of the firm authorized to   Designation: 
Name of person having power of attorney to   

sign the contract (Certified true copy of Power of  
 a) Signature: 

 Address: 

b) Signature: 

Name: 

Address: 

Dated: 03.06.2020 
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NEW PREMISES OF DARLAWN BRANCH, MIZORAM” 

AIR CONDITIONING WORK AT NEW 

conformity with the drawings, conditions of 

of the tender conditions. 

as stipulated in two or three shifts if considered necessary by the Bank/Consultant at no 

refundable), Earnest money deposit in the specified A/Cs and also 
pliance form confirming our acceptance of all the tender terms & conditions stipulated in the tender.  I/We 

iii) If the work is not commenced within 10 days after issue of work order or handing over of site whichever is later. 

Yours faithfully 
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(To be executed between SBI and the Contractor)

ARTICLES OF AGREEMENT made this ________________________ day of ____________Two thousand ...................between 
the State Bank of India, a Corporation constructed under the State Bank of India Act, 1955 and having its central office at M
CAMA ROAD, MUMBAI-400021 & its LHO at Dispur, Guwahati
BANK") which expression shall include its successor or successors and assigns) of the ONE PART through the authorized officer
Shri ___________________ (designation). 
AND 
M/s. __________________________________
______________________________________________ (thereinafter referred to as the 'CONTRACTOR') of the OTHER PART. 
 

WHEREAS the Owner is desirous of executing 
at________________________________(hereinafter called the ‘works’)

AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra Management Solutions Pvt. Ltd., Guwahati Circle 
Office, Dispur, Guwahati a wholly owned subsidiary of SBI  (hereinafter called ‘SBIIMS’), had called E
provider M/s e-Procurement Technologies Pvt. Ltd. Ahmedabad)) on behalf of THE Owner 
No________________ dated ___________ 

AND WHEREAS SBIIMS has caused the plans, drawings and specifications, price schedule of quantities of the work to be 
at the SBI ____________________ as per conditions of the contract and special conditions prepared subject to which the offer of 
the Contractor shall be accepted. 

AND WHEREAS the tender of the Contractor for said work has been approved by BANK.

AND WHEREAS the Contractor has deposited w
as security deposit for the due performance of the agreement 

AND WHEREAS SBIIMS issued work order therefore to 

AND WHEREAS said drawings_______________________________________________________
priced schedule of quantities, condition of contract and special conditions (hereinafter collectively referred to as the said
have been signed by the parties hereto and the contractor has agreed to execute the wo

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities general conditions
contract, Specification and all correspondences exchanged by or between the partie
work, both letter inclusive, (all of which are collectively hereinafter referred to as “the said condition”) the work shown u
drawings and/ or described in the said specification and included in
therein at of such other sum as shall become payable there under (Hereinafter referred to as “the said contract amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the payment to 
subject to the said conditions executed the completed the works shown upon the said drawings etc. and such further 
detailed drawings as may be furnished to the contractor by th
specifications and the said priced schedule of quantities.

2. The owner will pay to the contracto
Rs____________________________________________________________(Rupees___________________________
___________________________________
payable hereunder at the times and in the manner specified in the said condition. However, the actual sum will be paid 
on the actual value of work done, irrespective of the contract sum.

 
3. The plans, agreement and documents above mentioned shall form the basis of this contract and all 

disputes to be decided in the manner prescribed in the conditions attached hereto.
 
4. The said contract comprises_________

shall subsidiary works connected therewith within the same site as may be  ordered to be done from time to time by 

                                                                                                           Dated: 03.06.2020

 

 

 

Draft of ARTICLES OF AGREEMENT 

be executed between SBI and the Contractor) 

 

ARTICLES OF AGREEMENT made this ________________________ day of ____________Two thousand ...................between 
the State Bank of India, a Corporation constructed under the State Bank of India Act, 1955 and having its central office at M

400021 & its LHO at Dispur, Guwahati-781006 and many other places (hereinafter referred to as "the 
BANK") which expression shall include its successor or successors and assigns) of the ONE PART through the authorized officer

_______________________________having its registered office at 
_______________________________ (thereinafter referred to as the 'CONTRACTOR') of the OTHER PART. 

s desirous of executing ___________________________work 
(hereinafter called the ‘works’) 

AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra Management Solutions Pvt. Ltd., Guwahati Circle 
owned subsidiary of SBI  (hereinafter called ‘SBIIMS’), had called E-Tender (  through service 

Procurement Technologies Pvt. Ltd. Ahmedabad)) on behalf of THE Owner vide Notice Inviting Tender 
 

SBIIMS has caused the plans, drawings and specifications, price schedule of quantities of the work to be 
as per conditions of the contract and special conditions prepared subject to which the offer of 

AND WHEREAS the tender of the Contractor for said work has been approved by BANK. 

AND WHEREAS the Contractor has deposited with the owner Rupees________________________________________________
as security deposit for the due performance of the agreement  

AND WHEREAS SBIIMS issued work order therefore to the contractor vide letter No______________ dated___________

rawings_______________________________________________________inclusive of the specifications, 
priced schedule of quantities, condition of contract and special conditions (hereinafter collectively referred to as the said
have been signed by the parties hereto and the contractor has agreed to execute the works upon and subject to the said conditions.

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities general conditions
contract, Specification and all correspondences exchanged by or between the parties from the submission of tender till the award of 
work, both letter inclusive, (all of which are collectively hereinafter referred to as “the said condition”) the work shown u
drawings and/ or described in the said specification and included in the schedule of  items and quantities at the respective rates 
therein at of such other sum as shall become payable there under (Hereinafter referred to as “the said contract amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS: 

In consideration of the payment to be made to the contractor as hereinafter provided the contractor shall upon and 
subject to the said conditions executed the completed the works shown upon the said drawings etc. and such further 
detailed drawings as may be furnished to the contractor by the said owner through SBIIMS as described in the said 
specifications and the said priced schedule of quantities. 
The owner will pay to the contractor the sum of 
Rs____________________________________________________________(Rupees___________________________
___________________________________ ), hereinafter call the contract sum or such other sum as shall become 
payable hereunder at the times and in the manner specified in the said condition. However, the actual sum will be paid 

ne, irrespective of the contract sum. 

The plans, agreement and documents above mentioned shall form the basis of this contract and all 
disputes to be decided in the manner prescribed in the conditions attached hereto. 

id contract comprises___________________________________________________as above mentioned, and 
shall subsidiary works connected therewith within the same site as may be  ordered to be done from time to time by 

Dated: 03.06.2020 
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ARTICLES OF AGREEMENT made this ________________________ day of ____________Two thousand ...................between 
the State Bank of India, a Corporation constructed under the State Bank of India Act, 1955 and having its central office at MADAM 

781006 and many other places (hereinafter referred to as "the 
BANK") which expression shall include its successor or successors and assigns) of the ONE PART through the authorized officer 

tered office at 
_______________________________ (thereinafter referred to as the 'CONTRACTOR') of the OTHER PART.  

___________________________work 

AND WHEREAS for the purpose of executing the above said ‘works’, SBI Infra Management Solutions Pvt. Ltd., Guwahati Circle 
Tender (  through service 

vide Notice Inviting Tender 

SBIIMS has caused the plans, drawings and specifications, price schedule of quantities of the work to be executed 
as per conditions of the contract and special conditions prepared subject to which the offer of 

ith the owner Rupees________________________________________________   

the contractor vide letter No______________ dated___________ 

inclusive of the specifications, 
priced schedule of quantities, condition of contract and special conditions (hereinafter collectively referred to as the said condition) 

rks upon and subject to the said conditions. 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities general conditions of 
s from the submission of tender till the award of 

work, both letter inclusive, (all of which are collectively hereinafter referred to as “the said condition”) the work shown upon the said 
the schedule of  items and quantities at the respective rates 

therein at of such other sum as shall become payable there under (Hereinafter referred to as “the said contract amount”). 

be made to the contractor as hereinafter provided the contractor shall upon and 
subject to the said conditions executed the completed the works shown upon the said drawings etc. and such further 

e said owner through SBIIMS as described in the said 

r the sum of 
Rs____________________________________________________________(Rupees___________________________

), hereinafter call the contract sum or such other sum as shall become 
payable hereunder at the times and in the manner specified in the said condition. However, the actual sum will be paid 

The plans, agreement and documents above mentioned shall form the basis of this contract and all 

as above mentioned, and 
shall subsidiary works connected therewith within the same site as may be  ordered to be done from time to time by 
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SBIIMS even through said works may not be shown on the drawings or describe
schedule of quantities. 

 

 

 
5. Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated the owner through 

SBIIMS reserves to himself the right to alter the drawings and 
of works from or of having portions of the same carried out departmentally or otherwise and such alternations or 
variations shall be carried out without prejudice to this contact.

 

6. The said condition shall be read and be treated as forming part of this Agreement, and the parties hereto will respectively 
be bound thereby and to abide by and submit themselves to the conditions and perform the same on their part to be 
respectively observed and preferred

 
7. Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator appointed with consent of 

the Owner and the contractor as indicated in the Article of the general conditions. The award of the arbitrator shall be 
final and binding on both parties. 
 
IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first hereinabove written
 
WITNESS                                                                     
 
1.                                                                                     
 
2.                                                                                     

 
                                                                               

 
In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in accordance with 
Articles of Association of the Company the direc
thereof  and also by putting their names.

 

 

 

 

                                                                                                           Dated: 03.06.2020

 

SBIIMS even through said works may not be shown on the drawings or described in the said specifications or the priced 

Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated the owner through 
SBIIMS reserves to himself the right to alter the drawings and nature of the work and of adding to or omitting any items 
of works from or of having portions of the same carried out departmentally or otherwise and such alternations or 
variations shall be carried out without prejudice to this contact. 

n shall be read and be treated as forming part of this Agreement, and the parties hereto will respectively 
be bound thereby and to abide by and submit themselves to the conditions and perform the same on their part to be 
respectively observed and preferred. 

Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator appointed with consent of 
the Owner and the contractor as indicated in the Article of the general conditions. The award of the arbitrator shall be 

 

IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first hereinabove written

                                                                    EXECUTANTS 

                                                         1. OWNER 

                                                                                    2. CONTRACTOR 

                                                                               Common Seal  

In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in accordance with 
Articles of Association of the Company the director etc. as the case may be affixing common seal may be initial in token 
thereof  and also by putting their names. 

 

 

 

 

 

 

 

 

Dated: 03.06.2020 
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d in the said specifications or the priced 

Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated the owner through 
nature of the work and of adding to or omitting any items 

of works from or of having portions of the same carried out departmentally or otherwise and such alternations or 

n shall be read and be treated as forming part of this Agreement, and the parties hereto will respectively 
be bound thereby and to abide by and submit themselves to the conditions and perform the same on their part to be 

Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator appointed with consent of 
the Owner and the contractor as indicated in the Article of the general conditions. The award of the arbitrator shall be 

IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first hereinabove written 

In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in accordance with 
tor etc. as the case may be affixing common seal may be initial in token 
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions 
“Contract” means the documents forming the tender and the acceptance thereof and
Bank of India (Client) and the contractor, together with the documents referred therein including these conditions, the speci
designs, drawings and instructions issued from time to time by the Bank and
form one contract and shall be complementary to one another.

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby respectively 

assigned to them. 
 

1.2 “Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame Cama Road, 
Mumbai 400 021 and includes the client’s representatives, successors and assigns.
 

1.3 ‘The Contractor’ shall mean the name of the con
such individual or the composing the firm or company and the permitted assignees of such individual or firms of company.

 
1.4 The expression ‘works’ or ‘work’ shall mean the perma

executed in accordance with the contract and includes materials, apparatus, equipment, temporary supports, fittings and thing
of all kinds to be provided, the obligations of the contract
contract. 

 
1.5 ‘Engineer’ shall mean the representative of the SBI.

 
1.6 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the specifications 

and any modifications of such drawings as may be issued by the Engineer from time to time ‘
 

1.7 ‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject to such 
additions thereto or deductions there from 

 
1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time to time be

furnished or approved by the employer.
 

1.9 “Month” means calendar month. 
 

1.10 “Week” means seven consecutive days.
 

1.11 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.
 

2.0 Language 
The language in which the contract documents shall be drawn shall be in English. All communications by employer & Contractor
be in English 

3.0 Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between the drawing
and specifications etc, the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the 
specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the same item, the 
latter shall be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall prevail.

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct.

4.0 Scope of Work 
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this contrac
the directions of and to the satisfaction of the Employer

5.0 Letter of Acceptance 

                                                                                                           Dated: 03.06.2020

 

 

 

GENERAL CONDITIONS OF CONTRACT 

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement executed between State 
Bank of India (Client) and the contractor, together with the documents referred therein including these conditions, the speci
designs, drawings and instructions issued from time to time by the Bank and all these documents taken together shall be deemed to 
form one contract and shall be complementary to one another. 

In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby respectively 

“Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame Cama Road, 
Mumbai 400 021 and includes the client’s representatives, successors and assigns. 

‘The Contractor’ shall mean the name of the contractor undertaking the works and shall include legal personal representative of 
such individual or the composing the firm or company and the permitted assignees of such individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” and/or to be 
executed in accordance with the contract and includes materials, apparatus, equipment, temporary supports, fittings and thing
of all kinds to be provided, the obligations of the contractor hereunder and work to be done by the contractor under the 

‘Engineer’ shall mean the representative of the SBI. 

‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the specifications 
ny modifications of such drawings as may be issued by the Engineer from time to time ‘ 

‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject to such 
additions thereto or deductions there from as may be made under the provision herein after contained. 

‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time to time be
furnished or approved by the employer. 

“Week” means seven consecutive days. 

“Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

The language in which the contract documents shall be drawn shall be in English. All communications by employer & Contractor

 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between the drawing
and specifications etc, the following order shall apply.  

led and written dimension (or description) on a drawing, the latter shall be adopted.

Between the written or shown description or dimensions in the drawings and the corresponding one in the 
specification the former shall be taken as correct. 

n description of the item in the specifications and descriptions in bills of quantities of the same item, the 

In case of difference between rates written in figures and words, the rate in words shall prevail. 

subsequent copies of the tender, the original tender shall be taken as correct.

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this contrac
to the satisfaction of the Employer 

Dated: 03.06.2020 

 Page 17 

the formal agreement executed between State 
Bank of India (Client) and the contractor, together with the documents referred therein including these conditions, the specifications, 

all these documents taken together shall be deemed to 

In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby respectively 

“Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame Cama Road, 

tractor undertaking the works and shall include legal personal representative of 
such individual or the composing the firm or company and the permitted assignees of such individual or firms of company. 

nent or temporary work described in the ‘Scope of Work” and/or to be 
executed in accordance with the contract and includes materials, apparatus, equipment, temporary supports, fittings and things 

or hereunder and work to be done by the contractor under the 

‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the specifications 

‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject to such 

‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time to time be 

The language in which the contract documents shall be drawn shall be in English. All communications by employer & Contractor will 

In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between the drawings 

led and written dimension (or description) on a drawing, the latter shall be adopted. 

Between the written or shown description or dimensions in the drawings and the corresponding one in the 

n description of the item in the specifications and descriptions in bills of quantities of the same item, the 

 

subsequent copies of the tender, the original tender shall be taken as correct. 

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this contract and with 
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Within the validity period of the tender the Employer will
the address of the contractor as given in the tender to enter
tender. The letter of acceptance shall constitute a binding contract between the Employer and the contractor.

5.1 Contract Agreement: On receipt of intimation of the acceptance of tende
bound to implement the contract and within seven days thereof he shall sign an agreement in a non judicial stamp paper of 
appropriate value. 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBIIMS through its Architects/ Consultants are the properties of the 
SBI. They are not to be used on other work. 

6.1 Detailed drawings and instructions: The SBIIMS through its Architects/ Consultants shall furnish with respo
additional instructions by means of drawings or otherwise necessary for the proper execution of the work. All such drawings a
instructions shall be consistent with the contract documents, true developments thereof and reasonably inferab

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule including the
the date of start and completion of various activities on receipt of the work order and submit the same to the 
Architect/ Consultant. 

7.0 Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to the 
contractors. 

8.0 Liquidated Damages 
If the contractor fails to complete the work and clear the site including vacating their office on or before the contracted or extended 
date or completion without justification in support of the cause of delay, he may be called upon without prejudice to any oth
remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the rate of 0.5% of the contract 
value per week subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and  pay for all materials, labour, water, power, tools, equipment 
transportation and any other facilities that are required for the satisfactory execution and completion of the work. Unless o
otherwise specified all materials shall be new and both workmanship and materials shall be best quality. The contractor shall at all 
times enforce strict discipline and good order among his employees and shall not employ on the work any unfit person or any o
not skilled in the work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the SBIIMS/ architect/ 
consultant he shall be removed from the site immediately.

10.0 Permits, Laws and Regulations 
Permits and license required for the execution of the work shall b
shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If the contractor
any discrepancy between the drawings and specifications,
Architect/ Consultant. If the contractor performs any act which is against the law, rules and regulations he shall meet all t
arising there from and shall indemnify the SBI any

11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the c
of the positions, levels, dimensions, and alignment of all part
work. If at any time any error in this respect shall appear during the progress of the works, irrespective of the fact that t
been approved by the bank the contractor shall b
required to satisfaction of the SBI. 

12.0 Protection of works and property 
The contractor shall continuously maintain adequate protection. Of all his work from damage and s
from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, except due to caus
beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all precautions for safety 
and protections of his employees on the work and shall comply with all applicable provisions of Govt. and local bodies safety
and building codes to prevent accidents, or injuries to persons or property on, about or adjacent to his place of work. The contractor 
shall take insurance covers as per clause 25
and the original policy may be lodged with the SBI.

13.0 Inspection of work: 

                                                                                                           Dated: 03.06.2020

 

e Employer will issue a letter of acceptance by registered post or otherwise depositing at 
the address of the contractor as given in the tender to enter into a Contract for the execution of the work as per the terms of the 

ce shall constitute a binding contract between the Employer and the contractor. 

On receipt of intimation of the acceptance of tender from the Employer the successful tenderer shall be 
bound to implement the contract and within seven days thereof he shall sign an agreement in a non judicial stamp paper of 

copies thereof furnished by the SBIIMS through its Architects/ Consultants are the properties of the 
 

The SBIIMS through its Architects/ Consultants shall furnish with respo
additional instructions by means of drawings or otherwise necessary for the proper execution of the work. All such drawings a
instructions shall be consistent with the contract documents, true developments thereof and reasonably inferab

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule including the
the date of start and completion of various activities on receipt of the work order and submit the same to the 

Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to the 

the work and clear the site including vacating their office on or before the contracted or extended 
date or completion without justification in support of the cause of delay, he may be called upon without prejudice to any oth

der the law to the SBI on account of such breach to pay a liquidated damages at the rate of 0.5% of the contract 
value per week subject to a maximum of 5% of the contract value. 

 
contractor shall provide and  pay for all materials, labour, water, power, tools, equipment 

transportation and any other facilities that are required for the satisfactory execution and completion of the work. Unless o
ll be new and both workmanship and materials shall be best quality. The contractor shall at all 

times enforce strict discipline and good order among his employees and shall not employ on the work any unfit person or any o
to him. Workman whose work or behaviour is found to be unsatisfactory by the SBIIMS/ architect/ 

consultant he shall be removed from the site immediately. 

Permits and license required for the execution of the work shall be obtained by the contractor at his own expenses. The contractor 
shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If the contractor
any discrepancy between the drawings and specifications, he shall promptly notify the SBIIMS in writing under intimation of the 
Architect/ Consultant. If the contractor performs any act which is against the law, rules and regulations he shall meet all t
arising there from and shall indemnify the SBI any legal actions arising there from. 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the c
of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the bank before proceeding with the 
work. If at any time any error in this respect shall appear during the progress of the works, irrespective of the fact that t
been approved by the bank the contractor shall be responsible for the same and shall at his own expenses rectify such error, if so, 

The contractor shall continuously maintain adequate protection. Of all his work from damage and shall protect the SBI’s properties 
from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, except due to caus
beyond his control and due to his fault or negligence. 

or protection of the adjacent properties. The contractor shall take all precautions for safety 
and protections of his employees on the work and shall comply with all applicable provisions of Govt. and local bodies safety

accidents, or injuries to persons or property on, about or adjacent to his place of work. The contractor 
nsurance covers as per clause 25.0 at his own cost. The policy may be taken in joint names of the contractor and the SBI 

olicy may be lodged with the SBI. 
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issue a letter of acceptance by registered post or otherwise depositing at 
into a Contract for the execution of the work as per the terms of the 

 

r from the Employer the successful tenderer shall be 
bound to implement the contract and within seven days thereof he shall sign an agreement in a non judicial stamp paper of 

copies thereof furnished by the SBIIMS through its Architects/ Consultants are the properties of the 

The SBIIMS through its Architects/ Consultants shall furnish with responsible promptness 
additional instructions by means of drawings or otherwise necessary for the proper execution of the work. All such drawings and 
instructions shall be consistent with the contract documents, true developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule including therein 
the date of start and completion of various activities on receipt of the work order and submit the same to the SBIIMS through the 

Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to the 

the work and clear the site including vacating their office on or before the contracted or extended 
date or completion without justification in support of the cause of delay, he may be called upon without prejudice to any other right of 

der the law to the SBI on account of such breach to pay a liquidated damages at the rate of 0.5% of the contract 

contractor shall provide and  pay for all materials, labour, water, power, tools, equipment 
transportation and any other facilities that are required for the satisfactory execution and completion of the work. Unless or 

ll be new and both workmanship and materials shall be best quality. The contractor shall at all 
times enforce strict discipline and good order among his employees and shall not employ on the work any unfit person or any one 

to him. Workman whose work or behaviour is found to be unsatisfactory by the SBIIMS/ architect/ 

e obtained by the contractor at his own expenses. The contractor 
shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If the contractor observes 

he shall promptly notify the SBIIMS in writing under intimation of the 
Architect/ Consultant. If the contractor performs any act which is against the law, rules and regulations he shall meet all the costs 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the correctness 
s thereof and get it approved by the bank before proceeding with the 

work. If at any time any error in this respect shall appear during the progress of the works, irrespective of the fact that the layout had 
e responsible for the same and shall at his own expenses rectify such error, if so, 

hall protect the SBI’s properties 
from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, except due to causes 

or protection of the adjacent properties. The contractor shall take all precautions for safety 
and protections of his employees on the work and shall comply with all applicable provisions of Govt. and local bodies safety laws 

accidents, or injuries to persons or property on, about or adjacent to his place of work. The contractor 
.0 at his own cost. The policy may be taken in joint names of the contractor and the SBI 
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The SBIIMS/ Architect /Consultant or their representative shall at all times have access to the work site and / or to the wor
factories, or other places where materials are lying or from where they are obtained and the contractor shall give every fac
SBIIMS, Architect/ consultant and their representatives necessary for inspection and examination and test of the materials an
workmanship. No person unless authorized by the SBIIMS /architect/consultant and their representatives necessary for
and examination and test of the materials and workmanship. No person unless authorized by the SBIIMS/architect/consultant exc
the representative of public authorities shall be allowed on the work at any time. The proposed work either during 
stage or its completion can also be inspected by the Chief Technical Examiner’s organization, a wing of central Vigilance 
commission. 

14.0 Assignment and subletting 
The whole of work included in the contract shall be executed by the contra
indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without the written cons
Employer and no undertaking shall relieve the contractor from the r
work during its progress. 

15.0 Quality of Materials, Workmanship & Test
All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 
architect/consultant instructions and shall be subject from time to time to such tests as the architect/ consultant/ SBIIMS m
at the place of manufacture or fabrication or on the site or an approved testing laboratory. The contractor shall provide
assistance, instruments, machinery, labour and materials as are normally required for examining measuring sampling and testin
any material or part of work before incorporation in the work for testing as may be selected and required by the architect/

i) Samples: All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the contractor 
without any extra charges. If certain items proposed to be used are of such nature the samples cannot be presented or p
the site detailed literature/ test certificate of the same shall be provided to the satisfaction of the Architect/consultant.
submitting the sample/literature the contractor shall satisfy himself that the material/ equipment for which he 
sample/ literature meet with the requirement of tender satisfaction. Only when the samples are approved in writing by the 
Architect/consultant the contractor shall proceed with the procurement and installation of the particular material/e
approved samples shall be sign by the Architect/ consultant for identification and shall be kept on record at site office unt
completion of the work for inspection/ comparison at any time. The Architect/consultant shall take reasonable 
sample. Any delay that might occur in approving the samples for reasons of its not meeting the specifications or other discre
inadequacy in furnishing samples of best qualities from various manufacturers and such other aspects ca
approval of the materials/ equipment etc. shall be to the account of the contractor.

ii) Cost of tests:Test provided for in the specifications or BOQ :
 

a) The cost of making any test shall be borne by the contractor
 

b) Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBIIMS which is 
either to be carried out by an independent person at any place other than the site or the place of manufacture or 
fabrication of the materials tested or any Government/ approved laboratory, then the cost of such test shall be borne by 
the contractor. 

 
16.0 Obtaining Information related to execution of work
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to obtain
information as to any matter affecting the execution of the work nor any misunderstanding or the obtaining incorrect infor
the failure to obtain correct information relieve him from any risks or from the entire responsibility for the fulfillment of

17.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the exec
Employer may consider necessary until the expiry of the defects liability period, stated hereto.

18.0 Quantities 

i)The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the Indian 
Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity against individu
to any extent subject to maximum variation of the contract value by 25%. 
amounts of prime cost and provisional sums, if any, shall be excluded.

ii) Variation exceeding 25%: The items of work execute
provisions of clause 21(e) hereof. 

19.0 Works to be measured 
The Employer may from time to time intimate to the contractor that he required the work to be measured and the contractor 
forthwith attend or send a qualified representative to assist the Employer in taking such measurements and calculation and to
furnish all particulars or to give all assistance required by any of them. The representative of the Employer shall take joi
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The SBIIMS/ Architect /Consultant or their representative shall at all times have access to the work site and / or to the wor
factories, or other places where materials are lying or from where they are obtained and the contractor shall give every fac
SBIIMS, Architect/ consultant and their representatives necessary for inspection and examination and test of the materials an
workmanship. No person unless authorized by the SBIIMS /architect/consultant and their representatives necessary for
and examination and test of the materials and workmanship. No person unless authorized by the SBIIMS/architect/consultant exc
the representative of public authorities shall be allowed on the work at any time. The proposed work either during 
stage or its completion can also be inspected by the Chief Technical Examiner’s organization, a wing of central Vigilance 

The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust and engage or 
indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without the written cons
Employer and no undertaking shall relieve the contractor from the responsibility of the contractor from active superintendence of the 

Quality of Materials, Workmanship & Test 
All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 
architect/consultant instructions and shall be subject from time to time to such tests as the architect/ consultant/ SBIIMS m
at the place of manufacture or fabrication or on the site or an approved testing laboratory. The contractor shall provide
assistance, instruments, machinery, labour and materials as are normally required for examining measuring sampling and testin
any material or part of work before incorporation in the work for testing as may be selected and required by the architect/

All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the contractor 
without any extra charges. If certain items proposed to be used are of such nature the samples cannot be presented or p
the site detailed literature/ test certificate of the same shall be provided to the satisfaction of the Architect/consultant.
submitting the sample/literature the contractor shall satisfy himself that the material/ equipment for which he 
sample/ literature meet with the requirement of tender satisfaction. Only when the samples are approved in writing by the 
Architect/consultant the contractor shall proceed with the procurement and installation of the particular material/e
approved samples shall be sign by the Architect/ consultant for identification and shall be kept on record at site office unt
completion of the work for inspection/ comparison at any time. The Architect/consultant shall take reasonable 
sample. Any delay that might occur in approving the samples for reasons of its not meeting the specifications or other discre
inadequacy in furnishing samples of best qualities from various manufacturers and such other aspects ca
approval of the materials/ equipment etc. shall be to the account of the contractor. 

Test provided for in the specifications or BOQ : 

The cost of making any test shall be borne by the contractor 

Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBIIMS which is 
either to be carried out by an independent person at any place other than the site or the place of manufacture or 

terials tested or any Government/ approved laboratory, then the cost of such test shall be borne by 

.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to obtain
information as to any matter affecting the execution of the work nor any misunderstanding or the obtaining incorrect infor
the failure to obtain correct information relieve him from any risks or from the entire responsibility for the fulfillment of

The contractor shall give necessary personal superintendence during the execution of the works and as long, thereafter, as the 
Employer may consider necessary until the expiry of the defects liability period, stated hereto. 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the Indian 
Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity against individu
to any extent subject to maximum variation of the contract value by 25%. The entire amount paid under Clause 
amounts of prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on the basis of 

The Employer may from time to time intimate to the contractor that he required the work to be measured and the contractor 
forthwith attend or send a qualified representative to assist the Employer in taking such measurements and calculation and to
furnish all particulars or to give all assistance required by any of them. The representative of the Employer shall take joi
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The SBIIMS/ Architect /Consultant or their representative shall at all times have access to the work site and / or to the workshop, 
factories, or other places where materials are lying or from where they are obtained and the contractor shall give every facility to the 
SBIIMS, Architect/ consultant and their representatives necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the SBIIMS /architect/consultant and their representatives necessary for inspection 
and examination and test of the materials and workmanship. No person unless authorized by the SBIIMS/architect/consultant except 
the representative of public authorities shall be allowed on the work at any time. The proposed work either during its construction 
stage or its completion can also be inspected by the Chief Technical Examiner’s organization, a wing of central Vigilance 

ctor and he shall not directly entrust and engage or 
indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without the written consent of the 

esponsibility of the contractor from active superintendence of the 

All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 
architect/consultant instructions and shall be subject from time to time to such tests as the architect/ consultant/ SBIIMS may direct 
at the place of manufacture or fabrication or on the site or an approved testing laboratory. The contractor shall provide such 
assistance, instruments, machinery, labour and materials as are normally required for examining measuring sampling and testing 
any material or part of work before incorporation in the work for testing as may be selected and required by the architect/consultant. 

All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the contractor 
without any extra charges. If certain items proposed to be used are of such nature the samples cannot be presented or prepared at 
the site detailed literature/ test certificate of the same shall be provided to the satisfaction of the Architect/consultant. Before 
submitting the sample/literature the contractor shall satisfy himself that the material/ equipment for which he is submitting the 
sample/ literature meet with the requirement of tender satisfaction. Only when the samples are approved in writing by the 
Architect/consultant the contractor shall proceed with the procurement and installation of the particular material/equipment. The 
approved samples shall be sign by the Architect/ consultant for identification and shall be kept on record at site office until the 
completion of the work for inspection/ comparison at any time. The Architect/consultant shall take reasonable time to approve the 
sample. Any delay that might occur in approving the samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and such other aspects causing delay on the 

Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBIIMS which is 
either to be carried out by an independent person at any place other than the site or the place of manufacture or 

terials tested or any Government/ approved laboratory, then the cost of such test shall be borne by 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to obtain correct 
information as to any matter affecting the execution of the work nor any misunderstanding or the obtaining incorrect information or 
the failure to obtain correct information relieve him from any risks or from the entire responsibility for the fulfillment of contract. 

ution of the works and as long, thereafter, as the 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the Indian 
Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity against individual item 

amount paid under Clause 20 hereof as well as 

d in relation to variation exceeding 25% shall be paid on the basis of 

The Employer may from time to time intimate to the contractor that he required the work to be measured and the contractor shall 
forthwith attend or send a qualified representative to assist the Employer in taking such measurements and calculation and to 
furnish all particulars or to give all assistance required by any of them. The representative of the Employer shall take joint 
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measurements with the contractor’s representative and the measurements shall be entered in the measurement book. The 
contractor or his authorized representative shall sign all the pages of the measurement book in which the measurements have b
recorded in token of his acceptance. All authorized extra work, omissions and all variations made shall be included in such 
measurements. 

20.0 Variations 
No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case t
at any time during the progress of works to make any alteration in, or additions to or omission from the works or any alterat
kind or quality of the materials to be used therein, the Employer shall give notice thereof in
in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or omit from as the case
accordance with such notice but the contractor shall not do any work extra t
from the works or any deviation from any of the provisions of the contract, stipulations, specifications or contract drawings
previous consent in writing of the Employer and the value of such ex
determined by the Employer and the same shall be added to or deducted from the contract value, as the case may be.

21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it
Any such extra is herein referred to as authorized extra and shall be made in accordance with the following provisions.

a)  
i) The net rates or prices in the contract shall determ

of similar character and executed under similar conditions as the work priced herein.
ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

 
b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary the 

conditions under which any remaining items of works are carried out, otherwise the prices for the same shall be valued 
under sub clause (c) hereunder. 
 

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items or works are carried out, then the contractor shall within 7 
days of the receipt of the letter of acceptance inform the Employer of the rate which he intends to charge for such items of 
work, duly supported by analysis of the rate or rates claimed and the Employer shall fix such rate or prices as in the 
circumstances in his opinion are reasonable and proper, based on the market rate.
 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the net rates 
stated in the tender of the BOQ or, if not, so stated then in accord
district; provided that in either case, vouchers specifying the daily time (and if required by the Employer) the workman’s 
name and materials employed be delivered for verifications to the Employer at or
in which the work has been executed.
 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the contracto
shall submit rates duly supported by rate analys
charges of equipment and wastages etc plus 15% towards establishment charges, contractor’s overheads and profit. 
Such items shall not be eligible for escalation.

22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion of th

23.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full sati
that the following works have been completed to the satisfaction of the Employer.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery.
 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labor sheds/camps and 
constructions and other items and things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works.
 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall clear, level 
and dress, compact the site as required by the Employer.
 

d) Shall put the Employer in undisputed custody and possession of the site and all land allotted by the Employer.
 

e) Shall hand over the work in a peaceful manner to the Employer.
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measurements with the contractor’s representative and the measurements shall be entered in the measurement book. The 
contractor or his authorized representative shall sign all the pages of the measurement book in which the measurements have b

d in token of his acceptance. All authorized extra work, omissions and all variations made shall be included in such 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case the Employer thinks proper 
at any time during the progress of works to make any alteration in, or additions to or omission from the works or any alterat
kind or quality of the materials to be used therein, the Employer shall give notice thereof in writing to the contractor or shall confirm 
in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or omit from as the case
accordance with such notice but the contractor shall not do any work extra to or make any alteration or additions to or omissions 
from the works or any deviation from any of the provisions of the contract, stipulations, specifications or contract drawings
previous consent in writing of the Employer and the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Employer and the same shall be added to or deducted from the contract value, as the case may be.

No claim for an extra shall be allowed unless it shall have been executed under the authority of the Employer as herein mentioned. 
Any such extra is herein referred to as authorized extra and shall be made in accordance with the following provisions.

The net rates or prices in the contract shall determine the valuation of the extra work where such extra work is 
of similar character and executed under similar conditions as the work priced herein. 
Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary the 
conditions under which any remaining items of works are carried out, otherwise the prices for the same shall be valued 

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items or works are carried out, then the contractor shall within 7 

s of the receipt of the letter of acceptance inform the Employer of the rate which he intends to charge for such items of 
work, duly supported by analysis of the rate or rates claimed and the Employer shall fix such rate or prices as in the 

n his opinion are reasonable and proper, based on the market rate. 

Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the net rates 
stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and if required by the Employer) the workman’s 
name and materials employed be delivered for verifications to the Employer at or before the end of the week following that 
in which the work has been executed. 

It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the contracto
shall submit rates duly supported by rate analysis worked on the “market rate basis” for material, labor, hire/running 
charges of equipment and wastages etc plus 15% towards establishment charges, contractor’s overheads and profit. 
Such items shall not be eligible for escalation. 

The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion of th

 
On successful completion of entire works covered by the contract to the full satisfaction of the Employer, the contractor shall ensure 
that the following works have been completed to the satisfaction of the Employer. 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labor sheds/camps and 
constructions and other items and things whatsoever brought upon or erected at the site or any land allotted to the 

BI and not incorporated in the permanent works. 

Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall clear, level 
and dress, compact the site as required by the Employer. 

undisputed custody and possession of the site and all land allotted by the Employer.

Shall hand over the work in a peaceful manner to the Employer. 

Dated: 03.06.2020 
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measurements with the contractor’s representative and the measurements shall be entered in the measurement book. The 
contractor or his authorized representative shall sign all the pages of the measurement book in which the measurements have been 

d in token of his acceptance. All authorized extra work, omissions and all variations made shall be included in such 

he Employer thinks proper 
at any time during the progress of works to make any alteration in, or additions to or omission from the works or any alteration in the 

writing to the contractor or shall confirm 
in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or omit from as the case may be in 

o or make any alteration or additions to or omissions 
from the works or any deviation from any of the provisions of the contract, stipulations, specifications or contract drawings without 

tras, alterations, additions or omissions shall in all cases be 
determined by the Employer and the same shall be added to or deducted from the contract value, as the case may be. 

shall have been executed under the authority of the Employer as herein mentioned. 
Any such extra is herein referred to as authorized extra and shall be made in accordance with the following provisions. 

ine the valuation of the extra work where such extra work is 

Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary the 
conditions under which any remaining items of works are carried out, otherwise the prices for the same shall be valued 

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items or works are carried out, then the contractor shall within 7 

s of the receipt of the letter of acceptance inform the Employer of the rate which he intends to charge for such items of 
work, duly supported by analysis of the rate or rates claimed and the Employer shall fix such rate or prices as in the 

Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the net rates 
ance with the local day work rates and wages for the 

district; provided that in either case, vouchers specifying the daily time (and if required by the Employer) the workman’s 
before the end of the week following that 

It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the contractor 
is worked on the “market rate basis” for material, labor, hire/running 

charges of equipment and wastages etc plus 15% towards establishment charges, contractor’s overheads and profit. 

The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion of the work. 

sfaction of the Employer, the contractor shall ensure 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery. 

Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labor sheds/camps and 
constructions and other items and things whatsoever brought upon or erected at the site or any land allotted to the 

Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall clear, level 

undisputed custody and possession of the site and all land allotted by the Employer. 



 
Tender ID: GUW202006005                                                                                                           

 

SBIIMS/GHY 
 

f) All defects/imperfections have been attended and rectified as pointed out by the Employer to the full 
Employer. 

23.1 Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the Employer
the certificate. If the Employer is satisfied of the completion of the work, relative to which 
the Employer shall within fourteen (14) days of the receipt of the application for virtual completion certificate, issue a VC
of the work for which the VCC has been applied.

23.2 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract including the 
contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or work at any site
as a waiver of any right or claim of the SBI against the contractor in respect of works or work at the site and in respect of which
VCC has been issued. 

24.0 Work by other agencies 
The SBIIMS/ Architect consultant reserves the rights to use premises and any 
included in the scope of this contract which it may desire to have carried out by other persons simultaneously and the contra
shall not allow but also extend reasonable facilities for the execution of s
plant or material for the execution of such work except by special arrangement with the SBIIMS. Such work shall be carried ou
such manner as not to impede the progress of the works included in 

25.0 Insurance of Works 
Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the 
pares/clauses: 
 

i) Contractor’s All Risk Policy including third party compensation as 
 

ii) Workmen Compensation Policy.
 
25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of th
Employer and the contractor against all loss or damages from whatever cause a
responsible under the terms of contract and in such a manner that the Employer and contractor are covere
in clause 28 of GCC and are also covered during the period of maintena
to the commencement of the period of maintenance and for any loss or damage occasioned by the contractor in the course of any
operations carried out by him for the purpose of complying with his o

a) The works for the time being executed to the estimated current Contract value thereof, or such additional sum as may be 
specified together with the materials for incorporation in the works at their replacement value.
 

b) The constructional plant and other things brought on to the site by the contractor to the replacement value of such 
constructional plant and other things.
 

c) Such insurance shall be effected with an insurer and in terms approved by the Employer which approval sh
unreasonably withheld and the contractor shall whenever required produce to the Employer the policy of insurance and 
the receipts for payment of the current premiums

25.2 Damage to persons and property: The contractor shall, except if and so far
Employer against all losses and claims in respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and
claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to :

a) The permanent use or occupation of land by or any
 

b) The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands.
 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the works in 
accordance with the contract. 
 

d) Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, employees or 
other contractors not being employed by the contractor or in respect of any claims, proceedings, damages, costs, cha
and expenses in respect thereof or in relation thereto or where the injury or damage was contributed to by the contractor, 
his servants or agents such part of the compensation as may be just and equitable having regard to the extent of the 
responsibility of the Employer , their employees, or agents or other employees, or agents or other contractors for the 
damage or injury. 
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All defects/imperfections have been attended and rectified as pointed out by the Employer to the full 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the Employer
the certificate. If the Employer is satisfied of the completion of the work, relative to which the completion certificate has been sought, 
the Employer shall within fourteen (14) days of the receipt of the application for virtual completion certificate, issue a VC
of the work for which the VCC has been applied. 

C shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract including the 
contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or work at any site

aiver of any right or claim of the SBI against the contractor in respect of works or work at the site and in respect of which

The SBIIMS/ Architect consultant reserves the rights to use premises and any portion of the site for execution of any work not 
included in the scope of this contract which it may desire to have carried out by other persons simultaneously and the contra
shall not allow but also extend reasonable facilities for the execution of such work. The contractor however shall not be provided any 
plant or material for the execution of such work except by special arrangement with the SBIIMS. Such work shall be carried ou
such manner as not to impede the progress of the works included in the contract 

Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the 

Contractor’s All Risk Policy including third party compensation as detailed below. 

Workmen Compensation Policy. 

Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of th
Employer and the contractor against all loss or damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the Employer and contractor are covered for the period

of GCC and are also covered during the period of maintenance for loss or damage arising from a cause, occurring prior 
to the commencement of the period of maintenance and for any loss or damage occasioned by the contractor in the course of any
operations carried out by him for the purpose of complying with his obligations under clause. 

The works for the time being executed to the estimated current Contract value thereof, or such additional sum as may be 
specified together with the materials for incorporation in the works at their replacement value. 

constructional plant and other things brought on to the site by the contractor to the replacement value of such 
constructional plant and other things. 

Such insurance shall be effected with an insurer and in terms approved by the Employer which approval sh
unreasonably withheld and the contractor shall whenever required produce to the Employer the policy of insurance and 
the receipts for payment of the current premiums 

The contractor shall, except if and so far as the contract provides otherwise indemnify the 
Employer against all losses and claims in respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and maintenance of the works and against all 
claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to : 

The permanent use or occupation of land by or any part thereof. 

The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands.

Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the works in 

Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, employees or 
other contractors not being employed by the contractor or in respect of any claims, proceedings, damages, costs, cha
and expenses in respect thereof or in relation thereto or where the injury or damage was contributed to by the contractor, 
his servants or agents such part of the compensation as may be just and equitable having regard to the extent of the 

ity of the Employer , their employees, or agents or other employees, or agents or other contractors for the 

Dated: 03.06.2020 

 Page 21 

All defects/imperfections have been attended and rectified as pointed out by the Employer to the full satisfaction of 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the Employer for 
the completion certificate has been sought, 

the Employer shall within fourteen (14) days of the receipt of the application for virtual completion certificate, issue a VCC in respect 

C shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract including the 
contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or work at any site be construed 

aiver of any right or claim of the SBI against the contractor in respect of works or work at the site and in respect of which the 

portion of the site for execution of any work not 
included in the scope of this contract which it may desire to have carried out by other persons simultaneously and the contractor 

uch work. The contractor however shall not be provided any 
plant or material for the execution of such work except by special arrangement with the SBIIMS. Such work shall be carried out in 

Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the following 

Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of the 
rising other than the excepted risks, for which he is 

d for the period stipulated 
om a cause, occurring prior 

to the commencement of the period of maintenance and for any loss or damage occasioned by the contractor in the course of any 

The works for the time being executed to the estimated current Contract value thereof, or such additional sum as may be 

constructional plant and other things brought on to the site by the contractor to the replacement value of such 

Such insurance shall be effected with an insurer and in terms approved by the Employer which approval shall not be 
unreasonably withheld and the contractor shall whenever required produce to the Employer the policy of insurance and 

as the contract provides otherwise indemnify the 
Employer against all losses and claims in respect of injuries or damages to any person or material or physical damage to any 

maintenance of the works and against all 
claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 

The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands. 

Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the works in 

Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, employees or 
other contractors not being employed by the contractor or in respect of any claims, proceedings, damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or damage was contributed to by the contractor, 
his servants or agents such part of the compensation as may be just and equitable having regard to the extent of the 

ity of the Employer , their employees, or agents or other employees, or agents or other contractors for the 
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25.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision sub

25.4 The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding relating to 
infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties which may be payable 
in respect of any article or part thereof included in the contract. In the event of any claim made under or action brought ag
Employer in respect of such matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at 
liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there from, provided that the 
shall not be liable to indemnify the Employer if the infringement of the patent or design or any alleged patent or design right
direct result of an order passed by the Consultant in this behalf.

25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work 
clause 26.0 of GCC shall insure against his liability
property including that of SBI, or to any person, including any employee of the SBI, by or arising out of the execution of th
in the carrying out of the contract, otherwise than due to the matters referred 

25.5.2 Minimum Amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be reasonably with
and for at least the amount stated below. The contractor shall, whenever required, produce to the SBI/Consultant the policy o
policies of insurance cover and receipts for payment of the current premiums

25.5.3 The minimum insurance cover for physical pr
occurrences limited to four. After each occurrence contractor will pay additional premium necessary to make insurance valid f
occurrences always. 

25.6 Accident or Injury to Workmen 

25.6.1 The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect or in 
consequence of any accident or injury to any workmen or other person in the employment of the contractor or any sub
save and except an accident or injury resulting from any act or default of the Employer or their agents, or employees. The co
shall indemnify and keep indemnified Employer against all such damages and compensation, save and except as aforesaid and
against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto

25.6.2. Insurance against accidents etc to workmen: 
the Employer during the whole of the time any person employed by him on the works and shall, when required, produce to the 
Employer such policy of insurance and receipt for payment of the current premium. Provided always that, in respect of any per
employed by any sub-contractor the contractor’s obligation to insure as aforesaid under this sub
contractor shall have insured against the liability in respect of such persons in such manner that Employer is indemnified un
policy but the contractor shall require such sub
the receipt for the payment of the current premium.

25.6.3 Remedy on Contractor’s failure to insure: 
or any other insurance which he may be required to effect under the terms of contract, then and in any such case the Employer
effect and keep in force any such insurance and pay such premium or p
time to time deduct the amount so paid by the Employer as aforesaid from any amount due or which may become due to the 
contractor, or recover the same as debt from the contractor.

25.6.4. Without prejudice to the other rights of the Employer against contractors, in respect of such default, the employer shall be 
entitled to deduct from any sums payable to the contractor the amount of any damages costs, charges, and other expenses paid 
the Employer and which are payable by the contractors under this clause. The contractor shall upon settlement by the insurer of any 
claim made against the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair 
destroyed or damaged. In this event all the monies received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not be entitled to any further payment in respect of the expenditure incurred for rebuild
repairing of the materials or goods destroyed or damaged.

26.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of handing over site or 
of letter of acceptance of the tender by the Em
 
27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall

period 45 days from the date of commencement. If required in the contract or as directed by the Employer, the contractor shall 
complete certain portions of work before completion of the entire work. However the completion date shall be reckoned as the 
by which the whole work is completed as per the terms of the contract.
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The contractor shall indemnify the Employer against all claims, proceedings, damages, 
, charges and expenses in respect of the matters referred to in the provision sub-clause of this clause. 

The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding relating to 
any patent or design or any alleged patent or design rights and shall pay any royalties which may be payable 

in respect of any article or part thereof included in the contract. In the event of any claim made under or action brought ag
pect of such matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at 

liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there from, provided that the 
all not be liable to indemnify the Employer if the infringement of the patent or design or any alleged patent or design right

direct result of an order passed by the Consultant in this behalf. 

execution of the work the contractor but without limiting his obligations and 
.0 of GCC shall insure against his liability for any material or physical damage, loss, or injury which may occur to any 

property including that of SBI, or to any person, including any employee of the SBI, by or arising out of the execution of th
ise than due to the matters referred to in the provision to clause 26.0 thereof.

.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be reasonably with
and for at least the amount stated below. The contractor shall, whenever required, produce to the SBI/Consultant the policy o
policies of insurance cover and receipts for payment of the current premiums 

The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with the number of 
occurrences limited to four. After each occurrence contractor will pay additional premium necessary to make insurance valid f

The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect or in 
consequence of any accident or injury to any workmen or other person in the employment of the contractor or any sub
save and except an accident or injury resulting from any act or default of the Employer or their agents, or employees. The co
shall indemnify and keep indemnified Employer against all such damages and compensation, save and except as aforesaid and
against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto

Insurance against accidents etc to workmen: The contractor shall insure against such liability with an insurer approved by 
er during the whole of the time any person employed by him on the works and shall, when required, produce to the 

Employer such policy of insurance and receipt for payment of the current premium. Provided always that, in respect of any per
contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub 

contractor shall have insured against the liability in respect of such persons in such manner that Employer is indemnified un
licy but the contractor shall require such sub-contractor to produce to the Employer when required such policy of insurance and 

the receipt for the payment of the current premium. 

.6.3 Remedy on Contractor’s failure to insure: If the contractor fails to effect and keep in force the insurance referred to above 
or any other insurance which he may be required to effect under the terms of contract, then and in any such case the Employer
effect and keep in force any such insurance and pay such premium or premiums as may be necessary for that purpose and from 
time to time deduct the amount so paid by the Employer as aforesaid from any amount due or which may become due to the 
contractor, or recover the same as debt from the contractor. 

ice to the other rights of the Employer against contractors, in respect of such default, the employer shall be 
entitled to deduct from any sums payable to the contractor the amount of any damages costs, charges, and other expenses paid 

which are payable by the contractors under this clause. The contractor shall upon settlement by the insurer of any 
claim made against the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair 

yed or damaged. In this event all the monies received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not be entitled to any further payment in respect of the expenditure incurred for rebuild

ing of the materials or goods destroyed or damaged. 

The date of commencement of the work will be reckoned as the recorded date of handing over site or 10 days
of letter of acceptance of the tender by the Employer whichever is later. 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall 

from the date of commencement. If required in the contract or as directed by the Employer, the contractor shall 
complete certain portions of work before completion of the entire work. However the completion date shall be reckoned as the 

whole work is completed as per the terms of the contract. 
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The contractor shall indemnify the Employer against all claims, proceedings, damages, 

The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding relating to 
any patent or design or any alleged patent or design rights and shall pay any royalties which may be payable 

in respect of any article or part thereof included in the contract. In the event of any claim made under or action brought against 
pect of such matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at 

liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there from, provided that the contractor 
all not be liable to indemnify the Employer if the infringement of the patent or design or any alleged patent or design right is the 

the contractor but without limiting his obligations and responsibilities under 
for any material or physical damage, loss, or injury which may occur to any 

property including that of SBI, or to any person, including any employee of the SBI, by or arising out of the execution of the works or 
.0 thereof. 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be reasonably withheld 
and for at least the amount stated below. The contractor shall, whenever required, produce to the SBI/Consultant the policy or 

operty, injury, and death is Rs.5.0 lacs per occurrence with the number of 
occurrences limited to four. After each occurrence contractor will pay additional premium necessary to make insurance valid for four 

The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect or in 
consequence of any accident or injury to any workmen or other person in the employment of the contractor or any sub-contractor, 
save and except an accident or injury resulting from any act or default of the Employer or their agents, or employees. The contractor 
shall indemnify and keep indemnified Employer against all such damages and compensation, save and except as aforesaid and 
against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto 

The contractor shall insure against such liability with an insurer approved by 
er during the whole of the time any person employed by him on the works and shall, when required, produce to the 

Employer such policy of insurance and receipt for payment of the current premium. Provided always that, in respect of any persons 
clause shall be satisfied if the sub 

contractor shall have insured against the liability in respect of such persons in such manner that Employer is indemnified under the 
contractor to produce to the Employer when required such policy of insurance and 

effect and keep in force the insurance referred to above 
or any other insurance which he may be required to effect under the terms of contract, then and in any such case the Employer may 

remiums as may be necessary for that purpose and from 
time to time deduct the amount so paid by the Employer as aforesaid from any amount due or which may become due to the 

ice to the other rights of the Employer against contractors, in respect of such default, the employer shall be 
entitled to deduct from any sums payable to the contractor the amount of any damages costs, charges, and other expenses paid by 

which are payable by the contractors under this clause. The contractor shall upon settlement by the insurer of any 
claim made against the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair the works 

yed or damaged. In this event all the monies received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not be entitled to any further payment in respect of the expenditure incurred for rebuilding or 

10 days from the date of issue 

 be completed within a 

from the date of commencement. If required in the contract or as directed by the Employer, the contractor shall 
complete certain portions of work before completion of the entire work. However the completion date shall be reckoned as the date 
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28.0 Extension of Time 
If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank to grant a fai
reasonable extension of time for completion 
completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of completion as 
stipulated in the contract, the contractor shall apply to the Employer in writing immediately and while applying for extension of time 
he shall furnish the reasons in detail and his justification if any, for the delays. While granting extension of time the con
be informed the period extended time which will qualify for levy of liquidated damages. For the balance period in excess of original 
stipulated period and duly sanctioned extension of time by the Employer the provision of liquidated damages as stated under c
8 of GCC shall become applicable. 

29.0 Rate of progress 
Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed of execution and 
maintenance of the works are to be of kind and conducted in a manner to the satisfaction of the Architect/ consultant /SBIIMS
should the rate of progress of the work or any part thereof be at any time be in the opinion of the Architect/ consultant too slow to
ensure the completion of the whole of the work by the prescribed time for completion the Architect/ consultant /SBIIMS shall 
thereupon take such steps as considered necessary by the Architect/ consultant to expedite progress so as to complete the works 
the works by the prescribed time or extended time. Such communications from the Architect/ consultant /SBIIMS neither shall 
relieve the contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims arising of such dire

30.0 Work during night and holidays 
Subject to any provision to the contrary contained in the contract no permanent work sh
during the night or holidays without the permission in writing of Architect/ consultant /SBIIMS, save when the work is unavoi
absolutely necessary for the saving of life of property or for the safety of the
advice the Architect/ consultant. However the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the 
technically required/ continued with the prior approval of the Architect/ consultant/SBIIMS at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carr
disturbance. 

31.0 No compensation for restrictions of work
If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce the scope of work for any reason whats
and hence not required the whole or any work to be carried out. The Architect/consultant shall give notice in writing to that effect to 
the contractor and the contractor shall act accordingly. In the matter, the Contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which he might have derived from the execution of 
the work fully but which he did not derive in consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought to the site of 
the work by the contractor and rendered    surplus as a result of the abandonment, curtailment of the work or any portion the
then taken back by the contractor, provided however that the Architect/ Consultant shall have in such cases the option of taking over 
all or any such materials at their purchase price or a local current rate whichever is less. 

In case of such stores having been issued from SBIIMS stor
at the rates not exceeding those at which were originally issued to the contractor after taking into considerations and deduc
claims on account of any deterioration or damage
/consultant/SBIIMS shall be final. 

32.0 Suspension of work 

i)The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding
suspend the progress of works or any part thereof for such time and in such manner as SBI may consider necessary so as not 
cause any damage or injury to the work already done or endanger the safety thereof for any of following reasons.

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default of the contractor, or

c) For safety of the works or part thereof.

The contractor shall, during such suspension, 
instructions given in that behalf by the Consultant.

ii) If the suspension is ordered for reasons (b) and (c) in sub

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No compensation whatsoever 
shall be paid on this account. 

33.0 Action when the whole security deposit is forfeited
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If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank to grant a fai
reasonable extension of time for completion of work as per the terms of contract. If the contractor needs an extension of time for the 
completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of completion as 

or shall apply to the Employer in writing immediately and while applying for extension of time 
he shall furnish the reasons in detail and his justification if any, for the delays. While granting extension of time the con

extended time which will qualify for levy of liquidated damages. For the balance period in excess of original 
stipulated period and duly sanctioned extension of time by the Employer the provision of liquidated damages as stated under c

Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed of execution and 
maintenance of the works are to be of kind and conducted in a manner to the satisfaction of the Architect/ consultant /SBIIMS

he rate of progress of the work or any part thereof be at any time be in the opinion of the Architect/ consultant too slow to
ensure the completion of the whole of the work by the prescribed time for completion the Architect/ consultant /SBIIMS shall 

upon take such steps as considered necessary by the Architect/ consultant to expedite progress so as to complete the works 
the works by the prescribed time or extended time. Such communications from the Architect/ consultant /SBIIMS neither shall 

he contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims arising of such dire

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be carried on 
during the night or holidays without the permission in writing of Architect/ consultant /SBIIMS, save when the work is unavoi
absolutely necessary for the saving of life of property or for the safety of the work in which case the contractor shall immediately 
advice the Architect/ consultant. However the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part of the works being 
technically required/ continued with the prior approval of the Architect/ consultant/SBIIMS at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise and 

.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce the scope of work for any reason whats

whole or any work to be carried out. The Architect/consultant shall give notice in writing to that effect to 
the contractor and the contractor shall act accordingly. In the matter, the Contractor shall have no claim to any payment of 

ise whatsoever, on account of any profit or advantage which he might have derived from the execution of 
the work fully but which he did not derive in consequence of the foreclosure of the whole or part of the work. 

d the charges on the cartage only of materials actually and bonafide brought to the site of 
the work by the contractor and rendered    surplus as a result of the abandonment, curtailment of the work or any portion the

tor, provided however that the Architect/ Consultant shall have in such cases the option of taking over 
all or any such materials at their purchase price or a local current rate whichever is less.  

In case of such stores having been issued from SBIIMS stores and returned by the contractor to stores, credit shall be given to him 
at the rates not exceeding those at which were originally issued to the contractor after taking into considerations and deduc
claims on account of any deterioration or damage while in the custody of the contractor and in his respect the decision of Architect 

i)The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding
suspend the progress of works or any part thereof for such time and in such manner as SBI may consider necessary so as not 
cause any damage or injury to the work already done or endanger the safety thereof for any of following reasons.

On account any default on the part of the contractor, or 

For proper execution of the works or part thereof for reasons other than the default of the contractor, or

For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out the 
instructions given in that behalf by the Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

nsion of time equal to the period of every such suspension. No compensation whatsoever 

.0 Action when the whole security deposit is forfeited 
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If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank to grant a fair and 
of work as per the terms of contract. If the contractor needs an extension of time for the 

completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of completion as 
or shall apply to the Employer in writing immediately and while applying for extension of time 

he shall furnish the reasons in detail and his justification if any, for the delays. While granting extension of time the contractor shall 
extended time which will qualify for levy of liquidated damages. For the balance period in excess of original 

stipulated period and duly sanctioned extension of time by the Employer the provision of liquidated damages as stated under clause 

Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed of execution and 
maintenance of the works are to be of kind and conducted in a manner to the satisfaction of the Architect/ consultant /SBIIMS 

he rate of progress of the work or any part thereof be at any time be in the opinion of the Architect/ consultant too slow to 
ensure the completion of the whole of the work by the prescribed time for completion the Architect/ consultant /SBIIMS shall 

upon take such steps as considered necessary by the Architect/ consultant to expedite progress so as to complete the works 
the works by the prescribed time or extended time. Such communications from the Architect/ consultant /SBIIMS neither shall 

he contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims arising of such directions. 

all save as herein provided be carried on 
during the night or holidays without the permission in writing of Architect/ consultant /SBIIMS, save when the work is unavoidable or 

work in which case the contractor shall immediately 
advice the Architect/ consultant. However the provisions of the clause shall not be applicable in the case of any work which 

progress and quality of the part of the works being 
technically required/ continued with the prior approval of the Architect/ consultant/SBIIMS at no extra cost to the SBI. 

ied out without unreasonable noise and 

If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce the scope of work for any reason whatsoever 
whole or any work to be carried out. The Architect/consultant shall give notice in writing to that effect to 

the contractor and the contractor shall act accordingly. In the matter, the Contractor shall have no claim to any payment of 
ise whatsoever, on account of any profit or advantage which he might have derived from the execution of 

d the charges on the cartage only of materials actually and bonafide brought to the site of 
the work by the contractor and rendered    surplus as a result of the abandonment, curtailment of the work or any portion thereof and 

tor, provided however that the Architect/ Consultant shall have in such cases the option of taking over 

es and returned by the contractor to stores, credit shall be given to him 
at the rates not exceeding those at which were originally issued to the contractor after taking into considerations and deduction for 

while in the custody of the contractor and in his respect the decision of Architect 

i)The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding on the contractor) 
suspend the progress of works or any part thereof for such time and in such manner as SBI may consider necessary so as not 
cause any damage or injury to the work already done or endanger the safety thereof for any of following reasons. 

For proper execution of the works or part thereof for reasons other than the default of the contractor, or 

properly protect and secure the works to the extent necessary and carry out the 

nsion of time equal to the period of every such suspension. No compensation whatsoever 
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In any case in which under any clause or clauses of this contract, the Contractor
compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of the following c
as they may deem best suited to the interest of the SBI

a) To rescind the contract (of which rescission notice in writing to the contractor by the Employer shall be conclusive 
evidence) and in which case the security deposit of the contractor shall be forfeited and be absolutely at the disposal of 
Employee. 
 

b) To employ labor paid by the Employer and to supply materials to carry out the work, or any part of the work, debiting the 
contractor with the cost of the labor and materials (the cost of such labor and materials as worked out by the Employer 
shall be final and conclusive against the
the same manner and at the same manner and at the same rates as if it had been carried out by the contractor under the 
terms of this contract the certificate of Employer as 
contractor. 
 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his hands, and to 
give it to another contractor to complete in which cas
would have been paid to the original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Employer shall be final and conclu
may be deducted from any money due to him by Employer under the contract or otherwise, or from his security deposit or 
the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to compensation for any loss 
sustained by him by reasons of his having purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance of the contract and in case the contract shall 
be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work
for actually performed under this contract, unless, and until the Employer will have certified in writing the performance of such work 
and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified.

34.0 Bank’s/SBIIMS's Right to Terminate the Contract
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an 
incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of G
Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days after notice t
so, to show to the reasonable satisfaction of the Employer that he is able to carry out and fulfill the 
therefore if so required by the Employer. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer
payment under this contract to be attached by or on b

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall charge
encumber this contract or any payment due to which may become due to the contr

a) Has abandoned the contract; or 
 

b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress of 
the works for 14 days after receiving from the Employer written notice to proceed, or
 

c) Has failed to proceed with the works with such diligence and failed to make such due progress as would enable the works 
to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull down and 
replace work within seven days after written notice from the Employer that the said materials were condemned and 
rejected by the Employer under these conditions; or has neglected or failed persistently to observe and perform all or any 
of the acts, matters or things by this 
notice shall have been given to the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the Employer instructions to th
of said cases the Employer may not withstanding any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers 
of the contractor the whole of which shall continue in force as fully as if the contract had not been so determined and as if
the works subsequently had been executed by or on behalf of the contractor. And,
employees may enter upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads, use the same by means of their ow
or workmen in carrying on and completing the work or by engaging any other contractors or persons to complete the work 
and the contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other contractor o
other persons employed for completing and finishing or using the materials and plant for the works.
When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in writing to the 
contractor to remove his surplus materials and plants and should the contractor fail to do so within 14 days after receipt 
thereof by him the Employer sell the same by public auction after due publication and shall adjust the amount realized by 
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In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of the following c
as they may deem best suited to the interest of the SBIIMS. 

t (of which rescission notice in writing to the contractor by the Employer shall be conclusive 
evidence) and in which case the security deposit of the contractor shall be forfeited and be absolutely at the disposal of 

Employer and to supply materials to carry out the work, or any part of the work, debiting the 
contractor with the cost of the labor and materials (the cost of such labor and materials as worked out by the Employer 
shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in 
the same manner and at the same manner and at the same rates as if it had been carried out by the contractor under the 
terms of this contract the certificate of Employer as to the value of work done shall be final and conclusive against the 

To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his hands, and to 
give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which 
would have been paid to the original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Employer shall be final and conclusive) shall be borne by original contractor and 
may be deducted from any money due to him by Employer under the contract or otherwise, or from his security deposit or 
the proceeds of sale thereof, or sufficient part thereof. 

courses being adopted by the Employer the contractor shall have no claim to compensation for any loss 
sustained by him by reasons of his having purchased or procured any material or entered into any engagements or make any 

view to the execution of the work or the performance of the contract and in case the contract shall 
be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work

d under this contract, unless, and until the Employer will have certified in writing the performance of such work 
and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

nate the Contract 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an 
incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of G
Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days after notice t
so, to show to the reasonable satisfaction of the Employer that he is able to carry out and fulfill the contract, and to give security 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer
payment under this contract to be attached by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall charge
encumber this contract or any payment due to which may become due to the contractor there under. 

Has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress of 
the works for 14 days after receiving from the Employer written notice to proceed, or 

Has failed to proceed with the works with such diligence and failed to make such due progress as would enable the works 
to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull down and 

seven days after written notice from the Employer that the said materials were condemned and 
rejected by the Employer under these conditions; or has neglected or failed persistently to observe and perform all or any 
of the acts, matters or things by this contract to be observed and performed by the contractor for seven days after written 
notice shall have been given to the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the Employer instructions to the contrary subject any part of the contract. Then and in any 
of said cases the Employer may not withstanding any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the Employer or the obligation and liabilities 
of the contractor the whole of which shall continue in force as fully as if the contract had not been so determined and as if
the works subsequently had been executed by or on behalf of the contractor. And, further the Employer, their agents or 
employees may enter upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads, use the same by means of their ow
or workmen in carrying on and completing the work or by engaging any other contractors or persons to complete the work 
and the contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other contractor o
other persons employed for completing and finishing or using the materials and plant for the works.
When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in writing to the 

materials and plants and should the contractor fail to do so within 14 days after receipt 
thereof by him the Employer sell the same by public auction after due publication and shall adjust the amount realized by 
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shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of the following course 

t (of which rescission notice in writing to the contractor by the Employer shall be conclusive 
evidence) and in which case the security deposit of the contractor shall be forfeited and be absolutely at the disposal of 

Employer and to supply materials to carry out the work, or any part of the work, debiting the 
contractor with the cost of the labor and materials (the cost of such labor and materials as worked out by the Employer 

contractor) and crediting him with the value of the work done, in all respects in 
the same manner and at the same manner and at the same rates as if it had been carried out by the contractor under the 

to the value of work done shall be final and conclusive against the 

To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his hands, and to 
e any expenses which may be incurred in excess of the sum which 

would have been paid to the original contractor, if the whole work had been executed by him (of the amount of which 
sive) shall be borne by original contractor and 

may be deducted from any money due to him by Employer under the contract or otherwise, or from his security deposit or 

courses being adopted by the Employer the contractor shall have no claim to compensation for any loss 
sustained by him by reasons of his having purchased or procured any material or entered into any engagements or make any 

view to the execution of the work or the performance of the contract and in case the contract shall 
be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto 

d under this contract, unless, and until the Employer will have certified in writing the performance of such work 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an 
incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of Govt and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days after notice to him to do 

contract, and to give security 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer any 

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall charge or 

Has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress of 

Has failed to proceed with the works with such diligence and failed to make such due progress as would enable the works 
to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull down and 

seven days after written notice from the Employer that the said materials were condemned and 
rejected by the Employer under these conditions; or has neglected or failed persistently to observe and perform all or any 

contract to be observed and performed by the contractor for seven days after written 
notice shall have been given to the contractor to observe or perform the same or has to the detriment of good 

e contrary subject any part of the contract. Then and in any 
of said cases the Employer may not withstanding any previous waiver, after giving seven days notice in writing to the 

of the Employer or the obligation and liabilities 
of the contractor the whole of which shall continue in force as fully as if the contract had not been so determined and as if 

further the Employer, their agents or 
employees may enter upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads, use the same by means of their own employees 
or workmen in carrying on and completing the work or by engaging any other contractors or persons to complete the work 
and the contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other contractor or 
other persons employed for completing and finishing or using the materials and plant for the works. 
When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in writing to the 

materials and plants and should the contractor fail to do so within 14 days after receipt 
thereof by him the Employer sell the same by public auction after due publication and shall adjust the amount realized by 
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such auction. The contractor shall have no r
materials etc. 

35.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the specification
drawings and instructions herein before mentioned and as to the quality of workmanship of materials used on the work or as to
other question, claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, des
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work or the execution or fail
execute the same, whether arising during the progress of the work or after the cancellation, termination, co
thereof shall be dealt with as mentioned hereinafter :

a) If the contractor considers that he is entitled to any extra payment or compensation in respect of the works over and 
above the amounts admitted as payable by the Architect or i
deductions or recoveries made or proposed to be made from the contract or raise any dispute, the Contractor shall 
forthwith give notice in writing of his claim, or dispute to the Circle Head, SBIIM
copy of the same to the Architect, within 
recovery. The said notice shall give full particulars of the claim, grounds on which it is based and detailed calculations of
the amount claimed and the contractor shall not be entitled to 
respect of any claim by the contractor unless notice of such claim shall have been given by the contractor to the Circle 
Head, SBIIMS, Circle Office, Guwahati in the manner and within the time as a
have waived and extinguished all his rights in respect of any claim not notified to the Circle Head, SBIIMS, Circle Office, 
Guwahati in writing in the manner and within the time aforesaid.
 

b) Circle Head, SBIIMS, Circle Office, Guwahati shall give his decision in writing on the claims notified by the contractor. The 
contractor may within 45 days of the receipt of the decision of the Circle Head, SBIIMS, Circle Office, Guwahati submit his 
claims to the conciliating authority namely the Circle Development Officer  for conciliation along with all details and copies 
of correspondence exchanged between him and the Circle Head, SBIIMS, Circle Office, Guwahati
 

c) If the conciliation proceedings are terminated without settleme
days of termination thereof shall give a notice to the concerned Chief General Manager of SBI, LHO, Guwahati for 
appointment of an arbitrator to adjudicate the notified claims failing which th
have been considered absolutely barred and waived.
 

d) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or differences 
arising out of the notified claims of
through arbitration by the Sole Arbitrator appointed by the Chief General Manager.

 
e) Also, there will be no objection to any such appointment that the Arbitrator so a

to deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office due
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager. Such person shall 
be entitled to proceed with the reference from the stage at which it was left by his predecessor.
 

f) It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in respect of 
each dispute along with the notice for appointment of arbitrator.
 

g) It is a term of this contract that the party invoking arbitration 
each dispute along with the notice for appointment of arbitrator.
 

h) It is also a term of this contract that no person other than a person appointed by such Chief General Manager aforesaid 
should act as arbitrator. The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re
 

i) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the parties. 
However, no fees will be payable to the arbitrator if he is a Bank Officer.
 

j) It is also a term of the contract that the arbitrator shall be deem
notice to both the parties calling them to submit their statement of claims and counter statement of claims. The venue of 
the arbitration shall be such place as may be fixed by the arbitrator in his
shall, if required to be paid before the award is made and published, be paid half and half by each of the parties. The cost 
of the reference and of the award (including the fees, if any of the arbitrato
may direct to any by whom and in what manner, such costs or any part thereof shall be paid and fix or settle the amount 
of costs to be so paid. 

36.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBIIMS to the contractor wi
working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover the statutory re
and other dues including the retention amount from the certificate of payment. Provided always that the issue of any certific
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such auction. The contractor shall have no right to question any of the act of the Employer incidental to the sale of the 

.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the specification
drawings and instructions herein before mentioned and as to the quality of workmanship of materials used on the work or as to
other question, claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, des
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work or the execution or fail
execute the same, whether arising during the progress of the work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter : 

If the contractor considers that he is entitled to any extra payment or compensation in respect of the works over and 
above the amounts admitted as payable by the Architect or in case the contractor wants to dispute the validity of any 
deductions or recoveries made or proposed to be made from the contract or raise any dispute, the Contractor shall 
forthwith give notice in writing of his claim, or dispute to the Circle Head, SBIIMS, Circle Office, Guwahati and endorse a 
copy of the same to the Architect, within 45 days from the date of disallowance thereof or the date of deduction or 
recovery. The said notice shall give full particulars of the claim, grounds on which it is based and detailed calculations of
the amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in 
respect of any claim by the contractor unless notice of such claim shall have been given by the contractor to the Circle 
Head, SBIIMS, Circle Office, Guwahati in the manner and within the time as aforesaid. The contractor shall be deemed to 
have waived and extinguished all his rights in respect of any claim not notified to the Circle Head, SBIIMS, Circle Office, 
Guwahati in writing in the manner and within the time aforesaid. 

ircle Office, Guwahati shall give his decision in writing on the claims notified by the contractor. The 
of the receipt of the decision of the Circle Head, SBIIMS, Circle Office, Guwahati submit his 

uthority namely the Circle Development Officer  for conciliation along with all details and copies 
of correspondence exchanged between him and the Circle Head, SBIIMS, Circle Office, Guwahati 

If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a period of 
of termination thereof shall give a notice to the concerned Chief General Manager of SBI, LHO, Guwahati for 

appointment of an arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be deemed to 
have been considered absolutely barred and waived. 

Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or differences 
arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the Chief General Manager. 

Also, there will be no objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had 
to deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager. Such person shall 
be entitled to proceed with the reference from the stage at which it was left by his predecessor. 

m of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in respect of 
each dispute along with the notice for appointment of arbitrator. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in respect of 
each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General Manager aforesaid 
ld act as arbitrator. The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there under.

of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the parties. 
However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he issues 
notice to both the parties calling them to submit their statement of claims and counter statement of claims. The venue of 
the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator 
shall, if required to be paid before the award is made and published, be paid half and half by each of the parties. The cost 
of the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who 
may direct to any by whom and in what manner, such costs or any part thereof shall be paid and fix or settle the amount 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBIIMS to the contractor wi
working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover the statutory re
and other dues including the retention amount from the certificate of payment. Provided always that the issue of any certific
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ight to question any of the act of the Employer incidental to the sale of the 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the specifications, design, 
drawings and instructions herein before mentioned and as to the quality of workmanship of materials used on the work or as to any 
other question, claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work or the execution or failure to 

mpletion or abandonment 

If the contractor considers that he is entitled to any extra payment or compensation in respect of the works over and 
n case the contractor wants to dispute the validity of any 

deductions or recoveries made or proposed to be made from the contract or raise any dispute, the Contractor shall 
S, Circle Office, Guwahati and endorse a 

from the date of disallowance thereof or the date of deduction or 
recovery. The said notice shall give full particulars of the claim, grounds on which it is based and detailed calculations of 

raise any claim nor shall the Bank be in any way liable in 
respect of any claim by the contractor unless notice of such claim shall have been given by the contractor to the Circle 

foresaid. The contractor shall be deemed to 
have waived and extinguished all his rights in respect of any claim not notified to the Circle Head, SBIIMS, Circle Office, 

ircle Office, Guwahati shall give his decision in writing on the claims notified by the contractor. The 
of the receipt of the decision of the Circle Head, SBIIMS, Circle Office, Guwahati submit his 

uthority namely the Circle Development Officer  for conciliation along with all details and copies 
 

nt of the disputes, the contractor shall, within a period of 45 
of termination thereof shall give a notice to the concerned Chief General Manager of SBI, LHO, Guwahati for 

e claims of the contractor shall be deemed to 

Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or differences 
the contractor as aforesaid and all claims of the Bank shall be referred for adjudication 

ppointed is a Bank Officer and that he had 
to deal with the matters to which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so 

to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager. Such person shall 

m of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in respect of 

shall give a list of disputes with amounts claimed in respect of 

It is also a term of this contract that no person other than a person appointed by such Chief General Manager aforesaid 
ld act as arbitrator. The conciliation and arbitration shall be conducted in accordance with the provisions of the 

enactment thereof and the rules made there under. 

of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the parties. 

ed to have entered on the reference on the date he issues 
notice to both the parties calling them to submit their statement of claims and counter statement of claims. The venue of 

sole discretion. The fees if any, of the arbitrator 
shall, if required to be paid before the award is made and published, be paid half and half by each of the parties. The cost 

r) shall be in the discretion of the arbitrator who 
may direct to any by whom and in what manner, such costs or any part thereof shall be paid and fix or settle the amount 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBIIMS to the contractor within 10 
working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover the statutory recoveries 
and other dues including the retention amount from the certificate of payment. Provided always that the issue of any certificate by 
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the Architect/Consultant during the progress of works or completion shall not have effect as certificate of satisfa
contractor from his liability under clause. The Architect/Consultant shall have power to withhold the certificate if the work
thereof is not carried out to their satisfaction. The Architect/Consultant may by any certificate
previous certificate. The SBIIMS shall modify the certificate of payment as issued by the Architect/Consultant from time to t
making the payment. The contractor shall submit interim bills only after taking actual 
Measurement book (M.B). The contractor shall not submit interim bills when the approximate value of work done by him is less 
…………. and the minimum interval between two such bills shall be one month. The final 
a period of one month from the date of virtual completion and Architect/Consultant shall issue the certificate of payment wit
period of two months. The SBI shall pay the amount within a period of three months
there is no dispute in respect of rates and quantities.

37.0 Water Supply 
The contractor shall make his arrangements for water required for the work and nothing extra will be paid for the same. This 
subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant.

ii) The contractor shall make alternative arrangements for the supply of water if the arrangeme
procurement of water in the opinion of the Architect/ consultant is unsatisfactory.

iii) The contractor shall construct temporary well /tube in SBI land for taking water for construction purpose only after obt
permission in writing from the SBI. The contractor has to make his own arrangements for drawing and distributing the water at his 
own cost. He has to make necessary arrangements. To avoid any accidents or damages caused due to construction and 
subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cost. He 
shall restore the ground to his original condition after well are dismantled on the completion of work or hand over the well 
without any compensation as directed by the Architect /consultant.

38.0 Power Supply 
The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or machinery for t
work and for lighting purpose at his own cost. The cos
prices. He shall pay all fees and charges required for the power supply and include the same in his tendered rates and hold t
owner free from all such costs. He has to obtain neces

39.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be handed ov
the bank immediately. 

40.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net quanti
or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event any
disagreement the decision of the Architect/ consultant shall be final and binding on the contractor.

41.0 Maintenance of registers 
The contractor shall maintain the following registers as per the enclosed proforma at site of work and should produ
inspection of SBIIMS/ architect/ consultant whenever desired by them. The contractor shall also maintain the records/ registe
required by the local authorities /Govt. from time to time.

i) Register for secured advance.
ii) Register for hindrance to work.
iii) Register for running account bill
iv) Register for labour 

42.0 Price Variation 
No price variation shall be applicable in this contract.

43.0 Force Majeure 

43.1 Neither contractor nor SBIIMS/Employer shall be considered in default in performance of their obligations if such performance 
is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagratio
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond the 
reasonable control of the party affected or prevented or delayed. However a notice is required to be given within 
happening of the event with complete details, to the other party to the contract, if it is not possible to serve a notice, within the 
shortest possible period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligat
shall notify the other of such cessation and the actual delay incurred in such affected activity adducing necessary evidence 
support thereof. 
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the Architect/Consultant during the progress of works or completion shall not have effect as certificate of satisfa
contractor from his liability under clause. The Architect/Consultant shall have power to withhold the certificate if the work
thereof is not carried out to their satisfaction. The Architect/Consultant may by any certificate make any corrections required in 
previous certificate. The SBIIMS shall modify the certificate of payment as issued by the Architect/Consultant from time to t
making the payment. The contractor shall submit interim bills only after taking actual measurements and properly recorded in the 
Measurement book (M.B). The contractor shall not submit interim bills when the approximate value of work done by him is less 
…………. and the minimum interval between two such bills shall be one month. The final bill may be submitted by contractor within 
a period of one month from the date of virtual completion and Architect/Consultant shall issue the certificate of payment wit
period of two months. The SBI shall pay the amount within a period of three months from the date of issue of certificate provided 
there is no dispute in respect of rates and quantities. 

The contractor shall make his arrangements for water required for the work and nothing extra will be paid for the same. This 

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant.

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the contractor for 
procurement of water in the opinion of the Architect/ consultant is unsatisfactory. 

iii) The contractor shall construct temporary well /tube in SBI land for taking water for construction purpose only after obt
in writing from the SBI. The contractor has to make his own arrangements for drawing and distributing the water at his 

own cost. He has to make necessary arrangements. To avoid any accidents or damages caused due to construction and 
of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cost. He 

shall restore the ground to his original condition after well are dismantled on the completion of work or hand over the well 
compensation as directed by the Architect /consultant. 

The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or machinery for t
work and for lighting purpose at his own cost. The cost of running and maintenance of the plants are too included in his tender 
prices. He shall pay all fees and charges required for the power supply and include the same in his tendered rates and hold t
owner free from all such costs. He has to obtain necessary approval from the appropriate authorities, if required.

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be handed ov

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net quanti
or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event any
disagreement the decision of the Architect/ consultant shall be final and binding on the contractor. 

The contractor shall maintain the following registers as per the enclosed proforma at site of work and should produ
inspection of SBIIMS/ architect/ consultant whenever desired by them. The contractor shall also maintain the records/ registe
required by the local authorities /Govt. from time to time. 

Register for secured advance. 
hindrance to work. 

Register for running account bill 

No price variation shall be applicable in this contract. 

Employer shall be considered in default in performance of their obligations if such performance 
is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagratio

rms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond the 
reasonable control of the party affected or prevented or delayed. However a notice is required to be given within 

ith complete details, to the other party to the contract, if it is not possible to serve a notice, within the 

As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has been affected, 
shall notify the other of such cessation and the actual delay incurred in such affected activity adducing necessary evidence 
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the Architect/Consultant during the progress of works or completion shall not have effect as certificate of satisfaction or relieve the 
contractor from his liability under clause. The Architect/Consultant shall have power to withhold the certificate if the work or any part 

make any corrections required in 
previous certificate. The SBIIMS shall modify the certificate of payment as issued by the Architect/Consultant from time to time while 

measurements and properly recorded in the 
Measurement book (M.B). The contractor shall not submit interim bills when the approximate value of work done by him is less than 

bill may be submitted by contractor within 
a period of one month from the date of virtual completion and Architect/Consultant shall issue the certificate of payment within a 

from the date of issue of certificate provided 

The contractor shall make his arrangements for water required for the work and nothing extra will be paid for the same. This will be 

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant. 

nt made by the contractor for 

iii) The contractor shall construct temporary well /tube in SBI land for taking water for construction purpose only after obtaining 
in writing from the SBI. The contractor has to make his own arrangements for drawing and distributing the water at his 

own cost. He has to make necessary arrangements. To avoid any accidents or damages caused due to construction and 
of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cost. He 

shall restore the ground to his original condition after well are dismantled on the completion of work or hand over the well to the SBI 

The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or machinery for the 
t of running and maintenance of the plants are too included in his tender 

prices. He shall pay all fees and charges required for the power supply and include the same in his tendered rates and hold the 
sary approval from the appropriate authorities, if required. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be handed over to 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net quantities 
or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 

The contractor shall maintain the following registers as per the enclosed proforma at site of work and should produce the same for 
inspection of SBIIMS/ architect/ consultant whenever desired by them. The contractor shall also maintain the records/ registers as 

Employer shall be considered in default in performance of their obligations if such performance 
is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

rms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond the 
reasonable control of the party affected or prevented or delayed. However a notice is required to be given within 45 days from the 

ith complete details, to the other party to the contract, if it is not possible to serve a notice, within the 

ions has been affected, 
shall notify the other of such cessation and the actual delay incurred in such affected activity adducing necessary evidence in 



 
Tender ID: GUW202006005                                                                                                           

 

SBIIMS/GHY 
 

43.3 From the date of occurrence of a case of force majeure obligations of the party af
continuance of any inability so caused. With the cause itself and inability resulting there from having been removed, the agr
of completion of the respective obligations under this agreement shall stand extended
occasioned by such events. 

 

 

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure lasting to a 
of 6 months or more the two parties shall mutual

44.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor
other safety regulations. The contractor shall comply with the provision of all labor legislation including the latest requir
the Acts, laws, any other regulations that are applicable to the executio

i) Minimum Wages Act, 1948 (Amended)
 

ii) Payment of Wages Act 1936 (Amended)
 

iii) Workmen’s Compensation Act 1923 (Amended)
 

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
 

v) Apprentice Act 1961 (Amended)
 

vi) Industrial Employment (Standing Order) Act 1946 (Amended)
 

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
 

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
 

ix) Shop and Establishment Act 
 

x) Any other Act or enactment relating thereto and rules framed there under from time to time.
 

xi) Indian Electricity Act 
 

xii) Tariff Advisory Committee Manual
 

45.0 Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or in c
report such accident to the Employer. The contractor shall also report immediately to the competent authority whenever such r
is required to be lodged by the law and take appropriate actions thereof.
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From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended during the 
continuance of any inability so caused. With the cause itself and inability resulting there from having been removed, the agr
of completion of the respective obligations under this agreement shall stand extended by a period equal to the period of delay 

Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure lasting to a 
of 6 months or more the two parties shall mutually decide regarding the future execution of this agreement. 

The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor (regulation and abolition act of 1970) and 
other safety regulations. The contractor shall comply with the provision of all labor legislation including the latest requir
the Acts, laws, any other regulations that are applicable to the execution of the project. 

Minimum Wages Act, 1948 (Amended) 

Payment of Wages Act 1936 (Amended) 

Workmen’s Compensation Act 1923 (Amended) 

Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 

Apprentice Act 1961 (Amended) 

Industrial Employment (Standing Order) Act 1946 (Amended) 

Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 

 

ny other Act or enactment relating thereto and rules framed there under from time to time. 

Tariff Advisory Committee Manual 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the execution of the work 
report such accident to the Employer. The contractor shall also report immediately to the competent authority whenever such r
is required to be lodged by the law and take appropriate actions thereof. 
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fected shall be suspended during the 
continuance of any inability so caused. With the cause itself and inability resulting there from having been removed, the agreed time 

by a period equal to the period of delay 

Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure lasting to a period 

(regulation and abolition act of 1970) and 
other safety regulations. The contractor shall comply with the provision of all labor legislation including the latest requirements of all 

onnection with the execution of the work 
report such accident to the Employer. The contractor shall also report immediately to the competent authority whenever such report 
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1.0 Notice of operation 
The contractor shall not carry out any important operation without the Consent in writing from the Architect/ consultant.

2.0 Temporary works 
Before any temporary works are commenced 
approval complete drawings of all temporary works he may require for the executions of the works. The contractor shall carry 
modifications relating to strength, if required by the architect / consultant in accordance with the conditions of the contract at his own 
cost. The contractor shall be solely responsible for the stability and safety of all temporary works and unfinished works and
quality of the permanent works resulting from the arrangement eventua

3.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, canteens 
and other temporary structures for themselves in connection with the work at the site at their own cost after getting the 
approval from the Architect/ consultant. 

b) A site office for the use of SBIIMS/ architect/ consultant shall be provided by the contractor at his own expenses.
c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at a

earlier date as directed by the architect/ consultant.
d) All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running expenses 

shall be borne by the contractor at no extra cost. It is also the respons
for providing the above facilities. 

4.0 Facilities for contractor’s employees 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate drin
water facilities. The contractor shall also make the arrangements at his own cost for transport where necessary for his staff
workmen to and workmen to and from site of work at his own cost.

5.0 Lighting of works 
The contractor shall at all times provide adequate and approved lighting as required for the proper execution and supervision and 
inspection of work. 

6.0 Fire fighting arrangements 

a) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shal
requisite number of fire extinguisher and adequate number of buckets. Some of which are to be always kept filled with 
sand and some water. These equipments shall be provided at suitable prominent and easily accessible places and shall 
be properly maintained. 
 

b) Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and to the approval of 
the relevant authorities. The contractor shall make the following arrangements at his own cost but not limited to the 
following: 
 

i) Proper handing, storage and disposal of combustible materials and waste.
ii) Work operations which can create fire hazards.
iii) Access for firefightingequipments.
iv) Type, number and location of containers for the removal of surplus materials and rubbish
v) Type, size, number and location of fire extinguishers or fire fighting equipment 
vi) General housekeeping. 

7.0 Site order book 
A site order book shall be maintained at site for the purpose of quick communication between the Architect/ consultant/ SBIIM
communication from one party to the other shall be deemed to Records in the site order book. Such a communication from one 
party to the other shall be deemed to have been adequately served in terms of contract. Each site order book shall have machi
numbered pages in triplicate and shall carefully maintained and preserved by the contractor and shall be made available to the 
architect/ consultant/ SBI as and when demanded. Any instruction which the architect/ consultant/ SBIIMS may like to issue to
contractor or the contractor may like to bring to the architect/ consultant two copies of such instructions shall be taken from t
order book and one copy will be handed over to the party against proper acknowledgement and the second copy will be retaine
their record. 

8.0 Site Meetings 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior representative
with the site representative and other staff of approved sub
follow up actions. Any additional review meetings shall be held if required by the architect/ consultant /SBIIMS
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SPECIAL CONDITIONS OF CONTRACT 

any important operation without the Consent in writing from the Architect/ consultant.

Before any temporary works are commenced the contractor shall submit at least 2 days in advance to the architect/ consultant for 
approval complete drawings of all temporary works he may require for the executions of the works. The contractor shall carry 

if required by the architect / consultant in accordance with the conditions of the contract at his own 
cost. The contractor shall be solely responsible for the stability and safety of all temporary works and unfinished works and

nt works resulting from the arrangement eventually adopted for their execution. 

The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, canteens 
and other temporary structures for themselves in connection with the work at the site at their own cost after getting the 

rom the Architect/ consultant.  
A site office for the use of SBIIMS/ architect/ consultant shall be provided by the contractor at his own expenses.
All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at a
earlier date as directed by the architect/ consultant. 
All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running expenses 
shall be borne by the contractor at no extra cost. It is also the responsibility of the contractor to obtain statutory approvals 

 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate drin
water facilities. The contractor shall also make the arrangements at his own cost for transport where necessary for his staff
workmen to and workmen to and from site of work at his own cost. 

provide adequate and approved lighting as required for the proper execution and supervision and 

The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shal
requisite number of fire extinguisher and adequate number of buckets. Some of which are to be always kept filled with 
sand and some water. These equipments shall be provided at suitable prominent and easily accessible places and shall 

Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and to the approval of 
the relevant authorities. The contractor shall make the following arrangements at his own cost but not limited to the 

Proper handing, storage and disposal of combustible materials and waste. 
Work operations which can create fire hazards. 
Access for firefightingequipments. 
Type, number and location of containers for the removal of surplus materials and rubbish 
Type, size, number and location of fire extinguishers or fire fighting equipment  

A site order book shall be maintained at site for the purpose of quick communication between the Architect/ consultant/ SBIIM
communication from one party to the other shall be deemed to Records in the site order book. Such a communication from one 
party to the other shall be deemed to have been adequately served in terms of contract. Each site order book shall have machi

red pages in triplicate and shall carefully maintained and preserved by the contractor and shall be made available to the 
architect/ consultant/ SBI as and when demanded. Any instruction which the architect/ consultant/ SBIIMS may like to issue to

ractor or the contractor may like to bring to the architect/ consultant two copies of such instructions shall be taken from t
order book and one copy will be handed over to the party against proper acknowledgement and the second copy will be retaine

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior representative
with the site representative and other staff of approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall be held if required by the architect/ consultant /SBIIMS
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any important operation without the Consent in writing from the Architect/ consultant. 

the contractor shall submit at least 2 days in advance to the architect/ consultant for 
approval complete drawings of all temporary works he may require for the executions of the works. The contractor shall carry out the 

if required by the architect / consultant in accordance with the conditions of the contract at his own 
cost. The contractor shall be solely responsible for the stability and safety of all temporary works and unfinished works and for 

The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, canteens 
and other temporary structures for themselves in connection with the work at the site at their own cost after getting the 

A site office for the use of SBIIMS/ architect/ consultant shall be provided by the contractor at his own expenses. 
All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at any other 

All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running expenses 
ibility of the contractor to obtain statutory approvals 

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate drinking 
water facilities. The contractor shall also make the arrangements at his own cost for transport where necessary for his staff and 

provide adequate and approved lighting as required for the proper execution and supervision and 

The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shall provide 
requisite number of fire extinguisher and adequate number of buckets. Some of which are to be always kept filled with 
sand and some water. These equipments shall be provided at suitable prominent and easily accessible places and shall 

Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and to the approval of 
the relevant authorities. The contractor shall make the following arrangements at his own cost but not limited to the 

A site order book shall be maintained at site for the purpose of quick communication between the Architect/ consultant/ SBIIMS. Any 
communication from one party to the other shall be deemed to Records in the site order book. Such a communication from one 
party to the other shall be deemed to have been adequately served in terms of contract. Each site order book shall have machine 

red pages in triplicate and shall carefully maintained and preserved by the contractor and shall be made available to the 
architect/ consultant/ SBI as and when demanded. Any instruction which the architect/ consultant/ SBIIMS may like to issue to the 

ractor or the contractor may like to bring to the architect/ consultant two copies of such instructions shall be taken from the site 
order book and one copy will be handed over to the party against proper acknowledgement and the second copy will be retained for 

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior representative along 
as required to the site meetings and ensure all 

follow up actions. Any additional review meetings shall be held if required by the architect/ consultant /SBIIMS. 
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9.0 Disposal of refuse 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed b
construction site or any other off-site activities borrow pits 
 
10.0Contractor to verify site measurement
The contractor shall check and verify all site measurements whenever requested by other specialists  contractors or other sub
contractors to enable them to prepare their own shop drawings and pass on the information with sufficient promptness 
any way delay the works. 

11.0 Displaying the name of the work 
The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating 
project and other details as given by the architect /consultant at his own cost and remove the same on completion of work.

12.0As built drawings: 

a. For the drawings issued to the contractor by the Architect/ consultant/SBIIMS.
of drawings to the Contractor for the items for which some changes have been made. From the approved drawings as 
instructed by the SBIIMS/ Architect/ consultant. The contractor will make the changes made on these copies and r
these copies to the architect/ consultant for their approval. In case any revision is required or the corrections are not 
properly marked the architect/ consultant will point out the discrepancies to the contractor. The contractor will have to 
incorporate these corrections and /or attend to discrepancies either on the copies as directed by the architect/ consultant 
and resubmit to him for approval. The architect/ consultant/SBIIMS will return one copy duly approved by him.
 

b. For the drawings prepared by the 
changes are made by the SBIIMS/ Architect/ consultant. And submit two copies of such modified drawings to the 
architect/ consultant/SBIIMS for approval. The architect/ co
contractor. 

13.0 Approved make 
The contractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any make /a
within the approved list as given in the tender.

14.0 Procurement of materials 
The contractor shall make his own arrangements to procure all the required materials for the work. All wastage and losses in 
shall be to the contractor’s account. 

15.0 Tendered Rates/Amount 

a) Price Bid : The Bidder has to submit online item wise rates 
tender inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, 
charges etc. and exclusive of GST only on work contract. GST on work contract will be paid extra as applicable. 
Item wise rates bid in “ Online Sealed Price Bid” will be the basis of final order placement.
 

16.0 Acceptance of tender: 
The SBIIMS shall have the right to reject any o
or any tender and the tenderer or tenderers shall have no right to question the acts of the SBIIMS. However adequate transpar
would be maintained by the SBIIMS. 

17.0 Government and Local Rules: 
The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations etc.
Government and Local Authorities and of any company with whose system the structure is proposed
contractor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and pay fees payable to such 
authority/ authorities for execution of the work involved. The cost, if any, shall be deemed to have been inc
taking encroachment and restorations etc. and shall indemnify the Employer against such liabilities and shall defend all acti
arising from such claims of liabilities. 

18.0 Possession Prior to Completion 
The Owner shall have the right to take possession of or use any complete or partially completed part of the work. Such possession 
or use shall not be an acceptance of any work not completed in accordanc

19.0 Tools, Storage of Materials, protective Wo

a) The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the Contractor’s 
representative and staff which office shall be open at all reasonable hours to receive instruction 
communications and clear away on completion of the work an
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The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed b
site activities borrow pits has been properly disposed off. 

measurement 
The contractor shall check and verify all site measurements whenever requested by other specialists  contractors or other sub
contractors to enable them to prepare their own shop drawings and pass on the information with sufficient promptness 

The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating 
project and other details as given by the architect /consultant at his own cost and remove the same on completion of work.

For the drawings issued to the contractor by the Architect/ consultant/SBIIMS. The architect consultant will issue two sets 
of drawings to the Contractor for the items for which some changes have been made. From the approved drawings as 
instructed by the SBIIMS/ Architect/ consultant. The contractor will make the changes made on these copies and r
these copies to the architect/ consultant for their approval. In case any revision is required or the corrections are not 
properly marked the architect/ consultant will point out the discrepancies to the contractor. The contractor will have to 

orate these corrections and /or attend to discrepancies either on the copies as directed by the architect/ consultant 
and resubmit to him for approval. The architect/ consultant/SBIIMS will return one copy duly approved by him.

y the contractor. The contractor will modify the drawing prepared by him wherever the 
changes are made by the SBIIMS/ Architect/ consultant. And submit two copies of such modified drawings to the 
architect/ consultant/SBIIMS for approval. The architect/ consultant will return one of the approved 

The contractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any make /a
the tender. 

The contractor shall make his own arrangements to procure all the required materials for the work. All wastage and losses in 

Price Bid : The Bidder has to submit online item wise rates and Total Amount as per BOQ at A
tender inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, 

e of GST only on work contract. GST on work contract will be paid extra as applicable. 
Item wise rates bid in “ Online Sealed Price Bid” will be the basis of final order placement. 

The SBIIMS shall have the right to reject any or all tenders without assigning any reason. They are not bound to accept the lowest 
or any tender and the tenderer or tenderers shall have no right to question the acts of the SBIIMS. However adequate transpar

The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations etc.
Government and Local Authorities and of any company with whose system the structure is proposed 
contractor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and pay fees payable to such 
authority/ authorities for execution of the work involved. The cost, if any, shall be deemed to have been included in his quoted rates, 
taking encroachment and restorations etc. and shall indemnify the Employer against such liabilities and shall defend all acti

right to take possession of or use any complete or partially completed part of the work. Such possession 
or use shall not be an acceptance of any work not completed in accordance with the contract Agreement. 

f Materials, protective Works and Site Office Requirements 

The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the Contractor’s 
representative and staff which office shall be open at all reasonable hours to receive instruction 
communications and clear away on completion of the work and make good all work disturbed. 
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The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed by the 

The contractor shall check and verify all site measurements whenever requested by other specialists  contractors or other sub 
contractors to enable them to prepare their own shop drawings and pass on the information with sufficient promptness as will not in 

The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there in the name of 
project and other details as given by the architect /consultant at his own cost and remove the same on completion of work. 

consultant will issue two sets 
of drawings to the Contractor for the items for which some changes have been made. From the approved drawings as 
instructed by the SBIIMS/ Architect/ consultant. The contractor will make the changes made on these copies and return 
these copies to the architect/ consultant for their approval. In case any revision is required or the corrections are not 
properly marked the architect/ consultant will point out the discrepancies to the contractor. The contractor will have to 

orate these corrections and /or attend to discrepancies either on the copies as directed by the architect/ consultant 
and resubmit to him for approval. The architect/ consultant/SBIIMS will return one copy duly approved by him. 

contractor will modify the drawing prepared by him wherever the 
changes are made by the SBIIMS/ Architect/ consultant. And submit two copies of such modified drawings to the 

approved drawings to the 

The contractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any make /agency 

The contractor shall make his own arrangements to procure all the required materials for the work. All wastage and losses in weight 

and Total Amount as per BOQ at Annexure-III of this 
tender inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, 

e of GST only on work contract. GST on work contract will be paid extra as applicable. 

assigning any reason. They are not bound to accept the lowest 
or any tender and the tenderer or tenderers shall have no right to question the acts of the SBIIMS. However adequate transparency 

The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations etc. of the 
 to be connected. The 

contractor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and pay fees payable to such 
luded in his quoted rates, 

taking encroachment and restorations etc. and shall indemnify the Employer against such liabilities and shall defend all action 

right to take possession of or use any complete or partially completed part of the work. Such possession 

The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the Contractor’s 
representative and staff which office shall be open at all reasonable hours to receive instruction notices or 
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b) All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a cost of 
approved varnish. They are to be p
Owner /architects for inspection or such other purposes they may require.

c) The contractor shall provide at his own cost all artificial light required to complete the work w
d) The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer required 

and to provide all necessary attendance, lights etc. required.
e) The contractor shall arrange for temporary latri

sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines and soil to be cleared 
away whenever necessary and shall good all the work dis

f) Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 
construction and all receptacles, cisterns,
breeding of mosquitoes. The contractor shall indemnify the owner against any breach of rules in respect of anti
measures. 

g) The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or 
placed in or upon any boarding gantry, building structure other than those approved by the SBI.

 
20.0 Protective Measures 
The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and protecting
work, the site and surrounding property by day, by night, on Sundays and other holidays.
The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in course 
execution of the work. 
The contractor shall provide necessary temporary enclosures etc. for the protection of the work and materials and for altering and 
adopting the same as may be required and removing on completion of the work and making good all work disturbed.

 
21.0 Storage of Materials: 
The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials etc. and 
other work that may be executed on the site including the tools and materials of nominated sub
completion. 

 
22.0 Tools 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement shall 
supplied by the Contractor. 
The Mistries and the supervisor on the work shall carry with them always a one met
tape of 30 meters, a spirit level, a plumb bob and a square check the work to see that the work is being done according to the 
drawing and specifications. The site engineer will use any or all measuring instrumen
chooses for checking the work executed or being executed on the contract.
The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, 
plant etc. by nominated sub-contractors for their work.

23.0 Removal of Improper Work 
The SBIIMS/ Consultant shall during the progress of the work have power to order in writing from time to time the removal fro
work within such reasonable time or times as may be specified in the order of any materials which in the opinion of the SBIIMS/ 
Consultant are not in accordance with specifications or instructions, the substitution or proper re
workmanships not in accordance with the drawings and specifications or instructions. In case the Contractor refuses to comply with 
the order the SBIIMS/ consultant shall have the power to employ and pay other agencies to carry out the work and all expenses
consequent thereon or incidental thereto as certified by the SBIIMS/ consultant shall be borne by the Contractor or may be deducted 
from any money to or that may become due to the contractor. No certificate which may be given by the consultant shall relieve
contractor from his liability in respect of unsound work or bad materials.

24.0 Dismissal of Workmen 
The Contractor shall on the request of the SBIIMS/ Consultant immediately dismiss from work any person employed thereon by hi
who may in the opinion of the SBIIMS/ Consultant be 
shall not be the basis of any claim for compensation or damages against the SBIIMS/ Consultant or any of their officer or emp

 

25.0 Concealed Work 
The Contractor shall give not less than 5 days notice of the SBIIMS/ Architects whenever any work is to be buried in the earth, 
concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be inspected and co
dimensions taken before such burial. In default whereof the same shall at opinion of the SBIIMS/ Architect be either opened up for 
measurement at the Contractor’s expense or no payment may be made for such materials. Should any dispute or difference arise 
after the execution of any work as to measurements etc or other matters which cannot be conveniently tested or checked, the notes 
of the SBIIMS/ Architects shall be accepted as correct 
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All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a cost of 
approved varnish. They are to be protected from ravages of termites, ants, and other insects and made available to the 
Owner /architects for inspection or such other purposes they may require. 
The contractor shall provide at his own cost all artificial light required to complete the work within the specified time.
The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer required 
and to provide all necessary attendance, lights etc. required. 
The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same in a clean and 
sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines and soil to be cleared 
away whenever necessary and shall good all the work disturbed by the conveniences. 
Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 

cisterns, water tank etc. used for storage of water must be suitably protected agai
breeding of mosquitoes. The contractor shall indemnify the owner against any breach of rules in respect of anti

The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or 
placed in or upon any boarding gantry, building structure other than those approved by the SBI. 

The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and protecting
, the site and surrounding property by day, by night, on Sundays and other holidays. 

The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in course 

provide necessary temporary enclosures etc. for the protection of the work and materials and for altering and 
adopting the same as may be required and removing on completion of the work and making good all work disturbed.

contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials etc. and 
other work that may be executed on the site including the tools and materials of nominated sub-contractors and remove same on 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement shall 

The Mistries and the supervisor on the work shall carry with them always a one meter or two meter steel tapes and a measuring 
, a plumb bob and a square check the work to see that the work is being done according to the 

drawing and specifications. The site engineer will use any or all measuring instruments or tools belonging to the contractors as he 
chooses for checking the work executed or being executed on the contract. 
The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, 

contractors for their work. 

The SBIIMS/ Consultant shall during the progress of the work have power to order in writing from time to time the removal fro
es as may be specified in the order of any materials which in the opinion of the SBIIMS/ 

Consultant are not in accordance with specifications or instructions, the substitution or proper re-executed with materials or 
drawings and specifications or instructions. In case the Contractor refuses to comply with 

the order the SBIIMS/ consultant shall have the power to employ and pay other agencies to carry out the work and all expenses
o as certified by the SBIIMS/ consultant shall be borne by the Contractor or may be deducted 

from any money to or that may become due to the contractor. No certificate which may be given by the consultant shall relieve
respect of unsound work or bad materials. 

The Contractor shall on the request of the SBIIMS/ Consultant immediately dismiss from work any person employed thereon by hi
who may in the opinion of the SBIIMS/ Consultant be unsuitable or incompetent or who may misconduct himself. Such discharge 
shall not be the basis of any claim for compensation or damages against the SBIIMS/ Consultant or any of their officer or emp

ess than 5 days notice of the SBIIMS/ Architects whenever any work is to be buried in the earth, 
concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be inspected and co

burial. In default whereof the same shall at opinion of the SBIIMS/ Architect be either opened up for 
measurement at the Contractor’s expense or no payment may be made for such materials. Should any dispute or difference arise 

ork as to measurements etc or other matters which cannot be conveniently tested or checked, the notes 
of the SBIIMS/ Architects shall be accepted as correct and binding on the contractor. 

Dated: 03.06.2020 

 Page 30 

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a cost of 
rotected from ravages of termites, ants, and other insects and made available to the 

ithin the specified time. 
The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer required 

nes for the use of workers and field staff and keep the same in a clean and 
sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines and soil to be cleared 

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 
water tank etc. used for storage of water must be suitably protected against 

breeding of mosquitoes. The contractor shall indemnify the owner against any breach of rules in respect of anti-malarial 

The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or 

The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and protecting the 

The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in course of 

provide necessary temporary enclosures etc. for the protection of the work and materials and for altering and 
adopting the same as may be required and removing on completion of the work and making good all work disturbed. 

contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials etc. and 
contractors and remove same on 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement shall be 

er or two meter steel tapes and a measuring 
, a plumb bob and a square check the work to see that the work is being done according to the 

ts or tools belonging to the contractors as he 

The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, tools and 

The SBIIMS/ Consultant shall during the progress of the work have power to order in writing from time to time the removal from the 
es as may be specified in the order of any materials which in the opinion of the SBIIMS/ 

executed with materials or 
drawings and specifications or instructions. In case the Contractor refuses to comply with 

the order the SBIIMS/ consultant shall have the power to employ and pay other agencies to carry out the work and all expenses 
o as certified by the SBIIMS/ consultant shall be borne by the Contractor or may be deducted 

from any money to or that may become due to the contractor. No certificate which may be given by the consultant shall relieve the 

The Contractor shall on the request of the SBIIMS/ Consultant immediately dismiss from work any person employed thereon by him, 
unsuitable or incompetent or who may misconduct himself. Such discharge 

shall not be the basis of any claim for compensation or damages against the SBIIMS/ Consultant or any of their officer or employee. 

ess than 5 days notice of the SBIIMS/ Architects whenever any work is to be buried in the earth, 
concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be inspected and correct 

burial. In default whereof the same shall at opinion of the SBIIMS/ Architect be either opened up for 
measurement at the Contractor’s expense or no payment may be made for such materials. Should any dispute or difference arise 

ork as to measurements etc or other matters which cannot be conveniently tested or checked, the notes 
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26.0 Substitution 
Should the contractor desire to substitute any 
SBIIMS/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such
“Equal” or “other approved” etc. specific approval of t

27.0 Preparation of Building Works for Occupation and Use of Completion
The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion of
inspection, he shall inform the SBI that he has completed the work and it is ready for inspection.
On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all hardware,
and outside, all floors, staircases every part of the building. He will leave the entire building neat and clean and ready for immediate 
occupation and to the satisfaction of the SBIIMS.

28.0 Defects after Completion 
The Contractor shall make good at his own cost and to the satis
within 12 months after completion of the work. In default the SBIIMS may employ other persons to amend and make good such 
damages, defects etc. Expenses consequent thereon or incidental th
from any money due to the contractor. In the event of the amount being insufficient the SBIIMS may recover the balance from t
contractor, from the amount retained under Clause No. 1 (total secu
expenses the SBIIMS may have incurred in connection therewith.

29.0 Idle Labour 
Whatever the reasons may be, no claim for the labour, additional establishment cost of hire and labour charges of tools and plants 
would be entertained under any circumstances.

30.0 Guarantee for the Specialized Works
Wherever provision for submission of a guarantee has been advised,
along with a counter guarantee by the main contractor engaged for the work. The guarantee shall be furnished on a non
stamp paper of appropriate value. If the contractor is required to submi
than 12 months, the guarantee/ guarantees in case of those items shall remain valid even expiry of the defects liability peri
months as stipulated in the contract. 

31.0 Safety Measures at Site 
All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should be
provided with Helmets. It should be ensured that these are used properly.

1. First Aid Box should be kept at site with all requis
2. No one should be allowed to inspect / work at a height without Safety Belt.
3. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or from solid 

construction except such short period Work 
shall be engaged for holding the ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 
horizontal and 1 vertical). 

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead support 
or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise secured at least 
1 Meter high above the floor or platform of such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials. Such scaffolding or staging 
shall be so fastened as to prevent it from swaying from the building or structure.

5. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally, and if 
the height of the platform or the Gangway or the Stairway is more than 3
should be closely boarded, should have adequate width and should be suitably fenced, as described.

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 
persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter.

7. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be securely 
fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in rung ladder shall in 
no case be less than 30cms for ladder upto and including Meters in length. For longer ladders this width should be 
increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30cms.

8. Adequate precautions shall be taken to prevent danger f
rubber mats, and rubber shoes shall be used.

9. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Meters length or
fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above the surface of the ground. 
The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely 
held by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 
1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings shall be done from top to 
bottom. Under no circumstances underminin

10. Before any demolition work is commenced and also d
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;
b) No electrical cable or apparatus which is l

operator shall remain electrically charged.
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Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the 
SBIIMS/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such
“Equal” or “other approved” etc. specific approval of the SBIIMS/ Architects has to be obtained in writing. 

ccupation and Use of Completion 
The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion of
inspection, he shall inform the SBI that he has completed the work and it is ready for inspection. 
On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all hardware,

staircases every part of the building. He will leave the entire building neat and clean and ready for immediate 
occupation and to the satisfaction of the SBIIMS. 

The Contractor shall make good at his own cost and to the satisfaction of the SBIIMS all defects and other faults which may appear 
within 12 months after completion of the work. In default the SBIIMS may employ other persons to amend and make good such 
damages, defects etc. Expenses consequent thereon or incidental thereto shall be recoverable from the contractor by the SBIIMS 
from any money due to the contractor. In the event of the amount being insufficient the SBIIMS may recover the balance from t
contractor, from the amount retained under Clause No. 1 (total security deposit) of General Conditions of Contract together with any 

curred in connection therewith. 

no claim for the labour, additional establishment cost of hire and labour charges of tools and plants 
would be entertained under any circumstances. 

antee for the Specialized Works 
Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the specialized agency 
along with a counter guarantee by the main contractor engaged for the work. The guarantee shall be furnished on a non
stamp paper of appropriate value. If the contractor is required to submit guarantee/ guarantees for any items for a period of more 
than 12 months, the guarantee/ guarantees in case of those items shall remain valid even expiry of the defects liability peri

All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should be
provided with Helmets. It should be ensured that these are used properly. 

First Aid Box should be kept at site with all requisite materials. 
No one should be allowed to inspect / work at a height without Safety Belt. 
Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or from solid 
construction except such short period Work as can be done safely from ladders. When a ladder is used an  extra
shall be engaged for holding the ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead support 
or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise secured at least 

r high above the floor or platform of such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials. Such scaffolding or staging 

ned as to prevent it from swaying from the building or structure. 
Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally, and if 
the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground level or floor level they 
should be closely boarded, should have adequate width and should be suitably fenced, as described.
Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 
persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter.
Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be securely 
fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in rung ladder shall in 

less than 30cms for ladder upto and including Meters in length. For longer ladders this width should be 
increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30cms. 
Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line works gloves, 
rubber mats, and rubber shoes shall be used. 
All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Meters length or

der shall be extended from bottom of the trench to at least 1 Meter above the surface of the ground. 
The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely 

avoid the danger of sides collapsing. The excavated materials shall not be placed within 
1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings shall be done from top to 
bottom. Under no circumstances undermining or under cutting shall be done. 
Before any demolition work is commenced and also during the process of the work : 

All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;
No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the 
operator shall remain electrically charged. 
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materials and workmanship, he/they must obtain the approval of the 
SBIIMS/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such term as 

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion of such 

On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all hardware, inside 
staircases every part of the building. He will leave the entire building neat and clean and ready for immediate 

faction of the SBIIMS all defects and other faults which may appear 
within 12 months after completion of the work. In default the SBIIMS may employ other persons to amend and make good such 

ereto shall be recoverable from the contractor by the SBIIMS 
from any money due to the contractor. In the event of the amount being insufficient the SBIIMS may recover the balance from the 

rity deposit) of General Conditions of Contract together with any 

no claim for the labour, additional establishment cost of hire and labour charges of tools and plants 

the same shall be submitted from the specialized agency 
along with a counter guarantee by the main contractor engaged for the work. The guarantee shall be furnished on a non-judicial 

t guarantee/ guarantees for any items for a period of more 
than 12 months, the guarantee/ guarantees in case of those items shall remain valid even expiry of the defects liability period of 12 

All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should be 

Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or from solid 
as can be done safely from ladders. When a ladder is used an  extra labours 

shall be engaged for holding the ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead support 
or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise secured at least 

r high above the floor or platform of such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of materials. Such scaffolding or staging 

Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally, and if 
5 Meters above ground level or floor level they 

should be closely boarded, should have adequate width and should be suitably fenced, as described. 
Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of 
persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter. 
Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be securely 
fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in rung ladder shall in 

less than 30cms for ladder upto and including Meters in length. For longer ladders this width should be 
 

rom electrical equipments. For electrical on line works gloves, 

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Meters length or 
der shall be extended from bottom of the trench to at least 1 Meter above the surface of the ground. 

The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely 
avoid the danger of sides collapsing. The excavated materials shall not be placed within 

1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings shall be done from top to 

All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 
iable to be a source of danger over a cable or apparatus used by the 
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c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or flooding. No 
floor, roof or other part of the building shall be so over

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available for 
the use of the persons employed on the Site and mai
Contractor should take adequate steps to ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective
and protective goggles. 

f) f) Those engaged in white washing and mixing or stacking of cement bags or any 
eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Weld
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

intervals. 
i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that th

manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into the 
manholes and the manholes so opened shall be cordoned off with suitable railing and provided with warning signals 
and boards to prevent accident to the Public.

 
11. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the following 

standard or conditions:- 
a) These shall be of good mechanical construction, sound material and adequate strength and free

and shall be kept in good repairs and in good working order.
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 

adequate strength, and free from patent defects.
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 years 

should be in-charge of any hoisting machine including any scaffold, winch or give signals to the operator.
d) In case of every hoisting machine and of every 

lowering or as means of suspension the safe working load shall be ascertained by adequate means.
e) Every hoisting machine and all gear referred to above shall be plainly marked with the saf

hoisting machine having a variable safe working load, each safe working load of the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or of any gear referred to above in this paragraph sha
be loaded beyond the safe working load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be provided 
with efficient safeguards, hoisting appliances should be provided
risk of accidental descent of the load, adequate precautions should be taken to reduce to the minimum the risk of 
any part of a suspended load becoming accidentally displaced.

g) When workers are employed on 
such as gloves, sleeves, and boots as may be necessary should be provided. The workers should not wear any 
rings, watches and carry keys or other materials, which are go
 
 

12. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition and 
no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facil
provided at or near places of work.

32.0 Fire Safety Measure 
Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into correctly rated elect
outlets.  

1. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 
2. Electrical power cables/wires used shall not have any joints and shall be properly rated. 
3. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

current while in operation.  
4. Before commencing the welding work, fire section shall be informed and required precautions should be taken. 
5. Two buckets of water, sand and a fire cloth of suitable size shall be kept in
6. Fire extinguishers recommended by fire officers shall be kept on the site. 
7. Used paint drums shall be stored in specified store only after closing them properly. 
8. Personal protective equipment such as safety shoes, 

requirement of the work shall be provided by the contractor to the workmen to prevent occupational health hazards. 
9. The safety belt shall be provided by the contractor and used by the workmen whi

Mtr. from Ground level.  
10. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of materials/waste. 
11. Any debris/ waste generated from the work shall be collected on daily ba

designated place in proper manner. 
12. Battery operated emergency light/torches shall be provided by the contractor to the workmen while working beyond office 

hours. 
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All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or flooding. No 
rt of the building shall be so over-loaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available for 
the use of the persons employed on the Site and maintained in a condition suitable for immediate use; and the 
Contractor should take adequate steps to ensure proper use of equipment by those concerned.
Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which are
eyes shall be provided with protective goggles. 
Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that th
manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into the 
manholes and the manholes so opened shall be cordoned off with suitable railing and provided with warning signals 

ent to the Public. 

Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the following 

These shall be of good mechanical construction, sound material and adequate strength and free
and shall be kept in good repairs and in good working order. 
Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 
adequate strength, and free from patent defects. 

er or hoisting appliance operator shall be properly qualified and no person under the age of 21 years 
charge of any hoisting machine including any scaffold, winch or give signals to the operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or 
lowering or as means of suspension the safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case of 
hoisting machine having a variable safe working load, each safe working load of the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or of any gear referred to above in this paragraph sha
be loaded beyond the safe working load except for the purpose of testing. 
Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be provided 
with efficient safeguards, hoisting appliances should be provided with such means as will reduce to the minimum the 
risk of accidental descent of the load, adequate precautions should be taken to reduce to the minimum the risk of 
any part of a suspended load becoming accidentally displaced. 
When workers are employed on electrical installation, which are already energized, insulating mats, wearing apparel 
such as gloves, sleeves, and boots as may be necessary should be provided. The workers should not wear any 
rings, watches and carry keys or other materials, which are good conductors of electricity. 

All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition and 
no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facil
provided at or near places of work. 

Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into correctly rated elect

Only ISI marked 3 pin plug and other appliances and equipment shall be used.  
Electrical power cables/wires used shall not have any joints and shall be properly rated.  
All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely earthed to prevent leakage 

Before commencing the welding work, fire section shall be informed and required precautions should be taken. 
Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on the site. 
Fire extinguishers recommended by fire officers shall be kept on the site.  
Used paint drums shall be stored in specified store only after closing them properly.  
Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. depending upon the 
requirement of the work shall be provided by the contractor to the workmen to prevent occupational health hazards. 
The safety belt shall be provided by the contractor and used by the workmen while working from height for more than 10 

None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of materials/waste. 
Any debris/ waste generated from the work shall be collected on daily basis, removed from site and stored at the 
designated place in proper manner.  
Battery operated emergency light/torches shall be provided by the contractor to the workmen while working beyond office 
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All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or flooding. No 
loaded with debris or materials as to render it unsafe. 

All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available for 
ntained in a condition suitable for immediate use; and the 

Contractor should take adequate steps to ensure proper use of equipment by those concerned. 
Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective footwear 

materials which are injurious to the 

Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the 
manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into the 
manholes and the manholes so opened shall be cordoned off with suitable railing and provided with warning signals 

Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the following 

These shall be of good mechanical construction, sound material and adequate strength and free from patent defect 

Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 

er or hoisting appliance operator shall be properly qualified and no person under the age of 21 years 
charge of any hoisting machine including any scaffold, winch or give signals to the operator. 

chain ring hook, shackle swivel and pulley block used in hoisting or 
lowering or as means of suspension the safe working load shall be ascertained by adequate means. 

e working load. In case of 
hoisting machine having a variable safe working load, each safe working load of the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or of any gear referred to above in this paragraph shall 

Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be provided 
with such means as will reduce to the minimum the 

risk of accidental descent of the load, adequate precautions should be taken to reduce to the minimum the risk of 

electrical installation, which are already energized, insulating mats, wearing apparel 
such as gloves, sleeves, and boots as may be necessary should be provided. The workers should not wear any 

All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition and 
no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities shall be 

Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into correctly rated electrical 

and securely earthed to prevent leakage 

Before commencing the welding work, fire section shall be informed and required precautions should be taken.  
an easily accessible area on the site.  

hand gloves, welder’s mask, ear plug etc. depending upon the 
requirement of the work shall be provided by the contractor to the workmen to prevent occupational health hazards.  

le working from height for more than 10 

None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of materials/waste.  
sis, removed from site and stored at the 

Battery operated emergency light/torches shall be provided by the contractor to the workmen while working beyond office 
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1)     Name of contractor/Agency  

2)     Name of work   

3)     Sr. No. of this bill   

4)     No. and date of previous bill  

5)     Reference to Agreement No.  

6)     Date of written order to commence

7)     Date of completion as per agreement

Sl. No. Item Description

  

  

  

 

Up to previous R/A Bill 

Qty Amount(Rs.) Qty 

 

 

Note: 

1. If part rate is allowed for any item, it shoul

2. If adhoc payment is made, it should be mentioned Specially …………………………Net 
bill. 

  

                                                                                                           Dated: 03.06.2020

 

 
 

34. FORMAT OF RUNNING  A/C  BILL 
(in M.S. Excel Format) 

  : 

   : 

   : 

  : 

  : 

r to commence   : 

completion as per agreement  : 

Item Description Unit Rate(Rs) 

  Qty 

  

  

Up to Date (Gross) Present Bill 

Amount(Rs.) Qty Amount(Rs.)  

  

  

 

part rate is allowed for any item, it should be indicated with reasons for allowing such a rate.

If adhoc payment is made, it should be mentioned Specially …………………………Net value since Previous 

Dated: 03.06.2020 
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As per tender 

Amount(Rs) 

 

 

Remark 

 

 

with reasons for allowing such a rate. 

value since Previous 
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The measurements on the basis of which the above entries for the running Bill No……………………….. made have 
been taken jointly on ……………………………. and are recorded at pages ……………………….to 
……………………………….. …………. Of measurement book no./Sheets 
……………………………………………………………..

Signature and date of          Signature and date of

Contractor   Architect’s representative     

 

The work recorded in the above mentioned measurements has been done at the site satisfactory as p
drawings, conditions and specifications.

 

 

Architect                                                                 

  

                                                                                                           Dated: 03.06.2020

 

 

 

III. CERTIFICATE 

The measurements on the basis of which the above entries for the running Bill No……………………….. made have 
been taken jointly on ……………………………. and are recorded at pages ……………………….to 
……………………………….. …………. Of measurement book no./Sheets 
…………………………………………………………….. 

 

 

 

Signature and date of          Signature and date of Signature and date of 

Architect’s representative       Engineer of SBIIMS 

The work recorded in the above mentioned measurements has been done at the site satisfactory as p
s, conditions and specifications. 

                                                                Site Engineer/Bank’s Engineer 

Dated: 03.06.2020 
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The measurements on the basis of which the above entries for the running Bill No……………………….. made have 
been taken jointly on ……………………………. and are recorded at pages ……………………….to 
……………………………….. …………. Of measurement book no./Sheets 

The work recorded in the above mentioned measurements has been done at the site satisfactory as per tender 
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           R. BILL NO ……………………

1. Total amount due since previous bill (D) (A+B)

2. PVA on account of escalation in price of 

cement and other materials and labour as detailed

in separate statement enclose  

3. Deductions: 

a. Secured Advance paid in the previous R.A.

b. Retention money on value of works as per

accepted tenders: up to date amount

Less: Already recovered (-) 

Balance to be recovered  

c. Mobilization advance, if any 

i. Outstanding amount (Principal + Interest)

as on date   

ii. To be recovered in this bill  

iii. Any other departmental material cost

to be recovered as per contract, if any

iv. Any other departmental service charges to be

recovered if any, as per contract (Water, power etc.) 

Enclose statement  

4. Total deduction as per contractor  

5. Net amount payable as per Contract (E

 

(Rupees……………………………………………………….) in words.

 

 

 

                                                                                                           Dated: 03.06.2020

 

 

IV – MEMORANDUM FOR PAYMENT 

R. BILL NO …………………… 

ce previous bill (D) (A+B)  Rs……………………… 

2. PVA on account of escalation in price of steel 

ement and other materials and labour as detailed 

   Rs……………………… 

e paid in the previous R.A.  Rs.. ……………………. 

of works as per 

accepted tenders: up to date amount 

   Rs……………………… 

   Rs……………………… 

g amount (Principal + Interest) 

   Rs……………………… 

   Rs……………………… 

Any other departmental material cost 

vered as per contract, if any  Rs..…………………… 

Any other departmental service charges to be 

recovered if any, as per contract (Water, power etc.)  

   Rs……………………… 

   Rs……………………… 

t payable as per Contract (E-F)   Rs……………………… 

(Rupees……………………………………………………….) in words. 

Dated: 03.06.2020 
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This bill amounting to ……………………………………………….
after due test check of the measurement of works as required and as recommended for payment.

 

 

Dated Signature of Bank’s Engineer 

In charge of the project  

STATUTORY DEDUCTIONS:

1. Total amount due (E) 

2. Less:  Income Tax Payable

3. Net Payable  

The figure in the Memorandum for Payment has been verified and the bill passed for payment 
Rs…………………………………………………

 

 

 

Date:                                                         

  

                                                                                                           Dated: 03.06.2020

 

This bill amounting to ………………………………………………. (both figures and words) has been scrutinized by me 
after due test check of the measurement of works as required and as recommended for payment.

STATUTORY DEDUCTIONS: 

    Rs……………………… 

Less:  Income Tax Payable    Rs……………………… 

    Rs……………………… 

The figure in the Memorandum for Payment has been verified and the bill passed for payment 
Rs…………………………………………………. (Words and figures) 

                          Signature of Premises officer 

Dated: 03.06.2020 
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figures and words) has been scrutinized by me 
after due test check of the measurement of works as required and as recommended for payment. 

The figure in the Memorandum for Payment has been verified and the bill passed for payment 
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PROFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS

Certificate No. Interim/ 

Client: 

Contractor: 

 

This is to certify that the amount given below (*) is due to the Contractors for the work done by them and /or against 

materials delivered at site and/ or for advance towards contract on the above referred project.

 

Advance against contract                                              Rs.

Less: Advance adjusted to date                                    Rs.

Balance Advance Rs. 

Advance against materials delivered at site                Rs.

Amount of work done to-date Rs. 

Total Rs. 

Less: Retention on work done                                      Rs.

Less: Previously certify up to                                       

PRESENT CERTIFICATE (*)                                       Rs.

 

Rupees …………………………………………………………

 

The cost of cement or any other material supplied by SBI or payments made by you directly, if any and not covered 

herein above, should be adjusted before making the payment of the certified amount (*).

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax ma

certified amount. By a copy of this letter, we are intimating the Contractors to call on you for the necessary payment.

Remark, if any: 

The details of Insurance policy are given in the next page

 

 

Encloses : Bill                                                             

Client’s Copy 

  

                                                                                                           Dated: 03.06.2020

 

 

PROFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS (if engaged)

Date 

Project no: 

particulars: 

Building Work/ Interior 

work

Contract/Letter No. Dated:

Contract’s bill no Dated:

This is to certify that the amount given below (*) is due to the Contractors for the work done by them and /or against 

materials delivered at site and/ or for advance towards contract on the above referred project. 

st contract                                              Rs. 

Less: Advance adjusted to date                                    Rs. 

Advance against materials delivered at site                Rs. 

Less: Retention on work done                                      Rs. 

Less: Previously certify up to                                        Rs. 

PRESENT CERTIFICATE (*)                                       Rs. 

Rupees ………………………………………………………… 

ment or any other material supplied by SBI or payments made by you directly, if any and not covered 

herein above, should be adjusted before making the payment of the certified amount (*). 

Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made before paying the above 

certified amount. By a copy of this letter, we are intimating the Contractors to call on you for the necessary payment.

The details of Insurance policy are given in the next page 

                                                     Signature of Architects 

Dated: 03.06.2020 
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(if engaged) 

Building Work/ Interior 

work 

Dated: 

Dated: 

This is to certify that the amount given below (*) is due to the Contractors for the work done by them and /or against 

ment or any other material supplied by SBI or payments made by you directly, if any and not covered 

y be made before paying the above 

certified amount. By a copy of this letter, we are intimating the Contractors to call on you for the necessary payment. 
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36 .DETAILS OF INSURANCE POLICIES

Type of Polices Name of Insurance

 

 

Workmen’s Compensation 

 

Remarks: 

1. This only an ‘on –account’ payment and is not be interpreted either as approval of work,  
     materials brought or affixed at site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certified

3. Should you wish to audit such work, kindly contract the undersigned and oblige.

 

 

 

  

  

                                                                                                           Dated: 03.06.2020

 

DETAILS OF INSURANCE POLICIES 

 

Name of Insurance Amount (Rs.) Policy No. 

account’ payment and is not be interpreted either as approval of work,  
materials brought or affixed at site or for that matter approval of any sort. 

2. The quantum of work done and materials delivered at site have been certified by …………….. 

3. Should you wish to audit such work, kindly contract the undersigned and oblige. 

Dated: 03.06.2020 
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Validity 

account’ payment and is not be interpreted either as approval of work,   
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37. PROFORMA OF HINDRANCE REGISTER

Name of Work :  Date of state of work:

Name of Contractor : Period of completion:

Agreement No. :  Date of completion:

 

Sr. no. Nature of 
hindrance 

Date of 
occurrence of  
hindrance 

1                     2                     3                           4                         5             

 

 

SE = Site Engineer 

PE = Project Engineer 

  

                                                                                                           Dated: 03.06.2020

 

 

PROFORMA OF HINDRANCE REGISTER 

Date of state of work: 

Period of completion: 

Date of completion: 

Date of 
occurrence of  

 

Date of which 
hindrance was 
removed 

period of 
hindrance 

Signature 
SE/PE 

1                     2                     3                           4                         5                  6                     7 

Dated: 03.06.2020 
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Remarks 
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A) Registers at the site office of the Bank’s Engineer:

1. Measurement Books 

2. Drawing register 

3. Materials and site register 

4. Hindrance Register 

5. Site visit & instructions Register. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                                                                           Dated: 03.06.2020

 

 

38. MAINTENANCE OF RECORDS 

 

A) Registers at the site office of the Bank’s Engineer: 

Dated: 03.06.2020 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

1. Name of Contractor: 

2. Name of the work as given in the Agreement

3. Agreement WO 

4. Tender amount 

5. Date of commencement of work 

6. Period allowed for completion as per agreement 

7. Date of completion as per agreement

8. Period for which extension of time has been given 

 

 Date Month                Year

 

a) 1st extension vide Bank’s letter no.

b) 2nd extension vide Bank’s letter no.

c) 3rd extension vide Bank’s letter no.

9. Reasons for which extension have been previously given (copies of the previous applications should be 
attached) 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra work 
assigned if any etc. 

 

 

 

 

 Signature of Contractor 

  

                                                                                                           Dated: 03.06.2020

 

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

Name of the work as given in the Agreement 

Period allowed for completion as per agreement  

Date of completion as per agreement 

Period for which extension of time has been given  

Month                Year 

extension vide Bank’s letter no. 

extension vide Bank’s letter no. 

extension vide Bank’s letter no. 

Reasons for which extension have been previously given (copies of the previous applications should be 

Period for which extension is applied for and the reasons thereof including hindrances, time for extra work 

Dated: 03.06.2020 

 Page 41 

Reasons for which extension have been previously given (copies of the previous applications should be 

Period for which extension is applied for and the reasons thereof including hindrances, time for extra work 
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40. TECHNICAL SPECIFICATION  &

 
1. SPECIFICATIONS FOR INDOOR UNITS :
 
A. For Cassette type indoor units. :-  
 
These units shall be installed between the bottom of finished
cassette type units shall not exceed 350 mm. The unit shall be pre charged with first charge of
290 refrigerant..The unit must have in built drain pump, su
Plate / or as per manufacturer’s specifications. Unit must be insulated with sound absorbing thermal insulation material, 
Polyurethane foam. The noise level of unit at the highes
from the grille of the unit. Unit shall have provision of connecting fresh air without any special chamber & without increasi
height of the unit (288 mm maximum). The 
Resin Net filter with mild Resistance. The filter shall be easy to remove, clean & re install. The unit will be connected in 
suitable outdoor unit & it must be possible to Operate the unit independently, through corded/ cordless remote specified in the “Bill 
of quantities”. The unit will be further connected to Intelligent Building Management System (To be supplied by other vendors
shall be possible to operate the unit through this IBMS system. The unit shall be supplied with following from the factory with 
following Operation Manual /Installation Manual .Paper pattern for installation Drain hose/ Clamp metal/ Washer fixing plate/
pads/ Clamps/ Screws/ Washer for hanging bracket/ Insulation for fitting. 
 
B. Wall Mounted Units  :-Wall mounted units must be compact & stylish design that does not detract from the Décor of the room. 
The unit shall be pre-charged with first charge of
electronic expansion valve operated by microprocessor thermostat based temperature control to deliver cooling/ heating as per
heat load of the room. The unit must have provision of adding dra
suitable to lift drain up to 1000 mm from the bottom of the unit. Unit must be insulated with sound absorbing thermal insulat
material, polystyrene/Polyethylene foam. The noise level of unit at
distance of 1.5 m from the grille of the unit. The unit shall be supplied with Resin Net filter with Mold Resistance. The fil
easy to remove, clean & re install. The unit gri
discharge angle by remote controller. It shall be possible to fit drain pipe from either side of the unit (Left or right). Th
connected in series to a suitable outdoor unit & it must be possible to Operate the unit independently, through corded/ cordless 
remote specified in the bill of quantities. The unit will be further connected to Intelligent Building Management System(To b
supplied by other vendors) & it shall be possible to operate the unit through this IBMS system. The unit shall be supplied with 
following from the factory with following:  
Operation Manual  
Installation Manual  
Installation panel  
Paper pattern for installation  
Insulation tape/ Clamps/ Screws  

 
 
A – 1: COPPER TUBING:- 
 
The parent material used for air – conditioning system refrigerant tubing should be Copper tubes, tubes and fittings conforming to 
following specifications:  
 
1. Material composition should be conforming to C
content of 99.9 % and Phosphorus content between0.015 % and 0.040 %. It should have low residue ( below 0.038 gm / sqmtr ). 
The material should also be as per the RoHS norms specified by EU; that i
ppm, and Cadmium content below 100 ppm. 
 
2. Physical properties of the material should conform to JIS
/ hardness / grain size tests as per ASTM B –
 
3. Dimensional tolerance should be as per JIS
current test before the final anneal, as per JIS
 
4. Heat treatment should be carried out in non
 
5. Proper certificates describing composition and results of all tests carried out must be supplied with each consignment. Th
certificates, along with check results for dimensional and thickness accuracy are recommended to be carried out for every delivered 
lot, should be maintained till handing over of the project. 
 
6. Tubes should have 345 degree concentric wall thickness along their entire length. 
 

                                                                                                           Dated: 03.06.2020

 

 

TECHNICAL SPECIFICATION  & LIST OF MAKE OF AIR-CONDITIONERS

1. SPECIFICATIONS FOR INDOOR UNITS :- 

These units shall be installed between the bottom of finished slab & top of false ceiling. The maximum allowable height for the 
cassette type units shall not exceed 350 mm. The unit shall be pre charged with first charge of R 32 / R 134A / R 407 / R 410A /R 

The unit must have in built drain pump, suitable for vertical lift of 750 mm. The unit casing shall be Galvanized Steel 
Plate / or as per manufacturer’s specifications. Unit must be insulated with sound absorbing thermal insulation material, 
Polyurethane foam. The noise level of unit at the highest operating level shall not exceed 42 dB(A), at a vertical distance of 1.5 m 
from the grille of the unit. Unit shall have provision of connecting fresh air without any special chamber & without increasi
height of the unit (288 mm maximum). The unit shall be supplied with suitable decorative panel. The unit shall be supplied with 
Resin Net filter with mild Resistance. The filter shall be easy to remove, clean & re install. The unit will be connected in 

be possible to Operate the unit independently, through corded/ cordless remote specified in the “Bill 
of quantities”. The unit will be further connected to Intelligent Building Management System (To be supplied by other vendors

perate the unit through this IBMS system. The unit shall be supplied with following from the factory with 
following Operation Manual /Installation Manual .Paper pattern for installation Drain hose/ Clamp metal/ Washer fixing plate/

rews/ Washer for hanging bracket/ Insulation for fitting.  

Wall mounted units must be compact & stylish design that does not detract from the Décor of the room. 
charged with first charge of R 32 / R 134A / R 407 / R 410A /R 290 refrigerant.. Each indoor unit must have 

electronic expansion valve operated by microprocessor thermostat based temperature control to deliver cooling/ heating as per
heat load of the room. The unit must have provision of adding drain pump kit if required & specified. The drain pump must be 
suitable to lift drain up to 1000 mm from the bottom of the unit. Unit must be insulated with sound absorbing thermal insulat
material, polystyrene/Polyethylene foam. The noise level of unit at the highest operating level shall not exceed 46 dB(A), at a vertical 
distance of 1.5 m from the grille of the unit. The unit shall be supplied with Resin Net filter with Mold Resistance. The fil
easy to remove, clean & re install. The unit grille must be washable with soap solution. It shall be possible to set minimum 5 steps of 
discharge angle by remote controller. It shall be possible to fit drain pipe from either side of the unit (Left or right). Th

table outdoor unit & it must be possible to Operate the unit independently, through corded/ cordless 
remote specified in the bill of quantities. The unit will be further connected to Intelligent Building Management System(To b

it shall be possible to operate the unit through this IBMS system. The unit shall be supplied with 

conditioning system refrigerant tubing should be Copper tubes, tubes and fittings conforming to 

1. Material composition should be conforming to C-1220 (JIS-H-3300) or C-12200 (ASTM).It should have a minimum Copper 
content of 99.9 % and Phosphorus content between0.015 % and 0.040 %. It should have low residue ( below 0.038 gm / sqmtr ). 
The material should also be as per the RoHS norms specified by EU; that is, Mercury, Chromium and Lead contents below 1000 
ppm, and Cadmium content below 100 ppm.  

2. Physical properties of the material should conform to JIS-H-3300 or ASTM-B-68 & B-75, should be tested for Tensile / elongation 
– 280.  

3. Dimensional tolerance should be as per JIS-H-3300 or ASTM-B-251. The tubes should be tested using non
current test before the final anneal, as per JIS- H-3300 or ASTM-E-243.  

in non-oxidizing atmosphere to ensure oxygen free and Cuprous oxide

5. Proper certificates describing composition and results of all tests carried out must be supplied with each consignment. Th
dimensional and thickness accuracy are recommended to be carried out for every delivered 

lot, should be maintained till handing over of the project.  

degree concentric wall thickness along their entire length.  

Dated: 03.06.2020 
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CONDITIONERS 

slab & top of false ceiling. The maximum allowable height for the 
R 32 / R 134A / R 407 / R 410A /R 

itable for vertical lift of 750 mm. The unit casing shall be Galvanized Steel 
Plate / or as per manufacturer’s specifications. Unit must be insulated with sound absorbing thermal insulation material, 

t operating level shall not exceed 42 dB(A), at a vertical distance of 1.5 m 
from the grille of the unit. Unit shall have provision of connecting fresh air without any special chamber & without increasing the total 

unit shall be supplied with suitable decorative panel. The unit shall be supplied with 
Resin Net filter with mild Resistance. The filter shall be easy to remove, clean & re install. The unit will be connected in series to a 

be possible to Operate the unit independently, through corded/ cordless remote specified in the “Bill 
of quantities”. The unit will be further connected to Intelligent Building Management System (To be supplied by other vendors) & it 

perate the unit through this IBMS system. The unit shall be supplied with following from the factory with 
following Operation Manual /Installation Manual .Paper pattern for installation Drain hose/ Clamp metal/ Washer fixing plate/ Sealing 

Wall mounted units must be compact & stylish design that does not detract from the Décor of the room. 
Each indoor unit must have 

electronic expansion valve operated by microprocessor thermostat based temperature control to deliver cooling/ heating as per the 
in pump kit if required & specified. The drain pump must be 

suitable to lift drain up to 1000 mm from the bottom of the unit. Unit must be insulated with sound absorbing thermal insulation 
the highest operating level shall not exceed 46 dB(A), at a vertical 

distance of 1.5 m from the grille of the unit. The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be 
lle must be washable with soap solution. It shall be possible to set minimum 5 steps of 

discharge angle by remote controller. It shall be possible to fit drain pipe from either side of the unit (Left or right). The unit will be 
table outdoor unit & it must be possible to Operate the unit independently, through corded/ cordless 

remote specified in the bill of quantities. The unit will be further connected to Intelligent Building Management System(To be 
it shall be possible to operate the unit through this IBMS system. The unit shall be supplied with 

conditioning system refrigerant tubing should be Copper tubes, tubes and fittings conforming to 

12200 (ASTM).It should have a minimum Copper 
content of 99.9 % and Phosphorus content between0.015 % and 0.040 %. It should have low residue ( below 0.038 gm / sqmtr ). 

s, Mercury, Chromium and Lead contents below 1000 

75, should be tested for Tensile / elongation 

251. The tubes should be tested using non-destructive Eddy 

oxidizing atmosphere to ensure oxygen free and Cuprous oxide-free surface.  

5. Proper certificates describing composition and results of all tests carried out must be supplied with each consignment. These 
dimensional and thickness accuracy are recommended to be carried out for every delivered 
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7. Wall thickness for soft tubes (bright annealed mirror finish ) should be 0.8 mm for ¼”, 3/8” & ½” tubes, 1.0 mm for 5/8” t
mm for ¾” tubes. Wall thickness for hard tubes should be 1 mm for 7/8”, 1” and 1.1/8” tubes, 1.1 mm for 1.1/4”, 1.2 mm fo
1.3 mm for 1.5/8” tubes.  
 
8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than corresponding tube / tube size. 
 
9. For 1/4” to sizes up to ¾”, pulley type benders should be used for soft tubes and brazed joints should 
possible. Similarly, for half hard tubes of size 3/4” or more, one side expanded tubes must be used and use of couplings shou
avoided as far as possible.  
 
A -2 : TUBING DESIGN:  
 
1. Contractor should study the tender / GFC drawin
with site, and understand the system design and site limitations. 
 
2. Contractor should also collect final architectural and reflected ceiling plans from client and study th
with the HVAC drawings received.  
3. Contractor should discuss any such mis-matches and any doubts regarding system design with the consultant and get all doubts 
clarified.  
 
4. Before commencement of tubing work, proper shop 
approved from the consultant. The drawings must clearly indicate schematic flow diagrams for various circuits, tube sizes, 
description and quantities for refrigerant joints, indoor and ou
horizontal tubes, details regarding insulation type and thickness and surface treatment for insulation, typical and critical 
any other details to explain the entire tubing layout to the installer. 
 
5. Tube sizing and routing must be carried out taking into consideration various site constraints and system manufacturer’s 
recommendations.  
 
6. Care should be taken to design tubing as per the manufacturer’s recommendation fo
tubing length after first tapping, vertical height difference between outdoor and indoor units etc. and necessary corrections
carried out in outdoor unit capacity if required. 
 
A – 3 : REFRIGERANT TUBING INSTALLATION WORK: 
 
1. The installer must first study the shop drawings in detail with respect to the site condition and point out any fouling / 
the agency prepare shop drawing sand necessary revisions must be carried out in the drawings, to
 
2. The layout must be marked on the true ceiling and any civil openings required should be marked and got done from concerned
agency.  
 
3. Supports as described in BOQ / specifications should be installed, leaving adjustable f
 
4. Before installation, the tubes and tubes must not be removed from their original packing. Proper storage of tubing is a mu
maintain the temper of the tubes / tubes. Any abrasion on ends / surface, or any in grace of dirt 
Polyethylene sheets should be used for covering the tubes and tubes, while wooden pellets and soft expanded Polyethylene / 
rubber sheets should be used as floor supports 
 
5. Necessary loops / slopes must be followed as recommended by system manufacturer. 
 
6. Tubes must be cut to required sizes using cutting tools recommended by system manufacturer. 
 
7. Using proper quality of brazing set, Oxygen / Acetylene and Copper bra
 
8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive pressure and must be kept bleeding out 
continuously, to prevent any oxidation of parent material. 
 
9. After tubing work, each circuit should be pressure tested as per the system manufacturer’s recommendation and as per the 
procedure described in the following paragraphs. A certificate mentioning the test pressure, time of first and final pressure
make, model, serial number, range and least count of the gauge used, along with a copy of valid calibration certificate must be 
maintained, duly signed by the inspecting technician, and client /PMC representative. 
10. After pressure testing, insulation must be completed as per 
drawing. The joints of insulation must be sealed by 
minimum 50 mm wide Aluminium adhesive tape. Care should be taken to avoid any air gaps between tube / tube and insulation 
sleeves, and between two insulation sleeve joints. 
 
11. Proper tagging must be carried out to trace the tubing to respective indoor and outdoor circuits. 
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7. Wall thickness for soft tubes (bright annealed mirror finish ) should be 0.8 mm for ¼”, 3/8” & ½” tubes, 1.0 mm for 5/8” t
mm for ¾” tubes. Wall thickness for hard tubes should be 1 mm for 7/8”, 1” and 1.1/8” tubes, 1.1 mm for 1.1/4”, 1.2 mm fo

8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than corresponding tube / tube size. 

9. For 1/4” to sizes up to ¾”, pulley type benders should be used for soft tubes and brazed joints should 
possible. Similarly, for half hard tubes of size 3/4” or more, one side expanded tubes must be used and use of couplings shou

1. Contractor should study the tender / GFC drawings carefully, and should carry out detailed survey of site, relating the drawings 
with site, and understand the system design and site limitations.  

2. Contractor should also collect final architectural and reflected ceiling plans from client and study the drawings for any mismatches 

matches and any doubts regarding system design with the consultant and get all doubts 

4. Before commencement of tubing work, proper shop drawings must be generated by the contractor, and same should be got 
approved from the consultant. The drawings must clearly indicate schematic flow diagrams for various circuits, tube sizes, 
description and quantities for refrigerant joints, indoor and outdoor unit models and room / block /floor names, tube routes, levels for 
horizontal tubes, details regarding insulation type and thickness and surface treatment for insulation, typical and critical 

g layout to the installer.  

5. Tube sizing and routing must be carried out taking into consideration various site constraints and system manufacturer’s 

6. Care should be taken to design tubing as per the manufacturer’s recommendation for maximum tubing total length, maximum 
tubing length after first tapping, vertical height difference between outdoor and indoor units etc. and necessary corrections
carried out in outdoor unit capacity if required.  

STALLATION WORK:  

1. The installer must first study the shop drawings in detail with respect to the site condition and point out any fouling / 
the agency prepare shop drawing sand necessary revisions must be carried out in the drawings, to be approved by consultant. 

2. The layout must be marked on the true ceiling and any civil openings required should be marked and got done from concerned

3. Supports as described in BOQ / specifications should be installed, leaving adjustable free length for supports. 

4. Before installation, the tubes and tubes must not be removed from their original packing. Proper storage of tubing is a mu
maintain the temper of the tubes / tubes. Any abrasion on ends / surface, or any in grace of dirt / dust must be avoided. Proper 
Polyethylene sheets should be used for covering the tubes and tubes, while wooden pellets and soft expanded Polyethylene / 
rubber sheets should be used as floor supports  

5. Necessary loops / slopes must be followed as recommended by system manufacturer.  

6. Tubes must be cut to required sizes using cutting tools recommended by system manufacturer.  

7. Using proper quality of brazing set, Oxygen / Acetylene and Copper brazing rods having minimum 2% Silver content. 

8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive pressure and must be kept bleeding out 
continuously, to prevent any oxidation of parent material.  

circuit should be pressure tested as per the system manufacturer’s recommendation and as per the 
procedure described in the following paragraphs. A certificate mentioning the test pressure, time of first and final pressure

ber, range and least count of the gauge used, along with a copy of valid calibration certificate must be 
maintained, duly signed by the inspecting technician, and client /PMC representative.  
10. After pressure testing, insulation must be completed as per the material, make and thickness mentioned in the approved shop 
drawing. The joints of insulation must be sealed by  
minimum 50 mm wide Aluminium adhesive tape. Care should be taken to avoid any air gaps between tube / tube and insulation 

een two insulation sleeve joints.  

11. Proper tagging must be carried out to trace the tubing to respective indoor and outdoor circuits.  
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7. Wall thickness for soft tubes (bright annealed mirror finish ) should be 0.8 mm for ¼”, 3/8” & ½” tubes, 1.0 mm for 5/8” tubes, 1.2 
mm for ¾” tubes. Wall thickness for hard tubes should be 1 mm for 7/8”, 1” and 1.1/8” tubes, 1.1 mm for 1.1/4”, 1.2 mm for 1.3/8”and 

8. Wall thickness for elbows and fittings should be minimum 0.2 mm more than corresponding tube / tube size.  

9. For 1/4” to sizes up to ¾”, pulley type benders should be used for soft tubes and brazed joints should be avoided as far as 
possible. Similarly, for half hard tubes of size 3/4” or more, one side expanded tubes must be used and use of couplings should be 

gs carefully, and should carry out detailed survey of site, relating the drawings 

e drawings for any mismatches 

matches and any doubts regarding system design with the consultant and get all doubts 

drawings must be generated by the contractor, and same should be got 
approved from the consultant. The drawings must clearly indicate schematic flow diagrams for various circuits, tube sizes, 

tdoor unit models and room / block /floor names, tube routes, levels for 
horizontal tubes, details regarding insulation type and thickness and surface treatment for insulation, typical and critical sections and 

5. Tube sizing and routing must be carried out taking into consideration various site constraints and system manufacturer’s 

r maximum tubing total length, maximum 
tubing length after first tapping, vertical height difference between outdoor and indoor units etc. and necessary corrections should be 

1. The installer must first study the shop drawings in detail with respect to the site condition and point out any fouling / alternatives to 
be approved by consultant.  

2. The layout must be marked on the true ceiling and any civil openings required should be marked and got done from concerned 

ree length for supports.  

4. Before installation, the tubes and tubes must not be removed from their original packing. Proper storage of tubing is a must to 
/ dust must be avoided. Proper 

Polyethylene sheets should be used for covering the tubes and tubes, while wooden pellets and soft expanded Polyethylene / 

zing rods having minimum 2% Silver content.  

8. During brazing, Nitrogen must be filled in the Copper tubing at a mild positive pressure and must be kept bleeding out 

circuit should be pressure tested as per the system manufacturer’s recommendation and as per the 
procedure described in the following paragraphs. A certificate mentioning the test pressure, time of first and final pressure readings, 

ber, range and least count of the gauge used, along with a copy of valid calibration certificate must be 

the material, make and thickness mentioned in the approved shop 

minimum 50 mm wide Aluminium adhesive tape. Care should be taken to avoid any air gaps between tube / tube and insulation 
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12. The tubes exposed to sunlight must be covered / cladded / treated to prevent damage from UV radiation and bird p
tampering, as mentioned in the BOQ. The cladding should be made out of 26 G Aluminium sheet or G.S.S. sheet. While cladding, 
care should be taken to avoid penetrating the insulation by screws. Short screws Of metallic straps should be used for secur
cladding sheets. Instead of cladding, glass cloth, with two coats of protective resin should be used. 
 
13. While charging refrigerant, manufacturer's recommendations must be strictly followed, and charging must be carried out us
proper charging hose, gauge manifold with calibrated gauges and electronic weigh scale. Further leak check using a gas leak 
detector should be carried out. Charging must be carried out after proper evacuation of the tubing. The quantity of refrigera
charged should be calculated by totalizing the liquid tube volume as per the manufacturer's recommendation. 
 
A – 4 : RECOMMENDATIONS FOR PRESSURE TESTING: 
 
Refrigerant tubes carry refrigerant at pressures different from atmospheric pressure. When pressure inside tubes is more than
atmospheric pressure, refrigerant may escape to the atmosphere, causing commercial loss due to loss of refrigerant, inefficie
system performance or even system breakdown and contamination of surroundings. When pressure inside the tubes is less than 
atmospheric pressure, such as in case of suction tubes of some low temperature refrigeration machines, or during pump
of normal air-conditioning systems, leakages in tubes leads to ingress of air and moisture, causing severe system damage. 
Therefore, it is a must that the refrigerant tubing isthoroughly tested for leakages. Pressure testing for any tubing must be
at a pressure higher than the maximum operating pressure within the system. It is recommended that the pressure recommended 
by manufacturer be followed very strictly. Testing at lower pressures may lead to non
testing at higher pressures may lead to damage to some factory manufactured components within the system. Generally, for R
systems a pressure of around 650psig is used. Nitrogen is the most common gas used for carrying out pressure testing. It has 
numerous advantages, some of which are listed below: 
1. Nitrogen is easily available as a commercial gas packed in easy to handle cylinders. 
 
2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking out without contaminating the atmosphe
 
3. Nitrogen is less costly as compared with other gases. 
 
4. Nitrogen is safe for handling and testing.  
 
5. Nitrogen does not readily react with system components Pressure gauge/s used for testing must be calibrated and a calibrat
certificate with traceability to a Government(National) Physical Laboratory must be documented. The gauge should be capable o
measuring pressure at least 10% above the reading to be recorded. 
 
A – 5 : PROCEDURE FOR CARRYING OUT PRESSURE TEST 
 
1) Ensure that the tubing to be tested is properly secured/supported and the openings have been sealed off as per manufacture
recommendation.  
 
2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at the same time, should be easily v
 
3) Install a valve and connecting tubing so that the open end of the tube reaches the cylinder outlet without m
 
4) Connect the tube to the cylinder and after ensuring proper connection, crack open the cylinder valve, keeping an eye on th
pressure gauge. Let the pressure rise to around10 psig. 
 
5) Check for proper sealing of all flanged / flar
same.  
 
6) Open the cylinder valve again and raise the pressure to 200 psig. 
 
7) Check the tube line for major leakages at brazed joints, elbows, valve glands, equipment 
the help of soap water. Make up the leaks by tightening nuts. If the leaks are in brazed joints, flush out Nitrogen and carry
necessary re-brazing.  
 
8) Open the cylinder valve again and increase the pressure to 150 
above.  
 
9) Open the cylinder valve again and slowly raise the pressure to the manufacturer recommended pressure. Carry out a thorough
leak check.  
 
10) Record the pressure and time. Let the pres
If pressure has dropped, the tubing should be checked very thoroughly for minor leakages. It is important to follow this 24 h
period as it gives enough time to detect minute leakages, and it removes the doubt created by thermal expansion of Nitrogen ( as 
after exact 24 hours, ambient conditions are generally same). 
 
11) In case of tubing extending to lengths more than 30 m and / or having more than 20 site fabricated joints, the pressure s
recorded after 24 hours as well as after 48 hours, so that all leakages are detected and made up. 
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12. The tubes exposed to sunlight must be covered / cladded / treated to prevent damage from UV radiation and bird p
tampering, as mentioned in the BOQ. The cladding should be made out of 26 G Aluminium sheet or G.S.S. sheet. While cladding, 
care should be taken to avoid penetrating the insulation by screws. Short screws Of metallic straps should be used for secur
cladding sheets. Instead of cladding, glass cloth, with two coats of protective resin should be used.  

13. While charging refrigerant, manufacturer's recommendations must be strictly followed, and charging must be carried out us
e, gauge manifold with calibrated gauges and electronic weigh scale. Further leak check using a gas leak 

detector should be carried out. Charging must be carried out after proper evacuation of the tubing. The quantity of refrigera
calculated by totalizing the liquid tube volume as per the manufacturer's recommendation. 

4 : RECOMMENDATIONS FOR PRESSURE TESTING:  

Refrigerant tubes carry refrigerant at pressures different from atmospheric pressure. When pressure inside tubes is more than
atmospheric pressure, refrigerant may escape to the atmosphere, causing commercial loss due to loss of refrigerant, inefficie

stem performance or even system breakdown and contamination of surroundings. When pressure inside the tubes is less than 
atmospheric pressure, such as in case of suction tubes of some low temperature refrigeration machines, or during pump

conditioning systems, leakages in tubes leads to ingress of air and moisture, causing severe system damage. 
Therefore, it is a must that the refrigerant tubing isthoroughly tested for leakages. Pressure testing for any tubing must be

a pressure higher than the maximum operating pressure within the system. It is recommended that the pressure recommended 
by manufacturer be followed very strictly. Testing at lower pressures may lead to non-detection of some small leakages, while 

at higher pressures may lead to damage to some factory manufactured components within the system. Generally, for R
systems a pressure of around 650psig is used. Nitrogen is the most common gas used for carrying out pressure testing. It has 

antages, some of which are listed below:  
1. Nitrogen is easily available as a commercial gas packed in easy to handle cylinders.  

2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking out without contaminating the atmosphe

3. Nitrogen is less costly as compared with other gases.  

 

5. Nitrogen does not readily react with system components Pressure gauge/s used for testing must be calibrated and a calibrat
certificate with traceability to a Government(National) Physical Laboratory must be documented. The gauge should be capable o
measuring pressure at least 10% above the reading to be recorded.  

5 : PROCEDURE FOR CARRYING OUT PRESSURE TEST  

1) Ensure that the tubing to be tested is properly secured/supported and the openings have been sealed off as per manufacture

2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at the same time, should be easily v

3) Install a valve and connecting tubing so that the open end of the tube reaches the cylinder outlet without m

4) Connect the tube to the cylinder and after ensuring proper connection, crack open the cylinder valve, keeping an eye on th
pressure gauge. Let the pressure rise to around10 psig.  

5) Check for proper sealing of all flanged / flare nut joints or valves/ valve glands looking for noise of escaping Nitrogen and seal 

6) Open the cylinder valve again and raise the pressure to 200 psig.  

7) Check the tube line for major leakages at brazed joints, elbows, valve glands, equipment end connections and tube seams with 
the help of soap water. Make up the leaks by tightening nuts. If the leaks are in brazed joints, flush out Nitrogen and carry

8) Open the cylinder valve again and increase the pressure to 150 psig less than the final test pressure. Repeat leak check as 

9) Open the cylinder valve again and slowly raise the pressure to the manufacturer recommended pressure. Carry out a thorough

10) Record the pressure and time. Let the pressure stand for 24 hours without tampering. Check the pressure again after 24 hours. 
If pressure has dropped, the tubing should be checked very thoroughly for minor leakages. It is important to follow this 24 h

inute leakages, and it removes the doubt created by thermal expansion of Nitrogen ( as 
after exact 24 hours, ambient conditions are generally same).  

11) In case of tubing extending to lengths more than 30 m and / or having more than 20 site fabricated joints, the pressure s
recorded after 24 hours as well as after 48 hours, so that all leakages are detected and made up.  
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12. The tubes exposed to sunlight must be covered / cladded / treated to prevent damage from UV radiation and bird pecks / 
tampering, as mentioned in the BOQ. The cladding should be made out of 26 G Aluminium sheet or G.S.S. sheet. While cladding, 
care should be taken to avoid penetrating the insulation by screws. Short screws Of metallic straps should be used for securing 

13. While charging refrigerant, manufacturer's recommendations must be strictly followed, and charging must be carried out using 
e, gauge manifold with calibrated gauges and electronic weigh scale. Further leak check using a gas leak 

detector should be carried out. Charging must be carried out after proper evacuation of the tubing. The quantity of refrigerant to be 
calculated by totalizing the liquid tube volume as per the manufacturer's recommendation.  

Refrigerant tubes carry refrigerant at pressures different from atmospheric pressure. When pressure inside tubes is more than 
atmospheric pressure, refrigerant may escape to the atmosphere, causing commercial loss due to loss of refrigerant, inefficient 

stem performance or even system breakdown and contamination of surroundings. When pressure inside the tubes is less than 
atmospheric pressure, such as in case of suction tubes of some low temperature refrigeration machines, or during pump-down cycle 

conditioning systems, leakages in tubes leads to ingress of air and moisture, causing severe system damage. 
Therefore, it is a must that the refrigerant tubing isthoroughly tested for leakages. Pressure testing for any tubing must be carried out 

a pressure higher than the maximum operating pressure within the system. It is recommended that the pressure recommended 
detection of some small leakages, while 

at higher pressures may lead to damage to some factory manufactured components within the system. Generally, for R-410 
systems a pressure of around 650psig is used. Nitrogen is the most common gas used for carrying out pressure testing. It has 

2. Nitrogen, being the most abundant component of the atmosphere, is safe for leaking out without contaminating the atmosphere.  

5. Nitrogen does not readily react with system components Pressure gauge/s used for testing must be calibrated and a calibration 
certificate with traceability to a Government(National) Physical Laboratory must be documented. The gauge should be capable of 

1) Ensure that the tubing to be tested is properly secured/supported and the openings have been sealed off as per manufacturer's 

2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at the same time, should be easily visible.  

3) Install a valve and connecting tubing so that the open end of the tube reaches the cylinder outlet without moving the cylinder.  

4) Connect the tube to the cylinder and after ensuring proper connection, crack open the cylinder valve, keeping an eye on the 

e nut joints or valves/ valve glands looking for noise of escaping Nitrogen and seal 

end connections and tube seams with 
the help of soap water. Make up the leaks by tightening nuts. If the leaks are in brazed joints, flush out Nitrogen and carry out 

psig less than the final test pressure. Repeat leak check as 

9) Open the cylinder valve again and slowly raise the pressure to the manufacturer recommended pressure. Carry out a thorough 

sure stand for 24 hours without tampering. Check the pressure again after 24 hours. 
If pressure has dropped, the tubing should be checked very thoroughly for minor leakages. It is important to follow this 24 hours 

inute leakages, and it removes the doubt created by thermal expansion of Nitrogen ( as 

11) In case of tubing extending to lengths more than 30 m and / or having more than 20 site fabricated joints, the pressure should be 
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12) After detecting and making up any leak, the pressure testing must be carried out once again from beginning. 
 
A – 6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY ASSURANCE: 
 
1. Manufacturer’s certificate with every Delivery Challan declaring composition of parent
 
2. Signed and approved Shop drawings approved by SBIIM
 
3. Pressure test report signed by SBIIMS/ Client / Equipment manufacturer / Consultant. 
 
4. False Ceiling closure check list duly signed 
 
GENERAL:  
ACR GRADE COPPER TUBES AND FITTINGS:
Tube material Specification: 
( CFC- free refrigerant compatible tubes produced using Total loss lubricants ) 
1. De-oxidized High Phosphorized copper (DHP grade) raw material, with Chemical Composition of Copper = 99.9 % ; Phosphorus 
= 0.015 to 0.040 %  
 
2. RoHS Compliant  
 
3. 345 degree concentric Wall thickness along the entire length of the tubes 
 
4. Half hard drawn copper tubes should confirm to ASTM B75/ASTM280 ( C12200 ) / JIS H:3300( C1220 ) / BS2871 part 3 ( C106 ). 
Use Half Hard Temper Type for tube sizes above19.1 mm. 
 
5. Soft copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS H:3300
 
6. Super clean quality with low residual content below the permissible levels of 0.038 g/m2 for compatibility with use of CFC
refrigerant.  
 
7. 100 % Eddy Current Tested Tubes are to be used 
 
8. Proper packaging, Storage and Traceability of the tubes
 
Use Soft tube only for Indoor Unit Connection 
INSULATION TO REFRIGERANT PIPING:  
FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm 
shall be used for copper piping both for suction line and liquid line. All joints shall be sealed with self
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d making up any leak, the pressure testing must be carried out once again from beginning. 

6 : DOCUMENTATION RECOMMENDED FOR ENSURING PROPER QUALITY ASSURANCE:  

1. Manufacturer’s certificate with every Delivery Challan declaring composition of parent material . 

2. Signed and approved Shop drawings approved by SBIIMS / Client / Consultant, prior to start of work.  

/ Client / Equipment manufacturer / Consultant.  

4. False Ceiling closure check list duly signed by SBIIMS / Client / Equipment manufacturer/ Consultant.  

FITTINGS: SIZES AND SPECIFICATIONS  

free refrigerant compatible tubes produced using Total loss lubricants )  
High Phosphorized copper (DHP grade) raw material, with Chemical Composition of Copper = 99.9 % ; Phosphorus 

degree concentric Wall thickness along the entire length of the tubes  

tubes should confirm to ASTM B75/ASTM280 ( C12200 ) / JIS H:3300( C1220 ) / BS2871 part 3 ( C106 ). 
Use Half Hard Temper Type for tube sizes above19.1 mm.  

5. Soft copper tubes, bright annealed (mirror finish) should confirm to ASTM B68 / JIS H:3300 

6. Super clean quality with low residual content below the permissible levels of 0.038 g/m2 for compatibility with use of CFC

7. 100 % Eddy Current Tested Tubes are to be used  

8. Proper packaging, Storage and Traceability of the tubes.  

Use Soft tube only for Indoor Unit Connection  
 

FR nitrile rubber / cross linked closed cell polyethylene tube insulation of 13mm up to 1”dia pipes and 19mm thick for 1” and above 
or suction line and liquid line. All joints shall be sealed with self-adhesive tape or with heat. 
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d making up any leak, the pressure testing must be carried out once again from beginning.  

High Phosphorized copper (DHP grade) raw material, with Chemical Composition of Copper = 99.9 % ; Phosphorus 

tubes should confirm to ASTM B75/ASTM280 ( C12200 ) / JIS H:3300( C1220 ) / BS2871 part 3 ( C106 ). 

6. Super clean quality with low residual content below the permissible levels of 0.038 g/m2 for compatibility with use of CFC-free 

1”dia pipes and 19mm thick for 1” and above 
adhesive tape or with heat.  
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A-7.COMMUNICATION CABLE AND CONTROL CABLING

Communication cable and control cabling: Communication cable and control cabling should be of non
shall be laid in 20 mm dia PVC conduits of required size. PVC conduit should be clamped neatly maintaining a distance from po
cables, Cable terminations and dressing shall be done properly and neatly. 
 
A-8: DRAIN PIPING:  
 
PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the drain piping with sufficient slope
be clamped or supported at 1.5 m interval. All drain pipe joints shall be done with adhesive. Drain piping should be te
before commissioning. After testing for leaks, drain pipe shall be insulated with 9 mm thick 
shall be finished with self-adhesive black cotton tape. 
 
Indian Seasonal Energy Efficiency ratio (ISEER)
Star Rating                                          : 5 star/As per BOQ
Compressor Type                               : Hermetic Rotary DC Inverter
Comprehensive Product warranty    : 3 Years
Compressor Warranty                        : 5 years
 

List of Make of Air-Conditioners
 
1.   Voltas.  
2.   Blue Star. 
3.   Carrier.  
4.   Daikin 
5.   Hitachi 
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7.COMMUNICATION CABLE AND CONTROL CABLING 

Communication cable and control cabling: Communication cable and control cabling should be of non-polar shielded 2 core cable 
shall be laid in 20 mm dia PVC conduits of required size. PVC conduit should be clamped neatly maintaining a distance from po
ables, Cable terminations and dressing shall be done properly and neatly.  

PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the drain piping with sufficient slope
be clamped or supported at 1.5 m interval. All drain pipe joints shall be done with adhesive. Drain piping should be te
before commissioning. After testing for leaks, drain pipe shall be insulated with 9 mm thick nitrite rubber tube insulation. Insulation 

adhesive black cotton tape.  

ISEER): 5.2 
Star Rating                                          : 5 star/As per BOQ 

: Hermetic Rotary DC Inverter 
: 3 Years 
: 5 years  

Conditioners -  
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polar shielded 2 core cable 
shall be laid in 20 mm dia PVC conduits of required size. PVC conduit should be clamped neatly maintaining a distance from power 

PVC drain piping shall be used for the drain piping. Proper care shall be taken to lay the drain piping with sufficient slope and should 
be clamped or supported at 1.5 m interval. All drain pipe joints shall be done with adhesive. Drain piping should be tested for leaks 

rubber tube insulation. Insulation 
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To  

e-Procurement Technologies Ltd. (ProcureTiger)

A-201- 208, Wall Street-II, Opp. Orient Club,

Nr. Gujarat College,  Ahmedabad-380 006, 

Gujarat, India. 

Tel: (079) 40016837 / 835  

Fax: (079) 40016876 

  

Sub: E- TENDERING FOR AIR CONDITIONING WORK AT 
BRANCH, MIZORAM 
 
vide NIT ID:………………………………….
 
Ref :  1 ________________________________

         2. E-Tendering dt. …………………….

         3. Our Offer No.                                              dt.

 
Dear Sir, 
 
We confirm that we have quoted. 
 

      1.  ----------------------------------------------------
 
 as our final lump sum prices during the E

 
The item wise detail rates are worked out as per tender terms and conditions and appended herewith.
 
Thanking you and looking forward to the valuable order from SBI.
 
Yours sincerely, 
 
For _________________ 
 
Name: 

Company: 

Date: 

Seal: 
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Annexure II 

Procurement Technologies Ltd. (ProcureTiger) 

II, Opp. Orient Club, 

380 006,  

AIR CONDITIONING WORK AT NEW PREMISES OF DARLAWN 

……………………….dated…………….. 

________________________________ 

Tendering dt. ……………………. 

3. Our Offer No.                                              dt. 

----------------------------------------------------  

as our final lump sum prices during the E-Tendering conducted today. 

The item wise detail rates are worked out as per tender terms and conditions and appended herewith.

Thanking you and looking forward to the valuable order from SBI. 
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NEW PREMISES OF DARLAWN 

The item wise detail rates are worked out as per tender terms and conditions and appended herewith. 
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NOTICE INVITING TENDERS (NIT)

Tender ID:

 

AIR CONDITIONING WORK AT 

BREAK

(SEE ANNEXURE

                                                                                                           Dated: 03.06.2020

 

 

NOTICE INVITING TENDERS (NIT) 

ID:GUW202006005   Dated: 03.06.2020 

 

AIR CONDITIONING WORK AT NEW PREMISES OF DARLAWN BRANCH, MIZORAM

 
BREAK-UP OF QUANTITIES (BOQ) 

(SEE ANNEXURE-III IN SEPARATE ATTACHMENT FILE)
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NEW PREMISES OF DARLAWN BRANCH, MIZORAM. 

ATTACHMENT FILE) 


