
  

 

 
 

SBI INFRA MANAGEMENT SOLUTIONS PVT.
(WHOLLY OWNED SUBSIDIARY OF SBI)

SBIIMS INVITES TENDERS ON BEHALF OF SBI FOR PROPOSED 
WORKS FOR UDAIPUR

SHIFTING TO NEW PREMISES

 
 

The Contractors/Vendors who are in the list of 

September, 2018 by SBI, Local Head Office, Guwahati 

Upto Rs 100.00 lakh) under INTERIOR & FURNITURE WITH MISCELLANEOUS WORKS

eligible

Note:  The Contractors/Vendors 

ARCHIVENTIONS

Above Kalita Enterprises, Bank of India Zoo Rd.

Zunali, R.G. Baruah Road, Guwahati
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INFRA MANAGEMENT SOLUTIONS PVT. LTD.
(WHOLLY OWNED SUBSIDIARY OF SBI) 

 
 
 

TENDERS ON BEHALF OF SBI FOR PROPOSED 
UDAIPUR BRANCH AT UDAIPUR DISTT.GOMATI, TRIPURA

SHIFTING TO NEW PREMISES 
 

The Contractors/Vendors who are in the list of approved empanelled contractors/vendors finalised in 

al Head Office, Guwahati for the categories: I (Above Rs 

INTERIOR & FURNITURE WITH MISCELLANEOUS WORKS

eligible to participate in this E-Tender.  

The Contractors/Vendors should possess valid digital signature for participating in 

E-tendering Process. 

 
 
 
 
 
 
 

ARCHITECT: 
 

ARCHIVENTIONS- Architects & Engineers 

Above Kalita Enterprises, Bank of India Zoo Rd. Branch Building,

Zunali, R.G. Baruah Road, Guwahati-781024, Assam (India)
 

 

 

 

 

 

 

 

LTD. 

TENDERS ON BEHALF OF SBI FOR PROPOSED INTERIOR 
GOMATI, TRIPURA- 

approved empanelled contractors/vendors finalised in 

(Above Rs 50.00 Lakh and 

INTERIOR & FURNITURE WITH MISCELLANEOUS WORKS are only 

for participating in this 

Branch Building, 

781024, Assam (India) 



  

 

SBI INFRA MANAGEMENT SOLUTIONS PVT LTD 
   (WHOLLY OWNED SUBSIDIARY OF SBI)

  GUWAHATI

Sl. No. 
(a) Tender ID

(b) Tender Name

(c) 
Opening Date of Tender
Ending Date of Tender

(d) 
Tender Fee Amount
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A MANAGEMENT SOLUTIONS PVT LTD (SBIIMS)
(WHOLLY OWNED SUBSIDIARY OF SBI) 

GUWAHATI CIRCLE OFFICE 
 

 

 
Description 

Tender ID GUW202006019 

Tender Name 
INTERIOR FURNITURE WORK AT 
BRANCH-SHIFTING TO NEW PREMISES

Opening Date of Tender 08.06.2020 
Ending Date of Tender 22.06.2020 

Tender Fee Amount 

Rs.3000.00 (Rupees Three thousand
paid only through State Bank Collect
Collect an efficient MIS report generating tool). 
The steps involved in making the payment is 
provided at Annexure-A. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(SBIIMS) 

 

FURNITURE WORK AT UDAIPUR 
SHIFTING TO NEW PREMISES 

e thousand only) to be 
State Bank Collect (SB 

Collect an efficient MIS report generating tool). 
making the payment is 



  

 

 
SBIIMS on behalf of SBI through its Architect
E-tender” from SBI Empanelled contractors under appropriate category for the 
08.06.2020. 
 

The details of the tender are as under: 

 

1. Name & location of Work 

2. Estimated Cost 

3. Eligibility criteria 

4. Availability of tender documents 

5. Tender document Cost 

6. Earnest Money Deposit 

7. Technical Bid 
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NOTICE INVITING TENDER 

Architect M/s Archiventions - Architects & Engineers, invites “online ite
ractors under appropriate category for the tender ID GUW202

 

: INTERIOR FURNITURE WORKS AT UDAIPUR BRANCH
SHIFTING TO NEW PREMISES 

: Rs 54.54 lacs approx. exclusive of GST  

: The Contractors/Vendors who are in the list of approved empanelled 
contractors/vendors finalised in September, 2018 by SBI, Local Head 
Office, Guwahati (Guwahati Circle) for the categories: I (Above Rs 
50.00 Lakh and Upto Rs 100.00 lakh) under 
FURNITURE WITH MISCELLANEOUS WORKS are only eligible.

 : Tender documents can be viewed from the Bank's website
www.sbi.co.in> SBI in the News>Procurement News from
to 22.06.2020. 

:  Rs 3000.00 (Rupees Three thousand only) (Non
paid only through State Bank Collect (SB Collect an efficient MIS 
report generating tool). The steps involved in making the payment is 
provided at Annexure-A.  
The receipt generated with the Reference No. shall be submitted along 
with the Technical Bid. 

: Rs. 54,540.00 (Rupees Fifty Four thousand Five hundred Forty 
only) EMD to be deposited to A/C No. 10242804581
PREMISES & ESTATE Department Misc. Deposit account) maintained 
at SBI, Dispur Branch (IFSC code-SBIN0003030).

: The following Documents should be submitted in the Technical Bid in a 
sealed envelope addressed to the Circle Head, SBIIMS,
Circle, SBI Local Head Office Building, 3rd Floor, ‘A’ Block, P.O. 
Assam Sachivalaya, Dispur, Guwahati-781006, Assam or 
scanned copies via mail to sbiims.circleguw@gmail.com
22.06.2020 upto 03:00 PM  
i) Tender Processing Fee amounting to ₹3000.00 (Rupees Three 
thousand Only) (Non-Refundable) to be credited State Bank Collect 
(SB Collect an efficient MIS report generating tool) and submit the 
receipt generated with the Reference No.  
ii) Earnest Money Deposit (EMD) amounting 
(Rupees Fifty Four thousand Five hundred Forty only)
deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & 
ESTATE Department Misc. Deposit account) 
Dispur Branch (IFSC code-SBIN0003030) and submit the deposit 
voucher copy as proof of deposit of the amount. 
iii) The Process Compliance Form as at Annexure
signed and stamped by the Bidder as token of acceptance of all the 
terms & conditions stipulated in this tender. 
The Bidder, who failed to submit any of the above mentioned 

invites “online item rate 
GUW202006019 dated 

UDAIPUR BRANCH, TRIPURA-

The Contractors/Vendors who are in the list of approved empanelled 
contractors/vendors finalised in September, 2018 by SBI, Local Head 

categories: I (Above Rs 
under INTERIOR & 
are only eligible. 

Tender documents can be viewed from the Bank's website 
in the News>Procurement News from 08.06.2020 

Rs 3000.00 (Rupees Three thousand only) (Non-Refundable) to be 
paid only through State Bank Collect (SB Collect an efficient MIS 
report generating tool). The steps involved in making the payment is 

receipt generated with the Reference No. shall be submitted along 

Rs. 54,540.00 (Rupees Fifty Four thousand Five hundred Forty 
A/C No. 10242804581 (SBI, LHO, 

PREMISES & ESTATE Department Misc. Deposit account) maintained 
SBIN0003030). 

The following Documents should be submitted in the Technical Bid in a 
sealed envelope addressed to the Circle Head, SBIIMS, Guwahati 
Circle, SBI Local Head Office Building, 3rd Floor, ‘A’ Block, P.O. 

781006, Assam or send the 
sbiims.circleguw@gmail.com  on or before 

₹3000.00 (Rupees Three 
to be credited State Bank Collect 

(SB Collect an efficient MIS report generating tool) and submit the 

ney Deposit (EMD) amounting to Rs. 54,540.00 
(Rupees Fifty Four thousand Five hundred Forty only) to be 

A/C No. 10242804581 (SBI, LHO, PREMISES & 
ESTATE Department Misc. Deposit account) maintained at SBI, 

and submit the deposit 

The Process Compliance Form as at Annexure-I duly filled, 
signed and stamped by the Bidder as token of acceptance of all the 

of the above mentioned 



  

 

8. Opening of Technical Bid 

9. Price Bid 

10 Opening of Price Bid 

11. Validity of Tenders  

12. Initial security deposit 

13. Retention money 

14 Commencement of the work 

15 Time allowed for completion 

16. Deduction of Income Tax and 
GST 
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documents, will be disqualified in Technical Bid and will not be 
allowed to participate in subsequent online Price bid submission. 
Moreover, the conditional tenders are liable for rejection and will 
not be allowed to participate in online Price bid submission.

: 03:30 PM on 22.06.2020 

: The Price Bid Shall contain the Electronic format of item wise Price Bid 
and to be submitted on online portal https://etend
schedule: 
From 11:00 AM to 03:00 PM on 23.06.2020.                     
No condition/ stipulation in Cover-II shall be accepted
Only the bidders who qualify in Technical Bid (submitted Tender 
Processing Fee, EMD and Process Compliance 
to participate in the submission of Price Bid. 

The bidder should have valid digital signature for participation.

: On 23.06.2020 after 03:00 PM 

: For a period of 90 days from the date of e-tendering.

: 2% of the awarded value of work including EMD 

 5% (Including EMD+ISD) 

 The date of commencement of the work will be reckoned as the date of 
handing over site or seven days from the date of issue of Work Order 
of the tender whichever is later 

: 120 days from the date of handing over site or 10 days from the date 
of issue of letter of acceptance of Bank whichever is later.

Deduction of Income Tax and : A) Income Tax will be deducted at source as per Govt. Guidelines.

B) Reimbursement of GST on work contract will be made only on 
submission of proper GST invoice as per applicable GST provision. 
The contractor should comply with the following; 

i. Contractor should have GST Registration Number

ii. Invoice should specifically/separately disclose the amount of GST 
levied at applicable rate as per GST provision 

iii. In case of Correction in the bills after scrutiny, contractor s
submit fresh invoice for payment 

iv. Contractor should timely file his GST return in accordance with GST 
provisions to enable the bank to claim the credit of GST paid to the 
contractor. 

documents, will be disqualified in Technical Bid and will not be 
allowed to participate in subsequent online Price bid submission. 
Moreover, the conditional tenders are liable for rejection and will 

online Price bid submission. 

The Price Bid Shall contain the Electronic format of item wise Price Bid 
https://etender.sbi/ as per below 

                      
II shall be accepted 

Only the bidders who qualify in Technical Bid (submitted Tender 
 Form) will be eligible 

The bidder should have valid digital signature for participation. 

tendering. 

The date of commencement of the work will be reckoned as the date of 
te or seven days from the date of issue of Work Order 

from the date of handing over site or 10 days from the date 
of issue of letter of acceptance of Bank whichever is later. 

A) Income Tax will be deducted at source as per Govt. Guidelines. 

B) Reimbursement of GST on work contract will be made only on 
submission of proper GST invoice as per applicable GST provision. 

i. Contractor should have GST Registration Number 

ii. Invoice should specifically/separately disclose the amount of GST 

iii. In case of Correction in the bills after scrutiny, contractor should 

iv. Contractor should timely file his GST return in accordance with GST 
provisions to enable the bank to claim the credit of GST paid to the 



  

 

17. Terms & mode of payment 

18. Liquidated Damages 

19. Defects Liability Period 

20. Contact details for any clarification

21. Contact details for any e-Tender  
related queries 

22. Any additional Information 

 Notes: 

a) The Tenderers are expected to examine al
documents. Failure to furnish all information required as per the Tender Documents or submission of price bids 
not substantially responsive to the Tender Documents in every respect will be at th
result in rejection of the Tender. 

b) In case the date of opening of Technical bid or price bid is declared as a holiday, the next working day shall be 
considered. The bidder, who is the authorized representative and participat
Dealer/vendor, should have a valid digital signature certificate (DSC) for this tender. The validity of the DSC 
should be at least 3 months. 

c) SBIIMS reserves the right to cancel or postpone or modify the tenders at any stage wi
reason. 
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: i) No advance is payable. 
ii) After successful completion of entire work, 100% payment will be 
released against submission of GST invoice and work completion 
Certificates after deducting security deposit and statutory deductions 
as applicable. 
iii) Payment shall be made by way of Electronic fund transfer by the 
concerned SBI Branch/Office where the work has been executed. The 
contractor should furnish details of the Bank, A/c no, IFSC code etc.

: If the bidder is not able to complete the work within the stipulated 
completion period as per tender, liquidated Damages will be imposed 
at the rate of 0.5% of the contract value per week subject to a 
maximum of 5% of the contract value. 

: 12 Months (Twelve months) from the date of completion of
and handing over to the Bank. 

Contact details for any clarification : The Circle Head & The Assistant Vice President (Civil),
SBI Infra Management Solutions Pvt. Ltd. 
North-Eastern Circle Office, 3rd Floor,  
SBI, LHO Building, Guwahati, 
Dispur-781006,  
Ph: 0361-2237509 

Tender  : Service provider: M/s e-Procurement Technologies Ltd. (Procure 
Tiger) 
A- 201, Wall Street - II, Opp. Orient Club, Nr. Gujarat College, 
Ahmedabad - 380 006. Gujarat State, India  
Tel.:- PH. NOS. : +91 79-68136805/ +91 79-40016837/ 835 / 886 / 887 
/ 802 / 852 / 865 / 800, Fax:- 91 - 079 – 40016876.
You are requested to contract the agency for further guidance on    e
tendering process 

: The quoted rate should be inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes & charges , cost of the 
insurances as specified in the tender, cost towards testing of materials 
supplied, wastages,  Octroi, machinery, temporary 
scaffolding, cleaning, overheads, profit, statutory expenses, incidental 
charges and all related expenses to complete the work. However, 
on work contract will be extra as applicable. 

  

The Tenderers are expected to examine all instructions, forms, terms and specifications in the tender 
documents. Failure to furnish all information required as per the Tender Documents or submission of price bids 
not substantially responsive to the Tender Documents in every respect will be at the Tenderer’s risk and shall 

 

In case the date of opening of Technical bid or price bid is declared as a holiday, the next working day shall be 
considered. The bidder, who is the authorized representative and participating on behalf of company/ 
Dealer/vendor, should have a valid digital signature certificate (DSC) for this tender. The validity of the DSC 

SBIIMS reserves the right to cancel or postpone or modify the tenders at any stage wi

er successful completion of entire work, 100% payment will be 
released against submission of GST invoice and work completion 
Certificates after deducting security deposit and statutory deductions 

ic fund transfer by the 
concerned SBI Branch/Office where the work has been executed. The 
contractor should furnish details of the Bank, A/c no, IFSC code etc. 

If the bidder is not able to complete the work within the stipulated 
ompletion period as per tender, liquidated Damages will be imposed 

at the rate of 0.5% of the contract value per week subject to a 

12 Months (Twelve months) from the date of completion of the work 

The Circle Head & The Assistant Vice President (Civil), 

Procurement Technologies Ltd. (Procure 

II, Opp. Orient Club, Nr. Gujarat College, 

40016837/ 835 / 886 / 887 
40016876. 

You are requested to contract the agency for further guidance on    e-

oted rate should be inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes & charges , cost of the 
insurances as specified in the tender, cost towards testing of materials 
supplied, wastages,  Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory expenses, incidental 
charges and all related expenses to complete the work. However, GST 

l instructions, forms, terms and specifications in the tender 
documents. Failure to furnish all information required as per the Tender Documents or submission of price bids 

e Tenderer’s risk and shall 

In case the date of opening of Technical bid or price bid is declared as a holiday, the next working day shall be 
ing on behalf of company/ 

Dealer/vendor, should have a valid digital signature certificate (DSC) for this tender. The validity of the DSC 

SBIIMS reserves the right to cancel or postpone or modify the tenders at any stage without assigning any 



  

 

d) Bidders are strongly advised to visit site before submitting their price bid and work out the quantity requirement 
for all required material to make the work complete in all respects.

e) The tenderers can view the Tender
portal (Website). 

f) Any abnormal increase from the quoted price / cost will not be acceptable.

g) If the L1 bidder quotes abnormally low (below 10% of the actual  estimated cost),
furnish a Performance Guarantee Bond/STDR Lien in the name of Asstt. Gen. Manager (P&E), SBI LHO, 
Guwahati on the accepted tender amount 
accepted tender amount in addition to EM
work. 

h) Corrigendum: (If any) shall be published in Bank’s website & 

  For ARCHIVENTIONS- Architects & Engineers

Above Kalita Enterprises, Bank of India Zoo Rd.

Zunali, R.G. Baruah Road, Guwahati
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Bidders are strongly advised to visit site before submitting their price bid and work out the quantity requirement 
for all required material to make the work complete in all respects. 

Tender details through their respective log in IDs on the above mentioned e

Any abnormal increase from the quoted price / cost will not be acceptable. 

If the L1 bidder quotes abnormally low (below 10% of the actual  estimated cost), he will be required to 
Performance Guarantee Bond/STDR Lien in the name of Asstt. Gen. Manager (P&E), SBI LHO, 

Guwahati on the accepted tender amount and Additional Security Deposit amounting to 2% of the 
addition to EMD and ISD ,which will be released after virtual completion

Corrigendum: (If any) shall be published in Bank’s website & https://etender.sbi/ portal. 

Architects & Engineers 

Above Kalita Enterprises, Bank of India Zoo Rd. Branch Building, 

Zunali, R.G. Baruah Road, Guwahati-781024, Assam (India) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Bidders are strongly advised to visit site before submitting their price bid and work out the quantity requirement 

s on the above mentioned e-tender 

he will be required to 
Performance Guarantee Bond/STDR Lien in the name of Asstt. Gen. Manager (P&E), SBI LHO, 

and Additional Security Deposit amounting to 2% of the 
D and ISD ,which will be released after virtual completion of 



  

 

To, 
The Circle Head & VP (Civil), 
Circle Office, 
SBI Infra Management Solutions Pvt. Ltd.,
Guwahati-781006, Assam. 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said 
memorandum and having acquired the requisite informatio
to execute the works specified in the
Quantities and in accordance in all respects with the specifications, design, drawings an
referred to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by,
such conditions so far as they may be applicable.
 

Description of work 

Earnest Money 

Percentage, if any, to be 
deducted from Bills and total amount to be retained

Time allowed for completion of the Works from 
fourteenth day after the date of written order or 
date of handing over of the site (whichever is
later)to commence the work 
 
I/We have deposited a sum of Rs.54,540
tender amount as Earnest Money with the 
execute the Contract when called upon to do so
SBI Infra Management Solutions. 
 

1) Our Bankers are: i) 

ii) 
 
The names of partners of our firm are: i)

ii) 
 
Name of the partner of the firm Authorized

Or 
 
(Name of person having Power of Attorney to sign the Contract.

(Certified true copy of the Power of Attorney should be attached)
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FORM OF TENDER 

ment Solutions Pvt. Ltd., 

ings, specification, design and schedule of quantities relating to the works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said 
memorandum and having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer 

the said memorandum at the rates mentioned in the attached
Quantities and in accordance in all respects with the specifications, design, drawings and instructions in writing 
referred to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by, and in all other respects

applicable. 

MEMORANDUM 
Proposed Interior works for Udaipur Branch at 
Gomati, Tripura 

Rs.54,540/- (Rupees Fifty Four Thousand Five Hundred and 
Forty only) to be deposited to A/C No. 10242804581 (SBI, LHO, 
PREMISES & ESTATE Department Misc. Deposit account) 
maintained at SBI, Dispur Branch (IFSC code
and submit the deposit voucher copy as proof of deposit of the 
amount. 

ills and total amount to be retained 
10 % from Running Bills, subject to maximum Total 5% 
contract amount or actual Final Bill value including EMD & Initial 
Security Deposit. 

Time allowed for completion of the Works from 
f written order or 

date of handing over of the site (whichever is

120 days 

54,540/- (Rupees Fifty Four Thousand Five Hundred and Forty
tender amount as Earnest Money with the State Bank of India which is not to bear any interest. Should I / 
execute the Contract when called upon to do so I/ We do hereby agree that this sum shall be forfeited by me/us to 

mes of partners of our firm are: i) 

Authorized to sign 

(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

ings, specification, design and schedule of quantities relating to the works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said 

the tender, I/We hereby offer 
attached Schedule of 

d instructions in writing 
referred to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 

respects in accordance with 

Branch at Udaipur Distt. 

Fifty Four Thousand Five Hundred and 
A/C No. 10242804581 (SBI, LHO, 

PREMISES & ESTATE Department Misc. Deposit account) 
(IFSC code-SBIN0003030)

and submit the deposit voucher copy as proof of deposit of the 

10 % from Running Bills, subject to maximum Total 5% of 
amount or actual Final Bill value including EMD & Initial 

Fifty Four Thousand Five Hundred and Fortyonly) of the total 
which is not to bear any interest. Should I / We fail to 

I/ We do hereby agree that this sum shall be forfeited by me/us to 



  

 

 
 
Yours faithfully, 

Signature of Contractors. 

 
Signature and addresses of Witnesses  

i) 

ii) 
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TERMS & CONDITIONS OF E-TENDERING:

SBIIMS PVT. LTD. shall finalize the Tender through e
be engaged by SBIIMS. Please go through the guidelines given below:

1. E-tendering shall be conducted by SBIIMS through M/s. e
the Contractors shall be quoting from their own offices/ place of their choice, 
paraphernalia requirements shall have to be ensured by Contractors themselves. In the event of failure of their 
Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’ responsibility.
In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back
situation and still be able to participate in the E
Contractors during the E-tendering cannot be the cause for not participating in the E
time for the E-tendering cannot be extended and SBIIMS Pvt. Ltd. Is not responsible 

1. M/s. e-Procurement Technology, shall arrange to train your nominated person(s), without any cost to you. They 
shall also explain you all the Rules related to the E
start of bid process. 

2. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & unit of 
measurement will be displayed in online E

3. BID PRICE: The bidder has to quote the rate as per the tender document provide
appointed Architects. 

4. VALIDITY OF BIDS: The bid price shall be firm for a period specified in the tender document and shall not be 
subjected to any change whatsoever. 

5. Procedure of E-tendering: 

Online E-tendering: 

(a) The soft copy of the Technical as well as Price Bid is available on the Bank’s website during the period specified 
in the NIT. 

(b) Online e-tendering is open to the empanelled bidders in the respective category.

(c) The Price-Bid shall be made available onli
fill-in their Item-wise rates for each item.

(d) The Contractors are advised not to wait till the last minute to submit their online item
avoid complications related with internet connectivity, network problems, system crash down, power failure, etc. It is 
mandatory to all the bidders participating in the price bid to quote their rates for each and every item.

(e) In case, contractor fails to quote their ra
“Incomplete Tender” and shall be liable for rejection.
6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. e
Technology, All bids made from the Login ID given to the bidder will be deemed to have been made by the bidder.

7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once made, 
cannot be cancelled / withdrawn and the Bidder shall be bound 
the L-1 Bidder backs out or fail to complete the work as per the rates quoted, SBIIMS shall at liberty to take action as 
deemed necessary including de-panelling such contractors and forfeiting their EMD.

8. At the end of the E-tendering, SBIIMS Pvt. Ltd. will decide upon the winner. SBIIMS Pvt. Ltd. decision on award of 
Contract shall be final and binding on all the Bidders.

9. SBIIMS shall be at liberty to cancel the E
any reason. 
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TENDERING: 

SBIIMS PVT. LTD. shall finalize the Tender through e-tendering mode for which M/s. e-Procurement Technology, will 
ngaged by SBIIMS. Please go through the guidelines given below: 

tendering shall be conducted by SBIIMS through M/s. e-Procurement Technology, on pre-specified date. While 
the Contractors shall be quoting from their own offices/ place of their choice, Internet connectivity and other 
paraphernalia requirements shall have to be ensured by Contractors themselves. In the event of failure of their 
Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’ responsibility. 

off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to circumvent such 
situation and still be able to participate in the E-tendering successfully. Failure of power at the premises of 

tendering cannot be the cause for not participating in the E-tendering. On account of this the 
tendering cannot be extended and SBIIMS Pvt. Ltd. Is not responsible for such eventualities.

Procurement Technology, shall arrange to train your nominated person(s), without any cost to you. They 
shall also explain you all the Rules related to the E-tendering. You are required to give your compliance on it before 

2. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & unit of 
measurement will be displayed in online E-tendering. 

3. BID PRICE: The bidder has to quote the rate as per the tender document provided by SBIIMS Pvt. Ltd. or their 

4. VALIDITY OF BIDS: The bid price shall be firm for a period specified in the tender document and shall not be 

e soft copy of the Technical as well as Price Bid is available on the Bank’s website during the period specified 

tendering is open to the empanelled bidders in the respective category. 

Bid shall be made available online by the Service Provider wherein the contractors will be required to 
wise rates for each item. 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the price bid to 
ons related with internet connectivity, network problems, system crash down, power failure, etc. It is 

mandatory to all the bidders participating in the price bid to quote their rates for each and every item.

(e) In case, contractor fails to quote their rates for any one or more tender items, their   tender shall be treated as 
“Incomplete Tender” and shall be liable for rejection. 
6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. e

from the Login ID given to the bidder will be deemed to have been made by the bidder.

7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once made, 
cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid price. In case 

1 Bidder backs out or fail to complete the work as per the rates quoted, SBIIMS shall at liberty to take action as 
panelling such contractors and forfeiting their EMD. 

tendering, SBIIMS Pvt. Ltd. will decide upon the winner. SBIIMS Pvt. Ltd. decision on award of 
Contract shall be final and binding on all the Bidders. 

9. SBIIMS shall be at liberty to cancel the E-tendering process/tender at any time, before ordering, without assigning 

Procurement Technology, will 

specified date. While 
Internet connectivity and other 

paraphernalia requirements shall have to be ensured by Contractors themselves. In the event of failure of their 

off such contingent situation bidders are requested to make all the necessary 
up power supply whatever required so that they are able to circumvent such 

g successfully. Failure of power at the premises of 
tendering. On account of this the 
for such eventualities. 

Procurement Technology, shall arrange to train your nominated person(s), without any cost to you. They 
tendering. You are required to give your compliance on it before 

2. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & unit of 

d by SBIIMS Pvt. Ltd. or their 

4. VALIDITY OF BIDS: The bid price shall be firm for a period specified in the tender document and shall not be 

e soft copy of the Technical as well as Price Bid is available on the Bank’s website during the period specified 

ne by the Service Provider wherein the contractors will be required to 

wise quote in the price bid to 
ons related with internet connectivity, network problems, system crash down, power failure, etc. It is 

mandatory to all the bidders participating in the price bid to quote their rates for each and every item. 

tes for any one or more tender items, their   tender shall be treated as 

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. e-Procurement 
from the Login ID given to the bidder will be deemed to have been made by the bidder. 

7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once made, 
to execute the work at the quoted bid price. In case 

1 Bidder backs out or fail to complete the work as per the rates quoted, SBIIMS shall at liberty to take action as 

tendering, SBIIMS Pvt. Ltd. will decide upon the winner. SBIIMS Pvt. Ltd. decision on award of 

e, before ordering, without assigning 



  

 

10. SBIIMS shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the 
cause. 

11. Other terms and conditions shall be as per your techno

12. OTHER TERMS &CONDITIONS: 

- The Bidders shall not involve himself or any of his representatives in Price manipulation of any kind directly or 
indirectly by communicating with other suppliers/bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS Pvt. Ltd. to any other party.

- SBIIMS Pvt. Ltd. decision on award of Contract shall be final and binding on all the Bidders.

- SBIIMS Pvt. Ltd. Reserve their rights to extend, resche

- SBIIMS or its authorized service provider shall not have any liability to Bidders for any interruption or delay in 
access to the site irrespective of the cause.

- SBIIMS or its authorized service provider is not responsible for any damages, including damages that result from,   
but are not limited to negligence. 

- SBIIMS or its authorized service provider will   not be held responsible for consequential damages, including but not 
limited to systems problems, inability to use the system, loss of electronic information etc.

PREAMBLE TO BILL OF QUANTITIES & RATES 
Bidders are advised to quote their rates after due consideration of the following pertinent points

1. Actual site conditions including working time that would be available to them as per standing rules.

2. Material access regulations of the building including permission of use of lifts and stairways etc.

3. Temporary storage provision of disposable materials arising out of the work.

4. Security measures and permissions required to be observed and obtained in consultation with the representatives 
of the landlords and act strictly according to the same.

5. Traffic regulations of the City Police in order to organize trouble free access of material

6. The work must be executed in close and effective co
working simultaneously. 

7. Any other governing issue or issues likely to have impact on the productions rate and cost of work.

8. TAXES AND DUTIES The tenderer must include in their tender prices quoted for all duties, royalties, cess, excise, 
sales tax, work contract tax or any other taxes such as Income Tax deducted to vendor or local charges, as 
applicable etc. No extra claim on this account wi
quoted rates. 

9. GOVERNMENT AND LOCAL RULES: The Contractor shall conform to the provisions of all local Bylaws and Act 
relating to the work and to the Regulations etc. of the Government 
system the premises is proposed to be connected. The Contractor shall give all notices required by the said Act, 
Rules, Regulations and By laws etc. and pay all fees payable to such authority / authorities f
involved. The cost, if any shall be deemed to have been included in his quoted rates, taking into account all liabilities 
for licenses, fees for footpath encroachment and restorations etc.
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10. SBIIMS shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the 

11. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date.

The Bidders shall not involve himself or any of his representatives in Price manipulation of any kind directly or 
indirectly by communicating with other suppliers/bidders. 

all not divulge either his Bids or any other exclusive details of SBIIMS Pvt. Ltd. to any other party.

SBIIMS Pvt. Ltd. decision on award of Contract shall be final and binding on all the Bidders. 

SBIIMS Pvt. Ltd. Reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion

SBIIMS or its authorized service provider shall not have any liability to Bidders for any interruption or delay in 
access to the site irrespective of the cause. 

provider is not responsible for any damages, including damages that result from,   

SBIIMS or its authorized service provider will   not be held responsible for consequential damages, including but not 
problems, inability to use the system, loss of electronic information etc. 

PREAMBLE TO BILL OF QUANTITIES & RATES  
Bidders are advised to quote their rates after due consideration of the following pertinent points 

ng time that would be available to them as per standing rules.

2. Material access regulations of the building including permission of use of lifts and stairways etc.

3. Temporary storage provision of disposable materials arising out of the work. 

y measures and permissions required to be observed and obtained in consultation with the representatives 
of the landlords and act strictly according to the same. 

5. Traffic regulations of the City Police in order to organize trouble free access of materials. 

6. The work must be executed in close and effective co-ordination with other executing agencies who shall be 

7. Any other governing issue or issues likely to have impact on the productions rate and cost of work.

ES The tenderer must include in their tender prices quoted for all duties, royalties, cess, excise, 
sales tax, work contract tax or any other taxes such as Income Tax deducted to vendor or local charges, as 
applicable etc. No extra claim on this account will in any case be entertained. Bank will only pay GST in addition to 

9. GOVERNMENT AND LOCAL RULES: The Contractor shall conform to the provisions of all local Bylaws and Act 
relating to the work and to the Regulations etc. of the Government and Local Authorities and of any Bank with whose 
system the premises is proposed to be connected. The Contractor shall give all notices required by the said Act, 
Rules, Regulations and By laws etc. and pay all fees payable to such authority / authorities for execution of the work 
involved. The cost, if any shall be deemed to have been included in his quoted rates, taking into account all liabilities 
for licenses, fees for footpath encroachment and restorations etc. 

10. SBIIMS shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the 

and other correspondences till date. 

The Bidders shall not involve himself or any of his representatives in Price manipulation of any kind directly or 

all not divulge either his Bids or any other exclusive details of SBIIMS Pvt. Ltd. to any other party. 

tendering within its sole discretion 

SBIIMS or its authorized service provider shall not have any liability to Bidders for any interruption or delay in 

provider is not responsible for any damages, including damages that result from,   

SBIIMS or its authorized service provider will   not be held responsible for consequential damages, including but not 

ng time that would be available to them as per standing rules. 

2. Material access regulations of the building including permission of use of lifts and stairways etc. 

y measures and permissions required to be observed and obtained in consultation with the representatives 

ordination with other executing agencies who shall be 

7. Any other governing issue or issues likely to have impact on the productions rate and cost of work. 

ES The tenderer must include in their tender prices quoted for all duties, royalties, cess, excise, 
sales tax, work contract tax or any other taxes such as Income Tax deducted to vendor or local charges, as 

Bank will only pay GST in addition to 

9. GOVERNMENT AND LOCAL RULES: The Contractor shall conform to the provisions of all local Bylaws and Act 
and Local Authorities and of any Bank with whose 

system the premises is proposed to be connected. The Contractor shall give all notices required by the said Act, 
or execution of the work 

involved. The cost, if any shall be deemed to have been included in his quoted rates, taking into account all liabilities 



  

 

 
The steps involved in making the payment through SB Collect are as under:
 

1. The Vendor needs to use SBI internet banking site 

2. Select "SB Collect" from Top Menu, that will lead to the next page:

3. “Proceed” will lead to the next page:

4. Select "All India" in "State of Corporate / Institution” & Select 
Corporate / Institution". 

5. “Go” will lead to the next page:

6. Select "SBI Infra Management Solutions" 

7. Select “Tender Application Fee” 
preloaded with characters in Uppercase only in place of Circle Codes.

8. The next Page will be ready with few of the Preloaded Tender Details:

9. The Vendor will have to fill up the fields properly and upon making the payment a receipt will be generated 
with a Reference No. 

 

NOTE :  Any type of vendor, whether dealing with SBI or other bank can use this SB Collect facility.

Even a contractor not dealing with any bank ca
branch. The bank charges for cash deposit will be also borne by the vendor himself.
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Annexure-A 

the payment through SB Collect are as under:- 

The Vendor needs to use SBI internet banking site https://www.onlinesbi.com/. 

from Top Menu, that will lead to the next page: 

o the next page: 

in "State of Corporate / Institution” & Select "Commercial Services" 

will lead to the next page: 

"SBI Infra Management Solutions" in Commercial Services Name and “Submit”

“Tender Application Fee” in “Payment Category” and enter the “Tender ID” exactly as we 
preloaded with characters in Uppercase only in place of Circle Codes. 

The next Page will be ready with few of the Preloaded Tender Details: 

to fill up the fields properly and upon making the payment a receipt will be generated 

Any type of vendor, whether dealing with SBI or other bank can use this SB Collect facility.

Even a contractor not dealing with any bank can use this portal and generate challan and deposit by cash in any SBI 
branch. The bank charges for cash deposit will be also borne by the vendor himself. 

in "Type of 

“Submit” 

exactly as we 

to fill up the fields properly and upon making the payment a receipt will be generated 

Any type of vendor, whether dealing with SBI or other bank can use this SB Collect facility. 

n use this portal and generate challan and deposit by cash in any SBI 



  

 

(The bidders are required to print this on their company’s letter head and sign, stamp and send the hard copy / 
scanned copy to SBIIMS, Guwahati circle)
 
     
e-Procurement Technologies Ltd. (Procure Tiger)
A-201-208, Wall Street-II, Opp. Orient Club,
Nr. Gujarat College, Ahmedabad-380 006, 
Gujarat, India. 
Tel: (079) 68136805/ 40016837 / 835, Fax: (079) 40016876
  
Sub:Agreement to the Process related Terms and Conditions for the E
 
Dear Sir, 
 
This has reference to the Terms & Conditions for 
new premises for tender ID GUW2020
 
This letter is to confirm that: 

1. The undersigned is authorized representative of the company.
2. We have studied the all the terms & conditions specified in the tender, Commercial Terms and the Business 

rules governing the E-Tender and confirm our agreement to them.

3. We also confirm that we have taken the training on the e
functionality of the same thoroughly.

4. We confirm that SBIIMS and ETL shall not be liable & responsible in
failure to access & bid on the e
attack, problems with the PC, any other unforeseen circumstances etc. before or during the e
event. 

5. We also confirm that we have a valid digital certificate issued by a valid Certifying Authority.

6. We, hereby confirm that we will honour the Bids placed by us during the e

7. I/We have inspected the site of works and have made me/us fully
conditions in and around the sites of works. I/We hereby declare that I/We have gone through the 
conditions laid down in the Notice Inviting Tender, General Conditions of Contract, Special 
Conditions of Contract, Technical Specif
basis of the same I/We will quote our rates.

With regards 
 
 
 
Signature with company seal 
Date:  
Name:  
Company / Organization: 
Designation within Company / Organization:
Address of Company / Organization: 
Scan it and sent this document to sbiims.circleguw@gmail.com
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Annexure- I 

Process Compliance Form 

is on their company’s letter head and sign, stamp and send the hard copy / 
circle) 

       
Procurement Technologies Ltd. (Procure Tiger) 

II, Opp. Orient Club, 
380 006,  

40016837 / 835, Fax: (079) 40016876 

Sub:Agreement to the Process related Terms and Conditions for the E-Tender  

This has reference to the Terms & Conditions for “Interior furniture works at Udaipur branch, 
006019 dated 08.06.2020 

The undersigned is authorized representative of the company. 
We have studied the all the terms & conditions specified in the tender, Commercial Terms and the Business 

Tender and confirm our agreement to them. 

We also confirm that we have taken the training on the e-tendering tool and have understood the 
functionality of the same thoroughly. 

We confirm that SBIIMS and ETL shall not be liable & responsible in any manner whatsoever for my/our 
failure to access & bid on the e-tender platform due to loss of internet connectivity, electricity failure, virus 
attack, problems with the PC, any other unforeseen circumstances etc. before or during the e

We also confirm that we have a valid digital certificate issued by a valid Certifying Authority.

We, hereby confirm that we will honour the Bids placed by us during the e-tendering process. 

I/We have inspected the site of works and have made me/us fully acquainted with the local 
conditions in and around the sites of works. I/We hereby declare that I/We have gone through the 
conditions laid down in the Notice Inviting Tender, General Conditions of Contract, Special 
Conditions of Contract, Technical Specifications and understood and agreed to the same and on the 
basis of the same I/We will quote our rates. 

Designation within Company / Organization: 
 

sbiims.circleguw@gmail.com and riddhi.panchal@auctiontiger.net

is on their company’s letter head and sign, stamp and send the hard copy / 

 Date:  

branch, Tripura-shifting to 

We have studied the all the terms & conditions specified in the tender, Commercial Terms and the Business 

tendering tool and have understood the 

any manner whatsoever for my/our 
tender platform due to loss of internet connectivity, electricity failure, virus 

attack, problems with the PC, any other unforeseen circumstances etc. before or during the e-tendering 

We also confirm that we have a valid digital certificate issued by a valid Certifying Authority. 

tendering process.  

acquainted with the local 
conditions in and around the sites of works. I/We hereby declare that I/We have gone through the 
conditions laid down in the Notice Inviting Tender, General Conditions of Contract, Special 

ications and understood and agreed to the same and on the 

and riddhi.panchal@auctiontiger.net 



  

 

 

(On non-judicial Stamp Paper of Rs. 200/
ARTICLES OF AGREEMENT made the

behalf of SBI, having its office at Mumbai

Part and 
WHEREAS the SBIIMS Pvt Ltd

and has caused drawings and specifications describing the work to be done to be prepared

ARCHIVENTIONS, its Architects. 

AND WHEREAS the said Drawings numbered
inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties hereto.
AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth
Conditions setforth herein in the Special
of which are collectively hereinafter referred to as “the said conditions”) the works shown upon the said Drawings and 
/ or described in the said Specifications and included in the Schedule of Quantities at the respective rates therein set 
forth amounting to the sum as therein arri
referred to as “the said Contract Amount
 
NOW IT IS HEREBY AGREED AS FOLLOWS:

1) In consideration of the said Contract Amount to be paid at the times and in the manner set forth in t
Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the work shown upon 
the said Drawings and described in the said Specifications and the priced Schedule 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall become payable, at 
the times and in the manner specified in the 

The  term  “the Architects” in the  said  Conditions
ceasing to be the Architects for the purpose of this Contract for whatever reason, such other person or persons as 
shall be nominated for that purpose by the Employer, not being a person to whom the Contractor shall object for 
reasons considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or persons subsequently 
appointed to be Architects under this Contract shall be entitled
approval or direction given or expressed in writing by the outg

3) The said Conditions and Appendix thereto shall be read and construed as forming part of this
parties hereto shall respectively abide by
their part respectively in the said Conditions contained.

4) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.

5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry
respect of the entire building complex to be paid for according to actual measured quantities at the rates contained in 
the Schedule of Quantities and Rates or as provided in the 

6) TheContractorshallaffordeveryreasonablefaci
Telephone, electrical installations, fittings air
said Conditions, and shall make good any damages done to 

7) SBIIMS reserves to itself the right of altering the drawings and nature of the work by adding to or omitting any items 
of work or having portions of the same carried out without prejudice to 

8) Time shall be considered as the essence
soon after the Site is handed over to him or from the date of issue of formal work order as provided for in the said 
Conditions whichever is later and to complete the entire work within 
for extension of time. 

9) All payments by the SBI under this contract will be made only at
10) All disputes arising out of or in any way connected with this a

and only the courts in Guwahati, i shall have jurisdiction to determine the same.

11) That the several parts of this Contract have been read by the Contractor and fully understood by the
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ARTICLES  OF AGREEMENT 

00/- or as per latest Govt. Rules) 
the  date of between 

Mumbai hereinafter called "the Project Management Service provider" of the One 

Pvt Ltd is desirous of 

fications describing the work to be done to be prepared by M/s. 

Drawings numbered 
inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties hereto.

ND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth
Special Conditions and in the Schedule of Quantities and Conditions of Contract (all 

hereinafter referred to as “the said conditions”) the works shown upon the said Drawings and 
/ or described in the said Specifications and included in the Schedule of Quantities at the respective rates therein set 
forth amounting to the sum as therein arrived at our such other sum as shall become payable there under (hereinafter 

Contract Amount.) 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

In consideration of the said Contract Amount to be paid at the times and in the manner set forth in t
Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the work shown upon 
the said Drawings and described in the said Specifications and the priced Schedule of Quantities.

ctor the said Contract Amount, or such other sum as shall become payable, at 
the times and in the manner specified in the said Conditions. 

said  Conditions shall mean  the  M/s. ARCHIVENTIONS, or in the event of their 
asing to be the Architects for the purpose of this Contract for whatever reason, such other person or persons as 

shall be nominated for that purpose by the Employer, not being a person to whom the Contractor shall object for 
ient by the Employer, PROVIDED ALWAYS that no person or persons subsequently 

appointed to be Architects under this Contract shall be entitled to disregard or overrule any previous decisions or 
approval or direction given or expressed in writing by the outgoing Architects for the time being. 

The said Conditions and Appendix thereto shall be read and construed as forming part of this 
by submit themselves to the said Conditions and perform

Conditions contained. 

The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract. 

sum contract nor a piece work contract but a contract to carry
respect of the entire building complex to be paid for according to actual measured quantities at the rates contained in 
the Schedule of Quantities and Rates or as provided in the said Conditions. 

TheContractorshallaffordeveryreasonablefacilityforthecarryingoutofallworksrelating to civil works, installation of lifts, 
Telephone, electrical installations, fittings air-conditioning and other ancillary works in the manner laid down in the 
said Conditions, and shall make good any damages done to walls, floors, etc. after the completion of 

reserves to itself the right of altering the drawings and nature of the work by adding to or omitting any items 
of work or having portions of the same carried out without prejudice to this Contract. 

essence of this Contract and the Contractor hereby agrees to commence the work 
soon after the Site is handed over to him or from the date of issue of formal work order as provided for in the said 

later and to complete the entire work within 120 days subject to nevertheless the provisions 

ontract will be made only at Ahmedabad. 
in any way connected with this agreement shall be deemed to have ar

i shall have jurisdiction to determine the same. 

That the several parts of this Contract have been read by the Contractor and fully understood by the

between SBIIMS., on 

Project Management Service provider" of the One 

M/s. 

 to  
inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties hereto. 

ND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth herein and to the 
Schedule of Quantities and Conditions of Contract (all 

hereinafter referred to as “the said conditions”) the works shown upon the said Drawings and 
/ or described in the said Specifications and included in the Schedule of Quantities at the respective rates therein set 

ved at our such other sum as shall become payable there under (hereinafter 

In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the said 
Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the work shown upon 

. 

ctor the said Contract Amount, or such other sum as shall become payable, at 

or in the event of their 
asing to be the Architects for the purpose of this Contract for whatever reason, such other person or persons as 

shall be nominated for that purpose by the Employer, not being a person to whom the Contractor shall object for 
ient by the Employer, PROVIDED ALWAYS that no person or persons subsequently 

disregard or overrule any previous decisions or 

 Agreement, and the 
perform the Agreements on 

sum contract nor a piece work contract but a contract to carry out the work in 
respect of the entire building complex to be paid for according to actual measured quantities at the rates contained in 

lityforthecarryingoutofallworksrelating to civil works, installation of lifts, 
conditioning and other ancillary works in the manner laid down in the 

walls, floors, etc. after the completion of his work. 

reserves to itself the right of altering the drawings and nature of the work by adding to or omitting any items 

agrees to commence the work 
soon after the Site is handed over to him or from the date of issue of formal work order as provided for in the said 

subject to nevertheless the provisions 

reement shall be deemed to have arisen at Guwahati 

That the several parts of this Contract have been read by the Contractor and fully understood by the Contractor. 



  

 

IN WITNESS WHEREOF THE SBIIMS 
duplicates hereof the day and year first hereinabove written.
 
 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the 
 
 
 
hand of Shri 
 
 
(Name and Designation) In the presence of:

1) Shri /Smt.  

 

Address _________________________
 
 __________________________ 
 
 
 (Witness) 
 
SIGNED AND DELIVERED by the 
 

 

(Contractor) 
 
 
in the presence of: 
 

Shri/ Smt. 
 

Address  
 
 

(Witness)
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 and the Contractor have set their respective hands to these presents and two 
duplicates hereof the day and year first hereinabove written. 

 By the (Employer) 

  

 
presence of: 

(Signature of Employer) 
 
 
 

(Signature of Witness) 

Address _________________________ 

 By the 

 (Signature of Contractors)

  (Signature ofWitness)

  

and the Contractor have set their respective hands to these presents and two 

gnature of Contractors) 

(Signature ofWitness) 



  

 

 

INSTRUCTIONS TO THE TENDERERS
 

1.0 Scope ofwork 
 
E-Tenders followed are invited by M/s. 
behalf of SBI / SBIIMS for the work of Proposed 
 
1.1 Site and its location 
 
The proposed work is to be carried out at

2.0 Tender documents 
 
2.1 The work has to be carried out strictly
following documents and the most workmen like

 
 
Instructions to tenderers  
General conditions of Contract  
Special conditions of Contract  
Additional Specifications 
Drawings 
Priced bid  
 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of 
ambiguities or discrepancies, shall take precedence in the order given
a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 
 
2.3 Complete set of tender documents including relative drawings can be downloaded
 
2.4 The tender documents are not transferable.
 
3.0 Site Visit: 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
informationanddatathatmayberequiredforthepurposeoffillingthistend
satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability of water, 
power, transport and communication facilities, the character quality and quantity of the mater
order situation, climatic conditions local authorities requirement, traffic regulations
responsible for considering the financial effect of any or 
 
4.0 Earnest Money: 
 
4.1 The tenderer are requested to deposit the Earnest Money to A/C No. 10242804581 (SBI, LHO, PREMISES 
& ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code
4.2 No interest will be paid on the EMD.
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SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 

 ARCHIVENTIONS, Architects & Engineers,R.G.B Road, Guwa
Proposed Interior works for Udaipur Branch at Udaipur,Distt.

The proposed work is to be carried out at Udaipur Branch (New Premises) at Udaipur Distt.Gomati, Trip

strictly according to the conditions stipulated in the tender consisting of the 
following documents and the most workmen like manner. 

The above documents shall be taken as complementary and mutually explanatory of one another but in case of 
ambiguities or discrepancies, shall take precedence in the order given below; 

Complete set of tender documents including relative drawings can be downloaded from the website 

transferable. 

The tenderer must obtain himself on his own responsibility and his own expenses all 
informationanddatathatmayberequiredforthepurposeoffillingthistenderdocument and enter into a contract for the 
satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability of water, 
power, transport and communication facilities, the character quality and quantity of the materials, labour, the law and 
order situation, climatic conditions local authorities requirement, traffic regulations etc; The tenderer will be fully 
responsible for considering the financial effect of any or all the factors while submitting his tender.

The tenderer are requested to deposit the Earnest Money to A/C No. 10242804581 (SBI, LHO, PREMISES 
& ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch (IFSC code-SBIN0003030).

EMD. 

R.G.B Road, Guwahati, for and 
Distt. Gomati, Tripura. 

Gomati, Tripura 

tender consisting of the 

The above documents shall be taken as complementary and mutually explanatory of one another but in case of 

from the website www.sbi.co.in 

The tenderer must obtain himself on his own responsibility and his own expenses all 
erdocument and enter into a contract for the 

satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability of water, 
ials, labour, the law and 

The tenderer will be fully 
tender. 

The tenderer are requested to deposit the Earnest Money to A/C No. 10242804581 (SBI, LHO, PREMISES 
SBIN0003030). 



  

 

4.3 EMD of unsuccessful tenderer will be refunded within 30 days of award of
 
4.4 EMD of successful tenderer will be retained as a part of security

 
4.5 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time during the peri
when he is required to keep his tender open acceptance by the SBIIMS or after it is accepted by the SBIIMS, the 
contractor fails to enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to 
commence the work within the stipulated time.

 
5.0 Initial Security Deposit: 
 
The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD within a period of 15 
days of acceptance of tender. 
 
6.0 SecurityDeposit: 
 
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial 
security deposit, which includes the EMD. Balance 3% shall be deducted from the running account bill of the work at 
the rate of 10% of the respective running account bi
3% of contract value is reached. 50% of the total security shall be paid to the contractors without interest on the basis 
of certifying the virtual completion. The balance 50% would be
after the end of the defect liability period provided the contractor has satisfactorily attended to all defects in 
accordance with the conditions of contract including site clearance.
 
6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

7.0 Signing of contractDocuments: 
The successful tenderer shall be bound to implement the contract by signing
attached herewith within 15 days from the
written acceptance of the tenders by the Bank will constitute a binding agreement between the Bank and 
tenderer whether such formal agreement
 
8.0 Completion Period: 
Time is essence of the contract. The work s
within a period of 120 days from the date of award 
 
9.0 Validity of tender: 
Tenders shall remain valid and open for acceptance for a period of 
tenderer withdraws his/her offer during the value period or
acceptable to Bank without prejudice to any other right or remedy the Bank shall be at liberty forfeit the
 
10.0 Liquidated Damages: 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract value.
 
11.0 Rate and prices: 
 
11.0.1 In case of item rate tender: 
The tenderers shall quote their rates for
the rate quoted in words and figures, the unit rate quantity in words
item the contractor shall not be paid for that item when it is
and the requisite total is given. In case of discrepancy
multiplication of unit rate and the quantity the unit rate quoted will govern a

The tenderers need not quote their rates for which no quantities have been given. In case the tenderers quote their 
rates for such items, those rates will be ignored and will not b

 
The tenderers should not change the units as specified in the tender. If any unit is changed
evaluated as per the original unit and the
 
The tenderer should not change or modify or delete the description of the item. If any discrepancy is observed
should immediately bring to the knowledge of the
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unsuccessful tenderer will be refunded within 30 days of award of Contract. 

EMD of successful tenderer will be retained as a part of security deposit. 

The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time during the peri
when he is required to keep his tender open acceptance by the SBIIMS or after it is accepted by the SBIIMS, the 
contractor fails to enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to 

thin the stipulated time. 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD within a period of 15 

all be 5% of contract value. Out of this 2% of contract value is in the form of initial 
security deposit, which includes the EMD. Balance 3% shall be deducted from the running account bill of the work at 
the rate of 10% of the respective running account bill i.e. deduction from each running bill account will be 10% till total 
3% of contract value is reached. 50% of the total security shall be paid to the contractors without interest on the basis 
of certifying the virtual completion. The balance 50% would be paid to the contractors without interest within 15 days 
after the end of the defect liability period provided the contractor has satisfactorily attended to all defects in 
accordance with the conditions of contract including site clearance. 

t shall be paid to the amount retained by the Bank as Security Deposit. 
 

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of contract 
from the receipt of intimation of acceptance of the tender by the Bank. However, the 

written acceptance of the tenders by the Bank will constitute a binding agreement between the Bank and 
agreement is subsequently entered into or not. 

work should be completed in all respect accordance with the terms of contract 
from the date of award of work. 

remain valid and open for acceptance for a period of 90 days from the date of e-reverse auction. If the 
tenderer withdraws his/her offer during the value period or makes modifications in his/her original

udice to any other right or remedy the Bank shall be at liberty forfeit the

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract value. 

for individual items both in words and figures. In case of discrepancy between 
the rate quoted in words and figures, the unit rate quantity in words will prevail. If no rate is quoted

paid for that item when it is executed. The amount of each item shall be calculated 
and the requisite total is given. In case of discrepancy between the unit rate and the total amount

quantity the unit rate quoted will govern and the amount will be corrected.

The tenderers need not quote their rates for which no quantities have been given. In case the tenderers quote their 
those rates will be ignored and will not be considered during execution. 

The tenderers should not change the units as specified in the tender. If any unit is changed, the
the contractor would be paid accordingly. 

nge or modify or delete the description of the item. If any discrepancy is observed
should immediately bring to the knowledge of the Architect/ SBIIMS. 

The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time during the period 
when he is required to keep his tender open acceptance by the SBIIMS or after it is accepted by the SBIIMS, the 
contractor fails to enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD within a period of 15 

all be 5% of contract value. Out of this 2% of contract value is in the form of initial 
security deposit, which includes the EMD. Balance 3% shall be deducted from the running account bill of the work at 

ll i.e. deduction from each running bill account will be 10% till total 
3% of contract value is reached. 50% of the total security shall be paid to the contractors without interest on the basis 

paid to the contractors without interest within 15 days 
after the end of the defect liability period provided the contractor has satisfactorily attended to all defects in 

an agreement and conditions of contract 
receipt of intimation of acceptance of the tender by the Bank. However, the 

written acceptance of the tenders by the Bank will constitute a binding agreement between the Bank and successful 

accordance with the terms of contract 

reverse auction. If the 
original offer which are not 

udice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 

 

case of discrepancy between 
quoted for a particular 

The amount of each item shall be calculated 
amount calculated from 

nd the amount will be corrected. 

The tenderers need not quote their rates for which no quantities have been given. In case the tenderers quote their 

the tenders would be 

nge or modify or delete the description of the item. If any discrepancy is observed, he 



  

 

Each page of the BOQ shall be signed
him. 
Each page shall be totaled and the grand total shall be given.
 
The rate quoted shall be firm and shall include all costs of labor, material, allowances, taxes if any (other 
than GST) as may be applicable. No extra claims/PVA by any mea
entertained. Bank will only pay GST in addition to quoted rates.

 
SBIIMS reserves their rights to accept 
may drop the part scope of work at any
for doing so and no claim / correspondence shall be entertained in this regard.

SIGNATURE OF THE CONTRACTOR WITH SEAL
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signed by the authorized person and cutting or overwriting shall be du

Each page shall be totaled and the grand total shall be given. 

The rate quoted shall be firm and shall include all costs of labor, material, allowances, taxes if any (other 
than GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be 
entertained. Bank will only pay GST in addition to quoted rates. 

 any tenders, either in whole or in part or may entrust the
ny stage of the project within its sole discretion without assigning any reason(s) 

for doing so and no claim / correspondence shall be entertained in this regard. 

TURE OF THE CONTRACTOR WITH SEAL

overwriting shall be duly attested by 

The rate quoted shall be firm and shall include all costs of labor, material, allowances, taxes if any (other 
ns due to increase rates etc. will be 

the work in phases or 
project within its sole discretion without assigning any reason(s) 



  

 

GENERAL CONDITIONS OF CONTRACT

1.0  Definitions:- 
“Contract means the documents forming
between SBI Infra Management Solutions Pvt. Ltd. (client) and the contractor, together with the documents referred 
there in including these conditions, the specifications, designs, drawings and instructions issued from time to time by 
the Architects / Bank and all these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby 
respectively assigned to them. 
 
1.0.1 ‘SBIIMS’ shall mean SBI Infra
PMS) having its Circle Office at Third Flo
Assam and includes the client’s representatives, successors and
 
1.0.2 ‘Architects/ Consultants’ shall mean 
Guwahati, Assam. 
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their representative for day
day supervision of work and to give instructions to the contractors.
 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate 
works and shall include legal personal
permitted assignees of individual or firms of company.
 
The expression ‘works’ or ‘work’ shall mean the permanent or tempo
and/or to be executed in accordance with
fittings and things of kinds to be provided, the obligations of the contractor hereunder and wo
contractor under the contract. 
 
1.0.5 ‘Engineer’ shall mean the representative of the
 
1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer
the specifications and any modifications
Contract values hall mean value of the entire work as stipulated in the letter of acceptance of tender subject such 
additions there to or deductions there from as m
 
1.0.7 Specifications’ shall mean the specifications referred to in the tender and modifications thereof as may time 
to time be furnished or approved by the Architect/Consultant.
 
1.0.8 “Month” means calendar month.
1.0.9 “Week” means seven consecutive
1.0.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.
 
1.1.11 “SBIIMS’s Engineer” shall mean
Circle Head and Vice President, SBIIMS
 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for assessing 
and reviewing the progress of the work on the project and to issue instructions or directions from time to time for 
being observed and followed by the Architects Site Engineer / PMC and other consultants / contractors engaged in 
the execution of the project. 
 
i) Vice President – Circle Head of SBIIMS

ii) SBIIMS Engineer (Civil and Electrical) in

iii) Concerned partner of the Architects and their Resident Architect…
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GENERAL CONDITIONS OF CONTRACT 

forming the tender and the acceptance there of and the formal agreement executed 
between SBI Infra Management Solutions Pvt. Ltd. (client) and the contractor, together with the documents referred 

, the specifications, designs, drawings and instructions issued from time to time by 
the Architects / Bank and all these documents taken together shall be deemed to form one contract and shall be 

expressions shall, unless the context otherwise requires, have the meaning hereby 

Infra Management Solutions Pvt. Ltd. (Project Management Services
Third Floor, SBI, LHO BUILDING, P.O- Assam Sachivalaya, Guwahati

and includes the client’s representatives, successors and assigns. 

‘Architects/ Consultants’ shall mean M/s ARCHIVENTIONS, Architects & Engineers,

ite Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their representative for day
day supervision of work and to give instructions to the contractors. 

‘The Contractor’ shall mean the individual or firm or company whether incorporate not, undertaking
personal representative of individual or the composing the firm or company and the 

permitted assignees of individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in 
with the contract includes materials, apparatus, equipment, temporary supports, 

fittings and things of kinds to be provided, the obligations of the contractor hereunder and work to be done by the 

‘Engineer’ shall mean the representative of the Architect/Consultant/SBIIMS. 

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer
modifications of such drawings as may be issued by the Engineer

the entire work as stipulated in the letter of acceptance of tender subject such 
additions there to or deductions there from as may be made under the provide herein after contained.

Specifications’ shall mean the specifications referred to in the tender and modifications thereof as may time 
to time be furnished or approved by the Architect/Consultant. 

month. 
“Week” means seven consecutive days. 
“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 

mean The Civil/ Electrical Engineer in-charge of the Project, as nominated by the 
dent, SBIIMS, Guwahati 

The following shall constitute the Joint Project Committee (herein under referred to as JPC) for assessing 
and reviewing the progress of the work on the project and to issue instructions or directions from time to time for 

erved and followed by the Architects Site Engineer / PMC and other consultants / contractors engaged in 

SBIIMS 

SBIIMS Engineer (Civil and Electrical) in-charge of the Project 

of the Architects and their Resident Architect…. Member. 

the formal agreement executed 
between SBI Infra Management Solutions Pvt. Ltd. (client) and the contractor, together with the documents referred 

, the specifications, designs, drawings and instructions issued from time to time by 
the Architects / Bank and all these documents taken together shall be deemed to form one contract and shall be 

expressions shall, unless the context otherwise requires, have the meaning hereby 

Project Management Services Provider-
Assam Sachivalaya, Guwahati-781006, 

, R.G. Baruah Road, 

ite Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their representative for day-to-

not, undertaking the 
the composing the firm or company and the 

 the “Scope of work” 
contract includes materials, apparatus, equipment, temporary supports, 

rk to be done by the 

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and referred to in 
Engineer from time to time 

the entire work as stipulated in the letter of acceptance of tender subject such 
ay be made under the provide herein after contained. 

Specifications’ shall mean the specifications referred to in the tender and modifications thereof as may time 

Project, as nominated by the 

The following shall constitute the Joint Project Committee (herein under referred to as JPC) for assessing 
and reviewing the progress of the work on the project and to issue instructions or directions from time to time for 

erved and followed by the Architects Site Engineer / PMC and other consultants / contractors engaged in 



  

 

CLAUSE 

2 a.Total SecurityDeposit 

Total Security deposit comprise of Earnest Money Deposit

2 b. Earnest Money Deposit- 
The tenderer shall furnish EMD of Rs. 
deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) 
maintained at SBI, Dispur Branch (IFSC code
unsuccessful tenderer shall be refunded
EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time the period when he is requ
keep his tender open acceptance by the SBIIMS or after it is accepted by the SBIIMS 
a formal agreement or fails to pay the initial security deposit as stipulated or fails to commence the commence the 
work within the stipulated time. 
 
2 c. Initial Security Deposit(lSD) 
The amount of ISD shall be 2% of accepted value of tender including the EMD and shall be deposited within 15 days 
from the date of acceptance of tender. 
 
2 d. Retention Money: 
Besides the SD as deposited by the contractor
from the running account bill at the rate of 10% of the gross value of work done by the contractor and claimed in each 
bill provided the total security deposit i.e. ISD 
the contract value. The 50% of the total security deposit shall be refunded to the contractor without any interest on 
issue of Virtual Completion certificate by the Architect/C
be refunded to the contractors without interest
contractor has satisfactorily attended to all defects in accordance with the condit
clearance. 
 
3.0Language: 
The language in which the contract documents shall be drawn shall be in English.
 
4.0Errors, omissions anddiscrepancies
In case of errors, omissions and/ or disagreement between written and scaled d
between the drawings and specifications etc., the following order shall

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.
 
ii) Between the written or shown description or dimens
specification the former shall be taken as

 
iii) Between written description of the item in the specifications and descriptions in bills of quantities of the same item, 
the former shall be adopted: 

 
a) In case of difference between rates written in figures and words, the rate in words shall prevail.
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as

5.0 Scope of Work: 
The contractor shall carryout complete and maintain the said work in every respect strictly accordance with this 
contract and with the directions of and to the satisfaction Bank to be communicated through the architect/consultant. 
The architect/consultant at the directions of the SBIIMS f
instructions, details directions and explanations which are here after collectively references to as Architect’s 
/consultant’s instructions in regard to the variation or modification of the design, qua
addition or omission or substitution work. Any discrepancy in the drawings or between BOQ and / or drawings and/
specifications. The removal from the site
any other materials therefore the removal
work of any person engaged thereupon.
 
6.0 Letter of Acceptance: 
Within the validity period of the tender the SBIIMS shall issue a
by registered post or otherwise depositing at the of the contractor
the execution of the work as per the terms of the tender. The letter of acceptan
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Total Security deposit comprise of Earnest Money Deposit, Initial security deposit and Retention Money

Rs. 54,540/- (Rupees Fifty Four Thousand Five Hundred and Forty 
deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) 
maintained at SBI, Dispur Branch (IFSC code-SBIN0003030). No interest shall be paid on this EMD. The EMD of the 

refunded soon after the decision to award the contract is taken 
EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time the period when he is requ
keep his tender open acceptance by the SBIIMS or after it is accepted by the SBIIMS ,the contractor fails to enter into 
a formal agreement or fails to pay the initial security deposit as stipulated or fails to commence the commence the 

The amount of ISD shall be 2% of accepted value of tender including the EMD and shall be deposited within 15 days 
 

contractor in the above said manner, the Retention money shall be deducted 
from the running account bill at the rate of 10% of the gross value of work done by the contractor and claimed in each 
bill provided the total security deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of 
the contract value. The 50% of the total security deposit shall be refunded to the contractor without any interest on 

n certificate by the Architect/Consultant. The balance 50% of the total security deposit shall 
interest within fifteen days after the end of defects liability

contractor has satisfactorily attended to all defects in accordance with the conditions of contract including 

The language in which the contract documents shall be drawn shall be in English. 

, omissions anddiscrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings or 
between the drawings and specifications etc., the following order shall apply. 

Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

Between the written or shown description or dimensions in the drawings and the corresponding one in the 
specification the former shall be taken as correct. 

Between written description of the item in the specifications and descriptions in bills of quantities of the same item, 

In case of difference between rates written in figures and words, the rate in words shall prevail.
Between the duplicate / subsequent copies of the tender, the original tender shall be taken as 

plete and maintain the said work in every respect strictly accordance with this 
contract and with the directions of and to the satisfaction Bank to be communicated through the architect/consultant. 
The architect/consultant at the directions of the SBIIMS from time to time issue further drawings and / or write 
instructions, details directions and explanations which are here after collectively references to as Architect’s 
/consultant’s instructions in regard to the variation or modification of the design, quality or quantity of any work or the 
addition or omission or substitution work. Any discrepancy in the drawings or between BOQ and / or drawings and/

site of any material brought thereon by the Contractor and
removal and/or re- executed of any work executed by him. The dismissal from the 

thereupon. 

Within the validity period of the tender the SBIIMS shall issue a letter of acceptance directly or through the architect 
by registered post or otherwise depositing at the of the contractor as given in the tender to enter

as per the terms of the tender. The letter of acceptance shall constitute a bind contract 

Retention Money 

Fifty Four Thousand Five Hundred and Forty only) to be 
deposited to A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) 

on this EMD. The EMD of the 
 without interest. The 

EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time the period when he is required to 
the contractor fails to enter into 

a formal agreement or fails to pay the initial security deposit as stipulated or fails to commence the commence the 

The amount of ISD shall be 2% of accepted value of tender including the EMD and shall be deposited within 15 days 

Retention money shall be deducted 
from the running account bill at the rate of 10% of the gross value of work done by the contractor and claimed in each 

plus EMD plus Retention Money shall both together not exceed 5% of 
the contract value. The 50% of the total security deposit shall be refunded to the contractor without any interest on 

e balance 50% of the total security deposit shall 
liability period provided the 

ions of contract including site 

imensions on the drawings or 

Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ions in the drawings and the corresponding one in the 

Between written description of the item in the specifications and descriptions in bills of quantities of the same item, 

In case of difference between rates written in figures and words, the rate in words shall prevail. 
 correct. 

plete and maintain the said work in every respect strictly accordance with this 
contract and with the directions of and to the satisfaction Bank to be communicated through the architect/consultant. 

rom time to time issue further drawings and / or write 
instructions, details directions and explanations which are here after collectively references to as Architect’s 

lity or quantity of any work or the 
addition or omission or substitution work. Any discrepancy in the drawings or between BOQ and / or drawings and/ or 

and any substitution of 
executed of any work executed by him. The dismissal from the 

letter of acceptance directly or through the architect 
enter into a Contract for 

ce shall constitute a bind contract 



  

 

between the SBIIMS and the contractor.
 
7.0 Contract Agreement: 
On receipt of intimation of the acceptance
to implement the contract and within fifteen
appropriate value. 
 
8.0Ownership ofdrawings: 
All drawings, specifications and copies thereof furnished by the 
the properties of the SBIIMS They are not to be used on other work.
 
9.0Detailed drawings andinstructions:
SBIIMS through its architects / consultants shall furnish with reasonable proper additional instructions by means of 
drawings or otherwise necessary for the executio
with contract documents, true developments thereof and reasonably inferable there
 
The work shall be executed in conformity
indicating therein the date of start and completion of various activities on receipt of the work order and submit the 
same to the SBIIMS through the architect/consultant
 
10.0 Copies of agreement: 
Two copies of agreement duly signed by both the p
 

11.0Liquidated damages: 
If the contractor fails to maintain the required
clear the site including vacating their office on
justification in support of the cause of delay,
available under the law to the SBIIMS on account of such breach to pay a 
the contract value which subject to a maximum of 
 
12.0 Materials, Appliances and Employees
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, w
equipment transportation and any other facilities that are required for the satisfactory execution and completion of the 
work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among his employees and shall not 
employ on the work any unfit person or anyone not skilled in the work assigned to him. Workman whose work or 
behavior is found to be unsatisfactory by the 
immediately. 
 
13.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own expenses. 
The contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the 
contract. If the contractor observes any discrepancy between the drawings and specifications, he shall promptly notify 
the SBIIMS in writing under intimation of the Architect/ Consultant. If the contractor
the law, rules and regulations, he shall 
actions arising therefrom. 
 
14.0Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting
the correctness of the positions, levels,
architect / consultant before proceeding with the work. If at any time any error in this respect shall appear during
progress of the works, irrespective of the
contractor shall be responsible for th
satisfaction of the SBIIMS. 
 
15.0 Protection of works and property:
The contractor shall continuously maintain adequate protection. of all his work from damage and shall protect the 
SBI’s properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, 
loss, except due to causes beyond his control and due to his fault or negligence.
 
He shall take adequate care and steps for protection of 
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contractor. 

acceptance of tender from the SBIIMS/Architect the successful tenderer
ifteen days there of shall sign an agreement in a non-judicial stamp paper of 

All drawings, specifications and copies thereof furnished by the SBIIMS/ SBI through its Architect / consultants are 
They are not to be used on other work. 

drawings andinstructions: 
through its architects / consultants shall furnish with reasonable proper additional instructions by means of 

drawings or otherwise necessary for the execution of the work. All such drawings and instructions shall be consistent 
with contract documents, true developments thereof and reasonably inferable therefrom. 

conformity therewith and the contractor prepare a detailed programme
indicating therein the date of start and completion of various activities on receipt of the work order and submit the 

architect/consultant 

Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the contractors.

required progress in terms of clause 6.0 of GOC or to complete the work and 
clear the site including vacating their office on or before the contracted or extended date or completion, without 
justification in support of the cause of delay, he may be called upon without prejudice to any other

on account of such breach to pay a liquidated damages at the rate of 0.50% of 
the contract value which subject to a maximum of 5% of the contract value. 

Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, w
equipment transportation and any other facilities that are required for the satisfactory execution and completion of the 
work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall be best 

lity. The contractor shall at all times enforce strict discipline and good order among his employees and shall not 
employ on the work any unfit person or anyone not skilled in the work assigned to him. Workman whose work or 

actory by the SBIIMS /Architect/ consultant he shall be removed from the site 

 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own expenses. 

tor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the 
contract. If the contractor observes any discrepancy between the drawings and specifications, he shall promptly notify 

ion of the Architect/ Consultant. If the contractor performs any 
 meet all the costs arising thereform and shall indemnify the

The contractor shall set out the work and shall be responsible for the true and perfect setting out
levels, dimensions, and alignment of all parts thereof and get it approved by the 

nt before proceeding with the work. If at any time any error in this respect shall appear during
the fact that the layout had been approved by the architect / consultant

contractor shall be responsible for the same and shall his own expenses rectify such error, if so, required to 

property: 
The contractor shall continuously maintain adequate protection. of all his work from damage and shall protect the 

BI’s properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, 
loss, except due to causes beyond his control and due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 

tenderer shall be bound 
judicial stamp paper of 

SBI through its Architect / consultants are 

through its architects / consultants shall furnish with reasonable proper additional instructions by means of 
n of the work. All such drawings and instructions shall be consistent 

detailed programme schedule 
indicating therein the date of start and completion of various activities on receipt of the work order and submit the 

arties with the drawings shall be handed over to the contractors. 

or to complete the work and 
or before the contracted or extended date or completion, without 

other right of remedy 
liquidated damages at the rate of 0.50% of 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, 
equipment transportation and any other facilities that are required for the satisfactory execution and completion of the 
work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall be best 

lity. The contractor shall at all times enforce strict discipline and good order among his employees and shall not 
employ on the work any unfit person or anyone not skilled in the work assigned to him. Workman whose work or 

/Architect/ consultant he shall be removed from the site 

Permits and licenses required for the execution of the work shall be obtained by the contractor at his own expenses. 
tor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the 

contract. If the contractor observes any discrepancy between the drawings and specifications, he shall promptly notify 
 act, which is against 
the SBIIMS any legal 

out of the same and for 
and alignment of all parts thereof and get it approved by the 

nt before proceeding with the work. If at any time any error in this respect shall appear during the 
the architect / consultant, the 

d shall his own expenses rectify such error, if so, required to 

The contractor shall continuously maintain adequate protection. of all his work from damage and shall protect the 
BI’s properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, 

the adjacent properties. The contractor shall take all 



  

 

precautions for safety and protections of his employees on the works and shall comply with all applicable provisions 
of Govt. and local bodies’ safety laws and
about or adjacent to his place of work. The
policy may be taken in joint names of the contractor and the 
SBIIMS. 
 
16.0 Inspection ofwork: 
The SBIIMS / Architect / Consultant or their representatives shall at all reasonable times have free access to the work 
site and / or to the workshop, factories, or other places where materials are lying or from 
the contractor shall give every facility to the 
inspection and examination and test of the materials and workmanship. No person unless authorized by the 
Architect/Consultant except the representative of Public authorities shall be allowed on the work at
proposed work either during its construction
Examiner’s Organization a wing of Central Vigilance
 
17.0 Assignment and subletting: 
The whole of work included in the contract
engage or indirectly transfer, assign or underlet the contract or any p
the written consent of the SBIIMS through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its progres
 
18.0 Quality of materials, workmanship &Test
All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 
Architect/consultant instructions and shall be subject from time to time to such tests as
direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The contractor shall 
provide such assistance, instruments, machinery, labor, and materials as are normally required for examin
measuring sampling and testing any material or part
selected and required by the architect/consultant.
 

ii) Samples: 
All samples of adequate numbers, size, shades & pattern as per specification
without any extra charges. If certain items proposed to be used are of such nature that samples cannot be presented 
or prepared at the site detailed literature/test
Architect/consultant before submitting 
equipment for which he is submitting the sample / literature meet
when the samples are approved in 
procurement and installation of the particular material / equipment. The approved samples shall by the signed by the 
Architect / Consultant for identification and shall be kept on record 
inspection / comparison at any time. The Architect/Consultant shall take reasonable time to approve the sample. Any 
delay that might occur in approving 
discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and such other aspects 
causing delay on the approval of the materials / equipment etc. shall be to the account o

 
iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specification or BOQ. 

 
iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant wh
 
a)  If so intended by or provided for or (in the cases above mentioned) 
or provided for but ordered by the Architect / Consultant to be carried out by an independent person at any place 
other than the site or the place of manufacture or fabrication of the materials tested or any Government / approved 
laboratory, then the cost of such test shall be borne by the

 
19.0 Obtaining information related to execution ofwork
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to 
obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or the 
obtaining incorrect information or the fai
responsibility for the fulfillment of contract.
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precautions for safety and protections of his employees on the works and shall comply with all applicable provisions 
and building codes to prevent accidents, or injuries to persons
The contractor shall take insurance covers as per clause 

policy may be taken in joint names of the contractor and the SBIIMS and the original policy may be lodge

/ Architect / Consultant or their representatives shall at all reasonable times have free access to the work 
site and / or to the workshop, factories, or other places where materials are lying or from where they are obtained and 
the contractor shall give every facility to the SBIIMS/Architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person unless authorized by the 

/Consultant except the representative of Public authorities shall be allowed on the work at
construction stage or its completion can also be inspected by the Chief Technical 

wing of Central Vigilance commission. 

contract shall be executed the contractor and he shall not directly entrust and 
engage or indirectly transfer, assign or underlet the contract or any part or share there of or interest therein without 

through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its progress. 

Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 
Architect/consultant instructions and shall be subject from time to time to such tests as the architect/consultant may 
direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The contractor shall 
provide such assistance, instruments, machinery, labor, and materials as are normally required for examin
measuring sampling and testing any material or part of work before incorporation in the work for

architect/consultant. 

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the contractor 
without any extra charges. If certain items proposed to be used are of such nature that samples cannot be presented 

literature/test certificate of the same shall be provided to the
 the sample/literature the contractor shall satisfy himself that the material / 

equipment for which he is submitting the sample / literature meet with the requirement of tender
 writing by the architect/consultant the contractor shall

procurement and installation of the particular material / equipment. The approved samples shall by the signed by the 
tion and shall be kept on record at site office until the completion of the work for 

inspection / comparison at any time. The Architect/Consultant shall take reasonable time to approve the sample. Any 
 the samples for reasons of its not meeting the specifications

discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and such other aspects 
causing delay on the approval of the materials / equipment etc. shall be to the account of the contractor.

The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 

 
If any test is ordered by the Architect/ Consultant which is either 

If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though so intended 
or provided for but ordered by the Architect / Consultant to be carried out by an independent person at any place 

han the site or the place of manufacture or fabrication of the materials tested or any Government / approved 
laboratory, then the cost of such test shall be borne by the contractor. 

Obtaining information related to execution ofwork: 
ontractor for additional payment shall be entertained which is consequent upon failure on his part to 

obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or the 
obtaining incorrect information or the failure to obtain correct information relieve him from any risks or

contract. 

precautions for safety and protections of his employees on the works and shall comply with all applicable provisions 
persons or property on 

 at his own cost. The 
and the original policy may be lodged with the 

/ Architect / Consultant or their representatives shall at all reasonable times have free access to the work 
where they are obtained and 

/Architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person unless authorized by the SBIIMS/ 

/Consultant except the representative of Public authorities shall be allowed on the work at any time. The 
can also be inspected by the Chief Technical 

shall not directly entrust and 
art or share there of or interest therein without 

through the Architect and no undertaking shall relieve the contractor from the 

All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 
the architect/consultant may 

direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The contractor shall 
provide such assistance, instruments, machinery, labor, and materials as are normally required for examining 

for testing as may be 

s shall be supplied by the contractor 
without any extra charges. If certain items proposed to be used are of such nature that samples cannot be presented 

the satisfaction of the 
satisfy himself that the material / 

tender specification. Only 
shall proceed with the 

procurement and installation of the particular material / equipment. The approved samples shall by the signed by the 
site office until the completion of the work for 

inspection / comparison at any time. The Architect/Consultant shall take reasonable time to approve the sample. Any 
specifications or other 

discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and such other aspects 
f the contractor. 

The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 

, or though so intended 
or provided for but ordered by the Architect / Consultant to be carried out by an independent person at any place 

han the site or the place of manufacture or fabrication of the materials tested or any Government / approved 

ontractor for additional payment shall be entertained which is consequent upon failure on his part to 
obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or the 

lure to obtain correct information relieve him from any risks or from the entire 



  

 

20.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution
thereafter, as the Architect/Consultant 
hereto. 
 
21.0Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
the Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of 
quantity against individual item to any extent
amount paid under Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if any, shall be 
excluded. 
 
22.0 Works to be measured: 
The Architect/Consultant may from time
and the contractor shall forthwith attend or send a quantity representative to assist the Architect in taking such 
measurements and calculation and to furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detail in the specifications. The 
representative of the Architect / Consultant shall take measurements with the contractor’s representative and the 
measurements shall be entered in the
signal the pages of the measurement
acceptance. All the corrections shall be duly attested by both representatives.
Mbook should the contractor not attend or neglect or omit to depute his representative to take measurements the 
measurements recorded by the representative
omissions and all variations made shall be included such measurement.
 
23.0Variations: 
No alteration, omission or variation ordered
SBIIMS/ Architect / Consultant thinks proper at any during the progress o
additions to or omission from the works
Architect / Consultant shall give notice thereof in writing to the contractor shall confirm in 
giving such oral instructions the contract shall alter to, add
such but the contractor shall not do any work extra to or make any alterations or additions to or omissions f
works or any deviation from any of the provisions of the contract, stipulations, specifications or contract drawings 
without previous consent in writing of the Architect/ Consultant and the value of such extras, alterations, additions or 
omissions shall in all cases be determined by the Architect / Consultant and the same shall be added to or deducted 
from the contract value, as the case maybe.
 
24.0 Valuation ofVariations: 
No claim for an extra shall be allowed unless it shall have been executed un
Consultant with the concurrence of the SBIIMS as herein mentioned. Any such extra is herein referred to as 
authorized extra and shall be made in accordance with the following provisions.
 
(i)The net rates or prices in the contract
similar character and executed under similar conditions as the work price
 
(ii)Rates for all items, wherever possible
 
The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary 
the conditions under which any remaining items of Works are carried out, otherwise the prices for the same shall be 
valued under sub- Clause ‘c’ hereunder.
 
Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items or works are carried out, then the c
within 7 days of the receipt of the letter of acceptance inform the Architect/ consultant of the rate which he intends to 
charge for such items of work, duly supported by analysis of the rate or
shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper, based on the market
rate. 
Where extra work cannot be properly measured
rates stated in the tender, of the BOQ or,
for the district; provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materi
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The contractor shall give necessary personal superintendence during the execution ,the work
 may consider necessary until the expiry of the defects liability period, stated 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
the Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of 
quantity against individual item to any extent subject to maximum variation of the contract value by 25%

under Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if any, shall be 

time to time intimate to the contractor that he requires the work to be measured 
he contractor shall forthwith attend or send a quantity representative to assist the Architect in taking such 

measurements and calculation and to furnish all particulars or to give all assistance required by any of them. Such 
accordance with the Mode of measurements detail in the specifications. The 

representative of the Architect / Consultant shall take measurements with the contractor’s representative and the 
the measurement book. The contractor or his authorized 

measurement book in which the measurements have been recorded in token of his 
acceptance. All the corrections shall be duly attested by both representatives. No overwritings shall

ot attend or neglect or omit to depute his representative to take measurements the 
representative of the Architect/consultant shall be final. All authorized extra work, 

tions made shall be included such measurement. 

ordered in writing by the Architect/consultant vitiates the contract. In case the 
SBIIMS/ Architect / Consultant thinks proper at any during the progress of works to make any alteration in, or 

works or any. Alteration in the kind or quality of the materials to
Architect / Consultant shall give notice thereof in writing to the contractor shall confirm in writing within seven days of 
giving such oral instructions the contract shall alter to, add to, or omit from as the case may be

shall not do any work extra to or make any alterations or additions to or omissions f
works or any deviation from any of the provisions of the contract, stipulations, specifications or contract drawings 
without previous consent in writing of the Architect/ Consultant and the value of such extras, alterations, additions or 

shall in all cases be determined by the Architect / Consultant and the same shall be added to or deducted 
from the contract value, as the case maybe. 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the Architect / 
Consultant with the concurrence of the SBIIMS as herein mentioned. Any such extra is herein referred to as 
authorized extra and shall be made in accordance with the following provisions. 

contract shall determine the valuation of the extra work where such extra work is of 
similar character and executed under similar conditions as the work price herein. 

possible should be derived out of the rates given in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary 
the conditions under which any remaining items of Works are carried out, otherwise the prices for the same shall be 

Clause ‘c’ hereunder. 

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items or works are carried out, then the c
within 7 days of the receipt of the letter of acceptance inform the Architect/ consultant of the rate which he intends to 
charge for such items of work, duly supported by analysis of the rate or rates claimed and the

circumstances in his opinion are reasonable and proper, based on the market

measured or valued the contractor shall be allowed day work
or, if not,s o stated then in accordance with the local day work

either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for verifications to the Architect 

the works and as long, 
until the expiry of the defects liability period, stated 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with 
the Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of 

subject to maximum variation of the contract value by 25%. The entire 
under Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if any, shall be 

requires the work to be measured 
he contractor shall forthwith attend or send a quantity representative to assist the Architect in taking such 

measurements and calculation and to furnish all particulars or to give all assistance required by any of them. Such 
accordance with the Mode of measurements detail in the specifications. The 

representative of the Architect / Consultant shall take measurements with the contractor’s representative and the 
 representative shall 

ecorded in token of his 
shall be made in the 

ot attend or neglect or omit to depute his representative to take measurements the 
final. All authorized extra work, 

vitiates the contract. In case the 
f works to make any alteration in, or 

materials to be used therein, the 
writing within seven days of 

be in accordance with 
shall not do any work extra to or make any alterations or additions to or omissions from the 

works or any deviation from any of the provisions of the contract, stipulations, specifications or contract drawings 
without previous consent in writing of the Architect/ Consultant and the value of such extras, alterations, additions or 

shall in all cases be determined by the Architect / Consultant and the same shall be added to or deducted 

der the authority of the Architect / 
Consultant with the concurrence of the SBIIMS as herein mentioned. Any such extra is herein referred to as 

extra work where such extra work is of 

BOQ. 

The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary 
the conditions under which any remaining items of Works are carried out, otherwise the prices for the same shall be 

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items or works are carried out, then the contractor shall 
within 7 days of the receipt of the letter of acceptance inform the Architect/ consultant of the rate which he intends to 

the Architect/consultant 
circumstances in his opinion are reasonable and proper, based on the market 

work prices at the net 
work rates and wages 

either case, vouchers specifying the daily time (and if required by the 
als employed be delivered for verifications to the Architect 



  

 

/consultant at or before the end of the week following that in which the work has been executed.
 
It is further clarified that for all such authorized
Contractor shall submit rates duly supported
hire / running charges of equipment and wastages etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall, not be eligible for
 
25.0 Final measurement: 
The measurement and valuation in respect
completion of the work. 
 
26.0 Virtual Completion Certificate(VCC
On successful completion of entire works covered by the contract to the full
shall ensure that the following works have been completed the satisfaction of the 
 
Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and
 
Demolish, dismantle and remove the
sheds/camps and constructions and other
land allotted to the contractor by the SBIIMS
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the 
level and dress, compact the site as required by the 
 
Shall put the SBIIMS in undisputed custody and possession of the site and all land allot by the 
 
Shall hand over the work in a peaceful manner to the 
 
All defects / imperfections have been attended 
SBIIMS. 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the Architect / 
consultant is satisfied of the completion of wor
Architect/ consultant shall within fourteen
VCC in respect of the work for which the VCC has
This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and contractor liabilities under the 
contract including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the works or 
work at any site be construction as a waiver of any right or claim of the 
work at the site and in respect of which the VCC has been issued.

27.0 Work by other agencies: 
The SBIIMS / Architect / consultant reserves the rights to use
work not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities fo
work.Thecontractorhowevershallnotberequiredtoprovideanyplantormaterial for the execution of such work except by 
special arrangement with the SBI. Such work shall
the works included in the contract. 
 
28.0 Insurance ofworks: 
Without limiting his obligations and responsibilities under the contract the contractor shall
the SBIIMS And the contractor against
risks, for which he is responsible under the terms of contract and in such a manner that the 
are covered for the period stipulated I clause of GCC and are also covered during the period of maintenance fo
or damage arising from a cause, occurring prior to the commencement of the period of maintenance and for any loss 
or damage occasioned by the contractor
complying with his obligations under clause
 
The Works for the time being executed to the estimated current Contract value thereof, or
may be specified together with the materials
 
The constructional plant and other things brought on to the site by the contractor to the replacement value of such 
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/consultant at or before the end of the week following that in which the work has been executed. 

authorized extra items where rates cannot be derived fr
supported by rate analysis worked on the ‘market rate basis for material, labour 

hire / running charges of equipment and wastages etc. plus 15% towards establishment charges, contractor’s 
profit. Such items shall, not be eligible for escalation. 

respect of the contract shall be completed within two months of the virtual 

Virtual Completion Certificate(VCC): 
On successful completion of entire works covered by the contract to the full satisfaction of the SBIIMS
shall ensure that the following works have been completed the satisfaction of the SBIIMS: 

pipes, surplus materials, contractor’s labour equipment and

the contractor’s site office, temporary works, structure including
other items and things whatsoever brought upon or erected at the site or any 

SBIIMS not incorporated in the permanent works. 

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBIIMS
ompact the site as required by the SBIIMS. 

in undisputed custody and possession of the site and all land allot by the SBIIMS

Shall hand over the work in a peaceful manner to the SBIIMS 

All defects / imperfections have been attended and rectified as pointed out by the Architects to the full satisfaction of 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the Architect / 
consultant is satisfied of the completion of work. Relative to which the completion certificate has been sought, the 

fourteen (14) days of the receipt of the application for completion
VCC in respect of the work for which the VCC has applied. 

issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and contractor liabilities under the 
contract including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the works or 

nstruction as a waiver of any right or claim of the SBIIMS against the contractor in respect of or 
work at the site and in respect of which the VCC has been issued. 

/ Architect / consultant reserves the rights to use premises and any portion the site for execution of any 
work not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of 

.Thecontractorhowevershallnotberequiredtoprovideanyplantormaterial for the execution of such work except by 
special arrangement with the SBI. Such work shall be carried out in such manner as not to impede

Without limiting his obligations and responsibilities under the contract the contractor shall insure 
against all loss of damages from whatever cause arising other than the excepted 

risks, for which he is responsible under the terms of contract and in such a manner that the SBIIMS
are covered for the period stipulated I clause of GCC and are also covered during the period of maintenance fo
or damage arising from a cause, occurring prior to the commencement of the period of maintenance and for any loss 

contractor in the course of any operations carried out by him for the purpose of 
under clause. 

The Works for the time being executed to the estimated current Contract value thereof, or such
materials for incorporation in the works at their replacement value.

plant and other things brought on to the site by the contractor to the replacement value of such 

 

from the tender, the 
worked on the ‘market rate basis for material, labour 

hire / running charges of equipment and wastages etc. plus 15% towards establishment charges, contractor’s 

two months of the virtual 

SBIIMS, the contractor 

pipes, surplus materials, contractor’s labour equipment and machinery. 

structure including labour 
on or erected at the site or any 

SBIIMS and shall clear, 

SBIIMS 

and rectified as pointed out by the Architects to the full satisfaction of 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the Architect / 
k. Relative to which the completion certificate has been sought, the 

completion certificate, issue a 

issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and contractor liabilities under the 
contract including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the works or 

contractor in respect of or 

premises and any portion the site for execution of any 
work not included in the scope of this contract which it may desire to have carried out by other persons 

r the execution of such 
.Thecontractorhowevershallnotberequiredtoprovideanyplantormaterial for the execution of such work except by 

impede the progress of 

 in the joint names of 
rising other than the excepted 

SBIIMS and contractor 
are covered for the period stipulated I clause of GCC and are also covered during the period of maintenance for loss 
or damage arising from a cause, occurring prior to the commencement of the period of maintenance and for any loss 

him for the purpose of 

such additional sum as 
value. 

plant and other things brought on to the site by the contractor to the replacement value of such 



  

 

constructional plant and other things. 
 
Such insurance shall be effected with an insurer and in terms approved by the 
unreasonably withheld and the contractor shall whenever required produce to the Architect / consultant the policy if 
insurance and the receipts for payment of the 
 
29.0 Damage to persons andproperty
The contractor shall, except if and so far 
claims in respect of injuries or damages to any person
which may arise out of or in consequence of the execution and maint
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to
 
a) The permanent use or occupation of land by or any 

b) The right of SBIIMS to execute the works or any part thereof on, over, under, in or through any
c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the 
works in accordance with the contract. 
d) Injuries or damage to persons or property
or other contractors not being employed by the contractor or
costs, charges and expenses in respect thereof or in relation thereto or where the injury or damage was contributed 
to by the contractor, his servants or agents such part of the compensation as may be just and equitable having regard 
to the extent of the responsibility of the 
contractors for the damage or injury. 
 
30.0 Contractor to indemnify SBIIMS:
The contractor shall indemnify the SBIIMS
respect of the matters referred to in the provision sub
 
31.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the 
to infringement or use of any patent or design or any alleged patent 
may be payable in respect to any article
or action brought against SBIIMS in respect of such matters as aforesaid
thereof and the contractor shall be at liberty
that may arise therefrom, provided that 
the patent or design or any alleged patent 
consultant in this behalf. 
 
32.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his obligations
under clause 28.0 of GCC shall insure 
may occur to any property including that of 
arising out of the execution of the works
referred to in the provision to clause 28.0 t
 
33.0 Minimum amount of Third PartyInsurance
Such insurance shall be affected with an insurer and in terms approved by the 
reasonably withheld and for at least the amount stated below. The contractor shall, when
the. Architect / consultant the policy or policies of insurance cover and receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the numb
occurrences limited to four. After each occurrence contractor will pay additional premium necessary to make 
insurance valid for four occurrences always.
 
34.0 Accident or Injury toworkman: 
The SBIIMS Shall not be liable for or 
consequence of any accident or injury 
sub-contractor, save and except an accident or injury resulting from any act or default of th
,or employees. The contractor shall 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation
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Such insurance shall be effected with an insurer and in terms approved by the SBIIMS which approval shall not be 
sonably withheld and the contractor shall whenever required produce to the Architect / consultant the policy if 

insurance and the receipts for payment of the current premiums. 

Damage to persons andproperty: 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses and 
claims in respect of injuries or damages to any person or material or physical damage to any property whatsoever 
which may arise out of or in consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 

respect to: 

The permanent use or occupation of land by or any part thereof. 

to execute the works or any part thereof on, over, under, in or through any
Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the 

 
property resulting from any act or neglect of the SBIIMS their agents, employees 

or other contractors not being employed by the contractor or for or in respect of any claims, proceedings, damages, 
expenses in respect thereof or in relation thereto or where the injury or damage was contributed 

to by the contractor, his servants or agents such part of the compensation as may be just and equitable having regard 
he SBIIMS, their employees, or agents or other employees, or agents or other 

: 
SBIIMS against all claims, proceedings, damages, costs, charges and 

respect of the matters referred to in the provision sub-clause 29.0 of this clause. 

The contractor shall fully indemnify and keep indemnified the SBIIMS against any action, claim, or proceeding relating 
fringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties which 

article or part thereof included in the contract. In the event of any
in respect of such matters as aforesaid the contractor shall be

liberty , at his own expenses to settle any dispute or to conduct
 the contractor shall not be liable to indemnify the SBIIMS 

the patent or design or any alleged patent or design right is the direct result of an order passed by the Architect / 

Before commencing the execution of the work the contractor but without limiting his obligations
 against his liability for any material or physical damage, loss, or injury which 

operty including that of SBIIMS, or to any person, including any employee of the 
works or in the carrying out of the contract, otherwise than

.0 thereof. 

Minimum amount of Third PartyInsurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBIIMS which approval shall not be 
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce to 
the. Architect / consultant the policy or policies of insurance cover and receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the numb
occurrences limited to four. After each occurrence contractor will pay additional premium necessary to make 

always. 

 in respect to any damages or compensation payable at 
 to any workmen or other person in the employment of the

except an accident or injury resulting from any act or default of the SBIIMS
 indemnify and keep indemnified SBIIMS against all such damages and 

compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses 
ct thereof or in relation thereto. 

which approval shall not be 
sonably withheld and the contractor shall whenever required produce to the Architect / consultant the policy if 

as the contract provides otherwise indemnify the SBI against all losses and 
or material or physical damage to any property whatsoever 

enance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 

to execute the works or any part thereof on, over, under, in or through any lands. 
Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the 

their agents, employees 
for or in respect of any claims, proceedings, damages, 

expenses in respect thereof or in relation thereto or where the injury or damage was contributed 
to by the contractor, his servants or agents such part of the compensation as may be just and equitable having regard 

, their employees, or agents or other employees, or agents or other 

against all claims, proceedings, damages, costs, charges and expenses in 

against any action, claim, or proceeding relating 
r design rights and shall pay any royalties which 

any claim made under 
 immediately notified 

conduct any litigation 
 if the infringement of 

design right is the direct result of an order passed by the Architect / 

Before commencing the execution of the work the contractor but without limiting his obligations and responsibilities 
liability for any material or physical damage, loss, or injury which 
, or to any person, including any employee of the SBIIMS, by or 

than due to the matters 

which approval shall not be 
ever required, produce to 

the. Architect / consultant the policy or policies of insurance cover and receipts for payment of the current premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the number of 
occurrences limited to four. After each occurrence contractor will pay additional premium necessary to make 

 law in respect or in 
the contractor or any 

SBIIMS or their agents 
against all such damages and 

compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses 



  

 

 
35.0 Insurance against accidents etc. toworkmen
The contractor shall insure against such
that any persons are employed by him
such policy of insurance and receipt for payment of the current premium. Provided always that, in respect o
persons employed by any sub-contractor the contractor’s obligation to insured as
shall be satisfied if the sub-contractor
manner that SBIIMS is indemnified under the policy but the contractor shall require such sub
the Architect /consultant when such policy of insurance and the receipt for the payment of the current
 
36.0 Remedy on contractor’s failure toinsure
If the contractor fails to effect and keep in force the insurance referred to above o
be required to effect under the terms of
any such insurance and pay such premium or premiums as may be necessary for that purpose and from time t
deduct the amount so paid by the SBIIMS
contractor, or recover the same as debt from the
 
Without prejudice to the others rights of the 
be entitled to deduct from any sums payable to the contractor the amount of any damages costs, charges, and other 
expenses paid by the SBIIMS And which
settlement by the Insurer of any claim made against the insurer pursuant to a policy taken under this clause, proceed 
with due diligence to rebuild or repair the works destroyed or damaged. In this event all the monies received from the 
Insurer in respect of such damage shall be paid to the contractor and the Contractor shall not be entitled to any 
further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed 
or damaged. 

 

37.0 Commencement ofWorks: 
The date of commencement of the work will be reckoned from the date of award of letter by the 
 
38.0Time forcompletion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed 
within a period of 120 daysfrom the date of commencement. If required in the contract or as directed by the Architect 
/ consultant. The contractor shall complete certain portions of work before completion of the entire work. However, 
the completion date shall be reckoned as the date by which the whole work is completed as per the terms of the 
contract. 
 
39.0Extension oftime: 
If, in the opinion of the Architect/consultant,
Architect/consultant may submit a recommendation to the 
completion of work as per the terms of contract. If the contractor needs an extension of time for the completion of 
work or if the completion of work is likel
stipulated in the contract, the contractor shall apply
30Days before the expiry of the scheduled
detail and his justification if an’, for the delays. The architect/consultant shall submit their recommendations to the 
SBIIMS in the prescribed format for granting extension of time. While granting ex
be informed the period extended time which will qualify for levy of liquidated damages. For the balance period in 
excess of original stipulated period and duly
stated under clause 11.0 shall become applicable. Further the contract shall remain in force even for the period 
beyond the due date of completion irrespective whether the extension is granted or
 
40.0Rate ofprogress: 
Whole of the materials, plant and labour
execution and maintenance of the works are to be of a kind and conducted
Architect/consultant should the rate of progress of the w
Architect / consultant too Slow to ensure the completion of the whole of the work the prescribed time
for completion the Architect/consultant 
consultant to expedite progress so as to complete the works by the prescribed time or extended time. Such 
communications from the Architect / consultant neither shall relieve. The contractor from fulfilling obligatio
the contract nor he will be entitled to raise any claims arising out 
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Insurance against accidents etc. toworkmen:  
such liability with an insurer approved by the SBIIMS During the
him on the works and shall, when required, produce to the architect / consultant 

such policy of insurance and receipt for payment of the current premium. Provided always that, in respect o
contractor the contractor’s obligation to insured as aforesaid under

contractor shall have insured against the liability in respect of such persons in such 
is indemnified under the policy but the contractor shall require such sub-contractor to

the Architect /consultant when such policy of insurance and the receipt for the payment of the current

Remedy on contractor’s failure toinsure: 
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance

of contract, then and in any such case the SBIIMS may effect and keep in force 
any such insurance and pay such premium or premiums as may be necessary for that purpose and from time t

SBIIMS as aforesaid from any amount due or which may become due to the 
contractor, or recover the same as debt from the contractor. 

Without prejudice to the others rights of the SBIIMS against contractors. In respect of such default,
payable to the contractor the amount of any damages costs, charges, and other 

which are payable by the contractors under this clause.The contractor sh
settlement by the Insurer of any claim made against the insurer pursuant to a policy taken under this clause, proceed 
with due diligence to rebuild or repair the works destroyed or damaged. In this event all the monies received from the 

respect of such damage shall be paid to the contractor and the Contractor shall not be entitled to any 
further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed 

The date of commencement of the work will be reckoned from the date of award of letter by the SBIIMS

Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed 
from the date of commencement. If required in the contract or as directed by the Architect 

/ consultant. The contractor shall complete certain portions of work before completion of the entire work. However, 
reckoned as the date by which the whole work is completed as per the terms of the 

Architect/consultant, the work be delayed for reasons beyond the control of the contractor, the 
nt may submit a recommendation to the SBIIMS to grant a fair and reasonable 

work as per the terms of contract. If the contractor needs an extension of time for the completion of 
work or if the completion of work is likely to be delayed for any reasons beyond the due date of completion as 
stipulated in the contract, the contractor shall apply to the SBIIMS Through the Architect’ Consultant

scheduled time and while applying for extension of time he shall furnish the reason in 
detail and his justification if an’, for the delays. The architect/consultant shall submit their recommendations to the 

in the prescribed format for granting extension of time. While granting extension of time the contractor shall 
be informed the period extended time which will qualify for levy of liquidated damages. For the balance period in 
excess of original stipulated period and duly sanctioned extension of time by the provision of liquidated

.0 shall become applicable. Further the contract shall remain in force even for the period 
beyond the due date of completion irrespective whether the extension is granted or not. 

labour to be provided by the contractor and the mode, manner and speed of 
execution and maintenance of the works are to be of a kind and conducted in a manner to the

of progress of the work or any part thereof be at any time be in the opinion the. 
Architect / consultant too Slow to ensure the completion of the whole of the work the prescribed time

 shall thereupon take such steps as considered necessary by the Architect / 
consultant to expedite progress so as to complete the works by the prescribed time or extended time. Such 
communications from the Architect / consultant neither shall relieve. The contractor from fulfilling obligatio
the contract nor he will be entitled to raise any claims arising out of such directions. 

the whole of the time 
nd shall, when required, produce to the architect / consultant 

such policy of insurance and receipt for payment of the current premium. Provided always that, in respect of any 
under this sub-clause 

insured against the liability in respect of such persons in such 
contractor to produce to 

the Architect /consultant when such policy of insurance and the receipt for the payment of the current premium. 

insurance which he may 
may effect and keep in force 

any such insurance and pay such premium or premiums as may be necessary for that purpose and from time to time 
as aforesaid from any amount due or which may become due to the 

default, the employer shall 
payable to the contractor the amount of any damages costs, charges, and other 

clause.The contractor shall upon 
settlement by the Insurer of any claim made against the insurer pursuant to a policy taken under this clause, proceed 
with due diligence to rebuild or repair the works destroyed or damaged. In this event all the monies received from the 

respect of such damage shall be paid to the contractor and the Contractor shall not be entitled to any 
further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed 

SBIIMS 

Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed 
from the date of commencement. If required in the contract or as directed by the Architect 

/ consultant. The contractor shall complete certain portions of work before completion of the entire work. However, 
reckoned as the date by which the whole work is completed as per the terms of the 

the control of the contractor, the 
 extension of time for 

work as per the terms of contract. If the contractor needs an extension of time for the completion of 
y to be delayed for any reasons beyond the due date of completion as 

Consultant in writing at least 
shall furnish the reason in 

detail and his justification if an’, for the delays. The architect/consultant shall submit their recommendations to the 
tension of time the contractor shall 

be informed the period extended time which will qualify for levy of liquidated damages. For the balance period in 
liquidated damages as 

.0 shall become applicable. Further the contract shall remain in force even for the period 

mode, manner and speed of 
the satisfaction of the 

ork or any part thereof be at any time be in the opinion the. 
Architect / consultant too Slow to ensure the completion of the whole of the work the prescribed time or extended time 

considered necessary by the Architect / 
consultant to expedite progress so as to complete the works by the prescribed time or extended time. Such 
communications from the Architect / consultant neither shall relieve. The contractor from fulfilling obligations under 



  

 

 
41.0Work during nights andholidays:
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be 
carried on during the night or on holidays without the
work is unavoidable or absolutely necessary for the saving of life or property or for the safety of the work in which 
case the contractor shall immediately advise the Architect / consultant. However the provisions of the clause shall not 
be applicable in the case of any work which becomes essential to carry by rotary or double shifts in order to achieve 
the progress and quality of the part of the works being technically required / continued with the prior approval of the 
Architect / consultant at no extra cost to the 
 
All work at night after obtaining approval
and disturbance. 
 
42.0 No compensation or restrictions ofwork
If at any time after acceptance of the tender 
reason whatsoever and hence not required the whole or any part of the work to be
consultant shall give notice in writing 
matter. The contractor shall have no claim to any payment of compensation or otherwise what so ever on accou
any profit or advantage which he might have derived
in consequence of the foreclosure of the whole or part of the
 
Provided that the contractor shall be paid the charges on the ca
to the site of the work by the contractor and rendered surplus as a result of the abandonment, curtailment of the work 
or any portion thereof and then taken
have in such cases the option of taking over all or any such materials at their purchase price or a local current rate 
whichever is less. 
 
In case of such stores having been issued from 
be given to him at the rates not exceeding those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or damage while in the custody of the 
contractor and in this respect the decision of Architect / consultant shall be final.
 
43.0Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be final and 
binding on the contractor) suspend the progress of works or any
Architect/consultant may consider necessary
endanger the safety thereof for any of following
 
a) On account any default on the part of the contractor,or
b) For proper execution of the works or part thereof for reasons other than the default the contractor,or
c) For safety of the works or part thereof.
The contractor shall,during such suspension,properly
out the instructions given in that behalf by the Architect / consultant.
i)If the suspension is ordered for reasons (b) and (c) in sub

The contractor shall be entitled to an
compensation whatsoever shall be paid on this
 
44.0 Action when the whole security deposit isforfeited
In any case in which under any clause or clauses of this contract, the Contractor sh
haverenderedhimselfliabletopaycompensationamountingtothewholeofhissecurity deposit the Architect / consultant 
shall have the power to adopt any of the following course as they may deem best suited to the interest of the 
 
To rescind the contract (of which rescission notice in writing to the contractor by 
conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited and be absolutely 
the disposal of SBIIMS. 
 
To employ labour paid by the SBIIMS and to supply materials to carry out the work,or
contractor with the cost of the labour
Architect/consultant shall final and conclusive
done, in all respects in the same manner and at the same manner and at the same rates as if it had been carried out 
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: 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be 

rried on during the night or on holidays without the permission in writing of the Architect/consultant,
or absolutely necessary for the saving of life or property or for the safety of the work in which 

shall immediately advise the Architect / consultant. However the provisions of the clause shall not 
be applicable in the case of any work which becomes essential to carry by rotary or double shifts in order to achieve 

f the works being technically required / continued with the prior approval of the 
Architect / consultant at no extra cost to the SBIIMS. 

approval from competent authorities shall be carried out without unreasonable noise 

No compensation or restrictions ofwork: 
If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not required the whole or any part of the work to be carried out. The Architect / 

 that effect to the contractor and the contractor shall act
matter. The contractor shall have no claim to any payment of compensation or otherwise what so ever on accou
any profit or advantage which he might have derived from the execution of the Work fully but which

consequence of the foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought 
to the site of the work by the contractor and rendered surplus as a result of the abandonment, curtailment of the work 

taken back by the contractor,provided however that theArchitect/Consultant shall 
have in such cases the option of taking over all or any such materials at their purchase price or a local current rate 

In case of such stores having been issued from SBIIMS stores and returned by the contractor to stores, credit shall 
be given to him at the rates not exceeding those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or damage while in the custody of the 
ontractor and in this respect the decision of Architect / consultant shall be final. 

The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be final and 
r) suspend the progress of works or any part the offer such time and
consider necessary so as not to cause any damage or injury to the work

endanger the safety thereof for any of following reasons: 

On account any default on the part of the contractor,or 
For proper execution of the works or part thereof for reasons other than the default the contractor,or

thereof. 
suspension,properly protect and secure the works the extent necessary and carry 

out the instructions given in that behalf by the Architect / consultant. 
If the suspension is ordered for reasons (b) and (c) in sub-para (i)above: 

an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 

Action when the whole security deposit isforfeited: 
In any case in which under any clause or clauses of this contract, the Contractor sh
haverenderedhimselfliabletopaycompensationamountingtothewholeofhissecurity deposit the Architect / consultant 
shall have the power to adopt any of the following course as they may deem best suited to the interest of the 

(of which rescission notice in writing to the contractor by - Architect / consultant shall be 
conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited and be absolutely 

and to supply materials to carry out the work,or part of the
labour and materials cost of such labour and materials as worked out by the 

conclusive against the contractor) and crediting him with the
done, in all respects in the same manner and at the same manner and at the same rates as if it had been carried out 

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be 
Architect/consultant, save when the 

or absolutely necessary for the saving of life or property or for the safety of the work in which 
shall immediately advise the Architect / consultant. However the provisions of the clause shall not 

be applicable in the case of any work which becomes essential to carry by rotary or double shifts in order to achieve 
f the works being technically required / continued with the prior approval of the 

out without unreasonable noise 

shall decide to abandon or reduce the scope of work for any 
carried out. The Architect / 

act accordingly in the 
matter. The contractor shall have no claim to any payment of compensation or otherwise what so ever on account of 

which he did not derive 

rtage only of materials actually and bonafide brought 
to the site of the work by the contractor and rendered surplus as a result of the abandonment, curtailment of the work 

heArchitect/Consultant shall 
have in such cases the option of taking over all or any such materials at their purchase price or a local current rate 

ctor to stores, credit shall 
be given to him at the rates not exceeding those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or damage while in the custody of the 

The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be final and 
and in such manner as 

work already done or 

For proper execution of the works or part thereof for reasons other than the default the contractor,or 

the extent necessary and carry 

such suspension. No 

In any case in which under any clause or clauses of this contract, the Contractor shall 
haverenderedhimselfliabletopaycompensationamountingtothewholeofhissecurity deposit the Architect / consultant 
shall have the power to adopt any of the following course as they may deem best suited to the interest of the SBIIMS: 

Architect / consultant shall be 
conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited and be absolutely at 

the work, debiting the 
materials cost of such labour and materials as worked out by the 

the value of the work 
done, in all respects in the same manner and at the same manner and at the same rates as if it had been carried out 



  

 

by the contractor under the terms of this contract certificate of archit
be final conclusive against the contractor.
 
To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his hands, and to 
give it to another contractor to complete 
which would have been paid to the original
which excess the certificates in writing of the Architects / consultant sh
original contractor and may be deducted
his security deposit or the proceeds of sale thereof, or sufficient part
 
In the event of any of above courses being adopted by the 
compensation for any loss sustained by
into any engagements or make any advances on account of,
performance of the contract and in case
shall not be entitled to recover or to be paid any sum or any work thereto for actually 
unless, and until the Architect / consultant will have certified in writing the performance of such work and the value 
payable in respect thereof,and he shall 
 
45.0 Owner’s right to terminate thecontract
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an insolvent or being 
an incorporated company shall have an order for compulsory winding up voluntarily or subject to the su
Govt. and of the Official Assignee of the
seven days after notice to him to do so, to show to the reasonable satisfaction of the Architect / Consultant that he is 
able to carry out and fulfill the contract, and to dye security therefore if so required by the Architect /Consultant.
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution
suffer any payment under this contract to
 
Or shall assign or sublet this contract without the consent in writing of the 
shall charge or encumber this contract or
 
has abandoned the contract;or 
 
has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress 
of the works for 14 days after receiving from the 
or 
 
has failed to proceed with the works with such diligence and failed to make such due progress as would enable the 
works to be completed within the time agreed upon, or has 
and replace work within seven days after written notice from the 
said materials were condemned and rejected by
failed persistently to observe and perform all or any of the acts matters or things by this contract to be observed and 
performed by the contactor for seven days after written notice shall have been given to the contract
perform the same or has to the detriment of good workmanship or in defiance of the 
consultant’s instructions to the contrary subject any part of the contract. Then and in any of said cases the 
and or the Architect / consultant, may not withstanding any previous waiver, after giving seven days’ notice in writing 
to the contractor, determine the contract, but without thereby affecting the powers of the 
Architect/consultant or the obligation and
as if the contract had not been determined and as if the works subsequently had been executed by or on behalf of the 
contractor. And, further the SBIIMS through the Architect / 
take possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying upon the premises 
or on the adjoining lands or roads use the same by means of their own employees or 
completing the work or by engaging any other contractors or persons to the work and the contractor shall not in any 
was interrupt or do any act, matter or thing to prevent or hinder such other contractor or other persons employed
complement and finishing or using the materials and plant for the
 
When the works shall be completed or as
a notice in writing to the contractor to remove
within 14 days after receive thereof by him the 
shall, adjust the amount realized by such auction. The contractor shall have no 
SBIIMS incidental to the sale of the materials
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by the contractor under the terms of this contract certificate of architect /consultant as to the value of work done shall 
be final conclusive against the contractor. 

To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his hands, and to 
give it to another contractor to complete in which case any expenses which may be incurred in

original contractor, if the whole work had been executed by
which excess the certificates in writing of the Architects / consultant shall final and conclusive)

deducted any money due to him by SBIIMS under the contract or otherwise, or from 
his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

ny of above courses being adopted by the SBIIMS the contractor shall
by him by reasons of his having purchased or procured any material or entered 

into any engagements or make any advances on account of, or with a view to the execution of the work or the 
case the contract shall be rescind under the provision aforesaid, the contractor 

shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under this contract, 
unless, and until the Architect / consultant will have certified in writing the performance of such work and the value 

 only be entitled to be paid the value so certified. 

right to terminate thecontract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an insolvent or being 
an incorporated company shall have an order for compulsory winding up voluntarily or subject to the su

the liquid at or in such acts of insolvency or winding up shall
seven days after notice to him to do so, to show to the reasonable satisfaction of the Architect / Consultant that he is 

e to carry out and fulfill the contract, and to dye security therefore if so required by the Architect /Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution 
to be attached by or on behalf of any of the creditors of the

Or shall assign or sublet this contract without the consent in writing of the SBIIMS through the Architect/Consultant or 
shall charge or encumber this contract or any payment due to which may become due to the contractor there under:

has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress 
g from the SBIIMS through the Architect / consultant written notice to proceed,

has failed to proceed with the works with such diligence and failed to make such due progress as would enable the 
works to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull down 
and replace work within seven days after written notice from the SBIIMS through the Architect / Consultant 

rejected by the Architect/consultant under these conditions; or has neglected or 
failed persistently to observe and perform all or any of the acts matters or things by this contract to be observed and 
performed by the contactor for seven days after written notice shall have been given to the contract
perform the same or has to the detriment of good workmanship or in defiance of the SBIIMS
consultant’s instructions to the contrary subject any part of the contract. Then and in any of said cases the 

itect / consultant, may not withstanding any previous waiver, after giving seven days’ notice in writing 
to the contractor, determine the contract, but without thereby affecting the powers of the 

and liabilities of the contractor the whole of which shall continue in force as fully 
as if the contract had not been determined and as if the works subsequently had been executed by or on behalf of the 

through the Architect / consultant their agents or employees may enter upon and 
take possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying upon the premises 
or on the adjoining lands or roads use the same by means of their own employees or workmen in carrying on and 
completing the work or by engaging any other contractors or persons to the work and the contractor shall not in any 
was interrupt or do any act, matter or thing to prevent or hinder such other contractor or other persons employed
complement and finishing or using the materials and plant for the works. 

as soon thereafter as convenient the SBIIMS Or architect/consultant
remove his surplus materials and plants and should the contractor fail to do so 

within 14 days after receive thereof by him the SBIIMS sell the same by publication, and after due publication, and 
shall, adjust the amount realized by such auction. The contractor shall have no right to question any of the act of the 

incidental to the sale of the materials etc. 

ect /consultant as to the value of work done shall 

To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his hands, and to 
in excess of the sum 

by him (Theamount of 
all final and conclusive) shall be borne by 

under the contract or otherwise, or from 

shall have no claim to 
reasons of his having purchased or procured any material or entered 

or with a view to the execution of the work or the 
provision aforesaid, the contractor 

performed under this contract, 
unless, and until the Architect / consultant will have certified in writing the performance of such work and the value 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an insolvent or being 
an incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of 

shall be unable within 
seven days after notice to him to do so, to show to the reasonable satisfaction of the Architect / Consultant that he is 

e to carry out and fulfill the contract, and to dye security therefore if so required by the Architect /Consultant. 

 to be issued or shall 
by or on behalf of any of the creditors of the contractor. 

through the Architect/Consultant or 
any payment due to which may become due to the contractor there under: 

has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress 
through the Architect / consultant written notice to proceed, 

has failed to proceed with the works with such diligence and failed to make such due progress as would enable the 
failed to remove the materials from the site or to pull down 

the Architect / Consultant that the 
ese conditions; or has neglected or 

failed persistently to observe and perform all or any of the acts matters or things by this contract to be observed and 
performed by the contactor for seven days after written notice shall have been given to the contractor to observe or 

SBIIMS or Architect’s / 
consultant’s instructions to the contrary subject any part of the contract. Then and in any of said cases the SBIIMS 

itect / consultant, may not withstanding any previous waiver, after giving seven days’ notice in writing 
to the contractor, determine the contract, but without thereby affecting the powers of the SBIIMS or the 

which shall continue in force as fully 
as if the contract had not been determined and as if the works subsequently had been executed by or on behalf of the 

consultant their agents or employees may enter upon and 
take possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying upon the premises 

workmen in carrying on and 
completing the work or by engaging any other contractors or persons to the work and the contractor shall not in any 
was interrupt or do any act, matter or thing to prevent or hinder such other contractor or other persons employed for 

architect/consultant shall give 
aterials and plants and should the contractor fail to do so 

sell the same by publication, and after due publication, and 
right to question any of the act of the 



  

 

 
46.0Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the contractor within 
10 working days from the date of certificate to payment
statutory recovering other dues including the retention amount from the certificate of payment.
the issue of any certificate by the Architect / consultant during progress
as certificate of satisfaction relieve the contractor from his liability under
 
The Architect / consultant shall have power to withhold the certificate if the work or 
their satisfaction.The Architect/consultant
The SBIIMS shall modify the certificate of payment as issued by the architect/ consultant from time
making the payment 
The contractor shall submit interim bills only after taking actual measurements and properly recorded in the 
Measurement books. 
The Contractor shall not submit interim bills when the approximate value of work done by him i
Lakh. 

The final bill may be submitted by contractor
Architect / consultant shall issue the certificate of payment within
amount within a period of three months from the date of issue of certificate provided there is no dispute in respect of 
rates and quantities. 
The contractor shall submit the interim bills in the prescribed format with all details.
 
47.0  
A. Settlement of Disputes andArbitration
Except where otherwise provided in the contract all questions and disputes to the meaning of the specifications, 
design, drawings and instructions herein before mentioned and as to the quality of workmanship or materials used on 
the work or as to any other question , claim, right, matter or thing whatsoever in any way arising out of or relating to 
the contract, designs, drawings specifications, estimates, instructions orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether arising during the progress of the work 
or after the cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned 
hereinafter: 
 
If the contractor considers that he is enti
above the amounts admitted as payable by the Architect or in case the contractor wants to dispute the validity of any 
deductions or recoveries made or proposed
forthwith give notice in writing of his claim, or dispute to The Senior Vice President. 
and endorse a copy of the same to the Architect, within 30 days from the date of disallowan
deduction or recovery. The said notice shall give full particulars of the claim,grounds
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall the
in any way liable in respect of any claim
contractor to the Senior Vice President,
aforesaid. The Contractor shall be deemed to have waived
notified to the Senior Vice President, Head Office, Mumbai in writing in the manner and within the time aforesaid.
 
B. Settlement of Disputes andArbitration
The Senior Vice President, Head Office, Mumbai
of the contractor may within 30 days of the receipt of the decision of the Sr. V.P., Head Office / Submit his claims to 
the conciliating authority namely the M.D. & C.E.O., SBIIMSPL, Head Office, Mumbai for
details and copies of correspondence exchanged between him and the 
 
If the conciliation proceedings are terminated without settlement of the disputes, th
of 30 days of termination thereof shall give a notice to the concerned M.D. & C.E.O. of the 
an arbitrator to adjudicate the notified claims falling which the claims of the contractor shall be
considered absolutely barred and waived.
 
Except where the decision has become final, binding and conclusive in terms of the contract,all
differences arising out of the notified claims
referred for adjudication through arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will be of 
Deputy General Manager rank. It will also be no objection to any such appointment
is a SBIIMS, Officer and that he had to 
as SBIIMS, Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 
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The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the contractor within 
days from the date of certificate to payment from SBIIMS From time to time SBIIMS

statutory recovering other dues including the retention amount from the certificate of payment. Provided always that 
hitect / consultant during progress of works or completion 

relieve the contractor from his liability under clause. 

The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not carried out to 
Architect/consultant may by any certificate make any corrections required previous certificate.

shall modify the certificate of payment as issued by the architect/ consultant from time

The contractor shall submit interim bills only after taking actual measurements and properly recorded in the 

The Contractor shall not submit interim bills when the approximate value of work done by him i

contractor within a period of one month from the date of virtual completion and 
Architect / consultant shall issue the certificate of payment within a period of two months. TheSBIIMS

period of three months from the date of issue of certificate provided there is no dispute in respect of 

The contractor shall submit the interim bills in the prescribed format with all details. 

Disputes andArbitration: 
Except where otherwise provided in the contract all questions and disputes to the meaning of the specifications, 
design, drawings and instructions herein before mentioned and as to the quality of workmanship or materials used on 
he work or as to any other question , claim, right, matter or thing whatsoever in any way arising out of or relating to 

the contract, designs, drawings specifications, estimates, instructions orders or these conditions or otherwise 
he execution or failure to execute the same whether arising during the progress of the work 

or after the cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned 

If the contractor considers that he is entitled to any extra payment or compensation in respect of the works over and 
above the amounts admitted as payable by the Architect or in case the contractor wants to dispute the validity of any 

proposed to be made from the contractor raise any dispute,the
forthwith give notice in writing of his claim, or dispute to The Senior Vice President. SBIIMS, Head Office, Mumbai 

a copy of the same to the Architect, within 30 days from the date of disallowance thereof or the date of 
deduction or recovery. The said notice shall give full particulars of the claim,grounds on which it is

and the contractor shall not be entitled to raise any claim nor shall the
claim by the contractor unless notice of such claim shall have

Senior Vice President, SBIIMS, Head Office, Mumbai in the manner and within the time as 
tor shall be deemed to have waived and extinguished all his rights in respect

Senior Vice President, Head Office, Mumbai in writing in the manner and within the time aforesaid.

Settlement of Disputes andArbitration: 
Office, Mumbai shall give his decision in writing on the claims notified by the receipt 

of the contractor may within 30 days of the receipt of the decision of the Sr. V.P., Head Office / Submit his claims to 
thority namely the M.D. & C.E.O., SBIIMSPL, Head Office, Mumbai for conciliation

and copies of correspondence exchanged between him and the SBIIMS 

If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a period 
of 30 days of termination thereof shall give a notice to the concerned M.D. & C.E.O. of the SBIIMS
an arbitrator to adjudicate the notified claims falling which the claims of the contractor shall be de

waived. 

Except where the decision has become final, binding and conclusive in terms of the contract,all
claims of the contractor as aforesaid and all claims of the

hrough arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will be of 
Deputy General Manager rank. It will also be no objection to any such appointment that the Arbitrators

 deal with the matters to which the Contract relates in the course of his duties 
, Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 

The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the contractor within 
SBIIMS shall recover the 

Provided always that 
 shall not have effect 

in part thereof is not carried out to 
previous certificate. 

shall modify the certificate of payment as issued by the architect/ consultant from time to time while 

The contractor shall submit interim bills only after taking actual measurements and properly recorded in the 

The Contractor shall not submit interim bills when the approximate value of work done by him is less than Rs. 5.0 

date of virtual completion and 
SBIIMS Shall pay the 

period of three months from the date of issue of certificate provided there is no dispute in respect of 

Except where otherwise provided in the contract all questions and disputes to the meaning of the specifications, 
design, drawings and instructions herein before mentioned and as to the quality of workmanship or materials used on 
he work or as to any other question , claim, right, matter or thing whatsoever in any way arising out of or relating to 

the contract, designs, drawings specifications, estimates, instructions orders or these conditions or otherwise 
he execution or failure to execute the same whether arising during the progress of the work 

or after the cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned 

tled to any extra payment or compensation in respect of the works over and 
above the amounts admitted as payable by the Architect or in case the contractor wants to dispute the validity of any 

dispute,the contractors hall 
, Head Office, Mumbai 

ce thereof or the date of 
is based and detailed 

and the contractor shall not be entitled to raise any claim nor shall the SBIIMS be 
have been given by the 

in the manner and within the time as 
respect of any claim not 

Senior Vice President, Head Office, Mumbai in writing in the manner and within the time aforesaid. 

the claims notified by the receipt 
of the contractor may within 30 days of the receipt of the decision of the Sr. V.P., Head Office / Submit his claims to 

conciliation along with all 

e contractor shall, within a period 
SBIIMS for appointment of 

deemed to have been 

Except where the decision has become final, binding and conclusive in terms of the contract,all disputes or 
the SBIIMS shall be 

hrough arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will be of 
Arbitrators so appointed 

the matters to which the Contract relates in the course of his duties 
, Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 



  

 

his office due to any reason whatsoever another sole arbitrator shall
M.D. & C.E.O. of  the SBIIMS. Such person s
was let by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
respect of each dispute along with the notice for appointment of arbitrator.
 
It is also a term of this contract that no person other tha
aforesaid should act as arbitrator.The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any or any accordance modification 
and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid equally by both the 
parties. However, no fees will be payable to the arbitrator if he is a 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the
issues notice to both the parties calling 
venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any
the arbitrators shall, if required to be paid before the award is made and published, be paid half and half by each of 
the parties. The Cost of the reference and of the award (including
discretion of the arbitrator who may direct to any by whom and din what manner, such costs or any part thereof, shall 
be paid and fix or settle the amount of c
 
48.0  Water supply: 
The contractor shall make his own arrangements for water required for the work and nothing extra will be paid for the 
same. This will be subject to the following condition.
 
i) That the water used by the contractor sha
/consultant’s. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the 
contractor for procurement of water in the opinion of the Arc
 
iii) In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal connection, Bore well (existing or 
new) etc., the SBIIMS will recover as per clause 
 
The contractor shall construct temporary well / tube well in 
only after obtaining permission in writing
drawing and distributing the water at his
or damages caused due to construction and subsequent maintenance of the
approvals from local authorities,if required,at
wells are dismantled on completion of work or hand over the well to the 
directed by the architect /consultant. 
 
49.0 Power supply: 
The contractor shall make his own arrangements for power and supply / distribution system for driving plant or 
machinery for the work and for lighting purpose at his own cost, the cost of running and maintenance of the plants are 
to be included in his tender prices, He shall pay
same in his tendered rates and hold the
appropriate authorities, if required. 
 
In case contractor is permitted to use Bank’s source of power supply provided at one point, the 
as per clause 54.0 of this document from the final bill of contractor.
 
 
50.0Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site s
be handed over to the bank immediately.
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due to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid
person shall be entitled to proceed with the reference from 

t is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General Manager as 
aforesaid should act as arbitrator.The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment thereof 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid equally by both the 
parties. However, no fees will be payable to the arbitrator if he is a SBIIMS Officer. 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference
 them to submit their statement of claims and counter statement of claims. The 

the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any
the arbitrators shall, if required to be paid before the award is made and published, be paid half and half by each of 

f the reference and of the award (including the fees, if any of the arbitrator)
who may direct to any by whom and din what manner, such costs or any part thereof, shall 

be paid and fix or settle the amount of costs to be so paid. 

The contractor shall make his own arrangements for water required for the work and nothing extra will be paid for the 
same. This will be subject to the following condition. 

That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Architect 

The contractor shall make alternative arrangements for the supply of water if the arrangement made by the 
contractor for procurement of water in the opinion of the Architect / consultant is unsatisfactory. 

In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal connection, Bore well (existing or 
SBIIMS will recover as per clause 54.0 of this document from the final bill of contractor.

contractor shall construct temporary well / tube well in SBIIMS land for taking water for construction
writing from the SBIIMS. The contractor has to make his own arrangements for 

his own cost. He has to make necessary arrangements.To
or damages caused due to construction and subsequent maintenance of the wells. He has 

required,at his own cost. He shall restore the ground to its original condition after 
wells are dismantled on completion of work or hand over the well to the SBIIMS without any compensation as 

ke his own arrangements for power and supply / distribution system for driving plant or 
machinery for the work and for lighting purpose at his own cost, the cost of running and maintenance of the plants are 
to be included in his tender prices, He shall pay all fees and charges required, by the power supply and include the 

the owner free from all such costs. He has to obtain necessary approval from the 

to use Bank’s source of power supply provided at one point, the 
of this document from the final bill of contractor. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of 
be handed over to the bank immediately. 

aforesaid by the said 
 the stage at which it 

t is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 

n a person appointed by such Chief General Manager as 
aforesaid should act as arbitrator.The conciliation and arbitration shall be conducted in accordance with the 

or reenactment thereof 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid equally by both the 

reference on the date he 
their statement of claims and counter statement of claims. The 

the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of 
the arbitrators shall, if required to be paid before the award is made and published, be paid half and half by each of 

arbitrator) shall be int the 
who may direct to any by whom and din what manner, such costs or any part thereof, shall 

The contractor shall make his own arrangements for water required for the work and nothing extra will be paid for the 

ll be fit for construction purposes to the satisfaction of the Architect 

The contractor shall make alternative arrangements for the supply of water if the arrangement made by the 

In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal connection, Bore well (existing or 
tractor. 

construction purposes 
The contractor has to make his own arrangements for 

 avoid any accidents 
 to obtain necessary 

cost. He shall restore the ground to its original condition after 
without any compensation as 

ke his own arrangements for power and supply / distribution system for driving plant or 
machinery for the work and for lighting purpose at his own cost, the cost of running and maintenance of the plants are 

all fees and charges required, by the power supply and include the 
obtain necessary approval from the 

to use Bank’s source of power supply provided at one point, the SBIIMS will recover 

hall be the property of SBIIMS and shall 



  

 

51.0Method ofmeasurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on 
the net quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. 
In the event any dispute/ disagreement the decision of the Architect / consultant shall be final and binding on 
corrector. 

 

52.0 Maintenance ofregisters: 
The contractor shall maintain the following registers as per the enclosed perform at site of work and should produce 
the same for inspection of SBIIMS /Architect / consultant whenever desired by them. The contractor shall also 
maintain the records / registers as required 

i) Register for secured advance
ii) Register for hindrance to

iii) Register for running account bill

iv) Register for labour 
 
53.0 ForceMajeure: 
Neither contractor nor SBIIMS shall be considered in default in perfor
prevented or delayed by events such 
conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordin
other cause beyond the reasonable control of the party affected or prevents or delayed. However, a notice is required 
to be given within 30 days from the happening
is not possible to serve a notice, within the shortest possible period without
 
As soon as the cause of force majeure has been removed the party whose ability perform its obligations has been 
affected, shall notify the other of such c
necessary evidence in support thereof. 
 
From the date of occurrence of a case of
 

54.0Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for providing all the water required for 
the work and the contractor shall make his own arrangements
construction and good quality drinking water
/ open well and bring water by means of tankers at his own cost for the purpose The 
any charges in connection with the above
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections and shall 
pay for the consumption charges 
 
The contractors for other trades directly appointed by the 
connections from the temporary water
contractor shall make their own arrangements to draw the supply and pay directly the actual consumption charges at 
mutually agreed rates between them. All municipal char
purposes shall be borne by the contactor and charges payable
by the contactor and the SBIIMS will reimburse the amount on production of
 
The SBIIMS as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain the 
requisite Permission from the various authorities,
contractor. 

 
In case contractor is permitted to use Bank’s source of water and power supply provided at one point, the 
recover @ 0.5% of contract amount for water and electricity separately from the bill of contractor.
 
55.0 Facilities for contractor’semploye
The contractor shall make his own arrangement for the housing and welfare of his staff and
adequate drinking water facilities.Thecontractorshallalsomake the arrangements at his own cost for transport where 
necessary for his staff and workmen to and from site of work at his own
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Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on 
in accordance with up to date rules laid down by the Bureau of Indian Standards. 

In the event any dispute/ disagreement the decision of the Architect / consultant shall be final and binding on 

hall maintain the following registers as per the enclosed perform at site of work and should produce 
/Architect / consultant whenever desired by them. The contractor shall also 

maintain the records / registers as required by the local authorities / Govt. from time to time. 
advance 

Register for hindrance to work 

Register for running account bill 

shall be considered in default in performance of the obligations if s
 as but not war, hostilities revolution, riots, civil commotion, strikes, lockout, 

conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any 
other cause beyond the reasonable control of the party affected or prevents or delayed. However, a notice is required 
to be given within 30 days from the happening of the event with complete details,to the other party

not possible to serve a notice, within the shortest possible period without delay. 

As soon as the cause of force majeure has been removed the party whose ability perform its obligations has been 
affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing 

 

of force majeure obligations of the party affected. 

 
ed by the contractor shall include all expenses that are required for providing all the water required for 

the work and the contractor shall make his own arrangements for the supply of good quality water
water for their workers If necessary the contractor has to sink

/ open well and bring water by means of tankers at his own cost for the purpose The SBIIMS will not be liable to pay 
any charges in connection with the above 

n the tender shall include the expenses for obtaining and maintaining power connections and shall 

The contractors for other trades directly appointed by the SBIIMS shall be entitled to take
water and power supply obtained by the contractor However, the concerned 

contractor shall make their own arrangements to draw the supply and pay directly the actual consumption charges at 
mutually agreed rates between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent connections,ifany,shall

will reimburse the amount on production of receipts. 

as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain the 
requisite Permission from the various authorities, but the responsibility or obtaining the same in 

case contractor is permitted to use Bank’s source of water and power supply provided at one point, the 
recover @ 0.5% of contract amount for water and electricity separately from the bill of contractor. 

Facilities for contractor’semployees: 
The contractor shall make his own arrangement for the housing and welfare of his staff and

facilities.Thecontractorshallalsomake the arrangements at his own cost for transport where 
workmen to and from site of work at his own cost. 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on 
in accordance with up to date rules laid down by the Bureau of Indian Standards. 

In the event any dispute/ disagreement the decision of the Architect / consultant shall be final and binding on the 

hall maintain the following registers as per the enclosed perform at site of work and should produce 
/Architect / consultant whenever desired by them. The contractor shall also 

if such performance is 
not war, hostilities revolution, riots, civil commotion, strikes, lockout, 

ances or any act of or for any 
other cause beyond the reasonable control of the party affected or prevents or delayed. However, a notice is required 

party to the contract,if it 

As soon as the cause of force majeure has been removed the party whose ability perform its obligations has been 
essation and the actual delay incurred in such affected activity adducing 

ed by the contractor shall include all expenses that are required for providing all the water required for 
water suitable for the 
sink a tube well 

will not be liable to pay 

n the tender shall include the expenses for obtaining and maintaining power connections and shall 

take power and water 
supply obtained by the contractor However, the concerned 

contractor shall make their own arrangements to draw the supply and pay directly the actual consumption charges at 
ges for drainage and water connection for Construction 

connections,ifany,shall be initially paid 

as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain the 
 times shall be of the 

case contractor is permitted to use Bank’s source of water and power supply provided at one point, the SBIIMS will 
 

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including 
facilities.Thecontractorshallalsomake the arrangements at his own cost for transport where 



  

 

56.0 Lighting ofworks: 
The contractor shall at all times provide adequate and approved lighting as required for the proper execution and 
supervision and inspection of work. 
 
57.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his 
requisite number of fire extinguishers and
with sand and some with water these equipments
and shall be properly maintained. 
 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and, to the 
approval of the relevant authorities. The contractor make the following arrangements at his own cost but not limited 
the following: 
 
a) Proper handling, storage and disposal of combustible materials and

b) Work operations which can create fire

c) Access for fire-fighting equipment. 

d) Type, number and location of containers for the removal of surplus materials and 
rubbish. 

e) Type, size, number and location of fire extinguishers or other tire fighting

f) General housekeeping. 

 

58.0 Site orderbook: 
A site order book shall be maintained at site for the purpose of quick communication between the Architect / 
Consultant. Any communication relating to the work may be conveyed
communication from one party to the other shal
Each site order book shall have machine numbered pages in triplicate and shall carefully maintained
by the contractor and shall be made available
which the architect/consultant may like to issue to the contractor or the contractor may like to bring to the architect / 
consultant two copies of such instructions shall be taken from the site order book and one copy will
the party against proper acknowledgment and the second copy will be retained for their
 
59.0 Temporary fencing/barricading: 
The contractor shall provide and maintain
adequately enclose all boundaries of the
of the work and in accordance with the requirement
These shall be altered, relocated and adopted from time to time as necessary and removed on completion of the
work. 
 
60.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor 
shalldeputeaseniorrepresentativealongwiththes
suppliers as required to the site meetings and ensure all follow up actions. Any additional review meetings shall he 
held if required by the architect/ consultant.
 
61.0 Disposal of refuse: 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as 
directed by the architect / consultant at his own cost. It is the responsibility
authorities concerned to the effect that all rubbish arising out of contractor’s activities at the construction site or any 
other off-site activities borrow pits has been properly disposed
 
62.0 Contractor to verify sitemeasurement
The contractor shall check and verify 
other sub-contractors to enable them to p
promptness as will in any way delay the works.
 
63.0Displaying the name of thework: 
The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating therein 
the name of the project and other details as given by the architect/consultant at his own cost and remove the same 
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The contractor shall at all times provide adequate and approved lighting as required for the proper execution and 

The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose
and adequate numberof buckets, some of which are to be

these equipments shall be provided at suitable prominent and easily

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and, to the 
he relevant authorities. The contractor make the following arrangements at his own cost but not limited 

Proper handling, storage and disposal of combustible materials and waste. 

Work operations which can create fire hazards. 

 

Type, number and location of containers for the removal of surplus materials and  

Type, size, number and location of fire extinguishers or other tire fighting equipment. 

book shall be maintained at site for the purpose of quick communication between the Architect / 
Consultant. Any communication relating to the work may be conveyed through records in the site

party to the other shall be deemed to have been adequately served in terms of contract
Each site order book shall have machine numbered pages in triplicate and shall carefully maintained

available to the architect/consultant as and when demanded
may like to issue to the contractor or the contractor may like to bring to the architect / 

consultant two copies of such instructions shall be taken from the site order book and one copy will
the party against proper acknowledgment and the second copy will be retained for their record. 

 
maintain a suitable temporary fencing/barricading and gates
the site for the protection of the public and for the proper execution and security 

of the work and in accordance with the requirement of the architect/consultant and regulations
altered, relocated and adopted from time to time as necessary and removed on completion of the

Site meetings will be held to review the progress and quality evaluation. The contractor 
shalldeputeaseniorrepresentativealongwiththesiterepresentativeandotherstaffof approved sub
suppliers as required to the site meetings and ensure all follow up actions. Any additional review meetings shall he 
held if required by the architect/ consultant.- 

contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as 
directed by the architect / consultant at his own cost. It is the responsibility of the contractor to 

effect that all rubbish arising out of contractor’s activities at the construction site or any 
site activities borrow pits has been properly disposed off. 

Contractor to verify sitemeasurement: 
The contractor shall check and verify all site measurements whenever requested other specialists

to prepare the own shop drawing and pass on the information
delay the works. 

 
The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating therein 
the name of the project and other details as given by the architect/consultant at his own cost and remove the same 

The contractor shall at all times provide adequate and approved lighting as required for the proper execution and 

cost. This purpose he shall provide 
be always kept filled 

easily accessible place 

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and, to the 
he relevant authorities. The contractor make the following arrangements at his own cost but not limited 

book shall be maintained at site for the purpose of quick communication between the Architect / 
site order book.Such a 

l be deemed to have been adequately served in terms of contract. 
Each site order book shall have machine numbered pages in triplicate and shall carefully maintained and preserved 

demanded-Any instruction 
may like to issue to the contractor or the contractor may like to bring to the architect / 

consultant two copies of such instructions shall be taken from the site order book and one copy will be handed over to 

and gates at his cost to 
the public and for the proper execution and security 

regulations of local authorities. 
altered, relocated and adopted from time to time as necessary and removed on completion of the 

Site meetings will be held to review the progress and quality evaluation. The contractor 
iterepresentativeandotherstaffof approved sub-contractors and 

suppliers as required to the site meetings and ensure all follow up actions. Any additional review meetings shall he 

contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as 
obtain from the local 

effect that all rubbish arising out of contractor’s activities at the construction site or any 

all site measurements whenever requested other specialists contractors or 
information with sufficient 

The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating therein 
the name of the project and other details as given by the architect/consultant at his own cost and remove the same 



  

 

on completion of work. 
 
64.0 As builtdrawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue two sets of 
drawings to the Contractor for the items for some changes have been made. From the approved draw
instructed by the SBIIMS / Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases 
revisionisrequiredorthecorrectionsarenotproperlymarkedth
willpointoutthediscrepanciestothecontractor.Thecontractorwillhavetoincorporated these corrections and / or attend to 
discrepancies either on copies as directed by the architect / consultant and resubmit to him for approval. The 
architect / consultant will return one copy duly approved byhim.
 
For the drawings prepared by the contractor
The contractor will modify the drawing prepared by him wherever the changes madeby the 
consultant. And submit two copies of such m
consultant will return one copy of the approved drawing to the
 
65.0 Approved make: 
Thecontractorshallprovideallmaterialsfromthelistofapprovedmakesathisowncost and also
agency for the waterproofing, anti-termite
the tender. The architect/consultant may approve any make / agency within the approved list as given in the tender 
after inspection of the sample/mockup. 
 
66.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials for the work. All wastages and 
losses in weight shall be to the contractors account
 
67.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or charges in 
respect of the works including but not limited tosales tax, tax on works contract excise duty, and 
respect of materials, equipment plant and other things required for the contact. All of the aforesaid taxes, duties,
levies,fees and charges shall be to the
additional or extra amount on this account.
shall be deemed to be included in the quoted rates and no extra amount on this account. Variation of taxes, duties, 
fees, levies etc. if any, till completion of work shall be deemed to be included in the quoted rates and no extra claim 
on this account will in any case be entertained. If a new tax or duty or levy or cess or royalty or 
under as statutory law during the currency of contract the 
be paid extra. 
 
68.0 Acceptance oftender: 
The SBIIMS shall have the right to reject any or all tenders without assigning any reason. They are not to bind to 
accept the lowest or any tender and the te
However adequate transparency would be maintained by the 

 
69.0 Photographs: 
 
The Contractor shall at his own expense supply to the Architects with duplicate hard copies of la
less than 25 cm. x 20 cm. (10” x 8”) of the works,
not more than one months during the progress of the work or at every important stage 
 
In addition to above,the contractor shall
Running Bill for the project clearing showing
Architect/ SBIIMS may consider returning the B
entertained. 
 
 
70.0 Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a readily 
accessible place. 
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For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue two sets of 
drawings to the Contractor for the items for some changes have been made. From the approved draw

/ Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases 
revisionisrequiredorthecorrectionsarenotproperlymarkedthearchitect/Consultant 
willpointoutthediscrepanciestothecontractor.Thecontractorwillhavetoincorporated these corrections and / or attend to 
discrepancies either on copies as directed by the architect / consultant and resubmit to him for approval. The 

ect / consultant will return one copy duly approved byhim. 

contractor: 
The contractor will modify the drawing prepared by him wherever the changes madeby the 
consultant. And submit two copies of such modified drawings to the architect/ consultant for approval. The architect / 
consultant will return one copy of the approved drawing to the contractor. 

Thecontractorshallprovideallmaterialsfromthelistofapprovedmakesathisowncost and also appoint the specialized 
termite treatment, aluminum doors and windows and any other item as specified in 

the tender. The architect/consultant may approve any make / agency within the approved list as given in the tender 
 

The contractor shall make his own arrangements to procure all the required materials for the work. All wastages and 
losses in weight shall be to the contractors account 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or charges in 
respect of the works including but not limited tosales tax, tax on works contract excise duty, and 
respect of materials, equipment plant and other things required for the contact. All of the aforesaid taxes, duties,

the contractor’s account and the SBIIMS Shall not be required
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work 

included in the quoted rates and no extra amount on this account. Variation of taxes, duties, 
of work shall be deemed to be included in the quoted rates and no extra claim 

on this account will in any case be entertained. If a new tax or duty or levy or cess or royalty or 
under as statutory law during the currency of contract the same shall be borne by the contractor. 

shall have the right to reject any or all tenders without assigning any reason. They are not to bind to 
accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of the 
However adequate transparency would be maintained by the SBIIMS 

The Contractor shall at his own expense supply to the Architects with duplicate hard copies of la
less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of each building,

more than one months during the progress of the work or at every important stage of construction.

shall be bound to submit adequate no.of site photographs
showing major progress of work measured and claimed therein failing which the 

may consider returning the Bill to the contractor and no claim for delay on this account will be

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a readily 

For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue two sets of 
drawings to the Contractor for the items for some changes have been made. From the approved drawings as 

/ Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases 

willpointoutthediscrepanciestothecontractor.Thecontractorwillhavetoincorporated these corrections and / or attend to 
discrepancies either on copies as directed by the architect / consultant and resubmit to him for approval. The 

The contractor will modify the drawing prepared by him wherever the changes madeby the SBIIMS / architect / 
odified drawings to the architect/ consultant for approval. The architect / 

appoint the specialized 
, aluminum doors and windows and any other item as specified in 

the tender. The architect/consultant may approve any make / agency within the approved list as given in the tender 

The contractor shall make his own arrangements to procure all the required materials for the work. All wastages and 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or charges in 
respect of the works including but not limited tosales tax, tax on works contract excise duty, and Octroi, payable in 
respect of materials, equipment plant and other things required for the contact. All of the aforesaid taxes, duties, 

required to pay any 
Variation of taxes, duties, fees, levies etc. if any, till completion of work 

included in the quoted rates and no extra amount on this account. Variation of taxes, duties, 
of work shall be deemed to be included in the quoted rates and no extra claim 

on this account will in any case be entertained. If a new tax or duty or levy or cess or royalty or Octroi is imposed 
contractor. However, GST will 

shall have the right to reject any or all tenders without assigning any reason. They are not to bind to 
nderer or tenderers shall have no right to question the acts of the SBIIMS 

The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large photographs not 
building, at intervals of 

construction. 

site photographs along with each 
major progress of work measured and claimed therein failing which the 

delay on this account will be 

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a readily 



  

 

2. An injured person shall be taken to a public hospital without loss of time, in cases
hospitalization. 

 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from the

ground. 
 
4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less than 30 

cm. (clear) and the distance between two 
extra labour shall be engaged for holding ladde

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of trench 

whichever is more. All trenches and excavations shall be provided with necessary fencing and
 
6. Every opening in the floor of a building 

persons or materials by providing suitable fencing or railing whose minimum height shall be one
 
7. No floor, roof or other part of the structure
 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime shall be 

provided with protective footwear and rubber 
 
9 Those engaged in welding works shall be provided with welders’ 
 
10. (i) No paint containing lead or lead products shall be used except in the form of paste 
(ii)Suitable face masks should be supplied 

having lead paint dry rubbed and scrapped.
 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable the 

working painters to wash during cessation of
 
12 Hoisting machines and tackle used in the works inc

condition. 
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality a

strength and free from defects. 
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ll be taken to a public hospital without loss of time, in cases when the injury necessitates

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from the

shall be over 8 meters in length. The width between the side rails shall not be less than 30 
two adjacent running's shall not be more than 30 cm. When a ladder is used an 

holding ladder. 

The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of trench 
trenches and excavations shall be provided with necessary fencing and lighting.

 or in a working platform be provided with suitable means to prevent the fall of 
persons or materials by providing suitable fencing or railing whose minimum height shall be one meter.

structure shall be so overloaded with debris or material as to render it

Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime shall be 
provided with protective footwear and rubber hand gloves. 

Those engaged in welding works shall be provided with welders’ protective eye shield  and gloves. 

(i) No paint containing lead or lead products shall be used except in the form of paste readymade paint
 for use by the workers when the paint applied in the form of spray or surface 

scrapped. 

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable the 
working painters to wash during cessation of work. 

12 Hoisting machines and tackle used in the works including their attachments anchor and supports shall be in perfect 

The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality a

when the injury necessitates 

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from the 

shall be over 8 meters in length. The width between the side rails shall not be less than 30 
shall not be more than 30 cm. When a ladder is used an 

The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of trench 
lighting. 

suitable means to prevent the fall of 
meter. 

to render it un safe. 

Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime shall be 

 

readymade paint. 
pplied in the form of spray or surface 

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable the 

luding their attachments anchor and supports shall be in perfect 

The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and adequate 



  

 

APPENDIX HEREINBEFORE REFERRED 
 

 1)  Name of the organization Offering Contract: The Circle Head &Vice President. 
Guwahati, Assam, 

 2) Consultants :A R .  DebojyotiDebroy

M/s Archiventions, R.G. Baruah Road, Guwahati, Assam

  

 3) Site Address        :  ..........................................................................................
 
4) Scope of Work     :Proposed Interior works 
 
5)Name of the Contractor: 

 
6)Address of the Contractor: 

 
 7) Period of Completion: 120 days from the date
 8) Earnest Money Deposit: Rs. 54,540./
 9) Retention Money: As per clause no. 2

 
 10) Defects Liability Period:Twelve Months from the date

 
11) Insurance to be undertaken by the: 
Contractor at his cost(Contractor’s all risk
 

 12) Liquidated damages:0.5% of the Contract amount shown
contract value or actual final bill value. 
 

 13) Value of Interim Bill(Min.):Rs. 5.00L
 

 14) Date of Commencement: From the date of work order
Contractor is instructed to take possession of the site whichever is earlier.
 
15) Period of Final Measurement:2 Months from the date of
 

 16) Initial Security Deposit : 2% of the Accepted Value of
 
17) Total Security Deposit :5% of the final bill amount including ISD.
 
18) Refund of initial Security Deposit 
comprising of EMD and ISD.: 50% of the Security Deposit 
shall be refunded to the Contractor on completion 
Period isover. 
 
19) Period for Honoring Certificate: One Month for R.A.Bills
 
20)  The final bill will be submitted by the 
Bill shall be Certified within 3 months from the date of receipt of final bill p
requisite documents/test reports etc. prescribed in the
 
Signature of Tenderer. 

 
Date: 
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APPENDIX HEREINBEFORE REFERRED TO 

Name of the organization Offering Contract: The Circle Head &Vice President. SBIIMS, Circle Office, SBI, LHO, 

DebojyotiDebroy 

Archiventions, R.G. Baruah Road, Guwahati, Assam 

:  .......................................................................................... 

works for Udaipur Branch at Tripura 

 ----------------------------------- 
----------------------------------- 
------------------------------------ 

 ------------------------------------ 
------------------------------------ 
------------------------------------ 

days from the date of  Issue of work order. 
/- (Rupees Fifty Four Thousand Five Hundred and Forty 
2 d of general Conditions 

Twelve Months from the date of Virtual Completion. 

 125% of Contract Value  
(Contractor’s all risk policy) 

0.5% of the Contract amount shown in the tender per week subject to max. 5% of the 
 

Rs. 5.00Lakhs. 

From the date of work order issued to the Contractor/ or the day on which the 
Contractor is instructed to take possession of the site whichever is earlier. 

2 Months from the date of Virtual Completion. 

2% of the Accepted Value of theTender. 

:5% of the final bill amount including ISD. 

0% of the Security Deposit  
to the Contractor on completion of the work and balance refunded only after the Defect Liability 

One Month for R.A.Bills 

The final bill will be submitted by the Contractor within one month of the date fixed for completion work and the 
Bill shall be Certified within 3 months from the date of receipt of final bill provided the bills are submitted with all 
requisite documents/test reports etc. prescribed in the tender. 

, Circle Office, SBI, LHO, 

Fifty Four Thousand Five Hundred and Forty only)  

in the tender per week subject to max. 5% of the 

ssued to the Contractor/ or the day on which the 

after the Defect Liability 

Contractor within one month of the date fixed for completion work and the 
rovided the bills are submitted with all pre-



  

 

 

 
The Circle Head & AVP., Circle Office, 
SBI Infra Management Solutions Pvt. Ltd., 
P.O- ASSAM SACHIVALAYA, 
DISPUR- 781006 
 
Dear Sir, 
 
PROPOSED INTERIOR WORKS FORUDA
 

Having examined the terms & conditions, drawings, specifications, design relating to the  works specified in the 
memorandum hereinafter set out and having visited and examined the site ofthe works
memorandum and having acquired the requisite information relating thereto and affecting the quotation, I/We hereby 
offer to execute the works specified in the  said  memorandum  within  the  time  specified  in  the  said memorandum 
on the item rate basis mentioned in the attached schedule and in accordance in all respect with the specifications, 
design, drawings and instructions in writing referred to in conditions of Tender, the articles of agreement, conditions 
of contract and with such conditions so 
 
 
MEMORANDUM 
 
(a) Description of work 

(b) Earnest Money 

(c) Time allowed for completion of work from

date of issue of work order. 
 
 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said 
conditions of Contract annexed hereto so far as they 
SBIIMS, the amount mentioned in the said conditions.
 

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of 
Thousand Five Hundred and Forty only)
contract when called upon to do so, I/we hereby agree that this sum sha

 
We understand that as per terms of this tender, the SBIIMS may consider accepting
therefore undertake that we shall not raise
the building/buildings from the scope of
undertake to execute the work entrusted to us in phases on our approved rates and
without any extra claim for price escalation as provided for in Clause 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any
during the currency of contract/execution/completion period.
 
Yours faithfully, 
 

Signature of contractor With Seal 
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LETTER OF DECLARATION 

 
ons Pvt. Ltd., Third Floor, SBI LHO BUILDING, 

UDAIPUR BRANCH AT UDAIPUR DISTT.GOMATI, TRIPURA

Having examined the terms & conditions, drawings, specifications, design relating to the  works specified in the 
memorandum hereinafter set out and having visited and examined the site ofthe works specified

and having acquired the requisite information relating thereto and affecting the quotation, I/We hereby 
offer to execute the works specified in the  said  memorandum  within  the  time  specified  in  the  said memorandum 

sis mentioned in the attached schedule and in accordance in all respect with the specifications, 
design, drawings and instructions in writing referred to in conditions of Tender, the articles of agreement, conditions 

 far as they may be applicable. 

Proposed Interior works forUdaipur Branch at 

Udaipur,Distt.Gomati, Tripura 
Rs54,540/- (Fifty Four thousand Five hundred and Forty
only) by means of Demand Draft / Pay O
period of 180 Days from the last date of submission of the 
tender) from any scheduled Nationalized Bank drawn 
favour of State Bank of India and payableat 
................................... 

Time allowed for completion of work from the 120 days from the date of commencement as per tender.

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said 
conditions of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit and pay to 
SBIIMS, the amount mentioned in the said conditions. 

I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs. 54,540/-(
only) as Earnest money deposit with SBI. Should I/we do fail to execute the 

contract when called upon to do so, I/we hereby agree that this sum shall be forfeited by me/us to SBI

as per terms of this tender, the SBIIMS may consider accepting our tender i
raise any claim/compensation in the eventuality of Bank deciding
of work of this tender at any stage during the contract period.

undertake to execute the work entrusted to us in phases on our approved rates and within the stipulated time limit 
without any extra claim for price escalation as provided for in Clause 11.0.1 “Instructions to Tenderers” of this

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any
during the currency of contract/execution/completion period. 

GOMATI, TRIPURA 

Having examined the terms & conditions, drawings, specifications, design relating to the  works specified in the 
specified in the said 

and having acquired the requisite information relating thereto and affecting the quotation, I/We hereby 
offer to execute the works specified in the  said  memorandum  within  the  time  specified  in  the  said memorandum 

sis mentioned in the attached schedule and in accordance in all respect with the specifications, 
design, drawings and instructions in writing referred to in conditions of Tender, the articles of agreement, conditions 

Branch at 

Fifty Four thousand Five hundred and Forty
only) by means of Demand Draft / Pay Order (Valid for a 
period of 180 Days from the last date of submission of the 
tender) from any scheduled Nationalized Bank drawn in 
favour of State Bank of India and payableat 

days from the date of commencement as per tender. 

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said 
may be applicable or in default thereof to forfeit and pay to 

(Rupees Fifty Four 
. Should I/we do fail to execute the 

ll be forfeited by me/us to SBI. 

our tender in part or whole. We, 
deciding to drop any of 

period. Further, we also 
within the stipulated time limit 

“Instructions to Tenderers” of this tender. 

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the material 



  

 

PROFORMA FOR RUNNING A/C BILL

 

i. Name of Contractor/ Agency 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 
 

iv. No. & Date of previous Bill : 
 

v. Reference to Agreement No. 
 

vi. Date of Written order to commence : 
 

vii. Date of Completion a per Agreement               
 

S.
No 

Item 
Description 

Unit Rate 
(Rs.) 

As per Tender

Qty

1 2 3 4 5 
     
     
     
     
     
 
 
Note: 
 
1. If part rate is allowed forany items, it

should be indicated with reasons

2. If ad-hoc payment is made, it should be mentioned specifically.
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PROFORMA FOR RUNNING A/C BILL 

TABLE - XIII 

 : 

 : 

Agreement               : 

As per Tender Up to 
Previous R.A. 
Bill 

Up to Date 
(Gross) 

Present Bill

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty 

 6 7 8 9 10 11 
      
      
      
      
      

If part rate is allowed forany items, it 

should be indicated with reasons for allowing such a rate.  

 

Net Value since previous bill

hoc payment is made, it should be mentioned specifically.  

Present Bill Remarks 

Amount 
(Rs.) 
12 13 
  
  
  
  
  

 
  

 

  
 

Net Value since previous bill 



  

 

 

 

The measurements on the basis of which the above entries for the Running Bill No.

---------------------- were made have been taken jointly on 

------- to -------------------------- of measurement book No.

 
 
 

---------------------------------- 
Signature and date of Contractor 

 
 

The work recorded in the above-mentioned measurements has been done at

drawings, conditions and specifications.

 

---------------------------------- 
Architect 
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CERTIFICATE 

The measurements on the basis of which the above entries for the Running Bill No.---- 

were made have been taken jointly on -------------------------- and are recorded at pages 

of measurement book No.--------------------------. 

------------------------------------ ----------------------------------
Signature and date of Architects 

Representative (Seal) 
Signature and date of Site 

Engineer 

mentioned measurements has been done at the site satisfactorily as per tender 

drawings, conditions and specifications. 

---------------------------------- 
Signature and date of Site Engineer 

and are recorded at pages -------------------

---------------------------------- 
Signature and date of Site 

the site satisfactorily as per tender 



 

 

 

R/A BILL NO. 

1.  Total value of 
previous bill (A) 

2.  Total amount of secured advance due since 
Previous Bill (B) 

3.  Total amount due since PreviousBill

(C) (A+B) 

4.  PVA on account of de
Cement and other materials and labour as detailed 
in separate statements enclosed.

5.  Total amount due to the Contractor

  
OBJECTIONS: 

i) Secured Advance paid in the previ

ii) Retention money on value of works as per 
accepted tenders upto date amount Rs.

 
Less already recovered

 
Balance to be recovered

iii) Mobilization Advance, if any

(a) Outstanding amount
interest) as ondate 

(b) To be recovered in this bill

iii. Any other Departmental materials cost to be 
recovered as per contract, if any

iv. Any other Departmental service charges to be 
recovered if any, as per contract (water, power 
etc.) enclose 
statement. 

 
 
 
 
 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of the 
measurements of work as required and is recommended for payment.
 
 
Date:------------------------- 
Signature ofArchitect 

with Seal 
 
ThebillamounttoRs.-----------------certifiedbyConsultantshasbeenscrutinizedbyme 

afterduetestcheckingofmeasurementsofworksasrequiredandisrecommendedforpayment for an amount 

ofRs................................... 
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MEMORANDUM FOR PAYMENT 

 work done since Rs........................ 

Total amount of secured advance due since 
Rs........................ 

Total amount due since PreviousBill 
Rs........................ 

PVA on account of declaration in price of Steel, 
Cement and other materials and labour as detailed 
in separate statements enclosed. 

Rs........................ 

Total amount due to the Contractor 
Rs........................ 

 

Secured Advance paid in the previous R/A 
Rs........................ 

Retention money on value of works as per 
accepted tenders upto date amount Rs. 

Rs........................ 

Less already recovered 
Rs........................ 

Balance to be recovered 
Rs........................ 

Mobilization Advance, if any 
Rs........................ 

amount (principal + 
Rs........................ 

To be recovered in this bill 
Rs........................ 

Any other Departmental materials cost to be 
vered as per contract, if any 

Rs........................ 

Any other Departmental service charges to be 
recovered if any, as per contract (water, power 

Rs........................ 

oth figures and words) has been scrutinized by us after due checking of the 
measurements of work as required and is recommended for payment. 

 ----------------------------- 

certifiedbyConsultantshasbeenscrutinizedbyme 

afterduetestcheckingofmeasurementsofworksasrequiredandisrecommendedforpayment for an amount 

TABLE - XV 

oth figures and words) has been scrutinized by us after due checking of the 

afterduetestcheckingofmeasurementsofworksasrequiredandisrecommendedforpayment for an amount 



 

 

 

Date : ----------------------------- 
 
Signature of Banks/ SBIIMS Engineer 
 
 
 
 
 
 
 
 
 
 
 
 
 

This 
given in the Memorandum for payable has been
--------------------- (in words and figures) 
 
 
Date:---------------------- 

 

 

 

---------------------------------- 

Signature of the Circle Head & AVP 

 

 

 

 

 

 

 

 

 

Space for Technical Specifications , BOQ and drawings.

 STATUTORY DEDUCTION:

i) Total Amount due (E)

ii) Less I.T. Payable

iii) Less S.T. Payable

 
Net Payable 
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given in the Memorandum for payable has been verified and bill passed for payment -------------------------------------------
 

   

 

 

Space for Technical Specifications , BOQ and drawings. 

STATUTORY DEDUCTION:  

Total Amount due (E) Rs. 

Less I.T. Payable Rs. 

Less S.T. Payable Rs. 

Rs. 
figures 

-------------------------------------------

Rs. ----------- 

Rs. ----------- 

Rs. ----------- 

Rs. ----------- 


