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SBI INFRA MANAGEMENT SOLUTIONS PVT.LTD. 
STATE BANK OF INDIA, 3RD FLOOR, LOCAL HEAD OFFICE, BHADRA, 

LALDARWAJA,AHMEDABAD-380001 
 

SBIIMS INVITE TENDERS ON BEHALF OF SBI FOR PROPOSEDFIXED 
FURNITURE WORK FOR SADHU VASVANI BRANCH, RAJKOT. 

Tender ID- AHM202009021 
 

STATE BANK OF INDIA, REGIONAL BUSINESS OFFICE - I, FIRST FLOOR, 
ADMINISTRATIVE OFFICE, OPP. SARDARBAUG CIRCUIT HOUSE, RAJKOT-

360001 
 

FROM 
 

THE SBI APPROVED EMPANELLED FURNITURE CONTRACTORS UNDER 
CATEGORY F2 & ABOVE 

 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 

 
NAME :   
 

ADDRESS :   
 
 
 
 

DATE :   
 

ARCHITECT: - 
AR NITIN BHARDWAJ 

201, GALAXY COMPLEX, 
BEHIND NATIONAL PLAZA, 

R.C DUTT ROAD, ALKAPURI, 
VADODARA-390007 

Phone No:-9825466393(M), 
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NOTICE INVITING TENDERS 
AHM202009021 

SBIIMS on behalf of SBI through its Architect NITIN BHARDWAJ, invites tenders in two 
bid system from the SBIIMS/SBI Empaneled Furniture contractors under appropriate 
category for the captioned work. You are therefore advised to contact e-procurement 
technologies Limited, Ahmedabad and complete all the formalities at the earliest and 
participate in tendering process. 
 

The details of tender are as under: 
S.No.  Description   

1.  Name of work  Proposed Furniture works for STATE BANK OF INDIA 
SADHU VASVANI BRANCH AT RAJKOT. 

2.  Nature of Work  Loose and Fixed Furniture works  
 

3.  Time allowed for completion  (45 days) 1 Month & 15 days from date of acceptance of 
work order.  
 

4.  Application/ Tender fees Rs 3000 /- (Rupees. Three Thousand Only)  
Non-refundable 
AMOUNT TO BE PAID ONLY THROUGH SB COLLECT 
PAYMENT PORTAL AVAILABLE IN SBI site 
https://www.onlinesbi.com) 
 
GUIDELINES TO MAKE ONLINE TENDER FEES 
 

go to SBI Internet Banking website-
https://www.onlinesbi.com/ 

 
↓ 
 

Select SBI Collect  from Top Menu 
 
↓ 
 

Click Check box to Proceed 
 
↓ 
 

Select "All India “ in state Corporate/Institution  and 
"Commercial Services" in type of Corporate / Institution 
after that click go 

↓ 
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Select " SBI INFRA MANAGEMENT SOLUTIONS PVT. 
LTD." IN Commercial Services Name and Submit 
 

↓ 
 

Select "Tender Application Fee" in Payment category 
and Enter "Tender ID “and Submit 
 

↓ 
 

The Vendor will have to fill up the fields properly and 
submit upon making the payment a receipt will be 
generated with a reference no. on submit. The 
Contractor has to submit Application Fee deposited 
challan copy in online Business Rule Document & in 
hard copy along with EMD submission. 
 

5.  Earnest Money Deposit  Rs.11,900 (Rupees Eleven Thousand Nine Hundred 
only) by means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of submission of the 
tender) from any scheduled Nationalized Bank drawn in 
favour of SBI Infra Management Solutions Pvt. Ltd. and 
payable at Bhavnagar. 
 

6.  Initial Security Deposit  2% of contract amount including EMD  

7.  Total Security deposit  5% of the final bill amount including ISD.  

8.  Start and end date for 
downloading of tender 
documents from Bank’s 
website  

14/09//2020 to 23/09/2020 at www.sbi.co.in  
under<Link>https://sbi.co.in/web/sbi-in-the-
news/procurement-news. 
 

9. Online submission of technical 
bid & price bid on the website  
www.etender.sbi 

From 14/09/2020 to 24/09/2020  (Time 18:00 Hrs) 
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10.  Address at which EMD &     
Receipt of Tender Fee 
deposited has to be submitted 
(No hard copy of Technical Bid 
to be submitted) 

Deputy Manager – Civil Engineer, State Bank of India Infra 
Management Solutions Pvt Ltd, SBI Admin Office Building, 
Ground Floor, Nilam Baug Circle, Bhavnagar-364001   
 

11 Date and time of opening of 
online Technical bid and Price 
Bid 

25/09/2020 at 2.00 P.M. 
 

12 Date & time for e-reverse 
auction  

NA 
This is a percentage rate tender. Bidder has to submit their 
quote in percentage against the given total amount. The L-1 
bidder shall be declared based on L-1 amount obtained 
after this percentage tender and no e-reverse auction 
shall be conducted. 

13 Liquidated Damages  0.50% of contract amount per weeks subject to max. 5% of 
contract value or final bill value.  

14 Defects liability period  12 Months from the date of Virtual Completion  
 

15 Validity of offer  180 days from the date of opening of Price-bid  
 

16 Value of Interim Certificate  Only full & final payment will be paid. No advance on 
materials / plant / machinery or mobilization advance shall 
be paid under any circumstances  
 

17 Agency for arranging online 
bidding (Technical bid 
indicative 
price bid and e re- verse 
auction). 

M/s. e-Procurement Technology,  
B-705, Wall Street - II, Opp. Orient Club, Ellis Bridge,  
Ahmedabad – 380006,  
State Gujarat, India 
Contact No.-40270506-90, 79-6813 6853 /843 /6835 / 
6840 / 6857 /63 / 20 / 52 

18 Contract no of Bank’s Engineer 
for any technical clarification. 

7600056174 
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19. Tenders can be downloaded from the bank’s websitehttps://www. sbi.co.in/web/sbi-in-
the-news/procurement-newsIt shall be responsibility of the contractor to arrange and 
ensure that all pages of technical and financial bid are properly bound separately. 
Tenders in loose pages may be disqualified. 

 

20. The contractor shall sign and stamp each page of the tender document thereby 
ensuring the number and sequence of all pages. 

 

21. No conditions other than mentioned in the tender will be considered, and if given they 
will have to be withdrawn before opening of the price-bid. 

 

22. The SBIIMS reserve their rights to accept or reject any or all the tenders, either in whole 
or in part without assigning any reason(s) for doing so and no claim / correspondence shall 
be entertained in this regard. 

 

 

23. Tenders received without EMD and Application Fees shall be summarily rejected and 
such tenders shall not be allowed to participate in the online price bidding process. 

 

24. In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 

 

25. SBIIMS has the right to accept / reject any / all tenders without assigning any reasons 
and no correspondence shall be entertained in this regard. 

 
 
Yours Faithfully, 
 
 

 

For: 

 
AR NITIN BHARDWAJ,  

VADODARA 

 Phone No:-9825466393 
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FORM TENDER 
To, 
The Circle Head & VP (Civil), 
Circle Office, 
SBI Infra Management Solutions Pvt. Ltd., 
Ahmedabad- 380001. 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating 
to the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto as affecting the tender, I/We hereby offer to 
execute the works specified in the said memorandum at the rates mentioned in the 
attached Schedule of Quantities and in accordance in all respects with the 
specifications, design, drawings and instructions in writing referred to in conditions of 
tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and 
Conditions of Contract and with such materials as are provided for by, and in all other 
respects in accordance with such conditions so far as they may be applicable. 
 

MEMORANDUM 
Description of work PROPOSED FURNITURE WORK OF SBI 

SADHU VASVANI BRANCH,RAJKOT. 
Earnest Money Rs.11,900/- (Eleven Thousand Nine Hundred 

Rupees only ) by means of Demand Draft / 
Pay Order (Valid for a period of 180 Days from 
the last date of submission of the tender) from 
any scheduled Nationalized Bank drawn in 
favour of SBI Infra Management Solutions 
Pvt Ltd and payable at Bhavnagar 

Percentage, if any, to be 
deducted from Bills and total amount 
to be retained 

10 % from Running Bills, subject to maximum 
Total 5% of contract amount or actual Final Bill 
value including EMD & Initial Security Deposit. 
 

Time allowed for completion of the 
Works from fourteenth day after the 
date of written order or date of 
handing over of the site (whichever is 
later)to commence the work 

45 days (1 Month & 15 Days) 

 
I/We have deposited a sum of Rs.11,900/- (Eleven Thousand Nine Hundred Rupees 
only )of the total tender amount as Earnest Money with the State Bank of India which is 
not to bear any interest. Should I / We fail to execute the Contract when called upon to 
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do so I/ We do hereby agree that this sum shall be forfeited by me/us to SBI Infra 
Management Solutions. 
 

     1) Our Bankers are: i) 

ii) 
 
The names of partners of our firm are: i) 

ii) 
 
Name of the partner of the firm Authorized to sign 

Or 
 
(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

 
Yours faithfully, 

Signature of Contractors. 

 
Signature and addresses of Witnesses  

i) 

i
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SAMPLE BUSINESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR PROPOSED FURNITUREWORK OF SBI SADHU 
VASVANI BRANCH, RAJKOT. 
 
 

(A) Business rules for E-tendering: 
 

1. Only empaneled furniture contractors with SBI under appropriate category who are 
invited by the project Architect/SBIIMS shall only be eligible to participate. 

2. SBIIMS will engage the services of an E-tendering service provider who will provide 
necessary training and assistance before commencement of online bidding on Internet. 

3. In case of e-tendering, SBIIMS will inform the vendor in writing, the details of service 
provider to enable them to contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format 
(provided by service provider), before start of E-tendering. Without this the vendor will 
not be eligible to participate in the event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to 
the office of SBI Infra Solutions Pvt. Ltd. at the address mentioned hereinbefore by the 
stipulated date i.e. (1) Hard Copy of Technical Bid duly signed and stamped on each 
page (2) Demand Draft of specified amount of EMD (3) Demand Draft / Cheque of 
Application Fees (4) Certified copy of Work Licenses). Contractors not submitting any 
one or more documents shall not be eligible to participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 
 

8. The e-tendering will be treated as closed only when the bidding process gets 
closed in all respects for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
 
SBIIMS shall finalize the Tender through e-tendering mode for which M/s. e-
Procurement Technology, Ahmedabad has been engaged by SBIIMS as an 
authorized service provider. Please go through the guidelines given below and submit 
your acceptance to the same along with your Commercial Bid. 

1. E-tendering shall be conducted by SBIIMS through M/s. e-Procurement Technology, 
Ahmedabad, on pre-specified date. While the Contractors shall be quoting from their 
own offices/ place of their choice, Internet connectivity and other paraphernalia 
requirements shall have to be ensured by Contractors themselves. In the event of 
failure of their Internet connectivity,(due to any reason whatsoever it may be) it is the 
bidders’ responsibility. 

In order to ward-off such contingent situation bidders are requested to make all the 
necessary arrangements / alternatives such as back–up power supply whatever 
required so that they are able to circumvent such situation and still be able to participate 
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in the E-tendering successfully. Failure of power at the premises of Contractors during 
the E-tendering cannot be the cause for not participating in the E-tendering. On account 
of this the time for the E-tendering cannot be extended and SBIIMS is not responsible 
for such eventualities. 

1. M/s. e-Procurement Technology, Ahmedabad, shall arrange to train your 
nominated person(s), without any cost to you. They shall also explain you all the Rules 
related to the E- tendering. You are required to give your compliance on it before start of 
bid process. 

2. Bidding currency and unit of measurement: Bidding will be conducted in Indian 
currency & Unit of Measurement will be displayed in Online E-tendering. 
 

3. Bid Price: The Bidder has to quote the rate as per the Tender Document provided by 
SBIIMS their appointed Architects. 
 

4. Validity of Bids: The Bid price shall be firm for a period specified in the tender 
document and shall not be subjected to any change whatsoever. 
 

5. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website 
during the period specified in the NIT. 

 
(b) Online e-tendering is open to the empaneled bidders who receive NIT from the Architect 

and qualified for participating in the price bidding as provisions mentioned hereinabove 
through SBIIMS approved Service Provider. 
 

(c) The Technical bid and Price-Bid shall be made available online by the Service Provider 
wherein the contractors will be required to fill-in their Item-wise rates for each item. 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-
wise quote in the price bid to avoid complications related with internet connectivity, 
network problems, system crash down, power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for 
each and every item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their 
tender shall be treated as “Incomplete Tender” and shall be liable for rejection. 
 

6. Log in Name and Password: Each Bidder is assigned a Unique User Name & 
Password by M/s. e-Procurement Technology, Ahmedabad. The Bidders are 
requested to change the Password after the receipt of initial Password from M/s. e-
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Procurement Technology, Ahmedabad. All bids made from the Login ID given to the 
bidder will be deemed to have been made by the bidder. 
 

7. Bids placed by bidder: Bids will be taken as an offer to execute the work as specified. 
Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to 
execute the work at the quoted bid price. In case the L-1 Bidder backs out or fail to 
complete the work as per the rates quoted, SBIIMS shall at liberty to take action as 
deemed necessary including de-paneling such contractors and forfeiting their EMD 
 

8. At the end of the E-tendering, SBIIMS will decide upon the winner. SBIIMS decision on 
award of Contract shall be final and binding on all the Bidders. 
 

9. SBIIMS shall be at liberty to cancel the E-tendering process/tender at any time, before 
ordering, without assigning any reason. 
 

10. SBIIMS shall not have any liability to bidders for any interruption or delay in access to 
the site irrespective of the cause. 
 

11. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date. 
 

12. OTHER TERMS & CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation 
of any kind directly or indirectly by communicating with other suppliers / bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBIIMS to 
any other party. 
 

- SBIIMS decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBIIMS reserve their rights to extend, reschedule or cancel any E-tendering within its 
sole discretion. 
 

- SBIIMS or its authorized service provider M/s. e-Procurement Technology, 
Ahmedabad shall not have any liability to Bidders for any interruption or delay in 
access to the site irrespective of the cause. 
 

- SBIIMS or its authorized service provider M/s. e-Procurement Technology, 
Ahmedabad is not responsible for any damages, including damages that result from, 
but are not limited to negligence. 
 

- SBIIMS or its authorized service M/s. e-Procurement Technology, Ahmedabad will 
not be held responsible for consequential damages, including but not limited to systems 
problems, inability to use the system, loss of electronic information etc. 
 

N.B. 
 

- All the Bidders are required to submit the Process Compliance Statement (Annexure-II) 
duly signed to M/s. e-Procurement Technology, Ahmedabad. 
 

- All the bidders are requested to ensure that they have a valid digital signature 
certificate well in advance to participate in the online event.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp 
before emailing) 

To, 
M/s. e-Procurement Technology,  
B-705, Wall Street - II, Opp. Orient Club, Ellis Bridge,  
Ahmedabad – 380006,  
State Gujarat, India 
 
E:priyanka@auctiontiger.netsujith@eptl.in web:- https://etender.sbi 
D: +91 079-40270579/580/567/596, 079-40016815, 93745197554, 9879996111 
 
 
Email: 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE 
E-TENDERING FOR PROPOSED FURNITURE WORK OF SBI SADHU VASVANI 
BRANCH, RAJKOT 
Dear Sir, 

This has reference to the Terms & Conditions for the E-tendering mentioned in the 
tender document 
This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBIIMS as well as this document and confirm our 
agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have 
understood the functionality of the same thoroughly. 

4) We confirm that SBIIMS and M/s. e-Procurement Technology, Ahmedabad shall not 
be liable & responsible in any manner whatsoever for my/our failure to access & bid on 
the e-E-tendering platform due to loss of internet connectivity, electricity failure, virus 
attack, problems with the PC, any other unforeseen circumstances etc. before or during 
the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 
Authority



  
 

 

6) We, hereby confirm that we will honor the Bids placed by us during the E
process. 
 
With regards, Date: 

Signature with company seal Name:

Company / Organization: 
 
Designation within Company / Organi

Scan it and send to this Document on 
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We, hereby confirm that we will honor the Bids placed by us during the E

Signature with company seal Name: 

Designation within Company / Organization: Address of Company / Organization:

Scan it and send to this Document on ------------------------

We, hereby confirm that we will honor the Bids placed by us during the E-tendering 

zation: Address of Company / Organization: 



  
 

 

(On non-judicial Stamp Paper of Rs. 500/
Articles of Agreement made this_________________________
of______________________________________________________________ 
between State Bank Of India, a body, corporate constituted under the State Bank 
Of India Act and having its 
Business Office, (RBO-I), 

Herein after called the Bank which expressions shall include its successors and assigns 
---------------------------------------------------------------------------------------------------------------------
-------------------------------------
of the one part and __________________(name & address of 
contractor)________________________ hereinafter called the “Contractor” which 
expression shall include the successors and
 
ANDWHEREAS for the said,
work to be done to be prepared by 

AND WHERE AS the said Drawings numbered
inclusive, the Specifications
behalf of the parties hereto.
AND WHEREAS the Contractor has agreed to execute upon and subject to the 
Conditions set forth herein and to the Conditions set forth herein in the Special 
Conditions and in the Schedule of Quantities and Conditions of Contract (all of which 
are collectively hereinafter referred to as “the said conditions”) the works shown upon 
the said Drawings and / or described in the said Specifications and included in the 
Schedule of Quantities at the respective rates therein set forth amounting to the sum as 
therein arrived at our such other sum as shall become payable there under (hereinafter 
referred to as “the said Contract Amount.)
 
NOW IT IS HEREBY AGREED AS FOLLOWS 

1. In consideration of the said contract amount to be paid at the time and in the 
manner set forth in the said conditions, the contractor shall upon and subject to 
the said conditions execute and complete the work shown in the said drawings 
and described in the said spe
as per the terms and conditions contained in the said conditions 

2. The Bank shall pay the Contractor the said contract amount, or such other sum 
as shall become payable, at the time and in the manner spe
conditions.  
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ARTICLES OF AGREEMENT 

judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 
Articles of Agreement made this_________________________
of______________________________________________________________ 

State Bank Of India, a body, corporate constituted under the State Bank 
Of India Act and having its Asst. General Manager, State Bank Of India, Regional 

), Rajkot 

Herein after called the Bank which expressions shall include its successors and assigns 
---------------------------------------------------------------------------------------------------------------------
-------------------------------------------------------------------------------------------------------------------
of the one part and __________________(name & address of 
contractor)________________________ hereinafter called the “Contractor” which 
expression shall include the successors and assigns of the other part. 

ANDWHEREAS for the said,and has caused drawings and specifications describing the 
work to be done to be prepared by AR. NITIN BHARDWAJ, its Architects.

AND WHERE AS the said Drawings numbered 
inclusive, the Specifications and the Schedule of Quantities have been signed by or on 
behalf of the parties hereto. 
AND WHEREAS the Contractor has agreed to execute upon and subject to the 
Conditions set forth herein and to the Conditions set forth herein in the Special 

d in the Schedule of Quantities and Conditions of Contract (all of which 
are collectively hereinafter referred to as “the said conditions”) the works shown upon 
the said Drawings and / or described in the said Specifications and included in the 

Quantities at the respective rates therein set forth amounting to the sum as 
therein arrived at our such other sum as shall become payable there under (hereinafter 
referred to as “the said Contract Amount.) 

NOW IT IS HEREBY AGREED AS FOLLOWS  

ation of the said contract amount to be paid at the time and in the 
manner set forth in the said conditions, the contractor shall upon and subject to 
the said conditions execute and complete the work shown in the said drawings 
and described in the said specifications and the schedule of items and quantities, 
as per the terms and conditions contained in the said conditions 

The Bank shall pay the Contractor the said contract amount, or such other sum 
as shall become payable, at the time and in the manner spe

or as per latest Govt. Rules)  
Articles of Agreement made this_______________________________ day 
of______________________________________________________________ 

State Bank Of India, a body, corporate constituted under the State Bank 
State Bank Of India, Regional 

Herein after called the Bank which expressions shall include its successors and assigns 
---------------------------------------------------------------------------------------------------------------------

------------------------------------------------------------------------------

contractor)________________________ hereinafter called the “Contractor” which 
assigns of the other part.  

and has caused drawings and specifications describing the 
its Architects. 

 to  
and the Schedule of Quantities have been signed by or on 

AND WHEREAS the Contractor has agreed to execute upon and subject to the 
Conditions set forth herein and to the Conditions set forth herein in the Special 

d in the Schedule of Quantities and Conditions of Contract (all of which 
are collectively hereinafter referred to as “the said conditions”) the works shown upon 
the said Drawings and / or described in the said Specifications and included in the 

Quantities at the respective rates therein set forth amounting to the sum as 
therein arrived at our such other sum as shall become payable there under (hereinafter 

ation of the said contract amount to be paid at the time and in the 
manner set forth in the said conditions, the contractor shall upon and subject to 
the said conditions execute and complete the work shown in the said drawings 

cifications and the schedule of items and quantities, 
as per the terms and conditions contained in the said conditions  

The Bank shall pay the Contractor the said contract amount, or such other sum 
as shall become payable, at the time and in the manner specified in the said 



  
 

 

3. The Architects in the said condition shall mean the said 
In the event of their ceasin
for whatever reason, such other person or persons as shall be n
purpose by the Bank, provided always that no person subsequently appointed as 
Architects under this contract shall be entitled to disregard or over rule any 
previous decisions or approvals or directions given or expressed in writing by th
Architects for the time being. 
 

4. The said general condition, Special condition, technical drawings, Notice Inviting 
Tender, specifications, Guarantee, Instruction to Tenderers Price Bid (Schedule 
of Quantities), Correspondences, Letter of Acceptance, Agr
Appendices there to, contained in the tendered documents/said conditions shall 
be read and considered as forming part of this Agreement, and the parties hereto 
shall respectively abide by, submit themselves to the said conditions and perform 
the agreements on their part respectively in the said conditions contained therein. 

The plans, agreements and documents mentioned herein shall form the basis of 
this contract. This contract is neither a fixed Lump Sum contract but is a contract 
to carry out the work in respect of 
SADHU VASVANI BRANCH, R

5. As per the scope described and to be paid for according to actual measured 
quantities at the rates contained in the Schedule of Rates and / or negotiated 
rates and Probable quantities or as provided in the said condition. 

6. The Bank reserves to itself the rights of altering the specifications and nature of 
the work by adding to or omitting any items of work or having portions of the 
same carried out without prejudice to thi

7. (a) The Contractors represent that they have experience and competent staff 
which will enable them to ensure proper quality check on the materials, whether 
brought by the contractors or supplied by the Bank to the contractors, and which 
will ensure that the contractor will carry out proper tests as required by the 
specifications and will supervise the day to day working and execution of the 
contract work.  

(b) If the contractors have any doubt about the quality of the materials or any 
difficulty   in supervision of the day to day work it shall be duty of the contractors to 
report the matter in writing forthwith to the Bank and for the time being suspend that 
portion of the work about which difficulty is experienced, and the contractors will abide 
by the directions given by the Bank. 
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The Architects in the said condition shall mean the said Ar. 
In the event of their ceasing to be the Architects for the purpose of this contract 
for whatever reason, such other person or persons as shall be n
purpose by the Bank, provided always that no person subsequently appointed as 
Architects under this contract shall be entitled to disregard or over rule any 
previous decisions or approvals or directions given or expressed in writing by th
Architects for the time being.  

The said general condition, Special condition, technical drawings, Notice Inviting 
Tender, specifications, Guarantee, Instruction to Tenderers Price Bid (Schedule 
of Quantities), Correspondences, Letter of Acceptance, Agr
Appendices there to, contained in the tendered documents/said conditions shall 
be read and considered as forming part of this Agreement, and the parties hereto 
shall respectively abide by, submit themselves to the said conditions and perform 

e agreements on their part respectively in the said conditions contained therein. 

The plans, agreements and documents mentioned herein shall form the basis of 
this contract. This contract is neither a fixed Lump Sum contract but is a contract 

the work in respect of INTERIOR FURNISHING WORK for 
BRANCH, RAJKOT. 

As per the scope described and to be paid for according to actual measured 
quantities at the rates contained in the Schedule of Rates and / or negotiated 

le quantities or as provided in the said condition. 

The Bank reserves to itself the rights of altering the specifications and nature of 
the work by adding to or omitting any items of work or having portions of the 
same carried out without prejudice to this contract.  

(a) The Contractors represent that they have experience and competent staff 
which will enable them to ensure proper quality check on the materials, whether 
brought by the contractors or supplied by the Bank to the contractors, and which 

nsure that the contractor will carry out proper tests as required by the 
specifications and will supervise the day to day working and execution of the 

If the contractors have any doubt about the quality of the materials or any 
in supervision of the day to day work it shall be duty of the contractors to 

report the matter in writing forthwith to the Bank and for the time being suspend that 
portion of the work about which difficulty is experienced, and the contractors will abide 

the directions given by the Bank.  

Ar. NITIN BHARDWAJ, 
purpose of this contract 

for whatever reason, such other person or persons as shall be nominated for that 
purpose by the Bank, provided always that no person subsequently appointed as 
Architects under this contract shall be entitled to disregard or over rule any 
previous decisions or approvals or directions given or expressed in writing by the 

The said general condition, Special condition, technical drawings, Notice Inviting 
Tender, specifications, Guarantee, Instruction to Tenderers Price Bid (Schedule 
of Quantities), Correspondences, Letter of Acceptance, Agreements and 
Appendices there to, contained in the tendered documents/said conditions shall 
be read and considered as forming part of this Agreement, and the parties hereto 
shall respectively abide by, submit themselves to the said conditions and perform 

e agreements on their part respectively in the said conditions contained therein.  

The plans, agreements and documents mentioned herein shall form the basis of 
this contract. This contract is neither a fixed Lump Sum contract but is a contract 

INTERIOR FURNISHING WORK for SBI 

As per the scope described and to be paid for according to actual measured 
quantities at the rates contained in the Schedule of Rates and / or negotiated 

le quantities or as provided in the said condition.  

The Bank reserves to itself the rights of altering the specifications and nature of 
the work by adding to or omitting any items of work or having portions of the 

(a) The Contractors represent that they have experience and competent staff 
which will enable them to ensure proper quality check on the materials, whether 
brought by the contractors or supplied by the Bank to the contractors, and which 

nsure that the contractor will carry out proper tests as required by the 
specifications and will supervise the day to day working and execution of the 

If the contractors have any doubt about the quality of the materials or any 
in supervision of the day to day work it shall be duty of the contractors to 

report the matter in writing forthwith to the Bank and for the time being suspend that 
portion of the work about which difficulty is experienced, and the contractors will abide 



  
 

 

(c)  The contractors are aware that the Bank will not give day
but will periodically supervise and the contractor has to perform their obligations under 
the instructions given to him periodically and under

(d) The contractors covenant and warrant that completed items of work as well as 
the               entire work on completion will be in conformity with the specifications 
and the terms and conditions contained in the said c
contract quality and description. 

8. Time shall be considered as the essence of this contract and the contractor 
hereby agrees to commence the work on the day on which he is instructed to 
take possession of the site or from the fourt
formal Work Order as provided for in the said conditions whichever is later and to 
complete the entire work within 
the extension of time. 

1. All payments by the Bank under
VASVANI BRANCH, R

2. Any dispute arising under this Agreement shall be referred to arbitration in 
accordance with the stipulation laid down in the general conditions of contract. 

3. The contents of this agreemen
understood by the contractor. 

4. Note: 

IN WITNESS WHEREOF the Bank and the Contractor have set their respective hands 
to these Presents and two duplicates hereof the day and year first
(If the Contractor is a Partnership Firm or an Individual).  

IN WITNESS WHEREOF the Bank has set its hands to these presents through its duly 
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The contractors are aware that the Bank will not give day
but will periodically supervise and the contractor has to perform their obligations under 
the instructions given to him periodically and under sub clauses (a) and (b) above. 

(d) The contractors covenant and warrant that completed items of work as well as 
the               entire work on completion will be in conformity with the specifications 
and the terms and conditions contained in the said conditions and will be of 
contract quality and description.  

Time shall be considered as the essence of this contract and the contractor 
hereby agrees to commence the work on the day on which he is instructed to 
take possession of the site or from the fourteenth day after the day of issue of 
formal Work Order as provided for in the said conditions whichever is later and to 
complete the entire work within 30 days subject nevertheless to the provisions for 
the extension of time.  

All payments by the Bank under this contract will be made only at
BRANCH, RAJKOT. 

Any dispute arising under this Agreement shall be referred to arbitration in 
accordance with the stipulation laid down in the general conditions of contract. 

The contents of this agreement have been read by the contractor and fully 
understood by the contractor.  

IN WITNESS WHEREOF the Bank and the Contractor have set their respective hands 
to these Presents and two duplicates hereof the day and year first herein above written 
(If the Contractor is a Partnership Firm or an Individual).   

IN WITNESS WHEREOF the Bank has set its hands to these presents through its duly 

The contractors are aware that the Bank will not give day-to-day supervision 
but will periodically supervise and the contractor has to perform their obligations under 

sub clauses (a) and (b) above.  
(d) The contractors covenant and warrant that completed items of work as well as 
the               entire work on completion will be in conformity with the specifications 

onditions and will be of 

Time shall be considered as the essence of this contract and the contractor 
hereby agrees to commence the work on the day on which he is instructed to 

eenth day after the day of issue of 
formal Work Order as provided for in the said conditions whichever is later and to 

subject nevertheless to the provisions for 

this contract will be made only atSBI SADHU 

Any dispute arising under this Agreement shall be referred to arbitration in 
accordance with the stipulation laid down in the general conditions of contract.  

t have been read by the contractor and fully 

 

IN WITNESS WHEREOF the Bank and the Contractor have set their respective hands 
herein above written 

IN WITNESS WHEREOF the Bank has set its hands to these presents through its duly 



  
 

 

authorized official and the contractor has caused its common seal to be affixed hereunto 
and the said duplicates have /has caused these presents and the said two duplicates 
hereof to be executed on its behalf, the day and year first herein above written (If 
contractor is a Company).  

 

Signature clause:  

_______________________ 

SIGNED AND DELIVERED 

By the hand of Shri ------------------
and Designation)  

In presence of ________________________________________ 

1. __________________________________________ 
Address __________________________________

2. ___________________________________________ 

Address _____________________________________________ 

(Witness)  

____________________________
Contractor is a Partnership Firm or an individual
duly authorized person on behalf of all partners) 

(1) ______________________________ 

Address ______________________________ 

(2) ______________________________ 

Address ______________________________ 

(Witness)  

THE COMMON SEAL OF 
of Directors at the Meeting held on__________ (If the Contractor signs under its 
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authorized official and the contractor has caused its common seal to be affixed hereunto 
d the said duplicates have /has caused these presents and the said two duplicates 

hereof to be executed on its behalf, the day and year first herein above written (If 
 

_______________________  

RED  

------------------Asst. General Manager, of State Bank Of India (Name 

In presence of ________________________________________  

__________________________________________  
Address __________________________________________  

___________________________________________  

Address _____________________________________________  

SIGNED AND DELIVERED by 
_________________________________(If the

rtnership Firm or an individual, should be signed by
duly authorized person on behalf of all partners)  

______________________________  

Address ______________________________  

______________________________  

Address ______________________________  

OF was hereinto affixedpursuant to the resolution By Board 
of Directors at the Meeting held on__________ (If the Contractor signs under its 

authorized official and the contractor has caused its common seal to be affixed hereunto 
d the said duplicates have /has caused these presents and the said two duplicates 

hereof to be executed on its behalf, the day and year first herein above written (If 

Asst. General Manager, of State Bank Of India (Name 

the 
, should be signed by all partners or by 

o affixedpursuant to the resolution By Board 
of Directors at the Meeting held on__________ (If the Contractor signs under its 



  
 

 

common seal, the SignatureClause should tally with the sealing clause in the 
Articles of Association) 

SIGNED AND DELIVERED by 

(1) ____________________________________ 

 

(2) ____________________________________ 

 

1) ______________________________ 

Address ______________________________ 

 
(2) ______________________________ 

Address ______________________________ 

(Witness)  

SIGNED AND DELIVER
Contractor has signed by the hand of Power of Attorney, whether a Company or 
Individual)  

(1) ______________________________ 

Address ______________________________ 

(2) ______________________________ 

Address ______________________________ 

(Witness)  
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common seal, the SignatureClause should tally with the sealing clause in the 

SIGNED AND DELIVERED by  

_________________________________  

____________________________________  

1) ______________________________  

Address ______________________________  

(2) ______________________________  

Address ______________________________  

SIGNED AND DELIVERED by _________________________________ (If the 
Contractor has signed by the hand of Power of Attorney, whether a Company or 

______________________________  

Address ______________________________  

______________________________  

________________________  

common seal, the SignatureClause should tally with the sealing clause in the 

ED by _________________________________ (If the 
Contractor has signed by the hand of Power of Attorney, whether a Company or 



  
 

 

 

INSTRUCTIONS TO THE TENDERERS
 

1.0 Scope of work 
 
Online Tenders are invited 
behalf of SBI / SBIIMSPL for the work of 
SADHU VASVANI BRANCH, R
 

1.1 Site and its location 
 
The proposed work is to be carried out at 

2.0 Tender documents 
 

2.1 The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting of the followin
 
Instructions to tenderers 
General conditions of Contract 
Special conditions of Contract 
Additional Specifications
Drawings 
Priced bid A 
 

2.2 The above documents shall be taken as complementary and mutually expl
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 

a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

d) Drawings 

e) Special conditions of contract

f) General conditions of contract

g) Instructions to Tenderers 
 

2.3 Complete set of tender documents including relative drawings can be downloaded from 
the website www.sbi.co.in 
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SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 

Tenders are invited by NITIN BHARDWAJ, Architects, VADODARA
behalf of SBI / SBIIMSPL for the work of Proposed FURNITURE

BRANCH, RAJKOT. 

The proposed work is to be carried out at SBI SADHU VASVANI BRANCH, R

The work has to be carried out strictly according to the conditions stipulated in the 
tender consisting of the following documents and the most workmen like manner.

Instructions to tenderers  
General conditions of Contract  
Special conditions of Contract  
Additional Specifications 

The above documents shall be taken as complementary and mutually expl
one another but in case of ambiguities or discrepancies, shall take precedence in the 

Special conditions of contract 

General conditions of contract 

Complete set of tender documents including relative drawings can be downloaded from 
 

VADODARA, for and 
FURNITURE WORKS at SBI 

BRANCH, RAJKOT 

The work has to be carried out strictly according to the conditions stipulated in the 
g documents and the most workmen like manner. 

The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 

Complete set of tender documents including relative drawings can be downloaded from 



  
 

 

 
2.4 The tender documents are not transferable.
3.0 Site Visit: 

 
3.1 The tenderer must obtain himself 

information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself r
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc; The tenderer will be fully responsible for considering the financial effect 
of any or all the factors while submitting his tender.
 

4.0 Earnest Money: 
 

4.1 The tenderers are requested to submit the Earnest Money of 
Thousand Nine Hundred 
for a period of 180 Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn 
Ltd and payable at Bhavnagar
 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.
 

4.3 No interest will be paid on the EMD.
 

4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Con
 

4.5 EMD of successful tenderer will be retained as a part of security deposit.
 

5.0  Initial Security Deposit: 
 
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means
period of 7 days of acceptance of tender.
 
5.1 Security Deposit: 
 
Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 
in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 
be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e., deduction from each running bill account will be @ 
10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract 
50% of the Total Security Deposit shall be paid to the contract on the basis of architect’s 
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The tender documents are not transferable. 

The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 

derer will be fully responsible for considering the financial effect 
of any or all the factors while submitting his tender. 

The tenderers are requested to submit the Earnest Money of Rs.
 Rupees only )by means of Demand Draft/Pay Order

Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favor of SBI Infra Management Solutions Pvt 

Bhavnagar. 

other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD. 

EMD of unsuccessful tenderer will be refunded within 30 days of award of Con

EMD of successful tenderer will be retained as a part of security deposit.

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBI Payable at 
period of 7 days of acceptance of tender. 

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 
in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 
be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e., deduction from each running bill account will be @ 
10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract 
50% of the Total Security Deposit shall be paid to the contract on the basis of architect’s 

on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 

egarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 

derer will be fully responsible for considering the financial effect 

Rs.11,900/- (Eleven 
y means of Demand Draft/Pay Order(Valid 

Days from the last date of submission of the tender) from any 
SBI Infra Management Solutions Pvt 

other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 

EMD of successful tenderer will be retained as a part of security deposit. 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
le at Rajkot within a 

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 
in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall 
be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e., deduction from each running bill account will be @ 
10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 
50% of the Total Security Deposit shall be paid to the contract on the basis of architect’s 



  
 

 

certifying the virtual completion. The balance 50% would be paid to the contractors after 
the defects liability period as specified in the contract.
 
5.3 Signing of contract Documents:
The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of the tender by the Bank. How
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered in to or 
not. 
 
6.0 Completion Period: 
Time is essence of the contract. Th
accordance with the terms of contract within a period of 
of work. 
 
7.0 Validity of tender: 
Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of e-reverse auction. If the tenderer withdraws his/her offer during the value period 
or makes modifications in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD.
 
8.0 Liquidated Damages: 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 
 
9.0 Rate and prices: 
 
9.0.1 In case of percentage rate tender
The rate quoted shall be firm and shall include all costs, allowances, materials
labours, taxes etc. except G.S.T, which shall be payable / reimbursed at
The SBIIMS reserve their rights
entrust the work in phases
project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard

i. The intending bidders shall be asked to quote their offers in terms of "specific 
Percentage numerical value"(on
at par with the Total Estimated Cost published for the project, he will be willing to 
execute the work. 

 
ii. After taking into account the Percentage Rebate/Addition Offered by all the 

bidders over the Estimate 
evaluated (Mostly by the online system itself) and the bidder offering Lowest 
Tender Amount for projects pertaining to Procurement/Purchase Contract and 
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certifying the virtual completion. The balance 50% would be paid to the contractors after 
the defects liability period as specified in the contract. 

Signing of contract Documents: 
The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered in to or 

Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 45 days from the date of award 

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
verse auction. If the tenderer withdraws his/her offer during the value period 

or makes modifications in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD.

 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 

.0.1 In case of percentage rate tender: 
The rate quoted shall be firm and shall include all costs, allowances, materials
labours, taxes etc. except G.S.T, which shall be payable / reimbursed at

rights to accept any tenders, either in whole
phases or may drop the part scope of work 

ject within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regards. 

The intending bidders shall be asked to quote their offers in terms of "specific 
Percentage numerical value"(only up to two decimal places) above(+)/below(
at par with the Total Estimated Cost published for the project, he will be willing to 

After taking into account the Percentage Rebate/Addition Offered by all the 
bidders over the Estimate Cost, "Net Tender Value" of each bidder shall be 
evaluated (Mostly by the online system itself) and the bidder offering Lowest 
Tender Amount for projects pertaining to Procurement/Purchase Contract and 

certifying the virtual completion. The balance 50% would be paid to the contractors after 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 

ever, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered in to or 

e work should be completed in all respect 
from the date of award 

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
verse auction. If the tenderer withdraws his/her offer during the value period 

or makes modifications in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 

The rate quoted shall be firm and shall include all costs, allowances, materials, 
labours, taxes etc. except G.S.T, which shall be payable / reimbursed at actual 

whole or in part or may 
 at any stage of the 

ject within its sole discretion without assigning any reason(s) for doing so and no 

The intending bidders shall be asked to quote their offers in terms of "specific 
ly up to two decimal places) above(+)/below(-) / 

at par with the Total Estimated Cost published for the project, he will be willing to 

After taking into account the Percentage Rebate/Addition Offered by all the 
Cost, "Net Tender Value" of each bidder shall be 

evaluated (Mostly by the online system itself) and the bidder offering Lowest 
Tender Amount for projects pertaining to Procurement/Purchase Contract and 



  
 

 

Highest Tender Amount for Sales Contracts shall be dec
Bidder". 

 
iii. The "Percentage Offer" shall be uniformly applicable to each and every item 

including all sections/sub sections/sub heads of the Tender.
 

iv. ln case, the Lowest Tendered Amount (i.e. Estimated cost * Percentage Bid 
quoted) of two or more contractors is same, such lowest contractors will again be 
asked to submit sealed / online .Revised ± Percentage (%) offers" on the original 
Estimated cost of tender including all sub sections/sub heads as the case may 
be, but the revised percent
percentage quoted during their initial offer for the project. The lowest tender shall 
be decided on the basis of revised offers.

 
v. The process of online re

rates shall continue till L
 

vi. ln case, any of such contractor(s)(quoted same tender amount during initial 
bidding or subsequent re
treated as "withdrawal of tender” by the Contr
earnest money of such contractors shall be forfeited.

 
vii. ln case all the lowest contractors those have quoted same tendered amount, 

refuse to participate in online revised bidding process for the project, the EMD of 
such Contractors shall be forfeited and the tenders shall be re
project. 

 
viii. The Contractor(s), whose earnest money is forfeited because of non

of revised offer, shall not be allowed to participate in the re
the said project. 

 
ix. Further, to deal with Contractors/bidders submitting erratic and unreasonably low 

offers i.e. below 10% or more of estimated cost, provisions for submission of 
Additional Security Deposit (equal to difference in estimated cost vis
tender amount quoted) as Performance Guarantee in the form of "Unconditional 
Bank Guarantee" or Demand Draft favoring SBI shall continue.

 
x. Wherever the L-1 bid received remains within ± 5% of the approved estimated 

project cost, the procuring entity shall proceed w
contract to the successful bidder subject to laid down procedural formalities.

xi. lf the L-1 bid is beyond 5% but up to 10% of the estimated cost, the procuring 
entity shall examine the following eventualities and proceed according
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Highest Tender Amount for Sales Contracts shall be declared as "Successful 

The "Percentage Offer" shall be uniformly applicable to each and every item 
including all sections/sub sections/sub heads of the Tender. 

ln case, the Lowest Tendered Amount (i.e. Estimated cost * Percentage Bid 
o or more contractors is same, such lowest contractors will again be 

asked to submit sealed / online .Revised ± Percentage (%) offers" on the original 
Estimated cost of tender including all sub sections/sub heads as the case may 
be, but the revised percentage quoted shall, in no case, be higher than the 
percentage quoted during their initial offer for the project. The lowest tender shall 
be decided on the basis of revised offers. 

The process of online re-bidding amongst Two or more contractors offering sam
rates shall continue till L-1 bidder is discovered. 

ln case, any of such contractor(s)(quoted same tender amount during initial 
bidding or subsequent re-bidding) refuses to submit revised offer, it shall be 
treated as "withdrawal of tender” by the Contractor before acceptance. The 
earnest money of such contractors shall be forfeited. 

ln case all the lowest contractors those have quoted same tendered amount, 
refuse to participate in online revised bidding process for the project, the EMD of 

ors shall be forfeited and the tenders shall be re

The Contractor(s), whose earnest money is forfeited because of non
of revised offer, shall not be allowed to participate in the re-tendering process for 

Further, to deal with Contractors/bidders submitting erratic and unreasonably low 
offers i.e. below 10% or more of estimated cost, provisions for submission of 
Additional Security Deposit (equal to difference in estimated cost vis

ount quoted) as Performance Guarantee in the form of "Unconditional 
Bank Guarantee" or Demand Draft favoring SBI shall continue.

1 bid received remains within ± 5% of the approved estimated 
project cost, the procuring entity shall proceed with the process of awarding 
contract to the successful bidder subject to laid down procedural formalities.

1 bid is beyond 5% but up to 10% of the estimated cost, the procuring 
entity shall examine the following eventualities and proceed according

lared as "Successful 

The "Percentage Offer" shall be uniformly applicable to each and every item 
 

ln case, the Lowest Tendered Amount (i.e. Estimated cost * Percentage Bid 
o or more contractors is same, such lowest contractors will again be 

asked to submit sealed / online .Revised ± Percentage (%) offers" on the original 
Estimated cost of tender including all sub sections/sub heads as the case may 

age quoted shall, in no case, be higher than the 
percentage quoted during their initial offer for the project. The lowest tender shall 

bidding amongst Two or more contractors offering same 

ln case, any of such contractor(s)(quoted same tender amount during initial 
bidding) refuses to submit revised offer, it shall be 

actor before acceptance. The 

ln case all the lowest contractors those have quoted same tendered amount, 
refuse to participate in online revised bidding process for the project, the EMD of 

ors shall be forfeited and the tenders shall be re-invited for the 

The Contractor(s), whose earnest money is forfeited because of non-submission 
tendering process for 

Further, to deal with Contractors/bidders submitting erratic and unreasonably low 
offers i.e. below 10% or more of estimated cost, provisions for submission of 
Additional Security Deposit (equal to difference in estimated cost vis-a-vis final 

ount quoted) as Performance Guarantee in the form of "Unconditional 
Bank Guarantee" or Demand Draft favoring SBI shall continue. 

1 bid received remains within ± 5% of the approved estimated 
ith the process of awarding 

contract to the successful bidder subject to laid down procedural formalities. 
1 bid is beyond 5% but up to 10% of the estimated cost, the procuring 

entity shall examine the following eventualities and proceed accordingly: 



  
 

 

a) !f the increase in project cost beyond 5% of the estimated cost is on account 
of justifiable reasons, the procuring entity shall exercise due diligence in 
justifying the same and shall process the proposal for awarding the contract 
after seeking finan

 
b) lf, the procuring entity is convinced that the quote submitted by the successful 

bidder is genuinely on high side and there is adequate justification and scope 
for negotiations with the L
seeking necessary approval from the competent authority and will take a final 
decision judiciously after concluding the negotiation process.

 
xii. ln case, L-1 bid is beyond 10% of the estimated cost and the procuring entity is 

convinced that the L
recording the justification and seeking necessary approval from the competent 
authority, the negotiation process shall be started immediately. After 
negotiations, if the revised offer from 
acceptable, the procuring entity shall arrange to proceed with the proposal as 
usual else re-invitation of tenders shall be undertaken without loss of time. ln any 
case, not more than 15 days' time from the date of open
be allowed for concluding the process.

 
xiii. lf less than 3 Financial Bids are received in first call, the procuring entity shall 

arrange to extend the date of submission of tenders (not more than two 
occasions). Thereafter, tender shou
make all out efforts to get adequate competitive tenders for the project. 
However, if the response in second call is also not found to be encouraging, the 
procuring entity shall take a conscious decision to 
contractors to have sufficient competitive bids or to opt for seeking permission of 
the competent authority to open less than 3 tenders after recording due 
justification for the same. As far as possible opening of less than 3 te
should be avoided. 

 
xiv. ln case no financial bid is received, before going for re

entity shall critically examine and ensure that:
a. The panel of contractors invited for bidding is adequate and
b. The estimated cost being uploaded is 

workable rates for each tender item and the same is fairly comparable with 
prevailing market rates.

 

SIGNATURE OF THE CONTRACTOR

  

22 
 

!f the increase in project cost beyond 5% of the estimated cost is on account 
of justifiable reasons, the procuring entity shall exercise due diligence in 
justifying the same and shall process the proposal for awarding the contract 
after seeking financial sanction from the competent authority.

lf, the procuring entity is convinced that the quote submitted by the successful 
bidder is genuinely on high side and there is adequate justification and scope 
for negotiations with the L-1 bidder, they shall arrange for the same after 
seeking necessary approval from the competent authority and will take a final 
decision judiciously after concluding the negotiation process.

1 bid is beyond 10% of the estimated cost and the procuring entity is 
d that the L-1 bid can be rationalized through negotiations, after 

recording the justification and seeking necessary approval from the competent 
authority, the negotiation process shall be started immediately. After 
negotiations, if the revised offer from the successful bidder is found to be 
acceptable, the procuring entity shall arrange to proceed with the proposal as 

invitation of tenders shall be undertaken without loss of time. ln any 
case, not more than 15 days' time from the date of opening of price bids should 
be allowed for concluding the process. 

lf less than 3 Financial Bids are received in first call, the procuring entity shall 
arrange to extend the date of submission of tenders (not more than two 
occasions). Thereafter, tender should be re-invited and the procuring entity shall 
make all out efforts to get adequate competitive tenders for the project. 
However, if the response in second call is also not found to be encouraging, the 
procuring entity shall take a conscious decision to either enlarge the panel of 
contractors to have sufficient competitive bids or to opt for seeking permission of 
the competent authority to open less than 3 tenders after recording due 
justification for the same. As far as possible opening of less than 3 te

ln case no financial bid is received, before going for re-tendering, the procuring 
entity shall critically examine and ensure that: 

The panel of contractors invited for bidding is adequate and
The estimated cost being uploaded is based on the reasonable and 
workable rates for each tender item and the same is fairly comparable with 
prevailing market rates. 

SIGNATURE OF THE CONTRACTOR WITH SEAL

!f the increase in project cost beyond 5% of the estimated cost is on account 
of justifiable reasons, the procuring entity shall exercise due diligence in 
justifying the same and shall process the proposal for awarding the contract 

cial sanction from the competent authority. 

lf, the procuring entity is convinced that the quote submitted by the successful 
bidder is genuinely on high side and there is adequate justification and scope 

range for the same after 
seeking necessary approval from the competent authority and will take a final 
decision judiciously after concluding the negotiation process. 

1 bid is beyond 10% of the estimated cost and the procuring entity is 
1 bid can be rationalized through negotiations, after 

recording the justification and seeking necessary approval from the competent 
authority, the negotiation process shall be started immediately. After 

the successful bidder is found to be 
acceptable, the procuring entity shall arrange to proceed with the proposal as 

invitation of tenders shall be undertaken without loss of time. ln any 
ing of price bids should 

lf less than 3 Financial Bids are received in first call, the procuring entity shall 
arrange to extend the date of submission of tenders (not more than two 

invited and the procuring entity shall 
make all out efforts to get adequate competitive tenders for the project.  
However, if the response in second call is also not found to be encouraging, the 

either enlarge the panel of 
contractors to have sufficient competitive bids or to opt for seeking permission of 
the competent authority to open less than 3 tenders after recording due 
justification for the same. As far as possible opening of less than 3 tenders 

tendering, the procuring 

The panel of contractors invited for bidding is adequate and 
based on the reasonable and 

workable rates for each tender item and the same is fairly comparable with 



 

GENERAL CONDITIONS OF CONTRACT
 

1.0  Definitions:- 
“Contract means the documents forming 
formal agreement executed between SBI (client) and the contractor, together with the 
documents referred there in including these conditions, the specifications, designs, 
drawings and instructions issued from ti
documents taken together shall be deemed to form one contract and shall be 
complementary to one another.
 
In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them.
 
1.0.1 ‘SBIIMS’ shall mean SBI Infra Management Solutions Pvt. Ltd.(Project 
Management Services Provider
Bhadra, Laldarwaja, Ahmedabad
successors and assigns. 
 
1.0.2 ‘Architects/ Consultants’ shall mean 
Interior Designers, VADODARA
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their 
representative for day-to-da
contractors. 
 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether 
incorporate not, undertaking the works and shall include legal personal representative of 
individual or the composing 
individual or firms of company
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and/or to be executed in accordance with the contract 
includes materials, apparatus, equipment, temporary supports, fittings and things of 
kinds to be provided, the obligations of the contractor hereunder and work to be done by 
the contractor under the contract.
 
1.0.5 ‘Engineer’ shall mean the representative of the Archi
 
1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and refer red to in the specifications and any modifications of such drawings 
as may be issued by the Engineer from time to time Contract value shall
the entire work as stipulated in the letter of acceptance of tender subject such additions 
there to or deductions there from as may be made under the provide herein after 
contained. 
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GENERAL CONDITIONS OF CONTRACT 

“Contract means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between SBI (client) and the contractor, together with the 
documents referred there in including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Architects / Bank and all these 
documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

In the contract the following expressions shall, unless the context otherwise requires, 
ning hereby respectively assigned to them. 

‘SBIIMS’ shall mean SBI Infra Management Solutions Pvt. Ltd.(Project 
Management Services Provider-PMS) having its Circle Office at Third Floor, SBI, LHO, 
Bhadra, Laldarwaja, Ahmedabad-380001 and includes the client’s representatives, 

‘Architects/ Consultants’ shall mean M/s NITIN BHARDWAJ
VADODARA. 

‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their 
day supervision of work and to give instructions to the 

‘The Contractor’ shall mean the individual or firm or company whether 
incorporate not, undertaking the works and shall include legal personal representative of 
individual or the composing the firm or company and the permitted assignees of 
individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and/or to be executed in accordance with the contract 

s materials, apparatus, equipment, temporary supports, fittings and things of 
kinds to be provided, the obligations of the contractor hereunder and work to be done by 
the contractor under the contract. 

‘Engineer’ shall mean the representative of the Architect/consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and refer red to in the specifications and any modifications of such drawings 
as may be issued by the Engineer from time to time Contract value shall
the entire work as stipulated in the letter of acceptance of tender subject such additions 
there to or deductions there from as may be made under the provide herein after 

the tender and the acceptance thereof and the 
formal agreement executed between SBI (client) and the contractor, together with the 
documents referred there in including these conditions, the specifications, designs, 

me to time by the Architects / Bank and all these 
documents taken together shall be deemed to form one contract and shall be 

In the contract the following expressions shall, unless the context otherwise requires, 

‘SBIIMS’ shall mean SBI Infra Management Solutions Pvt. Ltd.(Project 
PMS) having its Circle Office at Third Floor, SBI, LHO, 

nt’s representatives, 

NITIN BHARDWAJ, Architects & 

‘Site Engineer’ shall mean an Engineer appointed by the SBIIMS at site as their 
y supervision of work and to give instructions to the 

‘The Contractor’ shall mean the individual or firm or company whether 
incorporate not, undertaking the works and shall include legal personal representative of 

the firm or company and the permitted assignees of 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and/or to be executed in accordance with the contract 

s materials, apparatus, equipment, temporary supports, fittings and things of 
kinds to be provided, the obligations of the contractor hereunder and work to be done by 

tect/consultant. 

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and refer red to in the specifications and any modifications of such drawings 
as may be issued by the Engineer from time to time Contract value shall mean value of 
the entire work as stipulated in the letter of acceptance of tender subject such additions 
there to or deductions there from as may be made under the provide herein after 



 

 
1.0.7 Specifications’ shall mean the specifications referred to 
modifications thereof as may time to time be furnished or approved by the 
Architect/Consultant. 
 
1.0.8 “Month” means calendar month.
1.0.9 “Week” means seven consecutive days.
1.0.10  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs 
respectively. 
 
1.1.11 “SBIIMS’s Engineer” shall mean The Civil/ CIVIL Engineer in
Project, as nominated by the Circle Head and Vice President, SBIIMS, Ahmedabad
 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred 
to as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed by the 
Architects Site Engineer / PMC and other consultants / contractors engaged in the 
execution of the project. 
 
i) Vice President – Circle Head of SBIIMS
ii) SBIIMS Engineer (LOOSE & FIXED FURNITURE
FURNITURE) in-charge of the Project
iii) Concerned partner of the Architects and their Resident Architect Member.
 
CLAUSE 

1 a. Total Security Deposit

Total Security deposit comprise of Earnest Money Deposit, Initial security deposit and 
Retention Money 

1 b. Earnest Money Deposit
The tenderer shall furnish EMD of 
Rupees only )in the form of Demand draft 
Infra Management Solutions Pvt Ltd 
No tender shall be considered unless the EMD is so deposited in the required form. No 
interest shall be paid on this EMD. The EMD of th
refunded soon after the decision to award the contract is taken without interest. The 
EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time the 
period when he is required to keep his tender ope
is accepted by the SBIIMS
to pay the initial security deposit as stipulated or fails to commence the commence the 
work within the stipulated time.
 
1 c. Initial Security Deposit (lSD)
The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
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Specifications’ shall mean the specifications referred to 
modifications thereof as may time to time be furnished or approved by the 

“Month” means calendar month. 
“Week” means seven consecutive days. 
“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs 

“SBIIMS’s Engineer” shall mean The Civil/ CIVIL Engineer in
Project, as nominated by the Circle Head and Vice President, SBIIMS, Ahmedabad

The following shall constitute the Joint Project Committee (herein under referred 
) for assessing and reviewing the progress of the work on the project and to 

issue instructions or directions from time to time for being observed and followed by the 
Architects Site Engineer / PMC and other consultants / contractors engaged in the 

Circle Head of SBIIMS 
LOOSE & FIXED FURNITURE and 

charge of the Project 
Concerned partner of the Architects and their Resident Architect Member.

eposit 

Total Security deposit comprise of Earnest Money Deposit, Initial security deposit and 

Earnest Money Deposit- 
The tenderer shall furnish EMD of Rs.11,900/- (Eleven Thousand

in the form of Demand draft or bankers cheque drawn in favour of 
Infra Management Solutions Pvt Ltd payable at Bhavnagar, on any Scheduled Bank. 
No tender shall be considered unless the EMD is so deposited in the required form. No 
interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be 
refunded soon after the decision to award the contract is taken without interest. The 
EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time the 
period when he is required to keep his tender open acceptance by the SBIIMS or aft
is accepted by the SBIIMS, the contractor fails to enter into a formal agreement or fails 
to pay the initial security deposit as stipulated or fails to commence the commence the 
work within the stipulated time. 

Initial Security Deposit (lSD) 
The amount of ISD shall be 2% of accepted value of tender including the EMD in the 

Specifications’ shall mean the specifications referred to in the tender and 
modifications thereof as may time to time be furnished or approved by the 

“Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs 

“SBIIMS’s Engineer” shall mean The Civil/ CIVIL Engineer in-charge of the 
Project, as nominated by the Circle Head and Vice President, SBIIMS, Ahmedabad 

The following shall constitute the Joint Project Committee (herein under referred 
) for assessing and reviewing the progress of the work on the project and to 

issue instructions or directions from time to time for being observed and followed by the 
Architects Site Engineer / PMC and other consultants / contractors engaged in the 

and LOOSE & FIXED 

Concerned partner of the Architects and their Resident Architect Member. 

Total Security deposit comprise of Earnest Money Deposit, Initial security deposit and 

Thousand Nine Hundred  
or bankers cheque drawn in favour of SBI 

on any Scheduled Bank. 
No tender shall be considered unless the EMD is so deposited in the required form. No 

e unsuccessful tenderer shall be 
refunded soon after the decision to award the contract is taken without interest. The 
EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time the 

n acceptance by the SBIIMS or after it 
, the contractor fails to enter into a formal agreement or fails 

to pay the initial security deposit as stipulated or fails to commence the commence the 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the 



 

form of DD/Fixed Deposit Receipt (FDR) drawn on any scheduled Bank and shall be 
deposited within 15 days from the date of acceptance of tender
 
1 d. Retention Money: 
Besides the SD as deposited by the contractor in the above said manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bi
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of 
the contract value. The 50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Comple
Architect/consultant. The balance 50% of the total security deposit shall be refunded to 
the contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily atten
conditions of contract including site clearance.
 
2.0Language: 
The language in which the contract documents shall be drawn shall be in English.
 
3.0Errors, omissions and discrepancies:
In case of errors, omissions 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 
 

i) Between scaled and written dimension (or description) on a drawing, the latter shall 
be adopted. 

 
ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct.

 
iii) Between written description of the item in the specifications and descriptions in bills 
of quantities of the same item, the former shall be adopted:

 
a) In case of difference between rates written in figures and words, the rate in words 
shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be 
taken as correct. 
 

4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction 
Bank to be communicated through the architect/consultant. The arc
the directions of the SBIIMS from time to time issue further drawings and / or write 
instructions, details directions and explanations which are here after collectively 
references to as Architect’s / consultant’s instructions in regard
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form of DD/Fixed Deposit Receipt (FDR) drawn on any scheduled Bank and shall be 
deposited within 15 days from the date of acceptance of tender. 

Besides the SD as deposited by the contractor in the above said manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of 
the contract value. The 50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to 
the contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance with the 
conditions of contract including site clearance. 

The language in which the contract documents shall be drawn shall be in English.

Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 

 

Between scaled and written dimension (or description) on a drawing, the latter shall 

Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills 
es of the same item, the former shall be adopted: 

In case of difference between rates written in figures and words, the rate in words 

Between the duplicate / subsequent copies of the tender, the original tender shall be 

The contractor shall carryout complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction 
Bank to be communicated through the architect/consultant. The arc
the directions of the SBIIMS from time to time issue further drawings and / or write 
instructions, details directions and explanations which are here after collectively 
references to as Architect’s / consultant’s instructions in regard

form of DD/Fixed Deposit Receipt (FDR) drawn on any scheduled Bank and shall be 

Besides the SD as deposited by the contractor in the above said manner, the Retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 

ll provided the total security 
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of 
the contract value. The 50% of the total security deposit shall be refunded to the 

tion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to 
the contractors without interest within fifteen days after the end of defects liability period 

ded to all defects in accordance with the 

The language in which the contract documents shall be drawn shall be in English. 

and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 

Between scaled and written dimension (or description) on a drawing, the latter shall 

Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

Between written description of the item in the specifications and descriptions in bills 

In case of difference between rates written in figures and words, the rate in words 

Between the duplicate / subsequent copies of the tender, the original tender shall be 

The contractor shall carryout complete and maintain the said work in every respect 
strictly accordance with this contract and with the directions of and to the satisfaction 
Bank to be communicated through the architect/consultant. The architect/consultant at 
the directions of the SBIIMS from time to time issue further drawings and / or write 
instructions, details directions and explanations which are here after collectively 
references to as Architect’s / consultant’s instructions in regard to the variation or 



 

modification of the design, quality or quantity of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings 
and/or specifications. The removal from the site of any mate
Contractor and any substitution of any other materials therefore the removal and/or re
execution of any work executed by him. The dismissal from the work of any person 
engaged the re upon. 
 
5.0 i)Letter of Acceptance:
Within the validity period of the tender the SBIIMS shall issue a letter of acceptance 
directly or through the architect by registered post or otherwise depositing at the of the 
contractor as given in the tender to enter into a Contract for the execution of the wor
per the terms of the tender. The letter of acceptance shall constitute a bind contract 
between the SBIIMS and the contractor.
 
ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBIIMS /Architect the 
successful tenderer shall be bound to implement the contract and within fifteen days 
there of shall sign an agreement in a non
 
6.0Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBIIMS / S
Architect / consultants are the properties of the SBIIMS They are not to be used on 
other work. 
 
7.0 Detailed drawings and instructions:
The SBIIMS through its architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the execution of 
the work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there.
 
The work shall be executed in conform
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBIIMS 
through the architect/consultant
 
7(a) Copies of agreement:
Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors.

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or 
to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause 
of delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBIIMS on account of such breach to pay a liquidated damages at 
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modification of the design, quality or quantity of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings 
and/or specifications. The removal from the site of any material brought thereon by the 
Contractor and any substitution of any other materials therefore the removal and/or re
execution of any work executed by him. The dismissal from the work of any person 

Letter of Acceptance: 
e validity period of the tender the SBIIMS shall issue a letter of acceptance 

directly or through the architect by registered post or otherwise depositing at the of the 
contractor as given in the tender to enter into a Contract for the execution of the wor
per the terms of the tender. The letter of acceptance shall constitute a bind contract 
between the SBIIMS and the contractor. 

On receipt of intimation of the acceptance of tender from the SBIIMS /Architect the 
rer shall be bound to implement the contract and within fifteen days 

there of shall sign an agreement in a non-judicial stamp paper of appropriate value.

Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBIIMS / S
Architect / consultants are the properties of the SBIIMS They are not to be used on 

Detailed drawings and instructions: 
The SBIIMS through its architects / consultants shall furnish with reasonable proper 

ions by means of drawings or otherwise necessary for the execution of 
the work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there.

The work shall be executed in conformity there with and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBIIMS 
through the architect/consultant 

f agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or 

he work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause 
of delay, he may be called upon without prejudice to any other right of remedy available 

der the law to the SBIIMS on account of such breach to pay a liquidated damages at 

modification of the design, quality or quantity of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings 

rial brought thereon by the 
Contractor and any substitution of any other materials therefore the removal and/or re- 
execution of any work executed by him. The dismissal from the work of any person 

e validity period of the tender the SBIIMS shall issue a letter of acceptance 
directly or through the architect by registered post or otherwise depositing at the of the 
contractor as given in the tender to enter into a Contract for the execution of the work as 
per the terms of the tender. The letter of acceptance shall constitute a bind contract 

On receipt of intimation of the acceptance of tender from the SBIIMS /Architect the 
rer shall be bound to implement the contract and within fifteen days 

judicial stamp paper of appropriate value. 

All drawings, specifications and copies thereof furnished by the SBIIMS / SBI through its 
Architect / consultants are the properties of the SBIIMS They are not to be used on 

The SBIIMS through its architects / consultants shall furnish with reasonable proper 
ions by means of drawings or otherwise necessary for the execution of 

the work. All such drawings and instructions shall be consistent with contract 
documents, true developments thereof and reasonably inferable there. 

ity there with and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBIIMS 

Two copies of agreement duly signed by both the parties with the drawings shall be 

If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or 
he work and clear the site including vacating their office on or before the 

contracted or extended date or completion, without justification in support of the cause 
of delay, he may be called upon without prejudice to any other right of remedy available 

der the law to the SBIIMS on account of such breach to pay a liquidated damages at 



 

the rate of 0.50% of the contract value which subject to a maximum of 
contract value. 
9.0 Materials, Appliances and Employees:
Unless or otherwise specified the co
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall 
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to 
unsatisfactory by the SBIIMS /Architect/ consultant he shall be removed from the site 
immediately. 
 
10.0 Permits, Laws and Regulations:
Permits and licenses required for the execution of the work shall be 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, h
notify the SBIIMS in writing under intimation of the Architect/ Consultant. If the 
contractor performs any act, which is against the law, rules and regulations he shall 
meet all the costs arising the reform and shall indemnify the SBIIMS a
arising there from. 
 
11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by, the 
architect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBIIMS
 
12.0 Protection of works and property:
The contractor shall continuously maintain adequate prot
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence.
 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’
laws and building codes to prevent accidents, or injuries to persons or property on about 
or adjacent to his place of work. The contractor shall take insurance covers as per 
clause at his own cost. The policy may be taken in joint names of the cont
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the rate of 0.50% of the contract value which subject to a maximum of 

9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 
in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBIIMS /Architect/ consultant he shall be removed from the site 

10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, h
notify the SBIIMS in writing under intimation of the Architect/ Consultant. If the 
contractor performs any act, which is against the law, rules and regulations he shall 
meet all the costs arising the reform and shall indemnify the SBIIMS a

The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 

parts thereof and get it approved by the architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by, the 

itect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBIIMS

12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection of
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’
laws and building codes to prevent accidents, or injuries to persons or property on about 
or adjacent to his place of work. The contractor shall take insurance covers as per 
clause at his own cost. The policy may be taken in joint names of the cont

the rate of 0.50% of the contract value which subject to a maximum of 5% of the 

ntractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 

be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled 

him. Workman whose work or behavior is found to be 
unsatisfactory by the SBIIMS /Architect/ consultant he shall be removed from the site 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBIIMS in writing under intimation of the Architect/ Consultant. If the 
contractor performs any act, which is against the law, rules and regulations he shall 
meet all the costs arising the reform and shall indemnify the SBIIMS any legal actions 

The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 

parts thereof and get it approved by the architect / consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by, the 

itect / consultant the contractor shall be responsible for the same ad shall his own 
expenses rectify such error, if so, required to satisfaction of the SBIIMS 

tion of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss, except due to causes 

He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies’ safety 
laws and building codes to prevent accidents, or injuries to persons or property on about 
or adjacent to his place of work. The contractor shall take insurance covers as per 
clause at his own cost. The policy may be taken in joint names of the contractor and the 



 

SBIIMS and the original policy may be lodged with the SBIIMS
13.0 Inspection of work: 
The SBIIMS / Architect / Consultant or their representatives shall at all reasonable times 
have free access to the work site and / or to the workshop, fact
where materials are lying or from where they are obtained and the contractor shall give 
every facility to the SBIIMS/Architect/consultant and their representatives necessary for 
inspection and examination and test of the materials an
unless authorized by the SBIIMS/ Architect
/Consultant except the representative of Public authorities shall be allowed on the work 
at any time. The proposed work either during its construction stage or its completion can 
also be inspected by the Chief Technical Examiner’s Organization a wing of Central 
Vigilance commission. 
 
14.0 Assignment and subletting:
The whole of work included in the contract shall be executed the contractor and he shall 
not directly entrust and engage or ind
any part or share there of or interest therein without the written consent of the SBIIMS 
through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor fr
progress. 
 
15.0 Quality of materials, workmanship &Test:
All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructio
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery
as are normally required for examining measuring sampling and testing any material or 
part of work before in corporation in the work for testing as may be selected and 
required by the architect/consultant.
 

ii) Samples: 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 
detailed literature / test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant before submitting the sample/literature the contractor shall satisfy 
himself that the material / equipment for which he is submitting the sample / literature
meet with the requirement of tender specification. Only when the samples are approved 
in writing by the architect/consultant the contractor shall proceed with the procurement 
and installation of the particular material / equipment. The approved samples sh
the signed by the Architect / Consultant for identification and shall be kept on record 
site office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sampl
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SBIIMS and the original policy may be lodged with the SBIIMS 
 

The SBIIMS / Architect / Consultant or their representatives shall at all reasonable times 
have free access to the work site and / or to the workshop, factories, or other places 
where materials are lying or from where they are obtained and the contractor shall give 
every facility to the SBIIMS/Architect/consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person 
unless authorized by the SBIIMS/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work 
at any time. The proposed work either during its construction stage or its completion can 

nspected by the Chief Technical Examiner’s Organization a wing of Central 

14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share there of or interest therein without the written consent of the SBIIMS 
through the Architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active & superintendence of the work during its 

15.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labor, and materials 
as are normally required for examining measuring sampling and testing any material or 
part of work before in corporation in the work for testing as may be selected and 
required by the architect/consultant. 

dequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 

e / test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant before submitting the sample/literature the contractor shall satisfy 
himself that the material / equipment for which he is submitting the sample / literature
meet with the requirement of tender specification. Only when the samples are approved 
in writing by the architect/consultant the contractor shall proceed with the procurement 
and installation of the particular material / equipment. The approved samples sh
the signed by the Architect / Consultant for identification and shall be kept on record 
site office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sampl

The SBIIMS / Architect / Consultant or their representatives shall at all reasonable times 
ories, or other places 

where materials are lying or from where they are obtained and the contractor shall give 
every facility to the SBIIMS/Architect/consultant and their representatives necessary for 

d workmanship. No person 

/Consultant except the representative of Public authorities shall be allowed on the work 
at any time. The proposed work either during its construction stage or its completion can 

nspected by the Chief Technical Examiner’s Organization a wing of Central 

The whole of work included in the contract shall be executed the contractor and he shall 
irectly transfer, assign or underlet the contract or 

any part or share there of or interest therein without the written consent of the SBIIMS 
through the Architect and no undertaking shall relieve the contractor from the 

om active & superintendence of the work during its 

All materials and workmanship shall be best of the respective kinds described in the 
ns and shall be subject 

from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 

, labor, and materials 
as are normally required for examining measuring sampling and testing any material or 
part of work before in corporation in the work for testing as may be selected and 

dequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 

e / test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant before submitting the sample/literature the contractor shall satisfy 
himself that the material / equipment for which he is submitting the sample / literature 
meet with the requirement of tender specification. Only when the samples are approved 
in writing by the architect/consultant the contractor shall proceed with the procurement 
and installation of the particular material / equipment. The approved samples shall by 
the signed by the Architect / Consultant for identification and shall be kept on record at 
site office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that 



 

might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approv
equipment etc. shall be to the account of the contractor.

 
iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ.

 
iv) Costs of tests not provid
If any test is ordered by the Architect/ Consultant which is either
a)  If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site 
or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor.

 
16.0 Obtaining information related to execution of work:
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misu
information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfillment of contract.
 
17.0 Contractor’s superintendence:
The contractor shall give nec
works and as long, thereafter, as the Architect/Consultant may consider necessary until 
the expiry of the defects liability period, stated hereto.
 
18.0 Quantities: 
The bill of quantities (BOQ) unles
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent. The entire amount 
amounts of prime cost and provision sums, if any, shall be excluded.
 
19.0 Works to be measured:
The Architect/Consultant may from time to time intimate to the contractor that he 
requires the work to be measured a
quantity representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be take
detail in the specifications. The representative of the Architect / Consultant shall take 
measurements with the contractor’s representative and the measurements shall be 
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might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approv
equipment etc. shall be to the account of the contractor. 

The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ. 

Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 

If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 

be carried out by an independent person at any place other than the site 
or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor.

ng information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfillment of contract. 

17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the 
works and as long, thereafter, as the Architect/Consultant may consider necessary until 
the expiry of the defects liability period, stated hereto. 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent. The entire amount paid under Clause 19, 20 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded.

19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he 
requires the work to be measured and the contractor shall forthwith attend or send a 
quantity representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measurements 
detail in the specifications. The representative of the Architect / Consultant shall take 
measurements with the contractor’s representative and the measurements shall be 

might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / 

The cost of making any test shall be borne by the contractor if such test is intended by or 

If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 

be carried out by an independent person at any place other than the site 
or the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor. 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 

nderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 

essary personal superintendence during the execution the 
works and as long, thereafter, as the Architect/Consultant may consider necessary until 

s or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 

paid under Clause 19, 20 hereof as well as 
amounts of prime cost and provision sums, if any, shall be excluded. 

The Architect/Consultant may from time to time intimate to the contractor that he 
nd the contractor shall forthwith attend or send a 

quantity representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. 

n in accordance with the Mode of measurements 
detail in the specifications. The representative of the Architect / Consultant shall take 
measurements with the contractor’s representative and the measurements shall be 



 

entered in the measurement book. The con
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be
attend or neglect or omit to depute his representative to take measurements the 
measurements recorded by the representative of the Architect/consultant shall be final. 
All authorized extra work, omissions and a
measurement. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates 
the contract. In case the SBIIMS/ Architect / Consultant thinks proper at any during the 
progress of works to make any alteration in, or additions to or omission from the works 
or any. Alteration in the kind or quality of the materials to be used therein, the Architect / 
Consultant shall give notice thereof in writing to the contractor shall co
within seven days of giving such oral instructions the contract shall alter to, add to, or 
omit from as the case may be in accordance with such but the contractor shall not do 
any work extra to or make any alterations or additions to or om
any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the Architect/ Consultant and 
the value of such extras, alterations, additions or o
determined by the Architect / Consultant and the same shall be added to or deducted 
from the contract value, as the case maybe.
 
21.0 Valuation of Variations:
No claim for an extra shall be allowed unless it shall have been e
authority of the Architect / Consultant with the concurrence of the SBIIMS as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions.
 
(i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 
the work price herein. 
(ii) Rates for all items, wherever possible should be derived out of the ra
priced BOQ. 
 
The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same
Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out,
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entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should the contractor not 
attend or neglect or omit to depute his representative to take measurements the 
measurements recorded by the representative of the Architect/consultant shall be final. 
All authorized extra work, omissions and all variations made shall be included such 

No alteration, omission or variation ordered in writing by the Architect/consultant vitiates 
the contract. In case the SBIIMS/ Architect / Consultant thinks proper at any during the 
rogress of works to make any alteration in, or additions to or omission from the works 

or any. Alteration in the kind or quality of the materials to be used therein, the Architect / 
Consultant shall give notice thereof in writing to the contractor shall co
within seven days of giving such oral instructions the contract shall alter to, add to, or 
omit from as the case may be in accordance with such but the contractor shall not do 
any work extra to or make any alterations or additions to or omissions from the works or 
any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the Architect/ Consultant and 
the value of such extras, alterations, additions or omissions shall in all cases be 
determined by the Architect / Consultant and the same shall be added to or deducted 
from the contract value, as the case maybe. 

21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been e
authority of the Architect / Consultant with the concurrence of the SBIIMS as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions. 

prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 

(ii) Rates for all items, wherever possible should be derived out of the ra

The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub

Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 

tractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by both 

made in the M book should the contractor not 
attend or neglect or omit to depute his representative to take measurements the 
measurements recorded by the representative of the Architect/consultant shall be final. 

ll variations made shall be included such 

No alteration, omission or variation ordered in writing by the Architect/consultant vitiates 
the contract. In case the SBIIMS/ Architect / Consultant thinks proper at any during the 
rogress of works to make any alteration in, or additions to or omission from the works 

or any. Alteration in the kind or quality of the materials to be used therein, the Architect / 
Consultant shall give notice thereof in writing to the contractor shall confirm in writing 
within seven days of giving such oral instructions the contract shall alter to, add to, or 
omit from as the case may be in accordance with such but the contractor shall not do 

issions from the works or 
any deviation from any of the provisions of the contract, stipulations, specifications or 
contract drawings without previous consent in writing of the Architect/ Consultant and 

missions shall in all cases be 
determined by the Architect / Consultant and the same shall be added to or deducted 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBIIMS as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 

prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as 

(ii) Rates for all items, wherever possible should be derived out of the rates given in the 

The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 

shall be valued under sub- 

Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 

then the contractor shall within 7 days of the 



 

receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/co
in his opinion are reasonable and proper, based on the market rate.
Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates state
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s nam
verifications to the Architect /consultant at or before the end of the week following that in 
which the work has been executed.
 
It is further clarified that for all such authorized extra items where rates cannot b
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running charges of 
equipment and wastages etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall, not be eligible for escalation.
 
22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two 
months of the virtual completion of the work.
 
23.0 Virtual Completion Cer
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBIIMS, the contractor shall ensure that the following works have been 
completed the satisfaction of the SBIIMS:
 
Clear the site of all scaffol
equipment and machinery. 
 
Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoev
brought upon or erected at the site or any land allotted to the contractor by the SBIIMS 
not incorporated in the permanent works.
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
the SBIIMS and shall clear, level
 
Shall put the SBIIMS in undisputed custody and possession of the site and all land allot 
by the SBIIMS 
 
Shall hand over the work in a peaceful manner to the SBIIMS
 
All defects / imperfections have be
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receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/consultant shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate.
Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender, of  the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following that in 
which the work has been executed. 

It is further clarified that for all such authorized extra items where rates cannot b
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running charges of 
equipment and wastages etc. plus 15% towards establishment charges, contractor’s 

erheads and profit. Such items shall, not be eligible for escalation.

 
The measurement and valuation in respect of the contract shall be completed within two 
months of the virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBIIMS, the contractor shall ensure that the following works have been 
completed the satisfaction of the SBIIMS: 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 
 

Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoev
brought upon or erected at the site or any land allotted to the contractor by the SBIIMS 
not incorporated in the permanent works. 

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
the SBIIMS and shall clear, level and dress, compact the site as required by the SBIIMS

Shall put the SBIIMS in undisputed custody and possession of the site and all land allot 

Shall hand over the work in a peaceful manner to the SBIIMS 

All defects / imperfections have been attended and rectified as pointed out by the 

receipt of the letter of acceptance inform the Architect/ consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 

nsultant shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be 

d in the tender, of  the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 

e and materials employed be delivered for 
verifications to the Architect /consultant at or before the end of the week following that in 

It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the ‘market rate basis for material, labour hire / running charges of 
equipment and wastages etc. plus 15% towards establishment charges, contractor’s 

erheads and profit. Such items shall, not be eligible for escalation. 

The measurement and valuation in respect of the contract shall be completed within two 

On successful completion of entire works covered by the contract to the full satisfaction 
of the SBIIMS, the contractor shall ensure that the following works have been 

ding, wiring, pipes, surplus materials, contractor’s labour 

Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBIIMS 

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
and dress, compact the site as required by the SBIIMS 

Shall put the SBIIMS in undisputed custody and possession of the site and all land allot 

en attended and rectified as pointed out by the 



 

Architects to the full satisfaction of SBIIMS
contractor as stated above, the contractor is entitled to apply to the Architect / 
consultant is satisfied of the complet
certificate has been sought, the Architect/ consultant shall within fourteen (14) days of 
the receipt of the application for completion certificate, issue a VCC in respect of the 
work for which the VCC has appl
This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any 
construction as a waiver of any right or claim of the SBIIMS against thecontractor in 
respect of or work at the site and in respect of which the VCC has been issued.

24.0 Work by other agencies:
The SBIIMS / Architect / consultant reserves the righ
the site for execution of any work not included in the scope of this contract which it may 
desire to have carried out by other persons simultaneously and the contractor shall not 
only allow but also extend reasonable faci
contractor however shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work shall be 
carried out in such manner as not to impede t
contract. 
 
25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of the SBIIMS And the contractor against all loss of 
damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the SBIIMS and 
contractor are covered for the period stipulated I clause of GCC and are also covered 
during the period of maintenance for loss or damage arising from a cause, occurring 
prior to the commencement of the period of maintenance and for any loss or damage 
occasioned by the contractor in the course of any operations carried out by him for the 
purpose of complying with his obligations under clause.
 
The Works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement val
 
The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things.
 
Such insurance shall be effected with an insurer and in terms approved by the SBIIMS 
which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the Architect / consultant the policy if insurance and the receipts for 
payment of the current premiums.
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Architects to the full satisfaction of SBIIMS Upon the satisfactory fulfillment by the 
contractor as stated above, the contractor is entitled to apply to the Architect / 
consultant is satisfied of the completion of work. Relative to which the completion 
certificate has been sought, the Architect/ consultant shall within fourteen (14) days of 
the receipt of the application for completion certificate, issue a VCC in respect of the 
work for which the VCC has applied. 
This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any 
construction as a waiver of any right or claim of the SBIIMS against thecontractor in 
respect of or work at the site and in respect of which the VCC has been issued.

24.0 Work by other agencies: 
The SBIIMS / Architect / consultant reserves the rights to use premises and any portion 
the site for execution of any work not included in the scope of this contract which it may 
desire to have carried out by other persons simultaneously and the contractor shall not 
only allow but also extend reasonable facilities for the execution of such work. The 
contractor however shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work shall be 
carried out in such manner as not to impede the progress of the works included in the 

 
Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of the SBIIMS And the contractor against all loss of 

s from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the SBIIMS and 
contractor are covered for the period stipulated I clause of GCC and are also covered 

eriod of maintenance for loss or damage arising from a cause, occurring 
prior to the commencement of the period of maintenance and for any loss or damage 
occasioned by the contractor in the course of any operations carried out by him for the 

plying with his obligations under clause. 

The Works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value. 

The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

Such insurance shall be effected with an insurer and in terms approved by the SBIIMS 
oval shall not be unreasonably withheld and the contractor shall whenever 

required produce to the Architect / consultant the policy if insurance and the receipts for 
payment of the current premiums. 

Upon the satisfactory fulfillment by the 
contractor as stated above, the contractor is entitled to apply to the Architect / 

ion of work. Relative to which the completion 
certificate has been sought, the Architect/ consultant shall within fourteen (14) days of 
the receipt of the application for completion certificate, issue a VCC in respect of the 

This issuance of a VCC shall not be without prejudice to the SBIIMS’s rights and 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBIIMS against thecontractor in 
respect of or work at the site and in respect of which the VCC has been issued. 

ts to use premises and any portion 
the site for execution of any work not included in the scope of this contract which it may 
desire to have carried out by other persons simultaneously and the contractor shall not 

lities for the execution of such work. The 
contractor however shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work shall be 

he progress of the works included in the 

Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of the SBIIMS And the contractor against all loss of 

s from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the SBIIMS and 
contractor are covered for the period stipulated I clause of GCC and are also covered 

eriod of maintenance for loss or damage arising from a cause, occurring 
prior to the commencement of the period of maintenance and for any loss or damage 
occasioned by the contractor in the course of any operations carried out by him for the 

The Works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation 

The constructional plant and other things brought on to the site by the contractor to the 

Such insurance shall be effected with an insurer and in terms approved by the SBIIMS 
oval shall not be unreasonably withheld and the contractor shall whenever 

required produce to the Architect / consultant the policy if insurance and the receipts for 



 

 
26.0 Damage to persons and property:
The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to:
 
a) The permanent use or occupatio

b) The right of SBIIMS to execute the works or any part thereof on, over, under, in or 
through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works 
d) Injuries or damage to persons or property resulting from any act or neglect of the 
SBIIMS their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claims, proceedings, da
expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the contractor, his servants or agents such part of the compensation 
as may be just and equitable having regard to the extent o
SBIIMS, their employees, or agents or other employees, or agents or other contractors 
for the damage or injury. 
 
27.0 Contractor to indemnify SBIIMS
The contractor shall indemnify the SBIIMS against all claims, proceedings, dam
costs, charges and expenses in respect of the matters referred to in the provision sub
clause 26.0 of this clause. 
 
28.0 Contractor’s superintendence:
The contractor shall fully indemnify and keep indemnified the SBIIMS against any 
action, claim, or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties which may be payable in 
respect to any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBIIMS in respect of such matters as aforesaid 
the contractor shall be immediately notified thereof and the contractor shall be at liberty, 
at his own expenses to settle any dispute or to conduct any litigation that may arise 
there from, provided that the contractor shall not be liable to indemnify the SBIIMS if the 
infringement of the patent or design or any alleged patent 
result of an order passed by the Architect / consultant in this behalf.
 
29.0 Third Party Insurance:
Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 25.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury 
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26.0 Damage to persons and property: 
ll, except if and so far as the contract provides otherwise indemnify 

the SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 

f the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof. 

The right of SBIIMS to execute the works or any part thereof on, over, under, in or 

Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract.

Injuries or damage to persons or property resulting from any act or neglect of the 
SBIIMS their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the contractor, his servants or agents such part of the compensation 
as may be just and equitable having regard to the extent of the responsibility of the 
SBIIMS, their employees, or agents or other employees, or agents or other contractors 

27.0 Contractor to indemnify SBIIMS: 
The contractor shall indemnify the SBIIMS against all claims, proceedings, dam
costs, charges and expenses in respect of the matters referred to in the provision sub

 

28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBIIMS against any 

proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties which may be payable in 
respect to any article or part thereof included in the contract. In the event of any claim 

der or action brought against SBIIMS in respect of such matters as aforesaid 
the contractor shall be immediately notified thereof and the contractor shall be at liberty, 
at his own expenses to settle any dispute or to conduct any litigation that may arise 
there from, provided that the contractor shall not be liable to indemnify the SBIIMS if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect / consultant in this behalf. 

.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 25.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 

ll, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 

f the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to: 

 

The right of SBIIMS to execute the works or any part thereof on, over, under, in or 

Injuries or damages to persons or properties which are unavoidable result of the 
in accordance with the contract. 

Injuries or damage to persons or property resulting from any act or neglect of the 
SBIIMS their agents, employees or other contractors not being employed by the 

mages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the contractor, his servants or agents such part of the compensation 

f the responsibility of the 
SBIIMS, their employees, or agents or other employees, or agents or other contractors 

The contractor shall indemnify the SBIIMS against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision sub-

The contractor shall fully indemnify and keep indemnified the SBIIMS against any 
proceeding relating to infringement or use of any patent or design or 

any alleged patent or design rights and shall pay any royalties which may be payable in 
respect to any article or part thereof included in the contract. In the event of any claim 

der or action brought against SBIIMS in respect of such matters as aforesaid 
the contractor shall be immediately notified thereof and the contractor shall be at liberty, 
at his own expenses to settle any dispute or to conduct any litigation that may arise 
there from, provided that the contractor shall not be liable to indemnify the SBIIMS if the 

design right is the direct 
 

Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 25.0 of GCC shall insure against his 

which may occur to any 



 

property including that of SBIIMS, or to any person, including any employee of the 
SBIIMS, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the matters referred to in the p
thereof. 
 
30.0 Minimum amount of Third Party Insurance: 
Such insurance shall be affected with an insurer and in terms approved by the SBIIMS 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the. Architect / consultant 
the policy or policies of insurance cover and receipts for payment of the current 
premiums. 

The minimum insurance cover for physical property, injury, and death is 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always. 
 
31.0 Accident or Injury to workman:
The SBIIMS Shall not be liable for
payable at law in respect or inconsequence of any accident or injury to any workmen or 
other person in the employment of the contractor or any sub
except an accident or injury resulting fro
agents, or employees. The contractor shall indemnify and keep indemnified SBIIMS 
against all such damages and compensation, save and except as aforesaid, and 
against all claims, proceedings, costs, charges and ex
thereof or in relation thereto.
 
32.0 Insurance against accidents etc. to workmen: 
The contractor shall insure against such liability with an insurer approved by the SBIIMS 
During the whole of the time that any persons are emp
shall, when required, produce to the architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub
aforesaid under this sub-
insured against the liability in respect of such persons in such manner that SBIIMS is 
indemnified under the policy but the contractor shall req
produce to the Architect /consultant when such policy of insurance and the receipt for 
the payment of the current premium.
 
33.0 Remedy on contractor’s failure to insure:
If the contractor fails to effect and keep in force the i
other insurance which he may be required to effect under the terms of contract, then 
and in any such case the SBIIMS may effect and keep in force any such insurance and 
pay such premium or premiums as may be necessary for 
time deduct the amount so paid by the SBIIMS as aforesaid from any amount due or 
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property including that of SBIIMS, or to any person, including any employee of the 
SBIIMS, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the matters referred to in the provision to clause 25.0 

30.0 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBIIMS 
which approval shall not be reasonably withheld and for at least the amount stated 

The contractor shall, whenever required, produce to the. Architect / consultant 
the policy or policies of insurance cover and receipts for payment of the current 

The minimum insurance cover for physical property, injury, and death is 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 

31.0 Accident or Injury to workman: 
The SBIIMS Shall not be liable for or in respect to any damages or compensation 
payable at law in respect or inconsequence of any accident or injury to any workmen or 
other person in the employment of the contractor or any sub-contractor, save and 
except an accident or injury resulting from any act or default of the SBIIMS or their 
agents, or employees. The contractor shall indemnify and keep indemnified SBIIMS 
against all such damages and compensation, save and except as aforesaid, and 
against all claims, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto. 

32.0 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the SBIIMS 
During the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insured as 

-clause shall be satisfied if the sub-contractor shall have 
insured against the liability in respect of such persons in such manner that SBIIMS is 
indemnified under the policy but the contractor shall require such sub
produce to the Architect /consultant when such policy of insurance and the receipt for 
the payment of the current premium. 

33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then 
and in any such case the SBIIMS may effect and keep in force any such insurance and 
pay such premium or premiums as may be necessary for that purpose and from time to 
time deduct the amount so paid by the SBIIMS as aforesaid from any amount due or 

property including that of SBIIMS, or to any person, including any employee of the 
SBIIMS, by or arising out of the execution of the works or in the carrying out of the 

rovision to clause 25.0 

Such insurance shall be affected with an insurer and in terms approved by the SBIIMS 
which approval shall not be reasonably withheld and for at least the amount stated 

The contractor shall, whenever required, produce to the. Architect / consultant 
the policy or policies of insurance cover and receipts for payment of the current 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 

or in respect to any damages or compensation 
payable at law in respect or inconsequence of any accident or injury to any workmen or 

contractor, save and 
m any act or default of the SBIIMS or their 

agents, or employees. The contractor shall indemnify and keep indemnified SBIIMS 
against all such damages and compensation, save and except as aforesaid, and 

penses whatsoever in respect 

The contractor shall insure against such liability with an insurer approved by the SBIIMS 
loyed by him on the works and 

shall, when required, produce to the architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always that, in respect of any 

’s obligation to insured as 
contractor shall have 

insured against the liability in respect of such persons in such manner that SBIIMS is 
uire such sub-contractor to 

produce to the Architect /consultant when such policy of insurance and the receipt for 

nsurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then 
and in any such case the SBIIMS may effect and keep in force any such insurance and 

that purpose and from time to 
time deduct the amount so paid by the SBIIMS as aforesaid from any amount due or 



 

which may become due to the contractor, or recover the same as debt from the 
contractor. 
 
Without prejudice to the others rights of the SBIIMS ag
such default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by the 
SBIIMS And which are payable by the contractors under t
shall upon settlement by the Insurer of any claim made against the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies
of such damage shall be paid to the contractor and the Contractor shall not be entitled 
to any further payment in respect of the expenditure incurred for rebuilding or repairing 
of the materials or goods destroyed or d

34.0 Commencement of Works:
The date of commencement of the work will be reckoned from the date of award of letter 
by the SBIIMS 
 
35.0 Time for completion:
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 
commencement. If required in the contract or as directed by the Architect / consultant. 
The contractor shall complete certain portions of work before completion of the entire 
work. However, the completion date shall be reckoned as the date by which the whole 
work is completed as per the terms of the contract.
 
36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/consultant may submit a recommendation to the 
SBIIMS to grant a fair and reasonable extension of time for completion of work as per 
the terms of contract. If the contractor needs an extension of time for the completion of 
work or if the completion of work is likely to be delayed for any reasons beyond the due 
date of completion as stipulated in the contract, the contractor shall apply to the SBIIMS 
Through the Architect’ Consultant in writing at least 30 Days before the expiry of th
scheduled time and while applying for extension of time he shall furnish the reason in 
detail and his justification if an’, for the delays. The architect/consultant shall submit 
their recommendations to the SBIIMS in the prescribed format for granting ex
time. While granting extension of time the contractor shall be informed the period 
extended time which will qualify for levy of liquidated damages. For the balance period 
in excess of original stipulated period and duly sanctioned extension of t
provision of liquidated damages as stated
Further the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not.
 
37.0 Rate of progress: 
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which may become due to the contractor, or recover the same as debt from the 

Without prejudice to the others rights of the SBIIMS against contractors. In respect of 
such default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by the 
SBIIMS And which are payable by the contractors under this clause. The contractor 
shall upon settlement by the Insurer of any claim made against the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies received from the Insurer in respect 
of such damage shall be paid to the contractor and the Contractor shall not be entitled 
to any further payment in respect of the expenditure incurred for rebuilding or repairing 
of the materials or goods destroyed or damaged. 

34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter 

: 
Time is essence of the contract and shall be strictly observed by the contractor. The 

work shall be completed within a period of 45 days
commencement. If required in the contract or as directed by the Architect / consultant. 
The contractor shall complete certain portions of work before completion of the entire 

r, the completion date shall be reckoned as the date by which the whole 
work is completed as per the terms of the contract. 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
ontractor, the Architect/consultant may submit a recommendation to the 

SBIIMS to grant a fair and reasonable extension of time for completion of work as per 
the terms of contract. If the contractor needs an extension of time for the completion of 

f the completion of work is likely to be delayed for any reasons beyond the due 
date of completion as stipulated in the contract, the contractor shall apply to the SBIIMS 
Through the Architect’ Consultant in writing at least 30 Days before the expiry of th
scheduled time and while applying for extension of time he shall furnish the reason in 
detail and his justification if an’, for the delays. The architect/consultant shall submit 
their recommendations to the SBIIMS in the prescribed format for granting ex
time. While granting extension of time the contractor shall be informed the period 
extended time which will qualify for levy of liquidated damages. For the balance period 
in excess of original stipulated period and duly sanctioned extension of t
provision of liquidated damages as stated under clause 10.0 shall become applicable. 
Further the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not. 

which may become due to the contractor, or recover the same as debt from the 

ainst contractors. In respect of 
such default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by the 

his clause. The contractor 
shall upon settlement by the Insurer of any claim made against the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild or repair the works 

received from the Insurer in respect 
of such damage shall be paid to the contractor and the Contractor shall not be entitled 
to any further payment in respect of the expenditure incurred for rebuilding or repairing 

The date of commencement of the work will be reckoned from the date of award of letter 

Time is essence of the contract and shall be strictly observed by the contractor. The 
days from the date of 

commencement. If required in the contract or as directed by the Architect / consultant. 
The contractor shall complete certain portions of work before completion of the entire 

r, the completion date shall be reckoned as the date by which the whole 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
ontractor, the Architect/consultant may submit a recommendation to the 

SBIIMS to grant a fair and reasonable extension of time for completion of work as per 
the terms of contract. If the contractor needs an extension of time for the completion of 

f the completion of work is likely to be delayed for any reasons beyond the due 
date of completion as stipulated in the contract, the contractor shall apply to the SBIIMS 
Through the Architect’ Consultant in writing at least 30 Days before the expiry of the 
scheduled time and while applying for extension of time he shall furnish the reason in 
detail and his justification if an’, for the delays. The architect/consultant shall submit 
their recommendations to the SBIIMS in the prescribed format for granting extension of 
time. While granting extension of time the contractor shall be informed the period 
extended time which will qualify for levy of liquidated damages. For the balance period 
in excess of original stipulated period and duly sanctioned extension of time by the 

under clause 10.0 shall become applicable. 
Further the contract shall remain in force even for the period beyond the due date of 



 

Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect/consultant 
progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed 
time or extended time for completion the Architect/consultant
such steps as considered necessary by the Architect / consultant to expedite progress 
so as to complete the works by the prescribed time or extended time. Such 
communications from the Architect / consultant neither shall relieve. Th
fulfilling obligations under the contract nor he will be entitled to raise any claims arising 
out of such directions. 
 
38.0 Work during nights and holidays:
Subject to any provision to the contrary contained in the contract no permanent w
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect/consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of
which case the contractor shall immediately advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve
and quality of the part of the works being technically required / continued with the prior 
approval of the Architect / consultant at no extra cost to the SBIIMS.
 
All work at night after obtaining approval from competent authorities shall be 
without unreasonable noise and disturbance.
 
39.0 No compensation or restrictions of work:
If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not required
part of the work to be carried out. The Architect / consultant shall give notice in writing 
that effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compens
ever on account of any profit or advantage which he might have derived from the 
execution of the Work fully but which he did not derive in consequence of the fore 
closure of the whole or part of the work.
 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Architect/Consultant 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less.
In case of such stores having been issued fro
contractor to stores, credit shall be given to him at the rates not exceeding those at 
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Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect/consultant 
progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed 
time or extended time for completion the Architect/consultant shall the re upon take 
such steps as considered necessary by the Architect / consultant to expedite progress 
so as to complete the works by the prescribed time or extended time. Such 
communications from the Architect / consultant neither shall relieve. Th
fulfilling obligations under the contract nor he will be entitled to raise any claims arising 

38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent w
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect/consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of
which case the contractor shall immediately advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve
and quality of the part of the works being technically required / continued with the prior 
approval of the Architect / consultant at no extra cost to the SBIIMS.

All work at night after obtaining approval from competent authorities shall be 
without unreasonable noise and disturbance. 

39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not required
part of the work to be carried out. The Architect / consultant shall give notice in writing 
that effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise what so 
ever on account of any profit or advantage which he might have derived from the 
execution of the Work fully but which he did not derive in consequence of the fore 
closure of the whole or part of the work. 

actor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 

by the contractor, provided however that the Architect/Consultant 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 
In case of such stores having been issued from SBIIMS stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 

Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect/consultant should the rate of 
progress of the work or any part thereof be at any time be in the opinion the. Architect / 
consultant too Slow to ensure the completion of the whole of the work the prescribed 

shall the re upon take 
such steps as considered necessary by the Architect / consultant to expedite progress 
so as to complete the works by the prescribed time or extended time. Such 
communications from the Architect / consultant neither shall relieve. The contractor from 
fulfilling obligations under the contract nor he will be entitled to raise any claims arising 

Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect/consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect / consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required / continued with the prior 
approval of the Architect / consultant at no extra cost to the SBIIMS. 

All work at night after obtaining approval from competent authorities shall be carried out 

If at any time after acceptance of the tender SBIIMS shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not required the whole or any 
part of the work to be carried out. The Architect / consultant shall give notice in writing 
that effect to the contractor and the contractor shall act accordingly in the matter. The 

ation or otherwise what so 
ever on account of any profit or advantage which he might have derived from the 
execution of the Work fully but which he did not derive in consequence of the fore 

actor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 

by the contractor, provided however that the Architect/Consultant 
shall have in such cases the option of taking over all or any such materials at their 

m SBIIMS stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 



 

which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deteriorati
the contractor and in this respect the decision of Architect / consultant shall be final.
 
40.0 Suspension of work:
The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress of 
works or any part the offer such time and in such manner as Architect/consultant may 
consider necessary so as not to cause any damage or injury to the work already done 
or endanger the safety thereof for any of following reasons:
 
a) On account any default on the part of the contractor, or
b) For proper execution of the works or part thereof for reasons other than the default 
the contractor, or 
c) For safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the Architect / 
consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub

The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account.
 
41.0 Action when the whole security deposit is forfeited:
In any case in which under any clau
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Architect / consultant shall have the power to adopt any of the 
following course as they may deem best 
 
To rescind the contract (of which rescission notice in writing to the contractor by 
Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited a
 
To employ labour paid by the SBIIMS and to supply materials to carry out the work, or 
part of the work, debiting the contractor with the cost of the labour and materials cost of 
such labour and materials as work
conclusive against the contractor) and crediting him with the value of the work done, in 
all respects in the same manner and at the same manner and at the same rates as if it 
had been carried out by the 
architect /consultant as to the value of work done shall be final conclusive against the 
contractor. 
 
To measure up the work of the contractor, and to take such part thereof as shall 
unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would h
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which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect / consultant shall be final.

40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant 

shall be final and binding on the contractor) suspend the progress of 
works or any part the offer such time and in such manner as Architect/consultant may 
consider necessary so as not to cause any damage or injury to the work already done 

afety thereof for any of following reasons: 

On account any default on the part of the contractor, or 
For proper execution of the works or part thereof for reasons other than the default 

For safety of the works or part thereof. 
actor shall, during such suspension, properly protect and secure the works the 

extent necessary and carry out the instructions given in that behalf by the Architect / 

i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account.

41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Architect / consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBIIMS:

To rescind the contract (of which rescission notice in writing to the contractor by 
Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBIIMS.

To employ labour paid by the SBIIMS and to supply materials to carry out the work, or 
part of the work, debiting the contractor with the cost of the labour and materials cost of 
such labour and materials as worked out by the Architect / consultant shall final and 
conclusive against the contractor) and crediting him with the value of the work done, in 
all respects in the same manner and at the same manner and at the same rates as if it 
had been carried out by the contractor under the terms of this contract certificate of 
architect /consultant as to the value of work done shall be final conclusive against the 

To measure up the work of the contractor, and to take such part thereof as shall 
t of his hands, and to give it to another contractor to complete in which 

case any expenses which may be incurred in excess of the sum which would h

which were originally issued to the contractor after taking into consideration and 
on or damage while in the custody of 

the contractor and in this respect the decision of Architect / consultant shall be final. 

The contractor shall, on receipt of the order in writing of the Architect / consultant 
shall be final and binding on the contractor) suspend the progress of 

works or any part the offer such time and in such manner as Architect/consultant may 
consider necessary so as not to cause any damage or injury to the work already done 

For proper execution of the works or part thereof for reasons other than the default 

actor shall, during such suspension, properly protect and secure the works the 
extent necessary and carry out the instructions given in that behalf by the Architect / 

para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

se or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Architect / consultant shall have the power to adopt any of the 

suited to the interest of the SBIIMS: 

To rescind the contract (of which rescission notice in writing to the contractor by - 
Architect / consultant shall be conclusive evidence) and in which case the security, 

the disposal of SBIIMS. 

To employ labour paid by the SBIIMS and to supply materials to carry out the work, or 
part of the work, debiting the contractor with the cost of the labour and materials cost of 

ed out by the Architect / consultant shall final and 
conclusive against the contractor) and crediting him with the value of the work done, in 
all respects in the same manner and at the same manner and at the same rates as if it 

contractor under the terms of this contract certificate of 
architect /consultant as to the value of work done shall be final conclusive against the 

To measure up the work of the contractor, and to take such part thereof as shall 
t of his hands, and to give it to another contractor to complete in which 

case any expenses which may be incurred in excess of the sum which would have been 



 

paid to the original contractor, if the whole work had been executed by him (The amount 
of which excess the certificates in writing of the Architects / consultant shall final and 
conclusive) shall be borne by original contractor and may be deducted any money due 
to him by SBIIMS under the contract or otherwise, or from his security deposit or the 
proceeds of sale thereof, or sufficient part thereof.
 
In the event of any of above courses being adopted by the SBIIMS the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material o
advances on account of, or with a view to the execution of the work or the performance 
of the contract and incase the contract shall be rescind under the provision aforesaid, 
the contractor shall not be entitled t
for actually performed under this contract, unless, and until the Architect / consultant will 
have certified in writing the performance of such work and the value payable in respect 
thereof, and he shall only been titled to be paid the value so certified.
 
42.0 Owner’s right to terminate the contract:
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the rea
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect /Consultant.
 
Or if the contractor (whether an individual firm or incorporated Company) 
execution to be issued or shall suffer any payment under this contract to be attached by 
or on behalf of any of the creditors of the contractor.
 
Or shall assign or sublet this contract without the consent in writing of the SBIIMS 
through the Architect/Consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under:
 
Has abandoned the contract; or
 
has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the 
SBIIMS through the Architect / consultant written notice to proceed, or
 
has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBIIMS through the Architect / Consultant
the said materials were condemned 

  

38 
 

paid to the original contractor, if the whole work had been executed by him (The amount 
cess the certificates in writing of the Architects / consultant shall final and 

conclusive) shall be borne by original contractor and may be deducted any money due 
to him by SBIIMS under the contract or otherwise, or from his security deposit or the 

ds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBIIMS the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance 
of the contract and incase the contract shall be rescind under the provision aforesaid, 
the contractor shall not be entitled to recover or to be paid any sum or any work thereto 
for actually performed under this contract, unless, and until the Architect / consultant will 
have certified in writing the performance of such work and the value payable in respect 

only been titled to be paid the value so certified.

42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the rea
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect /Consultant.

Or if the contractor (whether an individual firm or incorporated Company) 
execution to be issued or shall suffer any payment under this contract to be attached by 
or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBIIMS 
Architect/Consultant or shall charge or encumber this contract or any 

payment due to which may become due to the contractor there under:

abandoned the contract; or 

has failed to commence the works, or has without any lawful excuse under these 
ons suspended the progress of the works for 14 days after receiving from the 

SBIIMS through the Architect / consultant written notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such due 
ble the works to be completed within the time agreed upon, or 

has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBIIMS through the Architect / Consultant

condemned and rejected by the Architect/ consultant under 

paid to the original contractor, if the whole work had been executed by him (The amount 
cess the certificates in writing of the Architects / consultant shall final and 

conclusive) shall be borne by original contractor and may be deducted any money due 
to him by SBIIMS under the contract or otherwise, or from his security deposit or the 

In the event of any of above courses being adopted by the SBIIMS the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 

r entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance 
of the contract and incase the contract shall be rescind under the provision aforesaid, 

o recover or to be paid any sum or any work thereto 
for actually performed under this contract, unless, and until the Architect / consultant will 
have certified in writing the performance of such work and the value payable in respect 

only been titled to be paid the value so certified. 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect /Consultant. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by 

Or shall assign or sublet this contract without the consent in writing of the SBIIMS 
Architect/Consultant or shall charge or encumber this contract or any 

payment due to which may become due to the contractor there under: 

has failed to commence the works, or has without any lawful excuse under these 
ons suspended the progress of the works for 14 days after receiving from the 

SBIIMS through the Architect / consultant written notice to proceed, or 

has failed to proceed with the works with such diligence and failed to make such due 
ble the works to be completed within the time agreed upon, or 

has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBIIMS through the Architect / Consultant that 

the Architect/ consultant under 



 

these conditions; or has neglected or failed persistently to observe and perform all or 
any of the acts matters or things by this contract to be observed and performed by the 
contactor for seven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in 
defiance of the SBIIMS or Architect’s / consultant’s instructions to the contrary subject 
any part of the contract. Then and in any of said cases the SBIIMS and or the Architect / 
consultant, may not withstanding any previous waiver, after giving seven days’ notice in 
writing to the contractor, determine the contract, but without thereby affecting the 
powers of the SBIIMS or the Architect/consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not 
been determined and as if the works subsequently had been executed by or on behalf 
of the contractor. And, further the SBIIMS through the Architect / consultant their agents 
or employees may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoin
lands or roads use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other contractors or persons to the work 
and the contractor shall not in any was interrupt or do any act, matter or thing t
or hinder such other contractor or other persons employed for complement and finishing 
or using the materials and plant for the works.
 
When the works shall be completed or as soon thereafter as convenient the SBIIMS Or 
architect/consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receive 
thereof by him the SBIIMS sell the same by publication, and after due publication, and 
shall, adjust the amount realized by such auction. The contractor shall have no right to 
question any of the acts of the SBIIMS incidental to the sale of the materials etc.
 
43.0 Certificate of payment:
The contractor shall be entitled under the certificates to be issu
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBIIMS From time to time SBIIMS shall recover the statutory recovering 
other dues including the retention amount from the certificate of 
always that the issue of any certificate by the Architect / consultant during progress of 
works or completion shall not have effect as certificate of satisfaction relieve the 
contractor from his liability under clause.
 
The Architect / consultant shall have power to withhold the certificate if the work or in 
part thereof is not carried out to their satisfaction. The Architect/consultant may by any 
certificate make any corrections required previous certificate.
The SBIIMS shall modify the c
consultant from time to time while making the payment
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement books.
No interim payment should be made only 
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these conditions; or has neglected or failed persistently to observe and perform all or 
any of the acts matters or things by this contract to be observed and performed by the 

ven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in 
defiance of the SBIIMS or Architect’s / consultant’s instructions to the contrary subject 

contract. Then and in any of said cases the SBIIMS and or the Architect / 
consultant, may not withstanding any previous waiver, after giving seven days’ notice in 
writing to the contractor, determine the contract, but without thereby affecting the 

of the SBIIMS or the Architect/consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not 
been determined and as if the works subsequently had been executed by or on behalf 
of the contractor. And, further the SBIIMS through the Architect / consultant their agents 
or employees may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoin
lands or roads use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other contractors or persons to the work 
and the contractor shall not in any was interrupt or do any act, matter or thing t
or hinder such other contractor or other persons employed for complement and finishing 
or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient the SBIIMS Or 
give a notice in writing to the contractor to remove his surplus 

materials and plants and should the contractor fail to do so within 14 days after receive 
thereof by him the SBIIMS sell the same by publication, and after due publication, and 

the amount realized by such auction. The contractor shall have no right to 
of the SBIIMS incidental to the sale of the materials etc.

43.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBIIMS From time to time SBIIMS shall recover the statutory recovering 
other dues including the retention amount from the certificate of 
always that the issue of any certificate by the Architect / consultant during progress of 
works or completion shall not have effect as certificate of satisfaction relieve the 
contractor from his liability under clause. 

nsultant shall have power to withhold the certificate if the work or in 
part thereof is not carried out to their satisfaction. The Architect/consultant may by any 
certificate make any corrections required previous certificate. 
The SBIIMS shall modify the certificate of payment as issued by the architect/ 
consultant from time to time while making the payment 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement books. 

d be made only full & final payment will b

these conditions; or has neglected or failed persistently to observe and perform all or 
any of the acts matters or things by this contract to be observed and performed by the 

ven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the detriment of good workmanship or in 
defiance of the SBIIMS or Architect’s / consultant’s instructions to the contrary subject 

contract. Then and in any of said cases the SBIIMS and or the Architect / 
consultant, may not withstanding any previous waiver, after giving seven days’ notice in 
writing to the contractor, determine the contract, but without thereby affecting the 

of the SBIIMS or the Architect/consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not 
been determined and as if the works subsequently had been executed by or on behalf 
of the contractor. And, further the SBIIMS through the Architect / consultant their agents 
or employees may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other contractors or persons to the work 
and the contractor shall not in any was interrupt or do any act, matter or thing to prevent 
or hinder such other contractor or other persons employed for complement and finishing 

When the works shall be completed or as soon thereafter as convenient the SBIIMS Or 
give a notice in writing to the contractor to remove his surplus 

materials and plants and should the contractor fail to do so within 14 days after receive 
thereof by him the SBIIMS sell the same by publication, and after due publication, and 

the amount realized by such auction. The contractor shall have no right to 
of the SBIIMS incidental to the sale of the materials etc. 

ed by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBIIMS From time to time SBIIMS shall recover the statutory recovering 
other dues including the retention amount from the certificate of payment. Provided 
always that the issue of any certificate by the Architect / consultant during progress of 
works or completion shall not have effect as certificate of satisfaction relieve the 

nsultant shall have power to withhold the certificate if the work or in 
part thereof is not carried out to their satisfaction. The Architect/consultant may by any 

ertificate of payment as issued by the architect/ 

The contractor shall submit interim bills only after taking actual measurements and 

will be paid. 



 

 

The final bill may be submitted by contractor within a period of one month from the date 
of virtual completion and Architect / consultant shall issue the certificate of payment 
within a period of two month
months from the date of issue of certificate provided there is no dispute in respect of 
rates and quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all detai
 
44.0  
A. Settlement of Disputes and Arbitration:
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workma
any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings specifications, estimates, instructions orders 
or these conditions or otherw
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter: 
 
If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contractor raise any dispute, the contractor shall 
forthwith give notice in writing of his claim, or dispute to The Senior Vice President. 
SBIIMS, Head Office, Mumbai and endorse a copy of the same to the Architect, within 
30 days from the date of disallowance thereof or the date of deduction or recovery. The 
said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount 
raise any claim nor shall the SBIIMS Pvt. Ltd be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the contractor to 
the Senior Vice President, SBIIMS, Head Office, Mumbai in the manner and wi
time as aforesaid. The Contractor shall be deemed to have waived and extinguished all 
his rights in respect of any claim not notified to the Senior Vice President, Head Office, 
Mumbai in writing in the manner and within the time aforesaid.
 
B. Settlement of Disputes and Arbitration:
The Senior Vice President, Head Office, Mumbai shall give his decision in writing on the 
claims notified by the receipt of the contractor may within 30 days of the receipt of the 
decision of the Sr. V.P., Head Office / 
namely the M.D. & C.E.O., SBIIMSPL, Head Office, Mumbai for conciliation along with 
all details and copies of correspondence exchanged between him and the SBIIMS
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The final bill may be submitted by contractor within a period of one month from the date 
of virtual completion and Architect / consultant shall issue the certificate of payment 
within a period of two months. The SBIIMS Shall pay the amount within a period of three 
months from the date of issue of certificate provided there is no dispute in respect of 

The contractor shall submit the interim bills in the prescribed format with all detai

A. Settlement of Disputes and Arbitration: 
Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings specifications, estimates, instructions orders 
or these conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 

or considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 

oposed to be made from the contractor raise any dispute, the contractor shall 
forthwith give notice in writing of his claim, or dispute to The Senior Vice President. 
SBIIMS, Head Office, Mumbai and endorse a copy of the same to the Architect, within 

s from the date of disallowance thereof or the date of deduction or recovery. The 
said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled to
raise any claim nor shall the SBIIMS Pvt. Ltd be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the contractor to 
the Senior Vice President, SBIIMS, Head Office, Mumbai in the manner and wi
time as aforesaid. The Contractor shall be deemed to have waived and extinguished all 
his rights in respect of any claim not notified to the Senior Vice President, Head Office, 
Mumbai in writing in the manner and within the time aforesaid. 

tlement of Disputes and Arbitration: 
The Senior Vice President, Head Office, Mumbai shall give his decision in writing on the 
claims notified by the receipt of the contractor may within 30 days of the receipt of the 
decision of the Sr. V.P., Head Office / Submit his claims to the conciliating authority 
namely the M.D. & C.E.O., SBIIMSPL, Head Office, Mumbai for conciliation along with 
all details and copies of correspondence exchanged between him and the SBIIMS

The final bill may be submitted by contractor within a period of one month from the date 
of virtual completion and Architect / consultant shall issue the certificate of payment 

s. The SBIIMS Shall pay the amount within a period of three 
months from the date of issue of certificate provided there is no dispute in respect of 

The contractor shall submit the interim bills in the prescribed format with all details. 

Except where otherwise provided in the contract all questions and disputes to the 
meaning of the specifications, design, drawings and instructions herein before 

nship or materials used on the work or as to 
any other question , claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings specifications, estimates, instructions orders 

ise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 

or considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 

oposed to be made from the contractor raise any dispute, the contractor shall 
forthwith give notice in writing of his claim, or dispute to The Senior Vice President. 
SBIIMS, Head Office, Mumbai and endorse a copy of the same to the Architect, within 

s from the date of disallowance thereof or the date of deduction or recovery. The 
said notice shall give full particulars of the claim, grounds on which it is based and 

the contractor shall not be entitled to 
raise any claim nor shall the SBIIMS Pvt. Ltd be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the contractor to 
the Senior Vice President, SBIIMS, Head Office, Mumbai in the manner and within the 
time as aforesaid. The Contractor shall be deemed to have waived and extinguished all 
his rights in respect of any claim not notified to the Senior Vice President, Head Office, 

The Senior Vice President, Head Office, Mumbai shall give his decision in writing on the 
claims notified by the receipt of the contractor may within 30 days of the receipt of the 

Submit his claims to the conciliating authority 
namely the M.D. & C.E.O., SBIIMSPL, Head Office, Mumbai for conciliation along with 
all details and copies of correspondence exchanged between him and the SBIIMS 



 

If the conciliation proceedings are terminate
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned M.D. & C.E.O. of the SBIIMS for appointment of an arbitrator to 
adjudicate the notified claims falling which 
to have been considered absolutely barred and waived.
 
Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims 
aforesaid and all claims of the SBIIMS Pvt. Ltd shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will be of 
Deputy General Manager rank. It will also be no objection t
the Arbitrator so appointed is a SBIIMS, Officer and that he had to deal with the matters 
to which the Contract relates in the course of his duties as SBIIMS, Officer. If the 
arbitrator so appointed is unable or unwilling to act
vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said M.D. & C.E.O. of the SBIIMS Such 
person shall be entitled to proceed with the reference from the s
by his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. The conciliation and 
arbitration shall be conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any or any accordance modification or reenactment thereof and 
the rules made there under.
 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will 
he is a SBIIMS Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any of the arbitrators shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The Cost of the reference and of 
the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and din what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid.
 
45.0 Water supply: 
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If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned M.D. & C.E.O. of the SBIIMS for appointment of an arbitrator to 
adjudicate the notified claims falling which the claims of the contractor shall be deemed 
to have been considered absolutely barred and waived. 

Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims 
aforesaid and all claims of the SBIIMS Pvt. Ltd shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will be of 
Deputy General Manager rank. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a SBIIMS, Officer and that he had to deal with the matters 
to which the Contract relates in the course of his duties as SBIIMS, Officer. If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said M.D. & C.E.O. of the SBIIMS Such 
person shall be entitled to proceed with the reference from the stage at which it was let 

It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 

term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. The conciliation and 
arbitration shall be conducted in accordance with the provisions of the Arbitration & 

Act 1996 or any or any accordance modification or reenactment thereof and 
the rules made there under. 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 

s and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any of the arbitrators shall, if required to be paid before the award is made and 

half and half by each of the parties. The Cost of the reference and of 
the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and din what manner, such costs or any part 

shall be paid and fix or settle the amount of costs to be so paid.

d without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned M.D. & C.E.O. of the SBIIMS for appointment of an arbitrator to 

the claims of the contractor shall be deemed 

Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the SBIIMS Pvt. Ltd shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the M.D. & C.E.O. and who will be of 

o any such appointment that 
the Arbitrator so appointed is a SBIIMS, Officer and that he had to deal with the matters 
to which the Contract relates in the course of his duties as SBIIMS, Officer. If the 

or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said M.D. & C.E.O. of the SBIIMS Such 

tage at which it was let 

It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 

term of this contract that no person other than a person appointed by such 
Chief General Manager as aforesaid should act as arbitrator. The conciliation and 
arbitration shall be conducted in accordance with the provisions of the Arbitration & 

Act 1996 or any or any accordance modification or reenactment thereof and 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall 
be payable to the arbitrator if 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 

s and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 
any of the arbitrators shall, if required to be paid before the award is made and 

half and half by each of the parties. The Cost of the reference and of 
the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and din what manner, such costs or any part 

shall be paid and fix or settle the amount of costs to be so paid. 



 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditi
 
i) That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect /consultant’s.
 
ii) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for 
Architect / consultant is unsatisfactory.
 
i) In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal 
connection, Bore well (existing or new) etc., the SBIIMS Pvt. Ltd will 
clause 51.0 of this document from the final bill of contractor.

ii)  
           The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for 

taking water for construction purposes only after obtaining permission in writing from the 
SBIIMS The contractor has to make his own arrangements for drawing and distributing 
the water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of the 
wells. He has to obtain necessary approvals from local authorities, if required, at his 
own cost. He shall restore the ground to its original condition after wells are dismantled 
on completion of work or hand over the well to the SBIIMS without any compensation as 
directed by the architect /consultant.
 
46.0 Power supply: 
The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, the cost of running and mainten
prices, He shall pay all fees and charges required, by the power supply and include the 
same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the
 
iii) In case contractor is permitted to use Bank’s source of power supply provided at one 
point, the SBIIMS will recover as per clause 
contractor. 
 
47.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBIIMS and shall be handed over to the bank immediately.
 
48.0 Method of measurement:

Unless otherwise mentioned in the schedule of quantities or in mode of mea
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 
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The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditi

That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect /consultant’s. 

The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect / consultant is unsatisfactory. 

In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal 
connection, Bore well (existing or new) etc., the SBIIMS Pvt. Ltd will 

of this document from the final bill of contractor. 

The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for 
taking water for construction purposes only after obtaining permission in writing from the 

he contractor has to make his own arrangements for drawing and distributing 
the water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of the 

tain necessary approvals from local authorities, if required, at his 
own cost. He shall restore the ground to its original condition after wells are dismantled 
on completion of work or hand over the well to the SBIIMS without any compensation as 

y the architect /consultant. 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost, the cost of running and maintenance of the plants are to be included in his tender 
prices, He shall pay all fees and charges required, by the power supply and include the 
same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the appropriate authorities, if required. 

In case contractor is permitted to use Bank’s source of power supply provided at one 
recover as per clause 51.0 of this document from the final bill of 

treasure trove, coin or object antique which may be found on the site shall be the 
property of SBIIMS and shall be handed over to the bank immediately.

48.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of mea
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following condition. 

That the water used by the contractor shall be fit for construction purposes to the 

The contractor shall make alternative arrangements for the supply of water if the 
procurement of water in the opinion of the 

In case contractor is permitted to use SBIIMS’s source of water i.e. Municipal 
connection, Bore well (existing or new) etc., the SBIIMS Pvt. Ltd will recover as per 

The contractor shall construct temporary well / tube well in SBIIMS Pvt. Ltd land for 
taking water for construction purposes only after obtaining permission in writing from the 

he contractor has to make his own arrangements for drawing and distributing 
the water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of the 

tain necessary approvals from local authorities, if required, at his 
own cost. He shall restore the ground to its original condition after wells are dismantled 
on completion of work or hand over the well to the SBIIMS without any compensation as 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 

ance of the plants are to be included in his tender 
prices, He shall pay all fees and charges required, by the power supply and include the 
same in his tendered rates and hold the owner free from all such costs. He has to obtain 

In case contractor is permitted to use Bank’s source of power supply provided at one 
of this document from the final bill of 

treasure trove, coin or object antique which may be found on the site shall be the 
property of SBIIMS and shall be handed over to the bank immediately. 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ 



 

disagreement the decision of the Architect / consultant shall be final and b
corrector. 

49.0 Maintenance of registers:
The contractor shall maintain the following registers as per the enclosed perform at site 
of work and should produce the same for inspection of SBIIMS /Architect / consultant 
whenever desired by them.
required by the local authorities / Govt. from time to time.

i) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

 
50.0 Force Majeure: 
Neither contractor nor SBIIMS shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However, a notice is required to be given within 30 days from th
the event with complete details, to the other party to the contract ,if it is not possible to 
serve a notice, within the shortest possible period without delay.
 
As soon as the cause of force majeure has been removed the party whose ability 
perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 
 
From the date of occurrence of a case off or force majeure obligati
affected. 

51.0 Water power and other facilities
The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and good 
quality drinking water for their workers 
/ open well and bring water by means of tankers at his own cost for the purpose The 
SBIIMS will not be liable to pay any charges in connection with the above
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges
 
The contractors for other trades directly appo
take power and water connections from the temporary water and power supply obtained 
by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actua
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disagreement the decision of the Architect / consultant shall be final and b

49.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site 
of work and should produce the same for inspection of SBIIMS /Architect / consultant 
whenever desired by them. The contractor shall also maintain the records / registers as 
required by the local authorities / Govt. from time to time. 

Register for secured advance 
Register for hindrance to work 
Register for running account bill 
Register for labour 

Neither contractor nor SBIIMS shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, e
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However, a notice is required to be given within 30 days from th
the event with complete details, to the other party to the contract ,if it is not possible to 
serve a notice, within the shortest possible period without delay. 

As soon as the cause of force majeure has been removed the party whose ability 
perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 

From the date of occurrence of a case off or force majeure obligati

51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 

pply of good quality water suitable for the construction and good 
quality drinking water for their workers if necessary the contractor has to sink a tube well
/ open well and bring water by means of tankers at his own cost for the purpose The 

ot be liable to pay any charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges 

The contractors for other trades directly appointed by the SBIIMS shall be entitled to 
take power and water connections from the temporary water and power supply obtained 
by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at 

disagreement the decision of the Architect / consultant shall be final and binding on the 

The contractor shall maintain the following registers as per the enclosed perform at site 
of work and should produce the same for inspection of SBIIMS /Architect / consultant 

The contractor shall also maintain the records / registers as 

Neither contractor nor SBIIMS shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such as but not war, 

commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 
any other cause beyond the reasonable control of the party affected or prevents or 
delayed. However, a notice is required to be given within 30 days from the happening of 
the event with complete details, to the other party to the contract ,if it is not possible to 

As soon as the cause of force majeure has been removed the party whose ability 
perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 

From the date of occurrence of a case off or force majeure obligations of the party 

The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 

pply of good quality water suitable for the construction and good 
necessary the contractor has to sink a tube well 

/ open well and bring water by means of tankers at his own cost for the purpose The 
ot be liable to pay any charges in connection with the above 

The rate quoted in the tender shall include the expenses for obtaining and maintaining 

inted by the SBIIMS shall be entitled to 
take power and water connections from the temporary water and power supply obtained 
by the contractor However, the concerned contractor shall make their own 

l consumption charges at 



 

mutually agreed rates between them. All municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contactor and charges 
payable for permanent connections, if any, shall be initially paid by
the SBIIMS will reimburse the amount on production of receipts.
 
The SBIIMS as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but
responsibility for obtaining the same in time shall be of the contractor.

 
In case contractor is permitted to use Bank’s source of water and power supply 
provided at one point, the SBIIMS will recover @ 0.5
and electricity (combined) from the bill of contractor.
 
52. Facilities for contractor’s employees:
The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall a
make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost.
 
53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work.
 
54.0 Firefighting arrangements:
The contractor shall provide suitable arrangement for firefighting at his 
purpose he shall provide requisite number of fire extinguishers and adequat
buckets, some of which are to be always kept filled with sand and some with water 
these equipment shall be provided at suitable prominent and easily accessible place 
and shall be properly maintained.
 
Any deficiency in the fire safety or unsafe
at his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following:
 
a) Proper handling, storage and disposal of combu
b) Work operations which can create fire hazards.

c) Access for fire-fighting equipment.
d) Type, number and location of containers for the removal of surplus materials and  

rubbish. 
e) Type, size, number and location of fire extinguishers
f)    General housekeeping. 
 
55.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
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mutually agreed rates between them. All municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contactor and charges 
payable for permanent connections, if any, shall be initially paid by
the SBIIMS will reimburse the amount on production of receipts. 

The SBIIMS as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but
responsibility for obtaining the same in time shall be of the contractor.

In case contractor is permitted to use Bank’s source of water and power supply 
provided at one point, the SBIIMS will recover @ 0.50% of final bill

from the bill of contractor. 

Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall a
make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost. 

The contractor shall at all times provide adequate and approved lighting as required for 
e proper execution and supervision and inspection of work. 

.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his 
purpose he shall provide requisite number of fire extinguishers and adequat
buckets, some of which are to be always kept filled with sand and some with water 
these equipment shall be provided at suitable prominent and easily accessible place 
and shall be properly maintained. 

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 
at his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 

Proper handling, storage and disposal of combustible materials and waste.
Work operations which can create fire hazards. 

fighting equipment. 
Type, number and location of containers for the removal of surplus materials and  

Type, size, number and location of fire extinguishers or other tire fighting equipment.
 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 

mutually agreed rates between them. All municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contactor and charges 
payable for permanent connections, if any, shall be initially paid by the contactor and 

The SBIIMS as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor. 

In case contractor is permitted to use Bank’s source of water and power supply 
final bill amount for water 

The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and 

The contractor shall at all times provide adequate and approved lighting as required for 

The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water 
these equipment shall be provided at suitable prominent and easily accessible place 

conditions shall be corrected by the contractor 
at his own cost and, to the approval of the relevant authorities. The contractor make the 

 

stible materials and waste. 

Type, number and location of containers for the removal of surplus materials and   

or other tire fighting equipment. 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 



 

conveyed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the architect
/consultant as and when demanded
like to issue to the contractor or the contractor may like to bring to the architect / 
consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their record.
 
56.0 Temporary fencing/barricading:
The contractor shall provide and maintain a suitable temporary fencing/barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with 
requirement of the architect/consultant and regulations of local authorities. These shall 
be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 
 
57.0 Site meetings: 
Site meetings will be held to review 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any add
architect/ consultant.- 
 

58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consul
responsibility of the contractor to obtain from the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 
other off-site activities borrow pits has 
 
59.0 Contractor to verify site measurement:
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub
drawing and pass on the information with sufficient promptness as will in any way delay 
the works. 
 
60.0 Displaying the name of the work:
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating there in the name 
architect/consultant at his own cost and remove the same on completion of work.
 
61.0 As built drawings: 
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ed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 
site order book shall have machine numbered pages in triplicate and shall carefully 

ned and preserved by the contractor and shall be made available to the architect
/consultant as and when demanded- Any instruction which the architect/consultant may 
like to issue to the contractor or the contractor may like to bring to the architect / 

sultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their record. 

.0 Temporary fencing/barricading: 
ractor shall provide and maintain a suitable temporary fencing/barricading and 

gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with 
requirement of the architect/consultant and regulations of local authorities. These shall 
be altered, relocated and adopted from time to time as necessary and removed on 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 

contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 

site activities borrow pits has been properly disposed off. 

.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 

d pass on the information with sufficient promptness as will in any way delay 

.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating there in the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work.

ed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 
site order book shall have machine numbered pages in triplicate and shall carefully 

ned and preserved by the contractor and shall be made available to the architect 
Any instruction which the architect/consultant may 

like to issue to the contractor or the contractor may like to bring to the architect / 
sultant two copies of such instructions shall be taken from the site order book and 

one copy will be handed over to the party against proper acknowledgment and the 

ractor shall provide and maintain a suitable temporary fencing/barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the architect/consultant and regulations of local authorities. These shall 
be altered, relocated and adopted from time to time as necessary and removed on 

the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 

contractors and suppliers as required to the site meetings and ensure all 
itional review meetings shall he held if required by the 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 
tant at his own cost. It is the 

responsibility of the contractor to obtain from the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 

The contractor shall check and verify all site measurements whenever requested other 
contractors to enable them to prepare the own shop 

d pass on the information with sufficient promptness as will in any way delay 

The contractor shall put up a name board of suitable size as directed by the architect/ 
of the project and other details as given by the 

architect/consultant at his own cost and remove the same on completion of work. 



 

For the drawings issued to the contractor by the Architect / Consultant. The architect 
Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBIIMS / 
Architect / Consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect/Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the architect 
/ consultant and resubmit to him for approval. The architect / consultant will return one 
copy duly approved by him.
 
For the drawings prepared by the contractor:
The contractor will modify the drawing prepared by him wherever the changes made by 
the SBIIMS / architect / consultant. And submit two copies of such modified drawings to 
the architect/ consultant for approval. The architect / consultant will return one copy of 
the approved drawing to the contractor.
 
62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing, anti
treatment, aluminum doors and wi
The architect/consultant may approve any make / agency within the approved list as 
given in the tender after inspection of the sample/mockup.
 
63.0 Procurement of materials:
The contractor shall make his
for the work. All wastages and losses in weight shall be to the contractors account
 
64.0 Excise duty, taxes, levies etc.;
The contractor shall pay and be responsible for payment of all taxes, duties,
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and Octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the 
duties, levies, fees and charges shall be to the contractor’s account and the SBIIMS 
Shall not be required to pay any additional or extra amount on this account. Variation of 
taxes, duties, fees, levies etc. if any, till completion of work
included in the quoted rates and no extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in 
the quoted rates and no extra claim on this account wil
new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law 
during the currency of contract the same shall be borne by the contractor. However, 
GST will be paid extra. 
65.0 Acceptance of tender:
The SBIIMS shall have the right to reject any or all tenders without assigning any 
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For the drawings issued to the contractor by the Architect / Consultant. The architect 
issue two sets of drawings to the Contractor for the items for some 

changes have been made. From the approved drawings as instructed by the SBIIMS / 
Architect / Consultant. The contractor will make the changes made on these copies and 

to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect/Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporated these 

ns and / or attend to discrepancies either on copies as directed by the architect 
/ consultant and resubmit to him for approval. The architect / consultant will return one 
copy duly approved by him. 

For the drawings prepared by the contractor: 
tor will modify the drawing prepared by him wherever the changes made by 

the SBIIMS / architect / consultant. And submit two copies of such modified drawings to 
the architect/ consultant for approval. The architect / consultant will return one copy of 

approved drawing to the contractor. 

The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing, anti
treatment, aluminum doors and windows and any other item as specified in the tender. 
The architect/consultant may approve any make / agency within the approved list as 
given in the tender after inspection of the sample/mockup. 

.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials 
for the work. All wastages and losses in weight shall be to the contractors account

.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties,
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and Octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the 
duties, levies, fees and charges shall be to the contractor’s account and the SBIIMS 
Shall not be required to pay any additional or extra amount on this account. Variation of 
taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to 
included in the quoted rates and no extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in 
the quoted rates and no extra claim on this account will in any case be entertained. If a 
new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law 
during the currency of contract the same shall be borne by the contractor. However, 

.0 Acceptance of tender: 
The SBIIMS shall have the right to reject any or all tenders without assigning any 

For the drawings issued to the contractor by the Architect / Consultant. The architect 
issue two sets of drawings to the Contractor for the items for some 

changes have been made. From the approved drawings as instructed by the SBIIMS / 
Architect / Consultant. The contractor will make the changes made on these copies and 

to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect/Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporated these 

ns and / or attend to discrepancies either on copies as directed by the architect 
/ consultant and resubmit to him for approval. The architect / consultant will return one 

tor will modify the drawing prepared by him wherever the changes made by 
the SBIIMS / architect / consultant. And submit two copies of such modified drawings to 
the architect/ consultant for approval. The architect / consultant will return one copy of 

The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing, anti-termite 

ndows and any other item as specified in the tender. 
The architect/consultant may approve any make / agency within the approved list as 

own arrangements to procure all the required materials 
for the work. All wastages and losses in weight shall be to the contractors account 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to sales 
tax, tax on works contract excise duty, and Octroi, payable in respect of materials, 
equipment plant and other things required for the contact. All of the aforesaid taxes, 
duties, levies, fees and charges shall be to the contractor’s account and the SBIIMS 
Shall not be required to pay any additional or extra amount on this account. Variation of 

shall be deemed to be 
included in the quoted rates and no extra amount on this account. Variation of taxes, 
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in 

l in any case be entertained. If a 
new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law 
during the currency of contract the same shall be borne by the contractor. However, 

The SBIIMS shall have the right to reject any or all tenders without assigning any 



 

reason. They are not to bind to accept the lowest or any tender and the tenderer or 
tenderers shall have no right to question the acts of the SBIIMS. However adequate 
transparency would be maintained by the SBIIMS

 
66.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 
from two approved portions of each building, at intervals of not more than one months 
during the progress of the work or at every important stage 
 
In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each R
progress of work measured and claimed therein failing which the Architect/ SBIIMS may 
consider returning the Bill to the contractor and no claim for delay on this account will be 
entertained. 
 
67.0 Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible place.
 

2. An injured person shall be taken to a public hospital without loss of time, in cases when 
the injury necessitates hospitalization.

 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground.
 
4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm
running's shall not be more than 30 cm. When a ladder is used an extra labour shall be 
engaged for holding ladder.

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench 

half of the depth of trench whichever is more. 
provided with necessary fencing and lighting.

 
6. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons 
whose minimum height shall be one meter.

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or material 

as to render it unsafe. 
8. Workers employed on mixing and handling mat

concrete and lime shall be provided with protective footwear and rubber hand gloves.
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reason. They are not to bind to accept the lowest or any tender and the tenderer or 
tenderers shall have no right to question the acts of the SBIIMS. However adequate 

parency would be maintained by the SBIIMS. 

The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 

rtions of each building, at intervals of not more than one months 
during the progress of the work or at every important stage of construction.

In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major 
progress of work measured and claimed therein failing which the Architect/ SBIIMS may 
consider returning the Bill to the contractor and no claim for delay on this account will be 

First aid appliances including adequate supply of sterilized dressing and cotton wool 
shall be kept in a readily accessible place. 

An injured person shall be taken to a public hospital without loss of time, in cases when 
pitalization. 

Suitable and strong scaffolds should be provided for workmen for all works that cannot 
safely be done from the ground. 

No portable single ladder shall be over 8 meters in length. The width between the side 
rails shall not be less than 30 cm. (clear) and the distance between 
running's shall not be more than 30 cm. When a ladder is used an extra labour shall be 
engaged for holding ladder. 

The excavated material shall not be placed within 1.5 meters of the edge of the trench 
of the depth of trench whichever is more. All trenches and excavations shall be 

provided with necessary fencing and lighting. 

Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

No floor, roof or other part of the structure shall be so overloaded with debris or material 

Workers employed on mixing and handling material such as asphalt, cement, mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves.

reason. They are not to bind to accept the lowest or any tender and the tenderer or 
tenderers shall have no right to question the acts of the SBIIMS. However adequate 

The Contractor shall at his own expense supply to the Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 

rtions of each building, at intervals of not more than one months 
construction. 

In addition to above, the contractor shall be bound to submit adequate no. of site 
unning Bill for the project clearing showing major 

progress of work measured and claimed therein failing which the Architect/ SBIIMS may 
consider returning the Bill to the contractor and no claim for delay on this account will be 

First aid appliances including adequate supply of sterilized dressing and cotton wool 

An injured person shall be taken to a public hospital without loss of time, in cases when 

Suitable and strong scaffolds should be provided for workmen for all works that cannot 

No portable single ladder shall be over 8 meters in length. The width between the side 
. (clear) and the distance between two adjacent 

running's shall not be more than 30 cm. When a ladder is used an extra labour shall be 

The excavated material shall not be placed within 1.5 meters of the edge of the trench 
trenches and excavations shall be 

Every opening in the floor of a building or in a working platform be provided with suitable 
or materials by providing suitable fencing or railing 

No floor, roof or other part of the structure shall be so overloaded with debris or material 

erial such as asphalt, cement, mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves. 



 

9 Those engaged in welding works shall be provided with wel
and gloves. 

 
10. (i) No paint containing lead or

readymade paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint applied 

in the form of spray or surface having lead paint dry rubbed and scrapped.
 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of work.
 
12 Hoisting machines and tackle used in the works including their attachments anchor and 

supports shall be in perfect condition.
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be 

durable quality and adequate strength and free form defec
 
68 . Materials Having Basic Price
 
Basic rate is the rate of material inclusive of al
but exclusive of GST.  If the basic rate of any material actually used for the work is more 
or less than the basic rate given in schedule of quantities, in that case the difference will 
be calculated (either plus or minus) and shall be paid or recovered from the contractor. 
GST shall be excluded from the basic rate and basic rate will include all other taxes, 
transportation, loading, unloading etc complete in all respect. Rates should be however 
fair and competitive and verified by market enquiry by the Bank and the quantity 
purchased in every period should be reasonable and advantageous, if any due to bulk 
purchase may be also taken into account.
 
It shall be mandatory to obtain approval of quantity / rate for the
purchase of any material. 
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Those engaged in welding works shall be provided with welders’ protective eye shield 

(i) No paint containing lead or lead products shall be used except in the form of paste 

(ii)Suitable face masks should be supplied for use by the workers when the paint applied 
in the form of spray or surface having lead paint dry rubbed and scrapped.

supplied by the contractor to the painters and adequate facilities shall 
be provided to enable the working painters to wash during cessation of work.

12 Hoisting machines and tackle used in the works including their attachments anchor and 
be in perfect condition. 

The ropes used in hoisting or lowering material or as a means of suspension shall be 
durable quality and adequate strength and free form defect 

68 . Materials Having Basic Price 

Basic rate is the rate of material inclusive of all taxes, loading and unloading at site etc. 
but exclusive of GST.  If the basic rate of any material actually used for the work is more 
or less than the basic rate given in schedule of quantities, in that case the difference will 

or minus) and shall be paid or recovered from the contractor. 
GST shall be excluded from the basic rate and basic rate will include all other taxes, 
transportation, loading, unloading etc complete in all respect. Rates should be however 

ve and verified by market enquiry by the Bank and the quantity 
purchased in every period should be reasonable and advantageous, if any due to bulk 
purchase may be also taken into account. 

It shall be mandatory to obtain approval of quantity / rate for the 

 
 
 
 
 
 
 

ders’ protective eye shield 

lead products shall be used except in the form of paste 

(ii)Suitable face masks should be supplied for use by the workers when the paint applied 
in the form of spray or surface having lead paint dry rubbed and scrapped. 

supplied by the contractor to the painters and adequate facilities shall 
be provided to enable the working painters to wash during cessation of work. 

12 Hoisting machines and tackle used in the works including their attachments anchor and 

The ropes used in hoisting or lowering material or as a means of suspension shall be 

l taxes, loading and unloading at site etc. 
but exclusive of GST.  If the basic rate of any material actually used for the work is more 
or less than the basic rate given in schedule of quantities, in that case the difference will 

or minus) and shall be paid or recovered from the contractor. 
GST shall be excluded from the basic rate and basic rate will include all other taxes, 
transportation, loading, unloading etc complete in all respect. Rates should be however 

ve and verified by market enquiry by the Bank and the quantity 
purchased in every period should be reasonable and advantageous, if any due to bulk 

 PMC / Client before 



 

APPENDIX HEREIN BEFORE REFERRED TO
 

 1)  Name of the organization Offering Contract: The Circle Head &Vice President. 
SBIIMS, Circle Office, SBI, LHO, Bhadra, Laldarwaja, Ahmedabad

 2) Consultants  
3) Site Address        : SBI S
 
4) Scope of Work   : Proposed 
RAJKOT 
 
5)Name of the Contractor 

 
6)Address of the Contractor

 
 7) Period of Completion 

 8) Earnest Money Deposit 
Nine Hundred Rupees only )
period of 180 Days from the last date of submission of the tender) from any scheduled 
Nationalized Bank drawn in 
payable at Bhavnagar. 
 

 9) Retention Money 
 general Conditions 

 
 10) Defects Liability Period 

Virtual Completion. 
 
11) Insurance to be undertaken by 
    Contractor at his cost(Contractor’s all risk 
policy) 
 
12) Liquidated damages 
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APPENDIX HEREIN BEFORE REFERRED TO

1)  Name of the organization Offering Contract: The Circle Head &Vice President. 
SBIIMS, Circle Office, SBI, LHO, Bhadra, Laldarwaja, Ahmedabad-1

  :NITIN BHARDWAJ, VADODARA
SADHU VASVANI BRANCH, RAJKOT 

Proposed Furniture Works at SBI SADHU VASVANI 

 : -----------------------------------
-----------------------
------------------------------------

6)Address of the Contractor : ------------------------------------
------------------------------------
------------------------------------

 : 45 days from the date of 
• Issue of work order.
•  

 : Rs.11,900/- 
Rupees only )by means of Demand Draft/Pay Order 

period of 180 Days from the last date of submission of the tender) from any scheduled 
in favor of SBI Infra Management Solutions Pvt Ltd

 : As per clause no. 1

 : Twelve Months from the date of

11) Insurance to be undertaken by the : 125% of Contract Value  
Contractor at his cost(Contractor’s all risk  

 :0.5% of the Contract amount shown in 
the tender per week subject to max. 5% 
of the contract value or actual final bill 
value. 

APPENDIX HEREIN BEFORE REFERRED TO 

1)  Name of the organization Offering Contract: The Circle Head &Vice President. 
1 

VADODARA 

VASVANI BRANCH, 

----------------------------------- 
----------------------------------- 
------------------------------------ 

------------------------------------ 
------------------------------------ 
------------------------------------ 

days from the date of  
rk order. 

 (Eleven Thousand 
by means of Demand Draft/Pay Order (Valid for a 

period of 180 Days from the last date of submission of the tender) from any scheduled 
SBI Infra Management Solutions Pvt Ltd and 

As per clause no. 1d of  

Twelve Months from the date of 

 

:0.5% of the Contract amount shown in 
the tender per week subject to max. 5% 
of the contract value or actual final bill 



 

 13) Value of Interim Bill(Min.)
 

 14) Date of Commencement
issued to the Contractor/ or the 
day on which the Contractor is 
instructed to take possession of 
the site whichever is earlier.
 

 15) Period of Final Measurement

 
 16) Initial Security Deposit                               : 2% of the Accepted Value of the Tender.

 
 17) Total Security Deposit      
 
18) Refund of initial Security Deposit
Comprising of EMD and ISD.
Shall be refunded to the Contractor on completion of the work and balance refunded 
only after the Defect Liability Period is over.
 
19) Period for Honoring Certificate
 
20)  The final bill will be submitted by the Contractor within one month of the date fixed 
for completion work and the Bill shall be 
receipt of final bill provided the b
reports etc. prescribed in the tender.
 
 
 
 

 

  

50 
 

Bill(Min.) :Only Full & final payment will be paid

14) Date of Commencement :From the date of work order 
issued to the Contractor/ or the  
day on which the Contractor is  
instructed to take possession of  
the site whichever is earlier. 

nal Measurement :2 Months from the date of Virtual
Completion. 

16) Initial Security Deposit                               : 2% of the Accepted Value of the Tender.

17) Total Security Deposit                          : 5% of the final bill amount includi

18) Refund of initial Security Deposit 
of EMD and ISD. :50% of the Security Deposit 

be refunded to the Contractor on completion of the work and balance refunded 
only after the Defect Liability Period is over. 

ring Certificate : One Month for R.A.Bills

20)  The final bill will be submitted by the Contractor within one month of the date fixed 
for completion work and the Bill shall be certified within 3 months from the date of 
receipt of final bill provided the bills are submitted with all pre-requisite documents/test 
reports etc. prescribed in the tender. 

Signature of Tenderer. 

Date: 

Only Full & final payment will be paid 

:From the date of work order  

:2 Months from the date of Virtual 

16) Initial Security Deposit                               : 2% of the Accepted Value of the Tender. 

: 5% of the final bill amount including ISD. 

:50% of the Security Deposit  
be refunded to the Contractor on completion of the work and balance refunded 

: One Month for R.A.Bills 

20)  The final bill will be submitted by the Contractor within one month of the date fixed 
within 3 months from the date of 

requisite documents/test 



 

 

 

To, 
The C.H. &V.P., Circle Office,
SBI Infra Management Solutions Pvt. Ltd., Third Floor, SBI, LHO,
Bhadra, Laldarwaja, 
Ahmedabad-1 
 
Dear Sir, 
 
Project:Proposed Furniture Works At 
 
 
 
Having examined the terms & conditions, drawings, specifications, design relating to the  
works specified in the memorandum hereinafter set 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto and affecting the quotation, I/We hereby offer 
to execute the works specified in the  said  memorandum
the  said memorandum on the item rate basis mentioned in the attached schedule and 
in accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, t
contract and with such conditions so far as they may be applicable.
 
MEMORANDUM 
 
(a) Description of work 

(b) Earnest Money 

(c) Time allowed for completion of 
work from the date of issue of 
work order. 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 
applicable or in default thereof to forfeit and pay to SBIIMS, the amount mentioned in 
the said conditions. 
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LETTER OF DECLARATION 

The C.H. &V.P., Circle Office, 
SBI Infra Management Solutions Pvt. Ltd., Third Floor, SBI, LHO, 

Proposed Furniture Works At SBI SADHU VASVANI BR

Having examined the terms & conditions, drawings, specifications, design relating to the  
works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto and affecting the quotation, I/We hereby offer 
to execute the works specified in the  said  memorandum  within  the  time  specified  in  
the  said memorandum on the item rate basis mentioned in the attached schedule and 
in accordance in all respect with the specifications, design, drawings and instructions in 
writing referred to in conditions of Tender, the articles of agreement, conditions of 
contract and with such conditions so far as they may be applicable. 

Proposed Furniture Work 
VASVANI BRANCH, RAJKOT
 
Rs.11,900/- (Eleven Thousand
Hundred Rupees only )
Demand Draft / Pay Order from any 
scheduled Nationalized Bank drawn in favour 
of SBI Infra Management Solutions Pvt 
Ltdand payable at Bhavnagar

Time allowed for completion of 
work from the date of issue of 

45 days from the date of commencement as 
per tender. 

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 

ereof to forfeit and pay to SBIIMS, the amount mentioned in 

BRANCH, RAJKOT. 

Having examined the terms & conditions, drawings, specifications, design relating to the  
out and having visited and 

examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto and affecting the quotation, I/We hereby offer 

within  the  time  specified  in  
the  said memorandum on the item rate basis mentioned in the attached schedule and 
in accordance in all respect with the specifications, design, drawings and instructions in 

he articles of agreement, conditions of 
 

Work  atSBI SADHU
AJKOT 

Thousand Nine
Rupees only )by means of 

Demand Draft / Pay Order from any 
scheduled Nationalized Bank drawn in favour 

SBI Infra Management Solutions Pvt 
Bhavnagar. 

days from the date of commencement as 

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be 

ereof to forfeit and pay to SBIIMS, the amount mentioned in 



 

 

I/we have deposited Demand Draft / Banker’s Che
(Eleven Thousand Nine Hundred 
SBI Infra Management Solutions Pvt. Ltd. Should 
when called upon to do so, I/we hereby agree that this sum shall be forfeited by me/us 
to SBI Infra Management Solutions Pvt. Ltd.
 
We understand that as per terms of this tender, the SB
tender in part or whole or may entrust the work of various buildings proposed (i.e. 
Institute Building, Staff Qtrs. And Director’s Bungalow/Interior work) in phases. We, 
therefore, undertake that we shall not raise any claim
Bank deciding to drop any of the building/buildings from the scope of work of this tender 
at any stage during the contract period. Further, we also undertake to execute the work 
entrusted to us in phases on our approved 
without any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions 
to Tenderers” of this tender.
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the 
prices of any of the material during the currency of contract/execution/completion 
period. 
 
 
Yours faithfully, 
 
 

Signature of contractor With Seal
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I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of 
Hundred Rupees only )as Earnest money deposit with the 

ement Solutions Pvt. Ltd. Should I/we do fail to execute the contract 
when called upon to do so, I/we hereby agree that this sum shall be forfeited by me/us 
to SBI Infra Management Solutions Pvt. Ltd. 

We understand that as per terms of this tender, the SBIIMS may consider accepting our 
tender in part or whole or may entrust the work of various buildings proposed (i.e. 
Institute Building, Staff Qtrs. And Director’s Bungalow/Interior work) in phases. We, 
therefore, undertake that we shall not raise any claim/compensation in the eventuality of 
Bank deciding to drop any of the building/buildings from the scope of work of this tender 
at any stage during the contract period. Further, we also undertake to execute the work 
entrusted to us in phases on our approved rates and within the stipulated time limit 
without any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions 
to Tenderers” of this tender. 

We, hereby, also undertake that, we will not raise any claim for any escalation in the 
es of any of the material during the currency of contract/execution/completion 

Signature of contractor With Seal 

que / FDR for a sum of Rs.11,900/- 
as Earnest money deposit with the 
I/we do fail to execute the contract 

when called upon to do so, I/we hereby agree that this sum shall be forfeited by me/us 

IIMS may consider accepting our 
tender in part or whole or may entrust the work of various buildings proposed (i.e. 
Institute Building, Staff Qtrs. And Director’s Bungalow/Interior work) in phases. We, 

/compensation in the eventuality of 
Bank deciding to drop any of the building/buildings from the scope of work of this tender 
at any stage during the contract period. Further, we also undertake to execute the work 

rates and within the stipulated time limit 
without any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions 

We, hereby, also undertake that, we will not raise any claim for any escalation in the 
es of any of the material during the currency of contract/execution/completion 



 

PROFORMA FOR RUNNING A/C BILL

 

i. Name of Contractor/ Agency
Name of Work: Proposed Furniture Work
RAJKOT 

ii. Sr. No. of this Bill: 
 

iii. No. & Date of previous Bill :
 

iv. Reference to Agreement No.
 

v. Date of Written order to commence :
 

vi. Date of Completion as per Agreement               :
 

S.
No 

Item 
Description 

Unit Rate 
(Rs.) 

1 2 3 4 

    
    
    
    
    
 
Note: 
 
1. If part rate is allowed for any items, it

should be indicated with reasons for allowing such 
a rate. 

2. If ad-hoc payment is made, it should be 
mentioned specifically.
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PROFORMA FOR RUNNING A/C BILL 
TABLE - XIII 

Name of Contractor/ Agency : 
Proposed Furniture Works At SBI SADHU VASVANI 

No. & Date of previous Bill : 

Reference to Agreement No. : 

Date of Written order to commence : 

Date of Completion as per Agreement               : 

As per Tender Up to 
Previous R.A. 
Bill 

Up to Date 
(Gross) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

5 6 7 8 9 10 

      
      
      
      
      

If part rate is allowed for any items, it 
should be indicated with reasons for allowing such 

 

 

Net Value since previous 

hoc payment is made, it should be 
mentioned specifically. 

 

VASVANI BRANCH, 

Present Bill Remarks 

Qty Amount 
(Rs.) 

11 12 13 
   

   

   

   

   

  
 

  
 

Net Value since previous 
bill 



 

 

 

The measurements on the basis

---------------------- were made have been taken jointly on 

recorded at pages --------------------------

No.--------------------------. 

 
 
 

---------------------------------- 
Signature and date   of 

Contractor 

 
 

The work recorded in the above

satisfactorily as per tender drawings, conditions and specifications.

 

---------------------------------- 
Architect 
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CERTIFICATE 

The measurements on the basis of which the above entries for the Running Bill No.

were made have been taken jointly on --------------------------

-------------------------- to -------------------------- of measurement book 

 ------------------------------------ ----------------------------------
Signature and date of 

Architects 
Representative (Seal) 

Signature and date of 
Site Engine

The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 ---------------------------------- 
Signature and date of Site Engineer

of which the above entries for the Running Bill No.---- 

-------------------------- and are 

of measurement book 

---------------------------------- 
Signature and date of 

Site Engineer 

mentioned measurements has been done at the site 

 

 
of Site Engineer 



  
  

 

MEMORANDUM FOR PAYMENT

R/A BILL NO. 

1.  Total value of
previous bill (A) 

2.  Total amount of secured advance due 
since Previous Bill (B)

3.  Total amount due sinc
(C) (A+B) 

4.  PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed.

5.  Total amount due to the Contractor

  
OBJECTIONS: 

i) Secured Advance paid in the previous 
R/A 

ii) Retention money on value of works as 
per accepted tenders up to date 
amount Rs. 

 Less already recovered
 Balance to be recovered

iii) Mobilization Advance, if any

(a) Outstanding amount
interest) as on date

(b) To be recovered in this bill

iii. Any other Departmental materials cost 
to be recovered as per contract, if any

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose
statement. 

 
 

The bill amount to Rs. -----------------
us after due checking of the measurements of work as required and is recommended 
for payment. 
 
 
Date:------------------------- 
                                                                                       
with Seal 
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MEMORANDUM FOR PAYMENT 

of work done since 
 

Rs........................

Total amount of secured advance due 
since Previous Bill (B) 

Rs........................

Total amount due since Previous Bill Rs........................

PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 

Rs........................

Total amount due to the Contractor Rs........................

 
 

Secured Advance paid in the previous Rs........................

Retention money on value of works as 
per accepted tenders up to date 

Rs........................

Less already recovered Rs........................

Balance to be recovered Rs........................

Mobilization Advance, if any Rs........................

amount (principal + 
interest) as on date 

Rs........................

To be recovered in this bill Rs........................

Any other Departmental materials cost 
to be recovered as per contract, if any 

Rs........................

Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 

Rs........................

----------------- (both figures and words) has been scrutinized by 
us after due checking of the measurements of work as required and is recommended 

 -----------------------------
                                                                                       Signature of Architect

TABLE - XV 

Rs........................ 

Rs........................ 

Rs........................ 

Rs........................ 

..................... 

Rs........................ 

Rs........................ 

................. 

Rs........................ 

Rs........................ 

Rs........................ 

...................... 

Rs........................ 

Rs........................ 

(both figures and words) has been scrutinized by 
us after due checking of the measurements of work as required and is recommended 

--------------------- 
Signature of Architect 



  
  

 

 
The bill amount to Rs.-----------------
me after due test checking of measurements of works as required and is 
recommended for payment for an amount of Rs...................................
 

Date : -----------------------------
 
Signature of Banks/ SBIIMS Engineer
 
 
 
 
 
 
 
 
 
 
 
 
 

This figures given in the Memorandum for payable has been verified and bill passed 
for payment ------------------------------
 
 
Date:---------------------- 
 
 
 
---------------------------------- 
Signature of the Circle Head & VP
 
 
 
 
 

 

 STATUTORY DEDUCTION:

i) Total Amount due (E)

ii) Less I.T. Payable

iii) Less S.T. Payable
 Net Payable
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-----------------certified by Consultants has been scrutinized by 
g of measurements of works as required and is 

recommended for payment for an amount of Rs...................................

----------------------------- 

Signature of Banks/ SBIIMS Engineer 

This figures given in the Memorandum for payable has been verified and bill passed 
---------------------------------------------------------------- (in words and figures)

   

Signature of the Circle Head & VP 

 
 
 
 
 
 
 
 
 
 
 

STATUTORY DEDUCTION:  

Total Amount due (E) 

Less I.T. Payable 

Less S.T. Payable 

Net Payable 

certified by Consultants has been scrutinized by 
g of measurements of works as required and is 

recommended for payment for an amount of Rs................................... 

This figures given in the Memorandum for payable has been verified and bill passed 
(in words and figures) 

Rs. ----------- 

Rs. ----------- 

Rs. ----------- 

Rs. ----------- 



  
  

 

ADDITIONAL CONDITIONS
Notwithstanding anything contained herein above the fo
CONDITIONS shall be applicable for this contract / work.
 
1. GST & PRICE VARIATION ADJUSTMENT (PVA):
 
GST will be paid Extra, as per actual applicable.
 
The rates quoted by the bidder shall remain firm throughout the contract / 
construction period. PVA & PVA Clause mentioned elsewhere in these documents 
shall not be admissible & applicable.
 
2. WORKING SCHEDULE / BAR CHART:
 
Detailed working date schedule and bar chart for the work shall be prepared by the 
contractor and got approved from the 
activities highlighting curing, setting time / period, pot life period / predecessor, 
successor & critical activities etc. shall also be prepared by the contractor for 
effective management of work and also to make
schedule.  
 
3. RATES: 
 
It may be noted that it is an item rate contract. Rates  accepted by the bank shall be 
for all levels/height and lead unless otherwise specified in the schedule of quantities 
and shall be inclusive of all man, labor, supervision, materials, tools, equipment, 
water, electricity, taxes, insurances, arrangements, temporary works, over heads,  
collection  &  carting  away  & final disposal of rubbish & debris, regular cleaning of 
site etc. required to complete   the   works in   all   respect  to  the  satisfaction  of  
the  architects / Bank and nothing additional or extra shall be paid on these accounts 
and / or  on account of variation in rates / taxes and / or imposition of new tax / levy 
during currency of contract / work, except for the items, taxes, works etc. for which 
there is a specific mention for additional payment in these tender documents. The 
rates shall remain firm throughout the contract period. PVA shall not be admissible.
 
3. ADHOC PAYMENT: 
 
 As per NIT 
 
5 SITE ENGINEERS / SUPERVISORS BY CONTRACTOR
 
The contractor shall post at least one full time site engineer / site supervisor at site
 
6. BASIC RATE: 
 
 Wherever for any item of work basic rate of materials are specified, the 
materials of that basic rates as selected by the Bank/Architect at any commercial 
establishment/ seller of Ahmedabad or nearby centre, if such materials are not 
available at Ahmedabad, shall be procured and used by the contractor.
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ADDITIONAL CONDITIONS 
 

Notwithstanding anything contained herein above the following ADDITIONAL 
CONDITIONS shall be applicable for this contract / work. 

GST & PRICE VARIATION ADJUSTMENT (PVA):  

GST will be paid Extra, as per actual applicable. 

The rates quoted by the bidder shall remain firm throughout the contract / 
n period. PVA & PVA Clause mentioned elsewhere in these documents 

shall not be admissible & applicable. 

WORKING SCHEDULE / BAR CHART: 

Detailed working date schedule and bar chart for the work shall be prepared by the 
contractor and got approved from the Bank / Architect. A detailed flow chart of 
activities highlighting curing, setting time / period, pot life period / predecessor, 
successor & critical activities etc. shall also be prepared by the contractor for 
effective management of work and also to make a realistic bar chart / working date 

It may be noted that it is an item rate contract. Rates  accepted by the bank shall be 
for all levels/height and lead unless otherwise specified in the schedule of quantities 

ve of all man, labor, supervision, materials, tools, equipment, 
water, electricity, taxes, insurances, arrangements, temporary works, over heads,  
collection  &  carting  away  & final disposal of rubbish & debris, regular cleaning of 

complete   the   works in   all   respect  to  the  satisfaction  of  
the  architects / Bank and nothing additional or extra shall be paid on these accounts 
and / or  on account of variation in rates / taxes and / or imposition of new tax / levy 

rrency of contract / work, except for the items, taxes, works etc. for which 
there is a specific mention for additional payment in these tender documents. The 
rates shall remain firm throughout the contract period. PVA shall not be admissible.

 

SITE ENGINEERS / SUPERVISORS BY CONTRACTOR 

The contractor shall post at least one full time site engineer / site supervisor at site

Wherever for any item of work basic rate of materials are specified, the 
basic rates as selected by the Bank/Architect at any commercial 

establishment/ seller of Ahmedabad or nearby centre, if such materials are not 
available at Ahmedabad, shall be procured and used by the contractor.

llowing ADDITIONAL 

The rates quoted by the bidder shall remain firm throughout the contract / 
n period. PVA & PVA Clause mentioned elsewhere in these documents 

Detailed working date schedule and bar chart for the work shall be prepared by the 
Bank / Architect. A detailed flow chart of 

activities highlighting curing, setting time / period, pot life period / predecessor, 
successor & critical activities etc. shall also be prepared by the contractor for 

a realistic bar chart / working date 

It may be noted that it is an item rate contract. Rates  accepted by the bank shall be 
for all levels/height and lead unless otherwise specified in the schedule of quantities 

ve of all man, labor, supervision, materials, tools, equipment, 
water, electricity, taxes, insurances, arrangements, temporary works, over heads,  
collection  &  carting  away  & final disposal of rubbish & debris, regular cleaning of 

complete   the   works in   all   respect  to  the  satisfaction  of  
the  architects / Bank and nothing additional or extra shall be paid on these accounts 
and / or  on account of variation in rates / taxes and / or imposition of new tax / levy 

rrency of contract / work, except for the items, taxes, works etc. for which 
there is a specific mention for additional payment in these tender documents. The 
rates shall remain firm throughout the contract period. PVA shall not be admissible. 

The contractor shall post at least one full time site engineer / site supervisor at site 

Wherever for any item of work basic rate of materials are specified, the 
basic rates as selected by the Bank/Architect at any commercial 

establishment/ seller of Ahmedabad or nearby centre, if such materials are not 
available at Ahmedabad, shall be procured and used by the contractor. 



  
  

 

 Basic rate of any material (Without proc
against Bill and credit period not exceeding 15 days, including any applicable taxes 
ex-godown. Payments for procurement of materials shall be made by the contractor 
themselves. 
 
 If the basic rate of any material actu
the basic rate given in schedule of quantities, in that case adjustments in the rate 
admissible to the contractor shall be modified by adding or subtracting, as the case 
is, from the accepted tender rates an amou
rates plus 15 % of difference of the basic rate.
 
7. BRANDED/ FINISHING ITEMS:
 
Branded items such as tiles, construction chemicals, hardware, sanitary wares and 
other finishing items shall be used as per the samples s
architects / Bank from the brands/makes mentioned in the tender document. If the 
contractor intend to use an equivalent substitute than, they have to produce 
necessary documentary evidences establishing the equivalency to the sa
the architect and shall use the same only after approval of the architect.
 
8. INSURANCE 
 
The contractor shall be required to take insurance policy under workman 
compensation acts compulsorily. For rest of the policies relating to insurance, it 
be the discretion of the contractor whether to take or not. However the contractor 
shall keep the Bank indemnify  from all the claims arising out of damage to person & 
property and the SBI shall have right to recover the cost of such  damages /claim 
from any amount due to the contractor. If the claim amount exceeds the amount due 
to be paid to the contractor, the contractor shall immediately pay such excess 
amount to the Bank. Decision of the Bank regarding determination of the amount of 
claim/damage shall be final & binding to the contractor.
 
9. SITE CONDITION & WORKING HOURS.
 
The work has to be carried out in vacant premises, the contractor shall execute the 
work day & night to complete the work within the time schedule.
 
10. GENERAL: 
 
 (i)   Source of materials / samples / brands / makes etc. shall be got approved 
from the Architects /Bank before using. In case 
Bank shall be final and binding and shall not be open for arbitration.
(ii)  The Architects have their specific rol
documents However in the event of any 
the opinions of the Architects and also their role/dut
 shall be final & binding on the Architects an
open to arbitration. 
 
(vi) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement 
of onsite executed to the shape area only. 
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Basic rate of any material (Without processing) is the rate offered by seller 
against Bill and credit period not exceeding 15 days, including any applicable taxes 

godown. Payments for procurement of materials shall be made by the contractor 

If the basic rate of any material actually used for the work is more or less than 
the basic rate given in schedule of quantities, in that case adjustments in the rate 
admissible to the contractor shall be modified by adding or subtracting, as the case 
is, from the accepted tender rates an amount equivalent to difference in the basic 
rates plus 15 % of difference of the basic rate. 

BRANDED/ FINISHING ITEMS: 

Branded items such as tiles, construction chemicals, hardware, sanitary wares and 
other finishing items shall be used as per the samples selected and approved by the 
architects / Bank from the brands/makes mentioned in the tender document. If the 
contractor intend to use an equivalent substitute than, they have to produce 
necessary documentary evidences establishing the equivalency to the sa
the architect and shall use the same only after approval of the architect.

The contractor shall be required to take insurance policy under workman 
compensation acts compulsorily. For rest of the policies relating to insurance, it 
be the discretion of the contractor whether to take or not. However the contractor 
shall keep the Bank indemnify  from all the claims arising out of damage to person & 
property and the SBI shall have right to recover the cost of such  damages /claim 
rom any amount due to the contractor. If the claim amount exceeds the amount due 

to be paid to the contractor, the contractor shall immediately pay such excess 
amount to the Bank. Decision of the Bank regarding determination of the amount of 

hall be final & binding to the contractor. 

SITE CONDITION & WORKING HOURS. 

The work has to be carried out in vacant premises, the contractor shall execute the 
work day & night to complete the work within the time schedule. 

erials / samples / brands / makes etc. shall be got approved 
from the Architects /Bank before using. In case  of deviations, decision of the 
Bank shall be final and binding and shall not be open for arbitration. 

The Architects have their specific role/duties/rights as defined in these tender 
documents However in the event of any  dispute arising out of differences between 
the opinions of the Architects and also their role/duties/rights, the Banks’ decision

shall be final & binding on the Architects and the Contractor and shall not be 

(vi) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement 
of onsite executed to the shape area only.  

essing) is the rate offered by seller 
against Bill and credit period not exceeding 15 days, including any applicable taxes 

godown. Payments for procurement of materials shall be made by the contractor 

ally used for the work is more or less than 
the basic rate given in schedule of quantities, in that case adjustments in the rate 
admissible to the contractor shall be modified by adding or subtracting, as the case 

nt equivalent to difference in the basic 

Branded items such as tiles, construction chemicals, hardware, sanitary wares and 
elected and approved by the 

architects / Bank from the brands/makes mentioned in the tender document. If the 
contractor intend to use an equivalent substitute than, they have to produce 
necessary documentary evidences establishing the equivalency to the satisfaction of 
the architect and shall use the same only after approval of the architect. 

The contractor shall be required to take insurance policy under workman 
compensation acts compulsorily. For rest of the policies relating to insurance, it will 
be the discretion of the contractor whether to take or not. However the contractor 
shall keep the Bank indemnify  from all the claims arising out of damage to person & 
property and the SBI shall have right to recover the cost of such  damages /claim 
rom any amount due to the contractor. If the claim amount exceeds the amount due 

to be paid to the contractor, the contractor shall immediately pay such excess 
amount to the Bank. Decision of the Bank regarding determination of the amount of 

The work has to be carried out in vacant premises, the contractor shall execute the 

erials / samples / brands / makes etc. shall be got approved 
of deviations, decision of the 

e/duties/rights as defined in these tender 
dispute arising out of differences between 

ies/rights, the Banks’ decision
d the Contractor and shall not be 

(vi) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement 



  
  

 

 The contractor’s qualified & authorized representative shall remain on site 
during the entire execution process for coordination with various agencies/ 
Architect/Bank & execution of work.
Hidden measurements: It is contractor’s responsibility to get the measurement 
checked immediately on completion of such items. This shall be done 
finishing the same & before ceiling boarding done. The Architect shall be provided 
with such details well in advance so that the other work is not held up due to last 
moment action.  
 MTC (Manufacturer Test certificate) Where ever applicable shall b
&submitted by the contractor. 
 Water & Electricity, if available, shall be provided by the Bank at one point 
without any charges. However, if the water &
the Bank, the same shall be arranged by the contracto
 quoted/accepted rate. Nothing extra shall be paid by the Bank on account of 
not providing the water & Electricity.
 
(XI)Wherever the specifications are not specified in details the work shall be carried 
out as per CPWD specifications or Manufacturer’s instructions or architects 
instructions depending upon the site conditions as directed by the Bank/ Architects
 
(XII)  The contractor shall produce the bills / challans / documentary evidences and 
proof in respect of genuineness
asked/demanded by the Architects/Bank  
 
(XIII) Any Hidden item MUST be photographed and need to be sent via social 
media or CD to Architect 
 
(XIV)The contractor shall prepare all loose furniture items at his workshop
& deliver the same to the site at appropriate time as instructed by the Architect
 
(XV) The entire job shall be executed in total coordination with the other agencies 
working on this project & also with landlord, bank etc.
 
(XVI) The site shall be cleaned on day to day basis & all debris shall be disposed 
away at the location beyond the limit as approved by the local authority
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The contractor’s qualified & authorized representative shall remain on site 
ring the entire execution process for coordination with various agencies/ 

Architect/Bank & execution of work. 
It is contractor’s responsibility to get the measurement 

checked immediately on completion of such items. This shall be done 
finishing the same & before ceiling boarding done. The Architect shall be provided 
with such details well in advance so that the other work is not held up due to last 

MTC (Manufacturer Test certificate) Where ever applicable shall b
&submitted by the contractor.  

Water & Electricity, if available, shall be provided by the Bank at one point 
without any charges. However, if the water & electricity could not be provided by 
the Bank, the same shall be arranged by the contractor at their own cost within the 

quoted/accepted rate. Nothing extra shall be paid by the Bank on account of 
not providing the water & Electricity. 

(XI)Wherever the specifications are not specified in details the work shall be carried 
fications or Manufacturer’s instructions or architects 

instructions depending upon the site conditions as directed by the Bank/ Architects

The contractor shall produce the bills / challans / documentary evidences and 
proof in respect of genuineness of materials used by him when so ever 
asked/demanded by the Architects/Bank   

(XIII) Any Hidden item MUST be photographed and need to be sent via social 

(XIV)The contractor shall prepare all loose furniture items at his workshop
& deliver the same to the site at appropriate time as instructed by the Architect

(XV) The entire job shall be executed in total coordination with the other agencies 
working on this project & also with landlord, bank etc. 

eaned on day to day basis & all debris shall be disposed 
away at the location beyond the limit as approved by the local authority

The contractor’s qualified & authorized representative shall remain on site 
ring the entire execution process for coordination with various agencies/ 

It is contractor’s responsibility to get the measurement 
checked immediately on completion of such items. This shall be done before 
finishing the same & before ceiling boarding done. The Architect shall be provided 
with such details well in advance so that the other work is not held up due to last 

MTC (Manufacturer Test certificate) Where ever applicable shall be arranged 

Water & Electricity, if available, shall be provided by the Bank at one point 
electricity could not be provided by 

r at their own cost within the 
quoted/accepted rate. Nothing extra shall be paid by the Bank on account of 

(XI)Wherever the specifications are not specified in details the work shall be carried 
fications or Manufacturer’s instructions or architects 

instructions depending upon the site conditions as directed by the Bank/ Architects 

The contractor shall produce the bills / challans / documentary evidences and 
of materials used by him when so ever 

(XIII) Any Hidden item MUST be photographed and need to be sent via social 

(XIV)The contractor shall prepare all loose furniture items at his workshop only 
& deliver the same to the site at appropriate time as instructed by the Architect 

(XV) The entire job shall be executed in total coordination with the other agencies 

eaned on day to day basis & all debris shall be disposed 
away at the location beyond the limit as approved by the local authority 



  
  

 

 
 

TECHNICAL SPECIFICATION 

SPECIFICATIONS OF MATERIALS TO BE USED
 
General: 
 
This specifications are for the work t
to be used in the works as shown and defined on the drawings and described here in 
all under the supervision and to the satisfaction of the architect / employer.
 
The workmanship is to be the best available 
made of specialist tradesmen in all aspects of the works, and allowance must be 
made in the rates for doing so.
 
The materials and items to be provided by the contractor shall be the best of their 
respective kinds, approved by the architect in accordance with any samples, which 
may be submitted for approval, and generally in accordance with the specification. 
Where materials or products are specified in this specification and/ or bill of 
quantities by the name of the manu
references the contractor will be required to obtain the approval of the architect/ 
employer before using a material or product other than the specified. The contractor 
shall produce all invoices, vouchers or re
upon to do so by the architect.
 
Sample of all material are to be submitted to the architect for his approval before the 
contractor orders or delivers in bulk to the site. Also, the contractor will be required t
submit specimen finishes to colors, fabrics etc. For the approval of the architect 
before proceeding with the works. Should it be necessary to prepare shop drawings, 
then four copies of such drawings shall be submitted for the approval of the architect 
who will retain to copies, all at the contractors expenses.
 
Materials 
 
The materials shall be of the best
the respective Indian standard specification.

 
If directed, materials shall be tested in any approve
certificates in original shall be submitted to the architect and the entire charges for 
repeated testes, if ordered shall be borne by the constructor.

 
It shall be obligatory for the contractor to furnish certificate, it d
architect, from manufacturer of the material supplier that the work has been carried 
out by using their material and as per their recommendations.

 
All materials supplied by the employer / any other specialist firm shall be properly 
stores and the contractor shall be responsible for its safe custody until they are 
required on the works and till the completion of work.
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TECHNICAL SPECIFICATION  
 

SPECIFICATIONS OF MATERIALS TO BE USED 

This specifications are for the work to be executed items to be supplied and materials 
to be used in the works as shown and defined on the drawings and described here in 
all under the supervision and to the satisfaction of the architect / employer.

The workmanship is to be the best available and to a high standard. Use must be 
made of specialist tradesmen in all aspects of the works, and allowance must be 
made in the rates for doing so. 

The materials and items to be provided by the contractor shall be the best of their 
ved by the architect in accordance with any samples, which 

may be submitted for approval, and generally in accordance with the specification. 
Where materials or products are specified in this specification and/ or bill of 
quantities by the name of the manufacture or the brand trade name or catalogue 
references the contractor will be required to obtain the approval of the architect/ 
employer before using a material or product other than the specified. The contractor 
shall produce all invoices, vouchers or receipted accounts for any materials of called 
upon to do so by the architect. 

Sample of all material are to be submitted to the architect for his approval before the 
contractor orders or delivers in bulk to the site. Also, the contractor will be required t
submit specimen finishes to colors, fabrics etc. For the approval of the architect 
before proceeding with the works. Should it be necessary to prepare shop drawings, 
then four copies of such drawings shall be submitted for the approval of the architect 

ho will retain to copies, all at the contractors expenses. 

The materials shall be of the best-approved quality obtainable and shall comply with 
the respective Indian standard specification. 

If directed, materials shall be tested in any approved testing laboratory and the test 
certificates in original shall be submitted to the architect and the entire charges for 
repeated testes, if ordered shall be borne by the constructor. 

It shall be obligatory for the contractor to furnish certificate, it demanded by the 
architect, from manufacturer of the material supplier that the work has been carried 
out by using their material and as per their recommendations. 

All materials supplied by the employer / any other specialist firm shall be properly 
nd the contractor shall be responsible for its safe custody until they are 

required on the works and till the completion of work. 

o be executed items to be supplied and materials 
to be used in the works as shown and defined on the drawings and described here in 
all under the supervision and to the satisfaction of the architect / employer. 

and to a high standard. Use must be 
made of specialist tradesmen in all aspects of the works, and allowance must be 

The materials and items to be provided by the contractor shall be the best of their 
ved by the architect in accordance with any samples, which 

may be submitted for approval, and generally in accordance with the specification. 
Where materials or products are specified in this specification and/ or bill of 

facture or the brand trade name or catalogue 
references the contractor will be required to obtain the approval of the architect/ 
employer before using a material or product other than the specified. The contractor 

ceipted accounts for any materials of called 

Sample of all material are to be submitted to the architect for his approval before the 
contractor orders or delivers in bulk to the site. Also, the contractor will be required to 
submit specimen finishes to colors, fabrics etc. For the approval of the architect 
before proceeding with the works. Should it be necessary to prepare shop drawings, 
then four copies of such drawings shall be submitted for the approval of the architect 

approved quality obtainable and shall comply with 

d testing laboratory and the test 
certificates in original shall be submitted to the architect and the entire charges for 

emanded by the 
architect, from manufacturer of the material supplier that the work has been carried 

All materials supplied by the employer / any other specialist firm shall be properly 
nd the contractor shall be responsible for its safe custody until they are 



  
  

 

 
Unless otherwise shown on the drawings or mentioned in the “Schedule of 
Quantities” or special specifications, the quality of
dimensions etc., shall be as specified herein under.

 
The contractor without any extra cost for carrying out field
provide all equipment and facilities.
 
Unless mentioned specifically, all materials used in
the relevant Indian standards published by bureau of Indian standards.
 
The contractor whenever in doubt should
before use. A sample of approved material should be deposited wi
Test certificates from the laboratory approved by the architect will have to be 
furnished, if so directed by him. The contractor will pay all costs for the same.
 
For special items to be used, the manufacturer's instruction of handling an
installation shall be strictly adhered to. The contractor shall obtain, the guarantee 
certificate from the manufacturer and pass on the same to the owner.

Materials if supplied by the owner, shall be properly stored in the safe custody of the 
contractor. The same shall be carefully used and shall be properly preserved till the 
work is completed and handed over to the owner. Proper accounts of such materials 
will be maintained and will be presented for inspection and physical verification as 
and when requested by the owner.
Timber: 
Timber generally is to be the best of its kind, well and properly seasoned, of mature 
growth, free from worm holes large loose or dead knots or other defects and sawn 
die square and will not supper warping, splitting or other def
handling. 
 
The wood is to be Steam beach weighting not less than 45 lbs per cubic foot with 
moisture content not exceeding 12% to 14%. The moisture content of timber shall be 
determined according to method described in paragraph 4 of 
permissible moisture content of timber used for different purpose in different zones”.
 
In measuring cross-sectional dimensions of the frame pieces tolerance up
shall be allowed for each planned surface.

 
Good quality Steam beach wood:
 
Steam beach wood be of good quality and well seasoned. It shall have uniform color, 
reasonably straight grains and shall be free from large, loose dead knots, cracks, 
shakes, warp, twists, bends, borer, holes or defects of any kind. No individu
and sound know shall be more than 1 cm. In diameter and aggregate area of all 
knots shall not exceed ½ % of the area of the piece. It shall be close gained and 
there shall not be less than 6 growth rings per 2.5 cm 
 
Good quality Steam beach wood:
 
Steam beach wood shall be of good quality and well seasoned. It shall have uniform 
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Unless otherwise shown on the drawings or mentioned in the “Schedule of 
Quantities” or special specifications, the quality of materials, workmanship, 
dimensions etc., shall be as specified herein under. 

The contractor without any extra cost for carrying out field-tests on materials shall 
provide all equipment and facilities. 

Unless mentioned specifically, all materials used in the construction shall conform to 
the relevant Indian standards published by bureau of Indian standards.

ractor whenever in doubt should get the materials approved by the architect, 
before use. A sample of approved material should be deposited with the architect.
Test certificates from the laboratory approved by the architect will have to be 
furnished, if so directed by him. The contractor will pay all costs for the same.

For special items to be used, the manufacturer's instruction of handling an
installation shall be strictly adhered to. The contractor shall obtain, the guarantee 
certificate from the manufacturer and pass on the same to the owner.

Materials if supplied by the owner, shall be properly stored in the safe custody of the 
The same shall be carefully used and shall be properly preserved till the 

work is completed and handed over to the owner. Proper accounts of such materials 
will be maintained and will be presented for inspection and physical verification as 

sted by the owner. 

Timber generally is to be the best of its kind, well and properly seasoned, of mature 
growth, free from worm holes large loose or dead knots or other defects and sawn 
die square and will not supper warping, splitting or other defects through improper 

The wood is to be Steam beach weighting not less than 45 lbs per cubic foot with 
moisture content not exceeding 12% to 14%. The moisture content of timber shall be 
determined according to method described in paragraph 4 of is: 287 for “maximum 
permissible moisture content of timber used for different purpose in different zones”.

sectional dimensions of the frame pieces tolerance up
shall be allowed for each planned surface. 

each wood: 

Steam beach wood be of good quality and well seasoned. It shall have uniform color, 
reasonably straight grains and shall be free from large, loose dead knots, cracks, 
shakes, warp, twists, bends, borer, holes or defects of any kind. No individu
and sound know shall be more than 1 cm. In diameter and aggregate area of all 
knots shall not exceed ½ % of the area of the piece. It shall be close gained and 

an 6 growth rings per 2.5 cm thick  

wood: 

Steam beach wood shall be of good quality and well seasoned. It shall have uniform 

Unless otherwise shown on the drawings or mentioned in the “Schedule of 
materials, workmanship, 

tests on materials shall 

the construction shall conform to 
the relevant Indian standards published by bureau of Indian standards. 

get the materials approved by the architect, 
th the architect. 

Test certificates from the laboratory approved by the architect will have to be 
furnished, if so directed by him. The contractor will pay all costs for the same. 

For special items to be used, the manufacturer's instruction of handling and 
installation shall be strictly adhered to. The contractor shall obtain, the guarantee 
certificate from the manufacturer and pass on the same to the owner. 

Materials if supplied by the owner, shall be properly stored in the safe custody of the 
The same shall be carefully used and shall be properly preserved till the 

work is completed and handed over to the owner. Proper accounts of such materials 
will be maintained and will be presented for inspection and physical verification as 

Timber generally is to be the best of its kind, well and properly seasoned, of mature 
growth, free from worm holes large loose or dead knots or other defects and sawn 

ects through improper 

The wood is to be Steam beach weighting not less than 45 lbs per cubic foot with 
moisture content not exceeding 12% to 14%. The moisture content of timber shall be 

is: 287 for “maximum 
permissible moisture content of timber used for different purpose in different zones”. 

sectional dimensions of the frame pieces tolerance up-to 1.5 mm 

Steam beach wood be of good quality and well seasoned. It shall have uniform color, 
reasonably straight grains and shall be free from large, loose dead knots, cracks, 
shakes, warp, twists, bends, borer, holes or defects of any kind. No individual hard 
and sound know shall be more than 1 cm. In diameter and aggregate area of all 
knots shall not exceed ½ % of the area of the piece. It shall be close gained and 

Steam beach wood shall be of good quality and well seasoned. It shall have uniform 



  
  

 

color reasonably straight grains and shall be free from large, loose, dead knots, 
cracks, shakes, warp, sound knot shall be more than 2.5 cm. In diameter and 
aggregated area of all knots shall not exceed 1% of the area of the piece. There shall 
not be less than 4 growth rings per 2.5 cm 

 
Timber is to be cut to the required sizes and lengths as soon as practicable after the 
works are begun and stored under cover s
Joinery is to be prepared, immediately after the placing of the contract, framed up 
(but not bonded) and stored until required for fixing in position, when it is to be 
bonded and wedged up. Any portions that 
are to be replaced before wedging up. The whole of the work is to be framed and 
finished in a proper and workman like manner, in accordance with the detailed 
drawings, and fitted with all necessary motets straps, bel
bounded joints are to be cross
thick double cross tongued. Joiner’s work generally is to be finished with fine class 
papered surfaces unless otherwise specified.
 
Templates boxes and moulds shall be accurately set out and rigidly constructed so 
as to remain accurate during the time they are in use.
 
Grounds are to be clean shown, free from large knots, splayed as required, plugged 
and fixed to walls etc. At 1’-6” centers.
 
Wood plugs are to be put cut on the twist. Patent wall plugs or plastic filling may be 
used in lieu of wood plugs with the approval of the architect.

 
All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors 
frames backs of doors frames, cupb
two coats of approved timber preservative like soigné, kirticite, term seal or castral or 
vacuum pressure impregnated with and approved water soluble timber preservative 
before fixing or bedding. 
 
Timber shall be well seasoned and of the best quality Indian teak of specified 
species. Timber shall be considered as well seasoned, if its moisture content does 
not exceed the following limits.
 
(1) timber for frames.  .  .  . . . . 14%
 
(2) timber for planking, shutters etc.   . . 12%
 
The moisture content of timber shall be determined according to method described in 
paragraph 4 of is 287 for "maximum permissible moisture content of timber used for 
different purposes in different climatic zones".
 
In measuring cross-sectional dimensions of the frame pieces tolerance up
shall be allowed for each planed surface.
Carpentry and joinery: 
 
The carpenter and joiner shall include the finishing of all labor, materials, equipment, 
and appliances required to complet
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color reasonably straight grains and shall be free from large, loose, dead knots, 
cracks, shakes, warp, sound knot shall be more than 2.5 cm. In diameter and 

ed area of all knots shall not exceed 1% of the area of the piece. There shall 
an 4 growth rings per 2.5 cm thick 

Timber is to be cut to the required sizes and lengths as soon as practicable after the 
works are begun and stored under cover so that the air will circulate freely around it. 
Joinery is to be prepared, immediately after the placing of the contract, framed up 
(but not bonded) and stored until required for fixing in position, when it is to be 
bonded and wedged up. Any portions that warp or develop shakes or other defects 
are to be replaced before wedging up. The whole of the work is to be framed and 
finished in a proper and workman like manner, in accordance with the detailed 
drawings, and fitted with all necessary motets straps, belts screws etc. Running 
bounded joints are to be cross-tongued with teak ungues and where over 1
thick double cross tongued. Joiner’s work generally is to be finished with fine class 
papered surfaces unless otherwise specified. 

lds shall be accurately set out and rigidly constructed so 
as to remain accurate during the time they are in use. 

Grounds are to be clean shown, free from large knots, splayed as required, plugged 
6” centers. 

to be put cut on the twist. Patent wall plugs or plastic filling may be 
used in lieu of wood plugs with the approval of the architect. 

All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors 
frames backs of doors frames, cupboard framing, grounds etc. Are to be treated with 
two coats of approved timber preservative like soigné, kirticite, term seal or castral or 
vacuum pressure impregnated with and approved water soluble timber preservative 

all be well seasoned and of the best quality Indian teak of specified 
species. Timber shall be considered as well seasoned, if its moisture content does 
not exceed the following limits. 

(1) timber for frames.  .  .  . . . . 14% 

hutters etc.   . . 12% 

The moisture content of timber shall be determined according to method described in 
paragraph 4 of is 287 for "maximum permissible moisture content of timber used for 
different purposes in different climatic zones". 

sectional dimensions of the frame pieces tolerance up
shall be allowed for each planed surface. 

The carpenter and joiner shall include the finishing of all labor, materials, equipment, 
and appliances required to complete the work including the installation of hardware 

color reasonably straight grains and shall be free from large, loose, dead knots, 
cracks, shakes, warp, sound knot shall be more than 2.5 cm. In diameter and 

ed area of all knots shall not exceed 1% of the area of the piece. There shall 

Timber is to be cut to the required sizes and lengths as soon as practicable after the 
o that the air will circulate freely around it. 

Joinery is to be prepared, immediately after the placing of the contract, framed up 
(but not bonded) and stored until required for fixing in position, when it is to be 

warp or develop shakes or other defects 
are to be replaced before wedging up. The whole of the work is to be framed and 
finished in a proper and workman like manner, in accordance with the detailed 

ts screws etc. Running 
and where over 1-1/2% 

thick double cross tongued. Joiner’s work generally is to be finished with fine class 

lds shall be accurately set out and rigidly constructed so 

Grounds are to be clean shown, free from large knots, splayed as required, plugged 

to be put cut on the twist. Patent wall plugs or plastic filling may be 

All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors 
oard framing, grounds etc. Are to be treated with 

two coats of approved timber preservative like soigné, kirticite, term seal or castral or 
vacuum pressure impregnated with and approved water soluble timber preservative 

all be well seasoned and of the best quality Indian teak of specified 
species. Timber shall be considered as well seasoned, if its moisture content does 

The moisture content of timber shall be determined according to method described in 
paragraph 4 of is 287 for "maximum permissible moisture content of timber used for 

sectional dimensions of the frame pieces tolerance up-to 1.5mm 

The carpenter and joiner shall include the finishing of all labor, materials, equipment, 
e the work including the installation of hardware 



  
  

 

as per the drawing. The timber shall be of the quality as described on the drawings or 
in the bills of quantities, shall be seasoned and uniform in texture, free from fungal 
growths, knots, wanes, open shak
spongy spots, holes, rot, decay, discoloration, soft or spongy spots, hollow pockets, 
patch or box heart and all other defects.
Skilled workmen, using proper tools, shall carry out all the carpenter’s work.
shall be securely nailed without splitting the wood. Wherever it is necessary the 
members shall be lapped of joining by g.i. stapes or extra wood blocks. All joints and 
nailing shall be done in neatness, and shall be approved by the architects.
assembly is exactly at right angles.

 
Finish woodwork and joinery including doors shall be surfaced with straight without 
any warp of bow and shall have smooth, well
other. The frame members shall be planned on th
angles to each other. 

 
All joinery work shall be securely mortised and tanned with synthetic resign 
conforming to I.S. 851-1957. Heads, posts, transoms, mullions of door and window 
frames shall be made out of single pieces of
be thought - tanned into the mortises of not less than ½”. Solid wood panels of not 
less than 5” and not more than 8” in width shall be used and jointed together with 
tongue and groove joint. 

 
All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after 
erection, until all defects are entirely removed. Assembled door frame without sills 
shall be fitted with temporary stretchers. All exposed wood and plywood shall be 
straight-grained method gra
Interior wood finished doors cabinets and other fixed wooden equipments shall be 
properly installed, level plumb and true. But joints shall be avoided wherever 
possible; if unavoidable the joint shall b
Adjoining interior woodwork shall match and harmonies. All woodwork in contact with 
masonry shall be painted with bitumen paint or red oxide paint.
 
Joints: 
 
All joints will be standard, mortised and tenon, 
metered, tongued and grooved and rebated. 
Nailed or glued but joints, will not be permitted exceptional cases, ailed but joints will 
not be accepted. All joints shall be smeared with white lead.

 
Whenever solid wood is speci
type of wood shall be got approved before collecting the same on site. Fabrication of 
wooden members shall be started only after approval. It shall be free from large, 
loose, dead of cluster knots, fl
be uniform in substance and of straight fibers as far as possible. It shall be free from 
rats, decay, harmful fungi and other dejects of nature which will affect the strength, 
durability of it usefulness for the purpose for which it is required. The color of wood 
shall be uniform as far as possible. The scantlings planks etc. Shall be seen in 
straight lines and planes in the direction of grain and have uniform thickness.
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as per the drawing. The timber shall be of the quality as described on the drawings or 
in the bills of quantities, shall be seasoned and uniform in texture, free from fungal 
growths, knots, wanes, open shake borer holes, rot, decay, discoloration, soft or 
spongy spots, holes, rot, decay, discoloration, soft or spongy spots, hollow pockets, 
patch or box heart and all other defects. 
Skilled workmen, using proper tools, shall carry out all the carpenter’s work.
shall be securely nailed without splitting the wood. Wherever it is necessary the 
members shall be lapped of joining by g.i. stapes or extra wood blocks. All joints and 
nailing shall be done in neatness, and shall be approved by the architects.
assembly is exactly at right angles. 

Finish woodwork and joinery including doors shall be surfaced with straight without 
any warp of bow and shall have smooth, well-planned faces at right angles to each 
other. The frame members shall be planned on the three sides exposed at right 

All joinery work shall be securely mortised and tanned with synthetic resign 
1957. Heads, posts, transoms, mullions of door and window 

frames shall be made out of single pieces of timber only. The heads and posts shall 
tanned into the mortises of not less than ½”. Solid wood panels of not 

less than 5” and not more than 8” in width shall be used and jointed together with 

h doors, cabinetwork shall be smoothly traded and sanded after 
erection, until all defects are entirely removed. Assembled door frame without sills 
shall be fitted with temporary stretchers. All exposed wood and plywood shall be 

grained method grain and color and shall be approved by the architects. 
Interior wood finished doors cabinets and other fixed wooden equipments shall be 
properly installed, level plumb and true. But joints shall be avoided wherever 
possible; if unavoidable the joint shall be leveled. All exterior angles shall be mitered. 
Adjoining interior woodwork shall match and harmonies. All woodwork in contact with 
masonry shall be painted with bitumen paint or red oxide paint. 

All joints will be standard, mortised and tenon, dovetail, dowel, cross
metered, tongued and grooved and rebated.  
Nailed or glued but joints, will not be permitted exceptional cases, ailed but joints will 
not be accepted. All joints shall be smeared with white lead. 

Whenever solid wood is specified it shall be as per I.S.I. and of good quality. The 
type of wood shall be got approved before collecting the same on site. Fabrication of 
wooden members shall be started only after approval. It shall be free from large, 
loose, dead of cluster knots, flows, shakes, wraps, bends or any other defect. It shall 
be uniform in substance and of straight fibers as far as possible. It shall be free from 
rats, decay, harmful fungi and other dejects of nature which will affect the strength, 

ess for the purpose for which it is required. The color of wood 
shall be uniform as far as possible. The scantlings planks etc. Shall be seen in 
straight lines and planes in the direction of grain and have uniform thickness.

as per the drawing. The timber shall be of the quality as described on the drawings or 
in the bills of quantities, shall be seasoned and uniform in texture, free from fungal 

e borer holes, rot, decay, discoloration, soft or 
spongy spots, holes, rot, decay, discoloration, soft or spongy spots, hollow pockets, 

Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints 
shall be securely nailed without splitting the wood. Wherever it is necessary the 
members shall be lapped of joining by g.i. stapes or extra wood blocks. All joints and 
nailing shall be done in neatness, and shall be approved by the architects. All 

Finish woodwork and joinery including doors shall be surfaced with straight without 
planned faces at right angles to each 

e three sides exposed at right 

All joinery work shall be securely mortised and tanned with synthetic resign 
1957. Heads, posts, transoms, mullions of door and window 

timber only. The heads and posts shall 
tanned into the mortises of not less than ½”. Solid wood panels of not 

less than 5” and not more than 8” in width shall be used and jointed together with 

h doors, cabinetwork shall be smoothly traded and sanded after 
erection, until all defects are entirely removed. Assembled door frame without sills 
shall be fitted with temporary stretchers. All exposed wood and plywood shall be 

in and color and shall be approved by the architects. 
Interior wood finished doors cabinets and other fixed wooden equipments shall be 
properly installed, level plumb and true. But joints shall be avoided wherever 

e leveled. All exterior angles shall be mitered. 
Adjoining interior woodwork shall match and harmonies. All woodwork in contact with 

dovetail, dowel, cross-halved, 

Nailed or glued but joints, will not be permitted exceptional cases, ailed but joints will 

fied it shall be as per I.S.I. and of good quality. The 
type of wood shall be got approved before collecting the same on site. Fabrication of 
wooden members shall be started only after approval. It shall be free from large, 

ows, shakes, wraps, bends or any other defect. It shall 
be uniform in substance and of straight fibers as far as possible. It shall be free from 
rats, decay, harmful fungi and other dejects of nature which will affect the strength, 

ess for the purpose for which it is required. The color of wood 
shall be uniform as far as possible. The scantlings planks etc. Shall be seen in 
straight lines and planes in the direction of grain and have uniform thickness. 



  
  

 

Plywood: 
 
Plywood for general purpose shall confirm I.S. 303 MR grade & I.S. 710 B.W.P. / 
marine grade or as specified. It shall be formed with 0.8 mm. Thicknesses 
commercial face veneers and 1.5 mm. Thicknesses. Intermediate veneers in two 
opposite grain direction shall be 1:1.  The m
12.5% by mass. It shall either be kit ply make or other equivalent approved make. 
Where B.W.P. grade is specified it should be boiling waterproof confirming to I.S. 
standards. 
 
The plywood for general purpose shall co
B.W.P. / marine grade as specified Cementing together thin boards or sheets of 
wood into panels makes plywood. There is always an odd number of layers 3,5,7,9 
ply etc. The plies are placed so that grain of each laye
the adjacent layer. 
 
According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the 
plywood for general purpose shall be of three grades namely I.S. 303 MR grade & 
I.S. 710 B.W.P. / marine grade as spec
bonding and veneers, and it will be further classified into six types namely aa, ab, ac, 
bb, bc and cc based on the quality of the two face, each face being of three kinds 
namely, a, b and c.  
 
I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified formed with 0.8 
mm. Thickness commercial face veneers and 1.5 mm. Thick intermediate veneers in 
to two opposite grain direction. The moisture content shall not be more than 12.5 % 
by mass. Where B.W.P. grade is
to Indian standards. 
 
Laminates: 
All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) 
thickness in approved the color and shade as approved and specified by the 
architect. It shall be matt finish manufactured by recommended makes as per sample 
shown by the consultant unless otherwise specified. It shall satisfy all the I.S.I. 
standards for melamine coated laminated fiber board's before the use of such 
fiberboard laminated. The contractor shall have to take approval of the department of 
each sheet of the laminates. 
 
Fixtures and fastenings: 
 
The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, 
tower bolts, door latch, bath room latch, hand
fasteners, casement stays and ventilators catch shall be made of the metal as 
specified in the item or its specifications.
 
They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, 
and chromium plated brass, copper oxidized iron, copper oxidized brass or anodized 
aluminum as specified. 
 
The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished 
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purpose shall confirm I.S. 303 MR grade & I.S. 710 B.W.P. / 
as specified. It shall be formed with 0.8 mm. Thicknesses 

commercial face veneers and 1.5 mm. Thicknesses. Intermediate veneers in two 
opposite grain direction shall be 1:1.  The moisture content shall not be more than 
12.5% by mass. It shall either be kit ply make or other equivalent approved make. 
Where B.W.P. grade is specified it should be boiling waterproof confirming to I.S. 

The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 
B.W.P. / marine grade as specified Cementing together thin boards or sheets of 
wood into panels makes plywood. There is always an odd number of layers 3,5,7,9 
ply etc. The plies are placed so that grain of each layer is right angle to the grain in 

According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the 
plywood for general purpose shall be of three grades namely I.S. 303 MR grade & 
I.S. 710 B.W.P. / marine grade as specified depending upon the adhesives used for 
bonding and veneers, and it will be further classified into six types namely aa, ab, ac, 
bb, bc and cc based on the quality of the two face, each face being of three kinds 

& I.S. 710 B.W.P. / marine grade as specified formed with 0.8 
mm. Thickness commercial face veneers and 1.5 mm. Thick intermediate veneers in 
to two opposite grain direction. The moisture content shall not be more than 12.5 % 
by mass. Where B.W.P. grade is specified it should be boiling waterproof conforming 

All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) 
thickness in approved the color and shade as approved and specified by the 

. It shall be matt finish manufactured by recommended makes as per sample 
shown by the consultant unless otherwise specified. It shall satisfy all the I.S.I. 
standards for melamine coated laminated fiber board's before the use of such 

The contractor shall have to take approval of the department of 
 

The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, 
tower bolts, door latch, bath room latch, handles, door stoppers, casement window 
fasteners, casement stays and ventilators catch shall be made of the metal as 
specified in the item or its specifications. 

They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, 
ium plated brass, copper oxidized iron, copper oxidized brass or anodized 

The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished 

purpose shall confirm I.S. 303 MR grade & I.S. 710 B.W.P. / 
as specified. It shall be formed with 0.8 mm. Thicknesses 

commercial face veneers and 1.5 mm. Thicknesses. Intermediate veneers in two 
oisture content shall not be more than 

12.5% by mass. It shall either be kit ply make or other equivalent approved make. 
Where B.W.P. grade is specified it should be boiling waterproof confirming to I.S. 

nform to is I.S. 303 MR grade & I.S. 710 
B.W.P. / marine grade as specified Cementing together thin boards or sheets of 
wood into panels makes plywood. There is always an odd number of layers 3,5,7,9 

r is right angle to the grain in 

According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the 
plywood for general purpose shall be of three grades namely I.S. 303 MR grade & 

ified depending upon the adhesives used for 
bonding and veneers, and it will be further classified into six types namely aa, ab, ac, 
bb, bc and cc based on the quality of the two face, each face being of three kinds 

& I.S. 710 B.W.P. / marine grade as specified formed with 0.8 
mm. Thickness commercial face veneers and 1.5 mm. Thick intermediate veneers in 
to two opposite grain direction. The moisture content shall not be more than 12.5 % 

specified it should be boiling waterproof conforming 

All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) 
thickness in approved the color and shade as approved and specified by the 

. It shall be matt finish manufactured by recommended makes as per sample 
shown by the consultant unless otherwise specified. It shall satisfy all the I.S.I. 
standards for melamine coated laminated fiber board's before the use of such 

The contractor shall have to take approval of the department of 

The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, 
les, door stoppers, casement window 

fasteners, casement stays and ventilators catch shall be made of the metal as 

They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, 
ium plated brass, copper oxidized iron, copper oxidized brass or anodized 

The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished 



  
  

 

and shall be such as will ensure ease of operation. 
The samples of fixtures and fastening shall be got approved as regards quality and 
shape before providing them in position. Brass and anodized aluminum fixtures and 
fastenings shall be bright finished.
 
Screws, nails, bolts will be of brass or other no corrosive metal. In h
match the finish of the hardware item. Nails, in a finished surface shall be neatly 
punched and the hole filled with wood filler matching the finish. Screws in a finished 
surface will be round head, raised head or sunk beneath the surfac
plugged with a wood plug with matching color and grain of the wood surface as 
directed. 
 
S.S. fittings should be proper polish finished.

 
Screws, nails, bolts, will be of brass or non
match with the hardware items. 

 
Nails, in a finished surface shall be neatly punched and the holes filled with wood 
filler matching the finish. Screws, in a finished surface will be round head, raised 
head or sunk beneath the surfaces and the hole plugged with a wood plu
matching color and grain of the wood surface, unless especially detailed
 
Hardware 

 
Hinges, locks, latches, door tracks etc.
by the manufacturer specified. In any variation of this quality of the substit
equal to or better than the original specified, and the samples shall be submitted to 
the architect for prior approval.
 
Hardware and metals 

 
The hardware throughout shall be of approved brand and supply well made and 
equal in every respect to the samples deposited with the architect. The contractor 
may be required to produce and provide samples many different sources before the 
architect is able to make the decision and he should allow in his rates for doing so.

 
Fittings generally shall have 
specified and should be suitable for their intended purposes.

 
Screws are to match the finish of the article to be fixed and to be rounded or flat 
headed or counter sunk as required.

 
Cover up and protect at the brass or powder coated surfaces with a thick grease or 
other suitable material, renew as necessary and subsequently clean off and clear 
away on completion 

 
All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a
reasonable test for strength
expenses. 
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and shall be such as will ensure ease of operation.  
tures and fastening shall be got approved as regards quality and 

shape before providing them in position. Brass and anodized aluminum fixtures and 
fastenings shall be bright finished. 

Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will 
match the finish of the hardware item. Nails, in a finished surface shall be neatly 
punched and the hole filled with wood filler matching the finish. Screws in a finished 
surface will be round head, raised head or sunk beneath the surfac
plugged with a wood plug with matching color and grain of the wood surface as 

S.S. fittings should be proper polish finished. 

Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will 
ardware items.  

Nails, in a finished surface shall be neatly punched and the holes filled with wood 
filler matching the finish. Screws, in a finished surface will be round head, raised 
head or sunk beneath the surfaces and the hole plugged with a wood plu
matching color and grain of the wood surface, unless especially detailed

Hinges, locks, latches, door tracks etc. shall be as specified and as far as possible, 
by the manufacturer specified. In any variation of this quality of the substit
equal to or better than the original specified, and the samples shall be submitted to 
the architect for prior approval. 

The hardware throughout shall be of approved brand and supply well made and 
the samples deposited with the architect. The contractor 

may be required to produce and provide samples many different sources before the 
architect is able to make the decision and he should allow in his rates for doing so.

Fittings generally shall have a brass finish or powder coated finish unless otherwise 
specified and should be suitable for their intended purposes. 

Screws are to match the finish of the article to be fixed and to be rounded or flat 
headed or counter sunk as required. 

tect at the brass or powder coated surfaces with a thick grease or 
other suitable material, renew as necessary and subsequently clean off and clear 

All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a
reasonable test for strengthIf so required by the architect at the contractors 

tures and fastening shall be got approved as regards quality and 
shape before providing them in position. Brass and anodized aluminum fixtures and 

ardware, they will 
match the finish of the hardware item. Nails, in a finished surface shall be neatly 
punched and the hole filled with wood filler matching the finish. Screws in a finished 
surface will be round head, raised head or sunk beneath the surfaces and the hole 
plugged with a wood plug with matching color and grain of the wood surface as 

corrosive metal. In hardware, they will 

Nails, in a finished surface shall be neatly punched and the holes filled with wood 
filler matching the finish. Screws, in a finished surface will be round head, raised 
head or sunk beneath the surfaces and the hole plugged with a wood plug with 
matching color and grain of the wood surface, unless especially detailed 

hall be as specified and as far as possible, 
by the manufacturer specified. In any variation of this quality of the substitute shall be 
equal to or better than the original specified, and the samples shall be submitted to 

The hardware throughout shall be of approved brand and supply well made and 
the samples deposited with the architect. The contractor 

may be required to produce and provide samples many different sources before the 
architect is able to make the decision and he should allow in his rates for doing so. 

a brass finish or powder coated finish unless otherwise 

Screws are to match the finish of the article to be fixed and to be rounded or flat 

tect at the brass or powder coated surfaces with a thick grease or 
other suitable material, renew as necessary and subsequently clean off and clear 

All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a 
If so required by the architect at the contractors 



  
  

 

Door closers 
 

The overhead door closer shall be of standard make as listed by the architect. The 
overhead door closer shall be of color as approved by the architect. 
overhead door closer shall be done by and experienced worker preferable from the 
principal supplier of the item.
After successful installation of the overhead door closer the same shall be checked 
for speed of door closing. The contractor sha
mechanism as per manufacturer’s guidelines to arrive at most suitable 
 
 
operating speed. The selected operating speed should remain constant on all 
repeated operations. If an overhead door closer is found to lose its a
operating speed often during warranty period then the shall have to be replaced with 
a new piece without charging any extra.
In case of a steel frame door the overhead door closer shall have to be mounted on a 
special plate supplied by the manufact
mounting plate. 

 
The rate shall include all materials, labor, required civil work etc.  Complete and shall 
be paid per no. Of overhead door closers installed.
 
Paints: 
 
Lime for lime wash, dry distemper, oil bou
enamel paint, flat oil paint, plastic emulsion paint, anti
water-proof cement paint shall be from an approved manufacturer and shall conform 
to the latest Indian standard for various paint
the manufacturer without any admixture shall be used, except for addition of thinner, 
if recommended by the manufacturer. However, if ready mixed paint of specified 
shed or tint is not available then only ready mixed 
allowed. In such a case, the contractor shall ensure that the shade of the paint so 
allowed shall be uniform. 
 
All the paints shall met with following general requirements:
 
Paint shall not show excessive setting in a f
redispuresed with a paddle to a smooth homogeneous state. The paint shall show no 
curdling, levering, cracking or color separation and shall be free from lumps and 
skins.  
 
Paint as received shall brush easily; po
running or sagging tendencies.
 
The paint shall not skin within 48 hours in a three quarters filled closed container.
 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness 
and other imperfections. 
 
General: wherever scaffolding is necessary, it shall be double scaffolding.
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The overhead door closer shall be of standard make as listed by the architect. The 
overhead door closer shall be of color as approved by the architect. 
overhead door closer shall be done by and experienced worker preferable from the 
principal supplier of the item. 
After successful installation of the overhead door closer the same shall be checked 
for speed of door closing. The contractor shall make necessary adjusted operating 
mechanism as per manufacturer’s guidelines to arrive at most suitable 

operating speed. The selected operating speed should remain constant on all 
repeated operations. If an overhead door closer is found to lose its a
operating speed often during warranty period then the shall have to be replaced with 
a new piece without charging any extra. 
In case of a steel frame door the overhead door closer shall have to be mounted on a 
special plate supplied by the manufacturer. No extra payment shall be due for such 

The rate shall include all materials, labor, required civil work etc.  Complete and shall 
be paid per no. Of overhead door closers installed. 

Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint, 
enamel paint, flat oil paint, plastic emulsion paint, anti-corrosive primer, red lead, 

proof cement paint shall be from an approved manufacturer and shall conform 
to the latest Indian standard for various paints. Ready mixed paints as received from 
the manufacturer without any admixture shall be used, except for addition of thinner, 
if recommended by the manufacturer. However, if ready mixed paint of specified 
shed or tint is not available then only ready mixed paint with approved strainer will be 
allowed. In such a case, the contractor shall ensure that the shade of the paint so 

All the paints shall met with following general requirements: 

Paint shall not show excessive setting in a freshly opened full can and shall easily be 
redispuresed with a paddle to a smooth homogeneous state. The paint shall show no 
curdling, levering, cracking or color separation and shall be free from lumps and 

Paint as received shall brush easily; possess good leveling properties and show no 
running or sagging tendencies. 

The paint shall not skin within 48 hours in a three quarters filled closed container.

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness 

General: wherever scaffolding is necessary, it shall be double scaffolding.

The overhead door closer shall be of standard make as listed by the architect. The 
overhead door closer shall be of color as approved by the architect. Fixing of the 
overhead door closer shall be done by and experienced worker preferable from the 

After successful installation of the overhead door closer the same shall be checked 
ll make necessary adjusted operating 

mechanism as per manufacturer’s guidelines to arrive at most suitable  

operating speed. The selected operating speed should remain constant on all 
repeated operations. If an overhead door closer is found to lose its adjusted 
operating speed often during warranty period then the shall have to be replaced with 

In case of a steel frame door the overhead door closer shall have to be mounted on a 
urer. No extra payment shall be due for such 

The rate shall include all materials, labor, required civil work etc.  Complete and shall 

nd distemper, cement primer, oil paint, 
corrosive primer, red lead, 

proof cement paint shall be from an approved manufacturer and shall conform 
s. Ready mixed paints as received from 

the manufacturer without any admixture shall be used, except for addition of thinner, 
if recommended by the manufacturer. However, if ready mixed paint of specified 

paint with approved strainer will be 
allowed. In such a case, the contractor shall ensure that the shade of the paint so 

reshly opened full can and shall easily be 
redispuresed with a paddle to a smooth homogeneous state. The paint shall show no 
curdling, levering, cracking or color separation and shall be free from lumps and 

ssess good leveling properties and show no 

The paint shall not skin within 48 hours in a three quarters filled closed container. 

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness 

General: wherever scaffolding is necessary, it shall be double scaffolding. 



  
  

 

 
The surface shall be thoroughly brushed free from mortar droppings, and foreign 
matter. All steel work shall be cleaned of loose rust, mill scales, etc. So as to 
the original surface. All broken edges, cracks, loose
be brought up either by patch plasterwork or by plaster of Paris.

 
All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic 
enamel paint, plastic emulsion paint, cement primer, red lead and other primers and 
metallic paints shall conform to respective i.s. specifications and shall be obtained 
from approved manufacturers.
 
Painting - Flat / Plastic emulsion etc.:
 
Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel 
paint, aluminum paint, etc. Shall be brought in original containers and in sealed tins, 
if for any reason thinner is necessary, the brand and quality of thinner recommended 
by the manufacturer or as instructed by the architect shall be used.

 
The surface shall be prepared as specified above and a coat of approved primer 
shall be applied. After 24 hours drying, approved or specified quality paint shall be 
applied evenly and smoothly. Filler putty 
smooth finish. Each coat shall be allowed to dry out thoroughly and then lightly 
rubbed down with sand paper and cleaned 
 
of dust before the next coat is applied. Number of coats shall be as specified in the 
item and if the finish of the surface is not uniform, additional coats as required shall 
be applied to get good and uniform finish at no extra cost. After completion no hair 
marks from the brush or clogging of paint puddles in the corners of panels, angles or 
moldings etc. Shall be cleaned of stains.
 
Pigmented priming coat (emulsion thinned with water) followed by three or more 
finishing coats of plastic emulsion paint. Pasted filler to be applied after every coat 
exempting the final finishing coat and sanded. Whe
directed the surface shall be rolled with a roller or if directed, it shall be stippled with 
a stippling brush. 

 
Enamel paints 
Oil paints shall be of first quality and of the specified color and shade, and as 
approved. The ready mixed paints shall be only used. However, if ready mixed paint 
of specified shade or tint is not available while ready mixed paint with approved 
strainer will be allowed. In such a case, the contractor shall ensure that the shade of 
the paint so allowed shall be uniform.

 
All the paints shall meet with the following general requirements:
Paint shall not showed excessive setting in a freshly opened full can and shall easily 
be redispursed with a paddle to a smooth homogeneous stage. The paint shall show
no curdlinglivering, caking or color separation and shall be free from lumps and 
skins. 

 
Paint as revived shall brush easily; possess good leveling properties and show no 
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The surface shall be thoroughly brushed free from mortar droppings, and foreign 
matter. All steel work shall be cleaned of loose rust, mill scales, etc. So as to 
the original surface. All broken edges, cracks, loose-plaster and wavy surface shall 
be brought up either by patch plasterwork or by plaster of Paris. 

All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic 
l paint, plastic emulsion paint, cement primer, red lead and other primers and 

metallic paints shall conform to respective i.s. specifications and shall be obtained 
from approved manufacturers. 

Flat / Plastic emulsion etc.: 

l paint, plastic emulsion paint, ready mixed synthetic enamel 
paint, aluminum paint, etc. Shall be brought in original containers and in sealed tins, 
if for any reason thinner is necessary, the brand and quality of thinner recommended 

r as instructed by the architect shall be used. 

The surface shall be prepared as specified above and a coat of approved primer 
shall be applied. After 24 hours drying, approved or specified quality paint shall be 
applied evenly and smoothly. Filler putty coating may be given to give to give a 
smooth finish. Each coat shall be allowed to dry out thoroughly and then lightly 
rubbed down with sand paper and cleaned  

of dust before the next coat is applied. Number of coats shall be as specified in the 
if the finish of the surface is not uniform, additional coats as required shall 

be applied to get good and uniform finish at no extra cost. After completion no hair 
marks from the brush or clogging of paint puddles in the corners of panels, angles or 

ings etc. Shall be cleaned of stains. 

Pigmented priming coat (emulsion thinned with water) followed by three or more 
finishing coats of plastic emulsion paint. Pasted filler to be applied after every coat 
exempting the final finishing coat and sanded. When the final coat is applied, if 
directed the surface shall be rolled with a roller or if directed, it shall be stippled with 

Oil paints shall be of first quality and of the specified color and shade, and as 
eady mixed paints shall be only used. However, if ready mixed paint 

of specified shade or tint is not available while ready mixed paint with approved 
strainer will be allowed. In such a case, the contractor shall ensure that the shade of 

ed shall be uniform. 

All the paints shall meet with the following general requirements:
Paint shall not showed excessive setting in a freshly opened full can and shall easily 
be redispursed with a paddle to a smooth homogeneous stage. The paint shall show
no curdlinglivering, caking or color separation and shall be free from lumps and 

Paint as revived shall brush easily; possess good leveling properties and show no 

The surface shall be thoroughly brushed free from mortar droppings, and foreign 
matter. All steel work shall be cleaned of loose rust, mill scales, etc. So as to expose 

plaster and wavy surface shall 

All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic 
l paint, plastic emulsion paint, cement primer, red lead and other primers and 

metallic paints shall conform to respective i.s. specifications and shall be obtained 

l paint, plastic emulsion paint, ready mixed synthetic enamel 
paint, aluminum paint, etc. Shall be brought in original containers and in sealed tins, 
if for any reason thinner is necessary, the brand and quality of thinner recommended 

The surface shall be prepared as specified above and a coat of approved primer 
shall be applied. After 24 hours drying, approved or specified quality paint shall be 

coating may be given to give to give a 
smooth finish. Each coat shall be allowed to dry out thoroughly and then lightly 

of dust before the next coat is applied. Number of coats shall be as specified in the 
if the finish of the surface is not uniform, additional coats as required shall 

be applied to get good and uniform finish at no extra cost. After completion no hair 
marks from the brush or clogging of paint puddles in the corners of panels, angles or 

Pigmented priming coat (emulsion thinned with water) followed by three or more 
finishing coats of plastic emulsion paint. Pasted filler to be applied after every coat 

n the final coat is applied, if 
directed the surface shall be rolled with a roller or if directed, it shall be stippled with 

Oil paints shall be of first quality and of the specified color and shade, and as 
eady mixed paints shall be only used. However, if ready mixed paint 

of specified shade or tint is not available while ready mixed paint with approved 
strainer will be allowed. In such a case, the contractor shall ensure that the shade of 

All the paints shall meet with the following general requirements: 
Paint shall not showed excessive setting in a freshly opened full can and shall easily 
be redispursed with a paddle to a smooth homogeneous stage. The paint shall show 
no curdlinglivering, caking or color separation and shall be free from lumps and 

Paint as revived shall brush easily; possess good leveling properties and show no 



  
  

 

running or sagging tendencies.
 
The paint shall not skin within 48 hours in a three 

 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness 
and other imperfections. 
 
Ready mixed paint shall be used exactly as received from the manufacturers and 
generally according to their in

 
French polish: 
 
The French polish of required tint and shape shall be prepared with the below 
mentioned ingredients and other necessary material:
 
(i)  Denatured spirit of approved quality
(ii)  Chandras 
(iii) Shellac 
(iv) Pigment 
 
The French polish so prepared shall conform to is 348.
 
French polishing: 
 
French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be 
prepared on site, dissolving 0.7 kg shall make the polish. Of be
of mentholated spirit without heating. To obtain required shade pigment may be 
added and mixed. 

 
Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand 
paper and well dusted. Knots, if visible, shall be cove
lead and glue. Resinous or loose knots and gaps shall be filled with seasoned timber 
pieces and made level with rest of the surface. Holes and indentations on surface 
shall be filled with putty made of 
 
whiting and linseed oil. Surface shall be given a coat of filler made of 2.25 kg. Of 
whiting in 1.5 liter of mentholated spirit. When it dries, surface shall again be rubbed 
down perfectly smooth with sand paper and wiped clean.
Piece of clean fine cotton cloth and cotton wool 
used to apply polish. The pad shall be moistened with polish and rubbed hard on the 
surface applying the polish sparingly but uniformly and completely over the entire 
surface. It shall be allowed to dry and another coat appl
furnishing coat the pad shall be covered with a fresh piece or clean fine cotton cloth, 
slightly damped with mentholated spirit and rubbed lightly and quickly with a circular 
motion, till the finished surface attains uniform te
Wax polishing: The bee’s wax and the boiled linseed oil shall be heated over a slow 
fire. When the wax is completely dissolved the mixture shall be cooled till it is just 
warm, and turpentine oil and varnish added to it in the require
entire mixture is well stirred. 
Surface shall be prepared as described under “French polishing” except that the final 
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running or sagging tendencies. 

The paint shall not skin within 48 hours in a three quarters filled closed container.

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness 

Ready mixed paint shall be used exactly as received from the manufacturers and 
generally according to their instructions and without any admixtures what so ever.

The French polish of required tint and shape shall be prepared with the below 
mentioned ingredients and other necessary material: 

spirit of approved quality 

polish so prepared shall conform to is 348. 

French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be 
prepared on site, dissolving 0.7 kg shall make the polish. Of best shellac in 4.5 liters 
of mentholated spirit without heating. To obtain required shade pigment may be 

Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand 
paper and well dusted. Knots, if visible, shall be covered with a preparation of red 
lead and glue. Resinous or loose knots and gaps shall be filled with seasoned timber 
pieces and made level with rest of the surface. Holes and indentations on surface 
shall be filled with putty made of  

l. Surface shall be given a coat of filler made of 2.25 kg. Of 
whiting in 1.5 liter of mentholated spirit. When it dries, surface shall again be rubbed 
down perfectly smooth with sand paper and wiped clean. 
Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be 
used to apply polish. The pad shall be moistened with polish and rubbed hard on the 
surface applying the polish sparingly but uniformly and completely over the entire 
surface. It shall be allowed to dry and another coat applied in the same way. To give 
furnishing coat the pad shall be covered with a fresh piece or clean fine cotton cloth, 
slightly damped with mentholated spirit and rubbed lightly and quickly with a circular 
motion, till the finished surface attains uniform texture and high glass.

The bee’s wax and the boiled linseed oil shall be heated over a slow 
fire. When the wax is completely dissolved the mixture shall be cooled till it is just 
warm, and turpentine oil and varnish added to it in the required proportions and the 

 
Surface shall be prepared as described under “French polishing” except that the final 

quarters filled closed container. 

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness 

Ready mixed paint shall be used exactly as received from the manufacturers and 
structions and without any admixtures what so ever. 

The French polish of required tint and shape shall be prepared with the below 

French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be 
st shellac in 4.5 liters 

of mentholated spirit without heating. To obtain required shade pigment may be 

Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand 
red with a preparation of red 

lead and glue. Resinous or loose knots and gaps shall be filled with seasoned timber 
pieces and made level with rest of the surface. Holes and indentations on surface 

l. Surface shall be given a coat of filler made of 2.25 kg. Of 
whiting in 1.5 liter of mentholated spirit. When it dries, surface shall again be rubbed 

made into shape of pad shall be 
used to apply polish. The pad shall be moistened with polish and rubbed hard on the 
surface applying the polish sparingly but uniformly and completely over the entire 

ied in the same way. To give 
furnishing coat the pad shall be covered with a fresh piece or clean fine cotton cloth, 
slightly damped with mentholated spirit and rubbed lightly and quickly with a circular 

xture and high glass. 
The bee’s wax and the boiled linseed oil shall be heated over a slow 

fire. When the wax is completely dissolved the mixture shall be cooled till it is just 
d proportions and the 

Surface shall be prepared as described under “French polishing” except that the final 



  
  

 

rubbing shall be done with sand paper, which has been slightly moistened with 
linseed oil. 

 
Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no 
blank patches are left, and rubbed continuously for half an hour. When the surface is 
quite dry a second coat shall be applied in the same manner and rubbed 
continuously for an hour or until t
and rubbed for two hours or more if necessary, until the surface has assumed a 
uniform glass and is quite dry showing no sign of stickiness when touched. Glass 
rubbing must be continuous and with uniform 
direction. 
 
Glass: 
All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air 
holes blisters and other defects. The thickness and kind of glass to be used shall be 
as mentioned in the item or as
panel shall be uniform. All glass shall be of approved make by the architect and 
conforming to is 3548. 
 
All glass shall be float glass of the best quality, free from specks, bubbles, smokes, 
veins, air holes, blisters and other defects. The kind of glass to be used shall be as 
mentioned in the item or specification or in the special provisions or as shown in 
detailed drawings thickness of glass panel shall be uniform. All glass to be approved 
manufacture complying with is: 3548
 
The compound for glazing to metal is to be special non
manufacture for the    purpose and of 9 brands and quality approved the interior 
designer. 
 
In cutting glass, proper allowance shall be made for expansion. Each square of 
glazing to be in one whole sheet and after cutting the edges to be properly filled.
 
On completion, clean all glass inside and out, replace all cracked scratched or 
broken panes and leave in good con
 
The contractor shall furnish all labor, materials, and equipments required for the 
installation of glass and glazing items.
 
The glass shall be of the type, quality and substance specificity in the bills of 
quantities. 
 
In case of the glass being supplied by the owners, the contractor shall take the 
delivery of the glass at site and shall be responsible for proper handling and stacking. 
We shall insure glass against theft, fire, etc.
 
The contractor shall replace at his own expense all broken, damaged or disfigured 
glass caused in the execution of the work of faulty installation, before the virtual 
completion of the work. 
Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by 
the architects. Sheet glass shall be in 
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rubbing shall be done with sand paper, which has been slightly moistened with 

be applied evenly, with a clean cloth pad in such a way that no 
blank patches are left, and rubbed continuously for half an hour. When the surface is 
quite dry a second coat shall be applied in the same manner and rubbed 
continuously for an hour or until the surface is dry. Final coat shall then be applied 
and rubbed for two hours or more if necessary, until the surface has assumed a 
uniform glass and is quite dry showing no sign of stickiness when touched. Glass 
rubbing must be continuous and with uniform pressure and frequent change is 

All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air 
holes blisters and other defects. The thickness and kind of glass to be used shall be 
as mentioned in the item or as shown in detailed drawing. The thickness of glass 
panel shall be uniform. All glass shall be of approved make by the architect and 

All glass shall be float glass of the best quality, free from specks, bubbles, smokes, 
les, blisters and other defects. The kind of glass to be used shall be as 

mentioned in the item or specification or in the special provisions or as shown in 
detailed drawings thickness of glass panel shall be uniform. All glass to be approved 

omplying with is: 3548-1966 or as per approved quality and sample.

The compound for glazing to metal is to be special non-hardening compound 
manufacture for the    purpose and of 9 brands and quality approved the interior 

er allowance shall be made for expansion. Each square of 
glazing to be in one whole sheet and after cutting the edges to be properly filled.

On completion, clean all glass inside and out, replace all cracked scratched or 
broken panes and leave in good condition to the satisfaction of the architect.

The contractor shall furnish all labor, materials, and equipments required for the 
installation of glass and glazing items. 

The glass shall be of the type, quality and substance specificity in the bills of 

In case of the glass being supplied by the owners, the contractor shall take the 
delivery of the glass at site and shall be responsible for proper handling and stacking. 
We shall insure glass against theft, fire, etc. 

e at his own expense all broken, damaged or disfigured 
glass caused in the execution of the work of faulty installation, before the virtual 

Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by 
itects. Sheet glass shall be in  

rubbing shall be done with sand paper, which has been slightly moistened with 

be applied evenly, with a clean cloth pad in such a way that no 
blank patches are left, and rubbed continuously for half an hour. When the surface is 
quite dry a second coat shall be applied in the same manner and rubbed 

he surface is dry. Final coat shall then be applied 
and rubbed for two hours or more if necessary, until the surface has assumed a 
uniform glass and is quite dry showing no sign of stickiness when touched. Glass 

pressure and frequent change is 

All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air 
holes blisters and other defects. The thickness and kind of glass to be used shall be 

shown in detailed drawing. The thickness of glass 
panel shall be uniform. All glass shall be of approved make by the architect and 

All glass shall be float glass of the best quality, free from specks, bubbles, smokes, 
les, blisters and other defects. The kind of glass to be used shall be as 

mentioned in the item or specification or in the special provisions or as shown in 
detailed drawings thickness of glass panel shall be uniform. All glass to be approved 

1966 or as per approved quality and sample. 

hardening compound 
manufacture for the    purpose and of 9 brands and quality approved the interior 

er allowance shall be made for expansion. Each square of 
glazing to be in one whole sheet and after cutting the edges to be properly filled. 

On completion, clean all glass inside and out, replace all cracked scratched or 
dition to the satisfaction of the architect. 

The contractor shall furnish all labor, materials, and equipments required for the 

The glass shall be of the type, quality and substance specificity in the bills of 

In case of the glass being supplied by the owners, the contractor shall take the 
delivery of the glass at site and shall be responsible for proper handling and stacking. 

e at his own expense all broken, damaged or disfigured 
glass caused in the execution of the work of faulty installation, before the virtual 

Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by 



  
  

 

 
5 mm. In thickness. Wired glass shall be 6 mm. In thickness.
The putty used for glazing metal door, window or ventilator shall conform to I.S. 
420:1953. 
Before installation of the glass, the contractor shall ensure against
All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. 
The frames shall be adjusted before glazing. The weight of the glass in side hung 
casement causes it to drop slightly on its hinges. Before glazing it s
slightly high position in its frame. Glass edges shall be clean and cut to the exact 
size, chipped or damaged edges shall be rejected. Sashes shall be glazing in the 
closed position and shall not be open till the putty is set.
The glass shall be set in teak wood beading or metal glazing chips and so installed to 
achieve water lightness. 

 
The platter glass shall be bedded on strips of leather or felt turned over the two sides 
of the glass to form packing between the glass and the metal coating
glass shall be getting with smooth surface outside. Glazing large panes of glass, or 
when heavy wind pressure is experienced, glazing bead may be used instead of front 
putty. In this case putty shall be applied to the face of the bead, which i
with glass. Putty would also be necessary, at the back.

 
Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners. 
The position and size of the bead may depend on the thickness of glass used. The 
beads shall be fixed with screws 0” apart.

 
On completion of the job, all glass shall be thoroughly cleaned. All paint or other 
marks to be removed. 

 
SPECIFICATION FOR WORKMANSHIP
 
Painting and polishing: various readymade paints:
 
The surface to be painted shall be cleaned 
shall be repaired with plaster of Paris. All irregularities shall be sand papered and 
wiped clean. The surface so prepared must be dry and free from dust.
 
The priming coat shall be applied over in the manner recom
manufacture in case of special paint. When no priming coat is specified by the 
manufacturer, putty composed of powered whitening chalk mixed with double 
polished linseed oil of required workable consistency shall be applied to prepare a 
good, hard background in case of undecorated surfaces. The surface shall be then 
rubbed down again with a fine grade sand paper and made   smoothick
The paint shall be of 1st quality and of specified color and shade and as approved. 
Ready mixed paint as receiv
used, except for addition of thinner, if recommended by the manufacturer. However, 
if ready mixed paint of specified shade or tint is not available while ready mixed paint 
with approved strainer will be allowed. In such a case, the contractor shall ensure 
that the shade of the paint so allowed shall be uniform.
 
Polishing to wood work: 
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5 mm. In thickness. Wired glass shall be 6 mm. In thickness. 
The putty used for glazing metal door, window or ventilator shall conform to I.S. 

Before installation of the glass, the contractor shall ensure against the following:
All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. 
The frames shall be adjusted before glazing. The weight of the glass in side hung 
casement causes it to drop slightly on its hinges. Before glazing it s
slightly high position in its frame. Glass edges shall be clean and cut to the exact 
size, chipped or damaged edges shall be rejected. Sashes shall be glazing in the 
closed position and shall not be open till the putty is set. 

l be set in teak wood beading or metal glazing chips and so installed to 

The platter glass shall be bedded on strips of leather or felt turned over the two sides 
of the glass to form packing between the glass and the metal coating
glass shall be getting with smooth surface outside. Glazing large panes of glass, or 
when heavy wind pressure is experienced, glazing bead may be used instead of front 
putty. In this case putty shall be applied to the face of the bead, which i
with glass. Putty would also be necessary, at the back. 

Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners. 
The position and size of the bead may depend on the thickness of glass used. The 

d with screws 0” apart. 

On completion of the job, all glass shall be thoroughly cleaned. All paint or other 

SPECIFICATION FOR WORKMANSHIP 

various readymade paints: 

The surface to be painted shall be cleaned and all cracks, holes and surface defects 
shall be repaired with plaster of Paris. All irregularities shall be sand papered and 
wiped clean. The surface so prepared must be dry and free from dust.

The priming coat shall be applied over in the manner recommended by the 
manufacture in case of special paint. When no priming coat is specified by the 
manufacturer, putty composed of powered whitening chalk mixed with double 
polished linseed oil of required workable consistency shall be applied to prepare a 

hard background in case of undecorated surfaces. The surface shall be then 
rubbed down again with a fine grade sand paper and made   smoothick
The paint shall be of 1st quality and of specified color and shade and as approved. 
Ready mixed paint as received from the manufacturer without any admixture shall be 
used, except for addition of thinner, if recommended by the manufacturer. However, 
if ready mixed paint of specified shade or tint is not available while ready mixed paint 

be allowed. In such a case, the contractor shall ensure 
that the shade of the paint so allowed shall be uniform. 

The putty used for glazing metal door, window or ventilator shall conform to I.S. 

the following: 
All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. 
The frames shall be adjusted before glazing. The weight of the glass in side hung 
casement causes it to drop slightly on its hinges. Before glazing it shall be set in 
slightly high position in its frame. Glass edges shall be clean and cut to the exact 
size, chipped or damaged edges shall be rejected. Sashes shall be glazing in the 

l be set in teak wood beading or metal glazing chips and so installed to 

The platter glass shall be bedded on strips of leather or felt turned over the two sides 
of the glass to form packing between the glass and the metal coating. The ground 
glass shall be getting with smooth surface outside. Glazing large panes of glass, or 
when heavy wind pressure is experienced, glazing bead may be used instead of front 
putty. In this case putty shall be applied to the face of the bead, which is in contact 

Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners. 
The position and size of the bead may depend on the thickness of glass used. The 

On completion of the job, all glass shall be thoroughly cleaned. All paint or other 

and all cracks, holes and surface defects 
shall be repaired with plaster of Paris. All irregularities shall be sand papered and 
wiped clean. The surface so prepared must be dry and free from dust. 

mended by the 
manufacture in case of special paint. When no priming coat is specified by the 
manufacturer, putty composed of powered whitening chalk mixed with double 
polished linseed oil of required workable consistency shall be applied to prepare a 

hard background in case of undecorated surfaces. The surface shall be then 
rubbed down again with a fine grade sand paper and made   smoothick 
The paint shall be of 1st quality and of specified color and shade and as approved.  

ed from the manufacturer without any admixture shall be 
used, except for addition of thinner, if recommended by the manufacturer. However, 
if ready mixed paint of specified shade or tint is not available while ready mixed paint 

be allowed. In such a case, the contractor shall ensure 



  
  

 

 
Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed 
smooth with medium and fine sand
across the grains. All holes, cracks, open joints and small defects if all allowed to 
remain by the architect shall be stopped with putty made from pure whiting mixed to 
the proper consistency with linseed oil
Polish shall be applied in very thin coats with special fine haired varnishing brushes. 
Before applying first coat after stopping, the wood surface shall be rubbed down 
lightly with a fine sand paper taking care to rub along the grains and to leave the 
color even.  The number of coats shall be as specified in the item.
 
Measurement: 
 
No separate measurement and payment shall be made for such finishing work.  The 
cost of such finishing shall be included in the rate of related item of woodwork. But if 
the item is to be carried out independent item of measurement shall be as per is 
1270. 
 
 
Melamine polishing to wood work:
 
All unevenness shall be rubbed down to smooth with sand paper and surface shall 
be cleaned of dust. 
 
The wood to be polished should be fir
whiting and mentholated spirit to obtain a good glass surface. The surface shall be 
again rubbed down for making perfectly smooth with sand paper. The number of 
coats of melamine polish shall be as specified 
woolen cloth covered by fine cloth shall apply a thin coat of melamine polish. The 
pad shall be moistened with polish and rubbed on a surface in a series of overlaying 
circles, applying the polish uniformly over the e
trace of linseed oil on the face of pad facilitates this operation. The surface shall be 
allowed to dry and the remaining coats shall be applied in the same manner to finish 
off.  The pad shall be covered with a fresh pie
with mentholated spirit and rubbed lightly and quickly with circular motion.
The finished surface shall have uniform texture and high glass. The melamine polish 
shall be applied with spray gun and even coating shall 
good quality of finishes. 
 
Measurement:  

No separate measurement and payment shall be made for such finishing work. The 
cost of such finishing shall be included in the rate of related item of woodwork. But if 
the item is to be carried out independent item of measurement shall be as per IS 
1270. 
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Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed 
smooth with medium and fine sand papers. In no case sand paper shall be rubbed 
across the grains. All holes, cracks, open joints and small defects if all allowed to 
remain by the architect shall be stopped with putty made from pure whiting mixed to 
the proper consistency with linseed oil. 
Polish shall be applied in very thin coats with special fine haired varnishing brushes. 
Before applying first coat after stopping, the wood surface shall be rubbed down 
lightly with a fine sand paper taking care to rub along the grains and to leave the 
olor even.  The number of coats shall be as specified in the item. 

No separate measurement and payment shall be made for such finishing work.  The 
cost of such finishing shall be included in the rate of related item of woodwork. But if 

tem is to be carried out independent item of measurement shall be as per is 

Melamine polishing to wood work: 

All unevenness shall be rubbed down to smooth with sand paper and surface shall 

The wood to be polished should be first painted with filler composed of a mixture of 
whiting and mentholated spirit to obtain a good glass surface. The surface shall be 
again rubbed down for making perfectly smooth with sand paper. The number of 
coats of melamine polish shall be as specified in the item.  On the woodwork a pad of 
woolen cloth covered by fine cloth shall apply a thin coat of melamine polish. The 
pad shall be moistened with polish and rubbed on a surface in a series of overlaying 
circles, applying the polish uniformly over the entire area to give even surface. A 
trace of linseed oil on the face of pad facilitates this operation. The surface shall be 
allowed to dry and the remaining coats shall be applied in the same manner to finish 
off.  The pad shall be covered with a fresh piece of clean fine cloth, slightly damped 
with mentholated spirit and rubbed lightly and quickly with circular motion.
The finished surface shall have uniform texture and high glass. The melamine polish 
shall be applied with spray gun and even coating shall be applied to get the very 

No separate measurement and payment shall be made for such finishing work. The 
cost of such finishing shall be included in the rate of related item of woodwork. But if 

arried out independent item of measurement shall be as per IS 

Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed 
papers. In no case sand paper shall be rubbed 

across the grains. All holes, cracks, open joints and small defects if all allowed to 
remain by the architect shall be stopped with putty made from pure whiting mixed to 

Polish shall be applied in very thin coats with special fine haired varnishing brushes. 
Before applying first coat after stopping, the wood surface shall be rubbed down 
lightly with a fine sand paper taking care to rub along the grains and to leave the 

No separate measurement and payment shall be made for such finishing work.  The 
cost of such finishing shall be included in the rate of related item of woodwork. But if 

tem is to be carried out independent item of measurement shall be as per is 

All unevenness shall be rubbed down to smooth with sand paper and surface shall 

st painted with filler composed of a mixture of 
whiting and mentholated spirit to obtain a good glass surface. The surface shall be 
again rubbed down for making perfectly smooth with sand paper. The number of 

in the item.  On the woodwork a pad of 
woolen cloth covered by fine cloth shall apply a thin coat of melamine polish. The 
pad shall be moistened with polish and rubbed on a surface in a series of overlaying 

ntire area to give even surface. A 
trace of linseed oil on the face of pad facilitates this operation. The surface shall be 
allowed to dry and the remaining coats shall be applied in the same manner to finish 

ce of clean fine cloth, slightly damped 
with mentholated spirit and rubbed lightly and quickly with circular motion. 
The finished surface shall have uniform texture and high glass. The melamine polish 

be applied to get the very 

 
No separate measurement and payment shall be made for such finishing work. The 
cost of such finishing shall be included in the rate of related item of woodwork. But if 

arried out independent item of measurement shall be as per IS 



  
  

 

All the material to be used shall be from the list of ISI approved Brand. Any deviation from 
this shall be got approved from owner, the contractor shall sub
used for verifications and produce Bill in original.
1 
 
 
 
 
 

SAMPLES 
 
 
 
 
 

After receipt of the bids but prior to award of the contract, bidder shall, 
upon notification from owner submit samples of materials he intends 
to us
regard to the specification before award of work. Sample as directed 
by the owner for various items shall be pre
approval without any cost.
 2 BLOCKBOAR

D/PLYWOOD 
Should be Termite and powder proof.

3 GLASS Glass shall be Float glass of Modi
4 TIMBER Wherever specified shall be Teak wood from Central Province 

(C.P)/Ghana best quality.Itshall be well seasoned, uniform in color, 
free from sap wood, ware
shakes and other defects

5 HARDWARE Hinges, Handles, Stoppers, Stays, etc. wherever required shall be SS 
Brush finish ofapproved shape and size only. Sample shall be got 

6 UPHOLSTRY Fabric 
texture andmanufacture approved by the owner.

7 WORKMANSH
IP 

The work involved calls for high standard of workmanship and shall be 
carried out andcompleted in the best possible manner keepin
modern trend of artistic finishes and designs
entire work/furnishing aesthetic looking, keeping in harmony with
other furnishing in the area. 

8 DIMENSION 
AND JOINTS 

The dimensions mentioned in the schedule of
drawings are approximate. The contractor may suggest small 
deviations in the dimension so as to make the individual items as 
also the entire job functionally sturdy, comfortable as well as 
aesthetic in look.  The final decisions regarding s
members and working dimensions etc. will, however, be taken at 
the time of approval of sample, The contractor should take actual 
dimensions  available  at site before fabrication. The joints shall be 
perfect and sturdy and shall preferably 
assembled with approved quality synthetic glue. The structural 
design of different members and also the items as a whole shall be 
sturdy and capable of withstanding the various loads likely to be 
subjected to in day to day use.
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SPECIFICATIONOFMATERIALS 
 

All the material to be used shall be from the list of ISI approved Brand. Any deviation from 
this shall be got approved from owner, the contractor shall submit samples of materials 
used for verifications and produce Bill in original. 

After receipt of the bids but prior to award of the contract, bidder shall, 
upon notification from owner submit samples of materials he intends 
to use. The owners shall reserve the right to evaluate the sample with 
regard to the specification before award of work. Sample as directed 
by the owner for various items shall be pre
approval without any cost. 

hould be Termite and powder proof. 

Glass shall be Float glass of Modi-guard Company
Wherever specified shall be Teak wood from Central Province 
(C.P)/Ghana best quality.Itshall be well seasoned, uniform in color, 
free from sap wood, wares, free from large andloose note, cracks 
shakes and other defects 
Hinges, Handles, Stoppers, Stays, etc. wherever required shall be SS 
Brush finish ofapproved shape and size only. Sample shall be got 
Fabric or upholstery material wherever called for shall be of the color, 
texture andmanufacture approved by the owner.
The work involved calls for high standard of workmanship and shall be 
carried out andcompleted in the best possible manner keepin
modern trend of artistic finishes and designs in view so as to make the 
entire work/furnishing aesthetic looking, keeping in harmony with
other furnishing in the area. Furnishing in the 

The dimensions mentioned in the schedule of
drawings are approximate. The contractor may suggest small 
deviations in the dimension so as to make the individual items as 
also the entire job functionally sturdy, comfortable as well as 
aesthetic in look.  The final decisions regarding s
members and working dimensions etc. will, however, be taken at 
the time of approval of sample, The contractor should take actual 
dimensions  available  at site before fabrication. The joints shall be 
perfect and sturdy and shall preferably be machine made and 
assembled with approved quality synthetic glue. The structural 
design of different members and also the items as a whole shall be 
sturdy and capable of withstanding the various loads likely to be 
subjected to in day to day use. 

All the material to be used shall be from the list of ISI approved Brand. Any deviation from 
mit samples of materials 

After receipt of the bids but prior to award of the contract, bidder shall, 
upon notification from owner submit samples of materials he intends 

e. The owners shall reserve the right to evaluate the sample with 
regard to the specification before award of work. Sample as directed 
by the owner for various items shall be pre- pared/brought for 

guard Company 
Wherever specified shall be Teak wood from Central Province 
(C.P)/Ghana best quality.Itshall be well seasoned, uniform in color, 

s, free from large andloose note, cracks 

Hinges, Handles, Stoppers, Stays, etc. wherever required shall be SS 
Brush finish ofapproved shape and size only. Sample shall be got 

or upholstery material wherever called for shall be of the color, 
texture andmanufacture approved by the owner. 
The work involved calls for high standard of workmanship and shall be 
carried out andcompleted in the best possible manner keeping 

in view so as to make the 
entire work/furnishing aesthetic looking, keeping in harmony with

 area. 

The dimensions mentioned in the schedule of quantities and 
drawings are approximate. The contractor may suggest small 
deviations in the dimension so as to make the individual items as 
also the entire job functionally sturdy, comfortable as well as 
aesthetic in look.  The final decisions regarding sizes of various 
members and working dimensions etc. will, however, be taken at 
the time of approval of sample, The contractor should take actual 
dimensions  available  at site before fabrication. The joints shall be 

be machine made and 
assembled with approved quality synthetic glue. The structural 
design of different members and also the items as a whole shall be 
sturdy and capable of withstanding the various loads likely to be 



  
  

 

9 ADDITIONAL  The contractor shall provide additio
necessary for
fixing of light fixtures, plug points, air
grilles etc. The work includ
the various items in position in floors, walls, ceiling etc., in the 
Building in accordance with the drawings or  as directed by the 
Owner’s Architect. It will be also necessary to make holes, chases, 
etc. in flo
the partitions.  The contractor shall allow for such provisions in his 
quoted rate. It will be deemed that while quoting rates the 
contractor has taken into account all foreseeable contingencies
which  will  include  making  good  disturbed floors, walls, ceiling, 
etc. to their original condition.

10 POLISHING All visible Wood members shall have Lacquer polish, other surface 
may have French polish as directed complete.
 

11 DRAWER All  Drawers 
(EarlBihari make) Or Equivalent sliding channels for smooth 
movement.
 12 Locks All  Locks  in  Tables,  Cupboards  and  Drawers must be group 
locks of approved make.

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

73 

The contractor shall provide additional members wherever 
necessary for providing, door, opening, cut
fixing of light fixtures, plug points, air-conditioning supply and return 
grilles etc. The work includes cost of fit- tings and fixtures & fixing 
the various items in position in floors, walls, ceiling etc., in the 
Building in accordance with the drawings or  as directed by the 
Owner’s Architect. It will be also necessary to make holes, chases, 
etc. in floors,. Wall, ceiling, R.C.C etc. as may be required for fixing 
the partitions.  The contractor shall allow for such provisions in his 
quoted rate. It will be deemed that while quoting rates the 
contractor has taken into account all foreseeable contingencies
which  will  include  making  good  disturbed floors, walls, ceiling, 
etc. to their original condition. 
All visible Wood members shall have Lacquer polish, other surface 
may have French polish as directed complete.

All  Drawers  in  counters,  Tables,  side  Tables shall have Ebco 
(EarlBihari make) Or Equivalent sliding channels for smooth 
movement. 

All  Locks  in  Tables,  Cupboards  and  Drawers must be group 
locks of approved make. 

nal members wherever 
, opening, cut-outs, etc. to facilitate 

conditioning supply and return 
tings and fixtures & fixing 

the various items in position in floors, walls, ceiling etc., in the 
Building in accordance with the drawings or  as directed by the 
Owner’s Architect. It will be also necessary to make holes, chases, 

ors,. Wall, ceiling, R.C.C etc. as may be required for fixing 
the partitions.  The contractor shall allow for such provisions in his 
quoted rate. It will be deemed that while quoting rates the 
contractor has taken into account all foreseeable contingencies  
which  will  include  making  good  disturbed floors, walls, ceiling, 

All visible Wood members shall have Lacquer polish, other surface 
may have French polish as directed complete. 

in  counters,  Tables,  side  Tables shall have Ebco 
(EarlBihari make) Or Equivalent sliding channels for smooth 

All  Locks  in  Tables,  Cupboards  and  Drawers must be group 



  
  

 

 
 
 

GENERAL & IMPORTANT NOTES
 

1 GENERAL NOTES: 
 

 (i)   Unless otherwise specified in these tender documents mode of 
measurements specifications etc. shall 
 
(ii)   Source of materials / samples / brands / makes etc. shall be got 

from the Architects / Bank before using. In 
the Bank shall be final and binding and shall not be open for arbitration.

 
(iii)  The Architects have their specific role / duties / rights as defined in these 

tender documents However in 
differences between the opinions of the Architects and also their 
role/duties/rights, the Banks’ decision shall be final & binding on the Architects 
and the Contractor and shall not be open to arb

 
(i) The Contractor will extend full co

assistance to Architect / Bank for discharging their duties and responsibilities 
efficiently and effectively. 

 
(ii) The contractor has to supply and adhere to the specific makes 

specifications of all the items, which 
approved makes. Any work found not as per the tender specifications and list 
of approved the contractor has to replace the same without any delay. The 
contractor is instructe
site before starting the work. He should provide different sample of material for 
approval, before execution of work.

 
(iii) All quantities indicated in the tender are approximate & are likely to change. 
The contractor must take actual 
per the actual measurement of the work done at site.

 
(vii)    Work has to be got executed at site in coordination with various agencies 
working at site. 
 
(viii)  The contractor is instructed to get the approval of the materials to be used on 
this site before starting the  
for approval before execution of the work
 
(i) All material have to be used in full size/length only. Joint
as far as possible. 
 
(ii) Any item mentioned in the BOQ with “TO THE SHAPE” will have 
measurement of onsite executed to the 
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ENERAL & IMPORTANT NOTES 

Unless otherwise specified in these tender documents mode of 
measurements specifications etc. shall  be as per  relevant IS codes. 

Source of materials / samples / brands / makes etc. shall be got 
from the Architects / Bank before using. In  case of deviations, decision of 
the Bank shall be final and binding and shall not be open for arbitration.

The Architects have their specific role / duties / rights as defined in these 
cuments However in  the event of any dispute arising out of 

differences between the opinions of the Architects and also their 
role/duties/rights, the Banks’ decision shall be final & binding on the Architects 
and the Contractor and shall not be open to arbitration. 

The Contractor will extend full co-operation, support and all required 
assistance to Architect / Bank for discharging their duties and responsibilities 
efficiently and effectively.  

The contractor has to supply and adhere to the specific makes 
specifications of all the items, which  are mentioned in the separate list of 
approved makes. Any work found not as per the tender specifications and list 
of approved the contractor has to replace the same without any delay. The 
contractor is instructed of get approval of all the materials to be used on this 
site before starting the work. He should provide different sample of material for 
approval, before execution of work. 

All quantities indicated in the tender are approximate & are likely to change. 
The contractor must take actual  measurement at site and billing shall be done
per the actual measurement of the work done at site. 

Work has to be got executed at site in coordination with various agencies 

tor is instructed to get the approval of the materials to be used on 
 work. He shall provide different sample of materials 

for approval before execution of the work 

All material have to be used in full size/length only. Joints should be avoided 

Any item mentioned in the BOQ with “TO THE SHAPE” will have 
measurement of onsite executed to the  shape area only.  

Unless otherwise specified in these tender documents mode of 
relevant IS codes.  

Source of materials / samples / brands / makes etc. shall be got approved 
case of deviations, decision of 

the Bank shall be final and binding and shall not be open for arbitration. 

The Architects have their specific role / duties / rights as defined in these 
the event of any dispute arising out of 

differences between the opinions of the Architects and also their 
role/duties/rights, the Banks’ decision shall be final & binding on the Architects 

operation, support and all required 
assistance to Architect / Bank for discharging their duties and responsibilities 

The contractor has to supply and adhere to the specific makes and 
are mentioned in the separate list of 

approved makes. Any work found not as per the tender specifications and list 
of approved the contractor has to replace the same without any delay. The 

d of get approval of all the materials to be used on this 
site before starting the work. He should provide different sample of material for 

All quantities indicated in the tender are approximate & are likely to change. 
measurement at site and billing shall be done as 

Work has to be got executed at site in coordination with various agencies 

tor is instructed to get the approval of the materials to be used on 
work. He shall provide different sample of materials 

s should be avoided 

Any item mentioned in the BOQ with “TO THE SHAPE” will have 



  
  

 

(iii) Making various levels & line out for total layout on site for the items in scope of 
the work  shall be done by the 
 
  
(xv)   MTC (Manufacturer Test certificate) Where ever applicable shall be arranged 

& submitted by the contractor. Testing 
shall be carried out by the contractor at his own cost.

 
2 IMPORTANT NOTES:
 
(i) The contractor’s  qualified & authorized representative shall rem
site during the entire  execution  process for coordination with  various 
agencies / Architect / Bank & execution of work
 
(ii) The site shall be cleaned on day to day 
disposed away at the location 
authority. 
 
(iii) Hidden measurement. It is contractor’s responsibility to get the 

measurement checked immediately on completion of such items. This 
shall be done before finishing the same The Architect shall be provided 
with such details well in advance so that the other work is not held up 
due to last moment action

 
(iv) Before starting the contractor shall mark out the plan & levels of the 
false ceiling, partitions etc. in 

 
(v) The rates quoted shall be inclusive of all taxes, Duties, Octroi, 

Transportation, Delivery, 
etc. complete at the site. No extra will be paid for an
However the GST will be paid extra as the works contract.

 
(vi)  The entire job shall be executed in total coordination with the 

other agencies working on this project & also with landlord, bank etc.
 
(vii) Architect of the project shall b
work at various stages 
 
(viii) The contractor shall arrange on his own for lighting & plug point with 

socket & electrical wiring, DB's etc. required during entire execution 
process. However supply at point shall be
landlord 

 
(viv) The contractor shall prepare all loose furniture items at his workshop 

only & deliver the same to the site at appropriate time as instructed by 
the architect 

(vi) Any Hidden item MUST be photographed and need to be s
media or CD to    
 
(xviv)  The work to be executed in working premises. It is in the scope of this 
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Making various levels & line out for total layout on site for the items in scope of 
ll be done by the  contractor 

MTC (Manufacturer Test certificate) Where ever applicable shall be arranged 
& submitted by the contractor. Testing  of wood for moisture, knot % etc. 
shall be carried out by the contractor at his own cost. 

NT NOTES: 

contractor’s  qualified & authorized representative shall rem
execution  process for coordination with  various 

agencies / Architect / Bank & execution of work. 

The site shall be cleaned on day to day basis & all debris shall be 
disposed away at the location  beyond  the limit as approved by the local 

Hidden measurement. It is contractor’s responsibility to get the 
measurement checked immediately on completion of such items. This 

be done before finishing the same The Architect shall be provided 
with such details well in advance so that the other work is not held up 
due to last moment action.  

Before starting the contractor shall mark out the plan & levels of the 
g, partitions etc. in  coordination with other agencies on site.

The rates quoted shall be inclusive of all taxes, Duties, Octroi, 
Transportation, Delivery,  Installation, Testing,  Commissioning 
etc. complete at the site. No extra will be paid for any kind of taxes. 

will be paid extra as the works contract.

The entire job shall be executed in total coordination with the 
other agencies working on this project & also with landlord, bank etc.

Architect of the project shall be kept informed about the progress of the 

The contractor shall arrange on his own for lighting & plug point with 
socket & electrical wiring, DB's etc. required during entire execution 
process. However supply at point shall be provided by the bank / 

The contractor shall prepare all loose furniture items at his workshop 
only & deliver the same to the site at appropriate time as instructed by 

Any Hidden item MUST be photographed and need to be s
 Architect / Bank 

The work to be executed in working premises. It is in the scope of this 

Making various levels & line out for total layout on site for the items in scope of 

MTC (Manufacturer Test certificate) Where ever applicable shall be arranged 
of wood for moisture, knot % etc. 

contractor’s  qualified & authorized representative shall remain on 
execution  process for coordination with  various 

basis & all debris shall be 
the limit as approved by the local 

Hidden measurement. It is contractor’s responsibility to get the 
measurement checked immediately on completion of such items. This 

be done before finishing the same The Architect shall be provided 
with such details well in advance so that the other work is not held up 

Before starting the contractor shall mark out the plan & levels of the 
coordination with other agencies on site. 

The rates quoted shall be inclusive of all taxes, Duties, Octroi, 
Commissioning 
y kind of taxes. 

 

The entire job shall be executed in total coordination with the 
other agencies working on this project & also with landlord, bank etc. 

e kept informed about the progress of the 

The contractor shall arrange on his own for lighting & plug point with 
socket & electrical wiring, DB's etc. required during entire execution 

provided by the bank / 

The contractor shall prepare all loose furniture items at his workshop 
only & deliver the same to the site at appropriate time as instructed by 

Any Hidden item MUST be photographed and need to be sent via social 

The work to be executed in working premises. It is in the scope of this 



  
  

 

work for make-shift arrangement during entire project. 
 
(xvi) Billing Process: 
 Along with final bill the contractor MUST su
 
 - Abstract in tender BOQ format only
 - Schedules for detailed measurement sheet for all items (in detailed 
break up) 
 - separate as built drawings (Min. 
putting exact measurements of all 
 - Original insurance policies as per tender terms
 - Completion certificate
 - Inspection & completion certificates for all types of false ceiling
 - Test report for Toughen glass
 - copy of LOA etc.  

 - All documents shall carry contractor's signature
All documents shall be     
submitted in 1 plus 1 copies.

 - The contractor shall also provide all measurement sheet in soft copy 
(in Excel format) 
 - The contractor shall submit the purchase bill copy of major items used 
in the project 
 
IMPORTANT: NO ANY EXTRA WORK
THE CONTRACTOR PRIOR TO APPROVAL FROM THE COMPETENT 
AUTHORITY. 
 
ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECE MILL 
MANNER) ALONG WITH FINAL BILL & SHALL BE DULY SIGNED BY PUTTING
COMPANY'S ADDRESS SEAL
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shift arrangement during entire project.  

Along with final bill the contractor MUST submit:  

Abstract in tender BOQ format only 
Schedules for detailed measurement sheet for all items (in detailed 

separate as built drawings (Min. A3 size) marking exact locations & 
putting exact measurements of all   works executed on site

Original insurance policies as per tender terms 
Completion certificate 
Inspection & completion certificates for all types of false ceiling
Test report for Toughen glass 

 
All documents shall carry contractor's signature & seal with address. 

All documents shall be      
submitted in 1 plus 1 copies. 

The contractor shall also provide all measurement sheet in soft copy 

The contractor shall submit the purchase bill copy of major items used 

NO ANY EXTRA WORK / DEVIATIONITEM HAS TO EXECUTE BY 
THE CONTRACTOR PRIOR TO APPROVAL FROM THE COMPETENT 

ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECE MILL 
MANNER) ALONG WITH FINAL BILL & SHALL BE DULY SIGNED BY PUTTING
COMPANY'S ADDRESS SEAL 

 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 

Schedules for detailed measurement sheet for all items (in detailed 

size) marking exact locations & 
works executed on site   

Inspection & completion certificates for all types of false ceiling 

& seal with address. - 

The contractor shall also provide all measurement sheet in soft copy 

The contractor shall submit the purchase bill copy of major items used 

HAS TO EXECUTE BY 
THE CONTRACTOR PRIOR TO APPROVAL FROM THE COMPETENT 

ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECE MILL 
MANNER) ALONG WITH FINAL BILL & SHALL BE DULY SIGNED BY PUTTING 



  
  

 

 

No. Particulars and Specifications

  
A Wood / Block board / Plywood / Flush doors / Laminates / Veneers / Solid surfaces 

  
I Wood: 

1 For External use 

2 For Internal use - Hardwood 

II Plywood /  Block boards / 
Laminates / Veneers / MDF / 
Particle boards / Acrylic solid 
surfaces 
 

1 Commercial Quality - Block boards 
(IS 1659), Ply wood (IS 303) / 
Water proof ply (IS-710) / Flush 
door (IS 2202)  Part - I
 

  

2 Laminates (IS-2046) 

 Balancing (0.5 to 0.7 mm thick) / 
Regular & Special finish 1.0 mm & 
1.5 mm as specified 

3 Veneers 

  

4 MDF / Particle boards 
1988 

 M.D.F. board 

 Particle boards 
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List of Approved Makes 

 
Particulars and Specifications Approved Make/ model

 
Wood / Block board / Plywood / Flush doors / Laminates / Veneers / Solid surfaces 

 
 

Steam Beach - 1st quality imported, 95 % in 
even color without knots, joints & bend wood 
as suggested & in full length / size only
 

Hardwood  Marandi - 1st quality, without knots, joints & 
bend wood as suggested & in full length / size 
only 
(If specified in BOQ) 

Plywood /  Block boards / 
Laminates / Veneers / MDF / 
Particle boards / Acrylic solid 

 

Block boards 
(IS 1659), Ply wood (IS 303) / 

710) / Flush 
I 

All plywood & block boards shall be with CM/L 
number only & shall not as per or not as per 
generally confirming to 
 

 Anchor / Archid (Silvi MR)/ Century (Sainik) / 
DURO / Green / Mayur (Alpine MR)
 
On all horizontal & vertical  surface
& shade on approval basis
 

Balancing (0.5 to 0.7 mm thick) / 
Regular & Special finish 1.0 mm & 

Airolam / Century / Euro / Formica / Greenlam 
/ Merino / Silicon / Sunmica /
 
Min. 4 mm Thick - On all horizontal & 
surfaces in finish & shade on approval basis 
Net Basic rate Rs. 90/- per Sq. Ft.
Century / Durian / Garnet / Green / Timex /
 

MDF / Particle boards - IS 12406 - Exterior grade (water proof) manufactured 
from agro based lignocellulose
 
Action (Tesa) / Century / Duratuf / Green / 
Merbock / Nuwud 
Deco board / Novapan 

Approved Make/ model 

Wood / Block board / Plywood / Flush doors / Laminates / Veneers / Solid surfaces  

1st quality imported, 95 % in 
even color without knots, joints & bend wood 
as suggested & in full length / size only 

1st quality, without knots, joints & 
bend wood as suggested & in full length / size 

lywood & block boards shall be with CM/L 
number only & shall not as per or not as per 

Anchor / Archid (Silvi MR)/ Century (Sainik) / 
DURO / Green / Mayur (Alpine MR) 

On all horizontal & vertical  surfaces in finish 
& shade on approval basis 

/ Century / Euro / Formica / Greenlam 
erino / Silicon / Sunmica / 

On all horizontal & vertical  
surfaces in finish & shade on approval basis - 

per Sq. Ft. 
n / Garnet / Green / Timex / 

Exterior grade (water proof) manufactured 
from agro based lignocelluloses fibers   

Action (Tesa) / Century / Duratuf / Green / 



  
  

 

5 Acrylic solid surface  

  

6 Flush Doors 

  

B Hardware items 

  
I General Hardware items

1 Adhesives 

2 Screws 

  

3 Nails 

  

4 Sealant 

  
II Locks 

  
1 Auto (self) latch Lock 

  

2 Multipurpose group Lock

  

3 Night latch 

  

4 Cylindrical lock  

  

5 Mortise dead lock (two way)

  

6 Mortise lock with door handle
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Bendable / Thermo Transforming 
approval basis only 
Dupont / LG - Hi-Macs / Luxor / Samsung 

BWP Grade - Confirming to IS 2202 / part 

Century / Green / Kitply 

 

 
General Hardware items  

Araldite / Blue coat +  / Fevicol SH / Mavicol / 
Royal bond 
Sheet Metal / Wood 

GKW / Haffele / Nettle fold / R.K. / Sharp

Fresh & without rusting 

Chakra / Mehta / Sun  
 
Choksey / Pidilite / Rhone Poul

 
 

 
 For SWS counters 

Ebco - P - ALL1 - 22 or Eq. in Hafele / Hettich

group Lock Round housing in vertical or horizontal 
mounting as req. In all item 
Ebco - E-MPL1-22/E-MPL1C
Door set / EG / Europa /  Godrej / Hafele / 
Hettich 
S.S. brush / matt finish 

Europa 8010 NS / Doors
Godrej - 8812 
S.S. brush / matt finish 

Ebco - C120SS Europa 8010 NS or C120SS / 
Doorset - NL 180 S/S, / Godrej 3792 
key & 3786 for keyless / Hafele / Hettich
 

Mortise dead lock (two way) 6 lever - pin cylinder type with flush type key 
hole 
Doorset - HL 170 or ML 102 S / Dorma / Ebco 
/ Godrej - Matiz 8083 or 8815
 

Mortise lock with door handle Dorma / Doorset - ML 102 S / Ebco / Godrej 
8815 or  Matiz 8083 
 

Bendable / Thermo Transforming - On 

Macs / Luxor / Samsung  

Confirming to IS 2202 / part - I 

 

Araldite / Blue coat +  / Fevicol SH / Mavicol / 

ettle fold / R.K. / Sharp 

 

Choksey / Pidilite / Rhone Poul 

22 or Eq. in Hafele / Hettich 

Round housing in vertical or horizontal 
mounting as req. In all item - in group only 

MPL1C-22  or Eq. in 
Door set / EG / Europa /  Godrej / Hafele / 

Europa 8010 NS / Doorset - NL 180 S/S. / 

C120SS Europa 8010 NS or C120SS / 
NL 180 S/S, / Godrej 3792 - with 

key & 3786 for keyless / Hafele / Hettich 

linder type with flush type key 

HL 170 or ML 102 S / Dorma / Ebco 
Matiz 8083 or 8815 

ML 102 S / Ebco / Godrej - 



  
  

 

 

7 Allen Key 

  
III Fixtures 

  
1 Hinges 

 For  Storage units 

 For Cabin Doors & Flap doors

  

2 Drawer sliders  

a Telescopic 

b Bottom channels   

  

3 Sliding Mechanism 

  

4 Tower bolts ("L" stopper)

  

5 Handles   

 For Storage units / drawers / door / 
Flap doors 

 Profile type  

6 Magnet   

  

7 "D" / Pocket bracket 
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Prince / Riddhi / SSL 

 
 

 
S.S. brush / matt finish 

3" or 4" x1/2"x3/4" x 1.2 mm thick 
as per the weight / size of the shutter
 

For Cabin Doors & Flap doors 5" or 6: X1"X1"x1.8 mm 
as per the weight / size of the door
 
Akshvy Cut / EBCO / Garg premium  / Hafele 
/ Hettich  / Suzu matt  
Premium quality ball baring 
45 x 25.4 mm thick & 0.0775 kg / inch weight 
in Zinc coating / Powder coated finish 
18"/20"/22" long as req. 
EBCO - STDS35(I)35 / STDS45(I) / 
STDS50(I)35 / STDS60(i)35, Godrej / Hafele / 
Hettich 
 

EBCO - BMDS 35/ BMDS 37/ BMDS 55/ 
BMDS 60  
 

For sliding shutters 

Hanfa / Orbit 

s ("L" stopper) "L" Stopper / SS brush / matt finish 
3' / 4" for 3' to 5' & 5" for 5' to 7' shutter height
 
Cent / Flora / Oswal / Riddhi / Rolex

"C" or bow shape -  S.S. 202 
Size as per the size of shutter / with 
pin for a pair  
 

For Storage units / drawers / door / Acme / Corel / Ebco / Godrej / Korsa / Orchid

Ebco / Hafele /  Hettich 

Small for shutter Up to 3' shutter & big for 
shutter up to 3' to 7' 
 
Bentex /  Honda /  Meesha / Supreme

8 mm & 12 mm thick X 50 mm 
 

3" or 4" x1/2"x3/4" x 1.2 mm thick - 3 or 4 nos. 
as per the weight / size of the shutter 

5" or 6: X1"X1"x1.8 mm - Min. 4 or more nos. 
/ size of the door 

Akshvy Cut / EBCO / Garg premium  / Hafele 

Premium quality ball baring - full extension - 
45 x 25.4 mm thick & 0.0775 kg / inch weight - 
in Zinc coating / Powder coated finish - 

long as req.  
STDS35(I)35 / STDS45(I) / 

STDS50(I)35 / STDS60(i)35, Godrej / Hafele / 

BMDS 35/ BMDS 37/ BMDS 55/ 

"L" Stopper / SS brush / matt finish - 3" up to 
3' / 4" for 3' to 5' & 5" for 5' to 7' shutter height 

Cent / Flora / Oswal / Riddhi / Rolex 

S.S. 202 - Matt finish- 
Size as per the size of shutter / with common 

Acme / Corel / Ebco / Godrej / Korsa / Orchid 

 

Small for shutter Up to 3' shutter & big for 

onda /  Meesha / Supreme 

8 mm & 12 mm thick X 50 mm - SSL plated  



  
  

 

 

  

8 Studs 

  

IV Door Opening Fixtures

1 Door closers 

 For door @ 60 Kgs. in weight

 For fire rated door @ 60 Kgs. in 
weight 

2 Floor spring 

 60 KG 

 80 KG 

 100 KG 

3 Door Stopper 

  

4 Patch fittings for door & fixed glass 
partition (top/bottom/ patch, pivot, 
lock, L arm, L connect, connector, 
floor spring, handle, pla

  

V Computer related fixtures

  
1 Cable manager 

  

2 Key drawers 

  

3 CPU trolley / hanger 

  

  

80 

Flora / Riddhi / Oswal 

SS matt finish - length as req.

Deco well 

Door Opening Fixtures  

Silver in color - on approval 

@ 60 Kgs. in weight Dorma / Ebco / Godrej -
Silver / 7345 - Golden / Hardwin / Ozone / 
 

For fire rated door @ 60 Kgs. in Godrej - 1938  / Hardwyn 

Hold open type-heavy duty/ / as per door size 
& weight 
Door Set / Dorma / Ebco / Godrej 
Sterling - FS 3000 / Hardwyn 
7400 
Door Set / Ebco / Godrej 
M 74 / Ozone - 8400 
Door Set / Ebco / Godrej 
M 76 / Ozone - 9400 
SS brush / matt finish -  push type only

Corel  / Ebco - DS1 / E.G.I.L. 
Sterling / Ozone 
 

Patch fittings for door & fixed glass 
partition (top/bottom/ patch, pivot, 
lock, L arm, L connect, connector, 
floor spring, handle, plastic profile 

As per the req. & detailed drawing

Dorma - XL C series / Ebco / Hafel / Ozone 
OPF series 

Computer related fixtures  

 
S.S.L. plated - 50 or 60 MM dia. 
basis 
EBCO - CO60ZN1 zinc 60 or 80 mm dia as 
req. CO 60 ZN1 / CO 80 ZN1 / Nova / Rolex
heavy ball bearing slide 
with or without mouse tray as required
EBCO  - KTE 1 -45 M / Jumbo 
Featherlite / Hettich / Innofitt
M.S. black powder coated with castor / wall 
mounted as required 
EBCO - Cpusm / Featherlite / Hettich / Innofitt 
- side mounted IS CPU HL SM / Ziproc 
SMCS 

length as req. 

on approval  

- double speed 8292 - 
lden / Hardwin / Ozone /  

1938  / Hardwyn - Triton 

heavy duty/ / as per door size 

Door Set / Dorma / Ebco / Godrej - 7477 / EG 
FS 3000 / Hardwyn - M 74 / Ozone - 

Door Set / Ebco / Godrej - 8293 / Hardwyn - 

Door Set / Ebco / Godrej - 8294 / Hardwyn - 

push type only 

DS1 / E.G.I.L. - Spring type - 

As per the req. & detailed drawing 

XL C series / Ebco / Hafel / Ozone - 

50 or 60 MM dia. - on approval 

CO60ZN1 zinc 60 or 80 mm dia as 
q. CO 60 ZN1 / CO 80 ZN1 / Nova / Rolex 

heavy ball bearing slide - 25" long + soft pad - 
with or without mouse tray as required 

45 M / Jumbo - KBJT / 
Featherlite / Hettich / Innofitt 

r coated with castor / wall 

Cpusm / Featherlite / Hettich / Innofitt 
side mounted IS CPU HL SM / Ziproc - 4/2-



  
  

 

 

4 Leg rest 

  

VI Aluminum Sections  / ACP / 
Perforated sheet / Skirting

1 Aluminum Sections 

 For Partitions 

 For Paneling 

 For Doors 

2 Perforated sheet 

  

3 ACP Sheets 

  

4 Aluminum skirting  

  

5 UPVC Skirting 

  

5 Gasket 

  
VII Glass  & Mirrors 

  

VIII Finishes 

1 Polish  

  

2 Paints  

a For wall / ceiling / furniture etc.

b For  Wood - PU paint (Pigmented / 
paint & polish) 

 
 

 

c Textures plaster / Spray paint
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Read made with adjustable angle 
plated with Heavy duty plastic top
EBCO 

Sections  / ACP / 
Perforated sheet / Skirting 

 

Banco  / Hindalco / Indal / Jindal 
Approval basis 
2"x1"x1.6 mm 

1"x1"x1.2 mm 

Size as specified in BOQ x 
thick  
As per the manufacturer's specifications

EBCO Alu . shutter grill ASG

3 mm thick Exterior grade

Alu bond / Alu Décor / Armstrong / Euro bond 
/ Flexi bond / Timex 
With End caps - As per manufacturer's 
specifications 
Ozone or Eq. 

With End caps -  As per manufacturer's 
specifications 
Rehau or Eq. 

PVC or EPDM - As per requirement

 
Of appropriate thickness (as suggested in 
BOQ) & shall be in full size only as 
as per mfg. company's specifications

Asaahi / Modi guard / Saint Gobain

 

Melamine matt finish polish as suggested

Asian Paints 

Satin enamel / Flat / Duco / Exterior / Cement 
paint / Distemper / Royal s
emulsion - shade & finish as suggested

For wall / ceiling / furniture etc. Asian Paints / Burger / ICI Dulux / Nerolac

PU paint (Pigmented / Polyurethane paint 

Asian paints - Emporia PU / Sirca

plaster / Spray paint On sample approval basis 
company's approved applicator only

Read made with adjustable angle - Chrome 
plated with Heavy duty plastic top 

Banco  / Hindalco / Indal / Jindal - on 

Size as specified in BOQ x Min. 2.65 mm 

As per the manufacturer's specifications 

EBCO Alu . shutter grill ASG 

3 mm thick Exterior grade 

Alu bond / Alu Décor / Armstrong / Euro bond 

As per manufacturer's 

As per manufacturer's 

As per requirement 

Of appropriate thickness (as suggested in 
BOQ) & shall be in full size only as suggested  
as per mfg. company's specifications 

Asaahi / Modi guard / Saint Gobain 

Melamine matt finish polish as suggested 

Satin enamel / Flat / Duco / Exterior / Cement 
paint / Distemper / Royal shine luxury 

shade & finish as suggested 
Asian Paints / Burger / ICI Dulux / Nerolac 

Emporia PU / Sirca 

On sample approval basis - to be executed by 
company's approved applicator only 



  
  

 

 

  

d Powder coating 

e Color anodize 

f Wall putti 

  
IX Foam / Rubber / Tapestry

1 Rubber 

  

2 U foam 

  

3 Fabric / Upholstery  

 For  Chairs / Display board / Setti

 For Sofa 

X Furnishing material 

1 Roller / Vertical blinds 

  

2 Wall paper  

  

3 Vinyl Film 

  

4 Glass Film 

  

XI Accessories / Signage

1 Toilet accessories 

  

2 Signage  
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Alltek / Asian / Durotex / Luxture / Nerolac

Shade, finish &mfg company 
basis - 55 to 65 microns by giving 
pretreatment the material and phosphate 
before powder coating and thermo set powder 
coating by applying epoxy hybrids in 
suggested shade / finish 
process only 
Shade, finish &mfg company 
basis  
Birla white / J K white 

 
Foam / Rubber / Tapestry  

Pencil hole various thickness

Geo 

40 density - various thickness as req.

Feather foam / Sleep well / Spring well

Shade / Design on Approval basis 

Display board / Setti Rs. 240 / - per meter - Net rate

Rs. 750 / - per meter - Net rate

 

 On approval basis - Basic Rate Rs. 1200/
Per Sq.Mtr. 
D'decor / Hunter Douglass / Mac / Marvel / 
Vista 
On approval basis - basic rate for fabric Rs. 
1700/- Per Sq.Mtr. 
Asian (Nilaya) / Excel - Streamline / Sangestu 
/ WK Stone (Gaenari) 

Only  approval basis only 
preparation 
3 M India / LG /  Avery Den

Only  approval basis only 
preparation 
3 M India / Garware / LG / Avery Dennison

Accessories / Signage  

304 / 316 Grade SS 

Chase / Deco Well / Kich

SS matt finish with inlay
mm x 120 mm x 1.5 mm thick

Alltek / Asian / Durotex / Luxture / Nerolac 

Shade, finish &mfg company - on approval 
55 to 65 microns by giving 

the material and phosphate 
before powder coating and thermo set powder 
coating by applying epoxy hybrids in 
suggested shade / finish - by seven tank 

Shade, finish &mfg company - on approval 

Pencil hole various thickness 

various thickness as req. 

Feather foam / Sleep well / Spring well 

Shade / Design on Approval basis  

Net rate 

Net rate 

Basic Rate Rs. 1200/- 

D'decor / Hunter Douglass / Mac / Marvel / 

basic rate for fabric Rs. 

Streamline / Sangestu 

Only  approval basis only - including surface 

3 M India / LG /  Avery Dennison 

Only  approval basis only - including surface 

3 M India / Garware / LG / Avery Dennison 

Chase / Deco Well / Kich 

SS matt finish with inlay - visual format - 120 
mm x 120 mm x 1.5 mm thick 



  
  

 

  

XII False Ceiling 

1 Gypsum Board Framing with 
complete system                                       

  

2 PLAIN CEILING USING FIRE LINE 
BOARDS 

  

3 Calcium silicate Board Framing with 
complete system                                    

  

4 Mineral fiber tiles ceiling with 
complete system 
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Chase / Deco Well / Kich

All components including all hardware items 
of the false ceiling systems shall be used of 
the same make of the false ceiling system. 
Any local material shall n
part of the ceiling system.

Gypsum Board Framing with 
complete system                                       

GYP STEEL ULTRA 
SECTION / SPECIFICATIONS ONLY 
BOARDS SHALL BE USED 
EXECUTED BY COMPANY'S 
APPLICATOR & CERTIFICATE FROM THE 
COMPNY SHALL BE ATTACHED WITH 
FINAL BILL  
Gyp steel ultra (Saint Gobain), USG Boral 
Ultra frame system 

PLAIN CEILING USING FIRE LINE GYP STEEL ULTRA 
SECTION / SPECIFICATIONS ONLY 
MM THICK DOUBLE LAYER GYPROC FIRE 
LINE BOARDS SHALL BE USED INSTEAD 
OF GYP. BOARDS.  IT SHALL BE 
EXECUTED BY COMPANY'S AUTHORISED 
APPLICATOR & CERTIFICATE FROM THE 
COMPNY SHALL BE ATTACHED WITH 
FINAL BILL 
Gyp steel ultra (Saint Gobain), USG Boral 
Ultra frame system 

Calcium silicate Board Framing with 
complete system                                    

Along with framing as per the standard 
specifications of the plain ceiling
 
Hilux / Ramco Fuji or equivalent

Mineral fiber tiles ceiling with WITH COMPANY SPECIFICATIONS ONLY 
IT SHALL BE EXECUTED BY COMPANY'S 
AUTHORISED APPLICATOR & 
CERTIFICATE FROM COMPANY SHALL BE 
ATTACHED WITH FINAL BILL
Armstrong / Saint Gobain or Eq. in USG

Armstrong -  TILES: 16 MM THICK DUNE RH 
99 WITH GRID SYSTEM: SILHOUETTE 15 
MM BLACK REVEAL GRID. ENTIRE 
CEILING SHALL BE EXECUTED FOLLWING 
MANUFACTURER'S SPECIFICAITONS
Saint GobainGyproc India limited 
MM THICK CERTAINTEED SAND MICRO 
REVEAL EDGE RH 95 WITH GRID SYSTEM: 
SILHOUETTE 15 MM BLACK REVEAL GRID. 
ENTIRE CEILING SHALL BE EXECUTED 
FOLLWING MANUFACTURER'S 
SPECIFICAITONS 

Chase / Deco Well / Kich 

All components including all hardware items 
of the false ceiling systems shall be used of 
the same make of the false ceiling system. 
Any local material shall not be used for any 
part of the ceiling system. 

 - WITH COMPANY 
SECTION / SPECIFICATIONS ONLY - GYP. 
BOARDS SHALL BE USED - IT SHALL BE 
EXECUTED BY COMPANY'S AUTHORISED 
APPLICATOR & CERTIFICATE FROM THE 
COMPNY SHALL BE ATTACHED WITH 

Gyp steel ultra (Saint Gobain), USG Boral 

GYP STEEL ULTRA - WITH COMPANY 
SECTION / SPECIFICATIONS ONLY - 15 
MM THICK DOUBLE LAYER GYPROC FIRE 
LINE BOARDS SHALL BE USED INSTEAD 
OF GYP. BOARDS.  IT SHALL BE 
EXECUTED BY COMPANY'S AUTHORISED 
APPLICATOR & CERTIFICATE FROM THE 
COMPNY SHALL BE ATTACHED WITH 

Gyp steel ultra (Saint Gobain), USG Boral 

Along with framing as per the standard 
specifications of the plain ceiling 

Hilux / Ramco Fuji or equivalent 

WITH COMPANY SPECIFICATIONS ONLY - 
IT SHALL BE EXECUTED BY COMPANY'S 
AUTHORISED APPLICATOR & 
CERTIFICATE FROM COMPANY SHALL BE 
ATTACHED WITH FINAL BILL 
Armstrong / Saint Gobain or Eq. in USG 

TILES: 16 MM THICK DUNE RH 
H GRID SYSTEM: SILHOUETTE 15 

MM BLACK REVEAL GRID. ENTIRE 
CEILING SHALL BE EXECUTED FOLLWING 
MANUFACTURER'S SPECIFICAITONS 
Saint GobainGyproc India limited - TILES: 15 
MM THICK CERTAINTEED SAND MICRO 
REVEAL EDGE RH 95 WITH GRID SYSTEM: 

BLACK REVEAL GRID. 
ENTIRE CEILING SHALL BE EXECUTED 
FOLLWING MANUFACTURER'S 



  
  

 

 

Sr. No. Description

Note :

[A] FURNISHING WORK

1 SINGLE WINDOW COUNTER
SIZE 5'-0" X 2'-9" with
lacquered glass finishing
Supplying, fixing and keeping
counter complete as per design
of 18 mm thick commercial
make, complete with 19 mm.
on all edges wherever required.

The cost shall be inclusive
drawer & shelf unit with
plywood and with approved
Lock in drawer and shelf unit.
inclusive of the following.

[a] size :
Description:            L            B              Ht.

Writing Top          5'-0"        2'-9"          2'-6"

4 Drawers with    
pigeon hole           2'-0"       1'-3"          2'-0"

Computer key Board with mouse 
Supplying and fixing metal
make in counter as per design and instructions.

[b] Working table top and edges
mm thick white corian of
approved make as per drawing
labour and material.

[c] Front Appron : 2 nos 6 mm
round shape with 6 mm thick
provided at front as per design.
finished with  corian of DUPONT make.

[d] Front pannel shall be finished
high blue back painted glass
fixed on 18 mm thick commercial
Natural Silicon gum as per
and to be completed as per drawing 

[e] Foot rest of 3" x 1.5" in C.P.
stand of 18 mm ply finished
size 16" x 24"

[f] All wood work shall be laquer
and uniform finish of choice colour and shade.

[g] All fittings like S.S. handle,
and cabinet doors, piano /
stopper, metal cable manager
approved make.

[h] Heavy duty telescopic full extension
approved make shall be used in all drawers.

BOQ FOR SADHUVASVANI BRANCH, RAJKOT

Rate should be inclusive
cleaning cutting wastage
paid  as Applicable at the time of payment of Bills

201, GALAXY COMPLEX, BEHIND NATIONAL PLAZA, R.C DUTT ROAD, ALKAPURI, VADODARA

 
PROJECT:-  BOQ FOR  NEW FURNITURE WORK & FALSE CEILLING,  WORK AT 
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Description Quantity Unit  Rate

COUNTER / CASH COUNTER
with White corian & blue

4.56 RMT 27,162.50        
keeping in position single window

design and drawing made out
commercial ply wood of approved

mm. C.P. Teak wood lipping
on all edges wherever required.  

of S & F of a drawer unit or
18 mm thick commercial

approved make multipurpose Auto
unit. The cost shall also be

 
 

Description:            L            B              Ht.  
Writing Top          5'-0"        2'-9"          2'-6"

 
 

pigeon hole           2'-0"       1'-3"          2'-0"  
Computer key Board with mouse  

metal key Board of approved
make in counter as per design and instructions.  

edges shall be finished with 6
of DUPONT or equivalent

drawing and direction with all
 

mm thick flexy ply wood in
thick white corian shall be
design. All edges should be

finished with  corian of DUPONT make.  
finished with 6 mm thick 18"
glass of approved make and

commercial ply wood with
manufacturer's specification

and to be completed as per drawing  
C.P. Teak wood and CPU

finished with 1 mm thick laminate of
 

laquer polished to a smooth
and uniform finish of choice colour and shade.  

handle, Auto Lock to each drawer
/ auto hinges, ball catcher,

manager etc. should be fixed of
 

extension sliding channel of
approved make shall be used in all drawers.  

BOQ FOR SADHUVASVANI BRANCH, RAJKOT

of material,labour,tools, machinery, scaffolding, final
wastage etc. All taxes, transportation etc. complete. (Excluding

paid  as Applicable at the time of payment of Bills

ARCHITECT NITIN BHARDWAJ 

201, GALAXY COMPLEX, BEHIND NATIONAL PLAZA, R.C DUTT ROAD, ALKAPURI, VADODARA
PHONE : 9825466393(M) 

FOR  NEW FURNITURE WORK & FALSE CEILLING,  WORK AT STATE BANK OF INDIA, 
VASVANI BRANCH, RAJKOT 

 

 

Amount

27,162.50 123,861.00    

final disposal of debris,
(Excluding GST) GST will be

201, GALAXY COMPLEX, BEHIND NATIONAL PLAZA, R.C DUTT ROAD, ALKAPURI, VADODARA-390007 

STATE BANK OF INDIA, SADHU 



  
  

 

[i] All the internal surface (non
be provided with 0.60 mm
of approved shade etc. complete

[j] Counter shall be made independent
and properly placed between
will be measured in RMtr
paid ( FOR  DETAILS REFER DRG. NO- 1 )

FINISHING DETAILS IN NUTSHELL:
1)  Table Top :   6  mm thick  white corian
2) Front Appron: Round
backpainted blue glass fixed with Natural Silicon
3) Facing of Drawers:  1.00 mm thick  laminate finish

4) All the internal surface (non
provided  with 0.60 mm thick balancing laminate 

1[b] Providing and fixing 12
Glass partition on counter
follows. 
Providing and fixing 12 mm
with polished edges to be
Brush finish brackets & support
as directed with necessary
of glass shall have Diamond
directed. [REFER DRG NO-1]

1[c] Providing and fixing 12mm
Glass partition between
as follows.
12 mm thick Toughened
polished edges shall be fixed
beading support on wooden
edges of glass shall be Diamond
directed complete. Wooden
seperately. Maximum length
measured for payment purpose,  REFER DRG NO-1

 TABLES
2 MANAGER TABLE SIZE:

with 3.5 mm thick Teak
finish on Table Top , sides
visible surfaces etc complete as follows
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(non visible surface) shall
mm thick balancing laminate

of approved shade etc. complete  
independent in Length of 5'-0"

between two partitions. Counter
between two partition and

( FOR  DETAILS REFER DRG. NO- 1 )    
FINISHING DETAILS IN NUTSHELL:  
1)  Table Top :   6  mm thick  white corian  

Round corian and 6 mm thick
backpainted blue glass fixed with Natural Silicon  

 1.00 mm thick  laminate finish
 

(non visible surface) shall be
provided  with 0.60 mm thick balancing laminate  

 
12 mm thick Toughened

counter top, front side as
3.47 SQMT 3,536.25          

thick Toughened float glass
be fixed with necessary S.S
support on wooden partition

cut out in glass. All edges
Diamond cut polished edges as

directed. [REFER DRG NO-1]  
 

12mm thick Toughened float
Single Window counters

1.03 SQMT 3,536.25          
Toughened clear float glass with

fixed with silicon and T.W
wooden partition as directed. All

Diamond cut polished edges as
Wooden partition will be paid

length and height will be
measured for payment purpose,  REFER DRG NO-1

 
 
 

SIZE: 6'-0" X 2'-9" X2'-6" HT.
veneer with PU coating

sides & Edges and all other
visible surfaces etc complete as follows

0 NO 41,717.50         

 

3,536.25 12,270.79      

 
 

3,536.25 3,642.34        

 
 
 

41,717.50 -                 



  
  

 

 Supplying and installation of
description : Size 6'-0" x 2'-9".
from 18 mm thick commercial
thick Teak veneer with PU
intermediate support. Table
18 mm thick commercial
framing. Storage cabinet of
provided using 18 mm thick
having 4 Nos drawers as
telescope sliding channel
grouplock, S.S. Handle. Computer
of approved make shall
surfaces of the CABINET shall
PU polish . Foot rest of 1 1/2"
be provided. All internal surface
thick  balacing laminate 

Apron (Modesty Panel) made
wood finished with teak
groove  pattern as  per drawing
Table side made from 18
3.50 mm thick teak veneer
shall be provided in a
Veneer  to be provided  on all visible surfaces. 

Drawer Fascia made out of
sides/back/base of drawers
Ply wood & Bottom of drawers
ply wood. fixing veneer on
internal surfaces shall be
laminate. The drawers to
sliding channel with SS Group
and 100 mm long brush finish
for each drawer. All the edges
provided with teak wood
polished etc complete as directed.

Table shall have stand for
cable Manager shall be
exposed edges of plywood
smooth edges & corners
Exposed edges of Table Top,
shall be made 36 mm thick
mm thick ply wood patta of required width.
All the internal surface (non
be provided with 0.60 mm
of approved shade. Etc. complete.

All the surface without
balancing laminate shall
approved shade 
As per drawing and instruction
work to be Completed
DRG. NO- 2 )
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of Table as per the following
2'-9". Table top shall be made

commercial ply wood with 3.50 mm
PU Coating with necessary

Table top shall be supported by
commercial ply wood with wooden

of 1'-3" x 2'-0" x 2'-6" shall be
thick commercial ply wood

as directed with heavy duty
channel of approved make ,

Computer Key board of metal
shall be provided. Exposed

shall have Teak veneer with
1/2" x 3" T.W members shall
surface will have 0.60 mm

   
made from 18 mm thick ply

teak veneer PU Finish &
groove  pattern as  per drawing  

18 mm thick ply wood with
veneer with PU coating finish

pattern as per drawing.
Veneer  to be provided  on all visible surfaces. 

 
of 18 mm thick Plywood. The

drawers be made of 12 mm thick
drawers shall be of 6 mm thick

on front side and all the
be 0.60 mm thick balancing
to be fitted with Telescopic

Group locks of approved make
finish Stainless Steel handles
edges of Drawer Fascia be
edge bending with laqucer

polished etc complete as directed.
 

for keeping CPU and metalic
provided in table top. All

plywood shall have veneer with
 

Top, Leg panel & Side Shelf
thick by providing additional 18

mm thick ply wood patta of required width.  
(non visible surface) shall

mm thick balancing laminate
of approved shade. Etc. complete.

 
teak veneer / laminate /
be lacquered polished of

 
instruction of Architect/Bank

( FOR DETAILS REFER
  

 

 

 

 

 

 

 

 

 



  
  

 

FINISHING DETAILS IN NUTSHELL:
1) Table Top : 3.5 mm thick
Coating & Burma Teak beading
Coating 
2) Front Appron & Sides:
with PU Coating 
3) Facing of Drawers: 3.5
with PU Coating 
4) All the internal surface
shall be provided with
laminate 

2[d] Same as above Item no-2,
external surfaces including top to be finished with 1 mm 
thick Laminate (approved shades)  

2[e] Same as above Item-no-2
Nos Drawer Unit with 1.0 mm
all  exposed surfaces

4 GRAHAK MITRA TABLE
coating finish
Same as above item no 2
storage unit in Table with
Blue and white PU Coating
visible surface as per drawing
Architect/Bank For Grahak Mitra/Tech
Table)

Table top made from 18 mm
thick MDF board with PU  coating finish
Apron (Front side) made from
4mm MDF board with PU Coating finish
Both sides made from 18
MDF board with PU Coating finish
3" thick Partition above working
mm thick+6 mm thick
framing with 4mm thick MDF
finish as per drawing.
Exposed edges of Table Top
thick by providing additional
patta of required width.
Drawer Storage Unit- 1'-4"
on top and  rest 1 No shutter
All the internal surface (non
provided  with 0.60 mm thick balancing laminate 
(FOR DETAILS REFER  DRG. NO-6)
FINISHING DETAILS IN NUTSHELL:
1) Table Top : 18 mm Thick
MDF with  High gloss  white PU Coating
2) Front Appron & Sides:
gloss white/blue PU Coating
3) Facing of Drawers:  1.0 mm thick 

6 CUSTOMER WRITING DESK 
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FINISHING DETAILS IN NUTSHELL:  
thick Teak Veneer with PU
beading on Edges with PU

 
3.5 mm thick Teak Veneer

 
3.5 mm thick Teak Veneer

 
surface (non visible surface)

0.60 mm thick balancing
 
 

no-2, but size 6'-0"x 2'-9" all
external surfaces including top to be finished with 1 mm 
thick Laminate (approved shades)  1 NO 20,500.00        

but Size: 5'-0"x2'-6" with 4
mm thick Laminate finish on

4 NO 18,450.00        
 

OF 2'-3" WIDE with PU
1.68 RMT 17,425.00        

2 but Size 2'-3" wide with
with 4mm thick MDF board +

Coating finishing on all exposed
drawing and instruction of
Mitra/Tech Mitra (Help Desk

 
mm thick ply wood + 4mm

thick MDF board with PU  coating finish  
from 18 mm thick ply wood +

4mm MDF board with PU Coating finish  
mm thick ply wood + 4mm

MDF board with PU Coating finish  
working table top made from 18

ply wood with necessary
MDF board + PU Coating

 
Top shall be made 36 mm

additional 18 mm thick ply wood
 

W x 2'-0" D, 2 Nos Drawer
on top and  rest 1 No shutter  

(non visible surface) shall be
provided  with 0.60 mm thick balancing laminate  
(FOR DETAILS REFER  DRG. NO-6)  
FINISHING DETAILS IN NUTSHELL:  

Thick Plywood with 4 mm thick
MDF with  High gloss  white PU Coating  

4mm thick MDF with High
gloss white/blue PU Coating  

Facing of Drawers:  1.0 mm thick  Laminate finish 
 
 

CUSTOMER WRITING DESK 1 NO 5,637.50           

 

 

 

 

 
 

20,500.00 20,500.00      

18,450.00 73,800.00      
 

17,425.00 29,274.00      

 

 

 

 

 

 

 

 
 
 

 

 

 
 

5,637.50 5,637.50        



  
  

 

Writing Desk Size 3'-0" L x 1'-3" x (0'-6"+3'-0") ht.
Verticle Sides and bottom shall
(2X18) thick Commercial plywood
mm thick ply wood with Laminate
on all sides including inside
made from 12mm th Thoughend
edges making different divisions
plywwod with laminate on both
as per detail drawing and
(Drawing as enclosed herewith)
provided on  all visible surface [REFER DRG NO-07]

SIDE CREDENZA (SIDE TABLE) 
7 Side Credenza Size 3'-3"x1'-4"

Openable shutter with 3.50
with PU Coating finish
shutter and 35 mmx6
beading on Top Edges with
be provided only on visible
as follows. Only Front elevation
for payment purpose. (
Less then 3'-3" length

Supplying and installation
computer and printer of size
3'-6" length having openable
Cabinet shall be made from
ply wood with 3.50 mm thick
Back shall be made from
plywood. Openable shutters
mm thick commercial ply
and approved make group
magnet catch. , Rate includes
for installing computers. All
side shall have 0.60 mm thick balacing laminate

Exposed edges of Sides, Table
mm thick by providing additional
patta of required width.
All the internal surface (non
provided  with 0.60 mm thick balancing laminate 
 ( FOR  DETAILS REFER DRG. NO- 2 )

7[i] Same as above item but
more then 3'-3" length

7[b] SIDE CREDENZA (SIDE
Item No-7, but all external
with 1.0 mm thick Laminate
Size shall be 3'-0"/3'-3"
openable shutters as directed.

FINISHING DETAILS IN NUTSHELL:
1) Top : Dark Laminate
Edges with  pilishade
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Writing Desk Size 3'-0" L x 1'-3" x (0'-6"+3'-0") ht.  
shall be made out of 36 mm
plywood and back side 12

Laminate on Top and Edges
inside divisions. Top shall be

Thoughend glass with polished
divisions by 18 mm thick glass /

both side for slips or forms
and inststruction complete.
herewith) Laminate to be

provided on  all visible surface [REFER DRG NO-07]
 
 

SIDE CREDENZA (SIDE TABLE)  
3'-3"x1'-4" x 2'-6"/3'-0" ht.
3.50 mm thick Teak veneer

on Top , front, sides,
mm thick Burma Teak

with PU Coating. Veneer to
visible surface etc complete
elevation will be measured

For BM) Rate for length

side cabinet for keeping
size 1'-4" width 2'-6" height and

openable shutters as directed.
from 18 mm thick commercial

thick veneer with PU Finish.
from 6 mm thick commercial

shutters shall be made from 18
wood with veneer finished

group lock, handle, hinges,
includes all necessary provisions

All the internal surface, back
side shall have 0.60 mm thick balacing laminate

 
Table Top shall be made 36

additional 18 mm thick ply wood
 

(non visible surface) shall be
provided  with 0.60 mm thick balancing laminate  
 ( FOR  DETAILS REFER DRG. NO- 2 )  

 
Storage Cabinate Length

0.00 SQ.MT 15,375.00        
 

TABLE) Same as above
external surfaces to be finished

Laminate (approved shades).
x 1'-4" x 2'-6" ht. with

openable shutters as directed. 4.99 SQ.MT 10,250.00        
FINISHING DETAILS IN NUTSHELL:  

& Burma Teak beading on
  

 

 
 
 

 

 

 
 
 

15,375.00 -                 
 

10,250.00 51,147.50      
 

 



  
  

 

2) Front Appron & Sides: Frosty White Laminate

7[e] SIDE CREDENZA (SIDE TABLE)
Same as above item No-7
edges shall be finished
Corian on Top and Edges.
shall be finished with 1.00
shall be 3'-0"x 1'-4"x2'-6"
as directed

7[f] STORAGE CABINET with
finished.   Storage of any height

 Same as above Item No-7,
be finished with Laminate (approved shades) 
FINISHING DETAILS IN NUTSHELL:
1) Top : Dark Laminate
Edges with  pilishade
2) Front Appron & Sides:
white Laminate as per  design & instructions

7[g] P/F ELECTRIC CUB BOARD
Providing and fixing Electric
thick Bison board for inside
and shutter. Aluminium framing
with 6 mm thick Bison board
partition with 1.0 mm thick
surface and polishing/ synthetic
internal surface. Shutter will
handle, hinges, ball catches
etc.complete as directed.
around 1'-3". Height of shutter
Only Front elevation shall
purpose.

7[h] P/F PANTRY PLATFORM CUB BOARD SHUTTER

Providing and fixing cupboard
platform using 1 1/2" x 2
members for frame, 18 mm
lamiante for shutters. Providing
around shutter. Providing
stoppers and magnetic catch
without lamiante surface shall
enamal paint as directed complete.Providing
0.60 mm thick balancing laminate
surface 

LOW HEIGHT PARTITION WORK

8 P/F LOW HEIGHT BOTH
PARTITION FOR BACK
S.W COUNTER AND
TOUGHENED GLASS

  

89 

2) Front Appron & Sides: Frosty White Laminate  
 

TABLE) For S.W Countwer
No-7 but Side Table Top and

finished with 6 mmThick White
Edges. All other visible surface

1.00 mm th laminate. Size
ht. With openable shutter

0 SQMT 16,912.50        
 

with Top & Front laminate
finished.   Storage of any height 9.28 SQMT 8,405.00          

No-7, but all external surfaces to
be finished with Laminate (approved shades)    
FINISHING DETAILS IN NUTSHELL:  

& Burma Teak beading on
 

Sides: Dark Laminate/Frosty
white Laminate as per  design & instructions  

 
P/F ELECTRIC CUB BOARD 5.39 SQMT 5,637.50          

Electric cup board using 18 mm
inside verticle division, shelves
framing of 50x25x1.20mm thick

board on both side for outer
thick laminate on all exposed
synthetic enamal paint on all
will have approved make lock,

catches & S.S Perforated jali
Depth of cup board will be

shutter will be maximum 7'-0".
be measured for payment

 
 

P/F PANTRY PLATFORM CUB BOARD SHUTTER 0.00 SQMT 5,637.50          
cupboard shutters below pantry

2 1/2" second grade T.W
mm Tk plywood with 1.0 mm

Providing 1/2" th T.W beading all
Providing S.S hinges, Handles,

catch as directed. All the
shall be polished/ synthetic

complete.Providing and fixing
laminate on internal shutter

 
 

LOW HEIGHT PARTITION WORK  
 

BOTH SIDE LAMINATE
SIDE AND IN BETWEEN

CASH CABIN WITH
10.08 SQMT 3,895.00           

 
 

16,912.50 -                 
 

8,405.00 77,998.40      

 
 

 

 
 

5,637.50 30,386.13      

 
 

5,637.50 -                 

 
 
 
 

3,895.00 39,261.60      



  
  

 

Providing and fixing low height
25mm x 1.50mm thick Aluminium
in grid of 2'-0" x 2'-0" fixing
exterior grade / 6 mm thick
both side of aluminium framing
laminate of approved shade
mm thick transparent thoughened
Applying polish on exposed
with lacquer polished edges
be provided only on visible
REFER DRG. NO- 1]

For Low height Single
partition, Average height
measured  and paid.

8[a] PROVIDING AND FIXING
BOTH SIDE LAMINATE
Same as item no 10 but P/F
shutter with both side laminate
with countersunk SS screws,
latch Lock, S.S Handles,Door
complete as directed.

8[b] P/F LOW HEIGHT BOTH
PARTITION WITH CLEAR FLOAT GLASS
Providing and fixing low height
x25mm x 1.50mm thick Aluminium
in grid of 2'-0" x 2'-0" fixing
exterior grade / 6 mm thick
both side of aluminium framing
laminate of approved shade
12mm thick free clear float
lacquer polish on exposed
edges as directed. Laminate
visible surface Providing pinup
covered with fabric and
design/instruction complete as directed. 

FULL HEIGHT PARTITION WORK

9 P/F BOTH SIDE LAMINATE
GLAZED  FULL HEIGHT PARTITION WITH DOOR
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height partition using 50mm x
Aluminium members maximum
fixing 12 mm thick MDF Board
thick ply of approved brand on
framing and fixing 1.0 mm thick

shade on both sides, fixing 12
thoughened glass as directed.

exposed steam beach members
edges as directed. Laminate to
visible surface [FOR DETAILS

 
window and Cash cabin

height of partition shall be
 
 

FIXING WICKET GATE WITH
1.39 SQMT 4,100.00          

P/F 30 / 32 mm thick flush
laminate including SS hinges

screws, Aprroved make Night
Handles,Door stoppers, doorstop etc

 
 

BOTH SIDE LAMINATE
PARTITION WITH CLEAR FLOAT GLASS 1.85 SQMT 3,485.00          

height partition using 50mm
Aluminium members maximum

fixing 12 mm thick MDF Board
thick ply of approved brand on
framing and fixing 1.0 mm thick
shade on both sides. Fixing

float glass as directed. Applying
exposed steam beach members /
Laminate to be provided only on

pinup board of soft board
fixed in partition as per

design/instruction complete as directed. 
 
 

FULL HEIGHT PARTITION WORK  
 

LAMINATE SOLID/ PARTLY
GLAZED  FULL HEIGHT PARTITION WITH DOOR 18.40 SQMT 3,382.50           

 

 
 

4,100.00 5,699.00        

 
 

3,485.00 6,447.25        

 
 
 
 

3,382.50 62,238.00      



  
  

 

 Providing and fixing both
partly glazed partition using
thick Aluminium members in
2'-0" fixing 12 mm thick MDF
mm thick ply on both sides,1.0
approved make shall be
Providing and fixing 5.0/8.0
directed in the partition.
shutter using 32 mm thick
laminated and fixing 6 mm
patti, 5" Long 3 Nos stainless
shall be provided as directed.
be provided in door shutter.
laminated shall have
directed.[REFER DRG NO-5]

For purpose of payment partition
of false ceilling only shall
extra payment shall be made
slab/beam bottom.

9[b] Providing and Fixing
Room/UPS Room Same
Providing both side 8 mm
aluminium framing with plastic
& specifications  etc complete as directed.

10 Providing and fixing Isolated
(Partly Glazed and Partly
as follows.
Providing and fixing 4"x2"
frame and Flush door shutter
flush door with 6 mm thick
panel secured with 12 mm
32 x 12 mm thick steam
around shutter edges, 1 mm
sides, 35x12mm thick steam
frame including 3 Nos
countersunk S S screws, Aprroved
S.S Handles,150 mm long
approved make etc. All exposed
laminated be provided with
completed as per drawing &
NO-5]

10[a] Providing and fixing UPS
Aluminium Frame  and both side Hilux sheet 
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sides laminate full height
using 50mm x 25mm x 1.50mm

in a maximum grid of 2'-0" x
MDF Board exterior grade / 6
sides,1.0 mm laminate of

fixed on MDF / plywood.
5.0/8.0 mm thick float glass as

Providing and fixing door
thick flush shutter both side
mm thick glass with beading

stainless steel hinges, doorstop
directed. Godrej Mortice lock shall
shutter. All visible members if not

lacquer polished as
directed.[REFER DRG NO-5]

 
partition height up to bottom
be measured and paid . No

made for members going up to
 
 

Partition For Server
Same as above item no 9 but

mm thick Hilux board over
plastic paint of approved make

& specifications  etc complete as directed. 0.00 SQMT 3,075.00          
 

Isolated flush door shutter
Partly Laminate) with frame

1.97 SQMT 5,330.00          
steam beach member for

shutter made out of 32 mm thick
thick clear float glass vision

thick steam beach beading,
steam beach periphery patti

mm thick laminate on both
steam beach stopper patti on

5" long SS hinges with
Aprroved make Dead Lock,

Door stoppers, doorstop of
exposed surface /edges not

with lacquer polish. Work to be
& instructions [REFER DRG

 
 

UPS door shutter with
Aluminium Frame  and both side Hilux sheet 1.79 SQMT 5,125.00           

 

 
 

3,075.00 -                 
 

5,330.00 10,500.10      

 
 

5,125.00 9,173.75        



  
  

 

Providing and fixing door
50x25x1.5mm thick aluminium
6" C/C both way with 8 mm
side with painting. Providing
glass vision panel secured
beach beading. Steam beach
mm should be placed
aluminium stoper patti on
long SS hinges with countersunk
make Dead Lock, S.S
doorstopper to be fixed as
All beadings should be polished.

 GLASS DOORS AND PARTITIONS
11 P & F FULLY GLAZED

FITTINGS for Main Entrance
Lobby
Providing & Fixing fully glazed
entrance and ATM. The Item

th. Toughened glass with
& bottom patch fittings.
patch lock, pti pivot, 100
dia D shape 400 mm long
(Ozone Make OGH-55P11-25X400),
the glass by making necessary
The glass edges shall
The entire door shall be
& level. The door will
Signage for pull & push.

The patch fittings (Ozone make)
with s,s, matt finish coating
make. The entire door complete
be installed in positions as required.

11[a] Same as above item but
PARTITION With Patch Fitting
Entrance [ FIXED PORTION] For Branch and E-Lobby

11[b] PROVIDING AND FIXING
TOUGHENED GLASS
SEPARATING  TWO M/C FOR E-LOOBY
P /F 12mm th Toughened
two machines with etching
as directed. Glass edges shall
polished as per direction. Glass
and floor with necessary
directed. (Area based on
measured and paid).

  

92 

door shutter made out of
aluminium framing at maximum 1'-

mm thick Hilux Board on both
Providing 6 mm thick clear float

secured with 12 mm thick steam
beach beading of size 31x 12

around shutter edges,
frame including 3 Nos 5"

countersunk SS screws, Aprroved
S.S Handles,Door stoppers,

per drawing & instructions.
All beadings should be polished.

 
 

GLASS DOORS AND PARTITIONS  
GLAZED DOOR WITH PATCH
Entrance Door For Branch and E-

6.32 SQMT 8,610.00          
glazed main door at the main
Item includes fixing of 12 mm
with the help of top patch

fittings. The door will have
100 Kg floor spring & 25mm

long handles both sides,
OGH-55P11-25X400), fixed with

necessary cutouts & holes.
be polished on all sides.
erected in complete line
have S.S brush finish

 
make) shall be of aluminium

coating & signage shall be of kich
complete in all respect should

be installed in positions as required.
 

 
but P & F FULLY GLAZED

Fitting for front side of Main
Entrance [ FIXED PORTION] For Branch and E-Lobby

14.69 SQMT 3,587.50          
 

FIXING 12 MM THICK
GLASS DIAPHARM FOR

SEPARATING  TWO M/C FOR E-LOOBY 1.11 SQMT 3,587.50          
Toughened glass Diapharm between

and frosting Films complete
shall be round moulded and
Glass shall be fixed in wall
suitable patch fittings as
outer diameters shall be

  

 
 

 

8,610.00 54,415.20      

 

 

 

3,587.50 52,700.38      
 

3,587.50 3,982.13        

 



  
  

 

PANELLING WORK

12 P/F Wall panelling with laminate
and Pillar etc
Providing and laying panelling
12 mm thick MDF Board exterior
ply and 1.0 mm th laminate
Aluminium. framing of 25mmx25mmx1.20mm
maximum 2'-0" c/c bothways
complete as directed as per
Architect. 

12[b] Same as above item no 12
3.5 mm thick Veneer with
over aluminium framing
panelling  etc  in Manager Cabin

12[c] Creating Box for fixing AC
copper and drain pipe and
entrance door top, jambs
Grade plywood with 1.00
fixed over alumininum framing
per requirement  and drawing etc complete as directed.

12[d] Providing and fixing 8mm
grade with jali work with high
central column having 8mm
grade covered with 1 mm
fixed on pillar with aluminium
x25mm x1.20 mm thick
bothway as per drawing and
and material etc complete
CNC cutting jali work and
laminate  behind   design jali work as directed)  

12[f] Panelling for Display wall
Film with printed design  
Providing and laying panelling
MDF Board exterior grade
with printed design fixed
framing of 25mmx25mmx1.20mm
2'-0" c/c bothways etc.
panelling as per design and
MDF board to be finished with
or paint before laying 3M film.
shall be measured for payment purpose.

Exposed edges of Display
36 mm thick by providing additional
MDF patta of required width.
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laminate finishing for wall
20.42 SQMT 2,050.00          

panelling on walls & pillars having
exterior grade / 6 mm thick

laminate fixed on wall & pillars with
25mmx25mmx1.20mm thick at

bothways on wall and pillar etc
per design and instruction of

 
 

12 but Providing & Fixing
with PU coating finishing

framing panelling for wall
panelling  etc  in Manager Cabin 0.00 SQMT 6,098.75          

 
machine and concealing of

and around front side main
jambs using 18 mm thick MR

mm Thick Laminate to be
framing of 25 X 25 X 1.2 mm as

per requirement  and drawing etc complete as directed.
15.24 SQMT 2,255.00          

 
thick MDF Board exterior

high gloss PU coating over
8mm thick MDF Board Exterior

thick blue glossy laminate
aluminium framing of 25mm

at maximum 2'-0" c/c
and direction with all labour

complete (Rate shall be including
and 1 mm thick blue glossy

laminate  behind   design jali work as directed)  

7.42 SQMT 6,150.00          

wall with 3M Vinyl glossy
2.04 SQMT 4,202.50          

panelling on wall having 8 mm th
grade with 3M vinyl glossy films
fixed on wall with Aluminium

25mmx25mmx1.20mm thick at maximum
etc. complete as directed.

and instruction of Architect.
with 0.60 mm thick laminate

film. Only Front elevation area
shall be measured for payment purpose.

 
wall four side shall be made

additional required thickness
MDF patta of required width.   

 
 

2,050.00 41,861.00      

 
 

6,098.75 -                 
 

2,255.00 34,366.20      
 

6,150.00 45,633.00      

4,202.50 8,573.10        

 

 



  
  

 

12[g] Panelling for Digital wall
gloss PU Coating finishing
Providing and laying panelling
MDF Board exterior grade
wall with Aluminium framing
mm thick at maximum
complete as directed. Only
area  shall be measured  for payment.

12[j] P/A WALL PAPERS on Digital wall
Providing and applying
Architect / Bank's Engineer
100=00 Per Sq.Ft

12[k] ALUMINUM COMPOSITE
ELEVATION for BRANCH AND
WALL AND OUT SIDE
Providing and fixing 3 mm
panel of Flexi Bond / Euro Bond
foil with 50 mm x 25 mm
hollow section tray system
bending with silicon Dow Coming
ACP of approved indian
selection and direction of Architect
the building. This item will
manufacturer's specifications.
providing trap door shutter
complete as directed. Design
Drawing and Architect's instructions
TIMEX - DIAMOND WHITE
or equivalent

FALSE CEILING WORK
13 P/F GYPSUM BOARD FALSE CEILLING

Providing and fixing Gypsum
false ceiling in steps and design
Gypsum board with original
Gypsteel ULTRA ( Gypsteel
supporting system in line
surface and applying 3 coats
paint as directed complete.
per standard specifications
India. 
After completion of work,
Gobain Gyproc Company
along with bill stating that
completed  as per their specification. 
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wall with Blue / white high
gloss PU Coating finishing 8.02 SQMT 4,612.50          

panelling on wall having 8mm th
grade with PU coating fixed on

framing of 25mm x 25mm x 1.20
2'-0" c/c bothways etc.

Only finished visible surface
area  shall be measured  for payment.

 
 

P/A WALL PAPERS on Digital wall 8.45 SQMT 1,845.00          
Wall paper approved by

Engineer having basic price of Rs
 
 

PANEL FOR FRONT SIDE
AND ATM ROOM IN SIDE

51.51 SQMT 2,152.50          
thick aluminium composite

Bond / Timex with 0.25 mm
x 1.20 mm thick aluminium

system with minimum 20 mm
Coming of GE seal proof -

indian make complete as per
Architect for front facade for
will be carried out as per

specifications. Rate also includes
shutter with hinges, stoppers etc

Design as per Bank standered
instructions etc complete.

WHITE - 111, NAVY BLUE - 117

 
 

 
P/F GYPSUM BOARD FALSE CEILLING 130.00  SMT 922.50             

Gypsum board 12.50 mm thick
design using Original Indian

original GI sheet section of 
Gypsteel Ultra shall be used)

line and level. Finishing the
coats of Plastic emulsion

complete. Entire work to be done as
specifications of Saint Gobin Gyproc

 
work, certificate from Saint

Company shall be submitted
that work is satisfactorily

completed  as per their specification. 
  

4,612.50 36,992.25      

 
 

1,845.00 15,590.25      

 
 

2,152.50 110,875.28    

 
 

 

922.50 119,925.00    

 

 



  
  

 

Note : (1) Rate includes making
for lighting fixtures (2)
measured in SqM and not
(3) Only finished visible
measured for payment.

13[b] Same as above but providing
MDF board strip with Blue
Coating instead of Gypsum
Transaction Area etc complete
instruction. Only finished
measured for payment.

13[d] Providing and Fixing of
Accoustical Suspended ceilling
FISSURED (MICRO LOCK)
Armstrong Silhouette Exposed Grid
Using Silhouette Grid with
Edge Tiles. With necessary
company specifications as
includes necessary cut outs
light fixtures complete as
and Diffusers will be deducted
Tiles cost will be  deducted for payment purpose

After completion of work, certificate
be obtained and submitted
out as per their  specifications 

14 SOFT BOARD
 Providing & fixing soft board

Steam beach frame of 1"
commercial plywood on back
board on front covered with
Basic rate of Rs. 150 per Rmt.
shall have lacquer  polish as directed.

15 Supplying and fixing Roller
approved make with selected
design and shade. (Basic
Sq.Ft Including GST)

16 Providing and Fixing Frosted
(Scotchcal 7725 - 324) or equivalent
surface as per drawing &
materials to the satisfaction
per manufacturer's specification.
made for any cutting in the film.

18 Providing and fixing "Dorma/Ozone/Godrej
equivalent make door closure.  
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making necessary cut-outs
Pattas if any shall be

not in RMt and paid in SqM
visible surface area shall be

 
 

providing and fixing of 8 mm thick
Blue shade high gloss PU

Gypsum Board for Item No-1 over
complete as per design and

finished surface area shall be
2.75   SMT  3,280.00          

 
Armstrong Mineral Fibre

ceilling system with FINE
LOCK) EDGE TILES With

Armstrong Silhouette Exposed Grid 34.23   SMT  1,204.38          
with Fine Fissured microlook

necessary Angles at junctions as per
as directed complete. Rate
outs for A/C Grills, diffusers

directed. Cutout for light
deducted from area. Only

Tiles cost will be  deducted for payment purpose
   

certificate from Company to
with bill that work is carried

out as per their  specifications  
 

2.31 SQMT 1,896.25          
board for pin up using moulded

1" x 1/2" with 6 mm thick
back side and 12mm th soft

with cloth of selected design of
Rmt. Steam beach member

shall have lacquer  polish as directed.  
 

Roller Blind Blackout of
selected fabric of approved

Price of Rs 135=00 Per
19.61 SQMT 1,947.50          

 
Frosted polyster film of 3M

equivalent make over glass
direction with all labour &

satisfaction of the Architect/Bank as
specification. No deduction will be

made for any cutting in the film.
8.80 SQMT 768.75             

 
"Dorma/Ozone/Godrej " or

equivalent make door closure.  4 NO 1,230.00           

 
 

3,280.00 9,020.00        
 

1,204.38 41,225.76      

 

 
 

1,896.25 4,380.34        

 
 

1,947.50 38,190.48      
 

768.75 6,765.00        
 

1,230.00 4,920.00        



  
  

 

18[a] Providing and fixing "Dorma/Ozone/Godrej " 
or equivalent make 100 Kg Floor Spring.  

    
  

    
Note:   

  TOTAL COST OF BUY BACK  "B"
    
  SUMMARY 

[A] 
FURNISHING WORK 

    
[B] BUY BACK OF OLD FURNITURE

    
  

NET  TOTAL   COST  [ A 
    
    

  PERCETAGE ABOVE OR BELOW OR AT 
PAR OF TOTAL ESTIMATED AMOUNT

    

  FINAL AMOUNT 

  NOTE  

1  Percentage rate above, below or at par the 
estimated amount (Considering the 
estimated cost as 100 %) with up to Two 
decimal points       

2 Final rates quoted by the Vendors in terms 
of the amount above, below or at par the 
estimate as per percentage rate quoted by 
the vendor                      

  
Finalization of L1 Vendor will be 
guidelines  
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Providing and fixing "Dorma/Ozone/Godrej " 
or equivalent make 100 Kg Floor Spring.   0  NO  

        
4,100.00 

        

TOTAL COST "A"         
      
      

TOTAL COST OF BUY BACK  "B"                      
      
      

         
       

BUY BACK OF OLD FURNITURE   (-)                  
      

NET  TOTAL   COST  [ A -B]       
      

      
PERCETAGE ABOVE OR BELOW OR AT 

ESTIMATED AMOUNT     (+/-) 0%

      

      

      
Percentage rate above, below or at par the 

estimated amount (Considering the 
estimated cost as 100 %) with up to Two 

      
Final rates quoted by the Vendors in terms 
of the amount above, below or at par the 
estimate as per percentage rate quoted by 
the vendor                             
Finalization of L1 Vendor will be done in accordance with revised 

  

 
 
 

4,100.00                   -    
    

     
 

1,191,252.69  
  
  

                 -                    -    
  
  

     
 

1,191,252.69  
        

                 -                    -    
  
 

1,191,252.69  
  

  

) 0% 0 

  

11,91,252.69 

  

  

  
done in accordance with revised   
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