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NOTICE INVITING TENDERS 

 

Name of Work: On behalf of State Bank of India, Invites E-Tender Civil Work for 

Proposed Lift Well at `State Bank Institute of HRD, Indore. 
 
State Bank Institute of HRD, Indore Plot No.8-9, Sector -A, Scheme No.78, Vijay 
Nagar, Indore invites limited e-Tenders from the Bank’s empanelled Contractors to 
quote their rates  for this tender. 

 
The details of tender are as under: - 
 

S.No
. 

Description  

1. Name of work Proposed Civil work for Lift Well at State Bank 

Institute of HRD, Indore. 

2. Nature of Work  Civil Work 

3. Time allowed for 
completion 

2 (Two) Months from the date of 

Commencement. 

4. Tender Processing Fees NIL 
 

5. Earnest Money Deposit Rs. 8,000/- (Rupees Eight Thousand only) by 

means of Demand Draft / Banker’s cheque 
(Valid for a period of 90 Days from the last date 
of submission of the tender) from any 

Nationalized Bank drawn in favour of “State 

Bank Institute of HRD”, payable at Indore  

6. Initial Security Deposit The successful tenderer will have to submit a 
sum equivalent to 2% of accepted tender value 
less EMD by means of DD drawn in favour of 

“State Bank Institute of HRD” payable at 

Indore within a period of 15 days of acceptance 
of tender. 

   

7. Date of issue of tender 
documents form Bank’s 
website 

From 21.10.2021 to 06.11.2021  
https://www.etender.sbi/ 

8. Last date & time for 
submission of Online 
Technical and Price bid, 
EMD and cost of tender 
document 

Up to 3:00 P.M. On 06.11. 2021 
Note: It is sole responsibility of the bidder to 
ensure submission of their EMD and cost of 
tender document cum processing by stipulated 
date and time at specified address failing which 
they will not be allowed to participate in e-
tendering 

9. Date & Time of opening of 
e-tenders 

3:30 P.M. On      06.11.2021 

10. Address at which along 
with EMD & Cost of tender 
document proof has to be 
submitted. 

The Assistant General Manager (Admin), State Bank 

Institute of SBIHRD Plot No-8-9, Sector- “A” 

Slice-6, Scheme No-78, Aranya Vijay Nagar 

Indore- 452010. However, Bids would be opened 
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even in the absence of any or all the bidder’s 
representatives. 
 

11. Place of opening tenders The Assistant General Manager (Admin), State Bank 

Institute of HRD, Plot No-8-9, Sector- “A” Slice-

6, Scheme No-78, Aranya Vijay Nagar Indore- 

452010. However, Bids would be opened even in 
the absence of any or all the bidder’s 
representatives. 

12. Liquidated Damages 0.50% of contract amount per weeks subject to 
max. 5% of contract value or final bill value. 
 

13. Defect’s liability period 12 Months from the date of Virtual Completion 

14. Validity of offer 90 days from the date of opening of Price-bid 

15. Value of Interim 
Certificate 

Rs. 4.0 Lakhs. No advance on materials / plant / 
machinery or mobilization advance shall be paid 
under any circumstances 

16. Submission of Technical 
Bid (Hard Copy) 

Contractors shall download the entire Technical 
Bid to get acquainted with terms and conditions 
and without fail in the e-tendering portal after 
putting the signature and seal. Failing to upload 
as stated above, the tender will be rejected. 
However, L1 Tenderer should submit the whole 
technical bid spirally bound securely and in serial 
order containing all pages duly signed with 
company seal and date to this office within 7 days 
of receipt of confirmation. Failure to submit the 
hardcopy of Technical Bid may render the bidder 
disqualifies. 

17. Agency for arranging e-
tender/online bidding 

Service provider: M/s e-Procurement 
Technologies Ltd.,(Procure Tiger) 

A-201, Wall Street-II, Opp. Orient Club, 
Near Gujarat College, Ahmedabad-
380006, Gujrat State, India Tel.: PH 
Nos.:+9179-681368 
40/31/35/63/29/57/53/43/52/20/59/22, 
Mobile No.: 
9081000427/99044079/6386155829 
Email:sujith@auctiontiger.net, 
sujith@eptl.in, 
jaymeet.rathod@auctiontiger.net, 
mehnaz@eptl.in, geeta@auctiontiger.net 

18. Corrigendum The contractors have to visit the Bank’s web site 
regularly for any corrigendum till the last date and 
time of opening of tender. 

 
 
. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement 
News>.It shall be responsibility of the contractor to arrange and ensure that all pages of 

mailto:sujith@auctiontiger.net,%20sujith@eptl.in
mailto:sujith@auctiontiger.net,%20sujith@eptl.in
mailto:jaymeet.rathod@auctiontiger.net
http://www.sbi.co.in/
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technical and financial bid are properly bound separately. Tenders in loose pages may be 
disqualified. 
 
. The contractor shall sign and stamp each page of the tender document thereby ensuring 
the number and sequence of all pages. 
 
. No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before opening of the price-bid. 
 
. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason(s) for doing so and no claim / correspondence shall be 
entertained in this regard. 
 
. Tenders received without EMD and Cost of Tender Documents shall be summarily 
rejected, and such tenders shall not be allowed to participate in the online price bidding 
process.  
 
. In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 
 
. SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard. 
 
 
 
 
 

  Assistant General Manager, 

(Admin) Indore. 
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Annexure-A 
 
The steps involved in making the payment through SB Collect are as under: -  
 
1. The Vendor needs to use SBI internet banking site https://www.onlinesbi.com/.  

2. Select "SB Collect" from Top Menu that will lead to the next page:  

3. “Proceed” will lead to the next page:  

4. Select "All India" in "State of Corporate / Institution” & Select "Commercial Services" 
in "Type of Corporate / Institution".  

5. “Go” will lead to the next page:  

6. Select "SBI" in Commercial Services Name and “Submit”  

7. Select “Tender Application Fee” in “Payment Category” and enter the “Tender ID” 
exactly as we preloaded with characters in Uppercase only in place of Circle Codes.  

8. The next Page will be ready with few of the Preloaded Tender Details:  

9. The Vendor will have to fill up the fields properly and upon making the payment a receipt 
will be generated with a Reference No.  
 

NOTE : Any type of vendor, whether dealing with SBI or other bank can use this SB 
Collect facility. Even a contractor not dealing with any bank can use this portal and 
generate challan and deposit by cash in any SBI branch. The bank charges for cash 
deposit will be also borne by the vendor himself. 
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F O R M  O F  T E N D E R  

To                                                                                               

The Assistant General Manager (Admin),  

State Bank of India,  

State Bank Institute of HRD 

Plot No-8-9, Sector-A, 

Slice-6, Scheme No-78,                          

Aranya Vijay Nagar, 

Indore-452010. 

 

NAME OF WORK: Proposed Civil Works for Lift Well at State Bank Institute of HRD, 

Indore. 

 

Sir, 

3.1    Having  visited the site and examined the drawings, conditions  of contract,  special  
conditions of contract,  General  specifications  and detailed  specifications, schedules and 
bill of quantities for  the  construction  of the above named works, we offer to construct, 
complete  and maintain  the whole of the said works in conformity with the  said  drawings,  
conditions  of  contract, specifications, schedules  and  bill  of quantities for the sum stated 
in bill of quantities of this Tender  Document or such other sum as may be ascertained in 
accordance with the  said conditions of contract. 

3.2    We undertake to complete and deliver the whole of the works comprised in the 
contract within the time stated in the appendix hereto. 

3.3    We have independently considered the amount of liquidated damages shown in the 
Appendix hereto and agree that it represents a fair estimate of  the loss likely to be 
suffered, by you in the  event  of  the works not being completed in time. 

3.4    We  agree to abide by this tender for the period of 90  days  from opening  of 
envelope or extension there of as required by the  employer from  the date fixed for 
receiving the same and it shall  remain  binding upon us and may be accepted at any time 
before the expiry of that period. 

3.5    We confirm that the period and rates as referred in the agreement or general 
conditions of contract are given or summarized in the appendix hereto, to which we give 
our consent and agree to abide by the same. 

3.6    If this tender is accepted, we undertake to enter into and execute at our cost, when 
called upon by the employer to do so, a contract agreement in the prescribed form. Unless 
and until a formal agreement is prepared and executed this tender together with your 
written acceptance thereof, shall constitute a binding contract between us. 

 

3.7    We understand that if our tender is accepted, we are to be jointly and severally 
responsible for the due performance of the contract. 

3.8    We  understand that you are not bound to accept the Lowest or  any tender  you 
may receive and may reject all or any tender, accept  or  entrust  the entire work to the 
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contractor or divide the work to more  than one  contractor  without assigning any reason or 
giving  any  explanation whatsoever. 

Dated this __________________________ day of __________________ 2021 Signature 
_____________________________ in the capacity of ______________________ duly 
authorized to sign tenders for and on behalf of 
_____________________________________________ 

 

    (IN BLOCK CAPITALS) 

 

 

Witness: 

 

Signature/ Address: 
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APPENDIX TO FORM OF TENDER 

GENERAL CONDITIONS OF CONTRACT CLAUSE  

Defects Liability period 12 Months (Clause No. 5.37) 

Date of commencement 3 days from the date of acceptance letter is issued to 
contractor or day on which the contractor is instructed to 
take possession of the site whichever is later. (Clause 
No. 5.14) 

 

Time of completion 2 Months from the date of commencement. (Clause No. 
5.14) 

 

Period of Final Measurement One months from the date of virtual completion (Clause 
No. 5.31) 

Liquidated damages 0.5% of   the tendered   amount   shown   in   the tender 
per week subject to the ceiling of 5% of the accepted 
contracted sum. (Clause No. 5.15) 

 

Minimum value of work for  

interim certificate      

4.0 Lakhs (This value shall be the difference of work done 
of two consecutive bills). (Clause No. 5.29) 

 

Initial security deposit 2% of the accepted tender value including earnest money 

 (Clause No. 5.12) 

 

Retention percentage 10% of the accepted tender amount subject to maximum 
as per clause (Clause No. 5.12) 

 

Refund of total security 
comprising of EMD, ISD and 
Retention 

The initial security deposit comprising of EMD, shall be 
refunded to the ISD and retention contractor within 14 
days of the issue of certificate of Virtual completion. The 
retention amount will be refunded to the contractor 14 
days after the end of the defect liability period. (Clause 
No. 5.12) 

Period of honoring Certificate 
  

15 days   from date of receipt of certificate from  the 
Architect. (Clause No. 5.29)    

 

GST Contractor to Quote rates excluding GST, the same shall 
be paid separately by the Bank as applicable 
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SAMPLE BUISNESS RULE DOCUMENT 

 

ONLINE E-TENDERING FOR PROPOSED CIVIL WORK OF LIFT WELL AT State Bank 

Institute of HRD, Indore. 

 

(A) Business rules for E-tendering: 

1. Only empaneled contractors with SBI under appropriate category who are invited by 
the project Architect/SBI shall only be eligible to participate. 
 

2. SBI will engage the services of and E-tendering service provider who will provide 
necessary training and assistance before commencement of online bidding on 
Internet. 

 
3. In case of e-tendering, SBI (A.G.M. admin) will inform the vendor in writing, the 

details of service provider to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be 
communicated through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format 

(provided by service provider), before start of E-tendering. Without this the vendor will 
not be eligible to participate in the event. 
 

6. The Contractors will be required to submit the hard copy of EMD and proof of tender 
application copies in sealed Envelope to the office of State Bank of India at the 
address mentioned hereinbefore by the stipulated date and time. Contractors not 
submitting any one or more documents shall not be eligible to participate in the online 
price bidding. 

 
7. E-tendering will be conducted on schedule date & time. 

 

8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 

 

 

(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s e-

Procurement Technologies Pvt Ltd, Ahmedabad, has been engaged by SBI an 

authorized service provider. Please go through the guidelines given below and 

submit your acceptance to the same along with your Commercial Bid. 

 

1. E-tendering shall be conducted by SBI through M/s e-Procurement Technologies 

Pvt Ltd, Ahmadabad on pre-specified date. While the Contractors shall be quoting 

from their own offices/ place of their choice, Internet connectivity and other 

paraphernalia requirements shall have to be ensured by Contractors themselves. In 

the event of failure of their Internet connectivity, (due to any reason whatsoever it 
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may be) it is the bidders’ responsibility. In order to ward-off such contingent situation 

bidders are requested to make all the necessary arrangements/ alternatives such as 

back–up power supply whatever required so that they are able to circumvent such 

situation and still be able to participate in the E-tendering successfully. Failure of 

power at the premises of Contractors during the E-tendering cannot be the cause for 

not participating in the E-tendering. On account of this the time for the E-tendering 

cannot be extended and SBI is not responsible for such eventualities. 

 

2. M/s e-Procurement Technologies Pvt Ltd, Ahmedabad shall arrange to train your 

nominated person(s), without any cost to you. They shall also explain you all the 

Rules related to the E-tendering. You are required to give your compliance on it 

before start of bid process.   

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted 

in Indian currency & Unit of Measurement will be displayed in Online E-tendering. 

 
 

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the 
tender document and shall not be subjected to any change whatsoever. 
 

5. Procedure of E-tendering: 

 

a.a.1.a.i. Online E-tendering:   
 
(a.a.1.a.i.3.a) The hard copy of the Technical as well as Price Bid is available 

on the Bank’s website during the period specified in the NIT. 

(a.a.1.a.i.3.b) Online e-tendering is open to the empaneled bidders who 

receive NIT from the SBI and qualified for participating in the price bidding 

as provisions mentioned hereinabove through SBI approved Service 

Provider. 

(a.a.1.a.i.3.c) The Price-Bid shall be made available online by the Service 

Provider wherein the contractors will be required to fill-in their Item-wise 

rates for each item. 

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute to 

submit their online item-wise quote in the price bid to avoid complications 

related with internet connectivity, network problems, system crash down, 

power failure, etc. 

(a.a.1.a.i.3.e) It is mandatory to all the bidders participating in the price bid to 

quote their rates for each and every item.  

(a.a.1.a.i.3.f) In case, contractor fails to quote their rates for any one or more 

tender items, their tender shall be treated as “Incomplete Tender” and 

shall be liable for rejection. 

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique Username & 

Password by M/s e-Procurement Technologies Pvt Ltd, Ahmedabad. The 

Bidders are requested to change the Password after the receipt of initial Password 
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from M/s e-Procurement Technologies Pvt Ltd, Ahmedabad. All bids made from 

the Login ID given to the bidder will be deemed to have been made by the bidder.  

 
7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 

bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out 

or fail to complete the work as per the rates quoted, SBI shall at liberty to take action 

as deemed necessary including depaneling such contractors and forfeiting their 

EMD. 

 
8. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on 

award of Contract shall be final and binding on all the Bidder 
  

9. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 
ordering, without assigning any reason. 

 
10. SBI shall not have any liability to bidders for any interruption or delay in access to 

the site irrespective of the cause. 
 

11. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date.  

 
12. OTHER TERMS & CONDITIONS:  

 
- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 
suppliers / bidders. 

 
- The Bidder shall not divulge either his Bids or any other exclusive details of SBI 

to any other party. 
 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 
- SBI reserves their rights to extend, reschedule or cancel any E-tendering within 

its sole discretion.  
 

- SBI or its authorized service provider M/s e-Procurement Technologies Pvt 

Ltd, Ahmedabad shall not have any liability to Bidders for any interruption or 
delay in access to the site irrespective of the cause. 

 

- SBI or its authorized service provider M/s e-Procurement Technologies Pvt 

Ltd, Ahmedabad is not responsible for any damages, including damages that 
result from, but are not limited to negligence.  

 

- SBI or its authorized service M/s e-Procurement Technologies Pvt Ltd, 

Ahmadabad will not be held responsible for consequential damages, including 
but not limited to systems problems, inability to use the system, loss of electronic 
information etc. 
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N.B. 
- All the Bidders are required to submit the Process Compliance Statement (Annexure 

II) duly signed to M/s e-Procurement Technologies Pvt Ltd, Ahmedabad. 
 

 -      All the bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp 

before emailing) 

 
 
To, 

M/s. E-Procurement Technologies Pvt Limited, 

B-704, Wall Street-II, Opp. Orient Club, Near Gujrat College Road, 

Ellise Bridge, Ahemedabad-380006 

Mobile no. 7940016800 

Email: aman.v@procuretiger.com 

 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON 

LINE E-TENDERING FOR PROPOSED CIVIL WORK OF LIFT WELL AT State Bank 

Institute of  HRD, INDORE. 

 

Dear Sir, 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 

document. 

This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 

 

2) We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBI as well as this document and confirm our 

agreement to them. 

 

3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly. 

 

4) We confirm that SBI and M/s e-Procurement Technologies Pvt Ltd, Ahmedabad 

shall not be liable & responsible in any manner whatsoever for my/our failure to access 

& bid on the e-E-tendering platform due to loss of internet connectivity, electricity failure, 

virus attack, problems with the PC, any other unforeseen circumstances etc. before or 

during the E-tendering event. 

 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority.  

 

6) We hereby confirm that we will honor the Bids placed by us during the E-tendering 

process.  
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With regards, 

Date: 
 
Signature with company seal 
 
Name: 
 
Company / Organization: 
 
 
Designation within Company / Organization: 
 
Address of Company / Organization:  
 
Scan it and send to this Document on --------------------------- 
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S E C T I O N  -  I I  

I N S T R U C T I O N S  F O R  T E N D E R E R  

 

2.0   The details of work to be carried out and its scope are given in the specifications and 
bill of Quantities of these documents which also indicate a brief description of the Project 
where work is to be executed.  

The Tenderers are advised to study the same carefully before tendering and they shall be 
deemed to have fully acquainted themselves with  the same. 

2.1    The  Tenderers, in their own interest, are advised to inspect  and  examine  the  site  
and its surroundings and  satisfy  themselves  before submitting their tenders, in respect of 
the site conditions including but not  restricting to the following which may influence or 
effect the  work or cost thereof under the contract. 

a)   Site conditions including access to the site, existing and required roads and other 
means of transport/communication for use by him in connection with the work. 

b)     Requirement and availability of land and other facilities for his enabling works, stores 
and workshops etc. 

c)     Ground condition including those bearing upon transportation, disposal, handling 
and storage or materials required for  the  work  or obtained therefrom; 

d)     Source and extent of availability of suitable materials including water etc. and labour 
(skilled and unskilled) required for work and laws and Regulations governing their use and 
employment;   

e)     The type of equipment and facilities needed preliminary for and in the performance 
of the work and for successful completion of work. 

f)     All other information pertaining to and needed for the work including information as 
to the risks, contingencies and other circumstances which may influence or effect the work 
or the cost thereof under this contract. 

2.2   The tenderers should note that the information, if any, in regard to the site and local 
conditions, as contained in these tender documents has been given merely to assist the 
tenderers and is not warranted to be complete. 

2.3     The tenderers should note and bear in mind that the BANK shall bear  no  
responsibility for the lack  of acquaintance of  the  site  and other conditions or any 
information relating thereto, on their part.  The consequences of the lack of any knowledge 
as aforesaid on the part of the tenderers shall be at their risk and cost and no charges or 
claims whatsoever consequent upon the lack of any information, knowledge or  
understanding shall be entertained or payable by the BANK. 

2.4    Immediately on receipt of the Tender Documents from the BANK but at least seven 
days prior to the date fixed for opening of Envelope No. 1 &  2 of Tender, the Tenderer may 
submit in writing any tender enquiry  on matters where clarifications or additional 
information is desired.      

If considered  appropriate,  the  BANK  reserves  the  right  to   issue addendum(s) or 
amendment(s) to any condition/specifications/schedules  to all  Tenderers  before the date 
of submission. Tenders submitted by the tenderers shall be deemed to cover the effect of 
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such addendum(s)/amendment(s) issued and  such addendum(s)/amendment(s) duly  
signed  by  the tenderers shall be submitted along with the tenders. 

2.5  The tender should be submitted in the prescribed form and the same should be 
signed as laid down here under; 

a)    If the tender is submitted by an individual it shall be signed by the proprietor above his 
full name and full name of his firm  with  his current business address. 

b)    If the tender is submitted by a proprietary firm, it shall  be signed  by the proprietor 
above his full name and full name of  his  firm with its name and current business address. 

c)    If  the tender is submitted by a firm in partnership, it shall  be signed  for  and on behalf 
of the firm by all the partners  of  the  firm above,  their  full names and current business 
address, or by  a  partner holding the power of attorney for the firm by signing the tender in 
which case  a  certified  copy of the Power of  Attorney  shall  accompany  the tender.  A 
certified copy of the partnership deed and current  business address of all the partners of 
the firm shall also  accompany the tender. 

d)    If the tender is submitted by a Limited company, or a Limited corporation,  it shall be 
signed by a duly authorized person holding  the power  of attorney for signing the tender in 
which case a certified  copy of the Power of Attorney shall accompany the tender. Such 
Limited company or Corporation may be required to furnish satisfactory evidence of  its 
existence before the contract is awarded. 

e)    If  the  tender is submitted by a group of firms,  the  sponsoring firms  shall submit 
complete information pertaining to each firm  in  the group and state along with the bid as 
to which of the firm shall have the responsibility for tendering and for completion of the 
contract  document and  furnish  evidence admissible  in  law in respect of   the  authority 
assigned  to such firm on behalf of the group of the firms for  tendering and  for  completion 
of the contract of the contract document.  The full information and satisfactory evidence 
pertaining to the participation  of each members of the group of firm in the tender shall be 
furnished  along with the tender. 

f)    All witnesses and sureties (if any) shall be persons of status and their full names, 
occupations and address shall be stated below their signatures.  All signatures affixed on 
each page in the tender will be dated. 

2.6    The tenderer shall furnish with his tender: 

a)    Construction schedule showing all activities of work in details and in the form of Bar 
Chart proposed to be completed within the  stipulated period duly signed as token of 
acceptance. 

b)  Details of plant, equipment and Machinery immediately available with the tenderer for 
deployment on the work. 

c)    Detail of Technical and supervisory personnel already employed by tenderer which he 
proposes to utilize for this work and such other personnel which he proposes to employ 
further for this work. 

d)   Relevant information on the capacity, financial resources and experience about 
himself. 

2.7    The earnest money deposit without any interest will be returned to the unsuccessful 
tenderers only after validity period/award of work. 

2.8   The BANK  or  its duly authorized representative  will  open  the tenders  in the 
presence of tenderers who may be present at the time.  If any of the tenderer or his agent 
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is not present at the time of opening of tender, the BANK or its duly authorized 
representative will, on opening of tenders of the absentee tenderer, prepare a statement of 
the attested and unattested corrections in the tender under his signatures.  Such a 
statement shall then be binding on the absentee tenderer. 

2.9   Tenders, which should always be placed in sealed covers, with  the name  of the 
project written on the envelopes will be received  by The Assistant General Manager 
(Admin) , State Bank Institute of Human Resources Development, Plot No.8-9, Sector ‘A’, 

Slice No.06, Scheme No.78, Aranya, Vijay Nagar, Indore -452 010 up to 3:00 pm On 

06.11. 2021 and will be opened by him in his office after 3:30 PM. 

2.10   The time allowed for the carrying out of the work  will  be  2 Months from the date of 
written orders to commence the work. 

2.11   The tenderers should quote for all the items of work as given in the bill of quantities. 
The rates shall be written in both the words and in figures.  Tenderer shall also show cost 
of each item, total of each subhead and, the Grand total of the whole contract. Corrections, 
if any, shall be made by crossing out, initialing dating and rewriting.  

2.12   While a contractor signs a tender in an Indian language the total amount tendered 
should also be written in the same language. In the case of illiterate contractors the rates 
and the amount tendered should be attested by a witness. 

2.13   Issue of tender form will be stopped one days before the date fixed for the opening 
of tenders. 

2.14 Earnest  money  amounting  to (RS 8000/-.) in the form of BANK Draft drawn 

in favour of " State Bank Institute of HRD” payable at Indore  a/c (name 
of/Contractor’s firm )"  must  accompany each tender and each tender is to be in  
a  sealed cover  super scribed "Tender for Proposed Civil Works of Lift Well at 

State Bank Institute of HRD  and  addressed to the office of  The Assistant 

General Manager (Admin), State Bank of India, State Bank Institute of Human 

Resource Development (SBIHRD), Plot No.8-9, Sector-A, Slice No.-6, 

Scheme No.78, Vijay Nagar, Indore . 

2.15   The contractor whose tender is accepted will be required to furnish by way of 
security deposit 2% of the accepted tender amount (including earnest money) for the due 
fulfillment of his contract. The Security Deposit shall be collected as detailed in General 
conditions of contract clause no. 5.12. 

2.16  The  acceptance  of a tender will rest with  the  STATE BANK OF INDIA, which does 
not bind itself to accept the lowest tender,  and  reserves  to itself the authority to reject any 
or all of the  tenders  received without the assignment of any reasons. All tenders in which 
any of the prescribed conditions are not fulfilled or are incomplete in any respect are liable 
to be rejected. 

2.17   Canvassing in connection with tenders is strictly prohibited and the tenders 
submitted by the contractors who resort to canvassing will be liable to rejection. 

2.18   All item rates shall be quoted on the proper form of the tender alone. 

2.19   An item rate tender containing percentage below/above will be summarily rejected. 
However, where a tenderer voluntarily offers a rebate for payment within a stipulated 
period. This may be considered. 

2.20   On  acceptance of tender, the name of the  accredited  representative(s)  of the 
contractor who would be responsible for  taking  instructions   from  the  Employer/Architect  
shall  be  communicated   to   the Employer/Architect. 
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2.21   Special  care  should be taken to write in figures as well  as  in words  and the 
amounts in figure only, in such a way that  interpretation is  not possible. The total amount 
should be written both in figures and words.  In case of figures, the word 'Rs' should be 
written  before,  the figure of Rupees and words 'p'   after the decimal figures, e.g. Rs  2.15 
p and in case words, the word 'Rupees' should precede and the word  paise should  be  
written at the end, unless the rate is in  whole  rupees  and followed  by the words 'only', it 
should invariably be up to  two  decimal places.  While quoting the rates in the bill of 
quantities, the word ‘only’ should be written closely following the amount and it should not 
be written in the next line. 

2.22  (a) The  BANK does not bind itself to accept the  lowest  tender but it may accept any 
tender and reserves to itself the right of  accepting the whole or any part of a tender and 
the tenderer shall be bound  to perform the same at the rate quoted.  

(b)   The BANK reserves the right to accept the tender in full or in parts and that the 
tenderer shall have no claim for revision of rates or other conditions if the tender is 
accepted in parts.    

2.23   The contractor shall give a list of his relatives working with the BANK along with their 
designations and addresses. 

2.24   No employee of the BANK is allowed to work under or as a contractor for a period of 
two years after his retirement from BANK services, without the previous permission of the 
BANK. This contract is liable to be cancelled if either the contractor or any of his employees 
is found at any time to be a such a person who had not obtained the permission of the 
BANK as aforesaid before submission of the tender or engagement in the contractor's 
service. 

2.25   The tender for works shall remain open for acceptance for a period of 90 days from 
the date of opening of Envelope No. 3 of the tenders.  If any tenderer withdraws his tender 
before the said period, then the BANK shall be at liberty to forfeit Earnest Money paid along 
with the tender. 

The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in 
full in case he does not remit the initial security deposits within the stipulated period or start 
the work by the stipulated date mentioned in the award letter. 

2.26 The tender for the work shall not be witnessed by a contractor or contractors who 
himself/themselves has/have tendered or who may  and has/have  tendered for the said 
work. Failure to observe this condition would render tenders of the contractors tendering as 
well as witnessing the tender liable to summary rejection. 

2.27  It  will be obligatory on the part of the tenderer to  tender  and sign  the tender 
documents for all  the component parts and  that,  after the  work is awarded, he will have 
to enter in to an agreement, for  each component with the competent authority in the 
BANK. 

2.28   Sealed tenders are to be delivered in person to the officer nominated for the 
purpose or put in a sealed tender box kept in the office before the stipulated time. 

2.29  The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the 
Tender Documents. 

 

 

SIGNATURE OF THE COMPETENT AUTHORITY 
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        STATE BANK OF INDIA  

 

 

 

 

A R T I C L E S  O F  A G R E E M E N T  

(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules) 

 

This agreement is made on ____________ day of _____________ 2021   between (State 
Bank Institute of HRD Indore, ______________________ (hereinafter called "The 
Employer") of the one part and _________________________________  (hereinafter 
called "the Contractor") of the other part. 

WHEREAS the Employer is desirous of certain works should be executed viz. Proposed 
Civil Works for STATE BANK OF INDIA Lift Well at State Bank Institute of Human 
Resources Development SBIHRD Indore  and has by letter of acceptance dated 
________________ accepted a tender by the contractor for the execution, completion, and 
maintenance of such works, now THIS AGREEMENT WITNESSES as follows: 

 

4.1    In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the said conditions of contract hereinafter referred to : 

4.2  The following documents shall be deemed to form and to read construed as part of 
this agreement, viz. 

 i)   Original tender document. 

 ii)  Relevant correspondence all letters/correspondence forming part of contract and 
referred to in  acceptance letter. 

iii)   Acceptance letter. 

iv)   Bill of quantities. 

v)    The drawings. 

vi)   Time and progress chart. 

vii)  Other additional documents as required, 

a) 

b) 

c) 

viii)  Article of Agreement. 

4.3   The aforesaid documents shall be taken as complementary and mutually 
explanatory of one another, but in the case of ambiguities of discrepancies the latest 
documents issued by the BANK shall prevail over on earlier documents. 

 * Give the Name, Destination and Address of the Contractor. 

4.4   In consideration of the payment to be made by the employer to the contractor as 
hereinafter mentioned, the contractor hereby covenants with the employer to perform 
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execute, complete and maintain the work in conformity in all respects with the provision of 
the contract.  

4.5 The employer hereby covenants to pay the contractor in consideration of the 
execution, completion and maintenance of the works such sums as shall become 
payable hereunder at the time(s) and in the manner prescribed in the said conditions 
and price schedule of quantities/bill of quantities prescribed in the contract. 

4.6 IN WITNESS whereof the parties hereto have caused their respective common 
seals to be hereunto affixed (or have hereunto set their respective hands and seals) 
the day, month and year first above written. 

 SIGNED AND SEALED AND DELIVERED BY THE 

 

said ______________________       said 
_________________________ 

 

(Name _____________________)      (Name 
________________________) 

on behalf of the contractor      on behalf of the employer 

 

In the presence of       In the presence of  

Name: ______________        Name: _______________________ 

Address: ___________________       Address: 
____________________ 

 ___________________________       

____________________________ 

  

 This form is included in the tender documents only for the information of the 
tenderers. Only the successful tenderer will be, in due course, required to complete 
the form. 
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 INSTRUCTIONS TO THE TENDERERS 
 

 1.0  Scope of work 

 
 State Bank Institute of Human Resources Development (SBIHRD), Indore invites e-

tender’s for Proposed Civil work of Lift Well at SBIHRD, Indore. 
 

 Site and its location 

 
 The proposed work is to be carried out at State Bank of India, SBIHRD, Plot No-8-9, 

Sector- “A” Slice-6, Scheme No-78, Aranya Vijay  Nagar Indore 
  

 2.0  Tender documents 

  
 2.1  The work has to be carried out strictly according to the conditions stipulated in 

the tender consisting of the following documents and the most workmen like 
manner. 

 

 Instructions to tenderers 

 

 General conditions of Contract 

 

 Special conditions of Contract 

 

 Additional specifications 

 

 Drawings 

 

 Priced bid A 
 

 2.2  The above documents shall be taken as complementary and mutually 
explanatory of one another but in case of ambiguities or discrepancies, shall take 
precedence in the order given below; 

  
 a) Price Bid 

 b) Additional Specifications 

 c) Technical specifications 

 d) Drawings 

 e) Special conditions of contract 

 f) General conditions of contract 

 g) Instructions to Tenderers 

 
 2.3  Complete set of tender documents including relative drawings can be 

downloaded from the website www.sbi.co.in 
 

 2.4  The tender documents are not transferable. 

http://www.sbi.co/
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 3.0  Site Visit 
 

 3.1  The tenderer must obtain himself on his own responsibility and his own 
expenses all information and data that may be required for the purpose of filling this 
tender document and enter into a contract for the satisfactory performance of the 
work. The tenderer is requested satisfy himself regarding the availability of water, 
power, transport and communication facilities, the character quality and quantity of 
the materials, labour, the law and order situation, climatic conditions local authorities’ 
requirement, traffic regulations etc; 

 
 The tenderer will be fully responsible for considering the financial effect of any or all 

the factors while submitting his tender. 
 

 4.0  Earnest Money 
 

 4.1  The tenderers are requested to submit the Earnest Money of Rs. 8,000.00 

(Rupees Eight Thousand only) by means of Demand Draft / Pay Order (Valid for 
a period of 90 Days from the last date of submission of the tender) from any 

Nationalized Nationalized Bank drawn in favour of  “State Bank Institute of HRD” 

payable at  Indore NO TDR / STDR SHALL BE ACCEPTED AS EMD 
 

 4.2  EMD in any other form other than as specified above will not be accepted. 
Tender not accompanied by the EMD in accordance with clause 4.1 above shall be 
rejected. 

 
 4.3  No interest will be paid on the EMD. 

 
 4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of 

Contract. 
 

 4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 

 5.0  Initial/ Security Deposit 
  
 The successful tenderer will have to submit a sum equivalent to 2% of accepted 

tender value less EMD by means of DD drawn in favour of “State Bank Institute of 

HRD” payable at Indore  within a period of 15 days of acceptance of tender. 
 

 6.0  Security Deposit 

 
 6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract 

value is in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 
3% shall be deducted from the running account bill of the work at the rate of 10% of 
the respective running account bill i.e., deduction from each running bill account will 
be @10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract 
value. The 50% of the Total Security Deposit shall be paid to the contract on the 
basis of architect’s certifying the virtual completion. The balance 50% would be paid 
to the contractors after the defects liability period as specified in the contract. 
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 6.2 Additional Security Deposit 
 In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated 

project cost), the bank may ask such bidder to deposit additional security deposit 
(ASD) equivalent to difference of estimated cost vis-à-vis L-1 quoted amount for due 
fulfillment of contract. Such ASD could be in the form of DD / Banker Cheque in the 
Bank’s name as per format approved by the Bank. On successful completion of work 
ASD will be returned to the contractor. In case contractor fails to complete the work 
in time or as per tender specification or leave the job incomplete, the bank will be at 
liberty to recover the dues from ASD or to forfeit such ASD as the case may be 
within its sole discretion. 

 
 

 6.3 No interest shall be paid to the amount retained by the Bank as Security 
Deposit. 

 

 7.0  Signing of contract Documents 
 

 The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of the tender by the Bank. However, the written 
acceptance of the tenders by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

 

 8.0  Completion Period 
 Time is essence of the contract. The work should be completed in all respect 

accordance with the terms of contract within a period of 2 Months (Two months) 
from the date of award of work. 

 

 9.0  Validity of tender 
 Tenders shall remain valid and open for acceptance for a period of 90 days from the 

date of opening price bid. If the tenderer withdraws his/her offer during the value 
period or makes modifications in his/her original offer which are not acceptable to 
Bank without prejudice to any other right or remedy the Bank shall be at liberty forfeit 
the EMD. 

 

 10.0  Liquidated Damages 
 

 The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 

 

 11.0  Rate and prices: 
 

 11.1 The tenderers need not quote their rates for which no quantities have been 
given. In case the tenderers quote their rates for such items those rates will be 
ignored and will not be considered during execution. 

 
 11.2 The tenderers should not change the units as specified in the tender. If any 

unit is changed the tenders would be evaluated as per the original unit and the 
contractor would be paid accordingly. 



                                                                                

 

  

24                                                                      Seal & sign of contractor 

 
 The tenderer should not change or modify or delete the description of the item. If 

any discrepancy is observed he should immediately bring to the knowledge of the 
Architect/ SBI. 

 
 11.3 Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 
 

 11.4 Each page shall be totaled, and the grand total shall be given. 
 

 11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, 
levies. 

 
 11.6 The SBI reserve their rights to accept any tenders, either in whole or in part or 

may entrust the work in phases or may drop the part scope of work at any stage of 
the project within its sole discretion without assigning any reason(s) for doing so and 
no claim / correspondence shall be entertained in this regard. 

 
 

 11.7 In case it is decided by the SBI to drop one or more buildings from the scope of 
work at any stage of the project, the contractor shall not be entitled to raise any 
claim / compensation for such deleted scope of work. Also, the SBI may consider 
issuing work order for various buildings in phases but within a reasonable time 
interval and the contractor shall be bound to execute the same within the stipulated 
time period and as per rates quoted by them in this tender without any claim for price 
escalation. 

 
 

 12. Restriction under Rule 144 9XI) of General Financial Rules 2017 of 

Ministry of Finance, India order no. F. No. 6/18/2019/PPD dated 23rd July 2020. 
 

 Any bidder from a country which shares a land border with India will be eligible to 

bid in this tender ONLY if the bidder is registered with the Competent Authority 

(registration committee constituted by the Department for promotion of industry 

and internal Trade). 

 ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain 

contexts) means any person or firm or company, including any member of a 

consortium or joint venture (that is an association of several persons, or firms or 

companies), every artificial judicial person not falling in any of the descriptions of 

bidders stated hereinbefore, including any agency branch or office controlled by  

such person, participating  in a procurement process. 

 ‘bidder from a country which shares land border with India (such a country); for 

this purpose, means: 

 An entity incorporated, established or registered in such a country, or 

 A subsidiary of an entity incorporated, established or registered in such a country or 
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 An entity substantially controlled through entities incorporated, established or 

registered in such a country, or 

 An entity whose beneficial owner is situated in such a country or 

 An Indian (or other) agent of such an entity or 

 A natural person who is a citizen of such a country or 

 A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above. 

  
     The beneficial owner for the purpose of (iii) above will be as under: 

 In case of A Company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 

judicial person, has a controlling interest or who exercise control through other 

means. 

 Explanation- 
 “Controlling ownership interested” means ownership of or entitlement to more than 

twenty five percent of shares or capital or profits of the Company; 

 “Control” shall include right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements; 

 In case of a partnership firm, the beneficial owner is the natural person(s), who 

whether acting alone or together, through one or more judicial person, has 

ownership of entitlement to more than fifteen percent of capital or profits of the 

partnership; 

 In case of an unincorporated association or body of individuals, the beneficial owner 

is the natural person(s), who whether acting alone or together, through one or more 

judicial  person, has ownership of or    entitlement to more than fifteen percent of 

capital or profits of such association or body of individuals. 

 Where no natural person is identified under (1) or (2) or (3) above, the beneficial 

owner is the relevant natural person who holds the position of senior managing 

official; 

 In case of a trust, the trustiest, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with fifteen 

percent or more interest in the trust and any other natural person exercising ultimate 

effective control over the trust through a chain of control or ownership. 

 An Agent is a person to do any act for another, or to represent another in dealing 

with third person. 
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 [To be inserted in tenders for Works contracts, including Turnkey contract]. The 

successful bidder shall not be allowed to sub-contract works to any contractor 

from a country which shares a land border with India unless such contractor is 

registered with the Competent Authority. 

 All bidders need to submit a declaration-cum-certificate (along with evidence) in 

this regard as per “Annexure-I” failure to submit such valid declaration-cum-

Certificate will make the bid liable for rejection.”         

 
 
 
 
 

 SIGNATURE OF THE CONTRACTOR  
WITH SEAL 
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G E N E R A L  C O N D I T I O N S  O F  C O N T R A C T  

 

Except where provided for in the description of the individual items  in the Schedule of 
Quantities and in the specifications and conditions  laid down  hereinafter and in the 
drawings, the work shall be carried  as  per standard  specifications and under the 
directions of the  Employer/Architects. 

5.1    INTERPRETATION 

In construing  these  conditions, the specifications,  the  schedule  of quantities,  tender  
and agreement, the following words  shall  have  the meaning  herein  assigned  to them 
except where the  subject  of  context otherwise requires : 

i)   Employer    :   The term employer shall denote State Bank Institute of Human 
Resources Development (SBIHRD),  Indore, and any of its employees or representative 
authorized to act on their behalf. 

ii)  The BANK    :   The term  BANK  shall  mean State Bank Institute of Human Resources 
Development (SBIHRD) the Employer. 

iii)  Architects  :   The  term  Architects shall means M/s Design  Home 455, Sector-3 
Shakti Nagar BHOPAL 462024 or in the  event  of his/their  ceasing to be the Architects for 
the purpose of this  contract such other persons as the Employer shall nominate for the 
purpose. 

iv)  The Engineer in charge   :   The term means Engineer to State Bank Institute of 
Human Resources Development (SBIHRD)  deployed to look after the work. 

v)     Site Engineer  :   The term  shall  means  person posted at  site who   shall  work 
under the  orders  of  Architects/Employer/Engineer-in-charge to inspect the works. 

vi) Contractor : The   term    Contractor    shall     mean 
___________________________________ (name and address of the  contractor) and 
his/their heirs, legal representatives assigns and successors. 

vii)   Site   :   The site shall mean the site where the works are to be executed as shown 
within boundary  on the Site Plan including any  building  and erections thereon allotted by 
the Employer for the  Contractor's use. 

viii) Drawings   :   The work is to be carried out in accordance  with drawings,  
specifications,  the schedule of quantities  and  any  further drawings  which  may be 
supplied or any other instruction, which  may  be given by the employer during the 
execution of the work. 

All the drawings relating to work given to the contractor together with a copy of schedule  of  
quantities  are  to  be  kept  at  site  and  the Employer/Architects  shall give access to such 
drawings or  schedule  of quantities whenever necessary.  

In case  any detailed drawings are necessary, contractor  shall  prepare such detailed 
drawings and/or dimensional sketches therefore and have  it confirmed by the employer 
prior to taking up such work. 

The  contractor  shall ask in writing for all clarifications  on  matters occurring  anywhere in  
drawings, specifications and schedule of  quantities  or to additional instructions at least 10 
days ahead from the  time when it is required for implementations so that the Employer 
may be  able to give decision thereon. 
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ix)   "The works" shall mean the work or works to be executed or done under this contract. 

x)    "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns 
Insolvency Act or in Provincial Insolvency Act or  any Amending Statutes. 

xi)   "The Schedule of Quantities" shall mean the schedule of quantities as specified and 
forming part of this contract. 

xii)  "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with 
the accepted quoted percentage of the contractor. 

xiii) Order of precedence for any ambiguity in the schedule of  quantities, general 
conditions, special conditions, specifications and drawings for  the contractor shall be as 
per the decision of the Employer and  the same will be binding on the Contractor, and shall 
be read as under in the decreasing order of importance. 

a)  Schedule of Quantities. 

b)  Drawings. 

c)  Special Conditions. 

d)  General Conditions. 

e)  Technical Specifications of Contract. 

f)   C.P.W.D. specifications. 

g)  Bureau of Indian Standards specifications. 

h)  State P.W.D./General Engineering Practice. 

Any ambiguity observed shall be brought to the notice of Employer and be executed after 
obtaining approval from the Employer. 

5.2   SCOPE 

The  work consists of CIVIL Works for lift well at State Bank Institute of Human Resources 
Development (SBIHRD) Indore. , in  accordance with  the  "Drawings" and "Schedule of 
Quantities". The CIVIL works, related civil and electrical works etc. complete are within the 
scope of this tender. It includes furnishing all materials, labour, tools and equipment and 
management necessary for, and incidental to, the construction  and completion of the work. 
All work, during its progress and upon completion shall confirm to the lines, elevations and 
grades as shown  on the  drawings furnished by the employer. Should any detail essential  
for efficient completion of the work be omitted from the drawings and  specifications it shall 
be the responsibility of the contractor to inform  the employer  and to furnish and install 
such detail with employer's  concurrence,  so  that upon completion of the proposed work 
the  same  will  be acceptable and ready for use. 

Employer  may in their absolute discretion issue further drawings  and/or written  
instructions, details, directions and explanations,  which  are, hereafter  collectively, 
referred to as "the employer's instructions"  in regard to : 

a)    The variation or modification of the design quality or quantity of works or the addition or 
omission or substitution of any work. 

b)   Any discrepancy in the drawing or between the schedule of quantities and/or drawings 
and/or specifications. 

c)    The removal  from  the site of any  defective  materials  brought thereon  by  the 
contractor and the substitution of  any  other  material thereof. 

d)    The demolition/removal and/or re-execution of any work executed by the contractors. 
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e)    The dismissal from the work of any persons employed thereupon.    

f)    The opening up for inspection of any work covered up. 

g)    The rectification  and making good of any defects  under  clauses hereinafter  
mentioned  and those arising during the  maintenance  period (retention period). 

The  contractor  shall forthwith comply with and duly  execute  any  work comprised  in such 
employer's instructions, provided always  that  verbal instructions,  directions and 
explanations given to the  contractor's  or his  representative upon the works by the 
employer shall if  involving  a variation be confirmed in writing to the contractor/s within 
seven  days. No works  for which rates are not specifically mentioned in  the  priced 
schedule  of quantities, shall be taken up without written permission  of the  employer.  
Rates of items not mentioned in the priced  schedule  of quantities shall be fixed by the 
employer in consultation with the Architects as provided in clause "variations". 
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5.3   TENDERER SHALL VISIT THE SITE 

Intending Tenderer  shall  visit the site and  make  himself  thoroughly acquainted with the 
local site conditions, nature and requirements of the works,  facilities of transport 
conditions, effective labour and  materials,  accesses  and  storage for materials.  The 
Tenderer shall provide in their tender for cost of carriage, freight  and other  charges as 
also for any special difficulties and including  police restriction for transport etc. for proper 
execution of work as  indicated in drawings. The successful Tenderer will not be entitled to 
any claim of compensation for difficulties faced or losses incurred on account of  any site  
conditions  which existed before the commencement of  the  work  or which  in the opinion 
of the Employer might be deemed to have  reasonably been inferred to be so existing 
before commencement of work. 

5.4  TENDERS 

 The entire set of tender paper issued to the tenderer should be submitted duly priced and 
also signed on the last page together with  initials  on every page. Initials/Signature will 
indicate the acceptance of the tender papers by the tenderers. 

The schedule of quantities shall be filled in as follows: 

i)    The rates  column  to be legibly filled in ink  in  both  English  figures and English words. 

ii)  Amount column to be filled in figures for each item and the amount for each subhead as 
detailed in the "Schedule of Quantities". 

iii)  All corrections are to be initialed. 

iv)  The "Rate Column" (for alternative items shall be filled up). 

 v)  The “Amount" for alternate items of which the quantities are not mentioned shall not be 
filled up. 

vi)  In case of any errors/omissions in the quoted rates,  the  rates given in the tender 
marked "original" shall be taken as correct rates. 

No modifications, overwriting or corrections can be made in  the  tender papers  by the 
tenderer, but he may at his option offer his  comments  or modifications  in  a  separate 
sheet of paper attached  to  the  original tender papers. 

The  employer reserves the right to reject the lowest or any  tender  and also to discharge 
any or all of the tenders for each section or to  split up and distribute any item of work to 
any specialist firm or firms, without assigning any reason. 

The  BANK reserves the right to accept the tender in full or in part  and the tenderer shall 
have no claim for revision of rate or other conditions if his tender is accepted in parts. 

The  tenderers should note that the tender is strictly on the  item  rate basis  and their 
attention is drawn to the fact that the rates  for  each and every item should be correct 
workable and self-supporting. If  called upon  by the employer detailed analysis of any or all 
the rates shall  be submitted by the contractor. The employer shall not be bound to 
recognize the contractor's analysis. 

The works will be paid for as "measured work" on the basis of actual work done and not as 
"lump sum" contract. 

All  items  of  work described in the schedule of quantities  are  to  be deemed  and paid as 
complete works in all respects and details  including preparatory and finishing works 
involved directly related to and  reasonably detectable from the drawings, specifications 
and schedule of quantities and no further extra charges will be allowed in this connection.  
In the  case  of lump sum charges in the tender in respect of  any  item  of works, the 
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payment of such items of work will be made for the actual work done  on the basis of lump 
sum charges as will be assessed to be  payable by the employer. 

The  employer has power to add to, omit from any works as shown in  drawings or 
described in specifications or included in schedule of quantities and  intimate the same in 
writing but no addition, omission or  variation shall be made by the contractor without 
authorization from the  Employer. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain open for consideration for  a  period of 
90 days from the date of opening  of  the  tender (Envelope No. 3). 

5.5   AGREEMENT 

The  successful  contractor may be required to sign agreement as  may  be drawn up to 
suit local conditions and shall pay for all stamps and  legal expenses, incidental thereto. 

5.6   PHOTOGRAPHS 

The  contractor shall supply the Architect & Employer weekly  with  well executed  
unmounted photographs 4 (four) No. of size 200 x 250mm  in  duplicate  showing the 
progress of the works and also such particular  section of the works, site plan, machinery or 
materials as the Engineer  may direct within his quoted prices. 

5.7   GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local By-laws  and acts  relating to the 
work and to the regulations etc. of the  Government and local authorities and of any 
company with whose system the  structure is  proposed to be connected. The contractor 
shall give all  notices  required by said act, rules, regulations and Byelaws etc. and pay all 
fees payable to such authorities for execution of the work involved. The cost, if any, shall 
be deemed to have been included in his quoted rates, taking into account all liabilities for 
licenses, fees for footpath encroachment and  restorations etc. He shall indemnify the 
employer against  such  liabilities   and  shall  defend all actions arising from  such  claims  
or liabilities. 

5.8   TAXES (GST )  

The tenderers to exclude GST, which shall be payable by the Bank  separately as 
applicable. However, work contract tax shall be deducted at source at the specific rate in 
state legislative, if applicable. The certificate in respect of T.D.S. shall be issued by the 
BANK as per rate.  No claim whatsoever on this account shall be entertained. 

5.9   PROVISIONAL SUM (P.S.) 

All  provisional  sums described in the schedule of  quantities  as  P.S. shall  be exclusively 
allotted to the purchase of materials and  not  for any  handling  and  fixing to be done by 
the contractor.  Such  costs  of handling and fixing with profit (including transport charges if 
required) shall  be separately included in the contract price as described  in  the schedule  
of quantities. The disposal of the amounts covered under  this head will be absolutely at the 
discretion of the employer. Contractor is to  make payments for these materials to the 
suppliers on certificate  or order issued by the employer and realize them through his bills 
from  the employer. 

5.10  QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities are intended to  cover the  entire  new  
structure indicated in the drawings  but  the  Employer reserves  the  right to execute only a 
part or the whole  or  any  excess thereof without assigning any reason therefore. 

5.11  OTHER PERSONS ENGAGED BY THE EMPLOYER 
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The employer reserves the right to execute any part of the work  included in  this contract 
or any work which is not included in this  contract  by other agency or persons and 
contractor shall allow all reasonable facilities and use of his scaffolding for the execution of 
such work. However, the contractor shall employ “A” grade  License holder Electrical 
contractor to Complete the electrical work in the scope of the tender 

5.12  EARNEST MONEY AND SECURITY DEPOSIT 

The tenderer will have to deposit an amount of RS 8000/-. in the form of   Bank draft drawn 

in favour of “State Bank Institute of HRD” payable at  Indore  a/c (name 
of/Contractor’s firm ) at  the  time  of submission  of tender as an Earnest Money. The 
employer is not liable to pay any interest on the Earnest Money. The Earnest Money of the  
unsuccessful  tenderers will be refunded without any interest soon  after  the decision  to 
award the work is taken or after the expiry of the  validity period of the tender. 

The  successful  tenderer to whom the contract is awarded  will  have  to deposit  an initial 
security deposit, a further sum to make up 2% of  the value  of  the accepted tender 
including the Earnest Money.  The  initial Security  Deposit  will  have to be made by the 
contractor  to  the  BANK within 14 days of acceptance of award letter, failing which the  
employer at  his  discretion may revoke the letter of acceptance and  forfeit  the earnest 
money deposit furnished along with the tender. The initial security deposit shall be 
accepted in the form of Demand draft and not by BANK Guarantee. The initial security will 
be refunded to the contractor within fourteen days after the issue of certificate of virtual 
completion. 

Apart from the initial security deposit made as above,  retention  money shall  be deducted 
from the progressive running bills at 10% of the  gross value  of  each running bill. However 
the retention money on secured advance payable will not  be  deducted. 

The  retention amount of 5% will  be refunded to the contractor in the Final bill and balance 
5% will be refunded fourteen  days after the defect liability period. Provided the contractor 
has satisfactorily carried out all the works and to all the defects in  accordance with  the  
conditions of contract.  No interest is allowed on Retention Money. 

5.13 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything  necessary for the proper  execution  of  the work 
according to the intent and meaning of  the  drawings, schedule of quantities and 
specifications taken together whether the same may  or may not be particularly shown or 
described therein provided  that the same can reasonably be inferred therefrom and if the 
contractor finds any discrepancies therein, he shall immediately and in writing refer  the 
same  to  the  employer whose decision shall be final  and  binding.  

The rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplation of the contract and beyond the 
unit price. No extra payments will be allowed for incidental or contingent work, labour 
and/or materials inclusive of all taxes excluding GST and duties whatsoever except for 
specific taxes, if any, stipulated in the tender documents. 

The contractor  shall supply, fix and maintain at his own cost  for  the execution  of any 
work, all tools tackles, machinery and  equipment's  and all  the necessary scaffolding, , 
watching and lighting  by night  as well as by day required not only for the proper  execution  
and protection of the said work but also for the protection of the public and safety  of  any 
adjacent roads, streets, walls,  houses,  buildings,  all other  erections, matters and things 
and the contractor shall  take  down and  remove any or all such scaffolding, etc. as 
occasion shall be required or when ordered  to do  so  and shall fully reinstate and make 
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good all  matters  and  things distributed  during  the execution of works to the  satisfaction  
of  the Employer/Architect. 

The Contractor shall at all times give access to workers  employed  by the Architect / 
Employer or any men employed on the  buildings and  to  provide  such  parties with  
proper sufficient  and  if required special scaffolding, hoists and ladders and provide them 
with water and lighting and leave or make any holes, grooves etc. in any work where 
directed by the employer as may be required  to enable such workmen to lay or fix pipes, 
electrical wiring, special fittings  etc. The quoted rates of the tenders shall accordingly 
include all these above-mentioned contingent works. 

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

5.14.1  Time of completion 

The entire work is to be completed in all respects within the stipulated period. The date of 
commencement will be Three days from the date of acceptance letter issued to the 
contractor or the day on which contractor is instructed to take possession of site, whichever 
is later.  Time is the essence of the contract and shall be strictly observed by the 
contractor. 

The work shall not be considered as completed until the Employer have certified in writing 
that work has been completed and the defects liability period shall commence from the 
date of such certificate. 

5.14.2  Extension of Time 

If, in the opinion of the Employer/Architect the works be delayed  

(a) by reason  of any exceptionally inclement weather, or  

(b) by reason  of  instruction  from  the  employer in consequence  of  proceedings  taken  
of threatened by or disputes, with adjoining or neighboring owners or  

(c) by the  works, or delay, of other contractors or tradesmen engaged or  nominated by the 
Employer and not referred to in the specification or  

(d)  by reason of authorized extra and additions or  

(e) by reason of any combination of  workmen or strikes or lockout effecting any  of  the  
building trades  or   

(f)  from other causes which the employer may  consider  are beyond  the control of the 
contractor, the Employer at the completion  of the time allowed for the contract, shall make 
fair and reasonable  extension of the time for completion in respect therefore. In the event 
of the Employer failing to give possession of the site upon the day  specified above the time 
of completion shall be extended suitably. 

In case of such strikes or lockouts, as are referred to above, the contractor, shall 
immediately give the employer, written  notice  thereof. Nevertheless,  the  contractor shall 
use his best endeavors all  that  to prevent  delay, and shall do all that may be reasonably 
required, to  the satisfaction  of the employer to proceed with the works and on his  doing 
so that it will be ground of consideration by the employer for an  extension  of time as 
above provided. The decision of the Employer as  to  the period  to the allowed for an 
extension of time for completion  hereunder (which  decision shall be final and binding on 
the contractor)  shall  be promulgated at the conclusion of such strike or lockout and the 
employer shall  then,  in the event of an extension being granted,  determine  and declare  
the  final completion date. The provision in  clause  5.15  with respect to payment of 
liquidated damages shall, in such case, be read and construed as if the extended date 
fixed by the employer were  substituted for and the damage shall be deducted accordingly. 
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5.14.3  Progress of work 

During the period of construction  contractor shall maintain  proportionate  progress  on  the 
basis of a programme chart  submitted  by  the contractor  immediately before 
commencement of work and agreed to by  the employer/Architect. Contractor should also 
include planning for  procurement  for  scarce material well in advance and reflect the  
same  in  the programme chart so that there is no delay in completion of the project. 

5.15 LIQUIDATED DAMAGES 

Should   the   work  be  not  completed  to  the  satisfaction   of   the Employer/Architect 
within the stipulated period, the contractor shall  be bound  to pay to the employer a sum 
calculated as given below by  way  of liquidated  damages  and  not as penalty during 
which  the  work  remains un-commenced or unfinished after the expiry of the completion 
date. 

0.5% of  the tendered amount shown in the tender per  week  subject  to ceiling of 5% of 
the  accepted contracted sum. 

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE  

OFFICE REQUIREMENTS 

5.16.1 The contractor shall provide, fix up and maintain in an approved position proper  
office  accommodation  for the  contractor's  representative  and staff,  which  offices shall 
be open at all reasonable hours  to  receive instruction, notices or communication and clear 
away on completion of the work and make good all work disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of appropriate 
size and covered with a coat of approved varnish. They are to be protected from ravages of 
termites, ants and other insects. 

The contractor shall provide at site at his own cost all artificial light required for the work 
and to enable other contractors and subcontractors to complete the work within the 
specified time. 

The Contractor shall provide a suitable temporary hut for  the  watchmen and clear away 
the same when no longer required and to provide all necessary attendants, lights etc. 
required. 

The contractor shall arrange for temporary latrines for the use of  workers  and field staff 
and keep the same in a clean sanitary  condition  to the  satisfaction of the Public Health 
Authorities and shall  cause  such latrines  and soil to be cleared away whenever 
necessary and  shall  make good all the works disturbed by these conveniences. 

 Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on 
the works during the construction and all receptacles, cisterns, water tanks etc. used for the 
storage of water must be suitably protected against breeding of mosquitoes. The contractor 
shall indemnify the employer against any breach of rules in respect of  anti-malarial 
measures. 

The contractor shall not fix or place any placards or  advertisement  of any  description or 
permit the same to be fixed or placed in or upon  any boarding,  gantry,  building structure 
other than those approved  by  the Employer. 

 

 

 

5.16.2 Protective Measures 
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The contractor from the time of being placed in possession of the  site must  make suitable 
arrangements for watching, lighting  and,  protecting the work, the site and surrounding 
property by day, by night, on all days including Sundays and other holidays. 

Contractor shall indemnify the employer against any possible damage  to the  building, 
roads, or member of the public in coarse of  execution  of the work. 

The contractor shall  provide necessary  temporary  enclosures,  gates, entrance etc. for 
the protection of the work and materials and for altering  and adopting the same as may be 
required and removing on  completion of the works and making good all works disturbed. 

5.16.3  Storage of materials 

The contractor  shall provide and maintain proper sheds for  the  proper storage  and  
adequate protection of the materials etc., and  other  work that  may  be executed on the 
site including the tools and  materials  of subcontractors  and  remove same on completion. 

5.16.4  Tools 

All instruments like steel tape etc. which is found necessary for the works shall be provided 
by the contractor for due performance of the contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders  that  may be 
require for safety taking measurements  and  shall  be supplied by the contractor. 

The  Mistry's  and  the supervisors on the works shall  carry  with  them always  a  one  
meter or two meter steel tapes, a measuring  tape  of  30 meters, a spirit level, a plumb bob 
and a square and shall check the work to  see that work is being done according to the 
drawings and  specifications.  The  site engineer will use any or all measuring  instruments  
or tools  belonging to the contractor as he chooses for checking  the  works executed or 
being executed on the contract. 

The  contractor should cover in his rates for making provisions  for  all reasonable  facilities 
for the use of his scaffolding, tools  and  plants etc. by subcontractors for their work. 

5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall confirm to the provisions or any acts of the  legislature relating to the 
work, and to the regulations and By-Laws of any authorities, and / or any water, lighting and 
other companies, and / or authorities with whose system the structures were proposed to 
have constructed and shall before making any variation from the drawings or specifications 
that may be associated to so confirm, give the Employer/Architects written notice, specify 
the variations proposed to be made and the reasons for making them and apply for 
instructions thereon. the Employer on receipt of such intimation shall give a decision with a 
reasonable time. 

The Contractors shall arrange to give all notices required for by the said acts, regulations or 
By-laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer 

The contractor shall indemnify the employer against all claims in respect of  patent  rights, 
royalties, damages to buildings, roads or  member  of public in course of execution of work 
and shall defend all actions  arising  from  such  claims and shall keep the employer  saved  
harmless  and indemnified in all respects from such actions, costs and expenses. 
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5.18 CLEARING SITE AND SETTING OUT WORKS 

The  contractor shall set out the works and shall be responsible for  the true  and perfect 
setting out of the work and for the correctness of  the positions,  levels, dimensions and 
alignment of all parts thereof. If  at any time, any error shall appear during the progress of 
any parts of  the works  the  contractor shall at his own expenses rectify such  error,  if 
called  upon  to the satisfaction of the employer. The  contractor  shall further  set out the 
work to the alternative positions at the site  until one is finally approved and the rates 
quoted in his tender should include for this and no extra on this account will be entertained. 

5.19 ACCESS 

Any  authorized  representative of the employer/architect  shall  at  all reasonable  times 
have free access to the works and/or to the  workshops, factories  or  other places where 
materials are being  prepared  or  constructed for the work and also to any place where the 
materials are lying or  from  where they are being obtained, and the  contractor  shall  give 
every facility to the BANK or their representatives necessary for inspection  and 
examination and test of the materials and  workmanship.  Except the representatives of the 
employer, no person shall be allowed at any time without the written permission of the 
employer. 

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All  the works specified and provided for in the specifications or  which may  be  required to 
be done in order to perform and  complete  any  part thereof  shall be executed in the best 
and most workman like manner  with materials  of  the best and approved quality of the 
respective  kinds  in accordance with the particulars contained in and implied by the  
specifications  and  as represented by the drawings or according to  such  other additional 
particulars and instructions as may from time to time be given by  the Employer/Architect 
during the execution of the work, and  to  his entire satisfaction. 

If required by the Employer/Architect the contractor shall have to  carry out  tests  on 
materials and workmanship in  approved  materials  testing laboratories  or as prescribed 
by the employer at his own cost  to  prove that  the materials etc. under test confirming to 
the relevant  IS  standards  or as specified in the specifications. The necessary charges  for 
preparation  of mold (in case of concrete cube),  transporting,  testing etc.  shall have to be 
borne by the contractor. No extra payment on this account would in any case be 
entertained.  

All the materials (except where otherwise described) stores and equipment required for the 
full performance of the work under the contract must  be provided  through  normal  
channels  and must be the  best  of their  kind available and contractor/s must be entirely  
responsible  for the proper and efficient carrying out of the work. The work must be  done in 
the best workman like manner. Samples of all materials to be used must be   submitted to  
the  Employer/Architect  when  so  directed  by   the Engineer/Architects and written 
approval from Employer/Architect must  be obtained prior to placement of order. The 
approved samples shall be kept with the Employer till the completion of work. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the 
contractor shall take all precautions necessary for  the protection  of  work and at his own 
expenses shall make good  any  damage arising from any of these causes. 

The  contractor shall cover up and protect from damage, from  any  cause, all  new work 
and supply all temporary doors, protection to windows,  and any  other requisite protection 
for the execution of the work whether  by himself or special tradesmen or subcontractor 
and any damage caused must be made good by the contractor at his own expenses. 
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5.21 REMOVAL OF IMPROPER WORK 

The employer shall during the progress of the work have power to order in writing from time 
to time the removal from the work within such  reasonable  time  or times as may be 
specified in the order  of  any  materials which in the opinion of the Employer/Architect are 
not in accordance with specification or instructions, the substitution or proper re-execution 
of any  work executed with materials or workmanship not in  accordance  with the  drawings 
and specifications or instructions. In case the  contractor refuses  to  comply with the order 
the employer shall have the  power  to employ  and  pay other agencies to carry out the 
work  and  all  expenses consequent  thereon or incidental there to as certified by  the  
employer shall be borne by the contractor or may be deducted from any money due to or  
that  may become due to the contractor. No certificate which  may  be given  by the 
Architects shall relieve the contractor from his  liability in respect of unsound work or bad 
materials. 

 

5.22 SITE ENGINEER 

The term "Site  Engineer" shall mean the person posted at site by  Architect/Employer  to 
superintend the work. The contractor shall afford  the Site  Engineer every facility and 
assistance for examining the works  and materials   for  checking  and  measuring  work 
and materials.  The  Site Engineer  shall have no power to revoke,  alter,  enlarge  or  relax  
any requirements  of the contractor or to sanction any day  work,  additions, alterations, 
deviations, or omissions or any extra work whatever,  except in so far as such authority 
may be specially conferred by a written order of the Employer. 

The Site Engineer shall have power to give notice to the contractor or to his foreman of 
non-approval of any work or materials and such work  shall be suspended or the use of 
such materials shall be discontinued until the decision of the employer is obtained. The 
work will from time to time  be examined by the Architects, Engineer from the premises 
department of  the Employer and the Site Engineer. But such examination shall not in any 
way exonerate the contractor from the obligation to remedy and defects  which may  be  
found  to exist at any stage of the work or after  the  same  is complete. Subject to the 
limitations of this clause the contractor  shall take instructions only from the Employer. 

 

5.23  CONTRACTOR'S EMPLOYEES 

The  Contractor shall employ technically qualified and  competent  supervisors  for  the 
work who shall be available (by turn)  throughout throughout  the working   hours   to  
receive  and  comply  with  instructions   of   the Employer/Architects. The contractor shall 
engage at least one experienced Engineer as  site-in-charge for execution of the  work.  
The contractor shall employ in connections with the work persons having the  appropriate 
skill or ability to perform their job efficiently. 

The  contractor  shall employ  local labourers  on the  work  as  far  as possible. 

No  labourers  below the age of sixteen years and who is  not  an  Indian National shall be 
employed on the work. 

Any laborer supplied by the contractor to be engaged on the work on day work  basis either 
wholly or partly under the direct order or control  of the  Employer  or his representative 
shall be deemed to be a  person  employed by the contractor. 

The contractor shall comply with the provisions of all  labour  legislation's including the 
requirements of : 
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a) The payment of Wages Act. 

b) Employer's Liability Act. 

c) Workmen's Compensation Act. 

d) Contractor Labour (Regulation & Abolition) Act, 1970 and   Central Rules 1974. 

e) Apprentices Act 1961. 

f) Any other Act or enactment relating thereto, and rules framed    there-under from time to 
time. 

The  contractor shall keep the Employer saved, harmless  and  indemnified against  claims 
if any of the workmen or any other person and  all  costs and  expenses as any be incurred 
by the Employer in connection  with  any claim that may be made by any workman or any 
other person. 

The contractor shall comply at his own cost with the order of requirement of  any  Health  
Officer of the state or any local authority  or  of  the Employer regarding the maintenance of 
proper environmental sanitation  of the area where the contractor's labourers are housed or 
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and  
other contagious  diseases. The contractor shall provide maintain and  keep  in good  
sanitary  condition  adequate sanitary  accommodation  and  provide facilities  for pure 
drinking water at all times for the use of  men  engaged on the works and shall remove and 
clear away the same on completion of  the works. Adequate precautions shall be taken by 
the  contractor  to prevent  nuisance  of any kind on the works or the  lands  adjoining  the 
same. 

The  contractor shall arrange to provide first aid treatment to  the  labourers engaged on 
the works. He shall within 24 hours of the occurrence of  any accident at or about the site 
or in connection with execution  of the works, report such accident to the employer and also 
to the competent authority where such report is required by law. 

 

5.24  DISMISSAL OF WORKMEN 

The  contractor shall on the request of the employer immediately  dismiss from  works any 
person employed thereon by him who may in the opinion  of the employer be unsuitable or 
incompetent or who may misconduct  himself. Such  discharges  shall  not be the basis of 
claim  for  compensation  or damages against the employer or any of their officers or 
employee. 

 

5.25 ASSIGNMENT 

The whole of the works included in the contract shall be executed by  the contractor and 
the contractor shall not directly or indirectly  transfer, assign  or underlet the contract or any 
part, share or  interest  therein nor, shall take a new partner without written consent of the 
employer and no  subletting  shall  relieve the contractor from the  full  and  entire 
responsibility of the contract or from active superintendence of the work during their 
progress. 

 

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The  contractor  shall  be responsible for all injury to  the  worker  or workmen or persons, 
or things and for all damages to the  project works, materials, equipments, structural and/or 
decorative part of  property which may arise from the operations or neglect of himself or of  
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any subcontractor or any of his or a subcontractor's employees whether such injury  or  
damage arise from carelessness, accident or any  other  cause whatsoever  in any way 
connected with the carrying out of this  contract. The  clause shall be held to include inter-
alia any damage  to  buildings whether  immediately  adjacent  or otherwise and  any  
damage  to  roads, streets,  foot paths or ways as well as damages caused to  the  
buildings and the works forming the subject of this contract by rain, wind or other 
inclemency  of the weather. The contractor shall indemnify  the  employer and  hold  
harmless in respect of all and any expenses arising  from  any such  injury or damages to 
persons or property as aforesaid and  also  in respect  of any claim made in respect of 
injury or damage under any  acts of compensation or damage consequent upon such 
claim. 

The  contractor shall reinstate, rectify and remedy all damages of  every sort mentioned in 
this clause so as to deliver the whole of the  contract works  complete  and perfect in every 
respect and so as to make  good  or otherwise  satisfy all claims for damages to the 
property or  third  parties. 

The contractor  shall effect the insurance necessary and  indemnify  the employer entirely 
from all responsibility in this respect. The insurance must be placed with company 
approved by the employer and must be effected jointly  in  the name of the contractor and 
the employer and  the  policy lodged  with the latter. The scope of insurance is to include 
damage  or loss  to the contract itself till this is made over in a complete  state. Insurance is 
compulsory and must be effected for the very initial stage. The contractor shall also be 
responsible for anything which may  be  excluded  from the damage to any property arising 
out of incidents,  negligence or defective carrying out of this contract. 

The  employer  shall  be at liberty and hereby empowered  to  deduct  the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in 
respect of any such claim or damages from any sums including the total security deposit 
due or to become due to the contractor. 

5.27 INSURANCE 

Unless otherwise instructed the contractor shall insure the works for all risk  (include fire, 
flood, earthquake & third party) of  the  contractor for total tender value and keep them 
insured until the virtual completion of  the  contract against any loss or damage of the 
material and  of  the project.  The  insurance must be placed with a company  approved  by  
the Employer  in the joint names of the Employer and the contractor for  such amount  and 
for any further sum if called to do so by the  Employer.  The premium of such further sum 
being allowed to the contractor as an authorized  extra. The contractor shall deposit the 
policy and receipt  premium paid  with the Employer within twenty one days from the date 
of issue  of work  order  unless otherwise instructed. In default  of  the  contractor insuring  
as provided above the Employer on his behalf may so insure  and may deduct the 
premiums paid from any money due, or which may become  due to  the contractor. The 
contractor shall as soon as the claim  under  the policy is settled or the work reinstated by 
Insurance Company should they elect  to  do so, proceed with due diligence with the 
completion  of  the works  in the same manner as though the fire has not occurred and in  
all respects under the conditions of the contract. The Contractor in case  of rebuilding or 
reinstatement after fire shall be entitled to extension  of time for completion as the 
Employer may deem fit. 
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5.28 ACCOUNTS RECEIPT & VOUCHERS 

The contractor shall, upon the request of the employer furnish them  with all  the  invoices, 
accounts, receipts and other vouchers that  they  may require in connection with the works 
under this contract. If the contractor shall use materials less than what he is required under 
the contract, the  value of the difference in the quantity of the materials he was  required to 
use and that he actually used shall be deducted from his  dues. The decision of the 
employer shall be final and binding on the contractor as to the amount of materials. The 
contractor is required to use for  any work under this contract. 

Before  taking any measurement of any work the site Engineer  or  a subordinate  deputed 
by him shall give reasonable notice to the  contractor.  If  the contractor fails to attend at the 
measurements  after  such notice or fails to countersign or to record the difference within a  
week from the date of measurement in the manner required by the  Site Engineer then in 
any such event the measurements taken by the Site Engineer or  by the subordinate 
deputed by him as the case may be is final and binding on the  contractor  and the 
contractor  shall have no right to  dispute  the same. 

 

5.29 PAYMENTS 

All bills shall be submitted by the contractor in the form prescribed by the employer.  
Normally one interim bill shall be prepared  each  month subject  to  minimum  value for 
interim certificate as  stated  in  these documents. The bills in proper forms must be duly 
accompanied by detailed measurements in support of the quantities of work done and  
must  show deductions for all previous payments, retention money etc. The bill shall be  
checked at site by site Engineer and thereafter the  Architect  shall issue  a certificate after 
due  scrutiny of the contractor's  bill  which may  be  further  verified by the Employer and 
the  contractor  shall  be entitled to payment thereof , within the period of honoring 
certificates named in these documents, as per final verified amount by the Employer. 

The amount as stated in an interim certificate  

shall be the total  value of  work properly executed and secured advance on the materials 
as  described  under the heading of secured advance less the amount to  be  retained  by  
the  employer as retention money vide clause  5.12  of  these conditions and less 
installments previously paid under these  conditions, provided the such certificate shall only 
include the value of said  material and goods as and from such time as they are 
reasonably, properly and not  prematurely brought to or placed adjacent to the work and 
then  only if adequately protected against weather or other casualties. 

The  employer will deduct retention money as described in clause 5.12  of these conditions. 
The refund of retention money will be made as specified in the said clause. 

If  the employer has supplied any materials or goods to  the  contractor, the  cost of any 
such materials or goods will be  progressively  deducted from  the amount due to the 
contractor in accordance with the  quantities consumed in the work. 

All  the interim payments shall be regarded as payment by way of  advance against  the  
final payments only and not as payments for  work  actually done  and completed and shall 
not preclude the requiring of  bad  unsound and  imperfect or unskilled work to be removed 
and taken away and  reconstructed  or  re-erected or to be considered as an admission  of  
the  due performance  of the contract or any part thereof in any respect   or  the accruing of 
any claim, nor shall, it conclude determine or affect in  any way  the powers of the employer 
under these conditions or any of them  as to the final settlement and adjustment of the 
accounts or otherwise or in any  other way vary or affect the contract. The final bill shall be 
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submitted  by the contractor within one month of the date fixed for  completion  of  the work 
or of the date of certificate  of  virtual  completion furnished by employer and payment shall 
be made within six weeks after issue of certificate of the Architect. 

5.30  SECURED ADVANCE FOR MATERIAL AT SITE 

No secured advance shall be paid. 

5.31 FINAL PAYMENTS 

The  period of Final Measurements will be One Month from date  of  Completion, The final 
bill shall be accompanied by a certificate of  completion from  the Employer, payments of 
final bill shall be made after  deduction of Retention Money as specified in clause 5.12 of 
these  conditions, which sum  shall  be  refunded after the completion of  the  Defects  
Liability Period after receiving the Employer and Architect's certificate that  the contractor 
has rectified all defects to the satisfaction of the  Employer and  Architects. The acceptance 
of payments of the final bill by the contractor would indicate that he will have no further 
claim in respect of the work executed. 

5.32 VARIATION/DEVIATIONS 

The contractor may when authorized and shall, when directed in writing by the employer  
add or omit, or vary the works shown in  the  drawings  or described in the specifications or 
included in the priced schedule of the quantities.  The contractor on his own accord shall 
make  no  addition, omission  or variation without such authorization of direction. A  verbal 
authorization of direction by the employer shall when confirmed correctly by  the contractor 
in writing within 3 days shall be deemed to have  been given in writing. 

The contractor shall send to the Architect/Employer once in every Month a statement  
giving particulars, as full and detailed as possible,  of  all claims  for any additional payment 
to which the contractor  may  consider himself  entitled  and  of all extra or additional work  
ordered  by  the employer which he has executed during the preceding month. 

No final interim claim for payment for any such work or expense, will  be considered  which  
has  not been included in such  a  statement  provided always  that  the  Architect shall be 
entitled  after  taking  employer's sanction  to authorize payment to be made for any such 
work  or  expense,  notwithstanding the contractor's failure to comply with this  condition, if 
the contractor has, at the earliest practicable opportunity,  notified the Architect in writing 
that he intends to make a claim for such work. 

The rates for additional, altered, substituted work shall be arrived  at in accordance with the 
following rules : 

i)  The net rates or prices in the contract schedule shall determine the valuation of (the 
rates for) the extra work (items) where such extra work is  of similar character and is 
executed under similar conditions as  the work priced therein. 

ii) If the rates for the extra, altered or substituted or (deviated) work are  not  provided for 
(available) in the schedule  of  quantities,  they shall to the extent possible be derived out of 
rate given in that  schedule for similar or near similar items. For the purpose of such 
deviation, where necessary and when so directed, the contractor shall  furnish  detailed  
analysis for the said similar or near similar items in  the  contract schedule. For such 
portions of the analysis, for the extra, altered or substituted (deviated) work for which prices 
cannot be abstracted from the corresponding analysis of rates for the said similar or near  
similar items  in the contract schedule, market rates substantiated  by  purchase 
bills/vouchers dependable printed price schedule of building materials of different type shall 
be adopted, using factors and constants for  quantum of materials, labour, T & P and 
sundries, form standard analysis of rates adopted  by  the National Building Organization, 
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Ministry  of  Works  and Housing, Government of India in preparation of All India Standard  
Schedule  of Rates, 2002/DAR and adding 10% over towards profit  and  overheads.  
When called upon to do so, the contractor shall submit the  required purchase 
bills/vouchers. 

iii) In respect of a contract which incorporates more than one  schedule, the rate applicable 
in case (i) above if not provided for in the schedule pertaining to the work in which the 
addition, alteration or  substitution (deviation) occurs, shall be taken as the lowest 
applicable rate in other schedules. Similarly in case (ii) above if similar in near similar  items 
cannot  be  found  in the schedule pertaining to the work  in  which  the addition, alteration 
or substitution (deviation) occurs, similar or  near similar items from the other schedule 
shall be adopted. 

iv)  In the case of additional, altered substituted (deviated) for  which rates  cannot  be 
reasonably be derived as at (ii) and (iii)  above,  the rates  shall be worked out adopting 
market prices, substantiated by  purchase  bills/vouchers using factors and constants for 
quantum of  materials,  labour, T & P and sundries from standard analysis of rates  
adopted by  the  National Building Organization, Ministry of Works  and  Housing, 
Government  of  India in preparation of All India  Standard  Schedule  of Rates, 2002 DAR 
and adding 10% over towards profit and overheads. When called   upon to  do  so  the  
contractor  shall  submit  his   purchase bills/vouchers to the Architect's and Employer. 

v) The question as to what particular items, being similar or near  similar to the additional, 
altered or substituted (deviated) work in the contract schedule are to be adopted for 
deviation of rates for the additional,  altered  for substituted deviated work and whether  the  
said  rates cannot  be  derived from similar or near similar items  in  the  contract schedule 
will decided by the employer. 

vi) In case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the 
principles enunciated and the Architect,  after scrutinizing  the  analysis any other papers 
furnished  will  allow  such rates as he considers reasonable after obtaining Employer's 
sanctions. 

vii)  Where  extra work is of such a nature that it  cannot  be  properly measured  or valued, 
the contractor shall be allowed day work  priced  at the  net rates stated in the tender or the 
priced schedule of  quantities or  if not so stated then in accordance with the minimum local  
day  work rates  and  wage  for the district notified by  the  concerned  authority provided  
that  in either case if required by the  Architects,  vouchers, muster rolls and other 
documents, required for proper verification of the labour employed and the materials 
deployed on the said work and the costs thereof  be delivered to the Site Engineer, 
Architect or his  representative  on or before the end of the week following that in which  the  
work has been executed. 

The question as to whether extra work is of such nature that it cannot be properly 
measured or valued will be decided by the Architects and Employer.  The margin to be 
allowed on actual costs to the  contractor  towards profit and overhead shall be 15%. 

5.33  DEVIATION LIMIT FOR TENDER QUANTITIES  BEYOND 25% 

The  tender  rates shall hold good for any increase in  the tendered  quantities up to 
variation of 25%.  In case tender quantities of an individual item exceeds the deviation limit 

of 25%, the same item is to be got approved by submitting the Market Rate Analysis of 
the above item, negotiated, and got to be approved by the competent authority. Please 
note that in no case contractor should execute the deviated item without prior approval   the 
rates  for the excess quantities. Over and above the deviation limit shall be payable as per 
market rate analysis, sustained by purchase  vouchers/bill  using constant  only of 
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materials, labour, T & P etc. from all Indian  Standard analysis  of rates published by 
NBO/DAR with 15% contractor's  profit and overheads. For non-schedule items, constant of 
material, labour, T & P etc. shall be decided by the Engineer in-charge of Employer, and 
Architect based on the actual observation at site. 

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and 
workmanship, he/they must obtain the approval of the Architect/Employer in writing for any 
such substitution  well in advance. Materials designated in  this specification  indefinitely by 
such terms as "Equal" or "other  approved" etc.,  specific approval of the 
Employer/Architect has to be obtained  in writing. 

5.35 CLEARING SITE ON COMPLETION 

On  completion of the works, the contractor shall clear away  and  remove from  the site all 
constructional plant, surplus materials,  rubbish  and temporary  works  of every kind and 
leave the whole of the site  and  the works  clean  and in a workmanlike condition to the 
satisfaction  of  the Employer and Architects. 

5.36 DEFECTS AFTER COMPLETION 

The defects liability period (D.L.P.) shall commence form the certified date of virtual 
completion issued jointly by the BANK /Architects.  The contractor shall make good at his 
own cost and to the satisfaction of the employer all defects, shrinkages or other faults 
which may appear within 12 months after completion of the work. In  default,  the employer  
may  employ and pay other persons to amend and make  good  such damages,  losses  
and expenses consequent thereon or  incidental  thereto shall  be made good and borne by 
the contractor and such damages,  losses and  expenses  shall be recoverable from him by 
the employer  or  may  be deducted by the employer, in lieu of such amending and making 
good by the contractor, deduct from any money due to the contractor a sum  equivalent to 
the cost of amending such work and in the event of the amount retained being  insufficient,  
recover that balance from the contractor  from  the amount retained under clause No. 5.12 
together with any expenses the  Employer may have incurred in connection therewith. 

5.37 CONCEALED WORK 

The  contractor  shall  give due notice to the  Employer  and  Architects whenever any work 
is to be buried in the earth, concrete or in the bodies of  walls or otherwise becoming 
inaccessible later on, in order that  the work may be inspected and correct dimensions 
taken before such burial, in default  whereof the same shall, at the option of the  
Employer/Architect be  either  opened up for measurement at the contractor's expense  or  
no payment may be made for such materials. Should any dispute or differences arise after 
the execution of any work as to measurements etc., or  other matters which cannot be 
conveniently tested or checked, the notes of  the Employer shall be accepted as correct 
and binding on the contractor. 

5.38 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional 
establishment cost of hire and labour charges of tools and plants would  be entertained 
under any circumstances. 

5.39 SUSPENSIONS 

If  the  contractor, except on account of any legal  restraint  upon  the Employer preventing 
the continuance of the work, abandons, suspends  work or  in the opinion of the Employer, 
the contractor neglects or  fails  to proceed  with  due diligence in the performance of his 
part of  the  contract, the Employer shall have the power to give notice in writing to the 
contractor requiring the work be proceeded within a reasonable manner and with 
reasonable dispatch, such notices purport to be a notice under  this clause. 
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After  such notice shall have been given the contractor shall not  be  at liberty to remove 
from the site of the works or from any ground  contiguous  thereto  any  plant or materials 
to subsist from the  date  of  such notice being given until the notice shall have been 
complied with. If the contractor shall fail for 7 (seven) days after such notice has been given 
to proceed with the works as therein prescribed, the Employer may proceed as provided in 
clauses 5.40 (Termination of contract by Employer). 

 

5.40 TERMINATION OF CONTRACT BY EMPLOYER 

The  contractor being a company go into liquidation whether voluntary  or compulsory  or  
being a firm shall be dissolved or  being  an  individual shall be adjudicated insolvent or 
shall make an assignment or a  composition  for the benefit of  the greater part, in numbers 
or amount  of  his creditors  or shall enters into a Deed or arrangement with his  creditors or 
if the official assignee in insolvency of the receiver of the contractor in insolvency, shall 
repudiate the contract, or if a receiver of  the contractor's   appointed by court shall be 
unable, within  fourteen  days after  notice  to him requiring him to do so, to show to  the  
reasonable satisfaction  of the Employer  that he is able to carry out  and  fulfill the  
contract,  and  if so required by the employer  to  give  reasonable security  therefore,  or if 
the contractor shall suffer  execution  to  be issued, or shall suffer any payment under this 
contract to be attached by  or  on  behalf of and the creditors of the contractor,  or  shall  
assign charge or encumber this contract or any payments due or which may  become due  
to the contractor there under, or shall neglect  or fail  to  observe and perform all or any of 
the acts matters of things by this contract  to be observed and performed by the contractor 
within three clear days after the notice shall have been given to the contractor in manner  
hereinafter mentioned   requiring  the contractor to observe or perform the  same  or shall 
use improper materials or workmanship in carrying on the works,  or shall in the opinion of 
the employer not exercised such due diligence and make  such due progress as would 
enable the work to be  completed  within due  time agreed upon, and shall fail to proceed to 
the  satisfaction  of the employer after three clear days’ notice requiring the contractor so to 
do  shall have been given to the contractor as hereinafter mentioned,  or shall  abandon the 
contract, then and in any of the said cases, the  BANK may  not withstanding previous 
waiver determine the contract by a  notice in  writing to the effect as hereinafter mentioned, 
but  without  thereby effecting  the powers of the employer of the obligations and  liabilities 
of the contractor the whole of which shall continue in force as fully  as if  the contract, had 
not been so determined and as if the  works  subsequently  executed  had been executed 
by  or on behalf of  the  contractor (without thereby creating any trust in favour of the 
contractor). Further the  employer or his agent, or servants, may enter upon and take  
possession  of the work and all plants, tools, scaffolding,  sheds,  machinery, steam  and 
other power utensils and materials lying upon premises or  the adjoining  lands  or roads 
and sell the same as his own property  or  may employ  the same by means of his own 
servants and workmen in carrying  on and  completing the works or by employing any other 
contractors or  other persons  or person to complete the works and the contractor shall not  
in any  way  interrupt or do any act, matter of thing to prevent  or  hinder such other 
contractors or other persons or person employed from  completing  and finishing or using 
the materials and plants for the  works  when the  works shall be completed, or as soon 
thereafter as conveniently  may be, the employer shall give notice in writing to the 
contractor to remove his surplus materials and plants and should the contractor fail to do  
so within  a period of fourteen days after receipt by him. The employer may sell the same 
by Public Auction and shall give credit to the contractor for  the amount so released. Any 
expenses or losses incurred by  the  employer  in  getting the works carried out by other 
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contractors  shall  be adjusted  against the amount payable to the contractor by way of  
selling his  tools and plants or due on account of work carried out by  the  contractor  prior  
to  engaging other contractors or  against  the  Security Deposit. 

5.41 ARBITRATION 

Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 
contract, designs, drawings, specifications, estimates, instructions order or these conditions 
or otherwise concerning the work or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, completion or 
abandonment there of shall be dealt with as mentioned hereinafter. 

i) If the contractor considers that he is entitled to any extra payment or 
compensation in respect of the works over and above the amounts admitted as 
payable by the Architect or in case the contractor wants to dispute the validity of 
any deductions or recoveries made or proposed to the made from contract or 
raise any dispute, the contractor shall forthwith give notice in writing of his claim 
or dispute to the Bank  ………………………… and endorse a copy of the same to 
the Architect, within 30 days from the date of disallowance there of or the date of 
deduction or recovery. The said notice shall give full particulars of the claim, 
grounds on which it is based and detailed calculations of the amount claimed and 
the contractor shall not be entitled to raise any claim nor shall the Bank be in any 
way liable in respect of any claim by the contractor unless notice of such claim 
shall have been given by the contractor to the Bank   in the manner and within 
the time as aforesaid. The contractor shall be deemed to have waived and 
extinguished all his right in respect of any claim not notified to the  Bank  in 
writing in the manner and within the time aforesaid. 

  Bank shall give his decision in writing on the claims notified by the contractor. 
The contractor may within 30 days of the receipt of the decision of the Bank 
submit his claims to the conciliating authority namely the Circle Development 
Office/General Manager (O.L. & Corporate Services). S.B.I. ……………………… 
for conciliation along with all details and copies of correspondence exchanged 
between him and the Asst. General Manager /Dy. General Manager. 

ii) If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 days of termination there of shall give a 
notice to the concerned Chief General Manager/Dy. Managing Director & 
Corporate Development Office of the Bank for appointment of an arbitrator to 
adjudicate the notified claims falling which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 

iii) Except where the decision has become final, binding and conclusive in terms of 
the contract, all disputes of differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the Bank shall be referred for 
adjudication through arbitration by the Sole Arbitrator appointed by the Chief 
General Manager/Dy. Managing Director & Corporate Development Officer. It will 
also be no objection to any such appointment that the Arbitrator so appointed is a 
Bank Officer and that he had to deal with the matters to which the Contract 
relates in the course of his duties as Bank Officer. If   the arbitrator so appointed 
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is unable or unwilling to act or resigns his appointment or vacates his office due 
to any reason whatsoever another sole arbitrator shall be appointed in the 
manner aforesaid by the said Chief General Manager / Dy. General Managing 
Director & C.D.O. Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager /Dy. Managing Director & Corporate Development Officer as aforesaid 
should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment thereof and 
the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 
Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The cost of the reference and of the award (including the 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and in what manner, such costs or any part there of shall be paid and fix or settle 
the amount of costs to be so paid.    

5.42 SPECIALISTS WORKS 

The Contractor must associate himself with the specialist firm to be approved by the BANK, 
/ Architect in writing for wooden flooring  for Electrical works are to be executed by 
specialist firms. 

5.43 CONTRACT DRAWINGS GENERAL 

Two copies of each of the drawings and one copy of each of the  condition of contract 
specification tender preamble and bill of quantities will  be provided for the use of the 
contractor who must satisfy himself as to the accuracy  of the said copies in every detail, 
and make all  other  copies necessary  for  the conduct of the work. Any comments on 
drawings to be given by the contractor within 7 days from receiving of drawings. 

One copy of each drawing or sketch furnished to the contractor shall  be kept in an office at 
the works and the Engineer or any person  authorized by  the  Employer  shall have free 
access to the  drawings  and  sketches whenever they desire. 

5.44 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 

The work  is  liable to be technically audited by  the  Chief  Technical Examiner  of  the 
Central Vigilance Commission Government of  India  from time  to time. Any defects, 
improvements or testing etc. pointed out  by the  Chief Technical Examiner should be 
carried out by the contractor  at his own cost and any deduction suggested by the CTE will 
be effected. 
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The Employer shall have a right to cause a technical examination and audit of works and 
the final bills of the contractor including all  supporting vouchers, abstract, etc. to be made 
at the time of payment of the final  bill. If as a result of this examination or otherwise any  
sum  is found to have been over paid in respect of any work done by the  contractor  under  
the  contract the contractor shall be liable  to  return  the amount of over payment and it 
shall be lawful for the employer to recover the same from him from any sum or sums due to 
him and in any other manner legally permissible and if it is found that the contractor was 
paid  less than  what was due to him under the contract in respect of any work  executed  
by  him under it, the amount of such under payment shall  be  duly paid by the employer. 

Any  sum of money due and payable to the contractor  (including  Security Deposit 
returnable to him) under this contract may be appropriated by the Employer and set off 
against any claim of the employer of the payment  of a  sum  of money arising out of or 
under any other contract made  by  the contractor with employer. 

5.45 WATCHING AND LIGHTING 

The contractor shall provide and maintain at his own expense all  lights, guards, fencing 
and watching when and where necessary or required by  the Architects and Employer for 
the protection of the works or for the safety and convenience of those employed on the 
works or the public. 

 5.46 CONTROL RECORDS 

The under-noted records books at the site of work shall be maintained in addition to normal 
routine requirements by the contractor. 

a) Daily progress record. 

b) Work site order book. 

c) Instruction by BANK's Officers. 

d) Test registers of other materials/fittings fixtures   equipments as stipulated in the tender. 

e) Register of drawings and working details. 

f) Log book of defects. 

g) Hindrance registers giving details of commencement and   removal of each hindrance. 

h) Dismantled materials account register. 

i) Supply and consumption register of scare / costly materials like laminates special paints 
white cement, or any material as directed by Architect / Employer. 

j) Specifications C.P.W.D. & I.S.I. as applicable to the contract. 

k) IS : 1200 relating to measurements. 

l) Conversion Table IS 786. 

These registers are to be got singed by the Bank’s Engineer/ Architect on their visits. 

5.47 SECURITY ARRANGEMENT 

(a) Proper arrangements shall be made to keep all records under lock and key. 

(b) It shall be ensured that the contractor provides for adequate fences, watch and ward 
and security of basic materials such as cement and steel etc. 

(c) Movement of material, stores and plant, especially of those in which the  BANK has got 
a financial interest or those which influence  progress of work, shall be strictly controlled. 
Checks shall be exercised at  gate (entrance and exit shall be preferably through one gate 
only). 
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(d) When the work  is completed and handed over to the user, the  responsibility of proper 
security arrangement shall rest with the users. 

5.48 WORKING HOURS 

Site officers working hours shall normally be fixed as may be prevailing in the locality. 

Normally no  construction work of important structural nature  shall  be carried  out on 
Sundays, Holidays and during nights. In exceptional circumstances, however, the work may 
be carried out with proper approval  of the Site Engineer who shall depute supervision staff 
to be present on the occasion. 

5.49 LABOUR RECORD 

The contractor shall maintain relevant records and fulfill all conditions and requirements in 
accordance with the following Act and  Rules  made hereunder. 

(a) The Payment of Wages Act. 

(b) Employer's Liability Act. 

(c) Workmen's Compensation Act. 

(d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules    1971. 

(e) Apprentices Act 1961. 

(f) Minimum wages Act 1948. 

(g) Industrial disputed Act 1947. 

(h) Maternity benefit Act 1961. 

(i) ESI Act. 

(j) Payment of Bonus Act. 

(k) Payment of Gratuity Act. 

(l) Any other Act are enactment relating  thereto and rules    framed thereunder from time to 
time. 

5.50 HANDING OVER BUILDING/PROJECT WORK TO THE BANK 

Handing and  taking over report and  inventories/statement  (in  quadruplicate) at the time 
of handling over shall be prepared. The reports and inventories shall be signed by : 

(a) The contractor (Only the relevant papers). 

(b) The Site Engineer, and 

(c) Competent authority in the BANK. 

The following inventories/statements shall be prepared: 

i.  Inventory of furniture (Table, Chairs, Almirah etc.). 

ii.. Inventories of builders hardwares etc.) locks (Riim mortice and cylindrical) and night 
latches all with duplicate keys. 

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, bells, air-
conditioning, lifts pumps and the like). 

 

5.51 DELINQUENCIES OF CONTRACTORS 

Procedures for dealing with Delinquencies/ Defaults/ Misconduct/ Misdemeanors of 
tenderers/ Contractors. 
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i)  The undernoted delinquencies/defaults/misconduct/misdemeanors on the part of 
tenderer or enlisted contract will attract disciplinary action. 

a) Incorrect information about credentials, about his performance, equipment, resources, 
technical staff etc. 

b) Non-submission of the fresh/latest Income tax clearance certificate. 

c) Irregular tendering practice. 

d) Submission of tender containing for too many arithmetical errors  and freak rates. 

e) Revoking a tender without any valid reasons. 

f) Tardiness in commencing work. 

g) Poor Organization at site & lack of his personal supervision. 

h) Ignoring BANK’s notices for  replacement/rectification  of  rejected materials, 
workmanship etc. 

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour 
laws, ban on subletting etc. 

j) Lack of promptitude and cooperation in measurement of work and settlement of final 
account. 

k) Non-submission of vouchers and proofs of purchase etc. 

l) Tendency towards putting up false and untenable claims. 

m) Tendency towards suspension of work for frivolous reasons. 

n) Bad treatment of labour. 

o) Bad treatment of subcontractors (piece workers) and un-business-like dealings with 
suppliers of materials. 

p) Lack of cooperation with nominated contractors or BANK's labour. 

q) Contractor becoming BANK rupt or insolvent. 

r) Contractor's conviction by a court of law. 

s) Failure to satisfactorily rectify defects during Defects  Liability Period  (DLP) and 
discovery of latent defects in contractor's work  after the expiry of DLP of his contract. 

Disciplinary action against (Delinquencies of) contractor. 

ii) Action 

The award of the undernoted disciplinary action shall be considered. 

a) Placing embargo on issue of tenders of temporary suspension from the BANK's 
approved list. 

b) Permanent ban on issue of tenders & removal from the BANK’s approved list. 

c) Circulation of the contractor's name to other Public Under taking or Government 
Department for non-entertainment of this publication for contract work. 
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SPECIAL CONDITION OF CONTRACT 
 
 

Scope of work 
1.0 The scope of work is to carry out for the Proposed CIVIL work of Lift Well at SBIHRD 

Indore. 
 

2.0  Address of site 
 

The site is located at State Bank Institute of Human Resource Development, Plot 
No.8-9, Sector-A, Slice No.-6, Scheme No.78, Vijay Nagar, Indore M.P. PIN 
:452010.  

 

3.0  Dimensions and levels 
All dimensions and levels shown on the drawings shall be verified by the contractor 
at the site and he will be held responsible for the accuracy. Figured dimensions are 
in all cases to be accepted and dimension shall not be scaled. Large scale details 
shall take precedence over small scale drawings. In case of discrepancy the 
contractor shall ask for clarification from the Architect / consultant before proceeding 
with the work. 

 

4.0 Notice of operation  
 
The contractor shall not carry out any important operation without the Consent in 
with from the Bank’s Engineer/Architect / Consultant: 

 

5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as 
construction. 

 

6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to protect effectively all structures and protective give 
to trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Architect to protect the tree 
structures. . 

 
 

7.0  Temporary works.  
 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval complete drawings of all temporary 
works he may require for the execution of the works. The contractor shall carry out 
the modifications relating to strength, if required by the architect / consultant may 
require in accordance with the conditions of contract at his own cost The contractor 
shall be solely responsible for the stability and safety of all temporary works and 
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unfinished works and for the quality of the permanent works resulting from the 
arrangement eventually adopted for their execution. 
 
 

8.0  Water Power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers If necessary the contractor has to sink a 
tube well / open well and bring water by means of tankers at his own cost for the 
purpose The SBI will not be liable to pay any charges in connection with the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges 
 
c) The contractors for other trades directly appointed by the SBI shall be entitled to 

take power and water connections from the temporary water and power supply 
obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at 
mutually agreed rates between them. All municipal charges for drainage and water 
connection for Construction purposes shall be borne by the contactor and charges 
payable for permanent connections, if any, shall be initially paid by the contactor and 
the SBI will reimburse the amount on production of receipts 

 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 

9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make the arrangements at his own cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost.  

 

10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as required 
for the proper execution and supervision and inspection of work. 

 

11.0  Firefighting arrangements 
 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost.  

For this purpose, he shall provide requisite number of fire extinguishers and 
adequate number of buckets, some of which are to be always kept filled with sand 
and some with water these equipment’s shall be provided at suitable prominent and 
easily accessible place and shall be properly maintained. 
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ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the 
contractor at his own cost and, to the approval of the relevant authorities. The 
contractor makes the following arrangements at his own cost but not limited the 
following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
c) Access for fire-fighting equipment’s. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General house keeping 
 
 

12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one 
party to the other shall be deemed to have been adequately served in terms of 

contract Each site order book shall have machine numbered pages in triplicate and 
shall carefully maintained and preserved by the contractor and shall be made 
available to the architect / consultant as and when demanded- Any instruction which 
the architect /consultant may like to issue to the contractor or the contractor may like 
to bring to the architect / consultant two copies of such instructions shall be taken 
from the site order book and one copy will be handed over to the party against 
proper acknowledgment and the second copy will be retained for their record. 

 

13.0  Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / barricading 
and gates at his cost to adequately enclose all boundaries of the site for the 
protection of the public and for the proper execution and security of the work and in 
accordance with the requirement of the architect I consultant and regulations of local 
authorities. These shall be altered, relocated and adopted from time to time as 
necessary and removed on completion of the work. 

 

14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The 
contractor shall depute a senior representative along with the site representative and 
other staff of approved sub-contractors and suppliers as required to the site 
meetings and ensure all follow up actions. Any additional review meetings shall he 
held if required by the architect/ consultant. - 

 

15.0  Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the 
site and deposit the same as directed by the architect / consultant at his own cost. It 
is the responsibility of the contractor to obtain from the local authorities concerned to 
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the effect that all rubbish arising out of contractor’s activities at the construction site 
or any other off-site activities borrow pits has been properly disposed off. 

 

16.0 Contractor to verify site measurement 
 
The contractor shall check and verify all site measurements whenever requested 
other specialists’ contractors or other sub-contractors to enable them to prepare the 
own shop drawing and pass on the information with sufficient promptness as will in 
any way delay the works. 
 

17.0 Displaying the name of the work 
 
The contractor shall put up a name board of suitable size as directed by the 
architect/ consultant indicating therein the name of the project and other details as 
given by the architect/consultant at his own cost and remove the same on 
completion of work.  

 

18.0  As built drawings 
 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBI/ 
architect / consultant. The contractor will make the changes made on these copies 
and return these copies to the architect / Consultant for their approval. In cases 
revision is required or the corrections are not properly marked the architect / 
Consultant will point out the discrepancies to the contractor. The contractor will have 
to  incorporate these corrections and / or attend to discrepancies either on copies as 
directed by the architect / consultant and resubmit to him for approval. The architect 
/ consultant will return one copy duly approved by him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes made 
by the SBI / architect / consultant. And submit two copies of such modified drawings 
to the architect/ consultant for approval. The architect / consultant will return one 
copy of the approved drawing to the contractor. 

 

19.0 Approved make 
The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing anti-termite, 
aluminum doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency within the approved list as 
given in the tender after inspection of the sample/mockup. 

 

20.0  Procurement of materials 
The contractor shall make his own arrangements to procure all the required 
materials for the work. All wastages and losses in weight shall be to the contractors 
account 
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21.0  Excise duty, taxes, levies etc; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges except GST in respect of the works including but not 
limited to sales tax, tax on works contract excise duty, and octroi, except GST 
payable in respect of materials, equipment plant and other things required for the 
contact. All of the aforesaid taxes, duties, levies, fees and charges except GST shall 
be to the contractor’s account and the SBI shall not be required to pay any additional 
or extra amount on this account. Variation of taxes, duties, fees, levies etc if any 
except GST, till completion of work shall be deemed to be included in the quoted 
rates and no extra amount on this account. Variation of taxes, duties, fees, levies etc 
if any excluding GST, till completion of work shall be deemed to be included in the 
quoted rates and no extra claim on this account will in any case be entertained. If a 
new tax or duty or levy or cess or royalty or octroi is imposed under as statutory law 
during the currency of contract the same shall be borne by the contractor. 

 
 

22.0  Acceptance of tender 
The SBI shall have the right to reject any or all tenders without assigning any 
reason. They are not to bind to accept the lowest or any tender and the tenderer or 
tenderers shall have no right to question the acts of the SBI. However adequate 
transparency would be maintained by the SBI. 

 
 

23.0 Photographs: 
 

 The Contractor shall at his own expense supply to the Architects with 
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. (10” 
x 8”) of the works, taken from two approved portions of each building, at 
intervals of not more than one months during the progress of the work or at 
every important stage of construction. 

 

 In addition to above, the contractor shall be bound to submit adequate no. of 
site photographs along with their each Running Bill for the project clearing 
showing major progress of work measured and claimed therein failing which 
the Architect/Bank may consider returning the Bill to the contractor and no 
claim for delay on this account will be entertained.  
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PROFORMA FOR RUNNING A/C BILL 
 
i. Name of Contractor / Agency  : 
 
ii. Name of Work    : 
 
iii. Sl.No. of this Bill   : 
 
iv. No. & Date of previous Bill  : 
 
v. Reference to Agreement No.  : 
 
vi. Date of Written order to commence : 
 

vii. Date of Completion as per Agreement : 
 

S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 

1 2 3 4 5 

 
 
 
 
 
 
 
 
 
 
 

    

     

 
 

Upto Previous R.A. 
Bill 

 update (Gross Present Bill Remarks 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

Quantity Amount 
(Rs.) 

6 7 8 9 

 
 

Note
: 

1
. 

If part rate is allowed for any items, it 
should be indicated with reasons for 
allowing such a rate. 

 ____________ 
___________ 

Net Value since previous 
bill 

 2
. 

If ad-hoc payment is made, it should 
be mentioned specifically. 
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CERTIFICATE 
 
 The measurements on the basis of which the above entries for the Running Bill No. -

------------------------- were made have been taken jointly on -------------------------- and are 

recorded at pages -------------------------- to -------------------------- of measurement book No. ----

----------------------. 

 

 

 

-------------------- ----------------------- --------------------- 
 
 

Signature and  
date of Contractor 

Signature and  
date of Architects 

Representative (Seal) 

Signature and  
date of Site Engineer 

   
 
 

 

 The work recorded in the above-mentioned measurements has been done at the 

site satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 

Architect  Signature and  
date of Site Engineer 
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TABLE  

 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 
 
 
 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 
 
 
 

     

 
 
Total value of materials at Site. 
 
 
Secured Advance @ ---------------- of above value -   B 
 
 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the Contractor to 

the site of the work and on advance on any quantity of any of this item is outstanding 
on their security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the Contractor 

for use in the work in connection with the items for which rates of finished work have 
been agreed upon. 

 
 

Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects------------------- 
(Name of the Architects) 

 
--------------------------- 
Dated Signature of 
the Contractor 
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TABLE  

 

MEMORANDUM FOR PAYMENT 
 
R/A BILL NO. 
 
 
 

1. Total value of work done since 
previous bill (A) 

  Rs. ----------- 

2. Total amount of secured advance 
due since Previous Bill (B) 

  Rs. ----------- 

3. Total amount due since Previous 
Bill (C) (A+B) 

  Rs. ----------- 

4. PVA on account of declaration in 
price of Steel, Cement and other 
materials and labour as detailed in 
separate statements enclosed. 

  Rs. ----------- 

5. Total amount due to the Contractor   Rs. ----------- 

     
 OBJECTIONS:    

i) Secured Advance paid in the 
previous R/A 

 Rs. -----------  

ii) Retention money on value of 
works as per accepted tenders 
upto date amount Rs. 

 Rs. -----------  

 Less already recovered  Rs. -----------  

 Balance to be recovered  Rs. -----------  

iii) Mobilization Advance, if any    

(a) Outstanding amount (principal + 
interest) as on date  

 Rs. -----------  

(b) To be recovered in this bill   Rs. -----------  

iii. Any other Departmental materials 
cost to be recovered as per 
contract, if any 

 Rs. -----------  

iv. Any other Departmental service 
charges to be recovered if any, as 
per contract (water, power etc.) 
enclose statement. 
 
 

 Rs. -----------  
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 Total Deduction as per contract (F)   Rs. ----------- 

 Adjustments, if any ------------------- 
Amount less received by 
Contractor in --------- R/A Bill (as 
per statement of Contractor) 

 Rs. -----------  

 P.V.A.  Rs. -----------  

 Total amount payable as per 
contract (E+F+G) 

  Rs. ----------- 

 (Rupees --------------------------- in 
words) 

   

 
 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 
payment. 
 
 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
 
 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by 
me after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs................................... 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 
 
 

 STATUTORY DEDUCTION:    

i) Total Amount due (E)  Rs. -----------  

ii) Less I.T. Payable  Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  

 Net Payable  Rs. -----------  

 
 
 This figures given in the Memorandum for payable has been verified and bill passed 
for payment ---------------------------------------------------------------- (in words and figures) 
 
Date: ----------------------    ---------------------------------- 
       Signature of the AGM 
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SECTION –  MODE OF MEASUREMENTS 
 
 The method of measurement for various items in the tender shall be generally in 
accordance with the IS: 1200 subject to the items for which the mode of measurements are 
not given under or elsewhere in the tender. 
 

1.    Excavation: 
 
Where excavation is made for leveling the site, levels shall be taken before start and after 
completion of work and total quantity of excavation computed from these levels in manner 
approved by the Architect. 
Where soil including soft rock and hard rock are mixed, hard rock after excavation shall be 
stacked separately. Measurement of the entire excavation shall be taken as indicated 
above. Excavations of hard rocks shall be measured from stacks of excavated hard rock 
and reduced by 40% for bulkage and void. The quantity so arrived at shall be paid for 
under hard rock. The difference between the quantity of entire excavation and quantity 
payable under hard rock shall be paid as soil including soft rock. 

 

2.   Earth Filling: 
 

In open spaces Fillings shall be measured from cross sections of embankments, levels 
of which are recorded by means of levels before start of work and after completion of 
work. When it is not possible to measure filling from cross sections, it may be measured 
from loose stacks or lorry measurements with previous written permission from the 
Architect and 20% deduction shall be made from the measured quantity to arrive at the 
net quantity payable. 
 

3.    Cement Concrete (Plain & Reinforcement): 
 
Cement concrete in R.C.C. and P.C.C. items shall be measured exclusive of 
reinforcement and plaster thickness but shall include necessary costs of shuttering, 
centering, hire charges of all equipments, curing, hacking and fair finish. Reinforcement 
and plaster shall be measured and paid separately. 
 
Items line R.C.C. precast jalli, R.C.C. pipes and other such items which are normally 
manufactured in factories as well as those items which have been specifically 
mentioned in the Schedule of Quantities shall be measured inclusive of reinforcement. 
 
No deductions will be made for openings upto 0.1 sq.m. and no extra labour for forming 
such openings or voids shall be paid. 
 
Columns shall be measured from face to face of columns / beams and shall include 
haunches, if any. The depth of the beams (other than raft foundations beam) shall be 
measured from the top of the slab to the bottom of the beam. 
 
In case of combined footings and raft foundations, the exposed, portion of the beam rib 
shall be measured as beam and remaining portion measured in footing / raft slab. 
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Slabs (other than in raft foundations) shall be measured in bays (clear of beams) with 
deductions for columns portions. 
 

4. Reinforcement: 
 
Shall be measured in lengths of bars as actually placed in position on standard weight 
basis; no allowance being made in the weight for rolling margin, Wastage and binding 
wire shall not be measured, authorised overlaps and spacers shall only be measured. 
 

Standard weight for steel reinforcement bars 
 

Diameter of the steel 
bars in mm. 

6 8 10 12 16 20 25 32 

Weight of steel bars in 
kg per Rmt. 

0.22 0.39 0.62 0.89 1.58 2.47 3.85 6.31 

 

5. Brick Work : 
 
Except walls of half-brick thickness or less, all brick work shall be measured in cubic 
meters. 
 

Thickness of Wall: 
 

Brick walls up to and including three bricks in thickness shall be measured in multiples 
of half-brick which shall be deemed to be inclusive of the mortar joints. Where fractions 
on half-bricks occur due to architectural or other reasons, the measurement shall be 
taken half-bricks. 
 
For walling, which is more than three bricks in thickness, the actual thickness of the wall 
be measured to the nearest centimeter. 
 
Honey-combed   brick walling shall be given in square meters stating the thickness of 
wall and the pattern of honey-combing. Honey comb openings shall not be deducted. 
 

Deductions: 
 
No deductions or additions shall be made on any account for  
 

 Ends of dissimilar materials (i.e. joists, beams, lintels, lofts, grinders, rafters, 
purlins, trusses, corbels, steps, etc.) upto 500 square centimeters in section. 

 Opening upto o.1 sq.m. in section. 

 Wall plates, bed plates and bearing of slabs, chajjas and the like where the 
thickness does not exceed 10 cm. and the bearing does not extend over the 
full width of the wall. 
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6. Steel rolling shutters and rolling grilles: 
 

Clear width between side jambs and clear height between floor and bottom of lintel / 
beam shall be measured. Hood shall not be measured separately. The rate should be 
inclusive of the cost of hood. 

 
 

7. Flooring, Skirting, Dado: 
 

Flooring shall be measured from skirting to skirting and where the wall surface is 
plastered or provided with Dado, it shall be measured from plaster to plaster or dado to 
dado. 

 

8. Plastering and Pointing: 
 

All plastering and pointing shall be measured in square meters unless otherwise 
described. 
 
Net are of surface plastered shall be measured. No deductions will be made for ends of 
joints, beams, posts, etc., and opening not exceeding 0.5 sq.m. each and no additions 
shall be made neither for reveals, jambs, soffits, sills, etc. of these openings nor for 
finishing the plaster around openings, ends, of joists, beam and posts, etc. 
 
Full deductions will be made for door, window and ventilator from each side with adding 
jambs for door, window and ventilator. 
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SECTION – C  : WORKMANSHIP 

 

 CLEARING OF SITE, EXCAVATION AND EARTH FILLING 
 

Note:  Workmanship for all items related to the construction work should be as per relevant 
I.S. Code. 

 

General: 
 
Trenches for wall foundations, column footings, raft foundations, pile caps, plinth beams, 
water tanks, cess pits, etc., shall be excavated to the exact length, width and depth shown 
in the figure on the drawing or as may be directed by the Architect. If taken out to greater 
length, width or depth than shown or required, the extra work occasioned thereby shall be 
done at the Contractors own expenses. Extra depth shall be brought up by plain cement 
concrete filling 1:4:8 proportion and extra length and width filled in by rammed earth or 
murum or if the Architect thinks it necessary for the stability of the work by 1:4:8 concrete, 
as may be directed by the Contractors costs. 
 
Excavated material shall be used for filling in plinth, or each side of the foundation blocks or 
trenches or it shall be spread elsewhere on or near the site of work including watering, 
ramming and consolidating or carted away from site free of charge, as may be ordered. 
 
The Contractor shall at his own expenses and without any extra charge, make provision for 
supporting all utility services, lighting the trenches, separating and stacking, serviceable 
materials neatly, shoring, timbering, stuttering, bailing out of water either sub-soil or rain 
water including pumping at any stage of the work. Trenches shall be kept free of water 
while masonry or any concrete works are in progress and until the Architects consider that 
concrete is sufficiently set. 
 

Excavation excluding in Hard Rock: 
 
Excavation shall be carried out in any type of soil, murum (soft or hard), soft rock boulders, 
old foundation, concrete asphalt or stone paved surfaces, old masonry or concrete (plain or 
reinforced). 
 

Excavation in Hard Rock: 
 
Rock, which is in solid beds, which can only be removed either by blasting or by wedging or 
chiseling shall be treated as hard rock. A boulder or detached rock measuring one cubic 
meter or more, shall blasting, wedging or chiseling. 
 
Where hard rock is met with the blasting operations is considered necessary, the 
Contractor shall intimate about the same to the Architect. 
 
 
The Contractor shall obtain license from District / Public authorities for carrying our blasting 
work as well as for obtaining transporting and storing explosives as per Explosives,  Rules 
1940   or   as   amended.   He   shall purchase the explosives, fuses, detonators, etc., only 
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from a licenses dealer. He shall maintain the account of explosive etc., purchased and 
used by him. He shall be responsible for safe custody and proper accounting of explosives 
materials. The Architect shall have access to check store of explosive and accounts 
thereof. 
 
Blasting shall normally be done with gun powder. Dynamite Gelatin or any other high 
explosive shall only be used in special cases with written permission of the Architect and 
District / Public authorities concerned under Explosives Rules. 
 
Blasting operations shall be carried out under the supervision of a responsible 
representative of the Contractor during certain hours, preferably during lunch break as 
approve in writing by the Architect. The representative shall be conversant with the rules of 
blasting. 
 
Proper precautions for the safety of persons shall be taken. Red flags shall be prominently 
displayed around the area to be blasted and all people on work expect those who actually 
light the fuses shall be withdrawn to a safe distance of not less than 100 meters from the 
blast. Blasting shall not be done within 100 meters of an existing masonry or any other kind 
of structure unless special precautions are taken by heavy blanketing etc. 
 
Where Blasting is not practicable or prohibited, excavation shall be done by wedging or 
chiseling and it shall be restricted to the quantity required to enable the necessary 
foundation etc. to the put in. In case, the dimension of trenches exceeds those shown in 
drawings or as directed by the Architect, the excess quantity shall not be paid for, the item 
also covers bailing out subsoil or rain water including pumping at any stage of work, shoring 
strutting, etc. 
 

Earth Filling: 
 

General: Filling shall be done with good earth, murum, stone chips, or disintegrated 
building debris. It shall be free from salts, organic matter, black cotton or slushy earth and 
combustible material. All clods shall be broken. 
 

a) Filling in Plinth: 
 

Filling shall be done in layers not exceeding 25 cm., amply watered and consolidated by 
ramming with iron or wooden rammers weighing 7 to 8 kgs. and having base 20 cm. 
square or 20 cm. diameter. When the filling reaches the finished level, surface shall be 
flooded with water for at least 24 hours, allowed to dry and then rammed and 
consolidated, after making good any settlement in order to avoid settlement at a later 
stage. Special care   shall   be   taken   to pack earth under plinth beams and column 
corners. Finished level of filling shall be kept to a slope intended to be given to the floor. 

 

b) Filling in Outdoor portions and for Site Development: 
  

Shall be done in layer of 30 cm. Each layer shall be adequately watered. When filling 
reaches the required level, the topmost layer shall be dressed to proper section, grade 
and camber and rolled by 8 to 10 ton’s power roller and adequately watered to aid 
compaction. 
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Leveling Course: 
 

It shall be either plain cement concrete of leaner mix or lime concrete which shall be 
proportioned as stipulated in the relevant item and mixed and placed in position confirming 
to line and level show on the drawing and compacted by approved means and cured 
adequately. 

 
Lime concrete shall be prepared by mixing sand and slaked lime in proportion of three 
parts of sand and one part of lime and ground in a suitable mill and the mortar so prepared 
shall be added to six parts of the brick bat passing through 50 mm. mesh, mixed well and 
placed in position and compacted by approved means. The concrete shall be cured 
adequately. 

 

 

PLAIN & REINFORCED CEMENT CONCRETE 
 

A) VOLUMETRIC BASIS: - 
 

General :  Except where they are varied by the requirements of this specification due 
provision of Indian Standard Specification IS-456-1964 for plain and reinforced concrete 
and IS-432 part I and II for Mild and Medium Tensile steel Bars and hard drawn steel wire 
for concrete reinforcement and any other relevant ISS applicable together with the latest 
amendments shall be held to be incorporated this specifications. It shall be intent of these 
specifications to ensure that all concrete placed at various location of the job should be 
durable, strong enough to carry design, loads, it should wear well and practically be 
impervious to water. It should be free from such defects as shrinkage, cracking and honey-
combing. 

 

Proportioning the Mix : 
 
In ordinary concrete, excluding controlled concrete, proportions of cement to fine and 
coarse aggregate shall be as specified in the respective items and shall be accurately 
measured as in table “A” below. These proportions are based on assumption that the 
aggregates are dry. If aggregates are moist allowance shall be made for bulking in 
accordance with IS:2386/-. Allowance shall also be made for surface water present in 
aggregate when computing water contents. Surface water present shall be determined by 
one of the field methods described in IS:2386/- (Part III). In the absence of exact data, the 
amount of surface water may estimated by the value given in table “B” below (Table “A” 
and “B” please see on page nos.124 & 125). 
 

Mixing: 
 
Concrete of 1:2:4 or richer mix shall be mixed in an approved mechanical mixer. The mixer 
and mixing platform shall be suitably protected from wind and rain. Aggregates shall be 
accurately measured out in boxes and mixed dry along with cement, water shall be then 
added in measured quantity and mixing shall be continued until there is a uniform 
distribution of the materials and the mass is uniform in colour and in consistency but in no 
case shall he mixing be done for less than 2 minutes. 
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When hand mixing is permitted with the approval of the Architect it shall be carried out on 
water-tight mixing platform and care shall be taken to ensure that mixing is continued until 
mass is uniform in colour and consistency. 
 

Consistency: 
 
Quantity of water for making reinforced concrete shall be sufficient so as to ensure that 
concrete shall surround and properly grip all the reinforcement. The best consistency shall  
be  that, which will flow sluggishly without flattening out and without separation of  
 
 
coarse aggregates from the mortar. The degree of plasticity shall depend on the nature of 
work   and   atmospheric temperature  and   whether   the   concrete  is  vibrated  or  hand  
compacted. The slumps shown in table “C” obtained by standard slump test carried out in 
accordance with the procedure laid down in IS:119-1959 shall be adopted for different 
types of work. 
 

Admixtures : 
 
The usage of admixtures are allowed only if approved by the structural consultant and his 
decision in this regard shall be final. 
 

Transportation: 
 
Concrete shall be conveyed from the place of mixing to the place of final deposit as rapidly 
as practicable by methods which will prevent segregation or loss of any of the ingredients. 
If segregation does occur during transport, the concrete shall remixed before being placed. 
In no case, more than 30 minutes shall elaspe between mixing the consolidation in its 
position. 
 

Placing and Compacting: 
 
Concrete shall be placed in layers of suitable thickness or in strips and compacted before 
initial setting commences and should not be subsequently disturbed. Method of placing 
shall be such as to preclude segregation and as far as practicable the placing shall be 
continuous. Special care shall be taken in accordance with IS:456 while laying concrete 
under extreme weather. 
 
Concrete shall be thoroughly compacted during the operation of placing and thoroughly 
working around the reinforcement, embedded fixtures and spaded against corners of the 
form work and by punning, rodding, mechanically vibrating or by any other approved 
means. In addition, form work shall be tapped lightly by using wooden mallet at the pouring 
head. The number and type of vibrator to be used shall be subject to the approval of the 
Architects and in general immersion type vibrators shall be used. External vibrators shall 
also be used whenever directed. 
 
The intensity and duration (of vibration shall be sufficient to cause complete settlement and   
compaction without  any  stratification  of    successive   layers   or    separation   of 
ingredients or formation of liatance. Vibrator shall be inserted vertically in the concrete at 
points not more than 45 cm. apart and withdrawn very slowly when air bubbles no longer 
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come on the surface. Over vibration or vibration of very wet mixes is harmful and should be 
avoided. Care shall be taken to utilize the vibrator only to compact the concrete and not to 
spread it, sufficient number of reserve vibrator in good working condition shall be kept on 
hand at all times, so as to ensure that there is no slackening or interruption in compacting. 
 

Construction Joints : 
 
Concreting shall be carried out end to end continuously as far as possible and when 
construction joints are totally unavoidable, it shall be located in a predetermined position 
approved by the Architect. The joints shall be kept at places where the shear force is the 
minimum and these shall be straight and at right angles to the direction of main 
reinforcement. When the work has to be resumed, on a surface which has hardened, such 
surface shall be roughened. It shall be swept clean, thoroughly wetted and covered with a 
13 mm. layer of mortar composed of cement and sand in the same ration as the cement 
concrete mix. This 13 mm. layer of mortar shall be freshly mixed and placed immediately 
before the placing of the concrete. 
 
Where the concrete has not fully hardened, all  laintance shall be removed by scrubbing 
the 
Wet surface with wire or bristle brushes, care being taken to avoid dislodgment of particles 
of aggregate. The surface shall then be coated with neat cement grout. In horizontal joints 
the first layer of concrete to be placed on this surface shall not exceed 15 cm. thickness 
and shall be well rammed against old work, particular attention being paid to corners. 
 

Curing: 
 
Concrete shall be carefully protected during first stage of hardening from harmful effects of 
excessive heat, drying winds, rain or running water. It shall be covered with a layer of 
sacking, sand canvas, hessian, or similar absorbent materials and kept constantly, wet for 
ten days from the date of placing of concrete. Alternatively, the concrete being thoroughly 
wetted and covered by layer of approved water-proof material which should be kept in 
contact with it for seven days. 
 

Form Work: 
 
The form work shall conform to the shape, lines and dimensions as shown on the plans 
and be so constructed as to remain sufficiently rigid during the placing and compacting of 
the concrete and shall be sufficiently watertight to prevent loss of cement slurry from the 
concrete. Form work or centering shall be constructed of steel or timber and adequately 
designed to support the full weight of wet concrete without deflection and retain its form 
during laying, ramming and setting of concrete. Timber used shall be properly seasoned so 
as to prevent deformation when wetted. 
 
All props shall be straight and of full height and no joints shall be allowed. Props shall be 
braced with thin bamboos or wooden battens and where additional staging is necessary, 
extra care shall be taken to use bigger diameters props with bracing at 4 or 5 levels. All 
props shall be supported on sole plates and double wedges. At the time of removing props 
these wedges shall be gently eased and not knocked out. 
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All rubbish, chippings, shavings and saw dust shall be removed from the Civil of the forms 
before the concrete is placed and the form work in contact with the concrete shall be 
cleaned and thoroughly wetter or treated with non-staining mineral oil or any other 
approved materials is kept out of contact with the reinforcement. 
 
All form work shall be removed without shock or vibration and shall be eased off carefully in 
order to allow the structure to take up its load gradually. Forms shall not be disturbed until 
concrete has adequately hardened to take up superimposed load coming on it and in no 
circumstances shall forms be struck until the concrete may be subjected at the time of 
striking. 
 
In the normal circumstances (generally where temperatures are above 21 degrees 
centigrade) and where ordinary cement is used, forms may be struck after expiry of 
following periods: 
 

a) Walls, Columns and    }48 hours as may be directly 
Vertical sides of beams     }by the Architect. 

  
b) Bottom of slab upto 4.5 m. span.  }7 days. 
 
c) Bottom of slab upto 4.5 m. span.  }14 days. 

bottom of beam and arch rib upto  } 
6 m. span.     } 
  

d) Bottom of beams and arch   }21 days. 
rib over 6 m. span.    } 

 
However, this period may be increased or decreased at the discretion of Architects. Special 
care shall be taken while striking the centering of cantilevered slab canopies, portal frames, 
folded plate construction and period of striking centering shall be as determined by the 
Architect. 
 
If directed, form shall be given an upward camber to ensure that the beams do not have 
any sag. Surface that becomes exposed on removal of forms shall be carefully examined 
and any fins, burrs, projections etc., that are detected shall be removed. Any 
honeycombing of minor nature shall be finished neatly with cement mortar 1:2. 
 
Any work showing signs of damage through premature or careless removal of centering or 
shuttering, shall be reconstructed by the contractor at his own cost. 
 
 
 
 
 
 
 
 

 

 

 



                                                                                

 

  

69                                                                      Seal & sign of contractor 

Strength: 
 
Concrete mixed in the proportion desired shall have compressive strength after placing, not 
less than the following: 
 

No Concrete Mix. Minimum compressive 

strength @ 7 days 

Minimum compressive 

strength @ 28 days 

1 1:1:2 160 Kg. / Sq.m. 
(2250 Lbs. / Sq. inch). 

250 Kg. / Sq.m. 
(3500 Lbs. / Sq. inch). 

2 1:1.5:3 132 Kg. / Sq.m. 
(1875 Lbs. / Sq. inch). 

200 Kg. / Sq.m. 
(2850 Lbs. / Sq. inch). 

3 1:2:4  106 Kg. / Sq.m. 
(1500 Lbs. / Sq. inch). 

150 Kg. / Sq.m. 
(2250 Lbs. / Sq. inch). 

 

Tests: Tests on concrete shall be carried out in accordance with IS-456/- and any other is 
applicable. The frequency of work test shall be at such intervals as ordered by the Architect 
and subject to that every 150 cu.m. of concrete placed or part thereof and for a day’s 
concrete exceeding 30 cu.m. a batch of 6 cubes shall be made for every sample and 3 of 
them tested after 7 days and the remaining 3 cubes shall be tested after 28 days. The 
criteria for acceptance of a concrete as confirming to a specified proportion / grade of 
concrete shall be in accordance with IS:456 and the Contractor shall entirely re-do the 
rejected work at his own cost. Strength of 28 days shall alone be considered for 
acceptance. 
 
The Contractor shall arrange to carry out the tests in accordance with the relevant Indian 
Standards Specifications in an approved laboratory and the test reports in original be 
submitted to Architect. The entire cost of testing shall be borne by the Contractor. 
 

Steel Reinforcement: 
 
Reinforcement shall be accurately fabricated, placed and adequately maintained in position 
as shown on the drawings or as directed by the Architect. All finished bars shall be free 
from cracks, surface flaws, laminations, jagged and imperfect edges. Cement mortar blocks 
shall be used to give requisite cover as shown be firmly tied with binding wire of 16 to 18 
gauge. Reinforcement shall be bent in accordance with the procedure stipulated in 
IS:2502-1963 and will not be straightened in a manner which will injure the material. 
 
All reinforcement shall immediately before placing in concrete be thoroughly cleaned of 
loose mill scale, loose rust, oil and grease or other deleterious matter that would destroy or 
reduce bond. 
 
Reinforcement in reinforced concrete members shall not be connected by welding or 
coupling   except   in accordance with relevant ISS and with the previous approval of the  
 
Architect. Overlaps and joints shall be staggered and located at points, along the spans 
where neither shear nor bending moment is maximum. 
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Cover: 
 
Reinforcement shall have cover as shown on the R.C.C. drawings and where not specified 
the thickness of cover shall be as follows. Cement mortar blocks in C.M. 1:1 shall be used 
for making cover blocks. 
 
a) At each end of reinforcing bar not less than 25 mm. not less than twice the diameter of 

such rod or bar. 
b) For a longitudinal reinforcing bar in a column not less than the diameter of such rod or 

bar. In the case of columns of minimum of 20 mm. or under whose reinforcing bars do 
not exceed 13 mm. the cover of 25 mm. may be used. 

c) For longitudinal reinforcing bar in a column not less than 25 mm. not less than diameter 
of such rod or bar.  

d) For tensile, compressive, shear or other reinforcement in a slab not less than 13 mm. 
nor less than diameter of such reinforcement, and 

e) For ant any  other reinforcement not less than 13 mm. not less than the diameter of 
such reinforcement. 

 
 
 

 

BRICK AND STONE MASONRY 

General: 
 
All brick work should be carried out as shown on the drawings with setbacks, projections, 
cuttings, toothings, etc. Wherever the proportion of cement mortar has not been specifically 
mentioned, cement mortar in the proportion of 1:6 shall be used. Flat bricks arches shall be 
provided wherever required without any extra cost. Brick work shall be kept wet while in 
progress, till mortar has properly set. On holidays or when work is topped, top of all 
unfinished masonry shall be kept wet. Should the mortar become dry, white or powdery, for 
want of curing work shall be pulled down and rebuilt at the Contractor’s expenses. 
 

Brick Work 1stClass : 
Bricks shall be thoroughly cleaned, well wetted and soaked for at least twelve hours in 
fresh water before being used on the work. Bricks shall be of locally, available best quality. 
 
English bond shall be used throughout in walling. A good bond shall be maintained 
throughout the work, both laterally and transversely. In walling, the courses shall be kept 
perfectly horizontal and in plumb with the frogs facing upwards. Vertical joints shall not 
exceed 10 mm. thickness and shall be full of mortar. No broken bricks shall be used except 
as closers. After day’s work all joints shall be raked to 12 mm. depth to provide for proper 
key to plastering. 
 
Mortar used shall be as specified in respective items and every third course of brick work 
shall be flushed with mortar grout. 
 
Whole of the masonry work shall be brought up at one uniform level throughout the 
structure; but where breaks are unavoidable, joints shall be made in good long steps. All 
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junctions of walls and cross walls shall be carefully bounded into the main walls. The rate 
of laying masonry may be up to a height of 60 cm. per day if cement mortar is used and 45 
cm. per day if lime mortar is used. Greater heights may be built only if permitted by the 
Architect. 
 
During rains, the work shall be carefully covered to prevent mortar from being washed 
away. Should any mortar or cement be washed away, the works shall be removed and 
rebuilt at the Contractor’s expenses. 

 

Bricks Work 2ndClass : 
 
Shall be similar to 1st class brick work except that 2nd class bricks shall be used, and joints 
shall be 10 mm. t0 12 mm. thick. 
 

 

Half Brick Masonry : 
 
Shall be set in cement mortar as specified. Hoop iron bands of 2.5 cm. x 0.16 (1” x 1/16”) 
shall be embedded in every fourth course with thick mortar band or 2 Nos. 6 mm. (1/4”) dia. 
bars shall be used in every sixth course otherwise as specified under item. 
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Technical Specifications – Civil & Plumbing  
 

LIST OF APPROVED MATERIAL AND MAKES OF ITEMS 

(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE ARCHITECT BEFORE USE IN 

CONSTRUCTION) 

 1.  CEMENT :  ULTRATECH, LAFARGE, JAYPEE,    

ACC, MYCEM OR EQUIVALENT  

  WHITE CEMENT : BIRLA WHITE,  

 2. STEEL FOR REINFORCEMENT : TESTED STEEL OF RATHI, 

GOYAL, TATA OR MAGNUM (TMT 

STEEL) 

 3.  BRICKS :   BRICKS OF METRIC 

    SYSTEM  

    4 PVC PIPES : SUPREME/ KISSAN/ KASTA OR EQ. 

 5. CPVC PIPES : NOVEON OR EQ 

 NB.   1)  The contractor should obtain prior approval from Employer / Consultants 

before placing order for any specific materials.  Employer may / delete any of the makes or 

brands out of the above list.  

 2).  All materials should conform to relevant standards and codes of BIS. 

Materials with I.S.I. mark shall be used duly approved by the Department Engineer / 

Architect. 

Note: -    If any material is found to be not up to the mark, the contractor will have 

to produce original bills/certificate from the manufacturer or his 

authorised Distributor for authenticity and genuineness of the material for 

consideration and as per make approved by the Department. The same 

will not be considered for payment.    
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1. Cement: 
 

Cement shall comply in every respect with the requirements of the latest publications 
of IS: 269 and unless otherwise specified ordinary Portland Cement shall be used. 
 
The weight of ordinary Portland Cement shall be taken as 1440 kg. per cu.m. (90 lbs. 
per C.Ft.). Cement shall be measured by weight and in whole bags, and each 
undisturbed and sealed 50 kg. bag being considered equivalent to 35 liters (1.2 c.ft.) 
in volume care should be taken to see that each bag contains full quantity of cement. 
When part bag is required cement shall be taken by weight or measured in 
measuring boxes. 
 
No other make of cement but that approved by the Architects will be allowed on 
works and the source of supply will not be changed without approval of Architect in 
writing. Test certificates to show that cement is fully complying the specifications 
shall be submitted to the Architects and  
notwithstanding this, the Architect may at his discretion, order that the cement 
brought on site and which he may consider damaged or of doubtful quality for any 
reason whatsoever, shall be re-tested in an approved testing laboratory   and  fresh   
certificates  of  its  soundness   shall  be  produced.  
 
Cement ordered for re-testing shall not be used for any work pending results of re-
test. 
 
Cement shall be stored in weather-proof shed with raised wooden plank flooring to 
prevent deterioration by dampness or intrusion of foreign matter. It shall be stored in 
such a way as to allow the removal and use of cement in chronological order of 
receipt i.e., first received being used first used. Cement deteriorated and or clotted 
shall not be used on the work but shall be removed at once from the site. However, 
allowing use of warehouse set cement shall be determined by the Architects. 

 

2.River Sand: 
 

River sand shall confirm to IS: 383 and relevant portion of IS: 515. It shall pass 
through pass through a I.S. sieve 4.75 mm. (3/16 B.S.) test sieve, leaving a residue 
not more than 5%. It shall be from natural source i.e. only river or crushed stone 
screenings, if allowed, chemically intert clean, sharp, hard durable, well graded and 
free from dust, pebbles, clay, shale, salt, organic matter, loam ,  mica  or  other  
deleterious  matter.   The   sum percentages of all deleterious substances to 
acceptable limits. River sand shall not contain any trace of salt and it shall be tested 
and river sand containing any trace of salt shall be rejected. 
 
The fine aggregate i.e. river sand for concrete shall be graded within limits as 
specified in IS: 383 and the fineness Modules may range between 2.60 to 3.20. 
 
The fine aggregate shall be stacked carefully on a clean hard dry surface so that it 
will not get mixed up with deleterious foreign materials. If such a surface is not 
available a platform of planks or corrugated iron sheets or brick floor or a thin layer of 
lean concrete shall be prepared. 
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3. Fine & Coarse Aggregate: 
 

Shall consist of crushed or broken stone 95% of which shall be retained on 4.75 mm. 
IS tests sieve. It shall be obtained on crushing Granite, Quartzite, Trap, Basalt, or 
similar approved stones from approved quarry and shall confirm to IS:383 and IS 
515. Fine & Coarse aggregate shall be chemically inert when mixed with cement and 
shall be cubical in shape and be free soft, friable, thin, porous, laminated or flaky 
pieces. It shall be free from dust and any other foreign matter. 
 
Gravel / Shingle of desired grading may be permitted as a substitute in part or full in 
plain cement concrete if the Architect is otherwise satisfied about the quality of 
aggregate. For all the R.C.C. works the size of coarse aggregate shall be 20 to 25 
mm. and fine aggregate shall be 10 to 15 mm. 

 

4. Reinforcement: 
 

Reinforcement shall be of mild steel tested quality confirming to I.S. : 432-1966 and 
any other I.S. applicable or deformed bar confirming to IS:1786 and Is:1139 or hard 
drawn Fe 415 (Tor Steel) steel wire fabric confirming to IS:1566;1967. 
 
All finished bars shall be free from cracks, surface flaws, laminations, jagged and 
imperfect edges. 

 

5.0 Bricks: 
 

Bricks shall generally comply with IS:1077 except in size which shall be classified as 
1st and 2nd class. 
 
1st class bricks shall be the best quality locally available table moduled, well burnt 
but not over burnt, have plain rectangular faces with parallel sides and sharp right-
angled edges, have a find compact and uniform texture. The bricks shall be free 
from cracks, chips, flaws, stones or subsequent to soaking in water. It shall emit a 
clear ringing sound on being struck and shall not absorb water more than 20% by 
weight. Common building bricks shall have a compressive strength of 35 kg. / 
sq.m.unless otherwise specified for first class bricks 

 

6.0 Water : 
 

Water for mixing cement / lime / surkhi mortar or concrete shall not be salty or 
brackish and shall be clean, reasonably clear and free from objectionable quantities 
of silt and traces of oil, acid and injurious alkali, salts, organic matter and other 
deleterious materials which will either weaken the mortar or concrete or cause 
affluence or attack the steel in reinforced   cement   concrete.   Water   shall   be   
obtained from   sources  
approved by the Architect. Potable water is generally considered satisfactory for 
mixing and curing concrete, mortar masonry, etc., where water other than main 
source is used this shall be tested in an approved testing laboratory to establish its 
suitability. All charges connected therewith shall be borne by the Contractor. 
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7.0   Cement Mortar : 
 
Cement mortar shall be of proportions specified for each type of work in the 
schedule. It shall be composed of Portland Cement and sand. The ingredients shall 
be accurately gauged by measure and shall well and evenly mixed together in a 
mechanical pan mixer, care being taken not to add more water than is required. No 
mortar that has begun to set shall be used. River sand shall be used unless 
otherwise specified. 
 
If hand mixing is allowed, then it shall be done on pucca water-proof platform.  The  
gauged   materials   shall be put on the platform and mixed  
dry. Water will then be added and the whole mixed again until it is homogenous and 
of uniform colour. Not more than one bag of cement shall be mixed at one time and 
which can be consumed within half an hour of its mixing. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


