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M/S e-PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD

 

Sl. No. 
(a) Tender ID 
(b) Tender Name 

(c) Ending Date of Tender
 

The Contractors/Vendors who are in the list of approved empanelled contractors/vendors finalised in 

September, 2018 by SBI, Local Head Office, Guwahati (North Eastern Circle) for the respective 

category of work i.e. Category

 

Note:     i) Firm should possess valid digital signature for this e
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TENDER DOCUMENT 
 
 

STATE BANK OF INDIA 
LOCAL HEAD OFFICE 

GUWAHATI 

INVITES ON-LINE TENDERS 

THROUGH SBI SERVICE PROVIDER 

PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD

Description 
P&E/2021-22/63 
INTERIOR & FURNITURE
BETASING BRANCH(

Ending Date of Tender 07.10.2021 upto 02:00 PM

The Contractors/Vendors who are in the list of approved empanelled contractors/vendors finalised in 

September, 2018 by SBI, Local Head Office, Guwahati (North Eastern Circle) for the respective 

Category- IV (Upto ₹10.00 lakh) for Interior & Furniture work

Note:     i) Firm should possess valid digital signature for this e-tendering process. 

 
 
 
 
 
 
 

ASSISTANT GENERAL MANAGER 
Premises & Estate Department 

3rd Floor, SBI Guwahati LHO Building, 
P.O. Assam Sachivalaya, 

Dispur-781006 
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PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD 

ITURE WORK AT 
BRANCH(SHIFTING) 
upto 02:00 PM 

The Contractors/Vendors who are in the list of approved empanelled contractors/vendors finalised in 

September, 2018 by SBI, Local Head Office, Guwahati (North Eastern Circle) for the respective 

rior & Furniture work 
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SBI LHO Guwahati invites e-Tendering system from the Contractors/Vendors who are in the list of approved empanelled 

contractors/vendors as mentioned in Tender document attached herewith

1. Name & location of Work 

2. Availability of tender documents

3. Technical Bid 

4. Price Bid 

5. Opening of Price Bid 

6. Estimated Cost 

7. Validity of Tenders  

8. Initial security deposit (ISD) 

                                                               P&E/2021-22/63 

 

NOTICE INVITING TENDERS 

Tendering system from the Contractors/Vendors who are in the list of approved empanelled 

Tender document attached herewith.  

: INTERIOR & FURNITURE WORK AT BETASING

Availability of tender documents : Tender documents will be issued to the eligible contractors by the service 

provider M/S e-PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD and 

also can be downloaded from the Bank's website 

section ‘Procurement news’. 

: The following Documents should be submitted in the Technical Bid in a 

sealed envelope addressed to the “Assistant 

& Estate Department , SBI Local Head Office Building, 3rd Floor, ‘A’ Block, 

P.O. Assam Sachivalaya, Dispur, Guwahati

copies of the following documents may be e

agmpne.lhoguw@sbi.co.in on or before 

The Process Compliance Form as at Annexure

stamped by the Bidder as token of acceptance of all the terms & 

conditions stipulated in this tender. The

above mentioned documents, will be disqualified in Technical Bid and will 

not be allowed to participate in the Price Bid. Moreover, the conditional 

tenders are liable for rejection and will not be allowed to participate in

Tendering Process. 

: The Lowest Bidder will be finalized from the Price Bid submitted by the 
Contractors through on-line Price Bid 
the tendering process are indicated in “
TENDERING”. The Details of the events is as under:

i) Submission of On-Line Price Bid: On 
03:00 PM. 

Only the bidders who qualified in Technical Bid (

& signed Process Compliance Form) will be eligible to participate in the 

Online Price Bid submission of this e-Tendering Process. The bidder should 

have valid digital signature for participation in e

: 
08.10.2021 after completion of the time 

: 
Rs. 8,93,525.00(exclusive of GST) 

: For a period of 90 days from the date of 

: NIL 
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Tendering system from the Contractors/Vendors who are in the list of approved empanelled 

BETASING BRANCH(SHIFTING) 

will be issued to the eligible contractors by the service 

PROCUREMENT TECHNOLOGIES PVT. LTD., AHMEDABAD and 

downloaded from the Bank's website www.sbi.co.in under 

The following Documents should be submitted in the Technical Bid in a 

“Assistant General Manager” ,Premises 

, SBI Local Head Office Building, 3rd Floor, ‘A’ Block, 

P.O. Assam Sachivalaya, Dispur, Guwahati-781006, Assam or the scanned 

copies of the following documents may be e-mailed to 

before 07.10.2021 up to 02:00 PM 

The Process Compliance Form as at Annexure-I Duly filled, signed and 

stamped by the Bidder as token of acceptance of all the terms & 

tender. The Bidder, who failed to submit the 

above mentioned documents, will be disqualified in Technical Bid and will 

not be allowed to participate in the Price Bid. Moreover, the conditional 

tenders are liable for rejection and will not be allowed to participate in e-

The Lowest Bidder will be finalized from the Price Bid submitted by the 
 on Item rate system (The details of 

the tendering process are indicated in “BUSINESS RULES FOR e-
The Details of the events is as under:- 

On 08.10.2021 from 11:30 AM up to 

Only the bidders who qualified in Technical Bid (who submitted duly filled 

) will be eligible to participate in the 

Tendering Process. The bidder should 

have valid digital signature for participation in e-Tendering Process. 

after completion of the time period of e-Tender. 

For a period of 90 days from the date of opening of Price Bid. 
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9. Retention money 

10. Commencement of the work 

11. Time allowed for completion 

12. Deduction of Income Tax and GST

13. Terms & mode of payment 

14. Liquidated Damages 

15. Defects Liability Period 

16. Contact details for any clarification

17. Contact details for any e-Tender 

queries 

                                                               P&E/2021-22/63 

 

 3% of the awarded value of work. 

  The date of commencement of the work will be reckoned as the date of 

handing over site or 15 days from the date of issue of Work Order of the 

tender whichever is later 

: 45 days from the date of handing over site or 10 days from the date of 

issue of letter of acceptance of Bank whichever is later

Deduction of Income Tax and GST : A) TDS on Income Tax/GST will be deducted at source as per Govt. 
Guidelines. 

B) The contractor should comply with the following;

i. Contractor should have GST Registration Number

ii. Invoice should specifically/separately disclose the amount of GST levied 
at applicable rate as per GST provision

iii. In case of Correction in the bills after scrutiny, contra
fresh invoice for payment 

iv. Contractor should timely file his GST return in accordance with GST 
provisions to enable the bank to claim the credit of GST paid to the 
contractor. 

: i) No advance is payable. 

ii) After successful completion of entire work
released against submission of GST invoice and work completion 
Certificate from the user deptt.  

iii) Security deposit and statutory deductions 

iv) The contractor should furnish details of the Bank, A/c no, IFSC code 
etc. 

: If the bidder is not able to complete the work within the stipulated 

completion period as per tender, liquidated Damages will be imposed at 

the rate of 0.5% of the contract value per week subject to a maximum of 

5% of the contract value. 

: 12 Months (Twelve months) from the date of completion of the work

handing over to the Bank. 

Contact details for any clarification : Premises & Estate Department 

,3rd Floor, SBI, LHO Building, Guwahati, 

Dispur-781006,  

Mobile No: 7086042444 

Tender  related : Service provider: M/s e-Procurement Technologies Ltd. (Procure Tiger)

A- 201, Wall Street - II, Opp. Orient Club, Nr. Gujarat College, Ahmedabad 

- 380 006. Gujarat State, India  

Tel.:- PH. NOS. : +91 79-40016837/ 835 / 886 / 887 / 802 / 852 / 865 / 800, 
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The date of commencement of the work will be reckoned as the date of 

days from the date of issue of Work Order of the 

date of handing over site or 10 days from the date of 

issue of letter of acceptance of Bank whichever is later. 

will be deducted at source as per Govt. 

comply with the following; 

i. Contractor should have GST Registration Number 

ii. Invoice should specifically/separately disclose the amount of GST levied 
at applicable rate as per GST provision 

iii. In case of Correction in the bills after scrutiny, contractor should submit 

iv. Contractor should timely file his GST return in accordance with GST 
provisions to enable the bank to claim the credit of GST paid to the 

ii) After successful completion of entire work, 100% payment will be 
released against submission of GST invoice and work completion 

ecurity deposit and statutory deductions will be made as applicable. 

contractor should furnish details of the Bank, A/c no, IFSC code 

If the bidder is not able to complete the work within the stipulated 

completion period as per tender, liquidated Damages will be imposed at 

the contract value per week subject to a maximum of 

12 Months (Twelve months) from the date of completion of the work and 

 

Procurement Technologies Ltd. (Procure Tiger) 

II, Opp. Orient Club, Nr. Gujarat College, Ahmedabad 

40016837/ 835 / 886 / 887 / 802 / 852 / 865 / 800, 



  

                                                                

 

SBI LHO GHY 
 

18. Any additional Information 

 Notes: 

a) All Bidders are informed that, price bidding for the work will be through e

i.e “Price Bid” is to be submitted online on e

bidders in the “Price Bid. 

b) The Bidders are expected to examine all instructions, forms, terms and specifications in the tender documents. Failure t

furnish all information required as per the Tender Documents or submission of bids not substantially responsive to the 

Tender Documents in every respect will be at the Bidders risk and shall result in rejection of the Tender.

c) In case the date of submission 

next working day at the same time. The bidder, who is the authorized representative and participating on behalf of 

company/ Dealer/vendor, should have a valid digital signature certificate (DSC) for this tender. 

d) SBI reserves the right to cancel or postpone or modify the tenders at any stage without assigning any reason.

e) The Bidders are strongly advised to visit the site before

respects within the stipulated completion time

f) Corrigendum: (If any) is to be followed as published in 

 (For and on behalf of  State Bank of India) 

 

 

 

Assistant General Manager 
Premises & Estate Department 
3rd Floor,A Block ,  
Local Head Office,Guwahati 
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Fax:- 91 - 079 – 40016876. 

You are requested to contract the agency for further guidance on  

tendering process 

: The estimated rates as per the Break-up Of 

this tender are inclusive of materials, labour, wages, fixtures, 

transportation, installation, all taxes & 

specified in the tender, cost towards testing of materials supplied, 

wastages,  Octroi, machinery, temporary works such as scaffolding, 

cleaning, overheads, profit, statutory expenses, incidental charges and 

all related expenses to complete the work. However, 

contract will be extra as applicable. 

  

All Bidders are informed that, price bidding for the work will be through e-tendering method. The bill of quantity of tender 

is to be submitted online on e-tendering portal. Orders will be placed on the basis of closing price by 

are expected to examine all instructions, forms, terms and specifications in the tender documents. Failure t

furnish all information required as per the Tender Documents or submission of bids not substantially responsive to the 

Tender Documents in every respect will be at the Bidders risk and shall result in rejection of the Tender.

In case the date of submission for Online Price Bid is declared as a holiday, the respective date will be considered on the 

next working day at the same time. The bidder, who is the authorized representative and participating on behalf of 

endor, should have a valid digital signature certificate (DSC) for this tender. 

the right to cancel or postpone or modify the tenders at any stage without assigning any reason.

The Bidders are strongly advised to visit the site before submitting their Price Bid to make the work complete in all 

respects within the stipulated completion time. 

Corrigendum: (If any) is to be followed as published in https://etender.sbi/ portal. 

State Bank of India)  
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You are requested to contract the agency for further guidance on    e-

up Of Quantities (BOQ) uploaded in 

inclusive of materials, labour, wages, fixtures, 

 charges , cost of the insurances as 

specified in the tender, cost towards testing of materials supplied, 

wastages,  Octroi, machinery, temporary works such as scaffolding, 

cleaning, overheads, profit, statutory expenses, incidental charges and 

complete the work. However, GST on work 

tendering method. The bill of quantity of tender 

tendering portal. Orders will be placed on the basis of closing price by 

are expected to examine all instructions, forms, terms and specifications in the tender documents. Failure to 

furnish all information required as per the Tender Documents or submission of bids not substantially responsive to the 

Tender Documents in every respect will be at the Bidders risk and shall result in rejection of the Tender. 

declared as a holiday, the respective date will be considered on the 

next working day at the same time. The bidder, who is the authorized representative and participating on behalf of 

endor, should have a valid digital signature certificate (DSC) for this tender.  

the right to cancel or postpone or modify the tenders at any stage without assigning any reason. 

submitting their Price Bid to make the work complete in all 
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Name of Work / Project: - INTERIOR & FURNITURE WORK AT 
 

BUYER NAME 

E-TENDERING TO BE CONDUCTED 

BY 

DATE & TIME OF  
ON-LINE PRICE BID 
 

DOCUMENTS ATTACHED 

Type of On-line Price Bid :- 

The On-line Price Bid e-tendering will be conducted on the basis of 
flow as under :-  

1. For the proposed e-tendering process, already empanelled vendors for the said purpose who 

conditions including deposit of 

2. SBI will engage the services of a service provider 

commencement of on line bidding on Internet.

3. SBI will inform the service provider to enable them to contact and get trained.

4. Business rules like event date, time, etc. also will be communicated 

5. Vendors have to e-mail the compliance form in the prescribed format (provided by service provider) before start of e

tendering process. Without this the vendor will not be eligible to participate in the event.

6. E-tendering process will be conducted on schedule date & time.

7. The lowest bidder has to e-mail 

through service provider within 24 hours of completion of auction without fa

                                                               P&E/2021-22/63 

 

 

BUSINESS RULES FOR e-TENDERING 

INTERIOR & FURNITURE WORK AT BETASING BRANCH (SHIFTING) 

State Bank of India 

SBI Service Provider: 

M/s e-Procurement Technologies Ltd. (Procure Tiger) 

A- 201, Wall Street - II, Opp. Orient Club, Nr. Gujarat College, 

006. Gujarat State, India  

Tel.:- PH. NOS. : +91 79-40016837/ 835 / 886 / 887 / 802 / 852 / 865 / 800

079 – 40016876. 

08.09.2021 from 11:30 AM to 03:00 PM. 

in e-Tendering  Website : https://etender.sbi/                                 

i) Notice Inviting Tenders (NIT) 

ii) Business rule for finalization of tender 

iii) Terms & conditions of  E-Tendering 

iv) Process Compliance Statement (Annexure I) 

v) TERMS & CONDITIONS OF THE CONTRACT 

vi) SPECIAL CONDITIONS OF THE CONTRACT 

vii) Bid Confirmation (Annexure –II) 

viii) BOQ- Break-up-of Quantity with detailed estimate (Annexure

ix)  installation work terms & conditions 

xi) Contact Information. 

 

tendering will be conducted on the basis of “Item Rate System” by adopting the following broad process 

tendering process, already empanelled vendors for the said purpose who 

conditions including deposit of Earnest money amount only shall be eligible to participate.

SBI will engage the services of a service provider who will provide all necessary training and assistance before 

commencement of on line bidding on Internet. 

SBI will inform the service provider to enable them to contact and get trained. 

Business rules like event date, time, etc. also will be communicated through service provider for compliance.

mail the compliance form in the prescribed format (provided by service provider) before start of e

tendering process. Without this the vendor will not be eligible to participate in the event.

tendering process will be conducted on schedule date & time. 

mail the duly signed filled-in prescribed format as provided on case

through service provider within 24 hours of completion of auction without fail.  

22/63 dated 30.09.2021 
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II, Opp. Orient Club, Nr. Gujarat College, Ahmadabad - 380 

40016837/ 835 / 886 / 887 / 802 / 852 / 865 / 800, Fax:- 91 - 

                                 

(Annexure-III) 

by adopting the following broad process 

tendering process, already empanelled vendors for the said purpose who fulfil all terms and 

arnest money amount only shall be eligible to participate. 

who will provide all necessary training and assistance before 

through service provider for compliance. 

mail the compliance form in the prescribed format (provided by service provider) before start of e-

tendering process. Without this the vendor will not be eligible to participate in the event. 

in prescribed format as provided on case-to-case basis to SBI 
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8. Any variation between the on

process and will invite disqualification of vender to conduct business with SBI as per prevailing procedure.

9.  Further, to deal with Contractors
estimated cost, provisions for 
final tender amount quoted) 
Draft favoring SBI shall continue.

     Procedure of “E-TENDERING PROCESS

10. For the proposed e-Tendering Process

Bids only shall be eligible to participate.

11. SBI will engage the services of a service provider 

provide all necessary training and assistance before commencement of on 

12. SBI will inform the vendor in wr

13. Business rules , tender details,

addition to uploading the same in Bank’s website

14. Bidders have to send  the 

provider) , On-line Payment details for Tender Fee and Earnest  Money Deposit within the stipul

Technical Bid, failing which, the vendor

15. E-Tendering Process will be conducted on schedule date & time.

16. The lowest bidder has to send e

SBI within 24 hours of completion of 

17. Any variation between the on

process and will invite disqualification of vender to conduct business with SBI as per prevailing procedure.
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Any variation between the on-line bid value and signed document will be considered as sabotaging the tender 

process and will invite disqualification of vender to conduct business with SBI as per prevailing procedure.

Contractors/bidders submitting erratic and unreasonably low 
for submission of Additional Security Deposit (equal to difference in 

quoted) as Performance Guarantee in the form of “Unconditional 
continue. 

TENDERING PROCESS”  :- 

Tendering Process, already empanelled vendors for the said purpose who 

only shall be eligible to participate. 

SBI will engage the services of a service provider M/s e-Procurement Technologies Pvt. Ltd, Ahmedabad 

provide all necessary training and assistance before commencement of on line bidding on Internet.

SBI will inform the vendor in writing, the details of service provider to enable them to contact and get trained.

, tender details, event date, time etc. will be communicated through service provider for compliance

addition to uploading the same in Bank’s website. 

the duly signed Process compliance form in the prescribed format (provided by service 

line Payment details for Tender Fee and Earnest  Money Deposit within the stipul

the vendor/contractor  will not be eligible to participate in the 

will be conducted on schedule date & time. 

send e-mail the duly signed filled-in prescribed formats as provided on case

SBI within 24 hours of completion of E-Tendering without fail.  

Any variation between the on-line bid value and signed document will be considered as sabotaging the tender 

rocess and will invite disqualification of vender to conduct business with SBI as per prevailing procedure.

22/63 dated 30.09.2021 
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line bid value and signed document will be considered as sabotaging the tender 

process and will invite disqualification of vender to conduct business with SBI as per prevailing procedure. 

low offers i.e. below 10% or more of 
difference in estimated cost vis-a-vis 

“Unconditional Bank Guarantee” or Demand 

, already empanelled vendors for the said purpose who qualified in Technical 

Procurement Technologies Pvt. Ltd, Ahmedabad (ETL) who will 

line bidding on Internet. 

the details of service provider to enable them to contact and get trained. 

etc. will be communicated through service provider for compliance in 

compliance form in the prescribed format (provided by service 

line Payment details for Tender Fee and Earnest  Money Deposit within the stipulated date & Time as 

will not be eligible to participate in the price bid event. 

as provided on case-to-case basis to 

line bid value and signed document will be considered as sabotaging the tender 

rocess and will invite disqualification of vender to conduct business with SBI as per prevailing procedure. 



  

                                                                

 

SBI LHO GHY 
 

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The

change the Password after the receipt of initial Password from ETL. All bids made from the Login ID given to the bidder will 

deemed to have been made by the bidder.

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken 

cannot be cancelled. The bidder is bound to execute the work

bidder back out and not executed the work

3. E-TENDERING TYPE: a) Online Sealed

4. E-TENDERING WINNER: At the end of the Price Bid, 

“Type of On-line Price Bid  will be the winner.

5. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and Conditions” sect

the Login Ids and passwords given to them.

6. OTHER TERMS & CONDITIONS:  

 The Bidder shall not involve himself or any of his representatives in

by communicating with other bidders

 The Bidder shall not divulge either his Bids or any o

 SBI’s decision on award of Contract shall be final and 

 SBI along with ETL can decide to extend, reschedule or cancel any 

after the first posting will have to be accepted if the Bidder continues to access the site after that time.

 ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the cause.

 ETL is not responsible for any damages, including consequential damages, including but not limited to systems 

problems, inability to use the system, loss of electronic information etc.

N.B 

 All the bidders are requested to ensure that they have a valid digital 

participate in the online event
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Terms & Conditions of E-Tendering Process 

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The

change the Password after the receipt of initial Password from ETL. All bids made from the Login ID given to the bidder will 

deemed to have been made by the bidder. 

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made by the bidder 

r is bound to execute the work as mentioned above at the price that they bid. Should any 

executed the work, SBI and / or ETL shall take action as appropriate.

TENDERING TYPE: a) Online Sealed Price Bid. 

At the end of the Price Bid, who quoted the lowest Grand Total Price(L1 Price) 

will be the winner. 

TERMS & CONDITIONS: Bidders are required to read the “Terms and Conditions” sect

the Login Ids and passwords given to them. 

The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or indirectly 

other bidders. 

The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.

’s decision on award of Contract shall be final and binding on all the Bidders. 

along with ETL can decide to extend, reschedule or cancel any E-Tender. Any changes made by SBI

after the first posting will have to be accepted if the Bidder continues to access the site after that time.

hall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the cause.

ETL is not responsible for any damages, including consequential damages, including but not limited to systems 

he system, loss of electronic information etc. 

All the bidders are requested to ensure that they have a valid digital signature 

participate in the online event. 
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1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are requested to 

change the Password after the receipt of initial Password from ETL. All bids made from the Login ID given to the bidder will be 

to be an offer to execute the work. Bids once made by the bidder 

as mentioned above at the price that they bid. Should any 

ction as appropriate. 

who quoted the lowest Grand Total Price(L1 Price) as mentioned above  in 

TERMS & CONDITIONS: Bidders are required to read the “Terms and Conditions” section of the e-Tendering site using 

Price manipulation of any kind directly or indirectly 

to any other party. 

. Any changes made by SBI and / or ETL, 

after the first posting will have to be accepted if the Bidder continues to access the site after that time. 

hall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 

ETL is not responsible for any damages, including consequential damages, including but not limited to systems 

signature certificate well in advance to 
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(The bidders are required to print this on their company’s letter head and sign, stamp 
& Estate Department, LHO Guwahati through e
 
  
To      
e-Procurement Technologies Ltd. (Procure Tiger)
A-201-208, Wall Street-II, Opp. Orient Club,
Nr. Gujarat College, Ahmedabad-380 006, 
Gujarat, India. 
Tel: (079) 40016837 / 835  
Fax: (079) 40016876  

Sub: Agreement to the Process related Terms and Conditions for the 

Dear Sir, 
 
This has reference to the Terms & Conditions for
 This letter is to confirm that: 

1. The undersigned is authorized representative of the company.
2. We have studied the all the terms & conditions specified in the tender, Commercial Terms and the B

governing the e-Tendering Process
3. We also confirm that we have t

same thoroughly. 
4. We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for my/our failure 

bid on the e-Tendering  platform due to loss of internet connectivity, electricity failure, virus attack, problems with the 
PC, any other unforeseen circumstances etc. before or during the 

5. We also confirm that we have a valid digital certificate issued by a valid Certifying Authority.
6. We also confirm that we will 

format as requested by SBI/ ETL. 
7. We, hereby confirm that we will honour the Bids placed by us during the 
8. I/We have inspected the site of works and have made me/us fully acquainted with the local condition

the sites of works. I/We hereby declare that I/We have gone through the conditions laid down in the Notice Inviting 
Tender, General Conditions of Contract, Special Conditions of Contract, Technical Specifications and understood the 
same and on the basis of the same I/We will quote our 

 
With regards 
 
 
 
 
Signature with company seal 
Date:  
Name:  
Company / Organization: 
Designation within Company / Organization:
Address of Company / Organization: 
Scan it and sent this document on birva@procuretiger.com / 
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Process Compliance Form 
Annexure- I 

(The bidders are required to print this on their company’s letter head and sign, stamp and send the   scanned copy
through e-mail) 

       
Procurement Technologies Ltd. (Procure Tiger) 

II, Opp. Orient Club, 
380 006,  

Agreement to the Process related Terms and Conditions for the e-Tender 

Conditions for “ e-Tendering  

The undersigned is authorized representative of the company. 
We have studied the all the terms & conditions specified in the tender, Commercial Terms and the B

Tendering Process and the RFP as mentioned in your letter and confirm our agreement to them.
We also confirm that we have taken the training on the E-Tendering  tool and have understood the functionality of the 

and ETL shall not be liable & responsible in any manner whatsoever for my/our failure 
platform due to loss of internet connectivity, electricity failure, virus attack, problems with the 

r unforeseen circumstances etc. before or during the E-Tendering event.
We also confirm that we have a valid digital certificate issued by a valid Certifying Authority.
We also confirm that we will send the e-mail the price confirmation of our quoted price

/ ETL.  
We, hereby confirm that we will honour the Bids placed by us during the e-Tendering 
I/We have inspected the site of works and have made me/us fully acquainted with the local condition
the sites of works. I/We hereby declare that I/We have gone through the conditions laid down in the Notice Inviting 
Tender, General Conditions of Contract, Special Conditions of Contract, Technical Specifications and understood the 

on the basis of the same I/We will quote our price in the E-Tendering. 

within Company / Organization: 
 

birva@procuretiger.com / hemang@procuretiger.com/ agmpne.lhoguw
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and send the   scanned copy to Premises 

  Date:  

We have studied the all the terms & conditions specified in the tender, Commercial Terms and the Business rules 
and the RFP as mentioned in your letter and confirm our agreement to them. 

tool and have understood the functionality of the 

and ETL shall not be liable & responsible in any manner whatsoever for my/our failure to access & 
platform due to loss of internet connectivity, electricity failure, virus attack, problems with the 

event. 
We also confirm that we have a valid digital certificate issued by a valid Certifying Authority. 

our quoted price as per Annexure II and the 

Tendering  process.  
I/We have inspected the site of works and have made me/us fully acquainted with the local conditions in and around 
the sites of works. I/We hereby declare that I/We have gone through the conditions laid down in the Notice Inviting 
Tender, General Conditions of Contract, Special Conditions of Contract, Technical Specifications and understood the 

agmpne.lhoguw@gmail.com. 
  



  

                                                                

 

SBI LHO GHY 
 

 
GENERAL INSTRUCTIONS TO THE TENDERERS
 
1.0 Scope of Work 
Tenders are invited by State Bank of India for 
 
1.1 Site and Its Location: The proposed work is to be carried out at 
 
2.0 Tender Documents 
 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the following documents 
and the most workmen like manner, 
 

a) Instructions to tenderers 
b) General Conditions of Contract
c) Special Conditions of Contract
d) Technical Specifications 
e) Drawings 
f) Price Bid 

 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of 
ambiguities or discrepancies, shall take precedence in the order given below:
 

a) Price Bid 
b) Drawings 
c) Technical Specifications 
d) Special Conditions of Contract
e) General Conditions of Contract
f) Instructions to Tenderer 

 
2.3 The tender documents are not transferable.
 
3.0 Site Visit 
The tenderer must obtain himself on his own responsibility and his own expenses all information and data wh
for the purpose of filling this tender document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, transport and communication fa
character quality and quantity of the materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc; The tenderer will be fully responsible for considering the financial effect of a
factors while submitting his tender. 
 
4.0 Earnest Money Deposit (EMD) :- NIL

5.0 Initial Security Deposit (ISD) :-     NIL
 
6.0 Security Deposit :- 
6.1 Total security deposit shall be 3% of contract value. 
6.2 No interest shall be paid to the amount retained by 
7.0 Signing of Contract Documents 
The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of contract 
agreement attached herewith) within 7 days from the receipt of intimation of acceptance of his tender by 
written acceptance of the tender by the Bank will constitute a binding agreement between 
whether such formal agreement is subsequently entered into or not.
8.0 Completion Period 
Time is essence of the contract. The work should be completed in all respects in accordance with the terms of contract within
period of 45 days from the date of handing over site or 10 days from the date of issue of letter of acceptance of Bank 
whichever is later. 
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TERMS & CONDITIONS OF THE CONTRACT 

TENDERERS 

Tenders are invited by State Bank of India for Interior & Furniture work at BETASING BRANCH 

ed work is to be carried out at BETASING, Tura. 

carried out strictly according to the conditions stipulated in tender consisting the following documents 

General Conditions of Contract 
Special Conditions of Contract 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of 
ambiguities or discrepancies, shall take precedence in the order given below: 

ecial Conditions of Contract 
General Conditions of Contract 

2.3 The tender documents are not transferable. 

The tenderer must obtain himself on his own responsibility and his own expenses all information and data wh
for the purpose of filling this tender document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, transport and communication fa
character quality and quantity of the materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc; The tenderer will be fully responsible for considering the financial effect of a

NIL 

NIL 

% of contract value.  
No interest shall be paid to the amount retained by SBI as Security Deposit. 

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of contract 
within 7 days from the receipt of intimation of acceptance of his tender by 

written acceptance of the tender by the Bank will constitute a binding agreement between 
whether such formal agreement is subsequently entered into or not. 

Time is essence of the contract. The work should be completed in all respects in accordance with the terms of contract within
from the date of handing over site or 10 days from the date of issue of letter of acceptance of Bank 
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carried out strictly according to the conditions stipulated in tender consisting the following documents 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of 

The tenderer must obtain himself on his own responsibility and his own expenses all information and data which may be required 
for the purpose of filling this tender document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, transport and communication facilities, the 
character quality and quantity of the materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc; The tenderer will be fully responsible for considering the financial effect of any or all the 

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of contract (draft 
within 7 days from the receipt of intimation of acceptance of his tender by SBI. However, the 

written acceptance of the tender by the Bank will constitute a binding agreement between SBI and successful tenderer 

Time is essence of the contract. The work should be completed in all respects in accordance with the terms of contract within a 
from the date of handing over site or 10 days from the date of issue of letter of acceptance of Bank 
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9.0 Validity of Tender 
Tenders shall remain valid and open for acceptance for a period of three months from the date of 
tenderer withdraws his/her offer during the validity period or makes modifications in his/her original offer which are not 
acceptable to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to for
 
10.0 Liquidated Damages 
The liquidated damages shall be 0.5% 
 
11.0 Tendered Rates and Prices 
 
11.1 The tenderers shall quote their rates for individual items through online submission in 
of this tender. The rate quoted shall be firm and shall include all costs of labour, material, allowances, taxes if any (othe
GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be entertained. Bank will only pa
GST in addition to quoted rates 
 
11.2 Rates as bid in the “Price Bid” will be the basis of final order placement.
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Tenders shall remain valid and open for acceptance for a period of three months from the date of 
tenderer withdraws his/her offer during the validity period or makes modifications in his/her original offer which are not 
acceptable to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to for

The liquidated damages shall be 0.5% of the accepted tendered cost per week subject to a maximum of 5% of contract value.

11.1 The tenderers shall quote their rates for individual items through online submission in the Price
of this tender. The rate quoted shall be firm and shall include all costs of labour, material, allowances, taxes if any (othe
GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be entertained. Bank will only pa

11.2 Rates as bid in the “Price Bid” will be the basis of final order placement. 
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Tenders shall remain valid and open for acceptance for a period of three months from the date of E-Tendering Process. If the 
tenderer withdraws his/her offer during the validity period or makes modifications in his/her original offer which are not 
acceptable to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

per week subject to a maximum of 5% of contract value. 

the Price Bid as per the attached BOQ 
of this tender. The rate quoted shall be firm and shall include all costs of labour, material, allowances, taxes if any (other than 
GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be entertained. Bank will only pay 
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To 
 
ASSISTANT GENERAL MANAGER 
PREMISES & ESTATE DEPARTMENT 
3rd Floor, SBI Guwahati LHO Building, 
P.O. Assam Sachivalaya, 
Dispur-781006. 
 
Dear Sir, 
Re: 
 
1. I/We refer to the tender notice issued by the
2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the drawings, 
conditions of contract, specifications, 
 
3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the tender condit
Subject to above, I/We do hereby agree, should this tender b
 
a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.
 
b) Complete the works within 30 days as stipulated in two or three shifts if considered necessary by the Bank/Consultant at no 
extra cost to the Bank. 
 
4. I/We have deposited the Earnest money 
confirming our acceptance of all the tender terms & conditions stipulated in the tender
will not bear any interest and is liable for forfeiture:
 
i) If our offer is withdrawn within the validity period of acceptance. 
Or 
ii) If the Contract is not executed within 10 days from the date of receipt of the letter of acceptance.
Or 
iii) If the work is not commenced within 10 days after issue of work order or handing over of site whichever is later.
 
5. I/We understand that you are not bound to accept the lowest or any tender you receive.
 
6. Name of Partners/Directors of our Firm :
 
i) 
ii) 
iii) 

 

Name of Partner/Director of the firm authorized to 
Sign or Name of person having power of attorney to
sign the contract (Certified true copy of Power o
Attorney should be attached) 
Signature and address of witness   
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Form of Tender 

 

he tender notice issued by the Bank for above work at  CAPTIONED SITE in connection with the above.
2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the drawings, 
conditions of contract, specifications, percentage offered price in the bill of quantities applicable for all the items uniformly

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the tender condit
Subject to above, I/We do hereby agree, should this tender be accepted in whole or in part, to:

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto. 

days as stipulated in two or three shifts if considered necessary by the Bank/Consultant at no 

arnest money deposit in the specified A/Cs and also submitted Process Compliance form 
confirming our acceptance of all the tender terms & conditions stipulated in the tender.  I/We note, the Earnest Mone
will not bear any interest and is liable for forfeiture: 

i) If our offer is withdrawn within the validity period of acceptance.  

ii) If the Contract is not executed within 10 days from the date of receipt of the letter of acceptance.

If the work is not commenced within 10 days after issue of work order or handing over of site whichever is later.

5. I/We understand that you are not bound to accept the lowest or any tender you receive. 

6. Name of Partners/Directors of our Firm : 

           Yours faithfully

            Signature: 
Name of Partner/Director of the firm authorized to                              Designation: 
Sign or Name of person having power of attorney to   
sign the contract (Certified true copy of Power of  

                  a) Signature: 
Name: 
Address: 
b) Signature: 
Name:  

Address: 
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n connection with the above. 
2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the drawings, 

applicable for all the items uniformly. 

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the tender conditions. 
e accepted in whole or in part, to: 

days as stipulated in two or three shifts if considered necessary by the Bank/Consultant at no 

s and also submitted Process Compliance form 
I/We note, the Earnest Money Deposit 

ii) If the Contract is not executed within 10 days from the date of receipt of the letter of acceptance. 

If the work is not commenced within 10 days after issue of work order or handing over of site whichever is later. 

Yours faithfully 
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ARTICLES OF AGREEMENT made the…………………………………day of ………………..  between the 
Corporation constitute under the State Bank of India Act, 1955 and having its LHO at Dispur, Guwahati and many other places 
(hereinafter referred to as “the OWNER”).

AND M/s……………………………………………….......…………..having its registered office 
……………………………………….(hereinafter referred to as the ‘Contractor’ of the OTHER PART.

WHEREAS the Owner is desirous of executing ………………….work at…………………………………….. (hereinafter called the 
‘works’) 

 

AND WHEREAS the owner has caused the plans, drawings and specif
executed at the SBI ………………………..  as per conditions of the contract and special conditions prepared subject to which 
the offer of the Contractor shall be accepted.

AND WHEREAS the Contractor has depos
Rupees……………………………..………………………………………………………………………………………    as security deposit for the 
due performance of the agreement AND WHEREAS the Owner issued work order therefore to the contractor.

AND WHEREAS said drawings……………………………………………………………..
quantities, condition of contract and special conditions (hereinafter collectively referred to as the said condition) have be
signed by the parties hereto and the contractor has agreed to execute the wo

 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities general conditions
of contract, Specification and all correspondences exchanged by or between the parti
award of work, both letter inclusive, (all of which are collectively hereinafter referred to as “the said condition”) the wor
upon the said drawings and/ or described in the said specification and included i
respective rates therein at of such other sum as shall become payable there under (Hereinafter referred to as “the said contr
amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the payment t
subject to the said conditions executed the completed the works shown upon the said drawings etc. and such 
further detailed drawings as may be furnished to the contractor by 
as described in the said specifications and the said priced schedule of quantities.

2. The owner will pay to the contractor the sum of 
Rs………………………………………….(Rupees……………………………………………………………………………………….    ), 
hereinafter call the contract sum or such other sum as shall become payable hereunder at the times and in the 
manner specified in the said condition. However, the actual sum will be paid on the actual value of work done, 
irrespective of the contract sum.

 
 
3. The plans, agreement and documents above mentioned shall form the basis of this contract and all disputes to be 

decided in the manner prescribed in the conditions attached hereto.
 
4. The said contract comprises the interior and furniture………………………………………………… 

mentioned, and shall subsidiary works connected therewith within the same site as may be  ordered to be done from 
time to time by the said Owner even through said works may not be shown on the drawings or described in the said 
specifications or the priced schedule of quantities.
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ARTICLES OF AGREEMENT 

ARTICLES OF AGREEMENT made the…………………………………day of ………………..  between the 
Corporation constitute under the State Bank of India Act, 1955 and having its LHO at Dispur, Guwahati and many other places 
(hereinafter referred to as “the OWNER”). 

AND M/s……………………………………………….......…………..having its registered office 
……………………………………….(hereinafter referred to as the ‘Contractor’ of the OTHER PART.

WHEREAS the Owner is desirous of executing ………………….work at…………………………………….. (hereinafter called the 

AND WHEREAS the owner has caused the plans, drawings and specifications, price schedule of quantities of the work to be 
executed at the SBI ………………………..  as per conditions of the contract and special conditions prepared subject to which 
the offer of the Contractor shall be accepted. 

AND WHEREAS the Contractor has deposited with the owner 
Rupees……………………………..………………………………………………………………………………………    as security deposit for the 
due performance of the agreement AND WHEREAS the Owner issued work order therefore to the contractor.

AND WHEREAS said drawings……………………………………………………………..inclusive of the specifications, priced schedule of 
quantities, condition of contract and special conditions (hereinafter collectively referred to as the said condition) have be
signed by the parties hereto and the contractor has agreed to execute the works upon and subject to the said conditions.

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities general conditions
of contract, Specification and all correspondences exchanged by or between the parties from the submission of tender till the 
award of work, both letter inclusive, (all of which are collectively hereinafter referred to as “the said condition”) the wor
upon the said drawings and/ or described in the said specification and included in the schedule of  items and quantities at the 
respective rates therein at of such other sum as shall become payable there under (Hereinafter referred to as “the said contr

NOW IT IS HEREBY AGREED AS FOLLOWS: 

In consideration of the payment to be made to the contractor as hereinafter provided the contractor shall upon and 
subject to the said conditions executed the completed the works shown upon the said drawings etc. and such 
further detailed drawings as may be furnished to the contractor by the said owner through the Architect(if engaged)  
as described in the said specifications and the said priced schedule of quantities. 
The owner will pay to the contractor the sum of 
Rs………………………………………….(Rupees……………………………………………………………………………………….    ), 
hereinafter call the contract sum or such other sum as shall become payable hereunder at the times and in the 
manner specified in the said condition. However, the actual sum will be paid on the actual value of work done, 
irrespective of the contract sum. 

The plans, agreement and documents above mentioned shall form the basis of this contract and all disputes to be 
decided in the manner prescribed in the conditions attached hereto. 

The said contract comprises the interior and furniture………………………………………………… 
mentioned, and shall subsidiary works connected therewith within the same site as may be  ordered to be done from 
time to time by the said Owner even through said works may not be shown on the drawings or described in the said 

or the priced schedule of quantities. 
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ARTICLES OF AGREEMENT made the…………………………………day of ………………..  between the State Bank of India, a 
Corporation constitute under the State Bank of India Act, 1955 and having its LHO at Dispur, Guwahati and many other places 

AND M/s……………………………………………….......…………..having its registered office at  
……………………………………….(hereinafter referred to as the ‘Contractor’ of the OTHER PART. 

WHEREAS the Owner is desirous of executing ………………….work at…………………………………….. (hereinafter called the 

ications, price schedule of quantities of the work to be 
executed at the SBI ………………………..  as per conditions of the contract and special conditions prepared subject to which 

ited with the owner 
Rupees……………………………..………………………………………………………………………………………    as security deposit for the 
due performance of the agreement AND WHEREAS the Owner issued work order therefore to the contractor. 

inclusive of the specifications, priced schedule of 
quantities, condition of contract and special conditions (hereinafter collectively referred to as the said condition) have been 

rks upon and subject to the said conditions. 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities general conditions 
es from the submission of tender till the 

award of work, both letter inclusive, (all of which are collectively hereinafter referred to as “the said condition”) the work shown 
n the schedule of  items and quantities at the 

respective rates therein at of such other sum as shall become payable there under (Hereinafter referred to as “the said contract 

o be made to the contractor as hereinafter provided the contractor shall upon and 
subject to the said conditions executed the completed the works shown upon the said drawings etc. and such 

the said owner through the Architect(if engaged)  

The owner will pay to the contractor the sum of 
Rs………………………………………….(Rupees……………………………………………………………………………………….    ), 
hereinafter call the contract sum or such other sum as shall become payable hereunder at the times and in the 
manner specified in the said condition. However, the actual sum will be paid on the actual value of work done, 

The plans, agreement and documents above mentioned shall form the basis of this contract and all disputes to be 

The said contract comprises the interior and furniture………………………………………………… works as above 
mentioned, and shall subsidiary works connected therewith within the same site as may be  ordered to be done from 
time to time by the said Owner even through said works may not be shown on the drawings or described in the said 
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5. Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated the owner 
reserves to himself the right to alter the drawings and nature of the work and of adding to or omitt
works from or of having portions of the same carried out departmentally or otherwise and such alternations or 
variations shall be carried out without prejudice to this contact.

 
 
6. The said condition shall be read and be treated as forming p

respectively be bound thereby and to abide by and submit themselves to the conditions and perform the same on 
their part to be respectively observed and preferred.

 
 
7. Any dispute arising under this Agreemen

consent of the Owner and the contractor as indicated in the Article of the general conditions. The award of the 
arbitrator shall be final and binding on both parties.

 
 
IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first hereinabove written
 
WITNESS                                                                     
 
1.                                                                     
 
2.                                                                                     

 
  

                                                                               
 
In case of the company, the common 
Articles of Association of the Company the director etc. as the case may be affixing common seal may be initial in 
token thereof  and also by putting their names.
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Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated the owner 
reserves to himself the right to alter the drawings and nature of the work and of adding to or omitt
works from or of having portions of the same carried out departmentally or otherwise and such alternations or 
variations shall be carried out without prejudice to this contact. 

The said condition shall be read and be treated as forming part of this Agreement, and the parties hereto will 
respectively be bound thereby and to abide by and submit themselves to the conditions and perform the same on 
their part to be respectively observed and preferred. 

Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator appointed with 
consent of the Owner and the contractor as indicated in the Article of the general conditions. The award of the 
arbitrator shall be final and binding on both parties. 

HEREOF, the parties hereto have executed these presents the day and year first hereinabove written

                                                                    EXECUTANTS 

                                                                                    1. OWNER 

                                                                                    2. CONTRACTOR 

                                                                               Common Seal  

In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in accordance with 
Articles of Association of the Company the director etc. as the case may be affixing common seal may be initial in 
token thereof  and also by putting their names. 
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Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated the owner 
reserves to himself the right to alter the drawings and nature of the work and of adding to or omitting any items of 
works from or of having portions of the same carried out departmentally or otherwise and such alternations or 

art of this Agreement, and the parties hereto will 
respectively be bound thereby and to abide by and submit themselves to the conditions and perform the same on 

t shall be referred to the arbitration of a sole arbitrator appointed with 
consent of the Owner and the contractor as indicated in the Article of the general conditions. The award of the 

HEREOF, the parties hereto have executed these presents the day and year first hereinabove written 

seal be affixed pursuant to resolution of Board of Directors in accordance with 
Articles of Association of the Company the director etc. as the case may be affixing common seal may be initial in 
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1.0 Definitions 
“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement executed 
between State Bank of India (Client) and the contractor, together with the documents referred 
conditions, the specifications, designs, drawings and instructions issued from time to time by the Bank and all these documen
taken together shall be deemed to form one contract and shall be complementary to one another.

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby respectively 

assigned to them. 
 

1.2 “Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame Cama 
Road, Mumbai 400 021 and includes the client’s representatives, successors and assigns.
 

1.3 ‘The Contractor’ shall mean the 
personal representative of such individual or th
individual or firms of company. 

 
1.4 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” and/or to 

be executed in accordance with the c
and things of all kinds to be provided, the obligations of the contractor hereunder and work to be done by the contractor 
under the contract. 

 
1.5 ‘Engineer’ shall mean the representative of the SBI.

 
1.6 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the 

specifications and any modifications of such drawings as may be issued by the Engineer from time to time ‘
 

1.7 ‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject to such 
additions thereto or deductions there from as may be made under the provision herein after contained.

 
1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time to time 

be furnished or approved by the employer.
 

1.9 “Month” means calendar month.
 

1.10 “Week” means seven consecutive days.
 

1.11 “Day” means a calendar day beginning and ending at 00
 

2.0 Language 
The language in which the contract documents shall be drawn shall be in English. All communications by employer & 
Contractor will be in English 

3.0 Errors, Omissions and Discrepancies
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between the 
drawings and specifications etc, the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the 
specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of quantities of t
the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in words shall prevail.

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct.
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GENERAL CONDITIONS OF CONTRACT 

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement executed 
between State Bank of India (Client) and the contractor, together with the documents referred 
conditions, the specifications, designs, drawings and instructions issued from time to time by the Bank and all these documen
taken together shall be deemed to form one contract and shall be complementary to one another.

contract the following expressions shall, unless the context otherwise requires, have the meaning hereby respectively 

“Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame Cama 
Mumbai 400 021 and includes the client’s representatives, successors and assigns. 

‘The Contractor’ shall mean the ----------------------(name of the contractor) undertaking the works and shall include legal 
personal representative of such individual or the composing the firm or company and the permitted assignees of such 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” and/or to 
be executed in accordance with the contract and includes materials, apparatus, equipment, temporary supports, fittings 
and things of all kinds to be provided, the obligations of the contractor hereunder and work to be done by the contractor 

esentative of the SBI. 

‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the 
specifications and any modifications of such drawings as may be issued by the Engineer from time to time ‘

e’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject to such 
additions thereto or deductions there from as may be made under the provision herein after contained.

specifications referred to in the tender and any modifications thereof as may time to time 
be furnished or approved by the employer. 

“Month” means calendar month. 

“Week” means seven consecutive days. 

“Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

The language in which the contract documents shall be drawn shall be in English. All communications by employer & 

3.0 Errors, Omissions and Discrepancies 
/or disagreement between written and scaled dimensions on the drawings or between the 

drawings and specifications etc, the following order shall apply.  

Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

n the written or shown description or dimensions in the drawings and the corresponding one in the 
specification the former shall be taken as correct. 

Between written description of the item in the specifications and descriptions in bills of quantities of t
the latter shall be adopted. 

In case of difference between rates written in figures and words, the rate in words shall prevail.

Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct.
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“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement executed 
between State Bank of India (Client) and the contractor, together with the documents referred therein including these 
conditions, the specifications, designs, drawings and instructions issued from time to time by the Bank and all these documents 
taken together shall be deemed to form one contract and shall be complementary to one another. 

contract the following expressions shall, unless the context otherwise requires, have the meaning hereby respectively 

“Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame Cama 
 

(name of the contractor) undertaking the works and shall include legal 
e composing the firm or company and the permitted assignees of such 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” and/or to 
ontract and includes materials, apparatus, equipment, temporary supports, fittings 

and things of all kinds to be provided, the obligations of the contractor hereunder and work to be done by the contractor 

‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the 
specifications and any modifications of such drawings as may be issued by the Engineer from time to time ‘ 

e’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject to such 
additions thereto or deductions there from as may be made under the provision herein after contained. 

specifications referred to in the tender and any modifications thereof as may time to time 

The language in which the contract documents shall be drawn shall be in English. All communications by employer & 

/or disagreement between written and scaled dimensions on the drawings or between the 

Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

n the written or shown description or dimensions in the drawings and the corresponding one in the 

Between written description of the item in the specifications and descriptions in bills of quantities of the same item, 

In case of difference between rates written in figures and words, the rate in words shall prevail. 

Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct. 
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4.0 Scope of Work 
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this contrac
and with the directions of and to the satisfaction of the Employer

5.0 Letter of Acceptance 
Within the validity period of the tender th
at the address of the contractor as given in the tender to enter into a Contract for the execution of the work as per the ter
the tender. The letter of acceptance shall constitute a binding contract between the Employer and the contractor.

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the Employer the successful tenderer shall 
be bound to implement the contract and within seven days thereof he shall sign an agreement in a non judicial stamp paper of 
appropriate value. 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof 
They are not to be used on other work.

6.1 Detailed drawings and instructions: 
additional instructions by means of drawings or otherwise nece
instructions shall be consistent with the contract documents, true developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contra
therein the date of start and completion of various activities on receipt of the work order an
the Architect/ Consultant (if engaged)

7.0 Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to the 
contractors. 

8.0 Liquidated Damages 
If the contractor fails to complete the work and clear the site including vacating their office on or befo
extended date or completion without justification in support of the cause of delay, he may be called upon without prejudice t
any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated d
rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees
Unless or otherwise specified the contractor shall provide and  pay for all materials, labour, water, power,
transportation and any other facilities that are required for the satisfactory execution and completion of the work. Unless o
otherwise specified all materials shall be new and both workmanship and materials shall be best quality. The co
all times enforce strict discipline and good order among his employees and shall not employ on the work any unfit person or 
any one not skilled in the work assigned to him. Workman whose work or behaviour is found to
architect/ consultant he shall be removed from the site immediately.

10.0 Permits, Laws and Regulations 
Permits and license required for the execution of the work shall be obtained by the contractor at his own expenses. The 
contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he 
intimation of the Architect/ Consultant. If the contractor performs any act which is against the law, rules and regulations he shall 
meet all the costs arising there from and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the 
correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the bank before 
proceeding with the work. If at any time any error in this respect shall appear during the progress of the works, irrespective of 
the fact that the layout had been approved by the bank the contractor shall be responsible for the same and shall at his own 
expenses rectify such error, if so, required to satisfaction of the SBI.
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The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this contrac
and with the directions of and to the satisfaction of the Employer 

period of the tender the Employer will issue a letter of acceptance by registered post or otherwise depositing 
at the address of the contractor as given in the tender to enter into a Contract for the execution of the work as per the ter

ce shall constitute a binding contract between the Employer and the contractor.

On receipt of intimation of the acceptance of tender from the Employer the successful tenderer shall 
act and within seven days thereof he shall sign an agreement in a non judicial stamp paper of 

All drawings, specifications and copies thereof furnished by Architects/ Consultants (if engaged)
They are not to be used on other work. 

6.1 Detailed drawings and instructions: The Architects/ Consultants (if engaged) shall furnish with responsible promptness 
additional instructions by means of drawings or otherwise necessary for the proper execution of the work. All such drawings and 
instructions shall be consistent with the contract documents, true developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule including 
therein the date of start and completion of various activities on receipt of the work order an

if engaged). 

copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to the 

If the contractor fails to complete the work and clear the site including vacating their office on or befo
extended date or completion without justification in support of the cause of delay, he may be called upon without prejudice t
any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated d
rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and  pay for all materials, labour, water, power,
transportation and any other facilities that are required for the satisfactory execution and completion of the work. Unless o
otherwise specified all materials shall be new and both workmanship and materials shall be best quality. The co
all times enforce strict discipline and good order among his employees and shall not employ on the work any unfit person or 
any one not skilled in the work assigned to him. Workman whose work or behaviour is found to
architect/ consultant he shall be removed from the site immediately. 

Permits and license required for the execution of the work shall be obtained by the contractor at his own expenses. The 
otices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If the 

contractor observes any discrepancy between the drawings and specifications, he shall promptly notify the SBI
t/ Consultant. If the contractor performs any act which is against the law, rules and regulations he shall 

meet all the costs arising there from and shall indemnify the SBI any legal actions arising there from.

t out the work and shall be responsible for the true and perfect setting out of the same and for the 
correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the bank before 

any time any error in this respect shall appear during the progress of the works, irrespective of 
the fact that the layout had been approved by the bank the contractor shall be responsible for the same and shall at his own 

so, required to satisfaction of the SBI.  
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The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this contract 

issue a letter of acceptance by registered post or otherwise depositing 
at the address of the contractor as given in the tender to enter into a Contract for the execution of the work as per the terms of 

ce shall constitute a binding contract between the Employer and the contractor. 

On receipt of intimation of the acceptance of tender from the Employer the successful tenderer shall 
act and within seven days thereof he shall sign an agreement in a non judicial stamp paper of 

if engaged) are the properties of the SBI. 

shall furnish with responsible promptness 
ssary for the proper execution of the work. All such drawings and 

instructions shall be consistent with the contract documents, true developments thereof and reasonably inferable there from. 

ctor is to prepare a detailed program schedule including 
therein the date of start and completion of various activities on receipt of the work order and submit the same to SBI through 

copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to the 

If the contractor fails to complete the work and clear the site including vacating their office on or before the contracted or 
extended date or completion without justification in support of the cause of delay, he may be called upon without prejudice to 
any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the 
rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract value. 

Unless or otherwise specified the contractor shall provide and  pay for all materials, labour, water, power, tools, equipment 
transportation and any other facilities that are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials shall be best quality. The contractor shall at 
all times enforce strict discipline and good order among his employees and shall not employ on the work any unfit person or 
any one not skilled in the work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the SBI/ 

Permits and license required for the execution of the work shall be obtained by the contractor at his own expenses. The 
otices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If the 

shall promptly notify the SBI in writing under 
t/ Consultant. If the contractor performs any act which is against the law, rules and regulations he shall 

meet all the costs arising there from and shall indemnify the SBI any legal actions arising there from. 

t out the work and shall be responsible for the true and perfect setting out of the same and for the 
correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the bank before 

any time any error in this respect shall appear during the progress of the works, irrespective of 
the fact that the layout had been approved by the bank the contractor shall be responsible for the same and shall at his own 
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12.0 Protection of works and property 
The contractor shall continuously maintain adequate protection. Of all his work from damage and shall protect the SBI’s 
properties from injury or loss arising in connection 
to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
safety and protections of his employees on the work and shall comply with all applicable provisions of Govt. and local bodies
safety laws and building codes to prevent accidents, or injuries to persons or property on, about or adjacent to h
work. The contractor shall take insurance covers as per clause 25.0 at his own cost. The policy may be taken in joint names o
the contractor and the SBI and the original policy may be lodged with the SBI.

13.0 Inspection of work: 
The SBI/ Architect /Consultant or their representative shall at all times have access to the work site and / or to the workshop, 
factories, or other places where materials are lying or from where they are obtained and the contractor shall g
to the SBI, Architect/ consultant and their representatives necessary for inspection and examination and test of the materials 
and workmanship. No person unless authorized by the SBI
inspection and examination and test of the materials and workmanship. No person
SBI/architect/consultant except the representative of public authorities shall be allowed on the work at any time. The proposed 
work either during its construction stage or
a wing of central Vigilance commission.

14.0 Assignment and subletting 
The whole of work included in the contract shall be executed by the contractor and he shall not 
indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without the written cons
the Employer and no undertaking shall relieve the contractor from the responsibility of the c
superintendence of the work during its progress.

15.0  Quality of Materials, Workmanship & Test
All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 
architect/consultant(if engaged) instructions and shall be subject from time to time to such tests as t
Consultant/ may direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance,
measuring sampling and testing any material or part of work before incorporation in the work for testing as may be selected 
and required by the architect/consultant.

i) Samples: All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the contractor 
without any extra charges. If certain items proposed to be used are of such nature the samples cannot be presented or 
prepared at the site detailed literature/ test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant. Before submitting the sample/literature the contractor shall satisfy himself that the material/ equipme
which he is submitting the sample/ literature meet with the requirement of tender satisfaction. Only when the samples are 
approved in writing by the Architect/consultant the contractor shall proceed with the procurement and installation of the 
particular material/equipment. The app
kept on record at site office until the completion of the work for inspection/ comparison at any time. The Architect/consulta
shall take reasonable time to approve t
meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities from various manufacture
and such other aspects causing delay on th
contractor. 

ii) Cost of tests: Test provided for in the specifications or BOQ :
 

a) The cost of making any test shall be borne by the contractor
 

b) Test not provided for in the Specifications of BOQ :If any test is ordered by t
to be carried out by an independent person at any place other than the site or the place of manufacture or 
fabrication of the materials tested or any Government
by the contractor. 
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The contractor shall continuously maintain adequate protection. Of all his work from damage and shall protect the SBI’s 
properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, except due 
to causes beyond his control and due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
safety and protections of his employees on the work and shall comply with all applicable provisions of Govt. and local bodies
safety laws and building codes to prevent accidents, or injuries to persons or property on, about or adjacent to h
work. The contractor shall take insurance covers as per clause 25.0 at his own cost. The policy may be taken in joint names o
the contractor and the SBI and the original policy may be lodged with the SBI. 

itect /Consultant or their representative shall at all times have access to the work site and / or to the workshop, 
factories, or other places where materials are lying or from where they are obtained and the contractor shall g

, Architect/ consultant and their representatives necessary for inspection and examination and test of the materials 
unless authorized by the SBI /architect/consultant and their representatives necessary for 

ation and test of the materials and workmanship. No person
/architect/consultant except the representative of public authorities shall be allowed on the work at any time. The proposed 

work either during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s organization, 
a wing of central Vigilance commission. 

The whole of work included in the contract shall be executed by the contractor and he shall not 
indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without the written cons
the Employer and no undertaking shall relieve the contractor from the responsibility of the c
superintendence of the work during its progress. 

Quality of Materials, Workmanship & Test 
All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 

instructions and shall be subject from time to time to such tests as t
may direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The 

contractor shall provide such assistance, instruments, machinery, labour and materials as are normally required for examining 
measuring sampling and testing any material or part of work before incorporation in the work for testing as may be selected 
and required by the architect/consultant. 

All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the contractor 
without any extra charges. If certain items proposed to be used are of such nature the samples cannot be presented or 

te detailed literature/ test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant. Before submitting the sample/literature the contractor shall satisfy himself that the material/ equipme

sample/ literature meet with the requirement of tender satisfaction. Only when the samples are 
approved in writing by the Architect/consultant the contractor shall proceed with the procurement and installation of the 
particular material/equipment. The approved samples shall be sign by the Architect/ consultant for identification and shall be 
kept on record at site office until the completion of the work for inspection/ comparison at any time. The Architect/consulta
shall take reasonable time to approve the sample. Any delay that might occur in approving the samples for reasons of its not 
meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities from various manufacture
and such other aspects causing delay on the approval of the materials/ equipment etc. shall be to the account of the 

Test provided for in the specifications or BOQ : 

The cost of making any test shall be borne by the contractor 

Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBI
to be carried out by an independent person at any place other than the site or the place of manufacture or 
fabrication of the materials tested or any Government/ approved laboratory, then the cost of such test shall be borne 
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The contractor shall continuously maintain adequate protection. Of all his work from damage and shall protect the SBI’s 
with contract. He shall make good any such damage, injury, loss, except due 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all precautions for 
safety and protections of his employees on the work and shall comply with all applicable provisions of Govt. and local bodies 
safety laws and building codes to prevent accidents, or injuries to persons or property on, about or adjacent to his place of 
work. The contractor shall take insurance covers as per clause 25.0 at his own cost. The policy may be taken in joint names of 

itect /Consultant or their representative shall at all times have access to the work site and / or to the workshop, 
factories, or other places where materials are lying or from where they are obtained and the contractor shall give every facility 

, Architect/ consultant and their representatives necessary for inspection and examination and test of the materials 
/architect/consultant and their representatives necessary for 

ation and test of the materials and workmanship. No person unless authorized by the 
/architect/consultant except the representative of public authorities shall be allowed on the work at any time. The proposed 

its completion can also be inspected by the Chief Technical Examiner’s organization, 

The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust and engage or 
indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without the written consent of 
the Employer and no undertaking shall relieve the contractor from the responsibility of the contractor from active 

All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 
instructions and shall be subject from time to time to such tests as the SBI/Architect/ 

may direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The 
instruments, machinery, labour and materials as are normally required for examining 

measuring sampling and testing any material or part of work before incorporation in the work for testing as may be selected 

All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the contractor 
without any extra charges. If certain items proposed to be used are of such nature the samples cannot be presented or 

te detailed literature/ test certificate of the same shall be provided to the satisfaction of the 
Architect/consultant. Before submitting the sample/literature the contractor shall satisfy himself that the material/ equipment for 

sample/ literature meet with the requirement of tender satisfaction. Only when the samples are 
approved in writing by the Architect/consultant the contractor shall proceed with the procurement and installation of the 

roved samples shall be sign by the Architect/ consultant for identification and shall be 
kept on record at site office until the completion of the work for inspection/ comparison at any time. The Architect/consultant 

he sample. Any delay that might occur in approving the samples for reasons of its not 
meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities from various manufacturers 

e approval of the materials/ equipment etc. shall be to the account of the 

he Architect/ consultant /SBI which is either 
to be carried out by an independent person at any place other than the site or the place of manufacture or 

/ approved laboratory, then the cost of such test shall be borne 
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16.0 Obtaining Information related to execution of work
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his 
correct information as to any matter affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from the entire responsibilit
of contract. 

17.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution of the works and as long, thereafter, as th
Employer may consider necessary until the expiry of the defec

18.0 Quantities 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the Indian 
Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity against individu
item to any extent subject to maximum variation of the contract value by 25%. The entire amount paid under Clause 20 hereof 
as well as amounts of prime cost and provisional sums, if any, shall be excluded.

ii) Variation exceeding 25%: The items of work execut
provisions of clause 21(e) hereof. 

19.0 Works to be measured 
The Employer may from time to time intimate to the contractor that he required the work to be measured and the contractor 
shall forthwith attend or send a qualified representative to assist the Employer in taking such measurements and calculation a
to furnish all particulars or to give all assistance required by any of them. The representative of the Employer shall take j
measurements with the contractor’s representative and the measurements shall be entered in the measurement book. The 
contractor or his authorized representative shall sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All authorized extra work, omissions and all variations made shall be included in 
such measurements. 

20.0 Variations 
No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case th
proper at any time during the progress of works to make any alteration in, or additions to or omission from the works or any 
alteration in the kind or quality of the materials to be used therein, the Employer shall give notice thereof in 
contractor or shall confirm in writing within seven days of giving such oral instructions the contractor shall alter to, add 
from as the case may be in accordance with such notice but the contractor shall not do any work extra to
alteration or additions to or omissions from the works or any deviation from any of the provisions of the contract, stipulati
specifications or contract drawings without previous consent in writing of the Employer and the value of such ext
additions or omissions shall in all cases be determined by the Employer and the same shall be added to or deducted from the 
contract value, as the case may be. 

21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it 
mentioned. Any such extra is herein referred to as authorized extra and shall be made in accordance with the following 
provisions. 

a)  
i) The net rates or prices in the contract shall determi

of similar character and executed under similar conditions as the work priced herein.
ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

 
b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary 

the conditions under which any remaining items of works are carried out, otherwise the prices for the same shall be 
valued under sub clause (c) he
 

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items or works are carried out, then the contractor shall 
within 7 days of the receipt of the letter of acceptance inform the Employer of the rate which he intends to charge for 
such items of work, duly supported by analysis of the rate or rates claimed and the Employer shall fix such rate or prices 
as in the circumstances in his opinion are reasonable and proper, based on the market rate.

                                                               P&E/2021-22/63 

 

16.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his 
correct information as to any matter affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from the entire responsibilit

The contractor shall give necessary personal superintendence during the execution of the works and as long, thereafter, as th
Employer may consider necessary until the expiry of the defects liability period, stated hereto.

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the Indian 
Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity against individu

m to any extent subject to maximum variation of the contract value by 25%. The entire amount paid under Clause 20 hereof 
as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on the basis of 

The Employer may from time to time intimate to the contractor that he required the work to be measured and the contractor 
hall forthwith attend or send a qualified representative to assist the Employer in taking such measurements and calculation a

to furnish all particulars or to give all assistance required by any of them. The representative of the Employer shall take j
measurements with the contractor’s representative and the measurements shall be entered in the measurement book. The 
contractor or his authorized representative shall sign all the pages of the measurement book in which the measurements have 

in token of his acceptance. All authorized extra work, omissions and all variations made shall be included in 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case th
proper at any time during the progress of works to make any alteration in, or additions to or omission from the works or any 
alteration in the kind or quality of the materials to be used therein, the Employer shall give notice thereof in 
contractor or shall confirm in writing within seven days of giving such oral instructions the contractor shall alter to, add 
from as the case may be in accordance with such notice but the contractor shall not do any work extra to
alteration or additions to or omissions from the works or any deviation from any of the provisions of the contract, stipulati
specifications or contract drawings without previous consent in writing of the Employer and the value of such ext
additions or omissions shall in all cases be determined by the Employer and the same shall be added to or deducted from the 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the Employer as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made in accordance with the following 

The net rates or prices in the contract shall determine the valuation of the extra work where such extra work is 
of similar character and executed under similar conditions as the work priced herein.
Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

ices of the original tender shall determine the value of the items omitted, provided if omissions do not vary 
the conditions under which any remaining items of works are carried out, otherwise the prices for the same shall be 
valued under sub clause (c) hereunder. 

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items or works are carried out, then the contractor shall 

of the receipt of the letter of acceptance inform the Employer of the rate which he intends to charge for 
such items of work, duly supported by analysis of the rate or rates claimed and the Employer shall fix such rate or prices 

his opinion are reasonable and proper, based on the market rate.
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No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to obtain 
correct information as to any matter affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from the entire responsibility for the fulfilment 

The contractor shall give necessary personal superintendence during the execution of the works and as long, thereafter, as the 
ts liability period, stated hereto. 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the Indian 
Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity against individual 

m to any extent subject to maximum variation of the contract value by 25%. The entire amount paid under Clause 20 hereof 

ed in relation to variation exceeding 25% shall be paid on the basis of 

The Employer may from time to time intimate to the contractor that he required the work to be measured and the contractor 
hall forthwith attend or send a qualified representative to assist the Employer in taking such measurements and calculation and 

to furnish all particulars or to give all assistance required by any of them. The representative of the Employer shall take joint 
measurements with the contractor’s representative and the measurements shall be entered in the measurement book. The 
contractor or his authorized representative shall sign all the pages of the measurement book in which the measurements have 

in token of his acceptance. All authorized extra work, omissions and all variations made shall be included in 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case the Employer thinks 
proper at any time during the progress of works to make any alteration in, or additions to or omission from the works or any 
alteration in the kind or quality of the materials to be used therein, the Employer shall give notice thereof in writing to the 
contractor or shall confirm in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or omit 
from as the case may be in accordance with such notice but the contractor shall not do any work extra to or make any 
alteration or additions to or omissions from the works or any deviation from any of the provisions of the contract, stipulations, 
specifications or contract drawings without previous consent in writing of the Employer and the value of such extras, alterations, 
additions or omissions shall in all cases be determined by the Employer and the same shall be added to or deducted from the 

shall have been executed under the authority of the Employer as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made in accordance with the following 

ne the valuation of the extra work where such extra work is 
of similar character and executed under similar conditions as the work priced herein. 
Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

ices of the original tender shall determine the value of the items omitted, provided if omissions do not vary 
the conditions under which any remaining items of works are carried out, otherwise the prices for the same shall be 

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items or works are carried out, then the contractor shall 

of the receipt of the letter of acceptance inform the Employer of the rate which he intends to charge for 
such items of work, duly supported by analysis of the rate or rates claimed and the Employer shall fix such rate or prices 

his opinion are reasonable and proper, based on the market rate. 
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d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the net 

rates stated in the tender of the BOQ or, if not, so stated then in accordan
for the district; provided that in either case, vouchers specifying the daily time (and if required by the Employer) the 
workman’s name and materials employed be delivered for verifications to the Employer at or b
week following that in which the work has been executed.
 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the 
contractor shall submit rates duly supported by rate analysis
hire/running charges of equipment and wastages etc plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall not be eligible for escalation.

22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion of th
work. 

23.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full sati
ensure that the following works have been completed to the satisfaction of the Employer.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery.
 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labor sheds/camps 
and constructions and other items and things whatsoever brought upon or erected at the site or any land allotted to 
the contractor by the SBI and not incorporated in the permanent works.
 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall clear, 
level and dress, compact the site as required by the Employer.
 

d) Shall put the Employer in und
 

e) Shall hand over the work in a peaceful manner to the Employer.
 

f) All defects/imperfections have been attended and rectified as pointed out by the Employer to the full satisfa
Employer. 

23.1 Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the Employer
for the certificate. If the Employer is satisfied of the completion of the work, relative to which the com
been sought, the Employer shall within fourteen (14) days of the receipt of the application for virtual completion certificat
issue a VCC in respect of the work for which the VCC has been applied.

23.2 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract including 
the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or work at any 
construed as a waiver of any right or claim of the SBI against the contractor in respect of works or work at the site and in respect 
of which the VCC has been issued. 

24.0 Work by other agencies 
The SBI/ Architect consultant reserves the rights to use premises and any portion of
included in the scope of this contract which it may desire to have carried out by other persons simultaneously and the 
contractor shall not allow but also extend reasonable facilities for the execution of such work. 
be provided any plant or material for the execution of such work except by spe
be carried out in such manner as not to impede the progress of the works included in the contract

25.0 Insurance of Works 
Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the 
following pares/clauses: 
 

i) Contractor’s All Risk Policy including third party compensation as detailed 
 

ii) Workmen Compensation Policy.
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Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the net 
rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work rates and wages 
for the district; provided that in either case, vouchers specifying the daily time (and if required by the Employer) the 
workman’s name and materials employed be delivered for verifications to the Employer at or b
week following that in which the work has been executed. 

It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the 
contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for material, labor, 
hire/running charges of equipment and wastages etc plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall not be eligible for escalation. 

The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion of th

23.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction of the Employer, the contractor shall 
ensure that the following works have been completed to the satisfaction of the Employer. 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery.

lish, dismantle and remove the contractor’s site office, temporary works, structures including labor sheds/camps 
and constructions and other items and things whatsoever brought upon or erected at the site or any land allotted to 

nd not incorporated in the permanent works. 

Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall clear, 
level and dress, compact the site as required by the Employer. 

Shall put the Employer in undisputed custody and possession of the site and all land allotted by the Employer.

Shall hand over the work in a peaceful manner to the Employer. 

All defects/imperfections have been attended and rectified as pointed out by the Employer to the full satisfa

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the Employer
for the certificate. If the Employer is satisfied of the completion of the work, relative to which the com
been sought, the Employer shall within fourteen (14) days of the receipt of the application for virtual completion certificat
issue a VCC in respect of the work for which the VCC has been applied. 

be without prejudice to the SBI’s rights and contractor’s liabilities under the contract including 
the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or work at any 

f any right or claim of the SBI against the contractor in respect of works or work at the site and in respect 

/ Architect consultant reserves the rights to use premises and any portion of the site for execution of any work not 
included in the scope of this contract which it may desire to have carried out by other persons simultaneously and the 
contractor shall not allow but also extend reasonable facilities for the execution of such work. 
be provided any plant or material for the execution of such work except by special arrangement with the SBI
be carried out in such manner as not to impede the progress of the works included in the contract

Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the 

Contractor’s All Risk Policy including third party compensation as detailed below.

Workmen Compensation Policy. 
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Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the net 
ce with the local day work rates and wages 

for the district; provided that in either case, vouchers specifying the daily time (and if required by the Employer) the 
workman’s name and materials employed be delivered for verifications to the Employer at or before the end of the 

It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the 
worked on the “market rate basis” for material, labor, 

hire/running charges of equipment and wastages etc plus 15% towards establishment charges, contractor’s 

The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion of the 

sfaction of the Employer, the contractor shall 

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery. 

lish, dismantle and remove the contractor’s site office, temporary works, structures including labor sheds/camps 
and constructions and other items and things whatsoever brought upon or erected at the site or any land allotted to 

Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall clear, 

isputed custody and possession of the site and all land allotted by the Employer. 

All defects/imperfections have been attended and rectified as pointed out by the Employer to the full satisfaction of 

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the Employer 
for the certificate. If the Employer is satisfied of the completion of the work, relative to which the completion certificate has 
been sought, the Employer shall within fourteen (14) days of the receipt of the application for virtual completion certificate, 

be without prejudice to the SBI’s rights and contractor’s liabilities under the contract including 
the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or work at any site be 

f any right or claim of the SBI against the contractor in respect of works or work at the site and in respect 

the site for execution of any work not 
included in the scope of this contract which it may desire to have carried out by other persons simultaneously and the 
contractor shall not allow but also extend reasonable facilities for the execution of such work. The contractor however shall not 

cial arrangement with the SBI. Such work shall 
be carried out in such manner as not to impede the progress of the works included in the contract 

Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the 

below. 
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25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of th
Employer and the contractor against all loss or damages from whatever cause arising ot
he is responsible under the terms of contract and in such a manner that the Employer and contractor are covere
period stipulated in clause 28 of GCC and are also covered during the period of maintenance for l
cause, occurring prior to the commencement of the period of maintenance and for any loss or damage occasioned by the 
contractor in the course of any operations carried out by him for the purpose of complying with his obligation

a) The works for the time being executed to the estimated current Contract value thereof, or such additional sum as may 
be specified together with the materials for incorporation in the works at their replacement value.
 

b) The constructional plant and other things brought on to the site by the contractor to the replacement value of such 
constructional plant and other things.
 

c) Such insurance shall be effected with an insurer and in terms approved by the Employer which approval shall not be 
unreasonably withheld and the contractor shall whenever required produce to the Employer the policy of insurance 
and the receipts for payment of the current premiums

25.2 Damage to persons and property: 
the Employer against all losses and claims in respect of injuries or damages to any person or material or physical damage to 
property whatsoever which may arise out of or in consequence of the execution and maintenance of th
claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to :

a) The permanent use or occupation of land by or any part thereof.
 

b) The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands.
 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the 
works in accordance with the contract.
 

d) Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, employees or 
other contractors not being employed by the contractor or in respect of any claims, proceedings, damages, costs, 
charges and expenses in respect thereof or in relation thereto or where the injury or damage was contributed to by 
the contractor, his servants or agents such part of the compensation as may be just and equitable having regard to 
the extent of the responsibility of the Employe
contractors for the damage or injury.

25.3 Contractor to indemnify Employer: 
costs, charges and expenses in respect of the matters referred to in the provision sub

25.4 The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding relating to 
infringement or use of any patent or des
payable in respect of any article or part thereof included in the contract. In the event of any claim made under or action 
brought against Employer in respect of such matte
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there f
provided that the contractor shall not be liable 
alleged patent or design right is the direct result of an order passed by the Consultant in this behalf.

25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the 
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical damage, loss, or 
injury which may occur to any property including that of SBI, or to any 
arising out of the execution of the works or in the carrying out of the contract, otherwise than due to the matters 
referred to in the provision to clause 26.0 thereof.

25.5.2 Minimum Amount of Third Party I

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce to 
the SBI/Consultant the policy or policies of insurance cover and receipts for payment of the current premiums

                                                               P&E/2021-22/63 

 

Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of th
Employer and the contractor against all loss or damages from whatever cause arising other than the excepted risks, for which 
he is responsible under the terms of contract and in such a manner that the Employer and contractor are covere
period stipulated in clause 28 of GCC and are also covered during the period of maintenance for l
cause, occurring prior to the commencement of the period of maintenance and for any loss or damage occasioned by the 
contractor in the course of any operations carried out by him for the purpose of complying with his obligation

The works for the time being executed to the estimated current Contract value thereof, or such additional sum as may 
be specified together with the materials for incorporation in the works at their replacement value.

nt and other things brought on to the site by the contractor to the replacement value of such 
constructional plant and other things. 

Such insurance shall be effected with an insurer and in terms approved by the Employer which approval shall not be 
nably withheld and the contractor shall whenever required produce to the Employer the policy of insurance 

and the receipts for payment of the current premiums 

25.2 Damage to persons and property: The contractor shall, except if and so far as the contract p
the Employer against all losses and claims in respect of injuries or damages to any person or material or physical damage to 
property whatsoever which may arise out of or in consequence of the execution and maintenance of th
claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to : 

The permanent use or occupation of land by or any part thereof. 

e right of Employer to execute the works or any part thereof, on, over, under, in or through any lands.

Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the 
works in accordance with the contract. 

Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, employees or 
other contractors not being employed by the contractor or in respect of any claims, proceedings, damages, costs, 

in respect thereof or in relation thereto or where the injury or damage was contributed to by 
the contractor, his servants or agents such part of the compensation as may be just and equitable having regard to 
the extent of the responsibility of the Employer , their employees, or agents or other employees, or agents or other 
contractors for the damage or injury. 

25.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer against all claims, proceedings, damages, 
nses in respect of the matters referred to in the provision sub-clause of this clause.

The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding relating to 
infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract. In the event of any claim made under or action 
brought against Employer in respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there f
provided that the contractor shall not be liable to indemnify the Employer if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the Consultant in this behalf.

Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical damage, loss, or 
injury which may occur to any property including that of SBI, or to any person, including any employee of the SBI, by or 
arising out of the execution of the works or in the carrying out of the contract, otherwise than due to the matters 
referred to in the provision to clause 26.0 thereof. 

25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce to 

policy or policies of insurance cover and receipts for payment of the current premiums
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Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of the 
her than the excepted risks, for which 

he is responsible under the terms of contract and in such a manner that the Employer and contractor are covered for the 
period stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss or damage arising from a 
cause, occurring prior to the commencement of the period of maintenance and for any loss or damage occasioned by the 
contractor in the course of any operations carried out by him for the purpose of complying with his obligations under clause. 

The works for the time being executed to the estimated current Contract value thereof, or such additional sum as may 
be specified together with the materials for incorporation in the works at their replacement value. 

nt and other things brought on to the site by the contractor to the replacement value of such 

Such insurance shall be effected with an insurer and in terms approved by the Employer which approval shall not be 
nably withheld and the contractor shall whenever required produce to the Employer the policy of insurance 

The contractor shall, except if and so far as the contract provides otherwise indemnify 
the Employer against all losses and claims in respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and maintenance of the works and against all 
claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 

e right of Employer to execute the works or any part thereof, on, over, under, in or through any lands. 

Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the 

Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, employees or 
other contractors not being employed by the contractor or in respect of any claims, proceedings, damages, costs, 

in respect thereof or in relation thereto or where the injury or damage was contributed to by 
the contractor, his servants or agents such part of the compensation as may be just and equitable having regard to 

r , their employees, or agents or other employees, or agents or other 

The contractor shall indemnify the Employer against all claims, proceedings, damages, 
clause of this clause. 

The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding relating to 
ign or any alleged patent or design rights and shall pay any royalties which may be 

payable in respect of any article or part thereof included in the contract. In the event of any claim made under or action 
rs as aforesaid the contractor shall be immediately notified thereof and the 

contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there from, 
to indemnify the Employer if the infringement of the patent or design or any 

alleged patent or design right is the direct result of an order passed by the Consultant in this behalf. 

work the contractor but without limiting his obligations and 
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical damage, loss, or 

person, including any employee of the SBI, by or 
arising out of the execution of the works or in the carrying out of the contract, otherwise than due to the matters 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce to 

policy or policies of insurance cover and receipts for payment of the current premiums 
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25.5.3 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with the 
number of occurrences limited to four. After each occu
make insurance valid for four occurrences always.

 

25.6 Accident or Injury to Workmen 

25.6.1 The Employer shall not be liable for or in respect of any damages or compensation payable at law in resp
in consequence of any accident or injury to any workmen or other person in the employment of the contractor or any 
sub-contractor, save and except an accident or injury resulting from any act or default of the Employer or their 
agents, or employees. The contractor shall indemnify and keep indemnified Employer against all such damages and 
compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto

25.6.2. Insurance against accidents etc to workmen: 
approved by the Employer during the whole of the time any person employed by him on the works and shall, when 
required, produce to the Em
always that, in respect of any persons employed by any sub
aforesaid under this sub-clause shall be satisfied if th
of such persons in such manner that Employer is indemnified under the policy but the contractor shall require such sub
contractor to produce to the Employer when required such policy of i
current premium. 

25.6.3 Remedy on Contractor’s failure to insure: 
to above or any other insurance which he may be required to effect 
such case the Employer may effect and keep in force any such insurance and pay such premium or premiums as may 
be necessary for that purpose and from time to time deduct the amount so paid by the Employer as afo
any amount due or which may become due to the contractor, or recover the same as debt from the contractor.

25.6.4. Without prejudice to the other rights of the Employer against contractors, in respect of such default, the 
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs, 
charges, and other expenses paid by the Employer and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the insurer of any 
this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all the 
monies received from the insurer in respect of such damage shall be paid to t
not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the materials 
or goods destroyed or damaged.

26.0 Commencement of Works 
The date of commencement of the work
of issue of letter of acceptance of the tender by the Employer whichever is later.
 
27.0 Time for completion 
Time is the essence of the contract and shall be strictly obse
period of 45 days from the date of commencement. If required in the contract or as directed by the Employer, the contractor 
shall complete certain portions of work before completion of the
as the date by which the whole work is completed as per the terms of the contract.

28.0 Extension of Time 
If, in the opinion of the Employer, the work be delayed for reasons beyond the control of 
and reasonable extension of time for completion of work as per the terms of contract. If the contractor needs an extension of
time for the completion of work or if the completion of work is likely to be delayed for any 
completion as stipulated in the contract, the contractor shall apply to the Employer in writing immediately and while applyin
for extension of time he shall furnish the reasons in detail and his justification if any, for the
time the contractor shall be informed the period extended time which will qualify for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned extension of time by t
liquidated damages as stated under clause 8 of GCC shall become applicable.
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The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with the 
number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary to 
make insurance valid for four occurrences always. 

The Employer shall not be liable for or in respect of any damages or compensation payable at law in resp
in consequence of any accident or injury to any workmen or other person in the employment of the contractor or any 

contractor, save and except an accident or injury resulting from any act or default of the Employer or their 
The contractor shall indemnify and keep indemnified Employer against all such damages and 

compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto 

Insurance against accidents etc to workmen: The contractor shall insure against such liability with an insurer 
approved by the Employer during the whole of the time any person employed by him on the works and shall, when 
required, produce to the Employer such policy of insurance and receipt for payment of the current premium. Provided 
always that, in respect of any persons employed by any sub-contractor the contractor’s obligation to insure as 

clause shall be satisfied if the sub contractor shall have insured against the liability in respect 
of such persons in such manner that Employer is indemnified under the policy but the contractor shall require such sub
contractor to produce to the Employer when required such policy of insurance and the receipt for the payment of the 

25.6.3 Remedy on Contractor’s failure to insure: If the contractor fails to effect and keep in force the insurance referred 
to above or any other insurance which he may be required to effect under the terms of contract, then and in any 
such case the Employer may effect and keep in force any such insurance and pay such premium or premiums as may 
be necessary for that purpose and from time to time deduct the amount so paid by the Employer as afo
any amount due or which may become due to the contractor, or recover the same as debt from the contractor.

Without prejudice to the other rights of the Employer against contractors, in respect of such default, the 
tled to deduct from any sums payable to the contractor the amount of any damages costs, 

charges, and other expenses paid by the Employer and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the insurer of any claim made against the insurer pursuant to a policy taken under 
this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all the 
monies received from the insurer in respect of such damage shall be paid to the contractor and the contractor shall 
not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the materials 
or goods destroyed or damaged. 

The date of commencement of the work will be reckoned as the recorded date of handing over site or 10 days from the date 
of issue of letter of acceptance of the tender by the Employer whichever is later. 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed within a 
from the date of commencement. If required in the contract or as directed by the Employer, the contractor 

shall complete certain portions of work before completion of the entire work. However the completion date shall be reckoned 
as the date by which the whole work is completed as per the terms of the contract. 

If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank to grant a fair 
and reasonable extension of time for completion of work as per the terms of contract. If the contractor needs an extension of
time for the completion of work or if the completion of work is likely to be delayed for any 
completion as stipulated in the contract, the contractor shall apply to the Employer in writing immediately and while applyin
for extension of time he shall furnish the reasons in detail and his justification if any, for the delays. While granting extension of 
time the contractor shall be informed the period extended time which will qualify for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned extension of time by t
liquidated damages as stated under clause 8 of GCC shall become applicable. 
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The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with the 
rrence contractor will pay additional premium necessary to 

The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect or 
in consequence of any accident or injury to any workmen or other person in the employment of the contractor or any 

contractor, save and except an accident or injury resulting from any act or default of the Employer or their 
The contractor shall indemnify and keep indemnified Employer against all such damages and 

compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 

The contractor shall insure against such liability with an insurer 
approved by the Employer during the whole of the time any person employed by him on the works and shall, when 

ployer such policy of insurance and receipt for payment of the current premium. Provided 
contractor the contractor’s obligation to insure as 

e sub contractor shall have insured against the liability in respect 
of such persons in such manner that Employer is indemnified under the policy but the contractor shall require such sub-

nsurance and the receipt for the payment of the 

If the contractor fails to effect and keep in force the insurance referred 
under the terms of contract, then and in any 

such case the Employer may effect and keep in force any such insurance and pay such premium or premiums as may 
be necessary for that purpose and from time to time deduct the amount so paid by the Employer as aforesaid from 
any amount due or which may become due to the contractor, or recover the same as debt from the contractor. 

Without prejudice to the other rights of the Employer against contractors, in respect of such default, the 
tled to deduct from any sums payable to the contractor the amount of any damages costs, 

charges, and other expenses paid by the Employer and which are payable by the contractors under this clause. The 
claim made against the insurer pursuant to a policy taken under 

this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all the 
he contractor and the contractor shall 

not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the materials 

will be reckoned as the recorded date of handing over site or 10 days from the date 

rved by the contractor. The entire work shall be completed within a 
from the date of commencement. If required in the contract or as directed by the Employer, the contractor 

entire work. However the completion date shall be reckoned 

the contractor, Bank to grant a fair 
and reasonable extension of time for completion of work as per the terms of contract. If the contractor needs an extension of 
time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to the Employer in writing immediately and while applying 

delays. While granting extension of 
time the contractor shall be informed the period extended time which will qualify for levy of liquidated damages. For the 
balance period in excess of original stipulated period and duly sanctioned extension of time by the Employer the provision of 
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29.0 Rate of progress 
Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed of execution 
and maintenance of the works are to be of kind and conducted in a manner to the satisfaction of t
/SBI should the rate of progress of the work or any part thereof be at any time be in the opinion of the Architect/ consultant too
slow to ensure the completion of the whole of the work by the prescribed time for completion the 
shall thereupon take such steps as considered necessary by the Architect/ consultant to expedite progress so as to complete 
the works the works by the prescribed time or extended time. Such communications from the Architect/ consultant /
shall relieve the contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims arisi
directions. 

30.0 Work during night and holidays 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be carried
on during the night or holidays without the permission in writing 
or absolutely necessary for the saving of life of property or for the safety of the work in which case the contractor shall 
immediately advice the Architect/ consultant. However the provisions of the clause shall not be ap
work which becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part of 
works being technically required/ continued with the prior approval of 

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise and 
disturbance. 

31.0 No compensation for restrictions of work
If at any time after acceptance of the tende
whatsoever and hence not required the whole or any work to be carried out. The Architect/consultant shall give notice in 
writing to that effect to the contractor and the contractor sh
claim to any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the work fully but which he did not deriv
of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought to the 
site of the work by the contractor and rendered    surplus as a result of the abandonment, curtailment of the work or any por
thereof and then taken back by the contractor, provided however that the Architect/ Consultant shall have in such cases the 
option of taking over all or any such materials at their purchase price or a local current rate whichever is less. 

In case of such stores having been issued from SBI
the rates not exceeding those at which were originally issued to the contractor after taking into considerations and deductio
for claims on account of any deterioration or damage while in the custody of the contractor and in his respect the decision of 
Architect /consultant/SBI shall be final.

32.0 Suspension of work 

i) The contractor shall, on receipt of the order in writing of the SBI (whose
suspend the progress of works or any part thereof for such time and in such manner as SBI may consider necessary so as not 
cause any damage or injury to the work already done or endanger the safety th

a) On account any default on the part of the contractor, or
b) For proper execution of the works or part thereof for reasons other than the default of the contractor, or
c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out the 
instructions given in that behalf by the Consultant.

ii) If the suspension is ordered for reasons (b) and (c) in sub

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No compensation 
whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited
In any case in which under any clause or clauses o
compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of the following 
course as they may deem best suited to the interest 
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Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed of execution 
enance of the works are to be of kind and conducted in a manner to the satisfaction of t

should the rate of progress of the work or any part thereof be at any time be in the opinion of the Architect/ consultant too
re the completion of the whole of the work by the prescribed time for completion the 

shall thereupon take such steps as considered necessary by the Architect/ consultant to expedite progress so as to complete 
by the prescribed time or extended time. Such communications from the Architect/ consultant /

shall relieve the contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims arisi

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be carried
on during the night or holidays without the permission in writing of Architect/ consultant /SBI, save when the work is unavoidable 
or absolutely necessary for the saving of life of property or for the safety of the work in which case the contractor shall 
immediately advice the Architect/ consultant. However the provisions of the clause shall not be ap
work which becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part of 
works being technically required/ continued with the prior approval of the Architect/ consultant/SB

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise and 

31.0 No compensation for restrictions of work 
acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any reason 

whatsoever and hence not required the whole or any work to be carried out. The Architect/consultant shall give notice in 
writing to that effect to the contractor and the contractor shall act accordingly. In the matter, the Contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the work fully but which he did not derive in consequence of the foreclosure of the whole or part 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought to the 
site of the work by the contractor and rendered    surplus as a result of the abandonment, curtailment of the work or any por
hereof and then taken back by the contractor, provided however that the Architect/ Consultant shall have in such cases the 

option of taking over all or any such materials at their purchase price or a local current rate whichever is less. 

s having been issued from SBI stores and returned by the contractor to stores, credit shall be given to him at 
the rates not exceeding those at which were originally issued to the contractor after taking into considerations and deductio

account of any deterioration or damage while in the custody of the contractor and in his respect the decision of 
Architect /consultant/SBI shall be final. 

The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding on the contractor) 
suspend the progress of works or any part thereof for such time and in such manner as SBI may consider necessary so as not 
cause any damage or injury to the work already done or endanger the safety thereof for any of following reasons.

On account any default on the part of the contractor, or 
For proper execution of the works or part thereof for reasons other than the default of the contractor, or
For safety of the works or part thereof. 

shall, during such suspension, properly protect and secure the works to the extent necessary and carry out the 
instructions given in that behalf by the Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

or shall be entitled to an extension of time equal to the period of every such suspension. No compensation 
whatsoever shall be paid on this account. 

33.0 Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of the following 
course as they may deem best suited to the interest of the SBI. 
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Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed of execution 
enance of the works are to be of kind and conducted in a manner to the satisfaction of the Architect/ consultant 

should the rate of progress of the work or any part thereof be at any time be in the opinion of the Architect/ consultant too 
re the completion of the whole of the work by the prescribed time for completion the Architect/ consultant /SBI 

shall thereupon take such steps as considered necessary by the Architect/ consultant to expedite progress so as to complete 
by the prescribed time or extended time. Such communications from the Architect/ consultant /SBI neither 

shall relieve the contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims arising of such 

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be carried 
save when the work is unavoidable 

or absolutely necessary for the saving of life of property or for the safety of the work in which case the contractor shall 
immediately advice the Architect/ consultant. However the provisions of the clause shall not be applicable in the case of any 
work which becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part of the 

the Architect/ consultant/SBI at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise and 

shall decide to abandon or reduce the scope of work for any reason 
whatsoever and hence not required the whole or any work to be carried out. The Architect/consultant shall give notice in 

all act accordingly. In the matter, the Contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might have 

e in consequence of the foreclosure of the whole or part 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought to the 
site of the work by the contractor and rendered    surplus as a result of the abandonment, curtailment of the work or any portion 
hereof and then taken back by the contractor, provided however that the Architect/ Consultant shall have in such cases the 

option of taking over all or any such materials at their purchase price or a local current rate whichever is less.  

stores and returned by the contractor to stores, credit shall be given to him at 
the rates not exceeding those at which were originally issued to the contractor after taking into considerations and deduction 

account of any deterioration or damage while in the custody of the contractor and in his respect the decision of 

decision shall be final and binding on the contractor) 
suspend the progress of works or any part thereof for such time and in such manner as SBI may consider necessary so as not 

ereof for any of following reasons. 

For proper execution of the works or part thereof for reasons other than the default of the contractor, or 

shall, during such suspension, properly protect and secure the works to the extent necessary and carry out the 

or shall be entitled to an extension of time equal to the period of every such suspension. No compensation 

f this contract, the Contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of the following 
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a) To rescind the contract (of which rescission notice in writing to the contractor by the Employer shall be conclusive 
evidence) and in which case the security deposit of the contractor shall be forfeited and be absolutely at the 
disposal of Employee. 

 
b) To employ labor paid by the Employer and to supply materials to carry out the work, or any part of the work, debiting 

the contractor with the cost of the labor and materials (the cost of such labor and materials as worked out by the 
Employer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in 
all respects in the same manner and at the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract
conclusive against the contractor.

 
c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his hands, 

and to give it to another con
sum which would have been paid to the original contractor, if the whole work had been executed by him (of the 
amount of which excess the certificates in writing of the Em
original contractor and may be deducted from any money due to him by Employer under the contract or otherwise, 
or from his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to compensation for 
any loss sustained by him by reasons of his having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or the performance of the contract and in case 
the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid 
sum or any work thereto for actually performed under this contract, unless, and until the Employer will have certified in writing 
the performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid the value so 
certified. 

34.0 Bank’s Right to Terminate the Contract
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an 
incorporated company shall have an order for compulsory winding up voluntarily or subject to
the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days after noti
him to do so, to show to the reasonable satisfaction of the Employer that he is able to carry
give security therefore if so required by the Employer.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer
payment under this contract to be attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall charge
encumber this contract or any payment due to which may be

a) Has abandoned the contract; or
 

b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress 
of the works for 14 days after receiving from the Employer written noti
 

c) Has failed to proceed with the works with such diligence and failed to make such due progress as would enable the 
works to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull down 
and replace work within seven days after written notice from the Employer that the said materials were condemned 
and rejected by the Employer under these conditions; or has neglected or failed persistently to observe and perform 
all or any of the acts, matters
days after written notice shall have been given to the contractor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the Employer
contract. Then and in any of said cases the Employer may not withstanding any previous waiver, after giving seven 
days notice in writing to the contractor, determine the contract, but without thereby af
Employer or the obligation and liabilities of the contractor the whole of which shall continue in force as fully as if the 
contract had not been so determined and as if the works subsequently had been executed by or on behalf of t
contractor. And, further the Employer, their agents or employees may enter upon and take possession of the work and 
all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands or roads, 
use the same by means of their own employees or workmen in carrying on and completing the work or by engaging 
any other contractors or persons to complete the work and the contractor shall not in any was interrupt or do any act, 
matter or thing to prevent or hinder such
using the materials and plant for the works.
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To rescind the contract (of which rescission notice in writing to the contractor by the Employer shall be conclusive 
evidence) and in which case the security deposit of the contractor shall be forfeited and be absolutely at the 

To employ labor paid by the Employer and to supply materials to carry out the work, or any part of the work, debiting 
the contractor with the cost of the labor and materials (the cost of such labor and materials as worked out by the 

final and conclusive against the contractor) and crediting him with the value of the work done, in 
all respects in the same manner and at the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract the certificate of Employer as to the value of work done shall be final and 
conclusive against the contractor. 

To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his hands, 
and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the 
sum which would have been paid to the original contractor, if the whole work had been executed by him (of the 
amount of which excess the certificates in writing of the Employer shall be final and conclusive) shall be borne by 
original contractor and may be deducted from any money due to him by Employer under the contract or otherwise, 
or from his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to compensation for 
any loss sustained by him by reasons of his having purchased or procured any material or entered into any engagements or 

ances on account of, or with a view to the execution of the work or the performance of the contract and in case 
the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid 

thereto for actually performed under this contract, unless, and until the Employer will have certified in writing 
the performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid the value so 

Bank’s Right to Terminate the Contract 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an 
incorporated company shall have an order for compulsory winding up voluntarily or subject to
the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days after noti
him to do so, to show to the reasonable satisfaction of the Employer that he is able to carry 
give security therefore if so required by the Employer. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer
e attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall charge
encumber this contract or any payment due to which may become due to the contractor there under.

Has abandoned the contract; or 

Has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress 
of the works for 14 days after receiving from the Employer written notice to proceed, or

Has failed to proceed with the works with such diligence and failed to make such due progress as would enable the 
works to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull down 

replace work within seven days after written notice from the Employer that the said materials were condemned 
and rejected by the Employer under these conditions; or has neglected or failed persistently to observe and perform 
all or any of the acts, matters or things by this contract to be observed and performed by the contractor for seven 
days after written notice shall have been given to the contractor to observe or perform the same or has to the 
detriment of good workmanship or in defiance of the Employer instructions to the contrary subject any part of the 
contract. Then and in any of said cases the Employer may not withstanding any previous waiver, after giving seven 
days notice in writing to the contractor, determine the contract, but without thereby af
Employer or the obligation and liabilities of the contractor the whole of which shall continue in force as fully as if the 
contract had not been so determined and as if the works subsequently had been executed by or on behalf of t
contractor. And, further the Employer, their agents or employees may enter upon and take possession of the work and 
all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands or roads, 

y means of their own employees or workmen in carrying on and completing the work or by engaging 
any other contractors or persons to complete the work and the contractor shall not in any was interrupt or do any act, 
matter or thing to prevent or hinder such other contractor or other persons employed for completing and finishing or 
using the materials and plant for the works. 
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To rescind the contract (of which rescission notice in writing to the contractor by the Employer shall be conclusive 
evidence) and in which case the security deposit of the contractor shall be forfeited and be absolutely at the 

To employ labor paid by the Employer and to supply materials to carry out the work, or any part of the work, debiting 
the contractor with the cost of the labor and materials (the cost of such labor and materials as worked out by the 

final and conclusive against the contractor) and crediting him with the value of the work done, in 
all respects in the same manner and at the same manner and at the same rates as if it had been carried out by the 

the certificate of Employer as to the value of work done shall be final and 

To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his hands, 
tractor to complete in which case any expenses which may be incurred in excess of the 

sum which would have been paid to the original contractor, if the whole work had been executed by him (of the 
ployer shall be final and conclusive) shall be borne by 

original contractor and may be deducted from any money due to him by Employer under the contract or otherwise, 
or from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to compensation for 
any loss sustained by him by reasons of his having purchased or procured any material or entered into any engagements or 

ances on account of, or with a view to the execution of the work or the performance of the contract and in case 
the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any 

thereto for actually performed under this contract, unless, and until the Employer will have certified in writing 
the performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid the value so 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an 
incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of Govt and of 
the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days after notice to 

 out and fulfill the contract, and to 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer any 
e attached by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall charge or 
come due to the contractor there under. 

Has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress 
ce to proceed, or 

Has failed to proceed with the works with such diligence and failed to make such due progress as would enable the 
works to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull down 

replace work within seven days after written notice from the Employer that the said materials were condemned 
and rejected by the Employer under these conditions; or has neglected or failed persistently to observe and perform 

or things by this contract to be observed and performed by the contractor for seven 
days after written notice shall have been given to the contractor to observe or perform the same or has to the 

instructions to the contrary subject any part of the 
contract. Then and in any of said cases the Employer may not withstanding any previous waiver, after giving seven 
days notice in writing to the contractor, determine the contract, but without thereby affecting the powers of the 
Employer or the obligation and liabilities of the contractor the whole of which shall continue in force as fully as if the 
contract had not been so determined and as if the works subsequently had been executed by or on behalf of the 
contractor. And, further the Employer, their agents or employees may enter upon and take possession of the work and 
all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands or roads, 

y means of their own employees or workmen in carrying on and completing the work or by engaging 
any other contractors or persons to complete the work and the contractor shall not in any was interrupt or do any act, 

other contractor or other persons employed for completing and finishing or 
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When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in writing to 
the contractor to remove his surplus materials and plants and should the contractor fail to do so within 14 days after 
receipt thereof by him the Employer sell the same by public auction after due publication and shall adjust the amount 
realized by such auction. The contrac
the sale of the materials etc.

35.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning o
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship or 
materials used on the work or as  to any other question, claim, right, matter or thing whatsoever in any way arising out 
of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same, whether arising during the progress of 
the work or after the cancellat
hereinafter : 

i) If the contractor considers that he is entitled to any extra payment or compensation
above the amounts admitted as payabl
validity of any deductions or recoveries made or proposed to be made from the contract or raise any dispute, the 
Contractor shall forthwith give notice in writing of his claim, 
Estate) and endorse a copy of the same to the Architect(if engaged), within 30 days from the date of disallowance 
thereof or the date of deduction or recovery. The said notice shall give full particula
is based and detailed calculations of the amount claimed and the contractor shall not be entitled to raise any claim 
nor shall the Bank be in any way liable in respect of any claim by the contractor unless notice of suc
been given by the contractor to the Assistant General Manager (Premises& Estate) in the manner and within the time 
as aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in respect of any claim 
not notified to the Assistant General Manager (Premises& Estate) in writing in the manner and within the time aforesaid.

ii)    The Assistant General Manager (Premises& Estate) shall give his decision in writing on the claims notified by the 
contractor. The contractor may within 30 days of the receipt of the decision of the Assistant General Manager 
(Premises& Estate) submit his claims to the conciliating authority namely the Circle Development Officer  for 
conciliation along with all details and copies of corres
Manager (Premises& Estate) 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a 
period of 30 days of termination thereof shall give 
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be referred 
for adjudication through arbitration
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with the 
matters to which the Contract relates in the course of 
or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner aforesaid by the said Chief Gene
entitled to proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
respect of each dispute along with the notice for appointment of arbitrator. It is also a term of this contract that no 
person other than a person appointed by such Chief General Manager aforesaid should act as arbitrator. The 
conciliation and arbitration shall b
1996 or any statutory modification or re
contract that if any fees are payable to the arbitrator 
fees will be payable to the arbitrator if he is a Bank Officer. It is also a term of the contract that the arbitrator shall b
deemed to have entered on the reference on the date he issues notice
statement of claims and counter statement of claims. The venue of the arbitration shall be such place as may be fixed 
by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if r
made and published, be paid half and half by each of the parties. The cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct t
and in what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid
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When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in writing to 
remove his surplus materials and plants and should the contractor fail to do so within 14 days after 

receipt thereof by him the Employer sell the same by public auction after due publication and shall adjust the amount 
realized by such auction. The contractor shall have no right to question any of the act of the Employer incidental to 
the sale of the materials etc. 

35.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning o
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship or 
materials used on the work or as  to any other question, claim, right, matter or thing whatsoever in any way arising out 

to the contract, designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same, whether arising during the progress of 
the work or after the cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned 

i) If the contractor considers that he is entitled to any extra payment or compensation
above the amounts admitted as payable by the Architect(if engaged)  or in case the contractor wants to dispute the 
validity of any deductions or recoveries made or proposed to be made from the contract or raise any dispute, the 
Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General Manager (Premises& 
Estate) and endorse a copy of the same to the Architect(if engaged), within 30 days from the date of disallowance 
thereof or the date of deduction or recovery. The said notice shall give full particulars of the claim, grounds on which it 
is based and detailed calculations of the amount claimed and the contractor shall not be entitled to raise any claim 
nor shall the Bank be in any way liable in respect of any claim by the contractor unless notice of suc
been given by the contractor to the Assistant General Manager (Premises& Estate) in the manner and within the time 
as aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in respect of any claim 

tified to the Assistant General Manager (Premises& Estate) in writing in the manner and within the time aforesaid.

ii)    The Assistant General Manager (Premises& Estate) shall give his decision in writing on the claims notified by the 
ractor may within 30 days of the receipt of the decision of the Assistant General Manager 

(Premises& Estate) submit his claims to the conciliating authority namely the Circle Development Officer  for 
conciliation along with all details and copies of correspondence exchanged between him and the Assistant General 
Manager (Premises& Estate)  

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a 
period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager of the Bank for 
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be 
deemed to have been considered absolutely barred and waived. 

the decision has become final, binding and conclusive in terms of the contract, all disputes or 
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be referred 
for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager. It will also be no 
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with the 
matters to which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable 
or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
of each dispute along with the notice for appointment of arbitrator. It is also a term of this contract that no 

person other than a person appointed by such Chief General Manager aforesaid should act as arbitrator. The 
conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & Conciliation Act 
1996 or any statutory modification or re-enactment thereof and the rules made there under. It is also a term of the 
contract that if any fees are payable to the arbitrator these shall be paid equally by both the parties. However, no 
fees will be payable to the arbitrator if he is a Bank Officer. It is also a term of the contract that the arbitrator shall b
deemed to have entered on the reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be such place as may be fixed 
by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is 
made and published, be paid half and half by each of the parties. The cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct t
and in what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid
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When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in writing to 
remove his surplus materials and plants and should the contractor fail to do so within 14 days after 

receipt thereof by him the Employer sell the same by public auction after due publication and shall adjust the amount 
tor shall have no right to question any of the act of the Employer incidental to 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship or 
materials used on the work or as  to any other question, claim, right, matter or thing whatsoever in any way arising out 

to the contract, designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the work or the execution or failure to execute the same, whether arising during the progress of 

ion, termination, completion or abandonment thereof shall be dealt with as mentioned 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the works over and 
e by the Architect(if engaged)  or in case the contractor wants to dispute the 

validity of any deductions or recoveries made or proposed to be made from the contract or raise any dispute, the 
or dispute to the Assistant General Manager (Premises& 

Estate) and endorse a copy of the same to the Architect(if engaged), within 30 days from the date of disallowance 
rs of the claim, grounds on which it 

is based and detailed calculations of the amount claimed and the contractor shall not be entitled to raise any claim 
nor shall the Bank be in any way liable in respect of any claim by the contractor unless notice of such claim shall have 
been given by the contractor to the Assistant General Manager (Premises& Estate) in the manner and within the time 
as aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in respect of any claim 

tified to the Assistant General Manager (Premises& Estate) in writing in the manner and within the time aforesaid. 

ii)    The Assistant General Manager (Premises& Estate) shall give his decision in writing on the claims notified by the 
ractor may within 30 days of the receipt of the decision of the Assistant General Manager 

(Premises& Estate) submit his claims to the conciliating authority namely the Circle Development Officer  for 
pondence exchanged between him and the Assistant General 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a 
a notice to the concerned Chief General Manager of the Bank for 

appointment of an arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be 

the decision has become final, binding and conclusive in terms of the contract, all disputes or 
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be referred 

by the Sole Arbitrator appointed by the Chief General Manager. It will also be no 
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with the 

his duties as Bank Officer. If the arbitrator so appointed is unable 
or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever another sole 

ral Manager. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
of each dispute along with the notice for appointment of arbitrator. It is also a term of this contract that no 

person other than a person appointed by such Chief General Manager aforesaid should act as arbitrator. The 
e conducted in accordance with the provisions of the Arbitration & Conciliation Act 

enactment thereof and the rules made there under. It is also a term of the 
these shall be paid equally by both the parties. However, no 

fees will be payable to the arbitrator if he is a Bank Officer. It is also a term of the contract that the arbitrator shall be 
to both the parties calling them to submit their 

statement of claims and counter statement of claims. The venue of the arbitration shall be such place as may be fixed 
equired to be paid before the award is 

made and published, be paid half and half by each of the parties. The cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom 
and in what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid 
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36.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the Architect/ 
working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover the statutory 
recoveries and other dues including the retention amount from the certificate of payment. Pr
any certificate by the Architect/Consultant
certificate of satisfaction or relieve the contractor from his liability under clause. The Architect
have power to withhold the certificate if the work or any part thereof is not carried out to their satisfaction. The 
Architect/Consultant(if engaged) may by any certificate make any corrections required in 
modify the certificate of payment as issued by the Architect/Consultant 
payment. The contractor shall submit 
Measurement book (M.B). The SBI shall pay the amount within a period of three months from the date of issue of certificate 
provided there is no dispute in respect of rates and quantities.

37.0 Water Supply 
The contractor shall make his arrangements
be subject to the following conditions:

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant
engaged). 

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the contractor for 
procurement of water in the opinion of the Architect/ consultant

iii) The contractor shall construct temporary well /tube in SBI land for taking water for construction purpose only after obtaining 
permission in writing from the SBI. The contractor has to make his own arrangements for drawing and distributing the water at
own cost. He has to make necessary arrangements. To avoid any accidents or damages caused due to construction and 
subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cos
He shall restore the ground to his original condition after well are dismantled on the completion of work or hand over the well to 
the SBI without any compensation as directed by the Architect /consultant

38.0 Power Supply 
The contractor shall make his own arrangements for pow
work and for lighting purpose at his own cost. The cost of running and maintenance of the plants are too included in his tend
prices. He shall pay all fees and charges required for
owner free from all such costs. He has to obtain necessary approval from the appropriate authorities, if required.

39.0 Treasure trove etc. 
Any treasure trove, coin or object antique
to the bank immediately. 

40.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net 
quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event any
dispute/ disagreement the decision of the Architect/ consultant 

41.0 Maintenance of registers 
The contractor shall maintain the following registers as per the enclosed proforma at site of work and should produ
for inspection of SBI/ architect/ consultant whenever desired by them. The contractor shall also maintain the records/ registers 
as required by the local authorities /Govt. from time to time.

i) Register for secured advance.
ii) Register for hindrance to work.
iii) Register for running account bill
iv) Register for labour 
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The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/
working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover the statutory 
recoveries and other dues including the retention amount from the certificate of payment. Pr
any certificate by the Architect/Consultant(if engaged) during the progress of works or completion shall not have effect as 
certificate of satisfaction or relieve the contractor from his liability under clause. The Architect
have power to withhold the certificate if the work or any part thereof is not carried out to their satisfaction. The 

may by any certificate make any corrections required in 
modify the certificate of payment as issued by the Architect/Consultant (if engaged)from time to time while making the 
payment. The contractor shall submit final bills only after taking actual measurements and properly recorded

The SBI shall pay the amount within a period of three months from the date of issue of certificate 
provided there is no dispute in respect of rates and quantities. 

The contractor shall make his arrangements for water required for the work and nothing extra will be paid for the same. This will 
be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the contractor for 
procurement of water in the opinion of the Architect/ consultant(if engaged) is unsatisfactory.

construct temporary well /tube in SBI land for taking water for construction purpose only after obtaining 
permission in writing from the SBI. The contractor has to make his own arrangements for drawing and distributing the water at

make necessary arrangements. To avoid any accidents or damages caused due to construction and 
subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cos

original condition after well are dismantled on the completion of work or hand over the well to 
the SBI without any compensation as directed by the Architect /consultant(if engaged). 

The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or machinery for the 
work and for lighting purpose at his own cost. The cost of running and maintenance of the plants are too included in his tend
prices. He shall pay all fees and charges required for the power supply and include the same in his tendered rates and hold the 
owner free from all such costs. He has to obtain necessary approval from the appropriate authorities, if required.

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be handed over 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net 
quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event any

sagreement the decision of the Architect/ consultant (if engaged)shall be final and binding on the contractor.

The contractor shall maintain the following registers as per the enclosed proforma at site of work and should produ
/ architect/ consultant whenever desired by them. The contractor shall also maintain the records/ registers 

as required by the local authorities /Govt. from time to time. 

Register for secured advance. 
to work. 

Register for running account bill 
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Consultant/SBI to the contractor within 10 
working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover the statutory 
recoveries and other dues including the retention amount from the certificate of payment. Provided always that the issue of 

during the progress of works or completion shall not have effect as 
certificate of satisfaction or relieve the contractor from his liability under clause. The Architect/Consultant (if engaged)shall 
have power to withhold the certificate if the work or any part thereof is not carried out to their satisfaction. The 

may by any certificate make any corrections required in previous certificate. The SBI shall 
from time to time while making the 

bills only after taking actual measurements and properly recorded in the 
The SBI shall pay the amount within a period of three months from the date of issue of certificate 

for water required for the work and nothing extra will be paid for the same. This will 

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant(if 

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the contractor for 
is unsatisfactory. 

construct temporary well /tube in SBI land for taking water for construction purpose only after obtaining 
permission in writing from the SBI. The contractor has to make his own arrangements for drawing and distributing the water at his 

make necessary arrangements. To avoid any accidents or damages caused due to construction and 
subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cost. 

original condition after well are dismantled on the completion of work or hand over the well to 

er and supply/ distribution system for driving plant or machinery for the 
work and for lighting purpose at his own cost. The cost of running and maintenance of the plants are too included in his tender 

the power supply and include the same in his tendered rates and hold the 
owner free from all such costs. He has to obtain necessary approval from the appropriate authorities, if required. 

which may be found on the site shall be the property of SBI and shall be handed over 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net 
quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event any 

shall be final and binding on the contractor. 

The contractor shall maintain the following registers as per the enclosed proforma at site of work and should produce the same 
/ architect/ consultant whenever desired by them. The contractor shall also maintain the records/ registers 
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42.0 Price Variation 
No price variation shall be applicable in this contract.

43.0 Force Majeure 

43.1 Neither contractor nor SBI/Employer shall be considered in default in performance of 
is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagratio
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any ac
the reasonable control of the party affected or prevented or delayed. However a notice is required to be given within 30 days
from the happening of the event with complete details, to the other party to the contract, 
within the shortest possible period without delay.

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has been 
affected, shall notify the other of such ces
evidence in support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended during the 
continuance of any inability so caused. With the cause itself and inability resulting there from having been removed, the 
agreed time of completion of the respective obligations under this agreement shall stand extended by a period equal to the 
period of delay occasioned by such events.

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of f
period of 6 months or more the two parties shall mutually decide regarding the future execution of this agreement.

44.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labor laws inclusive of c
and other safety regulations. The contractor shall comply with the provision of all labor legislation including the latest 
requirements of all the Acts, laws, any other regulations that are applicable to

i) Minimum Wages Act, 1948 (Amended)

ii) Payment of Wages Act 1936 (Amended)

iii) Workmen’s Compensation Act 1923 (Amended)

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)

v) Apprentice Act 1961 (Amended)

vi) Industrial Employment (Standing Order) Act 1946 (Amended)

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof

ix) Shop and Establishment Act

x) Any other Act or enactment relating thereto and rules framed there under from time to time.

xi) Indian Electricity Act 

xii) Tariff Advisory Committee Manual
 

45.0 Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or in connec
work report such accident to the Employer. The contractor shall also report immediately to the competent authority whenever 
such report is required to be lodged by the law and take appropriate actions thereof.
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No price variation shall be applicable in this contract. 

/Employer shall be considered in default in performance of their obligations if such performance 
is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagratio
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond 
the reasonable control of the party affected or prevented or delayed. However a notice is required to be given within 30 days
from the happening of the event with complete details, to the other party to the contract, if it is not possible to serve a notice, 
within the shortest possible period without delay. 

As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has been 
affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing necessary 

From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended during the 
continuance of any inability so caused. With the cause itself and inability resulting there from having been removed, the 

completion of the respective obligations under this agreement shall stand extended by a period equal to the 
period of delay occasioned by such events. 

Should one or both parties be prevented from fulfilling the contractual obligations by a state of f
period of 6 months or more the two parties shall mutually decide regarding the future execution of this agreement.

The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor (regulation and abolition act of 1970) 
and other safety regulations. The contractor shall comply with the provision of all labor legislation including the latest 
requirements of all the Acts, laws, any other regulations that are applicable to the execution of the project.

Minimum Wages Act, 1948 (Amended) 

Payment of Wages Act 1936 (Amended) 

Workmen’s Compensation Act 1923 (Amended) 

Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)

Apprentice Act 1961 (Amended) 

Industrial Employment (Standing Order) Act 1946 (Amended) 

Personal Injuries (Compensation Insurance) Act 1963 and any other modifications

Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof

Shop and Establishment Act 

other Act or enactment relating thereto and rules framed there under from time to time.

Tariff Advisory Committee Manual 

The contractor shall immediately on occurrence of any accident at or about the site or in connec
work report such accident to the Employer. The contractor shall also report immediately to the competent authority whenever 
such report is required to be lodged by the law and take appropriate actions thereof. 
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their obligations if such performance 
is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

t of god or for any other cause beyond 
the reasonable control of the party affected or prevented or delayed. However a notice is required to be given within 30 days 

if it is not possible to serve a notice, 

As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has been 
sation and the actual delay incurred in such affected activity adducing necessary 

From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended during the 
continuance of any inability so caused. With the cause itself and inability resulting there from having been removed, the 

completion of the respective obligations under this agreement shall stand extended by a period equal to the 

Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure lasting to a 
period of 6 months or more the two parties shall mutually decide regarding the future execution of this agreement. 

ontract labor (regulation and abolition act of 1970) 
and other safety regulations. The contractor shall comply with the provision of all labor legislation including the latest 

the execution of the project. 

Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 

Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 

other Act or enactment relating thereto and rules framed there under from time to time. 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the execution of the 
work report such accident to the Employer. The contractor shall also report immediately to the competent authority whenever 
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1.0 Notice of operation 
The contractor shall not carry out any important operation without the Consent in writing from the Architect/ consultant
engaged). 

2.0 Temporary works 
Before any temporary works are commenced the contractor
consultant(if engaged) for approval complete drawings of all temporary works he may require for the executions of the works. 
The contractor shall carry out the modifications relating to strength, i
accordance with the conditions of the contract at his own cost. The contractor shall be solely responsible for the stability 
safety of all temporary works and unfinished works and for quality of t
eventually adopted for their execution.

3.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, canteens 
and other temporary structures for themselves in connection with the work at the site at their own cost after getting 
the approval from the Architect/ consultant

b) A site office for the use of SBI
c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at any other 

earlier date as directed by the architect/ consultant
d) All the expenses for obtaining statutory approvals and

shall be borne by the contractor at no extra cost. It is also the responsibility of the contractor to obtain statutory 
approvals for providing the above facilities.

4.0 Facilities for contractor’s employees
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate 
drinking water facilities. The contractor shall also make the arrangements at his own cost for transport where necessary f
staff and workmen to and workmen to and from site of work at his own cost.

5.0 Lighting of works 
The contractor shall at all times provide adequate and approved lighting as required for the proper execution and supervision
and inspection of work. 

6.0 Fire fighting arrangements 

a) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shall provide 
requisite number of fire extinguisher and adequate number of buckets. Some of which are to be always kept fi
sand and some water. These equipments shall be provided at suitable prominent and easily accessible places and 
shall be properly maintained.
 

b) Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and
of the relevant authorities. The contractor shall make the following arrangements at his own cost but not limited to the 
following: 

i) Proper handing, storage and disposal of combustible materials and waste. 
ii) Work operations which can create fire hazards. 
iii) Access for firefighting equipments. 
iv) Type, number and location of containers for the removal of surplus materials and rubbish 
v) Type, size, number and location of fire extinguishers or fire fighting equipment 
vi) General housekeeping. 

7.0 Site order book 
A site order book shall be maintained at site for the purpose of quick communication between t
Any communication from one party to the other shall be deemed to Records in the site or
from one party to the other shall be deemed to have been adequately served in terms of contract. Each site order book shall 
have machine numbered pages in triplicate and shall carefully maintained and preserved by the contrac
made available to the architect/ consultant/ SBI as and when demanded. Any instruction which t
may like to issue to the contractor or the contractor may like to bring to the architect/ consultant two copies of 
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SPECIAL CONDITIONS OF CONTRACT 

The contractor shall not carry out any important operation without the Consent in writing from the Architect/ consultant

Before any temporary works are commenced the contractor shall submit at least 2 days in advance to the architect/ 
for approval complete drawings of all temporary works he may require for the executions of the works. 

The contractor shall carry out the modifications relating to strength, if required by the architect / consultant 
accordance with the conditions of the contract at his own cost. The contractor shall be solely responsible for the stability 
safety of all temporary works and unfinished works and for quality of the permanent works resulting from the arrangement 
eventually adopted for their execution. 

The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, canteens 
ry structures for themselves in connection with the work at the site at their own cost after getting 

the approval from the Architect/ consultant(if engaged).  
ite office for the use of SBI/ architect/ consultant shall be provided by the contractor at 

All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at any other 
earlier date as directed by the architect/ consultant(if engaged). 
All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running expenses 
shall be borne by the contractor at no extra cost. It is also the responsibility of the contractor to obtain statutory 
approvals for providing the above facilities. 

tor’s employees 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate 
drinking water facilities. The contractor shall also make the arrangements at his own cost for transport where necessary f
staff and workmen to and workmen to and from site of work at his own cost. 

The contractor shall at all times provide adequate and approved lighting as required for the proper execution and supervision

The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shall provide 
requisite number of fire extinguisher and adequate number of buckets. Some of which are to be always kept fi
sand and some water. These equipments shall be provided at suitable prominent and easily accessible places and 
shall be properly maintained. 

Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and
of the relevant authorities. The contractor shall make the following arrangements at his own cost but not limited to the 

Proper handing, storage and disposal of combustible materials and waste.  
Work operations which can create fire hazards.  
Access for firefighting equipments.  
Type, number and location of containers for the removal of surplus materials and rubbish 
Type, size, number and location of fire extinguishers or fire fighting equipment   

 

A site order book shall be maintained at site for the purpose of quick communication between t
Any communication from one party to the other shall be deemed to Records in the site or
from one party to the other shall be deemed to have been adequately served in terms of contract. Each site order book shall 
have machine numbered pages in triplicate and shall carefully maintained and preserved by the contrac
made available to the architect/ consultant/ SBI as and when demanded. Any instruction which t
may like to issue to the contractor or the contractor may like to bring to the architect/ consultant two copies of 

22/63 dated 30.09.2021 

 Page 26 

The contractor shall not carry out any important operation without the Consent in writing from the Architect/ consultant(if 

shall submit at least 2 days in advance to the architect/ 
for approval complete drawings of all temporary works he may require for the executions of the works. 

f required by the architect / consultant (if engaged)in 
accordance with the conditions of the contract at his own cost. The contractor shall be solely responsible for the stability and 

he permanent works resulting from the arrangement 

The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, canteens 
ry structures for themselves in connection with the work at the site at their own cost after getting 

/ architect/ consultant shall be provided by the contractor at his own expenses. 
All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at any other 

maintenance of the above facilities as well as running expenses 
shall be borne by the contractor at no extra cost. It is also the responsibility of the contractor to obtain statutory 

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate 
drinking water facilities. The contractor shall also make the arrangements at his own cost for transport where necessary for his 

The contractor shall at all times provide adequate and approved lighting as required for the proper execution and supervision 

The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shall provide 
requisite number of fire extinguisher and adequate number of buckets. Some of which are to be always kept filled with 
sand and some water. These equipments shall be provided at suitable prominent and easily accessible places and 

Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and to the approval 
of the relevant authorities. The contractor shall make the following arrangements at his own cost but not limited to the 

Type, number and location of containers for the removal of surplus materials and rubbish  

A site order book shall be maintained at site for the purpose of quick communication between the Architect/ consultant/ SBI. 
Any communication from one party to the other shall be deemed to Records in the site order book. Such a communication 
from one party to the other shall be deemed to have been adequately served in terms of contract. Each site order book shall 
have machine numbered pages in triplicate and shall carefully maintained and preserved by the contractor and shall be 
made available to the architect/ consultant/ SBI as and when demanded. Any instruction which the architect/ consultant/ SBI 
may like to issue to the contractor or the contractor may like to bring to the architect/ consultant two copies of such instructions 
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shall be taken from the site order book and one copy will be handed over to the party against proper acknowledgement and 
the second copy will be retained for their record.

8.0 Site Meetings 
Site meetings will be held to review the progres
along with the site representative and other staff of approved sub
and ensure all follow up actions. Any additional rev

9.0 Disposal of refuse 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed b
construction site or any other off-site activities borrow pits has been properly disposed off.
 
10.0 Contractor to verify site measurement
The contractor shall check and verify all site measurements whenever requested by other specialists  contractors or other sub
contractors to enable them to prepare their own shop drawings and pass on the information with sufficient promptness as will 
not in any way delay the works. 

11.0 Displaying the name of the work 
The Contractor shall put up a name board of suitable size as directed by the a
in the name of project and other details as given by the architect /consultant 
same on completion of work. 

12.0 As built drawings: 

a. For the drawings issued to the contractor by 
drawings to the Contractor for the items for which some changes have been made. From the approved draw
instructed by the SBI/ Architect/ consultant. The contractor will make the changes made on these copies and return 
these copies to the architect/ 
corrections are not properly marked the architec
contractor. The contractor will have to incorporate these corrections and /or attend to discrepancies either on the 
copies as directed by the architect/ consultant 
consultant/SBI will return one copy duly approved by him.
 

b. For the drawings prepared by the contractor. The contractor will modify the drawing prepared by him wherever th
changes are made by the SBI
architect/ consultant/SBI for approval. The architect/ consultant 
to the contractor. 

13.0 Approved make 
The contractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any make 
/agency within the approved list as given in the tender.

14.0 Procurement of materials 
The contractor shall make his own arrangements to procure all the
weight shall be to the contractor’s account.

15.0 Tendered Rates / Amount 

a) Price Bid : The Bidder has to submit online item wise rates and Total Amount as per BOQ at annexure
inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, charges etc. 
and exclusive of GST only on work contract. GST on work contract will be paid extra as applicable. Item wise rates bid 
in “Price Bid” will be the basis of final order placement.
 

16.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders 
any tender and the tenderer or tenderers shall hav
would be maintained by the SBI. 

17.0 Government and Local Rules: 
The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations etc.
the Government and Local Authorities and of any company with whose system the structure is proposed to be connected. The 
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shall be taken from the site order book and one copy will be handed over to the party against proper acknowledgement and 
the second copy will be retained for their record. 

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior representative 
along with the site representative and other staff of approved sub-contractors and suppliers as required to the site meetings 
and ensure all follow up actions. Any additional review meetings shall be held if required by the architect/ consultant /SBI

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed b
site activities borrow pits has been properly disposed off. 

10.0 Contractor to verify site measurement 
The contractor shall check and verify all site measurements whenever requested by other specialists  contractors or other sub

nable them to prepare their own shop drawings and pass on the information with sufficient promptness as will 

 
The Contractor shall put up a name board of suitable size as directed by the architect/ consultant 
in the name of project and other details as given by the architect /consultant (if engaged)

For the drawings issued to the contractor by the Architect/ consultant/SBI. The architect consultant will issue two sets of 
drawings to the Contractor for the items for which some changes have been made. From the approved draw

Architect/ consultant. The contractor will make the changes made on these copies and return 
these copies to the architect/ consultant (if engaged) for their approval. In case any revision is required or the 
corrections are not properly marked the architect/ consultant (if engaged) will point out the discrepancies to the 
contractor. The contractor will have to incorporate these corrections and /or attend to discrepancies either on the 
copies as directed by the architect/ consultant (if engaged)and resubmit to him for approval. 

will return one copy duly approved by him. 

For the drawings prepared by the contractor. The contractor will modify the drawing prepared by him wherever th
changes are made by the SBI/ Architect/ consultant. And submit two copies of such modified drawings to 

for approval. The architect/ consultant (if engaged)will return one of the approved drawings 

l provide all materials from the list of approved makes. The architect/ consultant may approve any make 
/agency within the approved list as given in the tender. 

The contractor shall make his own arrangements to procure all the required materials for the work. All wastage and losses in 
weight shall be to the contractor’s account. 

Price Bid : The Bidder has to submit online item wise rates and Total Amount as per BOQ at annexure
inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, charges etc. 
and exclusive of GST only on work contract. GST on work contract will be paid extra as applicable. Item wise rates bid 

d” will be the basis of final order placement. 

shall have the right to reject any or all tenders without assigning any reason. They are not bound to accept the lowest or 
any tender and the tenderer or tenderers shall have no right to question the acts of the SBI. However adequate transparency 

The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations etc.
the Government and Local Authorities and of any company with whose system the structure is proposed to be connected. The 
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shall be taken from the site order book and one copy will be handed over to the party against proper acknowledgement and 

s and quality evaluation. The contractor shall depute a senior representative 
contractors and suppliers as required to the site meetings 

he architect/ consultant /SBI. 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed by the 

The contractor shall check and verify all site measurements whenever requested by other specialists  contractors or other sub 
nable them to prepare their own shop drawings and pass on the information with sufficient promptness as will 

rchitect/ consultant (if engaged)indicating there 
(if engaged)at his own cost and remove the 

. The architect consultant will issue two sets of 
drawings to the Contractor for the items for which some changes have been made. From the approved drawings as 

Architect/ consultant. The contractor will make the changes made on these copies and return 
for their approval. In case any revision is required or the 

will point out the discrepancies to the 
contractor. The contractor will have to incorporate these corrections and /or attend to discrepancies either on the 

to him for approval. The architect/ 

For the drawings prepared by the contractor. The contractor will modify the drawing prepared by him wherever the 
/ Architect/ consultant. And submit two copies of such modified drawings to the 

will return one of the approved drawings 

l provide all materials from the list of approved makes. The architect/ consultant may approve any make 

required materials for the work. All wastage and losses in 

Price Bid : The Bidder has to submit online item wise rates and Total Amount as per BOQ at annexure-III of this tender 
inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, charges etc. 
and exclusive of GST only on work contract. GST on work contract will be paid extra as applicable. Item wise rates bid 

assigning any reason. They are not bound to accept the lowest or 
. However adequate transparency 

The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations etc. of 
the Government and Local Authorities and of any company with whose system the structure is proposed to be connected. The 
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contractor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and pay fees payable to such 
authority/ authorities for execution of the work involved. The cost, if any, shall be deemed to have been included in his quo
rates, taking encroachment and restorations etc. and shall indemnify the Employer against such liabilities and shall defend all 
action arising from such claims of liabilities.

18.0 Possession Prior to Completion 
The Owner shall have the right to take possession of
possession or use shall not be an acceptance of any work not completed in accordance with the contract Agreement.

19.0 Tools, Storage of Materials, protective Works and Site Office Requirem

a) The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 
Contractor’s representative and staff which office shall be open at all reasonable hours to receive instruction notices 
or communications and clear away on completion of the work and make good all work disturbed.

b) All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a 
cost of approved varnish. They are to be protected from ravages of term
available to the Owner /architects for inspection or such other purposes they may require.

c) The contractor shall provide at his own cost all artificial light required to complete the work within the specified time.
d) The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer 

required and to provide all necessary attendance, lights etc. required.
e) The contractor shall arrange for temporary latrines for the use of workers an

and sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines and soil to be 
cleared away whenever necessary and shall good all the work disturbed by the conveniences.

f) Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 
construction and all receptacles, cisterns, water tank etc. used for storage of water must be suitably protected against 
breeding of mosquitoes. The contractor shall indemnify the owner against any breach of rules in respect of anti
malarial measures. 

g) The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or 
placed in or upon any boardin

20.0 Protective Measures 
The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and protecting
the work, the site and surrounding pro
The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in course 
execution of the work. 
The contractor shall provide necessary temporary e
and adopting the same as may be required and removing on completion of the work and making good all work disturbed.

21.0 Storage of Materials: 
The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials etc. 
and other work that may be executed on the site including the tools and materials of nominated sub
same on completion. 

22.0 Tools 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement shall be 
supplied by the Contractor. 
The Mistries and the supervisor on the work shall carry with them always a one meter or two meter steel tapes and 
tape of 30 meters, a spirit level, a plumb bob and a square check the work to see that the work is being done according to the 
drawing and specifications. The site engineer will use any or all measuring instruments or tools belonging to the con
he chooses for checking the work executed or being executed on the contract.
The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, 
plant etc. by nominated sub-contractors for their work.

23.0 Removal of Improper Work 
The SBI/ Consultant shall during the progress of the work have power to order in writing from time to time the removal from the 
work within such reasonable time or times as may be specified in the order
Consultant are not in accordance with specifications or instructions, the substitution or proper re
workmanships not in accordance with the drawings and specifications or instruc
with the order the SBI/ consultant shall have the power to employ and pay other agencies to carry out the work and all 
expenses consequent thereon or incidental thereto as certified by the 
be deducted from any money to or that may become due to the contractor. No certificate which may be given by the 
consultant shall relieve the contractor from his liability in respect of unsound work or bad materials.
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ctor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and pay fees payable to such 
authority/ authorities for execution of the work involved. The cost, if any, shall be deemed to have been included in his quo

aking encroachment and restorations etc. and shall indemnify the Employer against such liabilities and shall defend all 
action arising from such claims of liabilities. 

The Owner shall have the right to take possession of or use any complete or partially completed part of the work. Such 
possession or use shall not be an acceptance of any work not completed in accordance with the contract Agreement.

19.0 Tools, Storage of Materials, protective Works and Site Office Requirements 

The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 
Contractor’s representative and staff which office shall be open at all reasonable hours to receive instruction notices 

clear away on completion of the work and make good all work disturbed.
All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a 
cost of approved varnish. They are to be protected from ravages of termites, ants, and other insects and made 
available to the Owner /architects for inspection or such other purposes they may require.
The contractor shall provide at his own cost all artificial light required to complete the work within the specified time.

contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer 
required and to provide all necessary attendance, lights etc. required. 
The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same in a clean 
and sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines and soil to be 
cleared away whenever necessary and shall good all the work disturbed by the conveniences.
very precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 

construction and all receptacles, cisterns, water tank etc. used for storage of water must be suitably protected against 
he contractor shall indemnify the owner against any breach of rules in respect of anti

The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or 
placed in or upon any boarding gantry, building structure other than those approved by the SBI.

The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and protecting
the work, the site and surrounding property by day, by night, on Sundays and other holidays. 
The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in course 

The contractor shall provide necessary temporary enclosures etc. for the protection of the work and materials and for altering 
and adopting the same as may be required and removing on completion of the work and making good all work disturbed.

ntain proper sheds for the proper storage and adequate protection of the materials etc. 
and other work that may be executed on the site including the tools and materials of nominated sub

tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement shall be 

The Mistries and the supervisor on the work shall carry with them always a one meter or two meter steel tapes and 
, a plumb bob and a square check the work to see that the work is being done according to the 

drawing and specifications. The site engineer will use any or all measuring instruments or tools belonging to the con
he chooses for checking the work executed or being executed on the contract. 
The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, 

ractors for their work. 

/ Consultant shall during the progress of the work have power to order in writing from time to time the removal from the 
work within such reasonable time or times as may be specified in the order of any materials which in the opinion of the 
Consultant are not in accordance with specifications or instructions, the substitution or proper re
workmanships not in accordance with the drawings and specifications or instructions. In case the Contractor refuses to comply 

/ consultant shall have the power to employ and pay other agencies to carry out the work and all 
expenses consequent thereon or incidental thereto as certified by the SBI/ consultant shall be borne by the Contractor or may 
be deducted from any money to or that may become due to the contractor. No certificate which may be given by the 
consultant shall relieve the contractor from his liability in respect of unsound work or bad materials.
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ctor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and pay fees payable to such 
authority/ authorities for execution of the work involved. The cost, if any, shall be deemed to have been included in his quoted 

aking encroachment and restorations etc. and shall indemnify the Employer against such liabilities and shall defend all 

or use any complete or partially completed part of the work. Such 
possession or use shall not be an acceptance of any work not completed in accordance with the contract Agreement. 

The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 
Contractor’s representative and staff which office shall be open at all reasonable hours to receive instruction notices 

clear away on completion of the work and make good all work disturbed. 
All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a 

ites, ants, and other insects and made 
available to the Owner /architects for inspection or such other purposes they may require. 
The contractor shall provide at his own cost all artificial light required to complete the work within the specified time. 

contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer 

d field staff and keep the same in a clean 
and sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines and soil to be 
cleared away whenever necessary and shall good all the work disturbed by the conveniences. 
very precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 

construction and all receptacles, cisterns, water tank etc. used for storage of water must be suitably protected against 
he contractor shall indemnify the owner against any breach of rules in respect of anti-

The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or 
g gantry, building structure other than those approved by the SBI. 

The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and protecting 
 

The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in course of 

nclosures etc. for the protection of the work and materials and for altering 
and adopting the same as may be required and removing on completion of the work and making good all work disturbed. 

ntain proper sheds for the proper storage and adequate protection of the materials etc. 
and other work that may be executed on the site including the tools and materials of nominated sub-contractors and remove 

tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement shall be 

The Mistries and the supervisor on the work shall carry with them always a one meter or two meter steel tapes and a measuring 
, a plumb bob and a square check the work to see that the work is being done according to the 

drawing and specifications. The site engineer will use any or all measuring instruments or tools belonging to the contractors as 

The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, tools and 

/ Consultant shall during the progress of the work have power to order in writing from time to time the removal from the 
of any materials which in the opinion of the SBI/ 

Consultant are not in accordance with specifications or instructions, the substitution or proper re-executed with materials or 
tions. In case the Contractor refuses to comply 

/ consultant shall have the power to employ and pay other agencies to carry out the work and all 
ll be borne by the Contractor or may 

be deducted from any money to or that may become due to the contractor. No certificate which may be given by the 
consultant shall relieve the contractor from his liability in respect of unsound work or bad materials. 
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24.0 Dismissal of Workmen 
The Contractor shall on the request of the 
who may in the opinion of the SBI/ Consultant be unsuitable or incompetent or who may misconduct himself.
shall not be the basis of any claim for compensation or damages against the 

25.0 Concealed Work 
The Contractor shall give not less than 5 days notice of the 
concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be inspected and 
correct dimensions taken before such burial. In default whereof the same
up for measurement at the Contractor’s expense or no payment may be made for such materials. Should any dispute or 
difference arise after the execution of any work as to measurements etc or other mat
or checked, the notes of the SBI/ Architects shall be accepted as correct and binding on the contractor.

26.0 Substitution 
Should the contractor desire to substitute any materials and workmanship, he/they must obtai
SBI/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such term 
“Equal” or “other approved” etc. specific approval of the 

27.0 Preparation of Building Works for Occupation and Use of Completion
The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion of
such inspection, he shall inform the SBI that he has com
On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all hardware,
inside and outside, all floors, staircases every part of the building. He will lea
immediate occupation and to the satisfaction of the 

28.0 Defects after Completion 
The Contractor shall make good at his own cost and to the satisfaction of the 
within 12 months after completion of the work. In default the 
damages, defects etc. Expenses consequent thereon or incidental thereto shall be recoverable from the contractor by the 
from any money due to the contractor. In the event of the amount being insufficient the 
contractor, from the amount retained under Clause No. 1 (total security deposit) of General Conditions of Contract together 
with any expenses the SBI may have incurred in connection therewith.

29.0 Idle Labour 
Whatever the reasons may be , no claim for the labour, additional establishment cost of hire and labour charges of tools and 
plants would be entertained under any circumstances.

30.0 Guarantee for the Specialized Works
Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the specialized agency 
along with a counter guarantee by the main contractor engaged for the work. The guarantee sh
judicial stamp paper of appropriate value. If the contractor is required to submit guarantee/ guarantees for any items for a 
period of more than 12 months, the guarantee/ guarantees in case of those items shall remain valid even e
liability period of 12 months as stipulated in the contract.

31.0 Safety Measures at Site 
All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should be
provided with Helmets. It should be ensured that these are used properly.

1. First Aid Box should be kept at site with all requisite materials.
2. No one should be allowed to inspect / work at a height without Safety Belt.
3. Suitable scaffolds should be provided for workmen for all 

solid construction except such short period Work as can be done safely from ladders. When a ladder is used an  extra 
Mazdoor shall be engaged for holding the ladder and if the ladder is used for car
footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than 
¼ to 1 (¼ horizontal and 1 vertical).

4. Scaffolding or staging more than 3.5 meters above the ground or 
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise 
secured at least 1 Meter high above the floor or platform of such scaffolding or staging and exte
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The Contractor shall on the request of the SBI/ Consultant immediately dismiss from work any person employed thereon by him, 
/ Consultant be unsuitable or incompetent or who may misconduct himself.

shall not be the basis of any claim for compensation or damages against the SBI/ Consultant or any of their officer or employee.

The Contractor shall give not less than 5 days notice of the SBI/ Architects whenever any work is to be buried in the earth, 
concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be inspected and 
correct dimensions taken before such burial. In default whereof the same shall at opinion of the 
up for measurement at the Contractor’s expense or no payment may be made for such materials. Should any dispute or 
difference arise after the execution of any work as to measurements etc or other matters which cannot be conveniently tested 

/ Architects shall be accepted as correct and binding on the contractor.

Should the contractor desire to substitute any materials and workmanship, he/they must obtai
/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such term 

“Equal” or “other approved” etc. specific approval of the SBI/ Architects has to be obtained in writing

27.0 Preparation of Building Works for Occupation and Use of Completion 
The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion of
such inspection, he shall inform the SBI that he has completed the work and it is ready for inspection.
On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all hardware,
inside and outside, all floors, staircases every part of the building. He will leave the entire building neat and clean and ready for 
immediate occupation and to the satisfaction of the SBI. 

The Contractor shall make good at his own cost and to the satisfaction of the SBI all defects and other faults which 
within 12 months after completion of the work. In default the SBI may employ other persons to amend and make good such 
damages, defects etc. Expenses consequent thereon or incidental thereto shall be recoverable from the contractor by the 

om any money due to the contractor. In the event of the amount being insufficient the SBI may recover the balance from the 
contractor, from the amount retained under Clause No. 1 (total security deposit) of General Conditions of Contract together 

may have incurred in connection therewith. 

, no claim for the labour, additional establishment cost of hire and labour charges of tools and 
plants would be entertained under any circumstances. 

30.0 Guarantee for the Specialized Works 
Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the specialized agency 
along with a counter guarantee by the main contractor engaged for the work. The guarantee sh
judicial stamp paper of appropriate value. If the contractor is required to submit guarantee/ guarantees for any items for a 
period of more than 12 months, the guarantee/ guarantees in case of those items shall remain valid even e
liability period of 12 months as stipulated in the contract. 

All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should be
ts. It should be ensured that these are used properly. 

First Aid Box should be kept at site with all requisite materials. 
No one should be allowed to inspect / work at a height without Safety Belt. 
Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or from 
solid construction except such short period Work as can be done safely from ladders. When a ladder is used an  extra 
Mazdoor shall be engaged for holding the ladder and if the ladder is used for car
footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than 
¼ to 1 (¼ horizontal and 1 vertical). 
Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise 
secured at least 1 Meter high above the floor or platform of such scaffolding or staging and exte
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/ Consultant immediately dismiss from work any person employed thereon by him, 
/ Consultant be unsuitable or incompetent or who may misconduct himself. Such discharge 

/ Consultant or any of their officer or employee. 

/ Architects whenever any work is to be buried in the earth, 
concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be inspected and 

shall at opinion of the SBI/ Architect be either opened 
up for measurement at the Contractor’s expense or no payment may be made for such materials. Should any dispute or 

ters which cannot be conveniently tested 
/ Architects shall be accepted as correct and binding on the contractor. 

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the 
/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such term as 

/ Architects has to be obtained in writing. 

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion of 
pleted the work and it is ready for inspection. 

On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all hardware, 
ve the entire building neat and clean and ready for 

all defects and other faults which may appear 
may employ other persons to amend and make good such 

damages, defects etc. Expenses consequent thereon or incidental thereto shall be recoverable from the contractor by the SBI 
may recover the balance from the 

contractor, from the amount retained under Clause No. 1 (total security deposit) of General Conditions of Contract together 

, no claim for the labour, additional establishment cost of hire and labour charges of tools and 

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the specialized agency 
along with a counter guarantee by the main contractor engaged for the work. The guarantee shall be furnished on a non-
judicial stamp paper of appropriate value. If the contractor is required to submit guarantee/ guarantees for any items for a 
period of more than 12 months, the guarantee/ guarantees in case of those items shall remain valid even expiry of the defects 

All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should be 

Works that cannot safely be done from the ground, or from 
solid construction except such short period Work as can be done safely from ladders. When a ladder is used an  extra 
Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as well as suitable 
footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than 

floors, swung or suspended from an overhead 
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise 
secured at least 1 Meter high above the floor or platform of such scaffolding or staging and extending along the entire 
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length of the outside and ends thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure.

5. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally, and 
if the height of the platform or the Gangway or the Stairway is more than 3
they should be closely boarded,

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of 
persons or materials by providing suitable fencing or railing 

7. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side r
ladder shall in no case be less than 30cms for ladder upto and including Meters in length. For longer ladders this width 
should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30cms.

8. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line works 
gloves, rubber mats, and rubber shoes shall be used.

9. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30
or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above the surface of the 
ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, 
or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings shall 
be done from top to bottom. Under no circumstances undermining or under cutting shall be done.

10. Before any demolition work is commenced and also during the process of the work :
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the 

operator shall remain electrically charged.
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion 

No floor, roof or other part of the building shall be so over
d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available 

for the use of the persons employed on the Site and maintained in a condition suitable for immediate use; and 
the Contractor should take adequate steps to ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mo
footwear and protective goggles.

f) f) Those engaged in white washing and mixing or stacking of cement bags or any materials which are injurious to 
the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

intervals. 
i) When workers are employed in sewers and manholes, which are in

manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into 
the manholes and the manholes so opened shall be cordoned off with suitable railing and provided with wa
signals and boards to prevent accident to the Public.

11. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the 
following standard or conditions:
a) These shall be of good mechanical construction, sound

defect and shall be kept in good repairs and in good working order.
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 

adequate strength, and fr
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 

years should be in-charge of any hoisting machine including any scaffold, winch or give signals to the operator.
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or 

lowering or as means of suspension the safe working load shall be ascertained by adequate means.
e) Every hoisting machine and all gear referred to ab

of hoisting machine having a variable safe working load, each safe working load of the conditions under which it 
is applicable shall be clearly indicated. No part of any machine or of any gear
paragraph shall be loaded beyond the safe working load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be provided 
with efficient safeguards
the risk of accidental descent of the load, adequate precautions should be taken to reduce to the minimum the 
risk of any part of a suspended load becoming accidentally 

g) When workers are employed on electrical installation, which are already energized, insulating mats, wearing 
apparel such as gloves, sleeves, and boots as may be necessary should be provided. The workers should not wear 
any rings, watches and car
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length of the outside and ends thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure.

platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally, and 
if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground level or floor level 
they should be closely boarded, should have adequate width and should be suitably fenced, as described.
Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of 
persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter.
Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side r
ladder shall in no case be less than 30cms for ladder upto and including Meters in length. For longer ladders this width 
should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30cms.

ions shall be taken to prevent danger from electrical equipments. For electrical on line works 
gloves, rubber mats, and rubber shoes shall be used. 
All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30
or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above the surface of the 
ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, 

curely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings shall 

ttom. Under no circumstances undermining or under cutting shall be done.
Before any demolition work is commenced and also during the process of the work :

All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;
lectrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the 

operator shall remain electrically charged. 
All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion 
No floor, roof or other part of the building shall be so over-loaded with debris or materials as to render it unsafe.
All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available 

he persons employed on the Site and maintained in a condition suitable for immediate use; and 
the Contractor should take adequate steps to ensure proper use of equipment by those concerned.
Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective 
footwear and protective goggles. 
f) Those engaged in white washing and mixing or stacking of cement bags or any materials which are injurious to 
the eyes shall be provided with protective goggles. 

welding works shall be provided with Welder’s protective eye
Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the 
manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into 
the manholes and the manholes so opened shall be cordoned off with suitable railing and provided with wa
signals and boards to prevent accident to the Public. 

Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the 
following standard or conditions:- 

These shall be of good mechanical construction, sound material and adequate strength and free from patent 
defect and shall be kept in good repairs and in good working order. 
Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 
adequate strength, and free from patent defects. 
Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 

charge of any hoisting machine including any scaffold, winch or give signals to the operator.
of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or 

lowering or as means of suspension the safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case 
of hoisting machine having a variable safe working load, each safe working load of the conditions under which it 
is applicable shall be clearly indicated. No part of any machine or of any gear
paragraph shall be loaded beyond the safe working load except for the purpose of testing.
Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be provided 
with efficient safeguards, hoisting appliances should be provided with such means as will reduce to the minimum 
the risk of accidental descent of the load, adequate precautions should be taken to reduce to the minimum the 
risk of any part of a suspended load becoming accidentally displaced. 
When workers are employed on electrical installation, which are already energized, insulating mats, wearing 
apparel such as gloves, sleeves, and boots as may be necessary should be provided. The workers should not wear 
any rings, watches and carry keys or other materials, which are good conductors of electricity.
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length of the outside and ends thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure. 

platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally, and 
5 Meters above ground level or floor level 

should have adequate width and should be suitably fenced, as described. 
Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of 

whose minimum height shall be 1 Meter. 
Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in rung 
ladder shall in no case be less than 30cms for ladder upto and including Meters in length. For longer ladders this width 
should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30cms. 

ions shall be taken to prevent danger from electrical equipments. For electrical on line works 

All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Meters length 
or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above the surface of the 
ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, 

curely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be 
placed within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings shall 

ttom. Under no circumstances undermining or under cutting shall be done. 
Before any demolition work is commenced and also during the process of the work : 

All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 
lectrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the 

All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or flooding. 
loaded with debris or materials as to render it unsafe. 

All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available 
he persons employed on the Site and maintained in a condition suitable for immediate use; and 

the Contractor should take adequate steps to ensure proper use of equipment by those concerned. 
rtars shall be provided with protective 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which are injurious to 

welding works shall be provided with Welder’s protective eye-shields. 
Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

use, the Contractor shall ensure that the 
manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into 
the manholes and the manholes so opened shall be cordoned off with suitable railing and provided with warning 

Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the 

material and adequate strength and free from patent 

Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 
charge of any hoisting machine including any scaffold, winch or give signals to the operator. 

of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or 
lowering or as means of suspension the safe working load shall be ascertained by adequate means. 

ove shall be plainly marked with the safe working load. In case 
of hoisting machine having a variable safe working load, each safe working load of the conditions under which it 
is applicable shall be clearly indicated. No part of any machine or of any gear referred to above in this 
paragraph shall be loaded beyond the safe working load except for the purpose of testing. 
Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be provided 

, hoisting appliances should be provided with such means as will reduce to the minimum 
the risk of accidental descent of the load, adequate precautions should be taken to reduce to the minimum the 

When workers are employed on electrical installation, which are already energized, insulating mats, wearing 
apparel such as gloves, sleeves, and boots as may be necessary should be provided. The workers should not wear 

ry keys or other materials, which are good conductors of electricity. 
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12. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition 
and no scaffold, ladder or equipment shall be altered or removed whil
provided at or near places of work.

32.0 Fire Safety Measure 
Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into correctly rated 
electrical outlets.  

1. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 
2. Electrical power cables/wires used shall not have any joints and shall be properly rated. 
3. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 

leakage current while in operation. 
4. Before commencing the welding work, fire section shall be informed and required precautions should be taken. 
5. Two buckets of water, sand and a fire cloth of suitable size shall be kept in
6. Fire extinguishers recommended by fire officers shall be kept on the site. 
7. Used paint drums shall be stored in specified store only after closing them properly. 
8. Personal protective equipment such as safety shoes, 

requirement of the work shall be provided by the contractor to the workmen to prevent occupational health hazards. 
9. The safety belt shall be provided by the contractor and used by the workmen whi

10 Mtr. from Ground level.  
10. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of materials/waste. 
11. Any debris/ waste generated from the work shall be collected on daily ba

designated place in proper manner. 
12. Battery operated emergency light/torches shall be provided by the contractor to the workmen while working beyond 

office hours. 

 
 
 

The measurements on the basis of which the above entries for the Bill No……………………….. made have been taken jointly on 
……………………………. and are recorded at pages ……………………….to ……………………………….. …………. Of measurement 
book no./Sheets ……………………………………………………………..

Signature and date of   

Contractor     

 

The work recorded in the above mentioned measurements has been done at the site satisfactory as per tender drawings, 
conditions and specifications. 

 

 

Architect                                                                                                                              
Engineer 
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All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition 
and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities shall be 
provided at or near places of work. 

Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into correctly rated 

Only ISI marked 3 pin plug and other appliances and equipment shall be used.  
Electrical power cables/wires used shall not have any joints and shall be properly rated. 
All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely 
leakage current while in operation.  
Before commencing the welding work, fire section shall be informed and required precautions should be taken. 
Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on the site. 
Fire extinguishers recommended by fire officers shall be kept on the site.  
Used paint drums shall be stored in specified store only after closing them properly.  
Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. depending upon the 
requirement of the work shall be provided by the contractor to the workmen to prevent occupational health hazards. 
The safety belt shall be provided by the contractor and used by the workmen while working from height for more than 

None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of materials/waste. 
Any debris/ waste generated from the work shall be collected on daily basis, removed from site and stored at the 
designated place in proper manner.  
Battery operated emergency light/torches shall be provided by the contractor to the workmen while working beyond 

III. CERTIFICATE 
which the above entries for the Bill No……………………….. made have been taken jointly on 

……………………………. and are recorded at pages ……………………….to ……………………………….. …………. Of measurement 
book no./Sheets …………………………………………………………….. 

 

 

 

       

       

The work recorded in the above mentioned measurements has been done at the site satisfactory as per tender drawings, 
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All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition 
e it is in use. Adequate washing facilities shall be 

Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into correctly rated 

Electrical power cables/wires used shall not have any joints and shall be properly rated.  
All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely earthed to prevent 

Before commencing the welding work, fire section shall be informed and required precautions should be taken.  
an easily accessible area on the site.  

 
hand gloves, welder’s mask, ear plug etc. depending upon the 

requirement of the work shall be provided by the contractor to the workmen to prevent occupational health hazards.  
le working from height for more than 

None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of materials/waste.  
sis, removed from site and stored at the 

Battery operated emergency light/torches shall be provided by the contractor to the workmen while working beyond 

which the above entries for the Bill No……………………….. made have been taken jointly on 
……………………………. and are recorded at pages ……………………….to ……………………………….. …………. Of measurement 

 Signature and date of 

 Engineer of SBI 

The work recorded in the above mentioned measurements has been done at the site satisfactory as per tender drawings, 

                               Site Engineer/Bank’s 
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1. Total amount due since previous bill (D) (A+B)

2. PVA on account of escalation in price of steel

cement and other materials and labour as detailed

in separate statement enclose  

3. Deductions: 

a. Secured Advance paid in the previous R.A.

b. Retention money on value of works as per

accepted tenders: up to date amount

Less: Already recovered (-)  

Balance to be recovered  

c. Mobilization advance, if any 

i. Outstanding amount (Principal + Interest)

as on date   

ii. To be recovered in this bill  

iii. Any other departmental material cost

to be recovered as per contract, if any

iv. Any other departmental service charges to be

recovered if any, as per contract (Water, power etc.) 

Enclose statement   

4. Total deduction as per contractor  

5. Net amount payable as per Contract (E

 

(Rupees……………………………………………………….) in 

This bill amounting to ……………………………………………….(both figures and words) has been scrutinized by me after due test 
check of the measurement of works as required and as recommended for payment.

Dated Signature of Bank’s Engineer 

In charge of the project  

STATUTORY DEDUCTIONS:

1. Total amount due (E) 

2. Less:  Income Tax Payable

3. Net Payable  
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IV – MEMORANDUM FOR PAYMENT 

                            R. BILL NO …………………… 

1. Total amount due since previous bill (D) (A+B)  Rs……………………… 

2. PVA on account of escalation in price of steel 

cement and other materials and labour as detailed 

                     Rs………………………

Secured Advance paid in the previous R.A.  Rs.. ……………………. 

Retention money on value of works as per 

accepted tenders: up to date amount 

   Rs……………………… 

    Rs………………………

Outstanding amount (Principal + Interest) 

    Rs………………………

   Rs……………………… 

Any other departmental material cost 

to be recovered as per contract, if any   Rs..……………………

service charges to be 

recovered if any, as per contract (Water, power etc.)  

   Rs……………………… 

   Rs……………………… 

5. Net amount payable as per Contract (E-F)   Rs……………………… 

(Rupees……………………………………………………….) in words. 

This bill amounting to ……………………………………………….(both figures and words) has been scrutinized by me after due test 
check of the measurement of works as required and as recommended for payment. 

TATUTORY DEDUCTIONS: 

    Rs………………………

2. Less:  Income Tax Payable                   Rs………………………

    Rs………………………
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Rs……………………… 

Rs……………………… 

Rs……………………… 

Rs..…………………… 

This bill amounting to ……………………………………………….(both figures and words) has been scrutinized by me after due test 

Rs……………………… 

Rs……………………… 

Rs……………………… 



  

                                                                

 

SBI LHO GHY 
 

The figure in the Memorandum for Payment has been verified and the bill passed for payment 
Rs………………………………………………….(Words and figures)

Date:                                                                                                                

DETAILS OF INSURANCE POLICIES 

Type of Polices Name of Insurance

  

                               

Workmen’s Compensation 

 

Remarks: 

1. This only an ‘on –account’ payment and is not be interpreted either as approval of work,  
     materials brought or affixed at site or for that matter approval of an

2. The quantum of work done and materials delivered at site have been certified by ……………..

3. Should you wish to audit such work, kindly contract the undersigned and oblige.

 

 

                                                                                                                              

                                                                              

 

Name of Work :  Date of state of work:

Name of Contractor : Period of completion:

Agreement No. :  Date of completion:

 

Sr. no. Nature of 
hindrance 

Date of 
occurrence of  
hindrance

1                     2                     3                           4                         5                  6  

 

 

SE = Site Engineer 

PE = Project Engineer 
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The figure in the Memorandum for Payment has been verified and the bill passed for payment 
……………….(Words and figures) 

Date:                                                                                                                   Signature of Premises office

Name of Insurance Amount (Rs.) Policy No.

account’ payment and is not be interpreted either as approval of work,  
materials brought or affixed at site or for that matter approval of any sort. 

2. The quantum of work done and materials delivered at site have been certified by ……………..

3. Should you wish to audit such work, kindly contract the undersigned and oblige. 

                                                                                                                                                    

                                                                                                                                                                   Architects

PROFORMA OF HINDRANCE REGISTER 

 

Date of state of work: 

Period of completion: 

Date of completion: 

Date of 
occurrence of  
hindrance 

Date of which 
hindrance was 
removed 

period of 
hindrance 

Signature 
SE/PE

1                     2                     3                           4                         5                  6                     7 
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The figure in the Memorandum for Payment has been verified and the bill passed for payment 

Signature of Premises office 

Policy No. Validity 

account’ payment and is not be interpreted either as approval of work,   

2. The quantum of work done and materials delivered at site have been certified by …………….. 

                       _____________________________ 

Architects  

Signature 
SE/PE 

Remarks 
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A) Registers at the site office of the Bank’s Engineer:

1. Measurement Books 

2. Drawing register 

3. Materials and site register 

4. Hindrance Register 

5. Site visit & instructions Register. 

 

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

1. Name of Contractor:

2. Name of the work as given in the Agreement

3. Agreement WO 

4. Tender amount 

5. Date of commencement of work

6. Period allowed for completion as per agreement 

7. Date of completion as per agreement

8. Period for which extension of time has been given 

 

Date                  Month

 

a) 1st extension vide Bank’s letter no.

b) 2nd extension vide Bank’s letter no.

c) 3rd extension vide Bank’s letter no.

9. Reasons for which 
attached) 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra work 
assigned if any etc.

 

 

                                                                                                                                                            
Contractor 
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MAINTENANCE OF RECORDS 

 

A) Registers at the site office of the Bank’s Engineer: 

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

Name of Contractor: 

Name of the work as given in the Agreement 

Date of commencement of work 

Period allowed for completion as per agreement  

n as per agreement 

Period for which extension of time has been given  

Month                 Year 

extension vide Bank’s letter no. 

extension vide Bank’s letter no. 

extension vide Bank’s letter no. 

Reasons for which extension have been previously given (copies of the previous applications should be 

Period for which extension is applied for and the reasons thereof including hindrances, time for extra work 
assigned if any etc. 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

extension have been previously given (copies of the previous applications should be 

Period for which extension is applied for and the reasons thereof including hindrances, time for extra work 

                                   Signature of 
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TECHNICAL SPECIFICATION / LIST OF APPROVED MAKE
LIST OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE 

SN ITEM 
1 Plywood/Block board 
2 Laminate 
3 Door lock 
4 Auto (self) latch Lock for SWO counters
5 Night latch lock 
6 Handle 
7 Tower bolt, Door stopper 
8 Telescopic slider for drawer 
9 ACP  

10 Float Glass 
11 Toughened glass 
12 Bidding/Lipping 
13 Wooden Door frame 
14 Aluminum section 
15 Vertical Blinds 
16 Paint (Enamel/ oil bound/ Plastic 
17 Wall paper 
18 Veneer 
19 Floor tiles 
20 Door closer, floor spring 
21 Glass Flim 
22 CPU Trolley 

23 False ceiling 

24 Mineral fiber ceiling tiles 
 

NOTE:- 

 The tenderer shall use all the material strictly as per the list of approved 
the written confirmation well in advance if the material as stated above is not available and / or the same is not 
suitable (colour, size, shape, texture) as per the site condition.

 Contractor has to submit pur
 Whether a product is equivalent or not will be decided by the Engineer
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TECHNICAL SPECIFICATION / LIST OF APPROVED MAKE 

APPROVED BRAND AND/OR MANUFACTURE –INTERIOR/CIVIL 
BRAND/ MANUFACTURE/TYPE 
MR Grade of Century/ Green /Archidply or equivalent.
Greenlam/Centurylam/Archidlam or equivalent
Ebco/ Hafele / Hettich/ Godrej or equivalent

Auto (self) latch Lock for SWO counters Ebco/ Hafele / Hettich/ Godrej or equivalent
Godrej 
Acme / Corel / Ebco / Godrej / Korsa / Orchid
S.S. brush / matt finish 

 Godrej / Hafele / Hettich/ Ebco or equivalent
Alubond, Eurobond, Fujibond, Alcobond or equivalent ISO 
certified 
Saintgobi/ Modiguard or equivalent
Saintgobi/ Modiguard or equivalent
Teak wood bidding 
1st class local wood 
Indal/ Hindalco/ Jindal/ Tata or equivalent
D'decor / Hunter Douglass / Mac / Marvel / Vista

Paint (Enamel/ oil bound/ Plastic paint) Asian paint/ Deluxe/ Berger paint 
Asian (Nilaya) / Excel - Streamline or equivalent
Green/Century or equivalent 
Johnson/ Kajaria or equivalent 
Godrej/ Droma/ Ebco/ Ozone or equivalent
3M or equivalent 
M.S. black powder coated with castor / wall mounted as
required 
All components including all hardware items of the false ceiling 
systems shall be used of the same make of the 
system. Any local material shall not be used for any part of the 
ceiling system. 
12 mm thick Armstrong dune or equivalent

The tenderer shall use all the material strictly as per the list of approved make as stated above, it is mandatory to take 
the written confirmation well in advance if the material as stated above is not available and / or the same is not 
suitable (colour, size, shape, texture) as per the site condition. 
Contractor has to submit purchases voucher of items from authorized vendor of respective brand on demand by EIC.
Whether a product is equivalent or not will be decided by the Engineer-in-Charge. 
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R Grade of Century/ Green /Archidply or equivalent. 
Greenlam/Centurylam/Archidlam or equivalent 

Godrej or equivalent 
Ebco/ Hafele / Hettich/ Godrej or equivalent 

Acme / Corel / Ebco / Godrej / Korsa / Orchid 

Godrej / Hafele / Hettich/ Ebco or equivalent 
Alubond, Eurobond, Fujibond, Alcobond or equivalent ISO 

Saintgobi/ Modiguard or equivalent 
Saintgobi/ Modiguard or equivalent 

Indal/ Hindalco/ Jindal/ Tata or equivalent 
D'decor / Hunter Douglass / Mac / Marvel / Vista 

 
Streamline or equivalent 

equivalent 

M.S. black powder coated with castor / wall mounted as 

All components including all hardware items of the false ceiling 
systems shall be used of the same make of the false ceiling 
system. Any local material shall not be used for any part of the 

12 mm thick Armstrong dune or equivalent 

make as stated above, it is mandatory to take 
the written confirmation well in advance if the material as stated above is not available and / or the same is not 

chases voucher of items from authorized vendor of respective brand on demand by EIC. 
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To  

e-Procurement Technologies Ltd. (ProcureTiger)

A-201- 208, Wall Street-II, Opp. Orient Club,

Nr. Gujarat College,  Ahmedabad-380 006, 

Gujarat, India. 

Tel: (079) 40016837 / 835  

Fax: (079) 40016876 

  
Sub: E- Tendering  FOR ……………………..vide NIT No…………dated……………..
 
 
Ref :  1 ________________________________

         2. e-tendering  dt. …………………….

         3. Our Offer No.                                              dt. 

 
Dear Sir, 
 
We confirm that we have quoted. 
 

      1.  ---------------------------------------------------- 
 
 as our final lump sum prices during the e

 
The item wise detail rates are worked out as per the Price bid(Annexure
 
Thanking you and looking forward to the valuable order from SBI.
 
Yours sincerely, 
 
For _____________________ 
 
Name: 

Company: 

Date: 

Seal: 
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Annexure II 

Procurement Technologies Ltd. (ProcureTiger) 

II, Opp. Orient Club, 

380 006,  

Tendering  FOR ……………………..vide NIT No…………dated…………….. 

________________________________ 

tendering  dt. ……………………. 

3. Our Offer No.                                              dt.  

  

during the e-tendering process conducted today. 

The item wise detail rates are worked out as per the Price bid(Annexure-III) appended herewith.

Thanking you and looking forward to the valuable order from SBI. 

 

 

 

 

BILL OF QUANTITIES (BOQ) 

(SEE ANNEXURE-III IN SEPARATE ATTACHMENT FILE) 
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III) appended herewith. 


